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PUBLIC BUILDING COMMISSION OF CHICAGO

EXECUTION PAGE

ARCHITECT OF RECORD SERVICES
BACK OF THE YARDS AREA HIGH SCHOOL
PS1644

THIS AGREEMENT effective as of July 14, 2009, but actually executed on the date witnessed, is entered
into by and between the Public Building Commission of Chicago, a municipal corporation of the State of
llinois, having its principal office at Room 200, Richard J. Daley Center, 50 West Washington Street,
Chicago, lliincis 60602, (the "Commission"}, and STL Architects, Inc. with offices at 808 N. Dearbomn,
Chicago, IL 60610, (the "Architect"}, at Chicago, lllinois.

Background Information - Recitals:

Whereas, The Commission on behalf of the Chicago Public Schools (referred to in this Agreement as the
“User Agency’), intends to undertake the construction and/or improvement of a facility or facilities in
Chicago, lllinois based on the scope in Schedule A attached to the Agreement (the “Project’).

Whereas, the Commission requires certain professional services described in the Agreement, in connection
with the Project and desires to retain the Architect on the terms and conditions set forth in the Agreement to
perform such Services. The Architect desires to be so retained by the Commission and has represented to
the Commission that the Architect has the knowledge, skill, experience and other resources necessary fo
perform the Services in the manner provided by the Agreement.

Whereas, the Architect has consulted with the Commission and the User Agency, made site inspections, and
taken such other actions as the Architect deemed necessary or advisable to make itself fully acquainted with
the scope and requirements of the Project and the Services. The Architect represents that it is qualified and
competent by education, training and experience to prepare drawings, specifications and construction
documents necessary to complete the Project in accordance with standards of reasonable professional skilt
and diligence. '

Whereas, the Construction Budget for the Project will be established by the Commission after completion of
Schematic Design based upon the requirements of the Project and allowances for cost escalation and Project
contingencies.

Whereas, the Commission has relied upon the Architect's representations in selecting the Architect.
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PUBLIC BUILDING COMMISSION OF CHICAGO

NOW THEREFORE, the parties agree on the terms and conditions that follow:
SIGNED by:

PU UILDING COMMISSION OF CHICAGO by:

: IM W
Chairman

Edgrick €. Johnsg
Secretary

ARGHITECT, STL Architects, Inc.:

Luis Collado )

President

County of: _{ o0\,

State of: A
Subscribed and swomn to before me by L&—tb (olladlo and on behalf
of Architect thy day of fruauat ,20:3_.

Notark Public

DOROTA DABROWSKI
My Commission expires: (SEAL OF NOTARY)

CEFICIAL SEAL
5 No!_ary Publle, State of (llinots
Y My Cammission Expires
January 04, 2010

d as to form and legality

Neal & Leroy, LLC
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PUBLIC BUILDING COMMISSION OF CHICAGO

Articlel.  INCORPCRATION OF RECITALS

Section 1.01  The matters recited above, the “Background Information,” are incorporated in and made a part of the
Agreement. -

Article Il.  DEFINITIONS AND USAGE
Section2.01  Definitions. The following phrases have the following meanings for purposes of the Agreement:

(a)

(b)
(c)

(&)

(

(9)
(h)

(i)
1)

(k)

Agreement. This Agreement for Architect-of-Record Services, between the Commission and the Architect,
including all attached exhibits, schedules and documents and all such exhibits, schedules and documents
incorporated by reference, all component parts and ali amendments, modifications, or revisions made in
accordance with its terms.

Architect. The company or other entity identified in the Agreement, and such successors or assigns, if any,
as may be authorized by the terms and conditions of the Agreement.

AOR's Estimate of Probable Construction Cost. The Architect's professional opinion of the cost to necessary
construct the Project and fumish all items required to complete the Project as described in the corresponding
design phase Deliverables prepared by the Architect in accordance with the Agreement.

Authorized Commission Representatives. One or more persons designated in writing by the Executive
Director for the purposes of assisting the Commission in managing the Project. As specifically directed by the
Commission, the Authorized Commission Representative will act on behalf of the Commission

Commission. The Public Building Commission of Chicago, a municipal corporation, acting by and through its
Chairman, Secretary, Assistant Secretary, Executive Director, including the Commission's Authorized
Representative, as designated by the Executive Director in writing.

Construction Budget. The total funds budgeted by the Commission for constructing the Project and furnishing
all items necessitated by the Project which must be shown or described in the Contract Documents to be
prepared by the Architect in accordance with this Agreement. The Construction Budget does not include any

payments made to the Architect or Commission Consultants or reimbursable expenses pursuant to Schedule
D.

Additional Services. Additional services to be provided by the Architect for the Project pursuant to the
provisions of Schedule A.

Contract Documents. Al of the Contract documents for the construction and improvement of the Project
including the Bidding Instructions, Standard Terms and Conditions for Construction Contracts, Technical
Specifications, Drawings, Addenda, Bulletins and Modifications to those parts.

Day. Unless otherwise indicated, the word "day” means calendar day. The phrase "business day" refers to
Monday through Friday, except for national holidays.

Deliverables.  The documents, in any format (electronic or hard copy) requested by the Commission,
including technical specifications, designs, drawings, plans, reports, forms, recommendations, analyses, and
interpretations, the Architect is required, under this Agreement, to provide to the Commission.

Design Architect. The Design Architect is the person retained by the Commission for the purpose of preparing
the prototype and concept design documents for the Project.
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PUBLIC BUILDING COMMISSION OF CHICAGO

() Key Personnel. Those job titles and individuals identified in Schedule F.
(m) Project. Back of the Yards Area High School

(n) Project Schedule. The Project Schedule will be provided to the Architect in CPM and/or summary bar chart
form. The Project Schedule will represent the information in Book 1 of the Contract Documents approved by
the Commission for the Project. The Project Schedule will clearly identify major activities within the Project,
including each phase of planning, design and construction. The Architect must provide details of their pre-
construction activities and will promptly notify the Authorized Commission Representative whenever there is
an actual or projected variance to the Project Schedule.

(0) Record Documents. Drawings prepared by the Architect in an electronic editable format approved by the
Commission showing significant changes in the work made during construction, based on marked-up prints,
drawings, shop drawings and other data fumished by the Project’s building contractor.

(p) Services. Collectively, the duties, responsibilities and tasks that are necessary to aliow the Architect to
provide the Scope of Services required by the Commission under this Agreement.

() Subconsultant or Subcontractor. Any person or entity hired or engaged by the Architect to provide any part of
the Services required under the terms of this Agreement.

(N User Agency. The govemmental agency or agencies identified in the Background Information that requested
the Commission to undertake the construction and/or improvement of the Project.

Section 2.02  Usage and Conventions

(a) Captions and Headings. The captions and headings of the various sections of the Agreement are used solely
for reference purposes and do not construe, nor will they be deemed or used to construe, interpret, limit, or
extend the meaning or scope of any work, clause, paragraph, or provision of the Agreement.

(b) The term ‘include,” in all its forms, means ‘include, without limitation” unless stated otherwise.

(c) Terms of one gender imply the other gender(s} unless the context clearly indicates otherwise. Use of the
singuiar includes the plural and vice versa.

Article lll.  INCORPORATION OF DOCUMENTS

The following documents are incorporated in and made a part of the Agreement. By executing the Agreement, the
Architect acknowledges that Architect is familiar with the contents of each of such documents and will comply fully with
all applicable portions of them in performing the Services.

Section3.01  Policies Conceming MBE and WBE. The Commission's policies conceming utilization of minority
business enterprises ("MBE") and women business enterprises ("WBE"), as the same may be revised from time to
fime.

Article V. ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

Section4.01  Engagement. The Commission engages the Architect, and the Architect accepts the engagement,
to provide the Services described in this Agreement, as those Services may be amended by an Amendment to the
Agreement as provided below in Section 4.13.

Section 402  Key Personnel.  The Architect must not reassign or replace Key Personnel without the written
consent of the Commission. The Commission may at any time in writing notify Architect that the Commission will no
longer accept performance of Services under this Agreement by one or more Key Personnel fisted in the Agreement in
Schedule F. Upon that notice Architect must immediately suspend the Key Person or Key Persons from performing
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PUBLIC BUILDING COMMISSION OF CHICAGO

Services under this Agreement and must replace him or them with a person or persons with comparable professional
credentials and experience, Such replacements are subject to approval by the Commission.

Section4.03  Adequate Staffing. . The Architect must, upon receiving a fully executed copy of this Agreement,
assign and maintain for the duration of the Agreement an adequate staff of competent personnel that is fully equipped,
licensed as appropriate, available as needed, quaiified and assigned exclusively to perform the Services. The Architect
must include among its staff the Key Personnel and positions as identified in the Agreement and specified in Schedule
F. The level of staffing may be revised from time to time by notice in writing from Architect to the Commission and with
prior written consent of the Commission.

Section 404  Nondiscrimination. In performing under this Agreement the Architect will not discriminate against
any worker, employee, appficant for employment, or any member of the public, because of race, color, creed, national
origin, gender, age, or disability, or otherwise commit an unfair labor practice. The Architect certifies that he/she is
familiar with, and will comply with, all applicable provisions of the Civil Rights Act of 1964, 28 U.S.C. §1447,42U.8.C.
§§ 1971, 1975a-1975d, 2000a to 2000h-6 (1992); the Age Discrimination in Employment Act of 1967, 20 US.C. §§
623-634 (1992); the Americans with Disabilities Act of 1990, 23 U.S.C. § 706, 42 U.S.C. §§ 12101-12213, 47 US.C.
§§ 152, 221, 225, 611 (1992); 41 C.F.R. § 60 (1992); 41 C.F.R, § 60 (1992); reprinted in 42 U.S.C. 2000(€) note, as
amended by Executive Order No. 11,375 32 Fed. Reg. 14,303 (1967) and by Executive Order No. 12,086, 43 Fed.
Reg. 46,501 (1978); the Age Discrimination Act, 43 US.C. Sec. 6101-6106 (1981); P.L. 101-336; 41 C.F.R. part 60
et seq. (1990); the Illinois Human Rights Act, 775 ILCS 5/1-101 et seq. (1990), as amended; the Discrimination in
Public Contracts Act 775 ILCS 10/0.01 et seq. (1990), as amended; the Environmental Bariers Act., 410 ILCS 251 et
seq; and the Chicago Human Rights Ordinance, Chapter 2-1 60, Section 2-160-010 et seq. of the Municipal Code
(1990), as amended. The Architect will further furnish such reports and information as may be requested by the
Commission, the llinois Department of Human Refations, or any other administrative or governmental entity overseeing
the enforcement, or administration of, or compliance with, the above mentioned laws and requlations.

Section 405  Employment Procedures; Preferences and Compiiance. Salaries of employees of the Architect,
performing work under this Agreement, will be paid unconditionally, and not less often than once a month, without
deduction or rebate on any account except such payrolt deductions as are mandatory or permitted by applicable law or
regulations. The Architect certifies that hefshe is familiar with, and will comply with, all applicable provisions of 820
ILCS 130/0.01 through 130/12 (Prevailing Wage Act), 30 ILCS 570/1 through 5707 (Employment of llinois Workers on
Public Works Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act). The Architect will also comply
with all applicable "Anti-Kickback” laws and regulations, including the "Anti-Kickback® Act of 1986, 41 U.S.C. §§ 51-58
(1992); 18 U.S.C. § 874 (1992); 40 U.S.C. § 276¢ (1986) and the lllinois Criminal Code of 1961 720 ILCS 5/33E-1 et.
seq. If, in the performance of this Agreement, any direct or indirect *kick-back” is made, as defined in any of the above
mentioned laws and regulations, the Commission may withhold from the Architect, out of payments due to the Architect,
an amount sufficient to pay any underpaid employees the difference between the salaries required to be paid under the
law and this Agreement and the salaries actually paid such employees for the total number of hours worked. The
amounts withheld may be disbursed by the Commission for and on account of the Architect to the respective
employees to whom they are due, as determined by the Commission in its sole discretion.

Section 406  Compliance with Policies Concerning MBE and WBE.  Without limiting the generality of the
requirements of the policies of the Commission referred to in Section 3.01 above, the Architect will use every
reasonable effort to utilize minority business enterprises for not less than 25% and women business enterprises for not
less than 5% of the value of the Services, in accordance with the Resolution passed by the Board of Commissioners of
the Commission on October 1, 2004, concerning participation of minority business enterprises and women business
enterprises on contracts, other than construction contracts, awarded by the Commission and to fumnish to the
Commission, such reports and other information concerning compliance with such Resolution as may be requested by
the Commission from time to time.
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PUBLIC BUILDING COMMISSION OF CHICAGO

Section 407  Records. The Architect must maintain accurate and complete records of expenditures, costs and
time incurred by the Architect and by consultants engaged by the Architect in connection with the Project and the
Services. Such records will be maintained in accordance with recognized commercial accounting practices. The
Commission may examine such records at the Architect's offices upon reasonable notice during normal business
hours. The Architect must retain ali such records for a period of not less than five calendar years after the termination
of the Agreement. However, if there is a disagreement over fees, then five years or until a final resolution of the matter
whichever occurs later.

Section4.08  Compliance with Laws. In performing its engagement under the Agreement, the Architect must
comply with all applicable federal, state and local laws, rules, and regulations.

Section 409  Weekly Meetings. Weekly meetings for the Project and project Team will be scheduled upon the
Commission’s request for the duration of the Services. The Architect will cause such meetings to be attended by
appropriate personnel of the Design Team engaged in performing or knowledgeable of the Services.

Section4.10  Defects in Project. The Architect must notify the Commission immediately if the Architect obtains
knowledge of an issue or circumstances which could result in a delay in the performance of Services or significant
problem in connection with the Project, including construction defects, cost overruns or scheduling delays.

Section 4.11 Performance Standard.

(a) The Architect represents that the Services performed under the Agreement will proceed with efficiency,
prompiness and diligence and will be executed in a competent and thorough manner, in accordance with
reasonable professional standards in the field consistent with that degree of skill and care ordinarily exercised
by practicing design professionals performing services of a scope, purpose, and magnitude comparable with
the Services to be provided under this Agreement. This includes, but is not fimited to, a thorough review by
the Architect of any design documents and/or prototype for the Project prepared by the Commission’s Design
Architect. The Commission expects the Architect to undertake a thorough review of the concept design
documents and/or prototype, and to identify any errors, omissions, inconsistencies or ambiguity in the concept
design, as well as any changes in any pertinent code that may have occurred. Regardless of any errors,
omissions, inconsistencies or ambiguity in the concept design and/or prototype, the Commission will hold the
Architect solely and completely responsible for any and all errors, omissions, inconsistencies and ambiguity in
Architect's Deliverables, including, but not limited to, the construction documents for the Project. The Architect
further promises that it will assign at all times during the term of the Agreement the number of experienced,
appropriately trained employees necessary for the Architect to perform the Services in the manner required by
the Agreement.

(b} The Architect must ensure that all Services that require the exercise of professional skills or judgment are
accomplished by professionals qualified and competent in the applicable discipline and appropriately licensed,
if required by law. The Architect must maintain current copies of any such ficenses and provide these copies
upon request by the Commission.  The Architect remains responsible for the professional and technical
accuracy of all Services fumished, whether by the Architect or others on its behalf.  All deliverables will be
prepared in a form and content satisfactory to the Commission and delivered in a timely manner consistent
with the requirements of the Agreement.

(c) The Architect must not use any business or individual who is disqualified by the Commission or debarred
under any other govermmental agency's procedures to provide the Services under the Agreement.

(d) If the Architect fails to comply with the obligations under the standards of the Agreement, the Architect must
perform again at its own expense, all Services required to be re-performed as a direct or indirect result of that
failure. Any review, approval, acceptance or payment for any of the Services by the Commission does not
relieve the Architect of its responsibility to render the Services and deliverables with the professional skill and
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PUBLIC BUILDING COMMISSION OF CHICAGO

care and technical accuracy required by the Agreement. This provision in no way limits the Commission's
rights against the Architect either under the Agreement, at law or equity.

(e) Evaluations of the Commission's budget for the Project, the estimate of the Cost of the Work prepared by the
Architect represent the Architect's judgment as a design professional familiar with the construction industry. It
is recognized, however, that neither the Architect nor the Commission has control over the cost of labor,
materials or equipment, over the Contractor's methods of determining bid prices, or over compstitive bidding,
market or negotiating conditions.

Section4.12  Emors and Omissions. As directed by the Commission's Authorized Representative, the Architect
will, without additional compensation, prepare addenda, change orders andfor bulletins required to correct or clarify
negligent errors, omissions or ambiguities. The Commission has a committee that reviews the project for afleged errors
and omissions by the Architect. The Committee will, as appropriate, conduct an interal review of the alleged error and
omission, provide a writien statement of claim regarding the afleged error and omission to the Architect, allow the
Architect to respond in wriing, and meet with the Architect to attempt to settle the claim when the Commission
concludes an eror or omission has occurred. The Architect will attend such meetings without additional compensation.
Upon notice or discovery, and as directed by the Commission, the Architect will perform, without additional
compensation, the required professional services to issue an addenda to the bidding documents, or change orders to
the contract documents, to comect or clarify errors, omissions, or ambiguities. The Commission reserves the right to
recover, from the Architect, damages incurred by the Commission resulting from errors or omissions in the construction
documents prepared by the Architect. The Commission may withhold payments, in whole or in part, for a material
breach of the Agreement, including but not limited, to the Architect's failure to perform services or meet the schedule,
design errors or 0 STL missions and failure to adhere to terms of this Agreement.

If the Commission and the Architect disagree with regard to the Architect's fault or as to whether the Architect is entitled
to Additional Services for the work required by the Commission in this paragraph, then the Architect may assert a
dispute pursuant to the provisions of this Agreement. However, the Architect must provide Services as directed by the
Commission during the pendency of any dispute. Amendments to this Agreement. The Commission may from time to
time request changes to the terms and Services of the Agreement. Such changes, including any increase or decrease
in the amount of compensation and revisions to the duration of the Services, which are mutually agreed upon by and
between the Commission and Architect, will be incorporated in a written amendment to the Agreement.  The
Commission will not be liable for any additional payment absent such written amendment.

Section 413  Representation and Covenant by Consuitant. Neither the Architect nor any affiliate of the Architect is
listed on any of the following lists maintained by the Office Foreign Assets Control of the U.S. Department of the
Treasury, the Bureau of Industry and Security of the U.S. Department of Commerce or their successors, or on any
other list of persons or entiies with which the User Agency or the Commission may not do business under any
applicable law, rule, regulation, order or judgment: the Specially Designated Nationals List, the Denied Persons List, the
Unverified List, the Entity List and the Debarred List. For purposes of this subparagraph only, the term “affiliate,” when
used to indicate a relationship with a specified person or entity, means a person or entity that, directly or indirectly,
through one or more intermediaries, controls, is controlled by or is under common control with such specified person or
entity, and a person or entity shall be deemed to be controlied by another person or entity, if controlled in any manner
whatsoever that results in conitrol in fact by that other person or entity (or that other person or entity and any persons or
entities with whom that other person or entity is acting jointly or in concert), whether directly or indirectly and whether
through share ownership, & frust, a contract or otherwise.

Section4.15  Subcontract Terms and Conditions. Architect shall include a provision in any and all subcontracts
that Architect may enter into for the performance of the Services that states that the subcontractor shall comply with the
terms and condifions of this Agreement in its performance of its portion of the Services. In addition, each subcontract
for the performance of the Services shall provide that the Commission is a third-party beneficiary to the subcontract,
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PUBLIC BUILDING COMMISSION OF CHICAGO

and may enforce any of the subcontract terms including, but not limited to, those pertaining to standard of performance,
indemnity and insurance. Nothing in this Agreement, nor any subcontract to this Agreement, shall state, imply or be
construed to state or imply that the Commission or its User Agency are indemnitors or insurers of the Architect or
Architect's subcontractors. Each subcontract shall further require that by executing the subcontract, the subcontractor
consents to an assignment of the subcontract by the Architect to the Commission upon the request of the Commission
for such assignment.

AtticleV. TERM

Section5.01  Duration. The term of the Agreement begins on the Commencement Date of Services specified in
Schedule A, and subject to the provisions in this section, expires upon completion of the Services and acceptance of
the Deliverables by the Commission.

Section 502  Termination by the Commission. The Commission has the right, at any time, to terminate this
Agreement in whole or in part, with or without cause, by written notice given to the Architect at least 30 days before the
effective date of termination. So long as the Architect is not in default under this Agreement at the time of termination,
the Commission will pay the Architect, in accordance with the terms of this Agreement, all compensation and
reimbursements due to the Architect for periods up to the effective date of termination. The Commission may exercise
any right of set off regarding Architect's failure to property perform Services from payments that are due to Architect.

Section 5.03  Suspension by the Commission. The Commission also has the right, at any time and from time to
time, with or without cause, to suspend the performance of the Architect hereunder with respect to all or any part of the
Services, by written notice given to the Architect at least 5 days before the effective date of suspension. During the
notice period the Architect must wind down its Services. So long as the Architect is not in default under this
Agreement at the time of suspension, the Commission will pay the Architect, in accordance with the terms of this
Agreement, all compensation and reimbursements due to the Architect for periods up to the effective date of
suspension

(a) During the period the Architect's performance is suspended, the Architect is not entitied to incur fees or bill the
Commission, except for Architect's time for participating in substantive meetings conceming the Project (but
not for meetings to discuss Architect's invoices or claims). The Architect may bill such time spent during a
suspension only if the Architect's participation is requested by the Commission and only for the time of one
individual per meeting. Commission will pay for such time at the applicable hourly billing rate set forth in
Schedule D. Participation in mestings at the request of the Commission is not considered to be resumption of
the Architect’s Services.

(b) Ifthe Architect is required to resume its Services under this Agreement, the Commission will notify Architect in
writing, giving Architect a reasonable period not to exceed 10 days to remobiiize itself. The Architect may bill
such time spent on remobilization. The Commission will pay for such remobilization as is reasonable and
billed at the hourly rate for one Senior Project Manager or less at the hourly billing rate set forth in Schedule D.
The number of days during which the suspension period lasted, including any remobilization time, will be
added to the Completion Date of Services as determined in accordance with the provisions of Schedule C,
establishing a revised Completion Date of Services, and Architect will re-commence its Services at the point
they were suspended and may resume billing in accordance with the terms of the Agreement.

Section 5.04  Effect of Termination or Suspension. Termination or suspension of this Agreement in whole or in
part does not relieve the Architect from liability for its performance of any obligation under this Agreement that was
performed or was to have been performed by the Architect on or before the effective date of termination or suspension.
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PUBLIC BUILDING COMMISSION OF CHICAGO

In no event will the Commission be liable to the Architect for any loss, cost or damage, including lost profits, which the
Architect or any other party may sustain by reason of the Commission terminating or suspending this Agreement as
provided in it.

Section5.05  Force Majeure. Neither of the parties will be fiable to the other for any delay or failure in performance
hereunder due to causes which are beyond the control of the party unable to perform. if a force majeure occurs, the
party delayed or unable to perform will give prompt notice fo the other party, and the Commission may, at any time
during the continuation of the force majeure event, elect to suspend the performance of the Architect under the
Agreement for the duration of the force majeure. The Commission will not be obligated to pay for the Services to the
extent and for the duration that performance of the Services is delayed or prevented by force majeure, but, provided the
Architect is not in default of any obligation of the Architect under the Agreement, the Commission will pay to the
Architect, according to the terms of the Agreement, all compensation and reimbursements due to the Architect for
periods up to the effective date of suspension.  The term “force majeure” means an extraordinary event or effect that
the parties could not have anticipated or controlled and that renders performance impossible or impracticable for the
duration of the event or effect. Such events or effects include but are not limited to: extraordinary acts of nature, such
as tornadoes; or of people, such as acts of terrorism; or of governments, such as imposition of martial law.

Article VI. COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES

The Commission will compensate the Architect for the Services in the amount and manner set forth on Scheduie D.
Article VIl. RIGHTS AND OBLIGATIONS OF COMMISSION

Section 7.01  General and Specific. In connection with the administration of the Project by the Commission and

the performance of the Agreement by the Architect, the Commission has the following rights and obligations, in addition
to those provided eisewhere in the Agreement:

(a) Information. The Commission will provide the Architect all information reasonably required conceming the
Commission's requirements for the Project and the Services.

{b) Review of Documents. Subject to the provisions of the Agreement, the Commission will make reasonable
efforts to examine documents submitted by the Architect and render decisions pertaining to them with
reasonable promptness.

(c) Site Data. To the extent the Commission determines to be necessary for the Architect to perform the
Services, the Commission may fumnish, or may authorize the Architect to obtain from a company or companies
approved by the Commission as Reimbursable Expenses:

(i) A certified survey of the site or sites providing, as required, all grades and lines of streets, alieys,
pavements and adjoining property, rights-of-way, encroachments, boundaries and contours of the building
site.

(i) A certified fitle.

(iii) Information conceming locations, dimensions and data pertaining to existing buildings and other
improvements

(iv} Title information as to restrictions, easements, zoning and deed restrictions.
(v} Information conceming availability of both public and service and utility lines. See Schedule A for more

details.
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PUBLIC BUILDING COMMISSION OF CHICAGO

(vi) If the Architect does procure these or any other services at the request of the Commission, the Architect
shall not be liable for the substantive accuracy or completeness of such services, nor shall the Architect be
vicariously liable for the procured services.

{d) Tests and Reports. To the extent required for the Architect to perform the Services, the Commission may
furnish structural, civil, chemical, mechanical, results of test borings and pits for determining soit and subsoil
conditions andfor other tests and reports or may authorize the Architect to procure such tests and reports from
a consultant or consultants approved in writing by the Commission. See Schedule A for more details. The
Commission will pay for such tests and reports, however, the Commission may direct the Architect to procure
such professional services as Reimbursable Expenses and submit invoices to the Commission for payment as
provided in Schedule D.

(e) Architect's Rights and Obiigations with Respect to Commission-Provided Information (*CPI"). Architect may
rely upon the CP provided by the Commission as described in this Section 7.01, provided, however, that the
Commission expects the Architect to review such CPl in detail and verify such CP! to the extent it may be
reasonable and prudent for the Architect to do so for the proper performance of the Services under this
Agreement. The Commission makes no warranties and representations with respect to the accuracy of the
information provided. Architect must promptly report any errors, omissions, inconsistencies or ambiguities in
the CP| to the Authorized Commission Representative. In the event that Architect believes that additional
compensation is due to the Architect from the Commission because of errors, omissions, inconsistencies or
ambiguities in the CP!, the Commission will consider a request for additional compensation if, and only if,
Architect furnishes reasonable and appropriate evidence that Architect has met its obligation to review and
verify the CPI.

Section 7.02  Audits. The Commission has the right to abstract and audit the books of the Architect and its
subcontractors on all subjects relating to the Project and/or the Services.

Section7.03  Legqal, Auditing and other Services. The Commission will arrange and pay for such legal, auditing,
insurance counseling and other services as the Commission, in its sole discretion, may determine to be required for the
Project. Such payments will not include legal or auditing expenses arising out of or relating to any errors or omissions,
or claimed errors or omissions, of the Archifect.

Section 7.04  Ownership of Documents. All designs, drawings, documents, data, studies and reports prepared by
the Architect or any party engaged by the Architect, pertaining to the Project and/or the Services will be the property of
the Commission. Architect shall provide the Commission with opportunity to review all such documents and shall
provide copies to the Commission upon written request. The Architect may reuse standard details and specifications
on other projects.

(a) The parties intend that, to the extent permitted by law, the drawings, specifications and other design
" documents to be produced by the Architect and its subcontractors pursuant to this Agreement (the “Work”) wil
conclusively be deemed “works made for hire” within the meaning and purview of Section 101 of the United
States Copyright Act, 17 U.S.C. § 101 et seq., and that the Commission, the User Agency and their
successors and assigns, will be the copyright owner of all aspects, elements and components of them in which
copyrights can subsist. To the extent that any of the foregoing does not qualify as a “work made for hire,” the
Architect hereby irrevocably grants, conveys, bargains, sells, assigns, transfers and delivers to the
Commission, the User Agency and their successors and assigns, all right, tite, and interest in and to the
copyrights and all U.S. and foreign copyright registrations, copyright applications and copyright renewals for
them, and all other intangible, intellectual property embodied in or pertaining to the Work contracted for under
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the Agreement, free and clear of any liens, claims or other encumbrances, to the fullest extent permitted by
law.

The Architect will execute all documents and, at the expense of the Commission, perform all acts that the
Commission may reasonably request in order to assist the Commission, the User Agency and their
successors and assigns, in perfecting their rights in and fo the copyrights relating to the Work.

The Architect represents to the Commission, the User Agency and their successors and assigns, that (1) the
Work constitutes a work of authorship; (2) on the date of this Agreement the Architect is the lawful owner of
good and marketable title in and to the copyrights for the Work (including the copyrights on designs and plans
relating to the Work); (3) the Architect has the legal right to fully assign any such copyright with respect to the
Work; (4) the Architect has not assigned any copyrights nor granted any ficenses, exclusive or non-exclusive,
fo any other party; and (5) the Architect is not a party to any other agreement or subject to any other
restrictions with respect to the Work,

In addition, the Architect represents that the plans and designs for the Work will, upon completion of the
Services be complete, entire and comprehensive in accordance with the typical practices and performance
standard of this Agreement. The Architect will provide the Commission the final plans and specifications for
the project in an editable, electronic form. Further, the Architect will not restrict or otherwise interfere with the
Commission's andfor the User Agency's future actions in authorizing the use, adaptation, revision, or
modification or destruction of the Work provided that the Architect is indemnified by the Commission for any
damages restiting from any such future re-use or adaptation of the Work by having the Executive Director and
Architect execute an Electronic File Transfer Agreement in the form attached to this Agreement as Exhibit C.

Article Vill. INDEMNIFICATION

Section 8.01  Indemnification. The Architect must indemnify, defend, keep and save harmless the Commission
and the User Agency and their respective commissioners, board members, officers, officials and employees, from and
against all claims, demands, suits, losses, costs and expenses, including the fees and expenses of attorneys, (including
court costs and expert’s fees) that may arise out of or be based on any injury to persons or property that is, or is
claimed to be, the result of the Architect’s negligent performance or non-performance of the agreement or of any error
or omission of negligent or willfully wrongful act of the Architect, or and any person employed by the Architect, or and
any Subcontractor retained by the Architect in connection with this Project.

No official, employee or agent of the Commission shall be charged personally by Architect, or by any subcontractor or
assignee of Architect, with any fiability or expenses of defense, or be held personaily liable to them under any term or
provision of this Agreement, or because of the Commission's execution or attempted execution of the Agreement, or
because of any breach of the Agreement.

To the extent permissible by law, Architect waives any limits to the amount of its obligations to indemnify, defend or
contribute to any sums due pursuant to Architect's obligations under this Arficle VIII, including any claim by any
employee of Architect that may be subject to the Workers’ Compensation Act, 820 ILCS 305/1 et seq., or any other law
or judicial decision (such as Kotecki v. Cyclops Welding Corporation, 146 1. 2d 155 (1991)). The Commission,
however, does not waive any limitations it may have on its liability under the lllinois Workers' Compensation Act, the
Ilinois Local Govemnment and Govemmental Employees Tort Immunity Act, the lilinois Pension Code, or any other

statute,

Article IX. INSURANCE MAINTAINED BY THE ARCHITECT
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The Architect will purchase and maintain at all times during the performance of Services, for the benefit of the
Commission, the User Agency and the Architect, insurance coverage which will insure the Commission, the User
Agency and the Architect against claims and liabilities which could arise out of the performance of such Services,
including the insurance coverages set forth in Schedule E to this Agreement.

Article X.  DEFAULT

Section 10.01  Events of Default. Each of the following occurrences constitutes an Event of Defauit by the Architect
under the Agreement:

(a) Failure or refusal on the part of the Architect to duly observe or perform any obligation or agreement on the
part of the Architect contained in the Agreement, which failure or refusal continues for a period of 10 days (or
such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of
being cured within such 10-day period) after the date on which written notice of it has been given to the
Architect by the Commission;

(b) Any representation or warranty of the Architect set forth in this Agreement or otherwise delivered pursuant to
the Agreement will have been false in any material respect when so made or fumnished;

(¢) The Architect becomes insolvent or ceases doing business as a going concem, or makes an assignment for
the benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they
become due, or files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or files a
petition seeking for itself any reorganization, arangement, composition, readjustment, liquidation, dissolution,
or similar arrangement under any present or future statute, law or reguiation relating to bankruptcy or
insolvency, or files an answer admitting the material allegations of a petition filed against it in any such
proceeding, or applies for, consents fo or acquiesces in the appointment of a trustee, receiver, liquidator or
other custodian of it or of all or any substantial part of its assets or properties, or if it or its principals will take
any action in furtherance of any of the foregoing;

(d) Any proceeding is commenced against the Architect seeking reorganization, arrangement, readjustment,
liquidation, dissolution or similar relief under any present or future statute, law or regulation relating to
bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within 60 days following
commencement of the proceeding, or appointment of, without the Architect's consent or acquiescence, any
trustee, receiver, liquidator or other custodian of Custodian or of all or any substantial part of the Architect's
assets and properties, and such appointment will not have been vacated, stayed, discharged, bonded or
otherwise dismissed within 60 days of the appointment.

(e) The Architect's material failure to perform any of its obligations under the Agreement, including any of the
following:

(i) Failure due fo a reason or circumstance within the Architect's reasonable control to perform the Services
with sufficient personnel, and equipment or with sufficient material to ensure the performance of the Services
according to Schedule C in this Agreement, :

(i) Failure to properly perform the Services or inability to perform the Services as a result of insolvency, filing for
bankruptcy or assignment for the benefit of creditors;
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(iii) Failure to promptly re-perform within a reasonable time the Services that were rejected as emoneous or
unsatisfactory per the Terms of this Agreement;

(iv) Discontinuance of the Services for reasons within the Architect's reasonable controf; or

(v} Failure to comply with a material term of the Agreement, including the provisions conceming insurance and
nondiscrimination. -

(vi) The Architect shall have a ten day period to cure following written notice for the events of default fisted here.

() Any change in ownership or control of the Architect (as defined in Article XIl) without prior written approval of
the Executive Director which approval the Executive Director will not unreasonably withhold.

(@) The Architect's default under any other agreement it presently may have or may enter into with the
Commission, the User Agency, the City of Chicago, the Chicage Public Schools or the Chicago Park District.
Architect acknowledges that in event of a default under the Agreement the Commission may also declare a
default under any such other agreements.

Section 10.02  !f an Event of Default occurs and continues, then the Commission may exercise any right, power or
remedy permitted to it by law or in equity and has, in particular, without limiting the generality of the foregoing, the right
to terminate the Agreement upon written notice to the Architect, in which event the Commission has no further
obligations hereunder or liability to the Architect except as to payment for Services actually received and accepted by
the Commission through the effective date of termination, subject to set off of any claims of the Commission against the
Architect for failure to properly perform its services. No courses of dealing on the part of the Commission or delay or
failure on the part of the Commission to exercise any right will operate as a waiver of such right or otherwise prejudice
the Commission's rights, powers or remedies. The Commissioner's decision to terminate the Agreement is not subject
to claim or dispute under Article XI.

Section 10.03 Remedies Not Exclusive. No right or remedy in the Agreement conferred upon or reserved to the
Commission is exclusive of any right or remedy provided or permitted under this Agreement or by law or equity, but
each is cumulative of every other right or remedy given in the Agreement or now or hereafter existing at law or in equity
or by statute or otherwise, and may be enforced concurrently or from time to time.

Article XI. CLAIMS AND DISPUTES

Section 11.01  General. All Claims arising under, related to or in connection with the terms of this Agreement or its
interpretation, whether involving law or fact or both, including questions concerning aliowability of compensation, and al
claims for alleged breach of contract will first be presented to the Authorized Commission Representative. The
Architect will present all disputes which can not be resolved, by discussion with the Authorized Commission
Representative, to the Executive Director for final determination, subject to Section 11.04 below.

Section 11.02 Claim Procedure. The Architect will make all requests for determination of claims in writing,
specifically referencing this Section, and will include: 1) the issue(s) presented for resolution; 2) a statement of the
position of the Architect; 3) the facts underlying the dispute; 4) reference to the applicable provisions of the Agreement
by page and section; 5) identification of any other parties believed to be necessary to the resolution; and 8) all
documentation which describes and relates to the dispute. The Authorized Commission Representative will have 30
business days to respond in writing to the Claim by supplementing the submission or providing its own submission.
The Authorized Commission Representative will attempt to negotiate a resolution of the claim by agreement, but if a

Page 14 of 75
STL AOR - Back of the Yards
Q:\Back of the Yards 2007\AOR BOTY - PS1644\STL AOR BOTY P§1644.doc DiB 7-14-09
Last printed 7/16/2009 3:07 PM

Rev.10-10-08




PUBLIC BUILDING COMMISSION OF CHICAGO

negotiated resolution is not achieved, the Authorized Commission Representative must provide a written ruling within
60 days of receipt of the Claim. However, if the Architect agrees in writing, an extension not to exceed sixty (60) days
may be granted by the Executive Director. The Dispute must be filed within thirty (30) days of the receipt of the ruling
by the Authorized Commission Representative.

Section 11.03  Dispute Procedure. In the event that the Authorized Commission Representative and Architect can
not resolve the Claim, the Architect may file a Dispute to the Executive Director. The Dispute submission must be in
writing and contain the information required in Section 11.02 above and be copied to the Authorized Commission
Representative. The Authorized Commission Representative shall file a response within thirty (30} days.

Section 11.04  Executive Director's Determination. The Executive Director’s final decision will be rendered in writing
no more than 45 business days after receipt of the response by the Commission Representative was filed or was due
unless the Executive Director notifies the Architect that additional time for the decision is necessary, The Architect
must follow the procedures set out in this Section to receive the Executive Director's final decision. [n the event the
Architect disagrees with the Executive Director’s final decision, the Architect may file, a common law writ of certiorari in
the Circuit Court of Cook County which shall be the sole and exclusive judicial remedy of the Architect. However, the
Architect must have followed the procedures in this section as a condition precedent to filing a common law writ of
certiorari. The Architect shall not withhold performance of any Services required by the Commission under this
Agreement during the dispute resolution period.

Section 11.05  Architect Seif-Help Prohibited. The Architect must never withhoid performance of its Services by, for
example, refusing fo review and approve appropriately submitted invoices or pay applications, timely to make
recommendations on general contractor claims, or promptly to issue other appropriate approvals needed by others
where doing so would potentially harm third parties, such as subconsultants, the general contractor, or its
subcontractors.  Doing 50 to gain potential leverage in negotiating or setfling the Architect's claims against the
Commission or User Agency will constitute bad faith on the Architect's part. This provision is not intended to prohibit
the Architect from exercising its well-considered professional judgment, however, in carrying out its duties and
responsibilities under the Agreement.

Article Xil. CONFIDENTIALITY

All of the reports, information, or data prepared or assembled by the Architect under the Agreement are confidential,
and except as may be necessary to perform its services the Architect must not make such reports, information or data
must available to any party without the prior written approval of the Commission. In addition, the Architect must not,
without the prior written consent of the Commission, prepare or distribute any news releases, articles, brochures,
advertisements or other materials conceming the Agreement, the Project or the Services.  If the Architect is served
with a subpoena requiring the production of documents or information which is deemed confidential, the Architect will
immediately notify the Commission in writing and provide a copy of the subpoena to the Commission in sufficient time
for the Commission to attempt to quash, or take other action in relation to, the subpoena.

Architect acknowledges and understands that the Deliverables required by the Commission pursuant to this Agreement
include the documents that the Commission will use to solicit bids for the construction of [name of project]. Itis of the
utmost importance to the Commission that any and all information pertinent to such bids not be divulged to any third
parties prior to the opening of bids for the Project. Accordingly, Architect and its subcontractors, of any tier, are
expressly prohibited from divulging any information that might materially impact a bid for the Project to any person or
individual that is not a party to this Agreement. Architect acknowledges and agrees that its obligations fo the
Commission with respect to information pertinent to bidding on the Project are those of a fiduciary, and that the
Commission will hold Architect to the standard of care of a fiduciary in this respect.

Article XIli. ASSIGNMENT
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The Architect acknowledges that the Commission is induced fo enter into this Agreement by the personal qualifications
of the principals, staff and employees of the Architect and, therefore, that neither the Agreement nor any right or
obligation in the Agreement may be assigned by the Architect, in whole or in part, without the prior written approval of
the Commission. For purposes of this paragraph, if the Architect undergoes a change in control, the change in control
is deemed an assignment of the Agreement; a change in control is defined as a transfer of more than 50% of the equity
ownership of the Architect during any 12-month period. In the event of an assignment by the Architect without the prior
written approval of the Commission, the Commission will have the right to immediately terminate the Agreement without
fault or responsibility. The Architect further acknowledges that the Architect represented to the Commission the
availability of certain members of the Architect's staff who will be assigned to Project; therefore, in the event of the
unavailability of such members for any reason, the Architect must so notify the Commission in writing, and must assign
other qualified members of the Architect's staff, as approved by the Commission, to the Project.

Article XIV. RELATIONSHIP OF PARTIES

Under the Agreement, the relationship of the Architect to the Commission is that of an independent contractor, and the
Architect will have no right or authority to make contracts or commitments for or on behalf of the Commission, to sign or
endorse on behalf of the Commission any instruments of any nature or to enter into any obligation binding upon the
Commission. The Agreement will not be construed as an agreement of partnership, joint venture, or agency.

Article XV. GENERAL

Section 15.01  Architect's Authority. The Architect represents that its execution of the Agreement is authorized by a
resolution of its Board of Directors, if a corporation, or similar goveming document if & partnership or a joint venture,
and the signatures(s) of each person signing on behaif of the Architect have been made with complete and full authority
to commit the Architect to ali terms and conditions of the Agreement, including each and every representation,
certification and warranty contained or incorporated by reference in it.

Section 15.02 Counterparts. The Agreement may be executed in any number of counterparts, any of which will be
deemed an original.

Section 15.03  Entire Agreement. The Agreement constitutes the entire understanding and agreement between the
parties to this Agreement and supersedes any and all prior or contemporaneous oral or written representations or
communications with respect to the subject matter hereof, all of which communications are merged in this Agreement.
The Agreement must not be modified, amended or in any way altered except by an instrument in writing signed by both
of the parties.

Section 15.04 Goveming Law. The Agreement has been negotiated and executed in the State of Illinois and will
be construed under and in accordance with the laws of the State of lllinois. -

Section 15.05 No Waiver. The waiver by either party of any breach of the Agreement will not constitute a waiver as
to any succeeding breach.

Section 15.06  Notices. All nofices required to be given under this Agreement must be given in writing and must be
hand delivered or sent by United States certified or registered mail, postage prepaid, addressed to the Commission or
to the Architect at their respective addresses set forth above, as appropriate. If given as provided in this Agreement,
such notice is deemed to have been given on the date of delivery, if delivered by hand, and on the second business
day after mailing, if given by mail. The Commission or the Architect may, from time to time, change the address to
which notices will be sent by giving notice to the other party in the manner provided in this subparagraph.

Section 15.07  Non-liability of Public Officials. No Commission Board member, employee, agent, officer, or official is
personally liable to Architect or its subcontractors, and Architect and its subcontractors are not entitied to, and must not
attempt to, charge any of them with iability or expense or hold them personally liable to Architect or its subcontractors
under this Agreement.
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Section 15.08  Severability. If any provision of the Agreement is held to be invalid or unenforceable by a court of
competent jurisdiction, such provision will be severed from the Agreement and such invafidity or unenforceability will not
affect any other provision of the Agreement, the balance of which will remain in full force and effect; provided, however,
that if such provision is deemed invalid or unenforceable as a matter of law, such provision will be deemed to have
been modified so as to be valid and enforceable to the maximum extent permitted by law.

Section 15.08  Successors and Assigns. Except as otherwise provided in the Agreement, the Agreement is binding
upon and inures to the benefit of each of the parties to the Agreement and their respective successors and assigns.

Section 1510  Non-appropriation of Funds. | funds have not been appropriated in full or in part, the Commission
has the right to terminate the Agreement. The Commission will not authorize the Architect to provide services under
this Agreement unless sufficient funds are appropriated to pay for the services.

REMAINDER OF PAGE NTENTIONALLY LEFT BLANK

SCHEDULES FOLLOW
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SCHEDULE A
SCOPE OF SERVICES

ARCHITECT OF RECORD SERVICES
BACK OF THE YARDS AREA HIGH SCHOOL
PROFESSIONAL SERVICES AGREEMENT NO. P$1644

A. General Requirements
i. Completion of Design of the Project

The Architect serves as the Architect of Record for the Project, providing all Services required to compiete the
coordinated design of the Project. The Commission retained a Design Architect to develop and moedify the prototypes
provided by the User Agency, and to monitor the Services and Deliverables prepared by the Architect(s) of Record in
order to assist the Commission in verifying that the requirements of the Commission and User Agency are met. The use
of prototypes is integral to a number of the goals of the Commission and the User Agency, including the implementation
of sustainable design in order to control future operations and maintenance costs.

The Commission has also designated the Authorized Commission Representative to assist the Commission in
managing the Project and to have the authority, as specifically directed by the Executive Director, to act on its behalf.
The Architect shall cooperate at all imes with the Commission, ifs Authorized Commission Representative, Program
Manager and Design Architect in the performance of the Services. Although it is anticipated that the Architect will
interface and cooperate with representatives of the User Agency during the course of the Project, the Architect will take
direction with respect to the Services solely from the Authorized Commission Representative.

As the Architect of Record, the Architect will (i) work with the prototype provided by the Commission to complete the
design for the Project, (ii} prepare and stamp the construction documents that will be issued for bids by the
Commission, and (iii) assist the Commission in the oversight of the construction of the Project. The Architect is solely
and completely responsible for the completion of the design of the Project, resulting in a complete and usable facility.
The Architect is liable for any and all errors and omissions that may be found in the construction documents that are
issued to bid for the construction of the Project.

The Commission will provide the Architect with the following documents: 1) the Concept Package for the Project
prepared by the Design Architect and 2) the Quality Program Guidelines.

The Concept Package is the prototype for the Project. Be advised that any and all material deviations from the
Concept Package and Site Plan must be requested by the Architect and approved, in writing, by the Authorized

Commission Representative prior to being included in any Deliverable for the Project. The Commission expects
the Architect to undertake a thorough review of the Concept Package for purposes that include, but are not necessarily

limited to, the identification and comection of any erors, omissions, inconsistencies, ambiguities or other issues,
including, but not limited to, compliance with all codes in effect at the time of performance of the Services, in the
Concept Package. As stated above, the Commission will look solely to the Architect for any and all liabilities that may
arise from any ervor or omission present in the construction documents for the Project.

1. Project Site and Program Components

The site is bounded by 47" Street to the North, private property to the South, Hoyne Avenue to the East, and rail road
way to the West. The prototype building design is a 3-story, 211,580 gross square-foot facility consisting of steel
framing with exterior masonry and glazing. The building is to function as the selective enrollment for the Back of the
Yards area Community. Major programmiatic components include 77 parking spaces to accommodate 10% of bleacher
seating capacity, gymnasium, natatorium, stage area, classrooms, and accessory spaces per the CPS guidelines. The
site development will include all code- and ordinance-required amenities, including, but not limited to, utility relocations,
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earth retention systems, and improvements to the adjacent public right of way and improvements to the adjacent public
rights of way.

ll. Term of this Agreement

Commencement Date of Services: July 16, 2009

The term of this Agreement will terminate when all Services required have been completed to the reasonable
satisfaction of the Commission.

IV. Organization of the Services

The Services are separated into two parts: Part | - Design/Engineering for Site Preparation and Part |l -
Design/Engineering for Vertical (Building) Construction and Site Development. Part | is, in turn, divided into 4 phases:
Scope Development Phase, Construction Documents Phase Contract Administration Phase and Closeout Phase. Part
il is, in tumn, divided into 6 phases: Schematic Design Phase; Design Development Phase; Construction Documents
Phase; Bidding Phase; Contract Administration Phase and Close-Out Phase. The Deliverables (and any other work
product) of each of the phases must be approved by the Authorized Commission Representative in writing before
commencement of the subsequent or dependent phase.

V._Responsibilities of the Architect in Performing the Services

A. The Architect shall use the Commission’s project management software, as designated by the Authorized
Commission Representative for all communications with the Commission, the Authorized Commission Representative,
the Design Architect, and the Commission’s Program Manager.

B. The Architect is responsible for compiling all Lessons Leamed by the Commission on similar projects prior
to and during the design of the Project, and implementing such Lessons Leamed in the design of the Project. The
Architect shall not be relieved of its obligation to obtain the written approval of the Commission and User Agency in the
event that the implementation of any Lesson Leamed requires a material change to the Concept Package.

C. The Architect will identify long lead items in the construction documents so as to enable the contractors to
order such items in a manner that maintains the Commission’s Project Schedule, attached as Schedule C hereto.

D. The Architect will certify its compliance with the Commission's Design Checkiist for each phase of the
Services. Such certification shaii be a Deliverable for each phase of the Services.

E. The Architect will perform its Services promptly, with sufficient staffing to achieve the dates in Schedule C,
Project Schedule.

F. Read and become completely familiar with and knowledgeable of both the form and substance of the
Commission’s bid documents, including Book 1, Requirements for Bidders, Book 2, General Conditions, Book 2A,
General Conditions User Manual, and Book 3, Technical Specifications.

G. All parts and phases of this Project are required to be designed in accordance with USGBC standards to
achieve a minimum Leadership in Energy and Environmental Design (LEED) rating of Silver, or such other level as the
Commission may designate; the requirements for the LEED rating designated by the Commission are set forth in the
US Green Building Council LEED Reference Guide. LEED requirements are to be fully integrated into the bid
documents, including drawings and specifications, and are included in the scope of the Architect's responsibilities with
respect to contract administration.
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H. The Architect will retain a roofing expert, and require the roofing expert to perform the foliowing Services,
as appropriate, during the phases identified in Section B, “Requirements by Phase,” below. 1) review the roofing
design, and any portions of the design that must be coordinated with the roof, at each phase of design completion,
including, but not limited to, the review of shop drawings; 2} develop a field observation program for the Commission's
review, coordinating site visits with critical installation activities 3) review all contractor submittals, including shop
drawings, with respect to the roof; 4) attend any and all pre-instailation meetings pertaining to the roof; 5} perform field
observation Services during the installation of the roof per the approved observation program schedule; 6) promptly
alert the Authorized Commission Representative with respect to any issues during the installation, verify that the
installation was performed pursuant to the manufacturer’s instructions, and affirm to the Commission that the warranty
has been provided to the Commission and is in full force and effect,

B. Requirements by Phase
l.  Part1 - Design/ Engineering for Site Preparation

A

Scope Development Phase

During the Scope Development Phase, the Architect shall provide the foliowing Services:

1. Upon review of the Commission’s Environmental Consultant's findings, develop a proposed Site
Preparation scope of work coordinated with the geotechnical consultant findings and the proposed
utility service connections into the new building. The site preparation design will include all work
necessary to abate and demolish existing structures on the site, as well as to prepare the site both
environmentally and geotechnically in order to implement the building construction and site
development scope of work, including, but not limited to, the development of soil management
strategies that will be subject to the review and approval of the Commission. The site preparation
scope of work will also require the design of all ufilities to be brought within 5 feet of the building
perimeter. This proposed scope of work will be submitted to the Authorized Commission
Representative for review and approval.

2. Architect will coordinate the site preparation phase design with the vertical (building) design such
that the site preparation design and contract documents support compliance with all project LEED
goals.

Construction Documents Phase

During the Construction Documents Phase, the Architect shall provide the following Services:

1. 75% Construction Documents. Continued development of the Site Preparation Package
inclusive of necessary geotechnical and site utility service termination, rerouting or connection scope
of work and coordination of environmental scope of work with the Commissions environmental
consultant.

a) Site Preparation Documents (including specifications) in the format provided by the
Commission.

2. 100% Construction Documents. Final development of the Site Preparation Package inclusive of
necessary geotechnical and site utility service termination, rerouting or connection scope of work and
coordination of environmental scope of work with the Commissions environmental consultant.
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a) Site Preparation Documents (including specifications}) in the format provided by the
Commission.

b) Provide a list of required submittals and a schedule for submission with the 100%
construction documents.

C.  Bidding and Contract Administration Phase
During the Contract Administration Phase, the Architect shall provide the following Services:

1. Attend and participate in regularly scheduled: (i) weekly Project meetings, and (i) monthly pay
application meetings for approval of contractor pay requests. Provide field observation of the
construction each week to monitor the progress and conformance of the permanent features of the
Work to the requirements of the Contract Documents. The Architect's on-site representative shall not
be removed or replaced before Final Completion of the Project without the prior written approval of
the Authorized Commission Representative. The Architect's on-site representative will be removed
immediately upon the written request of the Authorized Commission Representative.

2. Review any Request for Information (RFI} submitted by the contractor and provide responses
within four (4) days of receipt.

D. Closeout Phase
During the Close-out Phase, the Architect shall provide the following Services:

1. Conduct a comprehensive final inspection of the Project with the Authorized Commission
Representative and User Agency to verify that the materials fumished and the work performed are
substantiaily compliant with the contract documents.

2. The Architect is responsible for facilitating a walkthrough on site with the Authorized Board
Representative, Commissioning Agent and User Agency to review punchlist items identified in the
Contractor prepared initial punchlist. The Architect will consolidate and prepare punch fists indicating
the items of work remaining to be accomplished before a Certificate of Final Acceptance will be
issued. Prepare certificates of preliminary and final completion in consultation with the Commission
and the User Agency.

3. Oversee the Contractor's efforts to prepare and deliver to the Commission an “as-built” survey of
the Project site.

4. Oversee the Contractor's efforts to prepare and deliver to the Commission all required LEED
documentation.

5. Upon completion of the construction contract issue a Certificate of Final Acceptance. A
Certificate must not be issued by the Architect until, to the best of its knowledge, information and
belief, all work has been completed in accordance with the Contract Documents.

Il. Partll - Design / Engineering for Vertical {Building) Construction and Site Development
A.  Schematic Design Phase
During the Schematic Design phase, the Architect shall provide the following Services:

1. Consultation with the Commission, the User Agency and others, as appropriate, regarding the
goals and requirements of the Project, including the fotal Project Budget (comprised of the
construction budgets for both Site Preparation and Building Construction scope of work).
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2. Analysis of the requirements of the Project, including confirmation of the established conceptual
design, the conditions of the site and the survey, and consultation with the Commission to establish
the design, and the functionality and financial feasibility of the Project.

3. Facilitate and document a sustainable design charmrette and follow up sessions with ail
subconsultants and such other participants as directed by the Authorized Commission
Representative. The purpose of the charrette is to confirm that the Project's target LEED rating of
Silver is achievable and to develop the appropriate design strategies, for all project phases, to ensure
that this rating can be achieved or to make alternative plans if it is determined that the desired rating
is not feasible,

4. Preparation of documents necessary to illustrate any required amendments to the public right of
way.

5. As required, prepare Request for Clarification submittals for PBC or User Agency questions.

6. Preparation and presentation of Schematic Design options for the Project for review by the
Commission and the User Agency. Preparation of schematic drawings and design studies (including
materials) based upon analysis of Project requirements.

7. Preparation of plans, elevations, sections, outline specifications and narratives, as required, to
describe the architectural, structural, mechanical, plumbing, fire protection and electrical aspects of
the selected design option for preparation of the Commission’s Estimate of Probable Construction
Costs.

8. In the event the Commission's Estimate of Probable Construction Costs exceeds the
Construction Budget at the Schematic Design stage, the Architect will present one or more scope
reduction alternatives, as directed by the Authorized Commission Representative, which can be
delivered within the Construction Budget.

9. As required, review the Schematic Design documents along with necessary value engineering
items, if any, with the Authorized Commission Representative and align the Commission’s Estimate
of Probable Construction Costs with the Construction Budget for the Project.

10. Conduct and document preliminary reviews with required regulatory agencies, including, but not
limited to, Bureau of Fire Prevention, Chicago Department of Transportation, Mayor's Office for
People with Disabilities, and Office of Emergency Management and Communications.

11, Conduct and prepare a code analysis package, including, but not limited to, the following
components: _

a) Occupancy classification

b) Construction type

¢} Occupant load by area and floor

d) Travel distances

e) Accessibility

f)  Exit types, units and widths

g) Plumbing fixture counts

h) Loading berths and parking requirements

i) Fire resistance requirements
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12. At the completion of Schematic Design Services, transmit two copies of the complete, and
editable electronic version of the final milestone documents to the Authorized Commission
Representative for review and transmittal to the User Agency. Prepare a written and oral report of
the Schematic Design phase for presentation to the User Agency. Presentation to be made as
directed in writing by the Authorized Commission Representative.

13. Prepare and issue hard copies of the Schematic Design Drawings, Outiine Specifications and
Narratives to various stakeholders for the Schematic Design Milestone Review.

14. Schematic Design Phase Deliverables include:

a) Certification of Compliance with the Commission’s Design Checklist.

b} Site Preparation Schematic Design Documents and Estimate of Probable Construction
Cost (broken down by CS| division or other approved format),

¢) Building Construction Schematic Design Documents;

d) Sustainable Design Goals and target LEED checkiist, including a detailed narrative
describing project-specific strategies to achieve each credit, as shown in the Commission’s
Design Management Manual;

e) Stormwater analysis and management proposal;

fy Proposed Public Right of Way Amendment Plan;

g) Issuance of a zoning analysis package;

h) Issuance of a code analysis package;

i)  Provide an initial utility coordination and public infrastructure pian;

j) Provide an initial energy simulation model using the DOE2 Modefing Software;

k) Request for Clarification compilation and log; and

) Issuance of milestone packages (Site Preparation and Building Construction) for
review.

15. Immediately upon the Authorized Commission Representative's review and written approval of
the Deliverables of the Schematic Design Services phase, such written approval to be conveyed in a
Notice to Proceed for the next phase of the Services, begin the next phase on the updated and
approved schedule.

B. Design Development Phase
During the Design Development Phase, the Architect shall provide the following Services:

1. Consistent with the approved Schematic Design phase Deliverables (including drawings and
design studies), Architect will prepare plans, elevations and other drawings and outiine specifications
necessary to illustrate the size and character of the Project in its essentials including kinds of
materials, type of structure, mechanical and electrical systems and such other work as may be
required (the "Design Development Documents”).

2. Subject to the prior written consent of the Authorized Commission Representative, incorporate
the Schematic Design Milestone Review comments into the Design Development Documents.

3. Preparation and presentation of documents necessary for User Agency departmental approvals.

4. Develop a keyed fumiture, fixture and equipment plan and schedule for review and approval,
The plan must locate devices requiring any power, data, communication, low voltage wiring, security
and life safety equipment for Commission and User Agency review and approval. The plan will also
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indicate any equipment requiring water supply, drainage, condensate lines and vents for each device
or piece of equipment.

5. Develop a hardware and device location plan for Commission and User Agency review and
approval.

6. Develop a signage plan and specifications for Commission and User Agency review and
approval.

7. Develop a Project Documentation Log based upon contract document requirements. A template
for matrix development will be provided by the Authorized Commission Representative.

8. Preparation of documents necessary for the Planned Development process as well as
participation in any required meetings to facilitate the rezoning of the Project site.

9. Review the Design Development Documents along with the necessary cost and/or scope
reduction items, if any, with the Authorized Commission Representative and incorporate
modifications and revisions into the Design Development Documents as required to align the
Commission’s Estimate of Probable Construction Costs with the Construction Budget for the Project.

10. At completion of the Design Development phase, transmit one complete set of the final Design
Development Documents and details to the Authorized Commission Representative for review and
transmittal to the User Agency. Prepare a written and oral report of the Design Development phase
for presentation to the User Agency. Presentation to be made as directed in writing by the
Authorized Commission Representative. Subject to the prior written direction of the Authorize
Commission Representative, incorporate User Agency comments into the Construction Documents.

11. Conduct and document preliminary reviews with required regulatory agencies, including, but not
limited to, Bureau of Fire Prevention, Chicago Department of Transportation, Mayor's Office for
People with Disabilities, and Office of Emergency Management and Communications.

12. Conduct and prepare a code analysis package, including, but not limited to, the following
components:

a) Occupancy classification

b) Construction type

¢) Occupant load by area and floor

d) Travel distances

e) Accessibility

f)  Exit types, unifs and widths

g) Plumbing fixture counts

h) Loading berths and parking requirements

i) Fire resistance requirements
13. Prepare and issue hard copies of the Design Development Drawings, Outline Specifications, and
Narratives to various stakeholders designated by the Authorized Commission Representative for the
Design Development Milestone Review. Upon receipt of the review comments, the Architect will be

required to respond in writing on the review form fumished by the Authorized Commission
Representative.

14, If the updated Commission's Estimate of Probable Construction Costs exceeds the Construction
Budget then, upon written request of the Authorized Commission Representative, Architect must

Page 24 of 75

STL AOR - Back of the Yards
Q\Back of the Yards 2007\AOR BOTY - PS1644\STL AOR BOTY P31644.doc DLB 7-14-09
l.ast printed 7/16/2008 3.07 PM

Rev.10-10-08




PUBLIC BUILDING COMMISSION OF CHICAGO

continue to revise, modify or correct any or all of the Project design, drawings and specifications, as
necessary, in a manner satisfactory to the Commission until the correspondingly revised
Commission's Estimate of Probable Construction Costs is within the Construction Budget. Such
revisions, modifications and corrections in the plans, specifications and drawings will be submitted for
review and approval to the Authorized Commission Representative within a reasonable time (not to
exceed 30 days) after notice and direction by the Authorized Commission Representative. The
Services provided in this Section 11.B.15 of Schedule A shall be provided by the Architect without
compensation or an extension to the Project Schedule.

15. If the Authorized Commission Representative requests a change in scope of the Project, and
after review and comment and upon written request of the Authorized Commission Representative,
Architect shall revise or modify any or all of the Project design, drawings and specifications, as
necessary, in a manner satisfactory to the Commission. If requested by the Authorized Commission
Representative, and subject to the execution of a written Amendment in accordance with Section
4.13 of this Agreement, Architect will be compensated for the Additional Services provided in this
Section 1.B.16 of Schedule A on either a negotiated Lump Sum basis or in accordance with the
Billing Rates established in accordance with the requirements of Schedule D.

16. Design Development Phase Deliverables include:

a) Certification of Compliance with Commission’s Design Checklist.

b) Building Construction Design Development Documents (including specifications) and
Estimate of Probable Construction Costs in the format provided by the Commission.

c) Issuance of approved Fumiture, Fixture and Equipment Plan and Schedule.
d) Issuance of approved Hardware and Device Location Plan and Schedule.
e) Issuance of Submittal and Closeout Matrix.

f) Updated LEED checklist and detailed narrative; indicating all changes from prior
submittal.

g) Updated Stormwater Analysis and Management Proposal.
h) Proposed Public Right of Way Amendment Plan.

i) Provide an updated energy simulation model.

j) Plan Commission Documentation for rezoning process.

k) lIssuance of initial MEP coordination documents.

)} Issuance of compilation of issued Meeting Minutes (Meeting Minutes shall be recorded
and fumished by the Authorized Commission Representative).

m) Issuance of code analysis package.

n) Provide a complete utility coordination and public infrastructure plan.
o) Documentation for User Agency Departmental Approvals.

p} Request for Clarification compitation and log

q) Issuance of milestone packages for review.

r) Response to milestone review comments.

17. Immediately upon the Authorized Commission Representative's review and written approval of
the deliverables of the Design Development phase, begin the next phase on the updated and

approved schedule.
C. Construction Documents Phase
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During the Construction Documents phase, the Architect shall provide the following Services:

1. Consistent with the approved Design Development Documents, Architect will prepare all
Construction Documents as necessary to obtain bids for the construction of the project. Milestone
reviews will be performed at 60%, 90% and 100% completion on the dates listed in Schedule C
Project Scheduie, including architectural and engineering working drawings, designs, plans,
calculations and specifications setting forth in detail construction industry standard elements required
for the architectural, structural, civil, mechanical, electrical, plumbing, heating, ventilation, air
conditioning, fire protection, service-connected equipment and site work and an estimate will be
provided at 60%. At every milestone of completion, provide the Commission with editable electronic
drawing files in the most current version of AutoCAD as well as multiple hard copies at the direction
of the Authorized Commission Representative.

2. Prepare and deliver 60%, 90% and 100% Construction Documents including modifications and
revisions in the approved by written direction of the Authorized Commission Representative.

3. Prepare an Inspection and Testing Plan as part of the construction documents. The plan must
be in spreadsheet format, following the specification section numbering system. Each inspection,
test and required certificate will be identified by specification section number. The Authorized
Commission Representative will identify the testing firm(s) that will be used on the Project, and
provide a sample Inspection and Testing Plan for use of the Architect. The Inspection and Testing
Plan must provide for:

a) Verification of responsibilities for providing inspections, tests and cerfificates.
b) Scope of services for the testing and inspection services RFQ.

c¢) A scorecard to monitor the completion of required inspections and tests, and the
submittal of required certificates.

4. Prepare and present an AOR's Estimate of Probable Construction Costs prior to the completion
of 60% Construction Document Deliverables. Review the Construction Documents aiong with value
engineering items with the Authorized Commission Representative to align AOR's Estimate of
Probable Construction Costs with the Construction Budget.

5. If the AOR’s 60% or the Commission's 90% and 100% Estimate of Probable Construction
Costs exceeds the Construction Budget, then, upon written request of the Authorized Commission
Representative, Architect must continue to revise, modify or correct any or all of the Project design,
drawings and specifications as necessary in a manner satisfactory to the Commission until the
comespondingly revised AOR's Estimate of Probable Construction Costs is within the Construction
Budgst. Such revisions, modifications and comrections in the plans, specifications and drawings wilt
be submitted o the Authorized Commission Representative within a reasonable time (not to exceed
30 days) after notice and direction by the Authorized Commission Representative. The Services
provided in this Section 11.C.6 of Schedule A shall be provided by the Architect without compensation
or any extension of time for the performance of the Services.

6. If the Authorized Commission Representative requests a change in scope of the Project, after
review and comment and upon written request of the Authorized Commission Representative,
Architect shall revise or modify any or all of the Project design, drawings and specifications as
necessary in a manner satisfactory o the Commission. If requested by the Authorize Commission
Representative, and subject to the execution of a written Amendment in accordance with Section
4.13 of this Agreement, Architect will be compensated for the Additional Services provided in the
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Section I1.C.7 of Schedule A on either a negotiated Lump Sum basis or in accordance with the Billing
Rates established in accordance with the requirements of Schedule D.

7. At the completion of the each Construction Document milestone (60%, 90% and 100%), transmit
hard copies of the milestone documents fo the Authorized Commission Representative for review and
transmittal to the User Agency. Prepare a written and oral report of the Construction Document
phase for presentation to the User Agency. Presentation to be made as directed in writing by the
Authorized Commission Representative. Subject to the prior written direction of the Authorized
Commission Representative, incorporate User Agency comments into the subsequent phase of the
Construction Documents.

8. Commission's Performance Evaluation of Construction Documents: The Commission will review
the Architect’s performance in providing Construction Documents after the project has been bid. The
Architect will be required to attend a meeting to discuss its performance review.

9. Conduct and document preliminary reviews with required regulatory agencies, including, but not
limited to, Bureau of Fire Prevention, Chicago Department of Transportation, Mayors Office for
People with Disabilities, and Office of Emergency Management and Communications.

10. Conduct and prepare a code analysis package, including, but not limited to, the following
components:

a) Occupancy classification

b) Construction type

c) Occupant load by area and floor

d) Travel distances

e) Accessibility

f} Exit types, units and widths

g) Plumbing fixture counts

h) Loading berths and parking requirements

i)  Fire resistance requirements
11. Prepare and issue hard copies of the Construction Document Drawings, Outiine Specifications,
and Narratives to various stakeholders designated by the Autharized Commission Representative for
the Construction Document Milestone Reviews. Upon receipt of the review comments, the Architect

will be required to respond in writing on the review form fumished by the Authorized Commission
Representative.

12. Update the Submittal and Closeout Matrix based upon Construction Document requirements.
43. Construction Document Deliverables for each milestone (60%, 90% & 100%) include:

a) Certification of Compliance with Commission’s Design Checklist.
b) lssue updated Submittal and Closeout Matrix.

c) Site Preparation Construction Documents (including specifications) and Estimate of
Probable Construction Cost in the format provided by the Commission.

d) Building Construction Documents (including specifications) and Estimate of Probable
Construction Costs in the format provided by the Commission.

e) Updated LEED checkiist and detalled namative, indicating all changes from prior
submittal.
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f) Updated Stormwater Analysis and Management Proposal.
g) Compilation of issued meeting minutes.

h) !ssuance of updated Zoning analysis package and required rezoning documentation as
required.

i) Provide an updated energy simulation model.

) Issuance of updated code analysis package.

k) Issuance of updated MEP coordination documentation.
) Request for Clarification compilation and log

m) Issuance of milestone packages for review.

14, Submittal package for second Commissioning Authority review at 90% CD, including all systems
and equipment to be commissioned. Specific requirements are as indicated in the Commission’s
Design Management Manual.

15. Immediately upon the Commission's review and written approval of the deliverables of each
Consfruction Documents phase (60%, 90% and 100%, begin the next phase on the updated and
approved schedule.

16. Prior to submission of 90% Construction Documents to the Commission, Architect shall prepare
coordination documents to confirm that the various elements of the Architects Construction
Documents are sufficiently coordinated to support an accurate bid process and minimize the potential
for change orders during the construction phase of the project. The Architect will resolve any known
conflicts prior to issuing the Bid Set of documents. Coordination documents shall address the
following, at a minimum:

a) Limited available space for instaliation or service. Architect shall overiay plans of each
design discipline and verify space requirements and conflicts between trades and/or
disciplines. Architect shall make revisions fo the design drawings to resolve conflicts
between various disciplines.

b) Incompatibility between items provided under different disciptines (such as difference in
voltage between equipment specified under Division 15 and electrical power provided under
Division 16},

¢) Inconsistencies between drawings and specifications (between disciplines and within
each discipline).

d) As required to manage discipline coordination, the Architect must prepare multi layered,
color-coded CAD drawings to manage discipline coordination, resolve conflicts, and present
the findings of coordination process to the PBC's design review team. The Architect will
provide reproducible and CAD drawing files of these documents to the PBC.

17. At a minimum, the Architect must prepare a combination of elevation and plan detail sections in
areas where large services andfor a significant concentration of smaller services share adjacent
space. As part of the 60% Design Review, the Architect will propose for the Commission's
concurrence, the locations where these coordination details will be prepared. These details will
typically be prepared for the following areas:

a) Above ceilings in corridors to confirm that services, fixtures, and other devices can fit
between the designed ceiling height and the boftom of any structural members or other
obstructions. The horizontal spacing of these items will also be reviewed to confirm that
desired locations of lighting fixtures and other devices can be achieved.
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b) Slabs where services would logically be installed within the slab on grade or on deck.
The Architect will confirm that these services can fit within the slab cross section without
compromising the structural integrity of the slab. Any limitations on embedded services wil
be noted on the construction documents.

) Areas andfor rooms where a significant number of services converge. This includes
mechanical rooms, MDF rooms, IDF rooms, electrical closets, fire pump rooms, and any
other areas or rooms where the coordination of individual or multiple services are required
with multiple disciplines. Where a significant number of services penetrate a wall, floor,
ceiling, or roof in close proximity, the Architect will design and detail an appropriate chase
with respect to structural elements, code issues, and proper installation of the services.

d) Within mechanical, equipment, and other specialty rooms to confim that the required
equipment, panels, racks, fixtures, ventilation, and other equipment, aiong with the services
entering these rooms will fit within the designed space and fayout. Checks will be made for
door swings, as well as, equipment accessibility into and within the room.

e) Locations on the site or under the building where major existing or new utilities come in
close proximity to each other andfor other new or existing structures. This would include
locations where these services enter the building or penetrate the foundations.

18. The Architect will prepare documents that confirm that the appropriate power, communication,
and other low voltage services are shown running to and from each required device/fixture and back
to the appropriate originating or receiving location are included in the design. This coordination may
be a represented by a composite device/service schedule that cross references the appropriate
interface points.

19. The Architect will prepare documents that confirm that water supply, drainage, condensate lines,
and vents for each required device, fixture, and piece of equipment are included in the design.

20. The Architect will be responsible for the overall coordination review. As each coordination
document is completed, the Architect will review and resolve significant conflicts. The Architect must
resolve all known conflicts prior to issuing the bid documents. Any items where the Architect
recommends leaving coordination to the construction contractor must be specifically reviewed by the
Architect with the Commission’s design review team.

21. Attend the Commission’s intemnal Bid Package Review Conference where the Commission and
User Department will verify that the consfruction documents, including the coordination documents,
prepared by the Architect are ready to issue for bids.

D. Bidding Phase
During the Bidding Phase, the Architect shall provide the following Services:

1. Assembie and review all Bid Documents required, including, but not limited to all drawings, and
technical specifications, Commissioning Agent Design Intent and Commissioning Plan.

2. Attend and document two Pre-Bid Conference Meetings. in addition to the general, open Pre-
Bid Meeting, a technical working Pre-Bid Meeting will be for the purpose of making a detailed
technical presentation and respond to questions from prospective bidders.

3, Prepare addenda, as directed by the Commission, to address bidder's questions that require
clarification. Consider and document all written requests for product substitutions before receipt of

bids.
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4. Review bids and prepare an evaluation and recommendation for award relative to the Project
and Construction Budget. Assist in finalizing the agreement(s) with the contractot(s) to construct the
Project.

5. If the lowest responsive and responsible bid obtained exceeds the Construction Budget, the
Commission may either award the construction contract to the lowest responsive and responsible
bidder, or request that the Architect, without additional compensation, make revisions to the Project,
including design, scope, quality, drawings, specifications, deletions ang substitutions for the purpose
of decreasing Project costs to the point that the bids received are within the Construction Budget. All
such revisions require the prior written approval of the Authorized Commission Representative. The
right of the Commission to require such revision and re-bidding will not be exhausted by a single
revision and re-bidding, but will be a continuing right until the lowest responsive and responsible bid
received is within the Construction Budget.

6. Assistthe Commission, without additional compensation, in the solicitation of new bids.

7. Attend the Commission's Pre-Bid Conference, Technical Review and review bids as required by
the Authorized Commission Representative.

Contract Administration Phase

During the Construction Administration Phase, the Architect shall provide the following Services:

1. Attend and participate in regularly scheduled: (i} weekly Project meetings, and {ii) monthly pay
applications meetings for approval of contractor pay requests. Provide no less than 12 hours of field
observation of the construction per week in order to monitor the progress and conformance of the
permanent features of the work to the requirements of the Contract Documents. The Architect’s on-
site representative shall not be removed or replace before final completion of the Project without the
prior written approval of the Authorized Commission Representative. The Architect's on-site
representative will be removed immediately upon written request of the Authorized Commission
Representative.

2. If necessary during construction, interpret the meaning and intent of the Contract Documents,
and with the Authorized Commission Representative’s concurrence, transmit such information to the
contractor. If requested by the Authorized Commission Representative, make recommendations on
any claims between the Commission and any contractor with whom the Commission has a contract
relating to the Project and any other matters relating to the execution and progress of the work or the
interpretation of the Contract Documents.

3. Unless the Commission specifies, in writing, a shorter or longer time peried, within 5 business
days following receipt the Architect must comment upon and submit to the Authorized Commission
Representative Architect's responses to requests for approval of subcontractors, delivery schedules,
material lists, shop drawings, samples, and the like. However, the parties acknowledge that the
Architect's intemal costs and efficiencies during the construction phase are dependent on the
Contractor's submittals and inquiries conforming to pre-approved schedules and deadiines. Any time
limits for the Architect's review of shop drawings or other submittals is conditioned upon the
Contractor's preparing and obtaining the Architect's approval of a master schedule of submittals and
subsequently transmitting the submittals to the Architect in accordance with this schedule.
Additionally, if after commencement of construction, the Commission requests Architect to review and
analyze a requested product or material substitution, the Architect shall undertake such review only
as an Additional Service and after obtaining the Commission’s approval to do so.
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4 Provide and distribute Construction Documents and explanatory sketches as required during
construction. Review and approve sampies, shop drawings, product data, as-built drawings, product
substitutions and other submissions for compliance with the design concept of the Project and
fulfiliment of the contractor's obligations as set forth in the Contract Documents.

5. Provide an expert in roofing on the Project Site throughout the construction/installation of the roof
for the Project.

6. Implement the Commission's specifications and procedures for processing scope changes,
including applications for extensions of time. Receive and review all proposals, revisions in drawings
and change orders requested by the contractor, Commission, User Agency, or as required by
unforeseen conditions in the field, and make recommendations regarding practicality, costs, unit
prices, time and material changes, effect on completion schedule and risk {o the project.

7. Submit recommendations to the Authorized Commission Representative for approval before
instituting any changes to the requirements of the Contract Documents. Process and prepare all
bulletins, proposals, revisions in drawings and change orders approved by the Commission. Monitor
all scope changes during construction to ensure compliance with approved revisions.

8. Identiy instances of non-conformance of the Work, document such instances in a manner
acceptable to the Authorized Commission Representative, and assist the Authorized Commission
Representative in providing notice to contractors of such instances of non-conformance as
necessary.

9. lssue clarifications for proper execution of the Work required by the Contract Documents;
provided, however, the Architect shall not have control or charge of and will not be responsible for
construction means and methods, techniques, sequences or procedures, or for safety precautions
and programs in connection with the Work or for the act or omissions of the contractor,
subcontractors or any other persons performing any of the work in accordance with the Contract -
Documents. Notwithstanding any contrary or potentially ambiguous description of the Architect's
Services, it is intended that the Architect shall have no responsibility for jobsite safety on the Project.
The Contractor and Subcontractors shall have full and sole authority for ali safety programs and
precautions in connection with the Work. When the Architect is present at the site, such presence
shall be only for the purpose reviewing the Work for deviations from the Construction Documents or
defects, and the Architect shall have no authority to take any action whatsoever on the site regarding
safety precautions or procedures.

10. Maintain RFl and Bulletin logs in a fomat acceptable to the Authorized Commission
Representative.

11. Review the Work to establish preliminary acceptance of the Project.
F. Close Out Phase
During the Project Close Out Phase, the Architect shall provide the following Services:

1. Conduct a comprehensive final inspection of the Project with the Authorized Commission
Representative and User Agency to verify that the materials furnished and the work performed are
substantially compliant with the contract documents.

2. The AOR is responsible for facilitating a walkthrough on site with the Authorized Board
Representative, Commissioning Agent and User Agency to review punchlist items identified in the
Contractor prepared initial punchlist. The ACR will consolidate and prepare punch lists indicating the
items of work remaining to be accomplished before a Certificate of Final Acceptance will be issued.
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PUBLIC BUILDING COMMISSION OF CHICAGO

Prepare ceriificates of preliminary and final completion in consultation with the Commission and the
User Agency.

3. Oversee the Contractors efforts to assemble and deliver to the Commission all guarantees,
warranties, operating and maintenance manuals required by the Contract Documents.

4. The User Agency requires a set of record drawings prepared and coordinated by the Architect.
This set of record drawings must be provided in editable, auto-CAD format. The Architect shall,
accordingly, oversee the Contractors efforts to expedite the preparation and delivery of the
Contractor's own record, “as-built” drawings and operations and maintenance manuals of the Project
in accordance with the specifications. The “as-built” documents will be subject o the approvat of the
Commission.  Submit approved “as-built” documents to the Commission upon completion of the
Project.

5. Upon completion of the construction contract and all *punch list" items in accordance with the
Contract Documents, issue a Certificate of Final Acceptance. A Certificate must not be issued by
the Architect until, to the best of its knowledge, information and belief, all work has been completed in
accordance with the Contract Documents.

6. Post Construction Review. The Commission will review Architect's performance in providing
services during construction after the project punch list is complete. The Architect will be required to
attend a meeting to discuss the performance review.

7. Project Close Out Approval Form. The Architect shall draft and complete the Project Closeout
Approval Form for the Project. A sample form is attached to the Scope as Exhibit 1.

H. ADDITIONAL RESPONSIBILITIES AND REPRESENTATIONS WITHIN THE ARCHITECT'S BASE SCOPE
OF SERVICES

Architect shall:

A, The Architect is solely responsible for the development of the Project specifications. Specifications
must comply with the following criteria. On projects where template specifications are furnished by the
Commission, the Architect is responsible to amend any template specifications sections which do not adhere
to the following criteria.

1. Specifications will follow performance criteria outiine format.
2. Specifications will identify acceptable manufacturers.

3. No proprietary specifications will be permitted without written authorization from the
Authorized Commission Representative.

4, On projects where template specifications have been provided, the Architect is responsible
for the development of any specifications which have not been provided. The Architect is
responsible for the verification of all manufacturer names and model numbers as well as the
compatibility with other systems and materials specified. Further, the Architect is
responsible for verifying that each cited acceptable manufacturer is capable of providing the
product as documented in the performance criteria. Deviations from major systems,
materials or specialty items must be approved in writing on projects where template
specifications have been provided.

B Facilitate and document the value engineering process. Evaluate proposed building systems as fo
quality, first cost and life cycle cost, impact on LEED certification, constructability, material and product
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PUBLIC BUILDING COMMISSION OF CHICAGO

availabiity. Propose altemate materials and system assemblies as well as the resultant cost savings
opportunities.

C. Develop a fumiture, fixture and equipment plan to locate electronic devices, including power, data,
communications, security and life safety equipment,

D.  Provide assistance in expediting, coordinating and securing all necessary orders, ordinances, permits,
licenses, fees, or other approvals, as applicable, that are required by local, state and federal agencies to
permit construction of the Project.  Such assistance will include conferences with and presentations to
appropriate regulatory agencies including the Buiiding Department and Fire Prevention Bureau of the City of
Chicago and other govemmental bodies. Coordinate ali aspects of the Project with any quasi-public agencies
or utility companies involved in the Project.

E.  Oversee the Contractor's procurement and assembly of all required permits, licenses, and certificates
from the contractor and arrange delivery of same to the Commission.

F.  Energy Simulation Modeling Using Department of Energy DOE 2 Software. Using the DOE2 Energy
Modeling Software, model the energy use of the building and provide both a hard copy and electronic version
on a compact disk of the input and the output. The information provided regarding the input and output will
become the property of the Public Building Commission. An updated model must be provided with each
milestone submittal during the design of the Project.

G.  The Architect will be responsible for infrastructure coordination and design integration of any owner-
funished fumiture, fixture and equipment (e.g., furniture, communication equipment, sound systems,
security/surveillance cameras, photovoltaic panels or geothermal panels, public art).

H.  The Architect will be responsibie for assisting the Commission with any documentation and coordination
necessary to facilitate amendments to the public right of way.

l. Administer the Project's LEED compliance and submittal program, including providing all submittals to
the USGBC. Administer LEED compliance as part of Architect's construction administration for the project.

1. Register the project as a LEED project in the Schematic Design Phase.

2. Coordinate, assemble and submit the design phase package to the LEED Authority during
the Bid/Award phase.

3. Review construction phase LEED submittals for completeness and compliance with LEED

credit requirements. Provide comments, in Architect's role as project LEED administrator.
Expedite review and submittal of construction phase submittals to the LEED Authority at the
completion of construction.

4, Coordinate responses to LEED Authority review: compile reviewer comments, assign
responsibilities to required responders, establish schedule for responses to ensure timely re-
submittal, review responses for compliance with credit and comment requirements, and re-
submit to LEED Authority.

5. Submit Credit Interpretation Requests (CIR) at the direction of the Authorized Commission
Representative.

J.  The Architect will be responsible for the utility coordination and public infrastructure aspect of the
Project including, but not necessarily limited to, the following:

1. Present the Project to the Commission's Utility Roundtable Meeting attended by each public
utility and coordinated by the Commission's Deputy Director of Utility Coordination. The
Architect will assist the Deputy Director of Utility Coordination as necessary.
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2. Meet with the engineers from Commonwealth Edison to determine if infrastructure
relocations will be required. Provide all necessary assistance and coordination for the
relocations. :

3. Provide Commonwealth Edison with the electrical service requirements for the new facility,

Provide necessary assistance and coordination for the new service. Assist and monitor the
transition to permanent power for the facility.

4, Meet with the engineers from AT&T to determine if infrastructure relocations will be required.
Provide the necessary assistance and coordination for the reiocation(s).

3. Provide AT&T with voice and data service requirements for the new facility. Provide the
necessary assistance and coordination for the new service.

6. Meet with the engineers from People’s Energy to determine if infrastructure relocations will
be required. Provide the necessary assistance and coordination for the relocation(s).

7. Provide People’s Energy with gas service requirements for the new facility. Provide the
necessary assistance and coordination for the new service.

8. Meet with the Department of Water Management to review and gain approval for water
service and sewer design. Provide the necessary assistance and coordination for the new
service.

9. Meet with the engineers from the City of Chicago Department of Streets and Sanitation,
Bureau of Electricity to determine if infrastructure relocations or new street lighting will be
required. Provide the necessary assistance and coordination for the relocations and new
lighting.

10. - Meet with the Fire Prevention Bureau to determine whether infrastructure relocations or new
hydrants will be required. Provide the necessary assistance and coordination for the
relocations and the new hydrants.

1. Meet with the Office of Emergency Management and Communications to determine whether
infrastructure relocations or new infrastructure will be required. Provide the necessary
assistance and coordination for the relocations and new infrastructure.

12. Meet with the Chicago Department of Transportation to determine whether infrastructure
relocations or new infrastructure will be required. Provide the necessary assistance and
coordination for the relocations and new infrastructure.

K. The Architect shall participate and document all “lessons leamed” throughout the design and
construction phases of the Project. The intent of this exercise is to conduct a comprehensive design review,
thereby documenting ways in which the prototype design may be improved during this and future
impiementations of the prototype design.

L. Assist the Commission with warranty inspection at 11 months following Substantial Completion of the
Project.

M. If the Architect takes any photographs of the Project for any purpose, Architect shall provide a
complete set of such photographs, in negative or digital format, to the Commission,
v ADDITIONAL SERVICES

The following Additional Services may be authorized in writing by the Commission. If requested by the
Authorized Commission Representative, and subject to the execution of a written Amendment in accordance
with Section 4.13 of this Agreement, Architect will be compensated for the Additional Services on either a
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PUBLIC BUILDING COMMISSION OF CHICAGO

negotiated Lump Sum basis or in accordance with the Billing Rates established in accordance with the
requirements of Schedule D:

A Architect may be required to provide detailed specifications and coordinate the bidding and
instafiation of Fixtures, Furnishings and Equipment (FF&E) not covered in the Project, sculpture, murals and
other related features and special equipment not included in the construction contract.

B. Architect may be required to provide consuitation conceming replacement of any work damaged or
destroyed by fire or other cause during construction and fumish additional services as may be required in
connection with the replacement of the work.

C.  Architect may be required to provide additional services made necessary by the default of the
contractor in the performance of the construction contract.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULEC
PROJECT SCHEDULE

ARCHITECT OF RECORD SERVICES
BACK OF THE YARDS AREA HIGH SCHOOL
PROFESSIONAL SERVICES AGREEMENT NO. PS1644

A. Site Preparation: Scope Davelopment Phase:
Scope Development: Schematic Design documents shall be completed not later than September 3, 2009.

B. Site Preparation: Construction Documents Phase:
1. 75% Construction Documents: 75% Construction Documents shall be completed no later than November, 26, 2009.
2. 100% Construction Documents. 100% Construction Documents shall be completed no later than January 7, 2010.
C. Site Preparation: Construction Phase Services:
Site Preparation work is anticipated to complete not later than April 16, 2010.
D. Building: Schematic Design Phase:
Schematic Design: Schematic Design documents shall be completed not later than September 3, 2009,
E. Building: Design Development Phase:
Design Development Documents shall be no later than October 29, 2009.
F. Building: Construction Documents Phase:
1. 60% Construction Documents: 60% Construction Documents shall be completed no later than January 7, 2010.
2. 90% Construction Documents. 90% Construction Documents shall be completed no later than February 18, 2010.
3. 100% Construction Documents. 100% Construction Documents shall be completed no later than April 1, 2010.
G. Building: Bid and Award Phase:

The Bid and Award phase of the project, from bid advertisement to bid opening through final contract award, is anticipated to
require 95 calendar days to complete.

H. Building: Construction Phase Services:

Construction of the Project building is anticipated to require 650 calendar days to complete after issuance of Notice to Proceed
to the contractor.

l.  Building: Time of Completion

Time of completion for the Schematic Design, Design Development 60%, 90%, and 100% Construction Documents, Bid and
Award, and Construction Phase Services to be provided shall be as stated above. Any time adjustments to the above phases
shall be authorized in writing by the Commission.

J. The Architect
The Architect shall perform the requested services based on the terms and conditions stated in this Agreement.
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE D
COMPENSATION OF THE ARCHITECT
ARCHITECT OF RECORD SERVICES

BACK OF THE YARDS AREA HIGH SCHOOL
PROFESSIONAL SERVICES AGREEMENT NO. PS$1644

L ARCHITECT'S FEE

A The Commission shall pay the Architect for the satisfactory performance of the Services a Not to Exceed Fee
(‘Fee") of $3,788,631.00. The Fee will be allocated and payments made on a monthly on percent complete basis as

follows:
Allocation of Fee:
Site Preparation $166,000.00
Scope Development 35% $58,100.00
Construction Documents 40% $66,400.00
Bidding Phase Services 5% $ 8,300.00
Construction Phase Services 15% $24,900.00
Project Close-out 5% $ 8,300.00
Design/ Engineering of Building: $3,622,631.00
Schematic Design 15% $ 543,394.65
Design Development 20% $ 724,526.20
Construction Documents 35% $1,267,920.85
Bidding Phase Services 5% $ 181,131.55
Construction Phase Services 20% $ 724,526.20
Project Close-out 5% $ 181,131.55
B Architect’s Fee will include consultant’s profit, overhead, general conditions, and all items not specifically

identiﬁed as Reimbursable Expenses.
i BILLING RATES AND COMPENSATION FOR ADDITIONAL SERVICES

A. The Commission shali compensate the Architect for Additional Services on either a negotiated Lump Sum Fee
basis or a Time Card Not-to-Exceed Fee basis as agreed to by the Architect and approved by the Commission
in the form of an Amendment issued in accordance with Section 4.13 of this Agreement. in the case of Time
Card billings, rates of reimbursement for the Architect’s employees (and employees of any Subconsultant
performing Additional Services) will be the actual base salaries paid to the specific employee performing the
services times a 2.5 multiplier.

The 2.5 multiplier will fully compensate the Architect for all direct and indirect costs associated with the
Additional Services. Indirect costs included in the muttiplier shall constitute full and complete compensation to
the Architect for labor burden costs (including Workers' Compensation insurance, FICA, SUTA, health
benefits, long term disability benefits, pensions and similar contribution and other statutory and non-statutory
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PUBLIC BUILDING COMMISSION OF CHICAGO

employee benefits), indirect administrative expenses, general and administrative expenses, overhead,
additional premium costs for insurance (including but not limited to general liability, professional liability,
valuable papers and automobile, but excluding additional insurance premium costs for specialty
subconsultants and Subcontractors), computer and related charges, postage and handling charges, parking
and mileage charges, telephone service {including local calling charges), profit, and all items not specifically
identified below as “Reimbursable Expenses.”

Iv. REIMBURSABLE EXPENSES

A “Reimbursable Expenses” as referred to in this Agreement, are actual expenditures at cost without mark-up or
surcharge, incurred by the Architect, and required for the Services. Reimbursable Expenses must be
supported with proper documentation in the form of itemized invoices which include a notation stating the
Project-related purpose of the expenditure.

The following will be considered Reimbursable Expenses:

1. Plotting, printing, reproduction and distribution of drawings specifications, and presentation materials
requested by the Commission, or required for scheduled reviews of the progress of the work by the
Commission and/or the User Agency, public or city agency meetings and hearings, and as required
for professional peer reviews of documents as directed by the Commission.

2. Printing and distribution costs associated with shop drawing and submittal reviews during
construction.

The following are NOT Reimbursable Expenses:

1. Plotting, printing and distribution of drawings and specifications for the purpose of coordination
between members of the Architect's team, or otherwise incidental to the Architect's Services are not
Reimbursable Expenses.

2. Office and administrative expenses, including telephone system expenses, photocopying, duplicating

costs, postage, office & drafting supplies, fax and delivery services (except as noted above in A. 1.
and A. 2. are not Reimbursable Expenses.

B. The following shall be Reimbursable Expenses provided that the Architect has obtained the prior written
approval by the Authorized Commission Representative:

1. Expense of transportation and living of principals and employees traveling in connection with the
Project, but not including travel and expense to and from the job site or within a 50-mile radius of
downtown Chicago. Travel expenses include coach air fare, hotel and per diem costs, auto rental,
fuel and insurance, and must be supported with proper documentation in the form of itemized
invoices.

2. Fees and costs of special consuling services requested by the Commission such as acoustical,
theater, food service, masonry, roofing and elevator consultants will be paid as a reimbursable
expense. Civil, structural, mechanical, eiectrical, plumbing and fire protection engineering services
are included within the Fixed Fee.

Costs for rental or purchase of special items or equipment requested by the Commission,

4. Fees and costs fo secure necessary pemmits or civil agency approvals, including permit fees and
expenditure fees.

5. Costs of surveys, geotechnical and environmental technical testing and reports.
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8. Other direct costs of the Project may be approved as a Reimbursable Expense by Commission's
Authorized Representative provided that written approval is obtained in advance of incurring the
expense and provided that the expense is to be reimbursed on a Lump Sum basis.

Reimbursable Expenses shall not exceed $525,000.00 except as approved by the Commission in the form of
an Amendment issued in accordance with Section 4.13 of this Agreement.

METHOD OF PAYMENT

Invoices. Once each month, the Architect will submit an invoice to the Commission for Services performed
during the preceding month with the exception of Project Close-out phase services that will be paid in one
lump sum after the completion Date of Services.

Each invoice must reference the contract number and be supported with such reasonable detail and data as
the Commission may require, including detail and data related to Subconsultant costs. in accordance with the
terms of the Agreement, the Architect must maintain complete documentation of all costs incurred for review
and audit by the Commission or its designated audit representative(s). Each invoice must be submitted in the
format directed by the Commission. Invoices must be accompanied by a progress report in a format
acceptable to the Commission. Such progress report must identify any variances from budget or schedule
and explain and the reasons for such variances.

The Consultant must attach MBE and WBE utilization reports on the form entitled “Status Report of MBE and
WBE Sub-Contract Payments”, at the time of submitting each monthly invoice. The report should indicate the
current and cumulative payments to the MBE and WBE sub-contractors.

Payment will be processed within 30 days after Commission receives an acceptable invoice from the Architect.

Invoice Disputes. If the Commission disputes certain items in the Architect's invoices, the amount not
disputed will be paid in full. The amount in question must be resolved in accordance with the Claim and
Disputes provisions of this Agreement.

INVOICING

The Architect will submit one originat of its monthly invoice to the Commission’s Accounts Payable Department
clearly noting the contract numbers for approval.
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Back of the Yards High School
Building Construction
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DIRECT HOURLY RATE SCHEDULE

STL Architects

Designer

Project Manager L1
Project Manager L2
Project Manager L3
Senior Designer L1
Senior Designer L2
Senior Designer L3
Project Coordinator L1
Project Coordinator L2
Project Coordinator L3
Director L1

Director L2

Director L3

2008
$42.00
$48.00
$54.00
$60.00
$48.00
$54.00
$60.00
$48.00
$54.00
$60.00
$61.54
$72.00
$80.00

STL | 808 N. Dearborn, Chicagn, i1l 60610 |

e i e

2010
$44.10
$50.40
$56.70
$63.00
$50.40
$56.70
$63.00
$50.40
$56.70
$63.00
$64.62
$75.60
$84.00

P 312.644.9850

201
$46.31
$52.92
$59.54
$66.15
$52.92
$59.54
$66.15
$52.92
$59.54
$66.15
$67.85
$79.38
$88.20

| F 312.644.9846

2012
$48.62
$55.57
$62.51
$69.48
$55.57
$62.51
$69.46
$55.57
$62.51
$69.46
$71.24
$83.35
$92.61

www.stichicago.com




Hourly Rate Schedule

BILLING CATEGORY
Architect

Consultant |

Consultant Ii

Consultant Il

Drafter

Interior Designer

Intern Technical Staff
Junior Interior Designer
MEP CAD Tech 1

MEP CAD Tech 2

MEP Engineering Staff 1
MEP Engineering Staff 2
MEP Engineering Staff 3
MEP Intern

MEP Principal

MEP Sr Eng Staff 1/PM
MEP Sr Eng Staff 2
MEP Sr Eng Staff 3
Pringipal

Project Director

Project Manger

Sr Architect

Sr Consultant

Sr Designer

Sr Interior Designer

Sr Principal

Sr Project Manager

Sr Structural Enginser
Sr Tech Support

Structural Designer

HIGH WITH 2.5 MULTIPLIER

143.94
71.54
106.32
134.81
39.88
12415
81.37
75.09
83.97
95.63
128.82
138.43
55.14
267.91
205.44
191.89

299.62.

188.59
166.43
179.68
218.62
18318
139.91
296.35
169.83
173.63
146.18
109.54

OWP/P Proposal

LOW WITH 2.5 MULTIPLIER

109.70
71.58
79.36

120.50
22.08
83.30
67.156
59.33
£8.10
81.80

100.95

121.75
55.13

211.70

168.98

182.78

179.30
161.80
145.88
135.83
123.68
132.38

77.88
261.45
138.96
173.63

77.78

89.28




Hourly Rate Schedule

BILLING CATEGORY HIGH WITH 2.5 MULTIPLIER LOW WITH 2.5 MULTIPLIER
Structural Engineer 163.32 128.08
Tech Support 183.18 36.25
Technical Consultant 201.21 150.03
Technical Satff 254.91 80.33

The above information gives the direct salary rate range for the various billing categories using a multiplier of 2.5.

These rates are in effect through December 2009.

OWP/P Proposal




MATRI(

Matrix Engineering Corporation

Direct Hourly Rates
Position Clossificotion Maoximum Direct Hourly Rates
2009 2010 2011 2012 2013
Principal $72.00 $75.60 $80.00 $83.50 $88.00
Assacinte $48.00 $50.00 $52.50 $55.00 $58.00
Senior Project Engineer $44.00 $46.20 $48.50 $51.00 $53.50
Project Engineer $36.00 $37.80 $40.00 $41.70 $43.80
Oroftsperson $28.00 $29.50 $31.00 $32.50 $34.00
tatrix Engineering Carporation 13 W jackson Blva 43h floor v 1627 1200

Structoral Enginewves.

{hicage Itlinms SOG0X-3901

F 31247 0220

matrixchitage.com




SALARY SCHEDULE - PRISM ENGINEERING, INC.

2009 2010 2011 ;
Hourly | Hourly | Hourly '
Employee Classification Range Rate Rate Rate f
Principal, Associate High $60.00 | $64.00 | $68.00
Principal
Low $50.00 | $53.00 | - $56.00
Project Manager | High $50.00 | $52.00 | $55.00
Low $35.00 [ $37.00| $38.00 :
Transportation & Planning | High $46.00 | $48.00 | $50.00 |
Specialist Low $30.00 | $33.00! $36.00 !
Senior Engineer | High $45.00 | $47.00 | $49.00
Low $30.00 ] $33.00| $36.00 ’
Project Engineer | High $32.00 | $34.00 | $36.00 |
Low $22.001 $24.00| $26.00 5
Engineer | High $28.00 | $30.00 $32.00
Low $20.00 | $22.00| $24.00
CADD Technician | High $33.00 | $35.00 ] $37.00
Low $18.00 | $20.001 $22.00 ,
CADD Operator Hig $28.00 | $30.00| $32.00 :
Low $12.00 | $13.00; $15.00 ;
Junior CADD Operator High $22.001 $24.00 ] $25.00
Low $8.00 | $10.00| $12.00
Administrative Assistant  High $18.00 | $20.00 | $22.00 _
Low $8.00| $10.00| $12.00
Technical Typist | High $18.00 | $20.00 | $22.00
Low $8.00 | $10.00 | $12.00 i

Salary Rates (Direct Labor Rates) for years 2009 - 2011
have heen projected. Actual escalation of rates will
not exceed the applicable year over year change in the
Consumer Price Index.




Jacobs/Ryan Associates Sub Consultant Services

Maximum Hourly Rates Proposed 6-17-08
Proposed for PBC Back of the Yards High School Proposed Multiplier: 2.5
Proposed to STL Architects

Hourly Rates by Classification (and Employee Initial - 2009)

Classification Projected Maximum Fully Loaded Hourly Rates

(& Projected Maximum Direct Salary Rates - Non Loaded)
2009 2010
Partner (TR, BJ) $160.00 $165.00
Landscape Architect 1 $64.00 $66.00
Associate (RB) $150.00 $155.00
Certfied Arborist $60.00 $62.00
Associate {(JB) $85.00 $87.50
Landscape Architect 2 $34.00 $35.00
Assaciate (WH) $80.00  $85.00
Landscape Designer 1 $32.00 $34.00
Associate (AW, ED) $72.50 $75.00
Landscape Designer 2 $29.00 $30.00
Associate $60.00 $62.50
Landscape Designer 3 $24.00 $25.00
Clerical (5G) $67.50 $70.00

$27.00 $28.00

Example Calculation of Billing Rate:
Direct Rate x 2.5 = Projected Fully Loaded Hourly Rate ;
Partner LA1 $64 x 2.5 = $160 per hour !




FAITHFUL + GOULD

HOURLY RATES

Lead Estimator
Associate Estimator
Senior Estimator
Estimator
Mechanical Estimator

Electrical Estimator

$62.00
$57.00
$43.60
$33.65

$46.00

$46.00




PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE E
INSURANCE REQUIREMENTS

ARCHITECT OF RECORD SERVICES
BACK OF THE YARDS AREA HIGH SCHOOL
PROFESSIONAL SERVICES AGREEMENT NO. PS1644

The Architect of Record (Architect} must provide and maintain at Architect's own expense, until expiration or
termination of the agreement and during the time period following expiration if Architect is required to return and
perform any additional work, the insurance coverage and requirements specified below, insuring all operations related
to the Agreement.

E.4.  INSURANCE TO BE PROVIDED:
E.1.1. Workers' Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a
service under the Agreement and Employers Liability coverage with limits of not less than $500,000 each accident,
illness, or disease.

E1.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per occurrence for bodily
injury, personal injury, and property damage liability. Coverage must include, but are not limited to the following: All
premises and operations, products/completed operations, separation of insureds, defense, and contractual liability (with
no limitation endorsement). The Commission, Board of Education of the City of Chicago and City of Chicago must be
named as additional insureds on a primary, non-contributory basis for any liability arising directly or indirectly from the
work.

Subcontractors performing work for Architect must maintain limits of not less than $1,000,000 per occurrence with the
same terms herein.

E1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Architect must provide Automobile Liability Insurance, with limits of not less than $2,000,000 per occurrence for bodily
injury and property damage. The Commission, Board of Education of the City of Chicago and City of Chicago must be
named as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for the Architect must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

E.1.4. Professional Liability

When Architect performs work in connection with the Agreement, Professional Liability Insurance must be maintained
with limits of not less than $5,000,000 covering acts, errors, or omissions. When policies are renewed or replaced, the
policy retroactive date must coincide with, or precede the, start of work on the Agreement. A claims-made policy,
which is not renewed or replaced, must have an extended reporting period of two (2) years.

Subcontractors performing work for Architect must maintain limits of not less than $1,000,000 per occurrence with the
same terms herein.

E.1.5. Property
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PUBLIC BUILDING COMMISSION OF CHICAGO

The Architect is responsible for all loss or damage to Commission, Board and/or City property at full replacement cost,
The Architect is responsible for all loss or damage to personal property (including but not limited to materials,
equipment, tools and supplies) owned, rented, or used by Architect

E.1.6. Valuable Papers

When any plans, designs, drawings, specifications, data, media, and documents are produced or used under the
Agreement, Valuable Papers Insurance will be maintained in an amount to insure against any loss whatsoever, and will
have limits sufficient to pay for the re-creation and reconstruction of such records.

E.1.7 Contractors Pollution Liability

Contractors Pollution coverage is required with limits of not less than $2,000,000 per occurrence for any portion of the
services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other
activity under this contract,. Coverage must include bodily injury, property damage and other losses caused by poliution
conditions that arise from the Contract scope of services, completed operations, confractual liability, defense,
excavation, environmental cleanup, remediation and disposal. When policies are renewed or replaced, the policy
retroactive date must coincide with or precede, start of work on the Contract. A claims-made policy, which is not
renewed or replaced, must have an extended reporting period of two (2) years. The Public Building Commission, the
Board of Education of the City of Chicago and the City of Chicago are to be named as additional insureds on a primary,
non-contributory basis.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with the
same terms herein.

E.1.8 Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Architect must provide or cause fo be
provided, with respect to the operations that Architect or subcontractors perform, Railroad Protective Liability Insurance
in the name of railroad or transit entity. The policy must have limits of not less than the requirement of the operating
railroadftransit entity for losses arising out of injuries to or death of all persons, and for damage to or destruction of
property, including the loss of use thereof.

ADDITIONAL REQUIREMENTS

The Architect must furnish the Public Building Commission Procurement Department, Richard J. Daley Center, Room
200, Chicago, L. 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this
Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any insurance policy has an expiration
or renewal date occurring during the term of this Agreement. The Architect must submit evidence of insurance to the
Commission prior to Agreement award. The receipt of any certificate does not constitute agreement by the
Commission that the insurance requirements in the Agreement have been fully met or that the insurance policies
indicated on the certificate are in compliance with all Agreement requirements. The failure of the Commission fo obtain
certificates or other insurance evidence from Architect is not a waiver by the Commission of any requirements for the
Architect to obtain and maintain the specified insurance. The Architect will advise all insurers of the Agreement
provisions regarding insurance. Non-conforming insurance does not relieve Architect of the obligation to provide
insurance as specified in this Agreement. Nonfulfillment of the insurance conditions may constitute a breach of the
Agreement, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the
Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the Architect and/or its
subcontractors at any time upon written request.

The insurance must provide for 60 days prior written notice to be given to the Commission if coverage is substantially
changed, canceled, or non-renewed.
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PUBLIC BUILDING COMMISSION OF CHICAGO

Any deductibles or seff-insured retentions on referenced insurance coverage must be borme by Architect.

The Architect hereby waives and agrees that their insurers waive their rights of subrogation against the Commission,

Board of Education of the City of Chicago and the City of Chicago, their respective Board members, employees,
elected officials, or representatives.

If Architect is a joint venture or limited liability company, the insurance policies must name the joint venture or limited
liability company as a named insured.

The insurance coverage and limits provided by Architect in no way limit the Architect's liabilities and responsibilities
specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Commission, Board of Education of the City of Chicago
and the City of Chicago do not contribute with insurance provided by the Architect under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this
Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law,

The Architect must require all its subcontractors to provide the insurance required in this Agreement, or Architect may
provide the coverage for its subcontractors. All subcontractors are subject to the same insurance requirements of
Architect unless otherwise specified in this Agreement,

If Architect or its subcontractors desires additional coverage, the party desiting the additional coverage is responsible
for the acquisition and cost.

The Commission's Risk Management Department maintains the rights fo modify, delete, alter or change these
requirements.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE F
KEY PERSONNEL

ARCHITECT OF RECORD SERVICES
BACK OF THE YARDS AREA HIGH SCHOOL
PROFESSIONAL SERVICES AGREEMENT NO. PS1644

NAME ‘ FIRM

TITLE
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Luis Coliado Principal

Luis Collado is the Executive Principal of STL, a fim
he founded in 1986. As such, Luis is responsible for
sefting tha business diraction and management of the
firm. In addition, Luis assumes the design leadership
of selected projects. Prior 1o STL Luis worked with
Skidmore Owings & Memill for six years where as an
Associate he took a leadership role in SOM's emerging
Latin American Group.

Luis’ interest in architecture is rooted in a desire to
play a rcle in the shaping of our cites by leading
planning, urban design and architecture projects.
Since 1990, Chicago has provided & fertile ground for
Luis’ professional practice. In these 15 years, Luis has
basn commissioned to design community master plans,
buitdings and interior spaces alike. Luis' visicn led STL
through the planning, site selection and final architectural
design for multiple senior community centers throughout
Chicaga for the Public Building Commission of Chicago.
Luis has designed schools ranging in size from 20,000
to 114,000 square fest for the Chicago Public Schodis.
Other reprasentative clients include the Harlem irving
companies, Pilsen-Little Vilage Community Mental
Health and PharMEDium,

In additior o his professional practice, Luis is an
active mermber in the community. Luis served as
President of AEHI, Altematives in Education for the
Hearing Impaired, and is currently the chair of HACIA's
professional services committee. Luis lives in Chicago
with his wife and three children.
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PROFESSIONAL EXPERIENCE
STL Architects, Inc. - Principal, Chicage, L. 7996-present

Skidmore, Owings and Merill - Associate, Chicago, IL. 1990-1996
CRSS Sirrine, Houston. 1989

EDUCATION

Harvard University, Master of Architecture in Urban Design, 1988-1990
Escuela Tecnica Superior de Arquitectura de Madrid - Titulo de Arquitecto, 1982-7988

REGISTRATION

Licensed Architect - indiana, 2006
Licensed Architect - Hlinois, 7996
Licensed Architect - Spain, 1988

AWARDS / EXHIBITS / PUBLICATIONS

Latine Leaders Magazine profiie 2003

Featured in Chicago Channel 2 TV program *Tapestry” 2000

Logrono “Mujer” Competition - Honorable Mention 1998

Chicago Furniture Designers Association Exhibit - State of fllincis Building 1894
Latin-American Work at SOM - Chicago Architectural Club 1994

Warsaw CBD Redevelopment Plan, Warsaw, Poland 1992

Grand Projects Chicago Exhibit - Chicago Architectural Foundation - 1st Prize 1992

AFFILIATIONS

Chicago Community Development Commission - Commissioner - 2007-2011

HACIA Professional Services Committee - Chairman 2004

The Pattington Association - Board President 2001 - 2004

Circuit Software, Inc. - Chairman 2002

Deltavector, LLC. - Board President 2000

Altematives for the Education of the Hearing Impaired (AEHI) - Board President 1997-1099
Scouting for Disabilities - Benefit Committee Member 1997

Children’s Memorial Hospital - Volunteer Parent Advocate 1997 |
AlA International Markets & Practice Committee 7994-1596 . |
American Institutes of Architects 19901996

Young Architects Committee of the AlA - Fumiture Competition Chairman 1992-1994

MAJCR PROJECTS

Chicago Public Building Commission, Belmont Cragin School, Chicago, IL. 2007-ongoing
Architecture and engineering services and FF&E for a new 900-student school in Chicago.

Chicago Public Building Commission, Haugan Middle School, Chicagoe, IL. 2002-2004
Architecture and engineering services and FFAE for 3 new 114,000 sf middle school on Chi-
cago's northwest side.




Luis Collado Principal

20f2

City of Chicago Public Building Commission, Chicago, i. 2001-2004
Planning and Architectural design for 5 Senior Satellite Activity Centers.

Chicage Public Schools, Major Capital Renovation Work, Chicago, IL 7998-2000
Architectural { Engineering services for the exterior enclosure, mechanicaf system and accessibility
renovations of more than 20 schools.

Instituto Cervantes, Spanish Cultural Center, Chicago, IL. 2006-2007

Architecture, Engineering and Design-Build services, interior design, and FF&E for the 20,000 sf
build-out of the Spanish cultural organization. Program includes offices, classrooms, library, and
auditorium.

Harris Bank, Chicago, IL. 2002-ongoing -
Architectural and Engineering services for 14 Retail branches, and Design-Build services for 3 retaif
branches for Harris Bank, located throughout the city of Chicage and suburbs.

Newcastle, LTD, North Park University, Chicago, IL. 2007
Planning, design services and feasibility proposal for 100,000 sf. of mixed-use development.

Pharmedium, Lake Forest, L. 2005-2006
Planning and design management of a new 24,000 SF pharmaceuticat compounding plant in Hous-
ton, Texas.

Skyway Concesslons, Chicago, IL. 2005
Design of toilway plaza cancpies and new corporate offices.

Pilsen Little Village Community Mental Heaith, Chicago, IL. 2005
Design for 2 new 10,000 SF ICM and CILA facility in Pilsen provided by DENCO on a design-build
basis.

The Harlem Irving Companies, Nomidge, IL. 2004
Renovation of Harter Iving Plaza (HIP), a 60,000 SF retaii mall.

Department of Planning and Development, Chicago, IL. 2004

intermodal transporiation study for the Lake Calumet industrial corridor in cooperation with ETP, Lid.

University of lllinois Chicago SCDP Community impact Analysis, Chicago, it. 7998
Planning services in connection with the development of a Community Impact Analysis Study for
the University of lilinois Chicago South Campus Development Commission. impact of proposed
development on surrounding communities from a fand use, transportation and safety and security
perspective,

Renal Therapy Services Worldwide Hoidings, inc., 1996-ongoing
Fagilities planning, project management, design management and overall coordination of worldwide
dialysis centers,




Jose Luis de la Fuente Principal | Design Director

José Luis de la Fuente is the Principal responsible for
Design at STL Architects. José Luis provides firm-wide
design direction and assures proper implementation of
the vision through production. José Luis joined STL in
1998 after leading an award winning design team in Ma-
drid, Spain and spending two yeers at Skidmore Owings
& Merill in Chicago as s project designer.

With 15 years of experience spent on both sides of the
Atfantic, José Luis' strong design skills have heiped
distinguish STL as one of the leading design firms in
Chicago. José Luis works Intensely in the first steps of a
project paying clcse attention to the client’s nesds and
articulating program, budget and schedule {0 create a
compeliing architectural respense. His uncompromising
gttention to detail and commitment to the production of
high quality architecture have rendered great relation-
ships with clients such as Northwestern Memorial Hos-
pital, the University of lllinois at Chicago {UIC) and the
Episcopal Archdiocese of Chicago.

Always looking 1o be Involved in creative endeavors
José Luis won the 2001 prestigious Chicago Jeff Award
for the scenic design of the theatrical production of the
Art of Dining. A devoted urban dweller he Eves with his
wife and two children in Chicago.
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PROFESSIONAL EXPERIENCE

STL Architects, inc. - Principal, Chicago, IL. 1998-present

Skidmore, Owings and Merrill - Senior Designer, Chicago, IL. 19956-7898
Founder of Estudic Seis SCP - Design Partner, 1993-1996

JCG Asociados, Madrid 1989-1992

EDUCATION

Escuela Tecnica Superior de Arquitectura de Madrid-Dipl. Architect, 1983-1950
Advanced Architectural Studies at the Compiutense University in E! Escorial, 1991-1592

REGISTRATION
Licensed Architect - Spain, 1992

AWARDS / EXHIBITS / PUBLICATIONS

Richard H. Driehaus Foundation Public Innovator Award for Evolving Innovator in Physical
Design 2004

Latino Leaders Magazine profile 2003

September Chicaga Sun Times article featuring Harris Bank Express 2002

Notabie Design Winner - Chicago Public Schools Design Compeiiion 2007

Featured in Chicago Channel 2 TV program ‘Tapestry” 2000

1st Prize IIT competition for a CTA bus stop 1958

Jeff Award for best stage set design “The Art of Dining” 1999

L.ogrono *Mujer" Competition - Honorable Mention 1998

Finalist on the new Conirol Tower Competition for Lanzarote's Aimport, Spain 1995

First Prize on a National Competition: for the new Control Tower at Alicante's Airport, Spain 1993
First Prize on a National Competitior for modular ephemeral pavilions for EXPQ-92. Seville,
Spain 1997

“Los Pabellones Modulares: Edificaciones Efimeras’. COATM 1991

AFFILIATIONS

American Institute of Architects - Member
The Pattington Association - Board Member 2004

MAJOR PROJECTS

CPS, Roberto Clemente High School, Chicago, IL. 2009

Window and curtain wall replacement and re-roofing of both a 10-story, and 2-story high school
building.

CPS, Schneider Elementary School, Chicage, IL. 2009

Facade stabilization, re-roofing and interior renovation of a 55,000 sf elementary school building.

Chicage Public Building Commission, Belmont Cragin School, Chicago, IL. 2007-ongoing
Architecture and engineering services and FF&E for a new 900-student schoof in Chicago.
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20f2

Luther Burbank Elementary School, Chicago, IL. 2000-2001
8-acre site infrastructure and landscape improverents and 70,000 sf addition to the Luther Bur-
bank School Campus in Chicago, lilinois.

Instituto Cervantes, Spanish Culturai Center, Chicago, IL. 2006-2007
Architecture and Engineering services, interior design, and FFAE for the 20,000 sf build-out of the
Spanish cultural organization. Program includes offices, dlassrooms, library, and auditorium.

Chicago Public Schools, Chicago, iL. 1998-2001
John Fiske Elementary Charles S. Brownell Elementary
Alexander Dumas Elementary  John Foster Dulles Elementary
Jesse Sherwood Elementary John Hancock Elementary
Wiliam Penn School William J. & Charles Mayo Schoo!
Wilma Rudolph School Jens Jensen School
Alexander Graham Bell School  Luther Burbank Elementary
Madison School Ryerson School
Spalding School Crane School

Chicago Public Building Commission, Haugan Middle School, Chicago, IL. 2002-2064
Architecture and engineering services and FF&E for a new 114,000 sf middle school on Chicage's
northwest side.

Chicago Public Building Commission, Senlor Centers, Chicago, IL. 2001-2004

Planning services and Archilecture and Engineering services for 5 Senior Satellile Activity Centers
throughout Chicago. The centers were designed using the priciples of Universal Design to broaden
the range of accessibility to people of all ages and abilities.




Tracy Susanne Salvia Principal | Technical Director

As Principal at STL, Tracy Selvia supervises all technical
and implementation aspects of all projects. This Includes
research and development, code compliance, LEED
compliance, interdisciplinary coordination and guality
control of all projects in the office. Prior to jeining STL in
1998, STL, Tracy completed the 30-story 300 East Ran-
dolph building as an Associate with Lohan Associstes.

Tracy has 20 years of experience on large-scale public
and private architecture projects of aff building types.
Tracy has lad the successful impiementation of Cultural,
Educational, Retail, Assembly, Medical, Social Servicas,
institutional, end Raesidential projacts at STL. She has in-
depth understanding of fast-track design and construc-
tion, faderal, state and municipal codes and construc-
tion means and methods. STL's wide variety of project
experienca allows Tracy the opportunity to broaden her
knowledge of codes and requirements for all occupan-
clas and construction types. Her Municipal Code Review
experignce with the City of Chicago has required her to
develop an intimate knewiedge of the text, intent and in-
terpretations of the Chicago Building Coda. In addition,
she has subsiantial experience with the Planning and
Zoning depariments working on Spacial Uses, Rezoning
and Planned Developments. .

Outside of her leadership of STL, Tracy maintains an ac-
tive interest in the integration of the design and technical
aspacts of Architecture at the University level. She was
invited to teach at the University of lllinois (Chicago),
serving as a studio instructor for two semesters, and
lacturing on Low-Rise Housing and Detailing.
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PROFESSIONAL EXPERIENCE

STL Architects, Inc. - Principal, Chicago, IL. 1998-present
Lohan Associates - Assaciate, Chicago, IL. 1987-1998

EDUCATION

University of Hlinois at Urbana, Bachelor of Science in Architecture, 1982-7986
Ecole des Beaux Arts, Versailles, France, 1984-1985

ACADEMIC
University of Hllinois, Chicago, Adjunct Professor.in Building Science 2001, 2002

REGISTRATION
Licensed Architect - Hlinois, 1897
LEED AP

AWARDS / EXHIBITS / PUBLICATIONS

Richard H. Drighaus Foundation Public Innovator Award in Physical Design 2004
The Art institute of Chicago, Exhibit “Chicago Women it Architecture”™ 1998

AlA Distinguished Building Award, 300 East Randoiph, 7998

Chicago Tribune “nner Beauty”, Review of 300 East Randolph, October; 1957

AFFILIATIONS
Member- American Instifute of Architects (AlA)

MAJOR PROJECTS

CPS, Roberte Clemente High Schoet, Chicago, IL. 2009

Window and curtain wall replacement and re-roofing of both a 10-story, and 2-story high school building.
CPS, Schneider Elementary School, Chicago, IL. 2009

Facade stabilization, re-roofing and interior renovation of a 55,000 sf elementary school building..
Chicago Pubiic Building Commission, Belmont Cragin School, Chicago, iL. 2007-ongoing
Architecture and engineering services and FF&E for a new 300-student schook in Chicago.

Luther Burbank Elementary School, Chicago, IL. 2000-2001

B-acre site infrastructure and landscape improvements and 70,000 sf addition to the Luther Burbank
Scheol Campus in Chicago, lllinols.

Instituto Cervantes, Spanish Cultural Center, Chicago, IL. 2006-2007
Architecture and Engineering services, interior design, and FF&E for the 20,000 sf build-out of the Span-
ish cultural arganization. Program includes offices, dassrooms, fibrary, and auditorium.



Tracy Susanne Salvia Principal | Technical Director
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Chicago Public Schools, Chicago, IL. 1998-2001
John Fiske ElementaryCharles S. Brownell Elementary
Alexander Dumas Elementary  John Foster Dulles Elementary
Jesse Sherwood Eiementary Johin Hancock Elementary
William Penn School William J. & Charles Mayo School
Wiima Rudofph School Jens Jensen School
Alexander Graham Bell School  Luther Burbank Efementary
Madison School Ryerson School
Spaliding School Crane Schoo!

Chicago Public Building Commiasion, Haugan Middle School, Chicago, IL. 2002-2004
Architecture and engineering services and FF&E for a new 114,000 sf middie school on Chicago's
narthwest side.

Chicago Public Building Commission, Senior Centers, Chicage, IL. 2001-2004

Planning services and Architecture and Engineering services for 5 Senior Satsllita Activity Centers
throughout Chicago. The centers were designed using the principles of Universal Design to
broaden the range of accessibility to people of all ages and abilities.

City of Chicago Municipal Code Review, Chicago, IL. 2003-ongoing

Code compliance review for the City of Chicago's Developer Services permitting program. Work
with DCAP Project Managers and Developers to provide fast-track review services. STL provides
review services for Standard Projects, Green Permits and Digital Review (‘Buzz-saw”) Projects.




Alyssa Joy Stowe Project Director

" Alyssa Joy Stowe comes to STL experienced in al
stages of architactural design and construction. She be-
lieves that good design requires aftentive coordination
from project conception to completion and she is ded-
cated to methodology that does not separate a building’s
aesthetic from its function. Her understanding of building
systems and detailing as well as her construction admin-
istration experience complement her design sense.

Alyssa beileves that all facets of our lves are improved
through good design and is interesied in an inclusive
approach to architectura that merges architecture ang
its related disciplines. Her attitude which balances tech-
nical, aesthetic, and philosophical views results in high
quality, realizable projects thet marry the clienis’ needs
and artistic ideals.

PROFESSIONAL EXPERIENCE

STL Architects, Inc. - Chicago, IL. 2005-pressnt

Hammond Beeby Rupert Ainge Architects - Chicago, IL. 2004-2005

Nagle Hartray Danker Kagan McKay Penney Architeets Ltd., Chicago, IL. 1993-2004
Bower Lewis Thrower Architects - Philadeiphia, PA. 1998-7999

Federal Engineering Consuitants - Bangkok, Thailand 1996 {summer)

Liederbach and Graham Architects - Chicago, IL. 7984-7996 {seasonal)

EDUCATION

University of Pennsylvania, Philadeiphia, PA - Master of Architecture, 1997-1098
Washington University, St. Louis, MO - Bachelor of Arts in Architecture, cum laude, 1992-1096

RESGISTRATION
Licensed Architect - liinois
LEEDAP

AWARDS / EXHIBITS / PUBLICATIONS

E. Lewis Dales Travaling Fellowship 1998
Will Melhom Prize in Architecture Theory, Second Prize 1997

MAJOR PROJECTS

Chicago Public Building Commission, Beimont Cragin School, Chicago, L. 2007-ongoing
Architecture and engineering services and FF&E for a new 800-student schoo! in Chicago.

CPS, Roberto Clements High School, Chicago, IL. 2009

Window and curtain wall replacement and re-roofing of both a 10-story, and 2-story high schoal
building.

CPS, Schneider Eiementary School, Chicago, IL. 2009

Facade stabifization, re-roofing and interior renovation of a 55,000 sf elementary school building-
Harris Bank, Elston & Webster Branch, Chicago, IL. 2005-2006

Project director for a 4,000 sf branch bank that included re-zoning.

Continental Plaza Apartments, Chicago, IL. 2006-ongoing

Renovation of 164 unit apartment building and adjacent 128 unit townhome complex inclusive of
grounds that compromise 9.8 total acres of property.

Nuestra Senora de Guadelupe Church, Waukegan, IL. 2065-ongoing

Architecture and Design-Build services of a 5,400 sf sanctuary addition and 6,000 sf renovation.
Chicage Skyway Canoples, Chicago, iL. 2005Conceptual design for future signature canopy
and restoration of existing structure.

Stanhope Hall, Princeton, NJ (HBRA) 2004

Project Architect for the design developmant of the 6,000 sf renovation of historic Latrobe
campus building.




Alyssa Joy Stowe Project Director

Corporate Conference Cemter, Lisle, iL. (HBRA) 2004
Project Architect for schematic design - design development of a 4,000 sf warehouse infill and
12,000 sf factory conversion.

North Shore Country Day School Science Center & Wast Campus Renovation, Winnetka, IL.
{NHDKMP) 1999-2004

Project Architect for schematic design - project closeout of a 17,000 sf science center addition and
55,000 sf renovation of three existing buildings. Project included interior design and actualized
accesshility and interior circulation for six building West Campus. '

Courtyard House, Dallas, TX (NHDKMP) 1899-2004
Project Architact for construction drawings - construction administration of 15,000 sf minimalist steel
and giass residenca / art galiery.

Meadow House , Door County, W1 {(NHDKMP) 1398-2004
Project Architect for schematic design - construction drawings of 3,000 sf cedar shingle vacation
home, :

Lewis and Clark Visitors Center, Hartford, IL. (NHDKMP) 1999-2004
Project Architect for construction administration - project closeout of 15,000 sf visitors center with
permanent exhibit and theater.

Vector House, Glen Ellyn, IL (unbuilt - NHDKMP) 1599-2004
Project Architect for schematic design - construction drawings of 6,200 sf naturat stone house, pool
house and guest house.

Mesa Housing Design, Istanbul, Turkey (NHDKMP) 1999-2004

Project Architect for schematic design of housing complex with 100 condo flats, 32 double duplex
units, 32 townhouses and community house.

St. Mary's of the Spring Convent, Columbus, OH (NHDKMP)  1999-2604
Team member for schematic design - construction drawings of 138,000 sf masonry chapet and 80
room residential facility.

Olympia Mills, Columbus, SC (BLTA), 1997-1999
Team member for schematic design - design development of 180,000 sf apartment conversion of
historic cotion mills,

SEPTA Philadelphia Mass Transit, Philadelphia, PA (BLTA} 18677959
Team member for schematic design of Philadelphia Mass Transit station and concourse renovation.

Central Department Store, Bangkok, Thailand (FCE) 1996
Team member for schematic design of 7-story underground parking facility with 360 degree car
elevator.

Amboian Residence, Winnetka, IL (L&G) 1994-1996
Team member for schematic design - construction drawings of 5,000 sf residential renovation
involving major interior rework and complete face-iift of masonry facade.



Jose Luis Perez-Grifo Senior Designer

Jose Luis &.ka. *Pepe” comes fo STL Architects straight
from Madrid. Pepe studied architecture at Escuela
Tacnica Superior Amquitectura de Madrid and gradu-
ated in January 2005. He then went on to complete his
masters at Colombia University of New York and has
happily come back to the windy city to work with STL
once again.

Pepe has brought a whole new level of rendering ability
{0 STL. His attention 1o detait and his eye for color is of
superior quality.

PROFESSIONAL EXPERIENCE

STL Architects, Inc. - Senior Designer, Chicage, IL. 2009-present
OWP{P - Designer, Chicago, IL. 2008-2009

Mark Rakatanski Studio - Designer, , New York, NY, 2007-2008
STL Architects, Inc. - Designer, , Chicage, IL 2006-2007

EDUCATION

Columbia University of New York, Masier of Science in Advancad Architectural Design, 2008
Polytechnic University of Madrid, Bachelor of Science in Architecture, 2003

REGISTRATION
Licensed Architect - Spain

MAJOR PROJECTS
CPS, Schneider Elementary School, Chicago, IL. 2009
Facade stabilization, re-roofing and intarior renovation of a 55,000 sf elementary school building.

SOS Villiages, Chicago, IL. Present
Residential housing and community center.

Instituto Cervantes, Spanish Cultural Center, Chicago, IL. 2006-2007
Architecture and Engineering services, interior design, and FF&E for the 20,000 sf build-out of the Span-
ish cultural organization. Program includes offices, dlassrooms, library, and auditorium.

Harris Bank Prototyping, Chicage, IL. 2006-2067
Waukegan Church Addition, Chicago, IL. 2008-2007
Sanctuary addition.

Hispanic Housing, Chicago, IL. 2006-2007
Residential housing.

Indiana Toliroads, Chicago, IL. 2006-2007
interior office renovations.




Tracy A. Perry  Project Director

Tracy Perry joined STL Archilects in 2005, upon gradu-
ation from the Yale School of Architecture and wark at
Hammond Beeby as a designer and project director.
She has developed valuable experience in mnning
complex jobs that require considerabla coordination of
many consultants and the site supervision associsied
with a design-build deivary.

PROFESSIONAL EXPERIENCE

STL Architects, Inc., Chicago, IL. 2005-prasent

Hammond Besby Rupert Ainge, Chicago, IL. 2003-2005
David Sellars, Architect, 2002

Wayne Gamick, Architect, 2001

Cotrmbus Neighborhood Design Assistence Center, 1999-2001

EDUCATION

Yale School of Architecture, Master of Architecture, 2000-2003
The Ohlo Stata University, B.S. 1994-7998

AWARDS ! EXHIBITS / PUBLICATIONS

James Gamble Rogers Design Scholarship, Yale University, 2003

Yale School of Architecture Building Project Competion, First Place, Yale University, 2002
Honors Thesis Scholarship, The Chio State University, 1998

WE Gallery Exhibit, The Ohio State University, 1998

MAJOR PROJECTS

CSA, Schneider Elementary School, Chicago, IL. 2009
Facade stabilization, re-roofing and interior renovation of a 55,000 sf elementary school building.

Chicago Public Bullding Commission, Beimont Cragin School, Chicago, IL. 2007-ongoing
Architecture and engineering services and FF&E for a new 900-student school in Chicago.
Instituto Cervantes, Chicago, it. '

8D through CA for a 20,000 sq ft interior build cut including library and auditorium

Hamis Bank, Logan Square, Chicago, IL.

SD through CA for a 2,400 sq f intetior build out of a new branch bank,

Harris Bank,3440 South Archer, Chicago, iL.

SD through CA for a 1,800 sq ft interior build out of a new branch bank,

Harris Bank, Berwyn Branch, Chicago, IL.
SD through CA for a 3,200 sq ft interior build out of a new branch bank.

Harris Bank, Central Ave 8ranch, Evanston, i.
5D through CO for 2 4,000 sq ft interior buitd out of a new branch bank.

Harris Bank, Eiston and Webster, Chicago, IL.
CAfor a 5,200 sq ft new branch bank.

Espiritu Santo Church, Maywood, IL.
CD for a 8,000 sf renovation and addition for a parish of the Episcopal Diocese of Chicago.

Corporate Conference Center, Lisle, iL. (HBRA)
DD through CA of a 10,000 sf interior buiid out of & new corporate conference center and welcome
center.



Carolina Cartagena Designer

Carolina joined STL Architects in 2007, She has diverse
exparienca in design and construction administration
for different types of buildings including high-end
intarior architecture, institutional and educational. With
special interest in finding design through detalls, she
is dedicated in making the design-idez into tangible
buildings. Carolina is cumently working for Beimont
Cragin elementary school located at the west side of
Chicago.

Carolina is & new mom so all her free time is part of the
past. However, she enjoys her newbern to a full capacity.
Within the free time she enjoys oil painting, cocking and
grinking wine.

PROFESSICNAL EXPERIENCE

STL Architects, Inc., Chicago, IL. 2007-present
Booth Hansen, Chicago, IL. 2005-2007

Harley Ellis, 2002-2005

Legat Architects, 2001-2002

Muller & Muller Ltd 2000-2001

Skidmore, Qwings and Merili LLP 1998-2000

EDUCATION
Mississippi State University, Bachelor of Architecture, May 1998

AWARDS | EXHIBITS / PUBLICATIONS

Pinnacle Fund Management, Office Space Art Work Exhibit 2006
Chicage Architectural Club, Membership Work Exhibit, 2005

The Pella Prize, Homeless Shelter in New Orleans, 2nd Place 1997

The Concrete industries Prize, Ecology Center & Museum, 2nd Place 1996

MAJOR PROJECTS

Chicago Public Building Commission, Belmont Cragin School, Chicago, IL. 2007-ongoing
Architecture and engineering services and FFSE for a new 900-student school in Chicago.
PROJECTS WITH PREVIOUS EMPLOYERS

The Paimolive Buiiding, Chicago, IL, 2005-2007 (BH)

A High-end residence conversion of a Chicago landmark building

The Lincoln Park Zoo Picnic Grove Pavition, Chicago, IL 2002-2005 (HEDEV)

Rennovaton of picnic area and five pavilions

The Lake Zurich High School Addition and Renovation, Lake Zurich IL, 2601-2002 (Legat)
$42 mittion building addition with a theater, field house and math and science labs

The Vehicle Maintenance building, Joliet, i 2000-2007 (MM)

A $20 million new vehicle maintenance building for high security state comectional center.
The Amoce bullding, Chicago IL 1998-2000 (SOM)
A $200/ sq ft interior law office renovation of the S4th and 55th fioors




Janelle Moody Designer

Janelie joined STL in July of 2007. A native Minnesotan,
sha comes to STL by way of Michigan whera sha recently
greduated with a Master's degres in Architecturs from
the University of Michigan.

Janelie's past summers ware spent touring China, where
she was a fierce mahjong competitor; and working in
Guatemala where she admits to having developad a
soft spot for reggaeton beats.

PROFESSIONAL EXPERIENCE

STL Architects, Inc., Chicago, . 2007-present
Atelier Substancia, Guatemala City, Guatemala, Intern. 2006

EDUCATION

The University of Michigan, Ann Arbar, MI, Masier of Architecture, 2007
University of Minnesola, B.A. 2001

REGISTRATION
LEED AP

AWARDS / EXHIBITS / PUBLICATIONS

Work published in “Arch Production,” Janice Harvey, ed, Portico. Vol, 1
(Arin Arbor: TCAUP, University of Michigan, 2005).

Charles W. Attwood Scholar, 2004-2005

MAJOR PROJECTS

Chicage Public Bullding Commission, Belmont Cragin Schoot, Chicago, IL. 2007-ongoing
Architecture and engineering services and FFAE for a new 900-student school in Chicago.
CPS, Roberto Clemente High School, Chicago, IL. 2009

Window and curtain wall replacement and re-roofing of both a 10-story, and 2-story high school
bulding.

CPS, Schnelider Elementary School, Chicago, IL. 2009

Facade stabilization, re-roofing and interior renovation of a 55,000 sf elementary school building.
Singie Family Dwelling and Comercial Office, Guatemala City, Guatemala 2006 {Atelier)
Design Development of a single family dwelling and commercial offlce.

Gallery Exhibition, Guatemala City, Guatemala 2006 (Alslier)

Furniture and object fabrication using CNC technology for gallery exhibition.



Garrett Harabedian Designer

One of the studic’s newest additions, Gamett brings with PROFESSIONAL EXPERIENCE

him approximately 4 years of architectural experience . ,

gainad while working on a variety of projact fypes. A STI. Architects, inc., Chicage, IL. 2007-present
2004 graduate of the University of Michigan, Garrett Hammond Beeby Rupert Ainge, Inc., Chicago, IL. 2005-2007

also has a background in photography and planning The Ann Arbor Architects Collaborative - A3C, Ann Arbor, MI. 2004-2005
as we" as a keen intefest iﬂ Visual Oomll'ﬁ.ll'liwﬁon. Wimamsos'erWORKs Annm MI. 2004

Since joining STL his activities have bean focused on _ . )
‘ the design of a new public elementary school here in New American Schools Design Project (N.A.8.D.P.), Ann Arbor, MI. 2003-2004

Chicago.

. EDUCATION
I, University of Michigan, Master of Architecture, 2002-2004
| University of Michigan, B.S. Architecture, 1998-2001

REGISTRATION

LEEDAP

AWARDS / EXHIBITS ! PUBLICATIONS

National AIDS Memorial Design Competition Participant Book, 2005

The Hillop Carver Academies: Planning Report to the District of Columbia Public Schools, 2004
Reflecting the Riverfront: The 2003 Detroit Design Charrette, 2003

Eileen Gray: An Architecture for All Senses, (gafiery installation), 2003

Dimensions 15, Detroit Parallel Zero-Ground (phofography credits), 2061

MAJOR PROJECTS

Chicago Public Building Commission, Belmont Cragin School, Chicago, iL. 2007 - ongoing
Design and construction document preparation for a new 800-student schoo! in Chicago.
Tuscaloosa Federal Bullding and Courthouse, Tuscaloosa, AL. 2006 - 2007 (HBRA)

Design of a new 140,000 sq. ft. Federal courthouse and office building
Burting Street Residence, Chicago, iL. 2005 - 2007 (HBRA)

Design and construction document preparafion for new 38,000 sg. ft. private residence
Chicago History Museum, Chicago, iL. 2005 - 2006 (HBRA)

Construction coordination and administration for the extensive interior renovation of the Chicago
Historical Society's museum.

Cranbrook Tennis Complex, Bloomfield Hills, Mi. 2005 (WilliamsOslerWORKS)

Planning and design of new tennis complex for the Cranbrook Educational Community

Whalen Memorial Bench, University of Michigan, Ann Arbor, Mt. 2004 (WilliamsOslerWORKS)
Design and construction of sculptural beﬁch ant memorial

Hilltop Career Academies, Washinglon, D.C. 2003 - 2004 (NA.S.D.F)

Pfanning and feasibility proposal for a public school campus in Washington, D.C.
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Dugan Sullivan Caswell Designer

Dugan comes to STL with a variety of experience in
planning and design. His past projects have ranged from
million square foot developments through single-fam-
ily renovations. He has recently bagun work towards a
multi-use development in the North Park neighborhood.

He is currently spending his ofi-hours rebuilding and
riging his growing stabla of older bicyclas.

PROFESSIONAL EXPERIENCE

STL Architects, Inc. - Chicago, IL 2007-present
Bradiey Architects - Chicago, IL 2006-2007
Jantsch+8laggie Architects - Kansas City, MO 2004-2006

EDUCATION
Kansas State University, Manhattan, Kansas - Bachelor of Architecture, 2002

AWARDS / EXHIBITS / PUBLICATIONS

Cup & Saucer, work exhibited, 2005
An Urban Solution, Design Charette - Best in Show, 2000

MAJOR PROJECTS

CPS, Roberto Clemente High School, Chicago, IL. 2008

Window and curtain wall replacement and re-roofing of both a 10-stery, and 2-story high school
building.

CPS, Schnelder Elementary School, Chicago, IL. 2009

Facade stabilization, re-roofing and interior renovation of a 55,000 sf elementary school building.
Newcastle, LTD, North Park University, Chicago, IL. 2007

Planning, design services and feasibility proposal for a 100,000 sf. mixed-use development.
Mixed-Use Residence, Chicago, IL (BA) 2067

Design and construction of a 4,500 sf. residence above 3,000 sf. retail space.

Slr Spa, Chicago,IL (BA) 2006

Design and construction of a 4,000 sf. day spa.

Hazel Dell Crossing, Nobelsville, IN {JSA) 2005

Planning and conceptual design of a 300,000 sf. retait development.

The Falls, Independence, MO (JSA) 2005

Planning and conceptual design of a 850,000 sf, retail development.

Corhin Park, Overland Park, KS (JSA} 2004-2005

Pianning and conceptual design of a 1,000,000 sf. retail development.

Lukas Liquor, Overiand Park, KS (JSA) 2004

Design and construction of a 3,000 sf. wine bar.




w4 d darchitecture KAVITHA MARUDADU, AlA, LEED AP

AN INTERGRATED DESIGN PRACTICE Managing Principal

‘Kavitha Marudadu serves as the Managing Principal of ODA. As a co-founder of the company, Kavitha oversees all
lopt=.~rc:ﬂonc:l, design and planning aspects of ODA. With great fomiliarity with local building codes and other regulatory
frameworks dedaling with sustainable design, and her expertise in client servicing, programming. design and integrated project
delivery, Ms.Marudadu has led multiple projects to success - ronging from Affordable Howusing fo mixed use, Commercial
bulldings and Cultural Institutions.

Registered Architect : States of lilinois and Wisconsin

NCARB |

LEED 2.0 Accredited Professional, USGBC
‘Registered Architect : Council of Architecturs, india

University-of inols 6t Chicago- School of Architecture
M.Arch - Post Professional Advanced Architectural Degree

Anna Unlvonﬂy School of Architecture and Planning, INDIA
B.Arch - 5 Year Professional Degree

) o :
" Broad-based professional level of Design experience
Sound knowtedge of Green bullding design, practices and sirategies
‘Thorough understanding of the LEED Green Buliding Rating Systern.
Possession of strong product, technology and industry knowledge
" ‘Proficiency in Revit, AutoCAD, and 3D Modeling systems
‘Exceflent interpersonal skiils to effectively work with clients and consultants

PROFESSIONAL EXPERIENCE
2008- Present - Principal, ODA Architechre

«  26M + Kosiner - Urban Planning for Atfordable Housing; Chicago, finols
Responsible for feasibiiity study for the development ond planning of approximately 600 affordable and
mixed use residential and senior housing for Mercy Housln.

o 53+ Praide - Mulii Fumily Residential. Chicago, lilinois
Feasibliity Study for Renovaﬂon of 24 unit residential bullding, Incomorcﬂng sus?c!ncble deslgn practices

2003- 2008 " Project Architect, Macondo Corp. Architecis and Planners
« Clcero George Near Eiderly Housing, Chicago, itinols

Project Designer and Project Architect responsible for the design of 5 story residential building for the
eiderly, comprising of 55 affordable housing units.

NV llinois Chicago linois 60654 | P. 312.404.2792 | kmarudadu@odaarchitecture.com | www.odaarchitecture.com




mfzg d AQarchitfecture KAVITHA MARUDADU, AlA, LEED AP

IAN INTERGRATED DESIGN PRACTICE Managing Principal

s Logan Square Infll Affordable Housing, Chicago, Hinois
Project Designer for prototypes for infill housing in Logan Square Neighborhood

s 441 + Damen, Feasibility Study for Residential Development
Project Architect responsible for the feasibility study of residential development at 44" + Damen that
comprised of a mix of affordable townhomes, single family residential units, Eiderty Housing and Two Fats,

s Clyboum + Lamabee Residential Development, Chicago, iliinois
Project Architect responsible for the feasibillty and Schematic Design of residenticl development at
Clyboum+Larabee for the Chicago Metropolitan Housing and Development Corporation,

« Humboldt Park Stables- institute of Puertorican Arts and Cuiture
Project LEED Coordinator for Adaptive reuse of Humboldt Park Horse stable to institute of Puertorican Arls
' and Culiure, that is LEED Siiver Registered.

v e Housing for Centrai American Games Village, Mayaguez, Puertorico
Technical detaliing for construction drawings for the 2010 Central American Games Village

« Roosevelt Square Condominiums, Chicago, Hiinols -
Project Architect responsible for the design of residential unit iayouts for 5 story multl family building at
Roosevelt Square,

« The Mark— Multi family residential building at Broadway + Sheridan, Chicago, llinois
Project Architect responsible for the design of residential unit iayouts for 5 story muitt famiy bullding

.2000- 2003 Staff Archifect, Lucien Lugrange Architects

« Pinnacle Tower, Huron Sireet, Chicogo, iinois
Staff Architect responsible for the production of construction drawings for the high rise residential
building. '

« Ambassador West - Adaptive Reuse, Chicago, illinols '
Staff Architect responsible for the production of construction drawings for the conversion of the hotel to
condominiums.

[}

ie  Sustaincbie Design : Conference Presenter, Developed and Delivered Green Training programs and facilitated Design
- Charrettes.
*  Website and Graphic Design

HONORS AND AWARDS
« Winner - Rubens frophy in the competition held by the National Association for students of Architecture (NASA - A

National leve! symposium for students of Architecture), india - 1998 :
« First Prize in Innovative Type Design Competition held By Tomil Nadu State police housing , India - 1998-99

¥ inois Chicago liinois 60654 | P. 312.404.2792 | kmarudadu@odaarchitecture.com | www.odaarchitecture.com 2




ﬂ . .
j daarchitecture RODRIGO DEL CANTO, AlA

’AN INTERGRATED DESIGN PRACTICE Principal, Co-founder

.As a principal and co-founder of ODA Architecture, Rodrigo del Canto has been instrumental in its growth and development,
direcily responsible for programming, marketing and Client relations.

Mr. del Canto has a fremendous and diverse background in the Architectural, Planning and Urban Design fields. He is well
versed in State and Federal Reguiations, requirements and protocols. With over 25 years of experience in Public,
Govemnmental and Institutional markets he has acquired an impressive background in management and administration of a
number of nofable projects.

NCARB

2008- Prasent

1991- 2008

Registered Architect : States of liinols, Wisconsin, Florida and indiana

Illnlverslty of Venice, Venice, Haly
Ph.D. - Urban Design and Planning

lCIemsen Unlvudty Clemson, 5C
M.Arch - Master's Degree in Architecture and Urban Design

|
| Clemson University, Clemson, $C
Bachelor of Sclence in Architecture

}Geofgo Washington Universily, Washington, D.C.
! Bachelor of Science In Civil Engineering

PROFESSIONAL EXPERIENCE

Principal, ODA Architecture
26™ + Xostner - Urban Planning for Attordable Housing, Chicago, Hiinols

Responsible for the feasibllity study planning of approximately 600 affordable and mixed use residential
and senfor housing for Mercy Housing. Also directly responsible for spearneading community chamrettes

and focus groups to estabiish urban design guidelines for the development.
President, Macondo Corp. Architects and Planners

. Principoal of a Development Consulting, architecture, planrning and facliities management firm,

responsible for the leadership of an orgonization employing 28 individuals ot one time and completing an -
average of $ 25million dollars in projects yearty. -

- Mr.del Canto has advised public and private concems on major public works projects such as

transportation, planning & development and large residential, commercial and recreational facliities.

Other activities under Mr.ctel Canto's leadership include consuiting work on govemment and community
participation in the implementation of major development projects.

N linols Chicago linols 60654 | P. 312.259.0683 | rdelconto@odaarchitecture.com | www.odaarchitecture.com 1




j d Aaarchitecture RODRIGO DEL CANTO, AIA

AN INTERGRATED DESIGN PRACTICE Principal, Co-founder

1989- 1991 Senlor Vice President, C.F.Tassos & Associates

+ Provided design and consiruction management coordination for the Geneva Nafionai Resort, a 11,000
acres development surounding Lake Como in Geneva, Wisconsin. The development includes three
signature golf courses, a numbser of recreational facllities and the design of 1,200 condominiums as part
of the residential component of the development.

s Mr.del Cantfo was responsible for the design and the implementation of the infrastruciure planning and
the development of the residential component of this resort.
? 1785- 1989 Depuly Commissioner- Chly of Chicago Depariment of Economic Development -

. SenIOr Mcﬁager reporting directly to the Commissioner, Developed and implemented policies and
strategles for all city commerclal and industric! rea! esiate development.

«  Supervised a staff of 38, managing project planning, land assembly activities, desigh and finance
- structuring. Other major activifies under his stewordship included identification of areas for development,

capital planning, and implementation of infrosfrucwre improvements in the city’s retcii and indusirial
sectors

1983- 1985 . Assistant Commissioner- Ciy of cmccgo Depariment of Economilc Dwolopmom
| » Reported o the First Depuly Commissioner, mpewislngostaﬁof%
. Monaged a $ 135 million mutliple year capital improvement budget for lndustrlal and retdil areas of the

City.
RELATED AFMLIATIONS
» Execulive Committee Member, Real Estate Board of Jane Adams Resource Center
s Board Member, Uptown Development Corporation '
s Post President, Board of Heartiand Housing
« Board Member, Scholarship and Guidance Association
 HONORS AND AWARDS

s . Solomon Alexander Foundation Award for historic town research
Parls Design Prize, 1992

M Hinois Chicago lincis 80654 1 P. 312.259.0683 | rdelcanto@odaarchitecture.com | www.odaarchitecture.com 2




Odaarchitecture

AN INTERGRATED DESIGN PRACTICE IFFAT AFSANA, LEED AP

lffat Afsana has over 9 years of experience in Educational, Commercial, Residential and Interior projects with resporisibiiities
as a Project Architect in pre-design conceptualization, design development and documentation, permitting, consultcn'r
coardination and construction administration .

EDUCATION AND PROFESSIONAL CERTIFICATION
LEED Accredited Profassional, USGBC

Louisiana State University, Baton Rouge
Master of Sclence in Architeciure ~Professional Architectural Degree

Bangladesh University of !uglnuﬁng and Technology, Dhaka, BANGLADESH

Bachelor of Archileciure

2009- Present Prokc!mtuhct ODA Architecture
Focus on Commercial, Housing and Hospﬂality projects. .
Responsible for different phases of the e project, Including conceptual design, construction
documentation, pemﬂmngundaidding. '

2004- 2008 Project Archiltect, Gamhv

FocwonM%sdonmﬁcutand'Educaﬂonulbuidingpmjects . ‘ '
Responsible for ifferent phases of projecis-clesign, consiruction documan?oﬁon. coordination wirh
. consultants, clierit and ccmracton' contact, construction administration. -

s Alstate Data Ce_nter,;RocheEe, Hinols LEED Gold .
" Worked on the design, construction documentation, structural and MEP coordination for the 52,000
SF data center pro;ec? Client ond contructor con’ruc? Responsible for constmcﬂon udmwsircﬂon

s« Argonne’ Naﬁonnl Loborctoﬂes Interim Supercomputing Fucllity Argonne, linols
~Responsible for the design, consiruction . documentcﬁon. structural and MEP. eoordination for the
‘Interim facility within an existing warehouse. '

» Commonwealth Center OCX, Virginia
Part of the team responsible for the design and construction documentaﬂon of fhe 150,000 SF data
- center project.

T e HSBC Acadid Data: Cen#er. New Jersey
-Worked on the consfruction documentation for-the 100,000 SF data center project.

» [liinois Reom Renovation University of liinols at Chicago
Worked on the design, consfruction documentation, structural and MEP- coordlnuﬂon for the interior
-renovation of the 11,000 SF flinols Room at the Student Center. Responsible for construction
adminisiration.

V llincis Chicago llinois 60654 | P. 312.259.0683 | www.odaorchitecture.com




“daarchitecture

AN INTERGRATED DESIGN PRACTICE IFFAT AFSANA, LEED AP

2003- 2004

2001- 2003

1997- 1998

Family Learning and Resource Center, Alain Locke Charter Academy, Chicage _
Responsible for the design, construction documentation, structural and MEP coordination,
construction adminisiration for the renovation and design of the 7,000 SF project within an existing
school bullding.

Museum of Contemporary Art, Chicago
Designed the digital display for the education tobby. Designed and coordinated acoustic freatment
for the Kanter Meeting Room. Construction administration for main lobby reception, digital display
millwork.

Loftright, Fuileﬂoﬁ Street Residences, DePaul University, Chicago
Involved in developing the conceptuat design for the student dormitories.

Architect, Macondo cOrp Architecis and Planners - McCormick Place Dasign Team

Worked on the design development ang construction documentation of the Transporiation Center at
McComick Ploce. Responsible for construction documentation of different exterior envelope systems,
strucmrql and MEP coordinafion. Research of buliding materials and products.

Architect, Lucien Lagrange Archilects

Astor Park, 65 East Goethe, Chicago - Mid-fise condominium '
Worked on design development and construction documents for buiding lobby and common
condors. involved in consiruction adminlstration in_volvhg drawing revisions and redesigns.

Jacobs Residence, 65 East Goethe, Chicago - Townhouse
Worked on design and documentation for schematic design, design development, bidding, permit
and construction document phase. Responsible tor coordination with structural and MEP drawings.
Researched bullding codes, materials and products.

Ambassador West, 1300 N. State Parkway, Chicago

Conversion of a Hotel into High End Condominiums
Conducted elevation studies for main lobby and common comidors. Developed unit layout options.
Responsible for PLMEP coordination.

6274 Floor, Park Tower, 800 N. Michigan Avenue, Chicago - Private Residence
Developed design options for Unit layout under guidance of senior designer.

Development Dedgn_!:muﬂam: 1id., Dhaka, Bangladesh

Focus on residential, thh—rise office and commercial projects. Responsibilities included formulation and
development of design solutlons In consultation with senior architects.

HONORS AND AWARDS

interior Design Magazine's ‘Best of Year 2006' cward in Educational Project Category
Loft-right, Fullerion Sireet Residences, DePaul University, Chicago

B ilincis Chicagoe linois §0654 J p. 312,259.0683 | www.odaarchitecture.com i
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AN INTERGRATED CESIGN PRACTICE CHITRA GULATI, LEED AP

Chitra Gulati has over 8 + years of experience in a range of projects as Project Lead and Project Manager with responsibilities
in pre-design conceptudlization, design development and documentation, client interaction and intemal team
management, pemitting, consultant coordination and construction administrafion .

2008- Prezent

2000- 2008

Registered Architect : State of Wisconsin

NCARSB Cerlification {In progress)
LEED Accredited Professional, USGBC

Tulane Univently, New Orleans
M.Arch -Professionail Architectural Degree

Academy of Architecture. Mumbal, INDIA
B.Arch - 5 Year Professional Degree

PROFESSIONAL EXPERIENCE

Project Manager, ODA Architecture

'Responsiblliﬂes include project management of several Hospitality, Urban design and Planning
projects, including consultant coordination and scheduling.

Project Manager, Macondo Corp. Archifects and Planners

New LaSalle Banks in Frankfort and New Lenox; Hllinols
Main respansibliiies as Project Manager for these new constructions included project management
with client coordination/interaction and coritracting, pre-design. city approvals, schematic and
design development, intemal team management and construction administration.

. Exterior renovation of LaSalle Bank In OakiLawn, llinois

Project included providing an exterior facelift and a drive through addition for an existing facility. Key
-responsibifity included client coordination, contracting and design development along with city
approvals and presentations.

Due Diligence for site selection for LaSalle Banks, Hilnols
Project Monagement responsibifities included extensive client-developer coordination and
overooking the due diligence and site explorafion for numerous potential LaSalle Bank sitesin the .. .
Hinols region.

interior renovation for Banco Populor Banks, #inols
About 8 existing Banco Popular facility interiors were remodeled within a time frame of
.approximately10 months, Compiete client and confractor coordination including involvement during

JJ ilinois Chicago Hinois 60654 | P. 312.259.0683 | www.odaarchitecture.com
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AN INTERGRATED DESIGN PRACTICE CHITRA GULATI, LEED AP

1994- 1997

1997- 1998 -

confract award, project pricing and construction phasing were handled. Intemal team coordination
included design development and team scheduting.

Chicago Housing Authority - Senior Housing Projects
Invoived in the construction documentation of the interior/exterior renovation of 3 senior housing
projects inciuding the site assessments, preliminary study for ADA requirements.

-Chicago Housing Authority - Scattered Housing Projects

A study and site assessments of the single family homes in the Chicago area were conducted.

CMHDC- Albany Park Housing Projects
A study and assessment of the existing apartment bullding was conducted and proposals for interior
remodeling were eaxecuted.

Chiéago Housing Authority - Beverly Hills Housing Projects
Site assessment, Design Deve!opmem and Construcﬂon Documentation of the low cost housing
projeci were completed,

Key experience inciuded design and bulld of various residentialfretall interior remodeling and warehouse

designs in the Mumbal metropolitan region. Presentaﬂons and proposals for small scale industries ond

highway mo?els were also cenducted

Architect, Pheroze Kudianavala Consullants & Englmindlu

Bank of Baroda

Presentation ond Design Documentations
Work included a direct involvement in the deslgn ond presenfaﬂon of the Bank of Baroda
Headguarters in the Bandra-Kurla Complex.

8ank bf india

- Presentation and Deslign Documentations

Studies of client requirements and. pralimhury presenfaﬂons

NABARD
Construction Documentation 8 Construction Administration
Studies of clienf requirements and preliminary presentations

W lllincis Chicago flinois 80654 | P, 312.259.0683 { www.odaarchitecture.com 2
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processes.

Years of Experience: 28

Educstion

Bachelor of Arts in Architecture
lowa Stats University, 1981

Registrations
Registerad Architact, lilinois 1991

Profassional Affilistions

American Institute of Architects

Assacistion of School Business Cfficials

Council of Educationai Facility Planners
International Secretary, Midwaest Great
Lakes Chapter

Iinois Assogiation of School Business Officials
Past Chair, Service Associates Committee
Delegate, Delegete Advisory Committes
Membership Committes, 2005

State of Illinois
School Construction Guideline Task Force,
“Build Smart-School Construction in lllinois”®
Haalth/Life Safety Commitiee

lllinois Public Building Commission, School
Facilities Sub-Committee

lllinois School Board Reviewer, Life Safety
Process Service Associate Advisory

Healthy Schools Cempaign Task Force

Capital Developmant Board, Task Force on a
Uniform Building Code

Racent Spesking Engagements

*From Chicago to the Caymans" Building Better
Schools Summit, London, June 2008

Richard H. Dewar, AlA
Principal
Project Director

RELEVANT EXPERIENCE

Chicago Public Schools, Chicago,

llinois

Managing and design architect for

major capital improvement program

for new construction, renovations and

additions

Westinghouse College Preparatory

- a new 240,000 sf replacement
school, LEED certification

Littte Village High School- a new
1,400-student, 280,000 sf school

North Grand High School - a new
200,000 sf repiacement school

Tarkington Elementary School - a
new 1024 student, 132,000 sf
school, including Chicago Park
District field house and regional
office facilities within the school,
first CPS school to attain LEED
certification

Linear K-8 Prototype Design first
implemented at Haugan School,

a 115,000 sf K-8 schoal serving
820 students including facilities for
Chicago Park District within school

L-shape K-8 Protctype Design for
1,200 students at 100,000 sf for
implementation at Oscar Depriest
School, Anderson Community
Academy and Edward “Duke”
Ellington School

QWP/P Qualifications

Rick Dewar has a way of connecting with everyone he meets, particularly with
clients and educators. With nearly three decades of experience, he's also a
national expert on K-12 projects—known for his ability to lead school districts
through complex decision-making, planning and successful referendum

Albany Park Middle Schooi - 103,000
sf for 650 students including LEED
certification

Skinner K-8 replacement school

Waters Elementary School -
remodeling and addition including
cafeteria, library and classrooms

Evanston Community Consolidated
School District 65, Evanston, Winois

Life Safety Surveys

Additions to library, administration
and main entry at Dewey
Elementary School

Controlled multi-sensory stimulation
{earning center ("Katie's Corner”)

Life safety studies at 16 schools

Chicago international Charter School,
Ralph Ellison International Campus,
Chicagao, lllinois

Addition/renovation of previously
unoccupied building to house

offices, classrooms, labs, and a new
gymnasium

Adlai E. Stevenson High School
District 125, Lincolnshire, lllinois
Mulltiple building additions and
renovations bringing the school from
800 students to its current 4, 420
enroliment, which is divided into
smaller "houses”
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Total Years Experience: 24

Education

Master of Architacture

University of lllinois at Chicago, 1984
Bachelor of Science, Architecture

University of Wisconsin- Milwaukes, 1981

Registrations and Certifications

Registerad Architect: illinois 1989
NCARB 1997
LEED Accredited Professional, 2004

Professional Affiliations
Amaerican Institute of Architects

Community Activity

Regina Dominican High School
Building and Grounds Committes
Chicago Police District Stations, Selection
Panelist for Public Art
Notre Dama High School
Parents Association, Co-Prasidant,
20056-2006
$piritual Life Task Team for Long-Range
Planning, Member
Facilities Committes, Member

Thomas M. Clune, Jr., AIA, LEED AP
Senior Associate
Senior Project Manager

RELEVANT EXPERIENCE

Chicago Public Schools, Chicagoe,
Illinois

Architecture and engineering services
for CPS rencvations and additions

- 8 Partnership for Chicago Schooils
{PCS) joint venture, 2005 - 2007,
Director of design services for owners
representataive

University of Chicago - Gerald
Ratner Athietics Center, Chicago,
llinois

Design for new 147,000 sf compatition
and recreation athletic facility, in
association with Cesar Pelli and
Associates

Chicago Department of Aviation,
Chicago, Illinois

Creation of sustainable design
guidelines for the O’'Hare Modernization
Program - a $6.8 billion infrastructure
upgrade and runway relocation projsct

O’Hare international Airport, Chicago,
Hlinois

New contractor-led design-build airline
terminal/concourse {Terminat 6} with
associated people-mover system and
roadway reconfigurations, 750,000 sf

Chicago Department of
Transportation, Chicagao, lllinois
Design for new Division Street
bridge over the Chicago River; design

OWP/P Qualifications

Tom was recently OWP/P's Director of Architectural/Engineering services for
the Partnership for Chicago Schools (PCS) joint venture. As Project Director,
Tom managed the projects for all Chicago Public Schools additions and
renovations. As Project Manager, Tom will be responsible for coordinating ail
in-house disciplines and team consultants, setting and maintaining the schedule
and budget, and ensuring that all needs are met.

competition for 5 new pedestrian
bridges along Chicago's lakefront

City of Chicago Police Department,
Chicago, lllinois

Programming and design for 25
45,000 sf prototype district stations;
implementation of 6th, 10th, 16th,
20th and 22nd District Police Stations;
district station prototype update

Chicago Department of Construction
and Permits, Chicago, lllinois
Management of outsourced permit
review program, which encompassed
code reviews of more than 20 medium
to complex projects seeking building
permits from the City of Chicago

Detroit Police Department, Detroit,
Michigan

Conceptual design and programming
for new police headquarters and
parking garage

Ann Arbor Police District 15, Ann
Arbor, Michigan
New police and courts facility

WorldCom, Chicago, lllinois
Renovation of 14,000 sf network
information center

WoridCom, Riverdals, lilinois
New 30,000 sf network information
center, design-build with Tishman
Technologies Corporation
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Total Ysars Experience: 31

Education

School Building Program 2000 Raesearch Study
City of Vienna, Austria, 2001

Bachslor of Architecture
Virginia Polytechnic Institute and State
University, 1977

Registrations

Registered Architect: indiana, 1982
NCARB Caertification, 2005
LEED AP, 2004

Professional Affiliations
American Ingtitute of Architects

Authored Articles

‘Designing with Structural Steel: A Guide For
Architects,” Contributor, American Institute
of Steel Construction, 1998

Community Activity

Selaction Panelist for Public Art at Chicago
Palice District Stations
Montessori School Lake Forest
Board Member, 2007
Chair of Facifity Committee, 2000-2006
Village of Libertyville
Chair of Appearance Review Commission,
1998-2006

Geoffrey C. Walters, AlA, LEED-AP
Principal
Director of Technical Quality

RELEVANT EXPERIENCE

Chicago Police Department, Chicago,
lilinois

Programming through design
development for twenty-five 45,000 sf
prototype district stations; programming
through design for central detention,
public transportation unit and traffic unit
at the District One site

Chicago Public Schools, Chicago,
lllinois
Design of new 240,000 sf
replacement Westinghouse
College Preparatory High School,
including LEED certification

New 1,400-student, 250,000 sf Little
Village High School

Northside College Preparatory High
School, a new comprehensive high
school for 1,000 students that
includes science and computer
labs, auditorium and swimming
pool

Cayman Islands Ministry of
Education, Cayman Islands

Three new high schools, each
accommaodating 500-1,000 students

Woadiand School District 50, Gages
Lake, lllinois

Pre-referendum, pianning and design
services and documentation for a8 new

OWP/P Qualifications

As Director of Technical Quality, Geoff is the force behind OWP/P's ongoing
initiative to align the design and technical aspects of all projects. He promotes
full collaboration across disciplines in driving technically proficient design. Geoff
Ml is the go-to person for his knowledge of construction. He is experienced in

I crafting successful solutions for a range of project types.

240,000 sf, 4-5th grade school for
1,800 students

Community High Schoot District 117,
Lakes Community High School, Lake
Villa, iltincis

1,500-student second high school
campus including community/senior
center

Wiimetts Public School District 39,
Wilmetts, lllincis

Renovations and additions at Highcrest
Middle School including gymnasium,
classrooms, and student services

Oak Park School District 97, Oak Park,
lllinois

New 950-student replacement middie
schools for Julian and Emerson
schoois, both built simuitaneously in
two phases around the existing schools
which are demolished between the
two phases; 2-3-and 4-story project

on small sites with less than three
acres each; team concept with central
connecting spine

Niles Township High Schoo! District
218, Skokie, lllinois

Science classroom addition at Niles
West High School

Waucenda Area Public Library,
Wauconda, lllinois

Library sddition received a Citation in
Architectural Woodwork Institute's
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Total Years Experisnce: 27

Education

Bachelor of Science in Architectural Studies,
University of lfiinois, 1982

Registrations

Registered Architact, lllinois, 1995

Profassional Affiliations

American Institute of Architects

LEED Accredited Professional 2004

Registersd £nergy Professional, City of
Chicago, 2002

George Witaszek, AlA, LEED AP
Senior Associate
Project Architect

RELEVANT EXPERIENCE

Grant Community High School

District 124, Fox Lake, lllinais
New ﬁekjhouse and classroom addition

Northwestern University, Searle Halil,
Evanston, lllinois

28,000 sf addition and 23,000 sf
renovation to Student Health Services
Center, including clinical medical office,
psychological services, pharmacy,
axamination areas, reception, radiclogy
and treatment arsas; LEED Silver

Advocate Lutheran General Hospital,
Park Ridge, lilinois

New $201 million 384,000 sf bed
tower; mobile MR

Delnor-Community Hospital, Geneva,
Iilinois

Consulting service; West addition
impiementation

Froedtert and Community Health,
Milwaukee, Wisconsin
Long-term care unit

Froedtart Hospital and Medical
College of Wisconsin, Milwaukee,
Wisconsin

$82M, 265,000 sf, 7-story Cancer
Pavilion addition to Froedtert Hospital

Froedtert Memorial Lutheran
Hospital, Milwaukee, Wisconsin

OWP/P Qualifications

.M George brings extensive experience to the team by managing a wide variety
of project types, including new buildings, additions and renovations. He

will effectively lead and integrate the efforts of in-house team members,
consultants, and contractors throughout the project. George has a proven track
record of achieving successful, beautiful projects that are responsive to clients'
program needs, budgets and schedules.

Freestanding, 765-car parking deck;
linear accelerator expansion

Northwest Community Hospital,
Arlington Heights, !llinois
Renaissance Project: a 225,000 sf,
250-bed patient care addition and
expansion of emergency department;
NICU studies; wellness center

re-roof; interior office expansion;
consumer hub; cyberknife planning and
programming

OSF Saint Francis Medical Center and
Children's Hospital of lllincis, Peoria,
lllinois

Milestone Project, @ 440,000 sf tower
addition housing a 200,000 sf children’s
‘hospital within a hospital,' adult and
pediatric critical care services, inpatient
and outpatient surgical services,
interventional radiology/cath lab suite,
outpatient diagnostic services and main
lobby, reception and registration for this
facility associated with the University
of lllinois College of Medicine at Peoria
{$220 million construction cost); south
helipad

The University of Chicago Hospitals,
Chicago, lllinois

Linear accelerator #3 reptacement
Valley West Community Hospital,
Sandwich, lllinois
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Rich T. Ray, CSi
Senior Associate
Specifications

Rich provides a strong background in code and other regulatory compliance.

Years of Experience: 43

Education

Bachelor of Architecture
University of lllingis, 1966

Registration
llinois 1968

Profassional Affilistions
Construction Specification Institute (CSI)

RELEVANT EXPERIENCE

Chicago Public Schools, Chicago,
Minois

Managing and design architect for
major capital improvement program
for new construction, renovations and
additions

Cayman Islands Ministry of
Education, Cayman Islands

Three new high schools, each
accommodating 500-1,000 students

OWP/P Phoenix, Arizona
Programming and design of 15,000
sf in the historic Restoration Place
building; LEED certification goal

Argo Community High School District
217, Summit, lllinois

Field house addition, life safety
implementation, machanicai/electrical
improvements and classroom addition
(vertical expansion)

University of Chicago, Chicago,
llinois .

Athletic Facility Consultant for Gerald
Ratner Athletics Center, in association
with Cesar Pelli and Associates

Argo Community High School District
217, Summit, lilinois
Life Safety

Evanston Township High School
District 202, Evanston, Iliinois
Life Safety

OWP/P Qualifications

He is a technical leader in the firm and his expertise in specifications has been
an invaluable resource that stretches across all of our markets. His background
with equivalencies and his working relationships with regulatory agencies will
assist in developing realistic, cost effective solutions to code-related issues.

A.E. Stevenson High School District
125, Lincoinshire, llinols
Life Safety

Artington Heights School District 25,
Arlington Heights, Iliinois
Life Safety

Evanston Community Cansolidated
School District 65, Evanston, lllinois
Life Safety Surveys

Keanilworth School District 38,
Kanilworth, lillinois
Life Safety

Chicagatand Jewish High School,
Deerflald, lllinois
Life Safety

Oakwood Center, Gretna, Louisiana
Reconstruction and renovation of
275,000 sf mall to repair damage
sustained from Hurricane Katrina
including a 22,000 sf streetscape
expansion

Park Place, Tucson, Arizona
Expansion of one-level mall to add new
anchor tenant and four-level parking
deck

Westfteld Shoppingtown Southlake,
Merrillville, Indiana

Retail center expansion, including a
Dick's Sporting Goods and Borders
bookstore addition, a new restaurant
cluster and wayfinding system
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outs.

Total Years Experience: 16

Education

Master of Architecture
University of illinois at Chicago, 1993
New York Evening School
Cooper Union, New York, 1989
Graphic Arts Design and Production
University of California at Los Angeles
Extension, 1984
Bachelor of Arts in Philosophy
University of California at Los Angeles, 1983

Registrations

Registered Architect, liinois 1996
LEED Accredited Professional, 2002

Professional Affiliations

Americen Institute of Architects
Professional Development Conference Chair,
Chicago Board of Directors

Chicago Architacture Foundation
Sustainsble Programs Committee

United States Green Building Council
Regionalism Committes
National Market Sector Committee

AlA Chicago Presidential Citation recipient

Underwriters Laboratories
Environment Council

Spesking and Teaching Engagements

*The 2030 Challenga,” Panelist, Socisty of
Marketing Professional Services Chicago
Chapter, Chicago, lllinois, December 2007

Rand K. Ekman, AlA, LEED AP
Senior Associate
Director of Sustainable Design

RELEVANT EXPERIENCE

City of Chicago Department of
Environment, Chicago, lllinois
Program Management and Technical
Development for Chicago Green Homes
program, a winner of the ULI/Financial
Times Sustainable Cities Award

Chicago Public Schools, Chicago,
lilinois
New Buildings Environments Standards

Maercy Housing Lakefront, Chicago,
lllinois

LEED and sustainable design consulting
for Englewood permanent supportive
housing

USGBC LEED 2009 Reference Guide
Wiriting and guality assurance for the
new edition of the USGBC's LEED guide
for 2009

Tishman Speysr, Chicago, lllinois
Coordination of LEED-EB process for the
Chicago Title and Trust Building at 161
North Clark and the Franklin Center

Zelier Realty Group, Chicago, lllinois
LEED-EB consulting for portfolio of

13 buildings, beginning with 500 N.
Michigan Avenue

Evanston Township High School,
Evanston, lllinois

OWP/P Qualifications

Rand heads OWP/P's Environmental Design Group. His environmental design
consulting roles include program managing the pilot for the US Green Building
Council (USGBC) LEED Core and Shell Rating system. He has worked as
project environmentat consultant for corporate developers of both speculative
core and shell buildings, build-to-suit projects and commercial interior build-

LEED-EB consulting and administration
for 1m sf historic high schoot

City Of Phoenix, Phoenix, Arizona
Administration of Exam Study
Workshops that focus on the LEED-NC

Chicago Department of Aviation,
Chicago, Illinois

Creation of sustainable design guidelines
for the O’Hare Modernization Program,
a $6.6 billion infrastructure upgrade and
runway relocation project

United States Green Building Council,
Washington, DC
Program manager for LEED Core
and Shell Pilot Program (LEED-
C8) including project support for
over 250 national and international
projects, tachnical development and
Reference Guide writing.
LEED Review Team

American Institute of Steel
Construction, Chicago, ltlinois
Developmant of research and
documentation to promote the benefits
of structural steel within the USGBC's
LEED Green Building Program

Ilinois Science and Technology
Campus, Skokie, lllinois

Architect of Record for the conversion of
a former Searle/Pfizer site to a high-tech
laboratory campus
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Total Years Expsrience: 23

Education

Bachelor of Science, Energy Studies
Brown University, 1986

School of Continuing Education Certificate
Program, Plumbing and Fire Protection
Engineering
New York University, 1989

Registrations

Professional Engineer, illincis 1998
Certified in Plumbing Engineering (CIPE) 1988
LEED Accredited Professional, 2008

Profoessional Affilistions

American Socisty of Heating, Refrigerating and
Air Conditioning Engineers

American Society of Plumbing Engineers

Nationat Firs Protection Association

Saciety of Fire Protection Engineers

Ptumbing Working Group, Chairman

Chicago Code Advisory Board, Committee
Mamber

Teaching
ASPE Chicago Chapter Instructional Programs,
Instructor

Authored Articles

Plumbing Systems & Design Magazine,
Tachnical Editor

Daniel J. Fagan, PE, C!PE, LEED AP
Principal
Director of Mechanical Engineering

RELEVANT EXPERIENCE

Plumbers’ Joint Apprenticeship
Training Center, Chicago, lilinois
New training center

Chicago Charter School Foundation,
Chicago, lllinois
Eliison Campus project

Chicago Public Schools (CPS) and
Partnership for Chicago Schools
{PCS), Chicago, Illinois

On-cail and managing engineering
services

Ida Crown Jewish Academy, Chicago,
Hilinols

Feasibility study for a new private high
school

Homewood-Flossmoor High School
District 233, Flossmoor, illinois
Auditorium improvemnents

Argo Community High Schoot District
217, Summit, lllinois
Mechanical/electrical replacements and
renovations

Adlai E. Stevenson High School
District 125, Lincoinshire, lilinois
Entry, forum addition and music wing
additions

Chicagoland Jewish High School,
Morton Grove, lllinois
Facility planning, including test-fit and

OWP/P Qualifications

As the leader of OWP/P's Mechanical Engineering practice in Chicago,

Dan is one the most-respacted engineers in his profession. His colleagues
admire him for his direct approach to delivering simple, effective solutions
that consider how a building works best for all of its users. Because of his
diverse experience, Dan has been invaluable in making sure architecture and
engineering are fully integrated across all disciplines at OWP/P.

site evaluation, for a 400-student new
high school

Beach Park School Digtrict 3, Beach
Park, illincis
Five new classrooms and gymnasium
addition, various renovations at
Howe Eiementary School

Two new classrooms, gymnasium
and administration addition, various
rencvations at Newport Elementary
Schoal

The University of Chicago, Chicago,
Hlinois

Plant research lab AC installation

920 Building fifth floor iab upgrade
study

935 Building condensate replacement
Study

908/909/911/932 Buildings fire alarm
replacement

605 Building AHU replacement

918 Building utility tunnel
replacement study

Hlinois Science and Technology
Campus, Skokie, illincis
Various building work and renovations

Coilege of DuPage/DuPage County
Health Education Center, Wheaton,

Hlinois
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Total Years Experience: 14

Education

Bachelor of Science, Mechanical Engineering
lowa State University, 1996
Capital Development Board Praject
Management Training
IMC {International Mechanical Cotle}
Code Training Workshop, 2003

Registrations

Professional Engineer: lllinois, 2003, lowa,
2003

Speaking Engagemsnts

“Life safety: getting more out of your effort,”
|ASBO Annuai Spring Confarence, St.
Charies, lllincis May, 2008

Keith R. Hammelman, PE
Senior Associate
MEP/FP Engineering Lead

RELEVANT EXPERIENCE

Chicago Public Schoots, Chicago,
Hlinois
Juarez High School additions and
renovations

Mark Twain Elementary School
additions and renovations

Zenos Colman Region |l offica
renovation

Fiscal Year 05 and 06 boiler projects

Beach Park School District 3, Beach
Park, lllinais
Five new classrooms and gymnasium
addition, various renovations at
Howe Elementary School

Two new classrooms, gymnasium
and administration addition, various
renovations at Newport Elementary
School

Life Safety Plans/Survey
Waters Elementary School

Chicago International Charter School:
Ralph Ellison Campus, Chicago,
llinois - ‘
Addition/renovation to a former Catholic
school and new gymnasium

Arlington Heights School District 25,
Arlington Heights, llinois
Facility upgrades and maintenance

Additions for Dryden, Westgate

OWP/P Qualifications

Keith focuses on the design and construction of educational facilities. While
his specialty is the design of HVAC, Plumbing, and Fire Protection systems,

he also understands the importance that the other engineering disciplines play
on the completion of a successful project. As the Lead MEP/FP Engineer he
will bring his wealth of knowledge and experience in building systems to make
smart decisions for your facilities.

Renovations to Chicago Futabakai
Japanese School

illinois Science and Technology
Campus, Skokie, Illinois

Various MEP work and renovations to
Building A

Evanston Township High School,
Evanston, lllinois
2006 summer projects

Grant Community High School
District 124, Fox Lake, lHlinois
Design of a new 13,400 sf library/
learning center

Adlai E. Stevenson High School
District 125, Lincolnshire, lllinois
Renovations for 4,500-student school

Antioch Community High School
District 117, Lake Villa, lilinois
1,500-student second high school
campus including community/senior

-center

Homewood-Flossmoor High School
District 233, Flossmoar, Hlinois

Facility master plan inciuding auditorium
renovation and smart classrooms;
Performance contracting review

Rochelle Township High School
District No. 212, Rochelle, illinois
New 205,000 replacernent high school
designed for 1200 students
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Total Years Experience: 16

Education

Master of Science, Electrical Enginesring
Iinols Institute of Technology, 1992

Bachelor of Science, Electrical Engineering
University of lllinois, Chicago, 1980

Bacheslor of Science, Computer Science
University of Hinois, Chicago, 1988

Registrations
LEED Accredited Professional, 2004

John Econemou, LEED AP
Senior Associate
Electrical Engineer

RELEVANT EXPERIENCE

Chicago Public Schools, Chicago,
lllinois
33,000 sf renovation of office space
at existing Region 5 AlO offices

20,000 sf renovation of office space
at existing Region 3 AlO offices

100,000 sf renovation of office space
at existing Region 2 AlO offices

Replacement of voice evacuation
fire alarm panel at headquarters
building

25,000 sf of new classroom and
administration spaces

Managing engineer for renovations
Transfer packages:
Shoop Elementary School

Deneen Eiementary School
Marsh Elementary School
Juarez Elementary School
Burroughs Elementary School
Palmer Elementary School
Ryder Elementary School
Joplic Elementary School
Fernwood Elementary School
Sawyer Elementary School
Steinmetz High School

OWP/P Qualifications

John has led OWP/P Engineers in many projects with education and corporate
clients. He has extensive experience working with Chicago Public Schools and
offers first-hand knowledge of the specialized design needs for educational
environments. He will work closely with the other discipline leaders to ensure
a closely coordinated project. John will be responsible for the delivery of all of
OWP/P Engineers’ services.

Bouchet Elementary Math & Science
Academy

Field School
Francis W. Parker Schoo!

Sayre Elementary Language .
Academy

Nicholas Senn High School
Dawes Elementary School
The Chicago Academy
Colling High School

Twain Elementary School
Adams Elementary School
Nixon Elementary School
Randolph Elementary School
Mozart Elementary Schoal

Design peer review:
Cermak Academy

Cutle Elementary School

Field Elementary School

Goudy Elementary School

Murray Elementary School

Moos Elementary School

Simeon High School

Pichard Elementary School

CPS Modular Classroom Prototype




Resume

Total Years Experience: 22

Education

Bachelor of Science, Electrical Enginesring,
Northwestsrn University, 1986

Registrations

Licensed Professional Engineer, liinois 2004

Registarad Communications Distribution,
Designer 2005

LEED Accredited Professional 2004

Professional Affiliations

IEEE Section Executive Committee/ Chicago
Chaptar, Secrstary: 2001, 2005
Chicago Chapter, Vice Chair. 2002
Chicago Chapter, Chair: 2003
Chicago Chapter, Past Chair: 2004

BICS! Telecommunications Association

|EEE Power Enginsering Society/Chicago
Chapter
Executive Committee Positions: Vice-chair:
1988; Chair: 1999-2000; Student Liaison:
1898-2003, Ssnior Msember 2008

Speaking Engesgemants

“Telecommunications,” 1ASBO Presenter, June
2005

"State of the industry Roundtable Discussion,”
Panelist, Consuiting Specifying Engineer,
January 2001

“Applications of Technology to Security
Systems Roundtable Discussion,” Panelist,
Consulting Specifying Engineer, Novarnber
2000

Angeline Schasfer, PE, RCDD, LEED-AP

Senior Associate
Electrical Engineer

RELEVANT EXPERIENCE

Cayman islands Ministry of
Education, Cayman Islands

Three new high schools, each
accommadating 500-1,000 students

Chicagoland Jewish High School,
Deerfisld, lllinois

Design and facility planning, including
test-fit and site evaluation, for a
400-student new high school

Chicago Charter School Foundation,
Chicago, lllinois

Addition/renovation to a former Catholic
school and new gymnasium

Ida Crown Jewish Academy, Chicago,
inois

Feasibility study and architectural and
engineering services for new 100,000
sf private high school

Adlai E. Stevenson High School
District 125, Lincolnshire, lllinois
New entry and forum addition, music
wing addition

Chicagoland Jewish High School,
Morten Grove, illinois

Facility planning, including test-fit and
site evaluation, for a 400-student new
high school

Arlington Heights School District 25,
Arlington Heights, lllinois
Addition to Patton Elementary School

OWP/P Qualifications

Dedicated to advancing the electrical engineering community, Angeline
has worked with OWP/P to develop infrastructure for many technically
demanding projects, including a 24/7 network information center for
Worldcom. Angeline has been the past president of the Chicago Chapter
of the IEEE Power Engineering Society, and she has also been a vice
chair of the Chicago IEEE Section.

Beach Park School Diatrict 3, Beach
Park, lllinois

6,000 sf addition and efectrical service
upgrade for Newport Elementary
School

Chicago Public Schools, Chicago,
lHlinois
Electrical design including power, low
voltage systems, lighting and security
for:
New 240,000 sf Westinghouse High
School (LEED)

New 283,000 sf Little Village High
School

New 283,000 sf Kelvyn High School
New 56,000 sf Juarez High School

New 100,000 sf Miles Davis K-8
School (LEED)

New 104,000 sf Albany Park K-8
School

New 104,000 sf Anderson Academy
K-8 Schoal

New 114,000 sf Ellington K-8 School

New 114,000 sf Haugan Middle
School

New 133,000 sf Tarkington K-8
School (LEED)

New 85,000 sf Mark Twain
Flementary School




Ghassern Poushanchi, LEED AP
HVAC Designer
Associate

Resume

and efficiency.

Total Years Experience: 38

Education

Graduate Studies in Machanical Engineering,
Univarsity of Michigan, 1971

Bachelor of Science in Mechanical Enginesring,
Detroit Institute of Technology, 1970

Registrations
LEED Accredited Professional

Profassional Affitlations

American Society of Heating, Refrigeration and
Air Conditioning Engineers {ASHRAE)

Association of Energy Enginesrs (AEE)

Amaerican Soclety of Plumbing Engineers
{ASPE}

American Society of Mechanical Engineers
{ASME}

RELEVANT EXPERIENCE

Evanston Township High School
District 202, Evanston, lllinois
Renovation of science and computer
tabs, renovation of the Technical Arts
Building, installation of a new Ice
Storage Cooling System for Bacon
School

Chicago Public Schools (CPS),
Chicago, lliinois
Managing Engineer and Engineer of
Transfer Documents:

- CPS prototype HVAC system
energy analysis

~ CPS temperature controls
speacification modification

New high schools at Little Village
High School, Northside College
Preparatory High School and
Westinghouse High School (LEED-
registered)

New Elementary/Middie Schools at
Albany Park Middie School (LEED-
registerad), Anderson Academy,
DePriest Elementary, Ellington
Elementary, Haugan Elementary
and Tarkington Elementary {LEED-
registered)

Additions and renovations at
Juarez High School, Shoop
Academy, Deneen Elermentary,

OWP/P Qualifications

With almost 40 years of experience, Ghassem is a leader in the HVAC
Engineering group at OWP/P. His experience in many types of projects lends
him the expertise he needs to work efficiently in various environments.
Ghassem will work closely with other disciplines to ensure cross-coordination

Marsh School, St. John of God,
Colman Elementary School,

8rown Elementary School and

St. Stanilaus School, Chicago
Academy of High Schools, Arai
School, Donoghue School, Suder
School, Kellman School, Chadmers
School, Ninos Heros School,
Esmond Schoot, Earhart School
and Buckingham School

Review of Williams School, Gary
School, Pickard School, Fuller
School, Ray School, James Ward
School, and School “D*

Complete renovation of 45,000 SF
fuil-service HVAC system at Pirie
Elementary School

Renovation of Shurz, Taft, & Foreman
Schools, including existing labs,
HVAC system, and gas piping

Mechanical system replacement for
aircraft noise abatement at Garvy
School

Red Clay Consolidated School
District, Witmington, Deleware
Preparation of 50% construction
documents for renovation and
axpansion of Al DuPont High Schaool,
HB DuPont High School, Dickinson
High School, McKean High School, and
Skyline Middle School
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Total Years Experience: 36

Education

Degree
College of DuPage, YEAR

Basic Plumbing and Engineering end Advanced
Plumbing Engineering
Univarsity of llinois at Chicago, 1969-1971

Ragistrations
NCARR Certification, 2005

Professional Affiliations

Americsn Society of Plumbing Engineers
{ASPE)
National Fire Protsction Association

Awards

Capital Development Board [CDB}
Madigan Award 2002

University of lllinois at Chicago
Professional Services Consultant of the Year
for Projects over $2 million 2002

University of lliinois at Chicago
Professional Services Consultant of the Year
for Projects under $2 million 2004

Nevo Martelli
PFP Practice Leader
Project Manager

RELEVANT EXPERIENCE

CME Group, Chicago, lilinois*
Review of plumbing and fire
protection of a real estate strategy
involving approximately 2,200
employees and 600,000 sf of office
areas, trading floors, infrastructure,
telecommunications and data

Northern Arizona University,
Flagstaff, Arizona®
Review of plumbing and fire protection

Dana Hotel, Chicago, lilinois*
Lead Mechanical Engineer on new
26-story, 179-room hotel with
restaurant, fitness center, and
conference center

University of Chicago, Chicago,
Illinoisg*
Proiect Manager for new residence
hall and dining hail

Project Manager, LEED Specialist,
and Lead Mechanical Engineer for
south campus naw residence and
dining facility

Project Manager, Lead Mechanical
Engineer, and LEED Specialist for
south campus new residence hail
and dining facility's plumbing and
fire protection

OWP/P Qualifications

As the leader of OWP/P's plumbing engineering in Chicago, Nevo is also
experienced in all phases of HVAC. He has over 36 years of experience and is
well respected by his colleagues and throughout the industry. He is respected
for his simple and direct approach to project set-up, deliverables, schedules,
and communications on all levels.

University of lllinois, Chicago, illinais*

Project Manager and Fire Protection
Engineer for new 811-bed
residence hall, 524-seat dining
facility, and 75-set retail dining
facility

Project Manager for clinical core
center build-out

University Villags, Chicago, lllinois*
Mechanical Engineer and Fire
Protection Enginesr for conversion of
two loft buildings

Lake Cook Development, Chicago,
Illinois*

Project Manager and Laad Mechanical
Engineer for multiple mixed-use space
developments

Museum of Science & industry,
Chicago, Winois*

Mechanical Enginser for restroom
renovation

Concordie University, River Forest,
linois*

Mechanical Engineer for sprinkler
system upgrade

North Shore Congregation lsrael,
Clhlcago. lllinois*

Project Manager for synagogue
renovation and classroom addition

*prior experience
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EQUCATION
s University of Texas
- Ph.aL Structural
Engineering, 1985
+ Texas Tech University
- M.5. Structural
Engineering, 1879
- BS. Civil Engineering,
1978

PROFESSIONAL REGISTRATION
«Structural Engineer,
~ State of Hlingis
« Professicoal Engineer,
- State of lllingis
and 39 other states

PROFESSIONAL AFFILIATIONS

« American [oncrete
institute JACH {member of
Commitfee 340)

=~ American Society of
{ivil Engineers

+[ASLE), member
Structursl Enginee-s
Assaciation of iBinais
[SEADN

Matiix Enguureer g (o poralion

, Giructure: Fnginems

Profile: Gene C. Mojekwu, Ph.0., P.E, 5.E
President, Matrix Engineering Corporation

EXPERIENCE SUMMARY

Dr. Mojekwu has over 25 years combined practical, teathing and research expetience in
structural engineering, advanced structural mechanics and foundation engineering. He
has extensive experience in the structural design of bulldings, environmental facilities
and special structures, as well as evaluation. rehabilitation and restaration of existing

construction.

In addition to his duties as president of Matrix Engineering Carporation, Or. Mojekwu is
active in Structursl Engineering education. Since 1392, he has been an Adjunct Associate
Professor of Structural Engineering, Schoo! of Architecture, University of linois at .
Chicage. He has also served in a similar capacity at Texas Tech University, The
University of Texas at Arlington and Winols Institute of Technology.

He has been published, has several award winning designs, and is an associate member
of committee 340 of the American Concrete Institute, He is ticensed in 40 states.

REPRESENTATIVE PROJECTS [New Consiruction)

- Skinner Elernentary School, Chicagn, iL - 3-story, 100,000 sq. ft. school with attached
gymnasium

- Avondale Elementary School, Chicago, IL — 3-stary, 134,709 gross sg. H. pre-
kindergarten through 8" grade schaol to accommadate up to 300 students

- Miles Davis Elementary School, Chitaga, IL - 100,000 sq. ft. elementary school

- Edward K “Duke” Eliinaton, Chicaga, IL - 3-story, 114,000 sq. ft. elementary school

- Anderson Academy, Chicagp, IL - 3-story, 112,200 sq. i, elementary school

- John D, Shoap Elementary Schoal, Ehicago, lliinois - 27,000 sq; F. elementary school

- Davis-Shields Schooi, Chicaga, IL - 3-sfory, 83,300 sg. ft, elementary school addition

- Pickard Elementary Schoo! Addition, Chicaga, IL - 4-story, 46,000 sq. ft. elementary
school

- Thomas Kelly High School, Chicago, L - 4-story, 74,000 sq. ft. structurat steel
building addition

- Richard E. 8yrd Lommunity Academy, Chicago, IL - 4-story, 84,000 sa. ft. structural
steel building addition

- New McNair Etementary Schaat, Chicago, 1L - 94,000 s, ff. elementary school

- New Field Elementary Scheal, Chicaga, IL - 3-story, 65,000 sg. ft. elementary school

-~ Mildred Lavizzo Elementary School, Chicago, IL - 3-stary, 85,000 sg. f. school

- Henry 0. Uoyd Elementary School, Chicags, IL - 3-stery, 75,600 sq. ft. elementary
schoal addition
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Gene C. Mojekw, Ph.I. P.E., S.E.
Paged

Bronzeville Military Acadsmy, Chitage Public Schoais, Chicago, (L - This project,
recagnized with an award by National Trust For Historic Places, intiuded existing
condition assessment and design for fransforming the. old B* Regiment Armory, a
60,000 sq. Ft. tandmark building, inte the nation’s first public coliege preparatory
military academy

Hibbard Elemestary Scheol Addition, Chicage, IL - 3-story, 66,000 sq. ft. elementary
schoal

Van Vlissingen Elementary Schoal, Chicago, IL - 3-story, 85,000 sq. ft, elementary
school

McKay Elementary School Addition, Chicago, IL - 3-story, 73.000 sq. ft. elementary
school

Gray Eiementary School, Chicago, IL - 3-story, 54,000 sq. . elementary school

Gale Elementary School, Chicage, L - 4-story, 56,000 sq. Ft. elementary school
addition

Kennedy King College, Chicago, IL - S buildings {athletic, culinary/theatre, academic,
applied sciences and fibrary} with a total area of approximately 500,000 sg. ft.
Oakton Community College, Skokie, IL - 60,000 sq. ft, technalogy center

Chicago State University, Chicago, IL - 145,000 sq. ft, library

Child Development Center/Tharter Scheal, Governors State liniversity, University
Park, L. - 28,000 sq . bullding with adjacencies to the main tampus Facility it
consists of classraoms, offices, multi-purpose room and gross motor room

Henry Homer Redevelopment [Phase 11, Chicago, IL - 339 owner and rertal units in
low-rise and mid-rise buildings fotaling approximately 570,000 sq. ff.

4700 N. Sheridan Condominiums, Chicago, IL - 95,000 sq. ft. 12-story residentiat
buiiding

University Village Mid-Rise, Chicago, IL - Two, 9-story, 153,000 sq. ft. residential
towers

West Englewood Branch Library, Chicage, IL - 7,000 sq. ff. City of Chicago Branch
Library

Hale Park, Chicago Park Disirict, Chicago, IL - 15,000 sq. ft. gymnasium and multi-
purpose facitity

Fire Station Protatype. Chicage, IL - 15,000 sq. . state-of-the art prototype fire
station for The Chicago Fire Department

Homan Square Community Center, Chicaga, IL - 75,000 sy, Ft. field house/community
center

Abla/fosco Community Center, Chicaga, IL ~ 2-story, 65,000 sq. ft. community center
consisting of multi-purpose rooms, nafatorium, gymnasium, dassreoms, computer
learning centers, daycare, medical Facility and offices

Hatvig fagimensag Lotparation 13 8 lazeson Sivé 4k Noar v N2 4280
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EQULAT:ON
* Universify of Mimnesota
- M5, in Structural
Engineering
+ Poona University. India
- B.5. in Civil Engineering

PROFESSIONAL REGISTRATION
+ Structural Engineer

- State of tlincis
* Professional Engineer

- State of tinois

- State of Ohio

- State of Fennsylvania

PROFESSIOMAL AFFILIAYIONS

« American Society of Civil
Engineers [ASCE}, Fellow

+ Shuctural Engineers
Assaciztion of lHinois
(SEADI}

HMatn e Egineaniryg opoiation
Stogrural bngieears

Profile: Hashu H. Lhandwaney, P.E., S.E.
FASCE, Senior Structural Engineer
Matrix Engineering Corporation

EXPERIENCE SLUMMARY

Mr. Chandwaney has over 40 years of experience in structurat engineering analysis and
design, advanced structural mechanics, and foundation engineering, He has extensive
experience in the design, supervision and preparation of construction decuments for
residential, commertial, institutionat, industrial, and educational and wastewater
treatment facilities.

Mr. Chandwaney has provided the structural design for many award-winning University
science buildings, including the Bowen Hall of Science, Grinneil College; the Noyce
Science fenter, Grinnell College; the Vermeer Science Center, Central College; and the
Library & Science Complex, Loras Coilege.  Mr. Chandwaney's structural designs have
also been recognized by the Structural Engineers Association of lilinois and by the
Nattonal Council of Structural Engineers Association.

As the senior structural engineer, Mr, Chandwaney provides oversight for all structural
engineering design projects in addition ta praviding quality control at Matrix
Engineering Corporation,

REPRESENTATIVE PROJECTS (Eciucationat]

- Amelia Earhart Etementary School, Chicage, iL

- Yates High Schoal, Chicago, iL

- Bowen Hall of Stience Phase 1, Grinneli Callege, Grinnell, — 2-story concrete structure
with basement and steet frame lecture hal.

- Noyce Science Center Phase 2, Grinnell College, Grinnell, 1A — Renovation/Additian of
an existing 3-story cancrete structure with basement

- Vermeer Sclence Center, Central Coliege, Peila, IA — Renovation/Addition of a 3-story
concrete structure with a steel frame roof structure with solar paneis

- Library & Science Compiex, Loras (ollege, Dubuque, |A — 4-story steel Frame
structure with basement. The project included the design of an exterior glass curtain
wall with curved roof

- Dlin Haii, Drake University, Oes Moines, 1A - Renovation/Addition of university
tampus building. A 3-story enfrance with glass curtain wall that is designed above
and underground auditorium hall without the addition of intermediate columns within
the space

- MNinois Bell Telephone Company. Chicago, IL - Structural engineering design For a 30-
story, 1,000,000 sq. ft. steel framed structure

v }Z 421120
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Profile: Susan Khalifah, S.E., P.E.
Project Manager,
Matrix Engineering Corporation

EXPERIENCE SUMMARY
EQUCATION Ms. Khatifah has over 10 years of experience in structurat design and analysis of buildings.
* Purdue University She has served as an engineer, project engineer, and project manager on a wide variety of
- ?:;;" Civil Engineering. commertcial, industrial, institutional and residential building projects. She has managed all
phases of design and construction for new buildings, remodeling and additions to existing
PROFESSIONAL REGISTRATION structures utilizing structural materiats including structural steel, cancrete, cold formed
' f"'::::’:::::z“““ steet, aluminum, masonry and woad, She has experience in peer reviews for national and
« Struchural Engineer, international projects.
- State of lilinois REPRESENTATIVE PROJELTS
PREFESSIONAL AEFILIATIONS - Langston Hughes/Davis Develapmental Elementary School, Chicage, 1L - new 100,000 sg.
» American Institute cf Stesl ft., single story elementary school to accommodate students with severe physical and
Construction developmental diabilities
* Struchural Engineering - Skinner Elementary School, Chicago, IL - 3-story, 100,000 so. ft. school with aftached
Assaciation of lincie
gymnasium

- Beverly Branch Library, Chicage, IL - 16,000 sq. ft., City of Chicaga branch library

- Chicago Park Oistrict Fieldhouse Profotype, Chicago, IL - Programmed to include
administrative and support functions, a gymnasium, fitness rooms, athletic fields, and
maore, the design alse accommodates future expansion for a natatorium and a clubroem

- Park Boulevard, Chicage, IL - 311 new residential units totaling approximately 460,000
sq. ft.

- 1454 5, Michigan Ave. Chicage, IL - 25-story, 225 unit cast-in-place condaminium

@ building

- New Faith Baptist Church, Matteson, IL - 77,000 sq. ft. worship bullding with 2,200-seat
sanchuary, tlassrooms, chapel, fellowship hall, ehoir/dance building and related spaces

- Lake Park Crescent Mid-rise, Chicago IL - 40,000 sq. ff. cast-in-place concrete residential
building. Project inclutles eight stories of residential including three building setbacks
above one basement level of parking

- Hubbard Street Dance Company, Chicago, IL - Preject consists of a new fagade at north
and west elevations, lobby renovations and isolated structural building repairs

«  Bucktown-Wicker Park Branch Library, Chicago IL - 16,200 sq. ff. fwo story public library

- 3310 N Haisted, Chicago IL - 9,300 sq, ft. mixed use condominivm bullding, Project
includes precast concrete floor slabs supported by masonry load bearing walis,

- The Grand Plaza, Chicago, iL - 1.7 million sq. ft. cast-in-place concrete residential
building. Froject includes one B0-story and one 40-story fower on top of & 9-story

mixed use podium
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CIVIL ENGINEERING CONSULTANTS
/ P H I 5 m \ . 122 S. MICHIGAN AVENUE
SUITE 1830
\ENGINEERINGINC/ CHICAGO, IL. 60603

312.362.9900 (T) 312.362.9901 (F)

Joanne M. Morris, P.E., LEED AP
Vice-President

Ms. Morrls has mors than 25 years of civil engineering design and management experience in the transportation, industrial,
commercial, site development and aviation fields. This experience ranges from site studies to design of complex infrastructures,
and includes an in-depth knowledge of trucking, distribution, transportation and transportation-related facilities.

Through put her career Ms. Morris has been Civit Project Manager/Project Engineer responsible for a wide variety of private
projects Involving industrial, commercial, distribution and residential developments, and public projects including traffic and
transportation planning and rcadway, highway, urban development, airport and rail facilites. Ms. Morris has provided detailed clvil
engineering design and coordination including geometry, grading and stormwater management, utility design, paving, and planning
and permitting coordination for projects in dozens of municipalities.

Previcusly, Ms. Morris worked with several prominent Engineering firms in Chicago. She also has extensive experience as a
Program Manager, acting as the awner for airport and transportation projects.

Project Experience

Site Development- Belmont Cragin Elementary School, Chicago Hilnols — Site civil engineering for the construction of a
Commercialindustrial new 800 student siementary school nesr the intersection of Grand Avenue and Central Avenue in
Chicago, llincis. Civil engineering design work includes geometry, grading, drainage, paving, utility
design, and detailed coordination with the Chicago Public Schoois and Public Building Commission, City
agencies and utiiity owners. Work was designed to maintain access to existing school facllities during
the school year. The project is being designed to achisve LEED siiver certification.

South Shore High School, Chicagoe liinols — Site civil engineering for the construction of a new high
school on a 5 acre site at the Intersection of 76" Street and Jeffery Boulevard in Chicago, llinois. Design
work indudes geometry, grading, drainage, paving, utility design and coordination. The project is being
designed tc achieve LEED silver certification

Kelly Curle Gage Park High School, Chicago illinols — Site civil engineering for the construction of a
new high school on a 12 acre site near the intersection of 54" Street and St. Louis Boulevard in Chicago,
flinois. Scope of work includes geometry, grading, drainage, paving, utllity design and coordination with
the Chicago Public Schools and Public Buillding Commission, multiple City agencies, muitiple design
team members and several utiity owners. The project is being designed to achieve LEED siiver
certification.

Federal Express Ground, Bedford Park, liinols - Civil engineering for construction of a 350,000
square foot distribution hub center on a 59 acre site. The improvement includes staging for over 1,000
vehicles. Initial phases of the building are to be designed and constructed while maintaining operations
at the existing hub facility curently located on the site.

Patroimen’s Federal Credit Unlon Headquarter, Chicago, Minols — Civil engineering design for
75,000 square foot bank building and new public alley immediately south of site.

Harris Bank, Chicago and Evanston, lilinols — Civil engineering design for the construction of three
new Harris Bank branches in Evanston, lllinois and Chicago, ilinois.

United Parcel Service Chicago Area Consolidation Hub, Hodgkins, filinols This facility serves as the
consolidation hub for the UPS continental distribution network. The building has an area over 2,000,000
sfwith 1,250 truck dock positions on a 240-acre site.

Abbott Laboratories, AP34, North Chicago, lilinols - Civil engineering for 270,000 s.f. office building
including design of one mile of three iane roadway.

AVIATION TRANSPORTATION SITE DEVELOPMENT MANAGEMENT




CIVIL ENGINEERING CONSULTANTS

/ P H I 5 m\ 122 5. MICHIGAN AVENUE

ENGINEERING INC SUITE 1830
CHICAGO, IL. 60603

Site Development-
Reslidential

Reglstration

312,362.9900 (T) 312.362.9901 (F)

Oakwood Shores, Chicago, lilinois — Civil engineering design for construction of single famity homes,
townhomes, and apariment buildings for Phase | of the redevelopment of the former Madden Wells CHA
complex. The project covers 10 square blocks and includes site layout, paving and grading, utility
design, coordination with the City of Chicago and private utility companies.

The St. Clalr, Chicago, lllinols - Civil engineering design for a high-rise mixed use office compiex at St.
Clair and llinois Streets.

MCL, Old Town Square, Chicago, litinols - Civil engineering for residential development at Wells and
Goethe Street.

McCormick Place West Expansion, Chicago, lliinols — Treffic engineering / transportation planning
servicas for the 680,000 square foot expansicn of McCormick Place.

Western Avenue Mid Block Bus Crossings, Chicago, lilinols — Study of feasiility of providing
midblock bus stops and pedestrian crossings for the Westem Avenue Station of the CTA Blue Line.

Olive Harvey Traffic Impact Study, Chicago, Hiinols - Traffic study examining the impact of providing
an additional entrance to the existing site parking iot on the adjacent arterial streets and expressway.

Sign Consolidation Program, Chicago, lllinois- Program manager for City of Chicago program to
optimize traffic signage on over 100 miles of urban arterials and local streets.

iL Rte. 47, Wl County, lllinols - Design report 3-mile highway widening and improvement project.
75th Strast Improvements, Hodgkins, Hiinols - Capacity analyses, intersection design studies, and

roadway design for construction of 1-mile of new roadway to serve the United Parcel Service Chicago
Area Consolidation Hub, a new interchange on i-294, and Willow Springs Road.

Registered Professional Engineer- llincis

LEED Accredited Professional — U.S. Green Building Council

Education

Master of Science in Transportation
Northwestern University, Chicago, lllinois

Bachelor of Science in Civil Engineering
Bradley University, Peoria, llincis

AVIATION

TRANSPORTATION SITE DEVELOPMENT MANAGEMENT




lacobs Ryvan Associates

Years of Experience

Relevant Project
Experience

" Licensed by Exam and reglstemd to practice landscape archnectm'e in Cahfmma, #2158,

Iltinois, #157-000003; Texas, #958; Michigan, #3901000924; Tennessee, #00000343; Indiana,
#L.AB0860013; Wisconsin, #014-0000351; Maryland, #1186; Florida, #1.A-0000817; Connecticut,
#LAR.906; Virginia, #0406 000948; Missouri, #2000148386. CLARB Cettified, 1985 to
present.

33 years. JRA Partner since 1982; with JRA since 1979. Prior experience in Los Angeles,
California, Warren E. Lauesen, FASLA and Associates.

Ms. Ryan’s professional practice has been landscape design for and consultation to
municipalities, individual institutions, corporations, developers and owners, for a variety

of project types, including campuses, parks, and office buildings. A sampling of relevant project
experience includes:

PBC Haugan School, Green Roof and Jensen Park, Chicago, IL.

Landscape Architect, Partner in Charge - Redesigned the campus park’s entire site plan to

accommodate the needs of the neighborhood users, facilitate pedestrian circulation and to assist

the Chicago Park District with ease of maintenance. Also designed a 3800 square foot green

roof system over facilities shared by Jensen Park and the Helge Haugan School.

Reference: Derek Ottens 312/644-9850x227
STL Architects :

Belmont Cragin School and Green Roof, Chicago, IL.

Jacobs/Ryan Associates is designing landscape and green roof for a new school seeking a LEED

Gold Rating. Strategies employed include permeable pavements, underground detention, under

vegetated bio swales, rain gardens and a green roof.

Reference: Derek Ottens . 312/644-9850x227
STL Architects '




Bnghtonmkmmmtary :Schﬁl: @hmgo, e
Partner in Charge - This is’8 LEED Sitver pro_|ect for the Pubhc Bmldmg Commission, designed
with a green roof, permeable paving, and a prairie with trails.
Reference: Colby Lewis 312/259-9393
STR Partners, LLC

Barrington Area Library Renovation, Master Plan & Sculpture Garden,

Barrington, IL.. Design Partner - Landscape architectural design for a vatiety of spaces

surrounding a new addition to the Library. Landscape areas included courtyards and a terrace

garden, including wetland, native plant areas and educational signage. 1994 ASLA Illinois

Chapter Award of Merit for the original renovation project. Subsequent phases included site

master planning of interpretive areas and natural wetlands, placement of scuipture throughout

the site and furniture additions to the plan as more donor money becomes available. With Ross

Bamey + Jankowski, Architects.

Reference: Barbara Sugden, Head Librarian 708/382-1300
Barrington Area Library

Maywood Public Library, Maywood, IL.
Landscape architectural design for a variety of spaces surrounding a new addition to the Library.
Landscape areas included parking lot plantings, screening berms, entry plantings and integration
into a city park.
Reference: Ms. Carol Ross Bamey 312/332-3600

Ross Barney + Jankowski

Ames School, Chicago, IL.

Partner in Charge - Landscape Architectural design of a public middle school involving

street trees, screen planting, parking lot, soccer field and a formal courtyard designed for

school instruction and ceremonies.

Reference: Neale Scotty 312/454-9100
A. Epstein & Sons International, Inc.

Tonti Peck (Socorro Sandoval) Elementary School, Chicago, IL.

Partner in charge - Landscape Architectural design of a CPS public elementary school next to

Senka Park, including street trees, parking lot, and an unusual and colorful children’s courtyard

designed to encourage various types of learning, interaction and play.

Reference: Rick Schroeder : 312/346-2300
Knight Architects Engineers Planners




8, i scapes, pédest anpaths, ﬁ!ﬁatdn fenang,hghtmg,
lport courts and fields, nmnmg%mdks, play areas snd playgrounds md landscape planting
enhancements and beautification.

Reference: . Robert Bigelow 312/ 346-8131
' HOH/Harry O. Hefter Associates

Publications and “The Modem Prairic”, article part of cover story “Landscape Published Works Architecture in

the Midwest”, Landscape Architecture, April 1992. “Berm: A Four Letter Word”, Landscape
Architecture, April 1992, “Their Kind of Town”, Landscape Architecture, May 1991.
“Jacobs/Ryan Associates, The Private Sector-Small and Intermediate Firms,” inovative Solutions
in Landscape Architecture, a book by Steven L. Cantor, Van Nostrand Reinhold, 1997, featuring

2 IBT projects; and cover picture of Contemporary Trends on Landscape Architecture by same
author and publisher, 1997, featuring IBT Gumee. “The Power of Green: Can Green Space Really
Reduce Crime?”, ILASLA Elevation, Summer 2008.

Chair, ASLA Editorial/Publishing Committee, Landscape Architecture, 1998-03, Managing
Editor, Illinois Landscape Architecture, 1989-1993,

Honors and Awards Fellow, American Society of Landscape Architects, October 1997, for Executed Works.

President’s Award Illinois Chapter ASLA: 1998 for the Chicago Department of Environment
Nature Center/Nature Preserve Network Feasibility Study. Honor Award, Illinois Chapter ASLA:
2007 for Wabash Plaza Vietnam Veterans Memorial, Chicago, Illinois, and 1993 for Iilinois Bell
Telephone Remote Switching Facility, Gurnee, Illinois. Merit Awards, Iilinois Chapter ASLA:
1989 for Port Clinton Square Atrium, Highland Park, Illinois; 1990 for Buffalo Grove Town
Center, Retail I & II, Buffalo Grove, Illinois; 1991 for Northeastern Illinois University, Campus
Landscape Master Plan, Chicago, lllinois; and 1994 for Barrington Area Library, Barrington,

Illinois.
Appointments Trustee, Illinois Chapter ASLA, 2003-2009. Iilinois State Board of Landscape Architects, 1990-
and Offices 1997. Board Chair, 1995-1996. Appointed by Govemor James Thompson to the first board to

license Landscape Architects in the State of Illinois. 1991, 1992, 1995 CLARB Annual Meeting
Illinois Delegate. Jury member, 1989 SARA Professional Design Awards, Society of American
Registered Architects.
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Prior to joining JRA, Mr. White worked at the Park District of Highland Park in Highland
Park, Tllinois from 2004-2006. Mr. White then joined DLK Civic Design as a landscape
designer pursuing his interest in landscape architecture where he worked on several school
and streetscape projects. Mr. White joined JRA in 2008 as a landscape design Associate.

Belmont Cragin School, Chicago, IL.
Mr. White assisted with LEED final landscape design and construction documents for
an elementary school including rain gardens and green roofs. He is now assisting with

_construction administration.

UIUC Lincoln Hall, Champaign, IL. -
Mr. White assisted with the LEED landscape construction documents for exterior and
courtyard area renovations of an historic structure on the campus quad.

Wabash Underbridge and Michigan Avenue River Walk, Chicago, IL.
Mr. White prepared landscape design, construction drawings and specifications on the
extension of the Chicago Riverwalk from west of Michigan Avenue to State Street.

Brighton Park Elementary School, Chicago, IL.
Mr. White prepared landscape design and construction documents for a LEED
elementary school including the design of a green roof and a prairie.

Camp Porter Barracks and Infrastructure, Great Lakes, IL.

Mr. White has assisted with preparing of construction documents for the Small Arms
Trainer and the Special Recruit Barracks; and answered requests for information
regarding streetscape elements.

CPS Mather High School, Chicago, IL.
White took construction documents from 80% to 100% and finalized all LEED
Documentations.

Adam White is proficient at the following design softwares:
Auto CAD, MicroStation, Photoshop, InDesign.
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Relevant Project
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After studying abroad in England for a year, William joined Pressley Associates as an
intern. He participated in campus, land re-use, and urban design projects around the
Boston area, gaining valuable hands-on design office exposure before returning to Purdue
to complete his studies. In 2000, he joined Douglas Hoerr Landscape Architecture as
a landscape designer. There he assisted with design of residential gardens, park and
recreation projects, and corporate campuses throughout the United States.

The Woodiands Community, Chicago, Illinois
Design incorporated additional play and recreational equipment and landscape with
existing facilities appropriate for the needs of a converted condominium community.

British School of Chicago, Chicago, Illinois
Designed parkway planters and developed landscape construction documents for a new
LEED certified building in Chicago’s Clybourn Corridor.

Local 399, Chicago, Illinois
Responsibilities included landscape design and parking lot layout along with
construction documents for this new structure along the Chicago River.

Alexian Brothers Medical Center, Elk Grove Village, Illinois
Designed landscape for site buildings, parking lots, and entry areas.

Sanya International Golf Course, Shen Zhen, China
Responsibilities included landscape, roadway, gateway and signage design. Coordinated
and conveyed designs through digital transmission with architectural offices in China.

Erie on the Park, Chicago, Illinois
Created schematic designs and construction documents for entry plaza planters for this
high rise building in Chicago's river west neighborhood.




Awards

Certificates

Affiliations

Committees

Southern Illinois University in B. S. Forestry, Cabondale, 1967

Retired Principal City Forester, City of Chicago, Department of Streets and Sanitation,
Bureau of Forestry Qutreach Coordinator, USDA/APHIS/PPQ Asian Longhorned Beetle
and Emerald Ash Borer.

Illinois Arborist Association, Award of Merit, 2004
Society of Municipal Arborists, Honorary Life Membership, 2000

ISA Certified Arborist Since 1997
ISA Certificd Municipal Specialist since 2004
SAF Certified Forester Since 2000

Illinois Arborists Association

Illinois Arborists Association

Illinois EAB Readiness Plan Committee

Illinois Nurserymen’s Association, Growers Committee

Illinois Tree Specifications Review Committee, Charter Member
International Society of Arboriculture, Board of Directors, presently
Society of Municipal Arborists, Presidént 1996 and 1997
Society of Municipal Arborists, Board of Directors, presently
Illinois EAB Communications Committee

Illinois EAB Wood Utilization Team

Tllinois EAB Reforestation Committee

Wisconsin EAB Waste Utilization Group

Best Management Practices (Tree Inventory and Planting & Transplanting) 2005 — 2006
Constitution and Bylaws 2005 to 2007

Chaired the Nominating and Elections Committee from 2005 to 2007

Represent the ISA at the “Continental Dialogue on Non-Native Forest Insects and
Diseases” hosted by the Nature Conservancy




Professional Presentations Southern Nlinois University in B. S. Forestry, Cabondale, 1967
[Publications Member of the ISA review Committee for the American Planning Associations, Planning
the Urban Forest: Ecology, Economy, and Community Development, PSA
Member of the ISA review committee for the SAF CURRICULLUM ACCREDIDATION
STANDARDS REVIEW

Co presented with Bernie Jacobs FASLA “Everything You Need to Know About
Establishing New Trees But Don't Know Who to Ask” at the 2006 ASLA Annual
Meeting and the International Federation of Landscape Architects’ (IFLA) 43rd World
Congress on Saturday, October 7, 2006, at 4:00-5:30pm, at the Minneapolis Convention
Center.

Presented “Everything You Need to Know About Establishing New Trees But Don’t
Know Who to Ask” at the 2006 Penn-Del annual Conference and Trade Show.

Presented “Early Pest Detection in our Urban and Community Forests; The Role of the
Municipal Forester” at the SMA Annual Conference in Ashville, NC on October 4, 2006

Presented an updated version of “Early Pest Detection in our Urban and Community
Forests; The Role of the Municipal Forester” at the SMA Annual Conference in
Hollywood, FL on September 19, 2007

Presented “Invasive Insect Threats to the Southern Region” at the Southern Chapter
anmual conference in Knoxville, TN on March 18, 2008




RESLME

Christopher Harris, MRICS
Operations Director

Mr. Harris has over 30 years in the construction industry. His ; EDUCATION:

experience covers cost estimating through all stages of design, . Aston University, Birmingham,
on-site cost control, bid documentation and value engineering England, BSc (Hons), Building

on various projects for both government and private sectors. ? Economics and Measurement, 1977
He has provided cost control and construction consultancy : CERTIFICATIONS/AFFILIATIONS:
servicas on a diverse range of projects both domestic and . Professional Associate: Royal
overseas. These include laboratories, office development, Institution of Chartered Surveyors:
hotels, aguariums, baseball parks, courts, jails, hospitals, 1988

schools, and universities, sheltered housing, factory estates and :

retall stores. The work covered new build, rencvation, additions YEARS OF EXPERIENCE: 30+
and conversions with a total value of these projects going welt : '
into the hundreds of millions of dollars.

REPRESENTATIVE EXPERIENCE:

Belmont Cragin Elementary Scheol, Chicago lliinois !

Bronzeville Military Academy, Chicago, lilincis :

Cermak Elementary School, Chicago, lilinois

Cuffe Elementary School, Chicago, lllincis

Devonshire Elementary School, Skockie, lllinois

Drummond Schoal, Chicago, lllinois

Helge A. Haugan Middie School, Chicago, lllinois

Jane Addams Schocl, Chicago, lllinois

Latin Upper School Landscaping, Chicago, lilinois

Linne School, Chicago, lliinois

Little Village High School, Chicago, lilinois

Plainfield Migh School, Plainfield, liinois

Plum Grove School, Roliing Meadows, lllinois

Sanbom School, Chicago, ilincis

Stevenson High School, Lincolnshire, lllinais

Waestbrook Elementary School, Mount Prospect, Hllincis

Whitney Young High School, Chicago, lllinois

College of DuPage Student Resource Center, Glen Ellyn,

lliinois

North Park University, Student Center, Chicago, illinois

Rock Valley College, New Support Services Building,

Rockfard, lliinols

University of Chicago, Graduate School of Business,

Chicago, lllincis

+ University of lliincis at Chicago, South Campus Mixed-use
Redeveiopment Master Plan, Chicago, lllincis

+ University of Michigan Literature, Sciences & Arts Building
Renovations, Ann Arbor, Michigan

+ University of Michigan, Student Activities Renovations, Ann

Arbor, Michigan

R R
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Jignesh Shah, MRICS, CCE, CCCA, LEED AP, AVS
Senior Consultant
: EDUCATION:
Mr. Shah has over 18 years of experience in the construction “, Bachelor of Science in Civil
industry. His experience covers cost estimating at all the phases ; Engineering, University of Poona,
of design — Conceptuat to Construction Documents, on-site cost : 1982
control, change order review, bid documentation and value : i ction T
engineering on various projects for both govemment and private : Diploma in Constru "; echnology,
sectors. He aiso has experience in project management, Father Agnel Polytechnic, Bombay,
construction scheduling and constructability reviews on various india, 1988
projects. 2 CERTIFICATIONS/AFFILIATIONS:
Mr. Shah has provided cost estimating and construction . Professional Associate: Royai
consultancy services on a diverse range of projects both local : Insﬁ;utlon of Chartered Surveyors:
and international. These include Heavy Construction like ; 200
Roadways, Toll Highways, Bridges, Hotels, Motsis & Resorts,
_ Laboratories, Office Complexes, Sports Fadilities, Correction . Certified Cost Engineer (CCE) by
: centers, Court houses, Hospitals, K-12 Schools, College . Association for the Advancement of
: Buildings, Senior Housing, Custom Homes, Industrial Estates, cost Engineering Intemational ( AACE
2 Shopping Malis, Retall Stores, Medical Office Buildings, Data . Intemational)
: Centers. The work covered new construction, historical 5
restoration, renovation, additions and slterations to existing ; Certified Construction Coniract
facilities. : Administrator (CCCA) by
: Construction Specification institute
REPRESENTATIVE EXPERIENCE: . (csh
* Addition to Fry Elementary Sehool for SD 204, Napervle. . LEED Accredited Professional (LEED
+ Batterman Elementary School, Las Vegas, Nevada . AP)by United States Green Buliding
+ Belmont Cragin Elementary School, Chicago lliinois . Councli (USGEC)
-+ Conversion of Troy Middie School, Shorewood, lllinois
+ Cottage Grove Middle School Addition for SD 169 | Associate Member of American
+ Glenbrook Elementary School Building, Glenbrook, lilinois - Sodlety of Civil Engineers
<+ Jotiet Central High Classroom Addition, Jollet lllinois ;
+ New Walker Elementary School for SD 181 ' Certified Contractors Quality Control
+ School Addition for Isiamic Foundstion in Villa Park, llinols ~ (caorby United States Army Corps
+ Chicago City Colleges, Sitework, Chicago, lllinois . ofenglneers
+ North Park University, Student Center, Chicago, lllincis :
<+ Northwestsm University Tech Drive Enhancements, .
Evanston, lllincis . YeARs oF EXPERIENCE: 18+
+ Penn State Univarsity , Life Science Building, State ‘
College, Pennsylvania
-+ University of Chicage, Scope Assessment /Cost Estimates,

Chicago, lllinois

University of Chicago David Logan Arts Center, Chicago,
lllinois

University of Chicago, Searle Chemistry Building, Chicago,
lllinois

U of | Student Dining Hall & Residence Project,
Champaign, lilinols

University of Chicago Jones Hall Computation institute,
Chicago, lllinois
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RESUME

Kimberily Palmer
Senior Electrical Estimator

Ms. Palmer has over 27 years of experience In the
Construction Industry specializing in electrical instaliation,
estimating and project management. Her field experience
includes performing installation of electrical systems and
equipment. Ms. Paimer has specialized in cost estimating
and value engineering of the electrical aspects of
construction projects from concept to completion for the
majority of her years In the industry.

Ms. Palmer has worked on a wide variety of projects
including convention centers, hospitals, laboratories,
schools, retall malls, sirports, commercial cffice bulldings,
chemical plants, automotive plants, steei mills, and
printing presses. The value of these projects covers a
broad cost range and totals hundreds of millions of dollars.
She has the ability and experience to oversee every
aspect of a project including negotiations, scheduling and
budgeting.

REPRESENTATIVE EXPERIENCE:

+ Helge A. Haugan Middie School Chicago, lllincis

+ Lake Forest Academy, Chicago, Hlinois

+ Little Village High School, Chicago, lliinois

+ Luther Burbank School, Chicago, lllincis

+ Cuffe Elementary School, Chicago, lllinois

+ Latin Upper Schoot Landscaping, Chicago, lllinois

+ Brandon Middle School, Ortonville, Michigan

+ Cranbreok School - K-12 Private School, Michigan

+ H.T. Burt Elementary, Ortonville, Michigan

+ Harvey Swanson Elementary, Ortonvilie, Michigan

+ Homer Central Schoot, Homer, New York

+ Santa Ana Unified School District - Carr Intermediate
School Expansion Santa Ana, California

+ Sterling Helghts High School Steriing Heights, Michigan

+ Tray High School, Troy, Michigan

-+ Waesthreck Elementary School, Mount Prospect, lllinois

+ Drew University, Bowne Hali Madison, New Jersey

+ Kennedy King Coltege New Campus Chicago, lllinois

+ North Park University, Student Center, Chicago, lllinois

+ Northwestern University Tech Drive Enhancements,
Evanston, lilinois

+ Penn State University , Life Science Building, State
Coliege, Pennsylvania

+ University of Chicago, Jones Hail Computation institute,
Chicago, lllinois

+ UW Madison, Sterling Hall Renovation, Madison,

Wisconsin

EDUCATION:
NECA Project Management
Training, 1997-1998

Apprenticeship Licensed
Joumeyman Electrician 1983-
Current

Trade Service Electrical
Estimating School, 1985-1986

NECA Elecirical Estimating School

- 1984-1985

National Electrical Training
Industry, 1879-1983

CERTIFICATIONS / AFFILIATIONS:
Joumeyman Electrician License

YEARS OF EXPERIENCE:
27

FGOULD.COM




RESUME

Semyon Moreyno
Senior Mechanical Estimator

Mr. Moreyno has over 29 years experience in engineering and
estimating of HVAC systems in various types of buildings. He
has calculated, designed and estimated many piping and
ductwork systems, air pollution control systems, insulation
profects, and heat transfer equipment projects. He also
possesses 5 years of field experience in which he assisted
during the construction and start-up phases and provided
continued maintenance support throughout operation.

I ; " Ha has provided cost control and engineering services on a
variety of projects both domestic and overseas. These include
educationat facilities, laboratorles, hospital systems, residential
buildings, retail stores, power plants, industrial facilities, and
automotive plants.

REPRESENTATIVE EXPERIENCE:

Belmont Cragin Elementary School, Chicago lllinais
Carmak Elementary Schoal, Chicago, lllinois

Cuffe Elementary School, Chicago, lllinols

Daover/Sherborn Regional Schools, Dover, Massachusetts
Helge A. Haugan Middle School, Chicago, lilincis

Little Village High School, Chicago, Illinois

Santa Ana Unified School District - Carr intermediate
School Expansion, Santa Ana, California

St. Charles High Schoal, St. Charles, lllinocis

Waestbrook Elementary School, Mount Prospect, lllincis

: illinois College, Residence Halls Master Plan, Jacksonville,
i ifinois

: ~  University of Chicago, Graduate School of Business,

: Chicago, llinois

University of Chicago, Scope Assessment /Cost Estimates,
Chicago, llknois

University of Chicago David Logan Arts Center, Chicage,
lllincis

University of Chicago international House Dommitory Room
Renovation, Chicago, lllinois

University of Chicago, Jones Hall Computation Insfitute,
Chicago, lllincis

University of Chicago Law School Fountain, Chicago,
Illinois

University of Cincinnati, Student Recreation Center,
Cincinnatf, Ohio

University of lllinois at Urbana-Champaign, Morrill Hall
insectory, Urbana, lllinois

UW Madison, Sterling Hall Renovation, Madison, Wisconsin
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EDUCATION:
Palytechnical Institute, Kiev, USSR,
BS, Mechanical Enginsering, 1972

City-Wide College, Chicago, illinois,
Computer Aid Drafting w/AutoCad
Course, 1990

YEARS OF EXPERIENCE: 29+

FGOULD.COM




Anthony Shou

Senior Consultant

EDUCATION
M. Architecture, 2001, University of Oregon. B.A. in Biology, 1997, University of Chicago.

PROFESSIONAL EXPERIENCE

At Kirkegaard Associates, Mr. Shou focuses on room acoustics and its integration into architectural design of
renovations to existing auditoria, new performing arts faciiities, and academic institutions. Mr. Shou's project
experience includes Rensselaer Polytechnic Institute — Experimental Media Performing Arts Center, Troy, NY;
University of Delaware Center for the Arts, Newark, Delaware; Trinity Church, Boston, Massachusetts; University
of Oregon School of Music & Dance, Eugene, Oregon; Sonoma State University Green Music Center, Rohnert
Park, California; LaGrange College, Callaway Auditorium, LaGrange, Georgia; and Cobb Energy Center, Atlanta,
Georgia.

Prior to joining Kirkegaard Associates, Mr. Shou eamed a first professional degree in architecture. During
graduate school, he taught as a Graduate Teaching Fellow for classes ranging from Spatial Composition to
Structures. His interest in education began in college when he held several Teaching Assistant posltions in
biclogy.

Mr. Shou speaks Mandarin.

PROFESSIONAL MEMBERSHIP
United States Institute for Theatre Technology (USITT)




Joanne Chang
Consultant

EDUCATION

MFA in Technical Design and Production, 2002, Yale School of Drama. BA.in Sociology, 1994, National Taiwar
University.

PROFESSIONAL EXPERIENCE

Ms. Chang joins Kirkegaard Associates with thirteen years of experience in professional theatrical production.
Her diverse background includes production management, stage management, and technical direction, Her
production works included Associate Production Supervisor for six productions at Yale Repertory Theatre/Yale
School of Drama in 2001, Assistant Technical Director of "Geography i: Tree," and “Rice Boy," and Master
Electrician of “The Birds" for Yale Repertory Theatre.

Prior to joining Kirkegaard Associates, Ms. Chang worked as a Project Manager for Performance, Arts,
Technology, and Design Consuttant Inc, a theatre consulting firm with an office in Taiwan. She has participated
in designing works for performing arts facilities including theatres, multipurpose halls, international meeting
facilities, and performing arts classrooms.

At Kirkegaard Associates, her project involvement includes the Holland Performing Arts Center, Omaha, NE;
Strathmore Concert Hall, North Bethesda, MD; University of Wisconsin-Microbial Science Building, Madison, Wi;
Friendship Missionary Baptist Church, Charlotte, NC; Oswego High School Auditorium, Oswego, IL; Second
Presbyterian Church, Bloomington, IL; Northwestern Memorial Hospital-New Prentice Women's Hospital,
Chicago, IL; Indiana University-Purdue University Music Building, Fort Wayne, IN; Bowdoin College ~ Recital Hall,
Brunswick, ME; Edwardsburg High School Auditorium, Edwardsburg, MI; Canton Performing Arts and Education
Center, Canton Township, ML

Ms, Chang is fluent in Mandarin and Taiwanese

PROFESSIONAL MEMBERSHIP

AES Member

United States Institute for Theatre Technology

ISF-C (Imaging Science Foundation, Inc. - Commerical) Certified
InfoComm CTS (Certified Technology Specialist)

RESEARCH EXPERIENCE, PUBLICATIONS AND LECTURES

*A Quick-Load Floor Pulley Design®, Technical Brief, January 2001.
*Planning the Conversion of Existing Spaces for Performance Use", thesis, May 2002.




THEATRE PLANNERS’ ‘
Srhider Shonk h .

TODD HENSLEY ASTC Ppartner

Todd Hensley has supervised theatre consuiting services for over 250 projects since joining Schuler
Shook in 1988. He brings a 30-year background in theatrical production and facilities design to his
consuiting work. His continued involvement in professional theatre informs his work as a consuitant
and strengthens Schuler Shook’s ongoing connection to the performing arts. His background includes
theatrical lighting design for such companies as The Goodman, Victory Gardens, and Northlight
Theatres in Chicago, and opera companies in Chicago; Miami; San Diego; Washington, D.C.;
Minnesota; Cleveland; Milwaukee; Tulsa; and Virginia.

Significant Performing Arts Center Eastside, Believue, WA
projects Sarasota Opera House, Sarasota, FL
Marion Oliver McCaw Hall, Seattle, WA
Music Hall - stage iighting system, Cincinnati, OH
Gary Comer Youth Center, Chicago, IL
Belmont-Cragin Elementary School, Chicago, IL
Northside College Prep High School, Chicago
North-Grand High School, Chicago
Simeon High School, Chicago
Millennium Park - Jay Pritzker Pavilion, Chicago, IL
Harris Theater for Music and Dance, Chicago, IL
DeVos Performance Hail, Grand Rapids, MI
Rosemont Theatre, Rosemont, IL
Navy Pier - Skyline Stage, Chicago, IL
Ravinia Pavilion, Highland Park, IL
Martin Theatre, Hightand Park, IL
Southern Highlands Casino — Cabaret, Las Vegas, NV
Lookingglass Theatrs, Chicago, IL
Victory Gardens Theater, Chicago, IL
Peninsula Players, Fish Creek, Wi
Playhouse on the Square, Memphis, TN
Grand Rapids Civic Theatre, Grand Rapids, Ml
Walter Payton College Preparatory School, Chicago, iL
Newaygo County Dogwood Center for the Performing Arts, Fremont, Mi
Schauer Aris and Activities Center, Hartford, Wi
Xavier University -~ Gallagher Student Center Theatre, Cincinnati, OH
Valparaiso University Center for the Arts, Valparaiso, IN
University of Wisconsin - Stevens Point — Noel Fine Aris Center, Wl
Elmhurst Cotlege — feasibility study, Eimhurst, IL
Saginaw Valley State University Performing Arts Center, University Center, M1
Central Michigan University — Music Building, Mount Pleasant, MI
The Prizery, South Boston, VA
Northeastem lllinois University, Chicago, IL
Eastern lllinois University — Doudna Fine Arts Center, Charleston, IL
Harper College ~ Building R Theatre, Palatine, IL
Harper College — Building L Studio Theatre, Palatine, il
Indiana University-Purdue University Fort Wayne — Rhinehart Music Center, IN
Kennedy-King College, Chicago, !L :
McKendree University — Hettenhausen Center for the Arts, Lebanon, IL
North Central Coliege — Meiley-Swallow Hall, Naperville, IL
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Education

Organizations

Panels

Schider Shook
Page 2

North Central College Fine Arts Center, Naperville, IL

Palm Beach Atlantic University — feasibility study, Palm Beach, FL
Pacific Lutheran University, Tacoma, WA

The Lawrenceville School, Kirby Arts Center, Lawrenceville, NJ
Nations Academy, New York, NY, and Bethesda, MD

Forest Hills Community Fine Arts Center, Forest Hills, Mi

Little Village High School, Chicago, IL

Rochester High Schools, Rochester, Ml

Manchester High School, Manchester, Ml

Singapore American School, Singapore

International School of Beijing, Beijing, China

New Songdo City International School, Seoul, Korea
Woodlands High School, Conroe, TX

Evangelical Free Church of Naperville, Naperville, iL
Kensington Community Church, Troy, Mi

MFE Church, Chicago, IL

Wave Church, Virginia Beach, VA

AlA Chicago Honor Award - Lookingglass Theatre
USITT Merit Award - Lookinggtass Theatre

USITT Merit Award - Schauer Arts and Activities Center
USITT Honor Award - Martin Theatre

USITT Merit Award — Navy Pier, Skyline Stage

AB — Communications - Morehead State University (
MFA — Theatre Production Design - University of Minnesota

American Society of Theatre Consultants ~ President, 2002-2004
United Scenic Artists of America '

U. S. Institute for Theatre Technology

Society for College and University Planners

League of Historlc American Theatres

*Temples of the Future,” LDI National Confarence, 2007
“The Renovation of Marion Oliver McCaw Hall” —
Opera America Conference, 2006
“Buildings for Tomorrow’s Audience: What do our Theatres Need?” —
Theatre Communications Group National Conference, 2006
*Daylighting in Performance Spaces” - USITT National Conference, 2006
*Top 10 Blunders in Theatre Planning - and How to Fix ‘em" -
TCG National Conference, 2006
*Opera and Theatre* - Theatre Communications Group National Conference,
2005 :
“Green’ Strategies for Performing Arts Facilities” - |AAM PAFAS 2004
*What does The Lion King Want?* - LHAT National Conference, 2004
*Challenges of Outdoor Performances" — USITT National Conference, 2003
"Getting Started in the Business" — LDI National Conference, 2003




THEATREPLANNERS’ ‘
Schuler Shaok h

JOSH UA G ROSSMAN ASTC senior Consultant

Joshua is a creative planner and consultant with strong connections to the professional theatre
community. He joined Schuier Shook in 2000, after ten years of working in a variety of capacities,
from scenic designer to production manager to technical director in an array of fieids, from theatre to
special events to television to architectural restoration. Joshua brings to every project a working
knowledge of the multitude of systerns that comprise a contemporary performance facility.

Significant
projects

Awards

Education

Organizations

Marion Oliver McCaw Hall, Seattle, WA

Harris Theater for Music and Dance, Chicago, IL

Parforming Arts Center Eastside, Bellevus, WA

Max M. Fisher Music Center, Detroit, M

Belmont Cragin Elementary School, Chicago

Lindblom High School, Chicago, IL

Lookingglass Theatre, Chicago, IL

Simeon Career Academy, Chicago iL

Victory Gardens Theatre, Chicago, IL

Central Square Theatre, Cambridge, MA

Tuscan Events Center, West Wendover, NV

Prizery Theatre, South Boston, VA

Spertus Institute of Jewish Studies, Chicago, IL

Millennium Park — Jay Pritzker Pavilion, Chicago, IL

Grand Rapids Civic Theatre, Grand Rapids, Mi

Nokia Theatre at Grand Prairie, Grand Prairie, TX

Delta State University — Jobe Hall, Cleveland, MS

indiana University-Purdue University Fort Wayne — Rhinehart Music Center, IN
McKendree University - Hettenhausen Center for the Arts, Lebanon, IL
Western Hllinois University, Simpkins Hall, Macomb, iL

Harper College — Buiiding R Theatre, Palatine, IL

Manchester High Schooi, Manchester, Ml

Sinai Education Campus, Detroit, Ml

Evangelical Free Church of Naperville, Naperville, IL

New Beginnings Baptist Church, Longview, TX

Houston Baptist University — Morris Cultural Arts Center, Houston, TX
Kinkaid School, Houston, TX

S.N. Shure Theater, Niles, IL

Bioomington Center for the Performing Arts, Bloomington, IL

Wave Church, Virginia Beach, VA

The Lawrenceville School - Kirby Arts Center, Lawrenceviile, NJ
Trinity Christian College Art and Communication Center, Palos Heights, IL
University of Arkansas — Stelia Boyle Smith PAC, Little Rock, AR

AlA Chicago Honor Award - Lookingglass Theatre
AIA Chicago Citation of Merit - Harris Theater for Music and Dance

BFA Emerson College
United States Institute for Theatre Technology

American Society of Theatre Consultants
ETCP Certified Rigger — Theatre




CURRICULUM VITAE
EDWARD PURMANN
PRESIDENT / PRINCIPAL
EDGE ASSOCIATES, INCORPORATED

POSITIONS HELD

" 2002-PRESENT EDGE ASSOCIATES, INC.
President
Schaumburg, Hlinois

1990-2002 DESIGN ASSOCIATES, INC.
Vice President
Schaumburg, Illinois

1987-1990 CINI-LITTLE INTERNATIONAL, INC.
Senior Associate/Regional Manager
Schaumburg, Illinois

1983-1987 FRED SCHMID ASSOCIATES/MDR-TRICON
’ Vice President
Park Ridge, Illinois

1981-1983 MULHAUSER-McCLEARY ASSOCIATES, INC.
Houston, Texas
1978-1981 McCABE & COMPANY
Project Manager
Chicago, Dlinois
1977-1978 CANTEEN CORPORATION
Project Designer
Chicago, Hlinois
19731977 JACK McCABE ASSOCIATES
Project Coordinator
Palos Park, Illincis

1968-1973 LAVENTHOL & HORWATH
Design Draftsman
Chicago, Ilinois

1965-1967 STEARNES-IMPERIAL CO.
Detail Draftsman
Chicago, linois
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B.A. Degree 198t
Applied Behavioral Sciences

NATIONAL-LOUIS UNIVERSITY

Evanston, [llinois

Graduate Studies, Management 1982-1983
UNIVERSITY OF HOUSTON .
Clesr Lake City, Texas

Food Service Equipment Supplies Specislist Magazine
Young Lion 1986 — Food Service Consultant

Institutions Magazine Design Award Winner 1972
CFSP Standards Committee 1987
Program Chairman NAFEM 1986
Food Facilities Consultant Society _ 1984 - 1990

International Member




CURRICULUM VITAE
MICHAEL B. PURMANN
CAD DRAFTSMAN
EDGE ASSOCIATES, INCORPORATED

POSITIONS HELD
2006 - PRESENT EDGE ASSOCIATES, INC.
CAD Draftsman
Addison. Tinod
2002 - 2006 CHELLMAN AND ASSOCIATES
Sales Representative
Lake Forest, California
2001 - 2002 ANASCO INCORPORATED
Repair Technician
Addison, Illinois
EDUCATION B.A. Degree - 2001

Media Studies-Communications )
NORTHERN ILLINOIS UNIVERSITY
DeKalb, Mlinois




Certified Consultants and Specifiers
Roof Condition Evaluations
Moisture Testing

Quality Compliance Inspaction
during roof construction

Hinots Roof Consulting Assoc., Inc.
4302-G Crystaj Lake Road
McHenty, lilinois 60050

(815) 385-8560

FAX (815) 385-3581

www.irca.com

PERSONAL QUALIFICATION SUMMARY PERTAINING TO
THOMAS J. GRUEBNAU, RRC
PRESIDENT

Education:
University of Dayton-Ohio Major - Civil Engineering

Seaman Nuclear Corporation
Training Program -
Radiological Safety Training
Course, Theory, Maintenance, and
Operation of Seamen Nuclear Series
of Nuclear Meters - Roofing Moisture Oak Creek, W1

Roofing Industry Educational
Institute -
Design, Specification, and
Maintenance of Membrane Roofing
Systems Cleveland, OH

Fifth Infrared Information Exchange
Worldwide Seminar on Infrared
Technology New Orleans, LA

National Roofing Conference -
Design Considerations for Bitumen
Materials and Single-Ply Roofing
Systems Atlanta, GA

Infraspection Institute -
Theory, Weather Considerations,
Operation of Infrared Equipment
Certification Course San Diego, CA

Fundamental of Applied Infrared

Thermography Pittsburgh, PA

10th Conference on Roofing Technology Gaithersburg, MD

Effective Underground and Plaza
Deck Waterproofing Madison, WI

Ongoing continuing education from Roof Consultants Institute at a rate of
1.2 CEU/year or 12 Classroom hours/year.




_ Personal Qualification Summary, T. J. Gruebnau.

Page 2

Experience:

Construction foreman, superintendent, and project manager on industrial and commercial projects in
and around the Chicago area for a period of 5 years. Projects included are: new construction,
rehabilitation construction and maintenance of existing facilities, field representative on various
major construction projects to include high-rise buildings and nuclear power plants.

Facilities Manager for the consulting firm of Wiss, Janney, Elstner, & Associates, Inc. from 1974 to
1981. Responsibilities included; managing the facility, manager of the laboratory, to include both
structural testing and product testing of various roofing systems.

A co-founder and President of Illinois Roof Consulting Associates, Inc (IRCA). As principal of this
firm since its inception, has personally been in charge of consulting on over 40 million square feet of
roofing systems since 1981.

Accumulative Roofing Consultant/Inspection/Testing experience exceeds 30 years.

. Professional Affiliations:

Construction Specifications Institute - Member.
American Institute of Plant Engineers - Member.
Roof Consultants Institute - Member.

Professional Certificates:

Construction Specifications Institute - Certificate Program, since 1985.
Infraspection Institute - Certified Thermographer, No. 1541, since 1986.
Roof Consultants Institute - Registered Roof Consultant (RRC), Registrant No. 30, since 1990.




Certifted Consuitants and Specifiers
Roof Condition Evalustions
Moisture Testing

Quality Compiiance Inspection
during roof construction

iHiinols Roof Consulting Assoc., Inc.
4302-G Crystal Lake Road
McHenry, llinols 60050

{815) 385-6560

FAX (815) 385-3581

www.irca.com

PERSONAL QUALIFICATION SUMMARY PERTAINING TO
JAMES C. GRUEBNAU, RRC
VICE PRESIDENT

Education:

Northern Illinois University Major - Civil Engineering

Seaman Nuclear Corporation

Training Program -
Radiological Safety Training
Course, Theory, Maintenance, and
Operation of Seaman Nuclear Series -
of Nuclear Meters - Requirements
of Accuracy is Testing Soils,
Aggregates, Concrete, Asphaltic
Concretes, and/or Roofing

Moisture QOak Creek, WI
College of Engineering,
University of Wisconsin -

Built-up Roofing, Single Ply Systems

and Modified Bituminous Systems Madison, WI

The Construction Specification Institute -
Construction Documents Technologist Naperville, IL

Trumbull Asphalt -
Material Properties and Behavior of
Roofing Asphalt Chicago, IL

Peterson Aluminum Corporation -
Material Properties and Behavior of
Metals; Relating to Roofing Industry Chicago, IL




Personal Qualification Summary, J.C. Gruebnau
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Experience:
During the Last Fourteen Years:

Has performed visual inspections and evaluations of roof assemblies in excess of 14 million square
feet to include, built-up roofing, modified bitumen, single ply membranes, metal roofs and shingles.

Has performed radioscopic moisture testing in excess of one million square feet.
Has performed infrared moisture testing in excess of 1,200,000 square feet.

Has written and administrated the specifications on 1,400,000 square feet of roof replacements. The
construction cost of these projects exceeds eight million dollars.

Has performed quality compliance inspections of roof replacements in excess of 800,000 square feet.
Has performed approximately 50 Guarantee Audits for Owens Corning. -

Has performed approximately 40 Guarantee Audits for Performance Roof Systems.

Professional Certificates:

Roof Consultants Institute - Registered Roof Consultant (RRC), Registrant No. 337, since 2004,
Construction Specification Institute -
Certified Construction Documents Technologist - July 1, 1994 to Present.




GEORGE E. KRUG AHC/CDT
297 ST. MARYS PARKWAY
BUFFALO GROVE, IL. 60089-2117
PHONE 847-537-7841 FAX 847-537-0141

Hardware Consultant
Architectural Consultant (AHC), with credentials for Construction Document
Technologist (CDT).

AsaIndependemArchitecturalHardweConmﬂtantIammtafﬁliatedinany way with
any Hardware Manufacturers, Distributors, or Sales Agency.

Over the past sixteen years the majority of my work has been with the Chicago Public
Schools, consulting for Managing Architects and Architects of Record (AOR).

Recent Projects

CPS Little Village High School

CPS Albany Park Middle School

CPS Haugan Middle School

CPS Neal F. Simeon Career Academy

CPS Claremont Academy (Anderson Academy)
CPs Duke K. Ellington School

CFD Air Sea Rescue Facility

CFD Engine Company 63

CPL Logan Square Branch Library

CPL Vodak-East Side Branch Library

Private Lake Shore Medical Center — Chicago, ILL.
CPS Peterson Elementary School Addition & Renovation

PBC/CPS Southwest Middle Schoot

BPS/CPS Langston Hughs/Davis Developmental Elementary School
PBC/CPS Mark T. Skinner Elementary School

In Progress

PBC/CPS South Shore Replacement High School

PBC/CPS  Kelly Curie Cage Park High School

PBC/CPS Belmont Cragin Elementary School

PBC/CPS Avondale/Irving Area Elementary School
PBC/CPS Boon Clinton Elementary School

CPS Benito Juarez High School Addition & Renovation
Private Near North Montessori School
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Resume George E. Krug AHC/CDT

1952 to Present;

Self employed independent Architectural Hardware Consultani. Consulting on public and
private projects.

Prior to 1992 employed with Hardware Manufacturers and Hardware Distributors in
various positions.
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE G

SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

ARCHITECT OF RECORD SERVICES
BACK OF THE YARDS AREA HIGH SCHOOL
PROFESSIONAL SERVICES AGREEMENT NO. PS1644

1. Policy Statement

It is the policy of the Public Building Commission of Chicago (‘PBC"} to ensure competitive business
opportunities for MBE and WBE firms in the performance of Contracts, to prohibit discrimination in the
award of or participation in Contracts, and to abolish arbitrary barriers to full participation in Contracts by all
persons, regardless of race, sex or ethnicity. Therefore, during the performance of this Contract, the
Professional Service Provider must agree that it will not discriminate against any person or business on the
basis of race, color, religion, ancestry, age, marital status, physical or mental handicap, unfavorable
discharge from military service, parental status, sexual orientation, national origin or sex, in the solicitation
or the purchase of goods and services or the subcontracting of work in the performance in this Contract.

The Commission requires the Professional Service Provider also agree to take affirmative action to ensure
that MBE and WBE firms have the maximum opportunity to compete for and perform subcontracts with
respect to this Contract.

The Commission requires the Professional Service Provider to notify MBE and WBE firms, utilized on this
contract, about opportunities on contracts without affirmative action goals.

2, Aspirational Goals

Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to award 25% of
the annual dollar value of all Commission Construction Contracts to certified MBEs and 5% of the annual
dollar value of alt Commission Construction Contracts to qualified WBEs.

Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE firms
in any Contract modification work that increases the Contract value. Where the proposed contract
modification involves work which can be performed by MBEs and WBEs already performing work on the
contract such MBEs and WBESs will participate in such work specified in the contract modification.

Failure to carry out the commitments and policies set forth in this Program constitute a material breach of
contract and may result in termination of the Professional Service Provider or such other remedy, as the
Commission deems appropriate.

3. Definitions

For purposes of this Special Condition, the following definitions applies:

(1) “Certified Minority Business Enterprise” means a person or entity granted certification by the City of
Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority Business
Development Council, Central Management Service of the State of lllinois, METRA, and Women's
Business Development Center.

(2) “Certified Women's Business Enterprise” means a person or entity granted certification by the City of
Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority Business
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PUBLIC BUILDING COMMISSION OF CHICAGO

Development Council, Central Management Service of the State of llinois, METRA, and Women's
Business Development Center.

(3) ‘“Professional Service Contract’ means a contract for professional services of any type.

(4) “Contract Specific Goals" means the subcontracting goals for MBE and WBE participation
established for a particular contract based upon the availability of MBEs and WBEs to perform and
anticipated scope of work of the contract and the Commission’s progress towards meeting the aspirational
goals.

() ‘“Professional Service Provider” means any person or business entity that seeks to enter into a
Professional Service Contract with the Commission and includes all partners, affiliates and joint ventures of
such person or entity.

(6) “Executive Director” means the Executive Director of the Commission or his duly designated
representative as appointed in writing.

{(7) “Good faith efforts” means actions undertaken by a Professional Service Provider to achieve a
Contract Specific Goal that by their scope, intensity and appropriateness to the objective can reasonably
be expected to fulfill the Program's requirements.

{8) “Joint venture” means an association of two or more persons or entities or any combination of two or
more business enterprises and persons numbering two or more, proposing to perform a single for-profit
business enterprise, in which each joint venture partner contributes property, capital, efforts, skill and
knowledge, and in which the MBE or WBE is responsible for a distinct, clearly-defined portion of the work
of the contract and whose share in the capital contribution, control, management, risks and profits of the
joint venture is equal to its ownership interest. Joint ventures must have an agreement in writing specifying
the terms and conditions of the relationships between the parties and their refationship and responsibilities
to the contract.

(9) "Minority” means:

a. Any individual in the following racial or ethnic groups, members of which are rebuttably
presumed to be socially disadvantaged:

i. African-Americans or Blacks, which includes persons having origins in any of the Black
racial groups of Africa;

i. Hispanics, which includes persons of Spanish culture with origins in Mexico, South or
Central America or the Caribbean Islands, regardless of race; and

b. Individual members of other groups, including but not limited to Asian-Americans, Arab-
Americans and Native-Americans, found by the Commission to be socially disadvantaged by
having suffered racial or ethnic prejudice or cultural bias within American society, without regard
to individual qualities, resulting in decreased opportunities to compete in Chicago area markets
or to do business with the Commission.

(10) “Minority-owned business enterprise” or “MBE" means a small local business enterprise which is at
least 51% owned by one or more economically disadvantaged minority persons, or in the case of a publicly
heid corporation at least 51% of all classes of the stock of which is owned by one or more economically
disadvantaged minority persons whose management, policies, major decisions and daily business
operations are independently managed and conirolled by one or more economically disadvantaged
minority persons.

(11) “Program™ means the minority- and women-owned business enterprise construction procurement
program established in this special condition.

(12) “Women-owned business enterprise” or “WBE" means a small local business enterprise which is at
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PUBLIC BUILDING COMMISSION OF CHICAGO

least 51% owned by one or more economically disadvantaged women or in the case of a publicly owned
business, at least 51% of all classes of the stock of which is owned by one or more economically
disadvantaged women, whose management, policies, major decisions and daily business operations are
independently managed and controlled by one or more economically disadvantaged women.

4, Determining MBE/WBE Utilization

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with
respect to this contract as follows:

a. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited o such
participation. Only minority business participation may be counted toward MBE participation and only
women business participation may be counted toward WBE participation.

b. The total dollar value of a contract with a firm owned and controlied by minority women is counted toward
either the MBE or WBE goal, but not both. The Professional Service Provider employing the firm may
choose the goal to which the contract value is applied. Various work done by one and the same sub-
consultant will be considered, for the purpose of this principle, as work effectively done under one
subcontract only, which sub-consultant may be counted toward only one of the goals, not toward both.

c. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar value
of a contract with an eligible joint venture equal to the percentage of the ownership and control of the MBE
or WBE partner in the joint venture. A joint venture seeking to be credited for MBE participation may be
formed among certified MBE and WBE firms, or between certified MBE and WBE firms and a non-
MBEMWSE firm. A joint venture satisfies the eligibility standards of this Program if the certified MBE or WBE
participant of the joint venture:

(1}  Shares in the ownership, control, management responsibiities, risks and profits of the joint venture;
and

(2) Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE
ownership percentage.

d. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms that
perform a commercially useful function in the work of a contract. A firm is considered to perform a
commercially-useful function when it is responsible for execution of a distinct element of the work of a
contract and carvies out its responsibilities by actually performing, managing, and supervising the work
involved. To determine whether a firm is performing a commercially useful function, the Commission will
evaluate the amount of work subcontracted, industry practices and other relevant factors.

e. Consistent with normal industry practices, a MBE or WBE fim may enter info subcontracts. If a MBE or
WBE Professional Service Provider subcontracts a significantly greater portion of the work of a contract
than would be expected on the basis of normal industry practices, the MBE or WBE will be rebuttably
presumed not o be performing a commercially-useful function.

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers
(i.e., suppfiers that produce goods from raw materials or substantially alters them before resale).

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers
provided that the supplier performs a commercially useful function in the supply process.

5. Submission of Proposals

a. The following schedules and documents constitute the Proposer's MBE/WBE compliance proposal and
must be submitted at the time of the proposal.
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b.

PUBLIC BUILDING COMMISSION OF CHICAGO

(1) Evidence of Certification: Affidavit of MBE/WBE. A copy of each proposed MBE and WBE fim's
Letter of Certification from the City of Chicago, Department of Procurement Services or any other entity
accepted by the Public Building Commission of Chicago must be submitted. The PBC certification by the
City of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority Business
Development Council, Central Management Service of the State of Iflinois, METRA, and Women's
Business Development Center.

(2) Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where the Proposer's
MBE/WBE compliance proposal includes participation of any MBE or WBE as a joint venture participant,
the Proposer must submit a “Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture” with
an attached copy of the joint venture agreement proposed among the parties. The Scheduie B and the
joint venture agreement must clearly evidence that the MBE or WBE participant will be responsible for a
clearly defined portion of the work to be performed and that the MBE or WBE firm's responsibilities are in
proportion with its ownership percentage.

(3) Schedule C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or Material Supplier,
Schedule C, executed by the MBE/WBE firm {or Joint Venture sub-consultant) must be submitted by the
Proposer for each MBE/WBE included on the Schedule D. Schedule C must accurately detail the work to
be performed by the MBE or WBE firm and the agreed rates and prices to be paid.

(4) Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization. A
completed Schedule D commiitting to the utilization of each iisted MBE or WBE firm. Unless the Proposer
has submitted a completed request for a waiver of participation by MBE/WBE firms (See Request for
Waiver procedures in Section 7), the Proposer must include the specific dollar amount or percentage of
participation of each MBE/WBE firm listed on its Schedule D. The total dollar commitment to proposed
MBE firms must at least equal the MBE goal, and the total dollar commitment to proposed WBE firms must
at least equal the WBE goal. Proposers are responsible for calculating the dollar equivalent of MBE or
WRBE utilization as percentages of their total proposal.

The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly filled
in. Agreements between a Proposer and a MBE/WBE in which the MBE/WBE promises not to provide
subcontracting quotations to other Proposers are prohibited.

6. Evaluation of Compliance Proposals

The Proposer's MBE/WBE compliance proposal will be evaluated by the Commission. The Proposer
agrees to provide, upon request, eamest and prompt cooperation to the Executive Director or his designee
in submitting to interviews that may be necessary, in allowing entry to places of business, in providing
further documentation, or in soliciting the cooperation of a proposed MBE or WBE firm in providing such
assistance. A proposal may be treated as non-responsive by reason of the determination that the
Proposer's proposal did not contain a sufficient level of Certified MBE or WBE participation, that the
Proposer was unresponsive or uncooperative when asked for further information refative to the proposal, or
that false statements were made in the Schedules.

If the Commission's review of a Proposer's proposal concludes that the MBE or WBE proposal was
deficient, the Commission will promptly notify the Proposer of the apparent deficiency and instruct the
Proposer to submit (within 3 business days of such notice given by the Commission) a modification of the
MBE or WBE Proposal, in proper format, which remedies the deficiencies cited. Failure to correct all
deficiencies cited by the Commission will be cause for rejection of the Proposer's proposal as non-
responsive.

Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to
do so by the Commission. Therefore, all terms and conditions stipulated for prospective MBE and WBE
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PUBLIC BUILDING COMMISSION OF CHICAGO

consultants or suppliers should be satisfactorily negotiated prior to the submission to the Commission of the
Proposer's MBE/WBE compliance proposal. If circumstances should arise, however, where a proposed
MBE/WBE is no longer available, the process described in Section 12 should be followed.

7. Request for Waiver

a.  If aProposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE
~ or WBE percentage goals for this Contract, the proposal must include a written request for waiver. A
request for waiver must be sent to the Executive Director and must set forth the Proposer’s inability to

obtain sufficient MBE and WBE firms notwithstanding good faith attempts to achieve such participation.

b. Good Faith efforts to achieve participation include but are not limited to:

{1) Attendance at the Pre-proposal conference;

(2) The Proposer's general affirmative action policies regarding the utilization of MBE and WBE firms,
plus a description of the methods used to carry out those policies;

{3) Advertisement in trade association newsletters and minority and woman-oriented and general
circulation media for specific sub-consultants;

(4) Timely notification of specific sub-consuftants to minority and woman assistance agencies and
associations;

(5) Description of direct negotiations with MBE and WBE firms for specific sub-consultants, including:
i.  The name, address and telephone number of MBE and WRBE firms contacted:

ii. A description of the information provided to MBE and WBE firms regarding the portions of the
work to be performed; and

ii. The reasons why additional MBE and WBE firms were not obtained in spite of negofiations.

(6) A statement of the efforts made to select portions of the work proposed to be performed by MBE and
WBE firms (such as sub-supplier, transport, engineering, distribution, or any other roles contributing to
production and delivery as specified in the contract} in order to increase the likelihood of achieving sub
participation,

(7} As to each MBE and WBE contacted which the Proposer considers to be not qualified, a detailed
statement of the reasons for the Proposer's conclusion.

(8) Efforts made by the Proposer to expand its search for MBE and/or WBE firms beyond usual
geographic boundaries.

(9) General efforts made to assist MBE and WBE firms to overcome participation barriers.

C. The Executive Director, after review and evaluation of the request provided by the Proposer, may grant a
waiver request upon the determination that:

(1) Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the
contract are unavailable despite the good faith efforts of the Proposer;

(2) The price(s} quoted by potential MBE and/or WBE firms for goods or services is above competitive
levels to an extent unwarranted by any increased cost of doing business attributable to the present effects
of disadvantage or discrimination.

8. Failure To Achieve Goals

a. If the Professional Service Provider cannot achieve the contract specific goals, as the Project proceeds, it
must have documented its good. faith efforis to do so. In determining whether the Professional Service
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b.

PUBLIC BUILDING COMMISSION OF CHICAGO

Provider has made such good faith efforts, the performance of other Professional Service Providers in
meeting the goals may be considered. The Executive Director or his designee shall consider, at a
minimum, the Professional Service Provider's efforts to do the following:

(1) Soliciting through reasonable and available means the interest of MBEs or WBEs that Provide
interested MBEs or WBEs with adequate information about the plans, specifications and requirements of
the contract, including addenda, in a timely manner to assist them in responding to the solicitation.

(2) Provide interested MBEs or WBEs with adequate information about the plans, specifications and
requirements of the contract, including addenda, in a timely manner to assist them in responding to the
solicitation.

(3} Negotiating in good faith with interested MBEs or WBEs that have submitted proposals,
Documentation of negotiation must include the names, addresses and telephone numbers of MBEs or
WBEs that were solicited; the date of each such solicitation: a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and evidence as to why
agreements could not be reached with MBEs or WBEs to perform the work. That there may be some
additional costs involved in solicitation and using MBEs and WBEs is not a sufficient reason for a
Professional Service Provider's failure to meet the goals, as long as such costs are reasonable.

{4) Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough
investigation of a their capabilities. The MBEs' or WBES' standing within its industry, membership in
specific groups, organizations, or associations and political or social affiliations are not legitimate cases for
rejecting or not soliciting proposals to meet the goals. '

(5) Making a portion of the work availabie to MBE or WBE sub=consultants and suppliers and to select
those portions of the work or material consistent with the available MBE or WBE sub-consultants and
suppiiers, so as to facilitate meeting the goals.

(6) Making good faith efforts despite the ability or desire of a Professicnal Service Provider to perform
the work of a contract with its own organization. A Professional Service Provider that desires to seff-
perform the work of a contract must demonstrate good faith efforts unless the goals have been met.

(7} Selecting portions of the work to be performed by MBEs or WBES in order to increase the likelihood
that the goals will be met. This includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate MBE or WBE participation even when the Contract might otherwise
prefer to perform these items with its own forces.

(8) Making efforts to assist interested MBES or WBEs in obtaining bonding lines of credit or insurance as
required by the Commission or Professional Service Provider.

(9) Making efforts to assist interested MBEs or WBES in obtaining necessary equipment, supplies,
materials or related assistance or services, including participation in a mentor-protégée program; and

(10) Effectively using the services of the Commission; minority or women community organizations;
minority or women groups; local, state and federal minority or women business assistance offices; and
other organizations to provide assistance in the recruitment and placement of MBEs or WBEs.

in the event the Public Building Commission Procurement Officer determines that the Professional Service
Provider did not make a good faith effort to achieve the goals, the Professional Service Provider may file a
Dispute to the Executive Director as provided in Section 18.02. Disputes Book 2.

9. Reporting and Record-Keeping Requirements

a.

The Professional Service Provider, within 5 working days of contract award, must execute a formal
subcontract or purchase order in compliance with the terms of the Professional Service Provider's proposal
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PUBLIC BUILDING COMMISSION OF CHICAGO

and MBE/WBE assurances. Upon request by the PBC, the Professional Service Provider must provide
copies of the contracts or purchase orders executed between it and the MBE and WBE firms. During the
performance of the contract, the Professional Service Provider will submit partial and final waivers of lien
from MBE and WBE sub-consultant and suppliers indicating the cumrent payment amount and the
cumulative dollar amount of payments made to date.

The Professional Service Provider must maintain records of all relevant data with respect to the utilization of
MBE and WBE firms, including without limitation payroll records, tax retums and records, and books of
account in such detail as the Commission requires, and retain such records for a period of at least 3 years
after final acceptance of the work. Full access to such records will be granted to the Commission and/or its
designees, on 5 business days' notice in order for the Commission to determine the Professional Service
Provider's compliance with its MBE and WBE commitments and the status of any MBE or WBE fim
performing any portion of the contract.

The Professional Service Provider will file regular MBE and WBE utilization reports on the form entitled
“Status Report of MBE and WBE Sub-Contract Payments®, at the time of submitting each monthly invoice.
The report should indicate the current and cumulative payments to t MBE and WBE sub-contractors.

10.  Disqualification of MBE or WBE

The Contract may be terminated by the Executive Director upon the disqualification of the Professional
Service Provider as an MBE or WBE if the sub-consultants status as an MBE or WBE was a factor in the
award and such status was misrepresented by the Professional Service Provider.

The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if
the sub-consultants or supplier's status as an MBE or WBE was a factor in the award of the contract and
the status of the sub-consultant or supplier was misrepresented by the Professional Service Provider. If the
Professional Service Provider is determined not to have been involved in any misrepresentation of the
status of the disqualified sub-consultant or supplier, the Professional Service Provider shall make good faith
efforts to engage a qualified MBE or WBE replacement.

11.  Prohibition On Changes To MBE/WBE Commitments

The Professional Service Provider must not make changes fo its contractual MBE and WBE commitments or
substitute such MBE or WBE sub-consultants without the prior writlen approval of the Executive Director.
Unauthorized changes or substitutions, inciuding performing the work designated for a sub-consultant with the
Professional Service Providers own forces, is a violation of this section and a breach of the contract with the
Commission, and may cause termination of the contract for breach, and/or subject the Professional Service
Provider to contract remedies or other sanctions. The facts supporting the request must not have been known
nor reasonably should have been known by the parties prior to entering into the subcontract.

12. MBE/WBE Substitution Requirements and Procedures

Arbitrary changes by the Professional Service Provider of the commitments earlier certified in the Schedule
D are prohibited. Further, after once entering into each approved MBE and WBE sub-contract agreement,
the Professional Service Provider shall thereafter neither terminate the subcontract, nor reduce the scope of
the work fo be performed by the MBE or WBE, nor decrease the price to the MBE or WBE, without in each
instance receiving the prior written approval of the Executive Director. In some cases, however, it may
become necessary to substitute a new MBE or WBE in order to actually fulfill the MBE or WBE
requirements. In such cases, the Executive Director must be given reasons justifying the release by the
Professional Service Provider of prior specific MBE or WBE commitments established in the confract, and
will need to review the eligibility of the MBE or WBE presented as a substitute. The substitution procedure
will be as foliows:
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PUBLIC BUILDING COMMISSION OF CHICAGO

(1) The Professional Service Provider must notify the Executive Director immediately in writing of an
apparent necessity to reduce or terminate a MBE or WBE subcontract and to propose a substitute firm for
some phase of work, if needed in order to sustain the fulfiiment of the MBEAVBE contract requirements.

(2) The Professional Service Provider's nofification should include the specific reasons for the proposed
substitution. Stated reasons which would be acceptable include any of the following reasons: a)
Unavailability after receipt of reasonable notice to proceed; b) failure of performance; c)financial incapacity;
d) refusal by the sub-consultant to honor the proposal price or scope; e) mistake of fact or law about the
elements of the scope of work of a solicitation where a reasonable price cannot be agreed: ) failure of the
sub-consultant to meet insurance, licensing or bonding requirements; g) the sub-consultant's withdrawal of
its proposal; or h) decertification of the sub-consultant as MBE or WBE.

(3} The Professional Service Provider's position must be fully explained and supported with adequate
documentation. Stated reasons which will not be acceptable include: replacement firm has been
recruited to perform the same work under terms more advantageous to the Professional Service Provider;
issues about performance by the committed MBE or WBE were disputed (unless every reasonable effort
has already been taken to have the issues resolved or mediated satisfactorily); an MBE or WBE has
requested reasonable price escalation which may be justified due to unforeseen circumstances.

The Profession Service Provider's notification should include the names, address and principal official of
any proposed substitute MBE or WBE and the dollar value and scope of work of the proposed subcontract.
Attached should be all the same MBE/WBE affidavits, documents and Letters of Intent which are required
of the proposed MBE or WBE firms.

(4) The Executive Director will evaluate the submitted documentation, and respond within fifteen (15)
working days to the request for approval of a substitution. The response may be in the form of requesting
more information, or requesting an interview to clarify or mediate the problem. In the case of an expressed
emergency need to receive the necessary decision for the sake of job progress, the Executive Director will
instead respond as soon as practicable.

(5) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made
before the Executive Director's approval is given of the acceptability of the substitute MBE or WBE. This
subcontract must be executed within five (5) working days, and a copy of the MBE WBE subcontract with
signatures of both parties to the agreement should be submitted immediately to the Executive Director.

b. The Executive Director will not approve extra payment for escalated costs incurred by the Professional
Service Provider when a substitution of sub-consultants becomes necessary for the Professional Service
Provider in order to comply with MBE/WBE contract requirements.

c. No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional
circumstances. Requests for complete or partial waiver of the MBE/WBE requirements of this contract must
be made in writing, stating all details of the request, the circumstances, and any additional relevant
information. The request must be accompanied by a record of all efforts taken by the Professional Service
Provider to locate specific firms, solicit MBE and WBE proposals, seek assistance from technical assistance
agencies, and other good faith efforts undertaken to achieve compliance with the MBE/WBE goals.

13.  Non-Compliance

a. The Executive Director has the authority to apply suitable sanctions fo the Professional Service Provider if
the Professional Service Provider is found to be in non-compliance with the MBE and WBE requirements,
Failure to comply with the MBE or WBE terms of this contract or failure to use MBE or WBE firms as stated
in the Professional Service Provider's assurances constitutes a material breach of the contract, and may
lead to the suspension or termination of the contract in part or in whole. In some cases, monthly progress
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PUBLIC BUILDING COMMISSION OF CHICAGO

payments may be withheld until corrective action is taken.

b. When the contract is completed, if the Executive Director has determined that the Professional Service
Provider did not comply in the fulfillment of the required MBE and/or WBE goals, and a grant of relief of the
requirements was not obtained, the Commission will be damaged in the failure to provide the benefit of
participation to minority or women business to the degree set forth in this Special Condition. In that case,
the Commission may disqualify the Professional Service Provider from entering into future contracts with
the Commission.

14.  Severability

a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held
invalid by any-count, the invalidity of such section, paragraph, clause or provision will not affect any of the
remaining provisions hereof.
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE B - Joint Venture Affidavit {1 of 3)

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a written joint venture agreement
among the MBE/WBE firms should be submitted. Each MBE/WBE joint venturer must also attach a copy of their current
certification lefter.

1. Name of joint venturs

2. Address of joint venture

3. Phone number of joint venture

4. Identify the firms that comprise the joint venture

A. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearty defined portion of work” must here
be shown as under the responsibility of the MBE/WBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

5. Nature of joint venture's business

6. Provide a copy of the joint venture agreement.

7. Ownership: What percentage of the joint venture is claimed to be owned by MBEMWBE? ___ %
8. Specify as to:

A. Profit and loss sharing %

B. Capital confributions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or
control.

D. Describe any lean agreements between joint venturers, and identify the terms thereof.
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE B - Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "irm" those individuals (and their tiles) who are
responsible for day-to-day management and policy decision making, including, but not limited to, those with prime
responsibility for:

A. Financial decisicns

B. Management decisions such as:

1) Estimating

2)  Marketing and Sales

3)  Hiring and firing of management personnel

4 Other

o

Purchasing of major items or supplies

D. Supervision of field operations

E. Supervision of office personnel

F.  Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be
responsible for keeping the books; how will the expense therefore be reimbursed: the authority of each joint venturer to
commit or obligate the other. Describe the estimated coniract cash flow for each joint venturer.

G. State approximate number of operational personnel, their craft/role and positions, and whether they will be employees of
the majority firm or the joint venture.

10. Please state any material facts of additional information pertinent to the control and structure of this joint venture.
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL
INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND
THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TQ THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND
ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY
PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION
OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO
THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL
MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR
INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant
change in the information submitted, the joint venture must inform the Public Buiiding Commission of Chicago, either directly or
through the Consuitant if the joint venture is a sub-consultant.

Name of Joint Venturer

Name of Joint Venturer

Signature Signature

Name Name

Title Title

Date Date

State of County of State of County of

On this day of , 20 On this day of , 20

before me appeared (Name)

to me personally known, who, being duly swom,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by
(Name of Joint Venture)

before me appeared (Name)

to me personally known, who, being duly swom,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by
(Name of Jaint Venture)

to execute the affidavit and did so as his or her

to execute the affidavit and did so as his or her

free act and deed. free act and deed.
Notary Public Notary Public
Commission expires: Commission expires:
(SEAL) (SEAL)
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE D - Affidavit of Professional Service Provider Regarding MBE/WBE Participation
{(10f2)

Name of Project: _Back of the Yards High School

STATEOFILLINOIS )
188
COUNTY OF COOK  }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

Principal / Executive Director

Title

and duly authorized representative of
STL Architects, Inc.

Name of Professional Service Provider

whose address is

808 North Dearborn Street

in the City of Chicago ,State of lllinois

and that | have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE
participation in the above-referenced Contract, including Schedule C and Schedule B (if applicable), and the following is
a statement of the extent to which MBE/WBE firms will participate in this Contract if awarded to this fimm as the
Contractor for the Project.

Type of Work to be Done in Dollar Credit Toward MBEWBE
Name of MBE/WBE Contractor Accordance with Schedule C e Goals —
Matrix Engineering Structural Engineering $358,000.00 |§
Prism Engineering Civil Engineering $99,631.00 |§
Jacobs / Ryan Associates Landscape Architecture $ $ 61,000.00
ArchiTech Architectural Specifications {$ $25,000.00
HJ Kessler LEED $ $79,000.00
STL Architects, Inc. Architect of Record $ 2,376,000.00 )%
$ $
Total Net MBE/WBE Credit|$2,823631.00 ($ 165,000.00
Percent of Total Base Bid 748 % 14 %

The Professional Service Provider may count toward its MBE/WBE goal a portion of the fotal dollar value of a contract
with & joint venture equal to the percentage of the ownership and control of the MBE/WBE partner.
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE D - Affidavit of Professional Service Provider Regarding MBE/WBE Participation
(20f2)

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE confractors.
0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must
be filled in each blank above.

If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and
description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the abol¢-referenced MBE/WBE firms,
conditioned upon performance as Professional Service Provider of a Contract with thi Commission, and will do so
within five (5) business days of receipt of a notice of Contract award from the Commigsion.

By:

STL Architects, Inc.
Name of Professional Service Provider (Print) ‘
07/29/09 Luis Collado "

Date Name (Print) \J
312-644-9850

Phone

IF APPLICABLE:
By

Joint Venture Partner (Print) Signature

Date Name (Prinf)

MBE ___ WBE____ Non-MBEWBE ___

PhonefFAX

Page 59 of 72

AOR Terms & Conditions
Rev.10-10-08
Q:\Back of the Yards 200MAOR BOTY - PS1644\Standard AOR ProServ Agmt Rev9-2-08 Finai.doc




City of Chicago
Richard M. Daley, Mayor

Department of
Pracuremest Services

Montel M. Gayles
Chief Procurement Officer

City Hall, Room 403

121 North LuSalle Streei
Chitago, ilinois 60602
{312) 744-4900

{312) 744-2949 (1TY)

htdp:/fwww cityofchicago.org

March 7, 2008

Luis: Collado, President
STL Architects, Inc.
808 North Dearbomn
Chicago, lllinois 60610

Annual Certificate Expires: March 1, 2009
Vendor Number: 1058148

Dear Mr. Collado.;

Congratulations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE certification is.valid until March 2011; however your firm mustbe
re-validated annually. Your firm's next annual validation is required by March 1. 2009.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will resulf in the termination of yaur certification. Please note thatyou must
Include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or contral of your firm or
any other matters or facts affecting your firm's eligibifity for certification.

The City may commance-action to remove your finm's eligibility if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm ctherwise fails to
cooperate with the City in any inquiry or invesfigation. Removal of sligibility
procedures may also be commeniced if your firm is found te be involved in bidding or
contractual iregularities.

Your firm's name-will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Architectural Services

Your firm's participation on City contracts will be credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts is not limited to
your speciglty, credit toward MBE goais will be given only for work done in the
specialty category. S

Thank you for your continued interest in the 'City’s Minority and Women Business
Enterprise Programs.
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