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PROFESSIONAL SERVICES AGREEMENT
ARCHITECT OF RECORD

AGREEMENT NOQ, PS905

THIS AGREEMENT dated as of October 3, 2005, but actually executed on the date witnessed, is entered into by
and between the Public Building Commission of Chicago, a municipal corporation of the State of Hlinois, having its
principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Illinois 60602, (the
"Commission"), and Site Design Group, Ltd., an Dlinois corporation with offices at 888 S. Michigan Ave., Chicago,
IL 60603, (the "Architect™), at Chicago, [linois.

BACKGROUND INFORMATION

THE COMMISSION on behalf of the Chicago Public Schools (referred to in this Agreement as the “User
Agency”), intends to undertake the construction and/or improvement of the following facility or facilities in
Chicago, Illinois 60640, described in Schedule A attached to the Agreement (the “Project™):

Project: Gondy School Campus Park
5120 N. Winthrop Ave,
Chicago, Illinois 60640-3112

‘The Commission requires certain professional services described in the Agreement, in connection with the Project
and desires to retain the Architect on the terms and conditions set forth in the Agreement to perform such services,
The Architect desires to be so retained by the Commission and has represented to the Commission that the Architect
has the knowledge, skill, experience and other resources necessary to perform the Services in the manner provided
by the Agreement.

The Architect has consulted with the Commission and the User Agency, reviewed the Project Documents (defined
below), made site inspections, and taken such other actions as the Architect deemed necessary or advisable to make
itgelf fully acquainted with the scope and requirements of the Project and the Services. The Architect represents that
it is qualified and competent by education, training and expericnce to prepare drawings, specifications and
construction documents necessary to complete the Project in accordance with standards of reasonable professional
gkill and diligence.

The Construction Budget for the Project as determined by the Commission is $680,000.00, and the Architect
confirms to the Commission that such Budget based upon current area, volume or other unit cost, the requirements of
the Project and allowances for cost escalation and Project contingencies, is reasonable for the construction of the
Project.

The Commission has relied upon the Architect’s representations in selecting the Architect.
NOW THEREFORE, The parties agree as follows: '
TERMS
INCORPORATION OF RECITALS
The matters recited above are incorporated in and made a part of the Agreement.

II. DEFINITIONS AND USAGE

A. Definitions. The following phrases have the following meanings for purposes of the Agreement:

1. Agreement. This Agreement for Architect-of-Record Services, between the Commission and the Architect,
including all attached exhibits, schedules and documents and all such exhibits, schedules and documents
incorporated by reference, all component parts and alf amendments, modifications, er revisions made in
accordance with its terms,

2. Architect The company or other entity identified in the Agreement, and such successors or assigns, if any,
as may be authorized by the terms and conditions of the Agreement.
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10,

11.

12,
13,

14.

15.

Commission. The Public Building Commission of Chicago, a municipal corporation, acting by and through
its Chairman, Secretary, Assistant Secretary, Executive Director, Chief of Staff, Director of Procurement,
Director of Construction, Managing Architect, Project Manager or designated consultant or consultants,
including the Commission’s authorized representative, as designated by the Commission in writing,
Construction Budget. The total finds budgeted by the Commission for constructing the Project and
firnishing all items necessitated by the Project which must be shown or described in the Contract
Documents to be prepared by the Architect in accordance with this Agreement. The Construction Budget
does not include any payments made to the Architect or subcontractors or reimbursable expenses pursuant to
Schedule C. The Construction Budget does not include site preparation, environmental, demolition,
building abaternent/demolition related activities.

Contingent Additional Services. Additional services to be provided by the Architect for the Project
pursuant to the provisions of Schedule A,

Contract Documents. All of the component parts of the Contract between the Commission and the Genezal
Contractor for the construction and improvement of the Project including the general and special conditions,
technical specifications, drawings, addenda, bulletins and modifications to those parts.

Deliverables. The documents, in whatever format requested by the Commission, including technical
specifications, designs, drawings, plans, reports, forms, recommendations, analyses, and interpretations, the
Architect is required under this Agreement to provide to the Commission.

Key Personnel. Those job titles and individuals identified in Schedule E,

Reimmbursable Bxpenses. Achial expenditures by the Architect for items identified in Schedule C as
Reimbursable Expenses. :

Services. Collectively, the duties, responsibilities and tasks that are necessary to allow the Architect to
provide the Scope of Services required by the Corntnission under this Agreement,

Special Consultants. Include but are not limited to, masonry, roofing, and elevator subcontractors and are
be eligible for reimbursement under the terms of the Agreement.

Subcontractor. Any person or entity hired or engaged by the Architect to provide any part of the Services.

Technical Personnel. Includes partners, officers and all other personnel of the Architect, including technical
typists assigned to the Project, exclusive of general office employees.

Transfer Docurnents. Materials, such as plans, specifications, manuals and other materials, if any, prepared
by others, as indicated in Schedule B, and provided to the Architect for reference.

User Agency. The governmental agency, identified in the Background Information, that requested the
Commission to undertake the construction and/er improvement of the Project.

B. Usage and Conventions.

1.

Captions and Headings. The captions and headings of the various sections of the Agreement are used solely
for reference purposes and do not construe, nor will thpy be deemed or used to construe, interpret, limit, or
extend the meaning or scope of any work, clanse, paragraph, or provision of the Agreement,

The term “include,” in 2}l its forms, means “include, without limitation™ unless stated otherwise.

Terms of cne gender imply the other gender(s) unless the context clearly indicates otherwise. Use of the
singular includes the plural and vice versa.

References to “approved by the Commission” or 10 “approval by the Commission™ are not intended to and
must not be interpreted to abselve the Architect from liability due to errors and omissions,

. INCORPORATION OF DOCUMENTS

The documents identified in this Section are incorporated in and made a part of the Agreemnent. By .executing the
Agreement, the Architect acknowledges that Architect is familiar with the contents of each of such documents and
will comply fully with all applicable portions of them in performing the Services.

Page 2 of 30

P5905 - AOR for Goudy Campus Park —12/16/05




A,

B.

Project Documents. The plans and specifications for the Project, if any, included in the Transfer Documents, as
described on Schedule B. The Architect must verify the completeness and accuracy of all Project Documents,
including information in the Transfer Documents.

Policies Concerning MBE and WBE. The Commission’s policies concerning utilization of minority business
enterprises ("MBE") and women business enterprises ("WBE"), as the same may be revised from time to time.

IV. ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

A,

Engagement. The Commission engages the Architect, and the Architect accepts the engagement, to provide
the Services described in this Agreement, as those Services may be amended from time to time by mutual
agreement of the Commission and the Architect.

Key Personnel. The Architect must not reassign or replace Key Personnel without the written consent of the
Commission. The Commission may at any time in writing notify Architect that the Commission will no
longer accept performance of Services under this Agreement by one or more Key Personnel listed in the
Agreement int Schedule E.  Upaon that notice Architect must immediately suspend the Key Person or Key
Persons from performing Services under this Agreement and must replace him or them with a person or
persons with comparable professional credentials and experience. Such replacements are subject to
approval by the Commission.

Adequate Staffing. The Architect must, upon receiving a fully executed copy of this Agreement, assign and
maintain for the duration of the Agreement an adequate staff of competent personnel that is fully equipped,
licensed as appropriate, available as needed, qualified and assigned exclusively to perform the Services. The
Architect must inchide among its staff the Key Personnel and positions as identified in the Agreement and
specified in Schedule E. The level of staffing may be revised from time to time by notice in writing from
Architect to the Commission and with prior written consent of the Commission.

Nondiscrimination. In performing under this Agreement the Architect will not discriminate against any
worker, employee, applicant for employment, or any member of the public, because of race, color, creed,
national origin, gender, age, or disability, or otherwise commit an unfair labor practice. The Architect
certifies that he/she is familiar with, and will comply with, all applicable provisions of the Civil Rights Act of
1964, 28 U.S.C. § 1447, 42 US.C. §§ 1971, 1975a-1975d, 2000a to 2000h-6 (1992); the Age
Discrimination in Employment Act of 1967, 29 U.S.C. §§ 623-634 (1992); the Americans with Disabilities
Act of 1990, 29 US.C. § 706,42 U.S.C. §§ 12101-12213,47 U.S.C. §§ 152,221, 225, 611 (1992}, 41
C.FR. §60(1992);41 CF.R. § 60 (1992); reprinted in 42 U.S.C. 2000(e) note, as amended by Executive
Order No. 11,375 32 Fed. Reg. 14,303 (1967} and by Executive Order No. 12,086, 43 Fed. Reg. 46,501
{1978); the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); P.L. 101-336; 41 CF.R. part 60 ez
seq. (1990); the Illinois Human Rights Act, 775 ILCS 5/1-101 ef seq. (1990), as amended; the
Discrimination in Public Contracts Act, 775 ILCS 10/0.01 et seq. (1990), as amended; the Environmental
Barriers Act., 410 ILCS 25/1 et seq; and the Chicago Human Rights Ordinance, Chapter 2-160, Section 2-
160-010 et seq. of the Municipal Code (1990), as amended. The Architect will further furnish such reports
and information as may be requested by the Commission, the Tllinois Department of Human Relations, or any
other administrative or governmental entity overseeing the enforcement, or administration of, or compliance
with, the above mentioned laws and regulations.

Employment Procedures; Preferences and Compliance. Salaries of employees of the Architect, performing
work under this Agreement, will be paid unconditionally, and not less often than once 2 month, without
deduction or rebate on any account except such payroll deductions as are mandatory or permitted by
applicable law or regulations. The Architect certifies that he/she is familiar with, and will comply with, all
applicable provisions of 820 ILCS 130/0.01 through 130/12 (Prevailing Wage Act), 30 ILCS 570/1 through
570/7 (Employment of Hlinois Workers on Public Works Act) and 30 ILCS 560/0.01 through 560/7 (Public
Works Preference Act). The Architect will also comply with all applicable "Anti-Kickback™ laws and
regulations, including the "Anti-Kickback" Act of 1986, 41 U.S.C. §§ 51-58 (1992); 18 U.S.C. § 874
(1992); 40 U.S.C. § 276¢ (1986) and the Illinois Criminal Code of 1961 720 ILCS 5/33E-1 er. seg. If, in
the performance of this Agreement, any direct or indirect "kick-back" is made, as defined in any of the above
mentioned laws and regulations, the Commission may withhold from the Architect, out of payments due to
the Architect, an amount sufficient to pay any underpaid employees the difference between the salaries
required to be paid under the law and this Agreement and the salaries achually paid such employees for the
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total number of hours worked. The amounts withheld may be disbursed by the Coramission for and on
account of the Architect to the respective employees to whom they are due, as determined by the
Commission in its sole discretion. '

Compliance with Policies Concerning MBE and WBE.  Without limiting the generality of the
requirements of the policies of the Commission referred to in paragraph 3 above, the Architect will use every
reasonable effort to utilize minority business enterprises for not less than 25% and women business
enterprises for not less than 5% of the value of the Services, in accordance with the Resclution passed by the
Board of Commissioners of the Commission on October 1, 2004, concerning participation of minority
business enterprises and women business enterprises on contracts, other than construction coniracts, awarded
by the Commission and fo furnish fo the Commission, such reports and other information concerning
compliance with such Resolution as may be requested by the Commission from time fo time,

. No Damages for Delay. The Architect will not assert charges or claims for damages against the Cormmission

for any delays or hindrances from any cause whatsoever during the performance of any portion of the
Services. Such delays or hindrances, if any, will be compensated for by an extension of time to complete the
Services, for such reasonable period as will be determined by the Commission, it being understood, however,
that the agreement of the Commission to allow the Architect to perform the Services or any other obligation
under the Agreement after the time provided for its completion will in no way operate as a waiver on the part
of the Commission of any of its rights under the Agreement.

. Records. The Architect must maintain accurate and complete records of expenditures, costs and time
incurred by the Architect and by consultants engaged by the Architect in connection with the Project and the
Services. Such records will be maintained in accordance with recognized commercial accounting practices.
The Commission may examine such records at the Architect's offices upon reasonable notice during normal
business hours. The Architect must retain all such records for a period of not less than five calendar years
after the termination of the Agreement.

Time is of the Essence. The Architect acknowledges that time is of the essence in the performance of
services required by the Agreement and that timely completion of the Services is vital to the completion of
the Project. The Architect must use every reasonable effort to expedite performance of the Services and
performance of all other obligations of the Architect under the Agreement and any other agreements entered
into by the Commission which are managed or administered by the Architect as a result of the Architect's

engagement under the Agreement.

Compliance with Laws. In performing its engagement under the Agreement, the Architect must comply with
all applicable federal, state and local laws, rules, and regulations.

Progress Meetings, Meetings to discuss the progress of the Project and/or to review the performance of the
Architect may be scheduled upon the Commission's request, at mutnally agreeable times and locations, The
Architect will cause such meetings to be attended by appropriate personnel of the Architect engaged in
performing or knowledgeable of the Services. The Architect will document the results of these Pragress
Meetings and distribute the mimutes of the meetings to all parties.

Defects in Project. The Architect must netify the Commission immediately if the Architect obtains
knowledge of an issue or circumstances which could result in 2 delay in the performance of Services or
significant problem in connection with the Project, including construction defects, cost overruns or
scheduling delays.

. Performance Standard.

1. The Architect represents that the Services performed under the Agreement will proceed with efficiency,
prompiness and diligence and will be executed in a competent and thorough manner, in accordance with
reasonable professional standards in the field consistent with that degree of skill and care ordinarily
exercised by practicing design professionals performing similar services in the same locality at the same
site and under similar circumstances and conditions . The Architect further promises that it will assign
at all times during the term of the Agreement the number of experienced, appropriately trained
employees necessary for the Architect to perform the Services in the manner required by the Agreement.

2. The Architect mwmst ensure that all Services that require the exercise of professional skills or judgment
are zccomplished by professionals qualified and competent in the applicable discipline and appropriately
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licensed, if required by law. The Architect must maintain current copies of any such licenses and
provide these copies upon request by the Commission. The Architect remains responsible for the
professional and technical accuracy of all Services furmished, whether by the Architect or others on its
behalf. All deliverables will be prepared in a form and content reasonably satisfactory to the
Commission and delivered in a timely manner consistent with the requirements of the Agreement.

3. The Architect must not use any business or individuel who is disqualified by the Commission or
debarred under any other governmental agency’s procedures to provide the Services under the
Agreement. : '

4. If the Architect fails to comply with the obligations under the standards of the Agreement, the Architect
nwst perform again at its own expense, all Services required to be re-performed as a direct or indirect
result of that failure, Any review, approval, acceptance or payment for any of the Services by the
Commission does not relieve the Architect of its responsibility to render the Services and deliverables
with the professional skill and care and technical accuracy required by the Agreement. This provision
in no way timits the Commission’s rights against the Architect either under the Agreement, at law or
equity.

N, Amendments to this Apreement. The Commission may from time to time request changes to the terms and
Services of the Agreement. Such changes, including any increase or decrease in the amount of
compensation and revisions to the duration of the Services, which are mutually agreed upon by and between
the Commission and Architect, will be incorporated in a written amendment to the Agreement. The
Conmumission will not be Liable for any changes absent such written amendment.

0. Energy Conservation Ordinance. Whenever the Project requires design of new buildings or structures,
additions or alterations of existing buildings or structures or a portion of them, the Architect must comply
with the provisions of the Energy Conservation Ordinance, Chapter 18-13 of the Municipal Cede of Chicago.

The Architect must select and/or recormmend for installation by contractor energy-efficient mechanical,
water-heating, electrical distribution and jllumination systéms and equipment for the effective use of energy.

P. Compliance with The Chicago Standard. The City of Chicago has adopted The Chicago Standard, a set of
construction standards for public buildings. The Chicago Standard was developed to guide the design,
construction and renovation of municipal facilities in a manner that provides healthier indoor environments,
reduces operating costs and conserves energy resources. It also includes provisions for outfitting, operating
and maintaining those facilities. The Chicago Standard tekes advantage of new building technologies and
practices to enhance the well-being and quality of life of everyone working in and using these buildings, as
well as the neighborhoods in which they ave located. The Architect will adhere to The Chicago Standard
and achieve, at 2 minimum, the LEED™’ ating of Certified.

V. TERM

A. Duration. The term of the Agreement begins on the Commencement Date of Services specified in Schedule
A, and subject to the provisions in this section, expires upon completion of the Services and acceptance of
the Deliverables by the Commission or, if the Services are of an on-going nature, on the Completion Date of
the Services specified in Schedule A. The term of the Agreement may be extended by the mutual agreement
of the Commission and the Architect.

B. Termination by the Commission. The Commission has the right, at any time, to terminate this Agreement in
whole or in part, with or without cause, by written notice given to the Architect at least 30 days before the
effective date of termination. So long as the Architect is not in default under this Agreement at the time of
termination, the Commission will pay the Architect, in accordance with the terms of this Agreement, all
compensation and reimbursements due to the Architect for periods up to the effective date of termination.
The Commission may, however in its sole discretion, reimburse the Architect for actual expenses approved
by the Commission.

1 Leadership in Energy and Environmental Design
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C. Suspension by the Commission. The Commission also has the right, at any time and from time to time, with
or without cause, to suspend the performance of the Architect hereunder with respect to all or any part of the
Services, by written notice given to the Architect at least 5 days before the effective date of suspension.
During the notice period the Architect must wind down its Services. So long as the Architect is not in
default under this Agreement at the time of suspension, the Commission will pay the Architect, in accerdance
with the terms of this Agreement, all compensation and reimbursements due to the Architect for periods up to
the effective date of suspension. If the Architect’s performance is suspended more than 90 days under this
provision, the Architect may, af its option, exercise its rights under this section to terminate this Agreement.

1. During the period the Architect’s performance is suspended, the Architect is not entitled to incur fees or
bill the Commission, except for Architect’s time for participating in substantive meetings concerning the
Project (but not for meetings to discuss Architect’s invoices or claims). The Architect may bill such
time spent during a suspension only if the Architect’s participation is requested by the Cormmission and
only for the time of one individual per meeting. Commission will pay for such time at the applicable
hourly billing rate set forth in Schedule C. Participation in meetings at the request of the Commission is
not considered to be resumption of the Architect’s Services.

2, Ifthe Architect is required to resurne its Services under this Agreerment, the Conunission will notify
Architect in writing, giving Architect a reasonable period not to exceed 10 days to remobilize itself,
The Architect may bill such time spent on remobilization. The Commission will pay for such
remobilization as is reasonable and billed at the hourly rate for one Senior Project Manager or less at the
hourly billing rate set forth in Schedule C, The number of days during which the suspension period
lasted, including any remobilization time, will be added to the Completion Date of Services set forth in
Schedule A, establishing a revised Completion Date of Services, and Architect will re-commence its
Services at the point they were suspended and may resumé billing in accordance with the terms of the
Agreement,

D. Effect of Termination or Suspension. Termination or suspension of this Agreement in whole or in part does
not relieve the Architect from liability for its performance of any obligation under this Agreement that was
performed or was to have been performed by the Architect on or before the effective date of termination or
suspension. In no event will the Commission be liable to the Architect for any loss, cost or damage,
including lost profits, which the Architect or any other party may sustain by reason of the Commission
terminating or suspending this Agreement as provided in it.

E. Termination by the Architect. H the Project, in whole or substantial part, is stopped for a period longer than
90 days under an order of any court or other governmental authority having jurisdiction of the Project, oras a
result of an act of governmenit, such as a declaration of national emergency making materials unavailable,
through no act or fault of the Architect, or if the Commission suspends Architect’s performance of its
Services on the Project for more than 90 days for any reason, or if the Commission fails after notice and an
opportunity to cure to make any payment or perform any other obligation hereunder, the Architect has the
right to terminate this Agreement, by written notice given to the Commission at least 7 days before the
effective date of termination, and has the right to recover from the Commission all compensation and
reimbursements earned by the Architect under this Agreement for periods up to the effective date of
termination. If Architect for any reason does not exercise its right to terminate hereunder, and if the Project
and Architect’s Services are later resumed, Architect will provide its Services as set forth in this Agreement
without adjustment of compensation.

F. Force Majeure. Neither of the partizs will be liable to the other for any delay or failure in performance
hereunder due to causes which are beyond the contrel of the party unable to perform, If a force majeure
oceurs, the party delayed or unable to perform will give prompt notice to the other party, and the
Commission may, at any time during the continuation of the force majeure event, elect to suspend the
performance of the Architect under the Agreement for the duration of the force majeure. The Commission
will not be obligated to pay for the Services to the extent and for the duration that performance of the
Services is delayed or prevented by force majenre, but, provided the Architect is not in defanit of any
obligation of the Architect under the Agreement, the Commission will pay to the Architect, according to the
terms of the Agreement, all compensation and reimbursements due to the Architect for periods up to the
effective date of suspension.  The term “force majeure” means an extraordinary event or effect that the
parties could not have anticipated or controlled and that renders performance impossible or impracticable for
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the duration of the event or effect. Such events or effects include but are not limited to: extraordinary acts of
pature, such as tornadoes; or of people, such as acts of terrorismm; or of governments, such as imposition of
martial law. The term does not include, for example, typical Chicago inclement weather (i.e. weather the
severity of which is less than a standard deviation from the 5-year mean for the Chicago Midway area as
established by the National Oceanic and Atmospheric Administration) or labor strikes,

VI. COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES
The Commission will compensate the Architect for the Services in the amount and manner set forth on Schedule (©C,
VILRIGHTS AND OBLIGATIONS OF COMMISSION

A. General and Specific. In connection with the administration of the Project by the Commission and the
performance of the Agreement by the Architect, the Commission has the following rights and obligations, in
addition to those provided elsewhere in the Agreement:

1. Information. The Commission will provide the Architect all information reasonably required concerning
the Commission's requirements for the Project and the Services.

2. Review of Documents. Subject to the provisions of the Agreement, the Commission will make .
reasonable efforts to examine documents submitted by the Architect and render decisions pertaining to
them with reasonable promptness. '

3. Site Data, To the extent the Commission determines to be necessary for the Architect to perform the
Services, the Commission may fornish, or may authorize the Architect to obtain from a company or
companies approved by the Commission as Reimbursable Expenses:

a. A certified survey of the site or sites providing, as required, all grades and lines of streets, aileys,
pavements and adjoining property, rights-of-way, encroachmenis, botmdaries and contours of the
building site.

b. A certified title.

¢. Information concerning locations, dimensions and data pertaining to existing buildings and other
improvements

d. Title information as to restrictions, easements, zoning and deed restrictions.

¢. Information concerning availabilityﬂof both public and service and utility lines, See Schedule A for
more details. '

4. Tests and Reports. To the extent required for the Architect to perform the Services, the Commission
may furnish structural, civil, chemical, mechanical, results of test borings and pits for determining soil
and subsoil conditions and/or other tests and reports or may authorize the Architect to procure such tests
and reports from a consultant or consultants approved in writing by the Commission. See Schedule A
for more details. The Cormmission will pay for such tests and reports, however, the Commission may
direct the Architect to procure such professional services as Reimbursable Expenses and submit invoices
to the Commission for payment as provided in Schedule C.

B. Limited Exculpation of Architect. The Architect is not liable to the Commission under the provisions of
subparagraphs 7.a.iii and 7, a.iv for the substantive content of such tests and reports obtained from a
consultant engaged by the Architect and approved by the Commission, but only if the Architect has exercised
reasonable diligence in the selection of the consultant and also only if the Architect has caused the consultant
to purchase and maintain professional liability insurance in accordance with Schedule D, protecting the
Commission, the User Agency, and the Architect from any loss or claim arising out of the consultant’s
performance. See Schedule A and D for detailed requirements.

C. Audits. The Conmission has the right to abstract and audit the books of the Architect and its subcontractors
on all subjects relating to the Project and/or the Services.

D. Legal, Auditing and other Services. The Commission will arrange and pay for such legal, auditing, insurance
counseling and other services as the Commission, in its sole discretion, may determine to be required for the
Project. Such payments will not include legal or auditing expenses arising out of or relating to amy errors or
omissions, or claimed errors or omissions, of the Architect.

Page 7 of 30
P85 — AOR for Goudy Campus Park —12/16/05




E. Designated Representatives. The Commission may designate, at its sole discretion, one or more
representatives authorized to act in its behalf. No extras or credits to subcontractors will be authorized by
anyong other than the Commission.

F. Ownership of Documents. All designs, drawings, documents, data, smdies and reports prepared by the
Architect or any party engaged by the Architect, pertaining to the Project and/or the Services will be the
property of the Commission.

1. The parties intend that, to the extent permitted by law, the drawings, specifications and other design
documents to be produced by the Architect and its subcontractors pursuant to this Agreement (the
“Work™} will conclusively be deemed “works made for hire” within the meaning and purview of Section
101 of the United States Copyright Act, 17 U.S.C. § 101 ef seq., and that the Commission, the User
Agency and their successors and assigns, will be the copyright owner of all aspects, elements and
components of them in which copyrights can subsist. To the extent that any of the foregoing does not
qualify as a “work made for hire,” the Architect hereby irrevocably grants, conveys, bargains, sells,
assigns, transfers and delivers to the Commission, the User Agency and their successors and assigns, all
right, title, and imterest in and to the copyrights and all U.S. and foreign copyright registrations,
copyright applications and copyright renewals for them, and all other intangible, intellectual property
embodied in or pertaining to the Work contracted for under the Agreement, free and clear of any liens,
¢claims or other encumbrances, to the fullest extent permitted by law.

2. The Architect will execute all documents and, at the expense of the Cormission, perform all acts that
the Commission may reasonably request in order to assist the Commission, the User Agency and their
successors and assigns, in petfecting their rights in and to the copyrights relating to the Work,

3. The Architect represents to the Commission, the User Agency and their successors and assigns, that (1)
the Work constitutes a work of authorship; (2) on the date of this Agreement the Architect is the lawful
owner of good and marketable title in and to the copyrights for the Work (including the copyrights on
designs and plans relating to the Work); (3) the Architect has the legal right to fully assign any such
copyright with respect to the Work; (4) the Architect has not assigned any copyrights nor granted any
licenses, exclusive or non-exclusive, to any other party; and (5) the Architect is not  party to any other
agreement or subject to any other restrictions with respect to the Work,

In addition, the Architect represents that the plans and designs for the Work will, upon completion of the
Services be complete, entire and comprehensive in accordance with the performance standard of this
Agreement. Further, the Architect will not restrict or otherwise interfere with the Commission’s and/or
the User Agency’s future actions in authorizing the use, adaptation, revision, or modification or
destruction of the Work provided that the Architect is indernified for any damages resulting from any
such future re-use or adaptation of the Work as may be authorized by the Commission.

VIIL. INDEMNIFICATION

A. Indemnity by Third Parties. The Commission will require, by appropriate provision in each contract let by
the Commission after the date of this Agreement with respect to the Project that the coniractor(s) and
consultant(s) under such contracts must indemnify, save and hold harmless the Commission, the User Agency
and the Architect, and each of them, and their respective commissioners, board members, officers, agents and
employees, from all claims, demands, suits, actions, losses, costs and the like, of every nature and
description, made or instituted by third parties, arising or alleged to arise out of the wotk under such
contract, and that the contractor(s) and consultant(s) under such contracts will purchase and maintain during
the life of such contract such insurance as the Commission may require. The amount and insurer for such
insurance are subject to approval by the Commission.

B. Indemmification by Architect. The Architect must indemnify, defend, keep and save harmless the
Commission and the User Agency and their respective commissioners, board members, officers, officials and
employees, from and against a!l claims, demands, suits, losses, costs and expenses, including the fees and
expenses of attorneys, (including court costs and expert’s fees) that may arise out of or be based on any
njury to persons or property that is, or is claimed to be, the result of the Architect’s performance or non-
performance of the agreement or of any error, omission or negligent or willfully wrongful act of the
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Architect, or and any person employed by the Architect, or and any Subcontractor retained by the Architect
in connection with this Project. '

IX. INSURANCE MAINTAINED BY THE ARCHITECT

The Architect will purchase and maintain at all times during the performance of Services, for the benefit of the
Commission, the User Agency and the Architect, insurance coverage which will insure the Commission, the User
Agency and the Architect against claims and liabilities which could arise out of the performance of such Services,
including the insurance coverages set forth in Scheduie D to this Agreement.

X. DEFAULT
A. Events of Default. Each of the following occurrences constitutes an Event of Default by the Architect under
the Agreement;
1. TFailure or refusal on the part of the Architect to duly observe or perform any obligation or agreement on

the part of the Architect contained in the Agreement, which failure or refusal contimues for a period of
10 days (or such longer period as the Commission, in its sole discretion, may determine if such failure is
not capable of being cured within such 10-day period) after the date on which written notice of it has
been given to the Architect by the Commission;

Any representation or warranty of the Architect set forth in this Agreement or otherwise delivered
pursuant t0 the Agreement will have been false in any material respect when so made or furnished,

The Architect becomes insolvent or ceases doing business as a going concern, or makes an assignment
for the benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as
they become due, or files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an msolvent,
or files a petition seeking for itself any reorganization, arrangement, composition, readjustment,
liquidation, dissolution, or similar arrangement under any present or future statute, law or regulation
relating to bankruptcy or insolvency, ot files an answer admitting the material allegations of a petition
filed against it in any such proceeding, or applies for, consents to or acquiesces in the appointment of a
trustee, receiver, liquidator or other custodian of it or of all or any substantial part of its assets or
properties, or if it or its principals will take any action in furtherance of any of the foregoing;

Any proceeding is commenced against the Architect seeking reorganization, arrangement, readjustment,
liquidatior, dissolution or similar relief under any present or future statute, law or regulation relating to
bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within 60 days following
commencement of the proceeding, or appointment of, without the Architect's consent or acquiescence,
any trustee, receiver, liquidator or other cusiodian of Custodian or of all or any substantial part of the
Architect's assets and properties, and such appointment will not have been vacated, stayed, discharged,
bonded or otherwise dismissed within 60 days of the appointment.

The Architect’s material failure o perform any of its obligations under the Agreement including é.ny of
the following:

a. Failure due to a reason or circumstance within the Architect’s reasenable control to perform the
Services with sufficient personnel, and equipment or with sufficient material to ensure the performance
of the Services;

b. Failure to perform the services in accordance with the requirements of the Agreement;

¢. Failure to properly perform the Services or inability to perform the Services as a result of
insolvency, filing for bankruptcy or assignment for the benefit of creditors;

d. Failure to prompily re-perform within a reasonable time the Services that were rejected as erroneous
or unsatisfactory;

e. Discontinuance of the Services for reasons within the Architect’s reasonable control;

f  Failure to comply with a material term of the Agreement, including the provisions concerning
insurance and nondiscrimination.

Any change in ownership or control of the Architect without prior written approval of the Executive
Director which approval the Executive Director will not unreasonably withhold.
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7. The Architect’s default under any other agreement it presently may have or may enter into with the
Commission. Architect acknowledges that in event of a default under the Agreement the Commission
may also declare a defanli under any such other agreements.

B. Remedies. If an Event of Default occurs and continues, then the Comunission may exercise any right, power
ot remedy permitted to it by law or in equity and has, in particular, without limiting the generality of the
foregoing, the right to terminate the Agreement upon written notice to the Architect, in which event the
Commission has no further obligations hereunder or liability to the Architect except as to payment for
Services actually received and accepted by the Commission through the effective date of termination. No
courses of dealing on the part of the Commission or delay or failure on the part of the Commission to
exercise any right will operate as a waiver of such right or otherwise prejudice the Commission's rights,
powers or remedies. :

C. Remediss not Exclusive. No right or remedy in the Agreement conferred upon or reserved to the
Commission is exclusive of anmy right or remedy provided or permitted under this Agreement or by law or
equity, but each is cumulative of every other right or remedy given in the Agreement or now or hereafter
existing at law or in equity or by statute or otherwise, and may be enforced concurrently or from time to time.

XI. DISPUTES

A. General. The Architect will present all disputes arising under, related to or in connection with the terms of
the Agreement or its interpretation, whether involving law or fact or both, including questions concerning
allowability of compensation, and all claims for alleged breach of contract, in writing to the Executive
Director for final determination.

B. Procedure. The Architect will make all requests for determination of disputes in writing specifically
referencing this Section, and will include: 1) the issue(s) presented for resolution; 2) a statement of the
position of the Architect; 3) the facts underlying the dispute; 4) reference to the applicable provisions of the
Agreement by page and section; 5) identification of any other parties belicved to be necessary to the '
resolution; and 6) all documentation which describes and relates to the dispute. The Architect will promptly
provide the Executive Director with a copy of the request for determination of the dispute. The Project
Manager will have 30 business days to respond in writing to the dispute by supplementing the submission or
providing its own submission to the Executive Director. Failure by the Project Manager to respond will not
be an admission of any allegations made in the request for dispute resolution, but will constitute a waiver of
the opportunity to respond to such allegation(s), if any. The Executive Director may thereafter reach his
decision in accordance with such other information or assistance as may be deemed reasonable, necessary or
desirable.

C. Effect. The Executive Director’s final decision will be rendered in writing no more than 45 business days
after receipt of the response by the Project Manager was filed or was due unless the Executive Director
notifies the Architect that additional time for the decision is necessary. The Executive Director's decision
will be conclusive, final, and binding on all parties. The Architect must follow the procedures set out in this
Section and receive the Executive Director’s final decision as a condition precedent to filing a complaint in
the Circuit Court of Cook County or any other court, The Architect will not withhold performance of any
Services required by the Commission under this Agreement during the dispute resolution period.

D. Architect Self-Help Prohibited. The Architect must never withhold performance of its Services by, for
example, refusing to review and approve appropriately submitted invoices or pay applications, timely to
make recommendations on general contractor claims, or promptly to issue other appropriate approvals
needed by others where doing so would potentially harm third parties, such as subconsultants, the general
contractor, or its subcontractors. Doing $o to gain potential leverage in negotiating or settling the
Architect’s claims against the Commission or User Agency will be considered to be bad faith on the
Architect’s part. This provision is not intended to prohibit the Architect from exercising its well-considered
professional judgment, however, in carrying out its duties and responsibilities under the Agreement.

XII.CONFIDENTIALITY

All of the reports, information, or data prepared or assembled by the Architect under the Agreement are
confidential, and the Architect must not make such reports, information or data must available to any party
without the prior written approval of the Commission. In addition, the Architect must not, without the prior
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written consent of the Commmission, prepare or distribute any news releases, articles, brochures, advertisements or
other materials concerning the Agreement, the Protect or the Services. If the Architect is served with a subpoena
requiring the production of documents or information which is’deemed confidential, the Architect will
immediately notify the Commission in writing and provide 2 copy of the subpoena to the Commission in
sufficient time for the Commission to attempt to quash or take other action in relation to the subpoena.

XIIO. ASSIGNMENT

The Architect acknowledges that the Comrmission is induced to eater into this Agreement by the personal
qualifications of the principals, staff and employees of the Architect and, therefore, that neither the Agreement
nor any right or obligation in the Agreement may be assigned by the Architect, in whole or in part, without the
prior written approval of the Commission. For purposes of this paragraph, if the Architect undergoes a change in
control, the change in control is deemed an assignment of the Agreement; a change in control is defined as a
transfer of more than 50% of the equity ownership of the Azchitect during any 12-month period. In the event of
an assignment by the Architect without the prior written approval of the Commission, the Commission will have
the right to immediately terminate the Agreement without fault or responsibility. The Architect further
acknowledges that the Architect represented to the Commission the availability of certain members of the
Architect's staff who will be assigned to Project; therefore, in the event of the unavailability of such members for
any reason, the Architect mmst so notify the Conmmission in writing, and must assign other qualified members of
the Architect's staff, as approved by the Commission, to the Project.

XIV. RELATIONSHIP OF PARTIES

Under the Agreement, the relationship of the Architect to the Commission is that of an independent contractor,
and the Architect, except to the extent expressly provided to the contrary in the Agreement, will have no right or
authority to make contracts or corumitments for or on behalf of the Commission, to sign or endorse on behalf of
the Commission any instruments of any nature or to enter into any obligationt binding upon the Commission. The
Agreement will not be constroed as an agreement of partnership, joint venture, or agency.

XV.GENERAL

A. Architect’s Authority. The Architect represents that its execution of the Agreement is authorized by a
resolution of its Board of Directors, if a corporation, or similar governing document if a partnership or a joint
venture, and the signatures(s) of each person signing on behalf of the Architect have been made with
complete and full authority to commit the Architect to all terms and conditions of the Agreement, including
each and every representation, certification and warranty contained or incorporated by reference in it.

B. Counterparts. The Agreement may be executed in any number of counterparts, any of which will be deemed
an original.

C. Entire Agreement, The Agreement constitutes the entire understanding and agreement between the parties to
this Agreement and supersedes any and all prior or contemporansous oral or written representations or
communications with respect to the subject matter hereof, all of which communications are merged in this
Agreement. The Agreement must not be modified, amended or in any way altered except by an instrument
in writing signed by both of the parties.

D. Goveming Law. The Agreement has been negotiated and executed in the State of Illinois and will be
construed under and in accordance with the laws of the State of Tlinois.

E. No Waiver. The waiver by either party of any breach of the Agreement will not constitute a waiver as to any
succeeding breach.

F. Notices. All notices required to be given under this Agreement must be given in writing and must be hand
delivered or sent by United States certified or registered mail, postage prepaid, addressed to the Commission
or to the Architect at their respective addresses set forth above, as appropriate. If given as provided in this
Agreement, such notice is deemed to have been given on the date of delivery, if delivered by hand, and on
the second business day after mailing, if given by mail. The Commission or the Architect may, from time to
time, change the address to which notices will be sent by giving notice to the other party in the manner
provided in this subparagraph.

G. Non-liability of Public Officials. No Commission trustee, employee, agent, officer, or official is personally
liable to Architect or its subcontractors, and Architect and its subcontractors are not entitled to, and must not
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attempt to, charge any of them with liability or expense or hold them personally Liable to Architect or its
subcontractors under this Agreement.

. Severability. If any provision of the Agreement is held to be invalid or unenforceable by a court of
competent jurisdiction, such provision will be severed from the Agreement and such invalidity or
unenforceability will not affect any other provision of the Agreement, the balance of which will remain in full
force and effect; provided, however, that if such provision is deemed invalid or unenforceable as a matter of
law, such provision will be deemed to have been modified so as to be valid and enforceable to the maximum
‘extent permitted by law,

Successors and Assigns. Except as otherwise provided in the Agreement, the Agreement is binding upon and
inures to the benefit of each of the parties to the Agreement and their respective sucoessors and assigns. :

Errors and Omissions. The Commission has a committee that reviews the Project for alleged errors and
omissions by the Architect. The Committee will, as appropriate, conduct an intemal review of the alleged
error and omission, provide a writien statement of claim on the alleged error and omission to the Architect,
allow the Architect to respond in writing, and meet with the Architect to attempt to settle the claim when the
Commmission concludes an error or oniission has occurred. The Architect will attend such meetings without
additional compensation.

Upon notice or discovery, and as directed by the Commission, the Architect will perform, without additional
compensation, the required professional services to issue an addenda to the bidding documents, or change
orders to the contract documents, to correct or clarify errors, omissions, or ambiguities. The Commission
reserves the right to recover damages from the Architect for all or a portion of the costs associated with
change orders issued to correct errors or work omitted in the construction documenis prepared by the
Architect.

The Commission may withhold payments, in whole or in part, for a material breach of the Agreement,
including but not limited to, the Architect’s failure to perform services or meet the schedule, design errors or
omissions and failure to adhere to terms of the Agreement.

If the Architect is terminated under the Agreement, the Architect will not be liable for any changes to the
documents made by another Architect contracted by the Commission to complete the Project.

. Non—appropr_iation of Funds. If funds have not been appropriated in full or in part, the Commission has the
right to terminate the Agreement.
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EXECUTION PAGE

SIGNED on : /’://a@a% /7/ S0l

ING COMMISSION OF GO

i/
ATTEST:
L ERn I
ey s:cr@
ARCHITECT:
Site Design Group, Ltd.
: BY: ¢ﬁﬁ%—=‘
Secretary/Assistant¥decretary President/Vige President
< AFFIX CORPORATE
.. SEAL,IF ANY;HERE
; Somyot_ Zoale
'S'é&’ttt ofr =
Subscribe.d and sworn to before me by and on behalfof Architect
this \3 day of 2000 .

N edy
Nétary Public NS
My Commission expires: Ocmf%, 200%

(SEAL OF NOTARY)

NICOLE ANTHONY
OFFICIAL SEAL

i No_’rnr& Public, State of Iingis

My Commission Expiras

October 26, 2008
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SCHEDULE A
SCOPE OF SERVICES

Goudy School Campus Park
5120 N. Winthrop Ave.
Chicago, IL 60640-3112

SCOPE OF SERVICES

The Architect will provide all Services required to design and administer the construction of the Project. The term of
this Agreement will terminate when all services required by this Agreement have been completed to the reasonable
gatisfaction of the Commission or the Completion Date of Services stated below, whichever is the later to occur.

Commencement Date of Services December 19, 2005

The Schematic Design Services will commence on November 15, 2005, and will be completed
with documents submiitted to the Commission for approval within 21 days following the
commencement of services provided pursuant to this Agreement.

The Design Develapment will be submitted to the Commission for approval within 21 days
following the date of approval by the Commissicn of the Schematic Design.

The Construction Documents will be submitted to the Commission for approval within 30
days following the date of approval by the Commission of the Design Development,

Completion Date of Services May 30,2007 b

The Services are separated into phases which include Programming, Schematic Design, Design Development,
Construction Documents, Bidding Phase Services, Construction Phase Services and Project Close-Out. The
Deliverables (and any other work product) of each of the phases must be approved by the Commission in writing
before commencement of the subsequent or dependent phase. It is expressly understood and agreed that references in
the Agreement to "approved by the Commission” or to "approval by the Commission” will not be interpreted to
absolve the Architect from liability due to errors and omissions.

The Commission’s designated representative will assist the Commission in managing the Project and will have the
authority, as specifically directed by the Commission, to act on its behalf, The Commission designates Jennifer
Benzon as the Commission’s designated representative for the Project,

The Architect will:

Al PROGRAMMING SERVICES _
A.l.1  Begin the Programming Services phase immediately upon notification of award.

A.l.2. Consult with the Commission, the User Agency and others, as appropriate, regarding the goals and
requirements of the Project.

A.13. (OMITTED as not applicable to this Project: Confirm the programming needs for the proposed facility
based upon N/A dated N/A.)

A.l4, Tdentify and review with the Commission, the requirements of any federal, state, or local agencies
having jurisdiction over various aspects of the Project.

A.1.5.  Apply any available components of The Chicago Standard to the Project and the LEED™ initiatives.
A.1.6. Present 3 programming options for the Project for review by the Commission and the User Agency.

A.1.7. Develop an overall design schedule, acceptable to the Commission and coordinate the schedule with the
Commission’s desired Project completion date.

2 Leadership in Energy and Environmental Design
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A.1.8. Submit documents for programming approval including spatial and functional adjacencies, square
footage area of the Project by department, and a preliminary budget for the construction of the Project based on
programming efforts.

A19. Immediately upon the Commission’s review and written approval of the deliverables of the
Programiming Services phase, begin the next phase on the updated and approved schedule.

A.2. SCHEMATIC DESIGN SERVICES

AZ2.1. Tnclude any modifications, as may be authorized by the Commission in the previous phase, and analyze
the requirements of the Project, the conditions of the site and the survey, and consult with the Commission fo
establish the design, and the functionality and financial feasibility of the Project.

A22. Based upon such analysis, prepare schematic drawings and design studies, a general description of the
scope of the Project, a preliminary estimate of construction costs and an analysis of any re-zoning requirements
for the Project. Present 2 schematic design options for the Project for review by the Commission and the User
Agency.

A.23. Upon direction from the Commission prepare plans, elevations, sections, and outline specifications, as

required, to describe the architectural, structural, mechanical, plumbing and electrical aspects of the selected
design option for preparation of the Construction Budget estimate.

A2.4. Asrequired, review the schematic design documents along with necessary value engineering items, if
any, with the Commission and to align the Construction Budget estimate with the Project.

A2.5. Atthe completion of Schematic Design Services, transmit 1 complete copy of the final documents to the
Cormunission for review and transmittal to the User Agency. In addition, make presentations to the User Agency
as requested by the Commission. After the Commission’s written approval of specific User Agency comments,
incorporate any such comments into the Design Development Documents.

A26. Innmdiatély upon the Commission’s review and written approval of the deliverables of the Schematic
Design Services phase, begin the next phase on the updated and approved schedule.

A3, DESIGN DEVELOPMENT

A3.1. Prepare (based upon approved schematic drawings and design studies) plans, elevations and other
drawings and outline specifications in order to fix and illustrate the size and character of the Project in its
essentials including kinds of materials, type of structure, mechanical and elecirical systems and such other work
as may be required (the "Design Development Documents™).

A3.2. Update the Construction Budget estimate. Review the Design Development Documents along with the
necessary value engineering items, if any, with the Commission and incorporate modifications and revisions into
the Design Development Documents to align the Construction Budget with the Project.

A33. Review the Commission’s Environmental Consnltant’s scope of work, if any, incorporate design
elements resulting from environmental remediation into the Désign Development Documents and coordinate the
work as appropriate.

A34. Using a complete set of Design Development Documents, reflecting all improvements described for the
Project provide an updated Construction Budget containing:

A.3.4.1, An overview of the updated Construction Budget compared to Construction Budget in the
Agreement,

A3.42. A Construction Budget Summary and Division Breakdown (User CSI}.

A.3.4.3. A detailed comparison and reconciliation of the current and previous Construction Budgets with an
explanation of any variance by component, based on CSI format.

A.3.4.4, A summary of all approved Construction Budget revisions.
A3AS5, Omitted.

Page 15 of 30

PS905 — AOR for Goudy Campus Park —12/16/05




A.3.5. Atcompletion of this phase, transmit one complete set of the final Design Development Documents,
including the updated Construction Budget and details, to the Commission for review and transmittal to the User
Agency. Make presentations to the User Agency as requested by the Commission. Any comments presented by
the User Agency must be approved by the Commission before incorporating such comments into the Construction
Documents.

A.3.5.1. If the updated Construction Budget exceeds the Construction Budget in the Agreement, after review
and comment and upon written request of the Commission, continue to revise, modify or correct any or all of

“the Project design, drawings and specifications in a manner satisfactory to the Commission watil the revised
construction estimate conforms to the Construction Budget in the Agreement. Such revisions, modifications
and corrections in the plans, specifications and drawings will be submitted to the Commission within a
reasonable time (not to exceed 90 days) after notice and direction by the Commission. Architect will make
revisions to the Project design, drawings, and specifications once at its own expense. If additional revisions
are requested, such revisions will be compensated as provided under Section A.9.

A.3.5.2. If the Comumission requests a change in scope of the Project, and after review and comment and
upon written request of the Commission, and with additional compensation revise, modify or correct any or
all of the Project design, drawings and specifications in a manner satisfactory to the Commission.

A3.6. Immediately upon the Commission’s review and written approval of the deliverables of the Design
Development phase, begin the next phase on the updated and approved schedule.

AA, CONSTRUCTION DOCUMENTS

A4.1. Prepare and complete, hased upon the approved Design Development Documents, all Construction
Documents, including architectural and engineering working drawings, designs, plans, calculations and
specifications seiting forth in detail all of the elements required for the architectural, structural, civil, mechanical,
electrical, plumbing, heating, ventilation, air conditioning, fire protection, service-connected equipment and site
work as may be necessary in order to obtain bids for construction of the Project.

A42. Include modifications, revisions and envitonmental remediation in the Censtruction Documents upon
approval by and direction of the Commission.

A4.3. Upon completion of the Construction Documents, update the Construction Budget estimate. Review the
Construction Documents along with value engineering items with the Commission to align the Construction
Budget with the Project.

A.4.4.1. If the Commission’s estimated Construction Budget exceeds the Construction Budget in the
Agreement, after review and comment and upon written request of the Commission, continue to revise,
modify or correct any or all of the Project design, drawings and specifications in a manner satisfactory ta the
Commission until the revised Construction Budget conforms to the Construction Budget in the Agreement.
Such revisions, modifications and corrections in the plans, specifications and drawings will be submitted to
the Commission within a reasonable time (not to exceed 90 days) after notice and direction by the
Commission. Architect will make revisions to the Project design, drawings, and specifications once at its
own expense. If additional revisions are requested, such revisions will be compensated as provided under
Section AS.

A.4.4.2. If the Commission requests a change in scope of the Project, after review and comment and upon
written request of the Commission, and with additional compensation revise, modify or correct any or all of
the Project design, drawings and specifications in a manner satisfactory to the Commission.

A.4.5. Atthe commpletion of the Construction Document phase, transmit 1 complete copy of the final documents
for such phase to the Commission for review and transmittal to the User Agency. In addition, make presentations
to the User Agency as requested by the Commission. Any conmunents presented by the User Agency must be
approved by the Commission before incorporating such comments into the final Bid Documents.

A4.6. Immediately upon the Commission’s review and written approval of the deliverables of the Construction
Documents phase, begin the next phase on the updated and approved schedule.
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A.5. BIDDING PHASE SERVICES

A3.1.  Assemble and review all bid documents required for each bid package. Review and amend the
Commission’s bid documents and contract documents so that they are coordimated with the construction
documents prepared by the Design Team and the commission’s Master CPM milestone dates. Review the
necessary Instrnctions to Bidders, Proposal Forms, Contract Ferms, General Conditions and Special Conditions
of the Coniract supplied by the Commission. Prepare Project Phasing Plans which will be included in bid
documents. Prepare 25 sets of bid packages and schedules in the Coramission’s approved format and as directed
by the Commission.

AS5.2. Omitted.
A53.  Attend and document all Pre-Bid Conference Meetings for all bid packages.

AS54. Prepare addends, as directed by the Commission, to address bidder’s questions that require clarification.
Consider and document all written requests for product substitations before receipt of bids.

A.5.5. Review bids and prepare an evaluation and recommendation for each General Contractor award relative
to the Project and Construction Budget as directed by the Comimission, and submit in a timely manner to the
Commission for approval.

A 5.6, If the lowest responsible bid, as determined by the Commission, obtained on any solicitation of bids, is
in excess of the related budget, the Commission may either award the construction contract to the lowest
responsible bidder, or request that the Architect make revisions of any or all of the Project including design,
scope, quality, drawings, specifications, deletions and substitutions to the end that the construction cost not be in
excess of the Construction Budget. Such revisions will be approved by the Commission. The right of the
Commission to require such revision and re-bidding will not be exhausted by a single revision and re-bidding, but
will be a continuing right until the lowest responsible bid received is within the Construction Budget. Architect
will make revisions of any or all of the Project including design, scope, quality, drawings, specifications,
deletions and substitutions once at its own expense. If additional revisions are requested, such revisions will be
compensated as provided uader Section A9,

A.5.7. Assist the Commission in the solicitation of new bids. Architect will assist the Commission in the
solicitation of new bids once at its own expense. If additional salicitation of new bids are requested, such
revisions will be compensated as provided under Section A.9.

A.6. CONSTRUCTION PHASE SERVICES

A.6.1. Review and approve all payment applications and submit payment requests for approval and payment by
ths Commission. Maintain cost accounting records in accordance with the specifications and the Commission’s
procedures of the work performed.

A.6.2. Establish an onsite organization line of authority fo implement all construction phases of the project in a
coordinated and efficient manner, Establish and maintain onsite a complete library of all contract documents,
addenda, bulletis, scope changes, approved shop drawings and material sampies.

A6.3. Maintzin a project manager on-site once per week and available at all times as the primary point of
contact with the Commission, User Agency, Design Team members and General Contractor. Conduct onsite
observations of the General Contractor to ensure that work on the Project is progressing on schedule and in
accardance with the requirements of the Commission and the Contract Documents. On the basis of onsite
observations, keep the Commission advised of the progress and quality of the work and endeavor to guard the
Commission against defects and deficiencies in the work of contractors and reject any materials or work which
fails to conform to the Contract Documents. Compensation for a qualified project manager onsite once per week
will be established as a not-to-exceed fee in accordance with the billing rates identified in Schedule C, The onsite
project manager will not be removed or replaced before full compietion of the work without prior written
approval of the Commission. The onsite project manager will be removed immediately upon written request of
the Commmission, :
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A6.4. Establish and implement procedures for, and maintain coordination among, the Commission, the User
Agency, Design Team, General Contractor, and other agencies having jurisdiction of the project with respect to
all construction aspects of the project.

A6.5. I necessary during construction, interpret the meaning and intent of the Contract Documents, and with
the Commission’s concuirence, transmit such information to the General Contractor. If requested by the
Commission, make recommendations on any ¢laims between the Commission and any contractor with whom the
Commmission has a contract relating to the Project and any other matters relating to the execution and progress of
the work or the interpretation of the Contract Documents.

A6.6. Review the adequacy of the supervision, personnel and equipment and the availability of necessary
materials and supplies. Where inadequate, direct that the necessary action be taken to remediate the deficiency.
Requests for approval of subcontractors, delivery schedules, material lists, shop drawings, samples, and the like
will be conmmented upon and submitted to the Commission for concurring approval,

A.6.7. Develop and establish a quality inspection control system so that the required standards of construction
are achieved. Complete and review all testing required by the technical sections of the specifications and
applicable codes and regulations for compliance with the Confract Documents.

A.6.8. Provide and distribute all drawings required during constmetion. Monitor the flow of all documents
and materials for proper sequence of approvals so as not to delay the progress of the work., Review and approve
schedules, samples, shop drawings, product data, as-built drawings, product substitutions and other submissions
to assure compliance with the design concept of the Project and fulfillment of the General Contractor's
obligations as set forth in the Contract Documents, including monitoring of the subconiractors’ progress against
the approved progress schedule.

A.69. Review and monitor, on a periodic basis, the General Contracior’s baseline and updated schedules for
compliance with the individual milestone dates in the Contract Documents and the Master CPM milestone dates
using Primavera Project Planner. In instances where schedule slippage and/or schedule conflicts are forecast to
occur, make recommendations to the Comrmission as {0 how to remedy the schedule slippage and/or schedule
conflicts, Advise the Commission on the coordination of the Project so that the intent of the design is adequately
carried out and use reasonable diligence i monitoring the contractor's adherence to the approved construction
work schedule,

A.6.10. hmplement the Commission’s specifications and procedures for processing scope changes, including
applications for extensions of time. Receive and review all bulletins, proposals, revisions in drawings and
change orders requested by the General Contractor, Commission, User Agency, or design team or as required by
field other unforeseen conditions and make recommendations regarding practicality, costs, unit prices, time and
material changes, effect on completion schedule and risk to the project.  Submit recommendations to the
Commission for approval before instituting any changes to the requirements of the Coniract Documents. Process
and prepare all bulletins, proposals, revisions in drawings and change orders approved by the Commission.

Monitor all scope changes during construction to ensure compliance with approved revisions.

A.6.11. Review contractors’ applications for payment, invoices and other supporting documentation in
accordance with the Commission’s policies and procedures, and recommend action conceming contractors'
periodic and final applications for payment. By issuing recommendations to the Commission for payment to
contractors, represent {0 the Commission that, to the best of its knowledge, information and belief, the quality of
the work for which payment is requested is in accordance with the Contract Documents, and the payment amount
applied for by the contractor is justified. These provisions will not be construed as conferring any rights
hereunder for the benefit of contractors, subcontractors, materialmen, workmen or employees, or any other
persons performing portions of the work, nor as enlarging or altering the application or effect of existing lien
laws,

A.6.12. Issue clarifications for proper execution of the work required by the Contract Documents; provided,
however, not have conirol or charge of and will not be responsible for construction means and methods,
techniques, sequences or procedures, or for safety precautions and programs in connection with the work or for
the act or omissions of the contractor, subconiractors or any other persons performing any of the work in
accordance with the Coniract Documents.

A.6.13. Review the work to establish preliminary acceptance of the Project.
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A7. PROJECT CLOSE OUT

A7.1. Conduct a comprehensive final inspection of the Project with the Comrmission and User Agency to
verify that the materials furnished and the work performed are substantially compliant with the contract
documents.

A72. Omitted.

A7.3. Coordinate with the General Contractor to assemble and deliver to the Commission all gnarantees,
warranties, operating and maintenance manuals required by the contract documents. Make recotmendations as
to the withholding of payments to the General Contractor. Determine the value of any uncorrected and/or
deficient wark. Coordinate equipment and systems training sessions for User Agency personnel,

A74. Coordinate with the General Contractor to expedite the preparation and delivery of “as-built™ drawings
and operations and maintenance mannals of the Project in accordance with the specifications. The “as-built”
documents will be subject to the approval of the Commission. Submit approved “as-built” documents to the
Commission upon compleiion of the Project.

A7.5. The completion date for this Project will be no later than the Term as defined in this Schedule. Services
required after the completion date will be considered additional services and compensated according to Schedule
C.

A.7.6. Upon completion of the construction contract and all "punch list" itemms in accordance with the Contract
Documents, issue a Certificate of Final Acceptance and obtain from the General Contractor a sworn statement
stating that all debts, liabilities and demands on account of work and materials furnished with respect to the
Project have been fully paid, released and discharged and that nothing is due fo subcontractors, mechanics or
materiaimen, A Certificate must not be issued by the Architect uniil, to the best of its knowledge, information
and belief, all work has been completed in accordance with the Contract Documents,

A8.  ADDITIONAL RESPONSIBILITIES AND REPRESENTATIONS
A.B.1. Secure the services of the any necessary Special Consultants with the approval of the Commission.

A B2, Review the Commission’s Project budget and report to the Connission the status of Project cost at
milestones approved by the Commission. Milestones must be at 2 minimum 30%, 50% and 90% completion of
the design documents.

A8.3. Omitted.

A.B.4, Participate in value engineering and evaluate proposed foundation, structural, electrical, and mechanical
systems as to quality, first cost and life cycle cost.

A.8.5. Conduct weekly, at minimunn, meetings, during the Programming and Schematic Design phase, Design
Development phase, Construction Documents phase and Bidding Phase Services phase, with the Commission,
User Agency, Design Team, special consultants and General Contractor. Review all aspects of the Project as
necessary, including schedule, subrmittals, scope changes, information requests, outstanding bulletins, pending
issues and field problems. Prepare meeting minutes and distribute to all parties in attendance within 5 business
days. Attend such weekly, at minimum, meetings, during the Construction Phase and Project Close-out phases,

A.8.6. Prepare a monthly report, during the Programming and Schematic Design phase, Design DPevelopment
phase, Construction Documents phase and Bidding Phase Services phase, which will include the following:

A.8.6.1. Executive Summary — & summary of financial status, highlights of major events and a schedule
summary.

A 8.6.2. Status of Construction — a summary of Project construction activities, including current anticipated start
and completion dates by project elements.

A.3.6.3. Outstanding Items — items to be completed by the Architect, Commission, User Agency and General
Contractor.
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A.8.6.4. Purchasing Activity — detail the current status of materials procurement based upon informaticn received
from the General Contractor.

A.8.6.5. Budget Status Report — a summary of anticipated costs and status of scope changes that are approved,
pending, and/or anticipated.

A.8.6.6. Schedules — a construction schedule indicating current project status (both in CPM and suramary bar
chart form), updated cash flow and a look-ahead plan for the following period.

A.8.6.7. Progress Photographs — as required by the Commission.

A.8.6.8. Anticipated Project Activity — in narrative form, the activities of the project in the upcoming month,
actions to be taken during that period, and any scheduled governing agency reviews/ approvals, etc.

A.8.6.9. Other — such additional or revised information as may be required by the Commission.

A.8.7. Prepare the minutes of all conferences which it attends and will promptly forward typed or reproduced
copies of such minutes to such parties as are designated by the Conmmission.

A.8.8. The Architect agrees that in performing this Agreement it will comply with all applicable local, state and
federal ordinances, laws and regulations including the [linois Environmental Act (415 ILCS 4/1 et. seq.) and the
Americans with Disabilities Act of 1990 (42 U.S.C. 12010 et. seq.), including standards and regulations issued
pursuant to these Acts. In those instances where compliance with the above-mentioned statutes do not require
accessibility for persons with physical disabilitics, the following minimum accessibility standards will apply to
any public facility for which aggregate construction and rehabilitation costs of $500,000 or more will have been
incurred during any 30-month peried:

A.8.8.1. Access to the first floor, preferably through the main enirance; and

A.8.8.2, Accessible first-floor toilet facilities.

A.8.9. Provide assistance in expediting, coordinating and securing all necessary orders, ordinances, re-zoning,
sirest and alley vacations, permits, licenses, fees, or other approvals, as applicable, that are required by local,
state and federal agencies to permit construction of the Project. Such assistance will include conferences with and
presentations to appropriate regulatory agencies including the Building Department and Fire Prevention Bureau
of the City of Chicago and other governmental bodies. Coordinate all aspects of the Project with any quasi-public
agencies or utility companies involved in the Project. Architect will provide such assistance to permit
construction of the Project for the first eight hours at its own expense. If additional assistance is requested over
those first eight hours, such assistance will be compensated as provided under Section A.9.

A.8.10. Coordinate the procurement and assembly of all required permits, licenses, and certificates from the
General Contractor and arrange delivery of same to the Commission.

A.8.11. Administer and record the architectural and engineering portion of the process for, at a minimum, the
LEED™ rating of Certified. Verify compliance and submit the completed application and documentation as
directed by the Commission.

A9. CONTINGENT ADDITIONAL SERVICES

Provide any or all of the following Contingent Additional Services as may be authorized in writing by the
Commission:

A9.1. Select and coordinate the bidding and installation of Fixtures, Furnishings and Equipment (FF&E) not
covered in the Project, sculpture, murals and other related features and special equipment net included in the
construction contract.

A.9.2. Fumish consulting services afler occupancy of the building in commection with the operation of the
building, inchuding various electrical and mechanical systems.

A.9.3. Provide consultation concerning replacement of any work damaged or destroyed by fire or other cause
during construction and furnish additional services as may be required in connection with the replacement of the
work.
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A.94. Provide additional services made necessary by the default of the contractor in the performance of the
constructien contract.

A9.5. Furnish additional services required in commection with additional site demolition beyond that described
in the original Project.

A.9.6. Provide all measured drawings of existing construction as required for the completion of the Project.
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SCHEDULE B

TRANSFER DOCUMENTS
s  Aerial Photo
+« Concept Plan
o Program Scope
Intentionally left blank.
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SCHEDULE C
COMPENSATION OF THE ARCHITECT

C.1. ARCHITECT'S FEE

C.1.1. ‘The Commission will pay the Architect for its services a Fixed Fee (“Fee”) of $48,000.00. The Fee will, in
the absence of a change in scope of the Project by the Commission or the issnance of Commission-originated additive
change orders constitutes the Architect’s full fee for Basic Services. The fee will be allocated and payments made on

a monthly basis as follows:
Programming and Schematic Design 10%
Design Development 20%
Construction Documents 40%
Bidding Phase Services 5%
Construction Phase 20%
Project Close-ont 5%

C.1,2.  Architect’s fee will include consultant’s profit, overhead, genéral conditions, and all fiems not specifically
identified as Reimbursable Expenses.

C.2.  BILLING RATES :

C2.1. The Commission will compensate the Architect for coniract modifications and/or additional services based
upon a Lump Sum Fee or a Time Card Not to Exceed Fee, as approved by the Commiission in writing. In the case of
Time Card billings, rates of reimbursement for the Architect’s employees will be the actual base salarics paid to the
specific employee performing the services plus a multiplier not to exceed 2.5 (not to exceed the maximum
Commission billing rates-listed below).

Position Title : Maximum Hourkv Rate
ncluding Multiplier
Principal . $150.00
Senior Project Manager $125.00
Project Manager Senior Architect/Engineer  [$115.00
Project Architect/Engineer Field/Technical Specialist $95.00
Architect/Engineer Designer $80.00
CADD Draftsman Intern Architect/Engineer $70.00
Clerical/Administzative $50.00

The following items are considered to be a part of the multiplier, and will not be considered as additional
reimbursable expenses:

C.2.2. Indirect Personnel Expenses
C.2.2.1. Workmen’s Compensation Insurance.
c222. Social Security Tax.
223, Unempioyment Insurance.
C224 Health insurance Benefits.
C.2.2.5, Long Term Disability Insurance.
226, Other Statutory and Non-Statutory Employee Benefits.
C.2.27. Pensions and Simitar Contributions.

C.2.3. Indirect Administrative Expenses:
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231 Telephone Service including Local Calls.
C.232 General and Administrative Expense including Overhead.

C.233. General Liability, (Excluding costs for Insurance Premiums on Special Consultant(s) and Trade
Contractors) Professional Liability, Valuable Papers, Auto and other Insurance as mandated by the Contract.

C.234. Computer Charges.

C.235. Postage and Haodling,

C23.6. Parking and Mileage.

C.2.3.7. Other items not specifically identified below as “Reimbursables”.
C.24 Profit
CJ3. REIMBURSABLES

C.3.1. “Reimbursable Expenses” as referred to in this Agreement, are actual expenditures at cost, incurred by the
Architect, and required to provide their services to the Commission. The following will be considered reimbursable
expenses:

C.3.1.1. Plotting, printing and reproduction of drawings specifications, and presentation materials requesied by the
Commission, or required for scheduled reviews of the progress of the work by the Commission and/or the User
Agency, public or city agency meetings and hearings, and as required for professional peer reviews of documents as
directed by the Commission. One coordination set will be provided to each consultant at the conclusion of
schematic, design development and construction document phases.

C.3.1.2. Distribution of drawings, specifications, and presentation materials requested by the Commission, or
required for scheduled reviewed of the progress of the work by the Commission and/or the User Agency, public or
city agency meetings and hearings, and as required for professional peer reviews of documents as directed by the
Comunission. '

C.3.1.3. Plotting, printing, reproduction and distribution of drawings and specifications for the purposes of soliciting
contractor bids, issuing documents for building permit and issuing documents for construction.

C.3.1.4. Printing and distribution costs associated with shop drawing and submittal reviews during construction.

C.3.2. Costs of these expenses are on a not to exceed basis of $16,500.00,
C.3.3. The following reimbursable expenses require prior written approval by the Commmission:

C.3.3.1. Expense of transportation and living of principals and employees traveling in connection with the Project, but not
incInding travel and sxpense to and from the job site or within a 50-mile radius of downtown Chicago. Travel expenses
include coach air fare, hotel and per diem costs, auto rental, fuel and insurance, and must be supported with proper
documentation in the form of itemized invoices.

C.3.3.2. Fees and costs of special consulting services requested by the Commission such as acoustical, theater, food
service, masonry, roofing and elevator consultants will be paid as a reimbursable expense. Civil, structural, mechanical,
electrical, plumbing and fire protection engineering services are included within the Fixed Fee indicated in paragraph C.1.

C.3.3.3. Costs for rental or purchase of special items or equipment requested by the Commission.

C.3.3.4. Fees and coststo secure necessary permits or civil agency approvals, including permit fees and expenditure fees.
C.3.3.5. Cosis of surveys, geotechnical and environmental technical testing and reports.

C.3.4, The following are not reimbursable expenses:

C.3.4.1. Plotting, printing and distribution of drawings and specifications for the purposes of coordination between
members of the Architect’s project team, or otherwise incidental to the normal execution if the Architect’s work,

C.3.4.2. Office and administrative expenses, including telephonic or telecopier system expenses, photocopying and
duplicating costs, except as defined under C.3.1, office or drafting supplies, and delivery services except as defined under
C.3.1.
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C4, INVOICING

The Architect will submit an original and 2 copies of its monthly invoice to the Commission’s designated
representative for approval. Submittal of approved invoices to the Commission is the responsibility of the Commission’s
designated representative.
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SCHEDULE D
INSURANCE REQUIREMENTS

The Architect must provide and maintain at Architect’s own expense, until expiration of the agreement and during the
time period following expiration if Architect is required io return and perform any additional work, the insurance
coverages and requirements specified below, insuring all operations related to the Agreement.

D.1. INSURANCE TO BE PROVIDED
D.1.1. Workers’ Compensation and Employers Liability

Workers® Compensation Insurance, as prescribed by applicable law covering all employees who are to
provide a service under the Agreement and Employers Liability coverage with limits of not less than $100,000 each
accident or illness. :

D.12. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,000 per occurrence
for bodily injury, personal injury, and property damage liability. Coverage must include the following: All premises
and operations, products/completed operations, separation of insureds, defense, and contractual Hability {with no
limitation endorsement). The Commission and the Chicago Public Schools will be named as additional insureds on a
primary, non-contributory basis for any liability arising directly or indirectly from the work. Subcontractors
performing work for the Architect must maintain limits of not less than $1,000,000 per occurrence with the same
terms herein.

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in comection with work to be performed,
the Architect must provide Automobile Liability Insurance, with limits of not less than $1,000,000 per occwrence for
bodily injury ard property damage. The Commission and Chicago Public Schools must be named as additional
insureds on a primary, non-contributory basis.

D.1.4. Professionat Liability

When any Architect, or Subcontractor, performs work in connection with the Agreement, Professional
Liability Insurance will be maintained with limits of not less than $1,000,000 covering acts, e1rors, or ornissions.
Coverage must include contractual liability. When policies are renewed or replaced, the policy retroactive date must
coincide with, or precede the, start of work on the Agreement. A claims-made policy, which is not renewed or
replaced, must have an extended reporting period of 2 years.

D.1.5. Valuable Papers

When any plans, designs, drawings, specifications, data, media, and documents are produced or used under
the Agreement, Valuable Papers Insurance will be maintained in an amount to insure against any loss whatsoever, and
will have limits sufficient to pay for the re-creation and reconstruction of such records.

D.2. ADDITIONAL REQUIREMENTS

D.2.1. The Architect must furish the Public Building Commission Procurement Departnent, Richard J. Daley
Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on
the date of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if the coverages have an
expiration or renewal date occurring during the term of this Agreement. The Architect mmst submit evidence of
insurance to the Commission before award of Agreement. The receipt of any certificate does not constitute agreement
by the Commission that the insurance requirements in the Agreement bave been fully met or that the insurance
policies indicated on the certificate are in compliance with all Agreement requirements. The failure of the
Commission: to obtain certificates or other insurance evidence from Architect is not a waiver by the Commission of
any requirements for the Architect to obtain and maintain the specified coverages. The Architect will advise all
insurers of the Agreement provisions regarding insurance. Non-conforning insnrance does not relieve Architect of
the obligation to provide insurance as specified in this Agreement. Nonfulfillment of the insurance conditions may
constitute a violation of the Agreement, and the Commission retains the right to stop work until proper evidence of
insurance is provided, or the Agreement may be terminated.
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D.22. The Commission reserves the right to obtain copies of insurance policies and records from the Architect
and/or its subcontraciors at any time upon written request.

D.2.3. The insurance must provide for 60 days prior written notice to be given to the Commission if coverage is
substantially changed, canceled, or non-renswed.

D.2.4. Any deductibles or self-imsured retentions on referenced insurance coverages must be borne by Architect.

D.2.5. The Architect agrees that insurers waive their rights of subrogation against the Commission, its employees,
elected officials, agents, ot representatives and the Chicage Public Schools.

D.2.6. The coverages and limits furnished by Architect in no way limit the Architect's liabilities and responsibilities
specified within the Agreement or by law.

D.2.7. Any insurance or self-insurance programs maintained by the Commission and the Chicago Public Schoals do
not contribute with insurance provided by the Architect under the Agreement.

D28 The required insurance to be carried is not limited by any limitations expressed in the indermnification
language in this Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law.

D29 The Architect nust require all its subcontractors to provide the insurance required in this Agreement, or
Architect may provide the coverages for its subcontractors. Al its subcontractors are subiect 1o the same insurance
requirements of Architect unless otherwise specified in this Agreement.

D.2.10. If Architect ot its subcontractors desires additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost.

D.3. RISK MANAGEMENT

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change
these requirements. :
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SCHEDULE E
KEY FPERSONNEL

List the key personnel for the execution of this contract by name and title from highest to lowest ranking.
Please refer to §§ 4.b and 4.¢ .
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Date; 02/16/2006 Time: 401 PM To: Mr. Fernander Prom: Lisa Logedon Buclid Pages 005 of 7

a

Clisnts: 16384 SITEDESIG
ACORD. CERTIFICATE OF LIABILITY INSURANCE 0282006
PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF NFORMATION
Euclid Insurance Services, inc ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
234 Spring Lake Drive HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
tasca, L 60143 q O 5’ :
630 634-3700 ﬁ)g i INSURERS AFFORDING COVERAGE NAIC #
R insurer ». National Fire Ins Co HRT 20478
Site Design Group, Ltd. msurere_Transportation Ins Co 20494
833 8. Michigan Ave. nsuren . Everest National Ins Co 10128
sm 1m INSURER B
Chicago, IL 606805 wsuen e "REVISEDF
COVERAGES

ey it TYPE OF BISURANGE POLICY NUMBER POLIGY SFECTVE g X AT LTS
A | QENERAL LIABILITY - 11075559913 04726705 04/26/06 EAGH OCCURRENCE 51,000,000
X | COMMERCIAL GENERAL LIABILITY m 300,000
Ly e — ]
CLAIMS MADE OCCUR MED EXF {Any one gerson) | 310,000
| PERSONSL & A0V URY | 31 000,000
] GENERAL AGGREGATE $2,000,000
GENL AGGREGATE LIMIT APPLES PER: PRODUCTS - COMP/OP AGG | 32 008,000
_I POLIGY I xl iy | l Loc '
A | AUTOMOBAE LLABILITY 1075559913 04/26105 04728106 commeosmaeumT [0 000.000
ANY AUTO s avoiden} [} ]
|| A ownep autos BODILY INJURY $
SCHEDULED AUTOS ' [Per paman}
X | vmen autos BODILY BVJURY .
| X_| non-ownen mutos {Per acrident)
— PROPERTY DAMAGE I3
{Por aczident}
ﬁRA.GE LIARILITY AUTOONLY - EA ACCIDENT | %
| [anvaute CTHER THAN EAALC | $
AUTOONLY: 266 | 4
A ERCESSUMBRELLA LIABILITY 1075559913 04/26/0% 04/26/06 EACH OCCURRENGE $1.000.000
z’ OGEUR CLAIMS MADE _ AGGREGATE 41,000,000
n s
|| DEDUGTIBLE $
RETENTION § ]
B | WORKERS CoMPENGATION AND WC175643777 04/26/05 04/26/08 TR AN S
EMPLOYERS' LIABILTY E.L, EACH ACCIDENT 31,000,000
AN PROPRIETOR/PARTNER/EXECUTIVE L e,
r?FHGERI'MEN!BER EXCLUDED? EL DISEASE - £4 enpLOviee| 31,000,000
e s
wyg-ce‘ﬁsgwmﬁs below £1misease - PoLicy Livr | 31,800,000
C |ovR Architects 48AE002061051 11/22i05 1122106 $2,000,000 each claim /
and Engiineers annual aggregate
Prof. Liability

DESCRIFTION OF OPERATIONS ! LOCATIONS / YEHICLES J EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVIS|ONS
*Plaage note: 10 day notice of cancaligtion applies in event of non-payment of premium.
Professional Liability is written on a “claims mada” policy form,

Projact: PE-505 Goudy School Campus Park 6‘
{Sea Attached Descriptions)

GERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREGF, THE ISSUING MNEUIRER WLL ENGEAVOR TG MAIL __ 3V  DaYSwWRnTEN
HOTICE TQ THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO 80 BHALL
IMPOSE D OBLIGATION OR LIABILITY OF ANY KIND UPON THE FVSURER, TS AGENTS OR

Public Building Commission of Chicago
Attn: Miguel Fernandez .
Richard J. Daley Cantsr

56 W. Washington §t, Room 200
Chicage, IL 60602

—
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Date:, 02/16/2006 Time: 4101 PM Tos Mr. Fernandez From: Lisa Logedon Huelid Page: 006 of 7

IMPORTANT

If the certificate holderls an ADDHTIONAL INSURED, the policy(fes) must be endorsed. A statemant
on this certificate does not confer rights to the certificate holder in lleu of such endorsemnent(s).

If SUBROGATION IS WAIVED, subject to theterms and condltions of the pelicy, certain policies may
require an endorsement. A statement on this cerlificale does not confer rights to the certificate
holder in lieu of such endorsemantis).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it
affirmatively or negatively amend, extend or alter the coverage afforded by the policies listad themaon.
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Date: 03/16/2006 Wime: 4:01 PM Po; Mr, Pernandez From: Liga Lodgedon Euclid Page: 007 of 7
-

Projact No.: 6053

“Important: Plaase note that specific projact dascriptions are provided as
a reference only. Most limits of liability are subject to aggrogate
amounts and are not dedicated to epecific projects.

Public Building Commission of Chicago and the Chicago Board of Education ks named as
additonal Insureds with respact to General Liability bacauss of a written contract or
agreement with the named insured.
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