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PROFESSIONAL SERVICES AGREEMENT
ARCHITECT OF RECORD

AGREEMENT NO. PS-798 (revised and restated; including Amendment #1)

THIS AGREEMENT dated as of August 10, 2004, but actually executed on the date witnessed, is entered into by
and between the Public Building Commission of Chicago, a municipal corporation of the State of llinois, having
its principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Illinois 60602,
(the "Commission"), and Perkins & Will, an Illinois corporation, with offices at 330 North Wabash Street, Suite
3600, Chicago, [linois, (the ¥ Architect").

I1.

BACKGROUND INFORMATION

THE COMMISSION on behalf of the Chicago Park Distriet (referred to in this Agreement as the “User
Agency™), intends to undertake the construction and/or improvement of the following facility or facilities
in Chicago, Illinois 60626, described in Schedule A attached to the Agreement (the “Project”):

Project:
Gale School Community Center
Vicinity of 1620 W. Howard
Chicage, Illinois 60626,

The Commission requires certain professional services described in the Agreement, in connection with the
Project and desires to retain the Architect on the terms and conditions set forth in the Agreement to perform
such services. The Architect desires to be so retained by the Commission and has represented te the
Commission that the Architect has the knowledge, skill, experience and other resources necessary to perform
the Services in the manner provided by the Agreement.

The Architect has consulted with the Commission and the User Agency, reviewed the Project Documents
(defined below), made site inspections, and taken such other actions as the Architect deemed necessary or
advisable to make itself fully acquainted with the scope and requirements of the Project and the Services.
The Architect represents that it is qualified and competent by education, training and experience to prepare
drawings, specifications and construction documents necessary to complete the Project in accordance with
standards of reasonable professional skill and diligence.

The Construction Budget for the Project as determined by the Commission is $5,817,600.00, and the
Architect confirms to the Commission that such Budget based upon current area, volume or other unit cost,
the requirements of the Project and allowances for cost escalation and Project contingencies, is reasonable for
the construction of the Project.

The Commission has relied upon the Architect’s representations in selecting the Architect.
NOW THEREFORE, The parties agree as follows:

TERMS
INCORPORATION OF RECITALS

The matters recited ahove are incorporated in and made a part of the Agreement.

DEFINITIONS AND USAGE
A. Definitions. The following phrases have the following meanings for purposes of the Agreement:

1. Agreement. This Agreement for Architect-of-Record Services, between the Commission and the
Architect, including all attached exhibits, schedules and documents and all such exhibits, schedules
and decuments incorporated by reference, all component parts and all amendments, modifications, or
revisions made in accordance with its terms.

2. Architect. The company or other entity identified in the Agreement, and such successors or assigns,
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10,

11,

13.

14.

15

-

16,

|

3‘

i€ any, as may be anthorized by the terms and conditions of the Agreement.

Commission. The Public Building Commission of Chicago, a municipal corporation, acting by and
through its Chairman, Secretary, Assistant Secretary, Executive Director, Chief of Staff, Director of
Procurement, Director of Construction, Managing Architect, Portfolic Manager or designated
consultant or consultants, including the Commission’s authorized representative, as designated by the
Conamission in writing.

Construction Budget. The total funds budgeted by the Commission far constructing the Project and
furnishing all items necessitated by the Project which must be shown or described in the Contract
Documents to be prepared by the Architect in accordance with this Agreement. The Construction
Budget does not include any payments made to the Architect or subcontractors or reimbursahle
expenses pursuant to Schedule C. The Construction Budget does not include site preparation,
environmental, demolition, building abatement/demolition related activities.

Contingent Additional Services. Additional services to be provided by the Architect for the Project
pursuant to the provisions of Schedule A,

Contract Documents. All of the component parts of the Contract between the Commission and the
General Contractor for the construction and improvement of the Project including the general and
special conditions, technical specifications, drawings, addenda, hulletins and modifications to those
parts.

Deliverables. The documents, in whatever format requested by the Commission, including technical
specifications, designs, drawings, plans, reports, forms, recommendations, analyses, and
interpretations, the Architect is required under this Agreement to provide to the Commission.

Key Personnel. Those job titles and individuals identified in Schedule E.

Record Drawings. A set drawings showing significant changes in the Project made during
construction based on marked-up prints, drawings and other data furnished by the Contractor to the
Architect. '

Reimbursable Expenses. Actual expenditures by the Architect for items identified in Schedule C as
Reimbursable Expenses.

Services. Collectively, the duties, responsibilities and tasks that are necessary to allow the Architect
to provide the Scope of Services required by the Commission under this Agreement.

. Special Consultants. Include but are not limited to, masonry, reofing, and elevator subcontractors

and are be eligible for reimbursement under the terms of the Agreement.

Subcontractor. Any person or entity hired or engaged by the Architect to provide any part of the
Services.

Technical Personnel. Includes partners, officers and all other personnel of the Architect, including
technical typists assigned to the Project, exclusive of general office employees.

Transfer Documents. Materials, such as plans, specifications, manuals and other materials, if any,
prepared by others, as indicated in Schedule B, and provided to the Architect for reference.

User Agency. The governmental agency, identified in the Background Information, that requested
the Commission to undertake the construction and/or improvement of the Project.

. Usage and Conventions.

Captions and Headings. The captions and headings of the various paragraphs of the Agrecment arve
used solely for reference purposes and do not construe, nor will they be deemed or used to construe,
interpret, limit, or extend the meaning or scope of any work, clause, paragraph, or provision of the
Agreement.

The term “include,” in all its forms, means “include, without limitation” unless stated otherwise,

Terms of one gender imply the other gender(s) untess the context clearly indicates otherwise. Use of
the singular includes the plural and vice versa.
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4. References to “approved by the Commission” or to “approval by the Commission” are not intended
to and must not be interpreted to absolve the Architect from Nability due to errors and emissions.

INCORPORATION OF DOCUMENTS

The documents identified in this Section are incorporated in and made a part of the Agreement. By executing
the Agreement, the Architect acknowledges that Architect is familiar with the contents of each of such
docoments and will comply fully with all applicable portions of them in performing the Services.

A. Project Documents. The plans and specifications for the Project, if any, inclnded In the Transfer

Documents, as described on Schednle B, The Architect must verify the completeness and accuracy of all
Project Documents, including information in the Transfer Documents.

. Policies Concerning MBE and WBE. The Commission's policies concerning utilization of minority

business enterprises ("MBE'") and wamen business enterprises (" WBE"), and as the same may be revised
from time to time.

ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

. Engagement. The Commission engages the Architect, and the Architect accepts the engagement, to

provide the Services described in this Agreement, as those Services may be amended from time to time by
mutual agreement of the Commission and the Architect.

. Key Personnel. The Architect must not reassign or replace Key Personnel withont the written consent of

the Commission. The Commission may at any time in writing notify Architect that the Commission will no
longer accept perfarmance of Services under this Agreement by one or more Key Personnel listed in the
Agreement in Schedule E. Upon that notice Architect must immediately suspend the Key Person or Key
Persons from performing Services under this Agreement and must replace him or them with a person or
persons with comparable professional credentials and experience. Such replacements are subject to
approval by the Commission.

. Adequate Staffing. The Architect must, upon receiving a fully executed copy of this Agreement, assign

and maintain for the duration of the Agreement an adequate staff of competent personnel that is fully
equipped, licensed as appropriate, available as needed, qualificd and assigned exclusively to perform the
Services. The Architect must include among its staff the Key Personnel and positions as identified in the
Agreement and specified in Schedule E, The level of staffing may be revised from time to time by notice
in writing from Architect to the Commission and with prier written consent of the Commission.

. Nondiscrimination. In performing under this Agreement the Architect will not diseriminate against any
" worker, employee, applicant for employment, or any member of the public, because of race, color, creed,

national origin, gender, age, or disability, or otherwise commit an unfair labor practice. The Architect
certifies that he/she is familiar with, and will comply with, ali applicable provisions of the Civil Rights Act
of 1964, 28 US.C. § 1447, 42 US.C. §§ 1971, 1975a-1975d, 2000a to 2000h-6 (1992); the Age
Discrimination in Employment Act of 1967, 29 U.8.C. §§ 623-634 (1992); the Americans with Disabilities
Actof 1990, 29 U.S.C. § 706,42 U.S.C. 3§ 12101-12213, 47 U.S.C. §§ 152,221,225, 611 (1992); 41 C.F.R.

§ 60 (1992); 41 C.F.R. § 60 (1992); reprinted in 42 U.8.C. 2000(¢) note, as amended by Execntive Order
No. 11,375 32 Fed. Reg. 14,303 (1967) and by Execntive Order No, 12,086,43 Fed, Reg. 46,501 (1978);
the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); P.L. 101-336; 41 C.F.R. part 60 ef seq.
(1990); the Illinois Human Rights Act, 775 TLCS 5/1-101 ei seq. (1990}, as amended; the Discrimination in
Public Contracts Act, 775 ILCS 10/0.01 ef seq. (1990), as amended; the Environmental Barriers Act., 410
ILCS 25/1 et seq; and the Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 &t seq. of
the Municipal Code (1990), as amended. The Architect will further furnish such reports and information
as may be requested by the Commission, the llinois Department of Human Relations, or any other
administrative or governmental entity overseeing the enforcement, or administration of, or compliance
with, the above mentioned laws and regulations.

Employment Procedures; Preferences and Compliance. Salaries of employees of the Architect,
performing work under this Agreement, will be paid unconditionally, and not less often than once a
menth, without deduction or rebate on any account except such payroll deductions as are mandatory or
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permitted by applicable law or regulations. The Architect certifies that he/she is familiar with, and will
comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12 (Prevailing Wage Act), 30
ILCS 57041 throngh 57077 (Employment of Hlinois Workers on Public Works Act) and 30 ILCS 566/0.01
through 560/7 (Public Works Preference Act}, The Architect will also comply with all applicable " Anti-
Kickback” laws and regulations, induding the " Anti-Kickback' Act of 1986, 41 U.S.C. §§ 51-58 (1992);
18 U.S.C. § 874 (1992); 40 U.S.C. § 276c (1986) and the Ilinois Criminal Code of 1961 720 ILCS 5/33E-1
et. seq. If, in the performance of this Agreement, any direct or indirect “kick-back” &s made, as defined in
any of the ahove mentioned laws and regulations, the Commission may withhold from the Architect, out of
payments due to the Architect, an amount sufficient to pay any underpaid employees the difference
between the salaries required to be pafd under the law and this Apreement and the salaries actually paid
such employees for the total number of hours worked. The amounis withheld may be dishursed by the
Commission for and on account of the Architect to the respective employees to whom they are due, as
determined by the Commission in its sole discretion,

Compliance with Policies Concerning MBE and WBE. Without limiting the generality of the
requirements of the policies of the Commission referred to in paragraph D above, the Architect will nse
every reasonahle effort to utilize minority business enterprises for not less than 25% and women business
enterprises for not less than $% of the value of the Services, in accordance with the Resolution passed by
the Board of Commiissioners of the Cormmission on October 1, 2004, concerning participation of minority
business enterprises and women business enterprises on contracts, other than construction contracts,
awarded by the Commission and to furnish to the Commission, such reports and other information
concerning compliance with such Resolution as may be reguested by the Commission from time to time.

No Damages for Delay. The Architect will not assert charges or claims for damages against the
Commission for any delays or hindrances from any cause whatsoever during the performance of any
portion of the Services. Such delays or hindrances, if any, will be compensated for by an extension of
time to complete the Services, for such reasonabie period as will be determined by the Commission, it
being understoad, however, that the agreement of the Commission to allow the Architect to perform the
Services or any other obligation under the Agreement after the time provided for its completion will in no
way operate as a waiver on the part of the Commission of any of its rights under the Agreement.

Records. The Architect must maintain accurate and complete records of expenditures, costs and time
incorred by the Architect and by consultants engaged by the Architect in conmection with the Project and
the Services. Such records will be maintained in accordance with generally accepted accounting
principles. The Commission may examine such records at the Architect's offices upon reasonable notice
during normal business hours. The Architect must retain all such records for a period of not less than
five calendar years after the termination of the Agreement.

Time is of the Essence. The Architect acknowledges that time is of the essence in the performance of the
Services required by the Agreement and that timely completion of the Services is vital to the completion of
the Project. The Architect must use every reasonable effort to expedite performance of the Services and
performance of all other obligations of the Architect under the Agreement and any other agreements
entered into by the Commission which are managed or administered by the Acchitect as a result of the
Architect’s engagement under the Agreement.

Compliance with Laws. In performing its engagement under the Agreement, the Architect must comply
with all applicable federal, state and Jocal Jaws, rules, and regulations.

Progress Meetings, Meetings to discuss the progress of the Project and/or to review the performance of
the Architect may be scheduled upon the Commission's request, at nmitually agreeable times and locations.
The Architect will canse such meetings to be attended by appropriate personnel of the Architect engaged
in performing or knowledgeable of the Services. The Architect will document the results of these
Progress Meetings and distribute the minutes of the meetings to all parties.

Defects in Project. The Architect must notify the Commission immediately if the Architect obtains
knowledge of an issue or circumstances which could result in a delay in the performance of Services or
significant problem in connection with the Project, including construction defects, cost overruns or
scheduling delays.
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M. Performance Standard.

1. The Architect represents that the Services performed under the Agreement will proceed with
efficiency, promptness and diligence and will he executed in a competent and thorough manner, in
accordance with reasonable professional standards in the €ield consistent with that degree of skill and
care ordinarily exercised by practicing design professionals performing similar services in the same
locality at the same site and under similar circumstances and conditions. The Architect further
promuses that it will assign to the Project at all times during the term of the Agreement the number of
experienced, appropriately trained employees necessary for the Architect to perform the Servi.ces in
the manner required by the Agreement,

2. The Architect must ensure that all Services that require the exercise of professional skills or judgroent
are accomplished by professionals qualified and competent in the applicable discipline and
appropriately licensed, if required by law. The Architect must maintain current copies of any such
licenses and provide these copies upon request by the Commission. Where the Architect is engaged
by the Commission to design or complete the design of a Project eligible under the City of Chicago's
DCAP Expanded Self-Certification Program, the Architect's Professional of Record must be
currently qualifled (with registration number and certificate) by DCAP to certify that the Project
complies with the Chicago Building Code, and he or she will do so to expedite issvance of permit(s).
The Architect remains responsible for the professional and technical accuracy of all Services
furnished, whether by the Architect or others on its behalf. All deliverables will be prepared in a
form and content reasonably satisfactory to the Commission and delivered in a timely manner
consistent with the requirements of the Agreement.

3. The Architect must not use any business or individual who is disqualified by the Commission or
debarred under any other governmental agency’s procedures to provide the Services undet the
Agreement, '

4. If the Architect fails to comply with the obligations under the standards of the Agreement, the
Architect must perform again at its own expense, all Services required to be ce-performed as a direct
or indirect resutt of that failure. Any review, approval, acceptance or payment for any of the Services
by the Commission does not relieve the Architect of its responsibility to render the Services and
deliverables with the professional skill and care and technical accuracy required by the Agreement.
This provision in no way limits the Commission’s rights against the Architect either ander the
Agreement, at law or equity.

N. Amendments to this Agreemené. The Commission may from time to time request changes to the terms and
Services of the Agreement. Such changes, including any increase or decrease in the amount of
compensation and revisions to the duration of the Services, which are mutually agreed npon by and
between the Commission and Architect, will be incorporated in a written amendment to the Agreement.
The Commission will not be liable for any changes absent such written amendment.

0. Energy Conservation Ordinance. Whenever the Project requires design of new buildings or structures,
additions or alterations of existing huildings or structures or a portion of them, the Architect must comply
with the provisions of the Energy Conservation Ordinance, Chapter 18-13 of the Municipal Code of
Chicago. The Architect must select and/or recommend for installation by contractor energy-efficient
mechanical, water-heating, electrical distvibution and illumination systems and equipment for the effective
use of energy. '

P. Compliance with The Chicago Standard. The City of Chicago has adopted The Chicago Standard, a set of
censtruction standards for public buildings. The Chicago Standard was developed to guide the design,
construction and renovation of mumicipal facilities in a manner that provides healthier indoor
environments, reduces operating costs and conserves energy resources. It also includes provisions for
outfitting, operating and maintaining those Facilities. The Chicage Standard takes advantage of new
huilding techpologies and practices to enhance the well-being and quality of life of everyone working in
and using these buildings, as well as the neighborhoods in which they are located. The Architect will

" provide a summary report that identifies the areas within the Project that conform to the Chicago
Standard.
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V.
A'

TERM

Duration. The term of the Agreement begins on the Commencement Date of Services specified in Schedule
A, and, subject to the provisions in this paragraph, expires upon completion of the Services and
acceptance of the Deliverables by the Commission or, if the Services are of an on-going nature, on the
Completion Date of the Services specified in Schedule A. The term of the Agreement may be extended by
the mutual agreement of the Commission and the Archiiect.

Termination by the Commission. The Commission has the right, at any time, to terminate this Agreement
in whole or in part, with or without cause, by written notice given to the Architect at least 30 days before
the effective date of termination. So long as the Architect is not in default under this Agreement at the
time of termination, the Commission will pay to the Architect, in accordance with the terms of this
Agreement, all compensation and reimbursements due to the Architect for periods up to the effective date
of termination. The Commission may, however in its sole discretion, reimburse the Architect for actual
expenses approved by the Commission.

Suspension by the Commission. The Commission also has the right, at any time and from tinse to time,
with or without cause, to suspend the performance of the Architect hereunder with respect to all or any
part of the Services, by written notice given to the Architect at least 5 days before the effective date of
sospension. During the notice period the Architect must wind down its Services. Solong asthe Architect
is not in defanlt under this Agreement at the time of suspension, the Conmnission will pay the Architect, in
accordance with the terms of this Agreement, all compensation and reimbursements due to the Architect
for periods up to the effective date of suspension. If the Architect’s performance is suspended more than
N days under this provision, the Architect may, at its option, exercise its rights under this paragraph to
terminate this Agreement.

1. During the period the Architect’s performance is suspended, the Architect is not entifled to incur fees
or bill the Commission, except for Architect’s time for participating in substantive meetings
concerning the Project (but not for meetings to discuss Architect’s invoices or claims), The Architect
may bill such time spent during a suspension only if the Architect’s participation s requested by the
Commission and only for the time of one individual per meeting, Commission will pay for such time
at the applicable hourly billing rate set forth in Schedule C. Participation in meetings at the request
of the Commission is not considered to be resumption of the Architect’s Services.

2. I the Architect is required to resume its Services under this Agreement, the Commission will notify
Architect in writing, giving Architect a reasonable period not to exceed 10 days to remobilize itself.
The Architect may bill such time spent on remobilization. The Commission will pay for such
remohilization as is reasonable and billed at the hourly rate for one Senior Project Manager or less at
the hourly billing rate set forth in Schedule C, The number of days during which the suspension
period lasted, including any remobilization time, will be added to the Completion Date of Services set
forth in Schedule A, establishing a revised Completion Date of Services, and Architect will re.
colmmence its Services at the point they were suspended and may resume hilling in accordance with
the terms of the Agreement,

Effect of Termination or Suspension. Termination or suspension of this Agreement in whole or in part
does not relieve the Architect from liability for performance of any obligation under this Agreement that
was performed or was to have been performed by the Architect on or before the effective date of
termination or suspension. In no event will the Commission be liable to the Architect for any loss, cost or
damage, including lost profits, which the Architect or any other party may sustain by reason of the
Commission terminating or suspending this Agreement as provided in it,

Termination by the Architect. I€ the Project, in whole or substantial part, is stopped for a period longer
than 90 days under an order of any court or other governmental authority having jurisdiction of the
Project, or as a result of an act of government, such as a declaration of national emergency making
materials unavailable, through no act or fault of the Architect, or if the Commission suspends Architect’s
performance of its Services on the Project for more than 20 days for any reason, or if the Commission fails
after notice and an opportunity to cure to make any payment or perform any other obligation hereunder,
the Architect has the right to terminate this Agreement, by written notice given to the Commission at least
7 days before the effective date of termination, and has the right to recever from the Commissien all

- compensation and reimbursements earned by the Architect under this Agreement for periods up to the
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effective date of termination. If Architect for any reason does not exercise its right to terminate
hereunder, and if the Project and Architect’s Services are later resumed, Architect will provide its
Services as set forth in this Agreement without adjustment of compensation.

Force Majeure. Neither of the parties will be liable to the other for any delay or failure in performance
hereunder due to causes which are beyond the control of the party unable to perform. Ifa force majeure
occurs, the party delayed or unable to perform will give prompt notice to the other party, and the
Commission may, at any time during the continuation of the force majeure event, elect to suspend the
performance of the Architect under the Agreement for the duration of the force majenre. The
Commission will not be obligated to pay for the Services to the extent and for the duration that
performance of the Services is delayed or prevented by force majeure, but, provided the Architect isnot in
default of any obligation of the Architect under the Agreement, the Commission will pay to the Architect,
according to the terms of the Agreement, all compensation and reimbursements due to the Architeet for
periods up to the effective date of suspension. The term “force majeure’” means an extraordinary event
or effect that the parties could not have anticipated or controlled and that renders performance
impaossible or impracticable for the duration of the event or effect. Such events or effects include but are
not limited to: extraordinary acts of nature, such as tornadoes; or of people, such as acts of terrorism; or
of governments, such as imposition of martial law. The term does nof include, for example, typical
Chicago inclement weather (i.e. weather the severity of which is less than a standard deviation from the 5-
year mean for the Chicage Midway area as established by the National Oceanic and Atmospheric
Administration) or labor strikes,

COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES

The Commission will compensate the Architect for the Services in the amount and manner set forth on
Schedute C,

RIGHTS AND OBLIGATIONS OF COMMISSION

General and Specific. In connection with the administration of the Project by the Commission and the
performance of the Agreement by the Architect, the Commission has the fallowing rights and obligations,
in addition to those provided elsewhere in the Agreement:

1. Information. The Commission will provide the Architect all information reasonably required
concerning the Commission's reguirements for the Project and the Services.

2. Review of Documents. Subject to the provisions of the Agreement, the Commission will make
reasonable efforts to examine documents submitted by the Architect and render decisions pertaining
to them with reasonable promptness.

3. Site Data, To the extent the Commission determines to he necessary for the Architect to perform the
Services, the Commission may furnish, or may authorize the Architect to obtain from a company or
companies approved by the Commission as Reimbursable Expenses:

a. A certified survey of the site or sites providing, as required, all grades and lines of streets, alleys,
pavements and adjoining propetty, rights-of-way, encroachments, boundaries and contours of
the building site. :

b. A certified title.

¢. Information concerning locations, dimensions and data pertaining to existing buildings and ether
improvements

d. Title information as to restrictions, easements, zoning and deed restrictions.

Information concerning availability of both public and service and utility lines. See Schedule A
for more details.

4, Testsand Reports. To the extent required for the Avchitect to perform the Services, the Commission
may furnish structural, civil, chemical, mechanical, results of test borings and pits for determining
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soil and subseil conditions and/or other tests and reports or may authorize the Architect to procure
such tests and reports from a consultant or consultants approved in writing by the Commission. See
Schedule A for more detafls. The Commission will pay for such tests and reports, however, the
Conumission may direct the Architect to procure such professional services as Reimbursable Expenses
and submit invoices to the Commission for payment as provided in Schedule C.

Limited Exculpation of Architect. The Architect is not liable to the Commission under the provisions of
subparagraphs VII.A.3 and VIL.A.4 for the substantive content of such tests and reports obtained from a
consultant engaged by the Architect and approved by the Commission, but only if the Architect has
exercised reasonable diligence in the selection of the consultant. See Schedules A and D for detailed
requirements.

Audits. The Commission has the right to abstract and andit the books of the Architect and its
subcantractors on all subjects relating to the Project and/or the Services.

Legal, Auditing and other Services. The Commission will arrange and pay for such legal, auditing,
insurance counseling and other services as the Commission, in its sole discretion, may determine to be
required for the Project. Such payments will not include legal or auditing expenses arising out of or
relating to any errors or omissions, or claimed errors or omissions, of the Architect,

Designated Representatives. The Comunission may designate, at its sole diseretion, one or more
representatives authorized to act in its behalf. No extras or credits to subcontractors will be authorized by
anyone other than the Commission.

Ownership of Documents. All designs, drawings, documents, data, studies and reports prepared by the
Architect or any party engaged by the Architect, pertaining to the Project and/or the Services will be the
property of the Commission.

1. The parties intend that, to the extent permitted by law, the drawings, specifications and other design
documents to be produced by the Architect and its subcontractors pursuant to this Agreement (the
“Work™} will conclusively be deemed “works made for hire’* within the meaning and purview of
Section 101 of the United States Copyright Act, 17 U.S.C. § 101 &f seq., and that the Commission, the
User Agency and their successors and assigns, will be the copyright owner of all aspects, ¢lements and
components of them in which copyrights can subsist. To the extent that any of the foregoing doesnot
qualify as a ““work made for hire,” the Architect hereby irrevocably grants, conveys, bargains, sells, ’
assigns, transfers and delivers to the Commission, the User Agency and their successors and asgigns,
all right, title, and interest in and to the copyrights and all U.8. and foreign copyright registrations,
copyright applications and copyright renewals for them, and all other intangible, intellectual property
embodied in or pertaining to the Work contracted for under the Agreement, free and clear of any
liens, claims or other encumbrances, to the fullest extent permitted by law.

2. 'The Architect will execute all documents and, at the expense of the Commission, perform all acts that
the Commission may reasonably request in order to assist the Commission, the User Agency and their
successors and assigns, in perfecting their rights in and to the copyrights relating to the Work.

3. The Architect represents to the Commission, the User Agency and their successors and assigns, that
(1) the Work constitutes a work of authorship; (2) on the date of this Agreement the Architect is the
lawful owner of good and marketable title in and to the copyrights for the Work (including the
copyrights on designs and plans relating to the Work); (3) the Architect has the legal right to fully
assign any such copyright with respect to the Werk; (4) the Architect has not assigned any copyrights
nor granted any licenses, exclusive or non-exclusive, for these Services to any other party other than
the User Agency; and (5) the Architect is not a party to any other agreement other than the User
Agency or subject to any other restrictions with respect to the Work.

In addition, the Architect represents that the plans and designs for the Work will, upon completion of
the Services be complete, entire and comprehensive in accordance with the performance standard of
this Agreement. Further, the Architect will not restrict or otherwise interfere with the Commission’s
and/or the User Agency’s future actions in authorizing the use, adaptation, revision, or modification
or destruction of the Work provided that the Architect is indemnified for any damages resulting from
any such future re-use or adaptation of the Work as may be authorized by the Commission.
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VIIL

IX.

x‘

A.

INDEMNIFICATION

Indemmity by Third Parties. The Commission will require, by appropriate provision in each confract let
by the Commission after the date of this Agreement with respect to the Project that the contractor(s) and
consultant(s) under such contracts must indemmify, save and hold harmless the Commission, the User
Agency and the Architect, and each of them, and their respective commissioners, board members, officers,
agents and employees, from all claims, demands, suits, actions, losses, costs and the like, of every nature
and description, made or instituted by third parties, arising or alleged to arise ont of the work under such
contract, and that the contractor(s) and consultani(s) under such contracts will purchase and maintain
during the life of such contract such insurance as the Commission may require. The amount and insurer
for such insurance are subject to approval by the Commission,

Indemmification by Architect. The Architect must indemnify, defend, keep and save harmless the
Commission and the User Agency and their respective commissioners, board members, officers, officials
and employees, from and against all daims, demands, suits, losses, costs and expenses, including the fees
and expenses of attorneys, (including court costs and expert’s fees) that may arise out of or be based on
any injury to persons or property that is, or is claimed to be, the result of the Architect’s performance or
non-performance of the agreement or of any error, omission or negligent or willfully wrongful act of the
Architect, or and any person employed by the Architect, or and any Subcontractor retained by the
Architect in connection with this Pruject.

INSURANCE MAINTAINED BY THE ARCHITECT

The Architect will purchase and must maintain at all times during the performaunce of the Services, for the

henefit of the Commission, the User Agency and the Architect, insurance coverage which will insure the
Commission, the User Agency and the Architect against claims and liabilities which could arise out of the

A,

performance of such Services, including the insurance coverages set forth in Schedule D to this Agreement.

DEFAULT

Events of Default. Each of the following occurrences constitutes an Event of Default by the Architect
under the Agreement:

1. Failure or refusal on the part of the Architect to duly observe or perform any obligation or agreement
on the part of the Architect contained in the Agreement, which failure or refusal continues for a
period of 10 days {or such longer period as the Commission, in its sole discretion, may determine if
such failure is not capable of being cured within such 10-day period) after the date on which written
notice of it has been given to the Architect by the Commission;

2. Any represeniation or warranty of the Architect set forth in this Agreement or otherwise delivered
pursuant to the Agreement will have been false in any material respect when so made or furnished;

3. The Architect becomes insolvent or ceases doing business as a going concern, or makes an assignment
for the benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts
as they become due, or files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an
insolvent, or files a petition seeking for itself any reorganization, arrangement, composition,
readjustment, liquidation, dissolution, or similar arrangement under any present or future statute,
law or regulation relating to bankruptcy or insolvency, or files an answer admitting the material
allegations of a petition filed against it in any such proceeding, or applies for, consents to or
acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or any
substantial part of its assets or properties, or if it or its principals will take any action in fortherance
of any of the foregoing;

4. Any proceeding is commenced against the Avchitect seeking reorganization, arrangement,
readjustent, liquidation, dissolution or similar relief under any present or future statute, law or
regulation relating to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed
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within 60 days following commencement of the proceeding, or appointment of, without the Architect's
consent or acquiescence, any trustee, receiver, liquidator or other custodian of Custodian or of all or
any substantial part of the Architect's assets and properties, and such appointment will not have been
vacated, stayed, discharged, bonded or otherwise dismissed within 60 days of the appointment.

5, The Architect’s material failure to perform any of its obligations under the Agreement including any
of the following: '

a. Failure due to a reason or circumstance within the Architect’s reasonable control to perform the
Services with sufficient personnel, and equipment or with sufficient material to ensure the
performance of the Services;

b. Failure to perform the services in accordance with the requirements of the Apreement;

e. Failure to properly perform the Services or inability to perform the Services as a result of
insolvency, filing for bankruptey or assignment for the benefit of ereditors;

d. Failure to prompily re-perform within a reasonable time the Services that were rejected as
erroneous or unsatisfactory;

e. Discontinnance of the Services for reasons within the Architect’s reasonable control;

f.  Failure to comply with a material term of the Agreement, including the provisions concerning
insurance and nondiscrimination,

6. Any change in ownership or control of the Architect without prior written approval of the Executive
Director which approval the Executive Director will not unreasonably withhold.

7. The Architect’s default under any other agreement it presentty may have or may enter into with the
Commission. Architect acknowledges that in event of a default under the Agreement the Commission
may also declare a default under any such other agreements.

Remedies. If an Event of Default occurs and confinues, then the Commission may exercise any right,
power or remedy permitted te it by law or in equity and has, in particular, withoot limiting the generality
of the foregoing, the right to terminate the Agreement upon written notice to the Architect, in which event
the Commission has no further obligations hereunder or liability to the Architect except as to payment for
Services actually received and accepted by the Commission through the effective date of termination. No
courses of dealing on the part of the Commission or delay or failare on the part of the Commission to
exercise any right will operate as a waiver of such right or otherwise prejudice the Commission's rights,
powers ot remedies.

. Remedies not Exclusive, No right or remedy in the Agreement conferred vpon or reserved to the
Commission is exclusive of any right or remedy provided or permitted under this Agreement or by law or
equity, but cach is cummlative of every other right or remedy given in the Agreement or now or hereafter
existing at law or in equity or by statute or otherwise, and may be enforced concurrently or from time to
time.

DISFUTES

. General. The Architect will present all disputes arising under, related to or in connection with the terms

of the Agreement or its interpretation, whether involving law or fact or both, including guestions
concerning allowability of compensation, and all claims for alleged breach of contract, in writing to the
Executive Dirvector for final administrative determination.

. Procedure. The Architect will make all requests for determination of disputes in writing specifically

referencing this paragraph, and will include: 1) the issue(s) presented for resolution; 2) a statement of the
pasition of the Architect; 3) the facts underlying the dispute; 4) reference io the applicable provisions of
the Agreement by page and paragraph; 5) identification of any other parties believed to be necessary to
the reselution; and 6) all decomentation which describes and relates to the dispute. The Architect will
promptly provide the Executive Director with a copy of the request for determination of the dispute. The
Portfelio Manager will have 30 business days to respond in writing to the dispute by supplementing the
submission or providing its own submission to the Executive Director. Failure by the Portfolio Manager
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XII.

to respond will not be an admission of any allegations made in the request for dispute resolution, but will
constitute a waiver of the opportenity to respond to such allegation(s), if any. The Executive Director
may thereafter reach his decision in accordance with such other information or assistance as may be
deemed reasonable, necessary or desirable.

C. Elfect. The Executive Director’s final decision will be rendered in writing no more than 45 business days
after receipt of the response by the Portfolio Manager was filed or was due unless the Executive Director
notifies the Architect that additional time for the decision is necessary., The Executive Director's
administrative decision will be conclusive, final, and binding on all parties, The Architect must follow the
procedures set out in this Section and receive the Executive Director’s final decision as a condition
precedent to filing a complaint in the Circuit Court of Cook County or any other court. The Architect
will not withheld performance of any Services required by the Commission under this Agreement during
the dispute resolution period.

D. Architect Self-Hefp Prohibited, The Architect must never withhold performance of its Services by, for
example, refusing to review and approve appropriately submitted invoices or pay applications, timely to
make recommendations on general contractor claims, or promptly to issue other appropriate approvals
needed by others where doing so would potentially harm third parties, such as suboonsultants, the general
contractor, or its subconiractors, Doing so to gain potential leverage in negotiating or settling the
Architect’s claims against the Commission or User Agency will be considered to be bad faith on the
Architect’s part. This provision is not intended to prohibit the Architect from exercising its well-

considered professional judgnient, however, in carrying out its duties and responsibilities under the
Agreement,

CONFIDENTIALITY

All of the reports, information, or data prepared or assembled by the Architect under the Agreement are
confideniial, and the Architect must not make such reports, information or data must available to any party
without the prior written approval of the Commission. In addition, the Architect must not, without the prior
written consent of the Commission, prepare or distribute any news releases, articles, brochures,
advertisements or other materials concerning the Agreement, the Project or the Services, If the Architect is
served with a subpoena requiring the production of documents or information which is considered
confidential, the Architect will immediately notify the Commission in writing and provide a eopy of the
subpoena to the Commission in sufficient time for the Commission to attempt to quash or take other actionin
rehation to the subpoena,

XMI. ASSIGNMENT

The Architect acknowledges that the Commission is induced to enter into this Agreement by the personal
qualifications of the principals, staff and employees of the Architect and, therefore, that neither the Agreement
nor any right or obligation in the Agreement may be assigned by the Architect, in whole or in part, without the
prior written approval of the Commission. For purposes of this paragraph, if the Architect undergoes a
change in control, the change in control is deemed an assignment of the Agreement; a change in control is
defined as a transfer of more than 50% of the equity ownership of the Architect during any 12-month period.
In the event of an assignment by the Architect without the prior writien approval of the Commission, the
Conmmission will have the right to immediately terminate the Agreement without fault or responsibility. The
Architect further acknowledges that the Architect represented to the Commission the availability of certain
members of the Architect’s staff who will be assigned to Project; therefore, in the event of the unavailability of
such members for any reason, the Architect must so notify the Commission in writing, and must assign other
qualified members of the Architect's staff, ac approved by the Commission, to the Project,

Y

XIV, RELATIONSHIP OF PARTIES
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XV,

Under the Agreement, the relationship ef the Architect to the Commission is that of an independent
contractor, and the Architect, except to the extent expressly provided to the contrary in the Agreement, will
have no right or authority to make contracts or comumitments for or on behalf of the Comumission, to sign or
endorse on behalf of the Commission any instruments of any nature or to enter into any obligation binding
upon ithe Commission. The Agreement will not be construed as an agreement of partnership, joint venture, or
agency.

D.

E'

GENERAL

Architect’s Authority. The Architect represents that its execution of the Agreement is authorized by a
resolution of its Board of Directors, if a corporation, or similar governing document if a partaership or a
joint venture, and the signatures(s) of each person signing on behalf of the Architect have heen made with
complete and full authority to commit the Architect to all terms and conditions of the Agreement,

including each and every representation, certification and warranty contained or incorporated by
reference in it.

Counterparts., The Agreement may be executed in any number of counterparts, any of which will be
deemed an original, '

Entire Agreement. The Agreement constitutes the entire understanding and agreement between the
parties to ihis Agreement and supersedes any and all prior or contemporaneous oral or writien
representations or communications with respect to the subject matter hereof, all of which communications
are merged in this Agreement. The Agreement must not be modified, amended or in any way altered
except by an instroment in writing signed by both of the parties.

Governing Law. The Agreement has been negotiated and executed in the State of Illinois and will be
construed under and in accordance with the laws of the State of Illinois.

No Waiver. The waiver by cither party of any breach of the Agreement will not constitute a waiver as to
any succeeding breach, - '

Notices. All notices required to be given under this Agreement must be given in writing and must be
hand delivered or sent by United States certified or registered mail, postage prepaid, addressed to the
Commission or to the Architect at their respective addresses set forth above, as appropriate. If given as
provided in this Agreement, such notice is deemed to have been given on the date of delivery, if delivered
by hand, and on the second business day after mailing, if given by mail. The Comumnission or the Architect
may, from time to time, change the address to which notices will be sent by giving notice to the other party
in the manner provided in this subparagraph.

Non-liability of Public Officials. No Commission trustee, employee, agent, officer, or offlcial is personally
liable to Architect or its subcontractors, and Architect and its subcontractors are not entitled to, and must
not attempt to, chacge any of them with liability or expense or hold them personally liable to Architect or
its subcontractors under this Agreement.

Severability. If any provision of the Agreement is held to be invalid or unenforceable by a court of
competent jurisdiction, such provision will be severed from the Agreement and such invalidity er
unenforceability will not affect any other provision of the Agreement, the balance of which will remain in
full force and effect; provided, however, that if such provision is deemed invalid or unenforceable as a
matter of law, such provision will be deemed to have been modified so as to be valid and enforceable to the
maximum extent permitted by law.

Suceessors and Assigns. Except as otherwise provided in the Agreement, the Agreement is binding upon
and inures to the benefit of each of the parties to the Agreement and their respective successors and
assigns.

Errors and Omissions. The Commission has a committee that reviews the Project for alleged errors and
omissions by the Architeet. The Coramittee will, as appropriate, conduct an internal review of the alleged
error and omission, provide a written statement of claim on the alleged error and omission to the
Architect, allow the Architect to respond in writing, and meet with the Architect to attempt to settle the
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claim when the Commission concludes an error or omission has occurred. The Architect will attend such
meetings without additional compensation.

Upon notice or discovery, and as directed by the Commission, the Architect will perform, withont
additional compensation, the required professional services toissne addenda to the bidding documents, or
change orders to the contract documents, to correct or clarify errors, omissions, or ambiguities. The
Architect is expected to provide these services at the standard of care under paragraph IV.M. in
preparation of the Project documents. The Commission reserves the right to recover damages from the
Architect for all or a portion of the costs associated with change crders issued to correct errors made by
the Architect in the Project documents that when corrected do not add to the value but do add to the cost
of the Praject. The Commission reserves the right to recover damages in an amount based on the loss of
competitive advantage for work omitted from the Project documents prepared by the Architect.

The Commission may withhold payments, in whele or in part, for a material breach of the Agreement,
including but not limited to, the Architect’s faiture to perform services or meet the schednle, design errors
or omissions and failure to adhere to terms of the Agreement.

If the Architect is terminated under the Agreement, the Architect will not be liable for any changes to the
documents made by another Architect contracted by the Commission to complete the Project.

Non-appropriation of Funds. If funds have not been appropriated in full or in part, the Commission has
the right to terminate the Agreement,

Page 13




EXECUTION PAGE
SIGNED on: _\J¥ @&:.Qé; 200G

UILDING COMMISSION O AGO

?

arcHITECT: Frkivs 4+ WY

ATTEST:

Secretary

BY: BY: g Z z e @ {

Secretary/Assistant Secretary N J
President/Vice President Murc e/

AFFIX CORPORATE.
SEAL, IF ANY, HERE

County of: Con K,

Stateof: LI MO TS

Subscribed and sworn to before me byuw ?‘"ﬂﬁﬁnﬂ on behalf of

Acchiteet this Ma_y otAPL , 2006,

el A )
j Notary Public
¥ Commission expires:
"OFFICIAL SEAL"
(SEAL OF NOTARY) James E. Zajac

Notzry Public, State of Winois

My Commission Exp. 01/23/2010 ]
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SCHEDULE A
SCOPE OF SERVICES

GALE SCHOOL COMMUNITY CENTER
VICINITY OF 1620 W. HOWARD
CHICAGO, ILLINOIS 60626

SCOPE OF SERVICES

The Architect will provide all Services required to design and administer the construction of the Project. The term
of this Agreement will terminate when all services required by this Agreement have heen completed to the

reasonable satisfaction of the Commission or the Completion Date of Services stated below, whichever is the tater
to occur.

Award of the Agreement: August 10, 2004
Commencement Irate of Services: Upon issuance of the Notice to Proceed
Completion Date of Services: Upon completion of all Project Close-out Services or

60 calendar days after the General Contractor’s
submission of its final payment request.

The Services are separated into phases which include Bidding Phase Services, Construction Phase Services and
Project Close-Out. The Deliverables (and any other work product) of each of the phases must be approved by the
Commission in writing before commencement of the subsequent or dependent phase, It is expressly understood
and agreed that references in the Agreement to "approved by the Commission' or to "approval by the
Commission” will not be interpreted to absolve the Architect from liability due to errors and omissions,

The Commission’s designated representative will assist the Commission in managing the Project and will have the
authority, as specifically directed by the Commission, to act on its behalf. The Commission designates David Lai
as the Commission’s designated representative for the Project.

Under a previous agreement with the Chicago Park District and prior to this Agreement, the Architect completed
services substantially similar to the Services required under A.1 Programming Services, A.2 Schematic Design
Services, A.3 Design Development, and A.4 Construction Documents. Under this Agreement, the Architect will
provide the Services required under A.5 Bidding Phase Services, including re-work of the drawings to update the
title block, A.6 Construction Phase Services, A.7 Project Close Qut and A8 Additional Responsibilities and
Representations.

A5,  BIDDING PHASE SERVICES

A5.1. Assemble and review all bid documents required for cach bid package. Review and amend the
Commission’s bid documents and contract documents so that they are coordinated with the construction
documents prepared by the Design Team and the commission’s Master CPM milestone dates. Review the
necessary Instructions to Bidders, Proposal Forms, Contract Forms, General Conditions and Special Conditions of
the Contract supplied by the Commission. Prepare Project Phasing Plans which will be included in bid
documents. Prepare 25 sets of bid packages and schedules in the Commission’s approved format and as directed
by the Commission.

A52, Assist the Commission in soliciting bids by issning Notice of Bid Opportunity leiters for the work
represented in the contract decuments, drawings and specifications to all contractors on the applicable
Commission pre-qualified list of qualified contractors eligible to bid on the work.

A5.3.  Attend and document all Pre-Bid Conference Meetings for all bid packages.

A.54. Prepare addenda, as directed by the Commission, to address bidder's questions that require clarlﬂcaﬁon.
Censider and document all written requests for product substitutions before receipt of bids.
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~ A5.5, Review bids and prepare an evaluation and recommendation for each General Contractor award relative
to the Project and Construction Budget as directed by the Commission, and submit in a timely manuoer to the
Commission for approval. Assist in negofiating an agreement with the contractor(s) to construct the Project.

A5.6. If the lowest responsible bid, as determined by the Commission, obtained on any solicitation of bids, is in
excess of the related budget, the Commission may either award the construction contract to the lowest responsible
bidder, or request that the Architect without additional compensation, make revisions of any or all of the Profect
including design, scope, quality, drawings, specifications, deletions and substitutions to the end that the
construction cost not be in excess of the Construction Budget. Such revisions will be approved by the Commission.

The right of the Commission to require such revision and re-bidding will not be exhausted by a single revision and
re-bidding, but will be a continuing right nntil the lowest responsible bid received is within the Construction
Budget.

AS7. Assist the Commission, without additional compensation, in the solicitation of new bids.

A6,  CONSTRUCTION PHASE SERVICES

A.6.1. Review and approve all payment applications and submit payment requests for approval and payment by
the Commission., Maintain cost accounting records in accordance with the specifications and the Commission's
procedures of the work performed.

A.6.2, Establish an onsite organization line of authority to implement all construction phases of the projectina
coordinated and efficient manner. Establish and maintain onsite a complete library of all contract documents,
addenda, bulletins, scope changes, approved shop drawings and material samples,

A6.3. Provide an average of 2 site visits averaging 4 hours per visit per week for the term of the Agreement and
ensure the following minimum number of visits averaging 4 hours per vistt by its subcontractors over the term of
the Agreement: 4 site visits by the subcontractor for structural and civil engineering; 8 site visits by the
subcontractor for “MEPFP" engineering; 8 site visits by the subcontractor for landscape design. Maintain a
project manager as the primary point of contact with the Commission, User Agency, Design Team members and
General Contractor. Conduct onsite observations of the General Contractor to ensure that work on the Projectis
progressing on schedule and in accordance with the requirements of the Commission and the Contract Documents.

Om the basis of onsite ohservations, keep the Commission advised of the progress and quality of the work and
endeavor to guard the Commission against defects and deficiencies in the work of contractors and reject any
materials or work which fails to conform to the Contract Documents. Compensation for a qualified project
manager onsite fulltime will be established as a not-to-exceed fee in accordance with the billing rates identified in
Schedule C. The ansite fulltime project manager will not be removed or replaced befare full completion of the
work without prior written approval of the Commission. The onsite fulltime project manager will be removed
immediately upon written request of the Commission,

A.6.4. Establish and implement procedures for, and maintain coordination among, the Commission, the User
Agency, Design Team, General Contractor, and other agencies having jurisdiction of the project with respect to all
construction aspects of the project.

A.6.5. Ifnecessary during construction, interpret the meaning and intent of the Contract Documents, and with
the Commission’s concurrence, transmit such information to the General Contractor. If requested by the
Comenission, make recommendations on any claims hetween the Commission and any contractor with whom the
Commission has a contract relating to the Project and any other matters relating to the execution and progress of
the work or the interpretation of the Contract Documents.

A6.6. Review the adequacy of the supervision, personnel and equipment and the availability of necessary
materials and supplies. Where inadequate, direct that the necessary action be taken to remediate the deficiency.
Requests for approval of subcontractors, delivery schedules, material lists, shop drawings, samples, and the like
will be commented wpon and submitted to the Commission for concurring approval.

A.6,7. Develop and establish a quality control system so that the required standards of construction are achieved,
Review all testing required by the technical sections of the specifications and applicable codes and regulations for
compliance with the Contract Documents.

A.6.8. Provide and distribute all drawings required during construction. Monitor the flow of all documents and
materials for proper sequence of approvals so as not to delay the progress of the work, Review and approve
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schedules, samples, shop drawings, product data, Record Drawings, product substitutions and other submissions to
assure compliance with the design concept of the Project and fulfillment of the General Contractor's obligations as
set forth in the Contract Documents, including monitoring of the subcontractors’ progress against the approved
progress schedule. The Architect is not responsible for the Contractor’s failure to perform the Work in
accordance with the requirements of the Contract Documents, including schedule requirements. The Architect
does not have control over or charge of and is not responsible for acts or omissions ef the Contractor,
Subcontractors or their agents or employees.

A.69. Review and monitor, on a periodic basis, the General Contractor’s baseline and updated schedules for
compliance with the individua] milestone dates in the Contract Documents and the Master CPM milestone dates
using Primavera Project Planner. In instances where schedule slippage and/or schedule conflicts are forecast to
occur, make recontmendations to the Commission as to how to remedy the schedule slippage and/or schedule
conflicts. Advise the Commission on the coordination of the Project so that the intent of the design is adequately
carried out and use reasonable diligence in monitoring the contractor's adherence to the approved construction
work schednle.

A6.10. Implement the Commission’s specifications and procedures for processing scope changes, including
applications for extensions of time. Receive and review all bulletins, proposals, revisions in drawings and change
orders requested by the General Contractor, Conunission, User Agency, or design team or as required by field
other unforeseen econditions and make recommendations regarding practicality, costs, unit prices, time and
material changes, effect on completion schedule and risk to the project. Submit recommendations to the
Commission for approval before instituting any changes to the requirements of the Contract Documents. Process
and prepare all bulletins, proposals, revisions in drawings and change orders approved by the Commission,
Monitor all scope changes during construction to ensure compliance with approved revisions.

A.6.11. Review contractors’ applications for payment, invoices and other supporting decumentation in accordance
with the Commission's policies and procedures, and recommend action concerning contractors’ periodic and final
applications for payment. By issuing recommendations to the Commission for payment to contractors, represent
to the Commission that, to the hest of its knowledge, information and belief, the quality of the work for which
payment is requested is in accordance with the Contract Documents, and the payment amount applied for by the
contracior is justified. These provisions will not be construed as conferring any rights hereunder for the henefit of
contractors, subcontractors, materialmen, workmen or employees, or any other petsons performing portions of the
work, nor as enlarging or altering the application or effect of existing lien laws.

A.6.12. Issue clarifications for proper execution of the work required by the Contract Documents; provided,
however, the Architect does not not have control or charge of and will not be responsible for construction means
and methods, technigues, sequences or procedures, or for safety precautions and programs in connection with the
work or for the act or omissions of the contractor, subcontractors or any other persons performing any of the work
in accordance with the Contract Documents,

A.6.13. Review the work to establish preliminary acceptance of the Project.

A7.  PROJECT CLOSE OUT

A1, Conduct a comprehensive final observation of the Project with the Commission and User Agency to verify
that the materials furnished and the work performed are substantially compliant with the contract documents.

A.72. Consolidate and prepare punch lists from the Architect, the Commission, and the User Agency, and
- indicate the items of work remaining to be accomplished before a Certificate of Preliminary Acceptance will be
issued. Coordinate the completion of such items in an expeditions manner. Prepare certificates of preliminary
and final completion in consultation with the Commission and the User Agency.

A.73. Coordinate with the General Contractor to assemble and deliver to the Commission all guarantees,
warranties, operating and maintenance manuals required by the contract documents. Make recommendations as
to the withholding of payments to the General Contractor. Estimate the value of any uncorrected and/or deficient
work, Coordinate equipment and systems training sessions for User Agency personnel.

A.74. Coordinate with the General Contractor to expedite the preparation and delivery of Record Drawings and
operations and maintenance manuals of the Project in accordance with the specifications. The Record Drawings
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will be subject to the approval of the Commission. Submit approved Record Drawings to the Commission upon
completion of the Project.

A.7.5. The completion date for this Project will be na later than the Term as defined in this Schedule. Services

required after the completion date will be considered additional services and compensated aceording to Schedule
C.

A.76. Upon completion of the construction contract and all "punch list" items in accordance with the Contract
Documents, issue a Certificate of Final Acceptance and obtain from the General Contractor a sworn statement
stating that all debts, liabilities and demands on account of work and materfals furnished with respect to the
Project have been fully paid, released and discharged and that nothing is due to subconiractors, mechanics or
materialmen. A Certificate must not be issued by the Architect until, to the best of its ]mnwledge, information and
belief, all work has heen completed in accordance with the Contraet Documents.

A8.  ADDITIONAL RESPONSIBILITIES AND REPRESENTATIONS

A.B.1, Secure the services of the any necessary Special Consultants with the approval of the Commission,
A.8.2. Intentionally left blank.

A83. Intentionally left blank.

A84. Upon request of the Commission, evaluate a reasonable number of proposed substitutions, further value
engineering efforts and effects an funding Mexibility that involve minimal changes in the Project documents,

AB8.5. Conduct weekly, at minimum, meetings with the Commission, User Agency, Design Team, special
consultants and General Contractor. Review all aspects of the Project as necessary, including schedule,
submittals, scope changes, information requests, cutstanding bulletins, pending issues and field problems. Prepare
meeting minutes and distribute to al! parties in attendance within 5 business days,

A®8.6. Prepare a monthly report which will include the following:
A.8.6.1. Executive Summary — a summary of financial status, highlights of major events and a schedule summary.

A.8.6.2. Status of Construction - a summary of Project construction activities, including current anticipated start
and completion dates by project elements.

A.8.6.3. Outstanding Items — items to be completed by the Architect, Commission, User Agency and General
Contractor.

A.8.6.4. Purchasing Activity - detail the current status of materials procurement based upon information received
from the General Contractar,

A.8.6.5. Budget Status Report — a summary of anticipated costs and status of scope changes that are approved,
pending, and/or anticipated,

A.8.6.6. Intentionally left blank.
A.8.6.7. Progress Photographs - as required by the Commission.

A.8.6.8. Anticipated Project Activity — in narrative form, the activities of the project in the upcoming month,
actions to be taken during that period, and any scheduled governing agency reviews/ approvals, etc,

A.8.6.%. Other - such additional or revised information as may be reguired by the Commission.

AA8.7. Prepare the minutes of all conferences which it attends and will promptly forward typed or reproduced
copies of such minutes to such parties as are designated hy the Commission.

A8.8. The Architect agrees that in performing this Agreement it will comply with all applicable local, state and
federal ordinances, laws and regulations including the llinois Environmental Act (415 ILCS 4/1 et, seq.) and the
Americans with Disabilities Act of 1990 (42 U.S.C. 12010 et. seq.), inclnding standards and regulations issued
pursuant to these Acts all within the applicable standards of care under this Agreement. In those instances where
compliance with the above-mentioned statutes do not require accessibility for persons with physical disabilities, the
following minimum accessibility standards will apply to any public facility for which aggregate construction and
rehabilitation costs of $500,000 or mare will have been incurred doring any 30-month period:

A.B.8.1. Access to the first floor, preferably through the main entrance; and
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A.8.8.2, Accessible nrst—floor. toilet facilities.

A89. Provide assistance in expediting, coordinating and securing all necessary orders, ordinances, re-zoning,

street and alley vacations, permits, licenses, fees, or other approvals, as applicable, that are required by local, state

and federal agencies to permit construction of the Project. Such assistance will include conferences with and

presentations to appropriate regulatory agencies including the Building Department and Fire Prevention Burean

of the City of Chicago and other governmental bodies. Coordinate alt aspects of the Project with any quasi-public
- agencies or utility companies involved in the Project.

A.8.10. Coordinate the procurement and assembly of all required permits, licenses, and certificates from the
General Contractor and arrange delivery of same to the Commission.

A.8.11. Intentionally left blank.

A.8.12. Hazardous Materials. The Architect has no responsibility for the discovery, presence, handling, removal
or disposal of or exposure of persons to hazardous materials or toxic slubstances in any form at the Project site.
Nevertheless, if the Architect observes materials, substances, or conditions commonly found to be hazardous, its
sole duty is te notify the Commission.

AS. CONTINGENT ADDITIONAL SERVICES

Provide any or all of the following Contingent Additional Services as may be authorized in writing by the
Commission: '

A0.1.  Select and coordinate the bidding and installation of Fixtures, Furnishings and Equipment (FF&E) not
covered in the Project, sculpture, murals and other related features and special equipment not included in the
construction contract.

AS92, Furnish consulting services after occupancy of the building in connection with the operation of the
building, including various electrical and mechanical systems.

A.93. Provide consvltation concerning replacement of any work damaged or destroyed by fire or other cause
during construction and furnish additional services as may be required in connection with the replacement of the
work.

A.94. Provide additional services made necessary by the default of the contractor in the performance of the
construction confract.

A9.5. Furnish additional services required in connection with additional site demolition beyond that described in
the original Project.

A9.6. Provide all measured drawings of existing construction as required for the completion of the Project.

Page 19




SCHEDULE B
PROJECT DOCUMENTS

The Contract Dosuments for Comunission Contract No. 1336 dated June 30, 2005 and as prepared by the
Architect,
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SCHEDULE C
COMPENSATION OF THE ARCHITECT

C.l. ARCHITECT'S FEE

C.1.1. The Commission will pay the Architect for its services a Fixed Fee (“Fee™) of §259,200.00. The original
Fee was $178,110.00. Amendment #1 provides for an increase in compensation in a lump sum ameunt of
$81,090.00. The Fee will, in the absence of a change in scope of the Project by the Commission or the issuance of
Commission-originated additive change orders constitutes the Architect’s full fee for Basic Services. The fee will
be allocated as follows:

Bidding Phase Services 12.5%
Construction Phase Services 75.0%
Project Close-out 12.5%

C.1.1.1. Payments will be made on a monthly basis for the Bidding and Construction Phase Services. The
Project Close-out phase will be paid in one lump sum after the Completion Date of Services,

C.1.2. Architect’s fee will include consultant’s profit, overhead, general conditions, and all items not specifically
identified as Reimbhursable Expenses.

C.2. BILLING RATES

C.2.1. The Commission will compensate the Architect for contract modifications and/or additional services based
upon a Lump Sum Fee or a Time Card Not to Exceed Fee, as appraved by the Commission in writing. In the case
of Time Card billings, rates of reimbursement for the Architect’s employees will be the actual base salaries paid to
the specific employee performing the services plus a multiplier not te exceed 2.5 (not to exceed the maximum
Commission billing rates-listed below).

Paosition Title Maximum Hourly Rate
including Muitiplier
Principal $150.00
Senior Project Manager $125.00
Project Manager Senior Architect/Engineer $115.00
Project Architect/Engincer  Field/Technical Specialist $95.00
Architect/Enginecer Designer $80.00
CADD Draftsman Intern Architect/Engineer §70.00
Clerical/Administrative $50.00

The following items are considered to be a part of the multiplier, and will not be considered as additional
reimbursable expenses:

C.2.2. Indirect Personnel Expenses
C.2.2.1. Worker’s Compensation Insurance.
C.2.2.2. Social Security Tax.
C.2.2.3, Unemployment Insurance.
C.2.24 Health insurance Benefits.
C.2.2.5. Long Term Disability Insurance,
C.2.2.6. Other Statutory and Non-Statutory Employee Benefits.
C.2.2.7. Pensions and Similar Contributions.
C.23. Indirect Administrative Expenses:
C.2.3.1. Telephone Service including Loeal Calls.
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C.23.2, General and Administrative Expense including Overhead.

C.2.3.3. General Liability, (Excluding costs for Insurance Premiums on Special Consultant(s) and Trade
Contractors) Professional Liability, Valuable Papers, Auto and other Insurance as mandated by the Contract.

C234. Computer Charges.

C.23.5, Postage and Handling,

C.2.3.6. Parking and Mileage,

C.2.3.7. Other items not specifically identified below as “Reimbursables”.
C.24 Profit.

C.3.  REIMBURSABLES

C.3.1. “Reimbursable Expenses” as referred to in this Agreement, are actual expenditures at cost, incurred by
the Architect, and required to provide their services to the Commission. The following will be considered
reimbursable expenses:

C3.l1.1. Plotting, printing and reproduction of drawings specifications, and presentation materials
requested by the Commission, or required for scheduled reviews of the progress of the work by the
Commission and/or the User Agency, public or city agency meetings and hearings, and as required for
professional peer reviews of documents as directed by the Commission. One coordination set will be provided
to each consultant at the conclusion of schematic, design development and construction document phases.

C.3.1.2. Distribution of drawings, specifications, and presentation materials requested by the Commission,
or required for scheduled reviewed of the progress of the work by the Commission and/or the User Agency,
public or city agency meetings and hearings, and as required for professional peer reviews of documents as
directed by the Commission.

C31.A. Plotting, printing, reproduction and distribution of drawings and specifications for the purposes
of soliciting contractor bids, isswing documents for building permit and issuing documents for construction.

C3.14. Printing and distribution costs asseciated with shop drawing and submittal reviews during
construction.

C.3.2. The original costs of these expenses were not to exceed $20,000.00. Amendment #1 revises the original
costs of these expenses to an amount not to exceed $23,950.00. .

C3.3, The following reimbursable expenses require prior written appreval hy the Commission:

C.3.3.1. Expense of transportation and living of principals and employees traveling in connection with the Project,
but not incinding travel and expense to and from the job site or within a 50-mile radius of downtown Chicago.
Travel expenses include coach air fare, hotel and per diem costs, auto rental, fuel and insurance, and must be
supported with proper documentation in the form of itemized invaices.

(.3.3.2. Fees and costs of special consulting services requested by the Commission such as acoustical, theater, food
service, masonry, roofing and elevator consultants will be paid as a reimbursable expense. Civil, structural,
mechanieal, electrical, plumbing and fire protection engineering services are included within the Fixed Fee
indicated in paragraph C.1.

€.3.3.3. Costs for rental or purchase of special items or equipment requested by the Commission.

C3.3.4, Fees and costs to secure necessary permits or civil agency approvals, including permit fees and
expenditure fees.

C.3.3.5, Costs of snrveys, geotechnical and environmental technical testing and reports.
C.34. The following are not reimbursable expenses:

C.3.4.1. Plotting, printing and distribution of drawings and specifications for the purposes of coordination between
members of the Architect’s project team, or otherwise incidental to the normal execution if the Architect’s work.
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C.3.4.2. Office and administrative expenses, including telephonic or facsimile expenses, photocopying and
duplicating costs, except as defined under C.3.1, office or drafting supplies, and delivery services except a5 defined
under C.3.1.

C4d. INVOICING

The Architect will submit an ariginal monthly invoice to the appropriate section of the Commission’s Finance
division as directed by the Commission’s designated representative.
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SCHEDULE D
INSURANCE REQUIREMENTS

The Architect must provide and maintain at Architect’s own expense, untl expiration of the agreement and during
the time period following expiration if Architect is required to return and perform any additional work, the
insurance coverage and requirements specified below, insuring all operations related to the Agreement.

D.1. INSURANCE TO BE PROVIDED
D.1.1. Workers' Compensation and Employers Liability

Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who are to

provide a service under the Agreement and Employers Liability coverage with limits of not less than $500.000 each
accident or illness.

D.1.2, Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $5.000.000 per
occurrence for bodily injury, personal injury, and property damage liability. Coverage must include the
following: All premises and operations, products/completed operations, separation of insureds, defense, and
contractual liability (with no limitation endorsement). The Commission and the Chicago Park Bistrict will be

named as additional insureds on a primary, non-contributory basis for any liability arising directly or indirectly
irom the work.

Subconiractors performing work fer Architect must maintain limits of not less than $1.000.000 per
occurrence with the same terms herein.

D.1.3. Automobile Liability (Primary and Umbrella)

. When any motor vehicles (owned, non-owned and hired) are used in connection with work to be
performed, the Architect must provide Automobile Liability Insurance, with limits of not less than $2,000.000 per
occurrence for bodily injury and property damage. The Commission and the Chicago Park District must be
named as additional insureds on a primary, non-coniributory basts.

Subcontractors performing work for Architect must maintain limits of not less than $1,000.000 per
occurrence with the same terms herein,

D.1.4. Professional Liability

When any Architect, or Subcontractor, perfarms work in connection with the Agreement, Professional
Liability Insurance must be maintained with limits of not less than $5,000,000 per occurvence covering acts, errors,
or omissions. When policies are renewed or replaced, the policy retroactive date must coincide with, or precede
the, start of work on the Agreement. A claims-made policy, which is not renewed or replaced, must have an
extended reporting period of 2 years.

Subcontractors performing work for Architect must maintain Hmits of not less than $1.000,000 per
occurrence with the same terms herein.

D.LS5. Valuable Papers

When any plans, designs, drawings, specifications, data, media, and documents are produced or used
under the Agreement, Valuable Papers Insurance must be maintained in an amount Limited to $3,000,000 to
insure against any loss and to pay for the re-creation and reconstruction of such records.

D.1.6 Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Coniractors Follution Liability must
be provided covering bodily injury, property damage and other losses caused by pollution conditions that arise
from the Contract scope of services with limits of not less than $2,000,000 per occurrence. When policies are
renewed or replaced, the policy retroactive date must coincide with or precede, start of work on the Contract. A
claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2) years.
The Public Bullding Commission and Chicago Park District are to be named as additional insureds on a primary,
non-contributory basis.
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Subcontractors performing work for Contractor must maintain limits of not less than $1,000.000 per
occurrence with the same terms herein,

D17  Property

The Architect is respoasible for all loss or damage to Commission and/or Park District property at full
replacement cost. The Architect is responsible for all loss or damage to personal property (including but not
limited to materials, equipment, tools, and supplies} owned, rented, or used by Architect.

D.2. ADDITIONAL REQUIREMENTS

D2.1. The Architeci must furnish the Public Building Commission Procurement Department, Richard J. Daley
Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on
the date of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if the coverages have
an expiration or renewal date oecurring during the term of this Agreement. The Architect must submit evidence
of insurance to the Commission before award of Agreement, The receipt of any certificate does not constitute
agreement by the Commission that the insurance requirements in the Agreement have been fully met or that the
insurance policies indicated on the certificate are in compliance with all Agreement requirements. The failure of
the Commission to obtain certificates or other insurance evidence from Architect is not a waiver by the
Commission of any requirements for the Architect to ¢hitain and maintain the specified coverages. The Architect
will advise all of its insurers of the Agreement provisions regarding insurance. Non-conforming insurance does
not relieve Architect of the obligation to provide insurance as specified in this Agreement. Nonfulfillment of the
insurance conditions may constitute a violation of the Agreement, and the Commission retains the right to stop
work until proper evidence of insurance is provided, or the Agreement may be terminated.

D.2.2, The Commission reserves the right to obtain copies of insurance policies and records from the Architect
and/or its subcontractors at any time upon written request.

D.2,3. The insurance must provide for 60 days prior written notice to be given to the Conunission if coverage is
substantially changed, canceled, or non-renewed.

D.24. Any deductibles or self-insured retentions on referenced insurance coverages must be borne by Architeet.

D.2.5. The Architect agrees that insurers waive their rights of subrogation against the Commission, its
employees, elected officials or representatives and the Chicago Park District.

D.2.6. The coverages and limits furnished by Architect in no way limit the Architect’s labilities and
responsibilities specified within the Agreement or by law. '

D.2.7. Anyinsurance or self-insurance programs maintained by the Commission and the Chicago Park District
do not contribute with insuranee provided by the Architect under the Agreement.

D.2.8 The required insurance to be carried is not limited by any limitations expressed in the indemnification
language in this Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law.

D.2.9  The Architect must require all its subcontractors to provide the insurance required in this Agreement, or
Architect may provide the coverages for its subcontractors. Al its subcontractors are subject to the same
insurance yveguirements of Architect unless otherwise specified in this Agreement.

D.2.10. If Architect or its subcontractors desires additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost.

D.J3.  RISK MANAGEMENT

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change
these requirements,

SCHEDULE E
KEY PERSONNEL

List the key personnel for the execution of this contract by name and title from highest to lowest ranking.
Please refer to §§ IV.band IV .
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ATTACHMENT TO EXHIBIT A
DISCLOSURE OF RETAINED PARTIES

Contract #: PS798
Full Legal Name of Contractor: Perkins + Wil

. Relationship (Attorney, Fees (indicated whether
Name Business Address Lobbyist, Subcontractor, etc.) paid or estimated)
Rubtnos & 20 i\rﬁsglgm Structural & Civil Engineers $28 800 GO
Mesia I;.ngmecrs, Room 1500 (MBE) ,800.
ne Chicago, IL 60604 |
Environmental 175 W. Jackson Mechanical, Electrical, $55.000.00
Systems Design | Chicago, IL 60604 Plumbing Engineer (MBE) T
505 N. LaSalle
Terra Street
Engineering, Sui Landscape Architect (WBE) $12,900.00
LTD _ Suite 250
Chicago, IL 60610




SCHEDULE E
KEY PERSONNEL

List the key personnel for the execution of this contract by name and title from highest to lowest
ranking.
Please refer to §§ IV.b and IV.c.

Principal Michael Palmer
Senior Project Manager Nicol Chervenak
Project Manger/Senior Architeet Mark Walsh
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EXHIBIT A
DISCLOSURE OF RETAINED PARTIES

Definitions and Disclosure Requirements

As used in this Agreement, “Contractor” means a person or entity who has any contract or lease with the
Public Building Commission of Chicago (“Commission™).

Commission contracts andfor qualification submittals must be accompanied by a disclosure statement
providing certain information about attorneys, lobbyists, consultants, suhcontractors, and other persons
whom the Contractor has retained or expects to retain with respect to the coniract or lease. In particular,
the Contractor must disclose the name of each such person, his or her business address, the name of the
relationship, and the amount of fees paid or estimated to be paid. The Contractor is not required to disclose
employees who are paid solely through the Contractor’s regular payroll.

“Lobbyists’ means any person (a) who for compensation or on bebalf of any person other than himself
undertake to influence any legislative or administrative action, or {b) any part of whose duties asan emplnyee
of another includes undertaking to influence any legislative or administrative action.

Certifications

Contractor hereby certifies as follows:

This Disclosure relates to the following transaction:

Description or goods or services to be provided under Contract: # p5798§
Full Legal Name of Contractor: Perkins+Will

EACH AND EVERY attorney, lobbyist, acconntant, consultant, subcontractor, or other person retained or
anticipated to be retained by the Contractor with respect to ot in connection with the contract or lease is
listed below. Attach additional pages if necessary. NOTE: You must include information about certified
MBE/WEEs yon have retained or anticipate retammg, even if you have already provided that information
elsewhere in the contract documents.

Retained Parties: See Attached

Name Business Address Relationship (Attorney, Fees (indicate whether
Lobbyist, Subcontractor, paid or estimated)
etc.)

Check Here If No Such Persons Have heen Retained or Are Anticipated To Be Retained:

4.
1.

The Contractor certifies that it understands and agrees as follows:

The information provided in this Disclosure of Retained Parties is a material inducement to the Commission
to execute the contract or other action with respect to which this Disclosure of Retained Parties form is being
certified, and the Commission may rely on the information provided in it. Furthermore, i€ the Commission
determines that any information provided in it is false, incomplete, or inaccurate, the Commission may at its
sole option terminate the contract or other transaction, and may terminate the Contractor’s participation in
the contract or other transactions with the Commission.
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2. If the Contractor is uncertain whether a disclasure is required under this Disclosure of Retained Parties,
Contractor must either ask the Commission’s Representative or his or her manager at the Commission
whether disclosure is requiced, or make the disclosure.

3. This Disclosure of Retained Parties form, some or all of the information provided in it, and any attachments
may be made available to the public on the Internet, in response to a Freedom of Information Act request, or
otherwise. The Contractor waives and releases any possible rights or claims it may have against the
Commission in connection with the public release of information contained in the completed Disclosure of
Retained Parties form and any attachments,

‘Under penalty of perjury, I certify that I am authorized to execnte this Disclosure of Retained Parties on behalf of
the Contractor and that the information disclosed herein is true and complete. '

Signature: ng\_, Date: ‘[‘/ Z “/ [ XA

] Michael Palmer 'P'r‘inr-'l’pa'l
Name (Type or Print) Title

Subscribed and swoéu to before me tl'us _m day of m ol 20__%

Public _
commission expires: Notary Seal:

 "OFFICIAL SEAL"
James E. Zajac
Notary Pubtic, State ol' Hiinois
My Commnssnon Exp. 0]&3}20[0
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EXHIBITRB
DISCLOSURE AFFIDAVIT
Name: Perkins+Will
Address: 330: M. Wabash, Suite 3600, Chicago, I]..r 60611

Telephone No.: 312-755-0770

Federal Employer LD. #.: 36-2690384  Social Security #:

Nature of Transaction:

[ 1Sale or purchase of land

[ J Construction Contract

[ ) Professional Services Agreernent
[ 1Other

Instructions: FOR USE WITH ANY OF THE ABOVE TRANSACTIONS. Any firm proposing one of the
above transactions with the Public Building Commission of Chicago mmst complete this Disclosure Affidavit.
Please note that in the event the Contractor is a joint venture, the joint ventnre and each of the joint venture -
partners must submit a completed Disclosure Affidavit.

The undersigned J . Michael Palmer Principal
(Name) (Title)

and on behalf of Contractor

(“Bidder/ Proposer” or “Contractor”’) having been duly sworn under cath certifies that:

L DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago, all
bidders, proposers or contractors shall provide the following information with their bid or proposal. If the
question is not applicable, answer “NA”, If the answer is none, please answer “none”.

Bidder/Proposer/Contractor is a: [  Corporation [ 1LLC
[ ] Partnership [ 1LLP -
[ ] Joint Venture [ ] Not-for-Profit Corporation

[ ] Sole Proprietorship [ ] Other
SECTION1. FORPROFIT CORPORATION OR LIMITED LIABILITY COMPANY (LLC)

a. State of incorporation or organization Delaware

b, Authorized to do business in the State of Illinois: YesfX] No[ ]

¢.  Names of all officers of corporation or LL.C Names of all directors of corporation
{ar attach list): (or attach list):
Name (Print or Type) Title (Print or Type) Name (Print or Type) Title (Print or Type)
See attached See attached
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d. Ifthe corporation has fewer than 100 shareholders indicate here or attach a list of names and addresses of all
shareholders and the percentage interest of each.

" Name (Print or Type)} Address ' Ownership
Interest
See attached . %
%
%

e. Ifthe corporation has 108 ar more shareholders, indicate here or attach a list of names and addresses of all
sharehelders owning shares equal to or in excess of seven and one-half percent (7.5 %) of the proportionate
ownership of the corporation and indicate the percentage interest of each.

Name (Print or Type) Address Ownership
_ Interest

N/A — %

- %

%

f.  For LLCs, state whether member-managed or identify managing member:
N LA

g. For LLC’s idendify each member

Name (Print or Type) Address Ownership
: Interest

N/A T

%

- %

h. Isthe corporation or LLC owned partially or completely by one or more other corporations or legal entities?
Yes[I No [ ] . .

If “yes” provide the above informatien, as applicable, for each such corporation or entity.
SECTION2. PARTNERSHIPS

a. Ifthe bidder, proposer or contractor is a partnership, indicate the name of each partner and the percentage
of interest of each therein. Also indicate, if applicable, whether general partner (GFP) or limited partner (LP).
Name of Partners (Print or Type) Percentage Interest

N/A ' _ %
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SECTION3. SOLE PROPRIETORSHIP

a. The bidder, proposer or contractor is a sole proprietorship and is not actmg in any representative capacity on
behalf of any beneficiary: Yes{ ] No K]

If NO, complete items b. and <. of this Section 3.

b, Ifthe sole proprietorship is held hy an agent(s) or a nominee(s), indicate the principal(s) for whom the agénl
or nominee holds such interest.

Name(s) of Principal(s). (Print or Type)

N/A

¢. If the interest of a spouse or any other party is constructively controlled by another persen or legal entity,
state the name and address of such person or entity possessing such controt and the relatlomhxp under which
such control is being or may exercised. :

Name(s) Address(es)

N/A

SECTION4. LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

If the bidder, proposer or contractor is a land trust, business trust, estate or other similar commercial or legal
entity, identify any representative, person or entity holding legal titie as well as each beneficiary in whese behalf
title is held including the name, address and percentage of interest of each beneficiary.

Name(s) . Address{es)
N/A '
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SECTION S, NOT-FOR-FROFIT CORPORATIONS

a. State of incorporation N/A

b. Name of all officers and directors of corporation (or attach list):

Name (Print or Type) Title (Print or Type) Name (Print or Type) Title (Print or Type}
N/A

NOTE: The Public Building Commission of Chicago may require additicnal information from any entity or
individual to achieve full disclosure relevant to the transaction. Further, any material change in the information
required above must be provided by supplementing this statement at any time up to the time the Public Building
Commission of Chicago takes action on the contract or other action requested of the Public Building Commission.

IL CONTRACTOR CERTIFICATION
A, CONTRACTOR

L The Contractor, or any subcontractor to be nsed in the performance of this contract, or any affiliated
entities of the Contractor or any such subcontractor, or any responsible official thereof, or any other official,
agent or employee of the Contractor, any such subcontractor or any such affiliated entity, acting pursuant to the
direction or authorization of a responsible official thereof has not, during a period of three years prior to the date
of execution of this certification or if a subcontractor ot subcontractor’s affiliated entity during a period of three
. years prior to the date of award of the subcontract:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer
or employee of the City of Chicago, the State of Illinois, any agency of the federal government or any
state or iocal government in the United States (if an officer or employee, in that officer’s or employee’s
official capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record
but has not been prosecuted for such conduet.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting -
with any umit of state or local government as a result of engaging in or being convicted of bid-rigging’ in violation
of Section 3 of Article 33E of the Ilinois Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar
offense of any state or the United States which contains the same elements as the offense of bid-rigging during a
period of five years prior to the date of submittal of this bid, proposal or response.’
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A The Contractor or any agent, pariner, employee, or officer of the Contractor is not barred from
contracting with any unit of state or local government as a resuit of engaging in or being convicted of bid-
rotating’ in violation of Section 4 of Article 33E of the Illinois Criminal Code of 1961, as amended (720 ILCS
5/33E-4), or any similar offense of any state or the United States which contains the same elements as the offense
of bid-rotating.

4, The Contracter understands and will abide by all provisions of Chapter 2-56 of the Municipal Code
entitled “Office of the Inspector General” and all provisions of the Public Building Commissian Code of Ethics
Resolution No.5339, as amended by Resolution No. 5371.

5 The Contractor certifies to the best of its knnwledge and belief, that it and its principals:

a. Are not presently debarred, suspended proposed. for debarment, declared ineligible or
voluntarily excluded from covée  transactions hy any federal state or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a
civil judgment rendered against them for: commission of fraud or a criminal offense in connection with
ohtaining, attempting to obtain, or performing a public (federal, state or local) transaction or contract
under a public transaction; violation of federal or state antitrust statuies; cormmission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiﬂng
stolen property;

C. Are not presently indicted for or otherwise criminally or eivilly charged by a governmental
entity (federal, state or local) with commission of any of the offenses enumerated in paragraph (S)(b)
above; and

d. . Have not within a three-year period preceding this bid or propusal had one or more publlc
transactions (federal, state or local) terminated for cause or default.

‘B, SUBCONTRACTOR

L The Contractor has obtained from all subcontractors being used in the performance of this contract or
agreement, known by the Contractor at this time, certifications substantially in the form of Section 1 of this
Disclosure Affidavit. Based on such certification(s) and any other information known or obtained by the
Contractor, is not aware of any such subcontractor or subcontractor’s affiliated entity or any agent, pariner,
employee or officer of such subcantractor or subcontractor’s affiliated entity having engaged in or been convicted
of (a) any of the conduct describe in Section 11(A) (1)(a) or (b) of this certification; (b) bid-rigging, bid-rotating, or
any similar offense of any state or the United States which contains the same elements as bid-rigging or bid.
rotating, or having made an admission of goilt of the conduct described in Section II{A)(1)(a) or (b) which is
matter of record but has’have not heen prosecuted for snch conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in
the performance of this contract or agreement, but not yet known by the Contractor at this time, certifications
substantially in the form of this certification. The Contractor shall not, without the prior written permission of
the Commission, use any of such subcontractors in the performance of this contract if the Contractor, based on
such certifications or any other information known or obtained by Contractor, became aware of such
subcontractor, subcontractor’s affiliated entity or any agent, employee or officer of such subcontractor or
subcontractor’s affiliated entity having engaged in or been convicted of (2) any of the conduct describe in Section
H(A)(1)(a) or (b) of this certification or (b} bid-rigging, bid-rotating or any similar offenses of any state or the
United States which contains the same ¢lements as bid-rigging or bid-rotating or having made an admission of
guilt of the conduet described in Section II(A)(1)a} or (b} which is a matter of record but has/have not been
prosecuted for such conduct. The Contractor shall cause such subcontractors to certify as to Section LI(A)(5). In
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the event any subcontractor is unable to certify to Section TI{A (5}, such subcontractor shall attach an explanation
. to the certification.

3 For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall
maintain for the duration of the contract all subcontractors’ certifications required by Section II{B)(1) and (2)
above, and Contractor shall make such certifications promptly available to the Public Building Commission of
Chicago upon request, '

4, The Contractor will not, withont the prior written consent of the Public Building Commission of Chicago,
use as subcontractors any individual, firm, partnership, corporation, joint venture or other entity from whom the
Contractor is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its
subcontractor with any subcontract if such subcontractor was ineligible at the time that the snbcontract was
entered into for award of such subcontract. The Contractor shall insert adeguate provisions in all subcontracts to
allow it to terminate such subcontract as required by this certification.

C. STATE TAX DELINQUENCIES

1. The Contractor is not delinguent in the payment of any tax administered by the Illinois Department of
Revenue or, if delinquent, the Contractor Is contesting, in accordance with the pmcedures established by the
appropriate Revenue Act, its liability for the tax or amount of the tax.

2 Alternatively, the Contractor has entered intﬁ an agreement with the Ilineis Department of Revenne for
the payment of all such taxes that are due and is in compliance with such agreement.

3 If the Contractor is unable to certify to any of the above statements [(Sechon X {C)), the Contractor shall
explain below. Attach additional pages if necessary.

N/A

If the letters “NAY, the word “NONE” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements,

4, If any subcontractors are to be used in the performance of this contract or agreement, the Contractor
shall cause such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification. In the event that
any subcontractor is unable to certify to any of the statements in this certification, such subcontractor shall attach
an explanation to this certification.

D. OTHER TAXES/FEES
1. The Contractor is not delingquent in paying any fine, fee, tax or other charge owed to the City of Chicago.

2 If Cantractor is unable to certify to the above statement, Contractor shall explain below and attach
additional sheets if necessary.

N/A
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If the letters “NA”, the word “NONE” or no response appears on the lines ahove, it will be conclusively presumed
that the Undersigned certified to the abeve statements.

E. ANTI-COLLUSION

The Contractor, its agents, officers or employees have not directly or indirectly entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection
with this proposal or contraet. Failure to attest to this section as part of the bid wi]l make the bid non-responsive
and not eligible for award consideration.

F. PUNISHMENT

A Contractor who makes a false statement material to Section Il(A)(!Z) of this certification commits a Class 3
felony. 720 ILCS 5/33E-11(b).

G. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsnits against the City of Chicago or the Public Building
Commission of Chicago nor hias Coniractor been sued by the City of Chicago or the Public Building Commission
of Chicago in any judicial or administrative proceeding.

2 If the Contractor cannot certify to the above, provide the (1) case name; (2) docket nwmnber; (3) court in
which the action is or was pending; and (4) a brief description of each such judicial or adminisirative proceeding.
Attach additional sheets if necessary. '

N/ A

If the letters “NA”, the word “NONE” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

III. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A, Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior
to the date of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or
locat Envirenmental Restriction®, (2) received notice of any claim, demand or action, including but not limited to
citations and warrants, from any federal, state or local agency exercising execntive, legislative, judicial, regulatory
or administrative functions relating to a violation or alleged violation of any federal, state or local statute,
regulation or other Environmental Restriction; or {3) been subject to any fine or penalty of any nature for failore
to comply with any federal, state or local statute, regnlation or other Environmental Resiriction.

If the Contractor cannot make the certification contained in Paragraph A of Section II1, identify any
exceptions:

N/A
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{Attach additional pages of explanation to this Disclosure Affidavit, if necessary.}

If the letters “NA*, the ward “NONE™ or no response appears on the lines above, it will be conclusively presumed
that the Undersigned ceriified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not
employ any subcontractor in connection with the contract or proposal to which this Affidavit pertains without
obtaining from such subcontractor a certification similar in form and substance te the certification contained in
Paragraph A of this Section III prior to such subcontractor’s performance of any work or services or furnishing
any goods, supplies or materials of any kind under the praposal or the contract to which this A ffidavit pertains.

C. Until completion of the Contract’s performance under the proposal or ceniract to which this Affidavit
pertains, the Contractor will not violate any federal, state or local statute, regulation or other Environmental
Restriction, whether in the performance of such contract or otherwise,

V. CERTIFICATION OF COURT—IORDERED CHILD SUPPORT COMPLIANCE

For purpase of this Section IV, “SUBSTANTIAL OWNER” means any persen who owns or holds a ten percent
(19%) or more percentage of intexest in the Contractor. If the Contractor is an individual or sole proprietorship,
substantfal owner means that individual or sole proprietorship. Percentage of interest includes divect, indirect
and beneficial interests in the Contractor. Indirect or beneficial interest means that an interest in the Contractor
is held by a corporation, joint venture, trust, partnership, association, state or other legal entity in which the
individual holds an interest or by agent(s) or nominee(s) on behalf of an individual or entity. For example, if
Corporation B holds or owns a twenty percent (20%) interest in Contractor, and an individual or entity has a
fifty percent (50 %) or more percentage of interest in Corporation B, then such individual or entity indirectly has
a ten (10%) or percentage of interest in the Contractor. In this case, the response to this Section IV, must cover
such individual(s) or entity. If Corporauon B iz held by another entity, then this analysis similarly must be
applied to that next entity.

If Comractor’s response in this Section I'V is 1 or 2, then all of the Contractor's Substantial Owners must remain
in compliance with any such child support obligations (1) throughout the term of the contract and any extensions
thereof; or (2) until the performance of the contract is completed, as applicable. Failure of Contractor’s
Substantial Owners to remain in compliance with their child support obligations in the manner set froth in either
1 or 2 constitutes an event of default.

Check one:

1. 4 NoSubstantial Owner has been declared in arrearage on his or her child support obligations by
the Circuit Court of Cook County or by another Dllinois court of competent jurisdiction.

2. The Circuit Court of Cook County or another Illinois court of competent jurisdiction has issned
an order declaring one or more Substantial Owners in arrearage on their child support obligations. All such
Substantial Owners, however, have entered into court-approved agreements for the payment of all sach child
support owed, and all such Substantial Owners are in compliance with such agreements,

3 —_ The Circuit Court of Cook County or another Nllinois court of competent jurisdiction has issued an
order declaring one or more Substantial Owners in arrearage on their child support obligations and: (1) at
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least one such Substantial Cwner has not entered into a court-approved agreement for the payment of all such
child support for the payment of all such child support owed; or both (1) and (2).

_ 4. There are no Substantial Owners.

V. INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this
Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicago’s execution of .
the contract, contract modification or contract amendment with respect to which this Disclosure Affidavit is being
executed and delivered on behalf of the Contractor. Furthermore, Contractor shall comply with these
certifications during the term and/or performance of the contract.

YL VERIFICATION

Under penalty or perjury, I certify that I am authorized to execute this Disclosure Affidavit on behalf of the
Contractor set forth en page 1, that I have personal knowledge of all the certifications made herein and that the
same are true.

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building
Commission of Chicage within 14 days of the effective date of such change by completing and submitting a new
Disclosure Affidavit. Failure to comply with this requirement is grounds for your firm to be deemed nen-
gualified to do business with the PBCC. Deliver any such new Disclosure Affidavit to: Public Building
Commission of Chicago, Director of Procurement, 50 W. Washington, Room 208, Chicago, IL 60602.

ture of Authorized Officer

J. Michael Palmer
Name of Avnthorized Officer (Print or Type)

Principal

Title

312-755-0770

Telephone Number ey A
"OFFICIAL SEAL"

- : James E. Zajac
Stateof _L llinois Notary Public, State of linois
My Commlssmn Exp. 01/13/2010

Countyof __Cook v

Signed and sworn to before me on this zbmday of é ﬂlg. s Zﬁ _Q‘_by
s‘éﬂﬂ ' (Name) as _Mm__ (Title) of

{Bidder, Proposer 6r Contractor)
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Notes 1-5 Disclosure Affidavit

1.

5.

Business entities are affiliated if, directly or indirectly, one controls or has the power to control the other,
or if a third person conirols or has the power to control both entities. Indicia of control include without
limitation: imterlocking management or ownership; identify of interests among family members; shared
facilities and equipment; common use of employees; or organization of another business entity using
substantially the same management, ownership or principals as the first entity.

For purposes of Section II (A) (2) of this certification, a person commits the offense of and engages in bid-
rigging when he knowingly agrees with any person who is, or but for such agreement shounld be, a
competitor of such person concerning any bid submitted or not submitted by such person or another to a
unit of state or local government when with the intent that the bid submitted or not submitted will result
in the award of a contract to such person or another and he either (1) provides such person or receives
from another information concerning the price or ather material term or terms of the bid which would
otherwise not be disclosed to a competitor in an independent nencollusive submission of bids or (2)
submits a bid that is of such a price or other material term or terms that he does not intend the bid to be
accepted. see 720 ILCS 5/33-E-3. '

No corporation shall be barred from contracting with any unit of state or local government as a result of
a conviction, under either Section 33E-3 or Section 33E-4 of Article 33 of the State of Illinois Criminal
Code of 1961, as amended, of any employee or agent of such corporation if the employee so convicted is
no longer employed hy the corporation and: (1) it has been finally adjudicated not guilty or (2) it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director,
officer or a high managerial agent on behalf of the corporstion as provided in paragraph (2) of
subsection (a) of Section 5-4 of the State of Illinois Criminal Code. '

For purposes of Section I1{A) of this certification, a person commits the offense of and engages in bid
rotating when, pursuant to any collusive scheme or agreement with another, he engages in a pattern over
time (which, for the purposes hereof, shall include at least three contract bids within a period of ten
years, the most recent of which occurs after January 1, 1989) of submitting sealed bids to units of state or
local government with the intent that the award of such bids rotates, or is distributed among, persons or
business entities which submit bids on a substantial number of the same contracts. See 720 [LCS 5/33E4.

“Environmental Restriction” means any statute, ordinance, rule, regulation, permit, permit condition,
order or directive relating to or imposing liability or standards of conduct concerning the release or
threatened release of hazardous materials, special wastes or other contaminants inte the environment,
and to the generation, use, storage, transportation, or disposal of construction debris, bulk waste, refuse,
garbage, solid wastes, hazardous materials, special wastes or other contaminants including but not
limited to (1) Section 7-28-440 or 11-4-1500 or Ariicle XIV of Chapter 11-4 or Chapter 7-28 or 11-4 of
the Municipal Code of Chicago; (2) Comprehensive Environment Response and Compensation and

" Liability Act (42 U.5.C. § 9601 e seq.) the Hazardous Material Transportation Act (49 U.S.C. § 1801 et

seq.); (4) the Resource Conversation and Recovery Act of 1976 (42 U.S.C. § 7401 et seq.); (5) the Clean
Water Act (33 U.S.C. § 1251 ef seq.); (6) the Clean Air Act (42 US.C. § 7401 et seq.); (7} the Toxic
Substances Control Act of 1976 (15 U.S.C. § 2601 ef seq.); (8) the Safe Drinking Water Act (42 US.C. §
300£); (9) the Occupational Health and Safety Act of 1970 (29 U.S.C, § 651 ef seq.}; (10) the Emergency
Planning and Commnunity Right to Know Act (42 U.S.C, § 11001 ef seq.); and (10) the Illinois
Envirenmentsl Protection Act (415 ILCS 5/1 through 5/56.6).
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PERKINS
+ WILL

+A  vwew.perkinswill.com

Entity Name:
Formerly:
Formerly:

State Incorporated In:
Date Incorporated:

Ownership:

Corporate Structure

Perkins & Will Inc. dba Perkins+Will, 11/29/1995
The Perkins & Will Group, inc., 8/13/1974
Perkins & Will Service Co., Inc., 3/26/1970

Delaware
3/26/1970

Perkins+Will is a U.S.-based firm with offices in Atlanta, Beijing, Boston,
Calgary, Charlotte, Chicago, Dallas, Hartford, Houston, Los Angeles, Miami,
Minneapolis, New York, Research Triangle Park, San Francisco, Seattle,
Shanghai, Vancouver, Victoria and Washington, DC. Perkins+Will is a full-service
architecture and interior design firm with a reputation for working with clients to
transform program goazls into unigue and meaningful design-solutions. Cairo-
based Dar Al-Handasah {Shair and Partners} owns eighty percent of Perkins+Will
stock, and Perkins+Will Principals own the remaining twenty percent.

Directors:

Officers:

Tax 10:
Duns #:
SIC Code:

Business Activity Code:

Peter Busby, Principal

Ralph E. Johnson, Principal

Eva Maddox, Principal

Jean Mah, Principal

Henry A. Mann, Chairman, Principal
Thomas Reisenbichler, Principal
Talal Shair, Director

William C. Viehman, Principal

All Principals

Philip Harrison, Chief Executive Officer

David R. Zimmerman, Principal, Chief Financial
Officer, Secretary, Treasurer

Ronald Darin, Asst. Treasurer

36-2690384
79-180-7977
ao11
541310
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Chicago

Ray Clark
Tocelyn Fredetick
David Hansen
Jetey Johnson
Ralph Johnson
Mark Jolicoeur
Eileen Jones

Aki Knezevic
Bridget Lesniak
Eva Maddox

1. Michael Palmer
Lamarr Reid
Bruce Toman
Steve Turckes
James Zajac

Corparate

Ben Figher

Phil Harrison
Henry Mann
Rich Nitzsche
Williart Viehman
Dave Zimmerman

Atlanta

Ila Burdette
Mamme! Cadreche
Barbara Crum
Coleman DeMoss
Joyce Fownes
Richard Hetring
Dave Johnson
Jones Lindgren
Jimmy Smith
Jeff Stebar

Gary Swords
Dan Waich

Dede Woodring

Boston

Albert Huang
Dennis Kaizar
Titn Marsters
Gary Shaw

Charlotte

Jim Godfrey
James Mermiman
Philip Shive

Connectient
Stevanie Dembo
Dallas

Davtd Collins
Paul Donaldson
Steve Milner

Tom Reisenbichler

Houston

Ray Beets
Greg Hughes

Ioternatiomal

Bill Doerge
Imad Ghantous

Los Angeles

Eric Aulee
Gabrizlle Bullock
Tony Kelly

Jean Mah
William Schmalz
Nick Seierup
Wendell Vaughn

Miami

Jose Gelabert-Navia
Marlene Liriano

Minneapolis

Dravid Dimond
Riek Hintz
Charles Knight
Lisa Pool

Jeff Zicharth

New York

Paul Eagle
Raob Goadwin
Mike Kihn

San Diego
John Weinman
San Francisce

Russ Deinker
Tully Shelley
Howard Waiss
Allison Williams

Eeattle

Bryan Croeni
Kay Kornovich

Yanconver

Peter Bushy
David Dove
Susan Gushe
Martin Nielsen

Yictoria
Terence Williarns
Washington, D.C.

Holly Briggs
Michae]l Considine
Tama Duffy Day
Williatn Hendrix
Rusty Meadows
Dana Pomeroy
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SCHEDULE C - Letter of Intent from MBEWBE
To Perform As
Subcontractor, Sabconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED
WITH BID

Name of Project: __Gala School Community Cenker

Project Number; __P5798

FROM:
Terra Engineering, Lid. MBE WBE X
(Name of MBE or WBE)
TO:
Perkins & Will and Public Building Commission of Chicago
{Name of General Bidder)

The wndersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Propristor xx a Corparation
a Partnexship a Joint Venture
The MBE/WHE stame of the undersigned is confirmed by the attached Letter of Certification, dated

January 20, 2006 . In addition, in the case where the undersigned is a Joinl Venture with 2 non-
MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services ar supply the following described goods in
connection with the above-tamed project.

T LandBcape AZChLITSCLURE - CONSLLUCEion PNANE afd closesut

The above-described services or goods are offered for the following price, with terms of paymcni as stipulated in the
Coniract Documents,

P
[ R 1y
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL FAY ITEMS

For any of the above iterns that are partial pay items, specifically describe the work and subcontract dollar amouns:

¥ more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule,
attach additionsl sheet(s).

SUB-SUBCONTRACTING LEVELS

9 __ % ofthe dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WRE contractors.

0
— % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE ‘contractors.

If MBE/WBE subcoutractor witl not be sub-subcomtracting any of the work described in this Schedule, a zero (0)
must be filled in each blank above, If more than 10% percent of the value of the MBE/WBE subcontractar's scope
of wark will be sublet, a brief explanation 2nd description of the work 1o be sublet must be provided,

ﬂewmmummhafmmlwfmmmm pith the General Bidder, conditioned upon
its execution of a contract with the Public Boilding Commission of Chicago, and will do within five (5) working
daysofmcmpwfanomeofConnactawardﬁumtlehmm
By:

Terra Engineexring, Ltd.

Name of MBE/WBE Firm (Print chathre
Magt 27, 2006 ) Sig Karen Steingrabéd

Date Name (Pring)
312-467-0123

Phone

IF APPLICABLE:

By:

Joint Venture Pariner (Print) Signature

Date Name (Print)

MBE ___WBE____Non-MBE/WBE ___

Phone
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January 20 2400

Karen Steingraber. President .| v
Terra Engineering, Ltd. Tl

505 North LaSalle Street, Suite 250 ..
Chicago, Hinois 80610

Dear Ms. Sweingraber:

The City of Chicago Duepariment of Procurement Services (“[epartment’) has
undertaken an evaluation of procurcment policics skl procedures including those
utilized within the MAWRE and DRE cenification mt. T light of this evalumion
and in amicipation of streamlining pur procedures. the Depariment exterds vour
WBE certilication until November 1, 2006.

The Departntent may reques! additional information 1tom you prior in the cxpiration
of the conrtesy perioel. This information will assist us i naaking a detennination on
the recertification of vour company, You witl reecive additional information ftom
the Department in the connng duys.

As you kanow, vour firm’s participaiion on contracls will be credited only towarnd
WBE i the following spaciahly arcais).

Consalting Eogineey
If you have any questions, piease contact our oftice at 312-742-11700.

Stueerely.

s
/ /f

Deputy Pr Sitl Officer

mek
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SCHEDULE C - Letter of Tntent from MBE/WBE
Ta Perform As |
Suheantractor, Sobconsultant, and/or Material Swpplier (1 of 2)

SCHEDULE € AND SUPPORTING DOCUMENTS MUST BE SUBMITTED

WITH BID

Marze of Project:
Project Number: _PS708 -
FROM: - '
Envirenmental Sy Qg‘mlac. VeE_ V™ weE
{Name of MBE or WBE) ! .
T

Perkins & Will aad Public Building Commission of Chicago

{tame of General Biddery
The wndessigned inlends to perfitia Wk io coonection with the abovereferenced praject ae {check ans):

2 Sale Proprietor ___;_‘/_;a(:mpumion |
aParntnershlp —— . h Foint Venture o
The MBE/WBE satus of the. mdersigned Is coofitmed by the citached Latier of Certification, dated .

Io addition, in te caze where the undersigned 1s 4 Toint Veature with a non-
MBE/WBE firm, a Schedule B, kit Venture Affidavit, is provided.

The endersignad is prepared to provide the following described servicea or supply the following descibed goods in
congection with the above-named project.

L3
(A echgisied , Elecimiant, pliiwibirg =iVl Ytz v
' /
The above-described scrvices ar goods are offered for the following price, with terms of payenend as stipaiated in the

Coninet Dovients. 50 oo Plvs reimbprsobles.
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SCHEDULE C - Latter of Intent feawn MBE/WEBE
_To Perform As
Subcontractor, Shbmultaut, and/or Materlel Supplier (X of 2)

PARTIAL PAY ITEMS
For any ofm ubove itetns chat arc pardal pay jtems, specificatly dascribe she work and subcomcacr doller amount: "

It more space Is nesded o fully describe the MBE/WBE firm's propased scope of work and/or paymest schedule,
atach additional shest(s).

SUB-SUBCONTRACTING LEVELS

_Q % of the doller valuz of the MBE'WBE subcontract wifl be sublet to non-MBE/WBE comtractors.

& % of the doller value of the MBE/WBE sabcontact will be sublet to MBE/WBE contractars,

If MBE'WEE subcontracior will uot be sub-subcontracting any of the work deseribed in this Schedule, a zer0 ()
muost be filled ln each blank above. If more than 105% pereent of the value of the MBEfWBE subcantractor's scape
of work wilt be suble), 2 brief explanation and description of the work o be sablet must be provided,
'l'haundemgned will enter inte a formal agreament for the above work wiih ibe Gengral Bidder, conditioned wpon

ity execwtion of 2 contract with the Public Baildiag Chmmission of Chicago, and will dn so within five (5) working
days of receipt of a notice of Contract award from the Commission,

55113727200

IF APPLICABLE:
By:
Joint Yeutuss Partoer (Pring) Signature
- - MBR___WBH____ Non-MBE/WBE__

Phoas




