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EXECUTION PAGE
PROFESSIONAL SERVICES AGREEMENT
PROFESSIONAL ENGINEERING SERVICES

AGREEMENT NO. PS962

THIS AGREEMENT dated as of March 14, 2006 but actually executed on the date witnessed, is entered into
by and between the Public Building Commission of Chicago, a municipal corporation of the State of lineis,
having its principal office at Room 200, Richard . Daley Center, 50 West Washington Street, Chicago, llinois
60602, (the "Commission™), and Greeley and Hansen LLC, a inois Limited Liability Company with offices
at 100 South Wacker Drive, Chicago, IL 60606, (the "Engineer").

BACKGROUND INFORMATION

THE COMMISSION on behalf of the CITY OF CHICAGO DEPARTMENT OF WATER
MANAGEMENT (referred to in this Agreement as the “User Agency™), intends to undertake the construction
and/or improvement of the following facility or facilities in Chicago, Minois 60649, described in Schedule A
attached to the Agreement (the “Project™):

Project;: SWPP Chlorine Improvements
DWM Project No. F1226
Chicago, Illinois 60649

The Commission requires certain professional services described in the Agreement, in connection with the
Project and desires to retain the Engineer on the terms and conditions set forth in the Agreement to perform
such services. The Engineer desires to be so retained by the Commission and has represented to the
Commission that the Engineer has the knowledge, skill, experience and other resources necessary 1o perform
the Services in the manner provided by the Agreement.

The Engineer has consuited with the Commission and the User Agency, reviewed the Project Documents
(defined below), made site inspections, and taken such other actions as the Engineer deemed necessary or
advisable to make itself fully acquainted with the scope and requirements of the Project and the Services. The
Engineer represents that it is qualified and competent by education, training and experience to modify the
drawings, specifications and construction documents as necessary to complete the Project originally prepared
under a separate agreement with the User Agency and to provide professional engineering services to
administer the construction of the Project in accordance with standards of reasonable professional skill and
diligence. :

The Project is comprised of the addition of a new chlorine facility at the South Water Purification Plant. The
new addition is proposed to be a 3-story building of 39,358 square feet, housing water purification equipment,
1,e. a Chlorination Plant.

The Construction Budget for the Project as determined by the Commission is approximately $37,000,000 and
the Engineer confirms to the Commission that such Budget based upon current area, volume or other unit cost,
the requirements of the Project and allowances for cost escalation and Project contingencies, is reasonable for
the construction of the Project.

The Commission has relied upon the Engineer’s representations in selecting the Engineer.
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NOW THEREFQORE, The parties agree on the Terms that follow:
SIGNED on: %ugf 3 y L0006

PUBLI ING COMMISSION OF CHICAGO
3 gTEST: B
% A .&h J (Z’JM\

Secretary

Engineer: Greeley and Hansen LLC

BY: ( BY: Q
Principa ' Prigeipal
AFFIX CORPORATE

SEAL, IF ANY, HERE

County of: Loon
" State of: _Zzcrafl S

Subscribed and sworn to before me by jA/‘{N' O VpGEL  and SEPHWEN M. FALAC  onbehalf of
Engineer this <2&7# day of Jucy 2006 .

y QZ/&(_‘LM
Notgy Public ¢
My Commission expires:

(SEAL OF NOTARY)

"OFFICIAL SEAL"

JOSEPHINE JENSEN
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 021508
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AGREEMENT NO.: P5962

TERMS

INCORPORATION OF RECITALS

The matters recited above are incorporated in and made a part of the Agreement.

A,

ii.

iii.

iv.

DEFINITIONS AND USAGE

Definitions.  The following phrases have the following meanings for purposes of the Agreement:

Agreement. This Agreement for Professional Engineering Services between the Commission and the
Engineer, including all attached exhibits, schedules and docwments and all such exhibits, schedules
and documents incorporated by reference, all component parts and all amendments, modifications, or
revisions made in accordance with its terms.

Commission. The Public Building Commission of Chicago, a municipal corporation, acting by and
through its Chairman, Secretary, Assistant Secretary, Executive Director, Director of Development,
Portfolio Manager or designated consultant or consultants, including the Commission’s authorized
representative, as designated by the Commission in writing.

Construction Budget. The total funds budgeted by the Commission for constructing the Project and
furnishing all items necessitated by the Project which must be shown or described in the Contract
Documents prepared by the Engineer in accordance with this Agreement. The Construction Budget
does not include any payments made to the Engineer or its subcontractors or reimbursable expenses
pursuant to Schedule C. :

Contingent Additional Services. Additional services to be provided by the Engineer for the Project
pursuant to the provisions of Schedule A.

Contract Docoments. All of the component parts of the Contract between the Commission and the
Generat Contractor for the construction and improvement of the Project including the general and
special conditions, technical specifications, drawings, addenda, bulletins and modifications to those
parts.

. Day. Unless otherwise indicated, the word "day" means calendar day. The phrase "business day"

refers to Monday through Friday, except for narional holidays.

vii,Deliverables. The documents, in whatever format requested by the Commlssmn, including technical

specifications, designs, drawings, plans, reports, forms, recommendations, analyses, and
interpretations, the Engineer is required under this Agreement to provide to the Commission.

viii. Engineer. The company or other entity identified in the Agreement, and such successors or assigns,

ix.

Xil.

if any, as may be authorized by the terms and conditions of the Agreement.
Key Personnel. Those job titles and individuals identified in Schedule E.

Services. Collectively, the duties, responsibilities and tasks that are necessary to allow the Engineer
to provide the Scope of Services required by the Commission under this Agreement.

i. Special Consultants. Include but are not limited to, geotechnical, structural, environmental hazard

and LEED subcontractors and are eligible for reimbursement under the terms of the Agreement.

Subcontractor. Any person or entity hired or engaged by or through the Engineer to provide any part
of the Services, including subconsultants of any tier.
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AGREEMENT NO.: PS962

xiii, Technical Personnel. Includes partners, officers and ail other personnel of the Engineer, including

technical typists assighed to the Project, exclusive of general office emplovees.

xiv. Transfer Documents. Materials, such as plans, specifications, manuals and other materials, if any,

prepared by others, as indicated in Schedule B, and provided to the Engineer for reference.

xv.User Agency. The governmental agency, identified in the Background Information, that requested the

iii.

iv.

3.

Commission to undertake the construction and/or imprevement of the Project.

Usage and Conventions.

Captions and Headings. The captions and headings of the various sections of the Agresment are
used solely for reference purposes and do not construe, nor will they be deemed or used to construe,
interpret, limit, or extend the meaning or scope of any work, clause, paragraph, or provision of the
Agreement. '

The term “include,” in all its forms, means “include, without limitation” unless stated otherwise,

Terms of one gender imply the other gender(s) unless the context clearly indicates otherwise, Use of
the singular includes the plural and vice versa.

References to “approved by the Commission” or to “approval by the Commission” are not
intended to and must not be interpreted to absclve the Engineer from liability due to errors and
omissions.

INCORPORATION OF DOCUMENTS

The documents identified in this Seciion are incorporated in and made a part of the Agreement. By
executing the Agreement, the Engineer acknowledges that Engineer is familiar with the contents of each of
such documents and will comply fully with all applicable portions of them in performing the Services.

a.

Project Documents. The plans and specifications for the Project as described on Schedule B, The
Engineer must verify the completeness and accuracy of all Project Documents, including information
in the Transfer Documents.

Policies Concerning MBE and WBE. The Commission’s policies concerning utilization of minority
business enterprises ("MBE") and women business enterprises (""WBE"), as the same may be revised
from time to time.

ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

Engagemeni. The Commission engages the Engineer, and the Engineer accepts the engagement, to
provide the Services described in this Agreement, as those Services may be amended from time to
time by mutual agreement of the Commission and the Engineer,

Key Personnel. The Engineer must not reassign or replace Key Personnel without the written consent
of the Commission. The Commission may at any time in writing notify Engineer that the Cominission
will no longer accept performance of Services under this Agreement by one or more Key Personnel
listed in the Agreement in Schedule E. Upon that notice Engineer must immediately suspend the
Key Person or Key Persons from performing Services under this Agreement and must replace him or
them with a person or persons with comparable professional credentials and experience. Such
replacements are subject to approval by the Commission.

Adequate Staffing. The Engineer must, upon receiving a fully executed copy of this Agreement,
assign and maintain for the duration of the Agreement an adequate staff of competent personnel that is
fully equipped, licensed as appropriate, available as needed, qualified and assigned exclusively to
perform the Services. The Engineer must include among its staff the Key Personnel and positions as
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AGREEMENT NO.: P$962
identified in the Agreement and specified in Schedule E. The level of staffing may be revised from
time to time by notice in writing from Engineer to the Commission and with prior written consent of
the Commission.

d. Nondiscriminatign. In performing under this Agreement the Engineer will not discriminate against
any worker, employee, applicant for employment, or any member of the public, because of race, color, -
creed, national origin, gender, age, or disability, or otherwise comamit an unfair labor practice. The
Engineer cestifies that he/she is familiar with, and will comply with, all applicable provisions of the
Civil Rights Act of 1964, 28 U.S.C. § 1447,42 U.S.C. 8§ 1971, 1975a-1975d, 2000a to 2000h-6
(1992); the Age Discrimination in Employment Act of 1967, 29 U.S.C. §8 623-634 (1992); the
Americans with Disabilities Act of 1990, 29 U.S.C. § 706,42 U.S.C. §§12101-12213,47U.5.C. 3§
152, 221, 225, 611 (1992); 41 CF.R. § 60 (1992); 41 CFR. § 60 (1992); reprinted in 42 U.S.C.
2000(e) note, as amended by Executive Order No. 11,375 32 Fed. Reg. 14,303 (1967) and by
Executive Order No. 12,086, 43 Fed. Reg. 46,501 (1978); the Age Discrimination Act, 43 U.S.C.
Sec. 6101-6106 (1981); P.L. 101-336; 41 C.F.R. part 60 et seq. (1990); the Illinois Human Rights
Act, TT5 ILCS 5/1-101 et seg. (1990), as amended; the Discrimination in Public Contracts Act, 775
ILCS 10/0.01 e seq. (1990), as amended; the Environmental Barriers Act., 410 ILCS 25/1 ef seq; and
the Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 ef seq. of the Municipal
Code (1990), as amended. The Engineer will further furnish such reports and information as may be
requested by the Commission, the Illinois Departrent of Human Relations, or any other admimistrative
or governmental entity overseeing the enforcement, or administration of, or compliance with, the
above mentioned laws and regulations.

e. Employment Procedures: Preferences and Compliance. Salaries of employees of the Engineer,
performing work under this Agreement, will be paid unconditionally, and not less often than once a

month, without deduction or rebate on any account except such payroll deductions as are mandatory or
permitted by applicable law or regulations. The Engineer certifies that he/she is familiar with, and
will comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12 (Prevailing Wage
Act), 30 ILCS 570/1 through 570/7 (Employment of Illinois Workers on Public Works Act) and 30
ILCS 560/0.01 through 560/7 (Public Works Preference Act). The Engineer will also comply with all
applicable "Anti-Kickback™ laws and regulations, including the “Anti-Kickback" Act of 1986, 41
U.S.C. §§51-58 (1992); 18 U.S.C. § 874 (1992); 40 U.5.C. §276c (1986) and the Tilinois Criminal
Code of 1961 720 ILCS 5/33E-1 et. seq. If, in the performance of this Agreement, any direct or
indirect "kick-back™ is made, as defined in any of the above mentioned laws and regulations, the
Commission may withhold from the Engineer, out of payments due to the Engineer, an amount
sufficient to pay any underpaid employees the difference between the salaries required to be paid
under the law and this Agreement and the salaries actually paid such employees for the total number of
hours worked. The amounts withheld may be disbursed by the Commission for and on account of the
Engineer to the respective employees to whom they are due, as determined by the Commission in its
sole discretion.

f. Compliance with Policies Concerning MBE and WBE. Without limiting the generality of the
requirements of the policies of the Commission referred to in paragraph 3 above, the Engineer will use
every reasonable effort to utilize minority business enterprises for not less than 25% and women
business enterprises for not less than 5% of the value of the Services, in accordance with the
Resolution passed by the Board of Commissioners of the Comrmission on October 1, 2004, concerning
participation of minority business enterprises and women business enterprises on contracts, other than
construction contracts, awarded by the Commission and to furnish to the Commission, such reports
and other information concerning compliance with such Resolution as may be requested by the
Commission from time to time.
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AGREEMENT NO.: P$962
g. No Damages for Delay. The Engineer will not assert charges or claims for damages against the
Commission for any delays or hindrances from any cause whatsoever during the performance of any
portion of the Services. Such delays or hindrances, if any, will be compensated for by an extension of
~ time to complete the Services and, compensation based on Schedule C or paragraph 5.c. for such
reasonable pertod as will be determined by the Commission, it being understood, however, that the
agreement of the Commission to allow the Engineer to perform the Services or any other obligation
under the Agreement after the time provided for its completion will in no way operate as a waiver on

the part of the Commission of any of its rights under the Agreement,.

h. . Records. The Engineer must maintain accurate and complete records of expenditures, costs and time
incurred by the Engineer and by consultants engaged by the Engineer in connection with the Project
and the Services. Such records will be maintained in accordance with recegnized commercial
accounting practices. The Commission may examine such records at the Engineer’s offices upon
reasonable notice during normal business hours. The Engineer must retain all such records for a
period of not less than five calendar years after the termination of the Agreement.

i Timeis of the Essence. The Engineer acknowledges that time is of the essence in the performance of
services required by the Agreement and that timely completion of the Services is vital to the
completion of the Project. The Engineer must use every reasonable effort to expedite performance of
the Services and performance of all other obligations of the Engineer under the Agreement and any
other agreements entered into by the Commission which are managed or administered by the Engineer
as a result of the Engineer’s engagement under the Agreement.

j- Compliance with Laws. In performing its engagement under the Agreement, the Engineer must
comply with all applicable federal, state and local laws, rules, and regulations.

k. Progress Meetings. Meetings to discuss the progress of the Project and/or to review the performance
of the Engineer may be scheduled upon the Commission's request, at mutually agreeable times and
locations. The Engineer will cause such meetings to be attended by appropriate personnel of the
Engineer engaged in performing or knowledgeable of the Services, The Engineer will document the
results of these Progress Meetings and distribute the minutes of the meetings to all parties,

. Defects in Project. The Engineer must notify the Commission immediately if the Engineer obtains

" knowledge of an issue or circumstances which could result in a delay in the performance of Services
or significant problem in connection with the Project, inclueding construction defects, cost overruns or
scheduling delays.

. Performance Standard.

1. The Engineer represents that the Services performed under the Agreement will proceed with
efficiency, promptness and diligence and will be executed in a competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill
and care ordinarily exercised by practicing design professionals performing similar services in the
same locality at the same site and under similar circumstances and conditions. The Engineer
further promises that it will assign at all times during the term of the Agreement the number of
experienced, appropriately trained employees necessary for the Engineer to perform the Services
in the manner required by the Agreement.

ii. The Engineer must ensure that all Services that require the exercise of professional skills or
judgment are accomplished by professionals qualified and competent in the applicable discipline
and appropriately licensed, if required by law. The Engineer must maintain current copies of any
such licenses and provide these copies upon request by the Comrnission. The Engineer remains
responsible for the professional and technical accuracy of all Services furnished, whether by the
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Engineer or others on its behalf. Al deliverables will be prepared in a form and content
reasonably satisfactory to the Commission and delivered in a timely manner consistent with the
requirements of the Agreement.

iil. The Engineer must not use any business or individual who is disqualified by the Comumission
or debarred under any other governmental agency’s procedures to provide the Services under the
Agreement.

iv. If the Engineer fails to comply with the obligations under the standards of the Agreement, the
Engineer must performt again at its own expense, all Services required to be re-performed as a
direct or indirect result of that failure. Any review, approval, acceptance or payment for any of the
Services by the Commission does not relieve the Engineer of its responsibility to render the
Services and deliverables with the professional skill and care and technical accuracy required by
the Agreement. This provision in no way limits the Commission’s rights against the Engineer
either under the Agreement, at law or equity. .

n. Amendments to this Agreement. The Commission may from time to time request changes to the terms
and Services of the Agreement. Such changes, including any increase or decrease in the amount of
compensation and revisions to the duration of the Services, which are mutually agreed upon by and
between the Commission and Engineer, will be incorporated in a written amendment to the
Agreement. The Commission will not be liable for any changes absent such writter amendment.

0. Energy Conservaton Ordinance. Whenever the Project requires design of new buildings or structures,
additions or alterations of existing buildings or structures or a portion of them, the Engineer must
comply with the provisions of the Energy Conservation Ordinance, Chapter 18-13 of the Municipal
Code of Chicago. The Engineer must select and/or recommend for installation by contractor energy-
efficient mechanical, water-heating, electrical distribution and illumination systems and equipment for
the effective use of energy.

p. Compliance with The Chicago Standard. The City of Chicage has adopted The Chicago Standard, a
new set of construction standards for public buildings. The Chicago Standard was developed to guide
the design, construction and renovation of municipal facilities in 2 manner that provides healthier
indoor environments, reduces operating costs and conserves energy resources. It also includes
provisions for outfitting, operating and maintaining those facilities. The Chicago Standard takes
advantage of new building technologies and practices to enhance the well-being and quality of life of

. everyone working in and using these buildings, as well as the neighborhoods in which they are
located. The Engineer will monitor the Project for adherence to The Chicago Standard to achieve, ata
minimum, the LEED™!’ rating of Certified.

5. TERM

a. Duration. The term of the Agreement begins on the Commencement Date of Services specified in
Schedule A, and subject to the provisions in this section, expires upon completion of the Services and
acceptance of the Deliverables by the Commission or, if the Services are of an on-going nature, on the
Completion Date of the Services specified in Schedule A. The term of the Agreement may be
extended by the mutual agreement of the Comumission and the Engineer.

b. Termination by the Commission. The Commission has the right, at any time, to terminate this -
Agreement in whole or in part, with or without cause, by written notice given to the Engineer at least

1 Leadership in Energy and Environmental Design
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30 days before the effective date of termination. So long as the Engineer is not in default under this
Agreement at the time of termination, the Commission will pay the Engineer, in accordance with the
terms of this Agreement, a1l compensation and reimbursements due to the Engineer for periods up to
the effective date of termination. The Commission may, however in its sole discretion, reimburse the
Engineer for actual expenses approved by the Comrnission.

c. Suspension by the Commission. The Commission also has the right, at any time and from time to
time, with or without cause, to suspend the performance of the Engineer hereunder with respect to all
or any part of the Services, by written notice given to the Engineer at least 5 days before the effective
date of suspension. During the notice period the Engineer must wind down its Services. So long as
the Engineer is not in default under this Agreement at the time of suspension, the Commission will pay
the Engineer, in accordance with the terms of this Agreement, all compensation and reimbursemens
due to the Engineer for periods up to the effective date of suspension. If the Engineer’s performance
is suspended more than 90 days under this provision, the Engineer may, at its option, exercise its rights
under this section to terminate this Agreement.

L During the period the Engineer’s performance is suspended, the Engineer is not entitled to
incur fees or bill the Commission, except for Engineer’s time for participating in substantive
meetings concerning the Project (but not for meetings to discuss Engineer’s invoices or claims),
The Engineer may bill such time spent during a suspension only if the Engineer’s participation is
requested by the Commission and only for the time of one individual per meeting. Commission
will pay for such time at the applicable hourly billing rate set forth in Schedule C. Participation
m meetings at the request of the Commission is not considered to be resumption of the Engineer’s
Services.

ii. If the Engineer is required to resume its Services under this Agreement, the Commission will
notify Engineer in writing, giving Engineer a reasonable period not to exceed 10 days to
remobilize itself. The Engineer may bill such time spent on remobilization. The Commission
will pay for such remobilization as is reasonable and billed at the hourly rate for one Senior
Project Manager or less at the hourly billing rate set forth in Schedule C. The number of days
during which the suspension period lasted, including any remobilization time, will be added to the
Completion Date of Services set forth in Schedule A, establishing a revised Completion Date of
Services, and Engineer will re-commence its Services at the point they were suspcnded and may
resume billing in accordance with the terms of the Agreement.

d. Effect of Termination or Suspension, Termination or suspension of this Agreement in whole ot in
part does not relieve the Engineer from liability for its performance of any obligation under this
Agreement that was performed or was to have been performed by the Engineer on or before the
effective date of termination or suspension. In no event will the Commission be liable to the Engineer
for any loss, cost or damage, including lost profits, which the Engineer or any other party may sustain
by reason of the Commission terminating or suspending this Agreement as provided in it.

e. Tenmination by the Engineer. If the Project, in whole or substantial part, is stopped for a period longer
than 90 days under an order of any court or other governmental autherity having jurisdiction of the
Project, or as a result of an act of government, such as a declaration of national emergency making
materials unavailable, through no act or fault of the Engineer, or if the Commission suspends
Engineer’s performance of its Services on the Project for more than 90 days for any reason, or if the
Commission fails after notice and an opportunity to cure to make any payment or perform any other
obligation hereunder, the Engineer has the right to terminate this Agreement, by written notice given
to the Commission at least 7 days before the effective date of termination, and has the right to recover
from the Commission all compensation and reimbursements earned by the Engineer under this
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Agreement for periods up to the effective date of termination. If Engincer for any reason does not
exercise its right to terminate hereunder, and if the Project and Engineer’s Services are later resumed,
Engineer will provide its Services as set forth in this Agreement without adjustment of compensation.

- Eorce Majeyre. Neither of the parties will be liable to the other for any delay or failure in

performance hereunder due to causes which are beyond the control of the party unable to perform. I
a force majeure occurs, the party delayed or unable to perform will give prompt notice to the other
party, and the Commission may, at any time during the continuation of the force majeure event, elect
to suspend the performance of the Engineer under the Agreement for the duration of the Jorce
majeure. The Commission will not be obligated to pay for the Services to the extent and for the
duration that performance of the Services is delayed or prevented by force majeure, but, provided the
Engineer is not in default of any obligation of the Engineer under the Agreement, the Commission will
pay to the Engineer, according to the terms of the Agreement, all compensation and reimbursements
due to the Engineer for periods up to the effective date of suspension. The term “force majeure”
means an extraordinary event or effect that the parties could not have anticipated or controlled and that
renders performance impossible or impracticable for the duration of the event or effect. Such events
or effects include but are not limited to: extraordinary acts of nature, such as tornadoes; or of people,
such as acts of terrorism; or of governments, such as imposition of martial law. The term does not
include, for example, typical Chicago inclement weather (i.e. weather the severity of which is less
than a standard deviation from the 5-year mean for the Chicago Midway area as established by the
National Oceanic and Atmospheric Administration) or labor strikes.

COMPENSATION OF ENGINEER; REIMBURSEMENT FOR EXPENSES

The Commission will compensate the Engineer for the Services in the amount and manner set forth on
Schedule C,

RIGHTS AND OBLIGATIONS OF COMMISSION

General and Specific. In connection with the administration of the Project by the Commission and the
performance of the Agreement by the Engineer, the Commission has the following rights and
obligations, in addition to those provided elsewhere in the Agreement:

i Information. The Commission will provide the Engineer all information reasonably required

concerning the Commission's requirements for the Project and the Services.

ii. Review of Documents. Subject to the provisions of the Agreement, the Commission will
make reasonable efforts to examine documents submitted by the Engineer and render decisions
pertaining to them with reasonable promptness.

i, Site Data. To the extent the Commission determines to be necessary for the Engineer to
perform the Services, the Commission may furnish, or may authorize the Engineer to obtain from
a company or companies approved by the Commission as Reimbursable Expenses:

(1) A certified survey of the site or sites providing, as required, a1l grades and lines of streets,
alleys, pavements and adjoining property, rights-of-way, encroachments, boundaries and
contours of the building site.

(2) A certified title. ' -

(3) Information concerning locations, dimensions and data pertaining to existing buildings and
other improvements

(4) Title mformation as to restrictions, easements, zoning and deed restrictions.
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(5) Information concerning availability of both public and service and utility lines. See Schedule
A for more details.

iv. Tests and Reports. To the extent required for the Engineer to perform the Services, the
Commission may furnish structural, civil, chemical, mechanical, results of test borings and pits
for determining soil and subsoil conditions and/or other tests and reports or may authorize the
Engineer to procure such tests and reports from a consultant or consultants approved in writing by
the Commission. See Schedule A for more details, The Commission will pay for such tests and
reports, however, the Commission may direct the Engineer to procure such professional services
as Reimbursable Expenses and submit invoices to the Commission for payment as provided in
Schedule C.

b. Limited Exculpation of Engineer. The Engineer is not liable to the Commission under the provisions
of subparagraphs 7.a.iii and 7.a.iv for the substantive content of such tests and reports obtained from a
consultant engaged by the Engineer and approved by the Commission, but only if the Engineer has
exercised reasonable diligence in the selection of the consultant and also only if the Engineer has
caused the consultant to purchase and maintain professional liability insurance in accordance with
Schednle D, protecting the Commission, the User Agency, and the Engineer from any loss or claim
arising out of the consultant’s performance. See Schedule A and D for detailed requirements,

¢. Audits. The Commission has the right to abstract and audit the books of the Engineer and its
subcontractors on all subjects relating to the Project and/or the Services.

d. Legal, Auditing and other Services. The Commission will arrange and pay for such legal, auditing,
insurance counseling and other services as the Comrnission, in its sole discretion, may determine to be
required for the Project. Such payments will not include legal or auditing expenses arising out of or
relating to any errors or omissions, or claimed errors or omissions, of the Engineer.

€. Designated Representatives. The Comumission may designate, at its sole discretion, one or more
representatives authorized to act in its behalf. No extras or credits to subcontractors will be authorized
by anyone other than the Commission,

f.  Ownership of Documents. All designs, drawings, documents, data, studies and reports prepared by
the Engineer or any party engaged by the Engineer, pertaining to the Project and/or the Services will
be the property of the Commission.

L The parties intend that, to the extent permitted by law, the drawings, specifications and other
design documents to be produced by the Engineer and its subcontractors pursuant to this
Agreement (the “Work™) will conclusively be deemed “works made for hire” within the
meaning and purview of Section 101 of the United States Copyright Act, 17 U.S.C. § 101 efseq.,
and that the Commission, the User Agency and their successors and assigns, will be the copyright
owner of all aspects, elements and compenents of them in which copyrights can subsist, To the
extent that any of the foregoing does not qualify as a “work made for hire,” the Engineer hereby
irrevocably grants, conveys, bargains, sells, assigns, transfers and delivers to the Commission, the
User Agency and their successors and assigns, all right, title, and interest in and to the copyrights
and all U.S. and foreign copyright registrations, copyright applications and copyright renewals for
them, and all other intangible, intellectual property embodied in or pertaining to the Work
contracted for under the Agreement, free and clear of any liens, claims or other encumbrances, to
the fullest extent permitted by law.

ii. The Engineer will execute all documents and, at the expense of the Commission, perform all
acts that the Commission may reasonably request in order to assist the Commission, the User
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Agency and their successors and assigns, in perfecting their rights in and to the copyrights relating
to the Work.

iii. The Engineer represents to the Commission, the User Agency and their successors and
assigns, that (i) the Work constitutes a work of authorship; (2) on the date of this Agreement the
Engineer is the lawful owner of good and marketable title in and to the copyrights for the Work
(including the copyrights on designs and plans relating to the Work); (3) the Engineer has the
legal right to fully assign any such copyright with respect to the Work; (4) the Engineer has not
assigned any copyrights nor granted any licenses, exclusive or non-exclusive, to any other party;
and (5) the Engineer is not a party to any other agreement or subject to any other restrictions with
respect to the Work.

In addition, the Engineer represents that the plans and designs for the Work will, upon completion
of the Services be complete, entire and comprehensive in accordance with the performance
standard of this Agreement. Further, the Engineer will not restrict or otherwise interfere with the
Commission’s and/or the User Agency’s future actions in authorizing the use, adaptation,
revision, or modification or destruction of the Work provided that the Engineer is indemnified for
any damages resulting from any such future re-use or adaptation of the Work as may be authorized
by the Commission.

8. INDEMNIFICATION

a. Indemnity by Third Parties. The Commission will require, by appropriate provision in each contract let
by the Commission after the date of this Agreement with respect to the Project that the contractor(s)
and consultant(s) under such contracts must indemnify, save and hold harmless the Commission, the
User Agency and the Engineer, and each of them, and their respective commissioners, board members,
officers, and employees, from all claims, demands, suits, actions, losses, costs and the like, of every
nature and description, made or instituted by third parties, arising or alleged to arise out of the work
under such contract, and that the contractor(s) and consultant(s) under such contracts will purchase
and maintain during the life of such contract such insurance as the Commission may require. The
amount and insurer for such insurance are subject to approval by the Commission.

b. Indemnification by Engineer. The Engineer must indemmify, defend, keep and save harmless the
Commission and the User Agency and their respective commissioners, board members, officers,
officials and ermployees, from and against all claims, demands, suits, losses, costs and expenses,
including the fees and expenses of attorneys, (including court costs and expert’s fees) that may arise
out of or be based on any injury to persons or property that is, or is claimed to be, the result of the
Engineer’s performance or non-performance of the Agreement or of any error, omission or negligent
or willfully wrongful act of the Engineer, or and any person employed by the Engineer, or and any
Subconiractor retained by the Engineer in connection with this Project.

9. INSURANCE MAINTAINED BY THE ENGINEER

The Engineer will purchase and maintain at all times during the performance of Services, for the benefit of
the Commission, the User Agency and the Engineer, insurance coverage which will insure the
Commiission, the User Agency and the Engineer against claims and liabilities which could arise out of the
performance of such Services, including the insurance coverages set forth in Schedule D to this
Agreement.
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10. DEFAULT

2. Ewvents of Default. Each of the following occurrences constitutes an Event of Default by the Engineer
under the Agreement:

L

i.

iii.

iv.

P5962 Q72606

Failure or refusal on the part of the Engineer to duly observe or perform any obligation or
agreement on the part of the Engineer contained in the Agreement, which failure or refusal
continues for & period of 10 days (or such longer period as the Commission, in its sole discretion,
may determine if such failure is not capable of being cured within such 10-day period) after the
date on which written notice of it has been given to the Engineer by the Commission;

Any representation or warranty of the Engineer set forth in this Agreement or otherwise
delivered pursuant to the Agreement will have been false in any material respect when so made or
furnished;

The Engineer becomes insolvent or ceases doing business as a going concern, or makes an
assignment for the benefit of creditors, or generally fails to pay, or admits in writing its inability to
pay, its debts as they become due, or files a voluntary petition in bankraptcy, or is adjudicated a
bankrupt or an insolvent, or files a petition seeking for itself any reorganization, arrangement,
composition, readjustment, liquidation, dissolution, or similar arrangement under any present or
future statute, Faw or regulation relating to bankruptcy or insolvency, or files an answer admitting
the material allegations of a petition filed against it in any such proceeding, or applies for,
consents to or acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of
it or of all or any substantial part of its assets or properties, or if it or its principals will take any
action in furtherance of any of the foregoing;

- Any proceeding is commenced against the Engineer secking reorganization, arrangement,
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or
regulation relating to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed
within 60 days following commiencement of the proceeding, or appointment of, without the
Engineer's consent or acquiescence, any trustee, receiver, liquidator or other custodian of
Custodian or of all or any substantial part of the Engineer's assets and properties, and such
appointment will not have been vacated, stayed, discharged, bonded or otherwise dismissed within
60 days of the appointment.

The Engineer’'s material failure to perform any of its obligations under the Agreement
including any of the following:

(1) Failure due to a reason or circumstance within the Engineer’s reasonable control to perform
the Services with sufficient personnel, and equipment or with sufficient material to ensure the
performance of the Services;

(2) Failure to perform the services in accordance with the requirements of the Agreement;

(3) Failure to properly perform the Services or inability to perform the Services as a result of
insolvency, filing for bankruptcy or assignment for the berefit of creditors;

(4) Failure to promptly re-perform within a reasonable time the Services that were rejected as
erroneous or unsatisfactory;

(5) Discontinuance of the Services for reasons within the Engineer’s rcasonable control;

(6) Failure to comply with 2 material term of the Agreement, including the provisions concerning
insurance and nondiscrimination.
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vi. Any change in ownership or control of the Engineer, as defined in paragraph 13, without prior

written approval of the Executive Director which approval the Executive Director will not
unreasonably withhold.

vii, The Engineer’s default under any other agreement it presently may have or may enter into
with the Commission. Engineer acknowledges that in event of a default under the Agreement the
Commission may also declare a default under any such other agreements.

Remedies. If an Event of Default occurs and continues, then the Commission may exercise any right,
power or remedy permitted to it by law or in equity and has, in particular, without limiting the
generality of the foregoing, the right to terminate the Agreement upon writien notice to the Engineer,
in which event the Commission has no further obligations hereunder or liability to the Engineer except
as to payment for Services actually received and accepted by the Commission through the effective
date of termination. No courses of dealing on the part of the Commission or delay or failure on the
part of the Commission to exercise any right will operate as a waiver of such right or otherwise
prejudice the Commission’s rights, powers or remedies.

Remedies Not Exclusive. No right or remedy in the Agreement conferred upon or reserved to the
Commission is exclusive of any right or remedy provided or permitted under this Agreement or by law
or equity, but each is cumulative of every other right or rexedy given in the Agreement or now or
hereafter existing at law or in equity or by statute or otherwise, and may be enforced concurrently or
from time to time.

" DISPUTES

a. General. The Engineer will present all disputes arising under, related to or in connection with the

terms of the Agreement or its interpretation, whether involving law or fact or both, including questions
conceming allowability of compensation, and all claims for alleged breach of contract, in writing to
the Executive Director for final determination.

Procedure. The Engineer will make all requests for determination of disputes in writing specifically
referencing this Section, and will include: 1) the issue(s) presented for resolution; 2} a statemeni of the
position of the Engineer; 3) the facts underlying the dispute; 4) reference to the applicable provisions
of the Agreement by page and section; 5) identification of any other parties believed to be necessary to
the resolution; and 6) all documentation which describes and relates to the dispute. The Engineer will
promptly provide the Executive Director with a copy of the request for determination of the dispute.
The Portfolio Manager will have 30 business days to respond in wiiting to the dispute by
supplementing the submission or providing its own submission to the Executive Director. Failureby
the Portfolio Manager to respond will not be an admissién of any allegations made in the request for
dispute resolution, but will constitute a'waiver of the opportunity to respond to such allegation(s), if
any. The Executive Director may thereafier reach his decision in accordance with such other
information or assistance as may be deemed reasonable, necessary or desirable.

Effect. The Executive Director’s final decision will be rendered in writing no more than 45 business

_ days after receipt of the response by the Project Manager was filed or was due unless the Executive

Director notifies the Engineer that additional time for the decision is necessary, The Executive
Director's decision will be conclusive, final, and binding on all parties. The Engineer must follow the
procedures set out in this Section and receive the Executive Director’s final decision as a condition
precedent to filing a complaint in the Circuit Court of Cook County or any other court. The Engineer
will not withhold performance of any Services required by the Commission under this Agreement
during the dispute resolution period. '
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d. Engineer Self-Help Prohibited. The Engineer must never withhold performance of its Services by, for

example, refusing to review and approve appropriately submitted invoices or pay applications, timely

to make recommendations on general contractor claims, or promptly to issue other appropriate

approvals needed by others where doing so would potentially harm third parties, such as

subconsultants, the general contractor, or its subcontractors. Daoing so to gain potential leverage in

negotiating or settling the Engineer’s claims against the Commission or User Agency will be

considered to be bad faith on the Engineer’s part. This provision is not intended to prohibit the

Engineer from exercising its well-considered professional judgment, however, in carrying out its
duties and responsibilities under the Agreement.

12, CONFIDENTIALITY

13.

14,

All of the reports, information, or data prepared or assembled by the Engineer under the Agreement are
confidential, and the Engineer must not make such reports, information or data available to any party
without the prior written approval of the Commuission. In addition, the Engineer must not, without the prior
written consent of the Commission, prepare or distribute any news releases, articles, brochures,
advertisements or other materials concerning the Agreement, the Project or the Services. If the Engineer is
served with a subpoena requiring the production of documents or information which is deemed confidential,
the Engineer will immediately notify the Commission in writing and provide a copy of the subpoena to the
Commission in sufficient time for the Commission to attempt to quash, or take other action in relation to,
the subpoena.

ASSIGNMENT

The Engineer acknowledges that the Comruission is induced to enter into this Agreement by the personal
qualifications of the principals, staff and employees of the Engineer and, therefore, that ncither the
Agreement nor any right or obligation in the Agreement may be assigned by the Engineer, in whole or in
part, without the prior written approval of the Commission. For purposes of this paragraph, if the Engineer
undergoes a change in control, the change in control is deemed an assignment of the Agreement; a change
in control is defined as a transfer of more than 50% of the equity ownership of the Engineer during any 12-
month period. In the event of an assignment by the Engineer without the prior written approval of the
Commisston, the Commission will have the right to immediately terminate the Agreement without fault or
responsibility. The Engineer further acknowledges that the Engineer represented to the Commission the
availability of certain members of the Engineer's staff who will be assigned to Project; therefore, in the
event of the unavailability of such members for any reason, the Engineer must so notify the Commission in
writing, and must assign other qualified members of the Engineer's staff, as approved by the Commission,
to the Project.

RELATIONSHIP OF PARTIES

Under the Agreement, the relationship of the Engineer to the Commission is that of an independent
coniractor, and the Engineer, except to the extent expressly provided to the contrary in the Agreement, will
have no right or authority to make contracts or commitments for or on behalf of the Commission, to sign or
endorse on behalf of the Commission any instruments of any nature or to enter into any obligation binding
upon the Commission. The Agreement will not be construed as an agreement of partnership, joint venture,
Or agency.

15. GENERAL

a. Engineer’s Authority. The Engineer represents that its execution of the Agreement is authorized by a
resolution of its Board of Directors, if a corporation, or similar governing document if a partnership or
a joint venture, and the signatures(s) of each person signing on behalf of the Engineer have been made
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with complete and full authority to commit the Engineer to all terms and conditions of the Agreement,
including each and every representation, certification and warranty contained or incorporated by
reference in it.

b. Counterparts. The Agreement may be executed in any number of counterparts, any of which will be
deemed an original.

c. Entire Agreement. The Agreement constitutes the entire understanding and agreement between the
parties to this Agreement and supersedes any and all prior or contemporaneous oral or written
representations or communications with respect to the subject matter hereof, all of which
communications are merged in this Agreement. The Agreement must not be modified, amended or in
any way altered except by an instrument in writing signed by both of the parties.

d. Goveming Law. The Agreement has been negotiated and executed in the State of Illinois and will be
construed under and in accordance with the laws of the State of Illincis.

¢. No Waiver. The waiver by either party of any breach of the Agreement will not constitute 4 waiver as
10 any succeeding breach.

f. Notices. Allnotices required to be given under this Agreement must be given in writing and must be
hand delivered or sent by United States certified or registered mail, postage prepaid, addressed to the
Commission or to the Engineer at their respective addresses set forth above, as appropriate. If given
as provided in this Agreement, such notice is deemed to have been given on the date of delivery, if
delivered by hand, and on the second business day after mailing, if given by mail. The Commission
or the Engineer may, from time to time, change the address to which notices will be sent by giving
notice to the other party in the manner provided in this subparagraph.

g Non-liability of Public Officials. No Commission trustee, employee, agent, officer, or official is
personally liable to Engineer or its subcontractors, and Engineer and its subcontractors are not entitled
to, and must not attempt to, charge any of them with Iiability or expense or hold them personally liable
to Engineer or its subcontractors under this Agreement,

h. Severability. If any provision of the Agreement is held to be invalid or unenforceable by a court of
competent jurisdiction, such provision will be severed from the Agreement and such mvalidity or
unenforceability will not affect any other provision of the Agreement, the balance of which will
remain in full force and effect; provided, however, that if such provision is deemed invalid or
unenforceable as a matter of law, such provision will be deemed to have been modified so as to be
valid and enforceable to the maximum extent permitted by law.

1. Successors and Assigns. Except as otherwise provided in the Agreement, the Agreement is binding
upon and inures to the benefit of each of the parties to the Agreement and their respective successors
and assigns.

j. Errors and Omissions. The Commission has a committee that reviews the Project for alleged errors
and omissions by the Engineer. The Committee will, as appropriate, conduct an internal review of the
alleged error and omission, provide a written statement of claim on the alleged error and omission to
the Engineer, allow the Engineer to respond in writing, and meet with the Engineer to attempt to settle
the claim when the Commission concludes an error or omission has occurred, The Engineer will
attend such meetings without additional compensation.

Upon notice or discovery, and as directed by the Commission, the Engineer will perform, without
additional compensation, the required professional services to correct and/or clarify errors, omissions,
or ambiguities to the bidding documents or change orders provided by the Engineer under this
Agreement. The Commission reserves the right to recover damages from the Engineer for all or a

PS962 072606 14




AGREEMENT NO.: PS962
portion of the costs associated with change orders issued to correct errors or work omitted in the
construction documents prepared by the Engineer to the extent that such damages arise out of the
Engineer’s failure to meet the Performance Standard set forth in paragraph 4.m.i.

The Commission may withhold payments, in whole or in part, for a material breach of the Agreement,
including but not limited to, the Engineer’s failure to perform the Services or meet the schedule, to
design errors or omissions, and failure fo adhere to terms of the Agreement.

If the Engineer is terminated under the Agreement, the Engineer will not be liabie for any changes to
the documents made by another Engineer contracted by the Commission to complete the Project.

k. Non-appropriation of Funds. If funds have not been appropriated in full or in part, the Commission
has the right to terminate the Agreement.

SCHEDULES FOLLOW,
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SCHEDULE A
SCOPE OF SERVICES

SWPP Chlorine Improvements
DWM Project No, F1226
CHICAGO, TLLINOIS 60649

The Engineer will provide all Services required to administer the construction of the Project as described
herein. The design of this project was performed under an agreement with the City of Chicago Department of
Water Management (DWM) and all issues regarding the design of the project are to be resolved through that
agreement. Services will commence upon issuance by the Commission of a notice to begin those Services
(“Notice to Proceed” or “NTP”). The term of this Agreement will terminate on the Completion Date of
Services stated below,

Commencement Date of Services: Upon Issuance of the NTP
Completion Date of Services: 36 Months after the Initial NTP

The Services are separated into phases which include Bidding Phase Services, Construction Phase Services and
Project Close-Out. The Deliverables (and any other work product) of each of the phases must be approved by
the Commission in writing before commencement of the subsequent or dependent phase. It is expressly
understood and agreed that references in the Agreement to "approved by the Commission” or to "approval by
the Commiission” will not be interpreted to absolve the Engineer from liability due to errors and omissions. In
this Schedule A, regardless of whether a time limit is specified for particular tasks or duties, it is intended that
the Engineer will perform its Services prompily, with sufficient staffing, and all in accordance with the
Performance Standard in the Agreement. More details on the Services and Compensation are provided in
Attachment C-1 (TABLE 1 — Professional Engineering Services Budget and Attachment C-2 (TABLE 2 -
Reimbursables) to Schedule C of this Agreement.

The Cormission’s designated representative will assist the Commission in managing the Project and will have
the authority, as specifically directed by the Comenission, to act on its behalf. The Commission designates
James Gallagher as the Commission’s designated representative for the Project.

Not inclnded in the Scope of this Agreement: Al. PROGRAMMING SERVICES
A2, SCHEMATIC DESIGN SERVICES.
AJ3. DESIGN DEVELOPMENT
A4, CONSTRUCTION DOCUMENTS

The Engineer will:

A5,  BIDDING AND PRE-CONSTRUCTION PHASE SERVICES

A.5.1. Assemble and Review All Required Bid Docnments -~ Review and amend the Commission’s bid
documents and contract documents so that they are coordinated with the construction documents prepared
_ under the User Agency Agreement and the Commission’s bid schedule. Review the necessary Instructions to
Bidders, Proposal Forms, Contract Forms, General Conditions and Special Conditions of the Contract supplied
by the Commission. Prepare the bid documents in the Commission's approved format and as directed by the
Commission.

A 5.2, Assist in Soliciting Bids — Assist the Commission in soliciting bids by issuing Notice of Bid
Opportunity letters for the work represented in the contract documents, drawings and specifications to all
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contractors on the applicable Commission pre-qualified list of qualified contractors (less than ten) eligible to
bid on the work.

A.5.3. Addend Pre-Bid Meetings — Attend and document the four meetings, priot to Bid.

A.54. Prepare Addenda - Prepare addenda, as directed by the Commission, to address bidder’s questions
that require clarification. No product substitutions will be reviewed during the bid period.

A.5.5. Review Bids - Review bids and prepare a technical evaluation and recommendation of General

_ Contractor award relative to the Project and Construction Budget as directed by the Commission, and submit in
a timely manner to the Commission for approval. Assist in negotiating an agreement with the contractor(s) to
construct the Project. Assist at meetings with up to 3 lowest responsible bidders.

A5.6. Revise Documents - If the lowest responsible bid, as determined by the Commission, obtained on any
solicitation of bids, is in excess of the related budget, the Commission may award the construction contract to
the lowest responsible bidder. Revisions of any or all of the Project Documents including design, scope,
quality, drawings, specifications, deletions and substitutions will be made as directed by the User Agency in
conformance with the design Agreement. Such revisions will be approved by the Commission.

A.5.7. Assist in Re-Bidding — Assist the Commission in soliciting new bids.

A.5.8. Coordinate Procurement of Permits, Licenses and Certificates— Provide assistance in expediting,
coordinating and securing necessary orders, ordinances, re-zoning, street and alley vacations, permits, licenses,
fees, or other approvals, as applicable, that are required by local, state and federal agencies to permit
construction of the Project. Such assistance will include conferences with and presentations to appropriate
regulatory agencies including the Building Department and Fire Prevention Burean of the City of Chicago and
other governmental bodies. Coordinate the Project with quasi-public agencies or utility companies involved in
the Project.

A.5.9. Coordinate Procurement and Assembly of Permits, Licenses and Certificates — Coordinate the
procurement and assembly of all required permits, licenses, and certificates from the General Contractor and
arrange delivery of same to the Commission.

A.6. CONSTRUCTION PHASE SERVICES

A.6.1. Project Management — Manage and direct the services provided under this Agreement. Establish an
onsite organization line of authority to implement all construction phases of the Project in a coordinated and
efficient manner. Establish and maintain onsite a complete library of all contract documents, addenda,
bulletins, scope changes, approved shop drawings and material samples. Establish and implement procedures
for, and maintain ceordination among, the Commission, the User Agency, the General Contractor, and other
agencies having jurisdiction over the Project with respect to all construction aspects of the Project. Provide
and distribute drawings required during construction of the Project.

A.6.2. Observation of the Contractor’s Work — Maintain a Resident Project Representative onsite fulltime
as the primary point of contact with the Commission, User Agency and the General Contractor. Develop and
establish a quality inspection control system so that the required standards of construction are achieved.
Conduct onsite observations of the General Contractor, keep the Commission advised of the progress and
quality of the work, endeavor to guard the Commission against defects and deficiencies in the work of
-contractors, and reject any materials or work found during such observations that fails to conform to the
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Contract Documents. Review the work to establish preliminary acceptance of the Project. Engineer will not
supervise, direct or have control over General Contractor's work. Engineer will not have authority over or
responsibility for construction means, methods, techniques, sequences or procedures or for safety precautions
or programs. Engineer will not guarantee the performance of the General Contractor nor his subcontractors.
Engineer will not be responsible for the failure of the General Contractor nor his subcontractors to perform the
work in accordance with the Cantract Documents. The onsite fulltime Resident Project Representative will not
. be removed or replaced before full completion of the work without prier written approval of the Commission.,
The onsite fulltime Resident Project Representative will be removed immediately upon written request of the
Commission.

A.63. Respond to Requests for Interpretation/Clarification — Upon request during construction, interpret
the meaning and intent of the Contract Documents, and with the Commission’s and User Agency's
concurrence, transmit such information in writing to the General Contractor. If requested by the Commission,
make recommendations on any claims between the Commission and any contractor with whom the
Commission has a contract relating to the Project and any other matters relating to the execution and progress
of the work or the mterpretation of the Contract Documents. Log incoming and outgoing Requests for
Interpretation from the General Contractor and provide weekly updates of the submittal log to the General
Contractor on site. Issue clarifications for proper execution of the work required by the Contract Documents;
provided, however, not have control or charge of and will not be responsible for construction means and
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the
work or for the act or omissions of the contractor, subcontractors or any other persons performing any of the
work in accordance with the Contract Documents. The Commission shall reimburse the Engineer for charges
for evaluating and responding to the General Contractor’s Requests for Interpretations/Clarification that donot
require clanification or interpretation as described in Paragraph 1.2 CLARIFICATIONS AND
INTERPRETATIONS of Section 01300 of the Contract Documents.

A.6.4. Complete or Review Testing - Complete or review all testing required by the technical sections of
the specifications and applicable codes and regulations to ascertain compliance with the Contract Documents,
Engage and manage the services of an independent material testing firm to perform the required testing of
excavations, embankment, backfill materials, pavements, concrete and steel. Engage and manage the services
of an independent environmental testing firm to perform required environmental clearance testing. Coordinate
on-site testing activities including those provided and performed by the General Contractor. Coordinate,
observe and document factory tests as required by the Contract Documents. Evaluate test results for
conformance to Contract requirements and forward the evaluation to the Commission.

A.6.5. Review and Approve Submittals — Monitor the flow of all documents and materials for proper
sequence of approvals to identify potential delays in the progress of the work. Review and approve schedules,
samples, manufacturers’ drawings, working drawings, product data, as-built drawings, product substitutions
and other submissions to determine compliance with the design concept of the Project. Log incoming and
outgoing submittals from the General Contractor. Provide weekly update of submiital log to the General
Contractor on site, Distribute submittals in accordance with established requirements. The Commission shall
reimburse the Engineer for charges for evaluating and responding to the General Contractor’s third and
subsequent submittals as described in Paragraph 3.9 REPETITIVE REVIEWS of Section 01300 of the
Contract Documents, . '

A.6.6. Review General Contractor’s Schedule — Review, recommend acceptance and monitor, on a
periodic basis, the General Contractor’s baseline and updated schedules for compliance with the individual
milestone dates in the Contract Documents and the Master CPM milestone dates using Primavera Project
Planner. In instances where schedule slippage and/or schedule conflicts are forecast to occur, make
recommendations to the Commission as to how to remedy the schedule slippage andfor schedule conflicts.
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Advise the Commission on the coordination of the Project so that the intent of the design is adequately carried
out and use reasonable diligence in monitoring the General Contractor's adherence to the approved
construction work schedule.

A.6.7. Review Change Orders — Implement the Commission’s specifications and procedures for processing
scope changes, including applications for extensions of time. Receive and review all bulletins, proposals,
revisions in drawings and change orders requested by the General Contractor, Commission, or User A gency or
as required by unforeseen conditions and make recommendations regarding practicality, costs, unit prices,
time and material changes, effect on completion schedule and risk to the Project. Prepare draft change orders,
provide an independent estimate of cost for each proposed change, review and evaluate the General
Contractor's estimates of costs and/or time associated with the change order, negotiate costs with the General
Contractor and prepare a recommendation regarding approval or rejection. Submit recommendations to the
Commission for approval before instituting any changes to the requirements of the Contract Documents.
Process and prepare all bulletins, proposals, revisions in drawings and change orders approved by the
Commission. Menitor all scope changes during construction to determine compliance with approved revisions
and report non-compliance to the Commission. Provide weekly status update of change order requests.to the
General Contractor on site,

A.6.8. Administer LEED - Administer and record the architectural and engineering portion of the Process
for, at a minimum, the LBED rating of Certified. Assess the Contractor’s compliance with LEED requirements
in the contract documents and submit the completed application and documentation as directed by the
Commission.

A.6.9. Review and Approve General Contractor’s Payment Requests - Attend and participate in
regularly scheduled meetings for approval of the General Contractor pay requests. Review and approve
acceptable payment requests from the General Contractor within 3 business days of receipt and transmit fully
executed copies of them for approval and payment by the Commission. Maintain cost accounting records in
accordance with the specifications and the Commission’s procedures of the work performed. Review the
General Contractors' applications for payment, invoices and other supporting documentation in accordance
with the Commission’s policies and procedures, and recommend action concerning the General Contractors’
periodic and final applications for payment. By issuing recommendations to the Commission for payment to
the General Contractors, represent to the Commission that, to the best of its knowledge, information and belief,
the quality of the work for which payment is requested is in accordance with the Contract Documents, and the
payment amount applied for by the contractor is justified. These provisions will not be construed as conferring

. any rights hereunder for the benefit of contractors, subcontractors, materialmen, workmen or employees, or any
other persons performing portions of the work, nor as enlarging or zltering the application or effect of existing
lien laws. '

A.6.19. Prepare Operation and Maintenance Manual and Standard Operating Procedures — Using
contract documents and manufacturer operation and maintenance manuals submitted during construction and
other information from manufactures, develop an Operation and Maintenance Manual (O&M) and Standard
Operating Procedures (SOPs) for use by User Agency staff. Conform to regulatory requirements and the User
Agency procedures for the Chlorine RMP/PSM (see below). Describe startup, normal shut down, and
emergency shutdown of equipment; design basis for the Project; equipment capacities and materials of
construction; reference to manufactures O&M manuals; set points; control schematics; listing of daily, weekly,
monthly, annual, and special mainienance for each item of equipment in & form that can be used for
maintenance planning, and in the future can be used as data entry into a maintenance software program; safety
requirements; and other topics. Provide SOPs for each system in logical groupings suitable for mounting with
equipment. Do not present SOPs in narrative patagraph form. Present in outline style. Maximum sheet size for
text is 81/2°x11". Maximum sheet size for diagrams is 11" x 17”. Include startup, normal shut down,
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emergency shutdown, and safety requirements. Provide User Agency staff invalvement meeting RMP
regulatory requirements for employee participation. Provide diagrams and drawings coordinated with text.
Provide abbreviated O&M manual and SOPs for any temporary systems. Provide 6 preliminary draft copies of
each document for review by User Agency. Incorporate comments and resolve conflicts and prepare the final
draft O&M Manuals for use during startup. Provide 6 final draft copies of each document prior to Startup of
each system. Review documents during and after startup. Incorporate comments and resolve conflicts, and
prepare the final 0&M Manuals. Provide 6 copies each of O&M and SOPs in 3 ring notebooks with dividers.
Provide a digital copy of final text in Microsoft Word provide one digital copy of final drawings Microstation
format. If files are compressed, provide software for decompression.

A.6.11. Provide System Training - In addition to equipment training provided by the General Contractor,
provide classroom and hands-on system training in the field for User Agency operating staff. Present the O&M
and SOPs and present the design concepts and operating intent, Conform to regulatory requirements and User
Agency requirements for Chlorine RMP and PSM (see below). Provide handouts of documents and drawings
for use in training sessions bound into training documents. Prepare at minimum, 1 copy for each participant
plus 3 additional copies for file purposes. Provide copies to User Agency for file, Coordinate User Agency
staff involvement meeting User Agency Chlorine PSM and regulatory requirements for employee participation.
Provide for system training for Temporary and for Final systems prior to Startup. Provide training for each
systemn in logical groupings. Split the Project into training modules as required. Limit each training session to
2 - 4 hours maximum. Provide training sessions for each module for all four shifts without requiring User
Agency to provide staff overtime. Prepare DVD and videotape of each training module for future use by User
Agency. Provide equipment, perform camerawork, editing (including introductions to each tape), and Iabeling
of tapes and DVD. Provide two tapes and two DVDs of each module.

A.6.12. Update Risk Management Program - Update User Agency Chlorine Risk Management Program
{RMP) document to conform to all USEPA regulatory requirements. Coordinate with regulatory agencies to
determine update and submittal requirements. Initiate coordination meetings with User Agency as required to
gather data and review proposed submittal data. Prepare documentation as required for User Agency submittal
of update to regulatory agencies. Provide 6 draft copies for review. Provide submittal copies as required for
forwarding to regulatory agency, and 6 copies for User Agency. Provide digital copy of final document.

A.6.13, Update Process Safety Management — Coordinate User Agency Chlorine Process Safety
Management (PSM) requirements during construction. Continue the coordination effort, implementation and
documentation of Management of Change procedures and employee participation initiated during design.
Conduct and document the Process for Hazard Analysis, assemble including assembly of the team from User
Agency staff and document, and provide a report on activities. Assist with coordination, implementation, and
documentation of Prestartup Procedures. Update User Agency Chlorine Process Safety Management Plan
(PSM) to conform to all USEPA regulatory requirements. Use existing PSM procedures for coordination with
employees during the preparation and review processes. Update evacuation and emergency response plans.
Coordinate with User Agency Safety Section and Chicago Fire Department. Provide coordination, training,
and documentation required to meet Employee Participation requirements. Iitiate coordination meetings with
User Agency, as required, to gather data and review proposed document modifications. Update and
incorporate documentation prepared during design including hazard analysis, of off-site consequence analysis
and employee participation documentation. Update Process Safety information to incorporate data on new
design. Update drawings and documents required for PSM incorporating changes during construction. Update
O&M manual and employee training as discussed above. Provide 10 draft copies of PSM updates in 3-ring
notebooks with dividers. Incorporate comments and resolve conflicts. Provide 6 final copies of PSM updates
in 3-ring notebooks with dividers. Provide one digital copy of final docoment in Microsoft Word format and
provide one digital copy of final drawings in Microstation format. If files are compressed, provide software for
decompression. : '
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A.6.14. Provide Special Consultants - Secure the services of the necessary Special Consultants with the
approval of the Commission.

A.6.13, Provide Document Control - Provide document control for material produced under this Agreement
that is at minimum in conformance with the requirements of the construction documents.

A.6.16. Conduct Meetings — Conduct weekly, at minimum, meetings with the Commission, User Agency,
special consultants and General Contractor. Review all aspects of the Project as necessary, including
schedule, submittals, scope changes, information requests, outstanding bulletins, pending issues and field
problems. Prepare meeting minutes and distribute to all parties in attendance within 5 business days.

A.6.17. Prepare Monthly Reperts — Prepare a monthly report which will include the following:
~A6.17.1. Executive Summary: A summary of financial status, highlights of major events and a
schedule surnmary.
~A6.17.2.  Status of Construction: A summary of Project construction activities, including current
anticipated start and completion dates by project elements,
A6.173. Outstanding Items: Items to be completed by the Engineer, Commission, User Agency
' and General Contractor. _ '
A0.174. Purchasing Activity: Detail the current status of materials procurement based upon
information received from the General Contractor.
A.6.17.5. Budget Status Report: A summary of anticipated costs and status of scope changes that
are epproved, pending, and/or anticipated.
A.6.17.7. Progress Photographs: Coordinate document control for photographs with General
Contractor.
A6.17.8. Anticipated Project Activity: In narrative form, the activities of the project in the
upcoming month, actions to be taken during that period, and any scheduled governing
agency reviews/ approvals, etc.

A.6.18. Prepare Meetihg Notes — Prepare the nofes of all conferences which it attends and will promptly
forward typed or reproduced copies of such notes to such parties as are designated by the Commission.

A.7. PROJECT CLOSE OUT

A.7.1. Conduct a comprehensive final inspection of the Project with the Commission and User Agency to
verify that the materials furnished and the work performed are substantially compliant with the contract
documents.

A.7.2, Consolidate and prepare punch lists from the Engineer, the Commission, and the User Agency, and
indicate the items of work remaining to be accomplished before a Certificaie of Final Acceptance will be
issued, Coordinate the completion of such items in an expeditious manner, Prepare certificates of preliminary -
and final completion in consultation with the Commission and the User Agency.

A.7.3. Coordinate with the General Contractor to assemble and deliver to.the Commission all guarantees,
warranties, operating and maintenance manuals required by the contract documents. Make recommendations
as to the withholding of payments to the General Contractor. Determine the value of any uncorrected and/or
deficient work. Coordinate equipiment and systems training sessions for User Agency personnel.

A.74. Coordinate with the General Contractor to expedite the preparation and delivery of General Contractor
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prepared “as-built” drawings and operations and maintenance manuals of the Project in accordance with the
specifications. The “as-built” documents will be subject to the approval of the Commission. The Engineer
will update the contract drawings based upon the “as built” drawings provided by the General Contractor and
mark such updated drawings as “record” drawings. Submit approved “as-built” and “record” documents to the
Commission upon completion of the Project. :

A.7.5. The completion date for this Project will be no later than the Term as defined in this Schedule.
Services required after the completion date will be considered additional services and compensated according
to Schedule C,

A.7.6. Upon completion of the construction contract and all "punch list" items in accordance with the
Contract Documents, issue a Certificate of Final Acceptance and obtain from the General Contractor a sworn
statement stating that all debts, liabilities and demands on account of work and materials furnished with respect
to the Project have been fully paid, released and discharged and that nothing is due to subcontractors,
mechenics or materialmen. A Certificate must not be issued by the Engineer until, to the best ofits knowledge,
information and belief, all work has been completed in accordance with the Contract Documents.

A8, CONTINGENT ADDITIONAL SERVICES
To be provided when budgeted and authorized by the Commission in a written amendment to the
Agreement.

A.8.1. Fumnish consulting services after occupancy of the building in connection with the operation of the
building, including various electrical and mechanical systems. :

A8.2, Provide consultation concerning replacement of any work damaged or destroyed by fire or other cause
during construction and furnish additional services as may be required in connection with the replacement of
the work.

A8.3. Provide additional services made necessary by the default of the General Contractor in the
performance of the construction contract. :
A.8.4. Other such additional or revised information as may be required by the Commission.
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SCHEDULE B
TRANSFER DOCUMENTS

SWPP Chlorine Improvements
DWM Project No. F1226
CHICAGO, ILLINOIS 60649

The Bidding Documents as prepared by the Engineer under a separate Contmct Number 5791, with the User
Agency as executed on July 10, 2006.
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SCHEDULE C
COMPENSATION OF THE ENGINEER

SWPP Chlorine Improvements
D'WM Project No, F1226
CHICAGO, TLLINOIS 60649

A, Maximum Compensation. . Engineer is not entitled to compensation beyond the amount of
$3,569.461.00 ($3,472,497.00 plus reimbursables) without a written amendment to this Agreement.
More details on the Services and Compensation are provided in Attachment C-1 (TABLE 1 -
Professional Engineering Services Budget and Attachment C-2 (TABLE 2 — Reimbursables) to this
Schedule C. '

B. Method of Compenshﬁon. Engineer will be compensated on a direct labor times labor multiplier
plus limited reimbursables basis.

i, Labor. The Commission will compensate Engineer for all labor required for the performance
of the Services at rates equal to the straight hourly labor rates for approved project personnel times
a multiplier as compensation for all direct personne] expenses (salary adds, benefits, applicable
taxes, ete.), overhead and profit (the “Labor Multiplier).

Labor Multiplier. The Commission and the Engineer have agreed that Labor Multiplier for the
Engineer and for each Subcontractor is 2.75.

Hourly Rates for Engineer and Subcontractor Personnel. All Engineer and Subcontractor
personnel and the hourly rate billable for each are subject to the prior approval of the
Commissioner.

Hourly Rates for Engineer Personnel are provided in the following Table:

Position Titde Maximum Hourly Payroll Rate
(Rate without Multiplier)
Principal $100.00
Project Manager $80.00
Architect $70.00
Engineer $70.00
Inspector $50.00
Designer/Drafter $50.00
Regident Representaiive $76.00
Project Assistant $50.00
Certified Indystrial Hygienist ' $80.00
Senior Industrial Hygienist $60.00
Industrial Hygienist $50.00
Security Engineer $55.00
Graphics Designer $40.00
Technician $35.00
Technical Aide $30.00
P5962 072606 24




AGREEMENT NO.: PS962

Mark-up on Subcontractor costs. In no event will Engineer be entitled to any mark-up of
Subcontractor costs.

Preminm on Overtime. To the extent that Engineer (or any Subcontractor) pays its employees a
premium in excess of its hourly rates for overtime spent performing Services, the cost of the
premium will be treated as a Direct Cost (see “Project Reimbursable Expenses,” below), which
will not be treated as a labor cost and which will not be subject to the application of the Labor
Mukiiplier. Any such overtime must be in accordance with Engineer’s (or Subcontractor’s)
policies, which are subject to approval by the Commission.

2 Project Reimbursable Expenses {“Direct Costs™). Engineer will be reimbursed for certain
expenses incurred in the satisfactory performance of the Services. Allowable Direct Costs consist
of and are limited to expenses not provided for elsewhere which have been paid for or incurred by
Engineer (or Subcontractor) in connection with the Services and subject to the limitations set forth
below. Any expenditure in excess of $5,000.00, which qualifies as a Direct Cost, will require
prior written approval of the Commission. Engineer will not break down an expenditure, which
would otherwise be greater that $5,000.00 in order to avoid this approval requirement, Other
Direct Costs will inchide the following: '

Drawings, Printing and Reproduction Costs. The costs of all printing, binding and
reproduction related only to the preduction of submittals to the Commission.

Long Distance Telephone, Facsimile and Shipping Costs. Long distance telephone calls, fax
transmissions, postage, messengers, and overnight delivery costs,

Travel and Related Expenses. Whenever out of town travel is necessary in the performance of
Services, Engineer will obtain prior written approval from the Commission for expenses related 1o
travel into or out of the City. All such expenses will conform to the Commission’s travel
reimbursement guidelines.

Miscellaneows. Any other costs or expenses incurred by Engineer (or Subcontractor} as
reasonable and necessary for the satisfactory performance of the Services and allowable and
directly allocable to the Services. Any expenditure in excess of $5,000.00 will require prior
approval of the Commission.

Engineer will be reimbursed for evaluating and responding to the General Contractor’s Requests
for Interpretations/Clarification that do not require clarification or interpretation as described in
Paragraph 1.2 CLARIFICATIONS AND ]N'I‘ERPRETATIONS of Section 01300 of the Contract
Documents.

Engineer will be reimbursed for evaluating and responding to the General Contractor’s Requests
for evaluating and responding to the General Contractor’s third and subsequent submittals as
described in Paragraph 3.9 REPETITIVE REVIEWS of Section 01300 of the Contract

Documents.
‘Method of Payment
1. Imvoices. Once each month, Engineer will submit to the Commission an invoice for Services

performed during the preceding month. Each invoice must be supported with such reasonable detail and
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supported by such data as the Commission may require including detail and data related to Subcontractor
costs. In accordance with the terms of the Agreement, Engineer must maintain complete documentation of
all costs incurred for review and audit by the Commission or its designated audit representative(s). Each
invoice must be submitted in the format directed by the Commission. Invoices must be accompanied bya
progress report in a format acceptable to the Commission. Sech progress report must identify any
variances from budget or schedule and explain the reasons for such variances.

2, Payment. Payment will be processed within 30 days after the Commission’s approval of an
acceptable invoice. The Commission will make a reasonable effort to review and approve for payment, or
inform Engineer of non-approval of, all invoices submitted by Engineer.

3 Invoice Disputes. If the Commission disputes certain items contained in Engineer’s invoices, the

amount not disputed will be paid in full. The amount in question must be resolved in accordance with the
Disputes provisions of this Agreement.
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ATTACHMENT C-1 TO SCHEDULE C
COMPENSATION OF THE ENGINEER

SWPP Chlorine Improvements
DWM Project No. ¥1226
CHICAGO, ILLINQIS 60649

TABLE 1 - PROFESSIONAL ENGINEERING SERVICES BUDGET
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ATTACHMENT C-2 TO SCHEDULE C
COMPENSATION OF THE ENGINEER

SWPP Chlorine Improvements
DWM Project No. F1226
CHICAGO, ILLINOIS 60649

TABLE 2 - REIMBURSABLES
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City of Chicago
Public Building Commission
South Water Purification Plant Chlorine System Improvements
Project No. F-1-226

Construction Administration
TABLE 2.REIMBURSABLES
Greeley and Hansen
July 18, 2006
ITEM | Cost
Printing $ 50,310
Messenger Service $ 19,500
Photography (Provided by TWM & GFW Corp.) $ 18,000
LEED Registration and Fees $ 8000
Miscellaneous $ 1,190
Phase Total| § 97,000
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SCHEDULE D
INSURANCE REQUIREMENTS

SWPP Chlorine Improvements
DWM Project No. F1226
CHICAGO, ILLINOIS 60649

The Contractor must provide and maintain at Contractor’s own expense, until expiration of the Agreement and
during the time period following expiration if Contractor is required to return and perform any additional work,
the minimum insurance coverages aud requirements specified below, insuring all operations related to the
Agreement.

D.1. INSURANCE TO BE PROVIDED

D.1.1. Workers’ Compensation and Employers Liability

Workers” Compensation Insurance, as prescribed by applicable law covering all employees who are to provide
a service under the Agreement and Employers Liability coverage with limits of not less than $100,000 cach
accident or illness.

D.A.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with Limits of not less than $5,000,000 per occurrence
for bodily injury, personal injury, and property damage liability. Coverage must include the following: All
premises and operations, products/completed operations, separation of insureds, defense, and contractual
liability (with no limitation endorsement). The Public Building Commission, the City of Chicago. And the
Chicago Park District must be named as additional insureds on a primary, non-contributory basis for any
liability arising directly or indirectly from the work,

Subcontractors performing work for Contractor must maintain limits of not less than $2.000.000 per
occurrence with the same terms herein '

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles {owned, non-owned and hired) are used in connection with work to be performed,
the Contractor must provide Automobile Liability Insurance, with limits of not less than $2,000.000 per
accurrence for bodily injury and property damage. The Public Building Commission of Chicago, the City of
Chicago, and the Chicago Park District mast be named as additional insureds on a primary, non-contributory
basis,

Subcontractors performing work for Contractor must maintain limits of not less than $1.000,000 per
occurrence with the same terms herein,

D.1.4. Professional Liability

When any professional consultant performs work in connection with the Agreement, Professional Liability
Insurance will be maintained with limits of not less than $5.000,000 covering acts, errors, or omissions.
Coverage must include contractual liability. When policies are renewed or replaced, the policy retroactive
date must coincide with, or precede the, start of work on the Agreement. A claims-made policy, which is not
renewed or replaced, must have an extended reporting period of 2 years.

Subcontractors performing work for Contractor must maintain limits of not less than $2.000.000 per
occurrence with the same terms herein.
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D.1.6 Property

The Contractor is responsible for all loss or damage to Commission, Park District and/or City property at full
replacement cost. The Contractor is responsible for all loss or darnage to personal property (including but not
limited to materials, equipment, tools, and supplies) owned, rented, or used by Contractor.

D.1.7 Valuable Papers

When any plans, designs, drawin gs, specifications and documents are produced or used under this Agreement,
Valuable Papers Insurance shall be maintzined in an amount to insure against any loss whatsoever, and shall
have limits sufficient to pay for the re-creation and reconstruction of such records.

D.2. ADDITIONAL REQUIREMENTS

D.2.1. The Contractor must furnish the Public Building Commission Procarement Department, Richard T,
Daley Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be
in force on the date of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if the
coverages have an expiration or renewal date occurring during the term of this Agreement. The Contractor
must submit evidence of insurance to the Commission before award of Agreement. The receipt of any
certificate does not constitute agreement by the Commission that the insurance requirements in the Agreement
have been fully met or that the insurance policies indicated on the certificate are in compliance with all
Agreement requirements. The failure of the Commission to obtain certificates or other insurance evidence
from Contractor is not a waiver by the Commission of any requirements for the Contractor to obtain and
maintain the specified coverages. 'The Contractor will advise all insurers of the Agreement Provisions
regarding insurance. Non-conforming insurance does not relieve Contractor of the obligation to provide
insurance as specified in this Agreement. Nonfulfillment of the insurance conditions may constitute a
violation of the Agreement, and the Commission retains the right to stop work until proper evidence of
insurance is provided, or the Agreement may be terminated.

D.2.2. The Commission reserves the right to obtain copies of insurance policies and records from the
Contractor and/or its subcontractors at any time upon written request.

D.2.3. The insurance must provide for 60 days prior written notice to be given to the Commission if coverage
is substantially changed, canceled, or non-renewed.

D.24. Any deductibles or self-insured retentions on referenced insurance coverages must be borne by
Contractor, '

D.2.5. The Contractor agrees that insurers waive their rights of subrogation against the Commission, its
employees, elected officials, agents, or representatives, the City of Chicago, and the Chicago Park District.
D.2.6. The coverages and limits furnished by Contractor in no way limit the Contractor's liabilities and
responsibilities specified within the Agreement or by law.

D.2.7. Any insurance or self-insurance programs maintained by the Commission, City of Chicago, and
Chicago Park District do not contribute with insurance provided by the Contractor under the Agreement.
D.2.8. The required insurance to be carried is not limited by any limitations expressed in the indemnification
language in this Agreement or any limitation placed on the indemnity in the Agreement given as a matter of
law.

D.2.9. The Contractor must require all its subcontractors to provide the insurance required in this Agreement,
or Contractor may provide the coverages for its subcontractors, All its subcontractors are subject to the same
insurance requirements of Contractor unless otherwise specified in this Agreement. _

D.2.10. If Contractor or its subcontractors desires additional coverage, the party desiring the additional
coverage is responsible for the acquisition and cost, :
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D.3.  RISK MANAGEMENT
The Commission’s Risk Management Dep

artment maintains the rights to modify, delete, alter or change these
requirernents. '
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Client#: 5666 GREEL AND
ACORD. CERTIFICATE OF LIABILITY INSURANCE 0712506
PRODUCER THIS CERTIFICATE IS ISSUED AS A NATTER OF INFORMATION
US! Insurance Services Corp. ONLY AND CONFERS NG RIGHTS UPON THE CERTIFICATE
US! Midwest HOLDER. THiS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
100 South Wacker Drive, 16th Floor
Chicago, IL 60606 INSURERS AFFORDING COVERAGE NAIC #
INSURED msurer 4: The Travelers Indemnity Compan 25658
Gresley and Hansen LLC wsurer 5: The Travelers Insurance Cornpp:n: 36161
100 South Wacker Drive Wsurerc: 8t Paul Insurance Company 24805
14th Floor nsurer o Gontinental Gasualty Go. 1177
Chicago, IL 60606 NSURENE.
COVERAGES
THE POLICIES OF INSURANCE LISTED BELOW HAYE BEEN fSSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRAGT OR OTHER DOCUMENT WITH RESPECT TO WHICH ThiS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUGH
POLICIES. AGGREGATE LIM!TS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
Tk B TYPE OF INSURANCE i POLICY NUMBER DTS Ao e | POLICY EXERATION LIMITs
A | GENERAL LIABILITY P630100L6316TCTOS 07/01/06 o7iov/a7 EACH QCCURRENGE $1,000.000
X | COMMERCIAL GENERAL LIABILITY DAMAGE 70 RENTED $100,000
CLARMS MADE OCCUR . MED EXP tAny ona persan) 1 35,000
- PERSONAL 6 ADV INIURY | $1.000,000
| GENERAL AGGREGATE 43,000,000
SENY. AGGREGATE LIMIT APPLIES PER: _ PRODUGTS - coMPioP AGe | 51,600,000
poucy | | B [ o
B | AUTOMOBILE LiagIL|TY P810100LB916INDOS 07/01/06 07/01/07 COMBINED SINGLE LT
X | anvauro (Ea aceident) 1,000,000
[ | ALL OWNED AUTOS ' BODLY MSURY
| scHEDULED AUTDS _ : {Fer parson) s
X wmeD autos BODILY INJURY 5
| X_| NONOWNED AUTOS (Per sccidant)
| | properyy paMace s
(Per accident)
GARAGE LIABILITY ' ' AUTO ONLY - EA AGCIGENT | §
ANY AUTQ OFHER THAN EAnCC IS
AUTO ONLY: AGG 1§
c EXCESSAUMBREL LA LIABILITY QKo1201391 07/101/08 07/01107 BACH OCCURRENGE 510,000,000
OCCUR D CLATMS MADE AQGREGATE . 1$10,000.000
]
:’ DEDUCTIBLE . . 3
X [ RETENTION 0 s
A | WORKERS COMPENSATION AND PJUB100L691606 07/01/06 07/01/07 X | omimsl o
::;ﬁéxmﬁmmcume ' E.L. EACH ACCIDENT $1,000,000
OFFICERMIEMBER EXCLUDED? E.L. DISEASE - EA EMPI.O’YEEi 51 ’000'000
SRl PR betow E.L. DISEASE - PoLICY LiMT | $1,000,000
D [9THER Profassiona) AEH008221445 07/01/08 07101197 $10,000,000 Each Qcc,
Liability $10,000,000 Aggregate
DESCRIPTION OF OPERATIONS / LOCATIONS | VEWIGLES | EXCLUSIONE ADOED B ENDGRSEMENT | $PECIAL PROVISIONS
PROFESSIONAL ENGINEERING SERVICE., CONTRACT NO. PS962. SWPp CHLORINE \
IMPROVEMENTS DWM PROJECT NO. F1 226. THE PUBLIC BUILDINGS COMMISSION, o w'u""’/ f ab
THE CHICAGO PARK DISTRICT, AND THE CITY OF CHICAGO ARE ADDITONAL INSURED ON PRIMARY, NON g’t L B
CONTRIBUTING BASIS FOR ANY LIABILTY ARISING DIRECTLY OR INDIRECTLY FROM THE Py ,,1 l e
(See Attached Descriptions) -
CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
PUBLIC BUILDING COMMISSION OF CHICAGO DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAL —30_ pavs wrmTEN
RICHARD J. DALEY MOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FARURE TO DO 50 SHALL
CENTER _ WPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE WSURER, IT8 AGENTS OR
50 W. Washington Street [EEPRESENTATIVES. '
Chicago, IL 60602 "a?zs? ""’”’Em"“! .

-ACORD 25 (2001/08) 1 of 3 #5200995M199731 FMA © ACORD CORPORATION 1988




IMPORTANT

- If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A staternent
on this certificate does not confer rights to the certificate holder in liev of such endorsemeni(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may

require an endorsement, A statement on this certificate does not confer rights to the certificate
holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(s), authorized representative or producer, and the cerdificate holder, nor does it
affirmatively or negatively amend, exterd or aker the coverage afforded by the policies listed thereon.

ACORD 25-5 (2001/08) 2 of 3 #5200995/M199731




BUT ONLY WITH RESPECTS TO THE OPERATIONS
NAMED INSURED AT THE DESCRIBED LOCATION

R R

AN

D AUTOMOBILE LIABILITY POLICIES,
PERFORMED BY OR ON BEHALF OF THE
OR PROJECT.

3 e e T
AMS 25.3 (2001/08) 3 of3 | #5200995/M199731




AGREEMENT NoO.: Ps942

SCHEDULE E
KEY PERSONNEL

SWPP Chlorine Improvements
DWM Project No. F122¢
CHICAGO, ILLINOIS 60649

Project Director;

John C. Vogel
Project Manager;

Stephen Wall

Resident Representative:

Roger Linde

P5962 072606
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AGREEMENT NO.: PS962

EXHIBIT A
DISCLOSURE OF RETAINED PARTIES

SWPP Chlorine Improvements
DWM Project No. F1226
CHICAGO, ILLINOIS 60649

(COMMISSION’S DISCLOSURE OF RETAINED PARTIES EXEC

UTED BY ENGINEER
FOLLOWS,)

P5962 072606
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DISCL.OSURE OF RETAINED PARTIES

A. Definitions and Disclostre Requirements

1. Asused in this Agreement, “Contractor” means a person or entity who has any contract or lease with the
Pablic Building Commission of Chicago (“Commisston™),

2. Commission contracts and/or qualification submittals must be accompanied by a disclosure statement
providing certain information about attorneys, lobbyists, consultants, subcontractors, and other persons
whom the Contractor has retained or expects to retain with respect to the contract or lease. In particular,
the Contractor must disclose the name of each such person, his or her business address, the name of the
relationship, and the amount of fees paid or estimated to be paid. The Contractor is not required to
disclose employees who are paid solely throngh the Contractor’s regular payrofl.

3. “Lobbyists” means any person (a) who for compensation or on behalf of any person other than himself
undertake to influence any legislative or administrative action, or (b) any part of whose dufies as an
employee of another includes undertaking to influence any legislative or administrative action.

B. Certifications

Contractor hereby certifies as follows:
L. This Disclosure relates to the following fransaction: Fr&ineer of Record Services, DWM Project F1226

Description or geods or services to be provided under Contract: # Brofessional FEpgineering Services,PS962
2. Ful Legal Name of Contractor: Greeley and Hansen LLC

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained

* or anticipated to be retajned by the Contractor with respect to or in connection with the contract or lease

is listed helow. Attach additional pages if necessary. NOTE: You must include information abont

certified MBE/WBEs yon have retained or anticipate retaining, even if yon have already provided that
information elsewhere in the contract documents.

Retained Parties:
Name Business Address Relationship (Attorney, Fees (indicate whether
Labbyist, Subcontractor, psid or estimated)
o et

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained:
4. The Contractor certifies that it understands and agrees as follows:

1. The information provided in this Disclosure of Retained Parties is a material inducement to the
Commission to execute the contract or other action with respect to which this Disclosure of Retained
Parties form is being certified, and the Comumission may rely on the information provided in it.
Furthermore, if the Commission determines that any information provided in it is false, incomplete, or

* inaccurate, the Comunission may at its sole option terminate the contract or other transaction, and may
terminate the Contractor’s participation in the contract or other transactions with the Commission,

2. If the Contractor is uncertain whether a disclosure is required under this Disclosure of Retained Parﬂeé.,
Contractor must either ask the Commission’s Representative or his or her manager at the Commission
whether disclosure is requnired, or make the disclosure,




3. 'This Disclosure of Retained Parties form, some or all of the information provided in it, and any
attachments may be made available to the public on the Internet, in response to a Freedom of
Information Act request, or otherwise. The Contractor waives and releases any possible rights
or claims it may have against the Commission in comnection with the public release of
information contained in the completed Disclosure of Retained Parties form and any
attachments.

Under penalty of perjury, I certify that I am authorized to execute this Disclosure of Retained Parties
on behalf of the Contractor and that the information disclosed herein is true and complete.

Signamre. = A—X\\M Date: May 24! 2006
S ;

tephen H. Palac Principal
Na.me\qype or Print) Title

Couanty of Coolk
State of Ill_inois

FAY

Subscribed and swom to before me this ___22 day of _May 2066

Notary Public :
My commission expires: | 0 / n/ 2007) Notary Seal:




DISCLOSURE OF RETAINED PARTIES
- July 25, 2006

| RELATIONSHIP FEES (indicate

_ BUSINESS (attorney, lobbyist, whether paid or
NAME ADDRESS subcontractor, etc.) estimated)
Klein and Hoffinan, Inc 150 S. Wacker Drive, Chgo. IL60606 Subconsuitant $212,668 EST
Rubinos & Mesia Engingers, Inc 200 §. Michim Ave., Chgo. IL 60604 Subconsultant $773.402 EST
The Raterman Group 15 E. Wacker Dr, Ste 500, Chgo, 11, 60601 Subconsultant $ 47,000 EST
Primera 100 8. Wacker Dr, Ste 700 Chgo, IL. 60606  Subconsultant $ 81,540 EST
OBrien & Associates, Ing. 1235 E. Davis St, Arlington His, I 60005 Subconsuftant 3 65,000 EST
Teng & Associates. Inc. 205 North Michigan Ave, Chgo. IL 60601 Subeonsultant $126,930 EST
Terry Glenn 7064 North Greenview, Chicago, 1. 60626 Subconsultant $ 44688 EST
Morcom, N.V. Ine. 449 East 31% Street, Chicaso, . 60616 Subconsultant - $40,000 EST
TWM & GFW Corp _ | 6122 N.. Kilpatrick, Chicago, IT. 6064.6 Subconsultant $ 18,000 EST

Cushing & Color 420 W. Huron Street, Chicago, 1. 60610 Printer $50.310 EST




AGREEMENT No.: P$962

EXHIBIT B
DISCLOSURE AFFIDAVIT

SWPP Chlorine Improvements
DWM Project No, F1226
CHICAGO, ILLINOIS 60649

(COMMISSION’S DISCLOSURE AFFIDAVIT EXECUTED BY ENGINEER FOLLOWS.)
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DISCLOSURE AFFIDAVIT

Name: Greeley and Hansen LLC

Address: 100 S, Wacker Driwe, Chicago, IL. 60606

Telephone No.: _312~558-9000

Federal Employer 1.D, #.:36-1164980 Sacial Security #:

Nature of Transaction:

[ 1 8ale or purchase of lapd

[ ] Construction Contract

Ix] Professional Services Agreement
[ 1Other

Instructions: FOR USE WITH ANY OF THE ABOVE TRANSACTIONS. Any firm proposing one of the
above transactions with the Public Building Commuission of Chicago must complete this Disclosare Affidavit.
Please note that in the event the Contractor is 2 joint venture, the joint venture and each of the joint venture partners
- must submit a completed Disclosure Affidavit.

The undersigned Stephen H. Palag,, Principal

(Name (Title)
and on behalf of Greeley and Hansen LLC
(“Biddex/ Proposer” or “Coniractor™) having been duly sworn under oath certifies that:

L DISCLOSURE OF QOWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago, all
bidders, proposers or contractors shall provide the following information with their bid or proposal. If the question
is not applicable, answer “NA”. If the answer is none, please answer “none”.

Bidder/Proposer/Contractoris a: [ } Corporation BEILLC
[ ] Partnership [11LP
[ ] Joint Venture { 1 Not-for-Profit Corporation

{ 1Sole Proprietorship [ ] Other
SECTION1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY (LLC)

a.  State of incorporation or organization Illinois

b. Authorized to do business in the State of Illinois: Yes Kl Nol]

¢.  Names of all officers of corporation or LLC Names of all directors of corporation
(or attach list): (or attach list):
Name (Print or Type) Title (Print or Type) Name (Print or Type) Title (Print or Type)

HNone




d. If the corporation has fewer than 100 shareholders indicate here or attach a list of names and addresses of all
shareholders and the percentage interest of each.
Name (Print or Type) Address . Owmnership
Interest
%

%

%

¢ H the corporation has 100 or more shareholders, indicate here or attach & list of names and addresses of all
shareholders owning shares equal to or in excess of seven and one-half percent (7.5%) of the proportionate
ownership of the corporation and indicate the percentage interest of each.
Name (Print or Type) Address Ownership
Interest
%

%

%

f.  For LLC’s, state whether member-managed or identify managing member:

g For LLC's idendify each member

Name (Print or Type) Address Owmership
Interest
See Attachment %
%
%

h. Is the corporation or LLC owned partially or completely by one or more other corporations or legal entities?
Yes[ ] No K] ' .

If “yes” provide the above information, as applicable, for each such corporation cr'cnﬁty.
SECTION2. PARTNERSHIPS
a. [If the bidder, proposer or contractor is 2 partuership, indicate the name of each partner and the percentage of
interest of each therein. Also indicate, if applicable, whether general partner (GP) or limited partner (LP).
Name of Partners (Print or Type) Percentuge Interest

%

%




SECTION3. SOLE PROPRIETORSHIP

a. The bidder, proposer or contractor is a sole proprietorship and is not acting in any Tepresentative capacity on
behalf of any bereficiary: Yes{ ] No{ i

IfNO, complete items b. and c. of this Section 3.

b. If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the Principal(s) for whom the agent or
nominee holds such interest,

Name(s) of Principal(s). (Print or Type)

¢. If the interest of a spouse or any other party is constructively controlled by another person or legal entity, state
the name and address of such person or entity Possessing such control and the relationship under which such
control is being or may exercised.

Name(s) Address(es)

SECTION4., LAND TRUSTS, BUSINESS T RUSTS, ESTATES & OTHER ENTITIES

If the bidder, proposer or contractor is a land trust, business trust, estate or other similar commercia] or legal entity,
identify any representative, person or entity holding legal title as well as cach beneficiary in whose behalf tide is
held including the name, address and percentage of interest of each beneficiary.

Name(s) Address(es)

SECTIONS.  NOT-FOR-PROFIT CORPORATIONS

4. State of incorporation
b.  Name of all officers and directors of corporation (or attach list):

Name (Print or Type) Title (Print or Type) Name (Print or Type) Tifle Print or Type)




NOTE: The Public Building Commission of Chicago may require additional information from any entity or
individual to achieve full disclosure relevant to the transaction, Further, any material change in the information
required above must be provided by supplementing this statement at any time up to the time the Public Building
Commission of Chicago takes action ou the contract or other action requested of the Public Building Commission.

1L CONTRACTOR CERTIFICATION
A, CONTRACTOR

1. The Contractor; or any subcontractor to be used in the performance of this contract, or any affiliated entities
of the Contractor or any such subcontractor, or any responsible official thereof, or any other official, agent or
employee of the Contractor, any such sabcontractor or any such affiliated entity, acting pursuant to the direction or
authorization of a responsible official thereof has not, during 2 period of three years prior to the date of execution of -

date of award of the subcontract;

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or
employee of the City of Chicago, the State of Illinois, any agency of the federal government or any state or
local government in the United States {if an officer or employee, in that officer’s or employee’s official
capacity); or

b. Agreed or colluded, or been convicted of agreement ar collusion among bidders or prospective
bidders in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

C. Made an admissior of such conduct described in 1{a) or (b) above which is 2 matter of record but
has not been prosecuted for such conduct.

2. The Contractor or agent, partoer, employee or officer of the Contractor is not barred from contracting with
any unit of state or local government as a result of engaging in or being convicted of bid-rigging® in violation of
Section 3 of Article 33E of the Hlinois Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar
offense of any state or the United States which contains the same elements as the offense of bid-rigging during a
period of five years prior to the date of submittal of this bid, proposal or response.’

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from contracting
with any unit of state or local government as a result of engaging in or being convicted of bid-rotating® in violation
of Section 4 of Article 33E of the Ilinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar
offense of any state or the United States which contains the same clements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitled

“Office of the Inspector General” and all provisions of the Public Building Commission Code of Ethics Resolution
No.5339, as amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:




a Are not presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a cvil
Judgment rendered against them for- commission of fraud or a crimigal offense in connection with
obtaining, atterpting to obtain, or performing a public (federal, state or local) transaction or contract
tnder a public transaction; violation of federal or state antitrust Statutes; commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statemeants; or receiving stolen
Property;

d. Have not within a three-year period preceding this bid or proposal had one or more public
transactions (federal, state or local) terminated for canse or defanlr,

B. SUBCONTRACTOR

Disclosure Affidavit. Based on such certification(s) and any other informeation known or obtained by the Contractor,
is not aware of any such subcontractor or subcontractor’s affiliated entity or any agent, partner, employee or officer
of such subcontractor or subcontractor’s affiliated entity having engaged in or been convicted of {a) any of the
conduct describe in Section I{A) (1)(=) or (b) of this certification; (b) bid-rigging, bid-rotating, or zny similar
offense of any state or the United States which contains the same clements ag bid-rigging or bid-rotating, or having
made an admission of guilt of the conduct described in Section I{A)(1)a) or (b) which is matter of record hut

Commission, nge any of such subcontractors in the performance of this contract if the Contractor, based on such
certifications or any other mformation known or obtained by Contractor, became aware of such subcontractor,
subcontractor’s affiliated entity or any agent, employee or officer of such subcontractor or sybcontractor’s affiliated
entity having engaged in or been convicted of (a) any of the conduct describe in Section IAX(1)(=) or {b) of this
certification or (b) bid-rigging, bid-rotating or any similar offenses of sny state or the United States which contains
the same elements as bid-rigging or bid-rotating or having made an admission of guilt of the condact described ir
Section T(A)(1)(a) or () which is a matter of record but has/have not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to Section I{A)X(3). In the event any snbcontractor is ynable
to certify to Sectjon II(A)(5), such subcontractor shall attach an explapation to the certification,

3. For all subcortractors to be used in the performance of this contract or agreement, the Countractor shail
maintain for the duration of the contract all subcontractors® certifications required by Section IIB)(1) and (2) above,
and Contractor shall make such certifications promptly available to the Public Building Commission of Chicago
upon request,

4, The Contractor will 1ot, without the Prior written consent of the Public Building Comission of Chicago,
use as subcontractors any individuai, firm, partership, corporation, joint ventrre or other entity from whom the
Coatractor is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its
subcontractor with any subcontract if such subcontractor was ieligible at the time that the subcontract was entered
into for award of such subcontract, The Contractor shall insert adequate provisions in all subcontracts to allow it to
terminate such subcontract ag required by this certification.




C. STATE TAX DELINQUENCIES

1. The Contractor is not delinquent in the payment of any tax administered by the Iilinois Department of
Revenue or, if delinquent, the Contractor is contesting, in accordance with the procedures estzblished by the
appropriate Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the Ilinois Department of Revenue for the
payment of alf such taxes that are due and is in compliance with such agreement. '

3. If the Contractor is unable to certify to any of the above statements {(Section 1 (C)], the Contractor shzll
explain below. Atuch additional pages if necessary.

None

If the letters “NA”, the word “NONE” or no Iesponse appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements,

4. If any subcontractors are o be used in the performance of this contract or agreement, the Contractor shall
cause such subcontractors to cerify as to paragraph (C)(1) or (C)(2) of this certification. In the event that any
subcontractor is unable to certify fo any of the statements in this certification, such subcontractor shall attach an
explanation to this certification.

D. OTHER TAXES/FEES

1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of Chicago,
"2 If Contractor is unable to certify to the sbove statement, Contractor shall explain below and aftach
additional sheets if necessary.
None

If the letters “NA™, the word “NONE” or no Tesponse appears on the Lines above, it will be conclusively presumed
that the Undersigned certified to the above statements,

E. ANTI-COLLUSION

The Contractor, its agents, officers or employees have not directly or indirectly entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection
with this proposal or contract. Failure (o attest to this section as part of the bid will make the bid non-responsive and
_nat eligible for award consideration.

F. PUNISHMENT

A Contractnr who makes a false statement materia] to Section II(A)}(2) of this certification commits g Class 3 felony.
720 ILCS 5/33E-11(b).

G. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS




1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission of
Chicago in any judicial or administrative proceeding,

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket namber; (3) court in
which the action is or was pending; and (4) a brief description of each such judicial or administrative proceeding,
Attach additional sheets if necessary. ' :

None

If the letters “NA”, the word “NONE” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

Al Neither the Contractor nor any affiliated entity of the Contractor hag, during a period of five years prior to
“the date of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or local
Environmental Restriction’, (2] received notice of any claim, demand or action, including but not limited to citations
and warrents, from any federal, state or local agency exercising executive, legislative, judiciaf, regulatory or
administrative functions relating to a violation or alleged violation of any federal, state or local statute, regulation or
other Environmenta] Restriction; or (3) been subject to any fine or penalty of any nature for failure to comply with
any federal, state or local statute, regulation or other Environmental Restriction.

If the Contractor cannot make the certification contained in Paragraph A of Section TN, identify any
exceptions:

gcne

(Attach additional pages of explanation to this Disclosure Affidavit, if necessary. )

If the letters “NA”, the word “NONE” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified 10 the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not
employ any subcontractor in connection with the contract gr proposal to which this Affidavit pertains without
oblaining from such subcontractor a certification similar in form and substance to the certification contmined in
Paragraph A of this Section TII prior to such subcontractor’s performance of any work or services or furnishing any
g0ods, supplies or materials of any kind under the propesal or the contract to which this Affidavit pertains.

C. Until completion of the Contract’s performance under the proposal or cﬁntract to which this Affidavit

pertains, the Contractor will not violate any federal, state or local statute, regulation or other Environmental
Restriction, whether in the performance of such contract or otherwise.

v, CERTIFICATION OF COURT-ORDERED CHILD SUPPORT COMPLIANCE




For purpose of this Section 1V, “SUBSTANTIAL OWNER” means any person who owns or holds a ten percant

(10%) or more bercentage of interest in the Contractor, If the Contractor is an individual or sole proprietorship, -

substantial owner means that individual or sole proprietorship. Percentage of interest includes direct, indirect and
‘beneficial interests in the Contractar, Indirect or beneficial interest means that an interest in the Contractor is held
by a corporation, joint venture, trust, partnership, association, state or other legal entity in which the individug] holds
an interest or by agent(s} or nominee(s) on behalf of an individual or entity. For example, if Corporation B holds or
OWns a (wenty percent (20%) interest in Contractor, and an individual or entity has a fifty percent (50%) or more
percentage of interest in Corporation B, then such individual or entity indirectly has a ten (10%) ar percentage of
interest in the Contractor. In this case, the response 1o this Section IV, must cover such individual(s) or entity. If
Corporation B is held by zanother entity, then this analysis similary must be applied to that next entity,

Check one:

L No Substantial Owner has been declared in arrearage on his or her child support obligations by the
Circuit Court of Cook County or by another Iltinois court of competent jurisdiction,

2._____The Circnit Court of Cook County or another Illinois conrt of competent jurisdiction has issued an

order declaring one or more Substantial Owners in arrearage on their child support obligations. Al such

Substantial Owners, however, have entered into court-approved agreements for the  payment of all such child
Support owed, and all such Substantial Owners are in compliance with such agreements,

order declaring one or more Substantial Owriers in arrearage on their child support obligations  apd: (1)
at least one such Substantial Gwner has not entered into a court-approved agreement for the payment of
all such child Support for the payment of all such child support owed: or both e} and (2},

4. X  There are no Substantial Owners,

the contract, contract modification or contract amendment with respect to which this Disclosure Affidavit is being
executed and delivered on behalf of the Contractor. Furthermore, Contractor sha] comply with these certifications
during the term and/or performance of the contract.

VL VERIFICATION

Under penalty or perjury, I certify that I am authorized to execute this Disclosure Affidavit on behalf of the
Contractor set forth on Page 1, that I have persong] knowledge of all the certifications made herein and that the same
are true. .

Director of Procurement, 50 W, Washington, Room 200, Chicago, I 60602,




A A

ture ot‘Authonzed Officer

Steph n H. Pzlac
Name oﬂ(\umonzed Officer (Print or Type)

Pringinal
Tite

312-538-2000
Telephone Number

State of Illinois

County of Cook

Signed and sworn to before me on this —25 _dayof_May ,2006 by
Stephen H. Palac (Name) as Principal (Title) of
Greeley and Hansen LI,C (Bidder, Proposer or Contractor)

Shire 0. Jeid

Notary Public Signature and'Seal

"OFFICIAL SRAL"
SHEREE M. HILL
NOTARY PLIBLIC, STATE OF HLLINOIS
MY EXPIRES




Notes 1-3 Disclosure Affidavit

I

Business entities are affiliated if, directly or indirectly, one controls or has the Power to contro] the other, or
if a third person controls or hag the power to control both entities, Indicia of contro! incinde without
limitation: mterlocking management or ownership; identify of interests among family members; shared
facilities and equipment; common use of employees; or organization of another business entity using
substantially the same management, ownership or principals as the first ¢ntity,

ILCS 5/33-E-3.

No corporation shall be barred from contracting with any unit of state or local government as a result of 2
conviction, under either Section 33E-3 or Section 33E-4 of Article 33 of the State of Iitinois Criminal Code
of 1961, as amended, of any employee or agent of such corporation if the employee so convicted is no

For purposes of Section II(A) of this certification, & person commits the offense of and engages in bid
rotating when, pursnant to any collusive scheme or agreciment with another, he engages in a pattern over
time (which, for the puposes hereof, shall include at least three contract bids within period of ten years,

entities which submit bids on a substantial aumber of the same contracts. See 720 ILCS 5/33B.-4.

“Environmental Restriction™ means any statute, ordinance, rule, regulation, permit, permit condition, order
or directive relating to or imposing kiability or standards of conduct concetning the release or threatened

‘release of hazardous materials, special wastes or other confaminants into the environment, and to the

generation, use, storage, transportation, or disposal of construction debris, bulk waste, refuse, garbage, solid
Wwastes, hazardous materjals, special wastes or other contaminants including but. pos limited to (1) Section
7-28-440 or 11-4-1500 or Adicle XIV of Chapter 11-4 or Chapter 7-28 or 11-4 of the Municipal Code of
Chicago; (2) Comprehensive Bavironmene Response and Compensation and Liability Act (42 U.S.C. §

1251 ef seq.); (6) the Clean Air Act (42 U.S.C. § 7401 er seq.); (7) the Toxic Substances Control Aet of
1976 (15 U.S.C. § 2601 1 seq.); (B) the Safe Drinking Water Act (42 US.CC. § 3000; (9) the Occupational
Health and Safety Act of 1970 (29 US.C. § 651 ot seq.); (10) the Emezgency Planming and Community
Right to Know Act (42 US.C. § 11001 o seq.); and (10) the Mlinois Bnvironmental Protection Act (415
H.CS 571 through 5/56.6).




GREELEY AND HANSEN OWNERSHIP
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NAME

ADDRESS

Thomas J. Sullivan

100 South Wacker Dr., Chicago, IL 60606

Ik:rry C. Bish

2800 N 44™ St., Phoenix, AZ, 85008

IRoger J. Cronin

2116 W. Laburnum Ave, Richmond, VA 23227

John C. Vogel

100 South Wacker Dr., Chicago, IL 60606

Terry L. Walsh

1715 N. Westshore Blvd., Tampa, FL. 33607

Ronald F. Martin

100 South Wacker Dr, Chicago, IL 60606

Kenneth V., Johnson

100 South Wacker Dr, Chicago, IL 60606

Carl M. Koch

110 8. Poplar St., Wilmington, DE 19801

100 South Wacker Dr., Chicago, IL 60606

6551 Loisdale Ct., Springfield, VA 22150

Frank J, Tantone

2800 N 44" St., Phoenix, AZ 85008

Stephen H. Palac

100 South Wacker Dr, Chicago, IT. 60606

lAndrew W. Richardson

2800 N 44™ St., Phoenix, AZ 85008

'Steven A. Gyory

111 Broadway, New York, NY 10006

Joseph R. Popeck

100 South Wacker Dr,, Chicago, I, 60606

100 South Wacker Dr, Chicago, IL 60606

2116 W Laburnum Ave., Richmond, VA 23227

211 West Fort Street, Suite 710, Detroit, MI 48226

111 Broadway, New York, NY 10006

1715 N, Westshore Blvd., Tampa, FL 33607

2800 N 44™ St., Phoenix, AZ 85008




Client#: 5666_ : GREELAND
ACORD. CERTIFICATE OF LIABILITY INSURANCE 07125106

PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION

ust |nsuran,ce SENices COrP_ ONLY AND CONFERS NO RIGHTS UPON THE cERTlFlCATE

USI Midwest HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR

ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

100 South Wacker Drive, 16th Floor '

Chicago, IL 60606 : | H} -% ;)\ INSURERS AFFORDING COVERAGE NAIC #

INSURED iNnsurer A: The Travelers Indemnity Company 25658
Greeley and Hansen LLC wsurere: The Travelers Insurance Company 36161
100 South Wacker Drivs wsurer ¢ St Paul insurance Company 24805
14th Floor surer o: Continental Casualty Co. 11177
Chicage, IL 60606 NSURER E-

COVERAGES

THE POLICIES OF INSURANGE LISTED BELOW MAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONMDITION OF ANY CONTRAGT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE PCLICIES DESCRIBED HEREIN IS SUSJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH

i TYPE OF INSURANCE POLIGY NUMBER DTS T | Das e RATION LTS
A | GENERAL LIABILITY P630100L6916TCTO6 07101106 07/01/07 EACH OCCURRENCE 1,000,000
X | COMMEROINL GENERAL LIABIL /Ty PREIAE 1O RENTED $100,000
CLAIMS MADE OCCUR MED EXP (Any one person) _ | 55,000
PERSONAL & ADV INIURY _ | $1,000,000
:] GENERAL AQGREGATE $3,000,000
GENT ABGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOP A6 | 51,000,000
roucy [ | PRO: Loc
B | AUTOMOBILE LIABILITY P810100L6916INDOG 07/01106 07/101/07 COMBINED SINGLE LT $1,000,000
x ANY ALTO [Ea accident) [] Ll
|| ALL OWHED AUTOS BOBILY INJURY s
| ] scHEDULED AuTos (Per parsan)
[ X | HIREDAUTOS BODILY INJURY $
X | Now-owneD AuTos (Per accidant)
' PROPERTY DAMAGE 3
({Per accident)
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | §
ANY AUTD OTHER THAN EAACC | §
-AUTO OHLY; AGG | §
C EXCESEMUMBRELLA LIABRLITY QK01201391 07/01/06 o7io1/07 -| EACH GCCURRENGE s10.000,000
OCCUR CLAIMS MADE AGGREGATE $10,000.000
$
DECUCTIBLE - : i 3
X | RETENTION 50 . $
A | WORKERS COMPENSATION AND PJUB100L691806 07/01/06 07/01/07 X |£""°EE;SE’“J”1:§[ 3
EMPLOYERT LIABILITY .
ANY PROPRIETOR/PARTNER/EXECUTIVE =L, BACH ACCIDENT 1,000,000
OFFICERIMEMBER EXCLUDED? EL. DISEASE . EA EMPLOYEE| 51,000,000
e EL DISEASE - PoLicY LM | 31,000,000
D | STHER Professional AEH0D82271445 1 07/01/06 07/01/07 $10,000,000 Each Occ.,
Llability $10,000,000 Aggregate

DESCRIPTION OF GPERATIONS [ LOCATIONS / VEMICLES  EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS
PROFESSIONAL ENGINEERING SERVICE. CONTRACT NO. P$962. SWPP CHLORINE

IMPROVEMENTS DWM PROJECT NO. F1228. THE PUBLIC BUILDINGS COMMISSION,

THE CHICAGO PARK DISTRICT, AND THE CITY OF CHICAGO ARE ADDITONAL INSURED ON PRIMARY, NON

A
CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE BESCRIBED FOLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, THE ISSUING MEURER WILL ENDEAYOR TO MAN, _30_ DAYS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUIT FAILURE TO 00 SO SHALL
MFOSE NO OHLIGATION OR LIABILITY OF ANY KIND UPOM THE MNSURER, ITS AGENTS ORt

REFRESENTATIVES,

ﬁmzz? n;pnzsg«m.\m! i .
. FMA

PUBLIC BUILDING COMMISSION OF CHICAGO
RICHARD J, DALEY

CENTER

50 W. Washington Strest

Chicago, IL 60602
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IMPORTANT

If the cerlificate holderis an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement
on this certificate does not confer rights to the certificate holdar in liey of such endorsementys).

if SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may
require an endorsement. A statement on this cerlificate does not confer rights to the cerificate
holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute 8 contract befwean
the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it
affirmatively or negatively amend, extend or alier the coverage afforded by the policies fisted theneon.
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AMS 25.3 (2001/08)

BUT ONLY WITH RESPECTS TO
NAMED INSURED AT THE DESCRIBED LOCATION OR PRQJECT,

TO THE GENERAL LIABILITY AND AUTOMOBILE LIABILITY POLICIES,

THE OPERATIONS PERFORMED BY OR ON BEHALF OF THE
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