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L INTRODUCTION

Thank you for your interest in bidding on this project, which is being undertaken by the Public
Building Commission of Chicago. The Public Buikling Commission of Chicago (hereafter, the
PBC, or Commission} is a municipal corporation with a statutory mandate to procure and award
contracts for the construction of public buildings in the City of Chicago, and to oversee the
construction of those public buildings until they are turned over to the user agency that will own
and operate each new facility. '

This is the first page of text of, Book 1, along with Book 2, Book 2A, Book 3, and the project
drawings, all of which comprise the PBC’s construction contract. The balance of this Book 1
provides a brief description of the project, instrections for completing and submitting your bid,
the bid pages, and the forms which must accompany your bid. Book 2 is the Standard Terms
and Conditions of the contract. Book 2A is the Standard Terms and Conditions Procedures
Manval. Book 3 is the Technical Specifications for the work to be performed on this project.
The PBC’s architect or engineer for the project will provide the drawings and other documents
that may be necessary for you to bid on and/or perform the work. Each of the Books, along with
the drawings and any other documents prepared by the PBC, its architect or engineer, are
Contract Documents. Collectively, the Contract Documents comprise the Contract. The Contract
Documents are defined in Section 1 of Book 2, Standard Terms and Conditions. The order of
precedence of the Contract Documents is set forth in Section I. Instructions To Bidders, Sub-
Section Y, Order of Precedence. .

II. PROJECT INFORMATION
A. General Information

1. Bids will be received by the Public Building Commission of Chicago for the following
Project in accordance with the Contract Documents set forth below:

Mark T. Skinner Elementary School
1260 West Adams Street
New Construction
CPS-23

Bidders must be pre-qualified by the PBC to bid on this Project.
2. General Description of Scope of Work:
a) As funther described in the detailed specifications, prototype three story steel
masonry, 103,000 SF, pre-K through 8" grade facility. Standard elementary school
amenities. LEED Silver Certification.

b) This description of Work is intended to be general in nature and is neither a complete
description nor a limitation of the Work to be performed.

3. Construction Budget: $25,460,000.00 excluding Allowances and Commission’s
Contingency Funds.
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' Contract No. 1465
‘ 4. User Agency: Chicago Public Schools

. Project is located in Ward: 27

A

=,

. Requests for Information (prior to award of a contract for this project): send to Public
Building Commission of Chicago, Attn: Janice Meeks, Contract Administrator via
(fax) 312-744-3572 or (email) janicemeeks @cityofchicago.org

7. Documents Available from: Cashing Color, 426 W. Huron Street, Chicago, IL
60601, tel: 312-226-8228 '

8. Online construction documents available aé: http://dis.cuashingeo.com/pbchtm
password: 1465

9. Pre-Bid Meeting Date, Time, and Location: Thursday, Febrvary 7, 2008 at
11:30AM in the 2" Floor Board Room, Richard J. Daley Center, 50 West
Washington Street, Chicago, IL 60602

10. Technical Review Meeting Date and Time: Friday, February 15, 2008 at 1:00PM

11. Bid Opening Date and Time: Tuesday, March 4, 2008 at 2:00PM

12. Amount of Bid Deposit: 5% of bid amount

. 13, Administrative Fee: $5,000.00
14. Amount of Contingency Fund: $500,000.08

15. Document Deposit: Not Applicable

16. Cost for Additional Docoments (per set): At contractor’s own expense
17. MBE/WEE Contract Goals: 24% MBE and 4% WBE
B. Time of Completion

The Work mast be compieted within (463) calendar days of the date indicated in the Notice to
Proceed.

Punch List Work must be completed within 30 calendar days.

‘Weather Days § calendar days

There are no Weather Days that will be provided as time extensions on this project. The
Contractor must achieve the schedule provided in Section I B “Time of Completion” regardless
of weather conditions during the project.

C. Commission’s Contingency Fund

The Commission’s Contingency Fund for this project is: $500,000.00.
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The Commission has established this Contingency Fund for the exclusive use of the Commission,
at the Commission’s sole discretion. The Commission’s Contingency Fund sum shall be included
as an allowance in the Base Bid. In the event that any or all of the Contingency Fund remains
unused at the completion of the Work, the Commission will issue a deductive Change Order so
that any such unused portion of the Contingency Fund shall remain with the PBC.

D. Copies of Drawings and Specifications Fornished

The Commission will furnish to the Contractor one (1) set of electronic documentation and one
{1} hard copy set of Drawings and Specifications for the execution of the Work. The Contractor
is responsible for obtaining additional copies at its own cost.

E. Liguidated Damages

8

The Contractor and the Commission understand and mutually agree that the date to begin the
Work, the time of completion of the Work, Contract Completion Date, and the time of
completion of Punch List Work, all as specified in the Contract, hereunder are essential
conditions of this Contract. It is further mutually understood and agreed that the Work
embraced in this Contract must be commenced on a date to be specified in the Notice to
Proceed.

The Contractor agrees that said Work must be executed regularly, diligently, and
uninterruptedly at such rate of progress as will ensure full completion thereof within the time
specified. The Contractor and the Commission understand and agrec that the time for the
completion of the Work described herein is reasonable time. If the Contractor neglects, fails
or refuses to complete the Work within the time herein specified, or any proper extension
thereof granted by the Commission, then the Contractor and its surety do hereby agree to pay
10 the Commission the amount of:

Substantial Completion of Phase (s), i $5,000per Day
Milestones, or Project

Completion of Punch List Work $2,500 per Day

Completion of Base Contract Work at § $2,500 per Day
Project Substantial Completion if
Commission occupies project

not as a penalty but as liguidated damages for such breach of coniract as herein set forth for
each and every Day that the Contractor shall be in default after the time stipulated in the
Contract for completing the Work and/or the Punch List Work, as well as any time extensions
granted by Change Order,

The Commission may recover said liquidated damages by deducting the amount thereof out
of any monies due or that may become due the Contractor. Liquidated damages, if any, will
be calculated on completion of the Work and submission of the Contractor’s final pay

request.

Completion of the Work, for the purposes of this section only, shall occur upon completion of
all of the Work required by the Contract Documents. Completion of Milestones, Phases,
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. Base Contract Work or Punch List Work, for the purposes of this section only, shall occur

upon the Commission’s determination that the Milestones, Phases, Base Contract Work or
Punch List Work 1s completed.

End of Section 11, “Project Information™.
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PUBLIC BUILDING COMMISSION OF CHICAGO
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HI. INSTRUCTIONS FOR BIDDERS

A.

I

Examination Of Documents By Bidder

The Bidder shall, before submitting its bid, carefully examine all Contract Documents,
including but not limited to, the Project Information, Instructions To Bidders, and Bxecution
Documents (Book 1); Standard Terms and Conditions (Book 2); Standard Terms and
Conditions Procedures Manual (Book 2A) Techmical Specifications (Book 3); plans;
drawings; Addenda Gf any); and bonds. The Bidder shall inspect in detail the site of the
proposed Work and familiarize itself with all the local conditions affecting the Contract and -
the detailed requirements of construction. If its bid is accepted, the bidder will be responsible
for all errors in its proposal resuiting from failure or neglect to comply with these
instructions. In no case will the Commission be responsible for any change in anticipated
profits resulting from such failure or neglect.

Interpretations Or Addenda

The Commission will not furnish oral interpretations of Contract Documents, before or
subsequent to the award of a contract. If an interpretation is desired by a prospective Bidder,
the interpretation should be requested in a letter addressed to the PBC, attn: Janice Meeks,
Contract Administrator, fax 312-744-3572 or email; janicemeeks @cityofchicago.org. Every
interpretation or revision will be in the form of an addendum to the Contract Documents and,
when issued, will be on file in the office of the Commission. Although all addenda will be
faxed, emailed, or mailed to each Bidder obtaining Contract Documents, it shafl be the
Bidder's responsibility to inquire as to the addenda issued. All such addenda shall become
part of the Contract and attached thereto and all Bidders shall be bound by such addenda,
whether or not received by the Bidders.

Imspection Of Site

Bidder shail inspect the Site to become familiar with the conditions relating to the Work to be
performed, the facilities involved, and the difficulties and restrictions attending the
performance of this Contract. Failure of the Ridder to visit the Site shall not relieve or alter
the Bidder’s responsibility for completing the Work as required by the Contract Documents.

Pre-Qualification Of Bidders

Unless otherwise indicated in Part II “Project Information,” the Commission has heretofore
issued Request for Qualifications (RFQ) in order to approve the qualifications of firms to
perform work on the Projects. Responses to the RFQ were evaluated by the Commission on
the basis of the criteria set forth in the RFQ. Notice of pre-gualification has been provided by
the Commission to all finns approved as “pre-qualified,” and only firms that have received
notification of pre-qualification are eligible to bid on this Contract. Pre-qualified firms are
eligible to bid either as the entity that was pre-qualified or as a jomnt venture with another
firm, provided that the pre-qualified firm has a controlling interest in the joint venture,

The Commission reserves the right to take such steps as it deems necessary to determine the
continning qualifications of the Bidder to adequately perform the requirements of the
Contract, and the Bidder shall fumish to the Commission all information and data requested
for this purpose. Failure of the Bidder to cooperate with the Commission in its investigation
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or submit any additional documents requested by the Commission shall be grounds for
disqualification.

Competency of Bidder

The Commission reserves the right to refuse to award a Contract to any person, firm, or
corporation that is in arrears or is in default to the Commission upon any debt or contract, or
that is a defaulter, as surety or otherwise, upon any obligation to the Commission, or had
failed to perform faithfully any previous contract with the Commission, or any of the User
Agencies on whose behalf the PBC constructs public buildings.

The Bidder, if requested, must present within a reasonable time, as determined by the
Comumission, evidence satisfactory to the Commission of performance ability and possession
of necessary facilities, pecuniary resources, and adequate insurance to comply with the terms
of these specifications and Contract Documents.

Preparation of Bid

. Two (2) copies of Project Information, Instructions to Bidders, and Execution Documents

{Book 1) shall be prepared with criginal signatures and notarizations wherever required.

All bids must be prepared on forms supplied by the Commission and shall be subject to all
requirements of the Contract Documents. Unless otherwise stated, all blank spaces on the bid
page or pages, applicable to the subject specification, should be comectly filled in. All bids
must be tegular in every respect and no interlineations, excisions or special conditions shall
be made by the Bidder.

The Bidder’s name, address, telephone and fax number should be clearly written on the front
cover of each of the copies of Book 1 submitted.

When required by the Contract Documents, the Bidder may attach supporting documentation
or additional information to the back of the form 1o which it refers.

The Commission may consider as irregular, and at its option reject, any bid on which there is
an alteration of or departure from the bid form hereto attached.

The Bid Documents shall include the following:

a) Contractor’s Bid Form

b) Bid Guarantee

¢) Administrative Fee

d) Basis of Award {Award Criteria)

e} Unit Prices

£ Affidavit of Nor-collusion

g) Schedule B - Joint Venture Affidavit with supporting documentation (if applicable)
h} One (1) Schedule C for each MBE and WBE with its current letter(s) of certification
i) Schedule D — Affidavit of General Contractor Regarding MBE/WBE Participation
j} Schedule E ~ Request for Waiver from MBE/WBE Participation (if applicable)

k) Affidavit of Uncompleted Work
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Current versions of the following documents shall be on file at the Commission at the time of
bid opening:

a} Financial Statement
by Disclosure Affidavit
c) Staterment of Bidder's Qualifications

Jf the contract is open to bidders that are not pre-qualified as stated in Part II “Project
Information”, packages containing the forms for the financial statement, Disclosure Affidavit,
and Statement of Bidder’s Qualifications are available to pick up from the Commission’s
office or to download from the Commission’s web site. See the title page for address
information.

. The apparent 1* low Bidder is required to submit a fully executed Disclosure of Retained
Parties within five (5) days after bid opening,
Bid Deposit: Time Peried

The Bid must be accompanied by a “Bid Deposit™ in the amount set forth in Part ILA.
“General Project Information” to ensure:

a) Non-withdrawal of the bid after date and time of opening.

b) The furnishing of the Performance and Payment Bond and evidence of the required
insurance coverage by the successful Bidder as required by the Contract Documents.

. The guarantee shall be made by bid bond, certified check or cashier's check payable 1o the
order of the Public Building Comumission of Chicago. No bid will be considered unless it is
accompanied by the required guarantee. Cash deposits will not be accepted.

. The Bidder agrees that this bid may be held by the Commission for a period not exceeding

ninety (90) days from the date fixed for the opening of bids and that the bid may not be
withdrawn within that period.

. If written notice of the acceptance of this Bid is mailed, faxed, e-mailed or otherwise

delivered to the undersigned within the time noted herein, or at any time thereafter before this
Bid is withdrawn, the undersigned agrees to enter into a Contract with the Public Building
Commission of Chicage with the Bid as accepted. The undersigned agrees to give a
Performance and Payment Bond as specified in the Contract Documents, with good and
sufficient surety or sureties, and to furnish the required insurance, all within five (5) days
after given Notice of Award,

. The hid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be retwmned

as soon as practicable after the opening of the bids; however, the deposits of the three (3)
lowest Bidders shall be retained until the Commission awards the Contract to one of them, or
for any reason rejects all bids.
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Administrative Fee

Fach Bidder must submit with its bid a certified or cashiers’ check in the amount set forth in
Part 1A. “Administrative Fee” as an administrative fee for processing and handling of non-
responsive bids. Upon award of the contract, the successful Bidder’s check, and the checks
of all Bidders whose bids are determined by the Commission to have been responsive, shall
be retumed to the Bidders submitting them. Should one or more bids be rejected by the
Commission as non-responsive, the checks from the non-responsive Bidder or Bidders shall
be deposited in the general funds of the Commission as an administrative fee to compensate
the Commission for the costs of processing and handling the non-responsive bid or bids.

Bidder’s Execution of Bid

. The Bidder must execute the Bid in two (2) original counterparts.

Bids must be submitted with original signatures in the space provided on the appropriate Part
TILB. “Acceptance of the Bid,” Bids not properly signed shall be rejected.

If Bidder is a corporation, the President and Secretary must execute the bid. In the event that
this bid is executed by other than the President, attach hereto a certified copy of that section
of the Corporate By-Laws or other authorization by the Corporation that permts the person to
execute the offer for said corporation.

If Bidder is a partnership, all partners must execute the bid, unless one pariner has been
authorized to sign for the partnership, in which case, evidence of such authority satisfactory
to the Commission must be submitted.

If Bidder is a sole proprietorship, the sole proprietor must execute the bid.

A “Partnership,” “Joint Venture,” or “Sole Proprietorship” operating under an Assumed
Name must be registered with the Illinois county m which it is located, as provided in 803
ILCS 405 (1992).

Affidavit of Noa-Collusion

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the Bidder
has not colluded with any other person, firm, or corporation in regard to any bid submitted.
Such affidavit shall be attached to the bid.

MBEE and WBE. Commitments

Each Bidder shall submit with its Bid affidavits and supporting documents describing the
extent to which Minority Business Enterprise (‘"MBE") and Women Business Enterprse
("WBE") firms will participate in the Contract.

Affidavit of Uncompleted Work

The Bidder is required to submit a fully executed Affidavit of Uncompleted Work, which
declares, among other things, the value and estimated completion date of all uncompleted
contracts to be completed with Bidder’s own forces and to be suboontracted to others. Such
affidavit shall be attached to the bid on the form provided.
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M. Bidder’s Financial Staternent

Each Bidder shall have on file in the office of the Commission at the time of bid opening a
financial statement dated not earlier then the end of said Bidder’s last fiscal year period. This
will be kept on file by the Commission as a representative statement for a period of one year
only. If a Bidder does not have such statement on file, it must submit a copy with its bid.
Failure to have a current financial statement on file at the Commission at time of bid opening
may be cause for the rejection of the Contractor’s Bid.

Disclosure Affidavit

Each Bidder shall have on file in the office of the Commission at the time of bid opening a
fully executed Disclosure Affidavit.

Statement of Bidder’s Qualifications

Each Bidder shall have on file in the office of the Commission at the time of bid opening a
fully executed Statement of Bidder's Qualifications or a Qualification Submittal in response
to a Request for Qualifications (RFQ). The Commission reserves the right to request
additional information regarding the capability of the Bidder to perform the Contract.

Disclosure of Retained Parties

The apparent low Bidder and the apparent 2** low bidder shall submit a fully-executed
Disclosure of Retained Parties pursuant to the instructions on the document within five (5)
days of receipt of notice 1o provide such Disclosure.

Submission of Bid

Two (2) copies of all bid documents with original signatures shall be enclosed in two 2)
envelopes each (outer and inner), both of which shall be sealed and clearly labeled with “BID
DOCUMENTS,” the Contract number, name of Bidder, and date and time of opening.

Bids received prior to the advertised hour of opering will be securely kept by the

Commission.

Written modifications of bids will be considered only if received prior to the time stated for
receipt of Proposals. Such modifications must be submitted in a sealed envelope and marked
in the same mamnner as a bid. IN ADDITION, the envelope must state "BID
MODIFICATIONS TO SEALED PROPOSAL" on the lower left-hand corer of the
envelope in which the bid modification is enclosed, so that the modification will be
recognized to prevent its being opened prior to scheduled public opening of bids. Telephonic
or oral modifications will not be considered. Bidders are cautioned that modifications which
are not explicit and which are in any sensc subject to misinterpretation shall make the bid so
modified or amended subject to rejection.
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R. Withdrawal Of Bids Before Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, e-mail request, or by personally
securing, with proper identification, the submitted bid proposal at any time prior to the time
fixed for opening of bids. A telephonic request to withdraw a bid will not be considered.

Opening Of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be opened
and publicly read aloud every bid received within the time set for receiving bids irrespective
of any irregularities therein. Bidders and other persons properly interested may be present in
person or by representative.

Evaluation of Bids

The Commission reserves the right to check all calculations and to correct all extensions in
case of error in order to determine the correct amount of the Total Base Bid and/or the total
amount of any other schedule required.

Along with reviewing the calculations of each bid, the Commission will evaluate each
Bidder’s responsiveness to all Bid requirements and responsibility.

The Commission may require that the apparent low bidder and any other bidder submit a
breakdown of their bids by CSI Division or other appropriate basis. The Commission may
also require the apparent low bidder or any other bidder to atiend a pre-award meeting 10
review their bids in detail.

Basis of Award

The Bidder shall complete the figures in the Award Criteria Formula to compuie the Award
Criteria Figure and complete the Trade Participation information. Such information shall be
attached to the bid on the form provided. All calculations will be verified pursvant to
instructions provided in the form.

Award will be made to the responsible Bidder submitting the lowest Award Criteria and
otherwise responsive to all the requirements of the Contract Documents.

Alternates-Commission Discretion

Acceptance of any Alternates will be in the sole discretion of the Commission. The Scope or
Work for the Contract awarded pursuant to the Bid shall include all of the Work included in
the Total Base Bid and as described in the Contract Documents less, as determined in the sole
judgment of the Commission, the Scope of Work as described in Alternate #1 and/or
Alternate #2 and/or Alternate i#3.

The determination of the Commission to accept any Alternate or any combination of
Alternates shall be made after the bids are computed in accordance with the “Basis of Award”
{Article T, Section U) provision above and before the Scope of Work to be included in the
Contract is established and Contract award is made. The Commission may, after first
determining which is the lowest responsive Bid by a responsible Bidder, determine that it 1s
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in the best interest of the PBC and the User Agency to increase the Construction Budget
rather than accept any or all of the Alternates in the low bid.

Award Of Contract; Rejection Of Bids

The Bidder to whom the award is made will be notified as soon as practicable after the
Commission approves award of the Contract.

Upon award of Contract, the Commission will process the Contract for final execution.

The Commission reserves the right to reject any and all bids and to waive any informality in
bids received whenever it determines such rejection or waiver is in its interest.

Performance and Payment Bond and Insurance

. Each Bidder shall furnish proof of its ability to provide the bonds and insurance required by

the Contract with its bid. With respect to the payment and performance bonds, a letter from
the Bidder’s surety affinming the surety’s willingness to provide the Bidder’s bonds is
sofficient. With respect to the insurance, either a letter from the Bidder’s insurer, or a
certificate showing that the Bidder currently possesses the required coverage, is sufficient.

The insurance requirements for this project are as follows: The Contractor must provide and
maintain at Contractor's own expense, the minimum insurance coverage and requirements
specified below, insuring all operations related to the Contract. The insurance must remain in
effect from: the date of the notice to proceed until Substantial Completion of the project,
during completion of Punch List, as well as any time Contractor returns to perform additional
work regarding warranties or for any other purpose

a) Insurance To Be Provided By The Contractor
Workers’ Compensation and Employers Liability

Workers® Compensation Insurance, as prescribed by applicable law covering all
employees who are to provide a service under this Contract and Employers Liability
coverage with limits of not less than $500,000 each accident, illness or disease.

Commercial General Liability (Primary and Umbreila)

Commercial General Liability Insurance or equivalent with limits of not less than

5,000,000 per occurrence for bodily injury, persomal injury, and property damage
liability.  Coverage must include the following: All premises and operations,
products/completed operations (for minimum of two (2) vears following project
completion), explosion, collapse, underground, separation of insureds, defemse, and
contractual liability with no limitation endorsement. The Public Building Commission,
Board of Education of the City of Chicago and City of Chicago are to be named as
additional insureds on a primary, non-contributory basis for any liability arising directly
or indirectly from the work,

Subcontractors performing work for Contractor must maintain limits of not less than
1.006.000 per occarrence with the same terms herein.
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Automobile Liability (Primary and Umbrella)

When any motor vehicles {(owned, non-owned and hired) are used in connection with
work to be performed, the Contractor must provide Automobile Liability Insurance, with
Limits of not less than $2,000.000 per occurrence for bodily injury and property damage,
The Public Building Commission, Board of Education of the City of Chicago and City of
Chicago are to be named as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than
$1,000.000 per occurrence with the same terms herein.

Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contractors
Pollution Liability must be provided covering bodily injury, property damage and other
losses caused by pollution conditions that arise from the Contract scope of services with
limits of not less than $1,000,000 per occurrence. When policies are renewed or replaced,
the policy retroactive date must coincide with or precede, start of work on the Contract.
A claims-made policy, which is not renewed or replaced, must have an extended
reporting petiod of two (2) years. The Public Building Conunission, Board of Education
of the City of Chicago and City of Chicago are to be named as additional insureds on a
primary, non-contributory basis.

Professional Liability

When any architects, engineers, construction managers or other professional consultants
perform work in connection with this Contract, Professional Liability Insurance covering
acts, errors, or omissions must be maintained with limits of not less than $1.000.000.
When policies are renewed or replaced, the policy retroactive date must coincide with, or
precede, start of work on the Contract. A claims-made policy, which is not renewed or
replaced, must have an extended reporting period of two (2) years.

Bnuilders Risk

When Contractor undertakes any construction, including improvements, betterments,
andfor repairs, the Contractor must provide All Risk Builders Risk Insurance at
replacement cost for materials, supplies, equipment, machinery and fixtures that are or
will be part of the permanent facility. Coverage must include but are not limited to the
following: right to partial occupancy, collapse, water including overflow, leakage, sewer
backup, or seepage, damage to adjoining or existing property, debrs removal,
scaffolding, false work, fences, and temporary structures, faulty workmanship or
materials, and equipment stored off site or in transit. The Public Building Commission,
Board of Education of the City of Chicago, and the City of Chicago are to be named as
additional insureds and loss payees

The Contractor is responsible for alt Joss or damage to Public Building Commission, City
of Chicago and/or Board property at full replacement cost. The Contractor is responsible
for all loss or damage to personal property including but mot limited to matesials,
equipment, tools, and supplies owned, rented, or used by Contractor.
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b} Additional Reguiremenis

Contractor must furnish the Public Building Commission Procurement Department,
Richard J. Daley Center, Room 200, Chicago, IL 60602, original Certificates of
Insurance, or such similar evidence, to be in force on the date of this Contract, and
Renewal Centificates of Insurance, or such similar evidence, if any insorance policy has
an expiration or renewal date occurring during the term of this Contract. The Contractor
must sgbmit evidence of insurance to the Public Building Commission prior to Contract
award. The receipt of any certificate does not constitute agreement by the Commission
that the insurance requirements in the Contract have been fully met or that the insurance
policies indicated on the certificate are in compliance with all Contract requirements.
The failure of the Commission to obtain certificates or other insurance evidence from
Contractor is not a waiver by the Commission of any requirements for the Contractor to
obtain and maintain the specified insurance. The Contractor will advise all insurers of
the Contract provisions regarding insurance. Non-conforming insurance does not relieve
Coniractor of the obligation to provide insurance as specified in this contract,
Nonfulfillment of the insurance conditions may constitute a breach of the Contract, and
the Commission retains the right to stop work until proper evidence of insurance is
provided, or the Contract may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records
from the Contractor and/or its subcontractors at any time upon written request.

The insurance must provide for 60 days prior written notice te be given to the
Comrmission in the event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be bome by
Contractor,

The Contractor agrees that insurers waive their rights of subrogation against the Public
Building Commission, Board of Education of the City of Chicago, and the City of
Chicago, their respective Board members, employees, elected officials, officers, or
representatives.

The insurance coverage and limits fumished by Contractor in no way Hmit the
Contractor's liabilities and responsibilities specified within the Contract or by law.

Any insurance or self-nsurance programs maintained by the Public Building
Commission and the Board of Education of the City of Chicago and the City of Chicago
do not contribute with insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the
indemnification language in this Contract or any limitation placed on the indemmity in
thas Contract given as a matter of law.

If contractor is a joint venture or limited liability compény, the insurance policies must
name the joint venture or limited Hability company as a named insured.

The Contractor must require all subcontractors to provide the insurance required herein,
or Contractor may provide the insurance for subcontractors. All subcontractors are

16 JANUARY 2008




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

subject to the same insurance requirements of Contractor unless otherwise specified in
this Contract.

K Contractor or subcontractor desires additional coverage, the party desiring the
additional coverage is responsible for the acquisition and cost

The Public Building Commission maintains the rights to modify, delete, alter or change
these requiremnents.

- Upon approval by the Commission to award, and within five (5) days after being given
notice, the successful Bidder must execute and deliver to the Commission the Performance
and Payment Bond in the form included in the Contract Documents, and evidence of the
required insurance coverage.

. 'The Performance and Payment Bond shall be in the form provided herein, in the full mount

of the Base Contract Price and shall be security for the faithful performance of the Contract
and payment of all persons, firms, or corporations to whom the Contractor may become
legally indebted for labor, material, facilities or services of any nature, employed or used by it
in performing the Work. The current power of attomey for the persons who sign for any
suzrety company shall be attached to such bond. Such power of attorey shall be sealed and
cestified with 2 "first hand signature” by an officer of the surety. A facsimile signature will
not be accepted by the Commission. The Commission reserves the right to approve the
surety company.

. The failure of the successful Bidder to supply the required Performance and Payment Bond or

evidence of the required insurance coverage within five (5) days of notice, or within such
extended period as the Commission may grant based upon reasons determined sufficient by
the Commission, shall constitute a defanlt and the Commission may either award the Contract
to the next lowest responsible bidder or re-advertise for bids. The difference between the
amount of its bid and the amount for which a contract for the work is subsequently executed
may be charged against the Bidder, irrespective of whether the amount thus due exceeds the
amount of the bid security. If a more favorable bid is received by re-advertising, the
defaulting Bidder shall have no claim against the Commission for a refund. Because of the
difficulty of ascertaining the damage caused to the Commission, such sum shall be
considered liquidated damages and shall not constitute a penalty. The election by the
Commission to grant an extension to the period allowed for the bidder to provide an
acceptable performance and payment bond and/or evidence of insurance coverage shall not
entitle the bidder to an extension of time required to complete the Work.

. Order of Precedence of Components of the Contract Documents

1. The order of precedence of the components of the Coniract Documents shall be as follows:

a) Addenda, if any;

b) Standard Terms and Conditions For Construction Contracts (Book 2), and Standard
Terms and Conditions Procedures Manual; (Book 2A)

¢) Technical Specifications (Book 3) and Drawings:

d)} Project Information, Instructions to Bidders, and Execution Documents (Book 1);

e) Public Advenisement: and

) Performance and Payment Bond.,
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2. The foregoing order of precedence shall govern the interpretation of the Contract in all cases
of conflict or inconsistency therein, except as may be otherwise expressly provided by the
Commtssion.

Z. Protests

1. The bidder shall submit any protests or claims regarding this solicitation to the office of the
Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid
openmg date, a pre-award protest must be filed no later than ten (10) days after the bid
opening date, and a post-award protest must be filed no later than ten (10) days after the
award of the Contract.

2. All protests or claims must set forth the name and address of the protester, the Contract
number, the grounds for the protest or claim, and the course of action that the protesting party
desires that the Executive Director take.

AA. Licensing
In addition to all other applicable licenses and certifications, the general contractor is required to

submit a copy of its {Class A) General Contractor License issued by the Department of Buildings
of the City of Chicago.
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IV, PROPOSAL AND EXECUTION DOCUMENTS
A. Contractor’s Bid ey

The Contractor hereby acknowledges receipt of the Contract Docnizents for Contact No. J_f@
including, but not limited to, a) Project Information, Instructions To Bidders, and Execution Documents
(Book 1), b) Standard Terms and Conditions (Book 2), and Standard Terms and Conditions Procedures
Manual (Book 2A) c}, Technical Specifications (Book 3) , ), Plans and Drawings, and ¢). Addenda Nos.
none unless indicated here
P  2lifes
42  Pated &/26[of
#1 Dabld Mg (o &

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the
cost of the Work and with the requirements of the Contract, hereby proposes to furnish all labor, pecessary
tools, materials and other work necessary to perform and complete in a workmanlike manner the TYPE OF
WORK for PROJECT located at the Sile designated as required by and in strict accordance with the
Contract Documents for the Base Contract Price listed on the next page.

The agreement between the parties includes not only this instrument, but also the rermaining Contract
Documents as described in the Standard Terms and Conditions, and all of which shall be binding on the
parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of
the Work on the date set forth in the Notice to Proceed issued by the Commission and that it will complete
the Work within the time set forth in Part T “Project Information,”

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract Documents,
shall be fuli compensation tc the Contractor for having well and faithfully completed the Work, free and
clear of all claims, liens, and charges whatsoever, of any kind or nature, and in full compliance with the
Contract.

Payment for the Work will be made in the manner set forth in Book 2 the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any
agraement for a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give
the Comemission the right to terminate the Contract, or, at its discretion, to deduct from the Contract Price
or consideration the amount of such commission, percentage, brokerage, or contingent fees. This warranty
shall not apply to any commission payable by the Contractor upon contracts or sales secured or made
through bona fide established commercial or selling agencies maintained by the Contractor for the purpose
of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership interests have
been withheld; the information provided therein to the best of its knowledge is current; and the undersigned
proposes to furnish the insurance and the Performance and Payment Bond required by the Contract
Documents.
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BIP FORM
$SAMOUNT
WORK =
Y24 328100
ELECTRICAL SWITCH ALLOWANCE $175,000.00
CCTV EQUIPMENT ALLOWANCE $180,560.00
SITE WORK ALLOWANCE $261,100.00
COMMISSION’S CONTINGENCY FUND $500,000.00

ITO’I‘ALBASEBID Is 2.5, 444, 700

AWARD CRITERIA FIGURE (See Article V. Proposal Support Document, line 15, column

of Award Criteria Figure):

(QQ[)’) LJ H\&Qng

2OUA-TIS S
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ALTERNATES (if any are solicited by the Contract Docoments):

Accepted by
the
Cormmission

Yes No
=X

Alternate Description

Alternate #1 — (DEDUCT) stage curtains, stage rigging
and associated pipe supports, gym and stage Bordertight
light fixtures, lighting control equipment, and associated
wire, as outlined on the drawings and in Specification
Section 16555. Contractor to provide stage utility and
emergency light fixtures as indicated on the drawings,
and boxes, conduit and puil string only for the stage
lighting equipment.

Alternate #2 — (DEDUCT) At Corridor 1023, Corridor
2009, and Corridor 3007, in lice of terrazzo TER] as
outlined on the drawings and in Specification Section
09410, provide resilient tile flooring VCT-1 as outlined
on Sheet A13.0 and in Specification Section 09650. In
heu of terrazzo TER2 as outlined on the drawings and in
Specification Section 09410, provide resilient tile
Flooring VCT-2 as outlined on Sheet A13.0 and in
Specification Section 09650,

Alternate #3 — (DEDUCT) — In lieu of specified
Facebrick "A' as outlined on the drawings and in
Specification Section 04200, provide " Facebrick A (alt):
Sioux City Mission Pink Velour (Orange); 16" Utility, 3-
5/8"Hx3-5/8"Dx15-5/8"L". In leu of specified Facebrick
‘B’ as outlined on the drawings and in Specification
Section 04200, provide " Facebrick B (alt): Sioux City
Dakota Pink Velour (Red); 16" Utility, 3-5/8"Hx3-
5/8"Dx15-5/8"L".

21

Alternate Price

-$(280.000.00

-$(229,000.00)

150.00

JANUARY 2008




PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No, 1465

Site Work Allewance Schedule

Item
No.

Description of Work

Unit(s)

Unit Price

Loading, transportation and disposal of stockpiled
contaminated soil

Tons

$30.00

Excavation, loading, transportation and disposal of
contaminated soil

Tons

$45.00

Loading, transportation and disposal of stockpiled un-
suitable soil

Tons

$30.00

Excavation, Joading, transportation and disposal of
in-place un-suitable soil

Tons

$45.00

Load, place and compact on-site fill material from
stockpile

Cubic Yards

$8.00

Excavate, load, place and compact on-site fill
material

Cubic Yards

$11.50

Demolition, removal, transportation and disposal of
underground concrete footings and remmants. Paid to
1 foot below plan subgrade only.

Cubic Yards

$25.00

UST Removal (Tank < 5000 gal capacity),including
any 1 drum of sludge, all fluids within the tank,
excavation, transportation and disposal of
contaminated soil to 4 feet on each side of actual tank
dimensions, 2 feet below tank and associated backfill
to meet existing grade,

Each

$28,100.00

UST Removal (tank of 5000-10,000 gal capacity),
including any 1 drum of sludge, all fluids within the
tank, excavation, transportation and disposal of
contaminated soil to 4 feet on each side of actual tank
dimensions, 2 feet below tank and associated backfill
to meet existing grade.

$44,000.00

10

UST Removal (Tank of > 10,000 gal capacity),
including any 1 drum of sludge, all fluids within the
tank, excavation, transportation and disposal of
contaminated soil to 4 feet on each side of actual tank
dimensions, 2 feet below tank and associated backfill
to meet existing grade,

$55,000.00

11

UST tank shidge removal and disposal (55-gallon
drum)

Drums

$350.00

12

Bulk UST puimp owt (Liquids)

Gallons

$0.50

13

Waste characterization sample analysis for disposal
authorization for soils removed under Allowance
Schedule

Sample

$1,500.00

22
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. 14 | Obtain MWRDGC discharge permit for Buik disposal Each $1,500.00

of contaminated liguid

15 | Contaminated water - hauling and disposal of drums Drums $300.00

16 | Pumping, transportation and disposal of contaminated Gallons $0.50
water - bulk disposal

17 | Pumping and disposal of contaminated water - bulk Gallons $0.15
disposal by MWRDGC Permit

18 | Furnish, place and compact base matenial CA-1 Ton $20.00

19 | Load, place and compact on-site base material CA-1 | Cubic Yards $12.00

20 | Furnish, place and compact aggregate material CA-6 Ton $18.00

21 | Excavate, place and compact on-site aggregate Cubic Yards $13.00
material CA-6

22 | Furnish, place and compact drainage matetial CA-7 Ton $21.00

23 | Excavate, place and compact on-site drainage Cubic Yards $12.00
material CA-7

24 | Fumish and place geotextile filter fabric Square Yard $2.70

25 | Site Survey - Survey crew for verification of Each $2,000.00
excavation and backfill guantities

26 | Street restoration per CDOT - 1-1/2 inch Asphalt Square Yard $163.00

. Binder Coarse and 1-1/2 inch Asphalt Surface Coarse.

Less than 100 Square Yards

27 | Street restoration per CDOT - 9-inch PCC Base Square Yard $215.13

Course, 1-1/2 inch Asphait Binder Coarse and 1-1/2
inch Asphalt Surface Coarse. Less than 100 Square
Yards.

Total Allowance Fand = _$261,100.00
Notes:

1. All work associated with the above Allowance Schedule shall be approved in
writing by the Authorized Commission representative prior to proceeding.

2, Authorized Additional Excavation and replacement material will be paid for in
accordance with the above Allowance Schedule.

3. Authorized Additional Excavation means excavation helow subgrade elevations
as provided i the plans and specifications due to the presence of unsuitable soil
matenals as determined by the Awhorized Commission representative.

4. The Unit Prices in this Allowance Schedule include all overhead and profit.

5. Allunused portions of the Allowance Funds must be returned to the Commission
in the form of a deductive change order prior to Final Completion and acceptance
of the work,
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B. Acceptance of the Bid

IN WITNESS WHERECF, the parties hereto have caused this instrument to be execnted in two {2) original
counterparts the day and year first above written.

s g
Séerddly. O

CONTRACTING PARTY
(Print or type names underneath all signatures)

e miuze Conractors, inse 1624 Oolomal by | Tuyeeness, e

Contractor Name Address 7 oth©7]
KaCo >
By . President
< Title of Signatory
. _- L 6} Secretary
_ <prone Willes Title
: CORPORATE SEAL

Ifa Partnership:
Pariner Address
Partner Address
Partner Address
If a Sole Proprietorship:
Signature
NOTARY P/BLIC - |
Eox o Uniol O
Subsgribed gnd W to Wefore fne on this dayof 0 h

A~} (SEAL)
NotarBeblit-3gature

Commission Expires: ___{ l?r’) ICJC'\

OFFICIAL SEAL

LAURIE LABECK _
NOTARY PUBLIC - STATE OF ILUNQIS !
WY COMMISSICN EXPIRESN 109
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C. Corporate Resolution (if a Corporation)

I, the indersigned, DO HEREBY CERTIFY that the following is @ complete, true and cormrect copy of
certain preambles and resolutions of the board of directors of
k2. Miice NTRAC+/2RS, e _

a corporation duly organized and existing under the laws of the State of _ F Lliadoi S and
authorized to do business in the State of IMinois, which resolutions were duly adopted at a duly called
meeting of said board held on 20 , 8 quorum being present, and are set
forth in the minutes of said meeting; that T am the keeper of the corporate seal and of the minutes and
records of said corporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation subimitted a bid, dated IARCH=  &F 2068 16 the Public
Building Commission of Chicago, for Contract No. § Y4 LS of said Commission;

NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the seeretary or
assistant secretary of this corporation be, and they are bereby, authorized and directed to execute contracts
for and on behalf of and under the name and seal of this corporation; and

- BE IT FURTHER RESOLVED: Thai the aforesaid officers of this corporation be, and they are hereby,

anthorized and directed to execute and deliver to the Commission, fer and on behalf of this corporation,
such other and all documents as may be necessary or pertinent to a coniract, and to do and perform any and
al) other acis relative thereto.

ITFURTHER CERTIFY that tke following-named persons are the officers of this corporation duly gualified
and now acting as such:

President: \(le £ MiL£e

Vice President: :S-Am el l 4end 0~J
Secretary: S s And M HLER.
Treasurer: k& VTH R« MTiLlER_
Assistant Secretary: ] /U [ A‘

IN ?%Eé‘s Rw hereunto subscribed m and affixed the seal of said corporation,
hi & _ day\of .20 _4?‘”“

o

- Secgeary
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1 CANVASSING FORMULA

2 _ T
3 IUNE1 BASE BiD, IN FIGURES $25,444,700
4

5 LINE2 % OF THE TOTAL JOURNEYWORKERS HOURS THAT THE GENERAL 0.5
8 ICONTRACTORS PROPOSES TO BE WORKED BY MINORITY JOURNEY-

7 WORKERS DURING THE TERM OF THE WORK ORDER(MAXIMUM FIGURE .50}

8

g

10 _LINE 3 MULTIPLY LINE 2 BY LINE | BY 0.04 $508,854
11 |%

12 _LINE4 "% OF THE TOTAL APPRENTICE HOURS THAT THE GENERAL CONTRACTOR 05
13 PROPOSES TO BE WORKED BY MINORITY APPRENTICES DURING THE TERM

14 OF THE WORK ORDER. (MAXIMUM FIGURE .50)

15

16 _ _

17 _LINES MULTIPLY LINE 4 BY LINE 1 BY 0.03

18 $381,671
19
20 LINE® [% OF THE TOTAL LABORER HOURS THAT THE GENERAL CONTRACTOR 05
21 PROPOSES TO BE WORKED BY MINORITY LABORERS DURING THE TERM
22 OF THE WORK ORDER (MAXIMUM FIGURE .50}
23
24 |LINE7 IMULTIPLY LINE 6 BY LINE 1 BY 0.01 $127,224
25
26 |LINES % OF THE TOTAL JOURNEYWORKER HOURS THAT THE GENERAL 0
27 CONTRACTORS PROPOSES TO BE WORKED BY FEMALE JOURNEY- -
28 AWORKERS DURING THE TERM OF THE WORK ORDER.(MAXIMUM FIGURE .10
29 '
30 [LNED ULTIPLY LINE 8 BY LINE 1 BY 0.04 $0
31
32 _[LINE 10 I% OF THE TOTAL APPRENTICE HOURS THAT THE GENERAL CONTRACTOR 0
33 PROPOSES TO BE WORKED BY FEMALE APPRENTICES DURING THE TERM
34 OFTHE WORK ORDER (MAXIMUM FIGURE .10)
35 —
36 [LINE 11 ULTIPLY LINE 10 BY LINE 1 BY 0.03 $0
37

% OF THE TOTAL LABORER HOUR 1HAT THE GENERAL CONTRACTOR
as _ PROPOSES TO BE WORKED BY FEMALE LABORERS DURING THE TERM OF
LINE 12 THE WORK ORDER (MAXIMIUM FIGURE .10} 0

39
40 _[LINE13 | "|MULTIPLY LINE 12 BY LINE 1 BY .01 $0
41
42 RINE 14 SUMMATION GF LINES 3, 5,7, 9, 11, and 13 $1,017,788
43
44 LINE 18 SUBTRACT LINE 14 FROM LINE 1 $24,426,912
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. Y. PROPOSAL SUPPORT DOCUMENTS
A. Basis of Award (Award Criteria)

To promote the intended goal of economic opportunity and maximize the use of minority personnel on this
project, the Public Building Commission of Chicago has established the Award Criteria formuia for the
purpose of evaluating proposals and awarding the contract. A contract in the amount of the toial Base Bid
or Base Confract Price will be awarded (o the responsible bidder with the lowest Award Criteria Figure.
The Public Building Commnission of Chicago reserves the right to check aft caleulations for accuracy. The
fulfillment of the Award Criteria does not abrogaie the responsibilities of the Contractor to comply with
federal and state requirements under the Equal Employment Act and the fllinois Human Rights Act.

1. Instructions

The Bidder shail complele the Award Criteria Formula and transfer the final Award Criteria Figure - Line
15 to the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for
rejection of the Bidder's proposal. The successful bidder will be held responsible for adhering to the
figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the formmula shall not be greater than fifty percent (50%) in each category for the sole
purpose of determining award of the contract. Similarly, lines 8, 10 and 12 shall not be greater than ien
(10%) percent in each category for she purpose of award criteria only. The fifty percent (50%) and ten
percent (10%) goals are not intended to restrict the total number of minority and female employees to be
vsed on the project, but only 10 establish limiting figures for use in the formula. Journeyworker includes
journeyworkers from the major irades Hsled herein, and the temnsters. Watchmen and custodial workers
are not creditable in the formula.

. 2. Awand Criteria Formula
| Line 1. Base Bid, in figores
I
Line 2. Percentage of the Journeyworkers hours that the Contractor

proposes to be worked by minority Joumeyworkers during
construction of the project. (Maxirmm figure 0.50)

Line 3. Muitiply Line 2 by Line 1 by 0.04

Line 4. Percentage of total Apprentice hours that the Contractor
proposes to be worked by minority Apprentices during
construction of the project. (Maximum figure 0.50)

Line 5. Multiply Line 4 by Line 1 by 0.03

Line 6. Percentage of the total Laborer hovrs that the Contractor
proposes to be worked by minority Laborers during
construction of the project. (Maximum figure ¢.50)

Line 7. Multiply Line 6 by Line 1 by 0.01

Line 8. Perceniage of total Journeyworker hours that the Contractor
proposes to be worked by female Journeyworkers during the
construction of the project. (Maximum figure (.10}

Line 9. Multiply Line 8 by Line 1 by 0.04

26 JANUIARY 2008 |




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

Line 10. Percentage of total Apprentice hours that the Contractor
proposes i0 be worked by female Apprentices during
construction of the project. (Maximum figure 0.10)

Line 11. Multiply Lioe 10 by Line 1 by 0.03

Line 12. Pereentage of the total Laborer hours that the Contractor
proposes to be worked by female Laborers during
construction of the project. (Maximum figure 0.10)

Line 13, Multiply Line 12 by Line 1 by 0.01
Line 14, Summation of Lines 3, 5,7, 9, 11, and 13
Lice 15. Subtract Line 14 from Line I {= *Award Criteria Figure™)

Award Criteria Figure (Insert Line 15 of Award Criteria Formula): $

3. Community Hiring Bonuses

In order to enconrage maximum employment of interested and available residents of the project community
on this project, the following bonus calculations shall apply:

a) In calculating the hours worked by minority and women jowmeyworkers, apprentices, and
laborers under the Award Criteria set out in Part V.A. “Basis of Award (Award Criteria),” al)
hours worked by minority and women journeyworkers, existing apprentices, and laborers who
are residents of the project commmnity shalt be mulliplied by 1.5.

b) In calculating the hours worked by minority and women apprentices under the Award Criteria
set out in Part V “Proposal Support Documents,” all hours worked in new apprenticeships by
minority and women apprentices who are residents of the project community shall be
multiplied by 2.0,

Definjtions

“Actual residents of the City of Chicago” shall mean persons domiciled within the City of Chicago.
The domicile is an individual's one and only true, fixed, and permanent home and principal
establishment.

“Residents of the project community” shall mean persons domiciled within the project area as
designated by the Executive Direcior.

“New Apprenticeship” shall mean an apprenticeship begun for a person who has not held an
apprenticeship card within ninety (90) days prior to beginning the project.

4. Liguidated Damages

The Coniractor hereby consents and agrees that, in the event that it fails to comply with each of the
minimum cormmitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria
Formula, covering minority and female Journeyworkers, apprentices, and laborers respectively, the
following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 30, or 12 of the
Award Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage
assigned will be deemed 1o exist. For any net deficiency in each category, the following amounts shall be
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. deducted as liquidated damages from monies due the Contracior and the Contract Sum modified
accordingly:

a.) For each full one (1%) percent deficiency of minority Journeyworkers not utilized — four
cents per each hundred dollars of the base bid calculated as follows:

Line | x 04
100

Each one (1%) percent deficiency toward the goal for female Journeyworkers (Line 8) shall |
be calculated in the same way.

b.} For each full one (1%) percent deficiency of minority apprentices not utilized — three cents
pet hundred dollars of the base bid calculated as follows:

Line 1 x 03
100

Each one (1%) percent deficiency toward the goal for female apprentices (Line 10) shall be
calculated in the same way.

c.) For each one (1%) percent deficiency of minority laborers not utilized — one cent per each
hundred deollars of the base bid calculated as follows:

Line 1 x 01
100

' Each one (1%) percent deficiency toward the goal for female laborers (Line 12) shall be
caleulated in the same way,

d.) Liquidated damages, if any, will be calcutated for the first pay requests reflecting fifty percent
(50%) completion, seventy-five percent (75%) completion, and ninety percent (90%)
completion, respectively, based upon the Contractor’s pay request together with all attendant
certified payrolls and other required documentation of minority and women employment. The
accrued liquidated damiages and interest will be added 1o the retention provided elsewbere in
this contract. The amount of liquidated damages duve to the Commission under this provision
will bear compound interest at the rate of 5% per annum, compounded monthly from the date
of the Notice (o Proceed to the date of approval of 2 deductive change order for liquidated
damages. Should the total amount of liquidated damages due under all provisions of this
contract exceed the amount of the Commission’s retainage, compound interest on the amount
over and above the retainage will continue to acere until the entire amount of liquidated
damages and compound interest is paid to the Commission,

¢.) The Commission is aware that certain subcontract agreemenis under this contract may rFequire
subcontractors to contribute to payment of liquidated damages assessed under this provision.
Should enforcement of subcontract lHquidated damages provisions result in an aggregate total
of subcontractor liquidated damages greater than the liquidated damages assessed hereunder
against Contractor, then Coniractor must pay the excess pro rata as a bopus to each
subcontractor exceeding its subcontract commitments for minority or women employment, or
both.

5. Reporimg

In accordance with this commitment, the Coniractor must submit both the Contractor's Payrell Record
Form and the Contractor’s Recapitulation of Minority and Female Worker Hours and Percentages Form on
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a monthly basis.  All Subcontractors shall be listed on the Contractor’s Recapituiation Form whether active
or not. For the purpose of this report, the following group categories will be used:

a) The classification "White” includes person of Indo-European descent.

b.) The classification "Black” or "African-American” includes persons having oripins in any of the
black racial groups of Africa.

¢.) The classification "Hispanic™ includes persons whose origins are from Mexico, Puerto Rico, Cuba,
Central or South America, the Caribbean Islands or other Spanish culture or origin, regardless of
race.

d.} The classification "Native American" includes persons who are Native Americans by virtue of
tribal association,

e.) The classification "Asian-Pacific" includes persons whose origins are from East Asia, Southeast
Asia, the Pacific Islands or the Indian sub-continent.

£) The classification "Other” inchudes qualified individuals with disabilitics who meet legitimate
skill, experience, education or other requirements of employment positions held or sought and
who perform the essential function with or without reasonable accommodation and other groups or
other individuals found by the Public Building Commission of Chicago to be socially and
economically disadvantaged and 1o have suffered actual racial or ethnic discrimination and
decreased opportunities to compete in Chicago area markets.

6. Major Trades
Asbestos Workers Operating Engineers
Boiler Makers Painters
Bricklayers Pile Driver Mechanics
Carpenters Pipe Fitters/Steam Fitters
Cement Masons Plasterers
Electricians Plumbers
Elevator Construction Roofers
Glaziers Sheet Metal Workers
Mechanists Sprinkler Fitters
Machinery Movers Technical Engineers
Omamental Iron Workers Tuck Pointers
Lathers

For approval of other trades for consideration in the Award Criteria Formula, written approval should be
requested from the Commission.

7. Trade Patticipation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures
supplied in the Award Criteria Formula. It is understood that these figures are estimates only and are not to
be considered as limiting in any manner actval participation on the project.

Anticipated levels of minority participation, 10 be expressed as percentages, must be supplied for each
trade, whether attributable to the Contractor’s work force or any Subcontractor which will be active on this
project.
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Y1. ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit Of Noncollusion

STATE OF ILLINOIS i
} 88
COUNTY OF COOX

L__\)(lm;' ,& \ MA vﬂ? , being first duly sworn, deposes and says that:

(D He/She is

\/ (e Q(?’\l_&-;f\%‘

(Owner, Partner, Officer, Representative or Agent) of

K2 Uiller Montaders, The

bl

the Bidder that has submitted the attached Bid;

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid;

(3 Such Bid is genuine and is not a collusive or sham bid;

{4) . Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees, or
parties in interest, including this affiant, has in any way colluded, connived, conspired, or agreed, directly
or indirectly, with any other Bidder, firm, or person to submit a collusive or sham bid in connection with
the Contract for which the attached bid has been submitted or to refrain from bidding in connection with
such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm, or person to fix the price or prices in the
attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price of
any other Bidder, or to secure through any collusion, conspiracy, connivance or untawful agreement any
advantage against the Public Buikting Comumission of Chicago or any person interested in the proposed
Contract; and

(5 The price or prices quoted in the attached Bid are fair and proper and are not wintad by any
collusion, conspiracy, connivance, or un[x$ful agreement on the part of the Bidder or any of ils agents,
representatives, owners, employees, or phriies ip-jnterest, incinding this affiant.

T is not barred fiom biding as a resclt of having violated MMinois Criminal Code, 720
ILCS 5/33E-3 (Bid-rigging), 720/1L.CE $33E4 (Bid rotating) or the Prevailing Wage Act, 30 ILCS
570/0.0} throu 570!7

&

AP
(Title) 3 QFFICIAL SEAL

m—— O | ' omavhﬁgﬁf Is'ﬁgé%}é ILUNOIS
I : Nw COMMISSION EXPIRES:01/2009
g

s
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. SCHEDULE B - Joint Venture Affidavit
(1of3)

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, o written
Jjoint venture agreement among the MBE/WBE firms should be submitted. Each MBE/MWBE joint venturer
must also atiach a copy of their current certification letter.

1. Name of joint venture

2. Address of joint venture

3. Phone number of joint venture

4. ldentify the firms that comprise the joint venture

A. Deseribe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly defined
portion of work™ must here be shown as under the responsibility of the MBE/WBE firm.}

. B. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint
. ventorer.

3. Nature of joint venture's business

6. Provide a copy of the joint venture agreement.

7. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? %

8. Specifyasto:
A. Profit and loss sharing . %
B. Capital contributions, inchiding equipment %

C. Other applicable ownership interests, including ownership options or other agrecments which
restrict ownership or control,

D. Describe any loan agreements between joint venturers, and identify the terms thereof,
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. SCHEDULE B - Joint Venture Affidavit (2 of 3)
9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals
(and their titles) who are responsible for day-to-day management and policy decision making,
including, but not limited to, those with prime responsibility for:

A. Financial decisions

B. Management decisions such as:

1)  Estimating

2)  Marketing and Sales

3} Hiring and firing of management personnel

4y Other

€. Purchasing of major items or supplies

D. Supervision of field operations

E. Supervision of office personnel

F. Describe the financial controls of the joint venture, e.g., will a separale cost center be established;
which venturer will be responsible for keeping the books; how will the expense therefor be
reimbursed; the authority of each joint venturer to commit or obligale the other. Describe the
estimmaled contract cash flow for each joint venturer.

G. State approximate number of operational personnel, their crafi and positions, and whether they
will be employees of the majority firm or the joint venture.

10. Please state any material facls of additional information pertinent (o the control and structure of this
joint venture.
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SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND
INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE
TERMS AND OPERATIONS OF GUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF
CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN
ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND
EXAMINATION OF THE BOQKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE
OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED
REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE
GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR
INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Nete: If, afier filing this Schedule B and before the completion of the joint venture's work on this Contract,
there is any significant change in the information submitted, the joint venture must inform the Public
Building Commission of Chicago, either directly or through the General contractor if the joint venture is a
subcontractor.

Name of Joint Venturer

Name of Joint Venturer

Signature Signatore

Name Name

Tite Title

Dale Date

State of County of State of County of

On this day of 20 On this day of .20
before me appeared (Name) before me appeared (Name)

to me personally known, who, being duly swomn,

did execute the foregoing affidavit, and did state
that he or she was properly authorized by
{Name of Joinl Venture)

to me personally known, who, being duly sworn,
did execute the foregoing affidavit, and did state
that he or she was properly authorized by

{Name of Joint Ventore)

o execute the affidavit and did so as his or her
free act and deed.

to execute the affidavit and did so as his or her
free act and deed.

Notary Public

Commission expires:
(SEAL)

Notary Public

Commission expires:
(SEAL)}
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1463

O

SCHEDULE C - Letter of Intent from MBE/WBE
To Perforn As
Subcontractor, Subconsultant, and/or Material Supplier {1of2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE

Mame of Project: . P
prejos umber: V2H0 D
FROM: ‘/

Asc iwsvinhon ¢ Amf@&’; s 1o S Mg, Y WBE_._._
{Name of MBE or WBE)
TO:

3 G Public Building Commission of Chicago

(Name of Geperal Biddes) .

The undersigned intends to perform work in connection With the lbov:&yvd project as (check oneY:

2 Sole Proprietor __________aCmpﬂﬂﬁm‘l
a Parmership _________.aJuimeture _
u Themm%smusofthamdmsigmdiswnﬁrmdbytheaaachadumrof&niﬂcaﬁnn,d‘amd
72 " In aidition, In the case where the updersigned is & Joint Venture with a

on-MBE/WEE firm, a Scheduls B, Joint Venture AffidaviL, is provided.

The undersigned is prepared 1o provide the following described services of supply the following desesibed ©
goods in commection with tbe above-named project. . :

SPhrr—fa prathe ff—mf_—f?mm

¥ v r4 {

e

Fhe abovedescrdbed sevices or goods are offcred for the following price. with terms of payment a5
stipulated in the Coptract Documents. :
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PUBLIC BULLDING COMMISSION OF CHICAGO
Contract No. 1465

SCHEDULE C - Letter of Intent from MBEWBE
To Perfotto As
Subcontracter, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items thal are partial pay jtems, specifically deseribe e work and subcontract dollar
amount:

If more space is needed o fultyduaibemehmBJWBBﬁm'Spmposed scope of work and/or pryment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS .

__a__ 6 of the doDar vatue of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
_é’___, % of the dellar value of the MBE/WBE subcontract will be sublet 1o MBE/WBE contractoss.

1f MBE/WBE subcontracior will oot be sub-subcontracting any of the work described in ihkis Schedule, a
zero (0) must be filkd in sach tlank above. X more than 10% percent of the value of the MBE'WBE

subeontractor's scope of work will be sublet, a brief explanation snd deseription of the work 10 be suble
must be provided.

The vodersigned will enter into 3 fonmel agreement for the above wark with (he General Bidder,
conditioned upan its execntion of  contract with the Public Bullding Commissio of Chicago, and will do
<0 within five (5) working days of receipt of 2 nokice of Contract awaed froppthe Commission.

Phone
IF APPLICABLE:
By:
Joint Venture Partner (Frint) Signature
Date Nare (Print)
: MBE WEE ____ Non-MBE/WBE ___
Phone

% JANUARY zuoq
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of Chi
ggﬁard Mmll)g:ley, Mayor

Diepartment of
Procorement Services
Monlel M. Guyles -

Chief Procuresent e

City Hall, Roar 463
121 North LaSaile Street
Chicago, Nlinois 60602

{312 7444900

{312} 7442099 (TTV}

bietp:/hwrew.civyofchicage. org

S12TA4PETT

Uept of P‘ro'c‘irremenk

DEPY OF PROCURMERT 02918 a.m. 3-40-2008 1

February 1, 2008

_Alfonso Castro, President .
. ASC Insulation, Fireproofing and Supplies, Inc.

607 Church Road
Eigin, IL 80123
Annual Certificate Expires: June 1, 2009
Vandor Number: 1046798
Dear Mr. Castro:

We are pleased io inform you that ASC Insulation, Fireproofing and Supplies, ing,
has been certified as a Minority Owned Businsss Enterprise (MBE) by the City of
Chicago. This MBE cerification is valid unitil June 1, 2013; however your firm must
be re-validated annually. Your fimm's next annual validation is required by

June 1, 2009,

As a condition of continued certification during this five year period, you must file 2 No-
Change Affidavit within 60 days prior to the annual expiration. Failure fo file this
Affidavit will result in the termination of your certification. Please note that you muat
include a copy of your most current Foderal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or control of your firm or
any other mattars or facts affecting vour firm's eligibility for certification whenever the
changes ocouy,

The City may commence action to remove your fimn's eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the Cily in any inguiry or investigation. Removal of eligibility
proceduras may also be commenced i your firm is found to be invalved in bidding or
contractual iregularitios,

Your firm’s name will be listed in the City's Directory of Minority Business Enterprises .

and Women Business Enterprises in the specially areafs) of:
Insulation of Fireproofing Materials; Firaproofing Services

Your firm's participation on City contracts will be credited only toward MBE goals in
your area(s) of specially. While your participation on City contracts is not limited to
your specialty, credit toward MBE goals will be given only for work done in the
specialty category.

Thank you for your continued intersst in the City's Minority and Women Business
Enterprise Programs.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

SCHEDULE C - Letter Of Intent From MBE/WBE
To Perform As
Subcontractor, Subconsultant, and /or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID

Name of Project: _ MARK T. SKINNER ELEMENTARY SCHOOL

Project Number: 1465

FROM:

Meranjil Landscaping Corporation MBE X WBE

(Name of MBE or WBE)

TO: KR MILLER and Public Building Commission of Chicago.
Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):
a Sole Proprietor X a Corporation
a Partnership a Joint Venture
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification dated
August 21, 2007. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE
firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described
goods in connection with the above-named project.

Landscaping

The above-described services or goods are offered for the following price, with terms of payment as
stipulated in the Contract Documents,

37237, O3 7=

MARK T. SKINNER ELEMENTARY JANUARY 2008




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

SCHUDLE C — Letter of Intent from MBE/WBE
To Perform As
Suhcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subeontractor dellar
amount,

I more space is needed to fully describe the MBE/WBE firm’s proposed scope of work any/or payment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % OF THE DOLLAR VALUE OF THE MBE/DBE SUBCONTRACT WILL BE SUBLET TO NON-MBE/DBE CONTRACTORS.

0 % OF THE DOLLAR VALUE OF THE MBE/DBE SUBCONTRACT WILL BE SUBLET TO NON-MBE/DBE CONTRACTORS.

IF MBE/DBE SUBCONTRACTCR WILL NOT BE SUB-CONTRACTING ANY OF THE WORK DESCRIBED IN THIS SCHEDULE, A

ZERO (0) MUST BE FILLED IN EACH BLANK. ABOVE. IF MORE THAT 10% PERCENT OF THE VALUE OF THE MBE/DBE
SUBCONTRACTOR"S SCOPE OF WORK WILL BE SUBLET, A BRIEF EXPLANATION AND DESCRIPTION OF THE WORK TO BE SUBLET
MUST BE PROVIDED,

THE UNDERSIGNED WILL ENTER INTO A FORMAL AGREEMNT FOR THE ABOVE WORK WITH GENRAL BIDDER, CONDITIONED
UPON ITS EXECUTION OF A CONTRACT WITH THE PUBLICE BUILDING COMMISSION OF CHICARO, AND WILL DO $O WITHIN FIVE
(5} WORKING DAYS OF RECEIPT OF A NOTICE OF CONTRACT AWARD FROM L4g N

MERANJIL, LANDSCAPING
NAME OF MBE/DBE FIRM (PRINT}

21292008 __EDWARD I. LOVELACE
DATE NAME (PRINT}

PHONE __ 708-757-6309

IF APPLICABLE:
BY:
JOINT VENTURE PARTMER (PRINT)
SIGNAGURE
DATE
MNAME (PRINT)
Phone MBE WBE  NON-MBE/WBE___

January 2008




@3/84/2808 10:11 3124253770 . PAGE @1
%'ﬂ Landscaping II INC, R
L Bid Proposal
1104 Abbot Lane
“We Make Green" Date Estimate #
Jniversity Park, IL. 60466 3/29/2008 23
TOB-757-6309 Fax:312-425-3770
. 2
733 Al Macihges AV
g e Y0
G e Gz5-© §0°
I
Project MBE/DBE CERTIFIED
Mark T. Skinner Elomentary School
Description Qty Unit Price Total -
Black Ch@kebeﬂy 3a" oG 45.00 4,050,600
Astor-White Aster 4% Plug . _ 1,245 395 491775
Carex Glauga Blue Sodgoe 3™ Plug 589 _ 395 2,326.55
New Jersey Tea 3 gal. _ 225 30.00 - 6,750.00
Biuc Beeoh 4" Cal, Eoch 7 650.00 4,550,00
_‘omelian Cherry Dogwoed 4" Cal, Each 5 650.00 : 3,250.00
Bowles Golden Scdge 4™ Plug : 500 375 1,875.00
White Turtlehead<Chelone Glabra 4" Plug 1,246 3.95 49170
Comman Hackberry 4" Cal. Each 5 895.00 4,475.00
Grass: Deschenmpsin Cespitosa-Tufted Hair Grass 4" Plug {56 395 - 616.20
Low Big Leaf Wintcrerocper 24"/2 gal, 57 1R00 2,166.00
Shademaster Thornless Honeylocust 47 Cal. Each 7 895,00 6,265.00
Prairie Smoke 1 gal. pot 25 15.00 .. 373.00 ;.
Hypericum Kalminsym-Kaim's 5t Johnswort 24" B&ER 630 32.00 - 20,800.00 -
Hakonechlod 4" Plug _ 500 395 1,.975.00_,
- | Henry's Gamet Virginia Sweetspire 5 gal. pot 49 3g.q0 1,862,00"
Picta Kerria 24" B&B 188 3s8.00 7,144.00
Northern Blazenstar 1 Gal, 37 _ 15.00 "~ 555,00
Liriodendron Tulipifera-Tuliptres Poplar 4" Cal Tach 1 %95.00 895.00
Prairiefire Crahapple 4" Cal, Each 3 895.00 2,G85.00 -
Northom Sea Onks 4° Plug 156 - 385 616.20
Marsh Phlox 12" Plug ' 156 7.55 1.2401.20
Quercus Imbricariz - Shingle Oak 4" Each B&RB 3 895.00 2,685.00
Swamp White Qak 4" Bach B&B ' a4l 895.00| 3,580.00
Northernt Red Oak 4™ Cal. Each B&B 3 895.00 447500
Gro-Low Sumac-Rhus Arematica 5 Gal. Bach : 769 34,00 26,146, of
Rudbeckia-Blacl Eyed Susan 12" Plug Each : 489 7.95 4, 582 55
Red Meidland Rose 3 gal./#1 grade pot 629 34.00 . 2] .386 00
Prairie Dropsead-Sporobolus Heterolepis 4¥ Plugs 1,246 495 6,167.70
Grass: Indian Grags 4" Plug 1,245 395 4,921.70
Chenault Coralberry 5 81 pot N 38.00 ) . 798.00
Sterfing Sitver Lindens 4" Cal, Bach 5 895.00 5,370.00
Spreading Yew 24" BB ' ' 54 56.00 3,024.00
"We Make Green” :
Total

FPage 1




August 21, 2007

Ceer Mr, Lovelace:

Wemmmmmmmumqnmmmsmmmm
cartifiad au @ MIBE by the City of Chicago. This MBE certficalion ls velii unil Janusry
1, 2013; however your fim muat be re-valiated annually. You' firn's next anoual
vafidation is recquired by Jeissery 3, 2008,

As & condition of continued cerlification during this five year period, you et e a No-
cwmmwmmuhmdw Falure o e this
Affidavit will resul! in the termination of yeur certification. Please nute that you must
Include » copy of your most current Fedaral Corporate Tax Retum. You must
aiso notify the Gty ¢f Chicego of any changes in ownership or cantrol of your firm or
mmm«hm.mwummenmwmm

The GHy may commencs action 10 rmove your fim's elighbiiity i you tall to notify ys of
any changes of facts affecting your Smys certifiaation or if yolr firm cthorwise falis to
. coopersta with the Cly in sny Inquky or investigation. Removal of eligiblity
i womummhmiwﬁmhmdhhmhbﬂdlmﬂ

contractual

Your fimt's name will be listad In the City's Direcioty of Minarity SBusinass Enterprises
and Women Business Entespriess in the spacially areals) of:

Landscape Services; Tras Trimming and Pruning Servicos

PP ' Your firm's participation on City contracts wil be credited only fowsard MBE goals In

y your atea(s) of spacialty, MWMNGHMBMWw
' your specialty, credit tward goals Wil ba given ortly for work done in the

mmufwwmmmuthmmmmwmew
Programs.

7 L ~ BRELVESELP 85:@T1 L@el/1Z/99
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FUBLIC BUILDING COMMISSION OF CHICAGO
Conuact No. 1485

O SCHEDULE C - Letter of Intent from MBE/WBE
. To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE

DWITHB]D
demmwm&ﬁzélﬁdﬂﬂhéqw

Project Number:

FROM:

Ut (‘Auuzk (s Tacahonys MBE_\/ __WBE____ _

(Mame of MBE or WBHE)
TO:

“

- = Public Building Commission of Chicago
{Nam¢ of General Bidder) . .

The undersigned intends to perform work in conpaction with the above-referenced project as (vheck one);

a Sals Proprictor —_ 2 Corporation
2 Partneyship —_ aloint Venmre
U The MBE/WBE status of the oadersigned is confirmed by the attached Letter of Certification, dated

. f§ 200 . In addition, in the case whers the undersigoed is a Joint Venture with &
non-MEE/WE ﬁrm,aSohedu!eB Jo:mVenmAfﬁdmlsmvided

The wrdersigned is prepared to provide the following described services or supply the following described
goods in conpetticm With the above-namel projoct.

e Coelorr

The sbove-described services or poods are offered for the following price, with terme of payment es
stipulated in the Coptract Documents.

o
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1465
C) SCHEDULE C - Letter of Intent from MBE/WEBE
To Perform As
Suhcontractor, Snixonsnliant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

FPor any of the above itexns thet sre partial pay items, specifically describe the work and sebcontract dollar
armogt;

T more space iz needed to fally desaibe the MBE/WEE finm's proposed scope of work and/or payment
scheduls, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS .

,_@ % of the dollar value of the MBE/WBE subcontract will be sublet 19 non-MBE/WBE conlractors.
i % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WEBE contractors.

If MBE/WEBE sobcontractor will not be sub-sybeontracting any of the werk described in this Schedule, a

zezg (0} must be filled in each blask sbove. If more than 10% percent of the value of the MBE/WBE

subcontracior's scope of wotk will be sublet, a brief explanation #d description of the: work to be sublec
ranct be provided.

conditioned upon i execution of 2 conract with the PubHe Building Cormnission of Chicage, and will do
so within five (5) werking days of receipt of @ natics of Contrace award from the Commission,

cntise osgu Godallbors S5 L

Nj?y‘;*pﬁOE Fiem (Puinl) i!w%e‘{?'zCz? D:&Dlﬁ

:- - The vndersigned will enter inlo & formal agreemamt for the sbove work with the Geneml Bidder,

Date Narne (Print)

723 522777/
Plome
IF APPLICABLE:
By:
Joint Veoture Partner (Print) Signanmre
Date Name {Print) ]

MBE_  WBE__  Non-MBREWBE___

Phote

36 JANUARTY 20088




PAGE B4
f3/93/2008 22:06 1773862277 UNIGLE CASEWIRK

January 4, 2008
Clty of Chieago { Patricia Davis, Prasident
Richard M. Daley, Muyor Unique Casswork Instailations, Inc.
b o 3936 W 16" Streat
tpartment
Chicage, IL 60623
City Hall, Room 402
&?Nwﬁ Lﬁ;}hm Annual Certificate Expires: Qetober 1, 2008
i m- m " ' ’
mga;- W | Vendeor Number: 50089767
(312) 744-2943 (TTY)

bittp:/fwrw.cityofthicagn.ary Dear Ms, Davis:

Congratulations on your continuad eligibiity for certification as s MBE/WBE by the Clty ot
Chicago. This MBEAVBE certification ia valid unti Octobar 2010; however your firm must
be re-validated annually. Your fim's nextannual validation Is required by Qctober 1, 2008,

will result in the termination of your certification. Please note that you must Include
copy of your most ourrent Federal Corporate Tax Retum. You mustaiso notify the City
of Chicago of any changas in ownership or control of your firm or any othar matters or
facts affecting your firm's eligibiltty for certification.

The City may commenca action to remove your firm's eligibility If you fail to notify us of any
changes of facts atfecting your firm's certification or if your firm otherwise falls to cooperata
with the Clty in any inquiry or Investigation. Removal of eligibility procedures may also be
cammenced i your firm s found to ba involved in bidding or contractual Imegularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises and
Women Businsss Erterprises in the shechaity area(s) of: _

Instailation of Cabinetry, Offios Fumiture, Lsb Equipment  **  :
and Counter Taps; Home Repair; Carpentry Setvicea B

Your firm's participation on Gty contracts witl be credited only toward MBE/WBE g3als ifi”
your area(s) of speclatty. While your partivipation on Gity contracta is not limited 10 your
apecialty, credit toward MBEWBE goals will be given anly for work done in the spaciaity”
ciliﬂ"y- ,r Ay

e "

Thank you for your continued Interest in the CHy's Minority and Women Business
Enterprise Programs.
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PUBLIC BUILDING COMMISSION OF CHICAGO
_ CanunctNo. 1483

vy 'SCHEDULE C - Letter of Intent from MBE/WBE
: Ta Pexform AS
Subcontractor, Subemulhnt. and/or Material Supplhr(l ol 2)

SCHEDULE C AND SUPPORTING DOCULENTS MUST BE

Project Number:

:RJBJ.Sr?U"— FQA('{ ' MEE /wnz

(Name of MRE of WBE) o
TO: : R :
g_&l“ﬂ(l!&jm ic Boilding ission of Chica
{(Neme of Genaral Biddes) ) pubie Commisson ®

The undestigred intends to perform work in connection with lic above-referenced project 28 (chack onc):
____'uSohPml'a:ﬁmr' _X_,_.._aCorpouﬁon
- . —.. .3 Partnership —_ . alaink Vonture )

~ TMMEmdmcmhmduunﬁmdbyMMMGﬂanmw
In addition, in the casc where the undersigned is 2 Joint Ventore with a
mmmzﬁmasma Jeint Ventre Affidavit, is provided.

Theuudmgnd s prepared o provids the lollowing deseribed :mursupply the following descrihed
Bo0ds in connection with the abcve-namead project..

—F

et

'Dxabwa-de.m’bedmc:sorgnndxmqﬂqﬁhmgﬁmwu.mﬁmofpmlm
stipulated Iy the Contract Docnmeneg, -

gl
'rglﬂsli
t—

35 _ JANUAFY 2008




MAR-03-2083(MON) 23:21  Industrial Fence

WO/ YU 2uva 1w Jt FAA | 1€ 8de 1Ur|

O

(FAX) 7735219904

EH MALLEK "LEKI

PUBLIC BUILDING COMMISSION OF CHXCAGO
: Contmcl No. 1485 T
SCHEDULE C - Letter of Intent from MBE/WEE
. - ToPerform As
Subcontractor, Soheonsnltant, andfor Material Sopplier (261 2)

PARTIALPAY ITEMS

For 2ny of the sbove ltce that are partial pay itams, speeifically descaibe the wark and subcontract dollag
Athermi

3f more space is necded to fully describe the MBE/WRE fim's propesed scope of work sadioe payment
schedule, attach addidonal sheet(s).

SUB-SUBCONTRACTING LEVELS
Q_ % of (e dollar value of the MBE/WRE subconiact will be sublet 1o non-MBErWBE coniractors.
Q % of the dollar value of the MBE/WBE subeontract wmmwblqmmmuumm

I MBE/WEE subcondractor will not be sub-subcontracting any of the work descrabed in this Seheduls, 3
zero (0) mas be filled in each blank above., I moce than 10% percent of the volve of the MBE/WEBE

subcontractng’s seope of work will be sublet, o brief explandtion aad description of the work lo b sublet
10 be provided.

The wdasigeed will entor int9 a formal agreement for the sbove work with the Genenl Bidder,
muﬁ:imdmiueucutiondam;wim'lhhbﬁcﬂﬂﬂtﬁucmmﬂf@if’ﬂ-ﬂ*m40
:oﬂﬁnﬁuﬁjvﬁkﬁg&pdmlﬂamﬁhrammmm.

By:

TNDUSTIAL FRNCING, L ) * %&?“Q
Y i N

— 93-531-%4900 e a0

IF APFLICARLE:
By:
Jolm Venwre Pactner (Primt) . - Signatme
Date Name (Prigs}
MBEE___ WBE____ Nen-MEBE/WBE___
Phone :

_ P. 063/0083
1#003/003




City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Barbara A, Lumpkin
Chief Procurement Officer

City Hzll, Room 403

121 North LaSalle Street
Chicago, Illinois 60602
(312) 744-4900

(312) 744-2948 (TTY)

| htp/fwww cityofthicage.org

BUILDING CHICAGD TOGETHER

September 21, 2007

Miguei Saltijeral, President
Industrial Fence, Inc.
1300 S. Kilbourn Avenue
Chicago, lliinois 60623

Annuat Certificate Expires: November 1, 2008

Vendor Number: 1064164

Dear_Mr. Saltijeral:

Congratulations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE certification is valid untit November 2011; however your firm mustbe
re-validated annually. Your firm's next annual valigation is required by November 1, 2008.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this Affidavit
will result in the termination of your certification. Please note that you mustinciude a
copy of your most current Federal Corporate Tax Retumn. You must also notify the City
of Chicago of any changes in ownership or control of your firm or any other matters or
facts affecting your firm’s eligibility for centification.

The City may commence action to remove your firm's eligibility if you fail to notify us of any
changes of facts affecting your firm’s certification or if your firm otherwise fails to cooperate
with the City in any inquiry or investigation. Removal of eligibility procedures may also be
commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm’s name will be listed in the City's Directory of Minority Businass Enterprises and
Women Business Enterprises in the speciafty area(s) of:

Fence Erectors; Fabrication of Ornamental Iron ; Chain Link;
Guardrail and Miscellaneous Metal

Your firm’s participation on City contracts will be credited only toward MBE goals in your
area(s) of specialty. While your participation on City contracts is not limited to your
specialty, credit toward MBE goals will be given only for work done in the specialty
category.

Thank you for your continued interest in the City's Minority and Women Business
Enterprise Programs.

IL UCP HOST: Metra




S
Mar 04 08 10:064 GABES 7734630995 p.3
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EH BLLLLA wunr

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

SCHEDULE C - Letter of Intent from MBE/WEBE
ToPaform As
Subeoutracter; Sobeonsultant, spd/or Material Supplier (1 o 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE

e ban i~ T S NP Elenenton wwgclmf
mnw% - |

5&%‘3 A Tawalenl § MBE

MName o MBE or WBE)

TO:

-

. = Public Building Commission of Chicago
Nams of Genern! Bidder) .

The undersipned mmpmm*hmma&ﬂwm:du@mﬂmjeduwm}:

a Sqle ' __‘,‘/_/.__-at:nmonliu
FPropricior

a Partaership aJoint Venhoe

7 The MBE/WBE stsna of the nadersigned is contirmed by the stached Leter of Costification, daied

_::ZE’%ELL-_:_LL_ In addition, in the case where the undersigned i3 2 Joir Venturs with 1 R

firmy, & Schedyle B, Joiol VeaDire Affiduvit, is provided,

'I‘lewduugmﬂmmadtopwmdnlhnhnnmng described mervices or pr&a&nwlngdmed
E00Us in conncetion with the above-named project.

£, 7 ~t - [

meﬁmmMmmﬁmmmawmmﬁwmmu
stipufatcd in she Contrast Documents,

Aﬂ1

Y i ndis
ST OO0

35 JANUAR'Y 2008




mmmwmcmo
Conmsct No, 145
O mr-uuwmmmm
To Perform &
M,MWMMQJQ)
FARTIAL PAY ITEME

For sty of o showe une Mummhmmumumm
T

!mnhﬂu@ﬂﬁhmmm of wark sndior paymmer
Mmmw et

BUB-SUDCONTRACTING LEVESLS .
.Q % mmchmmahm- WR-MARWAE cupirariors.
0. % of S0 cllar v8tes O s MES/WEE swbccntrace will be skt bs MEWBE contrectur,

nmmw“h#ﬂmmaummhﬁm .
0 {0) aaxt be Slld i ool Manic stmve. I oaae o 100 paccunt of the valus of the

b
@6&5 Frstal lcteo v Sero

Ny Ploso (P




City of Chicago
Richard M. Daley, Mayor

Department of
Frocurement Services

Barbara A. Lumpkin
Chief Procuremest Officer

- City Hall, Room 403
121 North LaSaile Street
Chitago, Hlinois 50602
(31D 7444000

(312} 7442949 (TTY)

http:ifwww.citpofchicago.org

May 18, 2007

Gabrief Marchan, President
[Gabe’s installation Services, inc.
3130 North Elston Avenue
Chicago, Minois 60618

Annual Certificate Expires: 1
Vendor Number: .

ear Mr. Marchan:

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior io the date of expiration. Fatlure to file this Affdavi
will result in the termination of your certification. Please note that you must inciude a
Icopy of your most current Federal Corporate Tax Return. You must aiso notify the City
of Chicago of any changes in omefshiporcontm!otymwﬁmeranyomermtters or
facts affecting your firm's eligibility for certification.

The City may commence action to rémove your firmy's efigibility if you fait to notify us of any
changes of fglcts affecﬁr}g your firm's cerlification or if your firm otherwise fails to cooperate

with the City in any inquiry or investigation. Removal of eligibifity procedures may also be
commenced if your firm is found to be involved in bidding or contractual irregularities.

Your firm’s name will be fisted in the City's Directory of Minority Business Enterprises and
'Women Business Enterprises in the Speciafty area(s) of: ' ' i

Sale and Installation of Carpet, Ceramic, Vinyt Tile,
Marble Tile, Terrazzo, Wood Floor, Window Blinds

Your firm's participation on City contracts will be credited only toward MBE goals in your
area(s) of specially. While your participation on City contracts is not limited to your
[specialty, credit toward MBE goals will be given only for work done in the speciaity
category.

Thank you for your comtinued interest in the City’'s Minority and Women Business
Enterprise Programs.
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FEB-28-2008 12:35 From: Duranse Paintineg 63@9?8@9.53 To: 131243210971 Page:3

£

PUBLIC BUILDING COMMISSION OF CHICAGO
_ Contract No. 1465

SCHEDULE C - Lotter of Intent from MBE/WRE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {10f2)

SCHEDULE ¢ AND SUPPORTING DOCUMENTS MUST BE

SUBMITTED wW|TH THE BID
Name of Project: _ Mark T. Skinner Elementary School .
Project Number: L H ([.? S’ —_
FROM:
Durango Paiating, Ine MBE XX WBE
(Name of MBE or WEE; T T

TO: _ : _ _
K Mitise Bactoss £ A Cand Public Bullding Commission of Chicaga
{Name of General Bidder) : _

Tha undersigned intends to perform work in connection with the above-referenceq project as (check ohe):

a Sole Proprietar

__XX a Corporation
2 Partnership

: aJaint Venture
The MBE/WBE status of the undersignsd ig confirmed by the gttached Letter of Certification, dated
Oct 28, 2004 / Novy 13,2007 . In Addition, in ths case where the undersigned is a Joint Venture with a
non-MBE/WBE firm. Schedula B, Joint Venture Affidavit, is provided

The undersigned ig Prepared to provide the following deseribed gervices or supply the following deseribed
goods in connection With the above-nameg project, :

PAINTING

i

The above-desciibad Services or goods are offered for the following price, with tarms of payment ag-
stipulated in the Contract Dacuments,




| € 003/003

63/10/2008 16:00 FAX 1 812 432 1071 KR WILLER CONT

PUBLIC BUILDING COMMISSION OF CHICAGO
1485

Contract Ny,
C] SCliEDm.EC-Iﬂternflntentfmm
Subcontractor, Sﬂbmm;::ﬁ:ﬁ::ﬂmiﬂ Sopplifer (2 of 2)
PARTIAL PAY ITEMS
:‘:o:{ of the above imps that are partial pay itemg, specifically describa the and subcontract dollar

—

IfnmwisnededhnimydemiheMMBMEﬁmkpmpom of work angy YIDenE
schedule, sttach additiona) shesg(s). ok malor

v r'e of work will be & ipti
oot ; scope w sublet,ahiufﬂp]anahonanddempn of h8 work 9 be gubles
. Tbenpdmwﬁnmminmafomammfwm“th th the General Bicder,
( | cmﬂ'monedhpmiuexemﬂunofammwim:hnhwcﬂnﬂdhg ommission of Chicago, and will do
;omﬂﬁnﬁw(i]%gdaysoprwranmwc 0y Qmmjgei
y: '
DUMNG-:; pA’W’\_fG:J/"‘"C o A ooy,
Name of MBE'WEE Firm (brang) i '
= S-/D-300% —_ f@lmw«/. AR Aargu 4
e : N i '
—_G30-979- j uy e Grind
Phone
IF APPLICABLF.
By: :
Joint Venture Paaper (Print} ggnaure
Dite | Name (Priap)

— MBE_ WBE___ Non-MBEWBE

Phone

% JANLARY 2005







City of Chicago
Richard M. Daley, Mayor

Depariment of
Procurement Services

City Hall, Room 403

121 North LaSalle Street
Chicago, DNlinois 60602
312 744-4000

312 744-2949 (TTT}

hitplfwww.cityofthicago.org

NEORGQDS

Ll
Ly

BUILDING CRICAGD TOGETHER

November 13, 2007

Ramon Arambula, President
Durango Painting, Inc.
2846 Coastal Drive

Aurora, IL 60504

Dear Mr. Arambula:

The City of Chicago Department of Procurement Services (“Department’) has
undertaken an evaluation of procurement policies and procedures including those
utilized within the M/WBE and DBE certification unit. In light of this evaluation
and in anticipation of streamlining our procedures, the Department extends your
MBE certification until April 1, 2008.

The Departrnent may request additional information from you prior to the expiration
of the courtesy period. This information will assist us in making a determination on
the recertification of your company. You will receive additional information from
the Department in the coming days.

As you know, your firm’s ;Jaarticipation on contracts will be credited only toward
MBE in the foliowing specialty area(s):

Painting Services

If you have any questions, please contact our office at 312-742-0766.




L I IInm.......
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contrsgt No. 1465

i .
U SCHEDULE C - Latter of Intent from MBE/WBE
'To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE

SUBEEI TED WITH BID
Nasme of Project: MM&M&M SO[OO

M %WQL(— MBE X WBE

(Mame of MBE or WBE)

TO:
KMMQ&A@@Z@«W Building Conmpission of Chicago

(Name of Genera) Bidder)

The nniderzigned intends to parforey work in connection with the above-refercneed project as (check one):
a Sole Progrietoy ZQ. a Corperation
a Pmrwmership a Joimr Ventore
U I‘heMBHWBBmofthemduﬁgnedismnftmdbydnnmhadl.emnfcmﬁcwcm.dmd
In nddition, in the cass where the anderigned iz 2 Yoint Venture with a
aon-MBE/WBE firm, a Schedule B, Joint Ventare Affidavit, is provided,

The endersignad is preparcd (0 provide the fallowing described services or supply the following deseribed
goods in connection with the sbove-named project,

— e : _
IS UOHYs ¢ (ifer, TCsaE
v —

neahwducﬁbedmﬁmmgoodsmnﬂhedmdzfdhwingpﬁm,wimmorpaymem:s
stipuJated in the Contract Documents.

28—

i
[ a5 JANUARY 2008
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1465

} ' '
C SCHEDULE C - Leiter of Intent from MBE/WEBE
. To Pexform As
Subcontractor, Suhconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items thal are partial pay items, specifically describe the work and subcontract doMar
armunt:

M more space is meeded to mnymmmmafmhpwwdm“wmmm
schedule, attach additional shet(s),

SUB-SUBCONTRACTING LEVELS

.__@_ % of the dollar valye of the MBE/AWBE subcontract will be sublel 10 non-MBE/WEBE contractors.
£ % of the doller value of the MBE/WBE sobconiract wiil be sublat v MBE/WBE contractary,

If MPEAVDE subcontracior will not be sub-subconimeting any of the work described in thiz Schedule, a
2eto (0) mmst be filled in each blank above. If mare than 10% percent of the valus of the MBE/WBE

subcomracinr’s scope of work will be subdet, 2 brief explanation and description of the work to be sublet
st be provided,

conditioned upon its execotion of 8 contract with the Public Building Commission of Chicago, and will do
&0 within Bve (5) working days of receipt of  notice of Contract awand from the Commussion.
By: /

bl Poucer Grapuny
Name of MBE/WBE Firm (Print)

P89 (247,943 9,
Phone

T&emdaﬁpodwillmwrhln:fumn!agrmfwth;ubovew&kwilhlheGmm!Bidda,
O

iF AFPLICABLE;

By:

Joint Vennue Purtner (Print) T Signature

Date Name (Prins)
MBE___WBE___NonMBE/WBE_

Phone

28 JANUARY 2008

i




City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Montel M. Gayles
Chief Procurement Dfficer

City Hall, Room 403

12{ North LaSalle Street
Chicago, llinois 50602
{(312) 744-4900

(312) 744-2949 (TTY)

hitp:/fwww.cityoithieago.org

FEB 3 » D
January 15, 2008 ~ ¥ &pg

Joseph C. Roque, President
M. W, Powell Company
3445 South Lawndale Avenue
Chicago, Illinois 60623

Dear Mr. Roque:

The City of Chicago Department of Procurement Services (*Department”) has
undertaken an evaluation of procurement policies and procedures including those
utilized within the M/WBE and DBE certification unit. In light of this evaluation
and in anticipation of sireamlining our procedures, the Department extends your

MBE certification until June 1, 2008.

The Department may request additional information from you prior to the expiration
of the courtesy period. This information will assist us in making a determination on
the recertification of your company. You will receive additional information from
the Department in the coming days. '

As you know, your firm’s participation on contracts will be credited only toward
MBE in the following specialty area(s):

Roofing and Sheet Metal Contractor.

If you have any questions, please contact our office at 312-742-0766.
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\ PUBLIC BUYLDING COMMISSION OF CHICAGO
Contract No. 1465

SCHEDULE C - Letter of Dntent from MIE/WEE
\ _ To Perform A8
Sabrontractoy, Subeonultant, sadier Material Suppler (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE

"Delaado pcroes an_te s

(Namsz of MBE or WBE)
70

, [ ' & Pulstie Bailding Commission of Chicaga
{Mzme of Geness] Bilder) ’ -

mmwmmﬁfmmannm&nwmmu(Mmh
’ 1!' . :
— . %SclcProprictr __L_atapanﬁm '
& Pactnership a Joint Ventuse
The MBE/WEE statys of the woderdgned i3 confirmad by fe attached Letter of Cestificaion, dated
-/ . : ‘?hnddiﬁmi?ﬁumgmmeumﬁgmdisﬂdimmnwhht
non-MBE/WDE firm, 1 Schedule B, Joint Ventwrs Affidavit, is provided.

The onderigned is mmd to provide the following described serviees or supply lhe‘_rallowhsdmdbed A
il e PO o rpvctwial. STESC Eeard

mabmdmﬂudsm&é;umgmdsmomwﬁcmmﬁngpﬁmwi?moiparmutu
sﬁpu!ﬂaﬂln!heComul?pmm & 7(’5‘ th? 00 i

28 JANUARY 2008
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PUBLIC BULLDING COMMISSION OF CHICAGO
Contract No, 1465

SCHEI)ULEC-IMWBHIIMMME
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2

PARTIAL PAY ITEM5S

For any of the abovs items malmﬁﬁﬂmimwﬁuﬂydﬂuﬁhmmmmmﬁmdoﬂu
amaunt

RmmlemﬁHthMﬂMEﬁm’sp&w lcopeofworkmd/wnym
wl:edule,amd:addilionalshee:(s).

SUB-SUBCONTRACTING LEVILS
_Q % of the: dollar value of the MBE/WBE subcontract will be sublet 0 ron-MBE/WRE contractors,

L0 %of me dollar valos of the MBE/WEE wubcGatract will be sublet to MBE/WBE oontractors,
If MBE/WBE subcasivacior will not be sub-subconcracting

mwmiumﬁmdam%hmﬂnﬂ
sowidlinﬁve[ﬁmkhgdlysufmipiufamﬁuuf
By:

LEZENE G Kol
Nmo%gwemma Si e
= Ay ey

708 - 641 -Go9s Name
Phone

[P APPLICABLE:

By

Joist Vesture Partner (Print) Signatuee T

Datc Narne (Print) '
MBE___ WBE___ Non-MBE/WBE _

Phone

3 JANUARY 2008




Chicago Minority Business Development Council, Inc.

Certificate of Certification

This certificate acknowledges that

DELGADO ERECTORS, INC.

:mmaaam%aio%?mg:aac_asg_mﬁ.m&__.eaogﬁ_&smsﬂ%mm%m:a&_izaaa_
Minority Suppiier Development Councit certification-guide G o :

MAICS Code(s) R

L mmamew.r.m—.ﬁnw and commercial steel erection
Produck(s) Servica(s) .71 "ot [ SR

© 103172007
- 10/31/2008

Date of Certification

Expiration Dats -

“Building Business Wealth through Supplier Diversity”

e L I R P




PUBLIC BUILDING COMMISSION OF CHICAGOD
Cengract Wo, 1463

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE

' _ S_UEETED WITH BID
- Name of Project: _L

Project Nl:lmbcr A

| Tﬂﬂ | @LC&J&Q_.'
: (NannfMBEq-WBE} S

MEBE 25 - WBE

¥ &Eﬁfwm Euitfing Commsizsion of Chicage
(Name of Genral Biddery ~ - .

_.________aSo]erp;im \/ 8 Comoration
—=————— aPirmership _ — % Yoint Venture
U I TheMBmEmmsofﬂiémdwﬁgmd is confirmed bytbeamchbdl.mrof&:rdﬂeqﬁon.dmed .

——In addition, in ihe case where the: undersigned is a Joint Vemture with a
uon-JABE/WEBE firr, a Scheduk B, Joint Ventury AMfidavl, i provided _ _

~ The andersigned is prapared to provids the fallowing described services o pply the following described
© foods iy connaction with the abgve-named project. T

stipufated in the Contract

s _ JANUARY 2008

Mﬂﬁ—ia'-—em B2: 49 .F.ax:'l 312 432'1:13?1 Id: M POLCURR, INC, | Pasz:!BB2 R=9g5x




e
Cas10/2008 T16:02 FAX 1 312 432 1071 KR WILLER CONT [ 003/003

PUBLIC BUILDING COMMISSION OF CHICAGO
_ Contract No, 1465

1 .
C SCHEDULE C - Letter of Intent from MRE/WRE
To Pexform As
Suobcontyactor, Suohoongultant, andfor Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the ahove items thar are partisl pay jtems, spacifically deseribe the wock and subcontract dollar
armoum

I more spacs 13 peeded in fully describe the MBFJWBEﬁrm‘spmpmedsaopoufwark and/cr payment
schedule, atiach additional sheet(s).

SUB-SURCONTRACTING LEVELS _

i % of the dollar value of the MBE/WRE subcontract will be sublet to non MBE/WEE contractors.
_Q % of the dollar value of the MBE/WBE subeontract will be.i;ublet 10 MBE/WBE contractors.

K MI({ED%MB Stbeortractor will not b sub-subcontyacting any of the work described in this Schedule, a
zern

mut be filled in each Blank above, ¥ more than 10% percent of the value of the MBE'WRE

subotsiivactor’s scope of work will be sublat, 3 brisf explanation and dexexiption of the work 1 be sgble:
mnsl be provided,

conditioned upor its executfon of & contract with (he Publiz Bulling Commlzsion of Chicago, amd will do
i0 within five (5) working days of receipt of & notice of Contract award from the Commission.,

By- _
T T%LQ,U./@/E Nz %(QM\

MNam¢ of MEE/AWVEE Fam (Pri i

. SR e (el S
Daie 3_ ; O — o (gr Name (Prat) v
Phane :
TP APPLICABLE:
By: '
Joinl Venture Partner {‘Pm?. Signatore
Daie Nare (Print) _

MBE,__ WBE _  Non-MBR/WBE -

Fhone

36 JANUATY 2008
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MAR-@4-2808 13:20 From:JM POLCURR, INC. 17284501157 To:l 312 432 1871 F’.l_’l '

vof Chicugo
‘bard M. Daley, Moyor

November 14, 2007

yrlingnt of

wurement Services

j Hlull, Roam 403 !

North LaSalte Street John Marquez, President
e linok G2 JM Polcurr, Inc,
NHLBa Yy 10127 W. Roosevelt Roed
pillvewwe sitgolshlcage.org Westchester, Iliinois 60154

Dear Mr, Marguez:

The City of Chicago Department of Procurement Services (“Department™)
has undertaken an evaluation of procurement policies and procedures -
including thosc utilized within the M/WBE and DBE certification unit. Tn
light of this ¢valuation and in anticipation of streamlining our procedures,
the Dopartment extends your MBE certification until April 1, 2008,

The Department may request additional information from you priortothe -,
expiration of the courtesy period. This information will assist us in making -
a determination on the recertification of your company, You will receive
edditional information from the Department in the coming’ days,

As you know, your firm’s participation 6n contracts. will be cradited only
toward MBE in the following specialty area(s):

Electrieal Contractor |

If you have any questions, please contact our office at 312-742-0766.

a1 ;L"i*. -'-”
RV MG CHICAGH TOGETIIRR
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| PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

C/ ' SCHEI)UI.EC-LEtterd’Inmntfrom MBE/WBE
' To Perform As
Subcontractor, Subconsultant, and/for Material Supplier (1 of 2)

SCHEDULE ¢ AND SUPPORTING DOCUMENTS MUST BE

S%MWMBE _ g l
Name of Project: utllh.L l . &Q : &&E&ém w .

Project Nomber; |«
FROM: :
" .
Blmppe H‘Mc, INC MBE 4 WEBE
(Name of MBE or WBE) .

TO: i .
M—MM@M& Building Commission of Chicago
{MName of General Bidder) . :

The undersigned intends to perform wozk in conpection with the above-referenced project as (check one):

~——— 250k Proprietor ) _'K_h a Corporation
_  _a Fi!metslip & Joint Venngre
U The MBE/WBE stamss of the mndersigned is confirmed by the attachod Letver of Certification, dated

— - Inaddition, in the case where ge undersigned is 2 Joint Ventare with g
ron-MBE/WBE Tirm, a Schedule B, Joint Ventore Affidavit, is provided,

The undersigned i3 prcpared 16 provide the follewing described scrvices or $upply e foilowing described
£90ds in connection with tha above-named project, . '

_L F) . _

The above-describad Services or goods are offered for the following price, with terme of payment as
stipulated in the Contrace Docements,

)} T2 ==
‘3‘5_! 12-01066

ag JANUARY 2008
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

C]  SCHEDULE C - Letter of Intent from MBE/WRBE
To Perform As
Snbeontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the ahove jtemns that are partial pay items, specifically describe the work and subcontraci dollar
Imount; '

M more space is needed to .l'ully dezcyibe the MBE/WBE firm's Proposed scope of work and/or Payment
schedule, attach additiopal sheel(s),

SUB-SUBCONTRACTING LEVELS
0 % orthe doliarvatue of the MBE/WBE subcontract will be suble 10 noa-MBE/WBE contactors,
2 % ofthe dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedyle, x
zefo (0) must be filled in each blank above. I more than 10% percent of the vatue of the MBE/'WBE
subcontractor’s scope of work will be sublet, a brief explanation and description of the work to be sublet

roust be provided.
o The vndersigned will enier jnto g formal agreememt for the ahove work with the Genera! Bidder,
I cobditioned upon its exseytion of g fontract with ¢he Public Bailding Commission of Chicagg/and will do
L/ " 30 within five (5) working days of receipt of a notlee of Con from the Commissips]
By; .

Elmotex Hite zue.
Name of MC-BEI}VE,E gl_z:)n é]’gnt)
Date

_ 1V~ 229, 1 9» 0
Phone

IF APFLICARI E:
By:
Joint Venlore Paruner (Frint) ' Signatwre
Dete Name (Print) _
MBE. __WBE_ NomMBEIWBE___
Phone

35 | JANUARY 2008




#] 312 7446025 T-285  P.DDIOO1  F-673

Oct-26-2007 T1:15am  From-CITY OF CHICAGO PRECUREMENT

October 26, 2007

Anthony Eimore
Eimore’s HVAQ, inc,
3033 West 111 Street
Chicago, lilinois 60555

. Annual Certificate Expires: shruary 1. 2009
puthara A. Luapkin Vendor Number: 54101021

{hief Procuresnent Officer

City Hal, hm:ﬂsgm .

121 Nere LaSal .

. : w;;‘: 60602 Dear Mr. Eimore:

I

Eé;’ 734349(1113 We are pleased to inform you that Elmore’s HVAC, inc, has been cortified as o
 tpciwww.cityofeiricagn.arg Minority Owned Business Enterprise {MBE) by the City of Chicago. This MBE
cerlification is valid uniil February 1, 2013; however your firm muyst be re-validated
annually. Your finn's next annua) validation is required by Eebryary 1, 2009,

also nofify the City of Chicago of any changee in omwrahfpwnmof}nurﬁrm or
any other matiers or facts affecting your firm's eligibility for certification whenever the

- The City may commence action tn ramave your firm's allgibiliy if you fai to notify us of
any d';angesoffadsaﬂedingmﬁrm'a cortification or if your firm otherwise falls fo
cocperate with the City in any inquiry or investigation. .Removal of eligibility
procadures may also be Commenced if your firm is found to ba involved in bidding or

Your fitm's name will be listed inthe City's Directory of Minority Business Enlerprisas
and Women Business Enterprises in the speciaity area(s) of:

Thank you for your continued interest in the City's Minority and Women Business
Erterprise Programs.

| N
N
pRgqs /| L am b /)
' LA

Sin
ori
Lac '

* ‘. 1 -—.*l ;..
' BHICaNY TR ETHER 1

UUFEBTMG




~ PUBLIC BUILDING COMMISSION OF CHICAGO
iy : . Contract No. 1463

SCHEDULED - Affidavit of General Contractor Regarding MBE/WRE Parficipation |
| //(a»of 2 S D | '
Name of Project: \V{M /e l . _%—1 QM&«E‘ ?JPUPI’%CMQ{

STATE OF ILLINOIS H

} 83
COUNTY OF COOK }

In connection with the above-captioned contract, I HERERY DECLARE AND AFFIRM that T am the
2.~ reoidan M-

Title ' .

and duly anthorized representative of

0 i\ Conladdecs, Tie

Name of General Contractor - _
whose addressis -

w24 Colonial "oy

m——— — ;
inthe City of - L WNLATERS, Stateof by (0O /
and that ¥ have personally reviewed the material and facls submitted with the attached Schedules o

MBE/WBE paticipation in the above-referenced Contract, including Schedule C and Schedvle B (if
applicable), and the following is a statement of the extent to which MBE/WRE firms will participate in this

n) Contract if awarded to this firm as the Contractor for the Project.
) Name of MBE/WBE Contractor Egﬁ;ﬁ:ﬁ:ﬁ DeDave i | Poter Cretit galmsrd VBRIWER
: MBE WEE

ASC Agcfcobing Sppar e fobiog s, 000 |

m\?ﬂgn i L &m&éﬂﬁuq G me{ SCaping s 233,025

Unig o CASMG - Lo Cl_ae.ﬁ?ﬁ - |stel, 50k |5

IVDUSTRIAL Feace | Fenc G s\ 13 894 s

GAReS ASTlahoor  |Plse Anisdss s 213,000s

DURAD QM,AM b 5 142 )oco—|;

MW Powell 7 | (Rosbub s 140, 280s

_ A6 £ Tota Net MBEWEE Credit ifa?é' Z 0775
Percent of Total Base Bid % ki

S0 NEeT

The General Contractor may count toward its MBE/WBE goal a portion of the tota} dollar value of a
contract with a joint venture equal to the percentage of the ownership and control of the MBE/WEBE
partaer.

./

a7 . JANUARY 2008




PUBLIC BUILDING COMMISSION OF CH]CAGO
Contract No. 1465

O

SCHEDULE C - Letter of Intent from MBY/WBE
. To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE

SUBMITTED WITH BID '
Name of Project: ua N ‘ SV \ N“ﬁc p ; £ ‘SC/I-OG?

Project Number:

FROM:

Aacr En—l'ef\ ar. = =S ...L. FIc .. MBE WBE X
(Nameof MBE or WBE)

K Q. u | \ La[ (\U\'\‘( M&)@mpumw Building Commission of Chicago

(Name of Genera) Bidder)

The undersigned intends to perform work in connection with the above-referenced project as {check one):

a Sole Proprietor 2§ _a Corporation

) a Partnership —_— ___aJoini Venture

A

u : The MBE/WBE status of the undersigned is confirmed by the attached Letter of Centification, dated
' Lol 200% . In addijtion, in the case where the undersigned is a Joint Venture with a

non-MBE/WBE f; irm, a Schedule B Joint Venture Affidavit, 1s provided.

The unde,rs:gned Is prepared 10 provide the following described services or supply the following described -
goods in connection with the above-named project.

dg.n‘f r-o-Le — LA_ja(L

The above-described services or goods are offered for the following price, with terms of payment as
stipulated in the Contract Documents.

._{l;f L4, oo, oY

h)

35 N JANUARY 2008




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

j
C" SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As .
Sabcoatractor, Subconsaltant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar
amount:

Al

Mf more space is needed to fully describe the MBE/WRBE firm's proposed scope of work and/or payment
schedule, attach addidopal sheet(s}.

SUB-SUBCONTRACTING LEVEILS
—2 % of the dollar value of the MBE/WBE subcontract will be sublet to ron-MBE/WRE contractors.
L2 %ofthe dollar value of the MBE/WBE subcondract will be sublet to MBE/WBE contractors.

If MBE/WRBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a
zero () must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, 2 brief explanation and description of the work to be sublet
must be provided.

e ' The undersigned will enter into a formal agreement for the above work with the General Bidder,
"} o conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do
K_/ so within five (5) working days of receipt of 2 notice of Contract award from the Cornmission.
By: : .

_'A\ﬁ.e,r Cakes nrcSen
* Name of MBE/WBE Firm (Rrint)
3 - T 2Zop%

Date

oK - ¥95 - K35
Phonoe .

IF APPLICABLE:
By:

N (e

Joint Venture Partner {Print) Signature

Date Name (Prinf) _
MBE WBE Non-MBE/fWBE ___

Phone

C

36 ' JANUARY 2008




City of Chicago
Richard M. Daley, Mayor

Department of
Procurerment Secvices

Barbarz A. Lumpkin
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago, Minois 60602
(312) 7444500

(312) 744-2949 (TTY)

http:ffwww cityofchicago.org

BUILDING CHICAGO TOGRTHER

December 22, 2006

Lori Lucente

Acer Enterprises, Inc.
17821 Chappel Avenue
Lansing, IL 60438

Annual Certificate Expires: Auqust 1, 2008
Vendor Number: ' 1000744

Dear Ms. Lucente:

We are pleased to inform you that Acer Enterprises, Inc. has been certified as a WBE
by the City of Chicago. This WBE certification is valid uniil August 2012; however your
firm must be re-validated annually. Your firm's next annual validation is required by
August 1, 2008.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days priot 1o the daie of expiration. Failure to file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must also
notify the City of Chicago of any changes in ownership or control of your firm or any
other matters or facts affecting your firm’s eligibility for certification.

The City may commence action to remove your firm’s eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility procedures
may also be commenced if your firm is found to be involved in bidding or contractual
irreguiarities. :

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Carpentry Services; Masonry Contractor; Concrete Gontractor

Your firm’s participation an City contracts wil! be credited only toward WBE goals in your
area(s) of specialty. While your pariicipation on City contracts Is not limited to your
specialty, credit toward WBE goals will be given only for work dong in the specialty
category.

Thank you for your continued interest in the City’s Minority and Women Business
Enterprise Programs.

4Tt
gnt Officer

IL UCP HOST: PACE




~ PUBLIC BUILDING COMMISSION OF CHICAGO
~ . . Contract No. 1465

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
£2) | o ‘
et eioe MPEY =T €4/ [ANER £ dovterzing elon

STATE OF ILLINOIS

}
COUNTY OF COOX 3

In ccnneTon with the ahove-captioned contract, | HEREBY DECLARE AND AFFIRM that X am the
e, \Wesidan M-
Title’

and duly authorized representative of

K2 el (onkueders, TTie .

Name of General Contractor - ,
whose addressis

24 Colonia | “ Yoy

e s .
inthe Cityof LDWNEONEDT,  seor o, (oOOD
and that T have personally reviewed the material and facts submitted with the attached Schedules of

MBE/WBE participation in the above-referenced Contract, including Schedule C and Schedple B {if
applicable), and the following is a statement of the extent to which MBE/WEE firms will participate in this

(h Contract if awarded to this firm as the Contractor for the Project.
| Doltar Credit Toward MBE/WBE
: Type of Work to be Done in - Gosl
Name of MBE/WEE Contractar A 3 ith Schedule € s

MBE WEE

Det3Ado Ereernts| sreel borer s16'S, 158
T Poicnte. | Bloaame, | 1325 om0s

'?f-bno&_‘ﬁ' ”\/AC- ' t*\!ﬁcf ' $3f723}tm‘$
R Euterfoges, \ue|  Concede s shi oo

: s $

$ $

§ p- Sﬁ.‘?

Total Net MBE/WRBE Credit| 507000 ; ki dl, 000 T
Percent of Total Base Bid 3 Z- 9% 5 %

The General Contractor may count toward jts MBE/WBE goal a portion of the total dollar value of a
contract with a joint venture equal to the percentage of the ownership and control of the MBE/WEE
partqer.

37 . JANUARY 2008




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 14635

SCHEDULE D - Atfidavit of General Contractor Regarding MBE/WBE Participation
2 of 2)

SUB-SUBCONTRACTING LEVELS
% of the doliar value of the MBE/WEE subcontiact will be sublet to non-MBE/WBE contractors.
% of the doliar value of the MBE/WBE subconfyact will be sublet to MBE/WBRE contractors.

I MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a
zere (0) must be filled in each blank above,

If more than 10% of the valve of the MBE/WBE subcontractor's scope of work will be sublet, a brief
explanation and description of the work to be sublet must he provided,

The undersigned will enter into a formal agreement for the above work with the e-referenced

MBE/WRE firms, conditioned wpon performance as Contractor of a Contract with the £°
will do so within five (5) business days of receipt of a notice of Contract award from

V0 il Conbackors e .
IR EH %, 200% Si%ugg Heidan n, V- P.
PD:le %‘\/w, _ ?7%" (‘9 ‘-‘m Name (Print)

IF APPLICABLE:
By:
Joint Venture Pariner (Print) Signature
Date Name (Print)
MBE___ WBE ___ Non-MBE/WBE___
Phone/FAX

i JANUARY 2008




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

( SCHEDULE E - Request for Waiver from MBE/WBE Participation

oe_Moeh 4, 200%

Monte] M. Gayles, Executive Director
Public Boilding Commission of Chicago
Richard J. Daley Center

50 W. Washington Street, Room 200
Chicago, IL. 60602

Dear Mr. Gayles:

. RE: Contract No. ﬁgi :
Project Title: M% MF kw&lﬂ) l

In accordance with Section 24.01.10, the undersigned hereby requests a waiver/partial waiver from the
MBE/WBE provisions of Section 24.01.19. The undersigned certifies that it/we has/have been diligent in
our attempt to identify potentiat subcontractors certified as MBE/WBE to perform work in this project, that
such efforts have noi been successful, and that it'we cannot meet the Minority/Women Business Enterprise
contract goal. These efforts are described below and are consistent with the "Request for Waiver”
provisions of the MBE/WBE Program as detailed in Section 24.01.10 as follows;

We are alwavys listed in the CMD and Dodge, We have used the Biue
book directory to contact numercus subcontractors, At the time of -
ity bidr—the v s

in.those tradeg. If we are the low bidder on this project. we will -
( - try to make up #n.overall M/WBE percentage during our 5 day cure :
B T o X T : .

Documentation attached: yes noﬁ&

Based on the-dpformation above, we request consideration of this waiver request.

Si

Print, Name

T_'l,_i‘(__f’, F @_\sw

V2 Wil Conucinrs, Tht
Name of Firm

38 . JANUARY 2008




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1465

o

Affidavit of Uncompleted Work
A, Work Under Contract

; _ moRie NEH 1 shS Toms bealie
Pm]cc{-—_ . School | Sehoor T2e_  [Sehami Tor

Contact With __{RPS | ¢PS JUSPS | eps

_E;stimated Completion Date S/D K g { oR \lo? 3’ 16

| Total Coniract Price 347,00 | 2, Botisen* Zroomom |t 5, con o 2,9 79200715, 602,000
't Uncompleted Dollar Valne if '

Firm is the GC Go0,000 S0, | 150,000] 3757000 4770, 000 | 4,635,007

Uncompleted Dollar Value if
Firm is a Subcontracior

TOTAL VALUE OF ALL WORK 1S, 6o, 000

‘ ) B. Uncompleted Work to be Completed with the Bidder’s own Forces

st below the
rees, including all work indicated ag awards pending. All work subcountracted to others will be listed on

C. of this form. Ina joint veniure, list only that portion of the work to be done by the Bidder. ¥f no work is
contracted, indicate NONE. '

Awards
i 2 3 4 Pending TOTALS
Emhwork _ Ioim S‘ °“ﬂ | ?’q"°w—~ 7% o= 'e' 5!, apod~—
_ETEE“’“ . 10,006~ | g'gnoo ~1 10,0007 | 1,500 O 138 o80~
Sewer and Drain T | - o 2 | -
Fouhdation . %tm"’" 1[ ot \ li Obﬁ,— .e" | & 2'| &O
Painting - -@" | -&- ol - - @“
Struct. Steel (Bldg Const) -@— .ev- (A ' £ £
Omamenial Stec] (B1d - | - ' S | o
_Egs?uzﬁon) ) s e '@ - ‘@"
Miscelianeous Concrete 000} 2 oo~ ?an"“ Gooso— | 2000 22,090
Fireproofing . _.6~ .@-« -é— —Q— \é—— -@—-—
P
()
-’
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Contract No. 1465

PUBLIC BUILDING COMMISSION OF CHICAGO

- ——— == l‘};gn";
Masonry - | e O o
HVAC, e e e e o
Mechanical = &5 - | e
Electrical < O | o & O
Plumbing - © | o e | e
Roofing & Sheet Metal e | O e R e—‘
Flooring & Tile Work 1000 | 2000 [Rp00y S| o
Drywall & Plaster Work 1000 | Rooo |l600 R = 1 5
Ceiling Construction 1000 | 3pad | {000 | O | Shen
Hollow Metal & Hazdware - o o S| B e
Glazing & Caulking € \pm o L | e lo0D
Miscellaneons Arch. Work | 25| & | & - | & oS-
Landscaping e e O e | o <
 Fencing o e o | e | B | e
Others (List) asyl D ] —é"' o O
TOTALS

41
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@

PUBLIC BUILDING COMMISSION OF CHICAGO

C. Work Subcontracted to Others

Contract No. 1465

List below all work, according to each contract on the pm:ediﬁg page, that the Ridder has subcontracted to
others. Do NOT include work to be performed by another general contractor in a joint venture. No work,
may be indicated as subcontracted to others on awards pending. M no work is subconwracted, indicate

NONE.
1 2 3 4 ;::3:;_
Subcontractor MRR H@m o Nia N A T8 P
Type of Work MASSEM | Eleereic \
Subcontract Price 2300 | 220,000 \
Amouni Uncompleted ﬂm ') U, o0 ™
| Subcontractor tAR e Comn 4'LJH= ¢o
Type of Work 1 Elee e | Bavesse un i
Subcontract Price 115,000 ™, soe
Amount Uncompleted "1 O, ool a4, o0
Subcontractor AT O el 1L0n
Type of Work QumA it 180 wrle.
Subcontract Price 42,70 l?tﬁpo'—
Amount Uncompleted Ya =00 So0o
Subcontractor Aceets e T?Mﬂ
Type of Work Ehu;*-g& H”JA &
Subcontract Price \ 3%‘\ WO (NP C O
Amount Uncompleted 100, a5 | Xp0, 090
Subcontractor BRI olrman
Type of Work Hv Ao
Subcontract Price RAYY -~ - I
Amount Uncompleted {0,200 — I
Subcontractor 8 h@.lc_af‘f-! /
Type of Work [ tyyle (e \ / ’ )
Subcontract Price 238" oo \V \ l/ |
Amount Uncompleted o, om0 N i
TOTAL Uncompleted 37 200 l"l Y ‘,' m
42 JANUARY 20608




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

Affidavit of Uncompleted Work (continned)

I, being du!y sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL
uncomplered gontracts of ersigned for Federal, State, County, City, and private work including ALL
0 : low bids not yet awarded or rejecied, and @.;L;ated completion dates.

Date | g ﬁi—\é-l?‘mg
Sres Veidoen Vice Qesdend

Name (Type or Print) Title

Yo M\t Corinedrs Fic .

BlddcrName(_\ﬂ\(}n‘aJ ’Pw\_f

City State

Sub %@Swm to bef-%me | O
:ls P }M@j S PN

A P PP PP PP,

Cominission expires: l OFFICIAL SEAL b
[120/0% O e

- NOTARY PUBLIC, - STATE OF ILLINOIS 4

MY COMMISSION EXPIRES.01/20/09 <

A A PP A P
PPN NP PSSP AP

WA

AL IP P
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PUBLIC BUILDING COMMISSION OF CHICAGO
_ Contract No. 1465

Statement Of Bidder's Qualifications

At the request of the Commission, the Bidder shall also submit additional information regarding the |
capability of the B1dder to perform the Contract.

Bidder _ k\?- YN lge C:V)MES, JES of

. Submiitied By | Tames  Hedoos
3 Tide | _‘Vtc_é. Peesident
) _ | ~ Permanent Main Office Address . oz Cof.cn IAL ﬁ/&’fwﬂy 2 LA Ve eSS, t" G o2k
) . Local Address | iz N My S , S 110
2 CHhcAs  Tr = LoGa7
Local Telephone No. 20d FAX No. 22-432-16"70 3iz-¢32+~)oz7/ {&rj
e How many years operating as contracior for work of this nature? 17
1 List of recently completed contracis of similar dollar valne and scope of work.
L - Name{Addresé Dollar Amount (;i; e:t:-::t Nature of Project
. i M LY00 Elemefury 8,000, 683 1998 | Schel Add thord
) ' 2. DOt A‘Ca&d&mq 3{'_ The A 1% g-b(ﬂ.l cex?  Zeoools N f&hOGL
3. | Geesre Poad £lpmadans 500,000  (Zeoi-2u57. At Vehoo &
E 4 1 Cintats Hevsing ﬂv%mi? XZ o 000 202l 4 Blds ZeHAR
- : 3 R ! _ ) .
= ]
' 7.
Rt 8. |
S Qunerhuar, Distuonn Adudsu s Ruwont
L hahond Uphaked + on ALL
STatement DDCUMM 11 ]2)
-- Ppe A of 2 /07
. TR
L L*‘J \TH :
|
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No. 1465

Q Statement Of Bidder's Qualifications (continued)

i The undersigned hereby authorizes any person, firm, or corporation to furnish any information requested by
- the Public Building Commission of Chicago in verification of this Statement of Bidder’s Gualifications,
N If submitted by a corporation: : _

I :

- () Corporation Name kB mitige Corractees, e
- {b) State and City in which incorporated FuVeLnels 4 DU F

!’--" (¢) Wincorporated jn another state, is firm authorized to do business in the State of linois?

Yes No :

_ {d) Name and address of registered agent in Illinois : _

ke Yok €. Micee b2y Coloma tﬁe/mm, 1 aveesess , Te Gooe'7
- {e) Names and titles of officers anthorized to sign contrac@ '

£ - karh £ Mmiwee oo sidens 1

N Title
, Tames  Heidoo WVico fresidenr
] : Name Title -
If submitted by a parmership:
() Firm Name
(b) Official Address
\ (c) Names of all Partners:
If submitted by an individual:

(a) Firm Nam

Signa ffﬁanl —-—m—‘-{aclmj ,\/ 4@ .
= oy , Y day o QCLLCF'\ 206%

My

Ommission expires: ' ‘ ¢
o g’ \ {OS OFFICIAL SEAL ;
20 LAURIE LABECK $

. NOTARY PUBLIC, - STATE OF LLINOIS ¢
MY COMMISSION EXPIRES01£20/09 ¢

R O g ar  p a ag  WN

PSPPI,
WS

PRI
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DISCLOSURE OF RETAINED PARTIES

A, Definitions and Disclosure Requirements

L. As used herein, “Contractor” means a person or entity who has any contract or lease with the
Public Building Commission of Chicago (“Commission™).

2, Commission bids, leases, contracts, and/or qualification submittals must be accompanied by a
disclosure statement providing certain information about lobbyists whom the Contractor has
retained or expects fo retain with respect to the contract or lease. In particular, the Contractor
must disclose the name of each such person, his or her business address, the name of the
relationship, and the amount of fees paid or estimated to be paid. The Contractor is not required to
disclose employees who are paid solely through the Contractor’s regular payroll.

3. . “Lobbyists” means any person (a) who for compensation or on behalf of any person other than
himself undertake to influence any legislative or administrative action, or (b) any part of whose
duties as an employee of another includes undertaking to influence any legislative or
administrative action,

B. Certification
Contractor hereby certifies as follows:

GorRacr 1Mo
1. This Disclosure relates to the following transaction: MMAZE T. St InER. DD

Description or goods or services to be provided under Contract:

GeVNERR. (ohoTeucn o
2. Name of Contractor; i£.2. MieR Cmmﬁa R,

3 EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor with
respect to or in connection with the contract or lease is listed below. Attach additional pages if
necessary.

Retzined Parties:

Name Business Address Relationship Fees (indicate whether
(Attorney, Lobbyist, paid or estimated)
etc.)

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained: ><




DISCLOSURE OF RETAINED PARTIES

4. The Contractor understands and agrees as follows:

a.

The information provided herein is a material inducement to the Commission execution
of the contract or other action with respect to which this Disclosure of Retained Partics
form is being executed, and the Commission may rely on the information provided
herein. Furthermore, if the Commission determines that any imformation provided herein
is false, incomplete, or inaccurate, the Commission may terminate the contract or other
transaction, terminate the Contractor’s participation in the contract or other transactions
with the Commission.

If the Contractor is uncertain whether a disclosure is required, the Contractor must either
ask the Commission’s Representative or his or her manager whether disclosure is
required or make the disclosure.

This Disclosure of Retained Parties form, some or all of the information provided herein,
and any attachments may be mace available to the public on the Intemet, it response to a
Freedom of Information Act request, or otherwise. The Contractor waives and releases
any possible rights or claims it may have against the Commission in connection with the
public release of information contained in the completed Disclosure of Retained Parties
form and any attachments.

Under penalty of perjury. I certify that | am authorized to execute this Disclosure of Retained Parties on
behalf of the Contractor and that the information disclosed herein is true and complete.

. 2.1-08

Signa

U Date

ke 2. sMiLLeR. _ PREEURE AT

Name ( Type or Print) Title

Subscribed and swom to before me B

P R W Y N
gt o™t
P o

Ay,

QFFICGIAL SEAL

: URIE LABECK
Msmc _STATE OF ILLINOIS
Y COMMISSION EXPIRES01/20/09

s e gt

 AAPAFAIA

PPl




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1465

DOCUMENT SUBMITTAL CHECKLIST

Two originals of the following documents are required al the time of bid opening. Please ensure that you
have completed the forms and indicate such by placing an “X” next to each compieted item:

1. Contractor’s Bid

2. _¥_ Bid Guarantee

3. Administrative Fee

4. Acceptance of the Bid

5. ____  Basis of Award (Award Criteria)
6. Unit Prices (If applicable)

7. /Amdavit of Non-Collusion

8. QLQC’ Schedule B — Affidavit of Joint Venture (if applicable)

9. Schedule C — Yetter of Intent from MBE/WRE, including current centification letter

10. ___ _ Schedule D - Affidavit of General Contractor Regarding MBE/WBE Participation
11. V/ Schedule E — Request for Waiver from MBE/WRE Participation (if applicable)
12, Z # Affidavit of Uncompleted Work

13. /

/ Proof of Ability v Provide Bond

14, f of Ability to Provide Jnsurance
15. _ﬁ:;ral Contractor’s License
Current versions of the following documents must be on file with the Commission at the time of bid

‘/1 opening:
i. i Financial Statement

2. isclosure Affidavit
3 Statement of Bidder's Qualifications

1f the Contractor is the first or second low bidder, then the Contractor is required to submit the following
within five (5) days after bid opening.

Disclosure of Retained Parties (The apparent low and the apparent 2* low bidder must
submit a fully executed Disclosure of Retained Parties within 5 days after bid opening).

B2 JANUARY 2008
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PATE (MMT
ACORD. CERTIFICATE OF LIABILITY INSURANCE orp o oy
PROGUGER R THIS CERTIFICATE IS ISSUED AS AMATTER OF INFORMATION
-} ONLY AND CONFERS NO RIGHTS UFON THE CERTIFICATE
Dokz & Aspocisates HOLDER, THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
4811 Bmexsom Avenue, Suite 102 ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW,
Falatine IL 60067-7416 _
Phonw: 847-303-6800 Fax:847-303-5963 ’ INSURERS AFFORDING COVERAGE NAIC ¢
INSEIRED INSURER A Turich Amoriemn Ioo Compary
INSURRR R; Jrarienn Guavantas & Liability
l;ff; 214?: . cM%ll:rl'Jonti&cton , Ine. _ INSURERCi __Srwwslaxs BiC Co of Ammrien SR S
onia ar a
Theernese L 60BeT Y ::z::: Essox Insurance Compazny

COVERAGES

" THE PQIICIES OF INSURANGE LISTED BELOW HAVE BEEN ISSVED TO THE INSURED NAMED ABGVE EOR THE POLICY PERIOD INDICATED, NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDTYION OF ANY CONTRACT DR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CRRTIFICATE MAY BE [SSURD OR
MAY FERTAIN, THE INSURANEE AFFORDED RBY THE POLICIES DESCRIBED HEREIN 18 SUBVECT 1O ALL TME TERMS, EXCLUSIONS AN CONCITIONS OF SUSH
POLICIES, AGGREGATE LIMITS SHOWN MAY MAVE BEEN REDUQED BY PAID CLAWS

RIS rvpe oF msumawee PoucY Numeen B AR umrs
| CENERAL LinBILITY ' EACHOSoURRENCE |5 1,000,000
A& | | X | COMMERCIAL GENERALLIABLITY | GLOSZB924 8 | 04715/Q7 ] 04/15/08 | Brun ﬁao&?@mg} 3300,000
"] erams mape [x] ocoun MED EXP (Anyore person} | $ 28, 000
. - PERSONALAADVINIURY |3 1,000,000
: ] : GENERAL AGGREGATE $2,800,000
BEN'L AGGNESATE LIMIT APPLIES FER: _ Te | | PRODUCTS - SOMMOR koo |52, 000,000
] pouey X7 B [Twe . -
| AUTOMQEILE UABILTY ' COMUINED SINGLEUMIT | ¢y 050, 000
Al |X|avwvrauo BAP9259249 04/15/07 | 04/15/08 | Faesiont) » 100,000
| AL OWNER aUTOS . : BOTALY INJURY
| seHEDwED AUTOS | (Per permon) :
| K | mReD AUTOS BORILY INJLRY .
| & | NONOWNED AUTOS (Per wcoident)
| X :$1000 Comp Ded ' - | rrOPERTY DANAGE .
X|%1090 Coll Dea {Fer accioan) _
| GARAGE LIGBILITY ' _ : AVTO ONGY EAACCIENY 5
| | ANYAUTO ' oERTHAN | EAACC|S
AUToomy. T
PACESSUMBRELLALIABILY EACH DCCURRENGE $10,000,800
B ¥ | ocour [:] CLAMI MALE | RTC925923300 04/15/07 | 04/15/08 | AGGREGATE e 310,000,000
]
] oenueree AR 3
X | RETENTION 10 - . - 3
WORKERS COMPENSATION AND o X |0t pires | Teed .

B | mov emormeronmmrerexcoue | HE9269247 04/15/G7 | 04/15/08 [EL, eachacoient $500,000
cfmsg:nmmasa mﬁgﬁﬁ _ EL DISEASE- §A EMPLOYEE § BOO, 000
%@E‘%‘é’v‘gﬁsww EL TISERSE- POLIGYLIMIT | $ 500, 000

¢ | Leased & Rented QT6600044L520 04/15/07 04/18/08 $202,000 Limit
Bauipment ' : 1,000 Deductibla

BESCRIPTION OF OPERATIONS [ LOZATIONS | VEMIGLES ] UXCLUSIONS AGGED BY ENDORTFEMENT / SPECIAL PROVISIONS .

CERTIFICATE HOLDER __CANCEULATION

CHICAGQ [ SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE {1e £XPIATIC _

DATE THEFEOF, THE ISSUING INSURER WILL ENDEAVOR TO MAL. 60 pavs wRrrren

. j : NOTICE TO THE CERTIFICATE MOLDER NAMED YO THE LEFT, BUT FAILURE TO DO 50 SMALI
IMPOSE NO OBLIGATION OR LABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
REFRREENTATIVGS,, ’ ' ;

ACORD 25 (2001/08)

© ACORD CORPORATFON 19¢




L I g L W ey

|_ACORD. CERTIFICATE OF LIABILITY INSURANCE

PRODUCER

Dohn & Asgocinkan

OP ID DATE MDD YY)
— _ KILLECL 01/23/08
THIS CERTIFICATE 15 ISSUED AS A MATTER OF iNFORMATION ‘

ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE POES NOT AMEND, EXTEND OR

4811 Pmercon Avenue, Suite 142 ALVER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
Palatine IL 60067-7416 i
Phene: 8473 03-6800 Fax: 847 -303-698% MNSURERS AFFORDING COVERAGE NAIC # .
RISURED INSURERA: _Begex Imgurance Company
MNSURER 3! :
Cnewere
E. R. Mil lexr Contractors, Ine. : s
6§24 Colonial FParkwa ;
%nvernass E2 APt A 32 -f::m“"";::

COVERAGES

POLIGIES, AGGREGATE LIMITS SHOWIN MAY HAVE BEEN REDUCES BY PAR CLAIMS,

THE POLIISS OF INSURANCE LISTED BELOW HAVE BEEY 1S2UED 10 THE INSURED NAMED ABQVE FOR THE POLICY PERIOR INRICATED, NOTWITHETANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER BOGUMENT WiTH RESPECT TO WHICH THIS CERTFICATE MAY BE {S5UFDOR
NAY FERTAN, THE INSURANCE AFFORDED BY THE FOLKYIES DR SCRIBED HEREIN 13 3USECT TO ALL THE TERMS, EXOLUSIONS ANO CONDITIONS OF SUCH

ENVENT { SPECIAL PROVISIGNS

LTR Nsm'i TYPG UF INSURANCE PULICY NUMBER %{Em UATE ;ME wgcrm LiMITS
GENERAL LIABILITY . EACH DCCURRENCE [ $1,000 0 _gp' e
A COMMERCIAL GENERAL LIARILTY | DBCPLMOO081 0i/10/08| u©wi/10/09 PREMISES {82 oreurence ]
 eams meoe OGOUR MED EXP (Ary one persen] | 3
X [Follukion Liab PERSCINAL & ADVINFURY | §
[ ] GENERAL, AQGREGATE $1,000,000
GENT, AGCREGATE VMIT APPLIES FER: FROCUCTS « COMPIOP LR E ]
- roucy[ | 7B [ Jwoe
| AUTONOBILE UAwILITY COMBINED SINGLE LIV |
| ANY AUTO (= 3ecigent}
e AL QWNED ALTOS BODILY tJURY
SCHEDULED AUTDS {Per persom) 2
| HIRED AUTOS BODILY INSURY s
NON-OWNED auToR {Prr axcidtnt) '
_ PROPGRTY DAMAGH s
[Pey accidenl)
GARAGE LINRLITY AUTO ONLY - EA ACCIDENT | &
ANY AUTQ OTHER THAN EAATE | §
AUTC ONLY: 26T | &
| EACESSUMBREL LA LIANILEY 511 OCCURRENCE $
J QCCUR ] I CLAIME MADE AGGREGATE 5
’ 3
DEDUCTIBLE e N L
RETENTION 3
WORKERS COMPENSATION AND [ TORY LA | INE
o YERS! LIASKITY £, EACH ACCIDENT :
ANy Pmmmwmmnmcwm J 5 § e e
ﬁf"ﬂcj:“ R EXCLUIDEDY EL. DISEASE - €A EMPLOYEE §
| S PRSI S beton EL. DISEASE - FOLICY UMIT |
OTHER .
USERIPTICN OF oﬁmmcms {LOTATIONS / VEMICLES / ERCLOSIONS ADRED &Y ENDORY

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE bestriaes POLIGIES BE SANCTLLED BEFORE THE EXPIRATION
PATE THEREOF, THE ISSUING INSURER WILL ENDRAVORTOMAML 30 cavswrirrew
NOTICE 70 THE CERTIFICATE HoLDER MAMER TO THE LEFT, BUT FARLURE T0 B S0 SHAL,
WIPOSE NO OBLIGATION R LIABILITY OF ANY KING LPoON THE INSURER, TS ASENTS OR

“ACORD 25 {2001/58)

& ACORD CORPORATION 4 988




~City of Chicago

- Department of Buildings
- General Contractor's Licenses -

OF THE CITY OF CHICAGO, THE FOLLOWING LICENSE IS HEREBY GRANTED TO

BY THE AUTHORITY

KR MILLER CONTRACTORS, INC. -
", 1624 COLONIAL PARKWAY: -~

' INVERNESS, IL,60067 ..~ ..

* LICENSE CLASS

e

\DATEISSUED: -~ 04725721

;E;é,ﬂwﬂ:g

Richard M Daley . Thomas Donaellan
Mavor . : ; : '

Acting Commissioner




H .
: o @

* DISCLOSURE OF RETAINED PARTIES
A Definitions and Disclosure Requirements
1. As used herein, “Contractor” means a person or entity who has any contract or lease with the

Public Building Commission of Chicago (“Commission™),

2 Commission bids, leases, contracts, and/or qualification submittals must be accompanied by a
disclosure statement providing certain information about lobbyists whom the Contractor has
retained or expects to retain with respect to the contract or lease. In particular, the Contractor
must disclose the name of each such person, his or her business address, the name of the
relationship, and the amount of fees paid or estimated to be paid. The Contractor is not required to
disclose empioyees who are paid solely through the Contractor’s regular payroll.

3. “Lobbyists” means any person {a) who for compensation or on behalf of any person other than
himself undertake to influence any legislative or administrative action, or (b) any part of whose
duties as an employee of another inchides undertaking to influence any legislative or
administrative action,

B. Certification
Contractor hereby certifies as follows: CONTRACY Mo |ACS
1. This Disclosure relates to the following transaction: (ARl T. St NsER SChoo]

Description or goods or services to be provided under Contract:
QERNELA. FrisTRACTL O

2. Name of Contractor: LRe. MivieR. (oWBacees N Me .,

3, EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor with
respect to or in connection with the contract or lease is listed below. Attach additional pages if
necessary,

Retained Parties:

Name Business Address Relationship Fees (indicate whether
{Attorney, Lobbyist, paid or estimated)
ete,)

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained: &




DISCLOSURE OF RETAINED PARTIES

4, The Contractor understands and agrees as follows:

- a The information provided herein is a material inducement to the Commission execution
of the contract or other action with respect to which this Disclosure of Retained Parties
form is being executed, and the Commission may rely on the information provided
herein, Furthermore, if the Commission determ ines that any information provided herein
is false, incomplete, or inaccurate, the Commission may terminate the contract or other
transaction, terminate the Contractor's participation in the contract or other transactions
with the Commission.

b. If the Contractor is uncertain whether a disclosure is required, the Contracter must either
ask the Commission’s Representative or his or her mangager whether disclosure is
required or make the disclosure.

C. This Disclosure of Retained Parties form, some or all of the information provided herein,
and any attachments may be made available to the public on the Intemet, in response to a
Freedom of Information Act request, or otherwise. The Contractor waives and releases
anty possible rights or claims it may have against the Commission in connection with the
public release of information contained in the completed Disclosure of Retained Parties
form and any attachments,

Under penalty of perjury. 1 certify that T am authorized to execute this Disclosure of Retained Parties on
behalf of the Contractor and that the information disclosed herein is true and complete,

af—=(

— 2-17-06%
Sigmature J Date
e R MIuER PeESI1DEAT
Name ( Type or Print) Title

Subscribed and sworn to before me

is ( { ___M 20 QY oo e
‘\ L,J g OFFICIAL SEAL 4
m [:

e —— LAURJE LABECK i
:

No\tﬁy Public $  NOTARY PUBLI: - STATE OF LLINQIS
§ MY COMMISSION EXPIRES:01/20/09

A A A R P W WY




PUBLIC BUD.DING COMMISSION OF CHICAGO
Contract No. 1465

PERFORMANCE AND PAYMENT BOND - Coatract No. 1465
BomdNo. 6495420

mowmmwmpms.m“.x&mm

Safero Insurance Company of America

2800 W. Higgins Road, Suite: [000

Hof fman Estates, IL 60169-7205
amrporaﬁonurganizedandexisﬁugmd«thehwaf!heStmof WA » With offtces in the State of
e *,asSureqa,mhﬂdandﬂrm}ybummmtheﬁtﬂicnuuding@mmionoffﬂﬁcago.

hercinafter called "Commission”, i the penal som of Mmmmmm

COvEDants, terms.condiﬂpm,andasreemenn net'saidOontmccdmingthsorigim]tcrmofsaidemand
anymmﬁmthmfma:mbemdbydnﬂmmmﬁm,withwwimommﬁwwmeSmmand
duﬁugﬂreﬁfeafanyglmmecmquimdnnderthccnnm andshaualsowellmdu-ulypu'ﬂomm




mmnfmemsidcnoee}wWhmofmequ-. ThePﬁ:ﬁpdmdSmtyscvmnyandjoinﬂymﬂm
mmmmuumgwmmmmmm:nfmmmsmmm
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1465
IN WITNESS WHEREOF, ﬂ:eabombmmdcnpnr&esInveexecnmdﬁﬁsintmEn: under their savera]
seals this 3- 14-2008 .themmeendtﬂrpor&tesealofeachcolpmwpartybeinghenemsﬁxed

WITNESS:

By {(Seal)
Name Individuat Principal
— (Seai)
Businegs Address Individual Principal
City Sawe
CQORPORATE SEAl,

IGMCahn&le'kway
Inverness, T1, 60047

BY
Patsy C azo

: ] latine, Te Cuarl Dobn, Jr/ oo -
BusmessAddmss&TeIephone IL 60067 CORPORATE e -~
847-303-6800 Attorney-in-Fact .- W
FOR CLAIMS (Plagse Pring . e
Contact Name: In ance-Company of America

Business Addregs: 2800 W. Higgins Road, Suite 1000, Hoffman Estates, IL 60169-7205

Telephone: _847-490-2340 — Pax: 847-490~223]
. Thcmeofpremiumofthisﬂmdiss 11.50/8/5.50./6/5.50 per thousang, #»
Tnmltmcmtofmminmt:harmiss 151,896, 00 el




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1465

** Must be filled in by the Corporate Surety.

BOND APFROVAL

Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

LKQWMM//%. ety that 1 am the Cher Socrety of

K.LMHE* corporation uamed as Prineipal in the foregoing performance and payment
bond, mat = ZeiHn B Mijle who signed on behalf of the Principal was then
—Presidet __ of said corporation; that 1 know this person’s signamare, and the signamme is
penuine; andthatmel!ondwasdulysigned,seﬂaiammmd.fwmmbehalfnf&nidcomdonby
authority of its governing body.

Dated this j:l_}bday of M 2008.

CORPORATE SEAL




& -
Satece Insurance Company oi America
General Ingurance Company of America
POWER Safeco Ptaza
OF ATTORNEY Sealtls, WA 98135

Mo, 8090

KNOW ALL BY THESE PRESENTS:
That SAFECO INSURANGCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF AMERICA, each a
Washington corporation, does each hereby anppaint

sxsaxramsepATSY COLLAZO; CARL DOHN, JF; KAREN DOHN; WILLIAM P. MAHER; GARY W. PETRIE; Palatine, IHingig**tn*sxein

its rue and lawful attorney(skin-fact, with full authority to execule on its behalf fidelity and surety bonds or undertakings and other
documents of a similar character issued in the course of its business. and to bind the respactive company Lhereby.

IN WITNESS WHERECF, SAFECO INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF
AMERICA have each executed and attasted these presents

mis  17th day of December 2007
.. L]
- iy ' e
STEPHANIE DALEY-WATSOMN, SECRETARY TIM MIKDLAJEWSK], SENICR VICE-PRESIDENT, SURETY
CERTIFICATE

Extract from the By-taws of SAFECO INSURANCE COMPANY OF AMERICA
and of GENERAL INSURANCE COMPANY OF AMERICA:

*Article V, Section 13. - FIDELITY AND SURETY BONDS ... the President, any Vice President, the Secretary, and any Assisiant Vice
President appointed for that purpose by lhe officer in charge of surety aperations, shall each have autharity to appoint individuals as
aftorneys-in-fact or under other appropriate titles with authority to execute on behalf of the company Tidelity and surety honds and
alher documents of similar character issued by the company in the course of it business... On any instrument making or evidencing
such appointment, the signatures may be affixed by facsimile. On any instument conferring such authority or on any bond or
undertaking of the company, the seal, or @ facsimile thereof, may be impressed or affixed or in any other mannes reproduced,
provided, however, that the seal shall not be necessary to the validily of any such instrument or undertaking.”

Extracl from a Resolution of the Baard of Directors of SAFECO INSURANCE COMPANY OF AMERICA
and of GENERAL INSURANCE COMPANY OF AMERICA adopted July 28, 1870,

"On any cerificate executed by the Secretary or an ascistant secretary of the Company seiting out,
(1) The provisions of Article V, Section 13 of the By-Laws, and
(i) A copy of the powet-of-aticrney appoiniment, executed pursuant thereta, and
(i) Certifying that said power-of-attomey appointmeant is in full foree and effect,
the signature of the certifying officer may be by facsimile, and the seal of the Company may be & facsimile thereof.”

I, Stephanie Daley-Waison , Secretary of SAFECO INSURANCE COMPANY OF AMERICA and of GENERAL INSURANCE
COMPANY OF AMERICA, do hareby cerlify that the foregoing extracis of the By-Laws and of a Resolution of the Board of Directors
of these corparations, and of a Power of Attomey issued pursuant thereto. ars true and correct, and that both tha By-Laws, the Resolution

and the Power of Attornay are siili in full force and effecl.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed the facsimile seal of said corporation

l4th day of March + 2008

this

— R -

STEPHMANIE DALEY-WATSON, SECRETARY

Balera® and the Safaco logo are regisiered radmmarks of Sateco Corporation.

S.0874/DS 405 - WEB PDF




" ACORD., CERTIFICATE OF LIABILITY INSURANCE

OPID JN CATE (MWDESYYYY)
MILLRCY 03/14/08

PRODUCER ™
Dolhn & Assaciatas

4811 Emerson Avenue, Suite 102

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPCN THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

Palatine IL 60067-7416
Phone: 847-303-6800 Fax:847-303-6963 INSURERS AFFORDING COVERAGE NAIC #
INSURED INSURER A Zurich Amarican Ins Compamy
INSURER B: American Guarantes & Liabiliey
Miller Contractors, Inc. INSURERC: _ Travelera Pic Co of masrica
Head celooln Sy
TNSURER E:
COVERAGES

ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTMER DOCUMENT WiTH

POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY FAID CLAIMS.

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TQ THE INSURED RAMED ABOVE FGR THE POLICY PERIOD INDICATED. MOTWITHSTANDING

RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIM IS SUBJECT TO ALL THE TERMS, EXCLUSICNS AND CONGITIONS OF SUCH

following ar
Automobile coverad
performed by the Named Insured: See Attachad.

irclnded as)Additional Ingureds to General Liability and
quired by written contract with reapects to work

FULICY EFEECTIVE |
fﬁ ?a%%'ﬁ TYPE OF INSURANCE POLICY NUMBER DATE (MWDD/YY) | CATE (MMWDO/YY) LINETS
GENERAL LIABR ITY ' EACH OCCURRENCE $1,000,000
F MOAMAGE 1O REN
A X | COMMERCIAL GENERAL LWBILITY | BLO9289248 04/15/07 04/15/08 PREM[SE,S(Eaucr::fgnce] $300,000
CLAIMS MADE OCCUR MED EXP (Anyonaperson; | § 10, 000
I PERSONAL& ADVINJURY [$1, 000,000
N GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIM!T APPLIES PER: PRODUCTS - COMPIOP AGG | $ 2, 000, 000
——| FoLCY | X ﬁ'ét-?f ’_\ Loc
| AUTOMOBILE LIABILITY COMBINEDSINGLEUMT | <5 000 000
A | X | anvauto BAP9259249 04/15/07 | 0Q4/15/08 | (Eaaccdany o
|| AL ownep auTos BODILY INJLRY "
| | SCHEDULED AUTOS {Per persany
. | X | mmep auToS HODALY INJURY ¢
X | NON-OWNED AUTOS {Per accidant)
X 131000 Comp Ded PROPERTY DAMAGE s
X 181000 Coll Ded {Pec accident)
| GARAGE LIABILITY AUTOQ ONLY - EA ACCIDENT | §
|| ANYAUTO OTHER THAN EAACC | §
ALITO ONLY:; AGG [ $
EXCESS/UMBRELLA LIABILITY EACH QCCURRENCE £10,000,000
B| |X Joccur [ |clamsmace | AUC925923300 04/15/07 | 04/15/08 |AGGREGATE $10,000, 000
5
DEQUCTIBLE s
X | RETENTION 50 $
wonngzns COMPENSATION AND X ITngcvsLTlﬁfué | oI
EMPLOYERS' LIABILITY
A | LAY PROPRIETOR/PARTNER/EXECUTIVE WC9259247 04/15/07 04/15/08 | €L EACH ACCIDENT $500,000
OFFICER/MEMBER EXCLUDED? : E.L. CISEASE - EA EMPLOYEE] 3 500, 000
gﬁéﬁ%wsnons below E.L. DISEASE -POLICY LWMIT | 3 500, 000
QTHER
C | Laazad & Rented QT6600044L530 04/15/07 04/15/08 $202,000 Limit
Equipment $1,000 Daductible .
DESCRIPTION OF QFERATIO VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT | SPEGIAL PROVISIONS
Re: Contract No. 1465 -23 for Mark T. Skinner Elementazry School. The

OW)/\\()H

CERTIFICATE HOLDER

CANCELLATION

PUBLICS

Public Building Commission
of Chicago

50 West Washington Room 200
Chicage IL 60602

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATICN
DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TCO MAIL & DAYS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TQ THE LEFY, BUT FAILURE T DO 50 SHALL
IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
REPRESENTATIVES.

TS

ACORD 25 (2001/08)

@ ACORD CORPORATION 1988




REL UREDSNAME " K. - By MR oo e
Additional Insureds: The Public Building Commisaion;

the City of Chicago and City of Chicago.

A Waiver of Subrogation in favor of the Additional Insureds is included
under the General Liability coverage as ragquired by written centract.
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www.pbechicago.com
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RICHARD M. DALEY
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Clty of Chicago
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BISHOP ARTHUR BRAZIER
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ADELA CEPEDA
President
A.C. Advisory, Inc.

GERY CHICO
President
Chicago Park District

DR. ROBERT &. DONALDSON It

Forest Praserve Disfrict of Cook
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BENJAMIN REYES
Prasident
DSR Group, Inc.

CYNTHIA M. SANTOS
Commissioner
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Reclamation District

SAMUEL WM. SAX
Chaimman
Financlat Relations, Inc.

TODD H. STROGER
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of Cook County
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Clty of Chicago

RUFLS WILLIAMS
President
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John E. Wilson, Ltd.
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EDGRICK C. JOHNSON

Agsistant Secratary
PATRICK J. HARNEY

March 11, 2008

Keith Miller

K_R. Miller Contractors, Inc.
1624 Colonial Parkway
Inverness, IL 60067

RE: Notice of Award

Contract No.: 1465

Type of Work:New Construction

Project : Mark T. Skinner Elementary School

Dear Mr. Miller:

Pursuant to resolution duly adopted by the Public Building
Commission of Chicago on March 11, 2008 the Commission awarded
to your company Contract No. 1465 in the amount of $25,444,700.00.

Enclosed in duplicate is the completed Performance and Payment
Bond form, all copies of which are to be executed by the President or a
Vice President of your Company, aftested by the Secretary or an
Assistant Secretary, impressed with your Corporate Seal, and executed
by your surety. Also enclosed, please find the Disclosure of Retained
Parties form. All documents must be returned to the Commission, fully
executed and in duplicate, along with duplicate copies of the insurance
certificate of coverage. Documents must be submitted no later than
March 17, 2008, to the attention of J anice Meeks.

A copy of the fully executed contract will be released and sent to your
office once all requirements have been met.

Sincerely,

iy

Erin Lavin Cabonargi
Executive Director

cC: K. Schedel
C. Kelly




PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 1 TO CONTRACT NO. 1465
FOR

Mark T. Skinner Elementary School
For
New Construction

DATE: February 14, 2008

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Clarification 1: For reference purposes only, provided are:

Document dated 05.09.07 “Opinion on Maintaining Portions of Existing Foundation Wall
After Completion of Demolition Work at Mark T. Skinner Elementary School”, including
two foundation plan drawings showing original foundation walls, (Attached)

Site Excavation Plan dated 02.13.07 (Attached)

BOOK 3 - TECHNICAL SPECIFICATIONS - VOLUME I:

Change 1:

Change 2:

Change 3:

Change 4:

Table of Contents
Add new Section 02316 Soil Management and Handling dated 2/14/08. (Attached)

Schedule of Drawings
Add R-1 SOIL. MANAGEMENT PLAN

LEED Requirements — Section 01352
Delete LEED Checklist — Attachment C, and replace with the attached revised LEED
Checklist — Attachment C dated 2/14/08.

Earthwork — Section 02300

Addto 1.1:

“C. The materials in this Section are part of the overall USGBC “Leadership in Energy
and Environmental Design” L.EED prerequisites and credits needed for Project to obtain
LEED “Silver” Certification based on LEED for Schools 2007 requirements. See Section
01352 LEED Requirements and this section for more information.”

Addto 1.2:

“E. Complete the Materials Credit Documentation Sheet attached to Section 01352 for
products in this section including appropriate back-up documentation.

1.2, F. LEED Submittal:

1. Product Data as required to show compliance with the following credits:

a. LEED MR Credit 4.1 and 4.2 — Recycled content for products having recycled
content, documentation indicating percentages by weight of postconsumer and
preconsumer recycled content.

1. Include statement indicating costs for each product having recycled
content.

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

b. LEED MR Credit 5.1 and 5.2 - Regional Materials, Extracted, Processed and
Manufactured Regionally '
1. Include statement indicating costs for each product regionally
manufactured.
2. See Section 01352 LEED Requirements and this Section for more information.”

Change 5: Earthwork - Section 02300
Delete 1.2, D and replace with “1.2, D. Submit sediment and erosion plan, specific to the
site, that complies with the 2003 EPA Construction General Permit, including the Phase
1 and Phase II National Pollutant Discharge Elimination System (NPDES) program or
City of Chicago requirement where more restrictive.”

Change 6: Bituminous Concrete Paving — Section 02511
Add the LEED verbiage to Items 1.1 and 1.2 a8 provided in Change 4.

Change 7 Portland Cement Concrete Paving — Section 02513
Add the LEED verbiage to tems 1.1 and 1.2 as provided in Change 4.

Change 8: Sewerage and Drainage — Section 02700
Add the LEED verbiage to Items 1.1 and 1.2 as provided in Change 4.

Change 9. Grass Paving — Section 02795
Add the LEED verbiage to Items 1.1 and 1.2 as provided in Change 4.

Change 10: Omamental Fence — Section 02822
Add the LEED verbiage to Items 1.1 and 1.2 as provided in Change 4.

Change 11:  Landscaping — Section 02600
Add the LEED verbiage to Items 1.1 and 1.2 as provided in Change 4.

Change 12: Native Landscaping — Section 02910
Add the LEED verbiage to Items 1.1 and 1.2 a8 provided in Change 4.

Change 13: Lawn — Section 02985
Add the LEED verbiage to Items 1.1 and 1.2 as provided in Change 4.

Change 14: Cast-In-Place Concrete — Section 03310
Add the LEED verbiage to ltems 1.1 and 1.2 a5 provided in Change 4.

Change 15: Unit Masonry - Section 04200

Delete 2.1, K, 2 and replace with:

«91, K, 2.Drainage Matting: Mat shall be fluid conducting, non-absorbent, mold and
mildew resistant polymer mesh consisting of 100 percent recycled plastic with binder.
Mat shall be a non-woven textile product in random pattern and shall have voids no
greater than 1/4 inch in diameter. Matting shall be integrally bonded to the face of the
cavity wall insulation and be suitable for substantially continuous installation behind the
full-height of masonry. At steel tintels, provide individual strips of 3/8-inch thick
drainage matting tied into the adhered matting above.

a. Drainage Mat Thickness on Insulation: 1-inch. *

Change 16: Structural Steel — Section 05120

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
ADDENDUM NO. 1 2 DATE: 02/14/2008




Change 17:

Change 18:

Change 19:

Change 20:

Change 21:

Change 22:

Change 23:

Change 24:

PUBLIC BUILDING COMMISSION OF CHICAGO

Add the LEED verbiage to Items 1.1 and 1.2 as provided in Change 4.

Steel Joists — Section 05210
Add the LEED verbiage to Items 1.1 and 1.2 as provided in Change 4.

Steel Roof Deck — Section 05311
Add the LEED verbiage to Items 1.1 and 1.2 as provided in Change 4.

Gypsum Sheathing — Section 06110

Add “1.2, C, 1, c. Submit Certification stating that gypsum board installed in the building
interior complies with the testing and product requirements of the California Department
of Health Services Standard Practice for the Testing of Volatile Organic Emissions from
Various Sources Using Small-Scale Environmental Chambers, inclading 2004 Addenda.”
Add “2.1, C. Provide gypsum board systems installed in the building interior that meet
the testing and product requirements of the California Department of Health Services
Standard Practice for the Testing of Volatile Organic Emissions from Various Sources
Using Smail-Scale Environmental Chambers, including 2004 Addenda.”

Architectural Woodwork - Section 06400
Delete 2.2, J, 7 and replace with “2.2, J, 7. Hooks! Hewi 513, Other manufacturer's
products will be considered subject (0 meeting the performance criteria specified herein.”

Sprayed-on Thermal Insulation — Section 07215
Add “12, B. Complete the LOW-EMITTING MATERIALS DOCUMENTATION
SHEET attached to Section 01352 for products in this section.”
Add:
1.2, C. LEED Submittal:
1. Product Data as required to show compliance with the following credits:
2. Submit certification stating that insulation installed in the building
interior complies with the testing and product requirements of the
California Department of Health Services Standard Practice for the
Testing of Volatile Organic Emissions from Various Sources Using
Small-Scale Environmental Changers, including 2004 Addenda.”
Add: “2.1, B. Provide insulation installed in the building interior that complies with the
testing and product requirements of the California Department of Health Services
Standard Practice for the Testing of Volatile Organic Emissions from Various Sources
Using Smail-Scale Environmenial Chambers, including 2004 Addenda.”

Roof Accessories - Section 07700

Declete 2.4, A, 4 and replace with “2.4, A, 4. Acceptable Products: Subject to compliance
with requirements, provide Model GGC 90 by Grease Guard Inc. Other manufacturer’s
products will be considered subject o meeting the performange criteria specified herein.”

Joint Sealants — Section 07900

Delete 1.3, A and replace with “1.3, A. Complete the LOW-EMITTING MATERIALS
DOCUMENTATION SHEET attached to Section 01352 for products in this section.”
Delete 1.3, C, b reference to LEED MR Credit 5.1 and 5.2.

Aluminum Windows — Section 08520
Delete 2.1, A and replace with

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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Change 25:

Change 26:

Change 27:

Change 28:

Change 29:

Change 30:

Change 31:

Change 32:

PUBLIC BUILDING COMMISSION OF CHICAGO

2.1, A. Basis-of-Design Product: Subject to compliance with requirements, provide
Graham 1450H and 2275H, or a comparable product by one of the following:

1. Efco

2. Traco”

Door Hardware — Section 08710
Add the LEED verbiage to Items 1.1 and 1.2 as provided in Change 4.

~ Aluminum Window Wall — Section 08910

Delete 1.3, J. 1 reference to ASHRAE TESHA Standard 90.1-1999 and replace with
reference t0 ASHRAE IESNA Standard 90.1-2004.

Wood Gymnasium Floor — Section 09610
Delete section in its entirety and replace with the attached revised Section 09610 dated
2/14/08.

Toilet Accessories — Section 10801

Delete “or equal of specified manufacture » where it occurs in 3.3. Replace with
“Comparable products from manufacturers listed above will be considered subject to
meeting the performance criteria specified herein.” :

Plumbing Insulation - Section 15082

Addto 1.2:

1.2, B. The materials in this Section are part of the overall USGBC “Leadership in
Energy and Environmental Design” LEED prerequisites and credits needed for Project 10
obtain LEED “Silver” Certification based on LEED for Schools 2007 requirements. See
Section 01352 LEED Requirements and this section for more information.”

“1.4, E. Complete the LOW-EMITTING MATERIALS CREDIT DOCUMENTATION
SHEET attached to Section 01352 for products in this section including appropriate back-
up documentation.
F. LEED Submittal:

1. Product Data as required to show compliance with the following credits:

a  Submit data demonstrating that all adhesives and sealants installed in
the building interior meets the testing and product requirements of
the California Department of Health Services Standard Practice for
Testing of Volarile Organic Emissions from Various Sources Using
Simall-Scale Environmental Chambers, including 2004 Addenda.

2 See Section 01352 LEED Requirements and this Section for more
information.”

HVAC Insulation — Section 15083
Add the LEED verbiage to Items 1.2 and 1.4 as provided in Change 29.

Metal Ducts — Section 15815
Add the LEED verbiage to Tiems 1.2 and 1.4 as provided in Change 29.

CCTV System and Components - Section 16781
Delete section in its entirety and replace with the attached revised Section 16781 dated
2/14/08.

Mayor Richard M. Daley, Chairman John Plezbent, First Deputy Director
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DRAWINGS:
Change 33:

PUBLIC BUILDING COMMISSION OF CHICAGO

Add drawing sheet R-1 SOIL MANAGEMENT PLAN dated 02.14.08 with Delta 2,
Addendum #!. (Auached)

Change 34 Delete drawing sheet SP.3 dated 01.25.08, Progress Printing.
Replace with new drawing sheet SP.3 dated 02.14.08, with Delta 2, Addendum #1.
(Attached)
Change 35:  Delete drawing sheets C2.0, C3.4, and C4.0 dated 02.04.08, Issue for Bid.
Replace with new drawing sheets C2.0, C3.4, and C4.0 dated 02.14.08, with Delta 2,
Addendum #1. (Attached)
Change36;  Delete drawing sheets Al.4, A14A, AL4B, A23A, Adl, Ad.2, A43, Ad 4, Ad5, A46,
Ad7, A48, A4S, AS.1, A5.2, AS.3, AS4, AS5, AS5.6, AS7, ASS, AS5.9, A6.1, A6.2,
A6.3, A6.4, AG.6, AG.7, A6.8, A6.9, A6.10, Ab.11, A6.12, A6.13, A6.14, A6.16, AB.17,
A6.18. A72, AS.1, AB.6, A8.7, A8.8, A89, A8.10, AB.12, AB.13, A8.14, and Al12.1
dated 02,04.08, Issue for Bid.
Replace with new drawing sheets Al.4, Al14A, Al.4B, A23A, Adl, A42, A43, Ad4,
A4S, A4.6, A4, A48, A49, AS.1, A5.2, A5.3, A54, ASS, AS.6, AST, AS.8B, A5,
A6.1, A6.2, AG3, A64, A6.6, A6.T, AG.B, ABY, A6.10, A6.11, A6.12, A6.13, A6.14,
A6.16, AG.17, A6.18, A7.2, A8.1, AB.6, AR7, A8.8, A8, AB.10, AR.11, A8.12, AB.13,
A8.14, and A12.1 dated 02.14.08, with Delta 2, Addendum #1. (Attached)
Change 37:  Delete drawing sheets S0.1, SL.1A, S1.1B, S1.2A, S.1.2B, S1.4A, 81.4B, §2.2, 83.2,
$3.3, $3.5, and $4.1 dated 02.04.08, Issue for Bid.
Replace with new drawing sheets 50.1, S1.1A, $1.1B, S1.2A, S.1.2B, S14A, S1.48B,
$2.2,53.2, $3.3, $3.5, and S4.1 dated 02.14.08, with Delta 2, Addendum #1. (Attached)
List of Attachments:
For reference only: “Opinion on Maintaining Portions of Existing Foundation Wall After
Completion of Demolition Work at Mark T. Skinner Elementary School”, including two
foundation plan drawings, dated 05.09.07
For reference only: Site Excavation Plan dated 02.13.07
Specification Section 01352 LEED Requirements Atachment C -
LEED Checklist, dated 2/14/08
Specification Section 02316 Soil Management and Handling, dated 02/14/08
Specification Section 09610 Wood Gymnasium Floor, dated 02/14/08
Specification Section 16781 CCTV System and Components, dated 02/14/08
Drawing Sheet R-1 dated 02.14.08
Drawing Sheet SP-3 dated 02.14.08
Drawing Sheet C2.0 dated 02.14.08
Drawing Sheet C3.4 dated 02.14.08
Drawing Sheet C4.0 dated 02.14.08
Drawing Sheet Al.4 dated 02.14.08
Drawing Sheet A1.4A dated 02.14.08
Drawing Sheet A1.4B dated 02.14.08
Drawing Sheet A2.3A dated 02.14.08
Drawing Sheet Ad.1 dated 02.14.08
Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

Drawing Sheet A4.2 dated 02.14.08
Drawing Sheet A4.3 dated 02.14.08
Drawing Sheet A4.4 dated 02.14.08
Drawing Sheet A4.5 dated 02.14.08
Drawing Sheet A4.6 dated 02.14.08
Drawing Sheet A4.7 dated 02.14.08
Drawing Sheet A4.8 dated 02.14.08
Drawing Sheet A4.9 dated 02,14.08
Drawing Sheet AS.1 dated 02.14.08
Drawing Sheet A5.2 dated 02.14.08
Drawing Sheet A5.3 dated 02.14.08
Drawing Sheet AS5.4 dated 02.14.08
Drawing Sheet A5.5 dated 02.14.08
Drawing Sheet AS.6 dated 02.14.08
Drawing Sheet AS.7 dated 02.14.08
Drawing Sheet AS.8 dated 02.14.08
Drawing Sheet A5.9 dated 02.14.08
Drawing Sheet A6.1 dated 02.14.08
Drawing Sheet A6.2 dated 02.14.08
Drawing Sheet A6.3 dated 02.14.08
Drawing Sheet A6.4 dated 02.14.08
Drawing Sheet A6.6 dated 02.14.08
Drawing Sheet A6.7 dated 02.14.08
Drawing Sheet A6.8 dated 02.14.08
Drawing Sheet A6.9 dated 02.14.08
Drawing Sheet A6.10 dated 02.14.08
Drawing Sheet A6.11 dated 02.14.08
Drawing Sheet A6,12 dated 02.14.08
; Drawing Sheet A6.13 dated 02.14.08
Drawing Sheet A6.14 dated 02.14.08
Drawing Sheet A6.16 dated 02.14.08
Drawing Sheet A6.17 dated 02.14.08
Drawing Sheet A6.18 dated 02.14.08
Drawing Sheei A7.2 dated 02.14.08
Drawing Sheet AB.1 dated 02.14.08
Drawing Sheet AB.6 dated 02.14.08
Drawing Sheei A8.7 dated 02.14.08
Drawing Sheet A8.8 dated 02.14.08
Drawing Sheet A8.9 dated 02.14.08
Drawing Sheet A8.10 dated 02.14.08
Drawing Sheet A8.11 dated 02.14.08
Drawing Sheet A8.12 dated 02.14.08
Drawing Sheet A8.13 dated 02.14.08
Drawing Sheet A8.14 dated 02.14.08
Drawing Sheet A12.1 dated 02.14.08
Drawing Sheet S0.1 dated 02.14.08
Drawing Sheet S1.1A dated 02.14.08
Drawing Sheet S1.1B dated 02.14.08
Drawing Sheet S1.2A dated 02.14.08
Drawing Sheei $1.2B dated 02.14.08
Drawing Sheet 51.4A dated 02.14.08

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

Drawing Sheet S1.4B dated 02.14.08
Drawing Sheet S2.2 dated 02.14.08
Drawing Sheet 3.2 dated 02.14.08

Drawing Sheet 53.3 dated 02.14.08
Drawing Sheet $3.5 dated 02.14.08
Drawing Sheet 54.1 dated 02.14.08
END OF ADDENDUM NO.1
Mayor Richard M, Daley, Chairman John Plezbert, First Deputy Director
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PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 TO CONTRACT NO. 1465
FOR—"

Mark T. Skinner Elementary School
For

New Construction

¥

DATE: February§}) 2008

NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.
BOOK 3 - TECHNICAL SPECIFICATIONS - VOLUME 1:

Change 1: Clarification: All Division 2 Specifications and scope of work to comply with
" requirements sct forth in Specification Section 02316 Soil Management and Handling.

Change 2. The following text shall be added and apply to all Specification Divisions: “Asbestos
Containing Materials (ACM) as defined in 40 CFR 763.83 shall not be used in
construction, repair, or renovation of a Chicago Public School.”

Change 3: LEED Requirements - Section (#1352
Clarification: For information on the California Department of Health Services Standard
Practice for the Testing Of Volatile Organic Emissions From Various Sources using
Small-Scale Environmental Chambers, including 2004 Addenda, see:
http://www.cal-iaq.org/VOC/Section01350_7_15_2004_FINAL_PLUS_ADDENDUM-
2004-01.pdf

Change 4: Table of Contents
Add new Section 01510 Temporary Offices dated 2/21/08. (Attached)

Change 5: Earthwork — Section 02200
Add “1.1, B, 3. For site clearing: Refer to Section 02230 “Site Clearing”

Change 6: Sewerage and Drainage — 02700
Delete 1.1, B, 1 and replace with “1.1, B, 1. Drainage Piping: System of sewer pipe,
fittings, and appurtenances for gravity & pressure flow of storm drainage.”

Change 7: Underground Manual Irrigation System — Section 02810
Delete 3.1. A and replace with “3.1, A. The water supply shall be from the historic water
tank as noted in drawings. Install in accordance with local code. Approximate locations
shown on plan, verify in the field with Owner’s authorized representative. At each hose
bibb location, provide sign “Non Potable Water” or language as required by the City of
Chicago.”

Change 8: Steel Ornamental Gates - 02825
Delete 1.1, 1 and replace with “1.1, 1. Steel prefinished louvered view-blocking gates and
stecl posts.”

ADDENDUM NO. 2 1 DATE: 0 2008

Mayor Richard M. Daley, Chairman John Plezbert, First Deput@mtor
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Change 9:

Change 10:

Change 11:

Change 12:

Change 13:

PUBLIC BUILDING COMMISSION OF CHICAGO

Unit Masonry — Section 04200
Reference Addendum No.1, Change 15. Revise the last sentence of Item 2.1, K, 2

Drainage Matting to read: ... At steel lintels, provide individual strips of lfz-mch thick
drainage matting tied into the adhered matting above.”

Structural Steef — Section 05120

Delete 1.3, A, 2, f, 4.4 and replace with “1.3, A, 2, f, 4.4. “Except as provided in Section
4.5, the Shop and Erection Drawings shall be submitted to the Architect and the Owner’s
Designated Representative for Construction for design intent review and approval only.
Approved Shop and Erection Drawings shall be individually annotated by the Architect
and the Owner’s Designated Representative for Construction as either approved or
approved subject to comrections noted. When so required, the Fabricator shall
subsequenily make the corrections noted and furnish corrected Shop and Erection
Drawings to the Architect and the Owner’s Designated Representative for Construction.
Shop drawings submitted to the Architect shall allow for 14 calendar days for review.”
Delete 1.5, F and replace with “1.5, F. Shop and Field Testing Program By Owner’s
Testing Ageney: The testing program as a minimum shall include but, need not be
limited to the following listed items.”

(1.5, F, items 1-4 to remain as noted.)

Modified Bituminous Membrane Roofing — Section 07550
Item 2.1, A. Add “GAF” to the list of acceptable manufacturers.

Glazing — Section 08801

Delete 2.1, D and replace with: “2.1, D. Tempered Glass: ASTM C 1048, Condition A
(uncoated surfaces), Type 1 (transparent glass, flat), Class 1 (clear), quality q3 (glazing
select), kind FT (fully tempered); heat-soaked; and free of visible of tong marks.”
Delete 3.4, B and replace with:“3.4, B. Glass Type “G2”: 1/4-inch thick clear tempered
(Safety Rated) and heat-soaked.”

Delete 3.4, G and replace with: “3.4, G, Glass Type “G5-L": 1-inch Thick Insulated
Laminated Exterior Glass Assembly: Unit shall consist of 1/4-inch thick clear low-E
tempered and heat-soaked outboard lite Viracon Solarscreen VE 1-2M #2, 1/2-inch
airspace, 1/8-inch clear lite, a 0.030 clear PVB interlayer, and a 1/8-inch clear lite, Other
manufacturer’s products will be considered subject to meeting the performance criteria
specified herein.”

(3.4, G, items 1-10 to remain as noted.)

Delete 3.4, H and replace with: “3.4, H. Glass Type "G5-8-L"; 1-inch Thick Insulated
Laminated and Spandrel Exterior Glass Assembly: Unit shall consist of 1/4-inch thick
clear low-E tempered and heat-soaked outboard lite Viracon Solarscreen VE 1-2M #2,
1/2-inch airspace,1/8-inch clear lite, a 0.030 clear PVB interlayer, and a 1/8-inch clear
lite. Provide ceramic frit on the #6 surface. Other manufacturer's products will be
considered subject to meeting the performance criteria specified herein.”

(3.4, H, items 1-3 to remain as noted.)

Glazing — Section 08801

Add:

“3.4, 1. Glass Type "G5-0": 1-inch thick Insulated Obscure Exterior Glass Assembly:
Unit shall consist of a 1/4-inch thick clear low-E outboard lite (equal to Viracon
Solarscreen VE 1-2M #2), 1/2-inch airspace and a 1/4-inch thick clear lnboard lite. The
#3 surface shall be etched.
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34, ]. Glass Type "G55-O": 1-inch thick Insulated Laminated Obscure Exterior Glass
Assembly: Unit shall consist of a 1/4-inch thick clear low-E outboard lite (equal to
Viracon Solarscreen VE 1-2M #2), 1/2-inch airspace,1/8-inch clear lite, a 0.030 clear
PVB interlayer, and a 1/8-inch clear lite. The #3 surface shall be etched.”

Change 14:  Resilient Tile Flooring
Add: “1.1, A, 1. Also provide tapered latex fill under coating.” _
Add: “2.3, E. Tapered Floor Fill: 1-component polymer modified, high performance
mortar, Provide Dry Fast Set Latex Liquid Floor by JE Tomas & Associates, Inc. Other
manufacturer’s products will be considered subject to meeting the performance criteria
specified herein.”
Delete 3.2 and replace with:
“3.2 PREPARATION

A. Moisture Testing: Perform tests recommended by manufacturer and as
follows. Proceed with installation only afier substrates pass testing.

1, Perform anhydrous calcium chloride test, ASTM F 1869. Proceed
with installation only after substrates have maximum moisture-
vapor-emission rate of 3 Ib of water/1000 sq. ft. in 24 hours.

2. Perform relative humidity test using in situ probes, ASTM F 2170,
Proceed with installation only after substrates have a maximum
75% relative humidity level measurement.

B. Comply with manufacturer’s installation specifications to prepare substrates
indicated to receive tile.

C. Use trowelable leveling and patching compounds per tile manufacturer'’s
directions to fill cracks, holes, and depressions in substrates.

D. Provide latex tapered floor fill at intersections of higher flooring materials.
Mix floor fill with water and applied to concrete. Trowel onto bare concrete
and featheredge so that installed traffic coating will be level with adjacent
flooring materials and present no lippage.

E. Remove coatings, including curing compounds, and other substances that are
incompatible with flooring adhesives and that contain soap, wax, oil, or
silicone, by using a terrazzo or concrete grinder, a drum sander, or a
polishing machine equipped with a heavy-duty wire brush,

F. Broom or vacuum clean substrates to be covered by tiles immediately before
tile installation. Following cleaning, examine substrates for moisture,
alkaline salts, carbonation, or dust.

G. Apply concrete slab primer, if recommended by flooring manufacturer, prior
to applying adhesive. Apply according to manufacturer's directions.”

Change 15: LEED Finish Painting - Section 09910
Delete 2.5, 1 and replace with:
“I. Architecturally Exposed Steel:
1. Verify shop paint system which was specified as zinc-rich. Provide
compatible primer if differing producer.
2.  Remove loose primer all rust and surface contaminates to ensure bond.
3. Speot prime zinc shop primed surfaces - 2.0 — 3.0 mils DFT,
a. PPG: Pitt Guard All Weather DTR Epoxy Coating 97-946 Series (241
g'l)
b. 8.W: Zinc Clad VI Waterbased Organic Zinc Rich Epoxy B69_210
¢. Tnemec Series 94 H20,
4, Intermediate Coat — 2.0 — 4.0 mils Dry Fi!m Thickness

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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Change 16:

Change 17:

Change 18:

Change 19:

Change 20:

Change 21:

Change 22:

Change 23:

Change 24:
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a. PPQG: Pitt Guard All Weather DTR Epoxy Coating 97-946 Series (241
g/L)

b. S-W: Macropoxy 646 Waterbased Tile-Clad Primer B73 200
¢. Tnemec Series 27TWB (Water Based) Typoxy

5. Top Coat — 4.0 Mils Dry Film Thickness
a. PPG: Pitthane Ultra Gloss Urethane 95-812 Series (241 g/L)
b. S-W: Acrolon Multi-Mil Waterbased Acrolon 100 B65_720
¢. Tnemec Series 740 Endura-Shield

6. Protective Coat — 1.5 mil Dry Film Thickness
a. PPG: Pitthane Ultra Gloss Urethane 95-812 Series (241 g/L)
b. S-W: Diamond Clad WB B65_175
¢. Tnemec Series 76 Endura Clear.”

Toilet Accessorics — Section 10801

Delete 1.1, A and replace with “1.1, A, Section Includes: Toilet Accessories as indicated
and as specified. Owner furnished accessories shall be furnished by Owner and installed
by Contractor. All other accessories shall be furnished and installed by Contractor.”

Display Cases — Section 10123
Delete section in its entirety and replace with the attached revised Section 10125 dated
2/21/08.

Food Service Equipment - Section 11400
Part 4 — Line Item Specification, Item 12, Exhanst Hood, add:
“Item 6. Provide exhaust fan switch and light switch.”

Window Treatment — Shades — Section 12500
Item 2.1, A. Add “Lutron” to the list of acceptable manufacturers.

Motorized Shades — Section 12503
Item 2.1, A. Add “Lutron”, “Silent Glass”, “Solarfective”, and “Nysan” to the list of
acceptable manufacturers.

Meters and Gauges for HVAC Piping - Section 15127
Revise the section title to “Meters and Gauges for Piping”. This section applies to all
HVAC and plumbing piping.

Domestic Water Piping - Section 15140

Add: “1.4, D. Shop Drawings: Provide piping layout of the domestic water systems,
detailed at '4” scale. Drawings shall inciude pipe hangers and building attachments for
underground and above ground piping.”

Sanitary Waste and Vent Piping - Section 15150

Add: “1.4, B. Shop Drawings: Provide piping layout of the sanitary waste and vent
systems, detailed at '4” scale. Drawings shall include pipe hangers and building
attachments for underground and above ground piping.”

Storm Drainage Piping - Section 15160

Add: “1.4, B. Shop Prawings: Provide piping layout of the storm drainage systems,
detailed at '™ scale. Drawings shall include pipe hangers and building attachments for
underground and above ground piping.”
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Change 26;

Change 27:

Change 28:;

DRAWINGS:

Change 29:

Change 30:

Change 31:

Change 32:
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Plumbing Fixtures — Section 15410
Delete section in its entirety and replace with the attached revised Section 15410 dated
2/21/08.

Air-Cooled Rotary Screw Water Chillers 130 Tons and Greater — Section 15626
Delete this section in its entirety. Retain and refer to Specification Section 15626 Air-
Cooled Scroll Water Chillers 150 Tons and Greater.

Modular Indoor Air-Handling Units — Section 15725

Item 2.1, A. Add “Tremtrol” and “Ventrol” to the list of acceptable manufacturers.
Add: “2.2, B, 1. Cooling and heating AHUs and the associated return air fans indicated in
these contract documents represent a proposed configuration. Contractors and their
equipment suppliers shall propose AHUSs based on their equipment modules without
changing the wall, roof, floor openings, access around the unit, and required egress
within the mechanical rooms. The total number of system components in each AHU,
including fans, coils, furnaces and filters shall remain as indicated in the contract
documents.

2.2, B, 2. Equipment suppliers shall design the custom built AHUs for the performance
criteria outlined in the contract documents. Additionally, acoustical performance of the
entire system shall be such that no classroom shall experience a background noise level
greater than NC-35 and no office or library space shall experience a background noise
level greater than NC-40. The equipment footprint shown on the drawings is the
maximum allowable space allocated for the AHUs. The General Contractor shall
coordinate the proposed AHU layout with all adjacent assemblies. The proposed layout
shall be submitted and reviewed by the Architect and Engineer prior to commencement
of Work.”

Sequence of Operation — Section 15958 o
Delete section in its entirety and replace with the attached revised Section 15958 dated
2/21/08.

Delete drawing sheet SP.3 dated 02.14.08, Addendum #1.
Replace with new drawing sheet SP.3 dated 02.21.08, with Delta 3, Addendum #2.
(Attached)

Sheet C1.0
Add Demolition Note: “15. Contractor shall obtain permit for City of Chicago Bureau of

Forestry for any tree removal within the public right of way prior te commencement of
Work.”

Sheet C2.0
Add General Note: “9. Coordinate street signage, posts, and locations with the Chicago
Department of Transportation,”

Sheet C5.1
Add detail 5 as shown on CSK-01. (Attached).

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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Change 33: Delete drawing sheet C6.0 dated 02.04.08, Issue for Bid.
Replace with new drawing sheet C6.0 dated 02.21.08, with Delta 3, Addendum #2.
(Attached)

Change 34: Delete drawing sheets L1.1 and L1.4, dated 02.04.08, Issue for Bid.
Replace with new drawing sheets L1.1 and L1.4 dated 02.21.08, with Delta 3, Addendum
#2. (Attached)

Change 35: Sheet AS.4

A. Revise the detail number of the Parking Lot Plan from “1/AS.4” to instead be
“2/AS.4™.

B. Add detail 3 as shown on ASK-01. (Attached). It is applicable for the site light
located at the north end of the fire drive as indicated on sheet AS.3, detail 1, and on
the electrical site plan sheet EQ.1.

Change 36: Shect A1.1A

A. At Main Lobby 1002, revise the drinking fountain elevation reference “25/A15.1” to
instead reference elevation “27/A15.17.

B. At Dining Room 1065, at the masonry column enclosure for the column at the
intersection of Gridline F and Gridline 8.5, revise the east column enclosure wall
from “M4” to instead be “M8” and extend enclosure to window jamb to

. accommodate the water line piping to the compactor enclosure. See new drawing
sheets Al4.1 and P1.1A for additional information.

C. At Gymnasium 1082, for coordination with the section shown on Shest AS.2,
relocate the detail reference “2/A5.2” to the west of “4/A5.2”, This is typical for ali
plan references to *2/A5.2".

D. For coordination with plumbing, at each non-freeze hose bibb location (NFHRB-1)
indicated on P1.1A, provide a locking prefinished access panel for access to valves.
Coordinate locations with Architect.

Change 37: Sheet Al.1B

A. At Corridor 1023, revise the drinking fountain elevation reference “4/A15.1” to
instead reference elevation “27/A15.1".

B. For coordination with plumbing, at each non-freeze hose bibb location (NFHB-1)
indicated on P1.1A, provide a locking prefinished access panel for access to valves.
Coordinate locations with Architect.

Change 38; Sheet A1.2B
At Corridor 2009, revise the drinking fountain elevation reference “4/A15.1” to instead
reference elevation “27/A15.17.

Change 39: Sheet A1.3B

At Corridor 3007, revise the drinking fountain elevation reference *25/A15.1” to instead

reference elevation *27/A15.17.

Change 40: Sheet Al.4A, Drawing 1 and Sheet Al.4B, Drawing 1

For clarification, the revised drawing issued in Addendum #1 dated 02.14.08 include

revisions to the roof elevations coordinated with the revised structural roof framing plans

dated 02.14.0, with Delta #2, Addendum #!. The elevations are shown on the
architectural drawings for coordination purposes only,
Mayor Richard M. Daley, Chairman John Plezbent, First Deputy Director
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Change 41: Sheet Al.4B, Drawings 4, 5 and 6
For coordination with structural, revise the bottom of metal deck elevations to mateh the
elevations indicated in the revised structural roof framing plans dated 02.14.08, with
Delta #2, Addendum #1.

Change 42: Sheets A2.1A, A2.1B, A2.2A, A2.2B, A2.3A, and A2.3B
At Stair | and Stair 2 (all floors) add general note “All conduit, sprinkler risers and
branch piping in stairs are to run unexposed in soffited stair or within wall. Heads should
be side-wall type sprinklers if necessary to ensure unexposed piping installation, whether
or not indicated on FP drawings. GC shall coordinate with Sprinkler Contractor and all
trades as required.”

Change 43: Sheet A2.1A
. A. At Vault Room 1012, revise reference to Ceiling Keynote Legend Item “1” to instead

reference Item “2”,

B. At Hall Room 1016 and Hall Room 1017, revise the references to Ceiling Keynote
Legend Item “2” to instead reference Item “17.

C. At Dining Room 1065, Servery Room 1064, and Warming Kitchen 1066, refer to
sheet FP1.1A for additional sprinkler head locations. Coordinate final locations with
Architect.

D. At Boys Toilet Room 1061and Girls Toilet Room 1063, the 24”x24” access panels
are to access the valves indicated on sheet P1.1A. Coordinate final locations with
Architect.

Change 44. Sheet A2.1B

A. At Girls Toilet Room 1049 and Boys Toilet Room 1051, the 24”x24” access panels
are to access the valves indicated on sheet P1.1B. Coordinate final locations with
Architect.

B. At the exterior plaster soffit north of Vestibule 1046, provide a continuous soffit vent
running east-west for the entire length of the soffit per drawing ASK-03. (Attached)

C. For clarification, at Pre-K/K Room 1042, Ceiling Keynote Legend Items 4 and 15 are
referenced from the exterior wall at the window location. This is typical for all
similar conditions where occur in the building.

D. For clarification, in Ceiling Symbol Key the description of the last item is as follows:
“Window mounted shade and prefinished housing.” This item is referenced from the
ceiling plan adjacent to all exterior aluminum windows as indicated.

Change 45: Sheet A2.2A

A. At gymnasium ceiling add general note “Coordinate all athletic equipment,
mechanical, theatrical lighting and audio systems, sprinkler piping, general and
emergency lighting, etc. to avoid conflict with athletic equipment supports and
operation, Contractor shall coordinate and offset winch locations as shown on
architectural drawings and as required to avoid conflict with adjacent construction,”

B. At Stage Platform ceiling add general note “Coordinate ceiling run gas, water, and
sprinkler lines to avoid conflict with theatrical lighting and rigging, typ. Ccordinate
openings in beams w/structural for all utilities.”

Change 46: Sheet A2.2B and Sheet A2.3B
At the north end of Corridor 2009 and Corridor 3007, locate the 2°x4” radiant pancls

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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Change 48:

Change 49:

Change 50:

Changé 51:

Change 52:

Change 53;
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RP-3 and RP-10 indicated in sheets M1.2B and M1.3B in the suspended acoustical

ceiling. Coordinate locations with sprinkier heads and light fixtures, and confirm final
location with Architect.

Sheect A3.1, Keynote Legend

Delete Keynote 7 and replace with “7. Fire Department Connection (

and strobe. Locations to be coordinated with Architect.” See '
i’ for additional information.

Sheet Ad.1, Keynote Legend

At Keynotes | and 7, delete “PT-1” and replace with “PT-2"

At Keynote 2, delete “matrix” and replace with

At Keynote 12, delete “Elasormeric” and replace with “Elastomeric”

Sheect A6.11
Revise detail 1 as shown on ASK-02. (Attached)

Sheet A6.19

Add details 5, 6, and 7 as shown on ASK-03 pages 1, 2, and 3, respectively. (Attached).
The details are referenced from the Lobby Room 2001 on the revised drawing sheet
Al.2A, dated 02.21.08, with Delta 3, Addendum #2. (Attached)

Sheet AR.10

A. Detail 1: at the north wall of Library Room 3002, revise the clear space for bookcases
for the Professional Library (NIC) from 12°.)” to instead be 12°-1”. Revise the
width of the computer counter at the east end of the Professional Library bookcases
from 7°-4” to instead be 7°-3".

B. Detail 1: for coordination with the interior elevation, at the Library Workroom 3003,
revise the dimension from the north wall to the centerline of the sink from 2’-8” to
instead be 1°-8”,

C. Detail 4: revise the height of opening D303B to 4°-8” so that the top of sill is at 2’-
10”AFF and the top of the window frame is aligned with the top of the adjacent door
frame. See X for additional information.

D. Detail 6: for clarification, refer to sheet A10.1, detail 4 for the depths of the millwork.

Sheet AR.15

Add detail 3 as shown on ASK-04. (Attached). The detail is referenced from the
vegetated roof below the Historic Water Tank on the revised drawing sheet Al1.3A, dated
02,21.08, with Delta 3, Addendum #2. (Attached)

Sheet Al12.1, Opening Schedule

A. Opening No. D303B: revise the opening size height to 4°-8”.

B. Opening Nos. D119, D120, D130, D150, D168, D202, D204, D216, D222, D320,
and D343: delete reference to Note Key “N9”. Knurled hardware is not required at
these door locations.

C. Opening Nos. D240 and D342: add reference to Note Key “N9”, Knurled hardware is
required at these door locations.

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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Change 54:

Change 55:

Change 56:

Change 57:

Change 58:

Change 59:
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Delete drawing sheets AS.2, A1.2A, Al1.3A, A3.5, and Al4.1, dated 02.04.08, Issue for
Bid.

Replace with new drawing sheets AS.2, A1.2A, Al.3A, A3.5, and A14.1, dated 02.14.08,
with Delta 3, Addendum #2. (Attached)

Delete drawing sheets S1.2A and S.1.2B dated 02.14.08 with Delta 2, Addendum #1, and
drawing sheets §1.3A and S1.3B dated 02.04.08, Issue for Bid.

Replace with new drawing sheets S1.2A, S§.1.2B, S§1.3A, and 51.3B dated 02.21.08, with
Delta 3, Addendum #2. (Attached)

Sheet M1.1B

A. At Storage Room 1037, delete the fire dampers at the supply air duct and the transfer
air duct (total 2) at the north wall. They are not required at those locations.

B. At Storage Room 1040, delete the fire dampers at the supply air duct and the transfer
air duct (total 2) at the south wall. They are not required at those locations.

C. At Storage Room 1042, delete the fire dampers at the supply air duct and the transfer
air duct (total 2) at the north wall. They are not required at those locations.

D. At Special Need Classroom 1045, at the southeast corner chase space behind the
teacher’s wardrobe, revise the supply duct size entering the chase space from
“20x12” to instead be “20x14”, and revise the supply duet size going up in the chasc
space from “16x16” to instead be “14x20”,

E. At Corridor 1023, at the northwest corner, provide a thermostat for the 12x12 transfer

grille.

Shect M1.2B

At Science Classroom Room 2017, at the ductwork chase just north of door D217A,
revise the size of the duct going up and down from “16x16” to instead be “14x207.
Revise the size of the supply duct entering the chase from “14”diameter” to instead be
“14x20",

Sheet M1.3B

A. At Science Classroom Room 30135, at the ductwork chase just north of door D315A,
revise the size of the duct going down from “16x16” to instead be “14x20”. Provide
207x14” supply duct to the 22x16 supply duct in Corridor 3007,

B. At Classroom 3024, delete the fire damper at the 20x12 supply duct above door
D324, 1t is not required at this location.

Sheet M4.1

A. At Air Cooled Chiller Schedule (R410A), revise the COMPRESSOR MCA from
“408/209.2” to instead be “606.8”

B. At Boiler Schedule (Hydronic-30%PG), revise the EWT from “180” to instead be
“120™, and revise the LWT from “200” to instead be “150”.

C. At Hot Water Coil Schedule, revise the WATER SIDE EWT for both HC-1 from
“180” to instead both be “150”, and revise the WATER SIDE LWT for both HC-1
from “160” to instead both be “120”,

D. At Exhaust Fan Schedule, TAG KFF-1, in REMARKS column add reference to
Remark § as follows: ©“5. Switch operated, switch on the hood.”

E. AtPump Schedule, add the following:

“TAGFPP-1&2, FLUID:HOT WATER 30% PROP, LOCATION:FAN ROOM 3036,

SERVICE:HEATING, TYPE:INLINE, GPM:15, HEAD (FT):30, MOTOR DATA

BHP:- , MOTOR DATA HP:2/5, MOTOR DATA RPM:3250, MOTOR DATA VOLT:*,
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MOTOR DATA PH:*, MOTOR DATA HZ:*, MANUFACTURER AND MODEL:B&G
SERIES PL-55.”

Change 60; Sheet M4.2, Single Duct VAV Terminal Unit Schedule
A. Revise VAV-2-4 to “NOT USED” _
B. At VAV-2-2, VAV-2-4, and VAV-2-5, revise the following for all three:
Revise SIZE UNIT from “14” to instead be “16", revise SIZE INLET from “14” to
instead be “16”, revise SIZE OUTLET from “20x17-1/2” to instead be “24x18”,
revise CFM MAX from “2700” to instead be #3600, revise CFM MIN from “810”
to instead be “1080”, revise HEATING DATA GPM from *“2.3” to instead be “6.1%,
revise HEATING DATA EWT from “200.0” to instead be “150.0", and revise
HEATING DATA LWT from “170.0” to instead be “1207,
Change 61: Sheet M4.4, Mechanical/Electrical Coordination Schedule
A. Revise CUH-9 to “NOT USED”
B. At RP-1, revise the VOLTS from “480” to instead be “120”, revise the PHASE from
“3” to instead be “17, and revise the HF/KW from “1/2 HP” to instead be “2/5 HP”.
C. At RP-2, revise the VOLTS from “480” to instead be “120™, revise the PHASE from
~ “3” to instead be “17, and revise the HP/KW from “1/2 HP” to instead be *“1/6 HP”.
D. At EF-1, revise the CONTACTOR from “E” to instead be *-*, revise the TIME
CLOCK BAS from “M" to instead be “-*, revise the INTERLOCK THROUGH BMS
from “-“ to instead be “YES”, and add to REMARKS: “BAS TIME CLOCK™.
E. At EF-3, EF-8A, EF-8B, EF-8C, and EF-9, revise the CONTACTOR from “E” to
instead all be “-%, and revise the TIME CLOCK BAS from “M” to instead all be “-,
F. At PF-1 and PF-2, revise DISCONNECT SWITCH NF from “E” to instead both be
“* revise STARTERS MAGNETIC from “* to both be “E™, and revise
STARTERS COMBINATION MAGNETIC F from “- to both be “E”.
G. At KNEF-1, add to REMARKS: “INTERLOCK WITH KILN™.
H. At UH-3, revise the FULL LOAD AMPS from “3.2 A” to instead be *4,5 A™
I At KEF-A, add to REMARKS: “ON SWITCH”.
J. At WH-1 and WH-2, add to FULL LOAD AMPS: “5.2 A”, add to VOLTS: “120”,
and add to PHASE: “1”.
K. Add the following to the Schedule:
“TAG:KILN, DESCRIPTION/LOCATION:KILN EQUIPMENT, VOLTS:208,
PHASE:1, HP/KW:28.8 KW, REMARKS:INTERLOCK WITH KNEF-1.”
“TAG:FPP-1, DESCRIPTION/LOCATION.:FREEZE PROTECTION PUMP,
VOLTS:120, PHASE: 1, HP/KW:2/5 HP.”
Change 62: Sheet M4.5
A. Delete detail 7. Refer to sheet M5.3, detail 5 for Chilled Water Piping Schematic
Diagram. See €Hgiige 64 for additional information.
B. Revise detail 6 as shown on MSK-01. (Attached)
Change 63: Sheet M5.2
Revise detail 7 as shown on MSK-02. (Attached)
Change 64: Sheet M5.3
Revise detail 5 as shown on MSK-03. (Attached)
Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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Change 65:

Change 66:

Change 67:

Change 68:

Change 69:

Change 70:

Change 71:

Change 72:
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Delete drawing sheets M1.1A, M1.2A, M1.3A, M2.1A, M2.2A, M2.3A, and M7.1 dated
02.04.08, Issue for Bid.

Replace with new drawing sheets M1.1A, M1.2A, M1.3A, M2.1A, M22A, M2 .3A, and
M7.1 dated 02.21.08, with Delta 3, Addendum #2. (Attached). Changes are applicable to
Sheets M1.1, M1.2, and M1.3 respectively.

Sheet P1.2B
At the Science Classroom 2017, at island sink SK-8 near the west wall, route the 2” vent
piping up to the third floor and down to the first floor via the framed west wall,

Sheet P1.4 _

A. For clarification, the size of the roof drains and overflow drains are all to be 6” as
indicated in sheets P1.3A and P1.3B.

B. Delete the four sets of roof drains and overflow drains indicated for the vegetated
roof area at the southeast area of the building. Instead, refer to sheet P1.3A for the
locations of the four sets of roof drains and overflow drains at the vegetated roof
area.

C. At the clerestory roof, provide four (4) 6” roof drains at the locations indicated on
sheet A1.4B.

Delete drawing shects P0.1, PUL1A, P1.1A, P1.1B, P1.2A, P1.3A, and P1.3B, dated

02.04.08, Issue for Bid.

Replace with new drawing sheets P0.1, PUL.1A, P1.1A, P1.1B, P1.2A, P1.3A, and
P1.3B, dated 02.21.08, with Delta 3, Addendum #2. (Attached) Changes are applicable
to Sheets P1.1, P1.2, and P1.3 respectively.

Delete drawing sheets FP1.1A, FP1.2A, and FP1.3A dated 02.04.08, Issue for Bid.
Replace with new drawing sheets FP1.1A, FP1.2A, and FP1.3A dated 02.21.08, with
Delta 3, Addendum #2, (Attached) Changes are applicable to Sheets FP1.1, FP1.2, and
FP1.3 respectively.

Sheet EO.1

Add General Note: “24. The General Contractor through the work of the Trade
Contractor defined in subparagraph 25 of section 01010 of the specifications is
responsible for the overall coordination of the electrical work.”

Sheet E1.1
Add General Note: “9. Coordinate with Structural Drawings all site conduit penetrations
into the building.”

Sheet E1.1A

A. At the Elevator Room 1062, revise light fixture F21 to instead be light fixture F35.

B. At the Gymnasium Room 1082, delete the reference to Keyed Note 2 from the
northeast corner of the room. The microprocessor based lighting controller is located
in the alcove at the northwest comer of the room as indicated by the note “Gym
lighting controller”,

C. At the Comridor Room 1022, provide a junction box, switch, conduit and wire as
needed for the light in the display case located on the west wall across from Vestibule
1058. (See Sheet Al.1A for additional information.)

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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Change 73:

Change 74:

Change 75:

Change 76:

Change 77:

Change 78:

Change 79:

PUBLIC BUILDING COMMISSION OF CHICAGO

Sheet E1.1B
Add General Note: “6. Provide Chicago approved EM transfer switch for all EM lighting
fixtures with dimming ballast.”

Sheet E1.1B

A. At the Multi-Purpose Room 1052, revise the location of Fixtures F1A so that the
emergency fixture is at the north end of the row, next to Door D152A.

B. At the Multi-Purpose Room 1033, revise the location of Fixtures F1A so that the
emergency fixture is at the south end of the row, next to Door D153A.

Sheet E1.2A

A. Add General Note 6 as provided in ¢ .

B. At the Gymnasium Room 1082, pro ght (8} Occupancy Sensors, located near
Fixtures ¥34. Coordinate final locations with mechanical equipment, athletic
equipment, structure, and light locations.

C. At Fixture F29 near the intersection of Gridline A and Gridline 11 (located above the
canopy), allow one (1) evening to aim fixture and set barn doors. Final settings shall
be such that light does not spill outside of sign in compliance with LEED
requirements.”

Sheet E1.2B
Add General Note 6 as prcmded in

Sheet E1.3A

A. Add General Note 6 as provided in €}

B. At Classroom 3009, delete the symbol for a ﬂuoresoent lighting fixture wired to life
safety circuit. It is not required for the room.

C. At Library Room 3002, add one (1) photocell between the middle two light fixtures

D.

F15 at the north side of clerestory area. Coordinate final locations with Architect.
At Stair 3 Room 3037, provide 6°-8"L stems for light fixture F18 in coordination
with Sheet A7.2.

Sheet E1.3B N
Add General Note 4 as provided in &

Sheet E2.1A

A. For clarification, at Dining Room 1065 and at Gymnasium Room 1082, the sound
systern equipment and assistive listening equipment as indentified, and as described
in specification sections 16726 Public Address and Music Equipment and 16750
Assistive Listening Device Systems, are equipment that will be Owner provided and
Owner installed. This includes the related equipment indicated in Platform Room
1080. The Contractor’s scope of work is the installation of empty raceway only,
including boxes, conduit, and pult siring.

B. At Main Lobby Room 1002, west of the door to the Dining Room 1065 (Door
D165A), delete the one (1) smoke detector just to the north of the door.

C. At Corridor Room 1022, door D122B, provide a security door contact (DC) for each
door leaf (total 2) and connect to the building’s security system.

D. At Servery Room 1064, revise the wall mounted speaker just west of door the door to
the Warming Kitchen Reom 1066 (Door P166A) to a ceiling mounted speaker.

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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E. At Warming Kitchen Room 1066, revise the wall mounted paging speaker at the
south wall just north of Office Room 1069 to a wall mounted intercom, located
opposite the wall mounted intercom in Office Room 1069.

F. At Warming Kitchen Room 1066, provide a switch near the exhaust hood with 2#12,
1#12G, 3/4”C to starters for Kitchen exhaust fan KEF-1 in Electrical Room 1057.

Chdn for sheet E7.1, Detail 1 for additional information.

G. For coordination with sheet FP1.1A, provide an exterior sprinkler alarm bell and an
exterior visual strobe at the Fire Department Connection location west of Waiting
Area Room 1007. Final locations te be coordinated with Architect.

Change 80: Sheet E2.1B

A. Delete General Note 16, and replace with “16. All audible and visual alarms shall be
synchronized on all floors. All strobes shall be 75 FC U.N.Q.”
For coordination with the plan, at the Special Outlet Schedule, Tag HD-F9, revise the
location to be Toilet 1056.
At Pre-K/K-3 Room 1036, revise the duplex receptacle at the center of the north wall
next to the clock to a child resistant (safety type)} duplex receptacle.
At Pre-K/K-2 Room 1039, revise the duplex receptacle at the center of the south wall
next to the clock to a child resistant (safety type) duplex receptacle.
For coordination with sheet FP1.1B, provide an exterior sprinklier alarm bell and an
-exterior visual strobe at the Fire Department Connection location west of Special-
Needs Classroom 1 1045, Final locations to be coordinated with Architect.

m Y N W

Change 81: Sheet B2.2A

A. At Lobby Room 2001 door D239, and at Corridor Room 2008 door D208B, provide
a security door contact (DC) for each door leaf (total 4) and connect to the building’s
security system.

B. At Art Storage Room 2004, at the disconnect switch indicated on the west wall,
provide 2#12, 1#12G, 3/4”C to fan KNEF-1 on roof for interlock with kiln.

C. At Corridor Room 2008 and Corridor Room 2009, revise the number and locations of
the interior closed circuit television cameras to match the number and locations of the
cameras indicated in Corridor Room 3006 and Corridor Room 3007 on Sheet E2.3A,

D. At Mechanical Room 2034, for air handling unit AHU-1, provide a motor for the
freeze protection pump FPP-1. For air handling unit AHU-2, provide a motor for the
frecze protection pump FPP-2. See the changes for Sheet ES.1 for additional
information,

E. At Gymmasium Room 1082, revise the note for the motorized screens to read:
“Provide complete system for motorized screens. J-boxes shall be flush. See
Architectural details and coordinate with manufacturer (typ). Provide 4#12, 1#12G,
3/4”C from controller MLC to each motor. See sheet E2.1A for location of switch
and controller,”

Change 82: Sheet E2.2B

A. At the Special Qutlet Schedule, Tag 3, Kiln, revise the PHASE to “2” and the LOAD
KW to “16.6”

B. Delete Special Outlet Schedule Notes 2 and replace with: “2, Provide 1#8G. Provide
100A-2P fusible disconnect. Verify exact location and size with Architect. Provide
control panel with relays as needed to interlock with exhaust fan and “emergency
power off” button.”

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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C. At Corridor Room 2009, revise the number and locations of the interior closed circuit
television cameras to match the number and locations of the cameras indicated in
Corridor Room 3007 on Sheet E2.3B.

Change 83: Sheet E2.3A
A. At Lobby Room 3001 door D335A, at Library Room 3002 door D302B, and at
Corridor Room 3006 door D306B, provide a security door contact (DC) for each
door leaf (total 5) and connect to the building’s security system.
B, At Library Work Room 3003, delete the reference to Room 3004 from the LCE.
Change 84: Sheet E2.3B
Delete Keyed Note 7 and replace with “7. Mechoshade, provide 120V, single phase
power with toggle switch. Provide 4 switches, one for each solar orientation (north,
south, east and west — see Sheet E2.4A).”
Change 85: Sheet E2.4A
For coordination with Sheet M1.4A, provide motors KEF-1, KNEF-1, EF-3, and EF-9 at
the corresponding equipment locations as indicated on Sheet M1.4A. See Sheet ES.1 for
additional information.
Change 86:  Sheet E2.4B _ . .
For coordination with Sheet M1.4B, provide motor EF-1 at the corresponding equipment
location as indicated on Sheet M1.4B. See Sheet E5.! for additional information.
Change 87:  Sheet E4.2, Detail 1 Voice/Data Schematic Riser Diagram
At the third floor LCE, delete the reference to Room 3004.
Change 88: Sheet E5.2, Circuit Breaker Panel Schedule
A. At Panel EM-1, in the first “QTY” column, revise the quantity “18” to instead be
“24”
B. At Panel EM-1, in the “MAIN BUSING” column, delete “SPLIT”.
C. At Panel PP-1A, in the first “QTY” column, revise the quantity “40” to instead be
“37”, In the section “QTY” column, revise the quantity “-“ to instead be “1”. In the
second “POLE” column, revise the pole “- to instead be “3”. In the second “AMP”
column, revise the ampere “- to instead be “15”,
D. At Panel PP-3A, in the first “QTY™ column, revise the quantity “37” to instead be
“40”, and revise the quantity “5” to instead be “2”.
E. Delete Circuit Breaker Panel Schedule Note 7, and replace with: “7. Contactor in
Panel EM-1 shall be for Circuits 7 thru 24. Upper 6 circuits shall be constant
section.”
Change 89: Sheet E7.1, Detail 1 Enlarged First Floor Electrical Room
A. At the southeast corner of the Electrical Room, provide a fused disconnect switch for
exhaust fan KEF-1.
B. Add to Notes: “4, RACP, SCP & DDP shall be fed from RYAN BOX, See Sheet
E4.1B.”
Change 90:  Sheet EM.IB o
Revise as indicated in Ghinge 74.
Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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Change 91: Sheet EM.3A
Revise as indicated in

Change 92: Delete drawing sheets E4.1A, E4.1B, ES.1, E6.5, E8.1A, E8.1B, E8.2A, ES.2B, E8.3A,
E8.3B, and EM4.1 dated 02.04.08, Issue for Bid.
Replace with new drawing sheets E4.1A, E4.1B, E5.1, E6.5, E8.1A, E8.1B, E8.2A,
E8.2B, E8.3A, E8.3B, and EM4.1 dated 02.21.08, with Delta 3, Addendum #2.

(Attached)
QUESTIONS AND ANSWERS:
| Question 1: Is there irrigation on this job? o

Answer 1: There is not an automatic sprinkler irrigation system for the project. Instead, a cistern-fed
manual irrigation” system consisting of hose bibs and associated water connections
address the requirements set forth by the Landscape Ordinance and support the initial

. establishment of plants,

Question 2: Sedm—Luispﬂnﬁcﬂm—em&—Sﬂﬁﬁﬁm Steel, calls Tfor me"t%'&l"fabmawr—to-
paﬂ LI =

Answer 2;

Question 3; Would GAF be an acceptable manufacturer for the roofing system on Mark Skinner?

Ave.
Answer 3: ﬁefer to BOOK 3 - TECHNICAL SPECIFICATIONS — VOLUME 1, €

%S’% Question 4: For motorized shades the spec calls out for Vimco, Draper, and Hunter Douglas as the
i

manufacturers. Would Lutron product be acceptable?

Answer4: I Refer to BOOK 3 - TECHNICAL SPECIFICATIONS — VOLUME 1, Gl 26

Question 5; For the manual shades the spec calls out for Silent Gliss, Solarfective or Nysan, Would
Lutron product be acceptable?

- *
Answer 5; Refer to BOOK 3 — TECHNICAL SPECIFICATIONS - VOLUME 1, G

List of Attachments:

Specification Section 01510 Temporary Offices, dated 02/21/08
Specification Section 10125 Display Cases, dated 02/21/08 .
Specification Section 15410 Plumhing Fixtures, dated 02/21/08
Specification Section 15958 Sequence of Operation, dated 02/21/08

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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Drawing Sheet CSK-01 dated 02,21.08"
Drawing Sheet ASK-01 dated 02.21.08
Drawing Sheet ASK-02 dated 02.21.08”
Drawing Sheets ASK-03 (3 pages) dated02.21.08
Drawing Sheet ASK-04 dated 02.21.88~
Drawing Sheet MSK-01 dated 02.21.08~
Drawing Sheet MSK-02 dated 02.21.68"
Drawing Sheet MSK-03 dated 02,21,08”
Drawing Sheet SP-3 dated 02.21.
Drawing Sheet C6.0 dated 02.21.08~
Drawing Sheet L1.1 dated 02.21.08-
Drawing Sheet L1.4 dated 02.21.08-
Drawing Sheet AS.2 dated 02.21.08
Drawing Sheet A1,2A dated 02.21.08~
Drawing Sheet A1.3A dated 02.21.08™
Drawing Sheet A3.5 dated 02.21.08”
Drawing Sheet A14.1 dated 02.21.08~
Drawing Sheet S1.2A dated 02.21.08~
Drawing Sheet S1.2B dated 02.21.08~
Drawing Sheet S1.3A dated 02.21.08-2°
. ..Drawing Sheet S1.3B dated 02.21.88"

. Drawing Sheet M1.1A dated 02.21.08”
Drawing Sheet M1.2A dated 02.21.08~
Drawing Sheet M1.3A dated 02.21.08"
Drawing Sheet M2.1A dated 02,.21.08"
Drawing Sheet M2.2A dated 02.21.88~
Drawing Sheet M2.3A dated 02.21.68~
Drawing Sheet M7.1 dated 02.21,087
Drawing Sheet P0.1 dated 02.21.05
Drawing Sheet PUL.1A dated 02.21.08 %°
Drawing Sheet P1.1A dated 02.21.08"
Drawing Sheet P1.1B dated 02.21
Drawing Sheet P1.2A dated 02.21.88
Drawing Sheet P1.3A dated 02.21.08"
Drawing Sheet P1.3B dated 02.21.08
Drawing Sheet FP1.1A dated 02.21.08~
Drawing Sheet FP1.2A dated 02.21.08~
Drawing Sheet FP1.3A dated 02.21.88
Drawing Sheet E4.1A dated 02.21.68~
Drawing Sheet E4.1B dated 02.21.08 40
Drawing Sheet ES.1 dated 02.21.08~
Drawing Sheet E6.5 dated 02,2108
Drawing Sheet E8.1A dated 02.2¢:08"
Drawing Sheet ES.1B dated 02.21.08~
Drawing Sheet E8.2A dated 02.21.98~
Drawing Sheet E8.2B dated 02.21.08
Drawing Sheet E8.3A dated 02.21.08
Drawing Sheet E8.3B dated 02.21.86
Drawing Sheet EM4.1 dated 02,2108 'M

END OF ADDENDUM NO.2
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ADDENDUM NO. 3 TO CONTRACT NO. 1468
FOR

Mark T. Skinner Elementary Schooel
For
New Construction

DATE: February 27, 2008

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

DRAWINGS:

Change 1:

Sheet SP.2

Tn the area identified as Parcel 2 on Sheet SP.1 (south of the alley and north of Adams

Street), revise the demolition scope of work indicated within the property line (as

identified on Sheet AS.1) to be “Not In Contract”, including the following: -

1. The removal of the 18’-0” width x 4’-0” depth of existing brick foundation wall.

9. The discomnnection of electric at light poles, the removal of underground electric to
light poles, and the removal of existing light poles and light pole foundations.

3. The removal of existing gravel, concrete slab construction (at surface and below
existing grade elevation), bituminous paving, curbs, trees, bushes, light poles,
underground conduit and service, manholes, catch basins and piping to property line.

4. The plugging/capping of the end of existing pipe.

5. The removal of existing fence and gates along Adams Street.

The existing chain link construction fence along Adams Street will remain. The Parcel 2
arez will be backfilled with CA-6 (work NIC and to be done by others) to the elevations
indicated on Sheet SP.3, dated 02.21.08, with Delta #3, Addendum #2.

QUESTIONS AND ANSWERS:

Question 1:  The risers are not shown on the drawings. Please clarify.

Angwer 1: The gas riser is shown on Sheet M4.4, detail 2. The sanitary riser is shown on Sheet
P4.1, detail 1. The water riser is shown on Sheet P4.2, detail 1.

Question 2: The drawing M2.1A shows the layout does not match the layout on the overall drawing
on the first floor on drawing M2.1. Please clarify.

Answer 2: See Addendum #2 revised sheet M2.1A dated 02.21.08, with Delta #3, Addendum #2.

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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Question 3: Book 2A - Section 01400 - Quality Control Procedures - Part 1 - General - 1.3
Submittals Article A.l.e. - last sentence "The QR and those individuals responsible for
£ost, construction, schedule, or production should not be the same individual.” Is the PBC
indirectly stating that it is a contract requirement to have a dedicated full time Quality
Control Representative in the field for the life of the project whose only duties are

Quality Control?

Answe(§ -No. The presence of the Quality Representative and his independent staff must be
adequate to perform their duties in order to ensure compliance of all work performed by
the Contractor’s own staff or by the Subcontractor’s.

END OF ADDENDUM NO.3

Mayor Richard M. Daley, Chairman John Plezbert, First Deputy Director
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