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EXECUTION PAGE

CONSTRUCTION MATERIAL TESTING SERVICES
TAYLOR ~ LAURIDSEN PARK AND FIELDHOUSE - PS1342A
PROJECT NUMBER: 11020

THIS AGREEMENT effective as of October 16, 2008, but actually executed on the date witnessed, is entered into by
and between the Public Building Commission of Chicago, a municipal corporation of the State of Minois, having
its principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, lllinois 60602, {the

"Commission"), and GSG Material Testing, Inc. with offices at 2945 West Harrison Street, Chicago, lllinois,
(the "Consultant"),

Background Information — Recitals:

Whereas, The Commission on behalf of the City of Chicago (referred to in this Agreement as the “User Agency™),
intends to undertake the construction and/or improvement of the follawing facility or facilities in Chicago, lllinois
described in Schedule A attached to the Agreement (the *Project™):

TAYLOR - LAURIDSEN PARK AND FIELDHOUSE - PS1342A

Whereas, the Commission requires certain professional services described in the Agreement, in cannection with the
Project and desires to retain the Consultant on the terms and conditions set forth in the Agreement to perform such
Services. The Consultant desires to be 5o retained by the Commission and has represented to the Commission that
the Consultant has the knowledge, skill, experience and other resources necessary to perform the Services in the
manner provided by the Agreement.

Whereas, the Consultant has consulted with the Commission and the User Agency, made site inspections, and taken
such other actions as the Consulftant deemed necessary or advisable to make itself fully acquainted with the scope
and requirements of the Project and the Services. The Consultant represents that it is qualified and competent by
education, training and experience fo prepare drawings, specifications and construction documents necessary to
complete the Project in accordance with standards of reasanable professional skill and diligence.

Whereas, the Commission has relied upon the Consultant’s representations in selecting the Consultant.
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NOW THEREFORE, the parties agree on the terms and conditions that follow:

sicNeDon: [0 1 28 08

PUBLIC BUILDING COMMISSION OF CHICAGO

\ Date. ( (/ 5/ 08
Erintavin Cabonargi 7
Executive Director
ATTEST;
M M"W Date: ( [ q Q g
Edgrick Johnson\Qecreta

GSG MATERIAL TESTING, INC.

LLM—M LF) Date: fef2g] o8

. President

AFFIX CORPORATE
SEAL, IF ANY, HERE

County of: Conk

State of: _\ L o1

Subscribed and sworn to before me by tAmar. T Aumanand _VICE ToRES DENT
on behalf of Consultant this _2.3 day of Oct, 20.0%.

_ P

Notary Public

My Commission expires: APRW 7295, 20\

(SEAL OF NOTARY)
1 MAE L. PASAMBA
£ OFFICIAL SEAL
b R Notary Public, State of lHingis
/ My Commission Expires
i), 4 Aptil 28, 20012
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TERMS AND CONDITIONS - CONSTRUCTION MATERIAL TESTING

1. Definitions. The following phrases have the same meanings for purposes of this
agreement.

a. Agreement means this professional services agreement for inspection and testing
services, including all exhibits or documents attached hereto and/or incorporated by reference herein, and all
amendments, modifications, or revisions made in accordance with the terms hereof,

b. Commission as herein referred to shall include the Public Building Commission of
Chicago, the Commission’s Chairman, Secretary, Assistant Secretary, Executive Director, Director of
Construction, Managing Architect, Project Manager or designated consultant or consultants, acting on behalf
thereof, as designated by the Commission in writing, for the purpose of giving authorizations, instructions,
and/or approval pursuant to this Agreement.

C. Contract Documents consists of all of the component parts of the Contract
between the Commission and the General Contractor for the construction and improvement of the Project
including, without limitation, the general and special conditions, technical specifications, drawings,
addenda, bulletins and modifications thereto.

d. Consultant means the company or other entily identified in this agreement,
and such successors or assigns, if any, as may be authorized by the terms and conditions of this Agreement.

e. Key Personnel means those job titles and persons as identified in those
positions as identified in Consultant's proposal and accepted by the Commission.

f, Project means the construction and/or improvement of the facility or facilities
specified in this Agreement,

Services means, collectively, the services, duties and responsibilities that are
necessary to allow the Consultant to provide the Services required by the Commission under this agreement.

h. Sub-consultant means a firm hired by the Consultant to perform
professional services related to the construction and/or improvement of the Project.

1 Technical Parsonnel as herein referred to include partners, officers and
all other personnel of the Consuitant, including technical typists assigned to the Project, exclusive of general
office employees.

J User Agency means the municipal corporation that requested the
Commission o underiake the construction andfor improvement of the Project.

2 Incorporation of Documents. The documents identified below in this paragraph are hereby
incorporated in and made a part of this Agreement. By executing this Agreement, Consultant acknowledges
and agrees that Consultant is familiar with the contents of each of such documents and will comply fully with
all applicable portions thereof in performing the Services.
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a. Project Documents. The plans and specifications for the Project, to the extent that

plans and specifications for the Project have been prepared, as set forth and described in this Agreement (the
"Project Documents”).

b. Policies Conceming MBE and WBE. The Commission's policies concerning
utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"}, as the same
may be revised from time to time.

3. Engagement and Standards for Performing Services,

a. Engagement. The Commission hereby engages the Consultant, and the
Consultant hereby accepts such engagement, to provide the Services described in this agreement, as the

same may be amended, in writing, from time to fime by mutual agreement of the Commission and the
Consultant,

b. Performance Standard. The Consultant represents and agrees that the Services
performed under this Agreement will proceed with efficiency, promptness and diligence and will be
executed in a compelent and thorough manner, in accordance with reasonable professional standards in
the field consistent with that degree of skill and care ordinarily exercised by practicing inspection and testing
professionals performing services of a scope, purpose, and magnitude comparable with the Services to be
provided under this Agreement. If in the course of performing the Services, Consultant identifies any
condition, situation, issue or problem that may impact the performance of the Services or the Project,
Consultant shall promptly provide notice to the Commission. The Consultant further promises that it will
assign at all times during the term of the Agreement the number of experienced, appropriately trained
employees necessary for the Consultant to perform the Services in the manner required by the Agreement.

C. Consultant's Personnel. Consultant must ensure that all Services that require the
exercise of professional skills or judgment are accomplished by professionals qualified and competent in the
applicable discipline and appropriately licensed, if required by faw. Consultant must maintain current copies
of any such licenses and provide these copies upon request by the Commission. Consultant remains
responsible for the professional and technical accuracy of all Services furnished, whether by the Consuitant
or others on its behalf. Al deliverables will be prepared in a form and content satisfactory to the Commission
and delivered in a timely manner consistent with the requirements of the Agreement.

d. Confidentiality. Consultant acknowledges that it is entrusted with or has access to
valuable and confidential information and records of the Commission and User Agency. Consultant must at
all times use it best efforts on behalf of the Commission to assure timely and satisfactory rendering and
completion of its Services. Consultant must at all times act in the best interests of the Commission and User
Agency consistent with Consultant's professional obligations assumed by Consultant in entering into this
Agreement. Consultant promises to cooperate with the officials, employees and agents of the Commission
and User Agency in furthering the Commission’s and User Agency's interests. Consultant must perform all

Services in accordance with the terms and conditions of this Agreement, to the reasonable satisfaction of the
Commission.

€. Independent Contractor.  In performing the Services under this Agreement,
Consultant shall at all times be an independent contractor, and does not and must not act or represent itself
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as an agent or empioyee of the Commission or the User Agency. As an independent contractor, Consultant
is solely and wholly responsible for determining the means and methods for performing the Services. The
Agreement will not be construed as an agreement of partnership, joint venture, or agency.

f. Limitations on Sub-Consultants. Consultant must not use any business or individual
who is disqualified by the Commission or debarred under any other govermental agency's procedures to
provide the Services under the Agreement.

g. Failure to Meet Performance Standard. If the Consultant fails to comply with its
obligations under the standards of the Agreement, the Consultant must perform again, at its own expense, all
Services required to be re-performed as a diract or indirect result of that failure. Any review, approval,
acceptance or payment for any of the Services by the Commission does not relisve Consultant of its
responsibility to render the Services and deliverables with the professional skilt and care and technical
accuracy required by the Agreement. This provision in no way limits the Commission’s rights against the
Consultant, either under the Agreement, at law or in equity.

h. Changes to the Services. The Commission may from time to time, request
changes to the terms of the Agreement or in the Scope of Services of the Consultant to be performed
hereunder. Such changes, including any increase or decrease in the amount of compensation and
revisions to the duration of the Services, which are mutually agreed upon by and between the Commission
and Consultant, shall be incorporated in a written amendment to this Agreement. The Commission shal! not
be liable for any changes absent such written amendment.

4. Duties and Obligations of Consultant

a. Nondiscrimination. The Consultant agrees that in performing this Agreement it shall
not discriminate against any worker, employee or applicant for employment, or any member of the public,
because of race, creed, gender, color, national origin or disability, or otherwise commit an unfair labor
practice. Attention is calied to applicable provisions of the Civil Rights Act of 1984, 88-352, July 2, 1964, 78
Stat. 241 et. Seq. the Americans with Disabilities Act of 1990, 42 U.S.C. 12010 et. Seq. the lllinois Human
Rights Act 775 ILCS 5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1
through 10/20, inclusive and a Resolution passed by the Board of Commissioners of the Public Building
Commission of Chicaga on October 1, 2004, cancerning participation of Minority Business Enterprises and
Women Business Enterprises on contracts awarded by the Commission. The Consultant will furnish such
reports and information as requested by the Commission and the Illinois Department of Human Relations or
any other administrative or governmental entity oversesing the enforcement, administration or compliance
with the above referenced laws and regulations.

b. Employment Procedures, Preferences and Compliances. Salaries of employees of
Consultant performing work under this Agreement shall be paid unconditionally and not iess often than once a
month without deduction or rebate on any account except only such payroll deductions as are mandatory or
permitted by the applicable law or regulations. Attention is called to lllinois Compiled Statutes, 1992 relating to
Wages and Hours including 820 ILCS 130/0.01 through 130112 thereof (Prevailing Wage Act), 30 ILCS 570/1
through 570/7 (Employment of Hlinois Workers on Public Works Act) and 30 ILCS 560/0.01 through 560/7
(Public Works Preference Act). The Consultant shall comply with all applicable “Anti-Kickback" laws and
regulations, including the "Anti-Kickback™ Act of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 Stat. 108; 18
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US.C. § 874; 40 U.S.C. § 276c) and the lllinois Criminal Code of 1961 720 ILCS 5/33E-1 ef. seq. If, in the
performance of this Agreement, there is any direct or indirect kickback, the Commission shalt withhold from the
Consultant, out of payments due fo i, an amount sufficient to pay employees underpaid the difference between
the salaries required hereby to be paid and the salaries actually paid such employees for the total number of
hours worked. The amounts withheld shall be disbursed by the Commission for and on account of the
Consuitant to the respective employees to whom they are due.

c. Compliance with Policies Conceming MBE and WBE. Without limiting the generality of
the requirements of the policies of the Commission referred to in paragraph 2 above, the Consultant agrees to

use best efforts to utilize minority business enterprises for not less than twenty five percent (25%) for MBE and
five percent (5%) for WBE of the value of the Services, in accordance with the Resolution passed by the Board
of Commissioners of the Commission on October 1, 2004, conceming participation of minority business
enterprises and women business enterprises on contracts awarded by the Commission and fo fumish to the
Commission, such reports and other information conceming compliance with such Resolution as may be
requested by the Commission from time to time.

d Delays. The Consultant agrees that no charges for damages or claims for damages
shall be asserted by it against the Commission for any delays or hindrances from any cause whatsoever during
the progress of any portion of the Services. Such delays or hindrances, if any, shall be compensated for by an
extension of time to complete the Services, for such reasonable period as may be mutually agreed upon
between the parties, it being understood, however, that the agreement of the Commission to allow the
Consultant to complete the Services or any part of them after the time provided for the completion thereof herein
shall in no way operate as a waiver on the part of the Commission of any of its rights hereunder.

€. Records. The Consultant shall maintain accurate and complete records of
expenditures, costs and time incurred by Consultant in connection with the Project and the Services. Such records
shall be maintained in accordance with recognized commercial accounting practices. The Commission may
examine such records at Consultant's offices upon reasonable notice during normal business hours. Consultant

shall retain all such records for a period of not less than five calendar years after the termination of this
Agreement,

f. Time of Essence. The Consultant acknowledges and agrees that time is of the
essence in the performance of this Agreement and that timely completion of the Services is vital o the completion
of the Project by the Commission. Consultant agrees to use its best efforts to expedite performance of the
Services and performance of all other obligations of the Consultant under this Agreement and any other
agreements entered into by the Commission which are managed or administered by the Consultant as a result
of the Consultant's engagement hereunder.

g. Compliance with Laws, In performing its engagement under this Agreement, the
Consultant shall comply with all applicable federal, state and local faws, including but net limited to, those

referenced in subparagraphs (a) and (b} above and in the documents referred to in paragraph 2 of this
Agreement.

h._Progress Meetings. Mestings to discuss the progress of the Project and/or to review the
performance of the Consultant may be scheduled upon the Commission's request, at mutually agreeable
times and locations, and the Consultant agrees to cause such meetings to be attended by appropriate
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personnel of the Consultant engaged in performing or knowledgeable of the Services.

i. Defects in Project. The Consultant shall notify the Commission immediately in the
event the Consultant obtains knowledge of a defect in the Project or circumstances which could result in a
Project delay or cost overrun.

5. Term.

a. The term of this Agreement shall begin upon the final execution of this Agreement,
and, subject to the provisions of subparagraph {b) below, shall expire upon completion of the Services and
acceptance thereof by the Commission or, if the Services are of an ongoing nature, on the completion date
specified in such Request for Services. The Commission and the Consultant may, from time to time, by
mutual agreement, extend the term of this Agreement by amending this Agreement.

b. The Commission shall have the right, at any time, to terminate the term of this
Agreement, with or without cause, by written notice given to the Consultant at least thirty (30) days prior to
the effective date of termination. In addition, the Commission shall have the right, at any time and from time
to time, with or without cause, to suspend the performance of the Consultant hereunder with respect to all
or any part of the Services, by written notice given to the Consultant at least five (5) days prior to the
effective date of suspension. Termination or suspension of this Agreement shall not relieve the Consultant
from liability for the performance of any obligation of the Consultant under this Agreement performed or to
have been performed by the Consultant on or before the effective date of termination or suspension.
Provided the Consultant is not in default under this Agreement at the time of termination or suspension, the
Commission agrees to pay to the Consultant, in accordance with the terms of this Agreement, all
compensation and reimbursements due to the Consultant for periods up to the effective date of termination
or suspension. In no event shall the Commission be liable to the Consultant for any loss, cost or damage
which the Consuitant or any other parly may sustain by reason of the Commission terminating or
suspending this Agreement as provided herein; provided, however, that the Commission may, in its sole
discretion, reimburse the Consultant for actual expenses approved by the Commission.

c. If the Project, in whole or substantial part, is stopped for a period longer than thirty
(30} days under an order of any court or other govemnmental authority having jurisdiction of the Project, or
as a result of an act of government, such as a declaration of national emergency making materials
unavailable, through no act or fault of the Consultant, or if the Commission fails to make any payment or
perform any other obligation hereunder, the Consultant shall have the right to terminate this agreement, by
written notice given to the Commission at least seven (7) days prior to the effective date of termination, and
shall have the right to recover from the Commission all compensation and reimbursements due to the
Consultant for periods up to the effective date of termination.

8. Compensation of Consultant; Reimbursement for Expenses. The Commission shall
compensate the Consultant for the Services in the manner set forth Schedule C of this Agreement. In
addition, the Commission shall, upon submission of detailed invoices by the Consultant, no more frequently
than once every 30 days, and approval by the Commission of those invoices, reimburse the Consultant for
all Reimbursable Expenses. As used in this paragraph, the term *Reimbursable Expenses" shall mean
those expenses identified as such in this Agresment,
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7. Rights and Obligations of Commission. In connection with the administration of the Project
by the Commission and the performance of this Agreement by the Consultant, the Commission shall have
the following rights and obligations, in addition to those provided elsewhere in this Agreement:

a. Information., The Commission shall provide the Consultant all reasonably
requested information concerning the Commission's requirements for the Project and the Services.

b. Review of Documents. Subject to the provisions of subparagraph 4 (d) above, the
Commission agrees to make a reasonable effort to examine documents submitted by the Consultant and
render decisions pertaining thereto with reasonable promptness.

c. Site Data. To the extent the Commission determines to be necessary for the
Consultant to perform the Services, the Commission may furnish, or may authorize the Consultant to obtain
from a company or companies approved by the Commission as Reimbursable Expenses: (i) a certified
survey of the site or sites; (i) information concerning locations, dimensions and data pertaining to existing
buildings and other improvements; (iii} itle information; (iv} information concerning available service and
utility lines; and (v} results of test borings and other information concerning subsoil conditions.

d. Tests and Reports. To the extent required for the Consultant fo perform the
Services, the Commission may fumnish structural, civil, chemical, mechanical, soil mechanical and/or other
tests and reports; however, the Commission may authorize the Consultant to procure such tests and reports
from Sub-Consultants, which must be approved by the Commission. The costs of such Sub-Consultants shall
be payable as Reimbursable Expenses.

e Leqal, Auditing and other Services. The Commission shall arrange and pay for
such legal, auditing, insurance counseling and other services as the Commission, in its sole discretion, may
determine to be required for the Project. Such payments shall not include legal or auditing expenses
arising out of or relating to any errors or omissions, or claimed errors or omissions, of Consultant.

f. Designated Representatives. The Commission may designate, at its scle
discretion, one or more representatives authorized to act in its behalf.

g. Ownership of Documents. All documents, data, studies and reports prepared by
the Consultant or any party engaged by the Consultant, pertaining to the Project and/or the Services shall
be the property of the Commission including copyrights.

h. Audits. The Commission shall have the right to audit the books of the Consuitant
on all subjects relating to the Project andfor the Services.

8. Indemnification of Commission. The Consultant hereby agrees to indemnify, keep and
save harmless the Commission and the User Agency and their respective commissioners, board members,
officers, agents, officials and employees from and against all claims, demands, suits, losses, costs and
expenses, including but not limited to, the fees and expenses of attorneys, that may arise out of or be based
on any injury to persons or property that is or is ¢laimed to be the result of an error, omission or act of the

Consultant or any person employed by the Consultant to the maximum extent permitted by applicable law.
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9. Insurance to be Maintained by Consultant, The Consultant shall puschase and maintain at
all times during the performance of Services hersunder, for the benefit of the Commission, the User
Agency and the Consultant, insurance coverage as set forth in Schedule E of this agreement

10. Default,

a. Events of Default. Any one or more of the following occurrences shall
constitute an Event of Default under this Agreement:

I, Failure or refusal on the part of the Consultant duly to observe or perform
any obligation or agreement on the part of the Consultant contained in this Agreement, which
failure or refusal continues for a period of ten (10) days (or such longer period as the Commission,
in its sole discretion, may determine if such failure is not capable of being cured within such ten (10)
day period) after the date on which written notice thereof shall have been give to the Consultant by
the Commission;

ii. Failure of Consultant to perform the Services to the standard of
performance set forth in this Agreement;

iif, Any representation or warranty of the Consultant set forth herein or
otherwise delivered pursuant to this Agreement shall have been false in any material respect when
s0 made or fumished;

The Consultant becomes insolvent or ceases doing business as a going concern, or makes an
assignment for the benefit of creditors, or generally fails to pay, or admits in writing its inability to
pay, ils debts as they become due, or files a voluntary petition in bankruplcy, or is adjudicated a
bankrupt or an insolvent, or files a petition seeking for itself any reorganization, arrangement,
composition, readjustment, liquidation, dissolution, or similar arrangement under any present or future
statute, law or regulation relating to bankruptcy or insolvency, or files an answer admitting the material
allegations of a petition filed against it in any such proceeding, or applies for, consents to or acquiesces
in the appointment of a trustee, receiver, liquidator or other cuslodian of it or of all or any substantial
part of its assets or properties, or if it or its principals shall take any action in furtherance of any of the
foregoing; or

iv. There shall be commenced any proceeding against the Consultant seeking
reorganization, arrangement, readjustment, liquidation, dissolution or similar relief under any present or
future statute, law or regulation relating to bankruptcy which is not vacated, stayed, discharged, bonded
or dismissed within sixty (60) days thereof, or there shall be appointed, without the Consultant's consent
or acquiescence, any frustee, receiver, liquidator or other custodian of Custodian or of all or any
substantial part of the Consultant's assets and properties, and such appsintment shall not have been
vacated, stayed, discharged, bonded or otherwise dismissed within sixty (60) days thereof.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission
may exercise any right, power or remedy permitted to it by law or in equity and shall have, in particular, without
limiting the generality of the foregoing, the right to terminate this Agreement upon written notice to the
Consultant, in which event the Commission shall have no further obligations hereunder or liability to the
Consultant except as to payment for Services actually received and accepted by the Commission through the

effective date of termination. No course of dealing on the part of the Commission or delay or failurs on the part
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of the Commission fo exercise any right shall operate as a waiver of such right or otherwise prejudice the
Commission's rights, powers or remeadies.

C. Remedies not Exclusive. No right or remedy herein conferred upon or reserved o the
Commission is exclusive of any right or remedy herein or by law or equity provided or pemmitted, but each shall be
cumulative of every other right or remedy given hereunder or now or hereafter existing at law or in equity or by
statute or otherwise, and may be enforced concurmrently therewith or from time to time.

11. Disputes.

a. General. All disputes arising under, related to or in connection with the terms of this
Agreement or its interpretation, whether involving law or fact or both, including without limitation questions

concerning permissibility of compensation, and all claims for alleged breach of contract, shall be presented in
writing to the Executive Director for final determination.

b. Procedure, Requests for determination of disputes will be made by the Consultant in
writing specifically referencing this Section, and will include: 1) the issue(s) presented for resolution; 2) a
statenent of the respective positions of the Consultant and the Project Manager, 3) the facts underlying the
dispute; 4) reference to the applicable provisions of the Agreement by page and section; 5) identify any other
parties believed to be necessary fo the resolution; and 6) all documentation which describes and relates to the
dispute. Consultant will promptly provide the Executive Director with a copy of the request for determination of
the dispute. The Project Manager will have thirty (30) business days o respond in writing to the dispute by
supplementing the submission or providing its own submission to the Executive Director. Failure by the Project
Manager to respond will not be deemed to be an admission of any allegations made in the request for dispute
resolution, but will be deemed to constitute a waiver of the opportunity to respond to such allegation(s), if any.
The Executive Director's decision may thereafter be reached in accordance with such other information or
assistance as she or he may deem reasonable, necessary or desirable.

C. Effect. The Executive Director's final decision will be rendered in writing no more than
forty-five (45) business days after receipt of the response by the Project Manager was filed or was due unless
the Executive Director notifies the Consultant that additional time for the decision is necessary. The Executive
Director's decision will be conclusive, final, and binding on all parties. Consultant must follow the procedures set
out in this Section and receive the Executive Director's final decision as a condition precedent to filing a
complaint in the Circuit Court of Cook County or any other court.

The Consultant will not withhold performance of any Services required by the Commission under this Agreement
duwing the dispute resolution period. The Executive Director's written determination will be complied with
pending final resolution of the dispute.

12. Confidentiality. All of the reports, information, or data prepared or assembled by the Consultant
under this Agreement are confidential, and the Consultant agrees that such reports, information or data shall not
be made available to any party without the prior written approvat of the Commission. in addition, the Consultant
shall not, without the prior written consent of the Commission, prepare or distribute any news releases, articles,
brochures, advertisements or other materials conceming this Agreement, the Project or the Services.

13. Assignment. The Consultant acknowledges that the Commission is induced to enter into this
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Agreement by the personal qualifications of the principals, staff and employees of the Consultant and agrees,
therefore, that neither this Agreement nor any right or obligation hereunder may be assigned by the Consultant,
in whole or in part, without the prior written approval of the Commission. The Commission expressly feserves
the right to assign or otherwise transfer all or any part of its interests hereunder without the consent or approval
of the Consultant,

14. Personnel. The Consultant further acknowledges that the Consultant has represented to the
Commission the availability of certain members of the Consuttant's staff who will be assigned to the Project, and
agrees, therefore, that in the event of the unavailability of such members, the Consultant shall so notify the
Commission in writing, and, upon the approval of the Executive Director, shall assign other qualified members of
the Consultant's staff, to the Project.

15. Relationship of Parties. The relationship of the Consultant to the Commission hereunder is that
of an independent contractor, and the Consultant, except to the extent expressly provided to the contrary in this
agreement, shall have no right or authority to make contracts or commitments for or on behalf of the
Commission, to sign or endorse on behalf of the Commission any instruments of any nature or to enter into any

obligation binding upon the Commission. This Agreement shall not be construed as an agreement of
partnership, joint venture, or agency.

18. Miscellaneous.

a. Counterparts. This Agreement may be executed in any number of counterparts,
any of which shall be deemed an original.

b. Entire Agreement. This Agreement consfifutes the entire understanding and
agreement between the parties hereto and supersedes any and all prior or contemporaneous oral or written
representations or communications with respect to the subject matter hereof, all of which communications are
merged herein. This Agreement shall not be modified, amended or in any way altered except by an
instrument in writing signed by both of the parties herelo.

c. Force Majeurs. Neither of the parties shall be liable to the other for any delay

or failure in performance hereunder due to causes which are beyond the control of the party unable to
perform. If a force majeure occurs, the party delayed or unable to perform shall give prompt notice to the
other party, and the Commission may, at any time during the continuation of the force majeure event, elect to
suspend the performance of the Consultant under this Agreement for the duration of the force majeure. The
Commission shall not be obligated to pay for Services to the extent and for the duration that performance
thereof is delayed or prevented by force majeure, but, provided the Consultant is not in default of any
obligatian of the Consultant hereunder, the Commission shall pay to the Consultant, according to the terms
hereof, all compensation and reimbursements due to the Consultant for periods up to the effective date of
suspension.

d. Governing Law. This Agreement has been negotiated and executed in the Stale
of lllinois and shall be construed under and in accordance with the internal taws of the State of lilinois.

e. No Waiver. The waiver by either party of any breach of this Agresment shall
not constitute a waiver as to any succeeding breach.
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f, Notices. All notices required to be given hereunder shall be given in writing
and shall be hand delivered or sent by United States cerfified or registered mail, postage prepaid,
addressed to Commission and to the Consultant at their respective addresses set forth above. If given as
herein provided, such notice shall be deemed to have been given on the date of delivery, if delivered by
hand, and on the second business day after mailing, if given by mail. The Commission or the Consultant
may, from time to time, change the address to which notices hereunder shall be sent by giving notice to the
other party in the manner provided in this subparagraph.

g. Reimbursable Expenses. Reimbursabie expenses includes those actual
expenditures, as identified in Schedule D to this Agreement, which are made by the Consultant and
payable by the Commission.

h. Severability. In the event that any provisions of this Agreement shall be invalid,
ilegal or unenforceable, the validity, legaiity and enforceability of the remaining provisions shall not in any
way be affected or impaired thereby.

i Successors and Assigns. Except as otherwise provided herein, this Agreement
shall be binding upon and inure to the benefit of each of the parties hereto and their respective
successors and assigns.

j Consultant’s Authority. Execution of this Agreement by the Consuitant is
authorized by a resolution of its Board of Directors, if a corporation, or similar govering document if a
partnership or a joint venture, and the signatures(s} of each person signing on behalf of the Consuitant
have been made with complete and full authority to commit the Consultant to all terms and conditions of

this Agreement, including each and every representation, certification and wamanty contained or
incorporated by reference in it.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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SCHEDULE A
SCOPE OF SERVICES
CONSTRUCTION MATERIAL TESTING SERVICES

TAYLOR - LAURIDSEN PARK AND FIELDHOUSE - PS1342
PROJECT NUMBER: 11020

SCOPE OF WORK:

Project Name: Taylor - Lauridsen Park and Fieldhouse
PBC Project Number: 11020

Project Address: 704 W. 4240 Street, Chicago, IL
A Introduction

The PBC requires Construction Materials Testing and Inspection Services. The PBC intends to enter into a
contract with a firm that will perform ali of the required testing and inspection services requested. The PBC
reserves the right to consider all of the elements included in this submittai in determining the best qualified
proposer and to make such selection at its discretion in the best interest of the project.

. General Scope of Services

The scope of sarvices sought shall include the provision of all required labor, materials and equipment,
related to the completion of Construction Materials Testing and Inspection Services as directed by the PBC
and as indicated in the Book 2 {available from Cushing Color, see Cover Sheet for contact information).
Specific services requested inciude, but are not limited to:

Site Underground Utilities (Refer to: Book 3 Technical Specifications Section 02700), Earthwork (Refer to:
Book 3 Technical Specifications Section 02300 and Trenching and Backfill (Refer to Spacification Section
02210)

Inspect and approve each subgrade and fill layer before further backfitl and fill work is performed per the
contract documents.

Provide continuous observation of proofrolling of entire building area.

Perform in-place test compaction of scils according to ASTM D 1556 (and ASTM D 1557 as applicable) and
ASTM D 2167 or ASTM D 2922 as applicable at the following locations and frequencies:

 Paved and Building Slab Aregs: At subgrade and at each compacted fill and backfill layer, at least (1) test
for every 2000 SF or less of paved area or building slab, but in no case fewer than (3) tests.

» Foundation Wall Backfil: At each compacted backfill layer, at least (1) test for each 100 feet or less of wall

length, but no fawer than (2) tests or one(1) test per 20 foot run.

Isolated footings: One field density test for each four (4) isolated footings

Utility Trench Backdill: At each compacted initial and final backfill layer, at least (1) test for each 50 feet or

less of trench length under stabs and pavements, but no fewer than (2) tests.

+ Coordinate with the Soils Management Plan per the contract documents.
Hot Mix Asphalt Paving (Refer to: Book 3 Technical Specifications Section 02511)

Perform in-place tests as follows at the indicated frequency:

¢ Marshall Test: Make (1) test on a bituminous mix design using a representative aggregate sample from the
Contractor's stockpile,
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»

Density Tests: Make at least (4) in-place tests, in accordance with ASTM D 2167, of aggregate base course
made at locations as direcied by Owner's Representative.

Bituminous Mixture Tests: Make gradation analysis on hot aggregates and extract the bitumen in
accordance with the test for bitumen content of paving mixtures by centrifuge, AASHTO T184. The removal
of mineral particles will be considered satisfactory when the ash content (by ignition) of the recovered
bitumen is not greater than (1) percent by weight. The penetration of the recovered bitumen will be
determined in accordance with the test for penetration of bituminous materials, AASHTC T49, and the
ductility will be determined in accordance with the test for ductility of bituminous materials, AASHTO T51.
Bituminous Paving Tests: Make at least (1) in-place test for each 10,000 SF but in no case less than (4)
tests of representative paving samples for the determination of the thickness and density of the completed
pavements at locations as directed by Owner's Representative.

Portland Cement Concrete Paving {Refer to; Book 3 Technical Specifications Section 02520)

Perform in-place tests as follows at the indicated frequency:

»

Cylinder Test Make tests on a minimum of (3) cylinders;, (1) tested at seven days and (1) at twenty-eight
days and one at 58 days, if 28 day compressive strength has not yet been obtained, in accordance with
ASTM C 192 and ASTM C 39. The number of tests required shall be one (1) set of specimens for each
day's placement of each 75 cubic yards of concrete, or fraction thereof. (1) Additional test cylinder shall be
taken during cold weather and be cured on site under same conditions as concrete it represents.

Slump Test: (1) slump test, in accordance with ASTM C 143, shall be taken for each set of test cylinders
taken,

Cast-In-Place Concrate {Refer to: Book 3 Technical Specifications Section (3300}

Perform in-place tests as foliows at the indicated frequency:

Sampling Fresh Concrete: Perform according to ASTM C 172, except modified for slump to comply with
ASTMC 94.

Slump: Perform according to ASTM C 143; (1) test at point of discharge for each day's pour of each type of
concrete; additional tests when concrete consistency seems to have changed.

Air Content: Perform according to ASTM C 173, volumetric method for lightweight or nommal weight
concrete; ASTM C 231, pressure method for normal weight concrete; (1) for each day's pour of each type of
air-entrained concrete,

Concrete Temperature: Perform according to ASTM C 1064; (1) test hourly when air temperature is 40 deg
F and below, when 80 deg F and above, and (1) test for each set of compressive-strength specimens.
Compression Test Specimen: Perform according to ASTM C 31; (1) set of four standard cylinders for each
compressive-strength test, unless otherwise directed. Mold and store cylinders for laboratory-cured test
specimens except when field-cured test specimens are required.

Compressive-Strength Tests: Perform according to ASTM C 38/C 39M; (1) set for each day's pour
exceeding § cu. yd. plus additional sets for each 50 cu. yd. more than the first 25 cu. yd. of each concrete
class placed in any one day; (1) specimen tested at 7 days, (2) specimens tested at 28 days, and (1)
specimen retained in reserve for later testing if required. When frequency of testing will provide fewer than
five strength tests for a given class of concrete, conduct testing from at least five randomly selected batches
or from each batch if fewer than five are used. When strength of field-cured cylinders is less than 85 percent
of companion laboratory-cured cylinders, evaluate current operations and provide comective procedures for
protecting and curing the in-place concrete,

Floor Flatness and Levelness: Perform According to ASTM E 1155 One (1) sample area for sach slab
required to have a floor flatness, F(F) or floor levelness F(L) greater than 25. Perform tests within 72 hours
of concrete placement,

Plant Precast Structurat Concrete (Refer to: Book 3 Technical Specifications Section 03450)
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Perform inspections and tests as follows
e Test and inspect precast concrete in accordance to PCI MNL 117 requirements,
o Testand inspect according to PCI TR-6.
s Welding: Testing in accordance with AWS D1.1.M and AWS

Structural Steel (Refer to: Book 3 Technicai Specifications Section 05120}

Perform in-place tests as follows at the indicated frequency:

« Shop Welds: Check all shop welds by visual means, by magnetic particle methods conforming to ASTM E
709, or by ultrasonic methods conforming to ASTM E 164 as indicated on the structural drawings.

Steel Roof Deck (Refer to; Book 3 Technical Specifications Section 05310}
Steel Floor Deck (Refer to: Technical Specifications Section 05310).

Perform inspections and tests as follows:

» Welders Certification: Verify that cerification of welders is not more than one year prior to time welding work
i$ 10 be performed.

»  Shop and Field Welds: Visually inspect all shop and field welds, Conform to America Welding Society,
Structural Welding Code for Steel, AWS D1.1, current edition.

Spraved Fire-resistive Materials (Refer to: Book 3 Technical Specifications Section 07811)

Perform in-place tests as foliows:

e Within each area, randomly selsct structural members of each type (primary beam, secondary beam, joist,
truss, steel deck, and column) and test fireproofing as follows:

o Forcohesion and adhesion per ASTM E 736, One (1) sample for each 10,000 SF for floar, roof and
wall assemblies.

o For thickness per ASTM E 605. Four (4) measurements for each 1,000 SF for floor, roof and wall
assemblies. Twenty-five percent (25%) of structural members per fioor.

o Lower flanges and webs of beams, column webs, column flanges, and floor deck for density per

ASTM E 605 or Appendix A “Altemate Method for Density Determination” of AWCI Technical
Manual 12-A.

o When lesting discovers fireproofing not in compliance with requirements, testing agency will
perform additional random testing to determine extent of noncompliance.

Through-penetration Firestop Systems (Refer to: Book 3 Technical Spacifications Section 07841

Perform inspections of completed firestopping to determine, in accordance with ASTM E-2174, if it is being
installed in compliance with the requirements.

Polyvinyl-Chloride (PVC) Membrane Roofing (Refer to: Book 3 Technical Specifications Section 07542}

Attend the Roofing Pre-Construction Conference.

Provide full-time observation the first twa (2) days of installation and pericdically thereafter.
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Dirsct Roofing installer to cut & patch one (1) foot square samples and perform tests to determine bitumen
weight, mopping and moisture within the roofing system per 5,000 SF.

Inspect the completed roofing system after application of coating system,

LEED Finish Painting (Refer to: Book 3 Technical Specifications Section 09310)

Collect samples of all painting materials deliverad to the Project and identify, seal and certify them in the
presence of the Contractor.

1.

7.

Ingpection and Testing Plans

Within 14 days after the Notice to Proceed, the Independent Testing Laboratory (ITL) must submit a
proposed inspection and testing plan to the project manager. The inspection and testing plan must
define methods to implement inspections and tests, verify and documents results, and ensure that items
conform to cantract requirements.

The ITL must develop, implement, and maintain the accepted inspection and testing plan, so that it
produces objective evidence that structures, systems, components, or services meet the requirements
specified in the contract. The ITL must update the pian to reflect changes in inspection and testing
procedures as necessary.

The ITL must include test requirements, acceptance criteria, and test conditions in the inspection and
testing plan. A list of tests that the ITL is to perform must be furnished citing the test name and
specification references containing the test requirements.

The ITL must develop, implement, and maintain documented pracedures for receiving incoming product,
for work in process, and for final inspection and testing.

a. Receiving inspection must be performed to verify conformance of products or materials with
requirements. Certificates of conformance and compliance must be checked.

b. In-process inspections must be performed to verify conformance of work processes and quality of
items or work to specified requirements to ensure that those requirements are achieved throughout
the duration of the work.

¢. Final inspection and testing must be performed to ensure that all specified inspections and tests
have been carried out, that resulting data meet the specifications, and that the finished product
conforms to the specifications.

The ITL's documented procedures for inspection and testing must:
a. ldentify the quality characteristics to be inspected, examined, and tested at each activity point.
b. Specify inspection and test procedures and accsptance crileria to be used.

¢. Describe what, when, where, how, and by whom steps are to be performed. Include specific
responsible personnel, pertinent materials and equipment, controlling documentation, and methods
of process control.

The ITL must use competent inspection personnel. Personnel performing inspections and tests must

possess a demonstrated competence in the specific area of interest and have an adequate

understanding of the requirements. Methods must be established and implemented by the ITL to ensure

that suitable education, experience, and technical qualifications are maintained for such personnel.

In-process inspection activities must be planned and performed to ensure the quality of the finished
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8. Documented inspection and testing results must be prepared, reviewed, safely stored, and maintained
by the ITL. Such records must be available to the PBC during the course of the work and must be
subject to continual surveillance and oversight by the PBC.

Iv. Control of Measuring and Testing Equipment

1. The ITL must develop, implement, and maintain documented procedures to control the calibration and
maintenance of inspection, measuring, and testing equipment.

2. Controls for calibration and maintenance of inspection, measuring, and testing equipment must be
documented.

a. The equipment must meet the standards of accuracy for the measurements that are required.

b. The equipment must be calibrated according fo national standards where available, and to
documented standards where no national standards exist.

¢. The equipment must be recalibrated at regular intervals, and the recalibration must be properly
documented as follows:

i. A calibration log must be maintained of all equipment requiring calibration.
il. A record of calibration status must be maintained.

iit. All calibrated equipment must be labeled with the current calibration date and due date of next
calibration.

d. The equipment must be maintained properly to ensure its fithess for use,

e. Prior to and during use, the user of the equipment must ensure that the environmental conditions
are suitable for the use of the equipment.

f.  If the equipment is found to be out of calibration, the validity of previous inspection and test results
must be assessed and documented.

3. The ITL must maintain records of calibration and maintenance of inspection, measuring, and testing
equipment.

4. The ITL must ensure that requirements for control of inspection, measuring, and testing equipment are
included in contract and procurement documents and, where appropriate, are required of its consultants
and suppliers.

V. Independent Testing Laboratory (ITL}) Qualifications
1. Qualifications of the Independent Testing Laboratory {ITL);

a. The ITL shall meset the requirements of ASTM E 329, “Standards of Recommended Practice for
Inspection and Testing Agencies for Concrete and Steel as Used in Construction.”

b. The ITL shall be authorized to operate in the State of lllinois, county of Cook and the City of
Chicago.

¢. The ITL's testing equipment shall be calibrated at required intervals with proof of calibration by
devices of accuracy traceable to either:

i. National Bureau of Standards.

ii. Accepted values of natural physical constants.

Construction Material Tesling Page 18 0f 39
Taylor ~ Laundsen Park and Fiekihouse - PS1342
Project No.: 11020

V.\Fiek Houses 2007\Taylos-Lauridsen Fieldhouse\Material Testing - PS13424GSG Agreement - PS1342 Rev 10-14-08.doc




d. The [TL must be an accredited laboratory and certified to perform specified laboratory tests in
accordance with AASHTO, the State of lllinois, or other recognized accreditation body.

vl Independent Testing Laboratory {ITL) Performance Requirements

1. All tests must be in accordance with Book 2, Book 3 and Drawings for the Taylor-Lauridsen Park and
Fieldhouse.

2, The results of the tests shall he immediately documented and submitted to the PBC. Failing tests shall
be clearly identified. Laboratory tests are to be run promptly. Time is of the essence.

3. The [TL's duty is to ensure that all field-inspected items are correct prior to incorporation into the
project. ltems not correct must be identified and documented.

4. The consultant's inspectors shall sign in and out of the PBC project office daily. The inspector’s rough
draft reports shall be written immediately at the close of a shift and electronically signed and transmitted
to the PBC prior to the inspector's feaving the site. The final report shall be electronically signed and
transmitted to the PBC within 24 hours of the close of the shift.

5 All inspections, tests, and reports shall meet the requirements of the Book 2 and Book 3 contract
documents and any and all applicable codes and standards.

8. Each field inspection report shall uniformly annotate specific discreet locations of the reported
inspections, tests, and activities.

7. The inspector is to have access to a laptop compuler and an electronic signature pad, so reports can be
immediately prepared on site.

8. All inspection, testing, and reports are to be delivered in a timely, neat, and orderly fashion, and are not
to impede the progress of other trades or the overall project.

9. The ITL shall provide the PBC with the required inspector certifications for approval and provide a list of
all personnel and certifications they have in testing and inspection.

10. The ITL will furnish and deliver a service that meets or exceeds the testing requirements as stated in
Book 2, Book 3 and Drawings for the Taylor-Lauridsen Park and Fieldhouse.

11, The ITL understands that this project is on an accelerated lime-line and shall provide information,
equipment, and manpower as required to mest deadlines and schedules for this project.

12. All ITL on-site personnel will be required to wear safety glasses, hardhats, and any other required
personal protective equipment (PPE). Persannel failing to wear PPE shall be removed from the project.

13. The ITL shall provide for and participate in coordination meetings as requested.

Vil Reporting

An engineer registered as a Professional Engineer in the State of Illinois shall be assigned to the project to
review field and laboratory data and transmit daily reports to the project design and construction team. Field
reports shall indicate if the tests and/or observations made are in conformance with project requirements.
Nonconforming items shali be immediately brought to the program manager's attention and shall be placed
on a nonconformance log. Nongonforming items shall remain on the log until corrective action has been

taken and the work meets or exceeds project specifications. Minor items shall be carried on the *rolling
punch list.”
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VIl Submittal Requirements

The proposal should clearly identify the firm's ability to perform all construction material inspection and
testing services with qualified and certified staff.

The mandatory submittals are listed below:

1. The name of the firm and location of the office that will be responsible for executing the services in this
contract.

2. The name, address, e-mail address and phone number of a contact person responsible for and
knowledgeable of the proposal.

3. The name of the responsible Independent Testing Laboratory's professional engineer (PE) with a copy
of histher current license.

4. A clearly identified list of all staff associated with this proposal. Resumes highlighting past experience
and current certification and licenses should also be included.

5. Alist of local and national accreditations.

6.  Alist of recent proficiency testing completed.

7. Evidence of the most recent laboratory inspection and certifications performed by local and nationally
recognized authorities.

8. The cost proposal is to be prepared on the “Schedule of Cost” form provided. Where units for tests or
inspections are assumed, these units should be appropriate for specification compliance and should
demonstrate an understanding of the scope of work required. Other terms and conditions required by
your firm should be clearly identified separately. This is a ‘Guaranteed Maximum Cost" agreement,
based on pre-approved unit costs and hourly rates that are verified daily by means of signed

timesheets. The wage rates include all travel, parking, equipment, home office and all other related
costs.

9. The ITL must submit inspector resumes for approval.

10. The ITL must submit resumes for approval for any and all non-inspectors who will be expected to bilt on
the project. Only approved personnel may bill to the project when autherized by the PBC.
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SCHEDULEB
PROJECT DOCUMENTS

CONSTRUCTION MATERIAL TESTING SERVICES
TAYLOR - LAURIDSEN PARK AND FIELDHQUSE - PS1342
PROJECT NUMBER: 11020

NO ATTACHMENTS
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SCHEDULE C
COMPENSATION OF THE CONSULTANT

CONSTRUCTION MATERIAL TESTING SERVICES
TAYLOR - LAURIDSEN PARK AND FIELDHOUSE - P51342

PROJECT NUMBER: 11020
CONSULTANT'S FEE

The Commission shall pay the Consuitant for the satisfactory performance of the Services a Not to
Exceed Fee (‘Fee”) of $40,370.00 for all work included in Schedule A. The Fee will, in the absence of
a change in scape of the Project by the Commission or the issuance of Commission-originated
additive change orders constitutes the Cansultant’s full fee for Basic Services.

Consultant's Fee will include profit, overhead, general conditions, materials, equipment, computers,
vehicles, office labor, field labor, insurance, deliverables, and any other costs incurred in
preparation and submittal of deliverables.

HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL

Hourly Rates for Consultant and Subconsultant Personnel. Al Consultant and Subconsultant
personnel and the hourly rate billable for each are subject to the prior approval of the Commission.

Hourty Rates for Consultant and Subconsultant personnel are provided in Consultant's proposal,
which follows Schedule C. {See Attachment B). The hourly rates provided by the Consultant will be
used to determine the costs for any work related to the Project yet not included in Schedule A.

METHOD OF PAYMENT

Invoices. The Consuitant will submit an invoice to the Commission for Services performed, that will
be paid in one lump sum after all Services required by this Agreement have been completed to the
reasonable satisfaction of the Commission.

Each invoice must be supported with such reasonable detail and data as the Commission may
require, including detail and data related to Subconsultant costs. In accordance with the terms of
this Agreement, the Consultant must maintain complete documentation of all costs incurred for
review and audit by the Commission or its designated audit representative(s). Each invoice must be
submitted in the format directed by the Commission. Invoices must be accompanied by a progress
report in a format acceptable to the Commission. Such progress report must identify any variances
from budget or schedule and explain the reasons for such variances.

Payment. Payment will be processed within 30 days after Commission receives an accepiable
invoice from the Consultant.

Invoice Disputes. If the Commission disputes certain items in the Consultant's invoices, the amount
not disputed will be paid in full. The amount in question must be resolved in accordance with the
Disputes provisions of this Agreement
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PUBLIC BUILDING COMMISSION OF CHICAGO

ATTACHMENT B

SCHEDULE OF COST
FOR
CONSTRUCTION MATERIALS TESTING AND INSPECTION SERVICES
FOR
Taylor-Lauridsen Park and Fieldhouse
PS1342

Provide a guaranteed maximum price, which shall include all materials, equipment, computers,
vehicles, office labor, field labor, insurance, deliverables, and any other costs incurred in providing the
required testing and inspection services.

Guaranteed Maximum Cost: $ 40,370.00
Total Technician Hours: 2013
UNIT COST ITEMS

Quantities set forth below by the consultant are estimates for the purpose of establishing a “guaranteed
maximurm cost.” Actual quantities required may be less or more than the stated quantities. Payment
will be based on actual quantities completed at the unit cost for each item stated below. There will be
no adjustment to the unit cost if actual completed quantities are greater or less than the estimated
quantities, Daily signed timesheets are required,

' ' Unit Cost. | Totel Est.
Proofrolling Inspections for Subgrade 65.00 Hre 16 $1,040.00
Proofralling Inspections for Subbase 65.00 I 16 $1,040.00
Field Geo-Technical Engineer 79,00 " g $ 632.00
Foundation Testing { 12 days)
Soil Bearing and Compaction Testing 65.00 4 16 [§1,040.00
Reinforcing Steel Inspection and Testing 65,00 " 16 §1,040.00

Concrete Inspector, 65.00 o 16 31, 040.0

SOG( 4 days)
Soil Bearing and Compaction Testing 65.00 v P § 520.00

Reinforcing Steel Inspection and Testing " 8 $ 520.00
Concrete Inspector, " 16 $1,049.00

Asphalt Pavl

Bituminous Mli.'x%ure Testing 350.00 Test T $ 350.00
| Bituminous Paving Testing 75.00 Hrs 32 $2,400.00

Proof Roll Inspection 75.00 " 8 $ 600.00

Soil Bearing and Compaction Testing 65.00 " 8 § 520.00

Preparation, Placement & Surface Treatment Testing | 65.00 ! 8 $ 520.00
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PUBLIC BUILDING COMMISSION OF CHICAGO

Description

Superstruciure Construction ( da

TutllEll.

Structural Steel, Steel Joist, Metal Decking, and Metal
Wall Panel Testing and Inspection

Plant Precast Slructural Concrale( 11 days) ]

AWS Ingpector, 4 hrs/day, 3 days 75.00 Hrs 12 $ 500.00
AWS NDT Inspector, 6 hrs/day, 3 days 75,00 " 18 §1,359.00
AWSE Shop : _ 2 days

51,200.00

Concrete Mix Test in accordance to PCIMNL 117 65.00 Hrs a S 520.00
Congrete Test PCl TR-6 65.00 n ] $ 520.00
Concrete Panel Unit Test 65.00 i d 5 2<20.00
Woelding Certificates 65.00 " 8 $ 520.00

Concrete Masonry Linit, Mortar, and Grout Testin

Finish Work( 2 days)

Interior Painting (Substrate Moisture, Paint VOC)
Test

Sprayed-on Fireproofing, Fitopplng, nd Fire-
Resistlve Joint Systems { 6 days)

6€5.00

Hrs

1s

$1,040.00

Thickness and Density of Material Testing and

65.00 Hrs 12 $ 780.00
Bonding Strength to Surfaces Testing
Firestopping Through-Penetration Testing 12 5 780.00

ire Resistance Testing

Pr ject Oversight ( g4 days)

$ 780.00

Project Manager, 3  hrsiweek, 12 weeks 125.00 | Hrs 36 $4,500.0
Miscellansous ltems
Moisture Density Curve {Proctor) (Each) 165.00 Bach 3 $ 495.00
Concrete Test Cylinders, 46" x 128" (Each) 12.00 " 300 1%3,600.00
| Vapar Emissions/pH Testing {Terrazzo Floors) (Each) | 45 qgg " 5 $ . 225.00
Concrete Air Content Testing Equipment (Inctin
Rate)
Floor Flatness Testing, Machine, and Labor (perday) | 720.00 | Day 1 $720.00
Dry Film Thickness Tooke Gauge (Paint Thickness - _—— o -
Testing} (Included in Rate)
| Substrate Moistura Test Equipment (per day) 80.00] Each 3 5240.00
Nuclear Density Gauge (Included in Rate) -— -—- = ---
Ultrasound Weld Flaw Detector (Included in Rate) -—- --- -—- - -
Liguid Penetrant Testing Equipment (In¢l in Rate) -=- --- --= ---
Radiographic Tester {per day) 500.00 Dav 1 £500.00
Magnetic Particle Tester and Yoke {Inciuded in Rate) -=- -== --- ===
Water Spray Test Equipment (per day) 620.00f Dpay 2 $1,240.00
Attend Root pre-construction meeting 125.00 Hrs 4 S 500.00
On-site inspection — First 2 days of installation 65,00 " 18 $1,040.00
Perindical daily inspection 65.00 " 32 $2,080.00
Final inspection of Completed Roofing System 65.00 " 8 3 520.00
Masonry Prisms (Each) 50.00 Each 18 $ 900.0d
Grout Pinwheels (Each) 12.00 " 1g § 21€.00
Mortar 2" x 24" Cylinders (Each) 12.00 " 18 g 21¢.00
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PUBLIC BUILDING COMMISSION OF CHICAGO

Description

Unit Cost
(® Units

Est. Qly.

Total Est.
Cont ($)

Fireproofing Bond Test Equipment {Included in Rate)

Fireproofing Density Test Equipment (Incl in Rate)

5 e0e.00

Q.505

TOTAL ESTIMATED COST
TOTAL ESTIMATED TECHNICIAN HOURS

$40,370.00
2013

Overtime and Saturdays will be charged at _1 .5 times the specified rate.
Sunday and holiday hours will be charged at 2 times the specified rate.
Second and third shift differential will be charged at_0 . O times the specified rate.

» Rates include all tools, equipment, transportation, and incidentals, including, but not limited to:

Trucks

Nuclear density gauges
Torgue wrenches

Skidmare apparatus
Magnetic particle equipment
Ultrasonic eguipment
Slump canes
Thermometers

Air gauges

+ The project manager's repart review time is included in the wage rate.

+ There are no home office invoice preparation casts. The billing is solely made up of approved personnel

warking in the field or in the office doing minimal report writing, which has been approved in advance.

The overtime rates are per the current union agreement.

All equipment, transportation, and expendables ars included in the rate.

All work must be authorized in advance by the PBC.,

Certified timesheets will be submitted within 24 hours of the end of the workweek.

The lowest rate is 1o bs always charged for the category of work performed.

Travel time for nonconsecutive work shall be reimbursed in accordance with the current union agreement.

The ITL is to include a cash flow summary with each billing, showing the estimated cost, the amount spent to

i dale: sért;d the real cost to complete. The estimated cost will be updated based upon changed conditions, if

: required,

¢ The additional cost for concrete cylinder pickup is $50.00 per pickup, if there are no consultant personnel an
site. There is no cost for cylinder pickup if consultant personnel are on site or in the immediate area.

[Firm Name] G5¢ Material Teating, Inc. agrees to provide the construction materials testing and inspection
services as detailed in Attachment A, Specifications, for the guaranteed maximum price indicated above.

Date; June 18, 2008

(Signature)

Umar T. Ahmﬂ, Vice President
(Printed Name and Title)

Construction Materials Testing and Inspection Services
Taylor-Lauridsen Park and Fieldhouse, PS1342
Project No_: CPD-39
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SCHEDULED
INSURANCE REQUIREMENTS

CONSTRUCTION MATERIAL TESTING SERVICES
TAYLOR - LAURIDSEN PARK AND FIELDHOUSE - PS1342
PROJECT NUMBER: 11020

The Consultant must provide and maintain at Consultant's own expense, until expiration or termination of
the Agreement and during the time period following expiration if Consultant is required to return and

perform any additional work, the minimum insurance coverage and requirements specified below, insuring
ail operations related to the Agreement.

D.1.  INSURANCE TO BE PROVIDED
D.1.1. Workers’ Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to
provide a service under the Agreement and Employers Liability coverage with limits of not less than
$500,000 each accident, [liness or disease.

D.1.2. Commercial General Liability {Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $2,000.000 per occurrence
for bodily injury, personal injury, and property damage liability. Coverage must include the following: All
premises and operations, productsicompieted operations, separation of insureds, defense, and contractual
liability (with no limitation endorsement). The Public Building Commission, Chicago Park District and City
of Chicage must be named as additional insureds on a primary, non-contributory basis for any liability
arising directly or indirectly from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000.000 per
occurrence with the same terms herein

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles {owned, non-owned and hired) are used in connection with work to be performed,
the Consultant must provide Automobile Liability Insurance, with limits of not less than $1,000,000 per
occurrence for bodily injury and property damage. The Public Building Commission, Chicago Park District
and the City of Chicago must be named as additional insureds on a primary, non-contributory basis.

D.1.4. Professional Liabitity

When any professional Consultant performs work in connection with the Agreement, Professional Liability
Insurance will be maintained with limits of not less than $1,000,000 covering acts, errors, or amissions,
When policies are renewed or replaced, the policy retroactive date must coincide with, or precede the, start
of work on the Agreement. A claims-made policy, which is not renewed or replaced, must have an extended

BRYtinGpeHad, " two (2) years.

The Consultant is responsible for all loss or damage to Commission, City of Chicago and/or Chicago Park
District property at full replacement or repair cost. The Consultant is responsible for all loss or damage to

personal property {including but not limited to materials, equipment, tools, and supplies) owned, rented, or
used by Consultant.

D.1.6  Valuable Papers

When any plans, designs, drawings, data, media, or other documents are produced or used under this
Agreement, Valuable Papers Insurance shall be maintained in an amount to insure against any loss
whatsoever, and shall have limits sufficient to pay for the re-creation and reconstruction of such records,
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D.2.  ADDITIONAL REQUIREMENTS

The Consultant must furnish the Public Building Commission Procurement Department, Richard J. Daley
Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in
force on the date of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any
insurance coverage has an expiration or renewal date occurring during the term of this Agreement. The
Consultant must submit evidence of insurance to the Commission before award of Agresment. The receipt
of any certificate does not constitute agreement by the Commission that the insurance requirements in the
Agreement have heen fully met or that the insurance policies indicated on the certificate are in compliance
with all Agreement requirements. The failure of the Commission to obtain certificates or other insurance
evidence from Consultant is not a waiver by the Commission of any requirements for the Consultant to
obtain and maintain the specified coverage. The Consultant will advise all insurers of the Agreement
provisions regarding insurance. Non-conforming insurance does not relieve Consultant of the obligation to
provide insurance as specified in this Agreement. Nonfulfillment of the insurance conditions may constitute
a breach of the Agreement, and the Commission retains the right to stop work until proper evidence of

R ORI SRy ‘F&%ﬁ&é"&éﬂ&ﬁ(‘lﬁ"&ﬁ% b&EHB‘BPTﬁ‘éu rance policies and records from the Consultant

and/or its subcontractors at any time upon written request.

The insurance must provide for 60 days prior written notice to be given to the Commission if any policies are
canceled, substantially changed, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant,

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation

against the Commission, Chicago Park District and City of Chicago, their respective Board members,
employees, elected and appointed officials, and representatives.

The insurance coverage and limits furnished by Consultant in no way limit the Consultant's liabilities and
responsibilities specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Commission, Chicago Park District and the City
of Chicago do not contribute with insurance provided by the Consultant under the Agreement.

The required insurance to be carmied is not fimited by any limitations expressed in the indemnification
language in this Agreement or any limitation placed on the indemnity in the Agreement given as a matter of

|f%onsullant is @ joint venture or limited liability company, the insurance policies must name the joint
venture or limited liability company as a named insured

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or
Consultant may provide the coverage for its subcontractors.  All subcontractors are subject to the same
insurance requirements of Consultant unless otherwise spacified in this Agreement.

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost.

The Commission's Risk Management Department maintains the rights to modify, delete, alter or ¢change
these requirements.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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SCHEDULE E
KEY PERSONNEL

CONSTRUCTION MATERIAL TESTING SERVICES
TAYLOR - LAURIDSEN PARK AND FIELDHOUSE - PS1342
PROJECT NUMBER: 11020

NAME FIRM TITLE
Santiago Garcia G5G Material Testing, Inc. President
Umar T. Ahmad GS@ Material Testing, Inc. Vice President
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EXHIBIT A

DISCLOSURE OF RETAINED PARTIES

A, Definitions and Disclosure Requirements

1. As used herein, “Consultant’ means a person or entity who has any contract or lease with the Public
Building Commission of Chicago ("Commission”).

2. Commission bids, leases, contracts, andfor qualification submittals must be accompanied by a
disclosure statement providing certain information about lobbyists whom the Consultant has
retained or expects to retain with respect fo the contract or lease. In particular, the Consultant must
disclose the name of each such person, his or her business address, the name of the relationship,
and the amount of fees paid or estimated to be paid. The Consultant is not required to disclose
employees who are paid solely through the Consultant’s regular payroll,

3. “Lobbyists” means any person {a) who for compensation or on behalf of any person other than
himself undertake to influence any legislative or administrative action, or (b) any part of whose

duties as an employee of another includes undertaking to influence any legislative or administrative
action.

B. Certification
Consultant hereby certifies as follows:

1. This Disclosure relates to the foilowing transaction:

Description or goods or services to be provided under Contract: D .5 !}54 3.
. . . - .
Corervinkion Makera \ 195):?«5 : QLMUD_QQ_
2, Name of Consultant; __{ H} ,rb_b M&Q Lﬁ'ﬂ‘g | if’sjd ng . j-—_l’lc .

3. EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to
or in connection with the contract or lease is listed below. Attach additional pages if necessary.

Retained Parties:

Name Business Address | Relationship (Attorney, | Fees (indicate whether
Lobhyist, etc.} paid or estimated)

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained: 2§

4 The Consultant understands and agrees as follows:
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The information provided herein is a material inducement to the Commission execution of
the contract or other action with respect to which this Disclosure of Retained Parties form is
being executed, and the Commission may rely on the information provided herein.
Furthermore, if the Commission determines that any information provided herein is false,
incomplete, or inaccurate, the Commission may terminate the contract or other transaction,
terminate the Consultant's participation in the contract or other transactions with the
Commission.

If the Consultant is uncertain whether a disclosure is required, the Consultant must either
ask the Commission's Representative or his or her manager whether disclosure is required
or make the disclosure.

This Disciosure of Retained Parties form, some or all of the information provided herein,
and any attachments may be made available to the public on the Internet, in response to a
Freedom of Information Act request, or otherwise. The Consultant waives and releases any
possible rights or claims it may have against the Commission in connection with the public
release of information contained in the completed Disclosure of Retained Parties form and
any attachments.

Under penalty of perjury. | certify that | am authorized to execute this Disclosure of Retained Parties on
behalf of the Consultant and that the information disclosed herein is true and complete.

L/ﬂwv\ / \%'C ,)_, {-o/;w/od’

Signature Date
[ A
Uy iat /. td‘ﬂﬂﬂ*‘\‘!) L ek {2E 7 PRENT
Name { Type or Print) Title

Subscribed and sworn to before me

this _ 727 R dayof _(Ccr 200%
Py

MAE L. PASAMBA
B OFFICIAL SEAL
i Notary Public, State of Hingis

Notary Public

Y Commission Expir
Apell 28,2012 0 0°
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EXHIBIT B
DISCLOSURE AFFIDAVIT

Name: GSG] MCL-\FGYCCL\ ._\—c:ﬁ-\-'{n\cj -.EY\(“
adress:_ A4S W Warienn Ok Chicap T 0lolo
Telephone No.: (‘5_\,&' ) {olols - 29K

Federal Employer |.D. #: 3~ 400 353¢ social Security #:

Nature of Transaction:

| 18Sale or purchase of land
| 1Construction Contract

Professional Services Agresment
] Other

Instructions:  FOR USE WITH ANY OF THE ABOVE TRANSACTIONS. Any firm proposing one of the
above transactions with the Public Building Commission of Chicago must complete this Disclosure Affidavit.
Please note that in the event the Contractor is a joint venture, the joint venture and each of the joint venture
partners must submit a completed Disclosure Affidavit.

The undersignedumﬂ r T Ah rMcl as \’ i'C £ Q&é }'Jﬁn‘"
and on behalf of Gﬁanﬁ\&\eﬁ&\ Te‘:g e (T,Itl%L_w“.

{*Bidder/ Proposer™ or “Contractor”) having been duly swefn under oath certifies that:

I. DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Buikling Commission of
Chicago, all biddersipropesers shall provide the following information with thelr bid/proposal. If the
question is not applicable, answer “NA”. If the answer is none, please answer “none”,

Bidder/Proposer/Contractor is a: HCorporation [ JLLC
Partnership [ JLLP
{ 1Joint Venture [ ] Not-for-Profit Corporation
[ 1Scle Proprietorship [ ] Other
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SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY (LLC)

8. State of Incorporation or organization -I\ \i noLS

b. Authorized to do business in the State of lllinois: Yes D{' Nol ]

¢.  Names of all officers of corporation or LLC Names of all directors of corparation or LLC
(or attach list): (or attach list):

Name(Printo pe} _  Tite (PrlntorType) Name (Print or Type) Title {Print or Type)
wcq dent

\,m =N\mn3 \hze: Tesident

d. Indicate here or altach a list of names and addresses of all shareholders owning shares equal to or in
excess of seven and one-half percent (7.5%) of the proportionate ownership of the corporatien and
indicate the percentage interest of each.

Name (Print or Type) Address Ownership

]:zau\\\ Kaf\w, Ch %Q ;l éw?é O
| woséo‘f

g. For LLC's, state whether member-managed or identify managing member:

%

f. Is the corporation or LLC owneg partially or completely by one or more other corporations or legal

entities? Yes [ ] Noy

If “yes™ provide the above information, as applicable, for each such corporation or entity such that any
person with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PBC is
disclosed. For example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with
the PBC, then Corporation B must complete a Disclosure Affidavit. |f Corporation B is owned by
Corporations C and D, each of which owns 50% of Corporation B, then both Corporations C and D must
complete Disclosure Affidavits. .
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SECTION 2. PARTNERSHIPS

a. If the bidder/proposer or Contractor is a partnership, indicate the name of each pariner and the
percentage of interest of each therein. Also indicate, if applicable, whether general partner (GP) or
limited partner {LP)

Name of Partners (Print or Type) Percentage Interest

%

%

SECTION 3. SOLE PROPRIETORSHIP

a. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any representative
capacity on behalf of any beneficiary: Yes[ JNo | ]
IfNQ, complete items b. and c. of this Section 3.

b. If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principak(s) for whom the
agent or nominee holds such intgrast,

Name(s) of Principal(s). (Print or Type)

c. If the interest of a spouse or any other party is constructively controlled by another person or legal
entity, state the name and address of such person or entity possessing such control and the
relationship under which such control is being or may exercised.

Name(s) Address(es)

SECTION 4. LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

I the biddes/proposer or Contractor is a land trust, business trust, estate or other similar commercial or legal
enlity, identify any representative, person or entity holding legal title as well as each beneficiary in whose
behalt title is held including the name, address and percentage of intsrest of each beneficiary.

Name(s) Address(es)
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SECTION 5. NOT-FOR-PROFIT CORPORATIONS

a. State of incorporation

h. Name of all officers and directars of corporation (or attach list):

Name (Print or Type) Title (Print or Type) Name (Print or Type) Title (Print or Type)

NOTE: The Public Building Commission of Chicago may require additional information from any entity or
individual to achieve full disclosure relevant to the transaction. Further, any material change in the
information required above must be provided by supplementing this statement at any time up to the time the

Public Building Commission of Chicago takes action on the contract or other action requested of the Public
Building Commission.

Il. CONTRACTOR CERTIFICATION
A. CONTRACTOR

1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or
any other official, agent or employee of the Contractor, any such affiliated entity, acting
pursuant to the direction or authorization of a responsible official thereof has not, during a
period of three years prior to the date of execution of this certification:

& Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public
officer or employee of the City of Chicago, the State of lllinois, any agency of the federal
government or any state or local government in the United States (if an officer or employee,
in that officer's or employee’s official capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or
prospective bidders in restraint of freedom of competition by agreement to bid a fixed price
or otherwise,; or

¢. Made an admission of such conduct described in 1(a) or (b) above which is a matter of
record but has not been prosecuted for such conduct,
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® ®

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from
contracting with any unit of state or local government as a result of engaging in or being
convicted of bid-rigging? in violation of Section 3 of Article 33E of the lllincis Criminal Code of
1961, as amended (720 ILCS 5/33E-3), or any similar offense of any state or the United States
which contains the same elements as the offense of bid-rigging during a period of five years
prior to the date of submittal of this bid, proposal or response.3

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from
contracting with any unit of state or local government as a result of engaging in or being
convicted of bid-rotating? in violation of Section 4 of Article 33E of the lllinois Criminal Code of
1961, as amended (720 ILCS 5/33E-4), or any simifar offense of any state or the United States
which contains the same elements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal
Code entifled “Office of the Inspector General” and all provisions of the Public Building
Commission Code of Ethics Resolution No.5339, as amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any federal, state or local department or
agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had
a civil judgement rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public {federal, state or
local) transaction or contract under a public transaction; violation of federal or state
antitrust statutes; commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (federal, state or local) with commission of any of the offenses enumerated in
paragraph (5)(b} above; and

d. Have not within a three-year period preceding this bid or propasal had one or more public
transactions (federal, state or [ocal) terminated for cause or default.
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B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this
contract or agreement, known by the Contractor at this time, disciosures substantially in the
form of Section 1, and certifications substantially in the form of Section 2, of this Disciosure
Affidavit, Based on such disclosures and certification(s), and any other information known or
obtained by the Contractor, is not aware of any such subcontractor or subcontractor's affiliated
entity or any agent, partner, employee or officer of such subcontractor or subcontractor's
affiliated entity having engaged in or been convicted of (a) any of the conduct describe in
Sectian IIfA) (1)a) or (b) of this certification; (b} bid-rigging, bid-rotating, or any similar offense
of any state or the United States which contains the same elements as bid-rigging or bid-
rotating, or having made an admission of guilt of the conduct described in Section II(A)(1)(a) or
(b) which is matter of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors 1o be
used in the performance of this cantract or agreement, but not yet known by the Contractor at
this time, certifications substantially in the form of this certification. The Contractor shall not,
without the prior written permission of the Commission, use any of such subcontractors in the
performance of this contract if the Contractor, based on such certifications or any other
information known or obtained by Contractor, became aware of such subcontractor,
subcontractor's affiliated entity or any agent, employee or officer of such subcontractor or
subcontractor's affiliated entity having engaged in or been convicted of (a) any of the conduct
describe in Section lI{A){1)(a) or (b) of this certification or (b) bid-rigging, bid-rotating or any
similar offenses of any state or the United States which contains the same elements as bid-
rigging or bid-rofating or having made an admission of guilt of the conduct described in Section
II{A)(1){a} or (b) which is a matter of record but has/have not been prosecuted for such conduct,
The Contractor shall cause such subcontractors to certify as to Section II{A)(5). In the event any
subcantractor is unable to certify to Section II{A}5), such subcontractor shall attach an
explanation to the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the
Contractor shall mainfain for the duration of the contract all subcontractors’ certifications
required by Section II(B){(1)} and {2} above, and Contractor shall make such certifications
promptly available to the Public Building Commissian of Chicage upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of
Chicago, use as subcontractors any individual, firm, partnership, corporation, joint venture or
other entity fram whom the Contractor is unable to obtain a certification substantially in the
form of this certification.

9. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to
terminate its subcontractor with any subcontract if such subcontractor was inefigible at the time
that the subcontract was entered into for award of such subcontract. The Contractor shall
insert adequate provisions in all subcontracts to allow it to terminate such subcontract as
required by this certification,

C. STATE TAX DELINQUENCIES

1. The Contractor is not delinquent in the payment of any tax administered by the lllinois
Department of Revenue or, if delinquent, the Contractor is contesting, in accordance with the
procedures established by the appropriate Revenue Act, its liability for the tax or amount of the
tax.

2. Alternatively, the Contractor has entered into an agreement with the Illinois Department of
Revenue for the payment of all such taxes that are due and is in compliance with such
agreement.

3. If the Contractor is unable to certify to any of the above statements [(Section Il (C)), the
Contractor shall explain below. Attach additional pages if necessary.
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I

NAEAAY
INT Y

It the letters "NA’, the word *None" or no response appears on the lines above, it will be
conclusively presumed that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or agreement, the
Contractor shall cause such subcontractors to certify as to paragraph (C)(1} or {C)(2) of this
certification. In the event that any subcontractor is unabie to certify to any of the statements in
this certification, such subcontractor shall attach an explanation to this certification.

D. QOTHER TAXES/FEES

1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of
Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and
attach additional sheets if necessary,

N
NI

If the letters "NA”, the word “None” or no response appears on the lines above, it will be
conclusively presumed that the Undersigned certified to the above statements.

€ PUNISHMENT

A Contractor who makes a false statement material to Section I{AX2) of this certification commits a
Class 3 felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public
Building Commission of Chicago nor has Contractor been sued by the City of Chicago or the
Public Building Commission of Chicago in any judicial or administrative proceeding.

2. I the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3)
court in which the action is or was pending; and (4) a brief description of each such judicial or
administrative proceeding. Attach additional sheels if necessary.

If the letters “NA*, the word “None" or no response appears on the lines above, it will be
conclusively presumed that the Undersigned certified to the above statements.

ll. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years
prior fo the date of execution of this Affidavit: (1) violated or engaged in any conduct which violated
federal, state or local Environmental Restrictions, (2) received notice of any claim, demand or action,
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including but not limited to citations and warrants, from any federal, state or local agency exercising
executive, legislative, judicial, regulatory or administrative functions relating to a violation or alleged
violation of any federal, state or local statute, regulation or other Environmental Restriction; or (3)
been subject to any fine or penalty of any nature for failure to comply with any federal, state or local
statute, regulation or other Environmental Restriction.

if the Contractor ¢cannot make the certification contained in Paragraph A of Section |li, identify any
exceplions;

(Attach additional pages of explanation ko this Disclosure Affidavit, if necessary.)

If the letters “NA", the word *None" or no response appears on the lines above, it will be
conclusively presumed that the Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not
employ any subcontractor in connection with the contract or proposal to which this Affidavit
pertains without obtaining from such subcontracior a certification similar in form and substance to
the certification contained in Paragraph A of this Section Hl prior to such subcontractor's
performance of any work or services or furnishing any goods, supplies or materials of any kind
under the propesal or the contract to which this Affidavit pertains.

C. Until completion of the Contract's performance under the proposal or contract to which this Affidavit
pertains, the Confractor will not violate any fedsral, state or local statute, regulation or other
Environmental Restriction, whether in the performance of such contract or otherwise.

IV. INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1
of this Disclosure Affidavit and are a material inducement to the Public Building Commission of
Chicago's execution of the contract, contract modification or contract amendment with respect to which
this Disclosure Affidavit is being executed and delivered on behalf of the Contractor. Furthermors,
Contractor shall comply with these certifications during the term and/or performance of the contract.
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V. VERIFICATION

Under penalty or perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of
the Contractor set forth on page 1, that | have personal knowledge of all the certifications made herein
and that the same are true.

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building
Commission of Chicago within 14 days of the effective date of such change by completing and
submitting a new Disclosure Affidavit. Faiture to comply with this requirement is grounds for your firm
to be deemed non-qualified to do business with the PBCC. Deliver any such new Disclosure Affidavit to:
Public Building Commission of Chicago, Director of Procurement, 50 W. Washington, Room 200,

Chicago, IL 60602.
L.

Signature of Authorized Officer
Utape T A #inas

Name of Authorized Offices(Print or Type)
Voo %& LrDRM7
Title

312 L4~ 2987
Telephone Number

State of 11 LA S

County of Q OO

Signed and sworn to before me on this ’ZR dayof _ (Cher 2003 by

Umpe T Asman (Name) as !J; s | RENPENT  (Title) of
_‘IASQ_MAman._T::nug_lw_ (Bidder/Proposer or Contractor)

o “ASA;M
- N‘Lﬂ/ﬂf Public Slgnature and Seal egxp] r':’.’
FREY

MAE L. PASAMBA
i OFFICIAL SEAL

ik Notary Public, Stata of lliinais
f/ My Commission Expires

April 25, 2012
——
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Notes 1-5 Disclosure Affidavit

1.

Business entities are affiliated if, directly or indirectly, one controls or has the power to control the
other, or if a third person controls or has the power to control both entities. Indicia of control
include without limitation; interlocking management or ownership; identity of interests among family
members; shared facilities and equipment; common use of employees; or organization of anather
business entity using substantially the same management, ownership or principals as the first
entity.

For purposes of Section Il {A) (2) of this certification, a person commits the offense of and engages
in bid-rigging when he knowingly agrees with any person who is, or but for such agreement should
be, a competitor of such person concerning any bid submitted or not submitted by such person or
another to a unit of state or local government when with the intent that the bid submitted or not
submitted will resuit in the award of a contract to such person or another and he either (1) provides
such person or receives from another information concerning the price or other material term or
terms of the bid which would otherwise not be disclosed to a competitor in an independent non-
collusive submission of bids or (2) submits a bid that is of such a price or other material term or
terms that he does not intend the bid to be accepted. see 720 ILCS 5/33-E-3.

No corporation shall be barred from contracting with any unit of state or local government as a
result of a conviction, under sither Section 33E-3 or Section 33E-4 of Article 33 of the State of Illinois
Criminal Code of 1961, as amended, of any employee or agent of such corporation if the employee
so0 convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not
guilty or (2) it demanstrates to the governmental entity with which it seeks to contract and that antity
finds that the commission of the offense was neither authorized, requested, commanded, nor
performed by a director, officer or a high managerial agent on behalf of the corporaticn as provided
in paragraph (2} of subsection (a) of Section 5-4 of the State of Illinois Criminal Code.

For purposes of Section II(A) of this certification, a person commits the offense of and engages in
bid rotating when, pursuant to any collusive scheme or agreement with another, he engages in a
pattern over time (which, for the purposes hereof, shall include at least three contract bids within a
period of ten years, the most recent of which occurs after January 1, 1989) of submitting sealed bids
to units of state or lecal government with the intent that the award of such bids rotates, or is
distributed among, persons or business entities which submit bids on a substantial number of the
same contracts. See 720 ILCS 5/33E-4.

*Environmental Restriction” means any statute, ordinance, rule, regulation, permit, permit condition,
order or directive relating to or imposing liability or standards of conduct concerning the release or
threatened release of hazardous materials, special wastes or other contaminants into the
environment, and to the generation, use, storage, transportation, or disposal of construction debris,
bulk waste, refuse, garbage, solid wastes, hazardous materials, special wastes or other
contaminants including but not fimited to (1) Section 7-28-440 or 11-4-1500 or Article XV of Chapter
114 or Chapter 7-28 or 11-4 of the Municipat Code of Chicago; (2) Comprehensive Environment
Response and Compensation and Liability Act (42 U.S.C. § 9601 of seq.) the Hazardous Material
Transportation Act (49 U.S.C. § 1801 of seq.); (4) the Resource Conversation and Recovery Act of
1976 (42 U.S.C. § 7401 et seq.); (5) the Clean Water Act (33 U.S.C. § 1251 et seq.); (6) the Clean Air Act
(42 U.3.C. § 7401 et seq.); (7) the Toxic Substances Control Act of 1976 (15 U.S.C. § 2601 et seq.); (8)
the Safe Drinking Water Act {42 U.S.C. § 3001); (9) the Occupational Health and Safety Act of 1970 (29
U.S.C. § 651 et seq.); (10) the Emergency Planning and Community Right to Know Act {42 U.S.C. §
11001 ot seq.); and (10} the lllincis Environmental Protection Act (415 ILCS 5/1 through 5/56.6),
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EXHIBIT C

CONSTRUCTION MATERIAL TESTING SERVICES
TAYLOR - LAURIDSEN PARK AND FIELDHOUSE - P§1342
PROJECT NUMBER: 11020

(COMMISSION'S SCHEDULE C AND D FORM EXECUTED BY CONSULTANT FOLLOWS THIS PAGE.)
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&l

PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C - Letter of Intent from MBE/WEE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH PROPOSAL

Nasme of Project: Taylor-Lauridsen Park and Fieldhouse

Project Number: PS1342
FROM:

GSG Material Testing, Inc. MBE_ X  WwWRE
(Name of MBE or WBE)

T0;

GSG Material Testing, Inc. andpublic Building Commission of Chicago
(Name of Prolessional Service Provider)

The undersigned intends to perfarm work in connection with the abave-referenced project as (check ona);

a Sole Propristor X a Comoration
& Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, datsd February 1, 2013 n

addition, in the case whera the undersigned is a Joint Venture with a non-MBE/MWBE firm, a Schedule B, Joint Venhure Affidavit, is
provided.

The undersigned is prepared to provide the following described sarvicss or supply the following described goods in connection with the
ahove-namad project.

tonstruction Material Testing Services

The above-described services or goods are offered for the foliowing price, with terms of payment as stipulated in the Contract
Documents.

$40,370.00
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items thal are partial pay items, spacifically describe the work and subcontract dollar amount:

Construction Material Testing Services

It more space s needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach
additional sheel(s).

SUB-SUBCONTRACTING LEVELS
O__ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBEAWBE contractors.
100 % of the dollar value of the MBE/WBE subcontract will be sublet fo MBEMBE cantraclors.
If MBE/WBE subeontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) mus)
be filled in each blank above. if more than 10% percent of the vaiue of the MBE/WBE subcontractor's scope of work
will be sublet, a brief explanation and description of the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its

execution of a contract with the Public Building Gommission of Chicago, and will do so within five (5) working days of
receipt of a notice of Contract award from the Commission.

By: : _
GSG_Material Testing, Inc. U—-——A E \.M—._)/
Name of MBE/WBE Firm {Print) Signature
06-18B-08 Umax T. Ahmad, PE
Date Name (Print)
{312) 6666-2988
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE __ WBE ____Non-MBEWBE ___
Phone
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City of Chicapo
Richard M. Daley. Vasor

Departimenr of
Procarement Senvices

Gy Hall, Boann du
F21 S end LaSalle Street
t hicagn, Hlinois 60802

£ 3123 244-49K)
AT ] 1Y

hipdinww tnvelchicago orp

NEIGHBORHOODS é

December 4, 2007

Santiago Gareia, President

GSG Material Testing, Inc.

847 West Adams Street, Lower Level
Chicago, lllinois 60607

Annual Certificate Expires: February 1, 2009
Vendor Number: 1049246

Dear Mr. Garcia;

We are pleased to inform you that GSG Material Testing, Inc. has been cerlified as a
Minority Owned Business Enterprise (MBE) by the City of Chicage This MBE
certification is valid until February 1, 2013; however your firm must be re-validated
annually. Your firm's next annual validation is required by February 1, 2009.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the annual expiration. Failure to file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Retum. You must
also notify the City of Chicago of any changes in ownership or control of your firm or

any other matters or facts affecting your firm's eligibility for certification whenever the
changes occur.

The City may commence action to remove your firm's eligibility i you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removai of eligibility
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irreguiarities.

Your firm's name will be listed in the City's Directary of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Project Management Services; Environmental Consulting

Your firm's participation on City contracts will be credited only toward MBE gosis in
your area(s) of specialty. While your participation on City contracts is not limited to
your specialty, credit toward MBE goals will be given only for work done in the
specialty category.

Thank you for your continued interest in the City’s Minority and Women Business
Enterprise Programs.




PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE D - Affidavit of Professiona) Service Provider Regarding MBE/WBE
Participation
(1ef2)

Name of Project: Taylor-Lauridsen Park and Fieldhouse-PS1342

STATE OF ILLINOIS }
188
COUNTY OF COOK }
In cannection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

Vice President

. Titte
d and duly authorized representative of

GSG Material Testing, Inc.
’ Name of Professional Service Provider
whose address is

2945 W. Harrison Street

inthe City of _ Chicaco Stateot Illinois

and that | have personally reviewed the material and facts submitied with the atlached Schedules of MBEWBE panicipation in the
above-referenced Contract, including Schedule C and Schadule B {if applicable}, and the following is a statement of the extent to
which MBEAWBE firms will participate in this Coniract if awardad 1o this firm as the Contractor for the Project.

Dollar Crodit Toward MBE/WBE
Type of Work to be Dane In
| Name of MBE'WBE Contractor Accordance with Schogule & Goais
MBE WBE
GSG Material Testing,Inc. Construction Matarial $40,370.00 |[§
Tearinag Sarvicen

$ $

$ Is

$ $

$ $

3 $

$ $

Total Net MBE/WBE CredR|$ 40,370.00 $

Percent of Total Basa Bid| 90 % %

The Professional Service Provider may count toward Its MBE/WBE goal a portion of the total dollar vaius of a contract with a joint
venture equal to the percentage of the ownerghip and control of the MBE/WBE partner,
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE D - Affidavit of Professional Service Provider Regarding MBE/WBE Participation
(2012)

SUB-SUBCONTRACTING LEVELS
D % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
100 % of the doliar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subconiracior will not be sub-subcontracting any of the work described in this Schedule, a zero {0) must
be filled in each blank above.

It mora tham 10% of the value of the MBE/WBE subcontracior's scope of work will be sublet, a brief explanation and
description of the work to be sublet must be provided,

The undersigned will entar into a forma! agreement for the above work with the above-referenced MBE/WBE firms,
conditionsd upon performance as Professional Service Provider of a Contract with the Commission, and will do so
within five (5) business days of receipt of a notice of Contract award from the Commission.

By:

GSG Material Testing, Inc. \lv-..,\_ { 5&\'? _; gg

Name of Prgfessional Service Provider (Print) Signature
06-18-08 Umar T. Ahmad, PE
Date Name (Print)
{312) 666-2989
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE ___ WBE ___ Non-MBE/WBE ___

Phone/FAX
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EXHIBITD
W-9 FORM

CONSTRUCTION MATERIAL TESTING SERVICES
TAYLOR - LAURIDSEN PARK AND FIELDHOUSE - P$1342
PROJECT NUMBER: 11020

(COMMISSION'S W-9 FORM EXECUTED BY CONSULTANT FOLLOWS THIS PAGE.)
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