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EXECUTION PAGE

PHASE Il ENVIRONMENTAL SITE ASSESSMENT
BRIGHTON PARK | ELEMENTARY SCHOOL - PS 1380
PROJECT NUMBER: 5230

THIS AGREEMENT effective as of August 13, 2008, but actually executed on the date witnessed, is entered into by
and between the Public Building Commission of Chicago, a municipal corporation of the State of lllinois, having
its principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, lllinois 60602, (the
"Commission”), and Terracon Consulting, Inc. with offices at 650 West Lake St., Suite 420, Chicago, Illinois {the
"Consultant”).

Background information — Recitals:

Whereas, The Commission on behalf of the City of Chicago (referred to in this Agreement as the “User Agency’),
intends to undertake the construction and/or improvement of the following facility or facilities in Chicago, Illinois
described in Schedule A attached to the Agreement {the “Project”):

BRIGHTON PARK | ELEMENTARY SCHOOL - PS 1380

Whereas, the Commission requires certain professional services described in the Agreement, in connection with the
Project and desires to retain the Consultant on the terms and conditions set farth in the Agreement to perform such
Services. The Consultant desires to be so retained by the Commission and has represented to the Commission that
the Censuitant has the knowledge, skill, experience and other resources necessary to perform the Services in the
manner provided by the Agreement.

Whereas, the Consultant has consulted with the Commission and the User Agency, made site inspections, and taken
such other actions as the Consultant deemed necessary or advisable to make itself fully acquainted with the scope
and requirements of the Project and the Services. The Consuiltant represents that it is qualified and competent by
education, training and experience to prepare drawings, specifications and construction documents necessary to
complete the Project in accordance with standards of reasonable professional skill and diligence.

Whereas, the Commission has relied upon the Consultant's representations in selecting the Consultant.
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NOW THEREFORE, the partiss agree on the terms and conditions that follow:

siGNEbon: 81 P51 00€

PUBLIC-BUILDING COMMISSION OF CHICAGC

| Date: 6)/22/000

Erin Lavin Cabonargi
Executive Directar

ATTEST:

Date: E"& 6“(3(

TERRACON CONSULTANTS, INC.:

M g @L—’ Dete: G- 18 - 209

U)ce-President

AFFIX CORPORATE
SEAL, IF ANY, HERE

County of: b U\QQD\&

State of: @Mm

Subscribadandswomtobeforemeby&”/;"K'//)’&;“ and

on behalf of Consultant this el 200

day of

My Commission expires:
{SEAL OF NCTARY)

OFFICIAL SEAL

MARYSUE LESSNER
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 1-9-2011
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CERTIFICATE OF AUTHORITY

Please be advised that William B. Thayer is the Regional Manager over the
Chicago, Naperville, and Rockford, lllinois, offices of Terracon Consultants, Inc.,
and is a Senior Principal of Terracon Consultants, Inc. Mr. Thayer is authorized
to execute contracts on behalf of Terracon Consultants, Inc. for services to be
provided by Terracon Consultants, Inc.

Ve
4 oY s /._‘_/E,_,_’_.

Roger R. Herting
Secretary

DLy /) 2o
Date {7 (/




.F‘UBLIC BUILDING COMMISSION OF CHICAGO.

TERMS AND CONDITIONS ~ ENVIRONMENTAL CONSULTING

1. Definitions. The following phrases have the same meanings for purposes of this
Agreement.
a. Agreement means this professional services agreement for environmental consulting

services, including all exhibits or documents attached hereto and/or incorporated by reference herein, and all
amendments, modifications, or revisions made in accordance with the terms hereof.

b. Commission as herein referred to shail include the Public Building Commission of
Chicago, the Commission's Chairman, Secretary, Assistant Secretary, Executive Director, Director of
Construction, Managing Architect, Project Manager, or designated consultant or consultants, acting on behalf
thereof, as designated by the Commission in writing, for the purpose of giving authorizations, instructions, and/or
approval pursuant to this Agreement.

C. Contract Documents consists of all of the component parts of the Contract between
the Commission and the General Contragtor for the construction and improvement of the Project including, without
limitation, the general and special conditions, technical specifications, drawings, addenda, bulletins and
modifications thereto.

d. Consultant means the company or other entity identified in this agreement, and such
successors or assigns, if any, as may be authorized by the terms and conditions of this Agreement.

e Key Personnel means those job titles and persons as identified in those positions as
identified in Consultant's proposal and accepted by the Commission,

f. Project means the construction and/or improvement of the facility or facilities specified
in this Agreement.

g Services means, collectively, the services, duties and responsibilities that are necessary

to allow the Consultant to provide the Services required by the Commission under this agreement.

h. Sub-consultant means a fim hired by the Consultant to perform professional services
related to the construction and/or improvement of the Project.

I Technical Personnel as herein referred to include partners, officers and all other

personnel of the Consultant, including technical typists assigned to the Project, exclusive of general office
employees,

Je User Agency means the municipal corporation that requested the
Commission to undertake the construction and/or improvement of the Project.

2, Incorporation of Documents. The documents identified below in this paragraph are hereby
incorporated in and made a part of this Agreement. By executing this Agreement, Consultant acknowledges and
agrees that Consultant is familiar with the contents of each of such documents and wil comply fuliy with alt applicable
portions thereof in performing the Services.

a. Project Documents. The plans and specifications for the Project, to the extent that plans
and specifications for the Project have been prepared, as set forth and described in this Agreement (the "Project
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.°UBLIC BUILDING COMMISSION OF CHICAG(‘

Documents”).

b. Palicies Conceming MBE and WBE. The Commission's policies conceming utilization of
minority business enterprises ("MBE") and women business enterprises ("WBE™), as the same may be revised from
time to time.

3. Engagement and Standards for Performing Services.

a. Engagement. The Commission hereby engages the Consultant, and the Consuitant
hereby accepts such engagement, to provide the Services described in this agreement, as the same may be
amended, in writing, from time to time by mutual agreement of the Commiission and the Consultant.

b. Performance Standard. The Consultant represents and agrees that the Services
performed under this Agreement will proceed with efficiency, promptness and diligence and will be executed in a
competent and thorough manner, in accordance with reasonable professionat standards in the field consistent with
that degree of skill and care ordinarily exercised by practicing environmental consulting professionals performing
services of a scope, purpose, and magnitude comparable with the Services to be provided under this Agreement. If
in the course of performing the Services, Consultant identifies any environmental condition, situation, issue or
problem that may impact the performance of the Services or the Project, Consultant shall promptly provide notice to
the Commission. The Consultant further promises that it will assign at all times during the term of the Agreement the
number of experienced, appropriately trained employees necessary for the Consultant to perform the Services in the
manner required by the Agreement.

c. Consultant's Personnel. Consultant must ensure that all Services that require the
exercise of professional skills or judgment are accompiished by professionals qualified and competent in the
applicable discipline and appropriately licensed, if required by law. Consultant must maintain current copies of any
such licenses and provide these copies upon request by the Commission. Consultant remains responsible for the
professional and technical accuracy of all Services furnished, whether by the Consultant or others on its behalf, All
deliverables will be prepared in a form and content satisfactory to the Commission and delivered in a timely manner
consistent with the requirements of the Agreement.

d. Confidentiality. Consultant acknowledges that it is entrusted with or has access to
valuable and confidential information and records of the Commission and User Agency. Consultant must at all times
use it best efforts on behalf of the Commission o assure timely and satisfactory rendering and compietion of its
Services. Consultant must at all times act in the best interests of the Commission and User Agency consistent with
Consultant’s professional obligations assumed by Consultant in entering into this Agreement. Consultant promises to
cooperate with the officials, employees and agents of the Commission and User Agency in furthering the
Commission’s and User Agency's interests. Consultant must perform all Services in accordance with the terms and
conditions of this Agreement, to the reasonable satisfaction of the Commission.

e. Independent Contractor. In performing the Services under this Agreement, Consultant
shall at all times be an independent contractor, and does not and must not act or represent itself as an agent or
employee of the Commission or the User Agency. As an independent contractor, Consultant is solely and wholly
responsible for determining the means and methods for performing the Services. The Agreement will not be
construed as an agreement of partnership, joint venture, or agency,

f. Limitations on Sub-Consultants. Consultant must not use any business or individual who
is disqualified by the Commission or debarred under any other governmental agency's procedures to provide the
Services under the Agreement.
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.DUBLIC BUILDING COMMISSION OF CHICAGC'

g. Failure to Meet Performance Standard. If the Consultant fails to comply with its
obligations under the standards of the Agreement, the Consultant must perform again, at its own expense, all
Services required to be re-performed as a direct or indirect result of that faiture. Any review, approval, acceptance or
payment for any of the Services by the Commission does not relieve Consultant of its responsibility to render the
Services and deliverables with the professional skill and care and technical accuracy required by the Agreement.
This provision in no way limits the Commission's rights against the Consultant, either under the Agreement, at law or
in equity.

h. Changes to the Services. The Commission may from time to time, request changes to
the terms of the Agreement or in the Scope of Services of the Consultant to be performed hereunder, Such
changes, including any increase or decrease in the amount of compensation and revisions to the duration of the
Services, which are mutually agreed upon by and between the Commission and Consultant, shall be incorporated

in a written amendment to this Agreement. The Commission shall not be liable for any changes absent such
written amendment.

4, Duties and Obligations of Consultant
a. Nondiscrimination. The Consultant agrees that in performing this Agreement it shall not

discriminate against any worker, employee or applicant for employment, or any member of the public, because of
race, creed, gender, color, national origin or disability, or otherwise commit an unfair labor practice. Attention is called
to applicable provisions of the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the Americans with
Disabilities Act of 1990, 42 U.S.C. 12010 et. Seq. the llinois Human Rights Act 775 ILCS 5/1-101 et Seqg. and the
Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, inclusive and a Resolution passed by
the Board of Commissioners of the Public Building Commission of Chicago on October 1, 2004, concerning
participation of Minority Business Enterprises and Women Business Enterprises on contracts awarded by the
Commission. The Consultant will fumish such reports and information as requested by the Commission and the
MNinois Department of Human Relations or any other administrative or governmental entity overseeing the
enforcement, administration or compliance with the above referenced laws and regulations.

b. Employment Procedures, Preferences and Compliances. Salaries of employees of
Consultant performing work under this Agreement shali be paid unconditionally and not less often than once a month
without deduction or rebate on any account except only such payroll deductions as are mandatory or permitted by the
applicable law or regulations. Attention is called to llinois Compiled Statutes, 1992 relating to Wages and Hours
including 820 ILCS 130/0.01 through 130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7
{Employment of lllinois Workers on Public Works Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference
Act). The Consuitant shall comply with all applicable “Anti-Kickback” laws and regulations, including the “Anti-
Kickback™ Act of June 13, 1934 (48 Stat. 948; 62 Stat, 740; 63 Stat. 1 08; 18 U.S.C. § 874; 40 U.S.C. § 276c) and the
llincis Criminal Code of 1961 720 IL.CS 5/33E-1 et. seq. If, in the performance of this Agreement, there is any direct or
indirect kickback, the Commission shall withhold from the Consultant, out of payments due to it, an amount sufficient to
pay employees underpaid the difference between the salaries required hereby to be paid and the salaries actually paid
such employees for the total number of hours worked. The amounts withheld shall be disbursed by the Commission for
and on account of the Consultant to the respective employees to whom they are due,

C. Compliance with Policies Concerning MBE and WBE. Without limiting the generality of the
requirements of the policies of the Commission referred to in paragraph 2 above, the Consultant agrees to use best
efforts to utitize minority business enterprises for not less than twenty five percent (25%) for MBE and five percent (5%)
for WBE of the value of the Services, in accordance with the Resolution passed by the Board of Commissioners of the
Commission on October 1, 2004, conceming participation of minority business enterprises and women business
enterprises on contracts awarded by the Commission and to furnish to the Commission, such reports and other
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.PUBLFC BUILDING COMMISSION OF CHICAGO.

information conceming compliance with suich Resolution as may be requested by the Commission from time to time.

d. Delays. The Consultant agrees that no charges for damages or claims for damages shall be
asserted by it against the Commission for any delays or hindrances from any cause whatsoever during the progress of
any portion of the Services. Such delays or hindrances, i any, shall be compensated for by an extension of time to
complete the Services, for such reasonable period as may be mutually agreed upon between the parties, it being
understood, however, that the agreement of the Commission to allow the Consultant to complete the Services or any
part of them after the time provided for the completion thereof herein shall in no way operate as a waiver on the part of
the Commission of any of its rights hereunder.

e Records. The Consulant shall maintain accurate and complete records of expenditures,
costs and time incurmed by Consuitant in connection with the Project and the Services. Such records shail be maintained in
accordance with recognized commercial accounting practices. The Commission may examine such records at
Consuttant's offices upon reasonable notice during normal business hours. Consultant shall retain all such records for a
period of not less than five calendar years after the termination of this Agresment.

f. Time of Essence. The Consultant acknowledges and agrees that time is of the essence in
the performance of this Agreement and that timely completion of the Services is vital to the completion of the Project by
the Commission. Consultant agrees to use its best efforts to expedite performance of the Services and performance of
alt other obligations of the Consultant under this Agresment and any other agreements entered into by the Commission
which are managed or administered by the Consultant as a result of the Consultant's engagement hereunder.

. Compliance with Laws. In performing its engagement under this Agreement, the Consultant
shall comply with all applicable federal, state and local laws, including but not limited to, those referenced in
subparagraphs (2) and (b) above and in the documents referred to in paragraph 2 of this Agreement.

h. Progress Meetings. Meetings to discuss the progress of the Project and/or to review the
performance of the Consultant may be scheduled upon the Commission's request, at mutually agreeable times
and locations, and the Consultant agrees to cause such meetings to be attended by appropriate personnel of the
Consultant engaged in performing or knowledgeable of the Services.

i. Defects in Project. The Consultant shall notify the Commission immediately in the event

the Consultant obtains knowledge of a defect in the Project or circumstances which could result in a Project delay
or cost overrun,

5, Term.

a. The term of this Agreement shall begin upon the final execution of this Agreement, and,
subject to the provisions of subparagraph (b) below, shall expire upon completion of the Services and acceptance
thereof by the Commission or, if the Services are of an ongoing nature, on the completion date specified in such
Request for Services. The Commission and the Consultant may, from time to time, by mutual agreement, extend
the term of this Agreement by amending this Agreement,

b. The Commission shall have the right, at any time, to terminate the term of this
Agreement, with or without cause, by written notice given to the Consultant at least thirty (30) days prior to the
effective date of termination. In addition, the Commission shall have the right, at any time and from time to time,
with or without cause, to suspend the performance of the Consultant hereunder with respect to all or any part of
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‘UBLIC BUILDING COMMISSION OF CHICAGO.

the Services, by written notice given to the Consultant at least five (5) days prior to the effective date of
suspension, Termination or suspension of this Agreement shall not relieve the Consultant from liability for the
performance of any obligation of the Consultant under this Agreement performed or to have been performed by
the Consultant on or before the effective date of termination or suspension, Provided the Consultant is not in
default under this Agreement at the time of termination or suspension, the Commission agrees to pay to the
Consultant, in accordance with the terms of this Agreement, all compensation and reimbursements due to the
Consultant for periods up to the effective date of termination or suspension. In ne event shall the Commission be
liable to the Consultant for any loss, cost or damage which the Consultant or any other party may sustain by
reason of the Commission terminating or suspending this Agreement as provided herein; provided, however, that
the Commission may, in its sole discretion, reimburse the Consultant for actual expenses approved by the
Commission.

C. If the Project, in whole or substantial part, is stopped for a period longer than thirty (30)
days under an order of any court or other governmental authority having jurisdiction of the Project, or as a result of
an act of government, such as a declaration of national emergency making materiais unavaitable, through no act
or fault of the Consultant, or if the Commission fails to make any payment or perform any other obligation
hereunder, the Consultant shall have the right to terminate this agreement, by written notice given to the
Commission at least seven (7) days prior to the effective date of termination, and shall have the right to recover

fram the Commission all compensation and reimbursements due to the Consultant for periods up to the effective
date of termination.

6. Compensation of Consultant; Reimbursement for Expenses. The Commission shail compensate
the Consultant for the Services in the manner set forth Schedule C of this Agreement, In addition, the Commission
shall, upon submission of detailed invoices by the Consultant, no more frequently than once every 30 days, and
approval by the Commission of those invoices, reimburse the Consultant for all Reimbursable Expenses. As used

in this paragraph, the term "Reimbursable Expenses” shall mean those expenses identified as such in this
agreements to this Agreement.

7. Rights and Obligations of Commission. In connection with the administration of the Project by
the Commission and the performance of this Agreement by the Consultant, the Commission shali have the
following rights and obligations, in addition to those provided elsewhere in this Agreement:

a. Information. The Commission shall provide the Consultant all reasonably requested
information concerning the Commission's requirements for the Project and the Services.

b. Review of Documents. Subject to the provisions of subparagraph 4 (d) above, the
Commission agrees to make a reasonable effort to examine documents submitted by the Consultant and render
decisions pertaining thereto with reasonable prompiness.

c. Site Data. To the extent the Commission determines to be necessary for the Consultant
to perform the Services, the Commission may furnish, or may authorize the Consultant to obtain from a company
or companies approved by the Commission as Reimbursable Expenses: (i} a certified survey of the site or sites;
(it} information concemning locations, dimensions and data pertaining to existing buildings and other improvements;
(iii) title information; (iv) information concerning available service and utility lines; and (v) results of test borings
and other information concerning subsoil conditions.

d. Tests and Reports. To the extent required for the Consultant to perform the Services,

Environmental Site Assessment — Phase Il Page 8 of 56
Brighton Park | Elernentary School PS1380
Project No.; 5230

Vi\Brighton Park 1 Area Elementary Schoo! 2009\ESA Phase Il - PS1380\Teracon Agresment - ESA Phase il P51380.doc




.F‘UBLIC BUILDING COMMISSION OF CHICAGO.

the Commission may furnish structural, civil, chemical, mechanical, soil mechanical and/or other tests and reparts;
however, the Commission may authorize the Consultant to procure such tests and reports from Sub-Cpnsuttants,
which must be approved by the Commission, The costs of such Sub-Consultants shall be payable as Reimbursable
Expenses.

e Legal, Auditing and other Services. The Commission shall arrange and pay for such
legal, auditing, insurance counseling and other services as the Commission, in its sole discretion, may determine
to be required for the Project. Such payments shall not include legal or auditing expenses arising out of or relating
to any errors or omissions, or claimed errors or omissions, of Consultant.

f. Designated Representatives. The Commission may designate, at its sole discretion,
one or more representatives authorized to act in its behalf.

g. Ownership of Documents. All documents, data, studies and reports prepared by the
Consultant or any party engaged by the Consultant, pertaining to the Project and/or the Services shall be the
property of the Commission including copyrights.

h. Audits. The Commission shall have the right to audit the books of the Consultant on all
subjects relating to the Project and/or the Services.

8. Indemnification of Commission. The Consultant hereby agrees to indemnify, keep and save
harmless the Commission and the User Agency and their respective commissioners, board members, officers,
agents, officials and employees from and against ali claims, demands, suits, losses, costs and expenses, including
but not limited to, the fees and expenses of attorneys, that may arise out of or be based on any injury to persons or
property that is or is claimed to be the result of an error, omission or act of the Consultant or any person employed
by the Consuttant te the maximum extent permitted by applicable law.

9. Insurance to be Maintained by Consultant. The Consultant shall purchase and maintain at all
times during the perfarmance of Services hereunder, for the benefit of the Commission, the User Agency and the
Consultant, insurance coverage as set forth in Schedule D of this agreement

10. Default.

a. Events of Default. Any one or more of the following occurrences shall
constitute an Event of Defauit under this Agreement:

I Failure or refusal on the part of the Consuitant duly to observe or perform any
obligation or agreement on the part of the Consultant contained in this Agreement, which failure or refusal
continues for a period of ten (10} days (or such longer period as the Commission, in its sole discretion,
may determine if such failure is not capable of being cured within such ten ( 10) day period) after the date
on which written notice thereof shall have been give to the Consultant by the Commission;

i, Failure of Consultant to perform the Services to the standard of performance
set forth in this Agreement;

it. Any representation or warranty of the Consultant set forth herein or otherwise
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‘UBLIC BUILDING COMMISSION OF CHICAGO.

delivered pursuant to this Agreement shall have been false in any material respect when so made or
furnished;

iv. The Consultant becomes insolvent or ceases doing husiness as a going
concem, or makes an assignment for the benefit of creditars, or generally fails to pay, or admits in writing
its inability to pay, its debts as they become due, or files a voluntary petition in bankruptey, or is adjudicated
a bankrupt or an insolvent, or files a petition seeking for itse!f any reorganization, arrangement, composition,
readjustment, liquidation, dissolution, or similar arrangement under any present or future statute, law or
regulation relating to bankruptcy or insolvency, or files an answer admitting the material allegations of a petition
filed against it in any such proceeding, or applies for, consents to or acquiesces in the appointment of a
trustee, receiver, liquidator or other custodian of it or of all or any substantial part of its assets or properties, or
if it or its principals shall take any action in furtherance of any of the foregoing; or

v. There shall be commenced any proceeding against the Consultant seeking
reorganization, arrangement, readjustment, liquidation, dissolution or similar relief under any present or future
statute, law or regulation relating to hankruptcy which is not vacated, stayed, discharged, bonded or dismissed
within sixty (60) days thereof, or there shall be appointed, without the Consultant's consent or acquiescence,
any trustee, receiver, liquidator or other custodian of Custodian or of all or any substantial part of the Consuitant's
assets and properties, and such appointment shall not have been vacated, stayed, discharged, bonded or
otherwise dismissed within sixty (60) days thereof.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission may
exercise any right, power or remedy permitted to it by law or in equity and shall have, in particutar, without limiting the
generality of the foregoing, the right to terminate this Agreement upon written notice to the Consultant, in which event
the Commission shall have no further obligations hereunder or liability to the Consultant except as to payment for
Services actually received and accepted by the Commission through the effective date of termination. No course of
dealing on the part of the Commission or delay or failure on the part of the Commission to exercise any right shall
operate as a waiver of such right or otherwise prejudice the Commission's rights, powers or remedies.

c. Remedies not Exclusive. No right or remedy herein conferred upon or reserved to the
Commission is exclusive of any right or remedy herein or by law or equity provided or permitted, but each shall be

cumulative of every other right or remedy given hereunder or now or hereafter existing at law or in equity or by statute or
otherwise, and may be enforced concurrently therewith or from time to time.

11. Disputes.

a. General. All disputes arising under, related to or in connection with the terms of this
Agreement or its interpretation, whether involving faw or fact or both, including without limitation questions conceming

permissibility of compensation, and all claims for alleged breach of contract, shall be presented in writing to the
Executive Director for final determination.

b. Procedure. Requests for determination of disputes will be made by the Consultant in writing
specifically referencing this Section, and will include: 1) the issue(s) presented for resolution; 2) a statement of the
respective positions of the Consultant and the Project Manager; 3) the facts underlying the dispute; 4) reference to the
applicable provisions of the Agreement by page and section; 5) identify any other parties believed to be necessary to the
resolution; and 6) all documentation which describes and relates to the dispute. Consultant will promptly provide the
Executive Director with a copy of the request for determination of the dispute. The Project Manager will have thirty (30)
business days to respond in writing to the dispute by supplementing the submission or providing its own submission to
the Executive Director. Failure by the Project Manager to respond will not be deemed to be an admission of any
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.’UBLIC BUILDING COMMISSION OF CHICAGO.

allegations made in the request for dispute resolution, but will be deemed to constitute a waiver of the opportunity Ito
respond to such allegation(s), if any. The Executive Director's decision may thereafter be reached in accordance with
such other information or assistance as she or he may deem reasonable, necessary or desirable.

c. Effect. The Executive Director's final decision will be rendered in writing no more than forty-five {45)
business days after receipt of the response by the Project Manager was filed or was due unless the Executive Director
notifies the Consultant that additional time for the decision is necessary. The Executive Director's decision will be
conclusive, final, and binding on all parties. Consultant must follow the procedures set out in this Section and receive the

Executive Director’s final decision as a condition precedent to filing a complaint in the Circuit Court of Cook County or
any other court.

The Consuttant will not withhold performance of any Services required by the Commission under this Agreement during
the dispute resolution period. The Executive Director's written determination will be complied with pending final
resolution of the dispute.

12, Confidentiality. All of the reports, information, or data prepared or assembled by the Consultant under
this Agreement are confidential, and the Consultant agrees that such reports, information or data shall not be made
available to any party without the prior written approval of the Commission. In addition, the Consultant shalf not, without
the prior written consent of the Commission, prepare or distribute any news releases, articles, brochures,
advertisements or other materials conceming this Agreement, the Project or the Services.

13. Assignment. The Consuliant acknowledges that the Commission is induced to enter into this
Agreement by the personal qualifications of the principals, staff and employees of the Consultant and agrees, therefore,
that neither this Agreement nor any right or obiigation hereunder may be assigned by the Consultant, in whole or in part,
without the prior written approval of the Commission. The Commission expressly reserves the right to assign or
otherwise transfer all or any part of its interests hereunder without the consent or approval of the Consultant.

14. Personnel. The Consultant further acknowledges that the Consultant has represented to the
Commission the availability of certain members of the Consuiltant’s staff who will be assigned to the Project, and agrees,
therefore, that in the event of the unavailability of such members, the Consultant shall so notify the Commission in

writing, and, upon the approval of the Executive Director, shall assign other qualified members of the Consultant's staff,
to the Project,

15. Relationship of Parties. The relationship of the Consultant to the Commission hereunder is that of an
independent contractor, and the Consultant, except to the extent expressly provided to the contrary in this agreement,
shall have no right or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse
on behalf of the Commission any instruments of any nature or to enter into any obligation binding upon the
Commission, This Agreement shall not be construed as an agreement of partnership, joint venture, or agency.

16. Miscellaneous.

a. Counterparts. This Agreement may be executed in any number of counterparts, any of
which shall be deemed an original.

b. Entire Agreement. This Agreement constitutes the entire understanding and agreement
hetween the parties hereto and supersedes any and all prior or contemporaneous oral or written representations or
communications with respect to the subject matter hereof, all of which communications are merged herein. This

Agreement shall not be modified, amended or in any way altered except by an instrument in writing signed by both of
the parties hereto.
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c. Force Majeure. Neither of the parties shall be liable to the other for any delay or failure in
performance hereunder due to causes which are beyond the control of the party unable to perform. If a force majeure
occurs, the party delayed or unable to perform shall give prompt notice to the other party, and the Commission may,
at any time during the continuation of the force majeure event, elect to suspend the performance of the Consultant
under this Agreement for the duration of the force majeure. The Commission shall not be obligated to pay for
Services to the extent and for the duration that performance thereof is delayed or prevented by force majeure, but,
provided the Consultant is not in default of any obligation of the Consultant hereunder, the Commission shall pay to
the Consultant, according to the terms hereof, all compensation and reimbursements due to the Consultant for
periods up to the effective date of suspension.

d. Governing Law. This Agreement has been negotiated and executed in the State of
Ilinois and shall be construed under and in accordance with the intemal laws of the State of lllinois.

e No Waiver. The waiver by either party of any breach of this Agreement shall not
constitute a waiver as to any succeeding breach.

f. Notices. All notices required to be given hereunder shall be given in writing and shall be
hand delivered or sent by United States certified or registered mail, postage prepaid, addressed to Commission
and to the Consultant at their respective addresses set forth above. If given as herein provided, such notice shall
be deemed to have been given on the date of delivery, if delivered by hand, and on the second business day after
maiting, if given by mail. The Commission or the Consultant may, from time to time, change the address to which
notices hereunder shall be sent by giving notice to the other party in the manner provided in this subparagraph.

g. Reimbursable Expenses. Reimbursable expenses includes those actual expenditures,
as identified in Schedule C to this Agreement, which are made by the Consultant and payabie by the Commission.

h. Severability. In the event that any provisions of this Agreement shall be invaiid, illegal or

unenforceable, the validity, legality and enforceability of the remaining provisions shall not in any way be affected or
impaired thereby.

i Successors and Assigns. Except as otherwise provided herein, this Agreement shall be
binding upon and inure to the benefit of each of the parties hereto and their respective successors and assigns.

J. Consultant's Authority. Execution of this Agreement by the Consultant is authorized by a
resolution of its Board of Directors, if a corporation, or similar governing document if a partnership or a joint venture,
and the signatures(s) of each person signing on behalf of the Consultant have been made with complete and full
authority to commit the Consultant to all terms and conditions of this Agreement, including each and every
representation, certification and warranty contained or incorporated by reference in it.

SCHEDULES FOLLOW.
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SCHEDULE A
SCOPE OF SERVICES
PHASE Il ENVIRONMENTAL SITE ASSESSMENT

BRIGHTON PARK | ELEMENTARY SCHOOL - PS 1380
PROJECT NUMBER: 5230

SCOPE OF WORK:
Project Name: Brighton Park | Elementary Schoof
PBC Project No.: 5230
Addresses: Tri-Angle Fabrication and Body Co.
3701-3705 S. St. Louis Avenue, Chicago, lllinois
Warehouse Property
3715-3729 South St. Louis Avenue, Chicago, lllincis
General

The future location of the Brighton Park | Area Elementary School site includes the following two adjacent
properties:

Warehouse Property Tri-Angle Fabrication and Body Co.
3715-3721 S. 5t. Louis Avenue 3701-3705 S. St. Louis Avenue
Chicago, lllinois Chicago, Ilincis

The following Scope of Work (SOW) has been prepared as a guide for the Consultant to conduct Phase ||
Environmental Site Assessments (ESA) at the Brighton Park | site for both the Tri-angle Fabrication and
Body Co. property and Warehouse property seperately.

Please note that for the budget purposes all the field activities (Warehouse property and Tri-angle
Fabrication and Body Co. property) are to be conducted at the same time as well as two separate Phase |1
Site Assessment reports and chains of custedy (for samples analyzed) must be issued for each individual
property. The NESHAP Asbestos Inspections requested for each site shall also be created as separate
work products independent of the Phase |1 Site Assessment reports.

All proposed work shall be time and materials. All work performed shall be completed within thirty
(30) days of the Notice to Proceed.

Background

The Warehouse Property is located at 3715-3729 South St. Louis Avenue on the northeast comer of the
intersection of South St. Louis Avenue and 38" Street in Chicago, Cook County, Illinois. The Tri-Angle
Fabrication and Body Co. property is located at 3701-3705 South St. Louis Avenue in Chicago, Cook

County, lllinois. The Warehouse Property and Tri-Angle Fabrication and Body Co. property locations and
site boundaries are depicted in Figure 1.
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Tri-angle Fabrication and Body Co.

A Phase | Environmental Site Assessment (ESA) has been completed by Geosyntec Consultants
(Geosyntec) for both properties. The following Recognized Environmental Conditions (RECs) were
identified in the Phase | ESA for the Tri-angle Fabrication and Body property:

e Anempty drum storage area was observed along the south property line and some evidence of surface
spills or leaks were observed at this location. The surface stained areas are significant in size and are
not considered de minimis.

o Several areas of surface staining were observed in the gravel parking areas surrounding the building to
the south and the east separate from the drum storage area. The surface stained areas are significant
in size and are not considered de minimis.

» Extensive surface staining was observed throughout the interior of the building, particularty in the repair
shop where the concrete floors are cracked and floor drains are present. The floor drain reportedly
leads to the City of Chicago combined storm water and sanitary sewer along South St. Louis Avenue,

» An adjacent site north of the property, at 3650 South Homan Avenue, is a documented RCRA SQG
and UST site. This site is also entered into the lliinois Environmental Protection Agency Site
Remediation Program (IEPA SRP) and the remediation at this site reportedly includes both engineering
controls and institutional controls, Because of the unknown nature and extent of the adjacent property
impacts, there is a potential that this site may have affected the property soil and/or groundwater,

Scope of Work for Phase Il ESA

This SOW is based on the information provided in the July 2008 Phase | ESA Report, completed by
Geosyntec Consultants.

The Brighton Park | Phase | ESA Report identifies the RECs stated above and therefore the Phase il ESA
investigation will include the following tasks:

Task 1 - Electromagnetic Survey

» Conduct an electromagnetic survey to explore for the possible presence of a former USTs or other
subsurface structures.

Task 2 - Test-Pit Investigation (if necessary)
» Conduct test-pit excavations based on results of the electromagnetic survey results.

Task 3 - Subsurface Investigation

> Advance 5 soil borings and collect up to 10 soil samples for laboratory analysis to investigate for
potential impact from the former USTs and the former site operations.

Task 4 —Asbestos Inspection, Specifications and Building Demolition Oversight
» Perform a NESHAP Asbestos Inspection Survey
> Prepare asbestos abatement specifications and plans
> Provide asbestos abatement and demolition oversight

The following provides detailed descriptions of the tasks:
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Task 1- Electromagnetic Survey

An electromagnetic survey will be performed for all accessible areas of the property. The purpose of the
electromagnetic survey is to determine the potential presence of metallic objects or underground structures
at the site. |t is assumed that it will take approximately one day to complete the survey.

Task 2 - Test-Pit Investigation (if necessary)

Following the electromagnetic survey, this task will include trench excavations at unexpiained anomalies to
identify and document the location which may indicate the presence of the historical tanks. If tank(s) are
identified, the contractor will define the location and sizes of identified tanks and visually observe them in
an effort to determine if they are intact or leaking. Assume one (1) day of test pitting for this task.

Task 3 - Subsurface Investigation

The objective of the Phase [l ESA is to characterize the site subsurface soil conditions and to determine if
the surface and subsurface soils have been adversely impacted. The Phase If ESA will be performed in
accordance with the requirements of the lllinois Environmental Protection Agency (IEPA), Title 35:
Environmental Protection, Subtitle G: Waste Disposal, Chapter 1: Pollution Control Boards, Part 740, Site
Remediation Program (SRP). More specifically, the following tasks will be performed:

» Advance five (5) soil borings at the site using a direct push drilling (Geoprobe®) unit. The borings will be
extended to depths ranging between 16 to 20 feet below existing grade, or until bedrock is reached.
The soil borings will be located in the vicinity of the area with potential soil contamination based on the
information provided in the Phase | ESA. Note that two (2) of the soil borings may be conducted inside
of existing structures and concrete coring of approximately 1 foot may be required.

o Please see attached proposed boring locations on Figure 1 for approximate boring
placement and reference the attached Site Layout for Tri-Angle Fabrication and Body Co.
o Borings shall be taken in areas that coincide with stained areas noted in the Phase .
» the empty drum storage area along the south property line
* the stained areas surrounding the building to the south and the east separate from
the drum storage areas
= the extensive stained areas observed throughout the interior of the building

» Evaluate soil samples collected from each boring for color, texture, consistency, and stains and/or
odors, and record on the boring logs.

» Decontaminate the field sampling equipment between each sample and drilling location to avoid cross-
contamination of subsurface soil and samples.

» Collect two (2) soil samples from each boring at the site (total of 10 soil samples). One soil sampie will
be collected from 0-3 feet below ground surface. The second soil sample will be collected at the 2-foot
interval where the highest PID reading, stains or odors are noted. in the event that all PID readings are
near background, a soil sample should be collected at the 8-10 foot depth or 2- above the encountered
groundwater table, whichever is encountered first. No soil sample shall be collected below groundwater
table. The soil boring holes will be backfilled with soil cuttings and bentonite pellets.  Inside the
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building the backfilled soil borings shall be finished with a concrete patch. in asphalt parking lot areas
lot areas the backfilled borings shall be finished with asphalt patch.

Collect one (1) subsurface sample for geotechnical analysis. This will inciude hydraulic conductivity,
Atterberg limits, and moisture content.

The soil boring sample collected from the repair shop area, the graveled parking lot and the drum
storage area that exhibited the highest PID reading andfor staining shall be analyzed for Target
Compound List (TCL}) (Appendix A Section 740). The remaining soil samples will be analyzed for
BTEX, PAHs and RCRA metals.

Review and compare the analytical data to the IEPA Tiered Approach to Corrective Action Objectives
(TACQ). The soil sample analytical results will be compared to the Residential and Background Tier 1
SROs for the inhalation, ingestion, and soil component of the groundwater exposure route for
residential and construction worker scenarios.

Task 4 - Ashestos Inspection, Specifications and Building Demolition Oversight

Asbestos Inspection The Consultant shall perform a NESHAP Asbestos Inspection and report for the
12,000 s.f. Tri-Angle Fabrication and Body Co. The Consultant shall assume that 80 asbestos samples
will be taken for the purposes of this proposal.

Asbestos Specifications and Drawings Based on the findings summarized in the NESHAP
Asbestos Inspection, the Consultant shall prepare asbestos abatement specifications and drawings for
the future PBC Demoiition Contractor. A draft specification in electronic format shall be provided for

review by PBC PM. Once comments are incorporated two final hard copies shail be provided to PBC
PM.

Asbestos Abatement and Demolition Oversight The Consultant shall provide demolition and
asbestos abatement oversight, including air monitoring by a state licensed air sampling professional,
which may include five (5} 9-hour workdays for the asbestos abatement oversight and five (5) 9-hour
workdays for the demolition oversight (90 hours total). The work shall include a review of the
documentation to be submitted by the abatement contractor along with attachments providing
supporting information such as: analytical data for air monitoring, ashestos removal and demolition
licenses and permits, and local and state notifications.

Deliverables for Tri-Angle Fabrication and Body Co.

Letter Report for Electromagnetic Survey (3 hard copies and one electronic on CD in a PDF format).
The letter will identify the location and the nature of anomalies detected at the site. Separate letter
reports will also be required for Tasks 2 and 3 if completed.

Draft Phase Il ESA Report (2 hard copies and one complete PDF copy including the text in the
Microsoft Word format). The draft report will identify all of the recognized environmental conditions and
all of the related contaminants of concern that are detected at the site. The report will provide

Environmental Site Assessment — Phase I Page 16 of 55
Brlghton Park | Elemantary School PS1380
Project No.: 5230

V:\Brighton Park 1 Area Elementary School 2008\ESA Phase Il - PS1380\Terracon Agreement - ESA Phase Il P$1380.doc



.PUBLIC BUILDING COMMISSION OF CH|CAGO.

description of the field activities completed at the site, site physical features, analytical d‘ata. estima?ed
extent of impacted soil, contaminant pathways and exposure routes, and recommendations regaerg
additional site investigation, as warranted. This draft report will be reviewed by the PBC Project

Manager (PM) and comments will be forwarded in writing back to the Consultant for incorporation into
final draft.

Final Phase Il ESA Report (3 hard copies and one electronic on CD in a PDF format). Incorporate
comments on the draft report provided by PBC PM and the Chicago Public Schools (CPS)

representative and submit the final report within two weeks after receiving comments in writing and/or
electronically,

Asbestos Inspection, Specifications and Building Demolition Oversight

Completion Report The Consultant shall prepare draft report of the abatement and demolition
activities, which shall include permits, copies of licenses, air sampling results, local and state
notifications, copies of waste manifests, photographs, and field notes. A draft report in electronic format
{text in Microsoft Word) will be provided for review by the PBC PM. A final hard copy report and an
electronic copy on CD wilt be provided after incorporating comments to the PBC PM.

Warehouse Property

A Phase | Environmental Site Assessment (ESA) has been completed by Geosyntec Consultants
(Geosyntec). The following Recognized Environmental Conditions (RECs) were identified on the
Warehouse Property in the Phase | ESA:

Leaking Underground Storage Tank (LUST) incident number 931449 was assigned for a LUST
containing fuel oil at the site. Since a NFR letter has not been recorded for the LUST incident there is

the potential that the property soil and groundwater may contain contaminants above TACO
remediation objectives.

A historic 1,500-gallon heating cil UST (ID# 2036970) may exist on-site and there is a potential that the
property soil andfor groundwater may contain contaminants above TACO remediation objectives.

A 15,000-galion fuel oil UST was reportedly abandoned in place in 1992 at 3729 South St. Louis
Avenue (3729 S. St. Louis Avenue is an address of St. Louis Venture, Ltd., a former occupant of the
Site). There is a potential that property soil andior groundwater in the vicinity of the UST may contain
contaminants above TACO remediation objectives.

There is six (6) to eight (8) feet of fill material on the northern-most portion of the property that contains
dumped general refuse (i.e. household trash), construction debris and other debris. Because of the
unknown nature of the fill materials and presence of dumped waste, there is a potential that the fil

material may contain contaminants above TACO remediation objectives in the property soil and/or
groundwater.

There was a pipe observed outside the western wall of the warehouse facility that appears to be a UST
fill pipe and needs to be further investigated.
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Scope of Work for Phase |l ESA

This SOW is based on the information provided in the July 2008 Phase | ESA Report, completed by
Geosyntec Consultants. -

The Brighton Park | Phase | ESA Report identifies the RECs stated above and therefore the Phase || ESA
investigation will include the following tasks:

Task 1 - Electromagnetic Survey

» Conduct an electromagnetic survey to explore for the possible presence of a former USTs or other
subsurface structures

Task 2 - Test-Pit Investigation (if necessary)
» Conduct test-pit excavations based on results of the electromagnetic survey results

Task 3- Subsurface Investigation
> Advance 12 soil borings and collect up to 24 soil samples for laboratory analysis to investigate for
potential impact from the former USTs and the former site operations,

Task 4 -Asbestos Inspection, Specifications and Building Demolition Oversight

» Perform a NESHAP Asbestos Inspection Survey
> Prepare asbestos abatement specifications and plans
> Provide asbestos abatement and demolition oversight

The following provides detailed descriptions of the tasks:

Task 1- Electromagnetic Survey

An electromagnetic survey will be performed for all accessible areas of the property. The purpose of the
electromagnetic survey is to determine the potential presence of metallic objects or underground structures
at the site. Itis assumed that it will take approximately one day to complete the survey,

Task 2 - Test-Pit Investigation (if necessary)

Following the electromagnetic survey, this task will include trench excavations at unexplained anomalies to
identify and document the location which may indicate the presence of the historical tanks. If tank(s) are
identified, the contractor will define the location and sizes of identified tanks and visually observe them in
an effort to determine if they are intact or leaking. Assume one (1) day of test pitting for this task.

Task 3 — Subsurface investigation

The objective of the Phase Il ESA is to characterize the site subsurface soil conditions and to determine if
the surface and subsurface soils have been adversely impacted. The Phase Il ESA will be performed in
accordance with the requirements of the Ilinois Environmental Protection Agency (IEPA), Title 35:
Environmental Protection, Subtitie G: Waste Disposal, Chapter [: Pollution Control Boards, Part 740, Site
Remediation Program (SRP). More specifically, the following tasks will be performed:
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» Advance twelve {12) soil borings at the site using a direct push drilling (Geoprobe®) unit. The borings
will be extended to depths ranging between 16 to 20 feet below existing grade, or until bedrock is
reached. The soil borings will be located in the vicinity of the area with potential soil contamination
based on the information provided in the Phase | ESA. Note that five (5) of the soil borings may be
conducted inside of existing structures and concrete coring of approximately 1 foot may be required.

o Please see attached proposed boring locations on Figure 1 for approximate boring
placement.

» Evaluate soil samples collected from each boring for color, texture, consistency, and stains and/or
odors, and record on the boring logs.

 Decontaminate the field sampling equipment between each sample and drilling location to avoid cross-
contamination of subsurface scil and samples.

» Collect two (2} soil samples from each boring at the site (total of 24 soil samples). One soil sample wil
be collected from 0-3 feet below ground surface. The second soil sample will be collected at the 2-foot
interval where the highest PID reading, staining or odors are noted. In the event that all PID readings
are near background, a soil sample should be collected at 8-10 feet or the 2-foot interval above the
encountered groundwater table, whichever is encountered first. No soil sample shall be collected below
groundwater table. The soil boring holes will be backfilled with soil cuttings and bentonite pellets,
inside the building the backfilled soil borings shall be finished with a concrete patch. In asphalt parking
lot areas lot areas the backfilled borings shall be finished with asphalt patch.

¢ Collect one (1) subsurface sample for geotechnical analysis. This will include hydraulic conductivity,
Atterberg limits, and moisture content.

* Soil samples collected from one (1) of the soil boring advanced in the interior of the building and
exhibiting the highest PID reading, stains or odors will be analyzed for Target Compound List (TCL)
(Appendix A Section 740). Also, soil samples collected from two (2) of the soil borings advanced on the
vacant lot that was filled will be analyzed for TCL.

¢ The remaining soil samples will be analyzed for BTEX, PAHs and RCRA metals.

* Review and compare the analytical data to the IEPA Tiered Approach to Corrective Action Objectives
(TACQ). The soil sample analytical results will be compared to the Residential and Background Tier 1
SROs for the inhalation, ingestion, and soil component of the groundwater exposure route for
residential and construction worker scenarios.

Task 4 - Asbestos Inspection, Specifications and Building Demolition Oversight

* Ashestos Inspection The Consultant shall perform a NESHAP Asbestos Inspection and report for the
120,000 s.f. Warehouse property. The Consultant shall assume that 100 asbestos samples will be
taken for the purposes of this proposal.

» Asbestos Specifications and Drawings Based on the findings summarized in the NESHAP
Asbestos Inspection, the Consultant shall prepare asbestos abatement specifications and drawings for
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the future PBC Demolition Contractor. A draft specification in electronic format shall be provided for
review by PBC PM. Once comments are incorporated two final hard copies shall be provided to PBC
PM.

Asbestos Abatement and Demolition Oversight The Consultant shall provide demolition and
asbestos abatement oversight, including air monitoring by a state licensed air sampling professional,
which may include ten (10) 9-hour workdays for the asbestos abatement oversight and ten (10) 9-hour
workdays for the demolition oversight (90 hours total). The work shall include a review of the
documentation to be submitted by the abatement contractor along with attachments providing
supporting information such as: analytical data for air menitoring, asbestos removal and demolition
licenses and permits, and local and state notifications.

Deliverables for Warehouse property

Letter Report for Electromagnetic Survey (3 hard copies and one electronic on CD in a PDF format).
The letter will identify the location and the nature of anomalies detected at the site. Separate letter
reports will also be required for Tasks 2 and 3 if completed.

Draft Phase il ESA Report (2 hard copies and one complete PDF copy including the text in the
Microsoft Word format). The draft report will identify all of the recognized environmental conditions and
all of the related contaminants of concern that are detected at the site. The report will provide
description of the field activities completed at the site, site physical features, analytical data, estimated
extent of impacted soil, contaminant pathways and exposure routes, and recommendations regarding
additional site investigation, as warranted. This draft report will be reviewed by the PBC PM and
comments will be forwarded in writing back to the Consuitant for incorporation into final draft.

Final Phase Il ESA Report (3 hard copies and one electronic on CD in a PDF format). Incorporate
comments on the draft report provided by PBC PM and the CPS representative and submit the final
report within two weeks after receiving comments in writing and/or electronically.

Asbestos Inspection, Specifications and Building Demolition Oversight

Completion Report The Consultant shall prepare draft report of the abatement and demolition
activities, which shall include permits, copies of licenses, air sampling results, local and state
notifications, copies of waste manifests, photographs, and field notes. A draft report in electronic format
(text in Microsoft Word) will be provided for review by the PBC PM and CPS. A final hard copy report
and an electronic copy on CD will be provided after incorperating comments to the PBC PM and CPS,

Qualifications/Personnel

All work shall be performed by qualified personnel under the supervision of an lliinois licensed or registered
engineer and the document submitted shall bear the engineer's seat and certification.
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SCHEDULE B
PROJECT DOCUMENTS

PHASE Il ENVIRONMENTAL SITE ASSESSMENT
BRIGHTON PARK | ELEMENTARY SCHOOL - PS 1380
PROJECT NUMBER: 5230

NO ATTACHMENTS
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SCHEDULEC
COMPENSATION OF THE CONSULTANT

PHASE !| ENVIRONMENTAL SITE ASSESSMENT
BRIGHTON PARK | ELEMENTARY SCHOOL - PS 1380
PROJECT NUMBER: 5230

CONSULTANT'S FEE

The Commission shall pay the Consultant for the satisfactory performance of the Services a Fixed Fee
(‘Fee”) of ($66,850.00) for all work included in Schedule A. The Fee will, in the absence of a change in
scope of the Project by the Commission or the issuance of Commission-originated additive change orders
constitutes the Consultant's full fee for Basic Services.

Consultant's Fee will include profit, overhead, general conditions, materials, equipment, computers,
vehicles, office labor, field labor, insurance, defiverables, and any other costs incurred in preparation and
submittal of deliverables.

HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL

Hourly Rates for Consultant and Subconsultant Personnel, Al Consultant and Subconsultant
personne! and the hourly rate billable for each are subject to the prior approval of the Commission.

Hourly Rates for Consultant and Subconsultant personnel are provided in Consultant’s proposal, which
follows Schedule C. The hourly rates provided by the Consultant will be used to determine the costs for any
work related to the Project yet not included in Schedule A.

METHOD OF PAYMENT

Invoices. The Consultant will submit an invoice to the Commission for Services performed, that will be paid
in one lump sum after all Services required by this Agreement have been completed to the reasonable
satisfaction of the Commission.

Each invoice must be supported with such reasonable detail and data as the Commission may require,
including detail and data related to Subconsultant costs. In accordance with the terms of this Agreement,
the Consuitant must maintain complete documentation of all costs incurred for review and audit by the
Commission or its designated audit representative(s). Each invoice must be submitted in the format
directed by the Commission. Invoices must be accompanied by a progress report in a format acceptable to

the Commission. Such progress report must identify any variances from budget or schedule and explain the
reasons for such variances.

Payment. Payment will be processed within 30 days after Commission receives an acceptable invoice from
the Consuitant,

Invoice Disputes. If the Commission disputes certain items in the Consultant's invoices, the amount not

disputed will be paid in full. The amount in question must be resolved in accordance with the Disputes
provisions of this Agreement
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REVISED ATTACHMENT B
SCHEDULE OF COST
PHASE Il ENVIRONMENTAL SITE ASSESSMENT
Brighton Park | Elementary School - PS 1380

Complete the following tables for Tri-Angle Fabrication and the Warshouse Property. Pricing shall include ail
materials, equipment, computers, vehicles, office labor, field labor, insurance, deliverables, and any other costs
incurred in preparation and submittal of deliverabies,

Tri-Angle Fabrication r u\ FAN ra\
| Task [tem Quantity | Unit Unit Cost | ¥ {| Subtotal g( ] | Totall l]
1 -Electromagnetic Survey* d . b
(Fixed Fes) e | oy | 3LV 26
etermate-dipropesed; VI 1 jLF 1 | b 8r [vis
Ground Penetrating Radar Survey AR inel. e
Total of Task 1 74
2- Test Pit Investigation*
{Assume 1 day) . e a .
Buackhoe and Operator (i FA Fal &M
Oversight Labor ol A= joev oo v
Total of Task 2 ' LKA ¥
3- Subsurface Investigation*
(5 borings/ 10 soil samples)
Drill Rig/Operator 1 \lee Ilew
Oversight/sampling %3 bk Ae joge
Analytical Costs L
s TCL Analysis 1 Sample o A\ v
¢  RCRA Metals 9 Sample o v
s BTEX/PAHs 9 Sample VA @ VIGd
Geotech Analysis 1 Sample
»  Hydraulic conductivity - o
*  Atterberg limils Lt +
*  Moisture content
Expenses*
Equipment Rental (Itemize below) ﬁ
B #%7) 1 ﬂlgi (D 1
2.
3.
{ Supplies (ftemize bylaw) PCEEN
L NS, {rlelT \s;ww)) ] o b Y
2. L] LJ
Total of Task 3
4-Ashestos Inspection, Specifications and
Building Demalition Oversight-12,000 s.f.
Jacility®
NESHAP Asbestos Inspection (60 PLM asbestos 60 Samples l o bow
samples)
* g tavs 'y v P39 TVY&o
Asbestos Specifications and Plans \ 2L "2 Jue 2% e
»
Asbestos Abatement and Demolition Oversight 90 Hours ¥ f-;nl Yo
* .
Total of Task 4 ma'ﬂ:? bt
S-Deliverables (Fixed Fee) Mﬁ
Electromagnetic Survey letter report \ I | Le d \ <90 i
Draft/Final Phase [T ESA Report (Assume two
draft reports and one final report. Include all test
pit, soil boring sampling and analytical test \ e 2vev 2o
results) .
Asbestos and Demnolition Completion Report 1 €0l { vew 160 .
Total Deliverables u w (% .
Project Cost for All Tasks 424 7411
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Warehouse Property
L A /R
Task Item Quantity | Unit Unit Cost\ Subtotat \}{ } Total ¥ )
|[ 1-Electromagnetic Survey* )
(Fixed Fee) { Ars, (A 3Ly
Lever (= | kO 'Y (o
Ground Penetrating Radar Survey et | Jae\ T At Y
Total of Task 1 ﬁi &fo
2- Test Pit Investipation*
(Assume I day) _
Backhoe and Qperator i A fm 'd g‘rr i Ka
Oversight Labor 1 oA b Vbuv | o+
Total of Task 2 g - | X4
J- Subsurface Investigation*
(12 borings/ 24 soil samples)
Drill Rig/Operator A ey LFov 4 o
Oversight/sampling A | s
Analytical Costs ’
¢ TCL Analysis 3 Sample | &> 1430
* RCRA Metals 21 Sample Av .
*  BTEX/PAHs 21 Sample 14 v 2840
Geotech Analysis 1 Sample )
¢ Hydraulic conductivity e sut
s Atterberg limits
®  Moisture content
Expenses™
Equipment Rental (Itemize below) .
L {11 2. | doy [Ty {e-
2' L) L3
3.
Supplies,(Jtemize below) .
L leviy Suvigley (W_uﬂr) { e SV L2
2.
3. by, ST oF S
Total of Task 3 MEANT M
4-Asbestos Inspection, Specifications and '
Building Demolition Oversight-120,000 s.f.
Sfacility*
NESHAP Asbestos Inspection ({100 PLM asbestos 100 Samples “
samppes) _ . I oo
G YO =AY 24 | pr §C l o8 o
Asbestos Specifications and Plans { [ L 2. Juv
< ¢
Asbestos Abatement and Demolition Oversight 9 Hours 14 o 4%
"
Total of Task 4 L b
S-Deliverables (Fixed Fee) i
Electromagnetic Survey letter report | [AA L bad L
Draft/Final Phase [[ ESA Report (Assume two
draft reports and one final report. Include all test
pit, soil boring sampling and analytical test \ ec. W WU/
results) A
Asbestos and Demolition Completion Report i [ XN JTvov et -
Total Deliverables ; Q . 00{[ -
Project Cost for All Tasks | 147 1057
1

[Fi e}ipfﬂf‘k (""”‘ /ﬁ"fl{ ?’]"C/

S ‘ci!c igns for the amount indicated above.
1’ / /’l

I

(Sighardy / )
e NG 1117
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE D
INSURANCE REQUIREMENTS
PHASE || ENVIRONMENTAL SITE ASSESSMENT
BRIGHTON PARK | ELEMENTARY SCHCOL - PS 1380
PROJECT NUMBER: 5230

The Consultant must provide and maintain at Consultant's own expense, until expiration or termination of
the Agreement and during the time pericd following expiration if Consultant is required to returmn and
perform any additional work, the minimum insurance coverage and requirements specified below, insuring
all operations related to the Agreement.

D.1. INSURANCE TO BE PROVIDED
D.1.1. Workers’ Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to
provide a service under the Agreement and Employers Liability coverage with limits of not less than
$500,000 each accident, lliness or disease.

D.1.2. Commercial General Liability {Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,000 per occurrence
for bodily injury, personal injury, and property damage liability. Coverage must include the following: Al
premises and operations, products/completed operations, separation of insureds, defense, and contractual
liability (with no limitation endorsement). The Public Building Commission, Board of Education of the City
of Chicago,City of Chicago, Hei Yeng Kwok, Triangle Fabrication and Round LLC must be named as
additional insureds on a primary, non-contributory basis for any liability arising directly or indirectly from the
work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed,
the Consultant must provide Automobile Liability (nsurance, with limits of not less than $1,000,000 per
occurrence for bodily injury and property damage. The Public Building Commission, Board of Education of
the City of Chicago and the City of Chicago must be named as additional insureds on a primary, non-
contributory basis.

D.1.4. Professional Liability

When any professional Consultant performs work in connection with the Agreement, Professional Liability
Insurance will be maintained with limits of not less than $2,000,000 covering acts, errors, or omissions.
When policies are renewed or replaced, the policy retroactive date must coincide with, or precede the, start
of work on the Agreement. A claims-made policy, which is not renewed or replaced, must have an
extended reporting period of two (2) years.

Subcontractors performing work for Consultant must maintain fimits of not less than $1,000,000 per
occurrence with the same terms herein

D15  Property
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PUBLIC BUILDING COMMISSION OF CHICAGO

The Consultant is responsible for all loss or damage to Commission, Board and/or City of Chicago property
at full replacement or repair cost. The Consultant is responsible for all loss or damage fo personal property
(including but not limited to materials, equipment, tools, and supplies) owned, rented, or used by
Consultant.

DA.6  Valuable Papers

When any plans, designs, drawings, specifications, data, media, and documents are produced or used
under this Agreement, Valuable Papers Insurance shall be maintained in an amount to insure against any
loss whatsoever, and shall have limits sufficient to pay for the re-creation and reconstruction of such
records.

D.1.7  Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contractors Pollution Liability must be
provided covering bodily injury, property damage and other losses caused by pollution conditions that arise
from the Contract scope of services with limits of not less than $1,000,000 per occurrence. Coverage must
include completed operations, contractual liability, defense, excavation, environmental cleanup,
remediation and disposal. When policies are renewed or replaced, the policy retroactive date must coincide
with or precede, start of work on the Contract. A claims-made policy, which is not renewed or replaced,
must have an extended reporting period of two (2) years. The Public Building Commission, Board of
Education of the City of Chicago and the City of Chicago are to be named as additional insureds on a
primary, non-contributory basis.

D.1.8 Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Contractor must provide, with
respect to the operations that Contractor or subcontractars perform, Railroad Protective Liability Insurance
in the name of railroad or transit entity. The policy must have limits of not less than the requirement of the
operating railroad/transit entity for losses arising out of | injuries to or death of all persons, and for damage to
or destruction of property, including the loss of use thereof.

D.2.  ADDITIONAL REQUIREMENTS

The Consultant must furnish the Public Building Commission Procurement Department, Richard J. Daley
Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in
force on the date of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any
insurance coverage has an expiration or renewal date occurring during the term of this Agreement. The
Consultant must submit evidence of insurance to the Commission before award of Agreement. The receipt
of any certificate does not constitute agreement by the Commission that the insurance requirements in the
Agreement have been fully met or that the insurance policies indicated on the certificate are in compliance
with all Agreement requirements.  The failure of the Commission to obtain certificates or other insurance
evidence from Consultant is not a waiver by the Commission of any requirements for the Consultant to
obtain and maintain the specified coverage. The Consultant will advise all insurers of the Agreement
provisions regarding insurance. Non-conforming insurance does not relieve Consultant of the obligation to
provide insurance as specified in this Agreement.  Nonfulfillment of the insurance conditions may
constitute a breach of the Agreement, and the Commission retains the right to stop work until proper

Environmental Site Assessment — Phase Il Page 24 of 55

Brighton Park | Elementary School P51380

Project No.: 5230

V:\Brighton Park 1 Area Elementary School 2008\ESA Phase Il - PS1380\Terracon Agreement - ESA Phase Il PS1380.doc




PUBLIC BUILDING COMMISSION OF CHICAGO

evidence of insurance is provided, or the Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant
and/for its subcontractors at any time upon written request.

The insurance must provide for 60 days prior written notice to be given to the Commission if any policies
are canceled, substantially changes, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant.

The Consultant hereby waives and agrees to require their insurers fo waive their rights of subrogation
against the Commission, Board of Education of the City of Chicago and City of Chicago, their respective
Board members, employees, elected and appointed officials, and representatives.

The insurance coverage and limits furnished by Consultant in no way limit the Consultant's labilities and
responsibilities specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Commission, Board of Education of the City of

Chicago and the City of Chicago do not contribute with insurance provided by the Consultant under the
Agreement.

The required insurance to be caried is not limited by any limitations expressed in the indemnification

language in this Agreement or any limitation placed on the indemnity in the Agreement given as a matter of
law.

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint
venture or limited liability company as a named insured

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or
Consultant may provide the coverage for its subcontractors.  All subcontractors are subject to the same
insurance requirements of Consultant unless otherwise specified in this Agreement.

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost.

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change
these requirements.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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.PUBLIC BUILDING COMMISSION OF CHICAGO .

SCHEDULEE
KEY PERSONNEL

PHASE Il ENVIRONMENTAL SITE ASSESSMENT

BRIGHTON PARK | ELEMENTARY SCHOOL - PS 1380

PROJECT NUMBER: 5230

NAME

FIRM

TITLE

See Attached

Organizational Chart
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‘UBLIC BUILDING COMMISSION OF CHICAGO.

SCHEDULE E
KEY PERSONNEL

PHASE Il ENVIRONMENTAL SITE ASSESSMENT
BRIGHTON PARK | ELEMENTARY SCHOOL - PS 1380
PROJECT NUMBER: 5230

NAME FIRM TITLE
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.PUBLIG BUILDING COMMISSION OF CHICAGO .

EXHIBIT A
DISCLOSURE OF RETAINED PARTIES

A Definitions and Disclosure Requirements

1. As used herein, "Consultant’ means a person or entity who has any contract or lease with the Public
Building Comemission of Chicago ("Commission").

2, Commission bids, leases, contracts, andfor qualification submittals must be accompanied by a disclosure
statement providing cerfain information about lobbyists whom the Consultant has retained or expects to
retain with respect to the contract or lease. In particular, the Consultant must disclose the name of each
such persen, his or her business address, the name of the relationship, and the amount of fees paid or
estimated to be paid. The Consultant is not required to disclose employees who are paid solely through the
Consultani's regular payroll.

1 "Lobbyists® means any person (a) who for compensation or on behalf of any persan other than himself
undertake to influence any legislative or administrative action, or (b) any part of whose duties as an
employee of ancther includes undertaking to influence any legisiative or administrative action.

B. Certification
Consultant hereby cerlifies as follows:

1. This Disclosure relates to the following fransaction: _Contract No. PS1380

Description or goods or services to be provided under Contract;

Environmental Consulting

2. Name of Consultant: Terracon Consultants, Inc.

3 EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to or in
connection with the contract or lease is listed below. Attach additional pages if necessary.

Retained Parties:

Name Business Address Relationship (Attomey, | Fees (indicate whether
Lobbyist, efc.) pald or estimated)

N/A

Check Here if No Such Persons Have been Retained or Are Anticipated To Be Retained: X

4, The Consultant understands and agrees as follows:

a. The information provided herein is a material inducement to the Commission execution of the
contract or ather action with respect to which this Disclosure of Retained Parties form is being
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PUBLIC BUILDING COMMISSION OF CHICAGD

executed, and the Commission may rely on the Information provided herein, Furthermore, if the
Commission delermines that any information provided hatein is false, incomplete, or Inaccunate,
the Commission may terminate the contract or other transaction, terminate the Consultant's
participation in the contract or other transactions with the Commission,

if the Consultant is uncertain whethar a disclosure Is required, the Consultant must either ask the
Commission's Reprasentative or his or her manager whether disclosure is required or make the
disclosura,

This Disclosurs of Relalned Parties form, some or all of the information provided hereln, and any
attachmenis may be made available to the public on the Internst, in response {o a Freedom of
Information Act request, or otherwise. The Consultant waives and releases any possible rights or
claims it may have against the Commission in connection with the public release of information
contained in the completed Disclosure of Refalned Parties form and any atiachments.

penalty of perjury. | certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the
_ fa : and that the Information disclosed heren is frue and complets.

o

August 18, 2008

Sigﬂﬂﬂ? Date
Matthew K. Otto office Manager
Name [ Type or Print) Title

Subscribed and sworn to before me

tis 1 day ofﬁ%gt 20 0%

=

Nofery

L I I
Fubﬁc i 5

JE§SICA TAYLOR

) OFFICIAL SEAL

| Notary Public, State of Hinois
y My Commisslien Expires
Jonuary 0%, 2011
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.PUBUC BUILDING GOMMISSION OF CHICAGO .

EXHIBIT B
DISCLOSURE AFFIDAVIT

Name: Terracon Consultants, Inc.

Address: 650 W. Lake Street, Suite 420, Chicage, Illinois

Telephone No.; _ {312) 575-0014

Federal Employer 1D, #.; _42-1249917 Social Security #: _N/2

Nature of Transaction:

[ ] Sale or purchase of land

[ 1 Construction Confract

[¥] Professional Services Agreement
[ ] Cther

Instructions: FOR USE WITH ANY OF THE ABOVE TRANSACTIONS. Any firm proposing one of the above
transactions with the Public Building Commission of Chicago must complete this Disclosure Affidavit, Please note
that in the event the Contractor is a joint venture, the joint venture and each of the joint venture partners must submit
a completed Disclosure Affidavit.

The undersigned Matthew X. Otto a3 Office Manager

{(Name) {Title)
and on behalf of Terracon Consultants, Inc.

{“Bidder/ Proposer’ or "Confractor’) having been duly swom under oath certifies that:

I. DISCLOSURE OF OWNERSHiP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago, al
bidders/proposers shall provide the following information with their bid/proposal. If the question is not applicable,
answer "NA", If the answer is none, please answer "none”.

Bidder/ProposerfContractorisa:  § ] Corporation [LLC
[ ] Partnership [ JLLP
[ ] Joint Venture [ 1Not-for-Profit Corporation

[ 1Sole Proprietorship [ ] Other
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.PUBLIC BUILDING COMMISSION OF CHICAGO .

SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY {LLC}

a.  State of Incorporation or organization _ Delaware

b. Authorized to do husiness in the State of illincis: Yes[X] No[ ]

¢,  Names of all officers of corporation or LLC Names of all directors of corporation or LLC
(or attach list): {or aftach ist):
Name {Print or Type) Title (Print or Type) Name {Print or Type) Title (Print or Type)

See Attached List of Officers and Directors

d. Indicate here or attach a list of names and addresses of all shareholders owning shares equal 1o or in excess of
seven and one-half percent {7.5%) of the proportionate ownership of the corporation and indicate the percentage
interest of each.

Name (Print or Type) Address Ownership
interest
N/A VA
%
%

e. ForLLC's, state whether member-managed ar identify managing member:

N/A

f.  ls the corporation or LLC owned partially or completely by one or more other corporations or legal entities’?
Yes[ ] No [£]

If “yes" provide the above information, as applicable, for each such corporation or entity such that any person
with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PBC is disciosed. For
example, if Corporation B owns 15% of Corporation A, and Comoration A is confracting with the PBC, then
Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by Corporations C and D, each of
which owns 50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits.
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Terracon Consultants, Inc. (TCI)

Board of Directors

David R. Gaboury (CORP), Director, Chair
Gerald W. Finn (OKC)}, Director

Roger R. Herting (CORP), Director
Dennis £, Whited {CORP), Director

Corporate Officers

David R. Gaboury (CORP), President

Dernnis E. Whited (CORP), Executive Vice President
Roger R. Herting (CORP), Executive Vice President, Secretary/Treasurer
Douglas D. Loveridge {CORP), Vice President, Assistant Secretary/Treasurer
George D. Cozart (AUS), Senior Vice President

L. Daniel Israel (DEN), Senior Vice President

Keven M. Jefferis (NAP), Senior Vice President

Jamal Najm {ATL), Senior Vice President

Michael 1. O'Grady {CORP), Senior Vice President

Sam D. Palmer (LV), Senior Vice President

Donald R. Barkley {NAP), Vice President

Ralph B. Barnes {DAL), Vice President

Raobert M. Berg (CORP), Vice President

Sean D. Brown (DES}, Vice President

lamas P. Cahill (CIN), Vice President

C. Harold Cobb (HQOU), Vice President

Michael E. Covert (DAL}, Vice President

Chester ). Drash (SA), Vice President

Lawrence J. Dwyer (MAN), Vice President

Gerald W. Finn (OKC), Vice President

Andre M, Gallet (CDR), Vice President

Michael H. Homan (TUL), Vice President

Douglas J. Jobe (FTC), Vice President

Timothy G. LaGrow (NAS), Vice President

Kevin F. Langwell (CORP), Vice President

Joseph W. Marsh (LEN), Vice President

Frank K. Milano (CORP), Vice President

Maroun Moussallem (DEN), Vice President

Robert W. Pavlicek (STL), Vice President

Richard A. Pearce (CHAR}, Vice President

R. Jackson Scott (CIN), Vice President

David M. Svingen (OMA}, Vice President

William B. Thayer (NAP}, Vice President

Stan E. Turney (TUC), Vice President

Thomas E. Warn (CORP), Vice President

John E. Zipper (SEA}, Vice President

M. Gayle Packer (CORP), Vice President, General Counsel
Michael ). Yost (CORP), Vice President, General Counsel




PUBLIC BUILDING COMMISSION OF CHICAGC

SECTION 2. PARTNERSHIPS

a. If the bidderfproposer or Centractor is a parinership, indicate the name of each partner and the percentage of
interest of each therein, Also indicate, if applicable, whether general partner (GP) or limited partner {LF)

Name of Partners (Print or Type) Percentage Interest

N/A %

%

%

SECTION 3. SOLE PROPRIETCRSHIP

a. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any representative capacity on
behalf of any beneficiary: Yes|[ | No [x]
if NO, complete items b. and c. of this Sectlon 3.

b. If the sole proprietorship is held by an agenl{s} or a nominee(s), indicate the principal(s) for whom the agent or
nominee holds such interest.

Name(s} of Principal{s}. {Printor Type)

N/A

c. If the interest of a spouse or any other party is constructively controlled by another person or legal entity, state
the name and address of such person or entity possessing such control and the relationship under which such
conirel is being or may exercised.

Name(s) Address(es}

N/A

SECTION 4. LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

If the bidder/proposer or Contractor is a land trust, business frust, estate or other similar commercial or legat entity,
identify any representative, person or entiy holding legal title as well as each beneficiary in whose behalf fitle is held
including the name, address and percentage of inferest of each beneficiary,
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PUBLIC BUILDING COMMISSION OF CHICAGO .

Name(s) Address{es)

N/A

SECTION 5. NOT-FOR-PROFIT CORPORATIONS

a. State ofincorporation __ N/2

b. MName of all officers and directors of corporation {or attach list):

Narme (Print or Type) Title {Print or Type) Name (Print or Type) Title (Print or Type)

NOTE: The Public Building Commission of Chicago may require additional information from any entity or individual fo
achieve full disclosure relevant to the transaction. Further, any material change in the information required above
must be provided by supplementing this statement at any time up fo the time the Public Building Commission of
Chicago takes action on the contract or other action reguested of the Public Bullding Commission.

Il. CONTRACTOR CERTIFICATION
A. CONTRACTOR

1. The Coniractor, or any affiliated entities of the Contractor, or any responsible officlal thereof, or any
other official, agent or employee of the Contractor, any such affiliated enlity, acting pursuant to the
direction or authorization of a responsible official thereof has not, during a period of three years prior o
the date of execution of this certliication:

a. Bribed or attempted to bribe, or been convicted of hribery or attempting to bribe a public officer or
employee of the City of Chicago, the State of llincis, any agency of the federal government or any
state or local govemment in the Uniled States (if an officer or employee, in that officer's or
employee’s official capacity); or
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‘UBLIC BUILDING COMMISSION OF CHICAGO.

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

¢.  Made an admission of such conduct described in 1(a} or (b) above which is a matter of record but
has not been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting
with any unit of state or local government as a result of engaging in or being convicted of bid-rigging? in
violation of Section 3 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-
3), or any similar offense of any state or the United States which contains the same elements as the
offense of bid-rigging during a period of five years prior to the date of submittal of this bid, proposal or
response.’

3. The Contractor or any agent, parner, employee, or officer of the Contractor is not barred from
contracting with any unit of state or local government as a result of engaging in or being convicted of
bid-rotating* in viclation of Section 4 of Article 33E of the lllincis Criminal Code of 1961, as amended
(720 ILCS §/33E-4), or any similar offense of any state or the United States which contains the same
elements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code
entitied “Office of the Inspector General” and all provisions of the Public Building Commission Code of
Ethics Resolution No.5338, as amended by Resolution No. 5371.

3. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil
judgement rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or
contract under a public transaction; violation of federal or state antitrust statutes; commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records; making false
statements; or receiving stolen property;

¢. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(federal, state or local) with commission of any of the offenses enumerated in paragraph (5)(b)
above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public
transactions (federal, state or local) terminated for cause or default.

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or
agreement, known by the Contractor at this time, disclosures substantially in the form of Section 1, and
certifications substantially in the form of Section 2, of this Disclosure Affidavit. Based on such
disclosures and certification(s), and any other information known or obtained by the Contractor, is not
aware of any such subcontractor or subcontractor's affiliated entity or any agent, partner, employee or
officer of such subcontractor or subcontractor’s affiliated entity having engaged in or been convicted of
{a) any of the conduct describe in Section II{A) (1)(a) or (b} of this certification; (b) bid-rigging, bid-
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rotating, or any similar offense of any state or the United States which contains the same elements as
bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in Section
II{A}{1}(a) or (b) which is matter of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in
the performance of this contract or agreement, but not yet known by the Contractor at this time,
certifications substantially in the form of this certification. The Contractor shall not, without the prior
written permission of the Commission, use any of such subcontractors in the performance of this
contract if the Contractor, based on such certifications or any other information known or obtained by
Contractor, became aware of such subcontractor, subcontractor's affiliated entity or any agent,
employee or officer of such subcontractor or subcontractor’s affiliated entity having engaged in or been
convicted of (a) any of the conduct describe in Section II{A)(1){a) or (b) of this certification or (b) bid-
rigging, bid-rotating or any simitar offenses of any state or the United States which contains the same
elements as bid-rigging or bid-rotating or having made an admission of guilt of the conduct described in
Section lI(A){1}(a) or (b) which is a matter of record but hasfhave not been prosecuted for such
conduct. The Contractor shall cause such subcontractors to certify as to Section II{A)(5). In the event

any subcontractor is unable to certify to Section II{A)(5), such subcontractor shall attach an explanation
to the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall
maintain for the duration of the contract all subcontractors' certifications required by Section II{B){1) and
{2) above, and Contractor shall make such certifications promptly available to the Public Building
Commission of Chicago upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago,
use as subcontractors any individual, firm, partnership, corporation, joint venture or other entity from
whom the Contractor is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate
its subcontractor with any subcontract if such subcontractor was ineligible at the time that the
subcontract was entered into for award of such subcontract. The Contractor shall insert adequate
provisions in all subcontracts to allow it to terminate such subcontract as required by this certification.

C. STATE TAX DELINQUENCIES

1. The Contractor is not delinquent in the payment of any tax administered by the lllinois Department of
Revenue or, if delinquent, the Contractor is contesting, in accordance with the procedures established
by the appropriate Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the litinois Department of Revenue for
the payment of all such taxes that are due and is in compliance with such agreement.

3. Ifthe Contractor is unable to certify to any of the above statements [(Section I (C)], the Contractor shall
explain below. Attach additional pages if necessary.

If the letters "NA", the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.
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4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor
shall cause such subcontractors to certify as to paragraph {C)(1) or (C)(2) of this certification. In the
event that any subcontractor is unable to certify to any of the statements in this certification, such
subcontractor shall attach an explanation to this certification.

D. OTHER TAXES/FEES

1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of
Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and attach
additional sheets if necessary.

If the letters “NA", the word “Nene" or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

E. PUNISHMENT

A Contractor who makes a false statement material to Section 11(A)(2) of this certification commits a Class 3
felony. 720 IL.CS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building
Commission of Chicago in any judicial or administrative proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number, (3) court in
which the action is or was pending; and (4) a brief description of each such judicial or administrative
proceeding. Attach additional sheets if necessary.

If the letters "NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

Il CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a pericd of five years prior to the
date of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or
local Environmental Restriction?, (2) received notice of any claim, demand or action, including but not limited
to citations and warrants, from any federal, state or local agency exercising executive, legislative, judicial,
regulatory or administrative functions relating to a viclation or alleged violation of any federal, state or local
statute, regulation or other Environmental Restriction; or (3) been subject to any fine or penalty of any

nature for failure to comply with any federal, state or local statute, regulation or other Environmental
Restriction.
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If the Contractor cannot make the certification contained in Paragraph A of Section Hl, identify any
exceptions:

(Attach additional pages of explanation to this Disclosure Affidavit, if necessary.)

If the letters “NA", the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ
any subcontractor in connection with the contract or proposal to which this Affidavit pertains without
obtaining from such subcontractor a certification similar in form and substance to the certification contained
in Paragraph A of this Section lI prior to such subcontractor's performance of any work or services or

furnishing any goods, supplies or materials of any kind under the proposal or the contract to which this
Affidavit pertains,

C. Until completion of the Contract's performance under the proposal or contract to which this Affidavit
pertains, the Contractor will not viclate any federal, state or local statute, regulation or other Environmental
Restriction, whether in the performance of such contract or otherwise.

IV. INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this
Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicago's execution of
the contract, contract modification or contract amendment with respect to which this Disclosure Affidavit is being
executed and delivered on hehalf of the Contractor. Furthermore, Contractor shall comply with these
certifications during the term and/for performance of the contract.

Environmental Site Assessment — Phase Il Page 36 of 55
Brighton Park § Elementary School PS1380
Project No.: 5230

V:\Brighton Park 1 Ares Elementary School 2008\ESA Phase It - PS 1380\ Termacon Agreement - ESA Phase (| PS1380.doc




PUBLIC BUILDING COMMISSION OF CHICAGD

V. VERIFICATION

Under penalty or perjury, | cerlify that | am authorized to exscuts fhis Disclosure Afficiavit on behalf of the

Contractor set forth on page 1, that | have psrsonal knowledge of all the certifications made herein and that the
same are frue.

The Contractor must report any change in any of the facts stated In this Affidavit to the Public Building
Commission of Chicago within 14 days of the effective date of such changs by completing and submiiting a new
Disclosure Affidavit, Fallure to comply with this requirement is graunds for your firm to be desmed non-qualified
fo do business with the PBCC, Deliver any such new Disclosurs Affldgvit to: Public Building Commission of
Chicago, Director of Procuremant, 50 W, Washington, Room 200, Chicagb, IL 60602 7

-

"

,¢”//
/

Signature tff'p'.—uﬂmrized Officer

Matthew K. Qtto

Neme of Authorized Officer (Print or Type)

Office Manager

Title

{312) 575-CC14
Tolephone Number

state of_ L\ 013
County of Q.C)Q‘\L

Signed and sworn to before me on this \& day of 'k)@i)\)&'\' 20 0B by

Motbeond K. ¥ Name) as Bfiez. N\w_\gjnr (Tille) of

— .
lecuacsn Contuldents L0C. _(BidderfProposer or Contractor)

i
JESS|CA TAYLOR
OFFICIAL SEAL
) Notary Public, Stats of {llinois
§ My Commission Expires
January 99, 201)
-

M%L

otary Public Sibirjature and Seal
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Notes 1-5 Disclosure Affidavit

1.

Business entities are affiliated if, directly or indirectly, one controls or has the power to control the other, or if
a third person controls or has the power to control both entities. Indicia of control include without limitation:
interlocking management or ownership; identity of interests among family members; shared facilities and
equipment, common use of employees; or organization of another business entity using substantially the
same management, ownership or principals as the first entity.

For purposes of Section Il {A) (2) of this certification, a person commits the offense of and engages in bid-
rigging when he knowingly agrees with any person who is, or but for such agreement should be, a
competitor of such person concerning any bid submitted or not submitted by such person or another to a
unit of state or local government when with the intent that the bid submitted or not submitted will result in the
award of a contract to such person or another and he either (1) provides such person or receives from
another information conceming the price or other material term or terms of the bid which would otherwise
not be disclosed to a competitor in an independent non-collusive submission of bids or (2) submits a bid that
is of such a price or other material term or terms that he does not intend the bid to be accepted. see 720
ILCS 5/33-E-3.

No corporation shall be barred from contracting with any unit of state or local goverment as a result of a
conviction, under either Section 33E-3 or Section 33E-4 of Article 33 of the State of lllinois Criminal Code of
1961, as amended, of any employee or agent of such corporation if the employee so convicted is no longer
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) it demonstrates to the
governmental entity with which it seeks to contract and that entity finds that the commission of the offense
was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial
agent on behalf of the corporation as provided in paragraph (2) of subsection (&) of Section 5-4 of the State
of lllinois Criminal Code. '

For purposes of Section II(A) of this certification, a person commits the offense of and engages in bid
rotating when, pursuant to any collusive scheme or agreement with another, he engages in a pattem over
time (which, for the purposes hereof, shall inciude at least three contract bids within a period of ten years,
the most recent of which occurs after January 1, 1988) of submitting sealed bids to units of state or local
government with the intent that the award of such bids rotates, or is distributed ameng, persons or business
entities which submit bids on a substantial number of the same contracts. See 720 ILCS 5/33E-4.

“Environmental Restriction” means any statute, ordinance, rule, regulation, permit, permit condition, order or
directive relating to or imposing liability or standards of conduct conceming the release or threatened
release of hazardous materials, special wastes or other contaminants into the environment, and to the
generation, use, storage, transportation, or disposal of construction debris, bulk waste, refuse, garbage,
solid wastes, hazardous materials, special wastes or other contaminants including but not limited to (1)
Section 7-28-440 or 11-4-1500 or Article XIV of Chapter 11-4 or Chapter 7-28 or 11-4 of the Municipal Code
of Chicago; (2) Comprehensive Environment Response and Compensation and Liability Act {42 U.S.C. §
9601 ef seq.} the Hazardous Material Transportation Act (49 U.S.C. § 1801 ef seq.); (4) the Resource
Conversation and Recovery Act of 1976 (42 U.S.C. § 7401 ef seq.); (5) the Clean Water Act (33 U.S.C. §
1251 et seq.); (6) the Clean Air Act (42 U.S.C. § 7401 et seq.); (7) the Toxic Substances Control Act of 1976
(15 U.S.C. § 2601 ef seq.); (8) the Safe Drinking Water Act (42 U.S.C. § 300f); (9) the Occupational Health
and Safety Act of 1970 {29 U.S.C. § 651 et seq.); (10) the Emergency Planning and Community Right to

Know Act (42 U.S.C. § 11001 ef seq.); and (10) the lllinois Environmental Protection Act {415 ILCS 5/1
through 5/56.6).
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EXHIBIT C

SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

Policy Statement

It is the policy of the Public Building Commission of Chicago (‘PBC") to ensure competitive business
opportunities for MBE and WBE firms in the performance of Contracts, to prohibit discrimination in the
award of or participation in Contracts, and to abolish arbitrary barriers to full participation in Contracts by
all persons, regardless of race, sex or ethnicity. Therefore, during the performance of this Contract, the
Professional Service Provider must agree that it will not discriminate against any person or business on
the basis of race, color, religion, ancestry, age, marital status, physical or mental handicap, unfavorable
discharge from military service, parental status, sexual orientation, national origin or sex, in the
solicitation or the purchase of goods and services or the subcontracting of work in the performance in this
Contract.

The Commission requires the Professional Service Provider also agree to take affirmative action to
ensure that MBE and WBE firms have the maximum opportunity to compete for and perform subcontracts
with respect to this Contract.

The Commission requires the Professional Service Provider to notify MBE and WBE firms, utilized on this
contract, about opportunities on contracts without affirmative action goals.

Aspirational Goals

Upon the effective date of these Special Conditions, the bi-annual aspirationa! goals are to award 25% of
the annual dollar value of all Commission Construction Contracts to certified MBEs and 5% of the annual
dollar value of all Commission Construction Contracts to qualified WBEs.

Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE
firms in any Contract modification work that increases the Contract value. Where the proposed contract
modification involves work which can be performed by MBEs and WBEs already performing work on the
contract such MBEs and WBES will participate in such work specified in the contract modification..

Failure to carry out the commitments and policies set forth in this Program constitute a material breach of
contract and may result in termination of the Professional Service Provider or such other remedy, as the
Commission deems appropriate.

Definitions

For purposes of this Special Condition, the following definitions applies:

(1) “Certified Minority Business Enterprise” means a person or entity granted certification by the City of
Chicago, County of Cook, Metropoiitan Water Reclamation District, Chicago Minority Business
Development Council, Central Management Service of the State of lllincis, METRA, and Women's
Business Development Center.

(2) “Certified Women's Business Enterprise” means a person or entity granted certification by the City
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of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority Business
Development Council, Central Management Service of the State of Illinois, METRA, and Women's
Business Development Center,

{3) “Professional Service Contract’ means a contract for professional services of any type.

(4) “Contract Specific Goals" means the subcontracting goals for MBE and WBE participation
established for a particular contract based upon the availability of MBEs and WBEs to perform and

anticipated scope of work of the contract and the Commission's progress towards meeting the
aspirational goals.

(5) ‘“Professional Service Provider” means any person or business entity that seeks to enter into a
Professional Service Contract with the Commission and inciudes all partners, affiliates and joint ventures
of such person or entity.

(6) “Executive Director” means the Executive Director of the Commission or his duly designated
representative as appainted in writing.

{7) “Good faith efforis” means actions undertaken by a Professional Service Provider to achieve a
Contract Specific Goal that by their scope, intensity and appropriateness to the objective can reasonably
be expected to fulfill the Program’s requirements.

(8) “Joint venture” means an association of two or more persons or entities or any combination of two
or more business enterprises and persons numbering two or more, proposing to perform a single for-
profit business enterprise, in which each joint venture partner contributes property, capital, efforts, skill
and knowledge, and in which the MBE or WBE is responsible for a distinct, clearly-defined portion of the
work of the contract and whose share in the capital contribution, control, management, risks and profits
of the joint venture is equal to its ownership interest. Joint ventures must have an agreement in writing
specifying the terms and conditions of the relationships between the parties and their relationship and
responsibilities to the contract.

(9} “Minority" means:

a. Any individual in the following racial or ethnic groups, members of which are rebuttably
presumed to be socially disadvantaged:

i. African-Americans or Blacks, which includes persons having origins in any of the Black
racial groups of Africa;

ii. Hispanics, which includes persons of Spanish culture with origins in Mexico, South or
Central America or the Caribbean Islands, regardiess of race; and

b. Individual members of other groups, including but not limited to Asian-Americans, Arab-
Americans and Native-Americans, found by the Commission to be socially disadvantaged by
having suffered racial or ethnic prejudice or cultural bias within American society, without
regard to individual qualities, resulting in decreased opportunities to compete in Chicago area
markets or to do business with the Commission.

(10) *Minority-owned business enterprise” or "MBE" means a small local business enterprise which is at
least 51% owned by one or more economically disadvantaged minority persons, or in the case of a
publicly held corporation at least 51% of all classes of the stock of which is owned by one or more
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economically disadvantaged minority persons whose management, policies, major decisions and daily
business operations are independently managed and controlled by one or more economically
disadvantaged minority persons.

{(11) "Program” means the minority- and women-owned business enterprise construction procurement
program established in this special condition.

(12) “Women-owned business enterprise” or “WBE" means a small local business enterprise which is at
least 51% owned by one or more economically disadvantaged women or in the case of a publicly owned
business, at least 51% of all classes of the stock of which is owned by one or more economically
disadvantaged women, whose management, policies, major decisions and daily business cperations are
independently managed and controlled by one or more economically disadvantaged women.

4, Determining MBE/WBE Ultilization

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with
respect to this contract as follows:

a. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such
participation. Only minority business participation may be counted toward MBE participation and only
women business participation may he counted toward WBE participation.

b.  The total doilar value of a contract with a firm owned and controlled by minority women is counted toward
either the MBE or WBE goal, but not both. The Professional Service Provider employing the firm may
choose the goal to which the contract value is applied. Various work done by one and the same sub-
consultant  will be considered, for the purpose of this principle, as work effectively done under one
subcontract only, which sub-consultant may be counted toward only one of the goals, not toward both.

c. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar
value of a contract with an eligible joint venture equal to the percentage of the ownership and control of
the MBE or WBE partner in the joint venture. A joint venture seeking to be credited for MBE participation
may be formed among certified MBE and WBE firms, or between certified MBE and WBE firms and a
non-MBE/WBE firm. A joint venture satisfies the eligibility standards of this Program if the certified MBE
or WBE participant of the joint venture:

(1) Shares in the ownership, control, management responsibilities, risks and profits of the joint venture;
and

(2) s responsible for a clearly defined portion of work to be performed in proportion to the MBE or
WEE ownership percentage.

d A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms
that perform a commercially useful function in the work of a contract. A firm is considered to perform a
commercially-useful function when it is responsible for execution of a distinct element of the work of a
contract and carries out its responsibilities by actually performing, managing, and supervising the work
involved. To determine whether a fim is performing a commercially useful function, the Commission will
evaluate the amount of work subcontracted, industry practices and other relevant factors.

e. Consistent with normal industry practices, a MBE or WBE firm may enter intc subcontracts. If a MBE or
WBE Professional Service Provider subcontracts a significantly greater portion of the work of a contract
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than would be expected on the basis of normal industry practices, the MBE or WBE will be rebuttably
presumed not to be performing a commercially-useful function.

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers
(i.e., suppliers that produce goods from raw materials or substantially aiters them before resale).

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers
provided that the supplier performs a commercially useful function in the supply process.

5. Submission of Proposals

a. The following schedules and documents constitute the Proposer's MBE/WBE compliance proposal and
must be submitted at the time of the proposal.

(1) Evidence of Certification: Affidavit of MBE/WBE. A copy of each proposed MBE and WBE firm's
Letter of Certification from the City of Chicago, Department of Procurement Services or any other entity
accepted by the Public Building Commission of Chicago must be submitted. The PBC certification by
the City of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority
Business Development Council, Central Management Service of the State of llinois, METRA, and
Women's Business Development Center.

(2} Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where the Proposer’s
MBE/WBE compliance proposal includes participation of any MBE or WBE as a joint venture participant,
the Proposer must submit a “Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture”
with an attached copy of the joint venture agreement proposed among the parties. The Schedule B and
the joint venture agreement must clearly evidence that the MBE or WBE participant will be responsible
for a clearly defined portion of the work to be performed and that the MBE or WBE firm’s responsibilities
are in proportion with its ownership percentage.

(3) Schedule C: Lefter of Intent to Perform as a sub-consultant, Subconsultant, or Material Supplier,
Schedule C, executed by the MBE/WBE firm (or Joint Venture sub-consultant) must be submitted by the
Proposer for each MBE/WBE included on the Schedule D. Schedule C must accurately detai! the work
to be performed by the MBE or WBE firm and the agreed rates and prices to be paid.

{4) Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization. A
completed Schedule D committing to the utilization of each listed MBE or WBE firm. Unless the
Proposer has submitted a completed request for a waiver of participation by MBE/WBE firms (See
Request for Waiver procedures in Section 7), the Proposer must include the specific doltar amount or
percentage of participation of each MBE/WBE firm listed on its Schedule D. The total dollar commitment
to proposed MBE firms must at least equal the MBE goal, and the total dollar commitment to proposed
WBE firms must at least equal the WBE goal. Proposers are responsible for calculating the dollar
equivalent of MBE or WBE utilization as percentages of their total proposal.

b. The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly
filled in. Agreements between a Proposer and a MBE/WBE in which the MBE/WBE promisas not to
provide subcontracting quotations to other Proposers are prohibited.

8. Evaluation of Compliance Proposals

a. The Proposers MBE/WBE compliance proposal will be evaluated by the Commission. The Proposer
agrees to provide, upon request, eamest and prompt cooperation to the Executive Director or his
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designee in submitting to interviews that may be necessary, in allowing entry to places of business, in
providing further documentation, or in soliciting the cooperation of a proposed MBE or WBE firm in
providing such assistance. A proposal may be treated as non-respansive by reason of the determination
that the Proposer's proposal did not contain a sufficient level of Certified MBE or WBE participation, that
the Proposer was unresponsive or uncooperative when asked for further information relative to the
proposal, or that false statements were made in the Schedules.

b. If the Commission’s review of a Proposer's proposal concludes that the MBE or WBE proposal was
deficient, the Commission will promptly notify the Proposer of the apparent deficiency and instruct the
Proposer to submit (within 3 business days of such notice given by the Commission} a modification of the
MBE or WBE Proposal, in proper format, which remedies the deficiencies cited. Failure to correct all

deficiencies cited by the Commission will be cause for rejection of the Proposer's proposal as non-
responsive,

c. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed
to do so by the Commission. Therefore, all terms and conditions stipulated for prospective MBE and
WBE consultants or suppliers should be satisfactorily negotiated prior to the submission to the
Commission of the Proposer's MBE/WBE compliance proposal. If circumstances should arise, however,

where a proposed MBE/WBE is no longer available, the process described in Section 12 should be
followed.

7. Request for Waiver

a. If a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the
MBE or WBE percentage goals for this Contract, the proposal must include a written request for waiver.
A request for waiver must be sent to the Executive Director and must set forth the Proposer's inability to
obtain sufficient MBE and WBE firms notwithstanding good faith attempts to achieve such participation.

b. Good Faith efforts to achieve participation include but are not limited to:

(1) Attendance at the Pre-proposal conference;

(2) The Proposer's general affirmative action policies regarding the utilization of MBE and WBE firms,
plus a description of the methods used to carry out those policies;

(3) Advertisement in trade association newsletters and minority and woman-oriented and general
circulation media for specific sub-consultants:

(4) Timely notification of specific sub-consultants to minority and woman assistance agencies and
associations;

(5) Description of direct negotiations with MBE and WBE firms for specific sub-consultants, including:
i. The name, address and telephone number of MBE and WBE firms contacted;

ii. A description of the information provided to MBE and WBE firms regarding the porticns of the
work to be performed; and

iii. The reasons why additional MBE and WBE firms were not obtained in spite of negotiations.

(6) A statement of the efforts made to select portions of the work proposed to be performed by MBE
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and WBE firms (such as sub-supplier, transport, engineering, distribution, or any other roles contributing
to production and delivery as specified in the contract) in order to increase the likelihood of achieving sub
participation.

(7} As to each MBE and WBE contacted which the Proposer considers to be not qualified, a detailed
statement of the reasons for the Proposer's conclusion.

(8) Efforts made by the Proposer to expand its search for MBE and/or WBE firms beyond usual
geographic boundaries.

(9) General efforts made to assist MBE and WBE firms to overcome participation barriers.

The Executive Director, after review and evaluation of the request provided by the Proposer, may grant a
waiver request upon the determination that:

(1)  Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by
the contract are unavailable despite the gaod faith efforts of the Proposer;

{2} The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive
levels to an extent unwarranted by any increased cost of doing business aftributable to the present
effects of disadvantage or discrimination.

Failure To Achieve Goals

If the Professional Service Provider cannot achieve the contract specific goals, as the Project proceeds, it
must have documented its good faith efforts to do so. In determining whether the Professional Service
Provider has made such good faith efforts, the performance of other Professional Service Providers in
meeting the goals may be considered. The Executive Director or his designee shall consider, at a
minimum, the Professionat Service Provider's efforts to do the following:

{1} Soliciting through reasonable and available means the interest of MBEs or WBEs that Provide
interested MBEs or WBEs with adequate information about the plans, specifications and requirements of
the contract, including addenda, in a timely manner to assist them in responding to the solicitation.

(2) Provide interested MBEs or WBEs with adequate information about the plans, specifications and

requirements of the contract, including addenda, in a timely manner to assist them in responding to the
solicitation.

{3} Negotiating in good faith with interested MBEs or WBEs that have submitted proposals.
Documentation of negotiation must include the names, addresses and telephone numbers of MBEs or
WBEs that were solicited; the date of each such solicitation; a description of the information provided
regarding the plans and specifications for the work selected for subcontracting; and evidence as to why
agreements could not be reached with MBEs or WBESs to perform the work. That there may be some
additional costs involved in solicitation and using MBEs and WBEs is not a sufficient reason for a
Professional Service Provider's failure to meet the goals, as long as such costs are reasonable.

(4) Not rejecting MBEs or WBES as being unqualified without sound reasons based on the thorough
investigation of a their capabilities. The MBEs' or WBEs' standing within its industry, membership in
specific groups, organizations, or associations and political or social affiliations are not legitimate cases
for rejecting or not soliciting proposals to meet the goals.
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‘UBLIC BUILDING COMMISSION OF CHICAGO.

{5) Making a portion of the work available to MBE or WBE sub=consultants and suppliers and to select
those portions of the work or material consistent with the available MBE or WBE sub-consultants and
suppliers, so as to facilitate meeting the goals.

(6) Making good faith efforts despite the ability or desire of a Professional Service Provider to perform
the work of a contract with its own organization. A Professional Service Provider that desires to self-
perform the work of a contract must demenstrate good faith efforts unless the goals have heen met.

(7) Selecting portions of the work to be performed by MBEs or WBEs in order to increase the
likelihood that the goals will be met. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate MBE or WBE participation even when the Contract might
otherwise prefer to perform these items with its own forces.

(8) Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance
as required by the Commission or Professional Service Provider.

(9) Making efforts to assist interested MBEs or WBES in obtaining necessary equipment, supplies,
materials or related assistance or services, including participation in a mentor-protégée program; and

(10} Effectively using the services of the Commission; minority or women community organizations;
minority or women groups; local, state and federal minority or women business assistance offices; and
other organizations to provide assistance in the recruitment and placement of MBEs or WBES.

In the event the Public Building Commission Procurement Officer determines that the Professional

‘Service Provider did not make a good faith effort to achieve the goals, the Professional Service Provider

may file a Dispute to the Executive Director as provided in Section 18.02. Disputes Book 2.

Reporting and Record-Keeping Requirements

The Professional Service Provider, within 5 working days of contract award, must execute a formal
subcontract or purchase order in compliance with the terms of the Professional Service Provider's
proposal and MBE/WBE assurances. Upon request by the PBC, the Professional Service Provider must
provide copies of the contracts or purchase orders executed between it and the MBE and WBE firms.
During the performance of the contract, the Professional Service Provider will submit partial and final
waivers of lien from MBE and WBE sub-consultant and suppliers indicating the current payment amount
and the cumulative dolfar amount of payments made to date.

The Professional Service Provider must maintain records of all relevant data with respect to the utilization
of MBE and WBE firms, including without limitation payroll records, tax retums and records, and books of
account in such detail as the Commission requires, and retain such records for a period of at least 3
years after final acceptance of the work. Full access to such records will be granted to the Commission
and/or its designees, on 5 business days' notice in order for the Commission to determine the
Professional Service Providers compliance with its MBE and WBE commitments and the status of any
MBE or WBE firm performing any portion of the contract.

The Professional Service Provider will file regular MBE and WBE utilization reports on the form entitied
“Status Report of MBE and WBE Sub-Contract Payments’, at the time of submitting each monthly
invoice. The report should indicate the current and cumulative payments to t MBE and WBE sub-
contractors.

Disqualification of MBE or WBE
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‘UBLIC BUILDING COMMISSION OF CHICAGO .

a.  The Contract may be terminated by the Executive Director upon the disqualification of the Professional
Service Provider as an MBE or WBE if the sub-consultants status as an MBE or WBE was a factor in the
award and such status was misrepresented by the Professional Service Provider.

b. The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if
the sub-consultants or supplier's status as an MBE or WBE was a factor in the award of the contract and
the status of the sub-consultant or supplier was misrepresented by the Professional Service Provider.
the Professional Service Provider is determined not to have been involved in any misrepresentation of
the status of the disqualified sub-consultant or supplier, the Professional Service Provider shall make
good faith efforts to engage a qualified MBE or WBE replacement.

11, Prohibition On Changes To MBE/WBE Commitments

The Professional Service Provider must not make changes to its contractual MBE and WBE commitments or
substitute such MBE or WBE sub-consultants without the prior written approval of the Executive Director.
Unautherized changes or substitutions, including performing the work designated for a sub-consultant with the
Professional Service Provider's own forces, is a violation of this section and a breach of the contract with the
Commission, and may cause termination of the contract for breach, and/or subject the Professional Service
Provider to contract remedies or other sanctions. The facts supporting the request must not have been known
nor reasonably should have been known by the parties prior to entering into the subcontract.

12. MBE/MWBE Substitution Requirements and Procedures

a Arbitrary changes by the Professional Service Provider of the commitments earlier certified in the
Schedule D are prohibited. Further, after once entering into each approved MBE and WBE sub-contract
agreement, the Professional Service Provider shall thereafter neither terminate the subcontract, nor
reduce the scope of the work to be performed by the MBE or WBE, nor decrease the price to the MBE or
WBE, without in each instance receiving the prior written approval of the Executive Director. In some
cases, however, it may become necessary to substitute a new MBE or WBE in order to actually fulfill the
MBE or WBE requirements. In such cases, the Executive Director must be given reasons justifying the
release by the Professional Service Provider of prior specific MBE or WBE commitments established in
the contract, and will need to review the eligibility of the MBE or WBE presented as a substitute. The
substitution procedure will be as follows:

(1) The Professional Service Provider must notify the Executive Director immediately in writing of an
apparent necessity to reduce or terminate a MBE or WBE subcontract and to propose a substitute firm

for some phase of work, if needed in order to sustain the fulfilment of the MBEWBE contract
requirements. '

(2) The Professional Service Provider's notification should include the specific reasons for the
proposed substitution. Stated reasons which would be acceptable include any of the following reasons:
a) Unavailability after receipt of reasonable notice to proceed; b) failure of performance; c)financial
incapacity; d) refusal by the sub-consultant to honor the proposal price or scope; e) mistake of fact or
law about the elements of the scope of work of a solicitation where a reasonable price cannot be agreed;
f} failure of the sub-consultant to meet insurance, licensing or bonding requirements; g) the sub-
consultant’s withdrawal of its proposal; or h) decertification of the sub-consultant as MBE or WBE.

(3) The Professional Service Provider's position must be fully explained and supported with adequate
documentation. Stated reasons which will not be acceptable include: replacement firm has been
recruited to perform the same work under terms more advantageous to the Professional Service
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‘UBLIC BUILDING COMMISSION OF CHICAGO .

Provider; issues about performance by the committed MBE or WBE were disputed (unless every
reasonable effort has already been taken to have the issues resolved or mediated satisfactorily); an
MBE or WBE has requested reasonable price escalation which may be justified due to unforeseen
circumstances.

The Profession Service Provider's notification should include the names, address and principal official of
any proposed substitute MBE or WBE and the dollar value and scope of work of the proposed
subcontract. Attached should be all the same MBE/MWBE affidavits, documents and Letters of Intent
which are required of the proposed MBE or WBE firms.

(4) The Executive Director will evaluate the submitted documentation, and respond within fifteen (15)
working days to the request for approval of a substitution. The response may be in the form of
requesting more information, or requesting an interview to clarify or mediate the problem. In the case of
an expressed emergency need to receive the necessary decision for the sake of job progress, the
Executive Director will instead respond as soon as practicable.

(5) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made
before the Executive Director's approval is given of the acceptability of the substitute MBE or WBE. This
subcontract must be executed within five (5) working days, and a copy of the MBE WBE subcontract with
signatures of both parties to the agreement should be submitted immediately to the Executive Director.

b.  The Executive Director will not approve extra payment for escalated costs incurred by the Professional
Service Provider when a substitution of sub-consultants becomes necessary for the Professional Service
Provider in order to comply with MBE/WBE contract requirements.

c. No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional
circumstances. Requests for complete or partial waiver of the MBE/WBE requirements of this contract
must be made in writing, stating all details of the request, the circumstances, and any additional relevant
information. The request must be accompanied by a record of all efforts taken by the Professional
Service Provider to locate specific firms, solicit MBE and WBE proposals, seek assistance from technical

assistance agencies, and other good faith efforts undertaken to achieve compliance with the MBE/WBE
goals.

13, Non-Compliance

a.  The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider
if the Professional Service Provider is found to be in non-compliance with the MBE and WBE
requirements. Failure to comply with the MBE or WBE temms of this contract or failure to use MBE or
WBE firms as stated in the Professional Service Provider's assurances constitutes a material breach of
the contract, and may lead to the suspension or termination of the contract in part or in whole. In some
cases, monthly progress payments may be withheld until corrective action is taken.

b. When the contract is completed, if the Executive Director has determined that the Professional Service
Provider did not comply in the fulfillment of the required MBE and/or WBE goals, and a grant of relief of
the requirements was not obtained, the Commission will be damaged in the failure to provide the benefit
of participation to minority or women business to the degree set forth in this Special Condition. In that
case, the Commission may disqualify the Professional Service Provider from entering into future
contracts with the Commission.

14, Severability
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.JBLIC BUILDING COMMISSION OF CHICAGO .

a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held
invalid by any count, the invalidity of such section, paragraph, clause or provision will not affect any of the
remaining provisions hereof.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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SCHEDULE D - Affidavit of Professional Service Provider Regarding MBE/WBE Participation
(1 of 2)

NameofProject: Brigaton Park I Elementary School

STATE OF ILLINCIS }
188
COUNTY OF COOK }

in connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

Office Manager

Title
and duly authorized representative of
Terracon Consultants, Inc.

Name of Professional Service Provider
whose address is
550 W. Lake Strest, Suite 420

in the City of _ chicago Stateof Illinois

and that | have personally reviewed the material and facts submitted with the aftached Schedules of MBE/WBE participation in
the above-referenced Contract, inciuding Schedule C and Schedule B {if applicable}, and the following is a statement of the
extent to which MBEMWBE firms will participate in this Contract if awarded to this firm as the Contractor for the Project.

Name of MBE/'WBE Contractor ;; ﬁ;gjxglﬁéﬁ gechDe c:lnuieinc pollar Crednté’g:{:rd VEEIWEE
MBE WBE

Technica Environmental Excavation $ g_g&a ¥
Srace Analvtical Lak Analysis $ 3 ;ﬂ% .S’"

$ $

$ $

$ $

) §

3 ¥

Total Net MBE/WEE Credit|$ e)'ﬁ-] y $ g { , ?Lw

Percent of Total Base Bid %L % llZ’S %

The Professional Service Provider may count toward its MBE/WBE goal a portion of the total doifar value of a contract with a
jcint venture equal to the percentage of the ownership and control of the MBE/WBE partner.
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SCHEDULE D - Affidavit of Professional Service Provider Regarding MEE/WBE Participation
{2 of 2}

SUB-SUBCONTRACTING LEVELS
c % cf the dollar value of the MBE/WRBE subcontract will be sublet to non-MBE/WBE contractors.
o % of the dollar value of the MBE/WBE subcontract will be sublet to MBEAWBE contractors.

if MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zere (0} must
be filled in each blank above,

If mare than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief exptanation and
description of the work to be sublet must be provided,

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms,
conditioned upon performance as Professional Service Provider of a Contract with the Commission, and will do so
within five {3) business days of receipt of a notice of Contract award from the Commission.

_l.i | _,'/ L :
By: N /l’ e
£ i i ki.--"",
Terracon Consultants, Inc. ? L:
Name of Professionat Service Provider (Print) iSignégtur“e
August 6, 2008 Mattnew K. Ctto
Date Name {Print)
(312) 575-0014
Phone
IF APPLICABLE: /f)
By: [
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE ___ WBE ___ Non-MBEMWBE ___
Phene/FAX
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STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS
(10f2)
Brighton Parx I
Name of Project_z1emencary scho
Date _august s, 2008

Contract Number__ps-1s¢

STATE OF ILLINQIS  }

}SS
COUNTY OF COOK

In connection with the above-captioned contract:

| DECLARE AND AFFIRM that |

Matrthew K. Qtto
{Name of Affiant}
am the

Office Manager
(Title)

Terracon Consuitants, Inc.
(Name of Company)
whose address is

550 W. Lake Street, Suite 420, Chicago, Illinecis 60661
and that the following Minority and Women Business Enterprises have been contracted with, and have fumished, or
are furnishing and preparing materials for, and have done or are doing labor on the above-captioned contract; that
there is due and to become due them, respectively, the amounts set opposite their names for materials or tabor as
stated; and that this is a full, true, and complete statement of aff such MBEs/WBESs and of the amounts paid, due,
and to become due to them:

and duly authorized representative of

MEBE/WRE Contract Amount Total Amount Balance
Name For of Previous This to
Confract Requests Request Complete
MR
TOTALS

* To date Terracon has no:t been awarded any P3C contracts with MBE/WEE participacion
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STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS (2 of 2)

{ DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE CONTENTS OF
THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT | AM AUTHORIZED, ON BEHALF OF
THE ABOVE FIRM, TO MAKE THIS AFFIDAVIT.

M’ Lﬂnwk MJW

mnt) /
v
05 / bt 6
(Date)
Onthis___ S day of A\%&S% 2008,
before me, JQSS\% TQM R , the undersigned officer, personally
appeared Moty DEG , krown fo me b be the person described In the

foregoing Affidavlt and acknowledged that he (she) executed the same in the capacity therein stated and for the
purposes therein contained.

In withess thereof, | hereunto set my hand and official seal.

(Seal)

o JESSICA TAYLOR

N OFFICIAL SEAL

LSl | | Notary Public, State of illinois

>y / My Commission Expires

NS retia s January 09, 2011

R
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier {1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH PROPOSAL

Name of Project: _Brighton Park EsA

Project Number: m

FROM:

TecnicaEnvironmental Services. Inc. MBE__X WaE
{Name of MBE or WBE)

10
{M{,‘(n\ (iﬂik Ua J-'h ;IL

{Name of Professiona Service Provider)

and Public Building Commission of Chicago

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor X a Corporation
a Partnership a Joint Venture

Th N’BEN‘BE status of the undersigned is confirmed by the attached Lefter of Certification, dated
rZ 4 _ o3 - In addition, in the case where the undersigned is a Joint Venture with a non-
MBEMBE firm, a Schedule B, Joint Yenture Affidavlt, Is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in
connection with the above-named project,

j}i”fl' 7{75"‘( é'ﬂ“’l/
/]

[y

The above-described services of goods are offered for the following price, with terms of payment as stipulated in the
Contract Doguments.
Sl TN

DA
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {20f2)

PARTIAL PAY (TEMS

For any cf the above tems that are partial pay flems, specifically describe the work and subcontract dolfar amount;

If more space is needed to fully describe the MBEMBE firm's proposed scope of work and/for payment schedule,
aftach additional sheet(s).

SUB-SUBCONTRAGCTING LEVELS
0 % of the dollar value of the MBE/WSE subconiract will be sublet to nen-MBEMBE contractors.
Q % of the dolfar value of the MEE/MWBE subcontract will be sublet to MBEMWBE conltracters.

I MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must
be filed in gach biank above. If more than 10% percent of the value of the MBE/MWBE subcontractor's scope of work
will be sublet, a brief explanation and description of the wark to be sublet must be pravided.

The undersigned will enter into a formal agreement for the above wark with the General Bidder, corditioned upon its
execution of & contract with the Public Building Commission of Chicago, and will do so within five (5) working days of
receipt of a notice of Contract award from the Gommission.

By:

Tecnica Env, Services, Inc
Name of MBEMBE Firm (Print) Signature ’
8/6/08 Ray Caldercn

Date Name (Print)
(312) 243:=0077

Phane

IF APPLICABLE:
By

Jaint Venture Pariner (Print) Signature

Date Name (Print)
MBE ___WBE ____Non-MBE/WBE

Phona
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December 14, 2007

Sergio Munoz, President

Tecnica Environmental Services, Inc.
1812 West Fultan Street

Chicago, IL 60613

Annual Certificate Expires: January 1, 2009
Vendor Number: 1310691

Dear Mr, Muncz:

Congratulations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE certification is valid until January 2012; hawever your firm must
be re-validated annually. Your firm's next annual validation is requireg by January 1
2009.

As a condition of continued certification during this five year period. you must file a Ne-
Change Affidavit within 60 days prior to the date of expiration. Fadure to file this
Affidavit will result in the terminaticn of your certification. Please notethat you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in awrership ar control ¢f your firm or
any other matters or facts affecting your firm's eligibility for centification

The City may commence acticn fo remove your firmy's eligibility if you fait to netify us of
any changes of facts affecting your firm's certification ar it your firm otherwise faiis to
Ceoperate with the City in any inquiry or invesligation. Removal of elgibility
procedures may also be commenced if your firm is faund to be involved in bidding or
Contractual regularities.

Your firy's name wili be listed in the City's Dirsctory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Asbestos/Lead Removal and Encapsulation; Mald/Microbial Remedial;
Underground Storage Tanks; Hazardous Soil Remediation; Mercury Clean
Ups and Demoiition for Environmental; Building Inspection: Project
Management; Completa Environmenta Assessments

Your firm’s participation on City contracts will be credited only toward MBE goais in
ycur area(s) of specialty  While yaur participation on City contracts is not limited to
your specialty, credit toward MBE goals will be given only for work done in the
speciaity category.

Thank you for your centinuad interest in tre City's Minority and Women Business
Enterprise Programs.

Singerely, f‘
I L —_ B -

Deputy Froﬁgred'renf Ofcer

LAL mck




SCHEDULE C - Latter of Intent fram MBEWRBE
To Parform As
Subcantractor, Subconsultant, andlor Matarial Suppiler (1 of 2}

SCHEDULE C AND SUPPCRTING DOCUMENTS MUST BE SUBMITTED WiTH PROPOSAL
Name of Project: _ybase T E54  Brghton fhirk Sclioel! L5350

SrojectMumber 9 23 &
FROM:

6’?‘&;& 4#’5/91 ﬁ’fk[ thi}. fy; Fd MBE W3£ "(
(Name of MBE or WBE}

0!

Testrdress 075w/ tanls Jeic.,_and Publc Building Commission of Chicago
{Name of Professional Service Frovider}

The undarsigned intends 'o perform wark in connection with the above-referenced croject as {chesk orel:

a Gola Propriatar X a Cerporation
a Partnership a Joint Venture

“he MBE/WBE status of Ihe undersigned is confirmed by the altached Leller of Cadification dated
In additior, in *he case whare the undersigned i a Jgint Venture with a non-
MBE/MWBE firm, a Schedule B. ..mrt Venture Affidavit, is provided,

The undersigred is prepared to provide the fallowing described services or supply the following described goods in
connaction with the above-namad project.

iabor«hr’v J@sﬁn’.,ﬁ Serpies

The above-deseribed services or goods are offered for the fakiowing price, with terms of payment as stipulated in the
Contracl Documents,

b ¥ 75 8
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SCHEDULE € - Letter of intant from MBEWBE
To Perform As
Subcaniractor, Subconsuitant, andfor Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above ftems ‘hat are partial pay flems, specifically descibe the werk and subcondract dollar amount;

I rrore space is needed 1o fully describe the MBEAVBE lim's proposed scape of work and/or sayment schedule,
attach addiional sheet(s).

SUB-SUBCONTRACTING LEVELS

_& . %hofthe dollar value of the MBE/MWBE subcontract will be sublat to non-MBSAYBE contractors,
&7 % of the collar valug of he MBEWBE subconlyact will be sublet to MBEMBE contractors.

f MBE/WEE subcontractor will not be sub-subcontracting any of the wark describad in this Schedufe, a 2ero (0} must
be filled in gach blank sbove. f mora *han 0% cercent of the value of the MBE/WBE subcontractor's scope of work
will be sublet, a brisf sxplanation and description of the wark to be sublet must be pravided.

The undersigned wili enter ‘nto 2 formal agreament for the above work with the General Bidder, senditioned upon its

exacudon of a contract with the Public Buiiding Commission af Chicage, and will do so within five (5} working days of
racaipl of a netice of Coniract award from the Commission.

By:
Name of MBEMWEBE Firm (Print) Signature )
Slese § Frrnece 5 mn
(] Mame (Frint
?%52) Y G- by G Frmg
Phona
IF APPLICABLE:
By:
Joint Venturs Parfrer {Print) Signature
Oate Narre (Print)
MBE _ _WBE__  Non-NMBEWBE ___
Phana
Mase § Etvironsanisd Sils Assessaent - 28 1380 Faga X of 3¢
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EXHIBIT D
W-9 FORM

PHASE il ENVIRONMENTAL SITE ASSESSMENT
BRIGHTON PARK | ELEMENTARY SCHOOL - PS 1380
PROJECT NUMBER: 5230

(COMMISSION'S W-9 FORM EXECUTED BY CONSULTANT FOLLOWS THIS PAGE.)

Enviranmental Site Assessment - Phase Il Page 55 of 55

Brightan Park | Elementary School PS1380

Project No.: 5230

V:\Brighton Park 1 Area Elementary School 20081ESA Phass Il - PS1380\Terracon Agreement - ESA Phase (| PS1380.doc
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wW-9
Form

(Rev. October 2007)

Dapgrimare of the Traasiury
Inteme Revenua Service

Give form to the
requestar. Do not
send to the IRS.

Request for Taxpayer
ldentification Number and Certification

Nameé (as shawn on your incoma tax ratum)
Terracon Consultants, Inc.
Business name, if different Trom above

Check approprigte box: D Individual/Sole proprietor !ZI Corparation D Partrership Exempt
L] Umited Habillty company. Enter the tax classification (D=dlsregarded entity, C=gorporation, F=parinershig) ® ....... paysa
] Other see instructions) = '

Addresa {nurmber, atreat, snd apt. or suite no.) Requester's name and address (optional)
18001 W. 106th Street, Suite 300

Chy, state, and ZIF code
Dlathe, KS 66061

List account number(s) hera (optional)

Print or type
See Specific Instructions on page 2.

Taxpayer ldentification Number (TIN)

Enter your TIN in the appropriate bax. The TIN provided must match the name givert on Line 1 1o avold | Socla ”"“'.'“Y "“""f"
backup withholding. For individuals, this is your social security number (SSi). However, for a resident } !

alien, sole proprietor, or disregarded entity, sea the Part | instructions on page 3. For other antities, it iz

your employer identification nurber (EIN). If you do not have a number, see How o get & TIN on page 3. or

Hota. If the agcount I3 in more than one name, see the chart on page 4 for guidelines on whose Employer tdantiicalion number
number to enter. 82 | 1249917

Certification

Under penalties of parjury, | certify that:
1. The number shown on this form Is my correct taxpayer identification number (or | am wailing for a number to be Issued to me), and

2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or {b} | have not been notified by the lnternal
Revenue Service {IRS) that | am subject to backup withholding as a result of a fallurs to report all interest or dividends, or (c) the IRS has
natified me that | am no tonger subject to backup withhaolding, and

3. lam au.8 citizen or other U.S. person (deflned below).

Certification instructions. You must cross out item 2 above i you have been notified by the IRS that you are currently subject 1o backup
withholding becausa you have failed 1o rapon all intsrest and dividends on your tax retum, For real estats trangactions, item 2 does not apply.
For mortgage Interagt paid, acquisition or abandonment of secured property, cancallation of debt, contributions to an Individual retirsment
arangement (AW, and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must
provide your correct TIN. See the instruclions on pagtgad.

L.5. person

R (“_DO )\\ET
General Instructions

Here
Section references are to the Internal Revenue Coda unless
ctherwise noted. .

Purpose of Form

A parson who is required o file an information retumn with the
IRS must obtain your correct taxpayer [dentification number (TIN)
to report, for example, income paid to you, real sstate
transactions, mortgage interest you paid, acquisition or
abandonmeant of secured property, cancellation of debt, or
contributions you macde to an IRA.

Use Form W-2 only If you are a U.S, ‘ﬁarson (inchuding a
resident alien), to provide your correct TIN to the parson
requesting it {the requester) and, when applicable, ta:

1. Certify that the TIN you are giving is corect {or you are

Signature of

Date >

Definition of a U.S. person, For federal iax purposes, you are
considared a U.S. person if you are:

@ An individual who Is a U.5. citizen or 1.5, resident allen,

e A partnership, corporation, company, of association cres_.ted or
organized in the United States ar under the laws of the United
States,

* An estate (other than a foreign estate), or

® A domestic trust (as dafined in Regulations section
301.7701-7)

Special rufes for partnerships. Partnerships that conduct a
irade or business in the United Slates are generally reguirad to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-89
has not baen received, a partnership is required to presume that
a pariner is a foreign person, and pay the withholding tax.

waiting for a number to be isaued),
2, Certify that you are not subject to backup withhelding, or

3. Claim exernption from backup withholding if you are a U.S.
exemnpt payee. If applicable, you are also certifying that as a
U.3. persan, your allocable shars of eny partnership income from
a U.5. trade or business is not subject 1o the withholding tax on
foreign partners' share of effectively connected income.

Note. If a recuester gives you a form other than Form W-& to
request your TIN, yvou must use ihe requester's form if it is
substantially similar to this Form W-8,

Therefore, If you are & U.S. person that is a partner in a
partnership conducting a trade or business In the United States,
provide Form W-9 to the parinership to establish your U.S,
status and avoid withholding on your share of partnesship
Income.

The person who gives Form W-9 to the partnership for .
purposes of establishing its LS, slatus and avoiding w;thholdmg
an its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

e The U.5. owner of a disregarded entity and not the entity,

Cat, No. 10231X

Form W-9 (Rev. 10-2007)




