AGREEMENT TO CONTRACT ASSIGNMENT

Effective upon the execution of this agreement to contract assignment (“Agreement”) by
Assignor, Assignee and Contractor (as each is defined below), the Public Building
Commission of Chicago, an llinois municipal corporation (the “PBC™), as Assignor,
assigns its rights and delegates its duties and obligations under Bid Package No. 03300
Cast-In-Place Concrete, Sitework Concrete, and Precast Double T°s Scope of PBC
Contract No. PS1668 (the “Contract™), which Contract was made and entered into as of
February 16, 2010 by and between the PBC and Burling Builders, Inc. (“Contractor”),
to Turner Construction Company, a New York Corporation (“Turner”), as Assignee.
Notwithstanding the foregoing, Contractor’s obligation to indemnify and defend Assignor
under the terms of the Contract shall remain in full force and effect subsequent to such
assignment.

Effective immediately upon the execution of this Agreement by ail the parties hereto,
- Assignee accepts Assignor’s rights under the Contract and assumes performance of the
Contract, including all of Assignor's duties and obligations under it.

Effective immediately upon the execution of this Agreement by all the parties hereto,
Contractor consents to the assignment and transfer of the Contract from Assignor to
Assignee, and shall perform its duties and obligations and exercise its rights under the
Contract, including its obligation to indemnify and defend Assignor, pursuant to the terms
and conditions stated therein.

Fublic Builging Commissien of Chicago
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- This Agreement, made as of the SIXTEENTH day of FEBRUARY in the year TWO
‘THOUSAND TEN by and between the Public Building Commission of Chlcago, an lilingis
municipal corporation, (hereinafter called the “PBC”) and BURLING BUILDERS, INC., an Ilinois
Corporation with office located at 44 West 60" Street, Chicago, lllinois 60621 (hereinafter called
the Subcontractor).

Wilnesseth, that the Subcontractor and the PBC agree as follows:

Article).  The Subconiractor shall perform and furnish all the work, labor, services,
materials, plant, equipment, tools, scaffolds, appliances and other things necessary for CONCRETE
(hereinafter called the Work) for and at the OGDEN REPLACEMENT ELEMENTARY SCHOOL
(hereinafter called the Project), located on premises at 24 WEST WALTON STREET, CHICAGO,
ILLINOIS 80610 (hereinafter called the Premises), as shown and described in and in strict accordance
with the Plans, Specifications, General Conditions, Special Conditions and Addenda thereto prepared
by NAGLE HARTRAY DANHER KAGAR McKAY PENNEY ARCHITECTS, LTD. (hereinafter called
the Architect) and with the terms and provisions of the Agreement for Construction Management
Services (hereinafter called the “General Confract”) between PBC and Turner Construction

Company (hereinafter called the *Construction Manager”) dated QCTOBER 15, 2009 and in strict

accordance with the additional Provisions, SIX (6) pages annexed hereto and made a part hereof.

Article I. The Plans, Specifications, General Conditions, Special Conditions, Addenda and
General Contract hereinabove mentioned, are available for examination by the Subcontractor at all
reasonable times at the office of the PBC; all of the aforesaid, including this Agreement, being
hereinafter sometimes referred to as the Contract Documents. The Subcontractor represents and
agrees that it has carefully examined and understands this Agreement and the other Contract
Documents, has investigated the nature, locality and site of the Work and the conditions and
difficulties under which it is to be performed and that it enters into this Agreement on the basis of its
own examination, investigation and evaluation of all such matters and not in reliance upon any
opinions or representations of the PBC, or of the Construction Manager, or of any of their respective
officers, agents, servants, or employees.

With respect to the Work to be performed and furnished by the Subcontractor hereunder, the
Subcontractor agrees to be bound to the PBC by each and all of the terms and provisions of the
General Contract and the other Confract Documents, and to assume toward the Construction
Manager all of the duties, obligations and responsibilities that Construction Manager by those Contract
Documents assumes toward the PBC, and the Subconiractor agrees further that Construction
Manager shall have the same rights and remedies as against the Subcontractor as the PBC under the
terms and provisions of the General Contract and the other Contract Documents has against
Construction Manager with the same force and effect as though every such duty, obligation,
responsibility, right or remedy were set forth herein in full. The terms and provisions of this Agreement
with respect to the Work to be performed and furnished by the Subcontractor hereunder are intended
to be and shall be in addition to and not in substitution for any of the terms and provisions of the
General Contract and the other Contract Documents.

This Subcontract Agreement, the provisions of the General Contract and the other Contract
Documents are intended to supplement and complement each other and shall, where possible, be
thus interpreted. if, however, any provision of this Subcontract Agreement irreconcilably conflicts with
a provision of the General Contract and the other Contract Documents, the provision imposing the
greater duty or obligation on the Subcontractor shall govem.

The parties recognize that problems and disputes between them may occur and that it is
preferable for them to reach an amicable resolution of same without the need to resort to formal
dispute resolution procedures. In that regard, they each pledge to participate in good faith in voluntary
and non-binding Alternate Dispute Resolution (ADR) procedures. However, in the event that such
disputes are not resolved by mediation or another ADR procedure as the PBC and the Subcontractor
may agree then such disputes shall be resolved at PBC's sole option either in the manner and forum
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pursuant to which disputes between the PBC and Construction Manager are to be resclved under the
terms of the General Contract or according to faw. Furthermore, the Subcontractar agrees that the
PBC shall have the exclusive right to join the Subcontractor as a party in any dispute resolution
procedure (including without limitation ADR procedures, binding arbitration or other judicial or non-
judicial proceeding) between the PBC and Construction Manager, together with such other -
subcontraciors or parties as may be appropriate, where in the judgment of the PBC the issues in
dispute are reiated to the work or performance of the Subcontractor. Furthermore, the Subcontractor
expressly agrees to waive its right to trial by jury in case the PBC elects to resolve the dispute in
litigation.

Article Ill. The Subcontractor shall commence the Work when notified to do so by the PBC

-and shall diligently and continuously prosecute and complete the Work and coordinate the Work with

the other work being performed on the Preject, in accordance with those project schedules as may be

~ issued from time to time during the performance of the Work and any other scheduling requirements

tisted in this Agreement, so as not lo delay, impede, obstruct, hinder or interfere with the

. commencement, progress or completion of the whole or any part of the Work or other work on the

Project.

The Subcontractor shall participate and cooperate in the development of schedules and other

| efiorts to achieve timely completion of the Work providing information for the scheduling of the times

and sequence of operations required for its Work to meet PBC's overall schedule requirements, shall
continuousty monitor the project schedule so as to be fully familiar with the timing, phasing and
saquence of operations of the Work and of other work on the Project, and shall execute the Work in
accordance with the requirements of the project scheduie including any revisions thereto. :

Should the progress of the Work or of the Project be delayed,-disrupted, hindered, obstructed,
or interfered with by any fault or neglect or act or failure to act of the Subcontractor or any of its
officers, agents, servants, employees, subcontractors or suppliers so as to cause any additional cost,
expense, liability or damage to Construction Manager including legal fees and disbursements incurred
by Construction Manager (whether incurred in defending claims arising from such delay or in seeking
reimbursement and indemnity from the Subcontractor and its surety hereunder or otherwise) or to the
FBC or any damages or additional costs or expenses for which Construction Manager or the PBC
may or-shall become liable, the Subcontractor and its surety shall and does hereby agree to
compensate Construction Manager and the PBC for and indemnify them against all such costs,
expenses, damages and liability.

PBC, i it deems necessary, may direct the Subcontractor to work overtime and, if so directed,
the Subcontractor shall work said overtime and, provided that the Subcontractor is not in default under
any of the terms or provisions of this Agreement or of any of the other Contract Documents, PBC will
pay the Subcontractor for such actual additional wages paid, if any, at rates which have been
approved by PBC plus taxes imposed by law on such additional wages, plus workers' compensation
insurance, liability insurance and levies on such additional wages if required to be paid by the
Subcontractor to comply with Subcentractor’s obligations under this Agreement,

If, however, the progress of the Wbrk or of the Project be delayed by any fauit or neglect or

‘act or failure to act of the Subcontractor or any of its officers, agents, servants, employess,

subcontractors or suppliers, then the Subcontractor shall, in addition to all of the other obligations
imposed by this Agreement upon the Subcontractor in such case, and at its own cost and expense,
work such overtime as may be necessary to make up for all time lost in the completion of the Work
and of the Project due to such delay. Should the Subcontractor fail to make up for the time lost by
reason of such delay, PBC shall have the right to cause other Subconfractors to work overtime and to
take whatever other action it deems necessary to avoid delay in the completion of the Work and of the
Project, and the cost and expense of such overtime and/or such other action shall be borne by the
Subcontractor. ' :
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Article IV. The sum to be paid by the PBC, out of funds received from the owner, to the
Subcontractor for the satisfactory performance and completion of the Work and of all of the duties,
obligations and responsibilities of the Subcontractor under this Agreement and the other Confract
Documents shall be THREE MILLION FIVE HUNDRED EIGHTY-TWO THOUSAND ONE HUNDRED
TWENTY-TWO AND 00/100 DOLLARS ($3,582,122.00) (hereinafter called the Price) subject to

. additions and deductions as herein provided.

.The Price includes all Federal, State, County, Municipal and other taxes imposed by law and
based upon labor, services, materials, equipment or other items acquired, performed, furnished or
used for and in connection with the Work, including but not fimited {o sales, use and personal property
taxes payable by or levied or assessed against the PBC, Construction Manager or the Subcontractor.
Where the Jaw requires any such taxes o he stated and charged separately, the total price of all items
included in the Work plus the amount of such taxes shall not exceed the Price. o

On or before the last day of each month the Subcontractor shall submit to Construction
Manager, in the form required by the PBC, a written requisition for payment showing the proportionate
value of the Work installed to that date, from which shall be deducted: a reserve of ten per cent (10%);
all previous payments; all amounts and claims against Subcontractor, by the PBC or any third party,
for which Subcoentractor is responsible hereunder; and all charges for services, materials, equipment
and other items fumnished by the PBC to or chargeable to the Subcontractor; and the balance of the
amount of such requisition, as approved by Construction Manager, the PBC and the Architect, shall be
due and paid to the Subcontractor on or about the fifteenth (15th) day of the succeeding month or in
accordance with the Contract Documenis.

In the event of an assignment of the Agreement by the PBC, the obligations of the assignee to
make a payment under this Agreement, whether a progress or final payment, or for extras or change
orders or delays to the Work, is subject to the express condition precedent of payment therefor by the
PBC to the assignee. If the assignee has provided payment or performance bonds or a combination
payment and performanee bond, the obligation of assignee and its Surety under any of those bonds to
make any payment (whether a progress payment or final payment) to a claimant on that bond is
similarly subject to the express condition precedent of payment therefore by the PBC. Final payment
to the Subcontractor shall be made only with funds received by assignee from the PBC, the
Construction Lender or the Owner's Agent as final payment for Work under the General Confract.
Final payment to assignee by the PBC shall be an express condition precedent that must occur before
assignee shall be obligated to make final payment fo the Subcontractor and shall be in addition to any
other conditions precedent contained in this Agreement. '

The Subcontractor shall submit with its first requisition for payment a detailed schedule
showing the breakdown of the Price into its various parts for use only as a basis of checking the
Subcontractor's monthly requisitions. :

PBC reserves the right to advance the date of any payment {including the final payment)
under this Agreement if, in its sole judgment, it becomes desirabie to do so. . :

The Subcontractor agrees that, if and when requested to do so by the PBC, it shal! furnish
such information, evidence and substantiation as the PBC may require with respect to the nature and
extent of all obligations incurred by the Subcontractor for or in connection with the Work, all payments
made by the Subcontractor thereon, and the amounts remaining unpaid, to whom and the reasons
therefor. '

Final payment by the PBC to the Subcontractor shall not become due and payable until the
following other express conditions precedent have been met: (1) the completion and acceptance of
the Work by Construction Manager, the PBC and the Architect; (2) provision by the Subcontractor of
evidence satisfactory to the PBC that there are no claims, obligations or liens outstanding or
unsatisfied for labor, services, materials, equipment, taxes or other items performed, furnished, or
incurred for or in connection with the Work; (3) execution and defivery by the Subcontractor, in a form
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satisfactory to the PBC of a general release running to and in favor of Construction Manager and the
PBC; and (4) complete and full satisfaction of all claims, demands and disputes, and all obligations
and responsibilities of Subcontractor, arising out of or related to the Subcontract, including those as
between the PBC and Subcontractor as well as those between Subcontractor and any third party.
Shouid there be any such claim, obligation or lien or unsatisfied obtigation or responsibility whether
before or after final payment is made, the Subcontractor shall pay, refund or deliver to the PBC (1) all
monies that Construction Manager and/or the PBC shall pay in satisfying, discharging or defending

- against any such claim, obligation or lien or any action brought or judgment recovered thereon and all
-costs and expenses, including legal fees and disbursements, incurred in connection therewith; and (2)

such amounts as Construction Manager or the PBC shall, in their sole discretion, determine to be an
amouni sufficient to protect Construction Manager and the PBC therefrom (in lieu of payment of such
amounts, Subcontractor may, at PBC's and Construction Manager's sole discretion, deliver a bond
satisfactory to Construction Manager and PBC). Such refund and payment shall be made within ten
{10) days of request by the PBC to Subcontractor for same. The final payment shall be due within
forty (40) days after all of these express conditions precedent have been met.

If any claim or lien is made or filed with or against Construction Manager, the PBC, the
Project, the Premises or the Project funds by any person claiming that the Subcontractor or any
subcontractor or other person under subconiract to Subconiractor, or any person or entity employed
or engaged by or through Subcontractor at any tier, has failed to make payment for any labar,
services, materials, equipment, taxes or other items or obiigations furnished or incurred for or in
connection with the Work, or if any such claim or lien is filed or presented, or if Construction Manager
or PBC, in gaod faith, believes that such a claim or lien may be filed or brought, or if at any time there
shall be evidence of such nonpayment or of any claim or lien for which, if established, Construction
Manager or the PBC might become liable and which is chargeable to the Subcontractor, or if the
Subcontractor or any subcontractor or other person under subcontract to Subcontractor, or any person
or entity employed or engaged by or through Subcontractor at any tier causes damage to the Work or
to any other work on the Project, or if the Subcontractor fails to perform or is otherwise in default
under any of the terms or provisions of this Agreement, PBC shall have the right (A) to retain from any
payment then due or thereafter to become due an amount which it deems sufficient to (1) satisfy,
discharge and/or defend against any such claim or lien or any action which may be brought or
judgment which may be recovered thereon, (2) make good any such nonpayment, damage, failure or
default, and (3) compensate Construction Manager and the PBC for and indemnify and hold them
harmiess against any and all losses, liability, damages, costs and expenses, including legal fees and
disbursements, which may be sustained or incurred by either or both of them in connection therewith ;
and (B) to demand that Subcontractor provide, within ten (10) days of PBC's request therefore, proof
to the satisfaction of Construction Manager and PBC that such non-payment, claim or lien has been
fully satisfied, dismissed and discharged. Upon the failure of Subcontractor to fuifill the requirements
of a demand issued by PBC pursuant to subsection {B) above, PBC may, in such manner as PBC
may in its sole discretion determine, secure the satisfaction, dismissal and discharge of such claim, by
payment or otherwise, and Subconiractor shall within ten (10) days of demand therefore, be liable for
and pay to PBC all amounts (including legal fees and disbursements) incurred or suffered by
Construction Manager or PBC arising out of or related thereto. PBC shall, in addition, have the right
to apply and charge against the Subcontractor so much of the amount retained as may be required for
the foregoing purposes. Subcontractor further agrees to indemnify, haofd harmless and defend
Construction Manager and PBC, upon demand, for any and alf such claims, liens, and the costs,
expenses (including legal fees and disbursements), damages and liabilities arising out of or related
thereto. Subcontractor acknowledges (1) that discharge of such liens or claims by bond imposes
liability upon a surety, Construction Manager and PBC, and (2) that Construction Manager is not
required to discharge such lien or claims by bond when exercising its rights hereunder.

No payment (final or otherwise) made under or in connection with this Agreement shall be
conclusive evidence of the performance of the Work or of this Agreement, in whole or in part, and no
such payment shall be construed to be an acceptance of defective, fauity or improper work or
materials nor shafl it release the Subcontractor from any of its obligations under this Agresment; nor
shall entrance and use by the PBC constitute acceptance of the Work or any part thereof. The failure
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of Subcontractor to fully perform and sa{isfy any or all obligations set forth in this Article IV shall
constitute a default, entitling the PBC to taka action as described in Article X|.

Article V. Should the Subcontractor be delayed, obstructed, hindered or interfered with in the
commencement, prosecution or completion of the Work by any cause including but not limited to any
act, omission, neglect, negligence or default of Construction Manager or of anyone employed by
Construction Manager or by any other contractor or subcontractor on the Project, or by the Architect,
the PBC or their contractors, subcontractors, agents or consuitants, or by damage caused by fire or
other casualty or by the combined action of workers or by governmental directive or order in no wise
chargeable to the. Subcontractor, or by any exiraordinary conditions arising out of war or government
regulations, or by any other cause beyond the control of and not due to any fault, neglect, act or
omission of the Subcontractor, its officers, agents, employees, subcontractors or suppliers, then
except where the General Contract has specific requirements at variance with the foregoing, in which
case the requirements of the General Contract shall govern, the Subcontractar shail be entitled to an
extension of time for a period equivaient to the time lost by reason of any and all of the aforesaid
causes; provided, however, that the Subcontractor shall not be entitied to any such extension of time
unless the Subcontractor (1) notifies PBC in writing of the cause or causes of such delay, obstruction,
hindrance or interference within forty eight (48) hours of the commencement thereof and 2)
demonstrates that it could not have anticipated or avoided such defay, obstruction, hindrance or

interference and has used all available means to minimize the consequences thereof. Subcontractor

acknowledges that provision of such notice is an essentiai condition precedent to Subcontractor's
rights in connection with any such delays, obstructive hindrances or interferences to PBC's ability to
fully identify, and expeditiously, address and avoid such cause or causes, and, accordingly,
Subcontractor expressly waives all rights with respect to any such cause or causes for which notice
hereunder was not provided. Notwithstanding the foregoing, if the General Confract is at variance
with granting such time extension, then the provisions of the General Contract shall control.

The Subcontractor agrees that it shall not be entitled to nor claim any cost reimbursement,
compensation or damages for any delay, obstruction, hindrance or interference to the Work except to
the extent that PBC has actually recovered corresponding cost reimbursement, compensation or
damages from the Owner under the Contract Documents for such delay, obstruction, hindrance or
interference, and then only to the extent of the amount, if any, which PBC on behalf of the
Subcontractor, actually received from the Owner on account of such delay, obstruction, hindrance or
interference. Notwithstanding any term or provision herein to the contrary, Subcontractor expressly
waives and releases ail claims or rights to recover lost profit (except for profit on work actually
performed), recovery of overhead (including home office overhead), and any other indirect damages,
costs or expenses in any way arising out of or related to the Agreement, including the breach thereof
by PBC, delays, charges, acceleration, loss of efficiency or productivity disruptions and interferences
with the performance of the work.

It shall be an express condition precedent to any obligation on the part of PBC to make
payment of any such cost, reimbursement, compensation or damages to the Subcontractor hereunder
that PBC shall first be determined to be entitled to such compensation on behalf of the Subcontractor
and then receive such payment from Owner, and Subcontractor expressly acknowledges that PBC is
not obligated or required to pursue Subcontractor claims as against Owner if the PBC, in its sole
discretion, after review of Subcontractor’s claim, has deemed the claim to lack merit in whole or in -
part.

- The Subcontractor agrees that it shall contribute a fair and proportionate share of the costs of
advancing the claims of the Subcontractor for delay, including but not limited to legal and other
professional fees,

Article V1. The Subcontractor in making or ordering shipments shall not consign or have
consigned materials, equipment or any other items in the name of the PBC. PBC is under no
obligation to make payment for chargés on shipments made by or to the Subcontractor but may, at its
option, pay such charges, in which case the Subcontractor shall reimburse the PBC for the amount of
such payments plus a service charge of twenty-five percent (25%} of the amount so paid.

B
¥
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Article V.. Notwithstanding the dimensions on the Plans, Specifications and other Contract
Documents it shall be the obligation and responsibility of the Subconfractor to take such
measurements as will ensure the proper matching and fitting of the Work covered by this Agreement
with contiguous work. :

The Subcontractor shall prepare and submit to the PBC such shop drawings as may be
necessary to describe completely the detaits and construction of the Work. Approval of such shop
drawings by the Construction Manager, the PBC and/or the Architect shall not relieve the
Subcontractor of its obtigation to perform the Work in strict accordance with the Plans, Specifications,
the Additional Provisions hereof and the other Coniract Documents, nor of its responsibility for the
proper matching and fitting of the Work with contiguous work and the coordination of the Work with
other work being performed on the site, which obligation and responsibility shall continue until

completion of the Work.

The Subcontractor's submission of a shop drawing to the PBC ar Construction Manager shall
constitute the Subcontractor's representation, upon which the PBC and Construction Manager may
rely, that the Subconiractor has reviewed the submission for accuracy and compliance with ali
Contract Documents and that wherever engineering is required {o be performed, same has been
performed by a qualified and licensed engineer. Furthermore, the review of the Shop Drawing by the
PBC and Construction Manager shall not constitute an undertaking by the PBC or Construction
Manager to identify deficiencies in the submission, that being an undertaking within the sole
responsibility of the Subconiractor.

Should the proper and accurate perfoermance of the Work hereunder depend upon the proper
and accurate performance of other work not covered by this Agreement, the Subcontractor shall
carefully examine such other work, determine whether it is in fit, ready and sultable condition for the
proper and accurate performance of the Work hereunder, use all means necessary to discover any
defects in such other wark, and before proceeding with the Work hereunder, report promptly any such
improper conditions and defects to the PBC and Construction Manager in writing and allow the PBC a
reasonable time to have such improper conditions and defects remedied.

Article VIIl. The Work hereunder is to be performed and furnished under the direction and to
the satisfaction of both the Architect, the PBC and Construction Manager. The decision of the
Architect as to the true construction, meaning and intent of the Plans and Specifications shail be final
and binding upon the parties hersto. PBC will fumnish to the Subcontractor such additional information
and Plans as may be prepared by the Architect to further describe the Work 1o be performed and
furnished by the Subcontractor and the Subcontractor shall conform to and abide by the same.

The Subcontractor shall not make any changes, additions andfor omissions in the Work:
except upon written order of PBC as provided in Article IX hereof.

Article 1X. PBC reserves the right, from time to time, whether the Work or any part thereof

‘shall or shall not have been completed, to make changes, additions andfor omissions in the Work as it

may deern necessary, upon written order fo the Subcontractor. The value of the work to be changed,
added or omitted shall be stated in said written order and shall be added to or deducted from the

- Price.

The value of the work to be changed, added or omitied shall be determined by the lump sum
or unit prices, if any, stipulated herein for such work. If no such prices are stipulated, such value shall
be determined by whichever of the following methods or combination thereof PBC may elect:

(a) By adding or deducting a kump sum or an amount determined by a unit price agreed upon

~ between the parties hereto.
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(b) By adding (1) the actual net cost to the Subcontractor of labor in accordance with the
established rates, including required union benefits, premiums the Subcontractor is required to pay for
workmen's compensation and liability insurance, and payroll taxes on such labor, (2) the actual cost to
the Subcontractor of materials and equipment and such other direct costs as may be approved by
PBC less all savings, discounts, rebates and credits, (3} an allowance of ** for overhead on items (1)

-and (2) above, and (4) an allowance of ** for profit on items (1), (2) and (3) above,

Should the parties hereto be unable to agree as to the value of the work to be changed,
added or omitted, the Subcontractor shall proceed with the wark promptly under the written order of

- PEC from which order the stated value of the work shail be omitied, and the determination of the value

of the work shall be referred to the Architect whose decision shall be final and binding upon the parties
herefo,

In the case of omitted work PBC shall have the right to withhold from payments due or to
become due to the Subcontractor an amount which, in PBC's opinion, is egqual to the value of such
work until such time as the value thereof is determined by agreement or by the Architect as
hereinabove provided.

Ali changes, additions or omissions in the Work ordered in writing by PBC shalt be deemed-to
be a part of the Work hereunder and shall be performed and furnished in strict accordance with all of
the terms and provisions of this Agreement and the other Contract Documents. Subcontractor accepts
the responsibility to keep its surety informed of all such modifications to its contract. The obligations
of Subcontractor and Subcontractor’s Surety shall not be reduced, waived or adversely affected by the
issuance of such change orders, additions or deductions even if Subcontractor fails to inform Surety of
same and PBC shall not be required to obtain consent of the Surety to such modifications. .

Article X. The Subcontractor shall at all times provide sufficient, safe and proper facilities for
the inspection of the Work by the PBC, Construction Manager, the Architect, and their authorized
representatives in the field, at shops or at any other place where materials or equipment for the Work
are in the course of preparation, manufacture, treatment or storage. The Subcontractor shall, within
twenty-four (24) hours after receiving written notice from PBC to that effect, proceed to take down alf
portions of the Work and remove from the premises all matefials whether worked or unworked, which

- the Architect, the PBC or Construction Manager shall condemn as unsound, defective or improper or

as in any way failing {o conform to this Agreement or the Plans, Specifications or other Contract
Documents, and the Subcontractor, at its own cost and expense, shall replace the same with proper
and satisfactory work and materials and make good all work damaged or destroyed by or as a resuit
of such unsound, defective, improper or nonconforming work or materials or by the taking down,
ramoval or replacement thereof.

Article XI. Should the Subcontractor at any time, whether before or after final paymant,
refuse or negiect to supply a sufficiency of skiled workers or materials of the proper quality and
quantity, or fail in any respect to prosecute the Work with promptness- and diligence, or cause by any
act or omission the stoppage, impede, obstruct, hinder or defay of or interference with or damage to
the work of PBC or of any other contractors or subcontractors on the Project, or fail in the performance
of any of the terms and provisions of this Agresment or of the other Contract Documents, or should
the Architect determine that the Work or any portion thereof is not being performed in accordance with
the Contract Documents, or should there be filed by or against the Subcontractor 3 petition in
bankruptey or for an arrangement or reorganization, or shouid the Subcontractor become insolvent or
be adjudicated a bankrupt or go into liquidation or dissolution, either voluntarily or involuntarily or
under a court order, or make a general assignment for the benefit of creditors, or otherwise
acknowledge insolvency, then In any of such events, each of which shall constitute a default
hereunder on the Subcontractor's part, PBC shall have the right, in addition to any other rights and
remedies provided by this Agreement and the other Contract Documents or by taw, after three (3)
days written notice to the Subcontractor mafled or delivered to the last known address of the latter, (a)
to perform and furnish through itself or through others any such labor or materials for the Work and to

- deduct the cost thereof from any monies due or to become due to the Subcontractor under this
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Agreement, and/or (b) to terminate the employment of the Subcontractor for all or any portion of the
Work, enter upon the premises and take possession, for the purpose of completing the Work, of all
materials, equipment, scaffolds, tools, appliances and other items thereon, all of which the
Subcontractor hereby transfers, assigns and sets over to PBC for such purpose, and to employ any
person or persons to complete the Work and provide all the labor, services, materials, equipment and
other items required therefor. In case of such termination of the employment of the Subcontractor, the
Subcontractor shalf not be entitled to receive any further payment under this Agreement until the Work
shall be wholly completed to the satisfaction of the PBC, Construction Manager and the Architect and
shall have been accepted by them, at which time, if the unpaid balance of the amount to be paid under
this Agreement shail exceed the cost and expense incurred by PBC in completing the Work, such
excess shall be paid by PBC to the Subcontractor; but if such cast and expense shall exceed such
unpaid balance, then the Subcontractor and its surety, if any, shall pay the difference to PBC. Such
cost and expense shall include, not only the cost of completing the Work to the satisfaction of the
PBC, Construction Manager and the Architect and of performing and furnishing all labor, services,
materials, equipment, and other items required therefore, but also all losses, damages, costs and
expenses, (including legal fees and disbursements incurred in connection with reprocurement, in
defending claims arising from such default and in seeking recovery of all such cost and expense from
the Subcontractor and/or its surety), and disbursements sustained, incurred or suffered by reason of
or resulting from the Subcontracior's default. Should the PBC take action by effectuating the
provisions of this paragraph, and should it subsequently be determined that a termination effectuated
by the terms of this Article was improper, such termination shall be treated as a termination for
convenlence pursuant to Articte XX below.

It is recognized that if the Subcontractor institutes or has instituted against it a case under

Titte 11 of the United States Code (Bankruptcy Code), such event could impair or frustrate the

Subcontractor’s performance of this Agreement. Accordingly, it is agreed that upon the occurrence of

‘any such event, PBC shall be entifled to request of Subcontractor or #s trustee or other successor

adequate assurances of future performance. Failure to comply with such request within ten {10} days
of defivery of the request shall entitle PBC, in addition to any other rights and remedies provided by
this Agreement or by law, to terminate this Agreement. Pending receipt of adequate assurances of
performance and actual performance in accordance herewith, PBC shall be entitled to perform and
furnish through itself or through others any such labor, materials or equipment for the Work as may be
necessary to maintain the progress of the Work and to deduct the cost thereof from any monies due or
to become due to the Subconiractor under this Agreement. In the event of such bankruptcy
proceedings, this Agreement shall {erminate if the Subcontractor rejects this Agreement or if there has
been a default and the Subcontractor is unable to give adequate assurance that it will perform as

‘provided in this Agreement or otherwise is unable to comply with the requirements for assuming this

Agreement under the applicable provisions of the Bankruptcy Code.

Subcontractor, in addition to any other rights available to the PBC hereunder, agrees to
indemnify, hold harmless and defend the PBC from and against any and all claims, demands, suits,
damages, judgments, liablities, costs ard expenses {including legal fees and disbursements) arising
out of or related to  Subcontractor's breach of any term of the Agreement.

_ Article Xll. PBC shall not be responsible for any loss or damage to the Work to be
performed and furnished under this Agreement, however caused, until after final acceptarice thereof
by the PBC, Construction Manager and the Architect, nor shail the PBC be responsible for loss of or damage
to materials, tools, equipment, appliances or other personal property owned, rented or used by the
Subconiractor or anyone employed by it in the performance of the Work, however caused.

PBC or Owner shall effect and maintain Ali-Risk Builder's Risk insurance in accordance with

‘the Contract Documents upon all Work, materials and equipment incorporated in the Project and all

materials and equipment on or about the Premises intended for permanent use or incorporation in the
Project or incident to the construction thereof, the capital value of which is included in the cost of the
Work, but not including any contractors' machinery, tools, equipment or other personal property
owned, rented or used by the Subcontractor or anyone employed by it in the performance of the Work.
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‘A loss insured under the PBC or the Owner's All-Risk Builders Risk insurance shall be
adjusted by the PBC or the Owner as fiduciary and made payable to PBC or the Owner as fiduciary
for the Insureds, as their interests may appear. PBC or the Owner shall pay Subcontractors their just
shares of insurance proceeds received by PBC or the Owner, and by appropriate agreements, written
where legally required for validity, and shall require Subcontractors to make payments to their
subcontractors in a similar manner. - '

Cleaning Article Xlil. The Subcontractor shall, at its own cost and expense, (1) keep the Premises free

i Up - atall times from all waste materials, packaging materials and other rubbish accumulated in connection

{ - with the execution of its Work by collecting and depositing said materials and rubbish in locations or
containers as designated by PBC from which it shall be removed by the PBC from the Premises
without charge, (2) clean and remove from its own Work and from all contiguous work of others any
soiling, staining, mortar, plaster, concrete or dirt caused by the exacution of its Work and make good
all defects resuiting therefrom (3) at the completion of its Work in each area, perform such cleaning as
may be required to leave the area "broom clean”, and (4) at the entire completion of its Work, remove
all of its tools, equipment, scaffolds, shanties and surplus materials. Should the Subcontractor fail to
perform any of the foregoing to the PBC’s satisfaction, the PBC shall have the right to perform and
complete such work itself or through others and charge the cost thereof to the Subconiractor.

% Ethics and - Article XIV. The Subcontractor shall obtain and pay for all necessary permits and licenses
i Compliance pertaining-to the Work and shall compiy with ali Federal, State, Municipal and local laws, ordinances,
: codes, rules, regulations, standards, orders, notices and requirements, including but not limited to
those relating to safety, discrimination in employment, fair employment practices, immigration laws or
equal employment opportunity, and whether or not provided for by the Plans, Specifications, General
Conditions, or other Contract Documents, without additional charge or expense to the PBC and shalii
also be responsibile for and correct, at its own cost and expense, any violations thereof resuliing from
or in connection with the performance of its Work. Each requisition for payment shall constitute a
representation and warranty that Subcontractor is in compliance with applicable law.

The Subcontractor shall at any time upon demand fumish such proof as PBC may require
showing such compliance and the correction of such viclations. The Subcontractor agrees ta save
harmless and indemnify PBC from and against any and all loss, injury, claims, actions, proceedings,
liability, damages, fines, penalties, costs and expenses, including legal fees and disbursements, |
caused or occasioned directly or indirectly by the Subcentractor's failure to comply with any of said |
laws, ordinances, rules, regulations, standards, orders, notices or requirements or fo correct such
violations therefore resulting from or in connection with the performance of Wark. '

The Immigration and Nationality Act as amended by the Immigration Reform and Control Act
of 1986 (IRCA) makes it iltegal for employers to knowingly hire persons who are not authorized to
work in the United States. For all employees, employers are required to complete an Employment
_ Eligibility Verification Form -9 which requires the prospective employee to produce decumentation
i - that establishes identity and employment eligibility. For more information visit www. uscis.gov, or speak
' to your attorney. Each subconfractor is solely responsible for properly completing Employment
Eligibility Verifications for their own employees.

: _ Subconiractor acknowledges represents and warrants that Subcontractor is aware of and
understands IRCA, that Subconfractor is in compliance with IRCA, and that Subcontractor is not
knowingly employing workers who are not authorized to work in the United States. Subcontractor
agrees that Subcontractor will not employ any worker under this subcontract for whom Subcontractor
has not completed and maintained 1-9 verification. Subcontractor agrees that if Subcontractor acquires
knowledge (constructive or otherwise, including receipt of a "ne match” letter from Social Security
. Administration) indicating that one of Subcontractor's workers on this project may not be authorized to
E ' work in the United States, despite Subcontractor having conducted a facially valid I-9 verification, that
Subcontractor will exercise due diligence as required by law to confirm authorization status and take
appropriate action which may include fermination of employment. Subcentractor represents and

- warrants that they will not subcontract to or utilize labor sources that it knows or has reason to know
violate IRCA., '
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PBC and Construction Manager have a longstanding reputation for honesty and integrity in its
business dealings and for its corporate policies promoting lawful and ethical behavior, PBC and
Construction Manager are committed to uphelding that reputation and have adopted a Standard of
Business Conduct Policy Statement which governs the actions of all of its employees. Pursuant to

 that Policy Statement, the PBC and Construction Manager employees are prohibited from accepting

bribes or kickbacks in any form and, further, are prohibited from accepting goods or services provided

- by a subcontractor, supplier or vendor for the personal benefit of the em ployee, his or her refatives, or

any entity in which the employee or his or her relatives has a personal interest. This prohibition
includes, but is not limited to; work performed on an employee’s residence and applies regardless of
whether the beneficiary of the goeds or services pays for them. Therefore, if the Subcontractor offers
or provides a bribe or kickback to any employee, or offers or provides goods or services to any
employee, his or her relatives, or any entity in which the employee or his or her relatives has a
financial interest, the Subcontractor will be considered fo be in material breach of this Subcontract.
Subcontractor undertakes the commitment to advise the PBC and Construction Manager of any action
by any entity or person associated with the project that Subcontractor befieves violates any applicable
law, rufe or regulation. Subcontractor's violation of any of the foregoing shall be considered as
Subcontractor's failure to perform its obligations under the terms and conditions of this Agreement.
Such failure shall be considered adequaté and justifiable grounds for the PBC to effectuate its rights
and remedies- under the provisions of Article X of this Agreement. '

The provisions of this Article must be incorporated into any subcontract Subcontractor enters
into in connectlon with the performance of the Work.

Article XV. The Subcontractor shall not employ workers, means, materials or equipment
which may cause strikes, work stoppages or any disturbances by workers employed by the
Subcontractor, the PBC, Construction Manager or other contractors or subcontractors on or in
connection with the Work or the Project or the location thereof. The Subcontractor agrees that all
disputes as to jurisdiction of trades shall be adjusted in accordance with any ptan for the settlement of
jurisdictional disputes which may be in effect either nationally or in the locaiity in which the Work is
being done and that it shall be bound and abide by all such adjustments and seiflements of
jurisdictional disputes, provided that the provisions of this Article shall not be in violation of or in
conflict with any provisions of law applicable to the setflement of such disputes. Should the
Subcontractor fail to carry out or comply with any of the foregoing provisions, the PBC shall have the
right, in addition to any other rights and remedies provided by this Agreement or the other Contract
Documents or by law, after three (3) days written notice mailed or dslivered to the last known address
of the Subcontractor, to terminate this Agreement or any part thereof or the employment of the
Subcontractor for alf or any portion of the Worlk, and, for the purpose of completing the Work, to enter
upon the Premises and take possession, in the same manner, 1o the same extent and upon the same
terms and conditions as set forth in Article X of this Agreement,

~ Article XVI. The Subcontractor for the Price herein provided, hereby accepts and assumes
exclusive liability for and shall indemnify, protect and save hamless the PBC, Construction Manager
and the Owner from and against the payment of:

1. All contributions, taxes or premiums (including interest and penalties thereon} which may
be payabie under the Unemployment Insurance Law of any State, Federal Social Security Act,
Federal, State, County and/or Municipal Tax Withholding Laws, or any other law, measured upon the
payroll of or required to be withheld from employees, by whomsoever employed, engaged in the Work
to be performed and furnished under this Agreement.

2. All sales, use, personal property and other taxes {including interest and penalties thereon)
required by any Federal, State, County, Municipal or other law to be paid or collected by the
Subcontractor or any of its subcontractors or vendors or any other person or persons acting for,
through or under it or any of them, by reason of the performance of the Work or the acquisition,
ownership, furnishing or use of any materials, equipment, supplies, iabor, services or other items for
or in connection with the Work,
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3. All pension, welfare, vacation, annuity and other union benefit contributions payable under
or in connection with labor agreements with respect to all persons, by whomsoever employed,
engaged in the Work to be performed and furnished under this Agreement.

In furtherance of, and in addition to the agreements, duties obligations and responsibilities of
the Subcontractor with respect to the payment of sales, use, personal property and cther taxes set
forth in Articles 1V and XV! of this Agreement, the Subcontractor agrees to reimburse and otherwise
indemnify the PBC. Construction Manager and the Owner for any expenses, including legal fees and
fitigation arising from, or refated to the Subcontractor's failure to pay any sales, use, personal property
or other taxes based upon labor, services, materials, equipment or other items acquired, performed,
furnished or used for or in connection with the Work.

i Patents Article XVII. The Subcontractor hereby agrees to indemnify, protect and save harmless the
PBC, Construction Manager and the Owner from and against any and all liability, loss or damage and
o reimburse PBC and the Owner for any expenses, including legal fees and disbursernents, to which
the PBC, Construction Manager and the Qwner may be put because of claims or litigation on account
of infringement or afleged infringement of any fetters patent or patent rights by reason of the Work or
materials, equipment or other items used by the Subcontractor in its perfarmance.

‘% Mechanics' ' Article XVHl. To the fullest extent permitted by law, Subcontractor for itsslf and for its
i Liensor subcontractors, laborers and materialmen and suppliers and all others directly or indirectly acting for,
i Claims through or under it or any of them covenants and agrees that no liens or claims, whether a mechanics’

lien or an attested account or otherwise, will be filed or maintained against the Project or Premises or
any part thereof or any interests therein or any improvements thereon, or against any monies due or
to become due from the Owner to PBC or from the PBC fo the Subcontractor, for or on account of any
work, labor, services, materials, supplies, equipment, or other items performed or furnished for or in
connection with the Work, and the Subcontractor for itself and s Subcontractors, laborers, and
materialmen and suppliers and all others above mentioned does hereby expressly waive, release and
refinquish all rights to file or maintain such liens and claims and agrees further that this waiver of the
right to file or maintain such liens and claims shall be an independent covenant and shalf apply as well
fo work, labor and services performed and materials, supplies, equipment and other items furnished
under any change order or supplemental agreement for extra or additional work in connection with the
Project as to the Original Work covered by this Agreement.

If any subcontractor, faborer, materialman or supplier of the Subcontractor or any other
person directly or indirectly acting for, through or under it or any cf them fifes or maintains a lien or
claim, whether a mechanics’ lien or an attested account or otherwise, a mechanic's lien or claim
against the Project or Premises or any part thereof or any interasts therein or any improvements
thereon or against any monies due or to become due from the Owner to PBC or from PBC fo the

- Subcontractor, for or on account of any work, fabor, services, materials, supplies, equipment or other
items performed or furnished for or in connection with the Work or under any change order or
supplemental agreement for extra or additional work in connection with the Project, the Subcontractor
agrees to cause such liens and claims to be satisfied, removed or discharged at its own expense by
bond, payment or otherwise within ten (10) days from the date of the filing thereof, and upan its failure
to do so PBC shall have the right, in addition to all other rights and remedies provided under this
Agreement and the other Contract Documents or by law, to cause such liens or claims to be satisfied,
removed or discharged by whatever means PBC chooses, at the entire cost and expense of the
Subcontractor (such cost and expense fo include legal fees and disbursements). The Subcontractor
agrees to indemnify, protect and save harmless the PBC, Construction Manager and the Owner fram
and against any and all such liens and ¢laims and actions brought or judgments rendered thereon,
and from and against any and al! loss, damages, liability, costs and expenses, including legal fees and
dishursements, which the PBC, Construction Manager andfor the Owner may sustain or incur in
connection therewith.
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Article XIX. To the fullest extent permitted by law, Subcontractor agrees that it shall not
assign, sell, transfer, delegate or encumber any righis, duties or obligations arising under this
Agreement including, but not limited to, any right to receive payments hereunder, without the prior
written consent of PBC in its sole discretion and the giving of any such consent to a particular
assignment shall not dispense with the necessity of such consent to any further or other assigriments.
in the event Subcontractor assigns, sells, encumbers ar otherwise transfers its right to any monies
due or to become dus under this Agreement as security for any loan, financing or other indebtedness
(hereafter “Assignment”), nofification to PBC of such Assignment must be sent by certified mail, return
receipt requested, to the Purchasing Manager in charge of the business unit responsible for the
construction of the Project and the Assignment shall not be effective as against PBC untii PBC

‘provides its written consent to such Assignment. Subcontractor agrees that any such Assignmant

shall not relieve the Subcontractor of any of its agreements, duties, responsibilities or obligations
under this Agreement and the other Contract Documents and shall not create a contractual
relationship or a third party beneficiary relationship of any kind between PBC and such assignee or
transferee. Subcontractor further agrees that all of PBC’s defenses and claims arising out of this
Agreement with respect to such Assignment are reserved unless expressly waived in writing by a duly

- authorized corporate officer. Subcontractor hereby agrees to indemnify and hold harmiess the PBC

and Construction Manager from and against any and all loss, cost, experse or damages the PBC,
Construction Manager or Owner has or may sustain or incur in cannection with such Assignment.

Article XX. PBC shall have the right at any time by written notice to the Subcontractor, to
terminate this Agreement without cause and require the Subcontractor to cease work hereunder, in
which case, provided the Subcontractor be not then in default, PBC shall indeminify the Subcontractor
against any damage directly resulting fram such termination. In the event of such a termination for
convenience, the Subcontractor shall be entitied to payment pursuant to the terms of the Agreement
for all Work performed as of the date of termination, together with reasonable costs of demobilization
and such other reasonable costs as may be encountered by the Subcontractor and directly
attributable to such termination provided that such amount shall be reduced by all amounts for which
Subconiractor is liable or responsible hereunder. However, the Subcontractor shall only be entitled to
profit on that portion of the Wark actually performed and approved for payment to the date of
termination together with retainages held upon payments made prior thereto. Subconfractor waives
any ciaim for loss of anticipated profits or other damages in the event PBC exercises this clause.

Article XXI. The Subcantractor hereby guarantees the Work to the full extent provided in the
Plans, Specffications, Generat Conditions, Special Conditions and other Coniract Documents.

The Subcontractor shall expeditiously remove, replace and/or repair at its own expense and at
the convenience of the Ownar any faulty, defective or improper Work, materials or equipment existing
or discovered within one (1) year from the date of the acceptance of the Project as a whoie by the
Architect and the Owner or for such longer period as may be provided in the Plans, Specifications,
General Conditions, Special Conditions or oiher Contract Decuments.

Without limiting the generality of the foregoing, the Subcontractor warrants to the Owner, the
Architect, the PBC and Construction Manager, and each of them, that ait materials and equipment
furnished under this Agreement will be of first class quality and new, unless otherwise required or
permitted by the other Contract Documents, that the Work performed pursuant to this Agreement will
be free from defects and that the Work will strictly conform with the requirements of the Contract
Documents. Work not conforming to such requirements, including substitutions not properiy approved
and authorized, shall be considered defective. All warranties contained in this Agreement and in the
Contract Documents shali be in addition to and not in limitation of all other warranties or remedies
required andfor arising pursuant to applicabie law. Failure of Subcontractor to honor and satisfy the
foregoing and any other warranties or guarantees required of the Subcontractor under the Contract
Documents, shall constitute a default by Subcontractor.

I N RSP L P
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Article XXIl. The Subcontractor agrees that the prevention of accidents to workmen and
property engaged upon or in the vicinity of the Work is its responsibility. The Subcontractor agrees to
comply with all Federal, State, Municipal and local laws, ordinances, rules, regulations, codes,

‘standards, orders, notices and requirements concerning safety as shall be applicable to the Work,

including, among others, the Federal Occupational Safety and Health Act of 1970, as amended, and
all standards, rules, regulations and orders which have been or shall be adopted or issued thereunder,
and with the safety standards established during the progress of the Work by PBC. When so ordered,
the Subcontractor shall stop any part of the Work which PBC deems unsafe untit corrective measures
satisfactory to PBC have been taken, and the Subcontractor agrees that it shall not have nor make
any claim for damages growing out of such stoppages. Should the Subcontractor neglect to take such
corrective measures, PBC may do so at the cost and expense of the Subcontractor and may deduct
the cost thereof from any payments due or to become due to the Subcontractor. Failure on the part of

~ PBC to stop unsafe practices shall in no way relieve the Subcontractor of its responsibility therefare.

This Subcontractor acknowledges the receipt of Project’s "Safety, Health and Environmental

: 'Policy", "Drug and Alcohol Abuse Policy” and Sexual Harassment Palicy ". Subject to applicable faw
this Subcontractor further agrees to be bound to these policies as a part of the supplemental and

special conditions to the contract for construction of the project.

In the event that hazardous substances of a type of which an employer is required by law to
notify its employees are being used or stored on the site by the Subcontractor, the Subcontractor's
subcontractors and anyone directly or indirectly employed or otherwise retained by them or either of
themn, the Subcontractor shall immediately pravide written notice of the chemical composition thereof
(including, without limitation, a copy of the applicable Material Safety Data Sheet) to PBC in sufficient
time to permit compliance with such laws by PBC, other subcontractors and other employers on the
site. In the event that the Subcontractor. encounters on the site material reasonably believed to be
hazardous substances (including, without limitation, asbestos or polychlorinated biphenyt) which has
not been rendered harmiess, the Subcontractor shall immediately stop Work in the area affected and
immediately report the condition to PBC in writing. Work in the affected area shall resume when such
hazardous substances have been rendered harmiess or removed as determined by PBC in its sole
and absolute discretion. To the extent of Subcontractor's responsibilities hereunder, Subcontractor
does indemnify and save harmless PBC from and against any and ail loss, injury, claims, actions,
proceedings, liability, damages, fines, penaities, cost and expenses, including legal fees and
disbursements, caused or occasioned directly or indirectly by the Subcontractor in regard to such

_ hazardous substances.

Article XXIHl. The Subcontractor hereby assumes entire responsibitity and liability for any and

- all damage or injury of any kind or nature whatever (including death resulting therefrom) to all persons,

whether employees of any tier of the Subcontractor or otherwise, and to all property caused by,
resulting from, arising out of or occurring in connection with the execution of the Waork, or in
preparation for the Work, or any extension, modification, or amendment to the Work by change order

or otherwise. Except to the extent, if any, expressly prohibited by statute and exeluding from this

indemnity such acts or omissions, if any, of the party indemnified for which it is not legally entitied to
be indemnified by the Subcontractor under applicable law, should any claims for such damage or
injury (including death resulting thersfrom) be made or asserted, whether or not such claims are
based upon the PBC’s, Construction Manager's or the Owner's alleged active or passive negligence
of participation in the wrong or upon any alleged breach of any statutory duty or obiigation on the part
of the PBC, Construction Manager or the Owner, the Subcontractor agrees to indemnify and save
harmiess the PBC, Construction Manager and the Owner, their officers, assignees, agents, servants
and employees from and against any and ail such claims and further from and against any and all
loss, cost, expense, liability, damage, penalties, fines or injury, including legal fees and
disbursements, that Construction Manager, PBC and the Owner, their officers, agents, servants or
employees may directly or indirectly sustain, suffer or incur as a result thereof and the Subcontractor
agrees fo and does hereby assume, on behalf of the PBC, Construction Manager and the Owner, their
officers, agents, servants and employees, the defense of any action at law or in equity which may be
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brought against the PBC, Construction Manager and/or the Owner, their officers, assignees, agents,
servants or employees upon or by reason of such claims and to pay on behalf of Construction
- Manager, PBC and the Owner, their officers, agents, servants and employees, upon demand, the
amount of any judgment that may be entered against the PBC, Construction Manager and/or the
Owner, their officers, agents, servants or employees in any such action. In the event that any such
claims, loss, cost, expense, liabiiity, damage, penaities, fines or injury arise or are made, asserted or
threatened against the PBC, Construction Manager and/or the Qwner, their officers, agents, servants
or employses, PBC shall have the right to withhold from any payments due or to become due to the
Subconiractor an amount sufficient in its judgment to protect and indemnify Construction Manager,
: PBC and the Owner, their officers, assignees, agents, servants and employees from and against any
and all such claims, loss, cost, expense, liability, damage, penalties, fines or injury, including legal
: fees and dishursements, or PBC in its discretion may require the Subcontractor to furnish a surety
i : bond satisfactory to PBC guaranteeing such protection, which bond shall be furnished by the
R : Subeontractor within five (5) days after written demand has been made therefore.

in addition to the Public Building Commission of Chicago and the Construction Manager
{Turner Consfruction Company), the Indemnified Parties throughout this Agreement shall include:
Board of Education of the City of Chicago, City of Chicago, Chicago Transit Authority and any
of their respective officers, agents, servants, or employees, and affiliates, parents and subsidiaries.

Nothing contained in Asticle XXIIl of this Agreement shall be deemed to obligate the
Subcontractor to indemnify the PBC, Construction Manager, the Owner or any of the other
Indemnified Parties, their officers, agents, servants or employees, and affiliates, parents and
subsidiaries, against liability for damages or any other loss, damage or expense sustained, suffered or
incured on account of death or bodily injury to active persons or injury to property caused by the
negligence or witllful misconduct of the PBC, Construction Manager, the Owner or any of the other
' : Indemnified Parties, their officers, agents, servants, or employees, and affiliates, parents and
. subsidiaries, or other subcontractors directly responsible to PBC. Therefore, if it is determined by

tegal proceedings or agreement, that the Subcontractor has no direct contributory or incidental
negligence or other obligation to the PBC, Construction Manager, the Owner, or any Indemnified
Party, and that the Subcontractor is in no way a proper party to a particular claim, then the
Subcontractor shall not be obligated to hold the PBC, Construction Manager, the Owner or any
Indemnified Party harmiess with respect fo said claim. However, until such determination is made by
legal proceedings or agreement, or if the Subcontractor is found to have any degree of direct or
contributory negligence or if it is determined that the Subcontractor is in any way or to any degree a
proper party to said claim, then the Subcontractor's obligations under all of the terms and provisions of
Article XXill shall remain in full force and effect except to the extent caused by the negligence of the
PBC, Construction Manager, the Owner or any Indemnified Party.

If PBC is determined by legal proceedings or agreement to be wholly or partially responsible
for the claim for which indemnity is sought by reason of active, and not merely passive, negligence or
wiliful misconduct on the part of PBC, then after such determination PBC shall reimburse the -
Subcontractor for a proportional share, based upon such negligence or fault attributed to PBC, of the
defense cost expended by the Subcontractor in defending PBC.

Nothing in- this provision, or elsewhere in this Agreement, shall be deemed fo relieve the
Subcontractor of its duty to defend the PBC, Construction Manager, the Qwner, or any Indemnified
Party, as specified in Article XXIIi of this Agreement, pending a determination of the respective
liabilities of the Subcontractor, the PBC, Construction Manager, the Owner, or any Indemnified Party,
by legal proceeding or agreement..

in furtherance to but not in limitation of the indemnity provisions in this Agreement,
Subcontractor hereby expressly and specifically agrees that its obligation to indemnify, defend and
save harmiess as provided in this Agreement shall not in any way be affected or diminished by any
statutory or constitutional immunity it enjoys from suits by its own employees or from limitations of
liability or recovery under worker's compensation laws.
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FORM 36P - OGDEN REV 11/30/09

Before commencing the Work, the following insurance coverages from insurance companies
satisfactory to PBC shall be in place and maintained untii completion and final acceptance of the
Work: .

e

1. WORKERS' COMPENSATION AND EMPLOYERS' LIABILITY INSURANCE in_
accordance with laws of the State in which the Work is situated.

2. COMMERCIAL GENERAL LIABILITY INSURANCE INCLUDING COMPLETED

- OPERATIONS, CONTRACTUAL LIABILITY INSURANCE AGAINST THE LIABILITY ASSUMED

HEREINABOVE, and including INDEPENDENT CONTRACTORS LIABILITY INSURANCE if the

Subcontractor sublets to another all or any portion of the Work, Personal Injury Liability, Broad Form

Property Damage (including completed operations), and Explosion, Collapse and Underground

Hazards, with the following minimum limits:(Coverage shall be equivalent to IS0 Occurrence Form
2001).

$3, 000,000 / Occurrence
$6,000,000 General Aggregate

B) The above insurance coverages shall be provided through a consolidated
insurance program arranged by Construction Manager as described and with limits of liabifity set forth
in the Contract Documents and Subcontractor agrees to all terms and conditions, and makes ait
representations and warranties, associated therewith. $118,122.00 (The “Insurance Cost”) is included
in the Price to pay for the premiums for the above insurance coverages for this Subcontractor and its
subcontractors. Subcontractor shall include this Insurance Cost in its Application(s) for Payment
(which Applications are to be submitted to the PBC and Construction Manager as provided herein)
when and as directed by the PBC and Construction Manager. PBC will, when due, on behaif of the
Subcontractor, make such payment by delivering the Insurance Cost (or the portion of the Insurance
Cost that was included in the Application for Payment) to the relevant Worker's Compensation and
General Liability insurance companies and PBC will deliver the baiance of the Application for Payment
due for Work completed to the Subcontractor. Upon completion of the enroliment process in the

- consolidated insurance program, the Subconiractor and its subcontractars will be provided with their
own individual Worker's Compensation Policy by the consolidated insurance administrator and will be
a named insured under the General Liability policy issued on the project on behalf of PBC and its
designated Subcontractors. The Subcontractor will incur a premium expense payable through PBC for
such premium and Subcontracior hereby commits io record these costs as outlined above. All
executed change orders will include an additional premium for Worker's Compensation and General |
Liability as applicable and will be included in Applications for Payment submitted to PBC, expensed by
the Subcontractor and the premium paid by Subcontractor through PBC, as outlined above.
: OR
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FORM 36P - OGDEN REV 11/30/09

Subconfractor acknowledges that if any of the above insurance coverages are provided
through a consolidated program arranged by Construction Manager- B) and D) or through an OCIP-
C). such coverage will not apply to any operations off of the premises, and Subcontractor shall provide
the above insurance coverages with respect to off-premises operations. '

Before commencing the Work, the Subcontractor shall procure and maintain, at its own
expense, until completion and final acceptance of the Work at least the following insurance from
insurance companies satisfactory to PBC: '

3. COMMERCIAL AUTOMOBILE LIABILITY INSURANCE covering all owned, non-owned
and hired automobiles used in connection with the Work, with the following minimum limits:

$1,000,000 / Accident

Before commencing the Work, the Subcontractor shall furnish a certificate(s), satisfactory to

PBC from each insurance company showing that the above insurances (1, 2A, 3 and CGL operations

~ off of the premises under 2B, 2C and 2D) are in force, stating policy numbers, dates of expiration, and

limits of liability thereunder, and further providing that the insurance carrier will endeavor to provide

PBC with 30 days advance written notice of any cancellation, change or expiration. Subcontractor

shall advise PBC of the amount of any Self-Insured Retention that exists on any policies of insurance

on the face of the certificates provided. PBC, Construction Manager, the Owner and other entities as

- may be reasonabiy requested shall be named as additional insureds under these policies of insurance

maintainad by the Subcontractor (with the exception of Workers Compensation insurance), whether

during the performance of the Work or any time thereafter, that may in any respect be applicable to

matters, claims or suits arising out of or related to this Subcontract Agreement, and Subcontractor will

- submit with the certificate of insurance a copy of an endorsement on 1.S.0. Form C.G. 20-10 11/85 or

equivalent by which all parties required to be listed by Subcentractor as an additional insured are

deemed so listed. Subcontractor hereby waives all rights of recovery from the PBC and Construction

Manager and Owner, including but not limited to rights of subrogation, with respect any matter, claim

or suit that is to be covered by insurance to be maintained by Subcontractor pursuant to the Contract
Documents

It is expressly agreed and understood by and between Subcontractor and PBC that aif
Insurance, whether issued on a primary or excess basis, afforded the additional insureds shall be
primary insurance fo any other insurance avzilable to the PBC and Construction Manager and that
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any other insurance carried by the PBC and Construction Manager shall be excess of all other
insurance carried by the Subcontractor and shall not contribute with the Subcontractor's insurance.
Subcontractor further agrees to provide endorsements on its insurance policies that shall state the
foregoing; ‘however, Subcontractor's failure to provide such endorsement shall not affect
Subcontractor's agreement hereunder.

i the Subcontractor fails fo procure and maintain such insurance, if required, PBC shall have
the right, but not the obligation, to procure and maintain the said insurance for and in the name of the
Subcontractor and the Subcontractor shall pay the cost thereof and shall furmish all necessary
information to make effective and maintain such insurance or at PBC’s option, PBC may offset the
cost incurred by PBC against amounts otherwise payable to Subcontractor hereunder. If, in PBC's
discretion, PBC is concerned that any insurance company selected by Subcontractor has, at any time,
faced diminished financial strength or that the insurance company may no longer provide the same
level of financial strength (such as a decline in an A. M. Best, Standard and Poors or Moody’s rating),
PBC may require that Subcontractor provide replacement insurance coverage through an insurance
company satisfactory to PBC.

Artlele XXIV. The Subcontractor shall furnish to PBC a performance bond in the amount of
$N/A and a separate payment bond in the amount of $NA the form and contents of such bonds and
the Surety or Sureties thereon to be satisfactory to PBC. Such bonds shall be fumished to PBC within
fen (10) calendar days after Subcontractor has executed this Agreement or within such other time
period agreed to by PBC In writing. In the event Subcontractor fails to furnish such bonds to PBC
within the time period as hereinabove provided, such failure shall consfitute a default under this

- Agreement in which event PBC shall have all of the rights and remedies provided in Article X1 hereof

with respect to default on the part of Subcontractor including, without limitation, the right to terminate
this Agreement.

Without limiting the responsibilities of Subcontractor and its Surety under the terms of this
Agreement, Subcontractor and its Surety hereby agree to promptly pay all fawful claims of
subcontractors, materialimen, laborers, persons, firms or corporations for labor or services performed
or materials, supplies, machinery equipment, rentals, fuels, oils, tools, appliances, insurance and other
items furnished, used or consumed in connection with the prosecution of the Work provided for in said
Subcontract and any and all modifications thereof, and shall indemnify and save harmless the PBC
and Construction Manager of and from all liability loss, damage and expense, including interest, costs
and attorney fees, which the PBC and Consfruction Manager and/or its Surety may sustain by reason
of Subcontractor's or its Surety's faiiure to do so.

Subcontiractor and its Surety hereby agree to execute and deliver to PBC when requested in

* connection with the issuance of change orders under this Agreement, Rider “A” amendments (or other

documents as PBC may require) increasing the amount (Penal Sum) of the Payment and
Performance Bonds furnished by the Subcontractor. The reasonable premiums or other charges paid
by the Subcontractor for the procurement of the Rider “A” amendments will be paid as a changa o this
Agreement, :

_ Article XXV. In the event that any provision or any part of a provision of this Agreement shall
be finally determined to be superseded, invalid, illegai or otherwise unenforceable pursuant to
applicable laws by an authority having jurisdiction, such determination shall not impair or otherwise
affect the validity, legality, or enforceability of the remaining provisions or parts of provisions of this
Agraement, which shall remain in full force and effect as if the unenforceable provision or part were
deleted.

'_§ TAChicago'PROJECTS\832400 - OgdemPURCHASE - FINALICONTRACTS\FORM 36P-Ogdan03200-Burling docx
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¥Entire Article XXVI. This Agreement constitutes the entire agreement between the parties hereto.
Agreement No oral representations or other agreements have been made by PBC except as stated in the
L Agreement. This Agreement may not be changed in any way except as herein provided, and no term
i or provision hereof may be waived by PBC except in writing signed by its duly authorized officer or
agent. Subcontractor acknowledges and represents that it completed and submitted to PBC and
Construction Manager a prequalification questionnaire, that all statements therein were true, accurate
and complete, and remain true, accurate and complete, and that the PBC and Construction Manager
‘have retied on such statements in deciding to enter into this Agreement. The marginal descriptions of
any term or provision of this Agreement are for convenience only and shall not be deemed to limit,
restrict or alter the content, meaning or effect thereof,

The said parties, for therﬁéelves,_ their heirs, executors, administrators, successors and
assigns, do hereby agres to the full performance of all of the tarms and provisions herein contained.

In Witness Whereof the parties to these presents have hereunto set their hands as of the day

and year first above written.

T By: A/W-;—___ |

Sewebd @, e Wb Seeatiet

Print Name and Title

fn the Presence of: (Witness)

. By:

Subcontractor's lliinols State Unemployment Ins{ No.
(Insert State and Register No. for State in which the Work is to be performed)

Subcontractor's License No. _
{Insert License No., if any, for State or locality in which the Work is to be performed)

Subcontractor's Wlinois State Sales Tax Registration No.

| [BUBCONTRACTOR OFFICE JOB NAME
I| BURLING BUILDERS, INC. CHICAGO | OGDEN REPLACEMENT ELEMENTARY SCHOOL
i| 44 WEST 60" STREET CHICAGO, ILLINOIS
| CHICAGO, ILLINOIS 60621 . _
3| WORK (brief deacription) AWARD NO. VENDOR MO, CONTRACT NC. | CHANGE NO., REF.
4 CONCRETE g 11 : 16324 000 R
i PHASECODE | CATEGORY | DATE BOND WIC EXP. GEN, LIAB. EXP. | AUTOD EXP. § Y I ”E
i 02300 05 FEBRUARY 16, 2010 N/A 08/3110 08/31/10 08/3110 < 01/01/11 é
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OGDEN REPLACEMENT ELEMENTARY SCHOOL
CHICAGO, ILLINOIS
CONTRACT NO. 16324

03300 - CONCRETE
ADDITIONAL PROVISIONS
A. Concrete Work as described in the following documents:
1. Purchase Requisition Bid Package 03300 Cast-in-Place Concrete, Sitework
Concrete, and Precast Double T's dated November 3, 2009 (9 pages attached).
" 2. Tumers Bi.d Information Letter #1 Concrete, Steel, Waterproofing, and Elevator
Bidders dated 11/12/09 (2 pages attached).
3. Turner's Bid information Letter #2 Concrete, Steel, Waterproofing, and Elevator
Bidders dated 11/13/09 (1 page aitached).
4, Turner's Bid Information Letter #3 Concrete, Steel, and Waterproofing Bidders
dated 11/18/09 (2 pages attached).
5. Turner's Bid Information Letter #4 Concrete, Steel, and Waterproofing, and
Bidders dated 11/17/03 (2 pages attached).
8. Turner's Bid Infarmation Letter #5 Concrete, Steel, and Waterproofing Bidders
dated 11/18/09 (2 pages attached).
7. Turner's Bid Information Letter #6 Concrete, Steel, and Waterproofing Bidders
dated 11/19/08 (2 pages attached
8. Turner’s Bid Information Letter #7 Concrete Bidders dated 12/09/08 {1 page
attached). '
9. Drawing List dated October 22, 2008 (10 pages aftached).
- 10. Project Schedule "Early Trade Schedule® - Run Date September 11, 2009 (2
pages attached).
11. Turner Document Submittal Checkiist (included in ltem A. 12.).
12. Turner Bid Form dated December 11, 2009 (9 pages attachext).
13. Award .Criteria Formula {included in [tem A. 12.).
14. Exhibit 1 — Required Public Building Commission Subcontract Provisions (Piease

reference Section 6 of Procedures Manual for this document):

‘a. Schedule 2 — Affidavit of Non-Collusion (1 page attached)

b. Schedule 4 — Affidavit of Uncompleted Work (4 pages attached).
c. Schadula 8 — Disclosure of Retained Parties (3 pages attached).
d. Schedule C — Letter of Intent from MBE/ WBE to Perform as
Subcontractor, Subconsultant, and/ or Material Supplier (8 pages
attached).
Page 1 of & — e —
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OGDEN REPLACEMENT ELEMENTARY SCHOOL

CHICAGO, ILLINOIS

03300 - CONCRE

324

TE

ADDITIONAL PROVISIONS (Continued)

e. Schedule D - Affidavit of Genaral Contractor/ Subconiractor Regarding
MBE/ WBE Patrticipation (2 pages attached).

15. Contractor Controlled Insurance Pragram (CCIP) Insurance Manual Final Version
dated 10/13/09 (1 page Acknowledgement sheet attached).

16. Ogden Replacement Elementary School’s Procedures Manuat dated September
29, 2009 {1 page Acknowledgement sheet attached).

17. Ogden Replacement Etementary School’s Project Site Specific Safety Plan (1
page Acknowledgement sheet attached).

18. Subcontractor's verified Aon Form 1a (to be aitached thru a Subcontract

' Information Letter when verified by Aon).

18. = Formula for Changes (1 page aftached).

20. Geotechnical Subsurface investigation, prepared by Environmental Protection
Industries dated July 31, 2009. '

21, Phase | Environmental Site Assessment Report prepared by Bradburne, Briller &
Johnson, LLC dated September 30, 2008.

22. Retention System Contractor Drawings ERS1.0 and ERS2.0 dated August 13, 2009,

. B. The Scope of the Concrete Work Includes, but Is not necessarily limited to, providing the
following:

1. Reference attached Purchase Reguisitions in ltem A. 1 above,

2. Provide all work under this Subcontract Agreement in strict accardance with the
information reflected in the Contract documents listed in tem A. of these Additional
Provisions and the amplifications and dlarifications which shall supersede the information
listed in tem A., if a conflict arises.

3. it is understood that this Subcontractor shall provide (furnish, unless otherwise noted in

' ltem A. and install} all requirements of the Concrete Work specifically defined in the
following specification sections and as clarified in all related specifications- and drawings -
of the remaining contract documentis:

Primal ifications
(Reference Purchase Requisition)
4. Tﬁe work of this Agreement shall include, but not be fimited to, all labor, materials,

apparatus, hoisting, rigging, tools, equipment, plant, supplies, accessories, samples,
submittals, shop drawings, certifications, engineering, layout, transporiation, storage,
supervision, temporary construction, special services, contributions, insurance, taxes
{unless specifically excluded by the Contract Documents), compliance with all governing
agencies (city, county, state, federal and others as may be required), permits, fees, all
other services and facilities and other items necessary for the performance of the
Concrete Work as shown, detailed and/or implied in the contract documents outlined in
Item A, above.
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OGDEN REPLACEMENT ELEMENTARY SCHOOL

CHICAGO, ILLINOIS
TRACT '

03300 - CONCRETE

. ADDITIONAL PROVISIONS (Continued)

.C. The Scope of the Concrete Work specifically excludes the following:

‘; 1. Reference attached Purchase Regquisitions in ltem A. 1 above.
?'_' 2. Sales Tax on permanently installed materials.
; 3. Pérformance and Payment bonds.-

D. The Scops of the Concrete Work includes, but Is not necessarily limited to, the following
understandings and stipulations:

1. Reference attached Purchase Requisitions in ftem A. 1 above.

2, It is agreed that one (1) management employee of the subcontractor who will be directly
involved on the project wiil be either a LEED Accredited Professional, or LEED Accredited
Professional + as verified by the USGBC, or will be required to complete the online
LEED training course offered via USGBC entitled “|.EED Core Concepts & Strateqies
Qnline course™ which may be accessed via www.usgbc.org.

(http:/iwww. usgbc.org/DisplayPage.aspx?CMSPagelD=1760#CCSON).

P 3. Notwithstanding anything contained in the Agreement to the cantrary, Subcontractor shail
5 have the right to bill and be paid for its retainage 1o the extent allowed by tha Owner in
' accordance with the General Contract.

4, Safety:
a. . Subcontractors whose contract value meets or exceeds $10M (including Change
Orders), must have a full time safety representative on site.
b. Subcontractors who cantract value is between $10M and $5M (including Change
Orders), must have two (2) employees on site who are OSHA 30 hour trained,
C. Subcontractors whose contract vaiue is less than $5M {including Change
1 Orders), must have one (1) employee on site who is OSHA 30 hour trained,
5 d. Subcontractor's EMR shall be less than 1.0.
3
; 5. Subcontractor shall provide daily toolbox talks to discuss the upcoming events of the day.

Signed by all subcontractor employees and subcontractor Superintendent, and submitted
to Turner on a weekly basis.

6. Subcontractor shall provide documented daily safety inspection by subcontractor
- Superintendent submitted to Turner on a weekly basis in addition to their Safety Director's
inspection form,

7. Subcontractor shail provide documented weekly inspection by an u pper member of
management outside of the project submitted to Turner on a weekly basis in addition to
their Superintendent and Safety Director's inspections.

8. Subcontractor shall provide job safety analysis (JSAs) completed on ail critical tasks in
writing and submitted to Turner for approval prior to the task com mencing. Both the
subcontractor and Turner staff shall determine critical tasks.

Page 3 of 6
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QOGDEN REPLACEMENT ELEMENTARY SCHOOL

CHICAGO, ILLINOIS -
Y " CONTRACT NO. 16324
3 03300 - CONCRETE

ADDITIONAL PROVISIONS {Continued)

-9, Subcantractor shall provide weekly safety meetings by the subconfractor and their
employees documented and submitted to Turner.

10. H is understood that Turner Construction will be igsuing joint checks to this Subcontractor
and their respective second tier subcontractor(s).

E. LIQL
Subcontractor acknowledges that Turner's contract with the Owner contains liquidated damages.
This Subcontractor will be responsible cnly for costs to mitigate any delay or prorated damage
based on his contribution to the delay as dictated by our general contract.

F. CLAIM FOR EXTENSION OF TIME

The Subcontractor agrees that each change proposal submitted by him will contain a statement

as to the increase or decrease (if any) in the time of completion of the Work caused by the |
change. If a proposal does not contain a statement advising of a change in the time of

completion, Subcontractor agrees that there is no change in the time of completion.

G.  HAZAR RD COMMUNICATION STANDARDS
The Subcontractor agrees to comply with all Federal, State and Local Safety Rules included in

QSHA's Expanded Hazard Communication Standards. An MSDS must be submiited at least
seven (7) days prior to each material being delivered to the jobsite. Strict adherence will be
mandatory.

" H. CHANGE PROPOSALS
Prompt pricing of changes to the Scope of Work is required. This Subcontractor will provide

Turner with an approximate value of a change within three (3) days or less of receipt of the
documents and a quotation within seven (7) days or less. If notification is not received within this
time frame, Turner will consider the change as a no-cost changs.

I BE/WBE PARTICIPATION
The Contract Price includes a commitment to subcontract at least eighty-six percent
(86%] to qualified minority business enterprises (MBE) and at least fourteen percent
{14%) to a qualified women business enterprises (WBE). Upon committing to these
Subcontractors/Vendors, further documentation including but not limited to Turner's
MBEANVBE award affidavit will be required to substantiate the actual doltar amount and
names of the companies involved.

Should the value of this contract increase during the course of the project via Change
Orders, it is understood that the value of MBE and WBE participation shall increase in
accordance with the percentages set forth in the paragraph. This Subcontractor shall be
responsible for any fines and associated costs that are imposed if this requirement is not
met.

J SHOFP DRAWINGS
(Reference Procedures Manual for Subconiractors)
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OGDEN REPLACEMENT ELEMENTARY SCHOOL
CHICAGO, ILLINOIS '

CONTRACT NO. 16324
03300 - CONCRETE

ADDITIONAL PROVISIONS {Continued)

K. ON-SITE WORKERS COMPENSATION AND ON-SITE GENERAL LIABILITY INSURAN
: -The insurance coverages shall be provided through a consolidated insurance pragram arranged
by Turner. $118,122.00 (The “Insurance Cost") is included in the Price to pay for the premiums for
the above insurance coverages for this Subcontractor and its sub-subcontractors. Subcontractor
shall include this Insurance Cost in its Application(s) for Payment (which Applications are to be
- submitted to Turner as provided herein) when and as directed by Turner. Turner wil, when due,
-on behalf of the Subcontractor, make such payment by delivering the Insurance Cost {or the
portion of the Insurance Cost that was included in the Application for Payment} to the relevant
Worker's Compensation and General Liabllity insurance companies and Turner will daliver the
balance of the Application for Payment due for Work completed to the Subcontractor. Upen
_ completion of the enroftment process in the consolidated insurance program, the Subcontractor
and its sub-subcontractors will be provided with their own individual Worker's Compensation
: - Policy by the consolidated insurance administrator and will be a named insured under the General
Liability poficy issued on the project on behalf of Turner and its designated Subcontraciors. The
Subcontractor will incur a premium expense payable through Turner for such premium and
Subcontracior hereby commits to record these costs as outlined above. All executed change
orders will include an additional premium for Worker's Compensation and General Liability as
applicable and will be included in Applications for Payment submitted to Tumner, expensed by the
Subcontractor and the premium paid by Subcontractor through Turner, as outlined above.

Insurance is based on a Confractor Controlled Insurance Program (CCIP), which covers on-site
Workers® Compensation and Commercial General Liability Insurance as described in the
Contractor Controller insurance Program Administrative and Claims Procedure Manual. The
CCIP does not cover off-gite Workers' Compensation, off-site General Liabitity, Auto Liability and
i Contractor Equipment Coverage. Subcontractors are required to provide a certificate of insurance
; that evidences their insurance policies for items not covered by the CCIP and lists the appiicable

5 additional insureds as follows: Turner Construction Company, Public Building Commission

i of Chicago, Board of Education of the City of Chicago, City of Chicago, and Chicago
_ Transit Authority (see aftached one (1) page “Sample” certificate).

; L. E & O INSURANCE:

f ' Subcontractor recognizes that he will be responsible for any negligent error or omission in his own
Work, and therefore, is required to provide Professional Liability insurance in an amount not
less than $2,000,000. Provider shall immediately submit evidence of said insurance (Turner shall
under no cifcumstances be named as additional insured on professional liahility insurance).

M. ALTERNATES

Alternates shall be complete for providing only the Work with no other credits. All alternate prices
are to be priced as stand-alone aiternates. Any number of alternates, or no altermates, may be
accepted as part of this Work.

1. Reference attached Purchase Requisifions in fem A. 1 above.

"N. ALLOWANCES
The following are established Allowances that we included within the Contract price. This
Subcontractor must receive Turner's written approvai to charge time against or spend the
Allowances. All unused/unspent Allowance dollars will revert back to Tumer/Owner 100%.

1. Reference attached Purchase'Requisitions in Hem A. 1 above.
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OGDEN REPLACEMENT EL EMENTARY SCHOOQL
CHICAGO, ILLINGIS :

1

03300 - CONCRETE

ADDITIONAL PROVISIONS (Continued)

0.

UNIT PRICES ' :

The foliowing unit prices are applicable for changes in the Work. The unit prices are for Work
complete and in place and include all costs such as material, labor, equipment, freight, taxes,
insurance, fringe benefits, and overhead and profit. Tumer reserves the right not to use any of the
below stated unit prices and request labor and material breakdowns.

All unit prices, unless otherwise noted, are to include all incidental work normatly required in
connection with the particular type of work involved for the life of the project and would inciude,
but not necessarily be limited to: a) All engineering including calculations, detailing and shop
drawings, b) All material costs including an allowance for waste, ¢) Providing all necessary
accessories, ¢} All fabrication and shop costs, d) All shop and field labor including supervision and
engineering layout costs, e) All shop and field labor including supervision and engineering layout
costs, f) All temporary utilities required including safety precaution, g) All costs of standby trades
during or beyond normal working hours, h) All escalation, bond premiums, overhead and profit,
and insurance (with CCIP Program reflected, if applicable}, i) All transportation and freight costs, j)
Quantities applied against Unit Prices will be neat plan measure without any further allowances for
laps, waste connections and accessories unless otherwise noted, k) Alf equipment costs inciuding
oilers, fuel, maintenance, insurance, delivery and removal from site, I} Unit Prices involving offsite
operations include insurance, as offsite operations are not covered by CCIP.

1. Reference attached Purchase Requisitions in ltem A, 1 above.

2. Wage rates per the attached five (5) Wage Rate Sheets.

END OF ADDITIONAL PROVISIONS
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Turner

Ogden Replacement Elementary School
24 W. Walton Street
Chicago, lllinols 60610

Contract No. 16234

Noverhber 3, 2009

1.

PURCHASE REQUISITION

Bld Package 03300
Cast-in-Place Concrete, Sitework Concrete, and Precast Double T's

GENERAL REQUIREMENTS:

Per the Bid Checklist, two hard copies of the completed bid forms are due to Turner Construction by
November 19™, 2009, no /ater than 1:00p.m CST. Please send two original copies, in a singie sealed
envelope, to Turner Construction Company at 55 East Monroe, Ste 3100, Chicago, Winois 60603 to
the attention of Pete Woeste.

This purchase requisition is being provided for your use as a general guidefine. Please note, this
Document is not all-inclusive; it is the Subcontractor's responsibility to provide a complete bid. It is
this Subcontractor's responsibility for the entire scope of this Bid Package and coordination hetween
All Trades, The Work of this Agreement shall include, but not be limited to, all iabor, material, tools,
equipment, hoisting, plant, supplies, samples, shop drawings, iayout, transportation, parking,
supervision, contributions, compliance with all agencies (City, County, State, Federal as may be
required), all other services and facilities and other things necessary for the periormance of the Cast-
In-Place Concrete, Sitework Concrete, and Precast Double T°s as shown, detailed, and/or implied
by the following documents and as defined herein.

A. Turner Construction Company’s Procedures and Safety Manual dated October 22, 2009,

B. Turner Construction Company’s Document List dated October 22™, 2009, including plans
and specifications.

C.  Tumers Bid Form dated November 3%. 2000,

D. For reference, Ogden School proposed earth retention system drawings ERS1, ERS2, and
ERS 3 dated 10/26/2009.

E. Specifically include all Division 1 specifications and the following specification sections:

PRIMARY .

02513 - Portland Cement Concrete Paving

03300 - Cast-in-ptace Concrete _

03331 - Cast-in-Place Architectural Concrete (Deviation)
03410 - Plant-Precast Structural Concrete

07190 — Water Repslienis

07210 - Building Insulation

07900 - Joint Sealants

09914 — Pavement Markings

SECONDARY

05500 — Metal Fabrications
06101 - Carpeniry -

09910 — LEED Finish Painting
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PURCHAQE REQUISITION BID PACKAGE 03300

OGDEN REPLACEMENT ELEMENTARY SCHOOL

CAST-IN-PLACE CONCRETE, SITEWORK CONCRETE, 24 WEST WALTON STREET
and PRECAST DOUBLE T'S _ CHICAGOQ, ILLINOIS 60610

NOVEMBER 3, 2009 : CONTRACT NO. 16324

2. The Scope of the Cast-In-Place, Sitework Concrete, and Precast Double T°s Work includes, but

is not limited fo, providing the following:

A

v. 0o Z2 =z

This Contractor is responsib'le for dust control on the site. Include means and method for
dust control for concrete operations.

Include ail !layout for your work off of Turner initial supplied building control lines.

Provide detailed iayout for the excavation subcontractor, as required, for proper location and
elevation of foundation wall, grade beam caisson cap and pit excavations.

Any lane closures, permiis, traffic plans, reroute directional signage, off duty police traffic
conirof, and barricades not detailed on the Ogden School Logistics plans in the Procedures
Manual that are required for your work are to be included with this subcontractor.

Include detailed coordination with excavation, waterproofing, and site utility contractbrs for
installation of storm water retention basins,

Provide all structural concrete work detailed in the bid decuments including all Architactural,
Civil, Structural, and Landscape drawings, including but not limited to: all cancrete foundation
work, including core grade beams, caisson caps, foundation walls and perimeter grade

beams, pit walls, elevator pits, docks and other foundation concrete work.

Provide all sitework concrete, including all curbs, gutters, sidewalks, footings, and planters
shown on the bid documents inciuding all Architectural, Civil, Structural, and Landscape
drawings.

Provide all reinforcing steel and wire mesh requirements, including accessories. Provide all
additional splicing for reinforcing steel as required for out-of-sequience pours, splicing, cold
joints, ete.

Provide concrete shear walls. Include shear walls detailed along column lines 5 and 9
assumed to be 12" thick.

Provide concrete slab-on-gradé, including required sub-base fine grading and vaper barrier.
Provide concrete fill slabs at all metal deck areas, including all floors and roof. Include
concrete at all stair landings as shown on the bid documents. Include all thickened slab on
grade deck under CMU walls including shown rebar.

Provide 24" precast Double T's as shown on the structural drawings.

Provide galvanized steel embeds for precast Double T systemn.

Provide all roof curbs and wallé.

Provide and prep for all dowe! rods required.

Provide porous geofill cellular. concrete material shown on structural drawings.
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PURCHASE REQUISITION BID PACKAGE 03300 OGDEN REPLACEMENT ELEMENTARY SCHOOL
CAST-IN-PLACE CONCRETE, SITEWORK CONCRETE, 24 WEST WALTON STREET

_and PRECAST DOUBLE T'3 CHICAGO, ILLINOIS 60610
NOVEMBER 3, 2009 CONTRAGT NO. 16324

L

Q.

Provide all housekeeping pads shown on the bid documents, including coordinafion with the
Mechanical, Plumbing, Electrical, and Fire Protection drawings. Include coordination with
ComEd and the gas company as required.

This subcontractor is to include an allowance for the installation of 40 cubic yards of concrete
in the bid for housekeeping pads and slab penetration curbs that are not detailed in the
current bid documents.

All building foundation and slab on grade concrete must be placed via a concrete pump from
the street level due to subgrade conditions.

Provide architectural finish on all interior and exterior exposed concrete including areas not
shown in the bid documents, include ceiling finish of lower level parking garage.

Coordination of installation sequence for Caissons, Earth Retention, Excavation, Site Utilities,
MEP, and Concrete. (Reference sketch TSK01 dated 09-09-2009):

a. Caissons installed from grade. Permanent lining backfilled with sand to extend to
4'0" above top of caisson to capture the caisson cap. (By Caisson Contractor)

b, Backfill remainder of caisson hole to grade. (By Caisson Contractor)

c. Hot rolled sheeting installed with limited vibration hammers, beginning on the corner
of Qak and Dearborn working clockwise. (By Earth Retention Contractor)

d Where cailculations allow, limit internal bracing fo deeper grade beam shown on
column line 13. (By Earth Retention Contractor)

e. Coordinate excavation and internal bracing with Earth Retention contractor.
Excavation to begin on East side of site and progress to the West., Excavate site to
6.00 CCD and to +/- 3.00 CCD at grade beam locations indicated on the drawings.
(By Excavation Contractor) .

f. Excavator to install Geotech material at 6.00 CCD and respread existing CAG backfill
: from demolition operations up to 6.50 CCD. (By Excavation Contractor)

g. Concrete contractor to remove and legally dispose all sand per specification 02317
from each caisson location via vacuum from Waiton Street and expose rebar,
Excavator to backfill grade beam along column fine 13 to 6.00 CCD immediately with
approved material. All other caisson caps to be poured from 7.70 CCD. (By
Concrete and Excavation Contractors)

h. Concrete contractor to remove any internal earth retention bracing pending release
from Earth Retention contractor.

Seguence work to begin on the East side of the site, working West.
Provide mud sills per the bid documents.
Prior to concrete pour, verify and coordinate final size of elevator pit with Eievator

subcontractor. Include in your bid an additiona! 300 pounds of rebar and 4 cubic yards of
concrete for these efevator pits.
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PURCHASE REQUISITION BID PACKAGE 03300 _ OGDEN REPLACEMENT ELEMENTARY SCHOOL
CAST-IN-PLACE CONCRETE, SITEWORK CONCRETE, 24 WEST WAL TON STREET

and PRECAST DOUBLE T°3 CHICAGO, ILLINOIS 60610
NOVEMBER 3, 2009 _ CONTRACT NO, 16324

BE.

CC.

DD.

EE.

FF.

GG,

HH.

All grade beams must be formed. No bank pouring permitted.

Include 2 tons of extra rebar (including installation) to be installed at openings, comers, and
slab edges not identified on the current bid drawings.

Include two additional concrete beams (not shown on drawings) to be installed between
calumn lines 4 and 5 to be used for support of flag poles above.

Coordination of installation sequence for Earth Retention, Concrete, Insulation, and
Waterproofing of perimeter foundation wafls. Reference Architectural Foundation Details
(i.e.. AB.2.1, AG.2.2, AG.2.3):

a. Earth retention instatled around perimeter of site.
b. Excavation of lower level by excavaior.
c. Installation of one-sided concrete foundation wall form ties. (By concrete subcontractor).

d. Installation of plywood anchored to eérth retention system. All corners of plywood must
meet within 1/8". Include tightly fitted penetrations as required around form ties and MEP
penetrations. (By concrete subcontractor)

e. Installation of specified insulation board. Include tightly fitted penefrations as required
around form ties and MEP penetrations. {By concrete subcontractor)

f  Installation of specified waterprocfing (membrane and liquid applied}. Include one 4'x8’
in-place mock up fo be approved by Turner and Architect. Include all patching around
form ties and MEP penetrations. (By waterproofing subcontractar)

Provide coordinated box-outs for Site Utility penetrations as shown on the bid documents.

Include in your bid twenty-five (25) additional 12"x12” box-outs or steeves for future exterior
wall penetrations.

Furnish and instalt interior and exterior joint sealants related to your work. This subcontractor
to place joint sealants to all adjacent work (i.e. sidewalk caulk, expansion joints, and contral
joints).

include all insulation at grade and below grade as detailed in the bid documents.

Clean and straighten caisson-reinforcing dowels as required prior to concrete pours. Hand
remove all backfill which cannot be removed by a vacuum machine.

Coordinate with finish trades for entrance and exit finish elevations for depressed areas for
watk-off mats. '

This Subcontractor will vacuum {no air blowing with compressor allowed) and remove debris
on the metal deck before installation of concrete fill. Include removal of unacceptable debris
and of shear stud remnants to the rubbish container at ground level.
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PURCHASE REQUISITION BID PACKAGE 03300

OGDEN REPLACEMENT ELEMENTARY SCHOOL

CAST-IN-PLACE CONCRETE, SITEWORK CONCRETE, 24 WEST WALTON STREET
: and PRECAST DOUBLE T'S ' CHICAGO, ILLINOIS 80610
_ NOVEMBER 2, 2009 CONTRACT NO, 16324

JJ.  Scrape and broom clean all floors immediately after concrete pour and remove all spilled
concrete from exposed items such as steel stairs, efc., in a timely manner and upon request.

KK. Supply as-built survey on the first floor elevated deck after formwork is set, after the deck
pour, and after shoring is removed. Com plete four (4) shots between each structurai bay.

LL. Include topping siab in music room, stage platform, and in gymnasium, as detailed in the bid
documents (reference detail1on $4.3).

- MM.  Survey and align elevator shafts prior to pouring opening. Review and obtain sign off from
Turner Superintendant prior to beginning pour.

NN.  Include alf bulkheads for floor openings as required. Sleeves are fumished and installed by
others,

OO. Include all floor depressions, sloping or local thickening of concrete work, as required, and as

' noted on drawings.

PP, Include water repellent installation on lower level floor slab, Concrete cure and seal product
must be compatible with water repellent.

QQ.  Provide all basement level parking stripping as detailed in the bid documents.

RR. Provide concrete encasement of all interior horizontal and vertical high-voltage elactrical
conduit, fire pump, and switchgear as required, including an exterior duct bank running from
street main line vauli(s) to the ComEd room. MEP and ComEd drawings govern in regards to
the high voltage encasement locations, reuting and dimensions. Encasements shall comply
with the most recent City electrical codes. Placement of concrete to be pumped from strest
lavel. . :

S$8.  Paich all concrete floors damaged by wind, rain or finished out of ACI tolerances for flatness -
and Jevelness. Patching will be completed before concrete work has advanced to fioors
ahove damaged floor, except that latex floor patching shall be completed after installation of
partition walls.

TT. All mix designs for concrete that are o be formulated with ampie lead time to aflow approval

- prior to their use. Provide storage box for concrete cylinders and coordinate sample pick-up
by the testing agency. :

- UU. Receive, unioad, inventory, store, secure, handle, hoist, layout and install all embeds, anchor
bolts, and setting plates furnished with mounting holes by others which are to be installed in
concrete in accordance with appraved shop drawings prepared by others,

VV. Provide all dovetails, reglets, chamfers, drip stops, etc., in concrete as shown or as required
for masonry, roofing, walerpraofing or other trades.

- WW. This Subcontractor shall set all embeds for the core structure, fumnished with mounting holes

: by the steel subcontracior. The steel subcontractor shall furnish detailed drawings indicating
the required location of the embeds and shall check their location before concrete is placed.

XX Supply an anchor bolt as-built survey with-in one week of anchor bolt installation for the first

floor elevated deck.
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PURCHASE REQUISITION BID PACKAGE 03300 - OGDEN REPLACEMENT ELEMENTARY SCHOOL
CAST-IN-PLACE CONCRETE, SITEWORK CONCRETE, 24 WEST WALTON STREET

and PRECAST DOUBLE T'S CHICAGO, ILLINOIS 60610
NOVEMBER 3, 2009 CONTRACT NO. 16324

YY. Include installations of embeds for curtainwall system.  (Supplied by curtainwall
subgontractor).

ZZ. This Subcontractor and steel subcontractors shall provide for mutually acceptable tolerances.
This includes coordination of tolerances shown in the Subcontract Documents, the provision
of suitably sized embed piates and coordination of all connection and interface details.

AAA. Steal subcontractor shall furnish templates/setting plates to be used by this Subcontractor to

"~ install anchor boits.

BBB. Steel subcontractor shall furnish F.O.B. jobsite all anchor boits along with their approved
setling plan as required to Concrete Subcontractor. This Subcontractor will be responsible
for the setting of anchor bolts in the locations designated.

CCC. This Subcontractor will be responsible for all grouting of structural steel column and beam
base plates. Base plates provided and installed by struciural steel subconiractor will be
fabricated with pre-punched grout holes to insure that grout material can be properly packed.
Non-shrink grout to be used.

DDD. Include grouting of elevator sills.

EEE. Provide concrete fill in ak steel bollards (bollards supplied by others).

FFF. Provide gas-powered generators to run tools and equipment needed for concrete foundation
work until electric power is established.

'GGG. Provide casual dewatering of areas of the site that relate to your scope of work.

HHH. Install 2x4 wood OSHA approved guard rails with toe kick on first floor elevated slab
perimeter and at all interior shaft openings. Include maintenance of guard raiis uniil exterior

_ wall is installed.

: th. Include two temporary pipe scaffold stairways (full height of building) for a nine month period.
JJJ.  Provide provisions for winter concrete installation.

KKK. Provide and submit for approval shop drawings detailing alt construction and expansion
joints.

| LLL.  Provide and submit for approval shop drawings detailing brick ledge.

:_' MMM. Include a street cleaning machine and operator for a two (2) month period.

;': NNN. Include a pour schedule within 15 days of contract award.

000. A schedule of activities should be submitted including mobilization and each duratien. This
i schedule will need to be cost loaded per activity with no more than 5 days duration per
1 activity. This schedule will be submitted for review 21 days after award. Multiple crews
: maybe required to meet the proposed schedule. Reasonzble weather delays, consideration
! to sequencing of other trades and appropriate lead-times for engineering, submittals,
3 approvals, fabrication and installation must be considered.
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PURCHASE REQUISITION BID PACKAGE 03300 OGDEN REPLACEMENT ELEMENTARY SCHOOL
CAST-IN-PLACE CONCRETE, SITEWORK CONCRETE, 24 WEST WALTON STREET

and PRECAST DOUBLE T CHICAGO, ILLINOIS 80610
NOVEMBER 3, 2009 : CONTRACT NO. 16324

Contractor shalt comply with the below schedule, subject to changes, as required:

a. Mobilize and start construction February 2010.
b. South-west water detention basin during first quarter 2010.
. Site concrete during second quarter 2011.
d. The project substantial completion is scheduled for July 1% 2011,
2 The Scope of the Cast-in-Place, Sitework Concrete, and Precast Double T's Work specificaily
excluded the following:
A, Sales Tax. For material that is part of the permanent building.
B. On-site insurance costs. (Insurance will run through a CCIP program).
C. Perimeter site fencing, however if need fo relocate fence after agreed location with Turner

Superintendent than this cost for relocation is by this subcontractor. (By Turner)
D, Material testing. (By Owner)
E. - Waterproofing (By Waterproofing Subcontractor)
F. Underground Site Utility concrete (i.e. Concrete Thrust Boxes) (By Site Utifities).

3. The Scope of thé Gast-in-Place, Sl'tewdrk Concrete, and Precast Double T’s Work [s based on
' the following understandings, stipulations andjor clairifications:

A BID CHECKLIST: This subcontractor must be In fuil agreement to the following items
for the bid to be consid responsive. mit a Request for Informati FI) five

a. Use all specified material and include all items in Cast-In-Place Concrete, Sitework
Concrete, and Precast Double T's Requisition and Turner Procadures Manual,

b. Include all LEED requirements detailed in the specifications.

c. Agree to the schedule and phasing timeframes detailed in the Turner Procedures
Manual.

d. Agree to the logistics plan detailed in the Turner Procedures Manual.

e, Minimum 50% Chicago Residency.

f. Minimum 7.5% Local Chicago Residency (Near North Side and Waesttown).

g, Providing all guarantees, cerﬂﬁcations, and/or warranties as required by the
documents,

h. Includes daily cleaning of this frades scope of work,
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PURCHASE REQUISITION BID PACKAGE 03300 OGDEN REPLACEMENT ELEMENTARY SCHOOL

CAST-IN-PLACE CONCRETE, SITEWORK CONCRETE, 24 WEST WALTON STREET
and PRECAST DOUBLE T'S ' CHICAGO, ILLINOIS 0610

~ NOVEMBER 3, 2009 ' CONTRACT NO. 16324

i. Sales tax excluded for material made part of permanent building items.
j Agree to sign Turner's Subcontractor Form #36 without modifications.

K. Include two completed (2) hard copies of the “Document Submittal Checklist” tems
and all associated documents — located in the Procedures Manual,

. Include oom-pletéd equipment rates with bid.

m. include completed wage rate sheets with bid.
n. On Site General Liability and Workers Compensation Insurance EXCLUDED (CCIP
Project).

o. Agree to the Site Specific Safety Plan detailed in the Turner Procedures Manual.

p. Include_ all Hoisting, Rigging, and Scaffolding required for your Work.
gq. Include ali permits specific to your trade (Foundations and Building Permit by
Turner/PBC).
r. . Inciude 100% Union field labor. Office supervision excluded.
. Labor and Matsrial Escalation Included through Project Completion: June 201 1.
B. It is understood that the intent of the documents enclosed are {o represent compiete bid

documents. Subcontractor should include in its bid price all work that the subcontractor
views as necessary to be consistent with the document intent, industry standards and
applicable codes to provide a complete job.

C. The Subcontractor acknowledges and represents that the Subcontractor has visited the site
of the Project to become familiar with the existing improvements and physical conditions of
the site. Site visits shall be coordinated through Turner. Access roads and haul roads will be
limited to those indicated on the site logistics plan only.

D. Turner Construction Company will provide temporary power for small tools and egress
lighting once the basement with first floor elevated is installed. All weiding and/or stud
machines must be gas, there are no provisions for electric weiding and/or stud machines.

E. - If, at any time, the safety of any existing or new consfruction, utilities, etc., appear fo be
endangered, subcontractor shall, at its own expense, take ail proper means, including any
additional bracing and/or shoring necessary to safeguard and prevent any such movement or
settlement, and te support such structures.

F. The project construction manager, Turner Construction, has liquidated damages as part of
the contract with the Public:Building Commission; This subcontracior will strive to work with
Turner as not to delay completion of the project.

G, Onsite insurance will be provided through a CCIP program. Reference the CCIP manual
included in the Procedures Manual for additional information.
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PURCHASE REQUISITION BID PACKAGE 03300 OGDEN REPI.LACEMENT ELEMENTARY SCHOOL

b _CAST-IN-PLACE CONCRETE, SITEWORK CONCRETE, 24 WEST WALTON STREET
B and PRECAST DQUBLE T'S CHICAGO, ILLINOIS 60610
NOVEMBER 3, 2009 CONTRACT NO. 16324

H. This project is committed to achieving LEED Gold certification per the USGBC NC 2.2
criteria.  This subcontractor s responsible for all requirements, submittals, and
documentation required in the LEED specifications and process.

k. it is agreed that one (1) management employee of the subcontractor who will be directly
involved on the project will be either a LEED Accredited Professional, or LEED Accradited
Professional + as verified by the USGBC, or will be required to complete the online LEED
training course offered via USGBC entitled “Essentials of LEED Professional Accreditation”
which may be accessed via Hwww.usgbe.orgH.

s. UNIT PRICES
The supplied unit prices are applicable for changes in the Work. The unit prices are for Work
complete and in place and include all costs such as material, labor, equipment, freight, taxes,
insurance, fringe benefits, and overhead and profit. Turner reserves the right not to use any of the
helow stated unit prices and requested labor and material breakdowns. All unit prices shall be valid
for both additive and deductive changes to the work. All unit prices, unless otherwise noted, are fo
include all incidental work normally required in connection with the particular type of work involved for

the life of the project and would include, but not necessarily be limited to:
A Ali engineering including calculations, detailing and shop drawings.

All material costs including an allowance for waste,

Providing all necessary accessories.

All fabrication and shop costs.

Ali shop and field iabor including supervision and engineering layout costs.
All temporary utilities required including safety precaution.

Ali costs of standby trades during or beyond normal working hours.

T ®© " moy o o

All escalation, bond premiums, overhead and profit, and insurance {(with CCIP Program
reflected.)

L All transportation and freight costs.

J. Quantities applied against Unit Prices will be neat plan measure without any further
allowances for laps, waste, connections and accessories unless otherwise noted.

K. All straight time equipment rental costs including oilers, fuel, operators, maintenance,
insurance, delivery and removal from site.

L. Unit Prices involving offsite operations inciude insurance, as offsite operations are not
covered by CCIP, '

END OF SCOPE OF WORK
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PROJECT:
" LOCATION:

DOCUMENT:

TIPIRREER

o0 0 00

o]

Date: 11/12/2009

Thursday
November 19, 2009
Time: 1:00 PM CST

Ogden Replacement Elementary School: Excavation and Site Utilities Bidders
24 West Walton Street, Chicago

2 pages for Bid Information Letter, 16 Pages of Attachments

Concrete, Steel, Waterproofing, and Elevator Bidders:

Please review the following information and include all updated information in your bid:

- Updated specification sections are attached to this BlL and are available on the
project FTP site, located at: http:fidrop.io/ogdenschool. These changes
includes the following:

o Updated specification section 14210: Electric Traction Elevator dated

11/09/2009 (Attached 10 Page Document)

- ltems 2, 3, and 4 of the Concrete, Structural Steei, Waterproofing, and Elevator
requisitions should begin with “The scope of Work...” in lieu of the current
requisitions which read “The scope of the Excavation Work”.

| : :
i_ < - - The attached RFI responses are to be included In the bid:

RF1 801
RFI 002
RFI 003
RFI 004
RF1 005

- The following items are {o be included in the Concrete bid:

Bid Requisition number 2.000 should be updated to include a Cost and
Craft loaded schedule. This schedule is not required at the bid.

The concrete contractor is to provide 75 crane picks for other trades.
Turner’s superintendent will authorize and track the number of picks.

A single jobsite trailer will be allowed onsite for the concrete
subcontractor only. Location and time frame to be coordinated and
agreed to by Turner staff.

The FF and FL. numbers in the bid documents are project requirements
and costs associated with them are to be included with this contractor,
WTIALED FOR:
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The structure is assumed to be designed to account for this
requirement, :

o Revise Turner requisition item 2.RR to include an allowance of 1 00
hours of labor and 40 yards of concrete to be installed and placed by
this contractor after coordination with electrician.

- The following items are to be Included in the Structural Steel bid:

o The structural stesi contractor is to provide 100 crane picks for other
trades. Turner’s superintendent will authorize and track the number of
picks. '

o Bid Requisition number 2.PP should be updated to include a Cost and
Craft loaded schedule. This schedule Is not required at the bid.

o Any temporary staging of material on the floors will need to be
coordinated with the structural engineer and protection must be
provided on the floors by this contractor.

o Alllintels that are holted or weided in piace shall be furnished and
instafled by this contractor. Any loose lintels shall be excluded by this
contractor,

o Angles detailed on sheet $6.1 shall be excluded from this contractor.

- The following items are to be included in the Waterproofing bid:

o Bid Requisition number 2.W should be updated to include a Cost and
Craft loaded schedule. This schedule is not required at the bid.

-~ The following items are to be Included in the Elevator bid:

o Bid Requisition number 2.Y should be updated to include a Cost and
Craft loaded schedule. This schedule is not required at the bid.

If you have-ahy questions on this Bid Information Letter please contact me at 312.327.2917.

Sincerely,

~ Adam Deil

- Turner Construction Company
- 312-327-2917 (office)

- adel@tcco.com
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BID INFORMATION LETTER #2 | YOUR BID IS DUE:

~Date: 11/13/2009 - Thursday
' November 19, 2009

Time: 1:00 PM CST

PROJECT: Ogden Replacement Elementary Schoal: Excavation and Site Utilities Bidders
- LOCATION: 24 West Waiton Street, Chicago
- DOCUMENT: 1 pages for Bid Information Letter, 0 Pages of Attachments

Concrete, Steel, Waterproofing, and Elevator Bidders:
Please review the following information and include all updated information in your bid:

- The elevator bid has been postponed indefinitely due to clarifications being
made to the documents. Please do not proceed with the elevator bid. Once the
clarifications are complete new documents will be issued to the elevator
bidders. All other bids (Concrete, Steel, and Waterproofing) are stifl due at 1:00
PM on November 19", 2009,

- The following items are to be included in the Concrete bid:

o Exclude costs for crane picks for rebar for slab on metal deck pours.
These picks will be supplied by the Steel Contractor.

o For clarification, the North side precast retention basins are to be
excluded from this contractor.

- The following items are to be included in the Structural Steel bid: .

o The structural steel contractor is to provide 20 additional crane picks for
rebar for the slab on metal deck pours for the Concrete Contractor.
Turner's Superintendent will authorize and track the number of picks,

If you have any questions on this Bid Information Letter please contact me at 312.327.2017.

Sincerely,

AdamDell =

Turner Construction Company
312-327-2917 {office)
adeli@tcco.com
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B D | NGFRI ON LETTER #3 YORBDISDE

Date: 11/16/2009 Thursday
November 19, 2009

Tine: 1:00 PMCST

PRQJECT: ' Ogden Replacement Elementary School
LOCATION: 24 West Walton Street, Chicago
DOCUMENT: 2 pages for Bkl Information Letter, 4 Pages of Attachments

Concrete, Steel, and Waterproofing Bidders:

Please review the following information and include all updated information in your bid:

- The following items are to be included in the Concrete bid:
o Exclude costs associated with BIM modeling and coordination.
o ~Excludes costs associated with Payment and Performance Bonds,

¢ A new bid form has been included. This updated bid form, dated 11-16-
2009 must be used for the bid. This updated bid form includes a
deductive alternate relating te architectural concrete.

o This contractor is responsible for the “Floor Isolation. See Arch”
materlal referenced in detail 1 of sheet S4.3. Insulation shall be Type IV
as specified in the section 07210.

o The interior wall shown in sections 1 and 3 of C5.3 is integral to the
precast system and should be exciuded from this contractor’s bid.

o This contractor shall include 8” SOG with #4 @ 12~ epoxy coated as
shown on sheet S1.1A for the slab on grade above the storm water
detention tank. This shall be done in lieu of what appears to be 6” SOG
with WWF shown on section cuts on sheet S2.5. :

: o This contractor shall include an additional 200 hours of concrete wall
i and floor patching over and above the specifications, as directed by
Turner.

- The following items are to be included in the Structural Stee! bid:

o The list of Major Trades on pages 7-8 of Exhibit 1 to the Procedures
Manual should include: Steel Fabricators (in shop or on-site).

o Include 2 tons of steel including instaliation for additional reinforcement
of the gymnasium floor, not shown on drawings.

o At columns identified as CX on sheet S1.58, this contractor shall install
] the fabrication and installation of 6x6 stainless steel tubes, 10’ tall.
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o This contractor shall exclude all costs associated with the grating and
support angles shown on detail 10 of sheet S2.5.

o As detailed in Turner Bid Requisition, Item 2H, this contractor shall
inciude the fabrication and installation of all steel, including all washers,
nuts, and bolts shown on sheet 54.3. '

: o This structural steel contractor shall exclude any the building stairs.
S _ ' .This scope of work will be by the miscellaneous metals contractor.

o For clarification, RD2 roof decking shall have an 18 ga flat plate and
shall be cellular acoustical deck.

Bid Information Letter #04 wlll be issued by 3:30pm tomorrow (11/17/09). This
letter will include information relating to the following:

- - What the “Dead Load” acting on the double “Tees” will be.
- The specification for the geofill cellular concrete.

If you have any questions on this Bid Information Letter please contact me at 312.327.2917.

S_incefély,

_, Adam Dell

{ Turner Construction Company
312-327-2917 (office)
adeli@tcco.com

il aiting g arary st Tesiconbant McokycasiioRil 03 - ogden - 20004110.doc




Turner

B DI NTRATI ON LETTER #4 YORBDIS OE
Date: 11/17/2000

PROJECT:
LOCATION:

DOCUMENT:

Thursday
November 19, 2009
Tine: 1:00 AMCST

Ogden Replacement Elementary School
24 West Waiton Street, Chicago

2 pages for Bid Information Letter, 0 Pages of Attachments

Concrete, Steel, and Waterproofing Bidders:

Please review the following information and include all updated information in your bid:

- The following items are to be included in the Concrete bid:

o

This contractor shall exclude installing a vapor barrier under the parking
level slab.

Per Turner’s bid req'u isition, all insulation is to be provided by this
Concrete Subcontractor, including all insulation at two sided forms at
the entire depth of the perimeter wall.

Per Turner’s bid requisition, alf slab on grade concrete is to be placed
via a concrete pump.

Sheet $.1.1.2, Detail 2, The “East Foundation Wail Efevation” appears to
show a full height concrete wall running along Column Line 12.5,
between Column Lines A-C — this is not correct. The wall should be
constructed per detail 4 on sheet $2.4.

- Please disregard BIL #3 item described as: “This contractor shall

Include 8" SOG with #4 @ 12” epoxy coated as shown on sheet S1.1A

for the slab on grade above the storm water detention tank. This shall

be done in lieu of what appears to be 6” SOG with WWF shown on
section cuts on sheet $2.5.” Provide SOG as shown in bid documents,
sheet S2.5,

Provide 2” thick concrete topping over pre-cast double tee system for
the South West water detention basin as shown in detail A6 of sheet
AS4.1.2,

For clariffcation, BIL #2 item described as “For clarification, the North

‘side precast retention basins are to be excluded from this contractor.”

This is meant to exclude the Pre-Cast walls only. This subcontractor is
to include slab on grade and side walls, including forming, water
stopping, and 110 yards of concrete and 2 tons of reinforcing steel.
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As detailed in Turner’s bid requisition, all insulation at and below grade
are to be included with this subconiractor. This includes insulation
shown on page AS4.1.4.

For clarification, for Unit Pricing please provide separate unit prices for
providing 4000 PSI concrete for foundations, slab on metal deck, and

site concrete (a total of 3 unit prices).

For clarification, all waterproofing and insulation shown above grade on
the exterior masonry wall is to be excluded by this contractor (to be
provided by Masonry contractor).

- The following items are to be inciuded in the Structural Steel blid:

o}

o]

This structural stee! contractor is to exclude the steel plate and angle
shown in detail 4 of sheet $2.4.

As detalled in the Turner requisktion, specification section 05500 is a
secondary specificatlon, which is being referenced for coordination.
Specific scope items In section 05500 are to be excluded from the
Structural Steel contractor.

This structural steel contractor is to exclude the masonry clips shown in
details 3 and 4 of sheet §4.3.

If you have any questions on this Bid Information Letier please contact me at 312.327.2917.

Sincerely,

Adam Dell

Turner Construction Company

312-327-2917 (offi
adell@tcco.com

ce)
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B DI NCRRI ON LETTER #6 YOREDISDE

; Date: 11/18/2009 Monday
: November 23, 2009

Tie: 1:00 AMCST

PROJECT: Ogden Replacement Elementary School

LOCATION: 24 West Walton Street, Chicago
DOCUMENT: 2 pages for Bid Information Letter, 10 Pages of Aftachments

Concrete, Steel, and Waterproofing Bidders:

Pl'ease_ review the following information and include all updated information in your bid:

The attached RFI responses are to be included in the bid:

RFt 008
RF1 007
RFI 008
RFI 009
RFI 011

o0 00O

- The attached Updated Sheets are to be Included in the bid:

$0.2 dated 11.19.2009
$1.1A dated 11.19.2009
$1.2A dated 11.19.2009
§1.5B dated 11.19.2009
$1.8 dated 11.19.2009

it
O 00 0o

The following items are to be lnclhded in the Concrete bid:

o This contractor shall provide the precast double tees to account for a
design load of 200 PSF.

The following items are to be included in the Structural Steel bid:

o As detailed on updated sheet $0.2 dated 11.19.200, this contractor is to
Inciude 30 tons of steel in addition to the steel shown in the bid
documents.

o Please disregard BIL #3 item described as “At columns identified as CX
on sheet $1.5B8, this contractor shall install the fabrication and
instailation of 6x6 stainless steel tubes, 10’ tall.” Instead, inciude steel
as detailed in RFI 006 response and as detailed on sheets $1.58 and
$1.8.
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If you have any questions on this Bid Information Letter please contact me at 312.327.2917.

Sincerely,

Adam Dell

Turner Construction Company
312-327-2917 (office)
adell@tcco.com
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Turner
B D | NFCRMNI ON LETTER #6 T YQRBDISOE

Date: 11/19/2009 Monday
November 23, 2009

Tine: 1:00 PVICST

: PROJECT: Ogden Replacement Elementary School
' L.OCATION: 24 West Walton Street, Chicago
DOCUMENT: 2 pages for Bid Information Letter, 3 Page of Attachments

Concrete, Steel, and Waterproofing Bidders:

Please review the following information and include all updated information in your bid:

- The attached Updated Sheets are to be Included in the bid:

o $0.3 dated 11.19.2009
o Detail 16 of sheet $4.1
o Detall 1 of sheet $4.7

-  For clarificatlon: All updated sheets (dated 11.1 9.2009) issued in BIL #5 and BIL
#8 are to be used for clarifications noted in RFI and BIL references. Updated
details and sheets referenced in these drawings that have not been provided
should be excluded from the bid.

- The following items are to be included In the Concrete bid:

o As an update to the design load on the precast double tees referenced in =
BIL #5. This contiractor shall provide the precast double tees to account
for loading as detailed in updated sheet $0.3 dated 11.19.2009,

- The following items are to be included in the Structural Steel bid:

o General note #13 on sheet S1.5B dated 11.19.2008 should reference
“<A>" In lieu of “<C>", Please reference attached detail 1 of sheet S4.7
-and detail 16 of sheet $4.1 for further ciarification of General notes #13
and #14, :

o For Clarification: The following Turner answers shall be incfuded in this
subcontractors bid:

* Question: Per item FF of the 5100 Purchase Requisition: "City of Chicago”
approved safety mesh; do you have a manufacter’s part number or picture of
what is acceptable? Answer: No specification provided. The material shall
meet the requirements of the City. The material should be similar to the
mesh used in other downtown projects.

* Question: Per item FF of the 5100 Purchase Requisition: "Include 2x4
continuous wood anchoring bottom of mesh ta the floor slab between all
columns”. Our assumption is that we would be responsible to furnish the

ITIALED FOR:

~SUBCIR | TURNER |




safety cable system with an approved mesh by the City of Chicago and
additionally responsible to fasten onto the 2x4 (furnished by carpenter), is my
assumption correct? Please advise. Answer: This entire system should be
furnished and installed by the structural stee! contractor, inchuding the 2x4.

* Question: Per BIL-01: The steel contractor is to indude (20)-steet picks for
rebar, this is inclusive and shall not be listed as an altemate, as my
assumption correct? Please advise. . Answer: This is correct.

* Question: Per BIL-02: The steel contractor is to include (100}-steel picks for
- other trades, this is inclusive and shall not be listed as an alternate, as my
assumption correct? Please advise, Answer: This is correct.

* Question: Per BIL-01: "All lintels that are bolted or welded in place shall be
furnished and installed by this contractor. Any loose lintels shall be exiuded by
this contractor”, We're assuming this implication for lintels that are welded or
bolted pertains to structural lintels (bolting or welding onto our steef), is our
assumption correct please advise. Additionally, we are translating loose lintels
(misc. metals spec. 05500) as those that are masonry bearing and or shelf

' angles that get anchored to CMU also please advise. Answer: This is

i correct. _

= Question: Per BIL-03: "The list of Major Trades on pages 7-8 of Exhibit 1 to
the Procedures Manual should include; Steei Fabricators (in Shop or on-site)",
We will use this collectively (both field & site) and implement accordingly onto
the Award Criteria worksheet. Please confirm. Answer: This is correct.

L * Question: Per BIL-03: "Include 2 tons of steel including installation for
i additional reinforcement of the gymnasium floor, not shown on drawings",
3 this is inclusive and shalf not be listed as an alternate, as my assumption
correct? Please advise, Answer: This is correct.

= Question: Per The Ogden School Bid Requisition letter P adds 2 tons of
material and letter Q adds 3 tons, and BIL #3 adds 2 tons. Then BIL #5 adds
30 tons. Am | comrect in assuming that you would like 37 tons added to the

job? Or does the 30 cover the entire job? Answer: A total of 37 tons to be
provided, as detailed in the individual items.

- The following items are to be Included in the Waterproofing bid:

o Reinforcing materials for fluid applied waterproofing detailed on the
architectural drawings shall be included in this contractors bid.
Reinforcing materials shall be compatibie with the fluid applied product,
and shall be the reinforcing material that is recommended by the
specified fluid applied waterproofing manufacturer.

if you have any questions on this Bid Information Letier please contact me at 312.327.2917.

Sincerely,

Adam Dell .

Tumer Construction Company {INMALED FOR:
312-327-2917 (office) s
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Turner
~ BID I NCR ON LETTER #7 | YORBDISOE

Date: 12/09/2009 : Friday
December 11, 2009

Tine: 2:30 AMICST

PROJECT: Ogden Replacement Elementary School
LOCATION: 24 West Walton Street, Chicago
DOCUMENT: 1 pages for Bid Information Letter, 29 Page of Attachments

Concrete Biddars:

Please review the following information and include all updated information in your bid:

- - Please submit a bid'baseid on the Bid Documents issued to date including this
; Bid Information Letter #07 by 2:30pm CST on Friday 12-11-2009. Two original
o copies of the complete bid should be submitted.

- Please review the attached updﬁted Bid Form dated 12-09-2009 (9 Pages). This
bid form must be used for your resubmitted bid. '

-~ Please review the attached “Form 36P Ogden REV 11/30/2009” (18 pages), _
which will be the contract which the awarded contractor will commit to signing.

- Please review the attached “AGREEMENT TO CONTRACT ASSIGNMENT” (2
pages), which will be included in the contract which the awarded contractor

will commit to signing.

if you have any qusestions on this Bid Information Letter please contact me at 312.327.2917.

Sincerely,

i ‘Adam Dell

Tumer Construction Company
312-327-2917 (office)
adell@tcco.com
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ELEVATOR SECTION AND DETAILS DR Nagls Hartray. 10152000 | ¢ Foundation Permit Gnly
MULTI-PURPOSE ROOM EM.ARGED PLAN AND -
A8 ELEVATIONS DR agle Hariray.., 9.24.2008 For Bid £0% Construction Drawings
TTYPICAL CLASSROOM ENLARGED PLAN AND} .
JAB.2.1 ELEVATIONS DR Nagle Hartray. .. £.24.2009 For Bid 60% Constnction Brawings
K AND PRE K CLASSROOM ENLARGED PLAN AND
A8.3.1 ELEVATIONS DR MNagle Hovtray... 9.24.2008 For Bid 80% Construction Drawings
; K AND PRE K CLASSROOM ENLARGED PLAN AND
i [AB32 |ELEVATIONS _ bR Nagie Hartray.. | 9.04.2000 | ForBid | 60% Constuction Drawings
t |A84.7 |ENCARGED ADMINISTRATION PLANS DR Nagle Harray, . | 9.24.2008 | ForBid_ | 60% Constuction Drawings.
; 1ABA2 " |ADKINIS TRATION ELEVATIONS DR Nagie Hartray. ., 9.24.2009 | ForBid 80% Consiruction Drawings
AB.5.1 SCIENCE LAB ENLARGED PLAN AND ELE\ ELEVATIONS DR Nagle Hartray... 9.24.2009 For Bid 60% Construction Crawings
A852 [COMPUTER LAB ENLARGED PLAN AND ELEVATIONS DR Nagle Hartray... 9.24.2009 ]| ForBid 60% Construction Drawin
ABS1_ |ART ROOM ENLARGED PLAN AND ELEVATIONS DR Nagle Herray... | 9.24.2009 | ForBid 0% Construction Drawin
AB62 _ IMUSIC ROOM ENLARGED PLAN AND ELEVATIONS DR Nagle Harlray... £.24.2009 For Bid 80% Construction Drawi
AB.7.1 LIBRARY ENLARGED PLAN DR Magle Harlray. .. 9.24.2009 For Bid 60%% Construction Drawl
AB.7.2 LIBRARY ELEVATIONS - DR Nagle Harray. .. 9.24.2009 For Bld 80% Congtruction Drawings
1AB.8.1 DINING ROOM AND KITCHEN ENLARGED PLAN DR Nagle Hartray. .. 9.24.2008 For Bid 80% Construction Drawings
AB.B.2 DINING ELEVATIONS DR Nagle Hartray... 9.24.2009 For Bid 60% Conetruction Drawings
AB.9. GYMNASIUM ENLARGED PLAN DR Nagie Hartray._ 242009 | ForBld | 60% Consiruction Drswin
. |AB.92  |GYMNASiUM ELEVATIONS _ DR Nanle Harray. .24.2000 | For Bid 60% Construction Drawin
. |A8.8.5 GYMNASIUM ELEVATI ONS DR Nagle Hariray. .. 24.2009 For Bid 60% Construction Drawin;
[A8,94  |STAGE ELEVATIONS DR Nagle Hariray... | 9242008 | _FerBid 0% Construction Drawin
AB 101 HLOADIMNG DOCK EMLARGED PLAN - DR Nagle Harray... 9.24.2008 For Bid E0% Construction Drawin
AB11.1  FIRST FLOOR CORRIDOR NORTH ELEVATION DR Nagle Hartray... £.24.2009 For Bid 60% Construction Brawings
4 |[AB11.2 [FIRST FLOOR CORRIDOR SOUTH FLEVATION DR Nagle Hartray. . 9.24.2009 ForBld | 650% Constiuclion Drawings
1A8.11.3  ISECOND FLOOR CORRIDOR NORTH ELEVATION DR Magle Horiray. .. 9.24.2008 For Bid 6% Construcilon Drawings
- 1A8.11.4 |SECOND FL.OOR CORRIDOR SOUTH ELEVATION oR Naale Hartray.,, 9.24.2008 For Bid 80% Construction Drawings
- |AB11.5 - |THIRD FLOOR CORRIDOR NORTH ELEVATION DR Nagie Hartray... 9.24.2009 For Bid 60% Construction Drawin
[A8.11.6 ) THIRD FLOOR CORRIDOR SOUTH ELEVATION DR _ Nagle Hartray. . 9.24. 2009 For Bid 60% Construstion Drawin
[A8.12.1 [TOIWLET ROOM ENLARGED PLAN AND FL EVATIONS OR N;aw w_| 9249000 | ForBi | 60% Construction Drawin
3 |A8.122 |TOILET ROOM ENLARGED PLANS AND ELEVATIONS DR - 9.24.2009 For Bid 80% Construction Dvawin
. [AB431__[STAIR ELEVATIONS DR lggwgy 9.24.2009 | ForBid 60% Corsiruction Drawin
[Ag.1 PARTITION TYPES DR Nagle Hertray... | 9.24.2009 | ForBid 0% Construction Drawi
[A9.Z TYPICAL PARTITION DETAILS DR Nagle Harlray... | 9.24.3009 | ForBid 80% Construstion Draw
(AD.2 TYPICAL FIRESTOPPING DETAILS DR Nagle Hartray... £.24 2008 For Bid 80% Construction Drawings
3 |Ao4 TYPICAL FIRESTOPPING DETAILS DR Nagls Hartray. .. 9.24.2009 For Bid 60% Construction Drawings
- JAT0.1 | INTERIOR DETAILS DR Magle Hartrmy.,, | 9.24.2000 | ForBid | 60% Construction Draw
A10.2 INTERIOR DETAILS DR Nagle Harlray... 9.24.2009 For Bid 60% Construction Drawin
A0 MTERIOR DETALS DR Nagie Hartrey. .. 9.24.2009 For Bid 60% Construction Drawir
A12.0 __|DOOH SCHEDULE DR | Nagle Harlray... | 9.94.2000 | For Bid 60% Construction Drawi
i |A12.1 DOOR SCHEDULE DR Nagle Hariray... .24.2009 For Sid 60% Construction Drawin
¥ JA122  |WINDOW SCHEDULE DR Nagla Hariray. . 24.2009 For Bid 60% Construction Drawings
1 [A12.3 WINDOW SCHEDI DR Nagle Harlray, .. 9.24.2008 For Bid §0% Construction Drawings
“|A13:.0 FINISH SCHEDULE AND DETAILS DR Nagle Hariray... 9.24.2008 For Bid 80% Construction Drawings
1 [A13,1A _|LOWER LEVEL- PARTIAL FINISH FLAN A DR Nagle Hortray... | 9.24.2008 | ForBid | 60% Constriction Orawings
- [A1318__ILOWER LEVEE - PARTIAL FINISH PLAN B_ OR Nagle Hariray... 9.24.2009 For Bld 60% Consfruction Drawl
§ |A13.2A  |FIRST FLOOR- PARTIAL FINISH PLAN A DR Nagle Hartray. .. 9.24.2009 For Bid 80% Constriction Brawings
§{A13.28  |FIRST FLOOR- PARTIAL FINISH PLAN B DR Magle Hartray... 9,24.2009 For Bid B0% Consiriction Drawings
i |a13.3A _ |SECOND FLOOR- PARTIAL FINISH PLAN A DR Nagie Hartray. .. 9.24.2009 For Bid 80% Construction Drawings
A13.98 |SECOND FLOOR- P PARTIAL F} FINISHPLANE DR, Magls Harfrary... 89.24 2008 For Bid 60% Construction Dvewings
1 [A13.4A|THIRD FLOOR- PARTIAL FINISH PLAN A. DR Nagle Hariray.. | 9.24.2009 | For Bid 60% Gonsiruction Drawings
i [A13.48 | THRID FLOOR. PARTIAL FINISH PLAN B DR Negle Hastray... | 9.24.2000 | _For Bid 60% Construgtion Drawings
i) GARAGE SIGNAGE SCHEDULE AND MOUNTING
¥ 1Ad41. IBETAILS BR, Nagle Hartray. .. 9.24 2008 For 8id 60% Censtryction
4 [A142 " |GARAGE SIGNAGE PLAN AND STRIPING DETAILS DR Nagle Hartray... | 0.942000 | ForBid | 60% Construction Drawings
A150 __ |SIGNAGE SCHEDULE DR Nagle Harlray... | 9242008 | ForBid | 60% Construction Drawi
5 [A15.1 EQUIPMENT SCHEDULE : DR Nagle Harlray... 8.24.2008 For Bid 80% Consfruction Drawin
[A15.2A_ [FIRST FLOOR: | 3AR' HAL FURNITURE PLAN A DR Nagls Hariray.._ 9.24.2009 ForBid | 60% Censtruction Crawin
1|A1628 _|FIRST FLOOR- PARTIAL FURNITURE PLAN B DR Hodrgy,., | 0242008 | ForBid B0% Consiruction D
§1a15.3A  |SECOND FLOOR- PARTIAL FURNITURE PLAN A DR Nagle Hartray... _8.24.2009 For Bid 80% Construction Drawin
11A1536  |SECOND FLOOR- PARTIAL FURNITURE PLAN 8 DR Nagls Harfray, . 9.24.2009 For Bid 60% Construciion Crawin
1]A15.4A_ [THIRD FEOOR- PARTIAL FURNITURE PLAN A DR Nagie Harlray... 9.24.2008 For Bid 60% Construction Drawi
1|A1548 [THIRD FLOOR- PARTIAL FURNITURE PLAN & DR Nagis Hartray... 9.24.20089 For Bid 60% Construction Brawings
HEX GENERAL STRUCTURAL NOTES BR | Nagls Hafray .~ | 10.15.2008 | ForBig Foundation Peimaft Only.
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S0.2° GENERAL STRUCTURAL NOT Es DR Nagle Hertray... 10.15.2009 | For Bid Foundation Permii Only
$0.3 - |[TOAD DIAGRAMS : DR Hartray.... 10.15.2009 For Bid Faundation Permit Ol
504 LOAD DIAGRAMS : . DR Nagle Ha"irax,.. 10.15.2008 Far Bid Foundation Perit Only
(1810 |CAISSON PLAN DR le Harlray, ,, 10.15.2009 For Bid Foundatlon Permit Only
S51.0A CAISSOM - PARTIAL PLAN A DR Nayle 10.15.2009 For Bld Foundation Permi Oniy
181,08 GAISSON - PARTIAL PLAN 3 DR \Jggl_e_@y_ 10.18.2008 For Bid Faundation Permit Opt
§1.1 B&SEMEI\EI'I FOUNDATION PLAN DR N Ha) 10.15.2009 For Bid Foundatiar Permit Onf
15114 BASEMENT / FOUNDATION- PARTIAL FLOOR PLAN A DR Nagle Hartray. .. 10152009 | For Bid Faundatian Permit Only
S114B  [BASEMENT / FOUNDATION- PARTIAL FLOOR FLAN B DR Nagie Hartray... 10.16.2002 For Bid Eoundafion Permift O
k 8114 CONCRETE WALL - I EVATIONS DR Nagle Hartray. .. 10.15.2002 For Bid Foundation Parmit Coly
3 S1.12 {CONCRETE WALL - ELEVATIONS _ DR Nagie Hartrmy... | 40152000 ™ Cor B Foundation Permit Only
i 51.1.3 CONCRETE WALL - ELEVA TIOMS oR Hagie Hartray, . 10.16,2005 For BRI Foundation Permit Only
: 181.2 FIRST FLOOR FRAMING PLAN DR MNagie Hartray... 10.15,2008 For Bid roundation Permit Only
§1.2A FIRST FLOOR FRAMING - PART ATIAL FLOOR PLAN A DR Nagile Hartray. 14.15.2008 Far Bid Faundation Permit Only
81.28 FIRST FLOOR FRAMING - PARTIAL FLOORPLANE DR MNagla Harray... 10. 15,2008 For Bld Fouﬂdatlon F'am‘s:t Snly
. |FIRST FLOOR REINFORCEMENT INOQRTH-SOLUITH) -
S1.2A,1 {PARTIAL A DR Magie Haiirgy... 10t 18 2005 Egor Big Foundation Parmit Oy
FIRST FLOOR REINFORCEMEMT (EAS T/ ESTY
S1.2A.2 PARTIAL A ) 3 Nagis Harray . Vi 200G Foy Big Foundetion Pammit Onjy
’ : FIRST FLOOR REINFORCEMENT IANQRTH-BOLTH,
$1.28.1 [PARTIAL B nR Negle Hairay. . iG, 15,2009 Zei Bidt Foundation Pamml Oy
. FIRST FLOOR REWFORCEMENT (EAS T WESTY
31282 |PARTIAL B DR, Nagls Hartray 10 (5. 2008 For Bid Feundation Permit Oniy
§1.3. SECOND FLOOR FRAMING PLAN — DR ﬂgglgﬂh_y_ D.18.2006 1 For Bid Foundation Permit Only
$1.34 SECOND ND FLOOR FRAMING - PARTIAL FLOOR PLAN A DR Nagle Hariray... 10, 15.2008 For Bid Foundstion Peimit On
S1.38 SECOMD § FLOOR JOR FRAMING - PARTIAL FLOOR PLAN B DR Negie Hariray... 10, 15.2008 Zor Bid Foundetion Perait Only
[§1.4___JTHIRD FLOOR FRAMING PLAN_ - DR Nagle Hartray... | 10152000 | For Bid Foundation Parmit Onty
§1.4A THIRD FLOOR FRAMING - _ PARTIAL FLOOR PLAN A DR Negle Hartray... 12.16.2005 For Bid Foundation Permit Only
S1.4B - THtRD FLOOR FRAMI! FRAMING - PARTIAL FLOOR PLAN B DR Magle Hartreny... 10.15.2008 For Bid Foundation Permit Onty
815 - |ROOFFR FRAMINGﬂ._AN DR Nagle Hartray. .. 15.15.2008 | For Bid Foundaflan Permit Cnly
S1.5A ROOF FRAMING ~ PARTIAL ELOOR PLAN A DR, Nagle Hartray... 10.15.2008 For Bidg Feundation Permit Oniy
§1.58 _JROOF FRAMING - PARTIAL FLOOR PLAN B DR Nagle Hartray. | 10162009 | Ffor Bid Founidation Pemnil Only
{818 MISCELLANEOUS FRAMING PLANS OR__ | Nagle Harlray_. | '0.15.2009 | _For Big Foundation Permit Gty
81,7 IMISCELLANFOUS RAM’INB_’L&\IS DR Ie Hawtrsy,., 10.15.2008 For Bid Foundation Permit Oniy
S2.1. CAISSOM BETAILS AMD SCHEDULES DR Nagle Harfray... 0.15.2609 For Big Foufidation Parmit Only
S22 GRADE BEAM DETAILS AND SCHEDULES bR Nagle Hartray. .. 0.15.2003 For Big Foundation Permit Oy
52.3 FOUNDATION DETAILS DR Nagle Hariray... 10182003 |  ForBid Foundation Perrail Only
182.4 - [FOUNDATION DE] TAILS DR Nagle Hartray... 16 15 2008 For Bid Foundation Ferll Only
1825 FOUNDATHON DE AILS DR Hariray... 10. 18,2008 For Bid Faundation Permit Ony
22,8 FOUNDATION DETALS DR Nagle Hartray... .15, 2003 For Bid Fotndation Parmit Oniy
83.1 CONCRETE SLAB SECTIONS AND DETAILS DR Nagis Hastray. ., 0.15.2009 Far Bid Foundation Permit Only
33,2 COMNCRETE SCHEDULES AND DETAILS OR Magle Hartray,. 103.15.2005 For Bid Faundation Parmit Only
S4.0 |COLUMN AND BASE FLATE SCHEDULE DR Nagle Hartray., .. 10.15,2005 For Bid Faundafion Fermit On y
54.1 FRAMING SECTIONS AND DETAILS ENZ Negle Haitray. .. 18.45.2009 Eaor Bid Foundation Pemit Only
84.2° FRAMING SECTIONS AND DETAILS DR N: Hartray... 16.15.2008 For Bid Foundation Permit Cnly
54,3 -ERAMFNG SECTIONS AND | DETANLS DR Nagle Hariray. .. 10.15.2009 For Bid Foundation Pasmit Only
S54.4 FRAMING SECTIONS AMD DETAILS [ Nagle Hartray.. 10.15.2009 For Bid Foundation Parmit Only
AR SECTIONS, DETAILS AND BRACING  ELEVATIONS LR Nagle Hartray. .. 10.15.2009 | For Bid Fourdation Permit Onjy
|86 |MASCNRY DETAILS AND SCHEDILES _ DR Nagle Hartray...— | 50.15.2009 | For Bid Foundatian Permit Oniy
. IMO.0 AMECHANICAL SYMEOLS AND A%V‘M"‘lﬂﬂs DR Nagls Hartray. .. 9.24.20800 For Bid 60% Construction Drawings
Mi.0A PARKING EEVEL MECHANICAL DUC TWORK PLAN A DR Nagle Harlray... 8.24.2009 ForBid | 0% Construction Drawings
i |MLOE - {PARKING LEVEL MECHANICAL DUCTWORK PLAN B DR N Hartray... 9.24.2009 For Bid 60% Construction Drawings
M1.1A FIRST FLOOR MECHANICAL DUCTWORK PLAN A R \lgl_e_m_ay_ 2.24.2009 For Bid 80% Construction Jrawims
118 FIRST FLOOR MECHANICAL DUCTWORK PLANE DR Nagis Hartray. ., 9.24.2009 For Bid 50% Construction Drawings
M1.2A _ ISECONR FEOOR MEC HANICAL DUCTWORK PLAN A DR Nagle Harlray... 8.24.2008 For Bid B80% Construction Drawings
M1.2B  |SECOND FLOOR MECHANICAL DUCTWORK PLAN B DR Negle Hartray. .. 6.24.2000 For Big 80% Construetion Drawings
M1,3A THIRD FLOOR MECHANICAL DUCTWORK FLAN A, DR, Nagle Hartray. . 9.24.2008 For Bid 60% Construction Drawings
. [M1.38 THIRD FI FLOGR MECHANICAL DUCTWORK PLAN B DR H 5,24.2009 For Bid 60% Construction Draw
* [M1dA. |ROOF MECHANICAL DUCT TWORK PLANA DR Nagie Hariray.., 8.24.2000 For Bid 80% Congiruction Drawings
M1.4B ROOF MECHANICAL D LUCTWORK PLAN B DR Magle Hariray... 242009 For Bid BO% Construction Drawi
1 1M2.0A PARKING LEVEL MECHANICAL FIPING PLAN A DR _ Nagle Hartray. . 9.24.2009 For Bid §0% Conséruction Drawin
12 08 PARKING LEVEL MEC| -JU\NIGAL PIPING PLAN B DR Nagle Hariray... 9.24.2008 For Bid 60% Construetion Drawin
CIM2.1A FIRST FLOOR MECHANICAL EE_I G PLANA DR Naole Hartray, .. 9.24.2000 For Bid 60% Congstruction Drawi
T IM21B FIRST FLOOR MECHANICAL PIFING PLAN B DR Nagle Hartray. ., 9.24,2008 For Bid 60% Construction Drawi
i (M2.24 SECONQ&DOR-&ECI-IANIGAL PIPING PLAN A DR Nagle Hartray, .. 5.24.2009 For Bid 60% Construction Dyawings
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M2.2 8 _ ISECOND FLOOR MECHANICAL FIPING PLAN B DR Hariray... 9.24.2009 For Bid 60% Construction Drswings
M23A | THIRD FLOCR MECHANICAL PIPING PLAN A DR Magle Hartrey... 9.24.2008 For Bid 60% Construciion Drawings
M23B  JTHIRD FLOOR MECHAMICAL PIPING PLANB DR le 9.24 2009 For Bid 60% Conslruction Drawin
M2.44 [ROOF MECHANICAL PIPING FLAN A DR Nagle Hartray. 1.24.2009 | For Bid £0% Construction Drawin
M2.48 [ROQF MECHANICAL PIPING PLAN B DR le Hariray. . $.24.2000 ; ForBid | 50% Construction Drewin
M3.0 MECHANICAL SCHEDULES DR Nagie Hariray... 9.24.2002 | For Bid §0% Constriclion Drawings
M2.1 MECHANICAL SCHEDULES DR Nagle Hartray.... 8.24.2000 | ForBid 60% Construction Drawings
M3. MECHANICAL SCHEDULES DR Nagls Harlray. .. 8.24.3009 | For8id §0% Construction Drawings
M40 MECHANICAL DETAILS DR Nagle Hariray. . 9.24.2009 | ForBid 60% Construction Drawings
M50~ TSECOND FLOOR MECHANICAL ENLARGED FLAN DR Magle Hartray... £24.2009 | ForBid €0% Construction Drawir:
MS.1. - ITHIRD FLOOR MECHANICAL ENLARGED PLAN DR Nagle Hartray... 8242009 | ForBid 80% Construction Drawings
3 M52 SECOND FLOOR MECHANICAL SECTIONS DR Nagls Hariray. .. 2242009 | ForBid 50% Construetion Drawi
M5.3 THIRD FLOOR MECHANICAL SECTIONS ER Nagle Hartray... 8.24.2008 | For Bid £0% Construction Drawi
MEB.D MECHANICAL CONTROLS DIAGRAMS DR Nagle Heriray, .. 9.24.2009 | For Bid 60% Construction Drawa
6. 1 MECHANICAL CONTROLS DIAGRAMS DR Nagle Hartray... 9.24.2008 | For Bid _60% Construction Drawings
Mg.2 MECHANICAL CONTROLS DIAGRAMS DR Nagle Hartray. .. 9.24.2009 For Bld 60% Consiruction Drawin
M6.3 MECHANICAL CONTROLS DIAGRAMS DR Nagle Hartray.... 9.24.2008 For Big 60% Construction Bvawin
ME.4 MECHANICAL CONTROLS DIAGRAMS DR Nagle Hariray... 9.24.2008 For Bid 60% Construction Draw}
ME.5 MECHANICAL CONTROLS DIAGRAMS DR Nagle Hertray. 9.24.2009 For Big 60% Congfruction Crawi
M6 |[MECHANICAL CONTRGLS DIAGRAMS DR e Hartray. .. 9.24.2009 For.Bid 80% Construction Drawings
MB7 _ [MECHANICAL CONTROLS DIAGRAMS DR Naghe Hartray. .. 9.24.2009 For Big 60% Construction Drewings |
M7.0 MECHANICAL AIR RISER DIAGRAM DR, Hartray.. 9.24.2008 For Bid 60% Construction Drawinge
3 [M7.1_ . [MECHANICAL GHILLER WATER RISER DIAGRAM DR Nagle Harlray... 8.242000 | ForBid 60% Construction Drawings |
i {72 MECHANICAL HOT WATER RISER DIAGRAM _ oR. Negle Harray... 2.24.2009 | ForBid 80% Constryefion Drawings
- |E0.0A  IFI ECTRICAL SYMBOLS & ABEREVIATIONS DR Magle Hartray... [ 9242009 | ForBid B0% Construction Drawi
E0.0B___IEIECTRICAL SYMBOLS & ABEREVIATIONS DR _Magile Hartray. . 9.24.2009 | ForEid 80% Construction Drawi
E0.1 ELECTRICAL SITE PLAN DR, Nagle Harlray, .. 9.24.2008 | ForBu 60% Construction Dra
[ELOA  [PARKING LEVEL LIGHTING PLANA DR Nagle Hartray... | 9.24.2008 |  For Bid 60% Construcion Drawings
E£1.08  [PARKING LEVEL LIGHTING PLANB DR, Nagle Hartray... 8242009 | ForBld | 60% Construction Drawin
E1.1A__ [FIRST FLOOR LIGHTING FLAN A DR Nagle Hartray. . 9.24.2009 | ForBi 80% Construction Drawin
E1.18 _ _[FIRST FLOOR LIGHTING FLAN B DR Nagls Hartray. . 9.24.2009 | ForBid 80% Construction Drawi
E1.2A  ISECOND FLOOR LKGHTING PLAN A DR Nagle Hartray. .. 9.24.2008 | ForBid 60% Construction Drawin
E1.2B __ [SECOND FLOCR LIGHTING PLAN B DR Nagle Hestray... 0.24.2008 | For B 80% Corwtruckion Drawl
E1.3A  |THIRD FLOOR LIGHTING PLAN A& DR Nagle Hartray,.. 9.24.2008 | ForBid 60% Construction Drawin
E138 _ |THIRD FLOOR LIGHTING PLAN & BR Naple Hartray._.. 9.24.2008 | For Bid 80% Construction Drawings
E1.4A  IROOF LIGHTING PLAN A DR Nagle Hartray . 9.24.2009 | For Bid 80% Construction Drawin
ET4B___|ROOF LIGHTING PLANE DR Nagla Hariray... 9.24.2008 | ForEid 60% Construction
E20A__ |PARKING LEVEL POWER PLAN A DR Nagle Harlray... 9,24.2008 For Bid 60% Construction Drawj
E2.08 _ |PARKING LEVEL POWER PLAN B DR _ 1 Nagle Hartray... 9.24.2009 For Bid 60% Construction Drawi
E2.1A — [FIRST FLOOR POWER PLAN A DR Magle Harlray... 9.24.5008 =or Big 50% Construction Drawl
E218 FIRST FLOOR POWER PLAN B DR Negie Hartray. . 9.24.2009 For Bid 50% Construction Drawings
F2.27  |SECOND FLOOR POWER PLAN A DR Nagle Hartray... | 9.24.9000 For Bid 80% Construetion Brawings
E? 28 |SECOND FLOOR POWER PLAN B DR Nagie Hartray.... 9242009 { ForBid | 80% Construciion Drawin
E2.3A  {THIRD FLOOR POWER PLAN A DR Nagle Hariray... §.24.2008 | ForBid 60% Canstruttion Drawin
£2.38 _ |THIRD FLOOR POWER PLAN B " DR Nagle Hartray... 9.24.20009 For Bid 60% Construction Drawi
E2d4A [ROOF POWER AND EQUIPMENT PLAN A DR -_Nagle Harray... 9.24.2009 For Bld 0% Construciion Drawings
- [E24B  |ROCF POWER AND EGUIFMENT PLAN 8 DR Nagle Hariray 9.24.2009 For Bid 50% Construction Drawings
¥ IE258 ENLARGED ELECTRICAL PLANG DR Nagls Hartray. .. 8.24.2000 | ForBid | B60% Construction Drewings
- |E3.0 _ |ELECTRICAL LOAD CALCURATION SCHEDULES DR Nagle Heriray... 9242009 | ForBid | _60% Construction Drawin,
1 [E3.1 ___ [MECHANICAL EQUIPMENT SCHEDULES ‘BR Negle Hartray... 8.242008 | For Bid 60% Construction Drawin
- |E32 LIGHTING FIXTURE SCHEDULE DR. Negle Hartray.. 9.24.2009 | For Bid 80% Consiruction Drawi
1 [E33- ELECTRICAL SCHEDULES DR Nagle Hariray 9.24.2009 | ForBd 80% Construetion Drawi
i |E3.4 . |PANELBOARD SCHEDINES OR Nagle Harlray... 5.24.2008 { For Bid 6% Consiruction Drawi
5 {E35  [PANELBOARD SCHEDULES OR Nagie Hartray... 2242009 | ForBid | 50% Construction Drawi
3 |E3.8 PANELBOARD SCHEDULES _ DR Nagla Hartray. 9.24.2009 | ForBid 80% Construction Drawings
- [E37 PANELBOARD SCHEDULES DR _Magls Hartray. ., 9.24.2009 | For Bid £0% Consiruction Drawin
: PANELBOARD SCHEDULES DR Magle Herfray. ., 9.24.2008 | For Bid 60% Consiruction Drawin
PANELBOARD SCHEDULES BR Nagie Harfray. .. 5242009 | For pid 80% Construction Drawings
NELBOARD SCHEDULES DR Nagla Hartray . 0.24.2009 | For&id 0% Consiruction Drawings
NELEOARD SCHEDLULES DR Nagle Harlray... £.24.2009 | ForBid 60% Construction Drawings
[ HEDULES DR __Nagle Hardray... 9.24.2008 For Bid 0% Consiruction Drawings
L ONE-LINE RISER DIAGRAM AR hagle Hartray. . 9.24.2002 | For Bid 60% Construction Drawwigs
NE-LINE RISER DIAGRAM DR Nagle Haray ., 9.24.2003 | For B B80% Construction Drewings
DIAGRAMS DR Nagle Harfray... 9.24.2000 | ForBid 60% Construction Drawings
GROUNDING SYSTEM RISER DIAGRAM DR Nagie Hartray... 9.24.2009 | ForBid 60% Construction Drawin
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|FIRE ALARM SYSTEM RISER DIAGRAM DR . For Bid 60% Consiruction Drawings
__|RESCUE ASSISTANCE SYSTEM RISER DIAGRAM DR Je Hartray. .. For Bid 60% Construction Drawi
INTERCOM SYSTEM SCHEMATIC RISER DIAGRAM DR MNagie Hartray. .. For Bid 60% Construction Drawi
: INTRUSION BETECTION SYSTEM RISER DIAGRAM DR Magle Hartray. .. For Bid 80% Consfruction Drawings
Ed.8 _|CLOCK SYSTEM RISER DIAGRAM DR Nagle Hartray... , For Bid . 80% Construction Drawings
E4.9 DOOR HOLDER SYSTEM RISER DIAGRAM DR Magle Hartray. .. 9.24.2009 For Bid 80% Construction Drawings
| E6.1 MODF POWER AND SYSTEM DETAILS DR MNagle Hartray... 3,24.2008 ForBld ¢ 60% Constniction Drawings
ES.2 _|MDF POWER AND SYSTEM DETAILS DR Hagls Hartray... 3.24.2009 For Bid 60% Construction Drewings
ES3 IMDF POWER ANE SYSTEM DETAILS DR, Nagls Hartray... 3.24.2009 For Bid 80% Consin/ction Drawings
E5.4 MBF POWER AND SYSTEM DETAILS DR Nagle Harfray... ).24.2009 For Bid 60% Construction Drawings
 EG.S MDF PCWER AND SYSTEM PLANS DR Nagle Hartray... 9.24.2003 For B 50%% Construction Crawings
ES6 MDF POWER AND SYSTEM DETAILS R Nagie Hartray. .. 8.24.2009 For Bid 80% Construction Brawings
E5.7 MDF POWER AND SYSTEM DETAILS DR Nagie Harlray. .. 9.24.2009 Fer Bid 0% Construction Drawings
i F:s.s MDF POWER AND SYSTEM DETAILS “DR Nagle Hertray.,. | 9.24.2009 | For Bid 0% Construction Drawings
-JE5.9 MDF POWER AND SYSTEM DETAILS DR Nagle Hartrary... 9.24.2008 | For Bid 5(% Consfrucion Drawings
E6.] ELECTRICAL DETALS DR Magle Hartray... | 9.24.2009 | For Bid 60% Construction Drawings
£6.2 ELECTRICAL DE A9 DR Nigle Hariray... | 9.24.2000 | For Bid 0% Construction Drawings
- [E63 ELECIRICAL DETAILS DR Negle Hariray... | 9.24.2009 | For Bid 50% Canstruction Drawings
i [EBA_ |EIEGTRIGAL DETALS DR Nagle Hariray.. 24,2008 | For Bid 50% Construction Drawings
=T ELECTRICAL DETAILS DR Magle Hartrsty... | 0242009 | For Bid B0% Construction Drewings
3 |E66 - |FLECTRICAL DETAILS DR Nagls Hartray... | 9.24.2009 | ForBig ] _80% Consiruction Drawings
 [E67__|ELECTRICAL DETAILS DR Nagie Harray... | 9242008 | _For Big 60% Consfruction Drawings |
E8.8 ELECTRICAL DETAILS i DR Nagle Hartray. .. 9.24.2008 For Bld 60% Construction Drawings
PARKING LEVEL GENERAL LIGHTING [LLUMINANCE
E7.0A. |PLAMA LR Nagle Hartray... 9.24.2009 For Bid 80% Construction Drawings
PARKING LEVEL GENERAL LIGHTING ILLUMINANCE -
E7.0B PLANB o DR Nagle Hartrary. ., 9.24.2008 For Bid 60% Construction Drawin
E7.1A___|FIRST FLOOR LIGHTING ILLUMINANCE PLAN A DR Nagle Hertray... | ©.24.2008 | ForBid 60% Construction Drawin
E7.18 _ {FIRST FLOOR LIGHTING JLLUMINANCE PLAN DR__ | __WNagie Hartray... 9.24.2000 | _For Bid 60% Construction Drawi
IE7.2A . {SECOND FLOOR LIGHTING ILLUMINANCE PLAN A bR Nagle Hartray. .. 2.24.2009 For Bid B0% Construction Drawings
E72B___|SECOND FLOOR LIGHTING ILLUMINANCE PLANE DR Nagle Hartray... | 5.24.2009 | Forgud 80% Construction Draw
[E7.3A THIRD FLOOR LIGHTING ILLUMINANCE PLAN A DR Nagle Hartray.... 2.24.2009 For Bid 60% Construction Drawlngs
E7.38 THIRD FLOOR LIGHTING ILLUMINANCE PLAN B DR Nagle Hariray. .. 9.24.2009 For Bid 60% Construction Drawings
PARKING LEVEL EMERGENCY LIGHTING ILLUMINANCE
DR Nagls Hartray... 9.24.2009 For Bid 80% Censtruction Drawings
DR Hartray... | 9242008 | ForBid 60% Construction Drawings
bR Hartray. .. 9.24.2009 ForRid . | B0% Gonstruciion Drawings
PLAN B - DR Nagle Hartray... | 0.24.2009 | ForBid 60% Corstruction Drawings
SECOND FLOOR EMERGENCY LIGHTING ILLUMINANCE
[EB.28  IPLANA - DR Nagle Harray... 9.24.2008 Cor Big E0% Construction Drawings
' SECOND FLOOR EMERGENCY LIGHTING LLLUMINANCE
EB.2B PLAN B DR Nagle Hartray. .. 9.24.2009 For Bid B0% Constiuction Drawings
THIRD FLOOR EMERGENCY LIGHTING ILLUMINANCE
E&.2A PLAN & _ _ DR Nagle Harfray. .. §.24.2008 For Bid 60% Ceonstiuction Drawings
THIRD FLOOR EMERGEMNCY LIGHT!NG ILLUMINANCE )
E8.38  |Prans o DR Nagle Harfray... | 9.24.2009 | ForBid 60% Construction Drawings
€8.4A  |ROOF EMERGENCY LIGHTING ILLUMINANCE PLAN A DR Nagle Hartrey... | 0.24.2009 | ForBid | 60% Construction Drawings
E&AB ROQF EMERGENCY LIGHTING ILLUMINANGE PLANB DR Nagle Hartray... 9.24.2009 For Bid B0% Construction Drawings
LS04 |PARKING LEVEL LIFE SAFETY LIGHTING PLAN A DR Nagle Hartray... £.24,2009 For Bld 50% Censtruction Drawings
LS.08 PARKING LEVEL LIFE SAFETY LIGHTING PLANB DR Neggle Hartray. .. B.24.2009 For Bid 50% Construction Drawi
(S.9A__ |FIRST FLOOR LIFE SAFETY LIGHTING PLAN A DR Nagle Hartrey... | 9.24.2009 [ For Bid 50% Construction Drewings
LS.1B FIRST FLOOR LIFE SAFETY LIGHTING PLAN B DR Nagle Harlray... 9.24,2009 For Bid 80% Construction Drawings
LS.2A __ |SECOND FLOOR LIFE SAFETY LIGHTING PLAN A DR le H 9.24.2009 | For Bid 80% Consfruction Drawings
1576 |SECOND FLOOR LIFE SAFETY LIGHTING PLAN B OR Nagla Hartray... 9.24.2008 For Bid 50% Cansiruction Drewings
LS.3A THIRD FLOOR LIFE SAFETY LIGHTING PLAN A BR Nagle Hartray... 9.24.2000 For Bid 50% Construction Drewings
L5.38_ | THIRD FLOORLIFE SAFETY LIGHTING PLAN B DR Nagie Hartray... | 5.24.2009 [ ForBid | - 80% Construction Drawings
LS.4A ROOF LIFE SAFETY LIGHTING PLAN A DR Nagle Harirsy. .. 9.24.2009 For Bid 650% Conetruction Drawings
LS48 _ [ROOF LIFE SAFETY LIGHTING PLAN B DR Nagle H 9.24.2009 For Bid 60% Construction Drawings
L85 LIFE SAFETY SYSTEM ONE-LINE RISER DIAGRAM DR Nagle Harray... 9.24.2009 For Eid 60% Consiruction Drawings
£0.0 PLLMBING SYMBOLS & ABBREVIATIONS DR Maglle Hariray... 9.24.2008 For Bid 60% Construction Drawings
P0.1 PLLUIMEING SITE PLAN DR le Hartray... 9.24.2009 For Bid 60% Consfruction Diawings
{P0.2A UNDERGROUND PLUMBING PLAN A DR Magia Hartray... 9.24.2009 For Bid B0% Consfrucion Drewings
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URDERGROUND PLUMBING PLAN B DR Nagie Hariray... 8.24.3009 For Bid 80% Construction Drawings
PARKING LEVEL PLUMBING PLAN A BR Naals Hadray.., 9.24.2009 For Bid 60% Construction Drawings
FARKING LEVEL PLUMBING PLAN B DR Nagle Harray. .. 9.24.2002 For Bld 60% Consfrucfion Dravings
FIRST FLOOR PLUMBING PLANA DR Nagle Hartray, .. 9.24.2009 For Bid 50% Construction Drawin
FIRST FLOGR PLUMBING PLAN B DR Hagle Hartray, .. 8.24.2009 ~or Bid 80% Construction D
SECOND FLOOR PLUMBING PLAN A DR Magle Harfray.. 9.24.2009 For Bid 60% Construction Drawings
SECOND FLOOR PLUMBING PLAN B DR Nagle Hartray... | 9.24.2008 For Bid 60% Gonstruetion i
THIRD FLOCR PLUMBING PLAN A PR le e 8.24.2008 ForBid 60% Consiruction Draw}
THIRD FLOOR PLUMBING PLANE DR Nagle Hartray... 9.24.2009 For Bid B0% Construction Drawings
{ROOF PLUMBING PLAM A DR Nagle Hartray. .. 9.24.2009 For Bid 80% Construcion Drawings
ROOF PLUMBING PLAN B R Nagle Harlray... 8.24.2009 For Bid 60% Construetion wstruction Diawings
UPPER ROCF PLUMBING PLAN A DR le Hartray. .. 9.24.2002 For Bid 0% Conetruciion | Drawings
UPPER ROOF PLUMBING PLAN B DR Nagis Hartray. .. 9.24.2008 For Bid 60% Consiniction Drawings
PLUMBING SCHEDULES bR Nt oo 3.24.2009 | ForBid 60% Constniction Drawings
PLUMBIRG DETAILS DR Nagle Martray... 9.24.9008 | 24.2008 For Bid 80% Construction Drawings
PLUMBING DETAILS DR Nagle Hartray... 9.24.2009 ForBid | 80% Construction Drawings
PLUMRBING DETAILS DR Nagle Herfray.. 9.242009 | ForBid 60% Construcion Drawings
PLUMBING DOMESTIC WAIER RISER | RISER DIAGRAM DR ta Hartray... 9.24.2008 For Bid 60% Censiruction Drawin
PLUMBING GAS RISER DIAGRAM DR__| Nagie Harray... 9.24.2008 ForBid | &0% Construction Draws
LOWER LEVEL PLUMBING ENLARGED PLAN DR Nagle Hariray... $.24.2009 For Bid 50% Construction Drawi
. FIRE PROTECTION SYMBOLS & ABEBREVIATIONS DR Nagle Hartray... £.24.9008 | ForBid 80% Censtruction Dra
. PARKING LEVEL, FIRE PROT ECTION PLAN A DR Nagie Hartray... 9.24.2009 For Bid €0% Canstruction Drawings
B__|PARIGNG LEVEL FIRE PROTECTION PLAN B DR Nagle Harfray... 9.24.2009 For Bid 60% Construction Drawir,
FIRST FLOOR FIRE PROTECTION PLAN A PR Magle Hartray... 9.224.2004 -or Bid £0% Construction Dyvawi
FIRST FLOOR FIRE PROTECTION FLAN B DR _ [ _NagloMarfray., | 9345003 | ForBid 60% Construction Drew!
SECOND FLOCOR FIRE PROTECTION PLAN A DR Nagle Harlray... 8.24.2000 For Bid 60% Consfruction Drawi
SECOND FLOOR FIRE PROTECTION PLAN B DR _Nagle Hartray... 9.24.2000 For Bid 60% Construction Drawings
3 THIRD FLOOR FIRE PROTECTION PLAN A DR Nagle Hartray . 5.24,2009 For Bid 60% Construction Drawin
__JTHIRI} FLGOR FIRE PROTECTION PLAM B DR, Nagle Harfray... 9.24.2009 ForBid | _ 80% Construction Drawin
_- {ROOF FIRE PROTECTION PLAN A DR to Hartray,.. | "9.24.3008 | ForBid 80% Construction Dreewi
ROOF FIRE PROTECTION PLAN B DR Nagle Hestray., | 8245009 | ForBid B80% Construction Drawi
FIRE PROTECTION SCHEDULES DR Nagle Hartray... 8.24.2009 For Bid 60% Construction Drawi
HFP3.0 FIRE PROTECTION BETAILS DR Magle Hartray... £.24.2009 For Bid 60% Construction onstruction Drawings
3 {FP40 |FIRE PROTEC RISER DIAGRAM DR MNagle Hartray... 8.24.2008 Far Bid 60% Construction Drawin
. [E81.0  |EQUIPMENT PLAN DR Nagle Hartray. .. 9.24.2008 For Bid 60% Construction Drawi
|F81.1 PLUMBING PLAN DR le Hartray... 9242009 For Bid 80% Construction Drawings
FS1.2 _ |FLECTRICAL PLAN DR Nagie Hariray. .. 9.24.2009 Forfid | 0% Construclon Drawvings
FS1.3 SPECIAL CONDITIONS PLAN DR Magls Harray. .. 9.24.2000 Far Bid 60% Construction Drawings
£$14 (DETAILSHEET __— —DR. | NagieHanray.. | 924200 | "ForBid | 60% Consiruction Drawings ]
TH11  |THEATRE LIGHTING - PLANS AND SEGTIONS DR Nagle Harray.__ 8.24.2000 | ForBid 60% Construction Drawings
THEATRE LIGHTING - CONTROL RISER DIAGRAM AND
[TH2.1 SCHEDULI.S DR _Nagle Harlray.,, 9.24.2002 ForBid 60% Construction Drawings
TH3.1 . |THEATRE LIGHTING — DETAILS DR Nagie Hartray. .. 9.24.2009 For Bid 60% Construction Drawings
TH4.1 THEATRE RIGGING - PLAN AND SECTION DR Nagle Hartray. .. 9.24.2009 For Bid E0% Caonstruction Drawings
L Specifications
002003Information Avallable to Bidders (Dewviation -' SPEC Nagle Haslray... 8.24.2000 For Bid 80% Construction Drawf
£1001]1 EED Consultant (Daviaticn) SPEC Nagle Hartray._. 9,24.2009 For Bid 60% Construction Drawi
01014 |Eroslon and Sadimaniation Controi . SPEC Magle Hartrary.... 9.24.2009 For Bid 60% Congiruction Drawin
- §1352 LEED Raquirements (Deviation) SPEC Nagla Hartray. . 9.24.2000 For Bid 80% Construction Drawin
¥ 01524 | Construction Waste Ma; ment {Devistion) SPEC Nanfe Hariray. .. $.24.2000 For Bid £0% Construciion Drawin
E 02070 | Selective Demalition SPE Nagle Hartray... 9.24.2009 For Bid 605 Construction Drawings
kS 02118{UST REMOVAL SPEC 1 Nagle Harfray... 10,08.2009 For Bid 60% Congtruction Drawings
H 02222]Exca Backiling, and Compacting for Ulifities SPEC Magl's Hartray... 8.24.2008 | For Bid 0% Construction Drawings
¥ (2300 | Eartiwork - SPEC Nagie Hagtray... 8.24,2009 For Bid B60% Conséruction Drawin
02316 |SOR. MANAGEMENT AND HANDLING SPEC Nagle Hartray . ["10152005 | ForBid 80% Constuction Drawings
TWASTE SO REMOVAL AND
02317 [DISPOSAL SPEC Nagle Hartray.., 10.08.2009 | For Bid $0% Construction Drawings
’ ACCEPTANCE OF BACKFILL, TOP SOIL & CU
' 02318 ISTRUCTURAL SOOI SPEC le Harrsy. . 10.08.2000 For Bid £0% Construstion Drawings
; 07464 |Caicsons SPEC Nagle Hariray... 8242008 | ForBid 60% Consfruction Drawin
E 02513 | Portiand Gement Concrade Paving SFEC | Nagle Hartray... | 10.15 2009 For Bid Feundation Permit On|
02700} Seweraga and Drainage SPEC Magle Hartray. . 13.15.2000 Far Bid Foundation Pamiit
b 02707 |Water Senvcs SPEC Nagle Hartray... 9.24.2009 For Bid 80% Construction Dr_an__n_[@gs
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12730 Permeable Interlocking Concrate Pavars (Deviation) SPEC Nagle Hariray... 9.24.2008 For Bid _ 80% Construcfion Drawings
02792 PMavground Surface Systems SPEC Nagla Hartray. .. 9.24.2009 | ForBid 80% Construction Drawings
02810 [krigation System SPEC Nagle Hartray... 9242008 | ForBld 50% Construction Drawings
02822 Ommarnental Fance SPEC Negle Martray. .. 9.24.2008 | For Bid §0% Constructlon Drawin
02833 | Stailess-Sieel Fencing System and Playground Enclosure SPEC Nagle Hartray. .. 9.24.2009 For Bid 80% Construction Drawings
028601 Sound Berrlers {Deviation) SPEC Nagie Hariray. .. 9.24.2008 | ForBid 80% Construction Drawings

102670 {Site Furnishings (Deviation) SPEC Nagle Hartray... 9.24.2009 For Bid 50% Caonstruction Drawings
.. 02900 L andscaping SPEC Nagle Harlmy... 9.24.2000 | ForBid 60% Construction Brawi
02901 |GV Structural Soil SPEC Negle Harlray.., 9.24.2009 For Bid 60% Consiruction Brawi
- 03300 [Cast-in-place Concrats SPEC Nagle Harfray .. 16.16.2008 For Bid Foundation Permit Only
03331 |Cast-in-Place Architectural Concrete (Deviation) SPEC Nagle Hartray . 10.15.2000 | For Bid Foundation Permit Only
03410] Mant-Procast Structural Concrets SPEC Nagle Hartray... 10,15.2008 For Sid Faundation Permit Only
04200 [Unil Masonry SPEC Nagla Hariray... 8.24,2009 For Bid 60% Construction Drawings
04803 |Ormarnantal Stane Restoratﬁon and Cleaning SPEC Nagle Hartray. .. 9.24.2009 For Big 60% Construction Drawigg
- 05120 | Structural Steet SPEC Nagle Hartray. .. 16.18.2008 For Bid Foundation Permit Only
06311 |Steel Roof Deck SPEC Nagle Hartray... 14.15.2008 For Bid Foundation Perm# Only
05312 | Steal Fioor Deck SPEC Nagle Hartray. ., 16152008 | For Bid l-r‘uncismon Permit Only
05400 | Cold-Formed Metal Framing SPEC Nagls Hartray... 3,24.2009 Far 8id 60% Construction Drawlngs
ossm!Mebal Fabrications SPEC | Nogle Hatray.. 9.24.2009 For Bid 60% Construction Drswinge
05311 |Historic Treatmant of Ornamental Metal Fencing . 1 SPEC Nagle Hartrey. . 9.24.2009 For Bid 60% Construction Drawings
06101 | Carpentry SPEC Magle Harlray... 10.15.2008 | ForBid Foundation Permit Only
05110 | Gypsum Sheathing SPEC Magle Hartray. .. 9.24.2009 For Bid 60% Construction Drawings
06400 [Architectural Woodwork _ SPEC Nagle Hartray... 9.24.2008 For Bid 60% Congtruction Drawings
_ 08401 [Modular Casework (LEED) 1_SPEC Nagie Hartray. .. 9.24. 2000 | ForBid 60% Construction Drawings
06510 [Plastic Lumber SPEC Nagle 9.24.2009 For Bid 60% Construction Drawings
07131 |Seff-Adhering Shest Weterproofing {Deviation) SPEC Magls Hartray... 10,15,2006 | ForBid roundation Permit Oniy
07141 |Cold Fluid-Appled Waterpraofing {Deviaticn) SPEC Nagie Hartray... 1018.2009 | ForBid Faundation Parmit Only
07190 | Water Repelierts SPEC Nagle Harray... | 924.2008 | ForBid 605 Construction Drawings
07155 |Fluid-Appited Mamibirane Alr Barrisr SPEC Nagle Hartray... 9.24.2009 For Bid £9% Construction Drawings
07210 |Building Insulation i SPEC Nagie Hartray... i0.15.2008 For Bid Egundation Permit Only
07215 |Spreyed-On Thermal Insulation SPEC Nagis Hartrany... $.24.3009 For 8id 60% Consiruction Drewvings
07415 | Composite Metel Panel Sysiem SPEC Magie Hartray... 9.24.2009 For Bid B0% Constniction Drawings
07561 | Fluid-Applied Protacted Membrane Roofing (Deviation) SPEC Nagie Hartray. .. 9.24.2009 For Bid B0% Consfruztion Drawings
07562 Vegetated Roofing (Deviation) . SPEC Nagle Hariray. | 9242008 | ForBld 60% Constructlon Drawings
07570 | Tratfic Coatings SPE Nagle Harlray... 9.24.2009 For Bid 60% Construction Drawings
07620 {Flashing and Sheet Metal SPEC Nagie Haclray. .. 9.24.2009 For Bid B0% Constnuction Drawings
07700 | Roof Accessories SPEC | Nagle Harfray. .. 9.24.2008 For Bid 80% Construction Drawings
07811 |Sprayed Fae-Resistiva Materials ' SPEC Negle Hariray. .. 9.24.2009 Far Bld 60% Construction Drawi
07841 | Through-Penetration Eirestop Systems SPEC Negle Hartray. - 9242008 | ForBid B0 Construction Drawi
07842 [Fire-Resistive Joint Systams SPEC Magle 9.24.2008 For Bid 60% Construction Drawi
07843 | Perimeler Fire Contalnment Systems SPEC Nagle Heriray. .. 9.24.2003 For Bid 6% Construction Drawings
07900 Joint Seelanis : SPEC Magle Hertray.. | 9.24.9009 | ForBid 60% Construction Drawingg
08110} 5teal Doors and Frames SPEC Nagle Hartray. .. 9.24.2000 For Bid 80% Construction Drawings
08211 | Interior Flush Wood Doors SPEC Nagle Harbray. .. 9.24.2009 For Bid 50% Construction Drawings
08312 | Access Doors and Erames SPEC Nsgle Harray... | 9242009 | ForBid 60% Construction Drawings
08332 | Overhead Coilieg Fire Doors - SPEC Magle Harray... 9.24.3003 ForBid_ |- 50% Construction Drawings
08333 | Overhead Colling Service Doors . SPEC Nagls Hartray... 9.24.2009 For Bid B0% Construction 3
08380 | Sactional Overhead Doors SPEC _ | MNagls Hartray. .. 9.24.2009 For Bid 80% Construction Brawings
(08520 [Aluminum Windows {New} - SPEC Nagle Harfray. .. 8.24.2009 For Bid 60% Construction Drawings
08660 | Interior Wire Meésh Window Guards SPEC Magle Hartray... 9.24.2008 For Bid 60% Construction Drawings
85710 Door Hardware .. SFEC Nagle Hartray. .. 9.24.2009 For Bid 80% Consiruction Drawings
08716 | Automatic Door Qperatars SPEC Nagie Hartray... 9.24.2009 For Bid 80% Construction Drawings
08800 Glazing _ . SPEC Negle Martray. .. 9.24.2009 For Bid 60% Construction Drawings
0891 0] Aluminum Window Walls : SPEC | Nagle Hariray... 8.24.2009 For Bid 60"% Consiruction Diawings
08913 Glazed Steel Curtain Walls _SPEC Nagle Hartray. .. 9.24.2009 For Bid 60% Construction Drawings
_09220|Coment Plaster : _SPEC Nagle Hartray... 9.24,2000 For Bid 60% Construction Drawings
1 09260 Gypsum Board Systems SPEC Nagle Hariray. .. 5.24.2009 ForBid | B50% Constroction Drawings
09270 | Drywall Shefl Systenss SPEC Nagle Hartray, .. 9.24,2009 For Bid 80% Construcijion Drawings
09300|THs - SPEC la Hartray... 9.24.2009 For B 80% Consiruction Drawings
03410 Termazzo _SPEC Magle Hartray. .. 9.24.2009 For Bid 89% Construction Drawings
09510 [Acoustical Cailings {Deviation) SPEC Negle Hariray. .. 9.24.2009 For Bid 60% Construction Drawings
(19645 |Luminous Cedlings (Devialion) . SPEC Magle Hartray... 9.24.2009 For Bid_ 80% Construction Drawings
09844 | Wood Gymnasium Floor SPEC Nagle Hartrary. .. 9.24.2009 For Bid B0% Gonstruction Drawings
00648 |Wood Staga Floor : SPEC Nagle Hartray... | 8242008 | ForBid 60% Construction Drar
09650 | Resfient Tile Flooring SPEC Negle Hartray... | 9.24.2009 | ForBid_ B60% Construciion Drawings
W_
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09578 | ResHiant Wall Base SPEC Nagie Harfray. .. 9.24.2008 For Bic 60% Construetion Drawin
02681 |Carpet Tile SPFEC Nagle Hartray... 9.24.2008 For Bid 60% Construction Drawin
08841 jAcoustical Wall Panels SPEC Nagle Hartray. . 8.24.2009 For Bid §0% Construction Drawings
i O9QILEED Finich Painti SPEC Nagle Hariray. ., 9.24.2008 For Bid 50% Constriction Draw
. 09914 | Pavement Merking SPEC | Nagle Herfray.. | 9.24.2009 | For Bd 60% Construction Drawings
E 10101 | Visusd Display Unifs _SPEC Nagile Hartray... 5.24.2009 For Bid B50% Construction Drawi
10165 | Tollst Compariments SPEC MNagls Harfray. . ©.24.2009 ForBid | 60% Construction Drawings
i 10200{Louvers SPEC Magle Hortray, .. 9.24,2008 ForBid | 60% Construction Drgwin
i 10350 Fiagpolas . SPEC Nagie Harfray... B.24.2009 For Bid 60% Consiruetion Drawin
: 10409 Parking Sign BPEC Nagle Hartray._ | 9.242008 | ForBid 80% Construction Drawin
10425 [Moda] Lattars SPEC | _Nagie Harfray. 9.24.2008 For Bid 80% Construstion Drawt
10431 i Exiarior Signs SPEC Nagle Heriray. .. 9.24.2009 For Bid 50% Construction Drawinge
10433 | Intgrior Signage SPEC Nagle Hartray... | 9.24.200% | ForBid 60% Construction Drawi
10434 | Exterior Ems igns SPEC Nagle Hariray. .. 0.24.2009 For Bid B0% Construction Drawings
10500 [Metal Lackers ntary School) SPEC Magle Hartray. . £.24.2009 For Bid 0% Construction Drawings
10522 iFire Extmédsher Cabinets and Accessorias SPEC Magle Hariray. .. 9.24.2008 For Bid 60% Construction Drawings
10651 | Operable Panel Partitions SPEC Nagie Hartray... 9.24. 2008 For Bid 60% Construction Drawin
10801 | Toilet Accessories SPEC | Nagla Harlray... 2.24.2008 For Bid 60% Construction Drawi
11062 [Stage Rigging SPEC Nagie Hartray. ., 9.22.2009 For Bid E0% Construction Drawings
[ 11132] Pm[gmion Scraens SPEC Nagle Hartray. .. 9.24.2009 For Bid 80% Congtruction Crawings
| 11150} Parking Access and Revenus. Controf Systam [PARCS) SPEC Nagie Hariray... 9.24.2009 For Bid £0% Construction Drawings
11181 | Recessed Dock Levelars SPEC Nagle Hartray... 9.24.2008 For Bid 60% Construction Drawings
11172 Wash Compaciors SPEC Nagls Harfray. .. S.24.2009 For Bid 80% Construction i
114GOIand Servics Exx Equipment : SPEC Magle Hartray... £.24.2009 For Bid 80% Consfruction Drawin
14491 [Gymnasiwn Eguipment SPEC Nagle Hartray... 9.24.2009 For Bid 60% Construction Drawings
12500 |Window Treatment Shades SPFC Negle Harbrayy... 9.24.2009 For Bid 0% Censtruction Draw!
12503 [Motorized Shades SPEC | Nagle Harray... 824 2009 For Bld 5% Construction Draw
12660 | Telatcoping Stards SPEC | NagleHarvay. . | 9242009 | ForBid 60% Construction Craw;
12680 | Entrance Flaor Mats (Devietion) SPEC_ | h_lM_try | ©242009 | Formd 60% Construction Drawings
14210 |Electric Tragtion Eievators (Beviation) SPEC Nagle Hartray. 10.15.20028 | For Bid Faundation Permit Oy
14420 Wheal Chair Lifis SPEC Agle Hartmy. ., 5.24.2000 For Bid 6C% Construction Drawings
15410 |General Provisions For Mechanical Work : SPEC Magle Hariray... 8.24.2009 For Bid €0% Constryction Drawings
15020 1Shop Drawings, Product Dafa and Sampies SPEC Nagis Hattray... 9.24.2008 For Bid 60% Construction Drawlings
15050} Besic Machanical Materials and Methods SPEC Naple Harfrsy... | 9.24.7000 | ForBid 60% Construction Drawings
15051 | Miscallansous Equipment and Wark SPEC Nagle Harfray. .. 9.24.2009 For Bid 60% Construction Drawings
15056 | Motors SPEC Nagie Harray, ., 9.24.2009 For Bid 60% Constroction Drawings
5060 [Hangers and SPEC Nagls Hartray... 9242008 | ForBid 0% Construction Drawings
15074, Vibeation Cantrols For HVAG Piping and Equipment SPEC | NagleHartray... | 9242009 | ForBid £0% Construction Drawings
15076 | identification For bi Piping and E t SPEC Nagie Hartray__ 9.242009 | ForBid 80% Consiructian Drawings
15077 | identification: For HVAC Piping and Equipment SPEC Nagle Hartray. .. 9.24.2009 For Bid 80% Constryction Drawings
15082 | Plumbing Insulation SPEC Nagle Hatray... 9.24.2009 For Bid 60% Construction Drawi
16083 [HVAC Insuiation SPEC_| Magle Hartray... 5.24.2008 | _For Bix 80% Construction Drawings
16110}Valves SPEC Negle Hariray. .. 9.24.2009 For Bid §0% Construction Drewings
15124]Expension FRtings and Loops or HVAG P ing SPEC Nagle Hartray... | 8242008 | For Bid 60% Construction Drawings
15127 [Msters and Gages For HVAC Piping : SPEC Hartray... 9.24.2002 For Bid 0% Construction Drawings
16145 | Domastic Water Piping Specialties SPEC h Harray.., 5.24.2009 For Bid 60% Construction Drawings
15150 | Sanifary Waste and Vent Piping SPEC Negle Hartray. ., 8.24 2008 For Bid €0% Construction Drawings
15155 | Drainage Plpi laitiss _ SPEC MNagle Harfray... 8.24 2008 ForBid | 60% Constuction Drawings
15 1e-nlsmnn Dra m SPEC s Hartray. | 9242002 | Forgid £0% Construction Dravings
1518 ronie SPEC Napls Hartrary... 9.24.2008 For Bid 80% Construction Drawings
-15183 ] Refrigeran F'nping SPEC Nagle Hartray... 9.24,2009 For EBid £0% Construction Brawings
15185 | Hydronlc Pumps SPEC Negle Hariray... 9.242008_| For B 60% Construction Drawings
15189 |HVAC Water Treatmant ' SPEC MNagle Hariray... 9.24.200% | ForBid £0% Constriction Drawings
16195 |Natural.-Gas Piging SPEC Nagie Harray... 9.24,2000 For Bid 60% Construction Crawings
16620 {Feedwaler Equipment SPEC Nagle Harlray... 9.24.2009 For Bid 0% Construction Drawings
15221 [Chemical-Wasts Piping SPEC Nagle Harfray... 8.24.2000 For Bid 60% Construction Dyawings |
15305 | Fire-Suppression Pips SPEG Nagle Harfray.. . 9.24.2002 For Bid 50% Construction Drawings
15320 jElectric-Drive, Cenlrifugal Fire Pumps : SPEC le Hastray. ., 9.24.2008 For Bid 50% Construction Drawings
15441 | Domestic Waler Pumps SPEC Magie Harfray... | 08.24.2009 For Bid 0% Construction Drawings
15444 |Packaged Booster Pumps SPEC | Naple Harfray... | 9242003 | ForBid 60% Construction Prawings
16445 {Sewaga Pumps SPEC Nagle Hartray. .. 24,2009 For Bid §0% Construction Drawings
15466 | Sump Pums SPEC Nagle Hartray... 9.24.2008 For Bid 80% Construction Drewings
15486 | Fuel-Fired Wafer Heaters SPEC Nagle Hartray. .. 8.24.2008 For Bid €0% Construction Drawlngs
15513 | Condensing Bollers SPEC Negle Hartray.. $.24.2008 | For Bid 0% Construction Drawings
16650 Breschings, Chimneys, and Sfaoks SPEC MNagls Hartray... 9.24.2009 For Bid B0% Conglruction Drawings
El
. [ WITIALED FOR:
| iyt 9of 10
SUBCTR_ | TURMER




2
OGDEN SCHOOL REPLACEMENT DRAWING LIST
i October 22, 2009 -
1 . TURNER CONSTRUCTION COMPANY
o I
4 h i Ei A B : ol
15568 | Draft Control Devices SPEC Nagle Hartray... 9.24.9009 ! For Bid £§0% Conefruction Drawings
16626 | Air-Cooled Rotary Screw Water Chilers 130 Tons 18 and SPEC Nagle Hariray. 9.24. 2005 Fer Bid 60% Consiruction Drawin
15725 |Modular Indoor Alr-Handiing Units SPEC Nagle Hartray. .. 9.24.2008 For Bid Construetion Drawin
16781 JAlr Colls SPEC hagle Hartray... 9.24.2008 For Bid 60% Construction Drawin
15789 Radiant Heating Panels SPEC le Hartray... 9.24.2009 For Bid 60% Construction Drawi
15815 [Metal Dusis SPEC Magle Harmy. .. 9.24.2009 For Bid B0% Conginsction Drawi
15820 | Duct Accessorss SPEC Nagie Hartray... 9.24.2009 | For Bid 50% Construction Drawing
3 15837 | Centrifugai Fans : . SPEC Nagie Hartray... 8.24.2008 | For Bid 80% Consirction Drawi
3 15840 |Air Terminal Units SPEC e Hartray.. 9.24.2009 | For Bid 60% Construction Drawings -
: 15861 [ Air Filters SPEC Na 9.24.2006 For Bid £0% Construction Drawings
15965 | Variable Frequency Comrollars {Drivas) SPEC Nagie Harfray. .. 9.24.2008 Fox Bid £0% Construction Drawings
15920 | Testi and Balancing SPEC Nagle Hartray... 824 2009 For Bld 60% Construction | Drawings
18010]Basis Elecirical Requirements SPEC _{ Magle Harray. . 9.24 2009 For Bid 80% Construction Drawirgs
160501 Rasic Fiectrical Materisls and Methods SPEC Nagle Hartray... 9.24.2009 For Bid B0% Constryction Drawings
16054 Temporary Powar and Commurnication Service SPEC Nagle Hariray... $.24.2009 For Bid 50% Consirurtion Drawings
16055 Ovefcurrant Frotective Device Cogrdination and Arc Flash _ EPEC Nagls Hariray... J 24 2009 For Bid 60% Construction Drawings
15060 | Grounding and Bonding SPEC Nagile Harfray. .. ). 24,2009 For Bid 80% Construction Drawings
16075 | Electrical Identification : SPEC Nagle Hariray.., 2.24.2009 For Bid 80% Construction Drawings
16120 Conchictors and Cabias SPEC Nagle Harfray... 9.24.2008 For Bid 80% Construetion Dyewin
16130 |Raceways and Boxes SPEC Nagle Hariray. . 9.24.2008 | For Big 60% Construction Drawings
16140 [Witing Devices SPEC | Nagle Hartray... 9.24.3003 Far Bid 60% Constrction Deawi
16145 |Lighting Control Devices SPEC Nagfe Hartray. .. 9.24,2009 For Bid 60% Construction Drawi
18180;Hangers and Supports For Electrical Systams SPEC Magle Heriray. .. 9.24.2009 For Bid 80% Consiruction Drawi
16284/ Siatic Uninterruptible Power Supply SPEC Nagle Harray. .. 8.24.2009 For Bid 80% Constriction Drawings
16269 | Transient Voitags Suppression SPEC Nagie Hartray... 9.24.2008 For Bid §0% Construction Drawings
16410|Enclosed Switches and Circuit Braakers SPEC ¢ Nagle Harfray. , 9.24.2000 For Bld 60% Consiruction Dra:
16416 ) Transfer Swiiches SPEC Nagle Hartray... 9.24.2008 For Bid £0% Construction Drawings
16420 [Encloged Controliars SPEC Nagle Hertray. .. 9.24.2009 For Bid £0% Construction Drawin
18441 [Switchboards SPEC Hartray... 9.24.2009 For Bid £0% Construction Ovawi
16442 | Pandiboards . SPEC Nagle Harray... 9242009 | ForBid 60% Construction Drawings
16461 fLow-Voltage Transformers SPEC Nagls Harlray. .. 8242008 | ForBud 50% Constniction Drawl
16481 {Fusas SPEC le Harlray... 9.24.2000 For Bid 60% Canstruction Drawings
. ' SPEC Magle Hartray. .. 9.24.2009 For Bid Constrisclion Drawings
SPEC MNagle Harfray. .. 2.24.2008 For Bid 60% Construction Drawin,
SPEC Nagle Hartray... 8.24. 2000 For Bid 60% Construction Drawin
SPEC Nagle Hartray... | 9.24 2009 For Bid B60% Canstruction Drawi
_SPEC Nagle Harfray... 9.24.2009 For Bld 60% Conglruction Drawi
SPEC hagle Hertray. .. 9.24.2009 For Bid 80% Construction Drawi
20 |intrusion Detaction %{n SPEC hagle Hertray. .. 9.24.2009 For Bid 0% Construction Drawings
21 |Fira Atarm m SPEC Nagls Hortray... 9.24.2008 For Bid 50% Canstruction Drawings
b 16726 |Public Address and Music Equipment SPEC Nagle Hartray.., 9.24.2009 For Bid 50% Construction
16730{ Clock Systeme SPEC Nagle Hartray... 8.24.2009 | For Big $0% Construction Drawings
16740 Telsphone Sarvice Enirance SPEC Naple Hartray. . 9.24.2008 1™ For Bid 60% Consfrustion Drawings
1875(} |Assistive Listening Device Systems SPEC Nagle Hartray. . 9.24.2000 For Blg 0% Construetion Drawings
18768 !Emergency Call Sygtem SPEC Nagle Mariray. .. 2,24,2008 For Bid 80% Construction Drawings
16765 {Rascus Assistance Systems SPEC Nagle Hariray... 3.24.2008 For Bid 0% Conetruction Drawh
16781 |CCTV Systam and Campenents : SPEC Hagle Hartray. .. 9.24.2009 For Bid B60% Construction Drawings
16960 |Testing - SPEC Nagle Hartray.... 9242009 | ForBid B0% Construction Drawings
17053 |identification for Communications Systems ' SPEC Magle Hartray.., 9.24.2009 For Bid B80% Construction Drawings
17100 |Commissioning of Communications SPEC Nagle Harfray... 9:24.2008 | ForBid 60% Constnicion Drawings
17131 JCopper Backbone Cabling SPEC Nagle Hariray. .. 8.24.2009 | ForBid 60% Construction
17200 | Communications General Femeants SPEC Nagis Hartray... 9.24.2009 For Bid 80% Construction Drawin
17216 [Cabinets, Racks and Enclosures : SPE Nagle Harfray.., 9.24.2008 For Bid 003 Construction Drawirgs
17232 | Optical Fiber Backbone Cabling SPEC Neagle Hariray. .. 9.24.2008 | ForBid €0% Construction Drawings
17260 |Communications Horizorral Cabling SPEC | Nagls Hariray. . §.24.2003 For Bid 60% Constiuction Drawi s
17333 [Data Comm Wireless Access Polnts SPEC Nagle Hartray. .. 9.24.2009 For Bid 60% Construction Drawi
| 17723 |Schoot Infercom and Progrem Eguipment ) SPEC _Noagle Harray. .. 2.24.2009 For Bid B0% Construction Drawi
i 17780 ;Medfa Managament TV System . SPEC Nagle Hertray.., 9.24.2009 | For Bid §0% Construction Drawings |
]
IMTIALED FOR:
; =z 100f 10
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_ Ogden Elementary Replacement School
Iurner 24 W, Waltou Street
_ ; Chicago, Ilinois 60610

Project No. 1632400

Cast-In-Place Concrete, Sitework Concrete, and Precast Double T’s, Pagel

December 69, 2009

i Bids Pue: December 11, 2009 @) 2:30PM CST
| | ~ SUBCONTRACTOR BID FORM

A. T TI FOR BID PREPARAT: DB OQCUMENT CHE T

1. Two (2) originals of this Subcontractor Bid Form shall be prepared with original signatures and
notarizations wherever required submitted in a sealed envelope.

2. All bids must be submitted on forms supplied by the Construction Manager and shall be subject _ |
to all requirements of the Contract Documents, Unless otherwise stated, all blank spaces on the |

Subcontractor Bid Form or pages, applicable to the subject specification, should be corzectly

3 : filled in. All bids mst be regular in every respect and no interlineations, excisions, or special

conditions shall be made by the Bidder.

3. The Biddet’s name, address, telephone and fax number should be clearly written on the
Subcontractor Bid Form.

4. The Commission may consider as irregular, and at its option reject, any bid on which there is an
alteration of or departure from this Subcontractor Bid Form. ' '

5. Two (2) originals of the following documents are required to be submitted with the Subcontractor
Bid Form. Blank copies of the documents can be found in Exhibit 1 of the Procedures Manual.
Please ensure that you have completed and attached the forms listed below and indicate such by

- placing a “v"” next to each item:
a v Subcontractor Bid Form
b__ ¥ Schedule 2 ~ Affidavit of Non-Collusion

o._ MM Schedule B - Joint Venture Affidavit (if applicable)

d.___¥__ Schedule C - Letter of Intent from MBE/WBE To Perform As Subcontractor,
Subconsultant, and/or Material Supplier

e._ ™ _ Schedule D — Affidavit of Prime Subcontractor Regarding MBE/WBE Participation.
£ & Schedule E - Request for Waiver from MBE / WBE Participation (if applicable)
£ " Schedule 4 — Affidavit of Uncompleted Work
"h.___¥__ Proof of Ability to Provide Offsite Insurance
o Completed CCIP Form 1

6. The apparent low Bidder is required to submit a fislly executed Schedule 8 - Disclosure of
Retained Parties within five (5) days after bid opening.

CadenPURCHASING Regulsiions\I3300 CIP INITIALED

ConrezAd3300 - Conorete Bit Ogden School Big ' "
Fom 12.09.2009.doc “'""ALED FOR: .

wd

FOR TURN s
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i . Ogden Elementary Replacement School
Iurner 24 W. Walton Street
mouN i Chicago, Tilineis 60610
. Project No. 1632400

Cast-In-Place Conerete, Sitework Concrete, and Precast Double T's, Page 2
December 9, 2609

 SUBMITTED BY: (Company Name) ~ [Dv@LinG Buicn€lS | JMc,

(Hereinafter called “Bidder”) |
94 = COH St (Street Address)

CRICAS0 s 1L GOC2Y  (City, State and Zip)

Jera A Ciozanis (Contact)

) gicea dsgh [(ic}q;bg Mo com(Ermail)

N3-24l - doj (Area Code/Phone #)
Pep -2 -3247 (Fax Number)

B. LUMP SUM
Lump Sum for Cast-In-Place Conerete, Sitework Concrete, and Precast Double T*s Work as
defined by the Contract Documents including the Cast-In-Place Concrete, Sitework Concrete, and

Precast Double T°s Requisition:
. .
14,000

Labor Houss included in Bid hrs

- TOTAL LUMP SUM BID (Excluding W/C & On-Site GL Insurance) §__> -1 Lo oo

!
it d N
PR I! . 7 -1 - - - 5 i
e M odlee foce Sk fuoy Trovload fuilev

TOTAL LUMP SUM BID (WRITE OUT)"

- Toa ot [ EG .

TOTAL AWARD CRITERIA (Line 15 from next page) 3 7‘{ 4 (v “ei9
TACRICagePROJECTSVTBI2400 - INITIALED. »
e o PUTIALEDER ~
Form 12,02, 2008 doc , T

TURNE!
FOR TURNE

FOR SUBCTR




Ogden Elementary Replacement School
ur“er ) 24 W. Walton Street
i : Chicago, Iitinois 60610
: Project No. 1632400
Cast-In-Piace Concrete, Sitework Concrete, and Precast Double T’s, Page 3
December 09, 2009
A : RIA CALCULATION (Description of Award Criteria Calculation can be found in
Bid Procedure Manual, Section 6, Exhibit 1)
Linel.  TOTAL LUMP SUM BID (from previous page), in figures 5 4bkugee
Line 2. Percentage of the Jowrneyworkers hours that the Subcontractor
proposes o be worked by munority Journeyworkers during .
construction of the project. (Maximum figure 0.50) D5
Line3.  Multiply Line 2 by Line 1 by 0.04 5, M6
Linc 4. Percentage of total Apprentice hours that the Subgontractor proposes
i to be worked by minority Apprentices during construction of the
project. (Maximum figure 0.50) 3Y
LineS.  Multiply Line 4 by Line 1by 003 B, Hal
: Line 6. Percentage of the total Laborer hours that the Subcontractor
i proposes to be worked by minority Laborers during construction of
the project. (Maximum figure 0.50) LSO
Line7.  Multiply Line 6 by Line | by 0.01 13, 520
Line 8. Percentage of total Journeyworker howrs that the Subcontractor
proposes to be worked by female Joumeyworkers during the
construction of the project. (Maximum figure 0.10) Q
. - Line9.  Multiply Line 8 by Line | by 0.04
Line 10.  Percentage of total Apprentice hours that the Subconiractor proposes
: to be worked by female Apprentices during construction of the
project. (Maximum figure 0.10) Lo¢
Line 1.  Multiply Line 10 by Line 1 by 0.03 St
Line 12.  Percentage of the total Laborer hours that the Subcontractor
' proposes 1o be worked by female Laborers during construction of
the project. (Maximum figure 0,10) 1
Line 13.  Multiply Line 12 by Line 1 by 0.01 394
Line 14.  Summation of Lines 3,5, 7,9, 11, and 13 0+ R
Line 15,  Subtract Line 14 from Line 1 (= “Total Award Criteria”) '_1}, _ %% is_,l &9
1 TGP ROJECTo 832405 ' INITIALED .
1 mmwﬂagmwmgﬁma?ﬁ Bl INITIALEDECR:
- Form 12.08.2009.d0¢
i o FOR TURN TURNER
i _ FOR SUBCTR




QOgden Elementary Replacement School

o Iurner 24 W. Walton Street
i : _ s Chicago, Illinois 60614
o Praoject No. 1632404

Cast-In-Place Concrete, Sitework Concrete, and Precast Double T%s, Page 4
December 69, 2609

“{. MBE / WBE PARTICIPATION HICAGO / COMMUNITY RESIDENCY
EMPLOYMENT -
Turner and the PBC are committed to a diversity program for this Project. Bidder commits to
achieve maximum MBE/WBE participation in this work in accordance with Schedule 3 of the
Project Manual and commits to the following aspirational goals for MBE/WBE participation on
this contract. Note: Bidders must also submit a Schedule D - Affidavit of Prime Subcentractor
Regarding MBE/WBE Participation with their bid.

Bidder Commitments  Lrade Specific Goals
Minority Business Enterprise: AL Yo 35% participation
‘Women Business Enterprise; Y %o 10% participation

This bid must include Chicago Residency Employment. A minimum of 50% Chicago
Residency employment including 7.5% Community Resident Employment is reqaired to be
included in this bid. Please review section two in the Turner Procedures Manual for
compliance,

D. SUPPLIERS/SUB-SUBCONTRACTORS:

Please provide a list of poteniial suppliers and sub-subcontractors.

L Ozweh RM _ 6.
2. CEco 7.
B.
8.

3. ARC L uOERGRevUD
4 AJAN pRIzr;A‘%'T'
5. MEGA STEE 10.

E. UNIT PRICES

; The following unit prices are applicable for changes in the Work. The unit prices are for Work
' complete and in place and include all costs such as materials, labor, equipment, freight, taxes,
T insurance, fringe benefits, and gverhead and profit.

1. 3 . L2 Fumish and instali additionaf rebar/lbs
2. . § Heo¥ Furnish and install additions! concrete (4.000 PSD/CYD

F. EQUIPMENT PRICES

¥ * Attach a listing of all equipment expected to be used on the project with a complete hourly cost
including operator and all other associated costs:

TTAChicagoiPROJECT S\ 632200 - INITIALED
e ei030D . Concrem B8 Oden Schoss 51
Foim 12.09.5009 G Ogden Senanl Bis INITIALED FOR!
— BT
CTYRMER

FCR TUR@E@;R
FOR SUB




Ogden Elementary Replacement School

lur o : 24 W. Walton Street

' Chicago, Ilinois 60610

. Project No. 1632400

Cast-In-Place Concrete, Sitework Concrete, and Precast Double T’s, Page 5
December §9, 2609

{ ' G. TRADELABOR UNIONS UTILIZED IN THIS WORK
Provide a list of trade unions that will be employed for this Work:

O

1 _LABREAS - 4 _TAOL elKEAS
% 2. _CRAVEANEDS 5. B EATesy
i | 3. _CEMGA_MISONS 6.
{ B LONGLEADIIEMS
Provide a list of lead/delivery/fabrication times for any materials with a lead time greater than
three weeks.
1 it s 4 } o Jweeks 6. fweeks
. 2. Lo 4 iweeks 7. fweeks
;[ . 30 utdd Bries 5 fweeks 8. jweeks
| 4 hweeks 9, fweeks
| 5 — £0. fveeks

1. BID INFORMATION LETTERS

;  The following Bid Information Letters were issued for this Work and must be inciuded in the bid:
i L ¢ Bid Information Letter No. 1 dated 11-12-2009
: Bid Information Letter No. 2 dated 11-13-2009
Bid Information Letter No. 3 dated 11-16-2009
Bid Information Letter No. 4 dated 11-17-2009
Bid Information Letter No. 5 dated 11-18-2009
Bid Information Letter No. 6 dated 11-19-2009
Bid Information Letter No. 7 dated 12-09-200%

. 4 % % & =

H TACHR#IgOPROJE TEV B340 - INTIALED
k| mugmm%mslmulmnsmsm CiF

i - Comcrete BX1 Ooden Schocd Big ITIA OR:
i Form 12.09.2009 50 INITIALED ¥
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T _ Ogden Elementary Replacement School
urner 24 W. Walton Street
L Chicage, Ilinois 60610
Project No. 1632440

Cast-In-Place Concrete, Sitework Concrete, and Precast Double T°s, Page 6
December 09, 2009

J. INSTRUC FOR BID EXECUTION

1. The Bidder must execute the Bid Form in two (2) original counterparts.

2. Bids must be submitted with original signatures in the space provided in Section K.2
“Acceptance of the Bid” section of this Bid Form

3. IfBidder is a corporation, the President and Secrstary must execute the bid. In the event
that this bid is executed by other than the President, aitach hereto a certified copy of that
section of the Corporate By-Laws or other authorization by the Corporation that permits
the person (o execute the offer for said corporation.

4, If Bidder is a partnership, all parmers must execute the bid, unless one partner has been
authorized to sign for the partnership, in which case, evidence of such authority
satisfactory to the Commission and Construction Manager must be submitted.

5. If Bidder is a sole proprietorship, the sole proprietor must execute the bid.

6. A “Partnership,” “Joint Venture,” or “Sole Proprietorshup” operating under an Assumed
Name must be registered with the Illincis county in which it is located, as provided

&05 ILCS 405 (1992).
7, All proposals shall be valid for acceptance for a period of one hundred and twenty (120)
calendar days.
g R ASHG Reqiaors13300 i INTIALED
Concrew\D3006 - Concrate Bid Ogden School Bid ; -
Fom 12.09.2009.doc INITEALED FOR: _
' FOR TURMNEG Bt
FOR syspTBUBCTIL | TURNER,




Turner

Ogden Elementary Replacement School
24 W, Walton Street
Chicago, Blinois 606190

Project No. 1632400
Cast-In-Place Concrete, Sitework Concrete, and Precast Double T's, Page 7
Becember 09, 2009

K. BID EXECUTION

1. Subcontractor’s Bid

The Sﬁbcontra_ctor hereby acknowledges receipt of the Purchase Requisition for Bid Package
03300 and all Bid Information Letters indicated on this Bid Form.

Further, the Subcontractor, having inspected the Site and become familiar with the conditions
affecting the cost of the Work and with the requirements of the Subcontract, hereby proposes fo
fumnish all labor, necessary tools, materials and other work necessary to perform and complete m

a workmanlike manner the Cast-In-Place Concrete, Sitework Concrete, and Precast Double
~ T°s for THE OGDEN REPLACEMENT ELEMENTARY SCHOOL located at the Site

designated as required by and in sirict accordance with the Contract Documents for the Lump
Sum Bid listed in the Purchase Requisition for Bid Package 03300.

The agreement between the parties includes not only this instrument, but also the remaining
Coniract Documents as described in the Purchase Requisition for Bid Package 03300, all of
which shall be binding on the parties hereto.

Time is of the essence of this Subcontract. The Subconiractor agrees that it will commence the
performance of the Work on the date set forth in the Subcontract issued by the Constructien
Manager and that it will complete the Work within the {ime set forth.

The Lump Sum Bid listed on the Bid Form, as adjusted from time to time pursuant to the
Contract Documents, shail be full compensation to the Subcontractor for having well and
faithfully completed the Work, free and clear of all claims, liens, and charges whatsoever, of any
kind or nature, and in full compliance with the Coniract Documents.

Payment for the Work will be made i the manner set forth in the Subcontract Agreement.

The Subcontractor warrants that it has not employed any person to solicit or secure this
Subcontract upon any agreement for a commission, percentage, brokerage, or contingent fee,

" Breach of this warranty shail give the Construction Manager or Commission the right to terminate

the Subcontract or to deduct from the Contract Price or consideration the amount of such
commission, percentage, brokerage or contingent fees all at its sole discretion. This warranty
shall not apply to any commission payable by the Subcontractor upon contracts or sales secured
or made through bona fide established commereial or selling agencies mamtained by the
Subcontractor for the purpose of securing business.

The Subcontractor, being duly sworn, deposes and says on oath that no disclosures of ownership
interests have been withheld; the information provided therein to the best of its knowledge 1s
current; and the undersigned proposes to firnish the insurance required by the Contract
Documents.

OgdenPURCHASING\Requisilions\03300 CIP
Cotkrate\03300 - Concrats Bid Opden School Bid
Form 12.08.2000 doe

THChicageWPROJECTSHIG32400 - INITIALED

WITIALED FOR:

FOR SUBCTR: SUBCTR .
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Ogden Elementary Replacement School

Iurner 24 W. Walton Street
_ _ - Chicago, linois 60610

Praject No, 1632408
Cast-In-Place Concrete, Sitewerk Concrete, and Precast Double T’s, Page 8
December 09, 2009

2. Acceptance of the Bid
N WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two (2)

original counterparts the day and year first above written.

* PUBLIC BUILDING COMMISSION OF CHICAGO

Secretary

Chairman

CONTRACTING PARTY (Print or type names underneath all signatures)

Subcontractor Name Address

if a Corporation:

By (I/YV\ ‘A'_

% EXE GCE -
President + Cofp Sec

irrobe G L

Title of Signatory

el
ATTES
%/7// ZM/‘J Seerstary WP -fividuce.

Fam Welled Title
CORPORATE SEAL

fa Partnership:

Partner Address
Partner Address

~ Partner Address

If a Sole Proprietorship:

Signature

NOTARY PUBLIC

County of (' State of T

Subscribed and swom to before me on this day of fppaken (20 59,

f")&&,{, ol :A &G’Z&k _ (SEAL) wopricol SEA

‘Notary Public Signature BROWN
Commission Expires: ‘9~/ ! 5;/: = m::;smxaém of Hiinols
Wy Commission Expires: 121912
T CTCA O ROJEC T SR TD 32900 - INFTTALED
?&%?ﬁ?:c@ncmteﬂﬂ &ﬁﬁg‘ggaic II‘HT!MEQ FOR:
orm 12.09.2005. Y~ il
FOR TURNERSUBRIR |, ThIUE
FOR SUBCTR




e g

Ogden Elementary Replacement School

Iur“er 24 W, Waiton Sireet
Chicago, Illinois 60610

Project No. 1632400
Cast-Tn-Place Concrete, Sitework Concrete, and Precast Double T°s, Page 9
December 09, 20609

3. Corporate Resolution (if 2 Corporation)

1, the undersigned, DO HEREBY CERTIFY that the following is a coraplete, true and correct
copy of certain preambles and resolutions of the board of directors of

(BURe b [l OEZS |, /hC. B
a corporation duly organized and existing under the laws of the State of

SLLIROLS - and authorized to do business in the State of Hlinois, which
resolutions were duly adopted at a duly called meeting of said board held on
_Ogepmpst. | ,20.09 , a quorum being present, and are sct forth in the minutes

of said meeting; that I am the keeper of the corporate seal and of the minutes and records of said

‘corporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation submitted a bid, dated £2 / i} ,209% tothe
Public Building Commission of Chicago through its Construction Manager, for work under
Contract No. PS1668 of said Commission;

NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary
or assistant secretary of this corporation be, and they are hereby, authorized and directed w0

" execute contracts for and on behalf of and under the name and seal of this corporation; and

BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are
hereby, authorized and directed to execute and deliver to the Cornmission, for and on behalf of
this corporation, such other and 2ll documents as may be necessary or pertinent to a contract, and
to do and perform any and all other acts relative thereto.

I FURTHER CERTIFY that the following-named persons are the officers of this corporation duly
qualified and now acting as such:

President: ' E 1’1 ¢ Hid(‘ji"! ko

Vice Prosident; £x. V! & Jon A Ciezades
Secretary: Jowi A o l’—Zﬂcﬂ,‘? P4
Treasurer: iy idel ke
Assistant Secretary: 7 A

IN WITNESS WI{EREOF I have hersunto subscribed my name and affixed the seal of said

corporation, this day of bec ,20 0% .

O A %
g

END OF BID FORM

gty g
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DndenPURCHASING\Requisionsi0a3a0 CiP NITIALED

i Sy 30 AN e ek €1

Concrete’ . - . _ M
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PUBLIC BUILDING COMMISSION OF CHICAGO
QOgden Replacement Elementary Schoeol

- SCHEDULE 2 - Affidavit Of Non-collusion

STATE OF ILLINCIS }

} 85
COUNTY OF COOK }
Jotiv K G RTADRS , being first duly swomn, deposes and

says that:

(1) <Gdrsheis
EXCovTive  Yice PRESIDEAT
(Owner, Partner, Officer, Rgpresentative or Agent) of
i’iué‘uw& SN LRRIS | JAG ,
the Bidder that has submitted the attached Bid;

4

{2) That Bidder is fully informed respecting the preparation and contents of the attached Bid
and of all pertinent circumstances respecting such Bid;

(3 Such Bid is genuine and is not & collusive or sham bid;

{4) Neither Bidder nor any of its officers, pariners, owners, agents, representatives,
employees, or parties in interest, including this affiant, has in any way colluded, connived,
I conspired, or agreed, directly or indirectly, with any other Bidder, firm, or person 1o submit a
coliusive or sham bid in connection with the Contract for which the attached bid has been
submitted or to refrain from bidding in connection with such Contract, or has in any manner,
; directly or indirectly, sought by agreement or collusion or cormmunication or conference with any
5 other Bidder, firm, or person to fix the price or prices in the attached bid or in that of any other
: Bidgder, or to fix any overhead, profit, or cost efement of the bid price of any other Bidder, or fo
secure through any collusion, conspiracy, connivance or unlawful agreement any advantage
against the Public Building Commission of Chicago or any person interested in the proposed
Contract: and '

{5) ‘The price or prices quoted in the attached Bid are fair and proper and are not tainted by
any coilusion, conspiracy, connivance, or uniawful agreement on the part of the Bidder or any of
fts agents, representafives, owners, employees, or parties in interest, including this affiant,

{6) The Bidder is not barred from bidding as a result of having violated ffinois Criminai Code,
720 |LCS 5/33E-3 (Bid-rigging), 720 ILCS 5/33E-4 {Bid rotating) or the Prevailing Wage Act, 30

, ibeif,?wom Ahro .
. -;l-"? D -
v

(Signed)
WG OTIVE Uics, PRESIDELT |
g%gz)cribed and sworn to before me this __/{ s day of _&:/‘ Leen bil 20 L’i
) ESheoun 0 A % ii‘ng A )

- Poy ol [ Hit V;dcﬁmmuimﬁm SHARMEL | BROWY
; (Title) 7 Notary Public - Stats of filinofs
My Commission expires: ;9_{ te / . My Commission Expires: 12/19/12
-
% ?uﬁl% TURNER,
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| PUBLIC BUILDING COMMISSION OF CHICAGO
Ogden Replacement Elementary School
SCHEDULE 4 - Affidavit Of Uncompleted Work
A. Work Under Contract
List below all work Bidder has under contract as either a general contractor or 2 subcontracior,
Including ail pending low bids not yet awarded or rejected. In a joint venture, list only that portion
of the work that is the responsibilty of the Bidder, The uncompleted dollar value is io be based
upon the most recent estimate of the owner or engineer, and must include work subcontracted to
others. If no work is contracted, indicate NONE.
] T  Awards ! o
| i 1 2 3 : 4 . Pending | JOTALS :
Project bearyein3 Blodks g | NoWe
Contract With- CAA  USACE | CPD
Estimated Completion Date | 12 .04 ¥, Io 3.1
| Total Contract Price L@ 10000} gﬂéf_.‘.’? 543,00
Uncompleted Dollar Vaiue ' i
| i Firm is the GC BL o000 | 700,000 | 543 300 | Me3 300
Uncompleted Dollar Value — — N
if Firm is a Subcontractor
TOTAL VALUE OF ALLWORK | | Je3 200

B. Uncompleted Work to be Completed with the Bidder's own Forces

' List below the uncompleted dollar value of work for each contract fo be completed with the
Bidders own forces, including all work indicated as awards pending. All work subconiracted to

others will be iisted on

-done by the Bidder. i nowork is contracted, indicalte NONE.
" T

C. of this form. in a joint venture, list only that portion of the work to be

¥

1 ; 2 3 _ 4 i Awards

! !
Pending | TOTALS

Earthwork

FREA ST

TIE REN——

§ H i | i
: . : ]_ :
;

1 ; : !

{ Demolition

-

Sewer and Drain

7

Foundetion

Painting

Struct. Stee! (Bidg Const.)

{ Omamental  Steel

(Bidg
Construcfion) )

Miscellaneous Concrete

Fireproofing

T Y e T
INITIALED FOR:
[
SUBCTR

TURNER
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/7 ' PUBLIC BUILDING COMMISSION OF CHICAGO
! - _ : Ogden Repiacement Elementary School
i l 1 2 3 4§ faame | TOTALS
' 'HVAC, S :
“Mechanical i ; 1' ;
Plumbing - l E | i
| Roofing & Sheet Metal | ;
Flooring & Tite Work 7 i ! |
; brngu & Plaster Work ! ‘ 50,000 ; i :
1 Ceiling Construction _ Loooe ; f
| Hollow Metal & Hardware o ’ |
i Glazing & Caulking A= i i i
Miscefianeous Arch. Work | o * . ‘
‘Landscaping i , ‘ j %
| Fencing ' ! ]f
Z Others (List} '
; C«C‘,#vx&&m? 00 | 5090 | 100000 |
3 , { :
’ ]
| ToTALS {10500 | 50,000 | 200,000
C. Work Subcontracted fo Others ;
| INTALED FoR: )

SUBCTR | TUARER

|




PUBL]C BUILDING COMMISSION OF CHICAGO
Ogden Replacement Elementary Schooj
.’,f - List below alt work, aecording {o each contract on the preceding page, that the Bidder has
E subcontracted to others. Do NOT include work to be performed by another general contractor in
; - ajoint venture. No work may be indicated as subcentracted to others on awards pending. if no
work is subcontracied, indicate NCNE. _
: ' ; ' " Awards
] ! 2 8 , 4 . Pending
| Subcontractor e L Lantindel | Amdep | bochle f Z
| ; I
(TypeofWork _ pbA | preceet | roofmg | .-' ’
O ) 3 et e 1 : i
' Subconiract Price 1GoI0 | 200006 | 77008
Amount Uncompleted 100,000 | bY000 | 7,1;,990 i : !
_ _ 1 t
| Subcontractor . Y N
| [TpeotWork ; _toofws
i Subcontract Price ; - T%,p6 | _: ;
i [ Amount Uncompleted | i | 275000 | !
|| Suboontractor . wnlet ;‘
3_ l Type of Work ; i M_[l"ﬂ' ; : ‘
3 N Subconfract Price -' :k’-%oo 3 1:
- e .v.. e - i .. f ;. _'-i! )
Amount Uncompieted F' ! ib,300 | ; i
Subcontractor ! :
s T U —..__.{
Type of Work P i i ;
Subcontract Price i :
3 Amaunt Uncompleted ] | ]
Type of Work ; ; ;
' Suboontract Price |
 Amount Uncompleted | | i I 1
Subcontractor E ' i
TypeofWork | .F
Subcontract Price "' e E *
Amount Uncompieted _ , ! ?
!} [TOTAL Uncompleied - | 100,000 (S0,000 363, 300
i INITIALED FOR:
i AT
, . ~SUBCTR | “TURKER |




PUBLIC BUILDING COMMISSION OF CHICAGO
Ogden Replacement Elementary School

Affidavit of Uncompleted Work (continued}

|, being duly swomn, do hereby declare that this affidavit is a true and correct statement relating to
ALL uncompleted contracts of the undersigned for Federal, State, County, City, andg private work
including ALL subcontract work, ALL pending low bids not yet awarded or rejected, and ALL

astim mpletion 4 )
m '&%ﬁz p— 1z i /@q
v 7

Sign_atl.njér,:" Date
[/ : . .
dopiv_ b G Eer0aF ExgerTive VICE PRESIDEw
- Name (Type or Print} Title '
Bopui Buicneds . 1M ¢
Bidder Name _ '
Uy w EO0Yh
Address
CHichCo LE o062t
City State Zip
Subscribed and sworn to before me
this___ /(7" dayof K& L L 20
] Lo kg Iﬁ_,.\i?f;’fé’lm.y{ (SEAL)
Notary Public - “OFFICIAL sawwH
. . ' K'SHARMEL ). BRG
o Commission expires: / 212 /7 Notary Public - State of Hinols
i _ My Comeission Expires: 12/19/12

INITIALED FOR:
AT
SUBCTR | TURNER




PUBLIC BUILDING COMMISSION OF CHICAGO
Ogden Replacament Elementary School

SCHEDULE 8 - Disclosure Of Retained Parties
Pursuant to Resolution No. 5339, as amended by Resolution No, 98371, of the Board of the
Public Building Commission of Chicago, the apparent 1% low and the apparent 2™ fow Bidder

are raquired o submit a fully executed Disciosure of Retained Parties within five (5) days of
their respective receipt of notice that they are the apparent 1% and 2™ low bidders.

A. Definitions and Digclosure Requirements

1. As used hereln, “Subcontracior® means a person or entily that has sny contract or lease
with the Public Buiiding Commission of Chicago (*Commission”),

2. Commission contracts and/or qualification submittals must be accompanied by a
Q disclosure statement providing certaln information about any lobbyists whom the
i Subcontractor has retained or expects to retain with respect to the contract or lease. In
; particular, the Subcontractor must disclose the name of each such person, his or her
business address, the name of the relationship, and the amount of fees paid or
estimated to be paid. The Subcontractor is not required to disclose employees who are
peid solely through the Subcontractor’s regular payroll,

3. ‘Lobbyists” means any person a) who for compensation of on behalf of any persen other
j than himself undertakes to influence eny legislative or administrative action, or b) any
H part of whose dulies as an empioyes of znother inciudes underiaking to Influenca any
legislative or adminisirative action.

B. Certification

Subcontractor hereby certifies ag follows:
) is Di .,
1 ;Thrs vsclosuyflrehﬁ to the fcliow:E tz'aﬂsavc:ﬁc:mI?MJL_Mr 2 \

Description of goods or services to be provided under Contract
g?ﬁb c:ga-df-e-&re.. . ~=..‘1P.vz_-..xa'zu_ cemdczEre  AaNB

P‘Zfz.:.m Procr B e g T

2. Name of Subrontractor; ..
Bt wlew o b bo, EZ S, tr-l-c-..

3. EACH AND EVERY lobbyist retained or anticipated to ba retained by the Subcontractor
with reepect to or in connection with the contract or lease s listed below, Attach
additional pages if necesgary. -

Check hs no such persons have been retained or are anticipated to be retained:

Y

: INITIALED FOR:
SUBCTR | TURKER

{ R R




PUBLIC BUILDING COMMISSION OF CHICAGO
Ogden Replacemsnt Elamentary School

Refained Parties:

Fees
Relationship (indicate
Name Business Address (Lobbylsts, stc.) | whether paid
or estimated)

4,  The Subcontractor understands and agrees as follows:
a. The Information provided herein ie @ material mducement fo the Commission

execution of the contract or other action with respect to which this Disclosure
of Retained Parfles form is being executed, and the Commission may rely on
the information provided herein, Furthermors, if tha Commission detsrmines
that any information provided herein is false, incomplete, or inaccurate, the
Comimisgion may terminate the contract or other transaction, terminate the
Subcontreciors participation In the contract or other transactions with the
Commission.

If the Subcontractor is uncerain whether a disclosure is reguired, the
Subcontracter must either ask the Commission whether disclosure is
required or meke the disclosure,

This Dieclosure of Retained Parlies form, some or all of the information
provided herein, and any attachments may be maxle available to the public
on the Intemet, in response to 2 Freedom of Information Act request, or
otherwise. The Subcontractor waives and releases any possible rights or
ciaims it may have against the Commission in connecticn with the public
release of information cortained in the completed Disclosure of Retained
Pearties form and any attachments.

INITIALED FOR
Y-
~EEcT | TORER




: PUBLIC BUILDING COMMISSION OF CHICAGO
QOgden Replacement Elementary Scheot
3 Uﬁaar penalty of p_ecjury, I Eérﬂfy that 1 am authorized to execute this .[I)isj.closu.ra of Rletalr;ed |
; Parties on behalf of the Suboontractor and that the Information disclosed hereln is frue anpd
i complele. _ '
§ go—
i v/ yZA- 2z zeln
'_ §ﬁ/ Date
Nemmg vl @ STEZe T LB obPezgzarmied®
P Name (Type or Print) Title
Subscribed g m to before me ;
: this day of _Al8 v n. e ;20 0% {SEAL)
L (Aol 4] K0 "DFFICIAL SEML”
Motary Fublic K'SHARMEL s{'a sgm .
; Notary Publis - State of lllinis
Commission expires: [ o //9 A’ . My Commission Expires: 12/19/12
3
INITIALED FOR:
BUBGTR_|_ JURNER_|




PUBLIC BUILDING COMMISSION OF CHICAGO
Ogden Replacement Elementary School

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As
Subcontractor, Subconsultant, and/or Materiai Su pplier (1 of 2)

JOBE FILLED QUT BY ANY MBE OR WBE PRIME SUBCONTRACTOR, SUB-TIER
' SUBCONTRAQTOR‘ SUBCONSULTANT, AND/OR MATERIAL SUPPLIER
Name of Project; . '
LREN  REPLACEMERT ELempsily <cdeo
Project Number: _ & grzs'r—
FROM:

Bb'ﬁuu{w BULDERS , JuiL MBE _ AL WRE
{Name of MBE or WBE) :

TO: .

[51,&’ LIMG huitbails, 1 L and Public Building Commission of Chicago
(Name of General Bidder) :

The undersigned intends to perform work in connection with the above-referenced project as

(check one};
a Sole Proprieter .. ___a Corporation

a Parinership a Joint Venture

The MBE/WBE status of the uhdersigned is confirmed by the attached Letter of Certification,
dated _ % (% lh0cy - In addition, in the case where the undersigned is a
Jolnt Venture with a non-MBE/WBE firm, a Scheduls B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following

described goods in connection with the above-named project.
CORCRBTE o STRLc 04)

The ébove-desc'ribed services or goods are. offered for the fol lowing price, with terms of payment
as stipulated in the Contract Documents.

Pt CoiThict

INITIALED FOR:
~zr 1
SUBCTR | TURNER




PUBLIC BUILDING COMMISSION OF CHICAGG
Ogden Replacement Elernentary Schoal

SCHEDULE C - Letter of Intent from MBE/WBE To Perform As
Subcontractor, Subconsuitant, andior Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partiai pay items, specifically describe the work and
subcontract dollar amount:

If more space is needed lo fully describe the MBEMWBE firm's proposed scope of work and/or
payrment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

® % of the doliar value of the MBE/WBE subcontract will be subiet to non-MBEMWEE
contractors,

& % of the doliar value of the MBE/WBE subcontract will be sublet fo MBE/WRBE
contraciors. '
Ii MBEAWRE subcontractor will not be sub-subcontracting any of the work described in this
Schedule; a zero (0} must be filled in each blank above. if more than 10% percent of the value of
the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of
the work {o be sublet must be provided.
The undersigned will enfer into a formal agreement for the above work with the Prime
Subcontractor or Commission, conditioned upon its execution of a contract with the Public
Building Commission of Chicago, and will do so within five (5) working days of receipt of a nofice
of Contract award from the Commission. '

Boeo, Yiungdg . i

Na{nﬁof BE/WBE Firm (Priht) Signature
2 {2009 JOHRS A GIE2RONS
‘Date Narme (Print}
PE% -224 ~3 214
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print} Signature
Date - ' Rame (Print)

MBE  WBE ____ Non-MBE/WBE __

Phone

FRTALEDFOR.
-2 _
__SUBCTR | TURNER |
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PUBLIC BUILDING COMMISSION OF CHICAGO
Ogden Replasement Elementany Schooi

SCHEDULE C - Letter of intent from MBEMWYBE To Perfonm As
Subcontractor, Subzonzultant, and/or Material Supplier (1 of 2)

LLED OUT BY ANY MBE OR PRINME SUBCONTRACT -
\ BCONSULT, AND/OR MATERIAL S

N : of: :
it n R Eriz T ELemPragy Staeol

Project Numbsr: [ 3 2M gp

FROM: _

{)(QQ!!:1S:.«PEFEE!“§3 Lo . MBE WBE 3~
‘{Name of MBE or WEE) _

T _ _

‘6'0(' 1\ ; LAl \9525 and Public Building Cotmission of Chicage

(Name of Genstal Biider)

The undersigned interids to perform work in cennection with the sbove-referenced project a3
{chack ons):

& Sole Proprietor < & Corporation
a Parthership & Joint Venture

The MBEAVBE status of the undeteigned & confirmed by the attached Letter of Cerfification,
dated [, — s o D . in addition, in the case where the undersigned & a
Joint Venture with a non-MBEAWBE firm, a Schedule B, Joint Vanture Affidavh, is provided,

“The uncarsigned is prepsred %o proviie the following described services or supply thie following

deecribed goods in conneolion with the abova-named project,
SITE  conlerns

The above-tesaribed services or gosds are offered for the following price, with terms of payment

as sfipulated in the Contract Documents. .
't 1es

NITALED FOR:
T

[ SUSETR_ | _TURR
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PURBLIC BUILDING COMMISBION OF CHICAGD
Cgden Replacement Elementary School

SCHEDULE C - Latter of Intent from MBEAVBE To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above fems that are parilal pay lletns, specifically describe the work and
subcontmact doflar amount:

K more space (s neaded io fully describe the MBEAVBE firm's proposed scope of work andior
payment schedule, etfach edditional sheet(s).

SUB-SUBCONTRALTING LEVELS
S _ % of the dollar value of the MEE/WEE subcontract will be sublet I non-MBEWRBE

contractors.
L _ % of the dollar velue of the MBEAVWBE subcontract will be sublet to MEE/WEE
contractors,

If MBEAWBE subcontrector will not be sub-subconiracting any of the work described in this
Schedule, a zere {0) must be filled in each blank shove. [f more than 10% percant of the value of
the MBE/WBE subcontractor's scope of werk will be sublet, a brief explanetion and descriplion of
tha work 10 be sublet must be provided. _

The undersigned will erisr into a formal agre the above work with the Prime
Subcantracter or Comunission, conditioned upen execution of a conltract with the Pubfip
Buiiding Commlssion of Chicage, and will do so
of Confract aviard from tha Commission.

By:
ARCUNDERGROUWMD o . 7
Name of MBE/MWBE Firm (Pr Signatura -
- - 9%Bﬁiﬁﬂﬁbﬁﬁﬁiﬂ¥gbﬁuzsu#a;
Date ame (Prin)

Ias sa=d A

Phone

IF APPLICABLE:

By:

Joint Veniure Partner {Print} Signatura

Date _ Narme (B

_ _ MBE __ WBE___ Non-MBEMBE __
Phone

NALED FORT
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FPPINT L TRNVLTS

" Fom: City of Chicago Dkde: 11732000 5:58:02 AM
To: ARC Undergraund. Ine. Faex: (713) 235-41 21
Chiistine W Sxvoip Fhone: {7y 2an.ason

Chnstine M Savcia
ARG Underground, Inc.
2114 W. Thomas St.Chicago, IL 50622

Cear Christine M Savoia:

In arder to facifitate the transition of the City's Minority and Women Owned Business Erterprise {MBE/WBE) program
feom the Department of Procurement Servicas to the Office of Compliance, we are granting ARC Underground, inc. a
courtesy extension of your Women Business Enterprise (WBE). This extension means that the next No Change
Affidavit or Continued Eligibility Affidavit for ARC Undarground, Inc. will ba due on Juna 30, 2010.

You will receive additional information from this Cffice prior {o June 30, 2070 regarding your Women Buginess
Enterprise (WBE) renewal. In the mesan time i you heve any quesiions about this couriesy extansion please contact
our office:

City of Chieago
Office of Compliance
333 State Street, Suite 540
Chicago, L 80804
Telephone: 312-747-7778

Emait integrity@aityolohicago.com
Smpb;,.
Maty Elfiott
Acting Managing Deputy
City of Chicago Office of Compliance

INITIALED FOR;
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3 ' PUBLIC BUILDING COMMISBION OF CHIGAGO
j mmmmw
‘ SCHEDULE T - Letter of intent from MBSAWRE To Perform Ap
: Subcontracior, Stubbconsultant, andier Material Supplier {1 of 2)
[ . .
@ML éwzﬁéﬂs and Pusiic Bulding Cormmitssion of Chicago
_ {Name of Gangrai Eidder)
The umiersigned infends 1o perioim wark In connecfion With te ebove-refesancad projest as
; icheckonel: /
& Solel Proprisfor ' a Cerporetion -
. ST 2 Jaint Ventore
) mmmumamwmmmﬁm
f dated _DCTOISER L0 . mmhmunmmmwm
Joink Vantire wi BEANBE firm, 2 Schedule B, Juint Venture Afidevi, is provided.
MW#MMWMMWMwmmﬁM
. Eﬂa&am 1% ﬁ
'mmmmammmuﬂnmmwwanm
g5 sfipalated I the Contrnt Do
_ 144 ogo
‘M—I-'_‘_'_
INMALEDFOR:
Jﬂ:r I {
BUBCTR | TURNER
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PUBLIC BULDING CONMISSION OF CHICAGO
mdmﬂmmmm

SCHEDULE G - Letter of Inient from MBEWBE To Perfonm As
Subsontractor, Subsoneultant, andier Materiel Suppiler (2 of 2)

PARYIAL PAY ITENS _
F«anyotﬂaabuvehmﬁmt‘ammmihm,mmm&nmm
subtontract dolidr amoont; .

¥ Wwrc apece I8 needad o Taly Geobe T IR msmmbmm@eﬁmmﬁ
witach sddifional shectls),

s LeveLs | :
. - B % of the dollar vaku of the MBEAWEE subooniract wil by eubiet i non MBEWBE
§ Mwhmmawmmmmuwubm

nortractors.
wmmmmuwmwwtnmmmm
Sohedule, 1 2am () must be Esd in each Mank Bbove. I prore Than 10% parcent of the value of
e wcope of work: wil he sbiel, & brisf explenafion and descripion of
the work 1o be sublet nwiet be provides, )
mmmmumrmamqmmmmnmmmmm
or Comenlssion, conditioned tipon its execution of a soneet with the Public
wii do hin A8 {5} working dayy of receipt of a notice

Nema .
VB %_WHWEE_

PR

@Aooz/003

12/31/2088 10:45 13128427494 BLRLING PAGE Bz/@2
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12/11/2009 FRT 13:33 Fax

%m, Mayor

Degartment of
_ Procerement Services

Jamie L. Rhee
i Officer

City Halt, Room 403

121 Nosth LaSabe Stieat
Chicegs, Minois 60602

- {312) 7440900
{@12) T44-0010 FAX)
(312} T2M9(TTY)
hetp:ifeww.cityolchicagouorg

Beoz/o02

October 12, 2008

Arlene Barrett

Mega Steef Corporation

556 County Line Road, Suite D
Bensenvills, IL 60105

Annual Certificate Expires; Octoher {1, 2010 *
Vendor Number: 1008860 - i

Dear Ms. Barrstt:

We are pleased to inform you that Mega Steel Corporation continued eligibility for
certification as 2 WBE with the City of Chicago has been granted. Re-validation of

certification is requited by October 1, 2010.

It is mandatory under Federal Regulation 48 CFR Part 26 that all WBE firms, upon
completing their fifth fiscal year certification, must re-validate with its host agency.
Since the City of Chicago is your host agency, we will send you a copy of the new
“Continued Eligibility Affidayit™ for your convenienics when it is due af the end of
your term. ‘ L

Pisase nofe that you must include a copy of your most current Corporate
Federal Tax Returns, Personal Net Worit Statement (PNW), and the Continued
Eligibillty Affidavit with supporting docuniéntztion. Failute to file this Affidavit wil
result in the removal of your certification.

You must also notify the Certification Unit of any changes in ownership or control of
your firm or any other matters or facts affecting your fim's-eligibility for certification.

The City may commence acfions to remove your firm's eligibility if you fail to notify us
of any changes in ownership, management or control, or otherwise fail to cooperate
- with the Ciy in.any inquiry or investigation. Removal of eligibility procedures may also
be commenced if your firm is found to be inveived in bidding or contractual
Your fifmw's name will appear iri the Hinois Unified Cerlification Program (LUCP)
DBE Directory.* The Directory can be accessed via lnternétat ~
http:/hwew.dot. state. i us/ucp/uon.hiryl. “Areals) of specialty wil £ listed as:
‘ Furnish and Install Relnfbrcing Steel
G 'S participion on Gy coritracts will & cheétifed oniy toward WBE goals in
your area(s) of speclalty. “While your participatiofi on Clly ontracts is not fimited to
your-specialty, credit toward WBE goals will be given only for work dons in ‘the
specialty category. i -
Thank you for your continued interest in the City's Minority, Women and
Disadvantaged Business Enterprise Programs.

W
 MarK Hands :

‘Managing Deputy Procurement Officer
MHbC -
Lt T .
T BUBCTR | TURNER
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PUBLIC BUILDING COMMISSION OF CHICAGO
Ogden Replacement Elementary School

SCHEDULE D - Affidavit of Prime Subcontractor Regarding MBE/WBE Participation
(1 0f 2} '

TO BE FILLED OUT BY PRIME SUBCONTRACTOR
 NameofProject: __ O GDEN REPL] MEMGIT ECEMEVTIY S tioot

STATE OF ILLINQIS }
188
COUNTY OF COOK }
In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the
EXEroTIvE VNCE  PRES| pEA

Title and duly authorized representative of

Bueciit, Buiperds, 1
Name of General Ceontractor whose address is

Hy W/ GOth SF.

inthe City of _C H ICAGO Stateof LLLILOIS

and that | have personally reviewed the material and facts submitted with the altached Schedules of
'MBE/WBE participation in the above-referenced Contract, including Schedule C and Schedule B (i
-applicable), and the following is a statement of the extent to which MBEAWBE firms will participate
in this Contract if awarded to this firm as the Contractor for the Praoject.

Narmeof MBEWBE Conractor | et orklopebonein | %1 SO GO oEMEE
. MBE WBE
VCLIlG. Boi pEis MM, oL RETE 5 2, 785050
A vunetegoowr S TE o @EE. s s o 485
MEGE  STEEL RCARE (VSTRLC 8 $2aq ooc
$ s
$ $
$ $
$ $
Total Net MBEWBE Credit]s 2 49%s/5 Is 46 4 42§
Percent of Total Base Bid »; o % Y%

“The Prime Sub-Contractor fmay count toward #s MBE/WBE goal a portion of the total dollar value of
a contract with a joint venture equal to the percentage of the ownership and control of the
MBE/WBE partner.

[ ———— e —————————




RESPE XSS TICPEY.

PUBLIC BUILDING COMMISSION OF CHICAGO
Ogden Replacement Elementary School

FIL SRR e

SCHEDULE D - Affidavit of Prime Subcontractor Regarding MBE/WBE Participation
(2 of 2}

SUB-SUBCONTRACTING LEVELS
Q % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBEMWBE

contraclors.
2 % of the dollar value of the MBE/WBE subcontract will be sublei to MBE/MWEE contractors.
i MBEMWBE subcontractor will not be sub-subcontracting any of the work described in this

Schedule, a zero {0) rmust be filled in each blank akove.

i more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief
explanation and description of the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the above-referenced
MBE/WBE firms, conditioned upon performance as Prime Sub-Contractor of a Contract with the
Commission, and will do so within five (5) business days of receipt of a notice of Contract award
E from the Commission, '

By: - /’?;’f’ Ty

Boeunt unngrs, W )‘7 fi ,4 -
Name Prf‘me Sub-Contractor (Print) Signature’
2 {1 2009 L I0HM AL G ZH00S
Date _ vName (Print)
22 - 224 ~329Y

i Phone
| IF APPLICABLE:

By:

Joint Venture Partner (Print) Signature

Date Name (Print)

MBE WBE Non-MBE/WBE ___
Phona/FAX

S FR TP}

INTIALED FOR:___

"SUBCTR | TURMER

b A e b




-Ogden Replacement Elementary School
Chicago, Hlinois
Contract No. 16324
03300 - Concrete
Burling Builders, Inc.

v’ Contractor Controlled Insurance Program (CCIP) Insurance Manual Final Version
dated 10/13/09

szl L sy

st

it s 3 A 5 At R

NOTE: Initialing below you are confirming that the above referenced
document has been received.

SUBCTR | TURNER




Ogden Replacement Elementary School
Chicago, lllinols
¢ Contract No, 16324

03300 - Concrete

Burling Builders, Inc.

v Ogden Replacement Elementary School’'s Procedures Manual dated September
29, 2009

NOTE Initialing below you are conf:rmmg that the above referenced
4 document has been received under separate cover.

2 | . . | SUBCTR | TURNER




Ogden Replacement Elementary School
Chicago, filinois
. Contract No. 16324
03300 - Concrete
Burling Builders, Inc.

v" Ogden Replacement Elementary Schoof's Project Site Specific Safety Plan

' NOTE: Initialing below you are confirming that the above referenced
document has been received under separate cover.

SHBHIRNS: i b L L L e e g




FORMULA FOR CHANGES

Percentage Markup and Procedures Applicable to Work

Omitted From the Ori Subgon reement
OGDEN REPLACEMENT ELEMENTARY SCHOOL

CHICAGO, ILLINOIS
. Rev. 8/14/08

LUMP SUM:
Predetermined Lump Sum additions and/or deletions to the Agreement are to be based upon the estimated “Net Aciual
Cost", plus the following maximum %'s for Overhead and Profit. The percentages for Overhead and Profit will be negotiated
and may vary according to the nature, extent and complexity of the work involved. Not more than three percentages each
not to exceed the maximum percentages shown below, will be allowed regardless of the number of tiers of subcontractors,
That is, the markup on work subcontracted by a subcontractor will be limited to one overhead and profit percentage in
addition to the prime contractor's overhead and profit percentage. On proposals for decreases in the amount of the confract,
the overhead and profit will be added to the "Net Actual Cost", thereby increasing the credit that would be deducted from the

' _ price of this agreement:

Maximum % for Qverhead & Profit
Labor Material Sublet Work
Additions: - 10% 10% 05%
Ommissions: 10% 10% 05%
" Ti MA L: :

Additional Work to the Contract, authorized by Turner in advance to be performed on a Time & Material Basis, is to be based _
upon the "Net Actual Cost”, plus the following %'s for Overhead & Profit: :

Maximum % for Overhead & Profit
Labor . Material Sublet Work
- Additions: 10% 10% 05%
General
. Submission of estimates and costs shall be itemized in a form satisfactory to Turner to pemit ready analysis and

evaluation. On Time & Material Work, daily reports in duplicate showing all field and shop labor expended and/or
materizl delivered, shait be submitted to Tumer's job staff. Invoices shall be submitted monthly.
No overhead and profit wiil be permitted on the premium time portion of overiime work.
- %'s shall apply to net differences in quantities for adds and deducts in any one change.
%'s applied by sub-subconiractors for Labor & Materlal shall not excesd those of subconiraciors.
"Net Aciual Cost” defined:
A, LABOR
I Wages of labor, including foreman and general foreman, engaged in this work and directly on
Subcontractor's payroll. Non-working foreman’s costs shall be recovered in overhead %’s listed
below, :
H. Engineering and drafting performed with Turner's prior approval.
. Fringe Benefits established by governing trade organizations.
iv. Federal Old Age Benefits, Federal and Sitate Unemployment Taxes.

PR S

V. Net actual premium paid for Public Liability, Workmen's Compensation, Property Damage, and any
- other forms of insurance required by Tumer.
B. TERIAL . :

l Net cost of construction materials and supplies delivered to site, including applicable Sales and/or
Use Taxes, transportation costs, trade and cash discounts. (Nofe: Sales Tax Is not appiicable to
fransportation costs). -
il. Casts of a speclal nature, approved in advance by Tumer, such as for riggers, labor transportation,
equipment rentals, royalties, permits, and other expenses of this nature,
6. %'s shali include the following cverhsad costs:
Supervision and Executive Expenses (both fleld and office supervision). _
Small tools; incldental scaffolding, blocking, shores; appliances; subcontractor's trucks & drivers: efc.; and
the expense of maintaining same.
Administrative expenses - clerical, accounting, etc., both at the Project and in the Subcontractor's office.
Project Managers, Engineering Costs, Shop Drawings, Proposal Preparation Review, Expediting Costs, efc.
Taxes required to be paid by the Subcontracior, but not included under the aforementioned "Net Actual
Cost™. '
. Foreman not directly performing physical performance of the work {non-working foreman).
's shall include all profit, '

A.
B.
C.
D.
E.
F

%

TChicagoPROJECTS11632400 - OgdentPURCHASE - FINALICONTRACTSIFORMULA dot -

_INITIALED FOR:
DET
SUBCTR TURNER:
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THIS CERTIFICATE IS ISSUED AS A MATTER OF IN

UERA ; Alek
L sﬁg‘ AR i

FORMATION OHLY AND CONFERS NGO RIGHTS UPON

HLATH I

Requirad insurance

PRODUCER
insurance Agant's Name THE CERTIFICATE HOLDER. THIS GERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE COVERAGE
And Address AFFORDED BY THE POLIGIES BELOW
TELEPMONE # COMPANIES AFFORDING COVERAGE
INSURED COMPANMY » INSURANCE CARRIER
LETTER
Subcontractors Name and Addrass COMPANY g
LETTER
Sample Cariificate for Enrglied Parfies COMPANY ¢
1 ‘LETVER
COMPANY ¢

THIS IS TO CERTIFY THAT THE POLICIES OF INSU!

ST !

LETTER

RANGE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
MDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCLMENT WITH RESPECT TO WHICH THIS
GERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRISED HEREN IS SUBJECT TOALL THE TERMS,

[ EXCLUSIONS AND CONDITIONS OF SUCH POLIGIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

Walver of Subn

|1 _and Bxesslimireiia

. i

Poblic Buikting Comimission of Chicago, Board of Education of the
Gity of Chicago, City of Ghicago, The Turmer Comperation, Tumer )
Construction Comparny, lts officials, employees and agents and any
whally owned Subsidieries or perent orgentzations, And all enrolled
parties.
c/o Aon Risk Services, Ine.
1000 Milwaukes Ave,
Glenview, IL 80025

Altention; Mary Dayle

col- " TYPEOE POLICY EFF POLICY EXP. ALL LTS
- INSURANCE DATE DATE
POLICY NO. MMDDNY MADDNYY
GENERAL LIABILITY GENCRAL AGOREGATE Lt o SUpwated in
A | B COMMERCIAL QEN. LIABILITY Podity Numb PRODUCTS-COMPIOPS Tumers contrast with the
O CLAIMS MADE @ OGCUR. oy i AGGREGATE Frime Subcontracior, or
O OWNER'S & CONTRACTOR'S FERSONAL & ADVERTISING INJURY | as ofhenwise instnacied
PROT. . EACH QCCLURRENCE by Tumnar, ifna
B PERA PRQUECT AQORCEATE FIRE DAMAGE [Any one fire} Indization is given, then
ENDORSEMENT MEGHCAL EXPENSE {Any one persan) | the minfmum reruired
. fimi#s arp $5,000,006
| ASTOMOBILE LIABLITY COMEINED SINGLE LBMT $1,000,000
A | many AUTO olic BODILY INJURY {Per parson)
O ALL OWNED AUTOS Policy Number BOODILY INJURY (Par accident) {Exceptin the State of
O SCHECULED ALTDS PROPERTY DAMAGE New York - $2,000,0003
B HIRED AUTOS
2 NON-OWNED AUTOS _ _
EACH OCCURRENGE Limits as Stipiatee
A | EXCESS LABILITY AGGREGATE Turmers cowdract with the
W UMBRELLA Policy Number Primie Subeamirackor, or
LY OTHER THAN UMBRELLA FORM 45 Ororwlas Instructed
by Turngr, Hno
indleatien |3 giver, then
the minimum requined
Emits are $5,000,000
{£10,006,000 in Naw
York Stats)
A WORKERS' COMPENSATION _ ST(E::T”,, o Elmdemm B {Protes Staseh #1,000,000
AND Policy Nusmber (Dlsseasw-potioy limit) $1,000,000
EMPLOYER'S LIABILITY (Disease-aach employes) $1,000,000
. - — p
A | CTHER: EQUIPMENT FLOATER Policy Nurmber Lirnit ,smlh tﬂfs:" G‘Mmi &Suw 3 r's mﬂ:}u}fd R
. . I S becomsa a pemmanent part of the Work .
DESCRIPTION OF OPERATIONS/LOGATIONS/VEHICLES/SPEGIAL [TEMS: RE: Work perfomed at the Tumer Construcion Ogden Reglacement Elementary School

Coertificale Holders are Additional Insureds on a Primery end Non-contribisting basis on the Genamt Liability (350 endorsement OG 2010 11 85 or its equivalent), Autamoblle
Polici I favor of Cea

AUTHORIZED REFRESENTATIVE
ay. i

oif-gita.

1o 8l policias. GL and W cove

ificate Holders

o T

SHOULD ANY OF THE ABOVE DESCRBED POLICIES BE CANCELED BEFORE THE
EMPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO MANL
30 DAYS WRITTEN ROTICE TO THE CERTIFICATE HOLDER NAMED TGO THE LEFT, U

fnal

FACCHRIY: 15513 iy

“TALEDFOR: ._
' SUBCTR | TURNER

Turner Congfruction Company CCiP Insurance Manual Version 101 3/09 44
COxyden Replacerent Elementary School — Chicago, IL




RE: OGDEN REPLACEMENT ELEMENTARY SCHOOL

CHICAGO, ILLINOIS

CONTRACT NO. 16324

Ry

*Pprcentages on basic rate (e) only

| RATE SHEET
'BURLING BUILDERS, INC. LABOR CLASSIFICATION: OPERATING ENGINEER
- BUBCONTRACTOR: CLASS 1
- LOCAL: 150
ADDRESS: LOCAL PHONE NO:
L EFFECTIVE DATE: FROM &/1/08
CITY, STATE: TO: 531110
- TELEPHONE:
% OR STRAIGHT PREMIUM ** PREMIUM **
. RATE/HR TIME TIME (1.5) TIME (2.0)
BASIC RATE: (€) $45.10 $45.10 $22.55 $45.10
UNION FRINGE BENEFITS: $23.08 $23.08 N/A N/A
FICA (FOAB) (1996)* % 7.66% $3.45 $1.73 $3.45
F.U.L (1996} % 0.80% $0.36 $0.18 $0.36
S.UI (2008 % 8.90% $4.01 $2.01 $4.01
'WORKMEN'S COMP.* [a] % [ 0.00%)] [ $0.00 | $0.00 $0.00
GENERAL LIABILITY _
INSURANCE:* [b] % i | 0.00%] | $0.00 | $0.00 $0.00
OFFSITE LIABILITY _
AUTO INSURANCE [ 0.00%] l $0.00 | $0.00 $0.00
SUB TOTAL: $76.00 $26.46 | $52.92 |
OVERHEAD & PROFIT [ 10.00%] | $7.60 | N/A N/A
PERFORMANCE & PAYMENT
BOND COSTS: [¢] % [ 0.00%] | 50.00 | | $0.00 |
TOTAL LABOR RATE PER HOUR: [ $52.92 |

' ABOVE TOTAL LABOR RATE SHALL BE USED TO COMPUTE LABOR COST ON EXTRA WORK.

»Thase costs are those that are n addition to the straight time costs for premtum work. The items that are
Indlcated as N/A are the costs that are not applicable to premlum time work (i.e., Union Fringes, Workmen's

- Compensation, Liability and Autc Insurance and Overhead and Profif).
1- Items a,b,c: to be submitted by subcontractor & reviewed by Turner.

2. The above Total Labor Rate Per Hour will be updated anually to adjusted for changes in the Baslc Rate,
Union Fringe Benefits, F..C.A., F.U.l, and S.U.l,

"~ INOIALEDFOR: __
=g
SUBCTR | TURNER




*Percentages on basic rate {e) only

RE: OGDEN REPLACEMENT ELEMENTARY SCHOOL
CHICAGO, ILLINOIS :
CONTRACT NO. 16324
: RATE SHEET
" BURLING BUILDERS, ING. LABOR CLASSIFICATION: CARPENTERS
SUBCONTRACTOR: FOREMAN
CARPENTER DISTRICT COUNCIL
ADDRESS: LOCAL PHONE NO: (312) 787-3076
o EFFECTIVE DATE: FROM 6/1/09
CITY, STATE: TO: 5/31/10
TELEPHONE:
% OR STRAIGHT PREMIUM ** PREMIUM ™
RATE/HR TIME TIME {1.5) TIME (2.0)
BASIC RATE: (e) $42.77 $42.77 $21.30 $42.77
UNION FRINGE BENEFITS: $20.32 $20.32 N/A N/A
FICA (FOAB) (1996)* % 7.65% $3.27 $1.64 $3.27
? FUL (1898 % 080% - $0.34 $0.17 $0.34
S.U. (2008 % 8.90% $3.81 $1.90 $3.81
WORKMEN'S COMP.* {a] % [ 0.00%] | $0.00 | $0.00 $0.00
GENERAL LIABILITY _ - _
INSURANCE:" b] % [ 0.00%] [ $0.00] $0.00 $0.00
OFFSITE LIABILITY / [ 0.00%) [ $0.00 | $0.00 $0.00
AUTO INSURANCE '
SUBTOTAL [ $70.51 | [ $25.10 | $50.19
; OVERHEAD & PROFIT [ 10.00%] [ s$705] N/A N/A
PERFORMANCE & PAYMENT
BOND COSTS: [¢] % [ 0.00%] [ $0.00] [ $0.00 ] '
i TOTAL LABOR RATE PER HOUR: [ s77.56] [ $25.10]
_Q ABOVE TOTAL LABOR RATE SHALL BE USED TO COMPUTE LABOR COST ON EXTRA WORK.

. »These costs sre those that are in addition to the straight time costs for premium work. The ltems that are
; indicated as N/A are the costs that are not applicable to premium time worl (i.e.. Union Fringes, Workmen's
Compensation, Liability and Auto Insurance and Overhead and Profit).

1- ftems a,b,c: to be submitted by subcontractor & reviewed by Turner.
2. The above Total Labor Rate Per Hour will be updated anually to adjusted for changes in the Basic Rate,
Union Fringe Benefits, F.I.C.A., F.U.l,, and S.U.l.

HUTIALED FOR:

' —TURNER,_
Jy—a-—"'"-" foveca cum sl AL
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RE: OGDEN REPLACEMENT ELEMENTARY SCHOOL

CHICAGO, ILLINOIS

CONTRACT NO. 16324

it e st 3 o RN AR

TOTAL LABOR RATE PER HOUR:

' -*Percantages on basic rate (a) only

RATE SHEET
BURLING BUILDERS, INC. LABOR CLASSIFICATION: CARPENTERS
SUBCONTRACTOR: JOURNEYMAN
- CARPENTER DISTRICT COUNCIL
ADDRESS: LOCAL PHONE NO: (312) 787-3076
' EFFECTIVE DATE: FROM 6/1/09
CITY, STATE: TO: 5/31110
TELEPHONE:
% OR - STRAIGHT PREMIUM ** PREMIUM ~
L _ RATEHR TIME TIME (1.5) TIME (2.0)
BASIC RATE: (2) $40.77 $40.77 $20.39 $40.77
'UNION FRINGE BENEFITS: - $20.32 $20.32 N/A N/A
FICA (FOAB) (1996) % 7.65% $3.12 $1.56 $3.12
FUL(1996)* % 0.80% - $0.33 $0.16 $0.33
S.UL (2008 % - 8.90% $3.63 $1.81 $3.63
WORKMEN'S COMP.* [a] % [0.00%) [ $0.00] $0.00 $0.00
GENERAL LIABILITY _
~ INSURANCE:* (b] % [ 0.00%} [ $0.00 | $0.00 $0.00
OFFSITE LIABILITY/ - [ 0.00%] I $0.00 | $0.00 $0.00
AUTO INSURANCE
 SUBTOTAL $8s16] [ $2392] $47.84
OVERHEAD & PROFIT [10.00%]} | $6.82 | N/A N/A
PERFORMANCE & PAYMENT _
BOND COSTS: Ic] % [ 0.00%] [~ soo0] { $0.00|
I "$74.98] [ $23.92 | $47.84

"ABOVE .TOTAL LABOR RATE SHALL BE USED TO COMPUTE LABOR COST ON EXTRA WORK.

“These costs are those that are In addition to the straight time costs for premium work. The Items that are
indicated as N/A are the costs that are not applicable to premium time work (L.e., Union Fringes, Workmen's

Compensatlion, Liability and Aute insurance and Overhead and Profit).

" 1- Hems a,b,c: to ba submitted by subcontractor & reviewed by Turner.

2. The above Total Labor Rate Per Hour will be updated anually to adjusted for changes in the Baslc Rate,

Union Fringe Benefits, F.L.C.A., F.U.L, and 5.U.l.

INITIALED FQR:

SUBCTR TURNER
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RE: oGﬁEﬁ"-REPLAt:EMEN_T ELEMENTARY SCHOOL

CHICAGO, ILLINOIS

CONTRACT NO. 16324

RATE SHEET |
BURLING BUILDERS, INC. " LABOR CLASSIFICATION: LABORERS
SUBCONTRACTOR: FOREMAN / BUILDING
_ LOCAL: DISTRICT COUNCIL
ADDRESS: LOCAL PHONE NO: (630) 655-8289
. EFFECTIVE DATE: FROM 6/1/09
CITY, STATE: TO: 5/31/10
TELEPHONE:
% OR STRAIGHT PREMIUM ** PREMIUM **
- RATEHR TIME TIME (1.5} TIME {2.0)
BASIC RATE: (e) $35.95 $35.05 $17.98 $35.95
UNION FRINGE BENEFITS: $18.09 $18.09 N/A | N/A
FICA (FOAB) (1996) % 7.65% $2.75 $1.38 $2.75
F.UL(1996)* % 0.80% $0.29 $0.14 $0.29
S.U.L (2008 % 8.90% $3.20 $1.60 $3.20
WORKMEN'S COMP.* [a] % [ 0.00%] | $0.00 | $0.00 $0.00
GENERAL LIABILITY
INSURANCE:* [b] % [ 0.00%!} [ $0.00 | $0.00 $0.00
OFFSITE LIABILITY / | 0.00%]| | $0.00 | $0.00 $0.00
AUTO INSURANCE
SUB TOTAL: $42.19
OVERHEAD & PROFIT [ 10.00%)] $6.03 N/A N/A
_ _ S_UBTOTAL $66.31 $21.09 $42.19
PERFORMANCE & PAYMENT
BOND COSTS: [¢] % [_0.00%] I $0.00 | $0.00
TOTAL LABOR RATE PER HOUR: $66.31
ABOVE TOTAL LABOR RATE SHALL BE USED TO COMPUTE LABOR COST ON EXTRA WORK.
*Percentages on basic rate {e) only
*These costs are those that are in addition to the straight time costs for premium work. The ifems that are
Indicated as N/A are the costs that are not applicable to premiurn time work (i.e., Union Fringes, Workmen's
Compensation, Liability and Auto Insurance and Cverhead and Profit).
1- items a,b.c: to be submitted by subcontractor & reviewed by Tumner.,
2- The above Total Labor Rate Per Hour will he updated anually to adjusied for changes in the Basic Rate,
Union Fringe Benefits, F.1.C.A., F.Ul., and S.U.l.
INITIALED FOR:

%ﬂ'\"




IERE. S
RE:  OGDEN REPLACEMENT ELEMENTARY SCHOOL
CHICAGO, ILLINOIS ’ 7
CONTRACT NO. 16324 |
RATE SHEET
" BURLING BUILDERS, INC. LABOR CLASSIFICATION: LABORERS
SUBCONTRACTOR: JOURNEYMAN/ BUILDING
LOCAL: DISTRICT COUNCIL
H ADDRESS: LOCAL PHONE NO: (630) 655-3289
; EFFECTIVE DATE: FROM 6/1/09
CITY, STATE: : TO: 5131110
TELEPHONE:
I % OR STRAIGHT PREMIUM ** PREMIUM **
RATEMR TIME TIME (1.5) TIME (2.0)
i 'BASICRATE (e) $35.20 $35.20 $17.60 $35.20
UNION FRINGE BENEFITS: $18.09 $18.00 - N/A N/A
FICA (FOAB) (1996)* % 7.65% $2.69 $1.35 $2.69
F.UL (1996 % ' 0.80% $0.28 $0.14 : $0.28
S.UI (2008)* % 8.90% $3.13 $1.57 $3.13
WORKMEN'S COMP.*[a] %  [_000%] [ $0.00] $0.00 $0.00
GENERAL LIABILITY ' _ '
i INSURANCE:* [b] % [ 0.00%)] [ §0.00] $0.00 $0.00
: OFFSITE LIABILITY / | 0.00%)] i $0.00 ] $0.00 $0.00
AUTO. INSURANCE
SUB TOTAL: | $59.40 | | $20.65 |
OVERHEAD & PROFIT [ 10.00%] $5.94 N/A N/A
SUBTOTAL $65.34 $20.65
PERFORMANCE & PAYMENT
BOND COSTS: [¢] % [ 0.00%] | $0.00 | $0.00
i TOTALLABOR RATE PER HOUR: [ s6534] [ se2065]

ABOVE TOTAL LABOR RATE SHALL BE USED TO COMPUTE LABOR COST ON EXTRA WORK.

*Percentages on baslc rate (e) only

*"These costs are those that are in addition to the straight time costs for premium work. The ltems that are
indicated as N/A are the costs that are not applicable to premium time work {i.e., Unlon Fringes, Workmen's
Compensation, Liability and Auto Insurance and Overhead and Profit).

1- Hems ab,c: to be submitted by subcontractor & reviewed by Turner.

2- The above Total Labor Rate Per Hour will be updated anually to adjusted for changes in the Basic Rate,
Union Fringe Benefits, F.LC.A., F.UL, and S.U.I,




