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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENCVATION OF FACILITIES — PS1799W

EXECUTION PAGE

THIS AGREEMENT for Architect of Record Services for Facilities (Agreement’), effective
as of May 11, 2010, but actually executed on the date witnessed below, is entered into by and
between the Public Building Commission of Chicago, a municipal corporation of the State of
Winois, having its principal office at Room 200, Richard J. Daley Center, 50 West Washington
Street, Chicago, lliinois 60602, (the "Commission”), and The Architects Enterprise, Ltd. with
offices at 230 W. Monroe Street, Suite 2205, Chicago, lllinois 60606 {the "Architect”).

Recttals:

Whereas, the Commission intends fo undertake from time to fime the acquisition,
demolition, renovation, development, construction and/or improvement of buildings, facilities and
other improvements ("Project’) located in the City of Chicago (‘City’) at the request of various
govemmental and public agencies ("User Agency”).

WHEREAS, the Commission requires cerfain professional services as described in
Schedule B of this Agreement as modified from time to time by Task Order (the “Services’) in
connection with the Projects undertaken by the Commission for the use and benefit of a User
Agency.

WHEREAS, the Architect desires to be retained by the Commission to perform the
Services and has represented to the Commission that the Architect is qualified and competent, by
education and training, and has the knowledge, skill, experience and ofher resources necessary fo
prepare drawings, specifications and consfruction documents necessary to complete the Project in
accordance with standards of reasonable professional skill and diligence, and to perform the
Services required by this Agreement in accordance with terms and conditions of this Agreement.

WHEREAS, in reliance upon the Architect's representations and Key Personnel as
identified in Schedule E, the Commissicn has selected the Architect to perform the Services on the
terms and conditions set forth in this Agreement as modified from time to time by Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the terms and
conditions in the Agreement:
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1793W

lLDING COMMISSION OF CHICAGO

Date:

l

w M“""\ Date:7'"!(id_2{_1_LG
oric %&on mrwy

Chalrm
ATTEST:

Date: 22@;:2[( z

Date: é’fg‘% {(O

President /

/

County of:

&

State of: &MQIM_

Subscribed and swom to before me by
on behalf of Gonsultant thisQYEB day of

(2

Notary Public
My Commission expires: L{' K\?'% \l | "f"
(SEAL OF NOTARY)

OFFICIAL SEAL
LINDA JEANTY

NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES 042314
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ARCHITECT OF RECORD SERVICES FOR ADDIVION AND RENOVATION OF FACILITIES - PS1789W

SCHEDULE A

TERMS AND CONDITIONS
Arficle I INCORPORATION OF RECITALS

Section1.01  The matters recited above, the "Background Information,” are incorporated in and
made a part of this Agreement.

Articls IL. DEFINITIONS AND USAGE

Section 201  Definitions. The following phrases have the following meanings for purposes of
this Agreement;

(a) Additional Services. Additional Services to be provided by the Architect of Record
pursuant to the provisions of a Task Order.

(b) Agreement, This Agreement for Architect-of-Record Services, bstween the
Commission and the Architect, including all exhibits, schedules and documents
attached herefo and incorporated herein by reference, and all amendments,
modifications, revisions or Task Crders made in accordance with its terms.

(c} Archilect or Architect of Record. The company or other entity identified in this
Agreement, and such successors or assigns, if any, as may be authorized by the
ferms and conditions of this Agreement.

(d) Architect's Estimate of Probable Construction Cost. The Architect’s professional
opinion of the cost necessary to construct the Project and furnish all items
required fo complete the Project as described in the comresponding Design Phase
Deliverables prepared by the Architect in accordance with the Task Order.

(¢) Authorized Commission Representatives. One or more persons designated in
writing by the Executive Director for the purposes of assisting the Commission in
managing the Project. As specifically directed by the Commission, the Authorized
Commission Representative will act on behalf of the Commission

() Commission or PBC. The Public Building Commission of Chicago, a municipal
corporation organized under the Public Building Commission Act of the State of
INinois, as amended, or its duly authorized officers.

(g) Construction Budget. The fotal funds budgeted by the Commission for
constructing the Project and furnishing all items necessitated by the Project which
must be shown or destribed in {he Contract Documents to be prepared by the
Architect in accordance with this Agreement. The Construction Budget does nat
include any payments made fo the Architect, or Commission Consultants or
reimbursable expenses to Schedule C.
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{h} Contract Documents.  All of the Contract Documents for the construction and
improvement of the Project including the Bidding Instructions, Standard Terms
and Conditions for Construction Confracts, Standard Terms and Conditions
Procedures Manual, Technical Specifications, Drawings, Addenda, Bulletins and
Modifications.

() CW System or CW. The on-ine collaboration workspace and document
management system established and maintained by the Cemmission for
electranic submission and receipt of documents and reports.

() Day. Unless otherwise indicated, the word "day’ means calendar day. The
phrase "business day® refers to Monday through Friday, except for national
holidays.

(k) Deliverables. The documents, in any format {electronic or hard copy) requested
by the Commission, including technical specifications, designs, drawings, plans,
reports, forms, recommendations, analyses, and Interpretations, the Architect is
required, under this Agreement and assigned Task Order, to provide to the
Commission,

(I} Design Architect. The Design Architect is the person retained by the Commission
for the purpose of preparing the prototype and concept design documents for the
Project.

(m} Key Personnel. Those job titles and individuals identified in Schedule E.

(n) Project, Various School Facilities underiaken by the Commission for use by the
User Agency.

(0) Project Schedule. The Project Schedule that will be provided to the Architect by
the Commission in CPM andfor summary bar chart form. The duration for the
Project Schedule will be the same duration stated in Project Book 1, of the
Contract Documents approved by the Commission for the Project. The Project
Schedule will clsarly identify major activities within the Project, including each
phase of planning, design and construction. The Architect must provide details of
its pre-construction activities and will promptly nofify the Authorized Gommission
Representative whenever there s an actual or projected variance to the Project
Schedule.

{p) Reccrd Documents, Drawings prepared by the Architect in an electronic editable
format approved by the Commission showing significant changes in the work
made during construction, based on marked-up prints, drawings, shop drawings
and other data fumished by the Project’s building contractor.

(q) Services. Collectively, the duties, responsibilities and tasks that are necessary fo
allow (he Architect to provide the Scope of Services required by Ihe Commission
under this Agreement and the assigned Task Order.
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() Subconsullant or Subcontractor. Any person or entity hired or engaged by the
Architect to provide any part of the Services required under the terms of this
Agreement and the assigned Task Order.

{s) Task Order. A document issued by the Commission fo the Architect pursuant to
this Agreement that authorizes in writing Services and/or Deliverables fo be
provided by the Architect together with any applicable exhibits or schedules, a
timetable for Deliverables and the applicable fees.

{t) User Agency. The Board of Education for the City of Chicago.

Section 202  Usage and Conventions.

(a) Captions and Headings. The captions and headings of the various sections of this
Agreement are used solely for reference purposes and do net construe, nor will
they be deemed or used to construe, interpret, fimit, or extend the meaning or
scope of any work, clause, paragraph, or provision of this Agreement.

(b) The term “include,” in all its forms, means “include, without imitation” unless stated
otherwise.

(c) Terms of one gender imply the other gender(s) unless the context clearly indicates
otherwise. Use of the singular includes the plural and vice versa.

Article [l INCORPORATION OF DOCUMENTS

The Schedules A through H are incorporated in and made a part of this Agreement. By execuling
this Agreement, the Architect acknowledges that Architect is familiar with the contents of each of
such documents and will comply fully with all applicable portions of them in performing the
Services,

Section 3.01  Policies Concerning MBE and WBE (Schedule G). The Commilssion's policies
conceming utifization of minority business enterprises {"MBE") and women business enterprises
{("WBE"), as the same may be revised from fime to time.

Article IV. ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

Section4.01  Engagement. The Commission engages the Architect, and the Architect accepts
the engagement, to provide the Services described in this Agreement and the assigned Task
Order, as the same may be amended from time to time by mulual agreement of the Commission
and the Architect.

Section 4.02  Key Personnel.  The Architect must not reassign or replace Key Personnel
without the written consent of the Commission. The Commission may at any time in writing notify
Architect that the Commission will no longer accept performance of Services under this Agresment
by one or more Key Personne] listed in Schedule E of this Agreement.  Upon that notice, Architect
must immediately suspend the Key Person or Key Persons from performing Services under this
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Agresment and must replace him or them with a parson or persons with comparable professional
credentials and experience. Such replacements are subject to approval by the Commission.

Section4.03  Adequate Staffing. The Architect must, upon receiving a fully executed copy of
this Agreement, assign and maintain for the durstion of this Agreement an adequale staff of
competent personnel that is fully equipped, licensed s appropriate, available as needed, qualified
and assigned to perform the Services. The Architect must include among its staff the Key
Personnel and positions as identified and specified In Schedule E of this Agreement.  The level of
staffing may be revised from time to time by notice In writing from Architect to the Commission and
with prior written consent of the Commission.

Section4.04  Nondiscrimination. In performing under this Agreement the Architect will not
discriminate against any worker, employee, applicant for employment, or any member of the public,
because of race, coler, creed, national origin, gender, age, or disability, or ofherwise commit an
unfair labor practice. The Architect certifies that hefshe is familiar with, and will comply with, 3l
applicable provisions of the Civil Rights Act of 1964, 28 U.S.C. § 1447, 42 US.C. §§ 1971,
1975a-1975d, 20002 fo 2000h-6 {1992); the Age Discrimination in Employment Act of 1967, 29
U.S.C. §§ 623-634 (1992); the Americans with Disabilities Act of 1990, 29 U.S.C. § 706, 42
US.C. §§ 12101-12213, 47 U.S.C. §§ 152, 221, 225, 611 (1992); 41 CF.R. § 60 (1992); 41
CF.R. § 60 {1992); reprinted in 42 U.S.C. 2000(¢) note, as amended by Executive Order No.
11,375 32 Fed. Reg. 14,303 (1967) and by Execulive Order No. 12,086, 43 Fed. Reg. 46,501
(1978); the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); P.L. 101-336; 41 CFR.
part €0 et seq. (1990); the llinois Human Rights Act, 775 ILCS 51-101 et seq. (1990), as
amended; the Discrimination In Public Contracts Act, 775 ILCS 10/0.01 et seq. (1990}, as
amended; the Environmentat Barriers Act., 410 ILCS 25/1 et seq; and the Chicago Human Rights
Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1950}, as amended,
and & Resolution passed by the Board of Commissioners of the Public Building Commission of
Chicago on October 1, 2009, conceming participation of Minority Business Enlerprises and Women
Business Enterprises on contracts awarded by the Commission. The Architect will further fumish
such reports and Information as may be requested by the Commission, the [ilincis Department of
Human Relations, or any ether administralive or govemmental enfity overseeing the enforcement,
or administration of, or compliance with, the abave-mentioned laws and regulations.

Section 405 Employment Procedures; Preferences and Compliance. Salarigs of employees of
the Architect performing work under this Agreement wili be paid unconditionally, and not less often

than once a month, without deduction or rebate on any account except such payroll deductions as
are mandatory or permitted by applicable law or regulations. The Architect certifies that hefshe is
familiar with, and will comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12
(Prevailing Wage Acf), 30 ILCS 570/1 through 570/7 (Employment of ilincis Workers on Public
Works Act) and 30 ILCS 560/0.01 through 560/7 {Public Works Preference Act). The Architect will
also comply with all applicable "Anti-Kickback™ laws and regulations, Including the "Anti-Kickback®
Act of 1986, 41 U,S.C. §§ 51-58 (1992); 18 U.S.C. § 874 (1992); 40 US.C. § 276c (1986) and
the WWinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq. K, in the performance of this
Agreement, any direct or indirect "kick-back” is mads, as defined in any of the above mentioned
laws and regulations, the Commission may withhold from the Architect, out of payments due fo the
Architect, an amount sufficient to pay any underpaid employees the difference between the
salafies required to be paid under the law and this Agreement and the salaries actually paid such
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employees for the total number of hours worked. The amounts withheld may be disbursed by the
Commission for and cn account of the Architect to the respective employees fo whom they are
due, as determined by the Commission in its sofe discretion.

Section4,06  Compliance with Policies Conceming MBE and WBE.  Without limiting the
generality of the requirements of the policies of the Commission referred to in Section 3.01 above,
the Architect will use every reasonable effort to utilize minority business enterprises for not less
than 25% and women business enterprises for not less than 5% of the value of the Services, in
accordance with the Resolution passed by the Board of Commissioners of the Commission on
Qctober 1, 2009, conceming participation of minority business enterprises and women business
enterprises on contracts, other than construction contracts, awarded by the Commission and to
furnish to the Commission, such reporis and other information concerning compliance with such
Resolution as may be requested by the Commission from fime to time.

Section4.07 Records. The Architect must maintain accurate and complete records of
expenditures, costs and time incurred by the Architect and by consultants engaged by the Architect
in connection with the Project and the Services. Such records will be mainfained in accordance
with recognized commercial accounting practices. The Commission may examine such records at
the Architect's offices upon reasonable notice during nommal business hours.  The Architect must
retain &ll such records for & period of not less than five (5) calendar years after the termination of
lhis Agreement. However, if there is a disagreement over fees, then such records must be
retained for an additional five (5) calendar years or until a final resolution of the matter whichever
occurs first,

Section 408  Document Control

a) The Commission has an on-line collaboration and document management system, (the
"CW System’). The Architect shall use the CW System when providing its services to:
track the Work, manage the Project, and follow the Commission’s procedures for electronic
submission and receipt of documents as directed by the Commission Representative. The
CW System shall be the mode of conveyance and repository for all Project Record
Documents. The Architect shall post all Project-related documents, including Record
Documents, on the CW System. By executing this Agreement, the Archilect agrees to
camply with all terms and conditions required by the Commission for the use of the CW
System.

b.) Within 15 calendar days of the Notice to Proceed, the Archilect shall designate an
employee that will serve as its System Coordinator. The Architect's System Coordinator
will be the point of contact for the Commission for implementation and support for the
Design Architect's use of the CW Sysfem.

¢.) Employees of the Architect and ifs Subconsultants who will use the CW System must
complete the training provided by the Commission. Each such employee must fumish a
valid e-mail address fo the Authorized Commisslon Representative prior to the training.

d.) The CW System requires a broadband connection with the intemnet (e.g., at a minimur,
T1, cable modem, or DSL) for effective use. The Architect must fumish its own hardware
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and software, including, but not limited to, personal computers, peripheral software, virus
protection software and high-speed document scanners. All written communication and
document transmittal from the Architect to the Commission will occur via the CW System.
In the event that hand signatures and/or stamps are required for the document, unless
otherwise directed by the Authorized Commission Representative, the lransmittal of such
documents shall be made simultaneously via the CW System and a hard copy shall be
transmitted as required by the Contract Documents. Signed and/or stamped documents
must be scanned and uploaded to the CW System.

e.) The Architect shall be solely responsible for its use of the CW System, as well as use of
the CW System by its Subconsultants.

f) The Architect shall submit all invoices in electronic format using the PBC's CW System
and document management system. All submitted invoices shall include a cover page as
provided by the Comrission.

Section 4.09  Compliance with Laws. In performing its engagement under this Agreement and
the assigned Task Order, the Architect must comply with all applicable federal, state and local
laws, fules, and regulations.

Section4.10  Weekly Meetings. Weekly meetings for the Preject and project feam will be
scheduled upon the Commission's request for the duration of the Services. The Architect wil
cause such meetings to be attended by appropriate personne! of the design team engaged in
performing or knowledgeable of the Services.

Section 441 Defects in Project. The Architect must notify the Commission immediately if the
Archltect obtains knowledge of an issue or circumstances which could result in a delay in the
performance of Services or significant problem in connection with the Project, including without
limitation, construction defects, cost overruns or scheduling delays.

Section4.12  Performance Standard.

(a) The Architect represents that the Services performed under this Agreement and
the assigned Task Order will proceed with efficiency, promptness and diligence
and will be executed in a competent and thorough manner, in accordance with
reasonable professional standards in the field consistent with that degree of skill
and care ordinarily exercised by practicing design professionals perfoming
services of a scope, purpose, and magnitude comparable with the Services to be
provided under this Agreement. This includes, but is not limited o, a thorough
review by the Architect of any design documents for the Project prepared by the
Commission's Design Architect. The Commission expects the Architect to
undertake a thorough review of the concept design documents and/or prototype,
and to identify any emors, omisslons, inconsistencies or ambiguity In the concept
design, as well as any changes in any pertinent code that may have oceurred.
Regardless of any errors, omisslons, inconsistencies or ambiguity in the concept
design and/or profolype, the Commission will hold the Architect solely and
completely responsible for any and all errors, omissions, inconsistencies or
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ambiguity in Architect's Deliverables, inciuding, but not fimited to, the construction
documents for the Project. The Architect further promises that it wilt assign at all
times during the term of this Agreement the number of experienced, appropriately
trained employees necessary for the Architect to perform the Services In the
manner required by this Agreement and the assigned Task Order.

(b) The Architect must ensure that all Services that require the exercise of
professional skills or judgment are accomplished by professionals qualified and
competent in the applicable discipline and appropriately licensed, if required by
law. The Architect must maintain current coples of any such licenses and
provide these copies upon request by the Commission, The Architect remains
responsible for the professional and technleal accuracy of all Services furnished
whether by the Architect or others on its behalf. All deliverables will be prepared
in a form and content satisfactory to the Commission and delivered in a limely
manner consistent with the requirements of this Agreement and the assigned
Task Order.

(¢) The Architect must not assign any business or individual who is disquelified by the
Commission or debarred under any other governmental agency's procedures to
provide the Services under this Agreement and ihe assigned Task Order.

(d) If the Architect fails fo comply with the obligations under the standards of this
Agreement and the assfgned Task Order, the Architect must perform again at ifs
own expense all Services required to be re-performed as a direct or indirect rasult
of that fallure. Any review, approval, acceptance or payment for any of the
Services by the Commission does not relieve the Architect of its responsibility to
render the Services and Deliverables with the professional skilf and care and
technical accuracy required by this Agreement and the assigned Task Order.
This provision in no way limits the Commission’s rights against the Architect
either under this Agreement, at law or equily.

() Evaluations of the Construction Budget Commission’s budget for the Project, the
prefiminary estimate of the Cost of the Work and updated estimates of the Cost of
the Work prepared by the Architect represent the Architect’'s judgment s a
design professional familiar with the construction Industry. It is recognized,
however, that neither the Architect ner the Commission has control over the cost
of labor, materials or equipment, over the Contractor's methods of determining
bid prices, or over competitive bidding, market or negofiating conditions.

Section 4.13 Erors_and Omissions.  As directed by the Commission’s Authorized
Representative, the Architect will, without additional compensation, prepare addenda, change
orders andfor bulleting required to correct or clarify negligent errors, omissions or ambiguities, The
Commission has a commitee that reviews the project for alleged errors and omissions by the
Architect. The Committee will, as appropriate, conduct an intemal review of any alleged emor or
omission, provide a written statement of claim regarding the alleged error o omission o the
Architect, allow the Archilect to respond in writing, and meet with the Architect to attempt to setlle
the claim when the Commission concludes an emar or cmission has occurred, The Architect will
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attend such meetings without additional compensation. Upen notice or discovery, and as directed
by the Commission, the Architect will perform, without additional compensation, the required
professional services fo issue an addenda to the bidding documents, or change orders to the
Contract Documents, to coirect or clarify errors, omissions, or ambiguities. The Commission
reserves the right fo recover, from the Architect, damages incurred by the Commission resu¥ing
from emors or omissions in the Contract Documents prepared by the Architect. The Commission
may withhold payments, in whole or in part, for a material breach of this Agreement, including but
not limited, to the Architect’s failure to perform services or mest the schedule, design emors or
omissions and failura to adhere {o the terms of this Agreement or the assigned Task Order.

If the Commission and the Architect disagree with regard to the Architect's fault or as to whether
the Architect is entitied to Additional Services for the work required by the Commission in this
paragraph, then the Architect may assert a dispute pursuant to the provisions of this Agreement
However, the Architect must provide Services as directed by the Commission during the pendency
of any dispule.

Seclion4.14  Representation and Covenant by Consultant. Neither the Archifect nor any
affiliate of the Architect is listed on any of the following lists maintained by the Office cf Foreign
Assets Confrol of the U.S. Department of the Treasury, the Bureau of Industry and Security of the
U.S. Department of Commerce or their successors, or on any other list of persons or entitles with
which the User Agency or the Commission may not do business under any applicable law, rule,
regulation, order or judgment; the Specially Designated Nationals List, the Denied Persons List, the
Unverified List, the Entity List and the Debarred List. For purposes of this subparagragh only, the
term "affiliate,” when used fo indicate 2 relationship with a specified person or entity, means a
person or entity that, directly or indirectly, through one or more intenmediarigs, conlrals, is
controlled by or Is under common control with such specified person or enlity, and a person or
entity shall be deemed to be controlled by ancther person or enfity, if controlled in any manner
whatsoever that resulis in control in fact by that other person or entity {or that other person or entity
and any persons or entities with whom that other person or entity is acting jointly or in concert),
whether directly or indirectly and whether through share ownership, a trust, a centract or otherwise.

Section 4,15  Subcontract Terms and Conditions. Architect shall include a provision in any and
all subcontracts that Architect may enter into for the performance of the Services that states that
the Subcontractor shall comply with the terms and conditions of this Agreement and the Assigned
Task Orders in its perfomance of its portion of the Services. In addition, each subcentract for the
performance of the Services shalt provide that the Commission is a third-parly beneficiary to the
subcontract, and may enforce any of the subcontract terms including, but not limited to, those
pertaining to standard of performance, indemnity and Insurance. Nothing in this Agreement, nor
any subcontract entered into pursuant to this Agreement, shall state, imply cr be construed lo state
or imply that the Commission or its User Agency are indemniters or insurers of the Architect or
Architect's Subcontractors. Each subcontract shall further require that by execuling the
subcontract, the Subcontractor consents to an assignment of the subcontract by the Architect fo
the Commission upon the request of the Commission for such assignment.
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Article V. TASK ORDERS

Section 5.01 Task Order Service Requests. During the term of this Agreement, the
Commission may issue one or more requests or solicitations for specific Services fo be performed
under this Agreement {a “Task Order Service Request' or “TOSR")). Each such Task Order
Service Request wili identify the Project, describe the specific Services to be performed, the
desired completion date, and any other information or documents to be provided by the Architect in
responding to the Task Order Service Request.

Section 502  Task Order Proposals. The Architect must submit to the Commission & written
response io the Task Order Service Request by providing the informafion and documents
requested (the *“Task Order Proposal”). The Task Order Proposal will propose a schedule, budget,
Deliverables, a list of technical personne! who will perform the Services and any other information
or requested documents in the Task Order Service Request. The Task Order Proposal must be
submitted within the time specified in the Task Order Service Request. Any costs associated with
the preparation of such Task Order Proposal are not compensable under this Agreement and the
Commission is not liable for any such costs.

Section 503  Review Process. The Commission will review the Task Order Proposal and may
elect to approve i, reject it, or use it as a basis for further negofiations with Architect regarding the
Task Order and specific Services to be performed and/er Deliverables to be provided. If the
Commission and Architect negotiate changes to the Task Order regarding the specific Services
and/or Deliverables to be provided, Architect must submit a revised Task Order Proposal (based
upon such negotiations}) to the Commission.

Section 504  Notice of Approval of Task Orders. All Task Orders are subject to the written
approval of the Commission and no Task Order will become binding upon the Commission until itis
approved in writing by the Executive Director. Absent approvel of a Task Order and issuance of a
Notice fo Proceed as previded in the following sub-paragraph, the Commission will not be obligated
to pay or have any lishifity to Architect for any Services or Deliverables provided by Architect
pursuant ta such Task Qrder.

Section 5.05  Nofice fo Proceed. After approval of the Archilect's engagement to perform
Services under a Task Order (as evidenced by the execution of the Notice of Award by the
Executive Director, the Commission shall issue a Nolice fo Progeed authorizing the Services that
are within the scope of such Task Order and attaching or incorporating the applicable Task Order.
Upon receipt of an executed Notice fo Proceed issued by the Authorized Commission
Representative, the Architect will promptly commence and petform, in accordance with the Task
Order, the Senvices set forth in the Task Onder. The Architect shall not commence the applicable
Services unless and until the Commission issues the Notice fo Proceed.

Section 606  No Obligation. The Architect acknowledges and agrees that the Commission is
under no obligation to issue any Task Orders, and that it is within the Commission's discretion
whether to include the Architect in any sclicitation for Task Order Proposals.
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Article V1. TERMS

Section 8.01  Duration. The term of this Agreement is two (2} years with twe (2) successive one
year renewal options at the sole discretion of the Commission. The term of this Agreement shall
begin upon the final execution of this Agreement, and, subject to the provisions of Section 6,02
below, shall expire two (2} years after the effective date of this Agreement, or any renewal option
period if exercised by the Commission, However, when a Task Order Service Requested has been
lssued, during the duration of the Agreement, the Agreement shall remain in effect until the
services have been completed as determined by the Commission.

Section 6.02  Temination by the Commission. The Commission has the right, at any time, to
terminate this Agreement in whole or in part, with or without cause, by writien notice given to the
Architect at least 30 days before the effective date of termination.  So long as the Architect is not
in default under this Agreement at the time of termination, the Commission will pay the Architect, in
accordance with the terms of this Agreement, all compensation and reimbursements due to the
Architect for periods up to the effective date of termination. The Commission may exercise any
right of set off regarding Architect's failure to properly perform Services from payments that are due
to Architect.

Section 603  Suspension by the Commisslon. The Commission also has the right, at any
time and from time to time, with or without cause, fo suspend the performance of the Architect
hersunder with respect to all or any part of the Services, by wriiten nolice given to the Architect at
least five (5) days before the effective date of suspension. During lhe notice period, the Archilect
must wind down ts Services. So long as the Architect is not in default under this Agreement at the
time of suspension, the Commission will pay the Architect, in accordance with the terms of this
Agreement, all compensation and reimbursements dug to the Architect for periods up to the
effective date of suspension

(a) During the pericd the Architect's performance is suspended, the Architect Is not
entitled to incur fees or bill the Commission, except for Architect's time for
participating In substantive meetings canceming the Project (but not for meetings
ta discuss Architect's invoices or claims). The Architect may bill such time spent
during a suspension only if the Archilect's parficipation is requested by the
Commission and cnly for the time of cne individual per meeting. Commission will
pay for such fime at the applicable hourly billing rate set forth in Schedule C.
Participation in meetings at the request of the Commission is not considsred to be
resumption of the Architect’s Services.

(b) I the Architect is required o resume its Senices under this Agreement, the
Commission will notify Architect in writing, giving Architect a reasonable peried
not to exceed ten (10) days to remobilize ifself. The Architect may bill such time
spent on remobilization. The Commission will pay for such remobllization as is
reasonable and billed at the houry rate for ene Senior Project Manager or less at
the hourly billing rate st forth in Schedule C. The number of days during which
the suspension pericd lasted, including any remobilization time, will be added to
the Completion Date of Services as determined in accordance with the provisions
of the Project Schedule, establishing a revised Completion Date of Servicss, and
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Architect will re-commence its Services at the point they were suspended and
may resume billing in accordance with the ferms of this Agreement.

Section6.04  Effect of Termination or Suspension. Temmination or suspension of this
Agreement In whole or in part does not relieve the Architect from liability for its performance of any
obligation under this Agreement or any assigned Task Order that was performed or was to have
been perfonmed by the Architect on or before the effective date of termination or suspensten. In no
event will the Commission be liable to the Architect for any loss, cost or damage, including lost
profits, which the Architect or any other party may sustain by reason of the Commission terminating

or suspending this Agreement.

Section 6.05  Force Majeure. Neither of the parties will be liable fo the other for any delay or
failure in performance hereunder due to causes which are beyond the control of the party unable to
perform.  If a force majsure occurs, the party delayed or unable to perform will give prompt notice
to the ofher party, and the Commission may, at any time during the continuation of the force
majeure event, elect to suspend the performance of the Architect under this Agreement for the
duration of the force majeure. The Commission will not be obligated to pay for the Services to the
extent and for the duration that performance of the Services is delayed or prevented by force
majeure, but, provided the Architect is not in default of any obligation of the Architect under this
Agreement, the Commission will pay to the Architect, according to the terms of this Agreement,
and the gssigned Task Order, all compensation and reimbursements due fo the Architect for
periods up to the effective date of suspension.  The ferm "ferce majeure” means an extraordinary
event or effect that the parties could not have anticipated or confrolled and that renders
performance impossible or impracticable for the duration of the event or effect. Such events or
effects include but are not limited to: extraordinary acts of nature, such as tomadees; or of people,
such as acts of terrorism; or of govemments, such as imposition of martial law.

Atticle VII. COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES

Section 7.07  Compensation of the_Architect; Submission of Invoices through CW. The fotal
amount of fees [and costs) fo be paid by the Commission during the ferm of this Agreement,
excluding any Tenewal option periods, shall not exceed the sum of $3,000,000.00. The
Commission shall compensate the Archilect for the Services in the manner set forth in Schedule C
of this Agreement, or as modified by assigned Task Order. The Consultant shall submit all
invoices, no more frequently than once every thirty (30) days, in electronic format using the CW
System. All submitted Invoices shall include a cover page as provided by the Commission and the
assigned Task Order number, Failure to submit inveices through CW will result in delayed or non-
payment to the Consultant.

Aicle VIIl.  RIGHTS AND OBLIGATIONS OF COMMISSION

Section 801  General and Specific. In connection with the administration of the Project by the
Commission and the performance of this Agreement by the Architect, the Commission has the
following rights and obligations, in addition to those provided elsewhere in this Agreement and the
assigned Task Orders:
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(a) Information. The Commission will provide the Architect all information reasonably
required conceming the Commission's requirements for the Project and the
Services.

{b) Review of Decumenis. Subject to the provisions of this Agreement, the
Commission will make reasonable efforts fo examine documents submitted by the
Architect and render decisions pertaining to them with reasonable promptness.

(c) Site Data. To the extent the Commission determines to be necessary for the
Architect to perform the Services, the Commission may fumish, or may authorize
the Architect to obtain from a company or companies approved by the
Commission as Reimbursable Expenses:

(i) A certified survey of the site or sites providing, as required, all grades
and lines of streets, alleys, pavements and adjoining property, rights-
of-way, encroachments, boundaries and contours of the building site.

(i) A ftitie report.

(i} Information concerning locations, dimensions and data pertaining to
existing buildings and other improvements

(iv) Title information as to restrictions, easements, zoning and deed
restrictions. :

(v) Information concerming availability of both public and service and
utility lines.

{vi) If the Architect does procure these or any other services at the
request of the Commissicn, the Archifect shall not be liable for the
substantive accuracy or completeness of such services, nor shall the
Architect be vicariously liable for the procured services.

(d) Tests and Reporis. To the extent reguired for the Architect to perform the
Services, the Commission may fumish structural, civil, chemical, mechanical,
results of test borings and pits for determining soil and subsoil conditions andfor
other lests and reports or may authorize the Architect fo procure such tests and
reports from & consultant or consultants approved in writing by the Commission.
The Commission will pay for such tests and reports, however, the Commission
may direct the Architect to procure such professional services as Relmbursable
Expenses and submit invoices to the Commission for payment as provided in
Schedule C.

(¢) Architects Rights and Obligations with Respect to Commission-Provided
Information ("CPI"). Architect may rely upon the CPI provided by the Commission
as described in this Section 8,01, provided, however, that the Commission
expects the Architect to review such CPI in detail and verify such CPI to the
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extent it may be reasonable and prudent for the Architect to do so for the proper
performance of the Services under this Agreement and the assigned Task
Orders. The Commission makes no warranties and representations with respect
to the accuracy of the information provided. Architect must promptly report any
erors, omissions, inconsistencies or ambiguities in the CPI to the Authorized
Commission Representative. In the event that Architect believes that additional
compensation is due to the Architect from the Commission because of errors,
omissions, inconsistenciés or ambiguities in the CPIl, the Commission will
consider a request for additional compensation if, and only i, Architect furnishes
reasonable and appropriate evidence that Architect has met its obligafion to
review and verify the CPL.

Section 802  Audits. The Commission has the righl fo abstract and audit the books of the
Architect and ils subcontractors on all subjects refating to the Project and/or the Services.

Section 803  Legal, Auditing and other Services. The Commission will arrange and pay for
such legal, audiing, insurance counseling and other services as the Commission, in its sole
discretion, may determine to be required for the Project. Such payments will not include legal or
auditing expenses arising out of or relating to any efrors or omissions, or claimed errors or
omissions, of the Architect.

Section 8.04  Ownership of Documents.  All designs, drawings, documents, data, studies and
reports prepared by the Architect or any party engaged by the Architect pertaining to the Project
and/or the Services will be the property of the Commission. Architect shall provide the
Commission with opportunity to review all such documents and shall provide copies to the
Commission upon written request. The Architect may reuse standard details and specifications on
other projects.

(a) The parties Intend that, to the extent permitted by iaw, the drawings, specifications
and other design documents fo be produced by the Architect and its
subcontractors pursuant to this Agreement (the "Work™ will conclusively be
deemed “works made for hire” within the meaning and purview of Section 101 of
the United Stales Copyright Act, 17 U.S.C. § 101 et seq., and that the
Commission, the User Agency and their successors and assigns, will be the
copyright owner of all aspects, elements and components of them in which
copyrights can subsist. To the extent that any of the foregoing does net qualify as
a “work made for hire," the Architect hereby imrevocably grants, conveys,
bargains, sells, assigns, transfers and delivers to the Commission, the User
Agency and their successors and assigns, all right, fitle, and interest in and to the
copyrights and all U.S. and foreign copyright registrations, copyright applications
and copyright renewals for them, and all other intangible, intellectual property
embodied in or pertaining lo the Work contracted for under this Agreement, and
the assigned Task Orders, free and clear of any liens, claims or other
encumbrances, to the fullest extent permitted by law.

(b) The Architect will execute all documents and, at the expense of the Commission,
perform all acts that the Commission may reasonably request in order fo assist
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the Commission, the User Agency and their successors and assigns, in perfecting
their rights in and to the copyrights relating to the Work.

{c} The Architect represents to the Commission, the User Agency and their
successors and assigns, that: (1) the Work constitutes a work of authorship; (2}
on the date of this Agreement and the Assigned Task Order the Architect is the
lawful owner of good and marketable title in and to the copyrights for the Work
(including the copyrights on designs and plans relating to the Work); (3} the
Architect has the legal right to fully 2ssign any such copyright with respect to the
Work; {4) the Architect has not assigned any copyrights nor granted any licenses,
exclusive or non-exclusive, to any other party; and (5) the Architect is not a party
to any other agreement or subject to any other restrictions with respect to the
Work.

(d) In addition, the Architect represents that the plans and designs for the Work will
upon completion of the Services be complete, entire and comprehensive in
accordance with the lypical practices and performance standard of this
Agreement. The Architect will provide to the Commission the final plans and
specifications for the project in an editable, electronic form. Further, the Architect
will not restrict or otherwise interfere with the Commission’s and/or the User
Agency's future actions in authorizing the use, adaptation, revision, or
modification or destruction of the Work provided that the Architect is Indemnified
by the Commission for any damages resulting from any such future re-use or
adaptation of the Wark by having the Execufive Director and Architect execute an
Electronic File Transfer Agreement.

Article IX. INDEMNIFICATION

Section 9.01  Indemnification. The Architect must indemnify, defend, keep and save harmless
the Commission and the User Agency and thelr respective commissicners, board members,
officers, officials and employees, from and against all claims, demands, suits, losses, costs and
expenses, including the fees and expenses of attomeys, (including court costs and expert's fees)
that may arise out of or be based on any injury to persons or property that s, or is claimed to be,
the result of the Architect’s negligent performance or non-performance of the agreement or of any
error or omission or negligent or willfully wrongful act of the Architect, or and any person employed
by the Architect, or and any Subcontractor retained by the Architect in connection with any
assigned Task Order.

No official, employee or agent of the Commigsion shall be charged personally by Architect, or by
any subcontractor or assignee of Architect, with any liability or expenses of defense, or be held
personally liable to them under any term or provision of this Agreement and any assigned Task
Order, or because of the Commission’s execution or aftempted execution of this Agreement and
assigned Task Order, or because of any breach of this Agreement and assigned Task Order.

To the extent permissible by law, Architect waives any limits to the amount of its obligations to
indemnify, defend or contribute to any sums due pursuant fo Architects obligations under this
Articke IX, including any claim by any employee of Architect that may be subject to the Workers'
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Compensation Act, 820 ILCS 305/1 et seq., or any other law or judicial decision {such as Kotecki v.
Cyclops Welding Corporation, 148 1. 2d 155 {1991)). The Commission, however, does not waive
any limitations It may have on ils liability under the lllinois Workers” Compensation Act, the illinois
Local Govarnment and Governmental Employees Tort Immunity Act, the Hlinois Pension Code, or
any other statute.

Article X. INSURANCE MAINTAINED BY THE ARCHITECT

The Architest will purchase and maintain at all imes during the performance of Services, for the
benefit of the Commission, the User Agency and the Architect, insurance coverage which will
insure the Commission, the User Agency and the Architect against claims and liabiliies which
could arise out of the performance of such Services, Including the insurance coverage lfimits set
forth in Schedule D to this Agreement,

Article XI. DEFAULT

Section 11.01 Events of Default. Each of the following occurrences constitules an Event of
Default by the Architect under this Agreement:

(a) Failure or refusal on the part of the Architect to duly observe or perform any
obligation or agreement on the part of the Architect contained in this Agreement
and any assigned Task Order, which failure or refusal continues for a period of 10
days {or such longer period as the Commission, In its sole discretion, may
determine if such failure is not capable of being cured within such 10-day period)
after the dafe on which written notice of it has been given fo the Archilect by the
Commission;

(b) Any representation or wamanty of the Architect set forth in this Agreement or
otherwise defivered pursuant fo this Agreement will have been false in any
matetial respect when so made or fumished;

{¢) The Architect becomes Insolvent or ceases doing business as a going concem, or
makes an assignment for the benefit of creditors, or generally fails to pay, or
admits In writing its inability fo pay, its debts as they become due, or files a
voluntary petition in bankruptey, or is adjudicated a bankrupt or an insolvent, or
files a pefition seeking for itself any reorganization, arrangement, composifion,
readjustment, liuidation, dissolution, or simitar arangement under any present or
future statule, law or regulation relating to bankruptcy or insolvency, or files an
answer admilting the material allegations of a petition filed against it in any such
proceeding, or applies for, consents to or acquiesces in the appeintment of a

- trustee, receiver, liquidator or other custodian of il or of all or any substantial part
of its assets or properfies, or if it o its principals will take any action in furtherance
of any of the foregoing;

{d) Any proceeding is commenced against the Architect seeking recrganization,
amangement, readjustment, fiquidation, dissolution or similar relief under any
present or future statute, law or regulation relating to bankruptcy which Is not
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vacated, stayed, discharged, bonded or dismissed within 60 days following
sommencement of the proceeding, or appointment of, without the Architect's
consent or acquiescence, any trustes, receiver, liquidater or other custodian of
Custodian or of ll or any substantial part of the Archifect's assefs and properties,
and such appointment will not have been vacated, stayed, discharged, bondad or
otherwise dismissed within 60 days of the appoiniment.

(e} The Architect's material fallure fo perform any of its obligations under this
Agreement and assigned Task Order, including any of the following:

()  Failure due fo a reason or circumstance within the Architect's reasonable control to
perform the Services with sufficient personnel, and equipment or with sufiicient
material fo ensure the performance of the Services according to this Agreement and
assigned Task Order;

(i} Failure to properly perform the Services or inability to perform the Services as a
result of insolvency, filing for bankruptcy or assignment for the benefit of creditors;

(i} Failure to promplly re-perform within a reasonable time the Services that were
rejected as emoneous or unsatisfactory per the terms of this Agreement and
assigned Task Orders;

{iv) Disconfinuance of the Services for reasons within the Architect's reasonable control;
or

{v) Failure to comply with a material term of this Agreement, including the provisions
conceming insurance and nondiscrimination.

(vi) The Architect shall have a ten day period to cure following written notice for the
events of default listed here.

() Any change in ownership or control of the Architect (as defined in Article XIV)
without prior written approval of the Executive Director which approval the
Executive Director will not unreasonably withheld.

{g) The Architect's default under any other agreement it presently may have or may
enter into with the Commission, the User Agency, the City of Chicago, the
Chicago Public Schools or the Chicago Park District. Architect acknowledges
that in event of a default under this Agreement the Commission may also declare
a default under any such other agresments.

Section 11.02 Consequence of Defaukt. If an Event of Default ocours and continues, then the
Commission may exercise any right, power or remedy permitted fo it by law or in equity and has, in
particular, without limiting the generality of the foregoing, the right to terminate this Agreement
upon written notice to the Architect, in which event the Commission has no further obligations
hereunder or liability to the Architect except as to payment for Services actually received and
accepted by the Commission through the effective date of termination, subject to set off of any
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claims of the Commissicn against the Architect for failure fo properly perform its services. No
courses of dealing on the part of the Commission or delay or failure on the part of the Commission
to exercise any right will operate as a waiver of such right or otherwise prejudice the Commission's
rights, powers or remedies. The Commissioner's decision to terminate this Agreement is not
subject to ¢laim or dispute under Article XI\. :

Section 11.03 Remedies Noi Exclusive. No right or remedy in this Agreement conferred upon
or reserved to the Commission is exclusive of any right or remedy provided or permitted under this
Agresment or by law or equity, but each is cumulative of every other right or remedy given in this
Agreement or now or hereafter existing at law or in equity or by statute or otherwise, and may be
enforced concurrently or from time Lo time,

Article XlIl.  CLAIMS AND DISPUTES

Section 1201 General. Al Claims arising under, refated to or in connection with the terms of
this Agreement or its interpretation, whether involving law or fact or both, including questions
conceming allowability of compensation, and all clalms for alieged breach of contract will first be
presented to the Authorized Commission Representative. The Architect will present all disputes
which cannot be resolved by discussion with the Authorized Commission Representative to the
Executive Director for final determination, subject to Section 12.04 below.

Section 12.02 Claim Procedure. The Architect will make all requests for determination of claims
in writing, specifically referencing this Section, and will include: 1) the issue(s) presented for
resolution; 2} a statement of the position of the Architect; 3) the facts underlying the dispute; 4)
reference to the applicable provisions of this Agreement by page and section; §) identification of
any other parties befleved to be necessary to the resolution; and 6) all documentation which
describes and relates to the dispute.  The Authorized Commission Representative wiil have 30
business days to respond in writing to the Claim by supplamenting the submission or providing its
own submission. The Authorized Commission Representative will attempt to negotiate a resclution
of the claim by agreement, but if a negofiated resolution is not achieved, the Authorized
Commission Representative must provide a written ruling within 60 days of receipt of the Claim.
However, if the Archifect agrees in writing, an extension not to exceed sixty (60) days may be
granted by the Execufive Director. The Dispute must be filed within thirly (30) days of ihe receipt of
the ruling by the Autherized Commission Representative.

Section 12.03 Dispute Procedure. In the event that the Authorized Commission Representative
and Architect can not resolve the Claim, the Architect may file a Dispute to the Executive Director.
The Dispute submission must be in writing and contain the information required in Section 12.02
above and ba copied to the Authorized Commission Representative.  The Authorized Commission
Representative shall flle a response within thirty (30) days.

Section 12.04 Executive Director's Defermination. The Executive Director's final decision will be
rendered in writing no more than forty-five (45} business days after receipt of the response by the
Authorized Commission Representative was filed or was due unless the Executive Director notifies
the Architect that additional time for the decision is necessary. The Architect must follow the
procedures set out in this Section to receive the Executive Director’s final decision. In the event
the Architect disagrees with the Executive Director's final decision, the Architect may, as its sole
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and exclusive remedy, file a common law writ of certiorari in the Circuit Court of Cook County
which shall be the sole and exclusive judicial remedy of the Architect. However, the Architect
must have followed the procedures in this section as a condition precedent to filing a common law
wtit of certiorar} and must file the comman law writ of certiorari within thirty-five (35) days of receipt
of the Executive Director's decision or all right to seek judicial review is waived.. The Architect
shall not withhold performance of any Services required by the Commission under this Agreement
and the assigned Task Order during the dispute resolution period.

Section 12.05  Architect Self-Help Prohibited. The Architect must never withhold performance of
its Services by, for example, refusing to review and approve appropriately submitted invoices or
pay applications, timely to make recommendations on general contractor claims, or promptly to
issue other appropriate approvals needed by others where doing so would potenfially harm third
parties, such as Subconsullants, the general confractor, or its subcontractors. Doing so o gain
potential leverage in negotiating or settfing the Architect’s claims against the Commission or User
Agency will constitute bad faith on the Architect's part.  This provision is not intended to prohibit
the Architect from exercising its well-considered professional judgment, however, in carrying out its
dufies and responsibilities under this Agreement and the assigned Task Qrders.

Article Xlll. ~ CONFIDENTIALITY

Al of the reports, information, or data prepared or assembled by the Architect under this
Agreement and assigned Task Orders are confidenfial, and except as may be necessary to
perform its services the Architect must not make such reports, information or data available to any
party without the prior written approval of the Commission.  In addition, the Architect must nof,
without the prior written consent of the Commission, prepare or distribute any news releases,
articles, brochures, adverlisements or other materials concerning this Agreement, the Project or
the Services. If the Architect is served with a subpoena requiring the production of documents or
information which is deemed confidential, the Architect will immediately notify the Commission in
wiiing and provide a copy of the subpoena to the Commission in sufficient time for the
Commission to attempt to quash, or take other action in refation to, the subpoena.

Architect acknowledges and understands that the Deliverables required by the Commission
pursuant to this Agreement and assigned Task Orders include the documents that the Commission
will uss to solicit bids for the construction of the project identified in the Task Order Setvice
Request. It is of the utmost importance to the Commission that any and all information pertinent to
such bids not be divulged to any third parties prior to the opening of bids for such Project.
Accordingly, Architect and its Subcontractors, of any tier, are expressly prohibited from divulging
any information that might materially impact a bid for such Project to any person or individual that is
not a party to this Agreement. Architect acknowledges and agrees that its obligations to the
Commission with respect to information pertinent to bidding on such Project are those of a
fiduciary, and that the Commission will hoid Architect o the standard of care of a fiduciary in this
respect.

Article XIV.  ASSIGNMENT

The Architect acknowledges that the Commission is induced fo enter into this Agreement by the
personal qualifications of the principals, staff and employees of the Architect and, therefore, that
neither this Agreement nor any right or obligation in this Agreement may be assigned by the
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Architect, in whole or in part, without the prior written approval of the Commissicn. For purposes of
this paragraph, if the Architect undergoes a “change in control,” the change in contro! is deemed an
assignment of this Agresment. (A transfer of more than 50% of the equity ownership of the
Architect during any 12-month petiod.} In the event of an assignment by the Architect without the
prior writlen approval of the Commission, the Commission will have the right to immediatsly
terminate this Agreement without fault or responsibility. The Architect further acknowledges that
the Architect represented to the Commissicn the availability of certain members of the Architect's
staff who will be assigned to this Agreement and assigned Task Qrders; therefore, in the event of
the unavallability of such members for any reason, the Architect must so notify the Commission in
writing, and must assign other qualified members of the Architect's staff, as approved by the
Commission, to the Project.

Article XV.  RELATIONSHIP OF PARTIES

Under this Agreement and any assigned Task Orders, the relationship of the Architect o the
Commission is that of an independent contractor, and the Architect will have no right or authority to
make confracts or commilments for or on behalf of the Commission, to sign or endorse on behalf of
the Commission any instruments of any nature or fo enter into any obligation binding upon the
Commission. This Agreement and assigned Task Orders will not be construed as an agreement
of partnership, joint venture, or agency.

Article XVI.  GENERAL

Section 16.01 Architect's Authority. ~ The Architect represents that its execution of this
Agreement is authorized by a resolution of its Board of Directers, if & corporaticn, or similar
govemning document If a partnership or a joint venture, and the signatures(s) of each person
signing on behalf of the Architect have been made with complete and full autherity to commit the
Architect to all terms and conditions of this Agreement, including each and every representation,
certificafion and warranty contained or incorporated by reference in it.

Section 16.02 Counterparts. This Agreerment may be executed in any number of counterparts,
any of which will be deemed an original.

Section 16.03 Entire Agreement.  This Agreement constitutes the enfire understanding and
agreement between the parfies fo this Agreement and supersedes any and all prior or
contemporaneous oral or written representations or communications with respect fo the subject
matter hereof, all of which communications are merged in this Agreement. This Agreement must
not be modified, amended or in any way altered except by an instrument In writing signed by both
of the parties.

Section 16,04 Govemning Law. This Agreement has been negotiated and execufed in the State
of lllinols and will be construed under and in accordance with the laws of the State of lllincis.

Section 16.05 No_Waiver. The waiver by either party of any breach of this Agreement will not
constitute a waiver as to any succeeding breach.

Section 16.06 Notices. All notices required to be given under this Agreement must be given in
writing and must be hand delivered or sent by United States certified or registered mail, postage
prepaid, addressed lo the Commission of to the Architect at their respective addresses set forth
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above, as appropriate.  if given as provided in this Agreement, such notlice is deemed to have
been given on the date of delivery, if delivered by hand, and on the second business day after
mailing, if given by mail. The Commission or the Architect may, from time to time, change the
address to which notices will be sent by giving notice to the other party in the manner provided in
this subparagraph.

Section 16.07  Non-liability of Public Officials. No Commission Board member, employee, agent,
officer, or official is personally fiable to Architect or its subcontractors, and Architect and its
subcontractors are not entitled to, and must not attempt to, charge any of them with liability or
expense or hold them personally liable to Architect or its subconiractors under this Agreement.

Seclion 16.08 Severabiity.  If any provision of this Agreement is held fo be invalid or
unenforceable by a court of competent jurisdiction, such provision will be severed from this
Agreement and such invalidity or unenforceability will not affect any other provision of this
Agreement, the balance of which will remain in full force and effect; provided, however, that If such
provision Is deemed invalid or unenforceable as a matter of law, such provision will be deemed o
have been modified so as to be valid and enforcesble to the maximum extent permitted by law.

Seclion 168,09 Successors and Assigns. Except as otherwise provided in this Agreement, this
Agreement is binding upon and inures to the bensfit of each of the parties fo this Agreement and

their respective successors and assigns.

Section 16.10 Non-appropriation of Funds. [f funds have not been appropriated in full or in part,
the Commission has the right to terminate this Agreement. The Commission will not authorize the
Architect to provide services under this Agresment and assigned Task Orders unless sufficient
funds are appropriated to pay for the services.

REMAINDER OF THE PAGE INTENTIONALLY LEFT BLANK
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ARCHITECT OF RECCRD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES -~ PS1799W

SCHEDULEB

SCOPE OF SERVICES

The Architect will enter into a Task Order with the Commission. The Aschitect’ Task Order will be
executed in a Lump Sum/ Fixed Fee/Not fo Exceed Basis Format, on a preject by project basis.
On a Task Order basis, the Architect will; (i} work with the Commission to complete the design for
the Projects and solicit stakeholder appravals; (i) prepare and stamp the documents that will be
issued by the Commissicn for regulatory approvals, bidding and conslruction; and (i) assist the
Commission in the oversight of the construction of the Projects. The Architect will typically be
responsible for the following disciplines as a part of its basic services: (i) architectural; (i) structural
engineering; (ili} civil engineering; (iv) landscape architecture; (v} MEP/FP engineering; and (v
and sustainability {LEED) consulting services.

The Architect must perform any or all of the ordered and required Services in a safisfactory manner
consistent with the standard performance stated in Section 4.12 of this Agreement. The Architact
will be responsible for the professiona! and technical accuracy and completeness of all planning
studies, plans, designs, drawings, specifications, calculations, cost estimates and all cther work or
materials furnished.

Typical Task Orders are outlined as follows:
I Building Assessment / Order of Magnitude Scope Development

The Architect shall create a narrative-based work product containing sufficient detail to
allow the Commission’s cost estimator to provide a cost estimate. This product shall
also contain Information provided by landscape, structural, mechanical, electrical,
plumbing, fire protection engineers, as necessary. The following steps may be
necessary in order to provide this deliverable:

A. Site visits and review of as-built drawings

B. Building assessments including, but not limited to, architectural, landscape,
structural, mechanical, electrical, plumbing, life safety and ¢ivil disciplines.

C. Meeting with User Agency representatives

D. Mestings with City Agencies, as necessary, including Burgau of Fire Prevention,
MOPD, and others.

Il Contract Documents Development
A. Schematic Design Phase
During the Schematic Design phase, the Architect shall provide the following Services:

i. Consultation with the Commissian, the User Agency and others, as
appropriate, regarding the goals and requirements of the Project, including
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i

Vi,

vik,

viil,

the total Project Budget (comprised of the construction budgets for both
Site Preparation and Building Construction scope of work].

. Analysis of the requirements of the Project, including confirmation of the

established conceptual design, the conditions of the site and the survey,
and consultation with the Commission to establish the design, and the
functionality and financial feasibilify of the Project.

Faclitate and document a sustainable design charrelte and follow up
sessions with all subconsultants and such other participants as directed
by the Authorized Commission Representative. The purpose of the
charrette is to confirm that the Project's target LEED™! rating of Silver is
achievable and ta develop the appropriate design strategies, for all project
phases, to ensura that this rating can be achieved or to make allernalive
plans if it is determined that the desired rating is not feasibla.

Preparaton of documents necessary fo illustrale any required
amendments to the public right of way.

As required, prepare Request for Clarification submiftals for PBC or User
Agency questions.

Preparation and presentation of Schematic Design options for the Project
for review by the Commission and the User Agency. Preparation of
schematic drawings and design studies (including materials) based upon
analysis of Project requirements. Preparation of a general description of
the scope of the Project, a preliminary estimate of construction costs
{*Architect's Estimate of Probable Construction Costs").

Preparation of plans, elevations, sections, oufline specifications and
narratives, as required, to describe the architectural, structural,
mechanical, plumbing, fire protection and eleclrical aspects of the
selected design option for preparation of the Architect's Estimate of
Probable Construction Costs.

In the event the Architects Estimate of Probable Construction Costs
exceeds the Construction Budget at the Schematic Design stage, the
Architect will present one or more scope reduction elternatives, as
directed by the Authorized Commission Representalive, which can be
delivered within the Construction Budget.

As required, review the Schematic Design documents along with
necessary value engineering items, If any, with the Authorized
Commission Representative and align the Architect's Estimate of
Probable Consfruction Casts with the Construction Budget for the Project.

Conduct and document preliminary reviews with required regulatory
agencies, including, but not limited to, Bureau of Fire Prevention, Chicago
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Xi.

xii.

i,

Xiv.

Department of Transportation, Mayor's Office for People with Disabilities,
and Office of Emergency Management and Communications.

Conduct and prepare a code analysis package, including, but not limited
to, the following components:

1, Occupancy classification.

Censtruction type.

Occupant load by area and floor.

Travel distances.

Accessibility.

Exit types, units and widths.

Plumbing fixture counts,

Loading berths and parking requirements.
Fire resistance requirements.

At the completion of Schematic Design Services, transmit two copies of
the complete, and editable electronic version of the final milestone
documents lo the Authorized Commission Representative for review and
transmittal to the User Agency. Prepare a written and oral report of the
Schematic Design phase for presentaton fo the User Agency.
Presentation fo be made as directed in wriling by the Autherized
Commission Representative.

Prepare and issue hard copies of the Schematic Design Drawings, Outline
Specifications and Narratives to various stakeholders for the Schematic
Design Milesicne Review.

Schematic Design Phase Deliverables include:

1. Cerfification of Compliance with the Commission's Design
Checklist.

2. Site Preparation Schematic Design Documents and Estimate of
Probable Construction Cost (broken down by CSI division or ather
approved format);

3. Building Construction Schematic Design Documents and Estimate
of Probable Construction Costs in the format provided by the
Comrmission;

4, Sustainable Design Goals and target LEED checklist, including all
LEED detail;

5. Storm water analysis and management proposal;
6. Proposed Public Right of Way Amendment Plan,
7. lssuance of a zoning analysis package;

O ® NS G LN

26

S\Procursment Shared Informalion\RFQ! for AOR Services for Additions and Renovetions\AOR
AgraementiCN_PBC. ROC_ACRTheArchitecisEniarp_20100624.doc

Last printad: 6/24/7201011:47 AM




Xv.

8. lssuance of a code analysis package;
9. Provide an initial uility coordination and public infrastructure plan;

10. Provide an initial energy simulation mode] using the DOE2
Modeling Software;

11. Request for Clarification compilation and log; and

12. Issuance of milestone packages (Site Preparation and Bullding
Construction) for review.

Immediately upon the Authorized Commission Representative’s review
and written approval cf the Deliverables of the Schematic Deslgn Services
phase, such written approval lo be conveyed in a Notice to Proceed for
the next phase of the Services, begin the next phase on the updated and
approved schedule.

B. Design Development Phase

During the Design Development Phase, the Architect shall provide the following
Services:

vi,

vii.

Consistent with the approved Schemalic Design phase Deliverables
{including drawings and design sludies), Architect will prepare plans,
elevations and other drawings and oulline specificaions necessary fo
llustrate the size and character of the Project in its essentials including
kinds of materials, type of structure, mechanical and electrical systems
and such other work as may be required (the "Design Development
Documents”).

. Subject to the prior wiilten consent of the Authorized Commission

Representative, incorporate the Schematic Design Milestore Review
comments into the Design Development Documents.

Preparation and presentation of documents necessary for User Agency
deparimental approvals.

Develop a keyed fumiture, fixture and equipment plan and schedule for
review and approval. The plan must locate devices requiring any power,
data, communication, low voltage wiring, security and life safely
equipment for Commission and User Agency review and approval. The
plan will also indicate any equipment requiring water supply, drainage,
condensate lines and vents for each device or piece of equipment,

Develop a hardware and device location plan for Commission and User
Agency review and approval.

Develop a signage plan and specifications for Commission and User
Agency review and approval.

Develop a Project Documentation Log based upon confract document
requirements, A template for mafrix development will be provided by the
Authorized Commission Representative.
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vill,

xi.

i,

Preparation of documents necessary for the Planned Development
process as well as participation in any required mestings to facilitate the
rezoning of the Project site, including community meetings as requested
by the authorized Commissicn Representative.

Update the Architect’s Estimale of Probable Consiruction Costs. Review
the Design Development Documents along with the necessary cost and/or
scope reduclion jtems, if any, with the Authorized Commission
Representative and incorporate modifications and revisions into the
Design Development Documents as reguired to align the Architect's
Estimate of Probable Construction Costs wilh the Censtruction Budget for
the Project.

Using a complefe set of Design Development Documents, reflecting all
improvements described for the Project provide an updated Architect's
Estimate of Probable Construction Costs containing:

1. A naraffve overview of the updated Archilect's Estimate of
Probable Construction Costs compared to the Construction
Budgets {or the Revised Construction Budgets established during
Schematic Design).

2. Architect's Estimate of Probable Construction Costs must include
a summary and division breakdown. The summary must include
a concise description of the basis for the esfimale, including
source of prcing information, esfimafing methods, and
descriptions for any mark-ups, facters, and allowances included
for items such as escalation, contractor overhead and profit, and
market conditions.

3. A defailed compariscn and reconciliation of the cument and
previous Architect’s Estimate of Probable Construction Costs with
an sxplanation of any variance by component organized by CSI
formet or other appropriate format as directed by the Authorized
Commission Representative.

4, Asummary of all approved Censfruction Budget revisions,

At completion of the Design Development phase, transmit one complete
set of the final Design Development Documents, including the updated
Architect's Estimate of Probable Construction Cost and details, to the
Authorized Commission Representative for review and fransmittal to the
User Agency. Prepare a wrilten and oral report of the Design
Development phase for presentafion fo the User Agency. Presentation to
be made as directed in writing by the Authcrized Commission
Representative. Subject to the prior written direction of the Authorize
Commission Representative, incorporate User Agency comments into the
Constuction Documents.

Conduct and document preliminary reviews with required regulatory
agencies, including, but not fimited to, Bureau of Fire Prevention, Chicago
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Xiif,

xiv,

XY.

Department of Transportation, Mayor's Office for People with Disabiliies,
and Office of Emergency Management and Communications.

Conduct and prepare a code analysis package, including, but not limited
to, the following components:

1. Occupancy classification.

Construction type.

Occupant load by area and floor.

Travel distances.

Accessibility.

Exit types, units and widths.

Plumbing fixture counts.

Loading berths and parking requirements.
9. Fire resistance requirements.

Prepare and issue hard copies of the Design Development Drawings,
Outline Specifications, and Narratives to various stakeholders designated
by the Authorized Commission Representative for the Design
Development Milestone Review. Upon receipt of the review comments,
the Architect will be required to respond in writing on the review form
fumished by the Authorized Commission Representafive,

I the updafed Architecls Estimate of Probable Consfruction Costs
exceeds the Construction Budget then, upon wrillen request of the
Authorized Commission Representative, Architect must continue to revise,
modify or correct any or all cf the Project design, drawings and
specifications, as necessary, in a manner satisfactory to the Commission
until the correspondingly revised Architect's Esfimate of Probable
Construction Costs is within the Construction Budget Such revisions,
modifications and corrections in the plans, specifications and drawings will
be submitied for review and approval to the Authorized Commission
Representalive within a reasonable time {not fo exceed 30 days) after
natice and direction by the Authorized Commissicn Representative. The
Services provided in this Section 11.B.15 of Schedule B shall be provided
by the Architect without compensation or an extension fo the Project
Schedule.

If the Autharized Commission Representative requests a change in scope
of the Project, and after review and comment and upon written request of
the Authorized Commission Represenlative, Architect shall revise or
modify any or all of the Project design, drawings and specifications, as
necessary, in a manner satisfactory to the Commission. If requested by
the Authorized Commission Representative, and subject to the execution
of a writlen Amendment in accordance with Section 4.13 of this
Agreement, Architect will be compensated for the Additional Services
29
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provided in this Section 11.B.16 of Schedule A on either a negofiated Lump
Sum basis or in accordance with the Billing Rates eslablished in
accordance with the requirements of Schedule D,

xvil. Design Development Phase Deliverables include:

1.
2,

@ o N ;@

13.
14,

135,
16.
17.
18.

Certification of Compliance with Gommission’s Design Checkllst,

Building Construction Design Development Documents {including
specifications) and Estimate of Probable Consfruction Costs in
the format provided by the Commission.

Issuance of approved Fumiture, Fixture and Equipment Plan and
Schedule,

Issuance of approved Hardware and Device Location Plan and
Schedule.

Issuance of Submittal and Closeout Matrix.

Updated LEED checklist.

Updated Siorm water Analysis and Management Propesal.
Proposed Public Right of Way Amendment Plan,

Provide an updated energy simulation model.

. Plan Commission Documentation for rezoning process.
1.
12.

Issuance of initial MEF coordination documents.

lssuance of compilation of issued Meeting Minutes (Meeting
Minutes shall be recorded and fumished by the Autherized
Commission Representative).

Issuance of code analysis package.

Provide a2 complete ufility coordination and public infrastructure
plan,

Pocumentation for User Agency Departmental Approvals.
Request for Clarification compilation and log

Issuance of milestone packages for review.

Respense to milestone review comments.

xviii. Immediately upon the Authorized Commission Representative's review
and written approval of the deliverables of the Design Development
phase, begin the next phase on the updated and approved schedule.

C. Construction Documents Phase

During the Construction Documents phase, the Architect shall provide the
following Services:
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(L
L.

Consistent with the approved Design Development Documents, Architect
will prepare all Construction Documents as necessary to obtain bids for
the construction of the project. Milestone reviews and estimates will be
performed at 60%, 90% and 100% completion on the dates listed in the
Project Schedule, including architectural and engineering working
drawings, designs, plans, calculations and specifications setting forth in
detail construction industry standard elements required for the
architectural, structural, civil, mechanical, elecfrical, plumbing, heating,
ventilation, air conditioning, fire protection, service-connected equipment
and site work. At every milestone of completion, provide the Commission
with editable electronic drawing files in the most current version of
AutoCAD as well as multiple hard copies at the direction of the Authorized
Commission Represeniative.

Prepare and deliver 60%, 90% and 100% Construction Cocuments
including modifications and revisions in the approved by written direction
of the Authorized Commission Representative.

Using a complete set of Design Development Documents, refiecting all
improvements described for the Project provide an updated Archifect's
Estimate of Prebable Construction Cost containing:

1. A narrative overview of the updeted Architect's Estimate of
Probable Construction Cost compared fo the Construction
Budgefs {or the Revised Construction Budgets established during
Schemalic Design).

2. Architect's Estimate of Probable Construction Cost must include a
summary and division breakdown. The summary must include a
congise description of the basis for the estimate, including source
of pricing Information, estimating methods, and descriptions for
any mark-ups, factors, and allowances included for ifems such as
escalation, contractor overhead and profit, and market conditions.

3. A detailed comparison and reconciliafion of the cument and
pravious Architect's Estimate of Probable Construction Cost with
an explanation of any variance by component organized by CSI
format or other appropriate format as directed by the Authorized
Commission Representafive.

4, A summary of all approved Construction Budget revisions.

Prepare an Inspection and Testing Plan as part of the construction
documents. The plan must be in spreadsheet format, following the
specification section numbering system. Each inspection, lest and
required certificate will be identified by specification section number. The
Authorized Commission Representative will identify the fesling firm(s) that
will be used on the Project, and provide a sample Inspection and Testing
Plan for use of the Architect. The Inspeclion and Testing Plan must
provide for:
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V.

vi.

vil.

viil.

1. Verification of responsibilities for providing inspections, fests and
cerlificates.

2. Scope of services for the testing and inspection services RFQ.

3. A scorecard to monitor the completion of required inspections and
tests, and the  submittal of required certificates.

Prepare and present an update of the Architect's Estimate of Probable
Construction Costs prior to the completion of 60%, 90 % and 100%
Construction Document Deliverables.  Review the Construction
Documents along with value engineering items with the Authorized
Commission Representative to align Architect's Estimate of Probable
Construction Costs with the Construction Budget.

If the Architect's Esfimate of Probable Construction Cosls exceeds the
Construction Budget, then, upon written request of the Authorized
Commission Representative, Architect must continue fo revise, modify or
correct any or all of the Project design, drawings and specifications as
necessary in a manner satisfactory lo the Commission until the
correspondingly revised Architect's Esfimate of Probable Construction
Costs is within the Construction Budget. Such revisions, modifications
and corrections in the plans, specifications and drawings will be submitted
to the Authorized Commission Representative within a reasonable time
(not to exceed 30 days) after notice and direction by the Authorized
Commission Representative. The Services provided in this Section I1.C.6
of Schedule A shall be provided by the Architect without compensation or
any extension of time for the performance of the Services.

If the Authorized Commission Representative requests a change in scope
of the Project, after review and comment and upon writlen request of the
Authorized Commission Representative, Architect shall revise or modify
any or &l of the Project design, drawings and specifications as necessary
in a manner satisfactory to the Commission and congistent with the Task
Order process set forth in Schedule A, Article V. If requested by the
Autharized Commission Representative, Architect will be compensated for
the Additional Services provided in Schedule C on either a negofiated
Lump Sum basis or in accordance with the Billing Rates established in
accordance with the requirements of Schedule C.

At the completion of the each Construction Document milestone (60%,
90% and 100%), transmit hard copies of the milestone documents 1o the
Authorized Commission Representative for review and transmittal to the
User Agency. Prepare a written and oral report of the Construction
Document phase for presentation 1o the User Agency. Presentation to be
made as directed In writing by the Authorized Commission
Representative. Subject to the prior written direction of the Authorized
Commission Representative, incorporate User Agency comments into the
subsequent phase of the Construction Documents,
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fx. Commission's Performance Evaluation of Construction Documents: The
Commission will review the Archilect's performance in providing
Construction Documents after the project has been bid. The Architect will
be required to attend a meeting to discuss ifs performance review.

x. Conduct and document preliminary reviews with required regulatory
agencies, including, bul not limited to, Bureau of Fire Prevention, Chicago
Department of Transportation, Mayor's Office for People with Disabilities,
and Office of Emergency Management and Communications.

xl. Conduct and prepare a code analysis package, including, but not limited
to, the following components:

1. Ocgupancy classification.

Construction type.

Occupant load by area and floor.

Travel distances.

Accessibility.

Exit types, units and widths.

Plumbing fixture counts.

Loading berths and parking requirements.
Flre resistance requirements.

© N oSN

xii. Prepare and issue hard copies of the Construction Document Drawings,
Outline Specifications, and Namatives to various stakeholders designated
by the Authorized Commission Representative for the Construction
Document Milestone Reviews. Upon receipt of the review comments, the
Architect will be required to respond in writing on the review form
furnished by the Authorized Commission Representative.

xii. Update the Submittal and Closeout Matrix based upon Construction
Document requirements,

xiv. Construction Document Deliverabies for each milestone {60%, 90% &
100%) include:

1. Certification of Compliance with Commission's Design Checklist.
2. lssue updated Submittal and Closeout Matrix.

3. Site Preparaion Construction  Documents  (including
specifications) and Estimate of Probable Construction Cost in the

fomat provided by the Commission.

4. Building Construclion Documents (including specifications) and
Estimate of Probable Construction Costs in the format provided
by the Commission.
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Updated LEED checklist.
Updated Stomn water Analysis and Management Proposal.
Compilation of issued meeting minutes.

Issuance of updated zoning analysis package and required
rezoning documentation as required. ’

9. Provide an updated energy simulation model.

10, Issuance of updated code analysis package,

11. Issuance of updated MEP coordination documentation.
12. Request for Clarification compilation and log

13. Issuance of milestone packages for review.

xv, Immediately upon the Commission's review and written approval of the
deliverables of each Construction Documents phase {(60%, 90% and
100%, begin the next phase cn the updated and approved schedule.

xvi. Prior fo submission of 90% Construction Documents to the Commission,
Architect shall prepare coordination documents to cenfirm that the various
glements of the Architect's Consfruction Documents are sufficiently
coordinated to support an accurate bid process and minimize the potential
for change orders during the construction phase of the project. The
Architect will resclve any known conflicts prior to issuing the Bid Set of
documents. Coordination documents shall address the following, at a
minimum:

a. Limited available space for installation or service. Architect shall
overlay plans of each design discipline and verify space requirements and conflicts
between trades andfor disciplines. Architect shall make revisions to the design
drawings to resolve conflicts between varicus disciplines.

b. Incompatibility between items provided under different disciplines
(such as differance In voltage between equipment specified under Division 15 and
electrical power provided under Division 16).

c. Inconsistencies between drawings and specifications (befween
disciplines and within each disciplina}.

d. As required fo manage discipline coordination, the Architect must
prepare multi layered, color-coded CAD drawings fo manage discipline
coordination, resolve conflicts, and present the findings of coordination process to
the PBC’s design review team. The Architect will provide reproducible and CAD
drawing files of these documents to the PBC,

xvii. At 2 minimum, the Architect must prepare a combination of elevation and
plan detail sections in areas where large services andfor a significant
concentration of smaller services share adjacent space. As part of the
80% Design Review, the Architect will propose for the Commission's

® N oW
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concurrence, the locations where these coordination details will be
prepared. These details will typically be prepared for the following areas:

1. Above ceailings in corridors to confirm that services, fixtures, and
other devices can fit between the designed ceiling height and the
bottom of any structural members or other obsfructions, Tha
horizontal spacing of these items will also be reviewed fo confim
that desired Jocations of lighting fixtures and other devices ¢an be
achigved.

2. Slabs where services would logically be installed within the slab
on grade or on deck. The Architect will confirm that these
services can fit within the slab cross section without
compromising fhe structural Infegrity of the slab. Any limitations
on embedded services will be noted on the construction
doctiments.

3. Areas and/or rooms where a significant number of services
converge. This Includes mechanical rooms, MDF rooms, IDF
rooms, electrical closets, fire pump rooms, and any other areas or
rocms where the coordinalion of individual or multiple services
are required with multiple disciplines. Where a significant number
of services penetrate a wall, floor, ceifling, or roof in close
proximity, the Archilect will desfgn and delail an appropriate
chase with respect lo structural elements, code issues, and
proper installation of the services.

4, Within mechanical, equipment, and other speclalty rooms to
confim that the required equipment, panels, racks, flxtures,
ventilation, and other equipment, along with the services entering
these rooms will fit within the designed space and layoul. Checks
will be made for door swings, as well as, equipment accessibility
into and within the room.

5. locations on the site or under the building where major existing or
new utilities come in close proximity to each other andfor other
new or existing structures. This would include locations where
these services enter the building or penetrate the foundations.

xvii. The Architect will prepare documents that confirm thal the appropriate
power, communication, and other low voltage services are shown running
to and from each required deviceffixiure and back to the appropriate
originating or receiving location are included in the design. This
coordination may be a represented by a composite device/service
schedule that cross references the appropriafe interface points.

xix. The Architect will prepare documents that confirn that water supply,
drainage, condensate fines, and vents for each required device, fixture,
and piece of equipment are Included in the design.
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XX,

Xi.

The Architect will be respensible for the overall coordination review. As
each coordination document is completed, the Architect will review and
resclve significant conflicts. The Architect must resolve all known conflicts
prior o issuing the bid documents. Any items where the Architect
recommends leaving coordinafion fo the construction contractor must be
specifically reviewed by the Architect with the Commission’s design review
team,

Attend the Commission’s internal Bid Package Review Conference where
the Commission and User Depariment will verify that the construction
documents, including the cocrdination documents, prepared by the
Architect are ready to issue for bids.

D. Bidding Phase
During the Bidding Phase, the Architect shall provide the following Services:

i,

v,

vii.

Assemble and review all Bid Documents reguired, including, but not
limited to &ll drawings, and technical specifications, Cemmissioning Agent
Design Intent and Commissicning Plan.

Attend and document two Pre-Bid Conference Meetings. in addition fo
the general, open Pre-Bid Meeting, a technical working Pre-Bid Meeting
will ba for the purpose of making a detafled technical presentation and
respond 1o questions from prospective bidders.

Prepare addends, as direcled by the Commission, to address bidder's
questions that require clarification. Consider and document all written
requests for product substitutions before receipt of bids.

Review bids and prepare an evaluation and recommendation for award
refative to the Project and Construction Budget. Assist in finalizing the
agreement(s) with the contractor{s) to construct the Project.

If the lowest responsive and responsible bid obtained exceeds the
Construction Budget, the Commission may either award the construction
contract 1o the lowest responsive and responsible bidder, or request that
the Architect, without additional compensation, make revisions to the
Project, including design, scope, quality, drawings, specifications,
deletions and substitutions for the purpose of decreasing Project costs to
the point that the bids received are within the Construction Budget. Al
such revisions require fhe prior written approval of the Authorized
Commission Representative. The right of the Commission to require such
revision and re-bidding will not be exhausted by a single revision and re-
bidding, but will be a continuing right until the lowest responsive and
responsible bid received is within the Construclion Budget.

Assist the Commission, without additional compensation, in the solicitation
of new bids.

Attend the Commission’s Pre-Bid Conference, Technical Review end
review bids as required by the Authorized Commission Representative.
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[ Construction Administration and Project Close-Qut

The Renovation Architect of Record shall be on site weekly to conduct construction
administration. Hourly requirement shall be determined by project complexity and
scope of work.

A. Confract Administration Phase

During the Construction Administration Phase, the Architect shall provide the following
Services:

1. Attend and parficipate in regularly scheduled: (i) weekly Project meetings, and
(i} monthly pay applications meetings for appreval of contractor pay requests.
Provide no [ess than 12 hours of field observation of the construction per week in
order to monitor the progress and conformance of the permanent features of the
work to the requirements of the Confract Documenis. The Aschitect’s on-site
representative shall not be removed or replace befare final completion of the
Project without the prior written approval of the Authorized Commission
Representative,  The Architect’s on-site representative will be removed
immediately upon written request of the Authorized Commission Representative.

2. If necessary during construction, interpret the meaning and intent of the
Contract Documents, and with the Authorized Commission Representative's
concurrence, transmit such information fo the contractor. If requested by the
Authorized Commission Representative, make recommendations on any claims
between the Commission and any contracior with whom the Commission has a
contract relating to the Project and any other matters relating fo the execution and
progress of the work or the interpretation of the Contract Documents.

3. Unless the Commission specifies, in writing, a shorter or longer time period,
within 5 business days following receipt the Architect must comment upen and
submit to the Authorized Commission Representative Architect's responses to
requests for approval of subcontractors, delivery schedules, material lists, shop
drawings, samples, and the like. However, the parfles acknowledge that the
Architect's internal costs and efficiencies during the construction phase are
dependent on the Confractor's submittals and Inguiries conforming to pre-
approved schedules and deadiines. Any time limits for the Architect’s review of
shop drawings or other submittals is conditioned upen the Contractor's preparing
and obtaining the Architect’s approval of a master schedule of submittals and
subsequantly lransmitting the submittals to the Architect in accordance with this
schedule. Additionally, if after commencement of censtruction, the Commission
requests Architect to review and analyze a requested product or material
substitution, the Architect shall undertake such review only as an Additional
Service and after obtaining the Commission’s approval fo do so.

4, Provide and distribute Construction Documents and explanatory sketches as
required during construction.  Review and approve samples, shop drawings,
product data, as-built drawings, product substitutions and other submissions for
compliance with the design concept of the Project and fulfilment of the
contractor's obligations as set forth In the Contract Documents.
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5. Provide an expert in roofing on the Project Site throughout the
consfruction/installation of the rocf for the Project.

6. Implement the Commission’s specifications and procedures for processing
scope changes, including applications for extensions of time. Receive and review
all proposals, revisions in drawings and change orders requested by the
contractor, Commission, User Agency, or as required by unforeseen conditions in
the field, and make recommendations regarding practicality, costs, unit prices,
time and material changes, effect on completion schedule and risk to the project.

7. Submit recommendations to the Authorized Commission Representafive for
approval before instituting any changes to the requirements of the Confract
Documents. Process and prepare all bulletins, proposals, revisions in drawings
and change orders approved by the Commission.  Monitor all scope changes
during construction to ensure compliance with approved revisions.

8. |dentify instances of non-conformance of the Work, document such instances
in a manner acceptable to the Authorized Commission Representative, and assist
the Authorized Commission Representative in praviding notice {o contractors of
such instances of non-conformance as necessary.

9. lssue clarifications for proper execution of the Work required by the Contract
Documents; provided, however, the Architect shall not have control or charge of
and will not be respensible for construction means and methods, techniques,
sequences or procedures, or for safety precautions and programs in connection
with the Work or for the act or omissions of the contractor, subcontractors or any
other persons performing any of the work in accordance with the Confract
Documents. Notwithstanding any confrary or potentially ambiguous deseription of
the Architect's Services, it is intended that the Architect shall have no responsibility
for jobsite safety on the Project. The Contractor and Subcontractors shall have full
and sole authority for all safety programs and precautions in connection with the
Work. When the Architect is present at the site, such presence shall be only for
the purpose reviewing the Work for deviations from the Construction Documents
or defects, and the Architect shall have no authority to take any action whatsoever
on the site regarding safety precautions or procedures.

10. Maintain RF! and Bulletin logs in a format acceptable to the Authorized
Commission Representative.

11. Review the Work to establish preliminary acceptance of the Project.
B. Close Qut Phase

During the Project Close out Phase, the Architect shall provide the following
Services;

1. Conduct a comprehensive final inspection of the Project with the Authorized
Commission Representative and User Agency to verify that the materials fumished
and the work performed are substantially compliant with the contract documents.

2. The AOR is resporsible for faciltating a walkthrough on sife with the
Authorized Board Representative, Commissioning Agent and User Agency to
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review punch list items Identified in the Contractor prepared initial punch list. The
AOR will consolidate and prepare punch lists indicating the items of work
remaining to be accomplished before a Certificate of Final Acceptance will be
issued. Prepare certificates of preliminary and final completion In consultation
with the Commission and the User Agency.

3. Oversee the Contractor's efforts lo assemble and deliver to the Commission
&l guarantees, warranties, operating and maintenance manuals required by the
Contract Documents.

4, The User Agency requires a set of record drawings prepared and coordinated
by the Architect. This set of record drawings must be provided in editable, auto-
CAD format. The Architect shall, accordingly, oversee the Contractor's efforts to
expedite the preparation and delivery of the Confraclor's own record, “as-built”
drawings and operations and maintenance manuals of the Project in accordance
with the specifications. The *as-built" documents will be subject to the approval of
the Commission. Submit approved *as-built" documents to the Commission upon
completion of the Project.

5. Upon completion of the construction contract and afl “punch list" items in
accordance with the Contract Documents, issue a Certificate of Final Acceptance.
A Certificate must not be issued by the Architect until, to the best of its knowledge,
information and belief, all work has been completed in accordance with the
Contract Documents,

8. Post Construction Review. The Commission will review Architect's
performance in providing services during construction after the project punch list is
complete. The Architect will be required fo attend a meeting to discuss ihe
performance review.

7. Project Close-out Approval Form. The Architect shall draft and complete the
Project Closeout Approval Form for the Project.
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES — PS1799W

CA
CA11

C22

C2
c21

SCHEDULE C

COMPENSATION OF THE ARCHITECT

ARCHITECT'S FEE

The Commission shall pay the Architect for the safisfactory performance of the Services
the amount specified in each Task Order assigned by the Commission on a Lump Sum/
Fixed Fee/Not fo Exceed Basis {“Fee”).

Architect's Fee will include consultant's profit, overhead, general conditions, and all items
not specifically identified as Reimbursable Expenses.

BILLING RATES AND COMPENSATION FOR ADDITIONAL SERVICES

The Commission shall compensate the Architect for Additional Services on either a
negotiated Lump Sum Fee basis or a Time Card Not-to-Exceed Fee hasis as agreed to by
the Architect and appraved by the Commission in the form of an Amendment issued in
accordance with Section 4.13 of this Agreement. In the case of Time Card billings, rates of
reimbursement for the Architect's employees {and employees of any Subconsultant
performing Additional Services) will be the aciual base salaries paid to the specific
employee performing the services times a 2.5 muttiplier.

The 2.5 multiplier will fully compensate the Architect for all direct and indirect costs
assoclated with the Additional Services. Indirect costs included in the multiplier shall
constitute full and complete compensation to the Architect for |labor burden costs (including
Workers' Compensation insurance, FICA, SUTA, health benefits, long term disability
benefits, pensions and similar contribution and other statutory and non-statutory employee
benefits), indirect administrative expenses, general and administrative expenses,
overhead, additional premium costs for insurance (including but not fimited to general
liability, professional liabllity, valuable papers and automobile, but excluding additional
insurance premium costs for specialfy subconsultants and Subconiractors), computer and
related charges, postage and handling charges, parking and mileage charges, telephone
service (including local calling charges), profit, and all items not specifically identified
below as “Reimbursable Expenses.”

REIMBURSABLE EXPENSES

"Reimbursable Expenses” as referred to in this Agreement, are actual expenditures at cost
without mark-up or surcharge, incurred by the Architect, and required for the Services for
any assigned Task Orders.  Reimbursable Expenses must be supported with proper
documentation In the form of itemized invoices which include a notation stating the Project-
related purpose of the expenditure.

The following will be considered Reimbursable Expenses:

1. Plotting, prinfing, reproduction and distribution of drawings specifications, and
presentation malerials requested by the Commission, or required for scheduled
reviews of the progress of the work by the Commission and/or the User Agency,
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public or city agency meetings and hearings, and as required for professional peer
reviews of documents as directed by the Commission.

Printing and distribution costs associated with shop drawing and submittal reviews
during construction.

The following are NOT Reimbursable Expenses:

1,

Plotting, printing and distribution of drawings and specifications for the purpose of
coordination between members of the Architect’s team, or otherwise incidental to
the Architect’s Services are not Reimbursable Expenses.

Office and adminisirative expenses, including telephone system expenses,
photocopying, duplicating costs, postage, office & drafting supplies, fax and
delivery services (except as noted above in A. 1. and A. 2. are not Reimbursable
Expenses.

The following shall be Reimbursable Expenses provided that the Architect has obtained
the prior written approval by the Authorized Commission Representative:

1.

Expense of transportation and living of principals and employees traveling in
connection with the Project, but not Including fravel and expense to and from the
Job site or within a 50-mile radius of downtown Chicago, Travel expenses include
coach air fare, hotel and per diem costs, aufo rental, fuel and insurance, and must
be supported with proper documentation in the form of itemized invoices.

Fees and costs of special consulting setvices requested by the Commissicn such
as acoustical, theater, food service, masonry, roofing and elevator consultants will
be paid as a reimbursable expense,  Civil, structural, mechanical, electrical,
plumbing and fire protection engineering services are included within the Fixed
Fee.

Costs for rental or purchase of special items or equipment requested by the
Commission.

Fees and costs fo secure necessary permits or civil agency approvals, including
permit fees and expenditure fees.

Costs of surveys, geotechnical and environmental lechrical testing and reports.

Other direct costs of the Project may be approved as a Reimbursable Expense by
Commission's Authorized Representative provided that written approval is
obtained in advance of incurring the expense and provided that the expense is to
be reimbursed on a Lump Sum basis.

The assigned Task Orders will specify the fimits for Reimbursable Expenses.
METHOD OF PAYMENT

Invoices. Once each month, the Architect will submit an invoice through CW to the
Commission for Services performed during the preceding month, and the Architect will be
paid on a monthly basis provided it has performed the Services fo the reasonable
salisfaction of the Commission, except that Project Clese-out phase services that will be
paid in one lump sum after the completion Date of Services. —or- The Architect will submit
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invoices through CW to the Comimission for Services performed, that will be paid as the
Consultant satisfactorily completes Services at milestones set by the Commissien.

Each invoice must reference the contract number, task order number, project name and be
supported with such reasonable defail and data as the Commission may require, including
detail and data related fo Subconsultant costs. In accordance with the terms of the
Agreement, the Architect must maintain complete documentation of all costs incurred for
review and audit by the Commission or its designated audii representative(s). Each
invoice must be submitted in the format directed by the Commission. Involces must be
accompanied by a progress report in a format acceptable to the Commission. Such
progress repert must identify any variances from budget or schedule and explain and the
reasons for such variances.

The Architect must attach MBE and WBE ulilization reporis on the form entitled “Status
Report of MBE and WBE Sub-Coniract Payments®, at the time of submitting each menthly
invoice. The report must indicate the current and cumulative payments to the MBE and
WBE Subconsultants and suconfractors.

Invoice Disputes, If the Commission disputes certain items in the Architect's Invoices, the
amount not disputed will be paid in full. The amount in question must be resolved In
accordance with the Clalm and Disputes provisions of this Agreament.

Payment Payment will be processed within thirty (30) days after the Commission
receives an acceptable invoice from the Architect.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENQVATION OF FACILITIES - PS{709W
SCHEDULE D
_INSURANCE REQUIREMENTS

In general, unless otherwise specified in the assigned Task Orders, the Architect must provide and
maintain at Architect's own expense, until expiration or termination of this Agreement and during
the time period following expiration i Architect is required to return and perform any additional
work, the minimum insurance coverage and requirements specified below, insuring all operations
related lo this Agreement.

D.1. INSURANCE TO BE PROVIDED:
D.1.1. Workers' Compensaticn and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who
are to provide a service under the Agreement and Employers Liability coverage with limits of not
less than $500,000 each accident, illness, or disease.

D.1.2. Commercial General Liability {Primary and Umbrella}

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per
occurrence for bodily injury, personal Injury, and property damage liability. Coverage rmust
include, but are not limited to the following: All premises and operations, products/completed
operations, separation of Insureds, defense, and confractual [iability (with no [imitation
endorsement). The PBC, Board of Education of the City of Chicago and City of Chicago must be
named as additional insureds on a primary, non-contributory basis for any liability arising directly or
indirectly from the work.

Subcontractors performing work for Archilect must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein,

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles {(owned, non-owned and hired) are used In connection with work to be
performed, the Architect must provide Automobile Liability Insurance, with limits of not less than
$2.000,000 per occurrence for bodily injury and property damage. The PBC, Board of Education of
the City of Chicago and Gity of Chicago must be named as additional insureds on a primary, non-
confributory basis.

Subcontractors performing work for the Architect must maintain fimits of not less than $1,000,000
per occurmence with the same terms herein.

D.1.4. Professional Liability

When Architect petforms work in connection with the Agreement, Professional Liability Insurance
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must be maintained with limits of nct less than $5,000,000 covering acts, errors, or omissions.
When policies are renewed or replaced, the policy retroactive dale must coincide with, or precede
the, start of work on the Agreement. A claims-made policy, which is not renewed or replaced,
must have an extended reporting period of two (2) years.

Subcontractors performing work for Architect must maintain imits of not less than $1,000,000 per
occurrence with the same terms herein.

D.1.5. Properly

The Architect is responsible for all loss or damage to PBC, Board andlor City property at full
replacement cost. The Architect is responsible for all loss or damage to personal property
(including but not fimited to maferials, equipment, tools and supplies) owned, rented, or used by
Architect

D.1.6. Valuable Papers

When any plans, designs, drawings, specifications, data, media, and docurments are produced or
used under the Agreement, Valuable Papers Insurance will be maintained in an amount to insure
against any loss whatscever, and will have limits sufficient to pay for the re-creation and
reconstruction of such records,

D.1.7 Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contraciors Pollution Liability
must be provided covering bodily injury, property damage and other losses caused by pollution
conditions that arise from the Agreement scope of services with Iimits of not less than $2,000,000
per occurrence. Coverage must include completed operations, contractual liability, defense,
excavation, environmental cleanup, remediation and disposal. When policies are renewed or
replaced, the policy retroactive date must coincide with ar precede, start of work on the Contract.
A claims-made policy, which is not renewed or replaced, must have an extended reporting period
of two (2) years. The PBC, the Board of Education of the City of Chicago and the City of Chicago
are to be named as additional insureds on a primary, non-contributery basis.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

D.1.8 Railroad Protective Llability

When any work is fo be done adjacent to or an railroad or transit property, Architect must provide
or cause to be provided, with respect to the operations that Architect or subcontractors perform,
Railroad Protective Liability Insurance in the name of railroad or transit entity. The policy must have
limits of not less than the requirement of the operating railroadftransit entity for losses arising out of
injuries to or death of all persons, and for damage to or destruction of property, including the loss of
use thereof.
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ADDITIONAL REQUIREMENTS

The Architect must furnish the Public Building Commission Procurement Department, Richard J.
Daley Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar
evidence, to be in force on the date of this Agreement, and Renewal Cerfificales of Insurance, or
such similar evidence, if any insurance policy has an expiration or renewal date occurring during
the term of this Agreement. The Architect must submit evidence of insurance to the PBC prior lo
Agreement award. The receipt of any certificate does not constitute agreement by the PBC that
the insurance requirements in the Agreement have been fully met or that the insurance policies
indicated on the cerfificate are in compliance with all Agreement requirements. The failure of the
PBG o obtain certificates or other insurance evidence from Architect is not a waiver by the PBC of
any requirements for the Architect fo obtain and maintain the specified insurance. The Architect
will advise all insurers of the Agreement provisions regarding insurance.  Non-conforming
insurance does nol relieve Architect of the obligation to provide insurance as specified in this
Agreement. Nonfulfiiment of the insurance condiions may censtitule a breach of the Agreement,
and the PBC retains the right to stop work unfil proper evidence of insurance is provided, or the
Agresment may be terminated.

The PBC reserves the right to obtain copies of insurance policies and records from the Architect
and/or its subcontractors at any time upon written request.

The insurance must provide for 60 days prior writien nofice to be given to the PBC if coverage is
substantially changed, canceled, or non-renewed.

Any deductibles or selfinsured retentions an referenced insurance coverage must be bome by
Architect,

The Architect hereby waives and agress that their insurers waive their rights of subrogation against
ihe PBC, Board of Education of the City of Chicago and the City of Chicago, their respective Board
members, employees, elected officials, or representatives.

If Architect is a joint venture or limited liability company, the insurance pelicies must name the joint
venture or limited liability company as a named insured.

The insurance coverage and fimits provided by Architect in no way limit the Architect's liabilities
and responsibilities specified within the Agreement or by taw.

Any insurance or self-insurance programs maintained by the PBC, Board of Education of the City
of Chicago and the City of Chicago do not contribute with insurance provided by the Architect
under the Agreement.

The required insurance lo be carried is not Imited by any limitafions expressed in the
indemnification fanguage in this Agreement or any limitation placed on the indemnity In the
Agreement given as a matter of law,
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The Architect must require all its subcontractors to provide the insurance required In this
Agreement, or Architect may provide the coverage for its subcontractors, All subcontractors are
subject to the same insurance requirements of Architect unless otherwise specified in this
Agreement.

If Architect or ifs subconfractors desires additional coverage, the party desiring the additional
coverage is responsible for the acquisition and cost.

The PBC's Risk Management Department maintains the rights to modify, delete, alter or change
these requirements,

The Commisslon’s Risk Management Department maintains the rights to modify, delefe,
alter or change these requirements. Insurance requirements may be altered, including, but
not limited to naming other enlitles or persons as additional insureds, based upon the
fssuance of specific task orders,
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES — PS1793W
SCHEDULE E
KEY PERSONNEL

(CONSULTANT'S KEY PERSONNEL FORM FOLLOWS THIS PAGE)
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REQUEST FOR QUALIFICATIONS -PS 1799

PUBLIC BUILDING COMMISSION OF CHICAGO
l ARCHITEGT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES |

KEY PERSONNEL ORGANIZATION CHART

T L L Y e A . N A N N . T L T e N L N L T N N T R WP A S S S PR P




z £ Z 4 74 Duboayuz ivo|  meemaweoqng 104 ! D83d2 "9 "3d e, Aemery
B £ q 1) ) Brpaou fug rimong LEIRIGI NG “BU SR 35 T WD .__mn.m_-
¥ z¢ ¥ 8z ot Scoufug ihimaus|  wensucows | 0 an0W 135 "Sd “ud woreiow soetnay
g SL g [ z damabuz uopxgig eng p Buguinid e ueEROgNG BLISUIGH { Qi) ‘B "ourumeq qou
8 (] [18 £ v JEOUTE B8NS poe)| umnsunng UBLLEUUBH { TIE PYOUY
oF i 143 g ) loeuifug pojmIRopy| e qng H{ dy 3 Tl UBen to,4
[ €2 18 8l o ASOUE EIEYe pRe | wRynsunNS HEWIBILSH ! 3¢ R ‘ezerg
z ¢ * Z I B deospus] e 8Os Hewmapug r]l
z [ fl 8 0z VeV adespug)  que) Ing O { etipud Buos e
L r - a1 i puowd J Py | suipg TIVL oY Q37 Ty ‘ouey ar]
¥ 2 2z [ [ Puooey 19 13RIy | BUIp TV 7 GHVON Unogey Lecour
[ g ] [i71 z rOdeY 4o ey aug TIVLI Vi eny sewer
] 3 - T4 Bl Junsy jo gy auxsy VLI WY ‘UpoMetgG wiof]
[ e L B 1z Pa030Y 10 PNy siinfy TAV), £ WBRjSesd ‘BUvON Yoveer 1om,)]
B00'000'T 14 oo o'y T oW —
DOFOON'EH ML T Bl " DOT00RS N33 METE FONY = 0% HFZML D SNV
LSO HOLE D) ST ABCR NOLLDFRLL Sy 180 NOLLYRELEND T

AW Ay ALVl BV OwASY

FHOLIVACHSR BHCLEVADNT ENOLLYACHDM

MY SHDUEY O SNOLRIGOY Ohiv SO ome

ENSIEN LYW HOH.  { 3HM W MTP0EM | 3N D30 TTONS MO,
il iy
SWIA § 15V THL NIHEM OLLTIHOS $103r0Nd 40 4SRN TYNSSII0N NENDIANG 8O
72 NOUDIE NI Q10430 B IOUNE 20 $3HOGRIVE @vanior | MUMSHYIA TANNORS ATM OTMNOTS L) WYL N1 3908 WLV TINNOS U AT
douzmyne | 5O MEEHN
664+ 5d
SBIIEYRA O UCTRACLSY) PUM LIDRIP PV Iy SEHAES PIR9 19 RRNIFUY J0) D
VLR SiS U mIBEE Ay

} WUPE PSS




TR R E T P

ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799W

SCHEDULE F-1
DISCLOSURE OF RETAINED PARTIES

A Definitions and Disclosure Requirements

1. As used herein, "Architect” means a person or entity that has any contract with the Pubiic
Building Commission of Chicago (‘Commission”).

2. Commission bids, contracts, and/or qualification submittals must be accompanled by a
1 disclosure statement providing certain information about lobbyists whomn the Architect has
retained or expects fo retain with respect fo the contract. I particutar, the Architact must
disclose the name of each such person, his or her business address, the name of the
i - relationship, and the amount of fees paid or estimated to be paid. The Architect is not
requlred to disclose employees who are paid solely through the Architect's regular payroll,

3. "Lobbyists” means any person (a) who for compsnsation or on behaif of any person other
than himself undertake to Influence any legislative or administrative action, or (b) any part
of whose dufies as an employee of another Includes undertaking fo influsnce any

| ' legisiafive or administrative action.

P g Cortification’

: Architect hereby certifies as follows:

| | 1. - This Disclosure relates to the following transaction:

Contract No., PS5179%W

: Description or goods or services 1o be provided under Contract:_AOR Services
5 ' for Addition and Renovation of Facilities. '

2, Name of Architect__The Architects Enterprise, Ltd.

3. EACH AND EVERY lobbyist retained or anficipated fo be retained by the Architect with
respect fo or In connection with the contract Is listed below. Attach additional pages if

necessary. _ :
Retained Parties: : _
Name Business Address Relationship Fees (indlcate
{Attorney, Lobbylst, whether pald or
efc.) estimated)
NONE -
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4,

Check)l{-lere If No Such Persons Have been Retained or Are Anticipated To Be Retained:

The Aschitect understands and agrees as foliows:

a.

Under penalty of perjury. |
Parties on behalfof the A tect }

The information provided herein is a material inducement to the Commission
execution of the contract or other action with respect fo which this Disclosure of
Retained Parties form Is being executed, and the Commission may rely on the
information provided herein. Furthermore, if the Commission determines that any
information provided herein is false, incomplete, or inaccurate, the Commission
may terminate the contract or other transaction, terminate the Architect's
participation in the contract or other transactions with the Commission.

If the Architect is uncertain whether a disclosure is redurred the Architect must
either ask the Commission's Representative or his or her manager whether
disclosure is required or make the disclosure.

This Disclosure of Retained Parties form, some or all of the information provided
herein, and any attachments may be made available to the public on the Infemet,
in response to a Freedom of Information Act request, or otherwise, The Architect
waives and releases any possible rights or claims it may have against the
Commission in connection with the public release of information contained in the
completed Disclosure of Retained Partles form and any attachments.

at | am authorized fo execute this Disclosure of Retained
e information disciosed herein is true and complete.

Signature

Date 6 /}({[ [0

Yves Jeanty

President

AgreamenfiCN_PBC_R
Last printad: 6/242201011:47 AM

Name { Type or Print) ' - Title

Subscribed and swom o beforeme e e s

this _&& day of

OFFICIAL SEAL §
t MDA JEANTY
NOTAR“‘ w1 STATEOFILLNG: O
,,,,, N E 134 i
ey o
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES ~ PS1799W
SCHEDULE F-2
DISCLOSURE AFFIDAVIT

(COMMISSION’S DISCLOSURE AFFIDAVIT FORM EXECUTED BY CONSULTANT FOLLOWS
THIS PAGE)
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TTAC H
DISCLOSURE AFFIDAVIT

REQUEST FOR QUALIFICATIONS
FOR ARCHITECT OF RECCRD SERVICES FOR
ADDITION AND RENOVATION CF FACILITIES
PS1798

Respondent/Company Name;___The Architects Enterprise, Lid.

Address: 230 W. Monroe Street, Suite 2205, Chicago, IL 60606

Federal Employer I.D. #.: _36-~3625735 Soclal Security #:

Telephone No.: _312-424-0330

Contact Name:__ Yves Jeanty

Contact E-Mail:  chicagoRtaeltd.com

I. DISCLOSURE OF OWNERSHIP INTERESTS -
This staternent is atiached fe and is a part of the submittal submitted by:

The Architects Enterprise, Ltd.

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago, al
propesers shall provide the following informatlon with their submittal. If the question is not applicable, answer "NA".
if the answer is none, please answer “nona”,

Bldder/Proposer/Contractor s a:  [X] Corporation [ILC
[ 1Partnership [Jup
[ ] Joint Venture [ 1 Notor-Profit Corporation
{ ] Sole Proprietorship [ ] Other

important Note: If a joinl verdure, aftach a copy of joint veniure agreement to this form. Joint ventures must submit a
list of projects underway or complefed as a joint venture on Attachment B - Relevant Experience.

How many years has the firm or veniure been in business under its present name? _ 21

Under what other names, if any, has the firm or venture operated? _ N/A

How many years has your fim been performing the services covered by this RFQ?__ 21
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SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY (LLC)
a. Stale of Incorporation ot organization_1111inois
b, Authorized to do business in the State of llinois: Yes [X No[ ]

¢.  Names of all officers of carporation or LLC Names of all directors of corporation
(or attach listy: (or attach list):
Name (Print or Type) Titfe (Peint or Type) Name (Print or Type} Title (Print or Type)
Yves Jeanty President/Sec'y  Yves Jeanty President
Linda Jeanty Treasurer

d. I the corporation has fewer than 100 sharehclders indicate here or attach a Tist of names and addresses of all
shargholders and the percentage interest of each.

Name (Print or Type} Address Ownership Interest
Yves dJeanty 230 W, Monroe, Chicago, IL 100 o
%
%

8. If the corperafion has 100 or more shareholders, indicate here or atfach a [ist of names &nd addresses of all
shareholders owning shanes equal to or in excess of seven and cne-half percent {7.5%) of the proportionats
ownership of the corporafion and indicate the percentage interest of each.

Name {Print or Type} Address Qwnership interest
< N/A %
%
%

f. For LLC's, state whether member-managed ar identify anaging member;
N/A
g. ForlLC's identify each member:

Name (Print or Type) Addrass Ownership Interest
N/A %
%
%
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h. Is the corporation or LLC owned partially or completely by one or mare ather corporations or legaf enfitiss?
Yes[ ] No {X]

If “yes" provide the above information, as applicable, for each such corporation or entity,
SECTION 2. PARTNERSHIPS N/A .

a. [fthe bicder/proposer or Contractor is & parinership, indicate the name of each pariner and the percentage of inferest
of each therein. Also indicate, if appficable, whether general partner {GP) or limited partner {LP)

Name of Partrers (Print or Type) Percentage Inferest
%

%

SECTION 2. SOLE FROPRIETORSHIP  N/A

8  The bidder/proposer or Contractor is a sole proprieforship and is nol acting in any representative capacity on behalf of
any benaficlary: Yes| ] No[]
It NO, complete items b. and ¢, of this Secfion 3.

b. If the sole proprietorship is heid by an agenl(s) or a nominee(s), Indicate the principal{s) for whom the agent or
nominee holds such interest.

Name(s) of Principal(s). (Print or Type)

¢. I the interest of a spouse or any other party is constructively controlled by another person or legal entity, state the
name and address of such person or enfity possessing such confrol and the relationship under which such cantrol is
being or may exercised,

Name(s) Address(es}
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SECTION 4, LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHERENTITIES  N/A

If the bidder/propaser or Contractor is a land trus), business irust, estate or other similar commercial or legal entity, identify
any representative, person or enfity holding legal file as well as each beneficiary In whose behalf title is held including the
nama, addrass and percantage of interest of each beneficiary.

Name(s) Address{es)

SECTION 5. NOT-FOR-PROFIT CORPORATIONS  N/A
8. Stale ofincorporation
h.  Name of all officers and directors of corporation (or attach fisf):

Nams (Print or Type) Titte {Print or Type) Neme (Print or Type) Title {Print or Type)

NOTE: The Public Building Commission of Chicago may require addiional information from any enfity or individual to
achieve full disclosure relevant to the transaction. Furthes, any material change in the information required above must ba
provided by supplementing this statement at any time up to the fime the Public Building Commissfon of Chicago takes
gction on the contract or other action requested of the Public Building Commissicn.

II. MBEMWBE INFORMATION

Is Company a certified minority or wornan business enterprise? Yes X_ No
If yes, check one: MBE_X = WBE

Cerfifed by, City of Chicago, CMS
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(Governmental Body or Agency)

Date of Cerdification  City of Chicago - 4/30/09 - extended to 6/30/10
CMS - 6/13/07

.  LICENSING

Is your firm licensed {0 do business In Ihe City of Chicago, Cook County, lllinois?
Yes_ X No

List categories in which the firm or venture Is Jicensed to do businass and indicate registration or license numbers, if
applicable. Pleass indicate which government entity issued the licensa.

Calegory Registerad License Crganization Infend o
{or license number) issuing Licerse  Perform? Yes/No
Professional Design Firm - 184-000326 Yes

V.  INSURANCE

Affach a sample Cerfficate of Insurance which demonstrales the ability to obfain the coverages specified in
ATTACHMENT E - INSURANCE REQUIREMENTS.

COMMITMENT TO COMPLY WITH THE INDEMNIFICATION PROVISIONS IN THE AGREEMENT AND ALL
OTHER REQUIREMENTS.

e __Yves Jeanty P, /mmrized representative of the Respondent

agree to comply with Indemnification pmvisi?;awyents.
Signed by: 7 ¢
Tile: Presi dkjt/ / /
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V. ANTI-COLLUSION

The Respondent, its agents, officers, or employees have not directly or indirecily entered into any agreement,
parficipated in any colluslon, cr otherwise taken any action in restraint of free competitive blidding in connection with
this submittal or confract, Failure to attest to this section as part of the bid will make the #id ‘nop- esponsive and not
eligible for award consideration. ’

 declare that this Stalement of General information about Respondent has been e
knowledge and beliefis a true, correct, and complefe statement of the business g

the best of my

2

Sigrure of Authrized Officer
ves/Jeghty

"Name of Autharized Officer (Print or Type)

President
Title

312-424-0330

' Telephone Number
State of M.deﬂg_
County of @Vk—‘ -
Signed and swarn to before me on this gi day of W 20 (0h

v
%_\[M‘:;L (Name) as PWM (Tite) of

2 B iddar/Proposer or Contractor)
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES -~ PS1799W

SCHEDULEG

SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

1. Policy Statement

a. Itis the policy of the Public Building Commission of Chicago ('PBC’} to ensure competitive
business opportunities for MBE and WEE firms in the performance of Contracts, to prohibit
diserimination in the award of or participation In Contracts, and to abolish arbitrary barriers to full
participation in Contracts by all persons, regardiess cf race, sex or ethnicity. Therefore, during
the performance of this Contract, the Professional Service Provider must agree that it will not
discriminate against any person or business on the basis of race, color, refigion, ancestry, age,
marital status, physical or mental handicap, unfavorable discharge from military service, parental
status, sexual orientation, national origin of sex, In the solicitation or the purchase of goods and
services or the subcontracting of work in the performance in this Contract.

b.  The Commission requires the Professional Service Provider zlso agree to take affirmative action
to ensure that MBE and WBE firms have the maximum cpportunity to compete for and perform
subcantracts with respect fo this Contract.

c. The Commission requires the Professional Service Provider to nofify MBE and WBE firms,
utilized on this cantract, about opportunities on contracts without affirmative action goats.

2. Aspirational Goals

a Upon the effective date of these Special Conditions, the bi-annual aspirational goals are fo
award 25% of the annual dollar value of all Commissien Contracts to cerfified MBEs and 5% of
the annual daliar value of all Commission Contracts to qualified WBES.

b.  Further, the Professional Service Provider must agree o use its best efforts to include MBE and
WBE firms in any Contract modification work that increases the Centract value. Whers the
proposed contract modification invelves work, which can be performed by MBEs, and WBES
already performing work on the contract such MBEs and WBES will participate in such work
specified in the contract medification.

¢ Failure to camy out the commitments and policies set forth in this Program constitute a material
breach of contract and may result in termination of the Professional Service Provider or such
other remedy, as the Commission deems appropriate.

3. Definitions
a. For purposes of this Special Condition, the following definitions applies:

(1) *Certified Minority Business Enterprise" means a person or entity granted certification by the
City of Chicago, County of Cook, Mstropolitan Water Reclamation District, Chicago Minority
Business Development Council, Central Management Service of the State of Ilfinois, and
Women's Business Development Center.

(2) *Certified Women's Business Enterprise” means a person or entity granted certification by
the City of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority
Supplier Development Councit Inc., Central Management Service of the State of lllincis, and
Women's Business Dsvelopment Center,

51
S:\Procurement Shared Information\RFEQ kor AOR Services for Additions and Renovalions\AOR
AgreemenfiCN_PEC. ROC_AORTheArchitectsEntarp_20100824.doc
Last printed; 62420101147 AM




(3) "Professional Service Contract” means a contract for professional services of any type.

(4} "Contract Specific Goals" means the subcontracting goals for MBE and WBE participation
estahlished for a particular contract based upon the availability of MBEs and WBEs lo perform
and anticipated scope of work of the contract and the Commission’s progress towards meeting
the aspirational goals,

(5) "Professicnal Service Provider® means any person or business enfity that seeks fo enter into
a Professional Service Contract with the Commission and includes all partners, affiliates and
joint ventures of such person or entity.

(6) "Execttive Director means the Executive Director of the Commission or her duly designated
representative as appointed in writing.

{7) “Good faith efforts® means actions undertaken by a Professional Service Provider to achleve
a Contract Specific Goat that by (heir scope, intensity and appropriateness to the objective can
reasonably be expected to fulfill the Program’s requirements.

(8} “Joint venture® means an association of two or more persons or entifles or any combination
of two or more business enterprises and persons numbering two or more, proposing te perform
a single for-profit business enterprise, in which each jaint venture pariner contributes property,
capital, efforts, skill and knowledge, and in which the MBE or WBE is responsible for a disfinct,
clearly-defined portion of the work of the contract and whose share in the capital confribution,
controf, management, risks and profits of the joint venture is equal to its ownership interest,
Joint ventures must have an agreement in writing specifying the terms and conditions of the
relationships between the parties and their relationship and responsibifities to the contract.

(9) “Minority” means:;

a. Any indvidual in the following ragial or ethnic groups, members of which are
rebuttably presumed fo be socially disadvantaged:

(i) African-Americans or Blacks, which includes persons having origins in
any of the Black racial groups of Africa;

(ii) Hispanics, which includes persons of Spanish culture with origins in
Mexico, South or Central America or the Caribbean Istands, regardless of
race;

(iii) Asian-Americans, which includes {persons whose origins are in any of
the original peoples of the Far East, Southeast Asia, the islands of the
Pacific or the Northem Marianas, ar the Indian Subcontinent};

(iv) American Indians, which includes persons having origins in any of the
original peoples of North and South America (including Central America)
and who maintain tribal affiliation or community attachmenl; and

b. Individual members of other groups, including but not limited to Arab-
Americans, found by the Commission to be socially disadvantaged by having
suffered racial or ethnic prejudice or cultural bias within American sogiety, without
regard fo individual qualities, resulling in decreased opporiunities to compete In
Chicago area markets or to do business with the Commission.
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(10) "Minority-owned business enterprise” or "MBE" means a small local business enterprise
which is at least 51% owned by cne or more econornically disadvantaged minority persons, or
in the case of a publicly held corporation at least 51% of all classes of the stock of which is
owned by one or mere econcmically disadvantaged minority persons whose management,
policies, major decisions and dally business operations are independently managed and
controlied by one or more economically disadvantaged minority persons.

{11) “Program™ means the minority- and women-owned business enterprise construction
procurement program established in this special condition.

{12) "Women-owned business enterprise” or "WBE” means a small local business enterprise |
which is at least 51% owned by one or more economically disadvantaged women or in the case |
of a publicly owned business, at least 51% of all classes of the stock of which is owned by one

or more economically disadvantaged women, whose management, policies, major decisions

and daily business operations are independently managed and confrolled by one or more

economically disadvaniaged women.

4. Determining MBEMBE Utikization

The methodology for determining MBE and WBE utilization will be determined for purposes of
analysis with respect fo this confract as follows:

; a.  Thetotal dollar value of the contract awarded to the certified MBE or WBE firm will be credited tv
| such participation.  Only minority business parficipation may be counted toward MEE
participation and only women business participation may be counted toward WBE participation.

b.  The total dollar value of a contract with a firm owned and controlied by minority women is
counted toward either the MBE or WBE goal, but not both. The Professional Service Provider
employing the firm may choose the geal to which the contract value is applied. Various work
done by one and the same sub-consultant will be considered, for the purpose of this principle,
as work effectively done under one subcontract anly, which sub-consultant may be counted
toward only one of the goals, not toward both.

¢. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total
dollar value of a confract with an efigible Joint venture equal to the percentage of the ownership
and control of the MBE or WBE pariner in the Joint venture, A Joint venture seeking fo be
credited for MBE participation may be formed among certified MBE and WBE firms, or between
certified MBE and WBE firms and a non-MBE/WBE firm. A joint venture satisfies the eligibility
standards of this Program if the certified MBE or WBE participant of the joint venture:

(1) Shares in the ownership, control, management responsibifities, risks and profits
of the joint venture; and

(&) {s responsible for a clearly defined portion of work to be performed in proportion
to the MBE or WBE ownership percentags.

d. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to
firms that perform a commercially useful function in the work of a contract. A firm is considered
to perform a commercially-useful function when It is responsible for execution of a distinct
element of the work of a contract and camies out is responsibilities by actually performing,
managing, and supervising the work involved. To determine whether 2 fim is performing a
commercially useful function, the Commission will evaluate the amount of work subcontracted,
industry practices and cther relevant factors.

a.  Consistent with narmal Industry practices, @ MBE or WBE fim may enter into subcontracts. Ifa
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MBE or WBE Professional Service Provider subcontracts a significantly greater portion cf the
work of a contract than would be expecied on the basls of normal industry practices, the MBE or
WBE will be rebuttably presumed nct to be performing a commercially-useful function.

f A Professional Service Provider may count toward #s goals expenditures to MBE or WBE
manufacturers (i.e., suppliers that produce goods from raw materials or substantially alters them
before resale).

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE
suppliers provided that the supplier performs a commercially useful function in the supply
process.

5.  Submission of Proposals

a.  The follewing exhibits and documents constifute the Respondent’s MBEMBE compliance
proposal and must be submitted at the time of the proposal.

i Evidence of Certification: Affidavil of MBEMWRBE. A copy of each proposed MBE
and WBE firm's Letter of Certification from the City of Chicago, Department of Procurement
Services or any other entity accepled by the Public Bullding Commission ef Chicago must be
submitted. The PBC certification by the City of Chicagoe, County of Cook, Metropolitan Water
Reclamation District, Chicage Minority Business Development Council, Central Management
Service of the State of llinois, METRA, and Women's Business Development Center,

2 Exhlblt B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where
the Respondent's MBEMWBE compliance proposal includes participation of any MBE or WBE as
a joint venture participant, the Proposer must submit a *Exhibit B: Affidavit of MBE/Non-MBE or
WBE/Non-WEBE. Joint Venture” with an attached copy of the joint venture agreement proposed
among the parties, The Exhibit B and the joint venture agreement must clearly evidence that
the MBE or WBE participant will be responsible for a clearly defined portion of the werk to be
performed and that the MBE or WBE firm's responsbilities are in proportion with its ownership
parcentage.

(3) Exhibit C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or
Material Supplier, Exhibit C, executed by the MBEAVBE firm (or Joint Venture sub-consultant)
must be submitted by the Proposer for each MBEMWBE Included on the Exhibit D. Exhibit G
must accurately detal the work to be performed by the MBE er WRE firm and the agreed rates
and prices to be paid.

(4} Exhibit D: Affidavit of Prime Professional Service Provider Regarding MBE or
WBE Utilization, A completed Exhibit D committing fo the utiization of each listed MBE or WBE
firm. Unless the Proposer has submitted a completed request for a waiver of participation by
MBE/WBE firms (See Request for Waiver procedures in Section 7), the Proposer must include
the specific dollar amount or percentage of pariicipation of each MBEMBE firm listed on its
Exhibit D. The fotal dollar commitment to proposed MBE firms must at least equal the MBE
goal, and the total doflar commitment to proposed WBE firms must at least equal the WBE goal.
Proposers are responsible for calculating the dollar equivalent of MBE or WBE utilization as
percentages of their fotal proposal.

b.  The submittals must have al blank spaces on the Exhibit pages applicable to the contract
correctly filled in, Agreements between a Proposer and a MBE/WBE in which the MBE/WBE
promises not to provide subcontracting quotations to other Proposers are prohibited.

6.  Evaluation of Compliance Proposals
a.  The Respondents MBE/WBE compliance proposal will be evaluated by the Commission. The
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Proposer agrees to provide, upon request, eamest and prompt cooperafion to the Execufive
Diractor or her designee In submitting to interviews that may be necessary, in aflowing entry fo
places of business, in providing further documentation, or in soliciting the cooperation of a
proposed MBE or WBE firm in providing such assistance. A proposal may be treated as non
responsive by reason of the determination that the Respondent’s proposal did nof contain a
sufficient leve! of Certified MBE or WBE participation, that the Proposer was unresponsive or
uncooperative when asked for further information relative to the proposal, or thet false
statements were made In the Exhibits.

b. W the Commission's review of a Respondent's proposal concludes that the MBE or WBE
proposal was deficient, the Commission will promptly nofify the Proposer of the apparent
deficiency and instruct the Proposer o submit (within 3 business days of such notice given by
the Commission) a medification of the MBE or WBE Proposal, in proper format, which remedies
the deficlencles cited. Fallure to comrect all deficiencies cited by the Commission will be cause
for rejection of the Respondent’s proposal as non-responsive.

¢.  Proposers will not be pemitted to modify their MBEMWBE compliance proposal except insofar as
directed to do so by the Commission. Therefore, all terms and conditions stipulated for
prospeetive MBE and WBE consultants or suppliers must be satisfactorily negotiated prior to the
submission to the Commission of the Respondenf's MBEMBE compliance proposal. |If
circumstances must arise, however, where a proposed MBE/WBE is no Jonger avaitable, the
pracess describad in Section 12 must be followed.

7. Request for Waiver

a,  |f & Proposer is unable to identify qualified MBE and WBE firms o petform sufficient work to
fulfill the MBE or WBE percentage goals for this Contract, the proposal must include a writfen
request for waiver, A request for waiver must be sent to the Executive Director and must set
forth the Respondent’s inability to abtain sufficient MBE and WBE firms notwithstanding good

fzith attempts to achieve such participation.
b.  Good Falth efforts to achieve participafion include but are nof fimited to:
(1) Affendance at the Pre-proposal conference,

{2) The Respondent's general affimative action policies regarding the utilization of MBE and
WBE firms, plus a description of the methods used lo eanry out these policies;

(3) Advertisernent in trade association newslefters and minority and woman-oriented and
general circulation media for specific sub-consultants;

(4) Timely notification of specific sub-consultanis fo minority and woman essistance
agencies and associations;
(5) Description of direct negofiations with MBE and WBE firms for specific sub-consultants,
including:

i. Thename, address and telephone number of MBE and WBE firms contacted;

ii. A description of the infarmation provided to MBE and WBE firms regarding the
portions of the work to be perfotmed; and
iii. The reasons why additional MBE and WBE fims were not obtained in spite of
negofiations,
(6) A statement of the efforts made to select portions of the wark proposed to be performed

by MBE and WBE firms {such as sub-supplier, transport, engineering, distribution, or any other
roles contribufing to production and delivery as specified in the contract) in order to increase the
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likefihood of achieving sub participation.

(7) As to each MBE and WBE contacted which the Proposer considers to be not qualified, a
detailed statement of the reasons for the Respondent’s conclusion.

(8) Efforts made by the Proposer fo expand its search for MBE and/or WBE firms beyond
usual geographlc boundaries.

{9) General efforts mads to assist MBE and WBE fims fo overcome parficipation barriers,

¢.  The Executive Director, after review and evaluation of the request provided by the Proposer,
may grant a waiver request upen the determination that:

(1) Sufficient qualified MBE and/or WBE firms capable of providing the goods or services
required by the contract are unavailable despite the good faith efforts of the Proposer;

{2) The price(s) quoted by potential MBE andfor WBE fims for goods or services is above
competitive levels to an extent unwarranted by any Increased cost of deing business
attributable to the present effects of disadvantage or discrimination,

8.  Failure To Achieve Goals

a. I the Professional Service Provider cannot achieve the contract specific goals, as the Project
proceeds, it must have documented its good faith efforts to do so. In determining whether the
Professional Service Provider has made such good faith efforts, the performance of other
Professional Service Providers in meeting the goals may be considered. The Executive Dirsctor
or het designee shall cansider, at a minimum, tha Professional Service Provider's efforts to do
the following:

(1) Scficifing through reasonable and available means the interest of MBEs or WBEs that
Provide interested MBEs or WBEs with adequate information about the plans, specifications
and requirements of the contract, including addenda, in & timely manner fo assist them in
responding to the solicitation.

{2) Provide interested MBEs or WBEs with adequate information about the plans,
specifications and requirements of the contract, including addenda, in a timely manner o assist
them in responding to the solicitation,

(3) Negotiating in good faith with interested MBEs or WBESs that have submitted proposals.
Documentation of negotiation must include the names, addresses and telephone numbers of
MBEs or WBEs that were sclicited; the date of each such solicitation; a deseription of the
information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why agreements could not be reached with MBEs or WBEs
to perform the work. That there may be some additional costs involved in solicitation and using
MBEs and WBEs is not a sufficient reason for a Professional Service Provider’s failure fo meet
the goals, as long as such cosis are reasonable.

(4} Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the
thorough investigation of a thelr capabilities. The MBES” or WBES' standing within Its industry,
membership in specific groups, organizations, or associations and political or social affiliations
are not legitimate cases for rejecting or not seliciting proposals to meet the goals.

(5} Making a portion of the work available to MBE or WBE sub=censullants and suppliers and
to select those portions of the work or material consistent with the available MBE ¢r WBE sub-
consuitants and suppliers, so as to facilitate meefing the goals.

(6) Making good faith efforts despite the abiliiy or desire of a Professional Service Provider to
perform the work of a contract with its own organization. A Professional Service Provider that
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desires to seli-perform the work of a confract must demonstrate good faith efforts unless the
goals have been mef.

{7) Selecting portions of the work to be performed by MBES or WBES in order to increase the
fikelihood that the goals will be met. This includes, where appropriate, hreaking out confract
work items into economically feasible units to facllitate MBE or WBE participation even when
the Contract might otherwise prefer to perform these ftems with its own forces,

{8) Making efforts to assist inferested MBEs or WBEs in chiaining bonding lines of credit or
insurance as required by the Commission or Professional Service Provider.

{9) Making efforts to assist interested MBEs or WBEs in oblaining necessary equipment,
supplies, materials or related assistance or services, inclwding participation in a mentor-
protégée program; and

(10) Effectively using the services of the Commission; minority or women community
organizations; minority or women groups; local, state and federal minority of women business
assistance offices; and olher organizations fo provide assistance in the recruitment and
placement of MBESs or WBEs,

0. Reporting and Record-Keeping Requirements

a.  The Professional Service Provider, within five (5) working days cf contract award, must execute
a formal subcontract or purchase order in compliance with the terms of the Professional Service
Provider's proposal and MBE/WBE assurances. Upon request by the PBC, the Professional
Service Provider must provide coples of the contracts or purchase orders execuled between it
and the MBE and WEE firns. During the performance of the contract, the Professional Service
Provider will submit partial and final walvers of lien from MBE and WBE sub-consultant and
suppliers indicating the current payment amount and the cumulative dollar amount of payments
made to date,

b.  The Professional Service Provider must maintain records of all relevant data with respect to the
utilization of MBE and WBE firms, including without limitation payroll records, tax retums and
records, and books of account in such detail as the Commission requires, and retain such
records for & period of at least 3 years after final acceptance of the work. Full access to such
records will be granted to the Commission and/or its designees, on five (5} business days’ notice
In order for the Commission to determine the Professional Service Provider's compliance with its
MBE and WEE commitments and the status of any MBE or WBE firm performing any portion of
the contract.

¢.  The Professional Service Provider will file regular MBE and WBE utilization reports on the form
entitied “Status Report of MBE and WBE Sub-Contract Payments”, at the lime of submitting
each monthly invoice. The report must indicate the current and cumulative payments fo t MBE
and WBE sub-contractors.

10.  Disqualfication of MBE or WBE

The Contract may be terminated by the Executive Director upon the disguafification of the
Professional Service Provider as an MBE or WBE if the sub<consultants status as an MBE or WBE
was a factor in the award and such status was misrepresented by the Professional Service
Provider.

a The Contract may be terminated by the Executive Director upon the disqualification of any MBE
or WBE if the sub-consultants or supplier's status as an MBE or WBE was a factor in the award
of the contract and the status of the sub-consultant or supplier was misrepresented by the
Professional Service Provider. If the Professional Service Provider is determined not to have
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heen involved in any misrepresentation of the status of the disqualified sub-consultant or
supplier, the Professional Service Provider shall make good faith efforts to engage a qualified
MBE or WBE replacement,

1. Prohibition On Changes To MBE/WBE Commitments

a.  The Professional Service Provider must not make changes to its contractue! MBE and WBE
commitments or substitute such MBE or WBE sub-consultants without the prior written approval
of the Executive Direclor. Unautherized changes or substitutions, Including performing the work
designated for a sub-consultant with the Professional Service Provider's own forces, is a
violation of this section and a breach of the contract with the Commission, and may cause
termination of the contract for breach, andlor subject the Professional Service Provider to
confract remedies or other sanctions. The facts supporting the request must not have been
known nor reasonably must have been known by the parties prior to entering into the
subcontract,

12.  MBE/WBE Substitution Requirements and Procedures

a.  Arbitrary changes by the Professional Service Provider of the commitments earler certifisd in
the Exhibit D are prohibited. Further, after once entering Into each approved MBE and WBE
sub-contract agreement, the Professional Service Provider shall thereafter neither terminate the
subcontract, nor reduce the scope of the work to be performed by the MBE or WBE, nor
decrease the price to the MBE or WBE, without in each instance receiving the prior written
approval of the Execulive Director. In some cases, however, it may become necessary to
substitule a new MBE or WBE In order to actually fulfill the MBE or WBE requirements. {n such
cases, the Executive Director must be given reasons justifying the release by the Professional
Service Provider of prior specific MBE or WBE commitments established in the cantract, and will
need to review the eligibility of the MBE or WBE presented as a substilute. The substitution
procedure will be as follows;

(1} The Professional Service Provider must notify the Executive Director immediately in
writing of an apparent necessity to reduce or terminate a MBE or WBE subcontract and to
propose a substitute firm for some phase of work, i needed in order to sustain the fufillment of
the MBEMBE contract requirements.

(2) The Professional Service Provider's nofification must include the specific reasons for the
proposed substitution. Stated reasons which would be acceptable include any of the following
reasons: @) Unavailability after receipt of reascnable nofice i proceed; b) failure of
performance; ¢)financial incapacity; d) refusal by the sub-consultant to honorthe proposal price
or scope; e} mistake of fact or law about the elements of the scape of work of a soliciiation
where a reasonable price cannot be agreed; f} failure of the sub-consultant to meet insurance,
licensing or bonding requirements; g} the sub-consultants withdrawal of its proposal; or h)
decertification of the sub-consultant as MBE or WBE.

(3) The Professional Service Provider's position must be fully explained and supported with
adequate documentation, Stated reasons which will not be acceptable include: replacement
firm has been recruited o perform the same work under terms more advantageous to the
Professional Service Provider; lssues about performance by the committed MBE or WBE were
disputed (unless every reasonable effort has already been taken to have the issues resolved or
mediated satisfactorily); an MBE or WBE has requested reasonable price escalation which may
be justified due to unforeseen circumstances,

The Profession Service Provider's nofification must include the names, address and principal
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official of any proposed substitute MBE or WBE and the dollar value and scope of work of the
proposed subcontract. Atached must be &l the same MBEMBE affidavits, documents and
Letters of Infent which are required of the proposed MBE or WBE firms,

{4} The Executive Director will evaluate the submitted documentation, and respond within
fifteen (15) working days to the request for approval of a subsfitution. The response may be in
the form of requesting more information, or requesting an interview to clarify or mediate the
problem. In the case of an expressed emergency need fo receive the necessary decision for
the sake of job progress, the Executive Director will instead respond as soon as practicable,

{5} Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not
be made before the Executive Direcfor's approval is given of the acceptability of the substitute
MBE or WBE. This subcontract must be executed within five {5) working days, and a copy of
the MBE WBE subcontract with signatures of both parfies to the agreement must be submitted
immediately to the Executive Director.

The Executive Director will not approve exira payment for escalated costs incurred by the
Professional Service Provider when a substitution of sub-consultants becomnes necessary for the
Professional Service Provider in order to comply with MBE/WBE contract requirements.

No refief of the MBE/WBE requirements will be granted by the Execufive Director except in
exceptional circumstances. Requests for complete or parfial waiver of the MBEMWBE
requirements of this contract must be made in wiiting, stating all details of the request, the
circumstances, and any additional refevant information. The request must be accompanied by a
record of alt efforts taken by the Professional Service Provider fo locate specific firms, solicit
MBE and WBE proposals, seek assistance from technical assistance agencies, and other good
faith efforts undertaken to achieve compliance with the MBE/WBE goals.

13, Non-Compliznce

a

The Executive Director has the authority to apply suitable sanctions to the Professional Service
Provider if the Professional Service Provider is found fo be n non-compliance with the MBE and
WBE requirements. Failure to comply with the MBE or WBE ferms of this contract cr failure to
use MBE or WBE fims as stated in the Professional Service Provider's assurances consfitutes a
material byreach of the contract, and may lead fo the suspension or termination of the contract in
part orin \-I.;hole. In some cases, monthly progress payments may be withheld until corrective
action is taken.

When the contract is completed, if the Executive Director has determined that the Professional
Service Provider did not comply in the fulfifment of the required MBE and/or WBE goals, and a
grant of relief of the requirements was not obtained, the Commission will be damaged in the
failure o provide the benefit of participation to minority or women business to the degree set
forth in this Special Condition. In that case, the Commission may disqualify the Professional
Service Provider from entering Into future contracts with the Commission.

14, Severability

If any section, subsection, paragraph, clause, provision or application of these Special Conditions Is
held invalid by any cotnt, the invalidity of such section, paragraph, clause or provision will not affect

any of the remaining provisions hergof.
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Exhibit B - Joint Venture Affidavlt (1 of 3}

This form need not be filled in if all joint vanturars are MBE/WBE firms. in such case, howsver, a writlen joint
venture agreement among the MBE/WBE firms should be submitted. Each MBEMWBE joint veniurer must also
aftach a copy of their current certification lefter.

1. Name of joint venture

2. Address of joint venture

. Phone number of joint venture
4. ldentify the firms that comprise the Joint venture

A, Describe the mlefs) of the MBEWBE firm(s) in the joint venture. (Note that & “clearly defined portion of
work’ must here be shown as under the responsibility of the MBENVBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer,

5. Nature of joint venture's business

Provide a copy of the joint venture agreement.

. Ownership: Whai percentage of the joint venlure is claimed to be owned by MBEMWBE? %
8. Specify as to:
A. Profit and loss sharing %
B. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership oplions or other agreements which restrict
owngrship or confrol,

D. Describe any locan agreements between joint venfurars, and identify the ferms thereof.
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Exhibit B- JoInt Venture Affidavit (2 of 3)

8. Control of and particlpation in this Centract: Identify by name, race, sex, and "firm" those Individuals
{and thelr titles) who are respensible for day-to-day management and policy decision making, including,
but not limited fo, those with prime responsibility for:

A. Financiaf declsions

B. Management declsions such as:
1}  Estimating

2)  Marketing and Sales

3)  Hiring and firing of management personnel

4  Ofher

A. Purchasing of major items or supplies

B. Supervision of field operations

C. Supervision of office personnel

D. Describe the financial controls of the joint venture, e.q., will a separate cost center be established;
which venturer will be responsible for keeping the bocks; how will the expense therefore be
reitnbursed; the authority of each joint venturer to commit or obligate the cther. Describe the
estimated contract cash flow for each joint venturer,

E. State approximate number of operational personnel, their craft/role and positions, and whether they
will be employees of the majority firm or the joint venture,

2. Please slate any material facts of additional information pertinent to the control and structure of this
jolnt venture.
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Exhibit B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE
ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND
OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT
VENTURER IN THE UNDERTAKING. FURTHER, THE UNCERSIGNED COVENANT AND AGREE TO
PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND
ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT
THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND
TO PERMIT THE AUDIT AND EXAMINATION OF THE BOCKS, RECORDS, AND FILES OF THE JOINT
VENTURE, OR THOSE CF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY
AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION
WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR
INITIATING ACTION UNDER FEDERAL CR STATE LAWS CONGERNING FALSE STATEMENTS.

Note: If, after filing this Exhibit B and before the completion of the joint venture's work an this
Contract, there is any significant changs in the information submitted, the joint venture must inform
the Public Building Commission of Chicago, either directly or through the Consultant if the joint
venlure is a sub-consultant.

Narma of Joint Venturar Name of Joint Venturer

Signature Signature

Name Nams

Title Title

Date Dale

Slate of County of Stateof ______ County of

On this day of 20 On this day of .20
before me zppeared (Name) before me appearad (Name)

fo me personally known, who, being duly swomn,
did execute the foregoing affidavit, and did state
that he or she was properly authorized by to
execute the affidavit and did so as his or her
free act and deed

to me personally known, who, being duly sworn,
did execute the foregoing affidavit, end did state
that he or she was properly autherized by to
execute the aflidavit and did so as his or her
free actand deed

(Name of Joint Venture) {Name of Joint Venture)
Notary Public Netary Public
Commission expires: Commission expires:
(SEAL) (SEAL)
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The Architects Enterprise, Ltd.

Chicago - Detrolt - Philadelphia

MBE/WBE UTILIZATION PLAN

TAEL is a 100% African-American owned architectural firm, with MBE certification
from numerous private sector and gavernment erganizations, including the City of
Chicago. TAEL is the prime firm for this submission,

In addition to exceeding the MIWBE requirements as set forth by PBC in Section G
of the RFQ, the TAEL Team is of the utmost competence, with a proven track
record of successfully completed similar projects.

The TAEL team includes the following M/AWBE firms:

TAEL
City of Chicago, MBE-Certified, African-American
Prime Firm, Pfanning, Archilecture, Interiors, LEED

Site Design Group, Ltd.

City of Chicago, MBE-Certified, Asian

Landscape Architecture

Site Design Group has collaborated with TAEL for over 15 years on projects
including: DuSable Courtyard, Dadge and Williams Renaissance Schools, Stewart
Campus Park, Washington High School, Warren Elementary School and Parker
School,

Matrix Engineering Corp.

City of Chicago, MBE-Certified, African-American

Structural Engineering

Matrix Engineering Corp. has collaborated with TAEL for over 15 years on projects
including: Amundsen High School, Harper High Schosl, Woodson North and South
School, Dodge Renaissance School, UIC Douglas Hall and Dumas ADA.

Environmental Design International, Inc.

City of Chicago, WBE-Certified

Civil Engineering

Environmental Design Intemational has collaborated with TAEL for over 8 years on
projects including; Jamieson and Barnard Science Labs.

Additionally, as Managing Architect for the CPS Capital Improvement Program from
1996 to 2000, TAEL conducted peer reviews on projects involving the above firms
as consultants to AOR's rendering services in the program.

Photocopies of each firm’s respective letters of certification follow.
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SCHEDULE C

Letter of Intent from MBE/WBE ¢o Perform
as Subcontractor, Supplier and/or Consultant

Name of Project/Contract: RFQ for AQR for
Addition and Renovation of Facilities
Specification Number: _P81799

From: Site Design Group, Ltd. MBE: Yes__ X No
(Name of MBE/WRE Fim) WBE: Yes_ =~ No X

To: The Architects Enterprise, Ltd. and the City of Chicago:
{Name of Design Builder)

The undersigned intends to perform work in connection with the above projects as a:

Sole Praprietor X Corporation

Partnership Joint Venture
The MBE/WBE status of the undersigned is confirmed by the attached letter of Certification
from the City of Chicago effective date of July 24, 2009 to June 1, 2010 fora
period of one year.

The undersigned is prepared to provide the following described services or supply the following
described goods in cornection with the above named project/contract:

Professional Tandscape Architecture Services

The above described performance is offered for the following described services or supply the
following described terms of payment:
IBD

If more space is needed to fully describe the MBE/WBE firm’s proposed scope of work and/or
payment schedule, attach additional sheets.

The undersigned will enter into a formal written agreement for the above work with you as Prime
Contractor, conditioned upon your execution of a con City of Chicago, and will do
so within (2) three working days of receipt of a si contract from the City ofiChicago,

(Signature of Ownér or Authorized Agent)
Robert K. Sit, Vice President
Name/Title (Print)

3/30/2010
Date
(3121 427-7240

Phone
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Department of
Procurement Services

Mantel M. Gayles
Chiel Procuremen) Qlficer

City Hall, Roam 403

12£ North LuSufle Steeet
Chicage, Winois 60602
312y 7431908

{312) 744-2049 {TTY})

hitipsifwww.cityolthicogo.ory

H UlwlM CRIEAD ’hlbl'ﬂllil

July 24, 2009

Ernest C. Wong, President

Site Design Group, Ltd.

888 South Michigan Avenue, Suite #1000
Chicago, liincis 60605

Annual Certificate Expires: June 1, 2010
Vendor Number: 1025281

Dear Mr. Wong:

Congratulations on your continued eligibility for cenification as a MBE by the City of
Chicago. This MBE certification is valid until June 1, 2013; however your firm mustbe
re-validated annually. Your firm’s next annual validation is required by June 1, 2010.

As a condition of continued certification during this five year perlod, you must file a Ng-
Change Affidavit within 60'days prior to the date of expiration. Failure to file this
Affidavit wil resultin the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in gwnership or control of your firm or
any other matiers or facts affecting your firm's eligibility for ceriification.

The Cify may comimenca action to remova your firi's eligibility if yois fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or invesfigaton. Removal of eligibiifty
procedures may also be commenced if your firn is found to be Involved in bidding or
contractual irregularities.

Your firm’s name will ba listed in the City’s Dirsctory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Landscape Architectural Services and Consulting;
Professional Design Services

Your firm's participation on Gy contracts will be credited only toward MBE goals in
your area(s} of specialty. While your participation on Clty contracts is not fimited to
your specialty, credit toward MBE goals will be given only for work dona In the
specialty category. s

Thank you for your continued interest in the Cify's Minority and Women Business
Entemprise Programs.

Smcerely, E

Ma,rk Hands
Managing Deputy Procurement Officer

MH/ds
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH
PROPOSAL

Name of Pro}ect: Architect of Record Services for Addition and Renovation of Facilities

Project Number: _PS1799

FROM:
Matrix Engineering Corperation MBE X WBE
{Narne of MBE or WBE)
TC:
The Architects Enterprise Limited and Public Building Commission of Chicago

(Name of Professional Service Provider)

The undersigned infends to perform work in cannection with the above-referenced project as
{check one):

a Sole Proprietor X a Corporation
a Partnership a Joint Venture

The MBE/WBE stalus of the undersigned is confirmed by the attached Letier of Certification, dated
November 17, 2009 . In addition, in te case where the undersigned is a Joint
Venture with a non-MBEMBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned Is prepared to provide the following described services or supply the fallowing
described goods in connection with the above-named project.

Structural Engineering Design Services

The above-described services or goods are offered for the following price, with terms of payment

as stipulated in the Contract Documents. —_—




SCHEBULE C - Letter of Intent from MBE/WBE
To Perform As
Suhcontractor, Subconsultant, and/or Material Supplier (2 of 2)

000C00CO00000000C00C0CO000000C

PARTIAL PAY ITENS

For any of the above ltems that are partial pay items, specifically describe the work and
subcontract dollar amount:

f more space is needed to fully describe the MBEMWBE firm's proposed scope of work andfor
payment schedule, attach additional sheel(s).

SUB-SUBCONTRACTING LEVELS

_® %ot the dollar value of the MBE/WBE subcantract will be sublet to non-MBE/WBE
contractors,

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBEAWBE conlractors.

It MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a 2ero {0) must be filled in each blank above. If more than 10% percent of the value of
the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.

The undersigned will enfer into a formal agresment for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
will do so within five () working days of receipt of a notice of Contract award from the Commission.

By:mtrix Enginegring Corporation %e'n e ( m@ e

I
/

L Name of MBEAWBE Fimn (Print) Signature

O March 30, 2010 Eugene C. Mojekwu
Date Name (Print)

O {312) 427-1200

O Phone

- IF APPLICABLE:

@ By:

@

8 Joint Venture Partner (Print) Signature

O Date Name (Print)

O MBE ___WBE____ Noen-MBEMBE

O

C

@

O

O
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City of Chicags
Richzrd M. Daley, Mayor

Department of
Procorement Services

Mortel M. Gayles
Chief Procuremeut Officer

City Ha'l, Room 403

12} North LaSalte Street
Chicago, lMinois 60602
(312} 744-4900

(312) 744-2949 (TTY)

btrp:#vnew.cityofehicago.org

NEIGHBORHOODS

I
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BUILIIKG CHICACD TOCETTIER

February 27, 2009

Dr. Eugene G. Mojekwu

Matrix Engineering Corporation
33 West Jackson Bivd. — 4™ Floor
Chicago, Ifinois 60604

Annual Centificate Expires:
Vendor Number:

January 1, 2010
1049093

Dear Mr. Mojekwu:

Congratulations on your continued eligibility for certification as 2 MBE by the City of
Chicago. This MBE certification is valid unti January 1, 2013; however your firm must
be re-validated annually. Your firm's next annual validation is required by

January 1, 2010,

As a condilion of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will resuitin the termination of your certification. Please note that you must
include a copy of your most current Federal Corporaté Tax Return. You must
aiso notify the City of Chicago of any changes in ownership or contral of your firm or
any other matiers or facts affecting your firm's eligibility for certification.

The Clty may commence action to remove your firm’s eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of cligibility
pracedures may also be commenced if your fimn is found to be involved in bidding or
contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Professional Design Firm; Structural Engineering Services and Consulting;
Prafesslonal Engineering Services and Consulting

Your firm’s participation an City contracts will be credited only toward MBE goals in
your area(s) of specialty, While your participation on City contracts is not limited to
your specialty, credit toward MBE goals will be given only fer work done In the
specialty category. X

Thank you for your continued Interest in the City's Minority and Women Business
Enterprise Programs.

Mark Hands

Managing Depuly Procurement Officer

Sincerely,

MH/a
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Drear Vender:

This letter is to inform you that the City of Chicago has extended your
stalus as a certified business until September 1. 2010. This extension does
not puarantee eligibility in the program but will act as a courtesy extension
while we complete a review of the documentation submitted by your firm.

If your certification status docs not expire or, if vour Na Change Affidavit
for contnued certification is not dee until after September 1. 2010, then
this letter has no impact on vour existing cerlification status.

Please notify us imumediately, if the financiat condition of your business
has changed since submittal of vour financials with your No Change
Affidavit, we may request additienal inlormation from vou prior to the
expiration of the courtesy period. This information will assist us in making
a determination on the recertification of your firm.

Piease present this letter as evidence of your certification to be included
with bid document subminals. The Department of Procurcment Scrvices
and Sister Agencies have been nolilied ol Utis vourtesy exteusion and will
accept this letter as evidence of certification for hidding purposes.

If you have any questions, please feel free to call our office at 312-747-
7173,

Sincercly,

._fj 1. 0 ’quu H ,6\-

st
; .

/’

Anthony Q. Boswell
Executive Director
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18-Nov-2009 11:52 AM QFFICE OF COMPLIANCE 312-747-3920

GITY ©OF QHIEAEO

QrricE OF COMPLIANCE

November 17, 2009

Eugene C. Mojeloowvu

Matrix Enginesring Corporation

33 West Jackson Boulevard, 4th Floor
Chicago, IL 60604-4092

Via U.S, Mail and Pex (312-427-4220)
Denr Mr, Mojelowu:

As you kriow, el businesses certified under Chicago’s Minozity and Women-owned
Business Proourement Program aye required to re-validate thelr staius anaually by fillaga
No Change Affidavit within 60 days prior to the certification sxpiration date.

In light of the recent transition of the program from the Department of Procurement
Services to the City of Chicago Office of Compliance, we ate sxtending your expiration
date. The expiration dete of your certification fs hereby extended to June 1, 2010, You
must stil} a to the time guidelines of the prograps end submit your No Change:
Affidavit 60 days prior to this new expiration date. Failure to file this Affidavit on time
will inactivate your cartification with the Clty of Chicago. Once your file has been
closed, your fizm must reapply for certifioation with the City of Chicago end submit
ancther certification application with supporting documentation end another $250.,00,

Thank you for your cantinued participation tn the program.

Sincerely,

Managing Deputy Director

il
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH
PROPOSAL
Request For Qualifications for Architect of Racord for Addition
Name of Project: .and Renovation of Facilities

Project Number: PS 1799

FROM:

Environmental Dasign [nternational inc. MBE__ X WBE X
(Name of MBE or WBE)

TO:
The Architscts Enterprise, Ltd, _and Public Bulliing Commission of Chicago

(Name of Professional Service Provider)

The undersigned intends to perform work in connection with the above-referenced project as
(check one):

a Sole Proprietor X a Corporation
.a Partnership a Joint Venture

The MBEMWBE status of the undersigned is confirmed by the attached Letter of Certification, dated
September 9, 2009 . In addition, in the case where the undetsigned is a Joint
Venture with a non-MBE/WBE firm, 2 Schedule B, Joint Venture Affidavit, is providsd.

The undersigned is prepared to provide the following described senvces or supply the following
described goods in connection with the abova-named project.

Civil Engineering

The above-described services or goods are offered for the following price, with terms of payment
as stipulated in the Contract Documents.




SCHEDULE C - Letter of Infent from MBE/WBE
To Perform As
Subconiractor, Subconsultant, andfor Material Supptier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partlal pay ltems, specifically describe the work and
subcontract dollar amount:

If more space is needed to fully deseribe the MBE/WBE firm’s proposed scope of work and/or
payment schedule, aftach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE
contractors.

0 % of the dollar value of the MBEAWBE subcontract will be sublet t¢ MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, & zero {0) must be filled In each blank above, if more than 10% percent of the value of
the MBEAWBE subcontractor's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its exacution of a coniract with the Pubfic Building Commission of Chicago, and

will do so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

Environmental Design International inc. W m'pf
Name of MBE/WBE Firm (Print} Signature Q
March 31, 2010 Deborah M. Sawyer, CHM
Date Name (Print)

312-345-1400

Phone

IF APPLICABLE:

By:

N/A

Joint Venture Partner (Print) Signature

Date ‘ Name {Print)

MBE__ WBE____ Non-MEE/WBE




September 9, 2009

Deberah M. Sawyer, President
Environmental Design International, inc.
33 West Morroe Streat, Suile 1825

City of Clicago Chicago, ifinols 60603

Richard M, Daley, Mayor

Depariment of
;-ff;ffi“..f:m" Services Annual Certificate Expires: Seplember 1, 2010

Vendor Number: . 103
Cily Halt, Room 403 ndor 2457

121 Narth LaSalle Strect
Chicapo, Hlincis 60602
(312) 7444900 Dear Ms. Sawyer:

{312} 744-2949 (TTY)
hupzfivww.cityofchicage.org

Congratulations on your continued eligibility tor certification as a MBE/WBE by the City of

Chicage. This MBE/WBE certlfication is valid until September 1, 2013; howevar your firm

must be re-validated annually. Your firm’s next annual validation is required by September 1,
T 2010.

As a condilion of continued certification during this five year period, you must file a No-Change
Affidavit within 60 days prior to the date of expiration. Fallure to file this Affidavit will result in
the termination of your certification. Please note that you must include a copy of your
most current Federal Corporate Tax Returm. You must also notify the City of Chicago of any
changes in ownership or contro! of your firm or any other matters or facts affécting your firm's
eligibility for certification,

The City may commence action to remove your firm’s eliglbility if you fai to netify us of any
changes of facts affecting your firm’s certification or if your firm otherwise fails to cooperate
with the City In any ingtiiry or investigation. Removal of eligibility procedures may also ba
commenced if your firm Is found to be involved in bidding or contractual irregutaritias.

Your firm's name will be listed in the City's Diractory of Minority Business Enterprises and
Woman Business Enterprises in the specially area(s) of:

Industrial Hygiene Services; Surveying Services; Praject Management;
Construction Ingpection Services; Risk Management Services;
Lead anc Asbestos [nspection and Consuiting Services

Consulting Engineering Sarvices: Environmental Consulting
(Planning and Advisery Services, Remedlation Services, Impact Studies,
Laboratory and Field Testing Services)
Your firm's participation on City contracts will be credited only toward MBE/WBE goals in your
area(s) of specialty. While your participation on City contracts Is not limited to your specialty,
credit toward MBE/MWBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority and Women Business Enterprise
Programs.

Hands
Managing Depuly Procurement Officer

MH/eme

BUILELG CIUCAGO TOGETIER
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fCh
Rﬁigh:rd uic;gac;er, Mayor

Department of
Procurement Services

Montel M, Gayles
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Strect
Chicago, Minois 50602
(312) 744-4900

(312) 744-2949 (TTY)

bttpiwarw cityofchicag.org
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April 30, 2009

Yves Jeanty, President

‘The Architects Enterprise, Ltd.
230 W. Monroe Streel, Suite 2205
Chicage, llincis 50608

Annual Certificate Explres: Cecember 4, 2009
Vendor Number: 1017358
Dear Mr. Jeanty:

Congratulations on your continued eligibility for cértification as a MBE by the City of
Chicage. This MBE certification is valid untii Dacembaer 20112; however your firm must
be re-validated annually. Your firm’s next annual validation is required by December 1

2009,

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior fo the date of expiration. Failure {o file this
Affidavit will resuit in the termination of your cortification. Please note that you must
include & copy of your most current Federal Corporate Tax Return. Youmust also
notify the City of Chicago of any changes in ownership or control of your fim or any
other matters or facts affecting your firn’s eliglbility for certification.

The City may commence action to remove your firrn's eligibility if you fail to nofify us of
any changes of facts affecting your firm’s certification or if your firm otherwiss fails fo
cooperate with the City in any inquiry or investigation. Removal of eligibfity procedures -
may also ba commenced if your firm is found to be involved in bidding or contraciual
irrsgularities. ) '

Your firm's name will be listad in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the speclalty area(s) of:

Architectural Services and Consuiting; Feasibility Studles; Profassional Design
Firm

Your firm's participation on City contracts will be credited only toward MBE goals in
your area(s) of specialty. VWhile your participation on City contracts 1s not fimited 1o
your specialty, credit toward MBE goals will be given only for work done in the specialty
category.

Thank you for your contintied intsrest in-the City's Minority and Women Business
Entarprise Programs, :

Sincerely,

Managing Deputy Procuremant Officer

Rg
Revized: Address
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TAEL - Chicago

From: bouncechicage. mwdbe.com en behalf of Cily of Chicago {chicago.mwdbe.com)
Sent;  Tuesday, November 03, 2009 10:31 AM

To: TAEL - Chlcago

Subject: City of Chicago: Certification Courtesy Extension

Wovember 3, 2009

Yves Jeanty

The Architects Enterprise, Ltd.

116 South Michigan Avenue Suite 700
Chicago, IL&nbsp:énbsp;B0603-6093

Daar Yves Jeanty:

In order to facilitate the transition of the City's Minority and Women Owned Business

Enterprise (MBE/WBE) program from the Department of Procursment Services to tha Gffice of
Compliance, we akre granting The Architects Enterprise, Ltd. a courtesy e
M;nori terprisa ( ) 115 extension meansg that the

You will receive additional information from this Office prior to June 30, 2010 regarding
your Minority Business Enterprise (MBE]} renewal. In the mean time if you have any
questionsg about this courtesy exatension please contact our nff;ce'

Clty of Chicago

Cifige of Compliance

333 State Street, Suite 540 <

Chicage, IL 60804 ’
Telephone: 312-747-7778

Email: integrityR@cityofchicago.com

Sincerely,

Mary Elliott
Acting Managing Deputy
City of Chicago Office of Compliance

<table width="400" border="Q" cellspacing="0" cellpadding="0*>
<tr>
<td class="smallverdana"> _
This message was sent to: Y"Yves Jeanty" <chicagoftaeltd.com>

Sent on: 11/3/2009 10:31:15 AM

System ReferencelIl: 1789474
</td>
</tx>
</table>

This nmessage was sent to: "Yves Jeanty" <chicagof@taeltd.com> Sent onr: 11/3/2009 10:31:15
BM System ReferencsID: 1789474




ILLINOIS . Rod R. Blagojevich, Governor
DEPARTMENT OF CENTRAL MANAGEMENT SERVICES
: 2 . Msureen T. O'Donnell, Acting Director

June 13, 2007
Yves Jeanty
The Architects Enterprise Ltd -
116 S Michigan
Suite 700
Chicago, IL 60603-6095 .
Re: MBE Certification Approval

Dear Vendor:

Congratulations! After reviewing the information that you supplied, we are pleased to inform you
that your firm has been granted certification as 2 minority business enterprise (MBE) under the
Business Enterprise Program for Minorities, Females, and Persotts with Disabilities,

" This certification is valid for a period of thres years from the date of this leﬁer, at which time
you will be required to submit a new Schedule A application, as is the rule for all certified
comipanies. .

Alzo, at least 60 days prior to.the anniversary day of your certification, you will be mailed the

Annual No-change Affidavit that you must complete and submit annually, as a condition of continued
certification. Should any changes occur in ownership. and/or control of the business or other

changes affecting the firm's operations, you are required to notify this office within two weeks.
Failure to notify our office of any such changes will result in decertification.

Please keep in mind that, while this certification does not guarantee you will receive a contract,

it does assuye your firm the opportunity to participate in-the State's fcrocm'cmcnt process, As you
may know, State of Illinois agencies have set a goal of spending at least 19% of applicable dollars
with BEP-certified companies - as a result, State agencies annually spend nearly $400 million with
certified firms. As a certified company, you now have the opportunity to compete for this business. -

Please visit our website at www.sel12.illinois.gov to obtain information about current and upconiing
procurement opportunities, contracts, and a listing of state purchasing officers - and also to sign
up to receive email alerts when the State is preparing to buy a product or service that you provide,

If you have any questions, please contact our office at (312) 814-4190 or (800) 356-9206. You may
also call (800) 526-0844 (HWiinois Relay Line for the Hearing-Impaired) or fax (312) 814-5539.

?cmly, .

atalic T. Pedraza
Deputy Dirsctor
Business Enterprise Program
for Minorities, Females, and
Perzons with Disabilities

(L13MBE)

160 N LaSalle St. Ste. C504, Chicago IL 60601-3103

Printed on Recyclod Paper
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THE BOARD OF COMMISSIONERS COOK COUNTY
TODD H. STROGER OFFICE OF CONTRACT COMPLIANCE
PRESIDENT BETTY HANCOCK PERRY
EARLEN COLLING WOl PETER N SILVESTRI el DIRECTOR
RABFRT STERLE 2of Digt,  BAIDGEY GANER W0k Dt
JERAY BUTLER Jrd DRl JOHNM P CALEY 1% Dige,
WLINH M. BEAVERS 4Dl FORREST CLAVPON, 12% Ot lllethia"ijma.Roomlm
wm xg memm m: Chiczgo, IMinois S0602-1304
JOSEPUMANO MDRENG T OIL  TMOTHY O, SCHEDER 18N Db . TEL (312)603-5502
ADFERTQ IALDCNADD B OBl ANTHINT L PERAICA ftnh Do, FAX (312) 603-4547
ELTZAGETH A DOOCY RORMAN 17 Dt
+ May 26, 2009
Mr. Yves Jeanty, President
The Architects Enlerprise, Lid.
230 W. Manroe, Stite 2205
Chicago, I 60606
Annual Certiflcation Expires: May 26,2010
Dear Mr. Jeanty:

Congrauiations on your continued eliglblity for Certification as an MBE (6) by Cook County Govemment,
This MBE (8) Cerlification is valid until May 28, 2811; however your finn must be revalidated anneslly. Your
firm's next annual vafidation is required by May 26, 2010,

As a condition of confinued Certification during this three (3} year period, your must file 2 "No Change
Affidavit" within sixty (G0) business days prior to the date of annual expiration. Failure to file this
Affidavit shall resuit in the terminafion of your Ceriification. You must nofify Cook County Govemment's
Offica of Contract Compliance, of any change In ewnership or confrol of your fitrn or any other matters or
facts affecting your fim's eligibllity for Certification.

Cook County Govemment may cammence action fo remove your fimi as an MBE {5) vendor if you fail to
nofify us of any changes of facts affecting your firm's Cerlification, or If your firm otherwise fails to cooperaie
with the County In any inquiry or investigation. Removal of your stafus may &lso be commenced if your firm
is found to be involved in bidding or contractual iregularities.

Your fim's name will be Ested in Cook County’s Dirciory of Minority Business Enterprises and Women
Business Enterprises in the area(s} of specialty:

Architecture; Planning; Interior Design and Construction Management
Your firm’s participation on Cook County contracls will be credited toward MBE (6) goals in your araa(s) of
speciakty. While your participation on Cook County contracts is not imited o your specialty, credit foward
MBE {6) goa's will be given only for work dore in the specialty category.

Thank you for your continued interest in Cook County Govenment's Minosity and Women Business
Enterprise Programs.

Sincerely,

éeﬁﬁarﬁmk Peny lj
Director. . - -
BHP/es

ol
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.
SCHEDULE D - Affidavit of Professional Service Provider Regarding MBE/WBE
Participation
(10f2)
Name of Project: PS 1799 Architect of Record for tion and Renovation of Facilitiz

STATEOF ILLINOIS  }
}8s
COUNTY OF COOK  }

In connection with tha above-captionad contract, | HEREBY DECLARE AND AFFIRM that ) am
the

President

Title
and duly authorized representative of

i terprise, Ltd. (TAEL}
Nama of Profassional Service Provider
whose address is

230 W, Monroe Street, Suite 2205

In the City of Chicago » State of {[Enpis

and that 1 have personally reviewed tha material and facts submitted with the attached Schedutes of
MBEMWEBE participation in the above-referenced Contract, Ingluding Schedule € and Schedule B (if
applicable), and the following is a statement of the extent to which MBE/WBE firms will participate in this
Contract if awarded to this firm as the Contmactor for the Project.

Dollar Credit Toward MBE/WBE
Name of MBE/WBE Contractor | Type of Wark to ba Done In Goals
Accordance with Schedule C
MBE WBE
TAEL Architecture, Interior Design,
LEED $ TBD 5
Site Dasign Group, Ltd. Landscape Architecture
$ TBD 3
Matrix Engineering Corp. Structural Engineering
$ TBD s
Envircnmental Design Int!, Civil
$ $ TBD
$ $
$ $
$ $
Total Net MBE/WBE Credit | $ TBD $TBD
Percent of Total Base Bid TBD % TBD %

The Professional Service Provider may count toward its MBE/WBE goal a portion of the total
dollar value of a contract with a joint venture equal to the percentage of the ownership and control
of the MBEWBE parfner.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Gontract No.

SCHEDULE D - Affidavit of Professional Service Provider Regarding MBE/WBE
Participation
(20f2)

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/MWBE subcontract will be sublet to non-
MBE/WBE confractors.

0 % of the dollar value of the MBENMVBE subcontract will be sublet to
MBENYBE contractars.,

i MBEAWBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero (0) musl be billed in each blank above, |
if more than 10% of the value of the MBE/WBE subconltractor's scape of work will be sublet, a
brief explanation and description of the work to be subtlet must be provided.

award from the Commission.

By:
The Architects Enterprise, Ltd.

Name of Professional Service Provider (Print) . Signature;/ M/
April 7, 2010 ves/ieal

Date Name :/'n‘nl)
312.424.0330

Phone

IF APPLICABLE:

By:
NIA

Joint Venture Partner {Print) Signature

Date Name {Print)

MBE___WBE___ Non-MBE/WBE
Phone/FAX




STATUS REPORT OF MBE/WEE (SUB) CONTRACT PAYMENTS
{1of2)

Name of Project Contract Number,

Date

STATE OF ILLINOIS }

}S8
COUNTY OF COOK }
in connection with tha above-captioned centract:

| DECLARE AND AFFIRM that |

(Name of Affiani)
am the

(Tille)

(Name of Company)
whose address is

and duly authorized representative of

and that the fallowing Minority and Women Business Enterprises have been contracted with, and have fumished, or
gre furnishing end preparing materials for, and have done or are doing labor on the above-captioned contract; that
there is due and ko hecome dua them, respeciively, the amounts set opposita their names for materizls or labor as
stated; and that this is a full, thie, and complete statement of all such MBESWBES and of the ameunts paid, due, and
fo become dua to them:

MEBEWBE Confract Amount Total Amount Balance
Name For of Previous This to
Confract Requests Request Complete
TOTALS
67
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STATUS REPORT OF MBEWBE (SUB) CONTRACT PAYMENTS (2 of 2)

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THE FOREGOQING DOCUMENT ARE TRUE AND CORRECT, AND THAT | AM
AUTHCRIZED, ON BEHALF OF THE ABOVE FIRM, TO MAKE THIS AFFIDAVIT.

(Affiant)

{Date)

On this day of

20,

before me, , the undersigned
officer, parsonally appeared , known 1o me

to be the person described in the foregoing Affidevit and acknowledged that he (she) executed the
same In the capacity therein stated and for the purpeses therein contained.

In witness thereof, | hereunto set my hand and official seal.

Notary Public
Commission Expires

(Seal)

68
SProcursmant Sharad informaiariRFQ for AOR Sarvicas for Addifons and Renovalons\AOR
Agreement.CN_PBS_ROC_AORTheArchitectsEnlerp_20100624.doc
Last printed: 6/24/201011:47 AM




ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1798W
SCHEDULE H
W.9 FORM
(COMMISSION'S W-9 FORM EXECUTED BY CONSULTANT FOLLOWS THIS PAGE)

69
$\Procurement Shared Infarmetion\RFQ for AOR Sanvices for Addfilons and RenovatonstAdR
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W-9
Form

{Rev. Octobar 2007)

Daparimant of tha Treasury
Internal Feverne Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name {as shown on your income tax return}

The Architects Enterprise, Ltd.

Business namea, if differant from above

Check appropriale box: [0 individual/Sale proprietor Corporation O Partnership
D Limited llability company. Enter the tax classification [D=disregarded entity, C=corporation, P=partnership) &

] oner tsee instructions) =

Exempt
payes

Addrass (mumber, street, and apt. or suite no.)
230 W. Monroe Street, Suite 2205
City, state, and ZIP code
Chicago, IL 60606

Requaster's name and address [optional)

List account number{s) here {optional)

Print or type
Sea Specific Instructions on page 2,

Taxpayer ldentification Number {TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withhotding. For individuals, this is your social security number (SSN). However, for a resident
alien, sale proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). Iif you do not have a number, see How to get a TIN on page 3.

Note. ¥f the account is in more than one name, sea the chart on page 4 for guldelines on whose
numter to enter,

Sacial security number

or

Employer identification number

36 | 3625735

ST cCertification

Under penalties of pedury, | certify that:

1. The number shown on this form is my correct taxpayer identification number {or | am waiting lor a number to be issued to me), and

2. I am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b} | have not been notified by the Intemal
Revenue Service (RS) that | am subject to backup withholding as a result of a faiture to report all interest or dividends, or (c} the 1RS has

notified me that | am no longer subjact to backup withholding, and
3. 1am a U.8. citizen or other U.S. person (defined below).

Certification instructions. You must cress out item 2 above if you have been natified by the IRS that you are currentty subject te backup
withhoiding because you have failed to report all interest and dividends on your tax returm. For real estate transactions, item 2 does not apply.
For mortgage Interest paid, acquisition or abandonmen! of secured property, cancelfation of debt, contributions 1o an indlvidual retirement
arrangement {IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your comect TIN, See the/h‘rs'lructions on page 4.

Sign

Signature of
Here

LS. person »

P ——al

Date P ééi‘f /f [8)

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information retum with the
IRS must obtain your camect taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancetlation of dabt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it {the requester) and, when applicable, to:

1. Certify that the TIN you are giving is cormrect (or you are
waiting for a number to be issued),

2. Certify that you are not subjsct to backup withholding, or

3. Claim exemption from backup withho!ding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.5. persan, your allocable share of any partnership incoma from
a U.8. trade or business is not subject to the withiolding tax on
foreign partners’ share of effectively connectad income.

Note. If a requester gives you a form ogther than Form W-9 ta
request your TIN, you must use the requester's form if it is
substantially similar to this Form W-9.

\Be!inition of a U.S. person. Fo(f teder’él tax purposes, you are

considered a U.S. person if you are:

& An individual who is a U.S. citizen or U.S. resident alien,

& A partnesship, corporation, company, or association created or
organized in the United States or under the laws of the United
Statas,

* An estate (other than a foreign estate), or

* A domestic trust {as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or businass in the United States are generally required to
pay a withholding tax on any foreign pariners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a parinership is required to presume that
a partner is a forgign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
parinership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.5.
status and avoid withholding on your shara of partnership
income,

The person who gives Form W-8 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

# The U.S. owner of a disregarded entity and not the entity,

Cat. No, 10231X
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¢ The U.S, grantor or other owner of a grantor trust and nat the
trust, and

& The U.S, tust (other than a grantor and not the
bensficlariss of the st e :

Forslgn parson. ¥ yo! ams a foreign person, do not usa Form
W-9, Instoad, uas the Form W-8 (sea Publication
gi&. W)i{lm%dlngofTuon Nonresident Allens and Forelgn

Nonresldent allsn who bacomes a resident allen. Generally,
only a nonrssident alien Incividual may uss the tems of a tax
traaty to reduce or eliminets (.S. tax on certain types of income.
W,mtxxwu eonfa{.r;él memm asa

ngdm'Exeomuapuc n ng clause may
Fumltanexmmﬁnn tax to continue for certaln types of
ncome even aiter tha payea haa othorwisa

becoms a U.S.
resident alion. for tax puspoess,

1. The treaty country, Qenerally, this must be the same reaty
merwhichyauchlrmd sxemption from tax aa a nonresident

2. Tha trealy articls addressing the income.

3. The articla number (or location) in tha tax trasty that
cordaina the saving clausa and Its excepth

4, The type and amount of Incoma that qualifies for the
axamption from tax.

5. Sufficient facta o Justiy the axemption from tax under the
terms of tha treaty article.

Artics 20 of the L1,8.-China Income tax treaty allowa
Chineao atodens POy Droont I B ol Betnence

. r
1.9, law, this etudent will bacoime « reeident aflan for tax

Aticle 20 to continus to
becomes a resident allen
student who qualifies for this or paragraph 2 of
the first and |s relying on this axcaption to claim an
from tax on his or her acholarship or fellowship
income wouid eitach 1o Form W-9 a stalament that includes the
information deacribed ebgva to suppart thet exemption,
backu Wb, aive the racuesres B apprapnats 1 1°
mmmw o
What is backup withhalding? Peraons making
to you must undar cerain conditions withho'd and pay to the
IRS 28% of such paymants. Thiz Is ealled "backup wihho!iding.”
Payrriants that mray be subject to backup withhelding Includa
mn.m—wmt;immmm.%wa.bmkerandbmm
exchiangs transactions, rents, es, ncnamployss pay,
thhmymnhtﬂﬂﬂminggatmﬁadmm
transactions are not subject to backup withhelding.
You wik not be subject to baclkup withholdlng on payments
you recelve If you give tha requester your comect TIN, make the
iproper certiflcations, and report all your taxable intarest and
dividends on your tax retum.

Paymants you recsive will be subject to backup
withholding ift
1. You de not fumish your TRY to the requester,

2.Y0udonoloouﬁ§v ‘AN when Ired {sa¢ the Part I}
Instructions on page gtdre‘baHS). Pocelrea ss

“s:meIHStellsmeroquestarmatwuﬂmlshedanlnw

4, Tha IRS teils you that you are subject to backup
withhalding bacause you did net report all vour Interest and
dividends on your tax return (for reportable interest and
dividands only), or

5. You do not cartify 10 tha requester that you are not subloct
1o backup withholding under 4 above (for reportable interest and
dividend accounts opened after 1583 only).

Cartaln payses and payments am exampt from backup
withholding, See the ingtructiona balow and the sapamte
nstructions for the Requester of Form W-3,

Also soe Spacial ruley for partnarships on pags 1.
Penaltles

. Fallure to furnish TIN, If you fall to fumish your corect TN to &

uastar, you am subject to a penaky of $50 for sach such
glgmmmmtmlumhmmmmbhmwnﬂto
willful neglect.

Chvil penalty for Talse Information with respect ta
withhaolding. If you make & felse statement with no reassonabls
bashs ithat results in no beckup withholding, you are subjact to a
$500 ponalty.

Criminal penslty for falsitying Information. Wittfully falsifying
cartifications or affirmations subject you to oriminal
pengitisa inchuding fines and/or

Misusa of TINs, if the roquester disclosss or uses TINs In
violation of tedernl law, the requester may be subject 1o civil and
criminal penaltisa,

Specific Instructions

Name

If you ane an individual, you must generally enter tha name
shown on your income to: retum. However, If you have changed
your lust name, for instence, due to mamags without Infarming .
tha Social Secwrity Administration of the name change, enter
yoturr first name, the kst name shown oh your soclal sscurity
card, and your new fast name,

H the account [a In joint rames, liat first, and then clirole, the
m%opmwmﬂty%mmbwmoﬂuedh%l

Sola propristor. Enter indiviciual name as shown on r
rncomotuutwnonhﬂamo‘ﬂm.?oummrmm
business, trade, or "dolng business as (DBA}” name on the
“Business name” line.

Limited liabilty compeany Chack the *LimPtad Hab

b%_n%ra&d’m g_to;odaformzwmp_
clagsification regarded entity, " comoration,
Tor parinership) In the space provided.

For a single-member LLC (including a forelign LLG with a
domestlc ownet) thet s diaregarded as an entity separats from
its owner under Hegulations section 301.7701-3, enter the
owner'a nams on the “Nams® lins, Entar the LLC's nams on the
“Business name” Ine.

For an LLC ctassiflad es a parinership or & corporation, enter
the LLG's name on the *Name® fine end any bustess, trade, o
DBA nama on tha "Business nama™ lins.

Other antitiss. Enter your businsss name as shown on required
federal tax documents on the "Name™ ne. This nama should
m%mnw%mm&wmgmﬁwmw
creethg & entity. YOUu mey - esa.trade,or
rzame1:or|Iho"ls‘r.isl'lassnn.lﬂe"llm;.arlw

Note. You are requested to check the appropriats box for your
status (ndhidual/sole proprietor, corporation, etc).

Exempt Payee

H you ere sxemnpt from Backup withholding, snter yotw name as
described above and check tha eppropriats box for your

then check tha “"Exempt payes® bex In tha line following the
business name, £lgn and dats the form.
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Generally, indhviduals dnciuding sols propristors) are not exempt Part ). Taxpayer ldentification

from backup withholding. Corporations are exem from hacky

withhoiding for certaln payments, such as hiseest end thik.  Number (TIN)

Note. If you ars exsmpt from backup withhol \ should Entsr your TIN In the sppropriate box. If you are a regident
sﬂlm’ﬁlmwsfommmidpoaslbraumg:?uay?mp a.limavngyuudonothavundmmtal o get an £€H,
WM‘Ihddng.

Thefolla.v!ngpaymarsmptmmmwﬂmdhg:

1. An orgenization exempt from tax under section 501 '
Imaawstodhlmmdwsecﬂmmxn lflhom
satlsfles tha raquirements of section 401((2),

zThsLJrﬂtedShmoranyoﬂhagencbsor
instrumentalitias,

3. A stats, the District of Cohumbia, a posssasion of the Uited
Statu,ormyufﬂ:alrpoﬂﬂcalsuhdiviaimoormmmhies.

4.Aforalunmmmerrtoranyoﬂlnpolftlmlsubdhﬂsbns.
agencies, of nstrumentaifties, or

5. An Intemational crgantzation or of s apancios or
inatrumentixz/itles. o o

mtl:lmd:r'paymmatmybeekemptﬁunbaclqunham
uds:

8. A corporation,
7. A forelgn central bank of Issus,

m&UAlﬁh%ﬂuhn%ﬂﬂuo&%wmmqumm Ish:f-r!n
& LUn States, the Distr un’bh.orapmmmm
the Unitad Staies,

aamwwmnmmmmlmmm
Cummodl‘lyFuhresTradlrucommfsslm.

10, A real estate Tmveatment trust,

11.Ananﬂtynghtoudatallﬁmdm1ngﬂlelex aar under
the Invesimant Company Act of 1940, ¥

S%AmmwmhyaMumswﬂm

13. A financial Institution,

14.Amlddlemmh1mhthehvesbnentmnmnl5rass
nominsa or custedian, or

18, A tnust axempt from tax under saction 684 or describad in
section 4847,

mammmmormm ba
axemnpt from-backup withhold!n .McMamﬂumgmo
axampt payees listad above, 1 through 15,
IF the payment lafor. ., 'gﬂlhommhtxtmpt
end Es Pt Pe) "o
Broker transactions Exernpt payses 1 through 13,
Alzo, a peraon registared under
the Actof
1840 who requiarly acts as a
Barter Exompt paysss ¥ through 5
and patronags dividends Pt
over $800 reculrad Qmemny.epmptpaym
tobarapmodnngdirwt 1 through 7
sales over $5,000

r TIN I8 your IRS individual taxpayer 'dertification numier
Enter it In the saeta! mumber box, if you do not
have an ITIN, see How Io get a TIN below.,

i you are a sols propristor and u have an EIN, you
entar aithar your SSN or EIN. Hm” .mmwersthm:tyyou
uss your SSN.

I you are a singls-member LLG that is
ently saparate from Ha owner (ses Limitad company
mpagena.ent«moowns'assmorsm.lﬂhemer
one), Do mterﬂandbregwdadentﬂy‘aElN.lfﬂ'loLLcls
classified a8 a corporation o partnership, ernter the entity"s EIN,
Nnu.s.nmadmlonpagodfwmmdarm@aﬁonofnm
and TIN combinations,
imecietoy. To ot o o e AT, apely for e
. To an
fora Secy from local Social
Mmhlatmuonafﬁcaorgetmlafomunlrnutmmmv. You
W ot 8 i Ty Gt
wd on on
Number, to g for an ITIN, or Form §5-4,

ed as an

and dlicking on Employer kderstification
under Sterting a Butiness. You can gat Forms W-7
ﬁommnﬁswngldﬁum.hgnvorbycenm
1-800-TAX-FOﬁM{1-800-329-3578).
Hywmaﬂudhmpimmmmmmnothmam.
write “Ap 8d For” In the space for the TIN, sign and dats the
fomn, olva it to the requeater. For Intevest mnd cividend
w.mmmmmm
L]

Nuh.Emoﬂng'AppuodFa‘maansmatyouhawahudy
applied for & TIN or that your Intend to apply for ona soon,

Cuautior: A gisragardad damestic ey that has & fored: owrier
mﬁmmpmpmmma o

Part il. Certification
Tombnshmmomhdd;?mmummau.&pmn.

or resident allen, sign Form be requestad to sign
g&?awmahoimr;}gauwm umﬂmsmmm

For t account, th whoss TIN I= shown in
Fa:tlsahobllxnld sign bvh;":veqm:e%).mgnmnptm so8 Exompt
Fayea on pags 2,

Skgnatura requirsments. Complets the certification as indicatad
In 1 through 5 below,

1. Internst, dividend, and barter sxchangs acoounts
opaned bafore 1084 and broker acoounts conaldered active
during 1983, You must&mm comact TIN, but you da not
hava to sign the certifi

2 Intersat, dividend, broker, and barter sichange
accounts opened after 1983 and broker accounts censidersd
inactive during 1883. You must sign the certification or backup
withholeling will apply. if you are subject to backup withhelding
and you are merely providing your comact TIN to the requastes,
you must cross cut ftam 2 In the certification before signing the
form.




Farm W-g fev, 10-2007) Pags o

a.ﬂodoshhhnuaﬁm‘(wmuats tha ceriification, j
You may oroge St gt s You m ign Secure Your Tax Records from Identity Theft

4.ounrpqmonu.\'oummgfvemcomﬂu.butyou Informaton such \ sacurity numbar (SSN),
da nat have o sign the oerification untess you have besn mmmﬁmmummmmwﬁ
noﬂﬂedmatwuhmpmbuaiyqrvenanlmomctm.'omr fraud or othar crimes, An miulnnymmSSNtoget
o o oF Diions pade in m’m_mﬂm’g"gn'h’d' tother 3 jeb or may e & tax retum usig your SSN o Teceive a rafd,
m:lnghmr ant:ﬁng"rpomﬁ ul)'w cge ;?ctoct wgrsr?'c

paym ons), payments io a . your s
membersandfl?;anmn' mpﬁ&wspgdih@m *E Yo smployer is 09 your SN, end
including 19 10 o Hons). oBacareMwhmchuomgalaxprm.

at 1-800-829-1040 ¥ you think Id has
&Mﬂm-ntmﬂpaubymaemmmor bﬂ@%mwmmmn your Kenthy
q rmm'&“m’ m’ oot m“md‘“’, Viotims of idantity theft who ars g economic harm
%mlmmuuwmmmw A o 2 systom problam, or are seeking heip in resolving tax
Istribtitions, butions. You must mmmmmmmnmmmm
cormrect TIN, m“;éﬁ'é‘.?'%‘::‘mm.wﬁm Wbodbthﬂwwesmﬂ assistance,
Yous cant reach TAS by DtheTAS toll-iree cRas Intake fine
What Name and Number To Give the Requester a "377'777'47;3 “T o:;amnnamas o'f 5:.!
For thia type of mooount: Qhva narme and 35N of senmPhhhmgh&ncredlonmdussofMImd
. T Webeten. Tha st Gomeme o usiass omals and
B oy Toore inciicusla ot oo O O, e e an estabiished legitimats 58 In an
Incvidunl o the scoount’ attempt 1o scam the user inta sumendsiing privete Ifomation
3. Custodion account cfaminor | Tha minee © that wil bs Usod for identtty thet.
[niform GHY to Minors Aoy Theﬂl..ﬂsm?smmtlﬂﬂatoconmu:lﬂr °dw\ﬂaermnl!a.
4. & The il revocably sa The grantor-tnistes ' Al doea not request person ormation
:wth-nbria-imb'vmw . m&hm«aﬁ%ﬁheHNm.m
b. Secalied trust account thatls | The sctual owner mmﬂumamhmrmformmltm,bank,or
ok gl or vl tn:st under ather financial accounts.
propristorsiin or disregardied cwner” I ncelvaanurmidtodunaﬂdﬂmrngbbaﬁnmﬂnl
&mmbym:dm The hm;-loymhmmmmphbhhger%Ywmwabompoﬁs'
For this tyns of soooant Glve nams and EIN o hisuse of ”"":F‘Bw u"’""'mmemn ; m,‘?{,"-ﬂ: memp;?p’"” to
e.ahwmllymm-dbym Tha owner 1ed Youeunfmnadsuspldomemﬂ;{toﬁe o
dividuat . Federal Trade Commiasion at: spemQice,gov or act them
18': A valid frust, trw;. or parztion trust Lrgdm WWW.Consumar. coviidthel or 1-377—!DTHEFI'[438—4G-‘53].
carpm:mnml’oﬂnmz wskﬂnlﬂsm&mmmbrmnmabm
am;nmmm The asganizaicn identity theft and haw o reduse your risk,
charital idm:ﬂcnd,.nr
boc-exampt orgenization
10, Partrweship o mmit-menbar 11.G The pasinership
11. A broker or registared nominos T brckar or nominse
2, with the The
1 m«:mhwmu Public entity
emtity sam oo
govanmnant, sohool diatrict,
prhnn)mmlaﬁnlua:d
program paymenis

‘mmwmmwuﬂ-mmmmmn [ Te—
mammmmmwmmmhmw
'cunﬂum“mmhmnm
m-hwmwnmommmmmwmorw
namS on hmmhfwmmﬂnmﬂuﬂﬁmmm
M“mmmwumm
‘mmumumdhumuwmmmﬂmmm
of he parstnal represwnative or tusies Lrises the Haalf 15 A0t deaignutad In
the atecand it} Also vee Speciy ruise hpmmt
Hoh.lfnormmkerrdedwhonmommanomnama I's Nistad,
the number will be considerad to be that of the first namea lstad,

# Code raquires you 1o comect TIN to Mmuuﬁnmfmnrmwimmulﬁsb {rkenest,
roe m“" W&mm«m unumbndm

ﬂ' L] w
an mmwwmmmmmmumu the accuracy of your teo retiem,
mommmmamhln'mmmmnmmmmmmmmmnom-.mmnqumm.andu.s.
$5683iona ummrm.w.maymmmmt?mummmamm.mvamwumm
combat tarroriam.

your wnwmmammmmummm%«wammmmnm
paymmblpmnmdmnagma wapavr.Oounpcrdﬂnmynholppw.




ARCHITECT OF RECORD SERVIGES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799W

SCHEDULEI
ELECTRONIC FILE TRANSFER AGREEMENT

Between the Architect and the Owner

Owner: Public Building Commission of Chicago (PBC)

RE:

ELECTRONIC MEDIA

PROJECT NAME AND NO.:

DESCRIPTION OF DATA: This Agreement shal! apply to all Electronic Drawings vfhich are
listed and otherwise kientified in an attached cover letter{s) to the FBC _

TERMS OF AGREEMENT:

1.

The PBC acknowledges that It hag requested Architect to provide certain designs as electronic
drawing file data in disk format and that the information contained on these disks is provided
for its sole use and convenience. The PBC, at fts own discretion, may choose to reassign this
data to a third party, lo whom all terms of this agreement shall also apply, by obtaining the third
party’s signaiure on the fine below and sending a signed copy to Architect.

The undersigned further acknowledges that the true record of the design is the most recent

. printed copy of the design by Architect, and that emors and other changes may subsequently

be infreduced to the electronic farmat without the fautt or knowiedge of, and beyond the contro!
of Architect.

The PBC and Architect heraby acknowledge and agree that to the extent the PBC, its agents,
employees, consultants or contractors modify a design on electronic drawing file data such that
the design differs from the last sealed hard copy prepared by the Architect, the PBC shall be
responsible for any cost or hamm incurred by the PBC due such modification.

4, This Data'ls a ent of professional service prepared by Architect, Unless otherwise
provided for jn ent, the reuse of this data, including designs and 1nformat|un
included thefgin the sole risk of the user,

Architect;

bt

Architsct zed |gnature {dafe]
AckngWied dand Accepted for:

Signature of PBC Executive Director [date)
Acknowledged and Accepted by Third Party:

Signature of Third Party [¢ate]
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