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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U

EXECUTION PAGE

THIS AGREEMENT for Architect of Record Services for Fagilities (Agreement’), effective
as of May 11, 2010, but actually executed on the date withessed below, is entered into by and
between the Public Building Commission of Chicago, a municipal corporation of the State of
Itfinois, having its principal office at Room 200, Richard J. Daley Center, 50 West Washington
Street, Chicago, lllinois 60602, (the "Commission"), and STR Partners LLC with offices at 350
W. Ontario, Suite 200, Chicago, llinois 60654 (the "Architect"),

Recitals:

Whereas, the Commission intends to undertake from time to tme the acquisition,
demolition, renovation, development, construction andfor improvement of buildings, facilities and
other improvements (‘Project’) located in the City of Chicago (“City’) at the request of various
governmental and public agencies (“User Agency").

WHEREAS, the Commission requires certain professional services as described in
Schedule B of this Agreement as modified from time to time by Task Order (the “Services”) in
connection with the Projects undertaken by the Commission for the use and benefit of 2 User
Agency.

WHEREAS, the Architect desires to be retained by the Commission to perform the
Services and has represented to the Commission that the Architect is qualified and competent, by
education and training, and has the knowledge, skil, experience and other resources necessary to
prepare drawings, specifications and construction documents necessary to complete the Project in
accordance with standards of reasonable professional skill and diligence, and to perform the
Services required by this Agreement in accordance with terms and conditions of this Agreement.

WHEREAS, in reliance upon the Architect's representations and Key Personnel as
identified in Schedule E, the Commission has selected the Architect to perform the Services on the
terms and conditions set forth in this Agreement as modified from time to time by Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the terms and
conditions in the Agreement:
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U

BUILDING COMMISSION OF CHICAGO

Date:

Date:&” 17-'10[ D

ARCHITECT: STR Pariners LLC

O ] o~
F’residenv v
County of; CO 0 (<
State of: j: L\

Subscribed and sworn to before me by

Data: \7_&?7' a

Date: 51'24‘[0

and

on behalf of Consultant this_2Y*> day of Jung, 2010

Hysezs Sl

Notary Public
My Commission expires: _Aori | 16 & Doly
(SEAL OF NOTARY)

“OFFICIAL SEAL"
THERESA S. STUDNICKA

Notary Public, State of Iiingis
My Commission Expires April 16, 2011
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U

SCHEDULE A

TERMS AND CONDITIONS
Article 1. INCORPORATION OF RECITALS

Section 1.01  The matters recited above, the “Background Information,” are incorporated in and
made a part of this Agreement.

Article IL. DEFINITIONS AND USAGE

Section 201 Definitions.  The following phrases have the following meanings for purposes of
this Agreement:

(a) Additional Services. Additional Services to be provided by the Architect of Record
pursuant to the provisions of a Task Order.

(b) Agreement. This Agreement for Architect-of-Record Services, between the
Commission and the Architect, including all exhibits, schedules and documents
attached hereto and incorporated herein by reference, and all amendments,
modifications, revisions or Task Orders made in accordance with its terms.

(c) Architect or Architect of Record,  The company or other entity identified in this
Agreement, and such successors or assigns, if any, as may be authorized by the
terms and conditions of this Agreement.

(d) Architect's Estimate of Probable Construction Cost. The Architect's professional
opinion of the cost necessary to construct the Project and fumish all items
required to complete the Project as described in the corresponding Design Phase
Deliverables prepared by the Architect in accordance with the Task Order.

(e) Authorized Commission Representatives, One or more persons designated in
writing by the Executive Director for the purposes of assisting the Commission in
managing the Project. As specifically directed by the Commission, the Authorized
Commission Representative will act on behalf of the Commission

(f) Commission or PBC. The Public Building Commission of Chicago, a municipal
corporation organized under the Public Building Commission Act of the State of
llinois, as amended, or its duly authorized officers.

(g) Construction Budget. The total funds budgeted by the Commission for
constructing the Project and furnishing all items necessitated by the Project which
must be shown or described in the Contract Documents to be prepared by the
Architect in accordance with this Agreement. The Construction Budget does not
include any payments made to the Architect, or Commission Consultants or
reimbursable expenses to Schedule C.
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(h) Contract Documents.  All of the Contract Documents for the construction and
improvement of the Project including the Bidding Instructions, Standard Terms
and Conditions for Construction Contracts, Standard Terms and Conditions
Procedures Manual, Technical Specifications, Drawings, Addenda, Bulletins and
Modifications.

() CW System or CW. The on-ine collaboration workspace and document
management system established and maintained by the Commission for
electronic submission and receipt of documents and reports.

() Day. Unless otherwise indicated, the word "day" means calendar day. The
phrase "business day" refers to Monday through Friday, except for national
holidays.

(k) Deliverables. The documents, in any format (electronic or hard copy) requested
by the Commission, including technical specifications, designs, drawings, plans,
reports, forms, recommendations, analyses, and interpretations, the Architect is
required, under this Agreement and assigned Task Order, fo provide to the
Commission,

(I} Design Architect. The Design Architect is the person retained by the Commission:
for the purpose of preparing the prototype and concept design documents for the
Project. :

(m) Key Personnel. Those job titles and individuals identified in Schedule E.

(n) Project. Various Schoot Facilities undertaken by the Commission for use by the
User Agency.

(0) Project Schedule. The Project Schedule that will be provided to the Architect by
the Commission in CPM and/or summary bar chart form. The duration for the
Project Schedule will be the same duration stated in Project Book 1, of the
Contract Documents approved by the Commission for the Project. The Project
Schedule will clearly identify major activities within the Project, including each
phase of planning, design and construction. The Architect must provide details of
its pre-construction activities and will promptly notify the Authorized Commission
Representative whenever there is an actual or projected variance to the Project
Schedule,

(p) Record Documents. Drawings prepared by the Architect in an electronic editable
format approved by the Commission showing significant changes in the work
made during construction, based on marked-up prints, drawings, shop drawings
and other data furnished by the Project’s building contractor.

(q) Services. Collectively, the duties, responsibilities and tasks that are necessary to
allow the Architect to provide the Scope of Services required by the Commission
under this Agreement and the assigned Task Order.
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(r) Subconsultant or Subcontractor. Any person or entity hired or engaged by the
Architect to provide any part of the Services required under the terms of this
Agreement and the assigned Task Order.

(s} Task Order. A document issued by the Commission to the Architect pursuant to
this Agreement that authorizes in writing Services and/or Deliverables to be
provided by the Architect together with any applicable exhibits or schedules, a
timetable for Deliverables and the applicable fees.

{t) User Agency. The Board of Education for the City of Chicago.

Section 2.02  Usage and Conventions.

(a) Captions and Headings. The captions and headings of the various sections of this
Agreement are used solely for reference purposes and do not construe, nor wilt
they be deemed or used to construe, interpret, limit, or extend the meaning or
scope of any work, clause, paragraph, or provision of this Agreement.

(b) The term “include,” in all its forms, means “include, without limitation” unless stated
otherwise.

(c) Terms of one gender imply the other gender(s) unless the context clearly indicates
otherwise. Use of the singular includes the plural and vice versa.

Article Il INCORPORATION OF DOCUMENTS

The Schedules A through H are incorporated in and made a part of this Agreement. By executing
this Agreement, the Architect acknowledges that Architect is familiar with the contents of each of
such documents and will comply fully with all applicable portions of them in performing the
Services.

Section3.01  Policies Concerning MBE and WBE {Schedule G). The Commission's policies
concerning utilization of minority business enterprises ("MBE") and women business enterprises
("WBE"), as the same may be revised from time to time.

Article IV. ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

Section4.01  Engagement. The Commission engages the Architect, and the Architect accepts
the engagement, to provide the Services described in this Agreement and the assigned Task
Order, as the same may be amended from time to time by mutual agreement of the Commission
and the Architect.

Section4.02  Key Personnel.  The Architect must not reassign or replace Key Personnel
without the written consent of the Commission. The Commission may at any time in writing notify
Architect that the Commission will no longer accept performance of Services under this Agreement
by one or more Key Personnel listed in Schedule E of this Agreement. Upon that notice, Architect
must immediately suspend the Key Person or Key Persons from performing Services under this
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Agreement and must replace him or them with a person or persons with comparable professional
credentials and experience. Such replacements are subject to approval by the Commission.

Section4.03  Adequate Staffing. The Architect must, upon receiving a fully executed copy of
this Agreement, assign and maintain for the duration of this Agreement an adequate staff of
competent personnel that is fully equipped, licensed as appropriate, available as needed, qualified
and assigned to perform the Services. The Architect must include among its staff the Key
Personnel and positions as identified and specified in Schedule E of this Agreement. The level of
staffing may be revised from time to time by notice in writing from Architect to the Commission and
with prior written consent of the Commission.

Section 4.04  Nondiscrimination. In performing under this Agreement the Architect will not
discriminate against any worker, employee, applicant for employment, or any member of the public,
because of race, color, creed, national origin, gender, age, or disability, or otherwise commit an
unfair labor practice. The Architect certifies that he/she is familiar with, and will comply with, all
applicable provisions of the Civil Rights Act of 1964, 28 U.S.C. § 1447, 42 U.S.C. §§ 1971,
1975a-1975d, 2000a to 2000h-6 (1992); the Age Discrimination in Employment Act of 1967, 29
U.S.C. §§ 623-634 (1992); the Americans with Disabilities Act of 1990, 29 U.S.C. § 706, 42
US.C. §§12101-12213, 47 U.S.C. §§ 152, 221, 225, 611 (1992); 41 C.F.R. § 60 (1992); 41
CF.R. § 60 (1992); reprinted in 42 U.S.C. 2000(e) note, as amended by Executive Order No.
11,375 32 Fed. Reg. 14,303 (1967) and by Executive Order No. 12,086, 43 Fed. Reg. 46,501
(1978); the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); P.L. 101-336;41 CFR.
part 60 et seq. (1990); the Ninois Human Rights Act, 775 ILCS 5/1-101 et seq. (1990), as
amended; the Discrimination in Public Contracts Act, 775 ILCS 10/0.01 et seq. (1990}, as
amended; the Environmental Barriers Act., 410 ILCS 25/1 et seq; and the Chicago Human Rights
Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as amended,
and a Resolution passed by the Board of Commissioners of the Public Building Commission of
Chicago on October 1, 2009, concerning participation of Minority Business Enterprises and Women
Business Enterprises on contracts awarded by the Commission. The Architect will further furnish
such reports and information as may be requested by the Commission, the llinois Department of
Human Relations, or any other administrative or governmental entity overseeing the enforcement,
or administration of, or compliance with, the above-mentioned laws and regulations.

Section4.05  Employment Procedures; Preferences and Compliance. Salaries of employees of
the Architect performing work under this Agreement will be paid unconditionally, and not less often
than once a month, without deduction or rebate on any account except such payroll deductions as
are mandatory or permitted by applicable law or regulations. The Architect certifies that he/she is
familiar with, and will comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12
(Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of illinois Workers on Public
Works Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act}. The Architect will
also comply with all applicable "Anti-Kickback” laws and regulations, including the "Anti-Kickback”
Act of 1986, 41 U.S.C. §§ 51-58 (1992); 18 U.S.C. § 874 (1992); 40 U.S.C. § 276¢ (1986) and
the lllinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq. If, in the performance of this
Agreement, any direct or indirect "kick-back" is made, as defined in any of the above mentioned
laws and regulations, the Commission may withhold from the Architect, out of payments due to the
Architect, an amount sufficient to pay any underpaid employees the difference between the
salaries required to be paid under the law and this Agreement and the salaries actually paid such
7
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employees for the total number of hours worked. The amounts withheld may be disbursed by the
Commission for and on account of the Architect to the respective employees to whom they are
due, as determined by the Commission in its sole discretion.

Section 406  Compliance with Policies Concerning MBE and WBE. ~ Without limiting the
generality of the requirements of the policies of the Commission referred to in Section 3.01 above,
the Architect will use every reasonable effort to utilize minority business enterprises for not less
than 25% and women business enterprises for not less than 5% of the value of the Services, in
accordance with the Resolution passed by the Board of Commissioners of the Commission on
October 1, 2009, concerning participation of minority business enterprises and women business
enterprises on confracts, other than construction contracts, awarded by the Commission and to
furnish to the Commission, such reports and other information concemning compliance with such
Resolution as may be requested by the Commission from time to time.

Section4.07  Records. The Architect must maintain accurate and complete records of
expenditures, costs and time incurred by the Architect and by consultants engaged by the Architect
in connection with the Project and the Services. Such records will be maintained in accordance
with recognized commercial accounting practices. The Commission may examine such records at
the Architect's offices upon reasonable notice during normal business hours. The Architect must
retain all such records for a period of not less than five (5) calendar years after the termination of
this Agreement. However, if there is a disagreement over fees, then such records must be
retained for an additional five (5) calendar years or until a final resolution of the matter whichever
occurs first.

Section4.08  Document Control

a.) The Commission has an on-line collaboration and document management system, (the
“‘CW System”). The Architect shall use the CW System when providing its services fo:
track the Work, manage the Project, and follow the Commission’s procedures for electronic
submission and receipt of documents as directed by the Commission Representative. The
CW System shall be the mode of conveyance and repository for all Project Record
Documents. The Architect shall post all Project-related documents, including Record
Documents, on the CW System. By executing this Agreement, the Architect agrees fo
comply with all terms and conditions required by the Commission for the use of the CW
System.

b.) Within 15 calendar days of the Notice to Proceed, the Architect shall designate an
employee that will serve as its System Coordinator. The Architect’s System Coordinator
will be the point of contact for the Commission for implementation and support for the
Design Architect's use of the CW System.

c.) Employees of the Architect and its Subconsultants who will use the CW System must
complete the training provided by the Commission. Each such employee must furnish a
valid e-mail address to the Authorized Commission Representative prior to the training.

d} The CW System requires a broadband connection with the Intemet (e.g., at a minimum,
T1, cable modem, or DSL) for effective use, The Architect must furnish its own hardware
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and software, including, but not limited to, personal computers, peripheral software, virus
protection software and high-speed document scanners. All written communication and
document transmittal from the Architect to the Commission will occur via the CW System.
In the event that hand signatures and/or stamps are required for the document, unless
otherwise directed by the Authorized Commission Representative, the transmittal of such
documents shall be made simultaneously via the CW System and a hard copy shall be
transmitted as required by the Contract Documents. Signed and/or stamped documents
must be scanned and uploaded to the CW System.

e.) The Architect shall be solely responsible for its use of the CW System, as well as use of
the CW System by its Subconsultants.

f.) The Architect shall submit all invoices in electronic format using the PBC's CW System
and document management system. All submitted invoices shall include a cover page as
provided by the Commission.

Section 409 Compliance with Laws. In performing its engagement under this Agreement and
the assigned Task Order, the Architect must comply with all applicable federal, state and local
laws, rules, and regulations.

Section4.10  Weekly Meetings. Weekly meetings for the Project and project team will be
scheduled upon the Commission's request for the duration of the Services. The Architect will
cause such meetings to be attended by appropriate personnel of the design team engaged in
performing or knowledgeable of the Services.

Section4.11  Defects in Project. The Architect must notify the Commission immediately if the
Architect obtains knowledge of an issue or circumstances which could result in a delay in the
performance of Services or significant problem in connection with the Project, including without
limitation, construction defects, cost overruns or scheduling delays.

Section 4.12  Performance Standard.

(a) The Architect represents that the Services performed under this Agreement and
the assigned Task Order will proceed with efficiency, promptness and diligence
and will be executed in a competent and thorough manner, in accordance with
reasonable professional standards in the field consistent with that degree of skil
and care ordinarily exercised by practicing design professionals performing
services of a scope, purpose, and magnitude comparable with the Services to be
provided under this Agreement. This includes, but is not limited to, a thorough
review by the Architect of any design documents for the Project prepared by the
Commission’s Design Architect. The Commission expects the Architect to
undertake a thorough review of the concept design documents andfor prototype,
and to identify any errors, omissions, inconsistencies or ambiguity in the concept
design, as well as any changes in any pertinent code that may have occurred.
Regardless of any errors, omissions, inconsistencies or ambiguity in the concept
design and/or prototype, the Commission will hold the Architect solely and
completely responsible for any and all errors, omissions, inconsistencies or

9
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ambiguity in Architect's Deliverables, including, but not limited to, the construction
documents for the Project. The Architect further promises that it will assign at all
times during the term of this Agreement the number of experienced, appropriately
trained employees necessary for the Architect to perform the Services in the
manner required by this Agreement and the assigned Task Order.

{b) The Architect must ensure that all Services that require the exercise of

professional skills or judgment are accomplished by professionals qualified and
competent in the applicable discipline and appropriately licensed, if required by
law.  The Architect must maintain current copies of any such licenses and
provide these copies upon request by the Commission. The Architect remains
responsible for the professional and technical accuracy of all Services furnished
whether by the Architect or others on its behalf, All deliverables will be prepared
in @ form and content satisfactory to the Commission and delivered in a timely
manner consistent with the requirements of this Agreement and the assigned
Task Order.

(c} The Architect must not assign any business or individual who is disqualified by the

Commission or debarred under any other governmental agency's procedures to
provide the Services under this Agreement and the assigned Task Order.

(d) If the Architect fails to comply with the obligations under the standards of this

Agreement and the assigned Task Order, the Architect must perform again at its
own expense all Services required to be re-performed as a direct or indirect result
of that failure. Any review, approval, acceptance or payment for any of the
Services by the Commission does not relieve the Architect of its responsibility to
render the Services and Deliverables with the professional skill and care and
technical accuracy required by this Agreement and the assigned Task Order.
This provision in no way limits the Commission’s rights against the Architect
either under this Agreement, at law or equity.

(e) Evaluations of the Construction Budget Commission’s budget for the Project, the

Section 4,13

preliminary estimate of the Cost of the Work and updated estimates of the Cost of
the Work prepared by the Architect represent the Architect's judgment as a
design professional familiar with the construction industry. It is recognized,
however, that neither the Architect nor the Commission has control over the cost
of labor, materials or equipment, over the Contractor's methods of determining
bid prices, or over competitive bidding, market or negotiating conditions.

Erors and Omissions.  As directed by the Commission's Authorized

Representative, the Architect wili, without additional compensation, prepare addenda, change
orders andfor bulletins required to correct or clarify negligent errors, omissions or ambiguities. The
Commission has a committee that reviews the project for alleged errors and omissions by the
Architect. The Committee will, as appropriate, conduct an internal review of any alleged error or
omission, provide a written statement of claim regarding the alleged error or omission to the
Architect, allow the Architect to respond in writing, and meet with the Architect to attempt fo settle
the claim when the Commission concludes an error or omission has occurred. The Architect will

10
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attend such meetings without additional compensation. Upon notice or discovery, and as directed
by the Commission, the Architect will perform, without additional compensation, the required
professional services fo issue an addenda to the bidding documents, or change orders to the
Contract Documents, to correct or clarify errors, omissions, or ambiguities. The Commission
reserves the right to recover, from the Architect, damages incurred by the Commission resulting
from errors or omissions in the Contract Documents prepared by the Architect. The Commission
may withhold payments, in whole or in part, for a material breach of this Agreement, including but
not limited, to the Architect's failure to perform services or meet the schedule, design errors or
omissions and failure to adhere to the terms of this Agreement or the assigned Task Order.

If the Commission and the Architect disagree with regard to the Architect's fault or as to whether
the Architect is entitied to Additional Services for the work required by the Commission in this
paragraph, then the Architect may assert a dispute pursuant to the provisions of this Agreement.
However, the Architect must provide Services as directed by the Commission during the pendency
of any dispute.

Section4.14  Representation and Covenant by Consultant. Neither the Architect nor any
affiliate of the Architect is listed on any of the following lists maintained by the Office of Foreign
Assets Control of the U.S. Department of the Treasury, the Bureau of Industry and Security of the
U.S. Department of Commerce or their successors, or on any other list of persons or entities with
which the User Agency or the Commission may not do business under any applicable law, rule,
regulation, order or judgment: the Specially Designated Nationals List, the Denied Persons List, the
Unverified List, the Entity List and the Debarred List. For purposes of this subparagraph only, the
term “affiliate,” when used to indicate a relationship with a specified person or entity, means a
person or entity that, directly or indirectly, through one or more intermediaries, controls, is
controlled by or is under common control with such specified person or entity, and a person or
entity shall be deemed to be controlled by another person or entity, if controlled in any manner
whatsoever that results in control in fact by that other person or entity (or that other person or entity
and any persons or entities with whom that other person or entity is acting jointly or in concert),
whether directly or indirectly and whether through share ownership, a trust, a contract or otherwise.

Section4,15  Subcontract Terms and Conditions. Architect shall include a provision in any and
all subcontracts that Architect may enter into for the performance of the Services that states that
the Subcontractor shall comply with the terms and conditions of this Agreement and the Assigned
Task Orders in its performance of its portion of the Services. In addition, each subcontract for the
performance of the Services shall provide that the Commission is a third-party beneficiary to the
subcontract, and may enforce any of the subcontract terms including, but not limited to, those
pertaining to standard of performance, indemnity and insurance. Nothing in this Agreement, nor
any subcontract entered into pursuant to this Agreement, shall state, imply or be construed to state
or imply that the Commission or its User Agency are indemnitors or insurers of the Architect or
Architect's Subcontractors.  Each subcontract shall further require that by executing the
subcontract, the Subcontractor consents to an assignment of the subcontract by the Architect to
the Commission upon the request of the Commission for such assignment.
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Article V. TASK ORDERS

Section 501  Task Order Service Requests. Ouring the term of this Agreement, the
Commission may issue one or more requests or solicitations for specific Services to be performed
under this Agreement (a “Task Order Service Request” or “TOSR"). Each such Task Order
Service Request will identify the Project, describe the specific Services to be performed, the
desired completion date, and any other information or documents to be provided by the Architect in
responding to the Task Order Service Request.

Section 5,02 Task Order Proposals. The Architect must submit to the Commission a written
response to the Task Order Service Request by providing the information and documents
requested (the “Task Order Proposal’). The Task Order Proposal will propose a schedule, budget,
Deliverables, a list of technical personnel who wil perform the Services and any other information
or requested documents in the Task Order Service Request. The Task Order Proposal must be
submitted within the time specified in the Task Order Service Request. Any costs associated with
the preparation of such Task Order Proposal are not compensable under this Agreement and the
Commission is not liable for any such costs.

Section 5,03 Review Process. The Commission will review the Task Order Proposal and may
elect to approve it, reject it, or use it as a basis for further negotiations with Architect regarding the
Task Order and specific Services to be performed and/or Deliverables to be provided. If the
Commission and Architect negotiate changes to the Task Order regarding the specific Services
andfor Deliverables to be provided, Architect must submit a revised Task Order Proposal (based
upon such negotiations) to the Commission.

Section 504 Notice of Approval of Task Orders. Al Task Orders are subject to the written
approval of the Commission and no Task Order will become binding upon the Commission until it is
approved in writing by the Executive Director. Absent approval of a Task Order and issuance of a
Notice to Proceed as provided in the following sub-paragraph, the Commission will not be obligated
to pay or have any liability to Architect for any Services or Deliverables provided by Architect
pursuant to such Task Order.

Section 5.05  Notice to Proceed. After approval of the Architect's engagement to perform
Services under a Task Order (as evidenced by the execution of the Notice of Award by the
Executive Director, the Commission shall issue a Notice to Proceed authorizing the Services that
are within the scope of such Task Order and attaching or incorporating the applicable Task Order.
Upon receipt of an executed Notice to Proceed issued by the Authorized Commission
Representative, the Architect will promptly commence and perform, in accordance with the Task
Order, the Services set forth in the Task Order. The Architect shall not commence the applicable
Services unless and until the Commission issues the Notice to Proceed.

Section 506  No Obligation. The Architect acknowledges and agrees that the Commission is
under no obligation to issue any Task Orders, and that it is within the Commission’s discretion
whether to include the Architect in any solicitation for Task Order Proposals.
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Article VI, TERMS

Section 6.01  Duration. The term of this Agreement is two {2) years with two (2) successive one
year renewal options at the sole discretion of the Commission. The term of this Agreement shall
begin upon the final execution of this Agreement, and, subject to the provisions of Section 6.02
below, shall expire two (2) years after the effective date of this Agreement, or any renewal option
period if exercised by the Commission. However, when a Task Order Service Requested has been
issued, during the duration of the Agreement, the Agreement shall remain in effect until the
services have been completed as determined by the Commission.

Section 6.02  Termination by the Commission. The Commission has the right, at any time, to
terminate this Agreement in whole or in part, with or without cause, by written noftice given to the
Architect at least 30 days before the effective date of termination. So long as the Architect is not
in default under this Agreement at the time of termination, the Commission will pay the Architect, in
accordance with the terms of this Agreement, all compensation and reimbursements due to the
Architect for periods up to the effective date of termination. The Commission may exercise any
right of set off regarding Architect's failure to properly perform Services from payments that are due
to Architect.

Section6.03  Suspension by the Commission. The Commission also has the right, at any
time and from time to time, with or without cause, to suspend the performance of the Architect
hereunder with respect fo ail or any part of the Services, by written notice given to the Architect at
least five (5) days before the effective date of suspension. During the notice period, the Architect
must wind down its Services. So long as the Architect is not in default under this Agreement at the
time of suspension, the Commission will pay the Architect, in accordance with the terms of this
Agreement, all compensation and reimbursements due to the Architect for periods up to the
effective date of suspension

(@) During the period the Architect's performance is suspended, the Architect is not
entitled to incur fees or bill the Commission, except for Architect's time for
participating in substantive meetings concerning the Project (but not for meetings
to discuss Architect’s invoices or claims). The Architect may bill such time spent
during a suspension only if the Architect's participation is requested by the
Commission and only for the time of one individual per meeting. Commission will
pay for such time at the applicable hourly billing rate set forth in Schedule C.
Participation in meetings at the request of the Commission is not considered to be
resumption of the Architect's Services.

(b) If the Architect is required to resume its Services under this Agreement, the
Commission will notify Architect in writing, giving Architect a reasonable period
not to exceed ten (10} days to remobflize itself. The Architect may bill such time
spent on remobilization. The Commission will pay for such remobilization as is
reasonable and billed at the hourly rate for one Senior Project Manager or less at
the hourly billing rate set forth in Schedule C. The number of days during which
the suspension period lasted, including any remabilization time, will be added fo
the Completion Date of Services as determined in accordance with the provisions
of the Project Schedule, establishing a revised Completion Date of Services, and

13
S\Procurement Shared Information\RFQ for AOR Services for Additions and Renovations\ACR
Agreemenr\CN_PBC_ROC_AORSTRPARTNERS_ZO1 00623.doc
Last printed: 6/23/20102:39 PM




Architect will re-commence its Services at the point they were suspended and
may resume billing in accordance with the terms of this Agreement.

Section6.04  Effect of Termination or Suspension. Termination or suspension of this
Agreement in whole or in part does not relieve the Architect from liability for its performance of any
obligation under this Agreement or any assigned Task Order that was performed or was to have
been performed by the Architect on or before the effective date of termination or suspension. In no
event will the Commission be liable to the Architect for any loss, cost or damage, including lost
profits, which the Architect or any other party may sustain by reason of the Commission terminating
or suspending this Agreement.

Section 6.05  Force Majeure. Neither of the parties will be liable to the other for any delay or
faiture in performance hereunder due to causes which are beyond the control of the party unable to
perform.  If a force majeure occurs, the party delayed or unable to perform will give prompt nofice
to the other party, and the Commission may, at any time during the continuation of the force
majeure event, elect to suspend the performance of the Architect under this Agreement for the
duration of the force majeure. The Commission will not be obligated to pay for the Services to the
extent and for the duration that performance of the Services is delayed or prevented by force
majeure, but, provided the Architect is not in default of any obligation of the Architect under this
Agreement, the Commission will pay to the Architect, according to the terms of this Agreement
and the assigned Task Order, all compensation and reimbursements due to the Architect for
periods up to the effective date of suspension.  The term "force majeure” means an extraordinary
event or effect that the parties could not have anticipated or controfled and that renders
performance impossible or impracticable for the duration of the event or effect. Such events or
effects include but are not limited to: extraordinary acts of nature, such as tornadoes: or of people,
such as acts of terrorism; or of govemments, such as imposition of martial law.

Article VIL. COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES

Section 7.01  Compensation of the Architect: Submission of Invoices through CW, The total
amount of fees [and costs] to be paid by the Commission during the term of this Agreement,
excluding any renewal option periods, shall not exceed the sum of $3,000,000.00. The
Commission shall compensate the Architect for the Services in the manner set forth in Schedule C
of this Agreement, or as modified by assigned Task Order. The Consultant shall submit all
invoices, no more frequently than once every thirty (30) days, in electronic format using the CW
System. All submitted invoices shall include a cover page as provided by the Commission and the
assigned Task Order number. Failure to submit invoices through CW will result in delayed or non-
payment fo the Consultant.

Article Vil RIGHTS AND OBLIGATIONS OF COMMISSION

Section 801 General and Specific. In connection with the administration of the Project by the
Commission and the performance of this Agreement by the Architect, the Commission has the
following rights and obligations, in addition to those provided elsewhere in this Agreement and the
assigned Task Orders:

14
StiProsurement Shared Information\RFQ for AOR Services for Additions and Renovations\AOR
Agreement\CN_PBC_ROG_AORSTRPARTNERS_201 00623.doc
Last printed: 6/23/20102:39 PM




(a) Information. The Commission wil provide the Architect all information reasonably
required concerning the Commission's requirements for the Project and the
Services.

(b) Review of Documents. Subject to the provisions of this Agreement, the
Commission will make reasonable efforts to examine documents submitted by the
Architect and render decisions pertaining to them with reasonable promptness.

(c) Site Data. To the extent the Commission determines to be necessary for the
Architect to perform the Services, the Commission may furnish, or may authorize
the Architect to obtain from a company or companies approved by the
Commission as Reimbursable Expenses:

(i) A certified survey of the site or sites providing, as required, all grades
and lines of streets, alleys, pavements and adjoining property, rights-
of-way, encroachments, boundaries and contours of the building site.

(ii) A title report.

(i) Information concerning locations, dimensions and data pertaining to
existing buildings and other improvements

(iv) Title information as to restrictions, easements, zoning and deed
restrictions.

(v} Information concerning availability of both public and service and
utility lines.

(vi) If the Architect does procure these or any other services at the
request of the Commission, the Architect shall not be liable for the
substantive accuracy or completeness of such services, nor shall the
Architect be vicariously liable for the procured services.

(d) Tests and Reports. To the extent required for the Architect to perform the
Services, the Commission may furnish structural, civil, chemical, mechanical,
results of test borings and pits for determining soil and subsoil conditions and/or
other tests and reports or may authorize the Architect to procure such tests and
reports from a consultant or consultants approved in writing by the Commission,
The Commission will pay for such tests and reports, however, the Commission
may direct the Architect to procure such professional services as Reimbursable
Expenses and submit invoices to the Commission for payment as provided in
Schedule C.

(e) Architect's Rights and Obligations with Respect to Commission-Provided
Information ("CPI"). Architect may rely upon the CPI provided by the Commission
as described in this Section 8.01, provided, however, that the Commission
expects the Architect to review such CP! in detail and verify such CPI fo the
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extent it may be reasonable and prudent for the Architect to do so for the proper
performance of the Services under this Agreement and the assigned Task
Orders. The Commission makes no warranties and representations with respect
to the accuracy of the information provided. Architect must promptly report any
errors, omissions, inconsistencies or ambiguities in the CPl to the Authorized
Commission Representative. In the event that Architect believes that additional
compensation is due to the Architect from the Commission because of errors,
omissions, inconsistencies or ambiguities in the CPI, the Commission will
consider a request for additional compensation if, and only if, Architect furnishes
reasonable and appropriate evidence that Architect has met its obligation to
review and verify the CPI.

Section 8.02  Audits. The Commission has the right o abstract and audit the books of the
Architect and its subcontractors on all subjects refating to the Project andfor the Services.

Section8.03  Legal, Auditing and other Services. The Commission will arange and pay for
such legal, auditing, insurance counseling and other services as the Commission, in its sole
discretion, may determine to be required for the Project. Such payments will not include legal or
auditing expenses arising out of or relating to any errors or omissions, or claimed errors or
omissions, of the Architect.

Section 8.04  Ownership of Documents. Al designs, drawings, documents, data, studies and
reports prepared by the Architect or any party engaged by the Architect pertaining to the Project
andfor the Services will be the property of the Commission. Architect shall provide the
Commission with opportunity to review all such documents and shall provide copies to the
Commission upon written request. The Architect may reuse standard details and specifications on
other projects.

(a) The parties intend that, to the extent permitted by law, the drawings, specifications
and other design documents to be produced by the Architect and its
subcontractors pursuant to this Agreement {the “Work") will conclusively be
deemed “works made for hire” within the meaning and purview of Section 101 of
the United States Copyright Act, 17 US.C. § 101 et seq., and that the
Commission, the User Agency and their successors and assigns, will be the
copyright owner of all aspects, elements and components of them in which
copyrights can subsist. To the extent that any of the foregoing does not qualify as
a “work made for hire,” the Architect hereby irrevocably grants, conveys,
bargains, sells, assigns, transfers and delivers to the Commission, the User
Agency and their successors and assigns, all right, title, and interest in and to the
copyrights and all U.S. and foreign copyright registrations, copyright applications
and copyright renewals for them, and all other intangible, intellectual property
embodied in or pertaining to the Work contracted for under this Agreement, and
the assigned Task Orders, free and clear of any liens, claims or other
encumbrances, to the fullest extent permitted by law.

{b) The Architect will execute all documents and, at the expense of the Commission,
perform all acts that the Commission may reasonably request in order to assist
16
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the Commission, the User Agency and their successors and assigns, in perfecting
their rights in and to the copyrights relating fo the Work.

(c} The Architect represents to the Commission, the User Agency and their
successors and assigns, that: (1) the Work constitutes a work of authorship; (2)
on the date of this Agreement and the Assigned Task Order the Architect is the
lawful owner of good and marketable title in and to the copyrights for the Work
(including the copyrights on designs and plans relating to the Work); (3) the
Architect has the legal right to fully assign any such copyright with respect to the
Work; (4) the Architect has not assigned any copyrights nor granted any licenses,
exclusive or non-exclusive, to any other party; and (5) the Architect is not a party -
to any other agreement or subject to any other restrictions with respect to the
Work.

(d) In addition, the Architect represents that the plans and designs for the Work wil,
upon completion of the Services be complete, entire and comprehensive in
accordance with the typical practices and performance standard of this
Agreement. The Architect wil provide to the Commission the final plans and
specifications for the project in an editable, electronic form. Further, the Architect
will not restrict or otherwise interfere with the Commission’s andfor the User
Agency's future actions in authorizing the use, adaptation, revision, or
modification or destruction of the Work provided that the Architect is indemnified
by the Commission for any damages resulting from any such future re-use or
adaptation of the Work by having the Executive Director and Architect execute an
Electronic File Transfer Agreement.

Article IX. INDEMNIFICATION

Section 9.01  Indemnification. The Architect must indemnify, defend, keep and save harmless
the Commission and the User Agency and their respective commissioners, board members,
officers, officials and employees, from and against all claims, demands, suits, losses, costs and
expenses; including the fees and expenses of attorneys, (including court costs and expert's fees)
that may arise out of or be based on any injury to persons or property that is, or is claimed to be,
the result of the Architect's negligent performance or non-performance of the agreement or of any
eiTor or omission or negligent or willfully wrongful act of the Architect, or and any person employed
by the Architect, or and any Subcontractor retained by the Architect in connection with any
assigned Task Order.

No official, employee or agent of the Commission shall be charged personally by Architect, or by
any subcontractor or assignee of Architect, with any liability or expenses of defense, or be held
personally liable to them under any term or provision of this Agreement and any assigned Task
Order, or because of the Commission’s execution or attempted execution of this Agreement and
assigned Task Order, or because of any breach of this Agreement and assigned Task Order.

To the extent permissible by law, Architect waives any limits to the amount of its obligations to
indemnify, defend or contribute to any sums due pursuant to Architect's obligations under this
Article 1X, including any claim by any employee of Architect that may be subject to the Workers’
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Compensation Act, 820 ILCS 305/1 et seq., or any other law or judicial decision (such as Kotecki v.
Cyclops Welding Corporation, 146 Ill. 2d 155 (1991)). The Commission, however, does not waive
any limitations it may have on its liability under the lllincis Workers’ Compensation Act, the Illinois
L.ocal Government and Governmental Employees Tort Immunity Act, the lliinois Pension Code, or
any other statute.

Article X. INSURANCE MAINTAINED BY THE ARCHITECT

The Architect will purchase and maintain at all times during the performance of Services, for the
benefit of the Commission, the User Agency and the Architect, insurance coverage which will
insure the Commission, the User Agency and the Architect against claims and liabilities which
could arise out of the performance of such Services, including the insurance coverage limits set
forth in Schedule D to this Agreement.

Article XI, DEFAULT

Section 11.01  Events of Default. Each of the following occurrences constitutes an Event of
Default by the Architect under this Agreement:

(a) Failure or refusal on the part of the Architect to duly observe or perform any
obligation or agreement on the part of the Architect contained in this Agreement
and any assigned Task Order, which failure or refusal confinues for a period of 10
days {or such longer period as the Commission, in its sole discretion, may
determine if such failure is not capable of being cured within such 10-day period)
after the date on which written notice of it has been given to the Architect by the
Commission;

(b) Any representation or warranty of the Architect set forth in this Agreement or
otherwise delivered pursuant to this Agreement will have been false in any
material respect when so made or furnished:

{c) The Architect becomes insolvent or ceases doing business as a going concern, or
makes an assignment for the benefit of creditors, or generally fails to pay, or
admits in writing its inability to pay, its debts as they become due, or files a
voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or
files a petition seeking for itself any reorganization, arrangement, composition,
readjustment, liquidation, dissolution, or similar arrangement under any present or
future statute, law or reguiation relating to bankruptey or insolvency, or files an
answer admitfing the material allegations of a petition filed against it in any such
proceeding, or applies for, consents to or acquiesces in the appointment of a
trustee, receiver, liquidator or other custodian of it or of all or any substantial part
of its assets or properties, or if it or its principals will take any action in furtherance
of any of the foregoing;

(d} Any proceeding is commenced against the Architect seeking reorganization,
arrangement, readjustment, liquidation, dissolution or similar relief under any
present or future statute, law or regulation relating fo bankruptcy which is not
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vacated, stayed, discharged, bonded or dismissed within 60 days following
commencement of the proceeding, or appointment of, without the Architect's
consent or acquiescence, any trustee, receiver, liquidator or other custodian of
Custodian or of all or any substantial part of the Architect's assets and properties,
and such appointment will not have been vacated, stayed, discharged, bonded or
otherwise dismissed within 60 days of the appointment.

(e) The Architects material failure to perform any of its obligations under thig
Agreement and assigned Task Order, including any of the following:

(i} Failure due to a reason or circumstance within the Architect's reasonable control to
perform the Services with sufficient personnel, and equipment or with sufficient
material to ensure the performance of the Services according to this Agreement and
assigned Task Order:

(i) Failure to properly perform the Services or inability to perform the Services as a
result of insolvency, filing for bankruptey or assignment for the benefit of creditors;

(i)  Failure to promptly re-perform within a reasonable time the Services that were
rejected as erroneous or unsatisfactory per the terms of this Agreement and
assigned Task Orders;

{iv) Discontinuance of the Services for reasons within the Architect's reasonable control:
or

(v}  Failure to comply with a material term of this Agreement, including the provisions
concerning insurance and nondiscrimination.

(vi)  The Architect shall have a ten day period to cure following written notice for the
events of default listed here.

() Any change in ownership or control of the Architect (as defined in Article XIV)
without prior written approval of the Executive Director which approval the
Executive Director will not unreasonably withhold.

(9) The Architect's default under any other agreement it presently may have or may
enter info with the Commission, the User Agency, the City of Chicago, the
Chicago Public Schools or the Chicago Park District. Architect acknowledges
that in event of a default under this Agreement the Commission may also declare
a default under any such other agreements,

Section 11.02  Consequence of Default. If an Event of Default occurs and continues, then the
Commission may exercise any right, power or remedy permitted to it by law or in equity and has, in
particular, without limiting the generality of the foregoing, the right to terminate this Agreement
upon written notice to the Architect, in which event the Commission has no further obligations
hereunder or liability to the Architect except as to payment for Services actually received and
accepted by the Commission through the effective date of termination, subject fo set off of any
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claims of the Commission against the Architect for failure to properly perform its services. No
courses of dealing on the part of the Commission or delay or failure on the part of the Commission
to exercise any right will operate as a waiver of such right or otherwise prejudice the Commission's
rights, powers or remedies. The Commissioner's decision fo terminate this Agreement is not
subject to claim or dispute under Article X,

Section 11.03  Remedies Not Exclusive. No right or remedy in this Agreement conferred upon
or reserved to the Commission is exclusive of any right or remedy provided or permitted under this
Agreement or by law or equity, but each is cumulative of every other right or remedy given in this
Agreement or now or hereafter existing at law or in equity or by statute or otherwise, and may be
enforced concurrently or from time to time.

Article XII. CLAIMS AND DISPUTES

Section 12.01  General. All Claims arising under, related to or in connection with the terms of
this Agreement or its interpretation, whether involving faw or fact or both, including questions
concerning allowability of compensation, and all claims for alleged breach of contract will first be
presented to the Authorized Commission Representative. The Architect will present all disputes
which cannot be resolved by discussion with the Authorized Commission Representative to the
Executive Director for final determination, subject to Section 12.04 below.

Section 12.02  Claim Procedure. The Architect will make all requests for determination of claims
in writing, specifically referencing this Section, and will include: 1) the issue(s) presented for
resolution; 2) a statement of the position of the Architect; 3) the facts underlying the dispute; 4)
reference to the applicable provisions of this Agreement by page and section: 9) identification of
any other parties believed to be necessary to the resolution; and 6) all documentation which
describes and relates to the dispute. The Authorized Commission Representative will have 30
business days to respond in writing to the Claim by supplementing the submission or providing its
own submission. The Authorized Commission Representative will attempt to negotiate a resolution
of the claim by agreement, but if a negotiated resolution is not achieved, the Authorized
Commission Representative must provide a written ruling within 60 days of receipt of the Claim.
However, if the Architect agrees in writing, an extension not to exceed sixty (60) days may be
granted by the Executive Director. The Dispute must be filed within thirty (30) days of the receipt of
the ruling by the Authorized Commission Representative.

Section 12.03  Dispute Procedure. In the event that the Authorized Commission Representative
and Architect can not resolve the Claim, the Architect may file a Dispute to the Executive Director.
The Dispute submission must be in writing and contain the information required in Section 12.02
above and be copied to the Authorized Commission Representative. The Authorized Commission
Representative shall file a response within thirty (30) days.

Section 12.04 Executive Director's Determination. The Executive Director’s final decision will be
rendered in writing no more than forty-five (45) business days after receipt of the response by the
Authorized Commission Representative was filed or was due unless the Executive Director notifies
the Architect that additional time for the decision is hecessary. The Architect must follow the
procedures set out in this Section to receive the Executive Director’s final decision. In the event
the Architect disagrees with the Executive Director's final decision, the Architect may, as its sole
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and exclusive remedy, file a common law writ of certiorari in the Circuit Court of Cook County
which shall be the sole and exclusive judicial remedy of the Architect. However, the Architect
must have followed the procedures in this section as a condition precedent to filing a common law
writ of certiorari and must file the common law wit of certiorari within thirty-five (35) days of receipt
of the Executive Director's decision or all right to seek judicial review is waived.. The Architect
shall not withhold performance of any Services required by the Commission under this Agreement
and the assigned Task Order during the dispute resolution period.

Section 12.05  Architect Self-Help Prohibited. The Architect must never withhold performance of
its Services by, for example, refusing to review and approve appropriately submitted invoices or
pay applications, timely to make recommendations on general contractor claims, or promptly to
issue other appropriate approvals needed by others where doing so would potentially harm third
parties, such as Subconsultants, the general contractor, or its subcontractors. Doing so to gain
potential leverage in negotiating or settling the Architect's claims against the Commission or User
Agency will constitute bad faith on the Architect’s part.  This provision is not intended to prohibit
the Architect from exercising its well-considered professionat judgment, however, in carrying out its
duties and responsibilities under this Agreement and the assigned Task Orders.

Article XIli.  CONFIDENTIALITY

All of the reports, information, or data prepared or assembled by the Architect under this
Agreement and assigned Task Orders are confidential, and except as may be necessary to
perform its services the Architect must not make such reports, information or data available to any
party without the prior written approval of the Commission. In addition, the Architect must not,
without the prior written consent of the Commission, prepare or distribute any news releases,
articles, brochures, advertisements or other materials concerning this Agreement, the Project or
the Services. If the Architect is served with a subpoena requiring the production of documents or
information which is deemed confidential, the Architect will immediately notify the Commission in
wiiting and provide a copy of the subpoena to the Commission in sufficient time for the
Commission to attempt to quash, or take other action in relation to, the subpoena.

Architect acknowledges and understands that the Deliverables required by the Commission
pursuant to this Agreement and assigned Task Orders include the documents that the Commission
will use to solicit bids for the construction of the project identified in the Task Order Service
Request. 1t is of the utmost importance to the Commission that any and all information pertinent to
such bids not be divulged to any third parties prior to the opening of bids for such Project.
Accordingly, Architect and its Subcontractors, of any tier, are expressly prohibited from divulging
any information that might materially impact a bid for such Project to any person or individual that is
not a party to this Agreement, Architect acknowledges and agrees that its obligations to the
Commission with respect to information pertinent to bidding on such Project are those of a
fiduciary, and that the Commission will hold Architect to the standard of care of a fiduciary in this
respect.

Article XIV.  ASSIGNMENT

The Architect acknowledges that the Commission is induced to enter into this Agreement by the
personal qualifications of the principals, staff and employees of the Architect and, therefore, that
neither this Agreement nor any right or obligation in this Agreement may be assigned by the
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Architect, in whole or in part, without the prior written approval of the Commission. For purposes of
this paragraph, if the Architect undergoes a “‘change in control,” the change in control is deemed an
assignment of this Agreement, (A transfer of more than 50% of the equity ownership of the
Architect during any 12-month period.) In the event of an assignment by the Architect without the
prior written approval of the Commission, the Commission will have the right to immediately
terminate this Agreement without fault or responsibility. The Architect further acknowledges that
the Architect represented to the Commission the availability of certain members of the Architect's
staff who will be assigned to this Agreement and assigned Task Orders: therefore, in the event of
the unavailability of such members for any reason, the Architect must so notify the Commission in
writing, and must assign other qualified members of the Architect's staff, as approved by the
Commission, to the Project.

Article XV, RELATIONSHIP OF PARTIES

Under this Agreement and any assigned Task Orders, the relationship of the Architect to the
Commission is that of an independent contractor, and the Architect will have no right or authority to
make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of
the Commission any instruments of any nature or to enter into any obligation binding upon the
Commission. This Agreement and assigned Task Orders will not be construed as an agreement
of partnership, joint venture, or agency.

Article XVI.  GENERAL

Section 16.01 Architect's Authority.  The Architect represents that its execution of this
Agreement is authorized by a resolution of its Board of Directors, if a corporation, or similar
governing document if a partnership or a joint venture, and the signatures(s) of each person
signing on behalf of the Architect have been made with complete and full authority to commit the
Architect to all terms and conditions of this Agreement, including each and every representation,
certification and warranty contained or incorporated by reference in it.

Section 16.02 Counterparts. This Agreement may be executed in any number of counterparts,
any of which will be deemed an original.

Section 16.03 Entire_Agreement.  This Agreement constitutes the entire understanding and
agreement between the parties to this Agreement and supersedes any and all prior or
contemporaneous oral or written representations or communications with respect to the subject
matter hereof, all of which communications are merged in this Agreement, This Agreement must
not be modified, amended or in any way aitered except by an instrument in writing signed by both
of the parties.

Section 16.04 Governing Law. This Agreement has been negotiated and executed in the State
of Illinois and will be construed under and in accordance with the laws of the State of Illingis,

Section 16.05 No Waiver. The waiver by either party of any breach of this Agreement will not
constitute a waiver as to any succeeding breach,

Section 16.06  Notices. All notices required to be given under this Agreement must be given in

writing and must be hand delivered or sent by United States certified or registered mail, postage

prepaid, addressed to the Commission or to the Architect at their respective addresses set forth
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above, as appropriate.  If given as provided in this Agreement, such notice is deemed to have
been given on the date of delivery, if defivered by hand, and on the second business day after
mailing, if given by mail. The Commission or the Architect may, from time to time, change the
address to which notices will be sent by giving notice to the other party in the manner provided in
this subparagraph,

provision is deemed invalid or unenforceable as a matter of law, such provision will be deemed to
have been modified 5o as to be valid and enforceable to the maximum extent permitted by law.

Section 16.09  Successors and Assigns, Except as otherwise provided in this Agreement, this
Agreement is binding upon and inures to the benefit of each of the parties to this Agreement and
their respective successors and assigns.

Section 16.10  Non-appropriation of Funds. If funds have not been appropriated in full or in part,
the Commission has the right to terminate this Agreement. The Commission will not authorize the
Architect to provide services under this Agreement and assigned Task Orders unless sufficient
funds are appropriated to pay for the services.

REMAINDER OF THE PAGE INTENTIONALLY LEFT BLANK
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U

SCHEDULE B

SCOPE OF SERVICES

The Architect will enter into a Task Order with the Commission. The Architect’ Task Order will be
executed in a Lump Sum/ Fixed Fee/Not to Exceed Basis Format, on a project by project basis.
On a Task Order basis, the Architect will (1) work with the Commission to complete the design for
the Projects and solicit stakeholder approvals; (i) prepare and stamp the documents that wil be
issued by the Commission for regulatory approvals, bidding and construction; and (iii) assist the
Commission in the oversight of the construction of the Projects. The Architect will typically be
responsible for the following disciplines as a part of its basic services: (i) architectural; (i} structural
engineering; (iii} civil engineering; (iv) landscape architecture; (v) MEP/FP engineering; and (vi)
and sustainability (LEED) consulting services.

The Architect must perform any or all of the ordered and required Services in a satisfactory manner
consistent with the standard performance stated in Section 4.12 of this Agreement. The Architect
will be responsible for the professional and technical accuracy and completeness of all planning

studies, plans, designs, drawings, specifications, calculations, cost estimates and all other work or
materials furnished.

Typical Task Orders are outlined as follows:
L. Building Assessment / Order of Magnitude Scope Development

The Architect shall create a narrative-based work product containing sufficient detail to
allow the Commission’s cost estimator to provide a cost estimate. This product shall
also contain information provided by landscape, structural, mechanical, electrical,
plumbing, fire protection engineers, as necessary. The following steps may be
necessary in order to provide this deliverable:

A.  Site visits and review of as-built drawings

B. Building assessments including, but not limited to, architectural, landscape,
structural, mechanical, electrical, plumbing, life safety and civil disciplines,

C. Meeting with User Agency representatives

D. Mestings with City Agencies, as necessary, including Bureau of Fire Prevention,
MOPD, and others.

il Contract Documents Development
A, Schematic Design Phase
During the Schematic Design phase, the Architect shall provide the following Services:

i. Consuitation with the Commission, the User Agency and others, as
appropriate, regarding the goals and requirements of the Project, including
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fi.

Vi,

vii.

viii.

the total Project Budget (comprised of the construction budgets for both
Site Preparation and Building Construction scope of work).

- Analysis of the requirements of the Project, including confirmation of the

established conceptual design, the conditions of the site and the survey,
and consultation with the Commission to establish the design, and the
functionality and financial feasibility of the Project.

Facilitate and document a sustainable design charrette and follow up
sessions with all subconsultants and such other participants as directed
by the Authorized Commission Representafive. The purpose of the
charrette is to confirm that the Project’s target LEED™1 rating of Silver is
achievable and to develop the appropriate design strategies, for all project
phases, to ensure that this rating can be achieved or to make alternative
plans if it is determined that the desired rating is not feasible.

Preparation of documents necessary to illustrate any required
amendments to the public right of way.

As required, prepare Request for Clarification submittals for PBC or User
Agency questions.

Preparation and presentation of Schematic Design options for the Project
for review by the Commission and the User Agency. Preparation of
schematic drawings and design studies {including materials) based upon
analysis of Project requirements. Preparation of a general description of
the scope of the Project, a preliminary estimate of construction costs
(“Architect's Estimate of Probable Construction Costs").

Preparation of plans, elevations, sections, outline specifications and
narratives, as required, to describe the architectural, structural,
mechanical, plumbing, fire protection and electrical aspects of the
selected design option for preparation of the Architects Estimate of
Probable Construction Costs.

In the event the Architect's Estimate of Probable Construction Costs
exceeds the Construction Budget at the Schematic Design stage, the
Architect will present one or more scope reduction alternatives, as
directed by the Authorized Commission Representative, which can be
delivered within the Construction Budget.

As required, review the Schematic Design documents along with
necessary value engineering items, if any, with the Authorized
Commission Representative and align the Architects Estimate of
Probable Construction Costs with the Construction Budget for the Project.

Conduct and document preliminary reviews with required regulatory
agencies, including, but not limited to, Bureau of Fire Prevention, Chicago
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Department of Transportation, Mayor's Office for People with Disabilties,
and Office of Emergency Management and Communications.

xi. Conduct and prepare a code analysis package, including, but not limited
to, the following components:

1.

S.

Occupancy classification.
Construction type.
Occupant load by area and fioor.

2
3
4. Travel distances.
5.
6
7
8

Accessibility.

Exit types, units and widths.

Plumbing fixture counts.

Loading berths and parking requirements,
Fire resistance requirements.

xii. At the completion of Schematic Design Services, transmit two copies of
the complete, and editable electronic version of the final milestone
documents fo the Authorized Commission Representative for review and
transmiftal to the User Agency. Prepare a written and oral report of the
Schematic Design phase for presentation to the User Agency,
Presentation to be made as directed in writing by the Authorized
Commission Representative.

Xiil. Prepare and issue hard copies of the Schematic Design Drawings, Qutline
Specifications and Narratives to various stakeholders for the Schematic
Design Milestone Review.

xiv. Schematic Design Phase Deliverables include:

1.

Certification of Compliance with the Commission's  Design
Checklist,

Site Preparation Schematic Design Documents and Estimate of
Probable Construction Cost (broken down by CSI division or other
approved format);

Building Construction Schematic Design Documents and Estimate
of Probable Construction Costs in the format provided by the
Commission;

Sustainable Design Goals and target LEED checkiist, including all
LEED detail;

Storm water analysis and management proposal;
Proposed Public Right of Way Amendment Plan;
Issuance of a zoning analysis package;
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8. lssuance of a code analysis package;
9. Provide an initial utility coordination and public infrastructure plan;

10. Provide an initial energy simulation model using the DOE2
Modeling Software:

11. Request for Clarification compilation and log; and

12, Issuance of milestone packages (Site Preparation and Building
Construction) for review.

xv. Immediately upon the Authorized Commission Representative's review
and written approval of the Deliverables of the Schematic Design Services
phase, such written approval to be conveyed in a Notice to Proceed for
the next phase of the Services, begin the next phase on the updated and
approved schedule.

B.  Design Development Phase

During the Design Development Phase, the Architect shall provide the following
Services:

i. Consistent with the approved Schematic Design phase Deliverables
(including drawings and design studies), Architect wil prepare plans,
elevations and other drawings and outline specifications necessary to
llustrate the size and character of the Project in its essentials including
kinds of materials, type of structure, mechanical and electrical systems
and such other work as may be required (the "Design Development
Documents").

ii. Subject to the prior written consent of the Authorized Commission
Representative, incorporate the Schematic Design Milestone Review
comments into the Design Development Documents.

ili. Preparation and presentation of documents necessary for User Agency
departmental approvals.

iv. Develop a keyed furniture, fixture and equipment plan and schedule for
review and approval. The plan must locate devices requiring any power,
data, communication, low voltage wiring, security and life safety
equipment for Commission and User Agency review and approval. The
plan will also indicate any equipment requiring water supply, drainage,
condensate lines and vents for each device or piece of equipment.

v. Develop a hardware and device location plan for Commission and User
Agency review and approval,

vi. Develop a signage plan and specifications for Commission and User
Agency review and approval,

vii. Develop a Project Documentation Log based upon contract document
requirements. A template for matrix development will be provided by the
Authorized Commission Representative.
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viii. Preparation of documents necessary for the Planned Development
process as well as participation in any required meetings to facilitate the
rezoning of the Project site, including community meetings as requested
by the authorized Commission Representative.

i, Update the Architect's Estimate of Probable Construction Costs, Review
the Design Development Documents along with the necessary cost and/or
Scope reduction ifems, if any, with the Authorized Commission
Representative and incorporate modifications and revisions into the
Design Development Documents as required to align the Architect's
Estimate of Probable Construction Costs with the Construction Budget for
the Project.

X. Using a complete set of Design Development Documents, reflecting all
improvements described for the Project provide an updated Architect’s
Estimate of Probable Construction Costs containing:

1. A namative overview of the updated Architect's Estimate of
Probable Construction Costs compared to the Construction
Budgets (or the Revised Construction Budgets established during
Schematic Design).

2. Architect's Estimate of Probable Construction Costs must include
a summary and division breakdown. The summary must include
a concise description of the basis for the estimate, including
source of pricing information, estimating methods, and
descriptions for any mark-ups, factors, and allowances included
for items such as escalation, contractor overhead and profit, and
market conditions.

3. A detailed comparison and reconciliation of the current and
previous Architect’'s Estimate of Probable Construction Costs with
an explanation of any variance by component organized by CS|
format or other appropriate format as directed by the Authorized
Commission Representative.

4. Asummary of all approved Construction Budget revisions,

Xi. At completion of the Design Development phase, transmit one complete
set of the final Design Development Documents, including the updated
Architect's Estimate of Probabie Construction Cost and details, to the
Authorized Commission Representative for review and transmittal to the
User Agency. Prepare a written and oral report of the Design
Development phase for presentation to the User Agency. Presentation to
be made as directed in writing by the Authorized Commission
Representative. Subject to the prior written direction of the Authorize
Commission Representative, incorporate User Agency comments into the
Construction Documents,

xii.. Conduct and document preliminary reviews with required regulatory
agencies, including, but not limited to, Bureau of Fire Prevention, Chicago
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Xi.

Xiv.

XV,

Xvi.

Department of Transportation, Mayor's Office for People with Disabilities,
and Office of Emergency Management and Communications.

Conduct and prepare a code analysis package, including, but not limited
o, the foliowing components:

1. Occupancy classification.
Construction type.

Occupant load by area and floor,
Travel distances.

Accessibility.

Exit types, units and widths.
Plumbing fixture counts.

2N D Oe wN

Loading berths and parking requirements.
9. Fire resistance requirements.

Prepare and issue hard copies of the Design Development Drawings,
Outline Specifications, and Narratives to various stakeholders designated
by the Authorized Commission Representative for the Design
Development Milestone Review. Upon receipt of the review comments,
the Architect will be required to respond in writing on the review form
furnished by the Authorized Commission Representative.

If the updated Architect's Estimate of Probable Construction Costs
exceeds the Construction Budget then, upon written request of the
Authorized Commission Representative, Architect must continue to revise,
modify or correct any or all of the Project design, drawings and
specifications, as necessary, in a manner satisfactory to the Commission
until the correspondingly revised Architect's Estimate of Probable
Construction Costs is within the Construction Budget. Such revisions,
modifications and corrections in the plans, specifications and drawings will
be submitted for review and approval to the Authorized Commission
Representative within a reasonable time (not fo exceed 30 days) after
notice and direction by the Authorized Commission Representative. The
Services provided in this Section 11.B.15 of Schedule B shall be provided
by the Architect without compensation or an extension to the Project
Schedule.

If the Authorized Commission Representative requests a change in scope
of the Project, and after review and comment and upon written request of
the Authorized Commission Representative, Architect shall revise or
modify any or all of the Project design, drawings and specifications, as
necessary, in a manner satisfactory to the Commission. If requested by
the Authorized Commission Representative, and subject to the execution
of a written Amendment in accordance with Section 4.13 of this
Agreement, Architect will be compensated for the Additional Services
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provided in this Section I1.B.16 of Schedule A on either a negotiated Lump
Sum basis or in accordance with the Biling Rates established in
accordance with the requirements of Schedule D.

xvii. Design Development Phase Deliverables include:
1. Certification of Compliance with Commission’s Design Checklist,

2. Building Construction Design Development Documents (including
specifications) and Estimate of Probable Construction Costs in
the format provided by the Commission.

3. Issuance of approved Fumniture, Fixture and Equipment Plan and
Schedule.

4. lIssuance of approved Hardware and Device Location Plan and
Schedule.

5. Issuance of Submittal and Closeout Matrix.

6. Updated LEED checklist.

7. Updated Storm water Analysis and Management Proposal.
8. Proposed Public Right of Way Amendment Plan,

9. Provide an updated energy simulation model.

10. Plan Commission Documentation for rezoning process.
11. Issuance of initial MEP coordination documents.

12. Issuance of compilation of issued Meeting Minutes (Meeting
Minutes shall be recorded and furnished by the Authorized
Commission Representative).

13. Issuance of code analysis package.

14. Provide a complete utility coordination and public infrastructure
plan.

15. Documentation for User Agency Departmental Approvals.
16. Request for Clarification compitation and log

17. Issuance of milestone packages for review.

18. Response to milestone review comments.

xviii. Immediately upon the Authorized Commission Representative’s review
and written approval of the deliverables of the Design Development
phase, begin the next phase on the updated and approved schedule.

C. Construction Documents Phase

During the Construction Documents phase, the Architect shall provide the
following Services:
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Consistent with the approved Design Development Documents, Architect
will prepare all Construction Documents as necessary fo obtain bids for
the construction of the project. Milestone reviews and estimates will be
performed at 60%, 90% and 100% completion on the dates listed in the
Project Schedule, including architectural and engineering  working
drawings, designs, plans, calculations and specifications setting forth in
detail construction industry standard elements required for the
architectural, structural, civil, mechanical, electrical, plumbing, heating,
ventilation, air conditioning, fire protection, service-connected equipment
and site work. At every milestone of completion, provide the Commission
with editable electronic drawing files in the most current version of
AutoCAD as well as multiple hard copies at the direction of the Authorized
Commission Representative.

Prepare and deliver 60%, 90% and 100% Construction Documents
including modifications and revisions in the approved by written direction
of the Authorized Commission Representative.

Using a complete set of Design Development Documents, reflecting all
improvements described for the Project provide an updated Architect's
Estimate of Probable Construction Cost containing:

1. A narrative overview of the updated Architect's Estimate of
Probable Construction Cost compared to the Construction
Budgets (or the Revised Construction Budgets established during
Schematic Design).

2. Architect's Estimate of Probable Construction Cost must include a
summary and division breakdown. The summary must include a
concise description of the basis for the estimate, including source
of pricing information, estimating methods, and descriptions for
any mark-ups, factors, and allowances included for items such as
escalation, contractor overhead and profit, and market conditions.

3. A detailled comparison and reconciliation of the current and
previous Architect's Estimate of Probable Construction Cost with
an explanation of any variance by component organized by CS|
format or other appropriate format as directed by the Authorized
Commission Representative.

4. A summary of all approved Construction Budget revisions.

Prepare an Inspection and Testing Plan as part of the construction
documents. The plan must be in spreadsheet format, following the
specification section numbering system., Each inspection, test and
required certificate will be identified by specification section number, The
Authorized Commission Representative will identify the testing firm(s) that
will be used on the Project, and provide a sample Inspection and Testing
Plan for use of the Architect. The Inspection and Testing Plan must
provide for:
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1. Verification of responsbilities for providing inspections, tests and
certificates.

2. Scope of services for the testing and inspection services RFQ.

3. A scorecard to monitor the completion of required inspections and
tests, and the  submittal of required certificates,

V. Prepare and present an update of the Architect's Estimate of Probable
Construction Costs prior to the completion of 60%, 90 % and 100%
Construction Document Deliverables.  Review the Construction
Documents along with value engineering items with the Authorized
Commission Representative to align Architect's Estimate of Probable
Construction Costs with the Construction Budget.

vi. If the Architect's Esfimate of Probable Construction Costs exceeds the
Construction Budget, then, Upon written request of the Authorized
Commission Representative. Architect must continue to revise, modify or
correct any or all of the Project design, drawings and specifications as
necessary in a manner satisfactory to the Commission until the
correspondingly revised Architect's Estimate of Probable Construction
Costs is within the Construction Budget. Such revisions, modifications
and corrections in the plans, specifications and drawings will be submitted
to the Authorized Commission Representative within a reasonable time
(not to exceed 30 days) after notice and direction by the Authorized
Commission Representative. The Services provided in this Section I.C.6
of Schedule A shall be provided by the Architect without compensation or
any extension of time for the performance of the Services.

vii.  If the Authorized Commission Representative requests a change in scope
of the Project, after review and comment and upon written request of the
Authorized Commission Representative, Architect shall revise or modify
any or all of the Project design, drawings and specifications as necessary
N a manner satisfactory to the Commission and consistent with the Task
Order process set forth in Schedule A, Article V. If requested by the
Authorized Commission Representative, Architect will be compensated for
the Additional Services provided in Schedule C on either a negotiated
Lump Sum basis or in accordance with the Billing Rates established in
accordance with the requirements of Schedule C.

vii. ‘At the completion of the each Construction Document milestone (60%,
90% and 100%), transmit hard copies of the milestone documents to the
Authorized Commission Representative for review and transmittal to the
User Agency. Prepare a written and oral report of the Construction
Document phase for presentation to the User Agency. Presentation to be
made as directed in writing by the Authorized Commission
Representative. Subject to the prior written direction of the Authorized
Commission Representative, incorporate User Agency comments into the
subsequent phase of the Construction Documents.

32
S:\Pracurement Shared Information\RFQ for AOR Services for Addifions and Renovations\ADR
Agreement\CN_PBC_ROC,,AORSTRPARTNERS__20100623.doc
Last printed; §/23/20102:39 PM




ix.

Xi.

Xii.

Xii,

Xiv.

Commission’s Performance Evaluation of Construction Documents: The
Commission will review the Architect's performance in providing
Construction Documents after the project has been bid. The Architect will
be required to attend a meeting to discuss its performance review,

Conduct and document preliminary reviews with required regulatory
agencies, including, but not limited to, Bureau of Fire Prevention, Chicago
Department of Transportation, Mayor's Office for People with Disabilities,
and Office of Emergency Management and Communications.

Conduct and prepare a code analysis package, including, but not limited
o, the following components:

1. Occupancy classification.
Construction type.
Occupant load by area and floor.
Travel distances,

Exit types, units and widths,
Plumbing fixture counts,

2.

3

4

5. Accessibility.
6

7

8. Loading berths and parking requirements.
9

Fire resistance requirements,

Prepare and issue hard copies of the Construction Document Drawings,
Outline Specifications, and Narratives to various stakeholders designated
by the Authorized Commission Representative for the Construction
Document Milestone Reviews, Upon receipt of the review comments, the
Architect will be required to respond in writing on the review form
fumished by the Authorized Commission Representative.

Update the Submittal and Closeout Matrix based upon Construction
Document requirements,

Construction Document Deliverables for each milestone (60%, 90% &
100%) include:

1. Certification of Compliance with Commission’s Design Checklist,
2. Issue updated Submittal and Closeout Matrix.

3. Site  Preparation  Construction Documents (including
specifications) and Estimate of Probable Construction Cost in the
format provided by the Commission.

4. Building Construction Documents (including specifications) and
Estimate of Probable Construction Costs in the format provided
by the Commission.
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3. Updated LEED checkist.

6. Updated Storm water Analysis and Management Proposal.
7. Compilation of issued meeting minutes.

8

Issuance of updated zoning analysis package and required
rezoning documentation as required.

9. Provide an updated energy simulation model.

10. Issuance of updated code analysis package.

11. Issuance of updated MEP coordination documentation.
12. Request for Clarification compilation and log

13. Issuance of milestone packages for review.

xv. Immediately upon the Commission’s review and written approval of the
deliverables of each Construction Documents phase (60%, 90% and
100%, begin the next phase on the updated and approved schedule.

xvi. Prior to submission of 90% Construction Documents to the Commission,
Architect shall prepare coordination documents to confirm that the various
elements of the Architect's Construction Documents are suificiently
coordinated to support an accurate bid process and minimize the potential
for change orders during the construction phase of the project. The
Architect will resolve any known conflicts prior to issuing the Bid Set of
documents. Coordination documents shall address the following, at a
minimum:;

a. Limited available space for installation or service. Architect shall
overlay pians of each design discipline and verify space requirements and conflicts
between trades and/or disciplines. - Architect shall make revisions to the design
drawings to resolve conflicts between various disciplines.

b. Incompatibility between items provided under different disciplines
{such as difference in voltage between equipment specified under Division 15 and
electrical power provided under Division 16).

c. Inconsistencies between drawings and specifications {(between
disciplines and within each discipline).

d. As required to manage discipline coordination, the Architect must
prepare multi layered, color-coded CAD drawings to manage discipline
coordination, resolve conflicts, and present the findings of coordination process to
the PBC's design review team. The Architect wil provide reproducible and CAD
drawing files of these documents to the PBC,

xvii. At a minimum, the Architect must prepare a combination of elevation and
pian detail sections in areas where large services andfor a significant
concentration of smaller services share adjacent space. As part of the
60% Design Review, the Architect wil propose for the Commission’s
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concurrence, the locations where these coordination details will be
prepared. These details will typically be prepared for the following areas:

1. Above ceilings in corridors to confirm that services, fixtures, and
other devices can fit between the designed ceiling height and the
bottom of any structural members or other obstructions, The
horizontal spacing of these items will also be reviewed to confirm
that desired locations of lighting fixtures and other devices can be
achieved.

2. Slabs where services would logically be installed within the slab
on grade or on deck. The Architect will confirm that these
services can fit within the slab cross section  without
compromising the structural integrity of the slab. Any limitations
on embedded services wil be noted on the construction
documents.

3. Areas and/or rooms where a significant number of services
converge. This includes mechanical rooms, MDF rooms, IDF
rooms, electrical closets, fire pump rooms, and any other areas or
rooms where the coordination of individual or multiple services
are required with muttiple disciplines. Where a significant number
of services penetrate a wall, floor, ceiling, or roof in close
proximity, the Architect will design and detail an appropriate
chase with respect to structural elements, code issues, and
proper installation of the services.

4. Within mechanical, equipment, and other specialty rooms to
confirm that the required equipment, panels, racks, fixtures,
ventilation, and other equipment, along with the services entering
these rooms will fit within the designed space and layout, Checks
will be made for door swings, as well as, equipment accessibility
into and within the room.

5. Locations on the site or under the building where major existing or
new utilities come in close proximity to each other and/or other
new or existing structures. This would include locations where
these services enter the building or penetrate the foundations.

xviii. The Architect will prepare documents that confirm that the appropriate
power, communication, and other low voltage services are shown running
to and from each required deviceffixture and back to the appropriate
originating or receiving location are included in the design. This
coordination may be a represented by a composite device/service
schedule that cross references the appropriate interface points.

xix. The Architect will prepare documents that confirm that water supply,
drainage, condensate lines, and vents for each required device, fixture,
and piece of equipment are included in the design.
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xx. The Architect will be responsible for the overall coordination review. As
each coordination document is completed, the Architect will review and
resolve significant conflicts. The Architect must resolve all known conflicts
prior to issuing the bid documents, Any items where the Architect
recommends leaving coordination to the construction contractor must be
specifically reviewed by the Architect with the Commission’s design review
team,

xxi. Attend the Commission’s internal Bid Package Review Conference where
the Commission and User Department will verify that the construction
documents, including the coordination documents, prepared by the
Architect are ready to issue for bids.

D. Bidding Phase
During the Bidding Phase, the Architect shall provide the following Services:

. Assemble and review all Bid Documents required, including, but not
limited to all drawings, and technical specifications, Commissioning Agent
Design Intent and Commissioning Plan,

ii. Attend and document two Pre-Bid Conference Meetings. In addition to
the general, open Pre-Bid Meeting, a technical working Pre-Bid Meeting
will be for the purpose of making a detailed technical presentation and
respond to questions from prospective bidders.

. Prepare addenda, as directed by the Commission, to address bidder's
questions that require clarification. Consider and document all written
requests for product substitutions before receipt of bids.

iv. Review bids and prepare an evaluation and recommendation for award
relative to the Project and Construction Budget.  Assist in finalizing the
agreement(s) with the contractor(s) to construct the Project.

v. If the lowest responsive and responsible bid obtained exceeds the
Construction Budget, the Commission may either award the construction
contract to the lowest responsive and responsible bidder, or request that
the Architect, without additional compensation, make revisions to the
Project, including design, scope, quality, drawings, specifications,
deletions and substitutions for the purpose of decreasing Project costs to
the point that the bids received are within the Construction Budget. Al
such revisions require the prior written approval of the Authorized
Commission Representative. The right of the Commission to require such
revision and re-bidding will not be exhausted by a single revision and re-
bidding, but will be a continuing right until the lowest responsive and
responsible bid received is within the Construction Budget.

vi. Assist the Commission, without additional compensation, in the solicitation
of new bids.

vii. Attend the Commission's Pre-Bid Conference, Technical Review and
review bids as required by the Authorized Commission Representative.
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. Construction Administration and Project Close-Out

The Renovation Architect of Record shall be on site weekly to conduct construction
administration. Hourly requirement shall be determined by project complexity and
scope of work,

A. Contract Administration Phase

During the Construction Administration Phase, the Architect shall provide the following
Services:

1. Attend and participate in regularly scheduled: (i) weekly Project meetings, and
(i monthly pay applications meetings for approval of contractor pay requests,
Provide no less than 12 hours of field observation of the construction per week in
order to monitor the progress and conformance of the permanent features of the
work to the requirements of the Contract Documents. The Architect's on-site
representative shall not be removed or replace before final completion of the
Project without the prior written approval of the Authorized Commission
Representative.  The Architect's on-site representative  will be removed
immediately upon written request of the Authorized Commission Representative.

2. If necessary during construction, interpret the meaning and intent of the
Contract Documents, and with the Authorized Commission Representative's
concurrence, transmit such information to the contractor. |If requested by the
Authorized Commission Representative, make recommendations on any claims
between the Commission and any contractor with whom the Commission has a
contract relating to the Project and any other matters relating to the execution and
progress of the work or the interpretation of the Contract Documents.

3. Unless the Commission specifies, in writing, a shorter or longer time period,
within 5 business days following receipt the Architect must comment upon and
submit to the Authorized Commission Representative Architect's responses to
requests for approval of subcontractors, delivery schedules, material lists, shop
drawings, samples, and the like. However, the parties acknowledge that the
Architect's internal costs and efficiencies during the construction phase are
dependent on the Contractors submittals and inquiries conforming to pre-
approved schedules and deadlines. Any time limits for the Architect's review of
shop drawings or other submittals is conditioned upon the Contractor's preparing
and obtaining the Architect's approval of a master schedule of submittals and
subsequently transmitting the submittals to the Architect in accordance with this
schedule. Additionally, if after commencement of construction, the Commission
requests Architect to review and analyze a requested product or material
substitution, the Architect shall undertake such review only as an Additional
Service and after obtaining the Commission’s approval to do so.

4. Provide and distribute Construction Documents and explanatory sketches as
required during construction.  Review and approve samples, shop drawings,
product data, as-built drawings, product substitutions and other submissions for
compliance with the design concept of the Project and fulfilment of the
confractor's obligations as set forth in the Contract Documents.
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5. Provide an expert in roofing on the Project Site throughout the

construction/installation of the roof for the Project.

6. Implement the Commission’s specifications and procedures for processing
scope changes, including applications for extensions of time. Receive and review
all proposals, revisions in drawings and change orders requested by the
contractor, Commission, User Agency, or as required by unforeseen conditions in
the field, and make recommendations regarding practicality, costs, unit prices,
time and material changes, effect on completion schedule and risk to the project.

7. Submit recommendations to the Authorized Commission Representative for
approval before instituting any changes to the requirements of the Contract
Documents. Process and prepare all bulletins, proposals, revisions in drawings
and change orders approved by the Commission.  Monitor all scope changes
during construction to ensure compliance with approved revisions.

8. Identify instances of non-conformance of the Work, document such instances
in a manner acceptable to the Authorized Commission Representative, and assist
the Authorized Commission Representative in providing notice to contractors of
such instances of non-conformance as necessary.

9. lIssue clarifications for proper execution of the Work required by the Contract
Documents; provided, however, the Architect shail not have control or charge of
and will not be responsible for construction means and methods, techniques,
sequences or procedures, or for safety precautions and programs in connection
with the Work or for the act or omissions of the contractor, subcontractors or any
other persons performing any of the work in accordance with the Contract
Documents. Notwithstanding any contrary or potentially ambiguous description of
the Architect's Services, it is intended that the Architect shali have no responsibility
for jobsite safety on the Project. The Contractor and Subcontractors shall have fult
and sole authority for all safety programs and precautions in connection with the
Work. When the Architect is present at the site, such presence shall be only for
the purpose reviewing the Work for deviations from the Construction Documents
or defects, and the Architect shall have no authority to take any action whatsoever
on the site regarding safety precautions or procedures.

10. Maintain RFI and Bulletin logs in a format acceptable to the Authorized
Commission Representative.

11. Review the Work to establish preliminary acceptance of the Project.
B.  Close Qut Phase

During the Project Close out Phase, the Architect shall provide the following
Services:

1. Conduct a comprehensive final inspection of the Project with the Authorized
Commission Representative and User Agency to verify that the materials furnished
and the work performed are substantially compliant with the contract documents.

2. The AOR is responsible for facilitating a walkthrough on site with the
Authorized Board Representative, Commissioning Agent and User Agency to
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review punch [ist items identified in the Contractor prepared initial punch list. The
AOR will consolidate and prepare punch lists indicating the items of work
remaining to be accomplished before a Certificate of Final Acceptance will be
issued.  Prepare certificates of preliminary and final completion in consuitation
with the Commission and the User Agency.

3. Oversee the Contractor's efforts to assemble and deliver to the Commission
all guarantees, warranties, operating and maintenance manuals required by the
Contract Documents.

4. The User Agency requires a set of record drawings prepared and coordinated
by the Architect. This set of record drawings must be provided in editable, auto-
CAD format. The Architect shall, accordingly, oversee the Contractor's efforts to
expedite the preparation and delivery of the Contractor's own record, “as-built”
drawings and operations and maintenance manuals of the Project in accordance
with the specifications. The “as-built” documents will be subject to the approval of
the Commission. Submit approved “as-built" documents to the Commission upon
completion of the Project.

5. Upon completion of the construction contract and ali "punch list" items in
accordance with the Contract Documents, issue a Certificate of Final Acceptance,
A Certificate must not be issued by the Architect until, to the best of its knowledge,
information and belief, all work has been completed in accordance with the
Contract Documents.

6. Post Construction Review. The Commission will  review Architect's
performance in providing services during construction after the project punch list is
complete. The Architect will be required to attend a meeting to discuss the
performance review,

7. Project Close-out Approval Form. The Architect shall draft and complete the
Project Closeout Approval Form for the Project.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U

C.1
C1.1

€22

C2
C21

SCHEDULE ¢

COMPENSATION OF THE ARCHITECT

ARCHITECT'S FEE

The Commission shall pay the Architect for the satisfactory performance of the Services
the amount specified in each Task Order assigned by the Commission on a Lump Sun/
Fixed Fee/Not to Exceed Basis (“Fee”),

Architect’s Fee will inciude consultant's profit, overhead, general conditions, and all items
not specifically identified as Reimbursable Expenses.

BILLING RATES AND COMPENSATION FOR ADDITIONAL SERVICES

The Commission shall compensate the Architect for Additional Services on either a
negotiated Lump Sum Fee basis or a Time Card Not-to-Exceed Fee basis as agreed to by
the Architect and approved by the Commission in the form of an Amendment issued in
accordance with Section 4.13 of this Agreement. In the case of Time Card billings, rates of
reimbursement for the Architect’s employees {and employees of any Subconsultant
performing Additional Services) will be the actual base salaries paid to the specific
employee performing the services times a 2.5 multiplier,

The 2.5 multiplier will fully compensate the Architect for all direct and indirect costs
associated with the Additional Services. Indirect costs included in the multiplier shall
constitute full and complete compensation to the Architect for labor burden costs (including
Workers® Compensation insurance, FICA, SUTA, health benefits, long term disability
benefits, pensions and similar contribution and other statutory and non-statutory employee
benefits), indirect administrative expenses, general and administrative expenses,
overhead, additional premium costs for insurance (including but not limited to general
liability, professional liability, valuable papers and automobile, but excluding additional
insurance premium costs for specialty subconsultants and Subcontractors), computer and
related charges, postage and handiing charges, parking and mileage charges, telephone
service (including local calling charges), profit, and all items not specifically identified
below as “Reimbursable Expenses.”

REIMBURSABLE EXPENSES

‘Reimbursable Expenses” as referred to in this Agreement, are actual expenditures at cost
without mark-up or surcharge, incurred by the Architect, and required for the Services for
any assigned Task Orders.  Reimbursable Expenses must be supported with proper
documentation in the form of itemized invoices which include a notation stating the Project-
related purpose of the expenditure.

The following will be considered Reimbursable Expenses:

1. Plotting, printing, reproduction and distribution of drawings specifications, and
presentation materfals requested by the Commission, or required for scheduled
reviews of the progress of the work by the Commission and/or the User Agency,
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C.22

C.23
C.3
C.3.1

public or city agency meetings and hearings, and as required for professional peer
reviews of documents as directed by the Commission.

2. Printing and distribution costs associated with shop drawing and submittal reviews
during construction.

The following are NOT Reimbursable Expenses:

1. Plotting, printing and distribution of drawings and specifications for the purpose of
coordination between members of the Architect's team, or otherwise incidental to
the Architect's Services are not Reimbursable Expenses.

2. Office and administrative expenses, including telephone system expenses,
photocopying, duplicating costs, postage, office & drafting supplies, fax and
delivery services (except as noted above in A. 1. and A. 2. are not Reimbursable
Expenses.

The following shall be Reimbursable Expenses provided that the Architect has obtained
the prior written approval by the Authorized Commission Representative:

1, Expense of transportation and living of principals and employees fraveling in
connection with the Project, but not including trave! and expense to and from the
job site or within a 50-mile radius of downtown Chicago. Travel expenses include
coach air fare, hotel and per diem costs, auto rental, fuel and insurance, and must
be supported with proper documentation in the form of itemized invoices.

2. Fees and costs of special consulting services requested by the Commission such
as acoustical, theater, food service, masonry, roofing and elevator consultants will
be paid as a reimbursable expense.  Civil, structural, mechanical, electrical,
plumbing and fire protection engineering services are included within the Fixed

Fee.

3. Costs for rental or purchase of special items or equipment requested by the
Commission.

4, Fees and costs to secure necessary permits or civil agency approvals, including

permit fees and expenditure fees.
5. Costs of surveys, geotechnical and environmental technical testing and reports.

Other direct costs of the Project may be approved as a Reimbursable Expense by
Commission's Authorized Representative provided that written approval is
obtained in advance of incurring the expense and provided that the expense is to
be reimbursed on a Lump Sum basis.

The assigned Task Orders will specify the limits for Reimbursable Expenses.
METHOD OF PAYMENT

Invoices. Once each month, the Architect wil submit an invoice through CW to the
Commission for Services performed during the preceding month, and the Architect wil be
paid on a monthly basis provided it has performed the Services to the reasonable
satisfaction of the Commission, except that Project Close-out phase services that will be
paid in one lump sum after the completion Date of Services. —or- The Architect will submit
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C.3.2

C.33

invoices through CW to the Commission for Services performed, that will be paid as the
Consultant satisfactorily completes Services at milestones set by the Commission.

Each invoice must reference the contract number, task order number, project name and be
supported with such reasonable detail and data as the Commission may require, including
detall and data related to Subconsultant costs. In accordance with the terms of the
Agreement, the Architect must maintain complete documentation of all costs incurred for
review and audit by the Commission or its designated audit representative(s). Each
invoice must be submitted in the format directed by the Commission. Invoices must be
accompanied by a progress report in a format acceptable to the Commission. Such
progress report must identify any variances from budget or schedule and explain and the
reasons for such variances.

The Architect must attach MBE and WBE utilization reports on the form entitled “Status
Report of MBE and WBE Sub-Contract Payments', at the time of submitting each monthly
invoice. The report must indicate the current and cumulative payments to the MBE and
WBE Subconsultants and sucontractors.

Invoice Disputes. If the Commission disputes certain items in the Architect's invoices, the
amount not disputed will be paid in full. The amount in question must be resolved in
accordance with the Claim and Disputes provisions of this Agreement.

Payment. Payment will be processed within thirty (30) days after the Commission
receives an acceptabie invoice from the Architect.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U
SCHEDULE D
INSURANCE REQUIREMENTS

In general, unless otherwise specified in the assigned Task Orders, the Architect must provide and
maintain at Architect's own expense, until expiration or termination of this Agreement and during
the time period following expiration if Architect is required to return and perform any additional
work, the minimum insurance coverage and requirements specified below, insuring all operations
related to this Agreement.

D.1.  INSURANCE TO BE PROVIDED:
D.1.1. Workers’ Compensation and Employers Liability

Workers’ Compensation insurance, as prescribed by applicable law covering all employees who
are fo provide a service under the Agreement and Employers Liability coverage with limits of not
less than $500,000 each accident, illness, or disease.

D.1.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per
occurrence for bodily injury, personal injury, and property damage liability. ~ Coverage must
include, but are not limited to the following: All premises and operations, products/completed
operations, separation of insureds, defense, and contractual liability (with no limitation
endorsement). The PBC, Board of Education of the City of Chicago and City of Chicago must be
named as additional insureds on a primary, non-contributory basis for any liability arising directly or
indirectly from the work.

Subcontractors performing work for Architect must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be
performed, the Architect must provide Automobile Liability Insurance, with limits of not less than
$2,000,000 per occurrence for bodily injury and property damage. The PBC, Board of Education of
the City of Chicago and City of Chicago must be named as additional insureds on a primary, non-
contributory basis.

Subcontractors performing work for the Architect must maintain limits of not less than $1,000,000
per occurrence with the same terms herein.

D.1.4. Professional Liability

When Architect performs work in connection with the Agreement, Professional Liability Insurance
43
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must be maintained with limits of not less than $5.000,000 covering acts, errors, or omissions.
When policies are renewed or replaced, the policy retroactive date must coincide with, or precede
the, start of work on the Agreement. A claims-made policy, which is not renewed or replaced,
must have an extended reporting period of two (2) years.

Subcontractors performing work for Architect must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein,

D.1.5. Property

The Architect is responsible for all loss or damage to PBC, Board and/for City property at full
replacement cost. The Architect is responsible for all loss or damage to personal property
(including but not limited to materials, equipment, tools and supplies) owned, rented, or used by
Architect

D.1.6. Valuable Papers

When any plans, designs, drawings, specifications, data, media, and documents are produced or
used under the Agreement, Valuable Papers Insurance will be maintained in an amount to insure
against any loss whatsoever, and will have limits sufficient to pay for the re-creation and
reconstruction of such records.

D.A.7  Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contractors Pollution Liability
must be provided covering bodily injury, property damage and other losses caused by poliution
conditions that arise from the Agreement scope of services with limits of not less than $2,000,000
per occurrence. Coverage must include completed operations, contractual liability, defense,
excavation, environmental cleanup, remediation and disposal. When policies are renewed or
replaced, the policy retroactive date must coincide with or precede, start of work on the Contract.
A claims-made policy, which is not renewed or replaced, must have an extended reporting period
of two (2) years. The PBC, the Board of Education of the City of Chicago and the City of Chicago
are to be named as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

D.1.8 Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Architect must provide
or cause o be provided, with respect to the operations that Architect or subcontractors perform,
Railroad Protective Liability Insurance in the name of railroad or transit entity. The policy must have
limits of not less than the requirement of the operating railroad/transit entity for losses arising out of
injuries to or death of all persons, and for damage fo or destruction of property, including the loss of
use thereof,
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ADDITIONAL REQUIREMENTS

The Architect must fumish the Public Building Commission Procurement Department, Richard J.
Daley Center, Room 200, Chicago, (L 60602, original Certificates of Insurance, or such similar
evidence, to be in force on the date of this Agreement, and Renewal Certificates of Insurance, or
such similar evidence, if any insurance policy has an expiration or renewal date occurring during
the term of this Agreement, The Architect must submit evidence of insurance to the PBC prior to
Agreement award. The receipt of any certificate does not constitute agreement by the PBC that
the insurance requirements in the Agreement have been fully met or that the insurance policies
indicated on the certificate are in compliance with all Agreement requirements. The failure of the
PBC to obtain certificates or other insurance evidence from Architect is not a waiver by the PBC of
any requirements for the Architect to obtain and maintain the specified insurance. The Architect
will advise all insurers of the Agreement provisions regarding insurance. Non-conforming
insurance does not relieve Architect of the obfigation to provide insurance as specified in this
Agreement. Nonfulfillment of the insurance conditions may constitute a breach of the Agreement,
and the PBC retains the right to stop work until proper evidence of insurance is provided, or the
Agreement may be terminated.

The PBC reserves the right to obtain copies of insurance policies and records from the Architect
and/or its subcontractors at any time upon written request. :

The insurance must provide for 60 days prior written notice to be given to the PBC if coverage is
substantially changed, canceled, or non-renewed.

Any deductibles or self-nsured retentions on referenced insurance coverage must be bomne by
Architect.

The Architect hereby waives and agrees that their insurers waive their rights of subrogation against
the PBC, Board of Education of the City of Chicago and the City of Chicago, their respective Board
members, employees, elected officials, or representatives,

If Architect is a joint venture or limited liability company, the insurance policies must name the joint
venture or limited liability company as a named insured.

The insurance coverage and limits provided by Architect in no way limit the Architect's liabilities
and responsibilities specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the PBC, Board of Education of the City
of Chicago and the City of Chicago do not contribute with insurance provided by the Architect
under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the
indemnification language in this Agreement or any limitation placed on the indemnity in the
Agreement given as a matter of law.
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The Architect must require all its subcontractors to provide the insurance required in this
Agreement, or Architect may provide the coverage for its subcontractors. All subcontractors are
subject to the same insurance requirements of Architect unless otherwise specified in this
Agreement.

If Architect or its subcontractors desires additional coverage, the party desiring the additional
coverage is responsible for the acquisition and cost.

The PBC's Risk Management Department maintains the rights to modify, delete, alter or change
these requirements.

The Commission’s Risk Management Department maintains the rights to modify, delete,
alter or change these requirements. Insurance requirements may be altered, including, but
not limited to naming other entities or persons as additional insureds, based upon the
issuance of specific task orders.
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U
SCHEDULE E

KEY PERSONNEL

{CONSULTANT'S KEY PERSONNEL FORM FOLLOWS TH!IS PAGE)
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‘ McGing, AIA, LEED AP, CPE
Cost Estimator

MEP/FP ENGINEER
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CIVIL ENGINEER
Terra Engineering (WBE)
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LEED CONSULTANT
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ADDITION / RENOVATION OF FACILITIES: PS1799
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dbHMS (MEP)
Southwest Area High School John Lupinos, PBC, 312-744-2711

Matrix Engineering (Structural Engineer)

N/A

HJ Kessler and Associgtes (LEED}

Southwest Areq High Schaol John Lupinos, PBC, 312-744-2711
Brighton Park Area t Elementary Leona Ketterl, PBC, 312-744-9296

Terra Engineering (Clvil)

Southwaest Area High School John Lupinos, PBC, 312-744-2711
Swift Elementary School Additlon Dr. Emil DeJulio, Former Principal

Jacobs Ryan and Associates {Landscape)

Southwest Area High School John Lupinos, PBC, 312-744-2711
Brighton Park Areq t Elementary Leona Ketterl, PBC, 312-744-9294
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ADDITION / RENOVATION OF FACILITIES: PS1799

£ Individual - Fxperience & Pust Performance
Exhibit 1 - Key Team Members Matrix

REVISED EXHIBIT 1
KEY TEAM MEMBERS MATRIX

REQUEST FOR QUALIFICATION FOR ARCHITECT OF RECORD SERVICES

FOR ADDITION AND RENQVATION OF FACILITIES

F51793
KEY PERSONNEL ROLE IN TEAM REQUIRED KEV NUMBER NG. OF TOTAL A 1ES OF SE A NED [N §i NT.
NAME/FIRM (PRIME OR PERSONNEL OF YEARS | YEARS OF NUMBER OF PROJECTS COMPLETED WITHIN THE LAST S
SUBCDNSULTANT) WITH FIRM | PROFESSIONAL YEARS
EXPERIENCE
“TOW" SINGLE “MEDIUM® MULT | “HIGA" MULTE
DISCIPLINE AD- DISCIPLINE DISCIPLINE
DITIONS AND ADDITIONS AND ADDMONS
RENOVATIONS RENOVATIONS AND RENO-
APPROXIMATE APFROXIMATE VATIONS
CONSTRUCTION CONSTRUCTION APPROXIMATE
COST RANGE COSTRANGE BE- | CONSTRUC-
BETWEEN 30- TWEEN $500,000- | TION COST
$500,000 $3,000,000 RANGE
BETWEEN
$3,000,000-
$12,000,000
Jan Taniguchl Prima Corporate 20 3 12 ) 4
STR Partners Executive
Jenniter Costanzo Prime Project Manager 10 18 1 8 5
STR Partners
Colby Lewis Prime Design Principal 13 23 10 12 2
5TR Partnars
Mike Henderson Pime Technical 16 22 18 4 5
STR Partners Principal
Tom McGing Fiirme Caost Estimator ol 32 18 15 ]
STR Partnars
Sachin Anand Subconsultant Lead MEP/FP 4 14 a 8 é
dbHMS
Gene Mojekwy Subconsutant Leod Structural 14 26 0 10 4
Matrix Enginsering
Karen Steingraber Subconsuitant Principal, Senior 17 25 20 50 75
Terra Enginesting Projact Engineer
Terty W Ryan Subconsuitant Landscapea 28 35 19 14 10
Jacobs/Ryan Associates Architect
Helen Kesster Subconsultant LEED Corstitant 6.5 34 NA 1 3
H) Kessler and Assoc
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1 798U
SCHEDULE F-1

DISCLOSURE OF RETAINED PARTIES

A Definitions and Disclosure Requirements

1. As used herein, "Architect’ means a person or entity that has any contract with the Public
Building Commission of Chicago (*Commission”).

2, Commission bids, contracts, and/or qualification submittals must be accompanied by a
disclosure statement providing certain information about lobbyists whom the Architect has
retained or expects to retain with respect to the contract. In particular, the Architect must
disclose the name of each such person, his or her business address, the name of the
relationship, and the amount of fees paid or estimated fo be paid. The Architect is not
required to disclose employees who are paid solely through the Architect's regular payroll,

3 “Lobbyists” means any person (a) who for compensation or on behalf of any person other
than himself undertake to influence any legislative or administrative action, or (b) any part
of whose duties as an employee of another includes undertaking fo influence any
legislative or administrative action.

B. Certification
Architect hereby certifies as follows:
1. This Disclosure relates to the following transaction:

Addition / Renovation of Faciliies

ipti i ; Architect of Record
Description or goods or servicss to be provided under Contract:  "*et°f Reco

2 Name of Architect STR Partners LLC

3. EACH AND EVERY lobbyist retained or anticipated fo be retained by the Architect with
respect to or in connection with the contract is listed below. Attach additional pages if

necessary.
Retained Parties:
Name Business Address Relationship Fees (indicate
(Attorney, Lobbyist, whether paid or
etc.) estimated)
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L7

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained:

X

4. The Architect understands and agrees as follows:

a.

The information provided herein is a material inducement to the Commission
execution of the contract or other action with respect to which this Disclosure of
Retained Parties form is being executed, and the Commission may rely on the
information provided herein. Furthermore, if the Commission determines that any
information provided herein is false, incomplete, or inaccurate, the Commission
may terminate the contract or other transaction, terminate the Architect's
participation in the contract or other transactions with the Commission.

If the Architect is uncertain whether a disclosure is required, the Architect must
either ask the Commission's Representative or his or her manager whether
disclosure is required or make the disclosure.

This Disclosure of Retained Parties form, some or all of the information provided
herein, and any altachments may be made available to the public on the Intemnet,
in response to a Freedom of Information Act request, or otherwise. The Architect
waives and releases any possible rights or claims it may have against the
Commission in connection with the public release of information contained in the
completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury. | certify that | am authorized to execute this Disclosure of Retained

& [2alic/

Parties on beha% rehitect and that the information disclosed herein is true and complete.
/i
4

%ature

Date

Jan T, Taniguchi, AlA, LEED AP

CEO/Principal

Name ( Type or Prin{) Title

Subscribed and swom to before me

“OFFICIAL SEAL”

this _ A?%  dayof J vim_ 2010 THERESA S. STUDNICKA

Notary Public, State of lllinois
\ﬂ/lwﬂ (S\ SW C&-é‘-d My Commission Expires April 16, 2011

Notary Public
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U
SCHEDULE F-2
DISCLOSURE AFFIDAVIT

(COMMISSION’S DISCLOSURE AFFIDAVIT FORM EXECUTED BY CONSULTANT FOLLOWS
THIS PAGE)
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ADDITION / RENOVATION OF FACILITIES: PS1799

K. Ferms & Attachments

ATTACHMENT H
DISCLOSURE AFFIDAVIT

REQUEST FOR QUALIFICATIONS
FOR ARCHITECT OF RECORD SERVICES FOR
ADDITION AND RENOVATION OF FACILITIES
PS1799

Respondent/Company Name:_STR Partners LLC

Address;__350 W. Ontario, Sulte 200, Chicago IL 60654

Federal Employer 1.D. #.: 36-428-1470 Social Security #:

Telephone No.: 312.454.1444

Contact Name: Jan T. Taniguchi

Contact E-Mai|: len@shpartness.com

I. DISCLOSURE OF OWNERSHIP INTERESTS
This statement is attached to and is a part of the submittal submitted by:

STR Partners LLC

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago, all
proposers shall provide the following information with their submittal. If the question is not applicable, answer “NA".
If the answer is none, please answer *none”.

Bidder/Proposer/Contractoris a: [ ] Corporation (] LLC

: [ ] Partnership { JLLP
[ ]Joint Venture [ }Not-for-Profit Corporation
[ 1Sols Proprietorship [ ] Ciner

Important Note: If a joint venture, attach a copy of joint venture agreement to this form. Joint ventures must submit a
list of projects underway or completed as a joint venture on Attachment B - Relevant Experience.

How many years has the fimm or venture been in business under its present name? 10

Under what other names, if any, has the firm or venture operateq? 5~ F/tners Lid: Scheldernantei, Treitier & Rinosa
Scheldemantel Treitler, Lid.

How many years has your firm been performing the services covered by this RFQ?_40
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ADDITION / RENOVATION OF FACILITIES PS1799

K. Immn\ Atraclunents

SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY (LLC}
a. Stale of Incorporation or organization _linois
b.  Authorized to do business in the State of lllingis: Yes [x] Nof]

¢.  Names of all officers of corporation or LLC Names of all directors of corporation
{or aftach list): (or attach list):

Name (Print or Type) Title (Print or Type) Nama (Print or Type) Title (Print or Type)
Jan 1. Taniguchi Member Jan T. Tankguchi Member

Ric R. Rinosa, Jr. Member Ric R, Rinosa, Jr. Mermnber

Michael T. Henderson Member Michael 1. Henderson Member

J. Colby Lewis IV Member J. Colby Lewis IV Member

Jennifer Costanzo Mermber Jennlfer Costanzo Member

d. If the corporation has fewer than 100 shareholders indicata here or attach a list of names and addresses of all
shareholders and the percentage interest of each.

Name (Print or Type) Address Ownership interest

NA,
%

%

%

2. If the corporation has 100 or more shareholders, indicate here or attach a list of names and addresses of all
shareholders owning shares equal to or in excess of seven and one-half percent (7.5%) of the proportionate
ownership of the corporation and indicate the percentage interest of each,

Name (Print or Type) Address Ownership Interest

NA 94

%

%

f. ForLLC's, state whether member-managed or identify managing member:
member managed

g. ForLLC's identify each member;

Name (Print or Type) Address Qwnership Interest
Jan T, Taniguchi 41W147 Kings Mill Dr, St. Charles, IL 60175 30 %
Ric R. Rinosa, Jr, 748 Berwlck Place, Roselle, JL 60172 25 o
(]
Michael T. Henderson 131 5. 8th Avenue, LaGronge IL 60525 20
%
J. Colby lewis [V 729 Emerson ST, #2W Evanston, IL 50007 20
Jennifer Costanzo 4255, Scoville, #25, Oak Park IL 60302 05
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ADDITION / RENOVATION OF FACILITIES: PST799

K. Formy & Attachments

h.Is the corporation or LLC owned partially or completely by one or more other corporations or legal entities?
Yes{ ] No [¥

If *yes" provide the above information, as applicable, for each such corporation or entity.
SECTION 2. PARTNERSHIPS NA

3. If the bidder/proposer or Contractor is a partnership, indicate the name of each partner and the percentage of interest
of each therein. Also indicate, if applicable, whether general partner (GP) or limited partner {LP)

Name of Partners (Print or Type) Percentage Interest

%

%

%

SECTION 3. SOLE PROPRIETORSHIP nA

a. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any representative capacity on behalf of
any beneficiary: Yes[ ] No{ ]
If NO, complete items b. and ¢, of this Section 3.

b. If the sole proprietorship is held by an agent(s) or & nominee(s), indicate the principal(s) for whom the agent or
nominee halds such interest, :

Name(s) of Principal(s). {Print or Type)

c. Ifthe interest of a spouse or any other party is constructively controfled by ancther person or legal entity, state the
name and address of such person or entity possessing such controt and the relationship under which such control is
being or may exercised.

Name(s) Address{es)
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ADDITION / RENOVATION OF FACILITIES: PS1799

K. Forms & Atachmeniy

SECTION 4. LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES NA

If the bidder/proposer or Contractor is a land trust, business trust, estate or other similar commercial or legal entity, identify
any representative, person or entity holding legal title as well as each beneficiary in whose behalf title is held including the
name, address and percentage of interest of each beneficiary,

Namef{s} 7 Address(es)

SECTION 5. NOT-FOR-PROFIT CORPORATIONS NA
a. State of incorporation

b.  Name of all officers and directors of corporation (or attach list):

Name (Print or Type) Title (Print or Type) Narne (Print or Type) Title (Print or Type)

NOTE: The Public Building Commission of Chicago may require additional information from any entity or individual to
achieve full disclosure relevant to the transaction. Further, any material change in the information required above must be
provided by supplementing this statement at any time up fo the time the Public Building Commission of Chicago takes
action on the contract or other action requested of the Public Building Commission.

I. MBEMWBE INFORMATION

Is Company a certified minority or woman business enterprise? Yesx _ No
¥ yes, check one: MBEx__  WBE

Certified by:_City of Chicago, Cook County, llincls Central Management Services
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ADDITION / RENOVATION OF FACILITIES: PS1799

K. Forms & \ttaclments

(Gavemmental Body or Agency)

Date of Certification__Citv of Chicago 9/2/2009; Cook County 2/2/2009: INinols Central Management Setvices 10.5,200¢

. LICENSING
Is your firm licensed to do business in the City of Chicago, Cook County, llinois?
Yes_x No

List categories in which the firm or venture is licensed to do business and indicate registration or license numbers, if
applicable. Please indicate which govemnment entity issued the license,

Category Registered License Crganization intend to

(cr license number) issuing License Perform? Yes/No
Professlonal Design Firm  184.002251 State of lincis Yes
v, INSURANCE

Atlach a sample Certificate of Insurance which demonstrates the ability to obtain the coverages specified in
ATTACHMENT E - INSURANCE REQUIREMENTS.

COMMITMENT TO COMPLY WITH THE INDEMNIFICATION PROVISIONS IN THE AGREEMENT AND ALL
OTHER REQUIREMENTS,

I'We _Jan T. Taniguchi an authorized representative of the Respondent
agree to comply with indemnification provisions and all other requirgments.

T Ve,
By ree —
Signed by: / )/ G

Title: Member
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V. ANTI-COLLUSION

The Respondent, its agents, officers, or employess have not directly or Indirectly entered Into any agreement,
participated In any collusion, or ctherwisa taken any action in restraint of fres compefitive bldding in connection with

this submittal or contract, Failure to attest to this section as part of the bid will make the bid non-responsive and not
eligible for award consideration,

I declare that this Statement of General Information about Respondent has been examnined by me and to the best of my
knowledge and belief is a true, comect, and complete statement of the business organization.

Al

S%ature of Authorized Officer -

Jan T. Taniguchi, AlA, LEED AP
Name of Authorized Officer (Print or Type)

CEQ/Principal
Title
312.464.1444
Telephone Number
Stafe of —E L‘
Countyof ___ a0 i
2 4/% - “OFFICIAL SEAL"
Signed and swom to before me on this Hay of JUhe 20/ Oy THERESA S. STUDNICKA
i ~ . Notary Public, State of lllinols
é/ l’(Q/( LIC,, MWCJLQ-Name) as (Title) of My Gammisslon Expires April 18, 2011

(Bidder/Proposer or Contractor)

SiProcurement Shared InformatianiRFQ for AOR Services for Additions and Renovalions\RFQ_PBC_LMK_AddRsnoArchPool-_20100316.doc 68 OF 69




ADDITION / RENOVATION OF FACILITIES: PS1799

K. Forms & Anachments

EucLID
INSURANCE AGENCIES®

March 19, 2010

Mr. Jan Taniguchi

STR Partners, LLC

350 W Ontario St Ste 200
Chicago, IL 60634

RE: Insurance Requirements {Attachment D)
Addition and Renovation of Facilities - PS1799
Public Building Commission

Dear Mr. Taniguchi:

Your current business insurance program complics with the requirements outhined in Exhibit D of the above
excepl as lollows:

Please be aware that all Commercial General Liability policies have customary limitations.
The Automobile Liability poticy can name additional insureds on a primary basis only.

The Professional Liability policy covers negliyent acts, errors or omissions in the performance of
professional services.

We have confirmed that you are currently eligible for the required $5,000,000 Professional Liability
limit of liability. Any actual increase in coverage and associated additional premium charge, however,
is always based on the prevailing underwriting practices and underwriting information at the time of
the request for the increase.

Regarding Valuable Papers coverage, if additional limits are necessary to provide amounts “sufficient to
pay for the re-creation and reconstruction of such records” please advise. We are not aware of any
property policy that provides coverage to insurance against “any loss whatsoever”. The policies have
customary limitations.

We have confirmed that you are currently eligible for the required $2,000,000 Contractors Pollution
Liability limit of liability. Any actual increase in coverage and associated additional premium charge,
however, is always based on the prevailing underwriting practices and underwriting information at the
time of the request for the increase,

234 Spring Lake Drive  Itasca, [llinois 60143

(630) 7734075 FAX

(630) 694-3700
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U

SCHEDULE G

SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

1. Policy Statement

a. It is the policy of the Public Building Commission of Chicago (‘PBC") to ensure competitive
business opportunities for MBE and WBE firms in the performance of Contracts, to prohibit
discrimination in the award of or participation in Contracts, and to abolish arbitrary barriers to full
participation in Contracts by all persons, regardless of race, sex or ethnicity. Therefore, during
the performance of this Contract, the Professional Service Provider must agree that it will not
discriminate against any person or business on the basis of race, color, refigion, ancestry, age,
marital status, physical or mental handicap, unfavorable discharge from military service, parental
status, sexual orientation, national origin or sex, in the solicitation or the purchase of goods and
services or the subcontracting of work in the performance in this Contract.

b. The Commission requires the Professional Service Provider also agree to take affirmative action
to ensure that MBE and WBE firms have the maximum opportunity to compete for and perform
subcontracts with respect to this Contract.

c. The Commission requires the Professional Service Provider to notify MBE and WBE firms,
utilized on this contract, about opportunities on contracts without affirmative action goals.

2. Aspirational Goals

a Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to
award 25% of the annual dollar value of all Commission Contracts to certified MBEs and 5% of
the annual dollar value of all Commission Contracts to qualified WBEs.

b. Further, the Professional Service Provider must agree to use its best efforts to include MBE and
WBE firms in any Contract modification work that increases the Contract value. Where the
proposed contract modification involves work, which can be performed by MBEs, and WBEs
already performing work on the contract such MBEs and WBEs will participate in such work
specified in the contract modification.

c. Failure to carry out the commitments and policies set forth in this Program constitute a material
breach of contract and may result in termination of the Professional Service Provider or such
other remedy, as the Commission deems appropriate.

3. Definifions
a. For purposes of this Special Condition, the following definitions applies:

(1) “Certified Minority Business Enterprise” means a person or entity granted certification by the
City of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority
Business Development Council, Central Management Service of the State of lllinois, and
Women's Business Development Center.

(2) “Certified Women's Business Enterprise” means a person or entity granted certification by
the City of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority
Supplier Development Council Inc., Central Management Service of the State of [llinois, and
Women's Business Development Center.
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(3) “Professional Service Confract” means a contract for professional services of any type.

(4) "Contract Specific Goals” means the subcontracting goals for MBE and WBE participation
established for a particular contract based upon the availability of MBEs and WBES to perform
and anticipated scope of work of the contract and the Commission's progress towards meeting
the aspirational goals.

(5) “Professional Service Provider” means any person or business entity that seeks to enter into
a Professional Service Contract with the Commission and includes all partners, affiliates and
joint ventures of such person or entity.

(6) “Executive Director” means the Executive Director of the Commission or her duly designated
representative as appointed in writing.

(7) “Good faith efforts” means actions undertaken by a Professional Service Provider to achieve
a Contract Specific Goal that by their scope, intensity and appropriateness to the objective can
reasonably be expected to fulfill the Program’s requirements.

(8) “Joint venture” means an association of two or more persons or entities or any combination
of two or more business enterprises and persons numbering two or more, proposing to perform
a single for-profit business enterprise, in which each joint venture partner contributes property,
capital, efforts, skill and knowledge, and in which the MBE or WBE is responsible for a distinct,
clearly-defined portion of the work of the contract and whose share in the capital contribution,
control, management, risks and profits of the joint venture is equal to its ownership interest,
Joint ventures must have an agreement in writing specifying the terms and conditions of the
relationships between the parties and their relationship and responsibilities to the contract.

(9) “Minority” means:

a. Any individual in the following racial or ethnic groups, members of which are
rebuttably presumed to be socially disadvantaged:

(i) African-Americans or Blacks, which includes persons having origins in
any of the Black racial groups of Africa;

(iiy Hispanics, which includes persons of Spanish culture with origins in
Mexico, South or Central America or the Caribbean Islands, regardless of
race;

(iii) Asian-Americans, which includes {persons whose origins are in any of
the original peoples of the Far East, Southeast Asia, the islands of the
Pacific or the Northern Marianas, or the Indian Subcontinent);

(iv) American Indians, which includes persons having origins in any of the
original peoples of North and South America {including Central America)
and who maintain tribal affiliation or community attachment; and

b. Individual members of other groups, including but not limited to Arab-
Americans, found by the Commission to be socially disadvantaged by having
suffered racial or ethnic prejudice or cultural bias within American society, without
regard to individual qualities, resulting in decreased opportunities to compete in
Chicago area markets or to do business with the Commission.
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(10) “Minority-owned business enterprise” or “MBE" means a small local business enterprise
which is at least 51% owned by one or more economically disadvantaged minority persons, or
in the case of a publicly held corporation at least 51% of all classes of the stock of which is
owned by one or more economically disadvantaged minority persons whose management,
policies, major decisions and daily business operations are independently managed and
controlled by one or more economically disadvantaged minority persons.

(11) “Program™ means the minority- and women-owned business enterprise construction
procurement program established in this special condition.

(12) “Women-owned business enterprise” or “WBE” means a small local business enterprise
which is at least 51% owned by one or more economically disadvantaged women or in the case
of a publicly owned business, at least 51% of all classes of the stock of which is owned by one
or more economically disadvantaged women, whose management, policies, major decisions
and daily business operations are independently managed and controlled by one or more
economically disadvantaged women,

4, Determining MBE/WBE Utilization

The methodology for determining MBE and WBE utilization will be determined for purposes of
analysis with respect to this contract as follows:

a. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to
such participation.  Only minority business participation may be counted toward MBE
participation and only women business participation may be counted toward WBE participation.

b. The total dollar value of a contract with a firm owned and controlled by minority women is
counted toward either the MBE or WBE goal, but not both. The Professional Service Provider
employing the firm may choose the goal to which the contract value is applied. Various work
done by one and the same sub-consultant will be considered, for the purpose of this principle,
as work effectively done under one subcontract only, which sub-consultant may be counted
toward only one of the goals, not toward both.

C. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total
dollar value of a contract with an eligible joint venture equal to the percentage of the ownership
and control of the MBE or WBE partner in the joint venture. A joint venture seeking to be
credited for MBE participation may be formed among certified MBE and WBE firms, or between
certified MBE and WBE firms and a non-MBE/WBE fim. A joint venture satisfies the eligibility
standards of this Program if the certified MBE or WBE participant of the joint venture:

(1) Shares in the ownership, control, management responsibilities, risks and profits
of the joint venture; and

(2) Is responsible for a clearly defined portion of work to be performed in proportion
to the MBE or WBE ownership percentage.

d. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to
firms that perform a commercially useful function in the work of a contract. A firm is considered
to perform a commercially-usefuf function when it is responsible for execution of a distinct
element of the work of a confract and carries out its responsibitities by actually performing,
managing, and supervising the work involved. To determine whether a firm is performing a
commercially useful function, the Commission will evaluate the amount of work subcontracted,
industry practices and other relevant factors. '

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts. If a
53
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MBE or WBE Professional Service Provider subcontracts a significantly greater portion of the
work of a contract than would be expected on the basis of normal industry practices, the MBE or
WBE will be rebuttably presumed not to be performing a commercially-useful function.

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE
manufacturers (i.e., suppliers that produce goods from raw materials or substantially alters them
before resale).

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE
suppliers provided that the supplier performs a commercially useful function in the supply
process.

5. Submission of Proposals

a. The following exhibits and documents constitute the Respondent's MBE/WBE compliance
proposal and must be submitted at the time of the proposal.

(1) Evidence of Certification: Affidavit of MBE/WBE. A copy of each proposed MBE
and WBE firm's Letter of Certification from the City of Chicago, Department of Procurement
Services or any other entity accepted by the Public Building Commission of Chicago must be
submitted. The PBC certification by the City of Chicago, County of Cook, Metropolitan Water
Reclamation District, Chicago Minority Business Development Council, Central Management
Service of the State of llinois, METRA, and Women's Business Development Center.

{2) Exhibit B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where
the Respondent's MBE/WBE compliance proposal includes participation of any MBE or WBE as
a joint venture participant, the Proposer must submit a “Exhibit B: Affidavit of MBE/Non-MBE or
WBE/Non-WBE Joint Venture” with an attached copy of the joint venture agreement proposed
among the parties. The Exhibit B and the joint venture agreement must clearly evidence that
the MBE or WBE participant will be responsible for a clearly defined portion of the work to be
performed and that the MBE or WBE firm's responsibilities are in proportion with its ownership
percentage.

(3) Exhibit C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or
Material Supplier, Exhibit C, executed by the MBE/WBE firm (or Joint Venture sub-consultant)
must be submitted by the Proposer for each MBE/WBE included on the Exhibit D. Exhibit C
must accurately detail the work to be performed by the MBE or WBE firm and the agreed rates
and prices to be paid.

{4) Exhibit D: Affidavit of Prime Professional Service Provider Regarding MBE or
WBE Utilization. A completed Exhibit D committing to the utilization of each listed MBE or WBE
firm. Unless the Proposer has submitted a completed request for a waiver of participation by
MBE/WBE firms (See Request for Waiver procedures in Section 7), the Proposer must include
the specific dollar amount or percentage of participation of each MBE/WBE firm fisted on its
Exhibit D. The total dollar commitment to proposed MBE firms must at least equal the MBE
goal, and the total dollar commitment to proposed WBE firms must at least equal the WBE goal.
Proposers are responsible for calculating the dollar equivalent of MBE or WBE utilization as
percentages of their fotal proposal.

b. The submittals must have all blank spaces on the Exhibit pages applicable to the contract
correctly filled in. Agreements between a Proposer and a MBE/WBE in which the MBE/WBE
promises not fo provide subcontracting quotations to other Proposers are prohibited.

6. Evaluation of Compliance Proposals
a. The Respondent's MBE/WBE compliance proposal will be evaluated by the Commission. The
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Proposer agrees to provide, upon request, eamest and prompt cooperation to the Executive
Director or her designee in submitting to interviews that may be necessary, in aflowing entry to
places of business, in providing further documentation, or in soliciting the cooperation of a
proposed MBE or WBE firm in providing such assistance. A proposal may be treated as non-
responsive by reason of the determination that the Respondent's proposal did not contain a
sufficient level of Certified MBE or WBE participation, that the Proposer was unresponsive or
uncooperative when asked for further information relative fo the proposal, or that false
statements were made in the Exhibits.

b. if the Commission’s review of a Respondent's proposal concludes that the MBE or WBE
proposal was deficient, the Commission will promptly notify the Proposer of the apparent
deficiency and instruct the Proposer to submit (within 3 business days of such notice given by
the Commission} a modification of the MBE or WBE Proposal, in proper format, which remedies
the deficiencies cited. Failure to correct all deficiencies cited by the Commission will be cause
for rejection of the Respondent’s proposal as non-responsive.

c. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as
directed to do so by the Commission. Therefore, all terms and conditions stipulated for
prospective MBE and WBE consultants or suppliers must be satisfactorily negotiated prior to the
submission to the Commission of the Respondent's MBE/WBE compliance proposal. If
circumstances must arise, however, where a proposed MBE/WBE is no fonger available, the
process described in Section 12 must be followed.

7. Request for Waiver

a. If a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to
fulfill the MBE or WBE percentage goals for this Contract, the proposal must include a written
request for waiver. A request for waiver must be sent to the Executive Director and must set
forth the Respondent's inability to obtain sufficient MBE and WBE firms notwithstanding good
faith attempts to achieve such participation,

b. Good Faith efforts to achieve participation include but are not limited to:
(1) Attendance at the Pre-proposal conference;

(2) The Respondent's general affirmative action policies regarding the utilization of MBE and
WBE firms, plus a description of the methods used to canry out those policies;

(3) Advertisement in trade association newsletters and minority and woman-oriented and
general circulation media for specific sub-consultants;

(4) Timely notification of specific sub-consultants to minority and woman assistance
agencies and associations;

{5) Description of direct negotiations with MBE and WBE firms for specific sub-consultants,
including:

i. The name, address and telephone number of MBE and WBE firms contacted;

il. A description of the information provided to MBE and WBE firms regarding the
portions of the work to be performed; and

ii. The reasons why additional MBE and WBE firms were not obtained in spite of
negotiations.

(6) A statement of the efforts made to select portions of the work proposed to be performed
by MBE and WBE firms (such as sub-supplier, transport, engineering, distribution, or any other
roles contributing to production and delivery as specified in the contract) in order to increase the

55
S:\Procurement Shared Information\RFQ for AOR Services for Additions and Renovations\AOR
AgreemenfiCN_PBC_ROC_AQRSTRPARTNERS_20100623 doc
Last printad: 6/23/20102:39 PM




desires to seli-perform the work of a contract must demonstrate good faith efforts unless the
goals have been met.

{7)  Selecting portions of the work to be performed by MBEs or WBEs in order to increase the
likelihood that the goals will be met. This includes, where appropriate, breaking out contract
work ftems into economically feasible units fo facilitate MBE or WBE participation even when
the Contract might otherwise prefer to perform these items with it own forces.

(8) Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or
insurance as required by the Commission or Professional Service Provider.

(9) Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment,
supplies, materials or rejated assistance or services, including participation in a mentor-
protégée program; and

(10) Effectively using the services of the Commission; minority or women community
organizations; minority or women groups; local, state and federal minority or women business
assistance offices; and other organizations to provide assistance in the recruitment and
placement of MBEs or WBEs.

9. Reporting and Record-Keeping Requirements

a. The Professional Service Provider, within five (8) working days of contract award, must execute
a formal subcontract or purchase order in compliance with the terms of the Professional Service
Provider's proposal and MBEAVBE assurances. Upon request by the PBC, the Professional
Service Provider must provide copies of the contracts or purchase orders executed between it
and the MBE and WBE firms. During the performance of the contract, the Professional Service
Provider will submit partial and fina] waivers of fien from MBE and WBE sub-consultant and
suppliers indicating the current payment amount and the cumuiative doliar amount of payments
made to date.

b. The Professional Service Provider must maintain records of alf relevant data with respect to the
utilization of MBE and WBE firms, including without limitation payroll records, tax retumns and

records will be granted to the Commission and/or its designees, on five (5) business days’ notice
in order for the Commission to determine the Professional Service Provider's compliance with its
MBE and WBE commitments and the status of any MBE or WBE firm performing any portion of
the contract.

C. The Professional Service Provider will file regular MBE and WBE utilization reports on the form
entitled “Status Report of MBE ang WBE Sub-Contract Payments”, at the time of submitting
each monthly invoice. The report must indicate the current and cumulative payments to t MBE
and WBE sub-contractors.

10.  Disqualification of MBE or WBE

The Contract may be terminated by the Executive Director upon the disqualification of the
Professional Service Provider as an MBE or WBE if the sub-consultants status as an MBE or WBE
was a factor in the award and such status was misrepresented by the Professional Service
Provider.

a. The Contract may be terminated by the Executive Director upon the disqualification of any MBE
or WBE if the sub-consultants or supplier's status as an MBE or WBE was a factor in the award
of the contract and the status of the sub-consultant or supplier was misrepresented by the
Professional Service Provider. If the Professional Service Provider is determined not to have
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11, Prohibition On Changes To MBE/WBE Commitments

a.  The Professional Service Provider must not make changes to its contractuai MBE and WBE
commitments' or sgbstitute such MBE or WBE sub-consultants without the prior written approval

12, MBEMBE Substitution Requirements and Procedures

a.  Arbitrary changes by the Professional Service Provider of the commitments earljer certified in
the Exhibit D are prohibited. Further, after once entering into each approved MBE and WBE

decrease the price to the MBE or WBE, without in each instance receiving the prior written
approval of the Executive Director. In Some cases, however, it may become necessary to
substitute a new MBE or WEBE in order to actually fulfill the MBE or WBE requirements. In such
cases, the Executive Director must be given reasons justifying the release by the Professional
Service Provider of prior specific MBE or WBE commitments established in the contract, and wil
need to review the eligibility of the MBE or WBE presented as a substitute. The substitution
procedure will be as follows:

{1) The Professional Service Provider must notify the Executive Director immediately in
writing of an apparent necessity to reduce or terminate a MBE or WBE subcontract and to
propose a substitute firm for some phase of work, if needed in order to sustain the fulfillment of
the MBE/WBE contract Tequirements,

(2) The Professional Service Provider's notification muyst include the specific reasons for the
proposed substitution. Stated reasons which would be acceptable include any of the following
reasons: @) Unavailability after receipt of reasonable nofice to proceed; b) failure of
performance; c)financial incapacity; d) refusal by the sub-consultant to honor the proposal price
or scope; e) mistake of fact or law about the elements of the scope of work of a solicitation
where a reasonable price cannot be agreed; f) failure of the sub-consultant to meet insurance,
licensing or bonding requirements; g) the sub-consultant's withdrawal of its proposal; or h)
decertification of the sub-consultant as MBE or WBE.

(3) The Professional Service Provider's position must be fully explained and supported with
adequate documentation. Stated reasons which will not be acceptable include: replacement
firm has been recruited to perform the same work under terms more advantageous to the
Professional Service Provider, issues about performance by the committed MBE or WBE were
disputed (unless every reasonable effort has already been taken to have the issues resolved or
mediated satisfactorily); an MBE or WBE has requested reasonable price escalation which may
be justified due to unforeseen circumstances.

The Profession Service Provider's notification must include the names, address and principal
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official of any proposed substitute MBE or WBE and the dollar value and scope of work of the
proposed subcontract. Attached must be all the same MBE/MWBE affidavits, documents and
Letters of Intent which are required of the proposed MBE or WBE firms.

(4) The Executive Director will evaluate the submitted documentation, and respond within
fifteen (15) working days to the request for approval of a substitution. The response may be in
the form of requesting more information, or fequesting an interview to clarify or mediate the
problem. In the case of an expressed emergency need to receive the necessary decision for
the sake of job progress, the Executive Director will instead respond as soon as practicable,

{8)  Actual substitution of a replacement MBE or WBE to fuifil contract requirements must not
be made before the Executive Director's approval is given of the acceptability of the substitute
MBE or WBE. This subcontract must be executed within five (5) working days, and a copy of
the MBE WBE subcontract with signatures of both parties to the agreement must be submitted
immediately to the Executive Director

b. The Executive Director will not approve extra payment for escalated costs incurred by the
Professional Service Provider when a substitution of sub-consultants becomes necessary for the
Professional Service Provider in order to comply with MBE/WBE contract requirements.

c. No relief of the MBEMWRE requirements will be granted by the Executive Director except in
exceptional circumstances. Requests for complete or partial waiver of the MBE/WRE
requirements of this contract must be made in writing, stating all details of the request, the
circumstances, and any additional relevant information, The request must be accompanied by a
record of all efforts taken by the Professional Service Provider to locate specific firms, soficit
MBE and WBE proposals, seek assistance from technical assistance agencies, and other good
faith efiorts undertaken to achieve compliance with the MBE/WBE goals.

13. Non-Compliance

a. The Executive Director has the authority to apply suitable sanctions to the Professional Service
Provider if the Professional Service Provider is found to be in non-compiiance with the MBE and
WBE requirements. Failure to comply with the MBE or WBE terms of this contract or failure to

action is taken.

b. When the contract is completed, if the Execufive Director has determined that the Professional
Service Provider did not comply in the fulfillment of the required MBE and/or WBE goals, and a
grant of relief of the requirements was not obtained, the Commission will be damaged in the
failure to provide the benefit of participation to minority or women business to the degree set
forth in this Special Condition. In that case, the Commission may disqualify the Professional
Service Provider from entering into future contracts with the Commission.

4. Severability

If any section, subsection, paragraph, clause, provision or application of these Special Conditions is
held invalid by any count, the invalidity of such section, paragraph, clause or provision will not affect
any of the remaining provisions hereof.
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Exhibit B - Joint Venture Affidavit (1 of 3)

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a written joint
venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE joint venturer must also
attach a copy of their current certification letter.

1.

2.

Name of joint venture

Address of joint venture

Phone number of joint venture

Identify the firms that comprise the joint venture

A. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly defined portion of
work” must here be shown as under the responsibility of the MBE/WBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

Nature of joint venture's business

Provide a copy of the joint venture agreement.

Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? %
Specify as o:
A. Profit and loss sharing %

B. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements which restrict
ownership or control.

D. Describe any loan agreements between joint venturers, and identify the terms thereof,
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Exhibit B- Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals
(and their titles) who are responsible for day-to-day management and policy decision making, including,
but not limited to, those with prime responsibility for:

A. Financial decisions

B. Management decisions such as:
1) Estimating

2)  Marketing and Sales

3)  Hiring and firing of management personnel

4)  Other

A. Purchasing of major items or supplies

B. Supervision of field operations

C. Supervision of office personnel

D. Describe the financial controls of the joint venture, e.g., will a separate cost center be established:
which venturer will be responsible for keeping the books; how will the expense therefore be
reimbursed; the authority of each joint venturer to commit or obligate the other. Describe the
estimated contract cash flow for each joint venturer.

E. State approximate number of operational personnel, their craft/role and positions, and whether they
will be employees of the majority firm or the joint venture.

2. Please state any material facts of additional information pertinent to the control and structure of this
joint venture.
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Exhibit B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE
ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND
OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT
VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO
PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND
ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT
THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND
TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT
VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY
AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION
WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR
INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Exhibit B and before the completion of the joint venture's work on this
Contract, there is any significant change in the information submitted, the joint venture must inform
the Public Building Commission of Chicago, either directly or through the Consultant if the joint

venture is a sub-consultant.

Name of Joint Venturer

Signature

Name

Title

Date

State of County of

On this day of , 20
before me appeared (Name)

to me personally known, who, being duly sworn,
did execute the foregoing affidavit, and did state
that he or she was properly authorized by to
execute the affidavit and did so as his or her
free act and deed

Name of Joint Venturer

Signature

Name

Titte

Date

State of County of

On this day of .20
before me appeared (Name)

to me personally known, who, being duly sworn,
did execute the foregoing affidavit, and did state
that he or she was property authorized by to
execute the affidavit and did so as his or her
free act and deed

(Name of Joint Venture) (Name of Joint Venture)
Notary Public Notary Public
Commission expires; Commission expires:
(SEAL) (SEAL)
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ADDITION / RENOVATION OF FACILITIES: PS1799

CoMBEAVBE Utili-ation Pl
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STR Partners is a minority business enterptise certified by the City of Chicago, Cook County and the State of llinols
Central Management Service.

We are fully committed to fulfiil the diversity pamticipation goals of the Public Building Cornmission of Chicage and
our core team reflects this commitrent with 100% MBE/WBE participation. At this time, scope for specific project(s)
has not yet been outlined and we recognize specific projects may not need all of these discipiines. Simllarly some
projects may require specific specialty consultants (natatorium, lighting, acoustical, etc) With that said, glven we
have such a high percentage with our core team, we will have no problem meeting (and exceeding) the PBC's MBE/
WBE utilization goals,

FIRM PROPOSED ROLE MBE TYPE WBE PAST PROJECT EXPERIENCE
STR Paitners Architect of Record Asian
Matrix Engineering Structural Engineer Afrlcan-American
dbHMS MEP Engineer Hispanic Southwest Area High School
Terra Engineering Civil Engineet YES Southwest Areq High School
Swift Elementary School (CPS)
Jacobs/Ryan Ltandscape Architect YES Southwest Area High School
Brighton Park Elementary Schooi
CDB Hlinois Department of
Agricuiture Roof Replacerment
Green Roof
HJ Kessler & Assoclates LEED Consultant YES Southwest Areq High School
Brighton Park Elementary School

THE PUBLIC BUILDING s e
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Exhibit C - Letter of intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier (1 of 2)

Name of Project:
Project Number:
FROM:

MBE WBE

{Name of MBE or WBE)
TO:

and Public Building Commission of Chicago

(Name of Professional Service Provider)
The undersigned intends to perform work in connection with the above-referenced project as (check one):
a Sole Proprietor a Corporation
a Partnership a Joint Venture
The MBE/MBE status of the undersigned is confirmed by the attached Letter of Certification, dated

. In addition, in the case where the undersigned is a Joint Venture with a
non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described
goods in connection with the above-named project.

The above-described services or goods are offered for the following price, with terms of payment as
stipulated in the Contract Documents.
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Exhibit C - Letter of Intent from MBE/WBE

To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar
amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/MWBE contractors.

% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

if MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Exhibit, a zero
(0) must be filled in each blank above. !f more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned
upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five
(5) working days of receipt of a notice of Contract award from the Commission.

By:
Name of MBE/WBE Firm {Print) Signature
Date Name {Print)
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE___WBE___ Non-MBE/WBE ___
Phane
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ADDITION / RENOVATION OF FACILITIES: PS1799

K. Forms & Attachments

September 22, 2009

Clty of Chicago Jan Taniguchi, President

Richard M, Daley, Mayor STR Partners, LLC .

B of 350 Wast Ontario Street - Suite 200

m"" ol Serrices Chicago, illinois 60654

Jamia L, Rhee

Chief Procurement Officer

Annual Certificate Expirea: Augqust 1, 2010

City Hall, Room 403 Vendor Number: : 1043193

121 North LaSalle Street

Ol i o 0602 Dear Mr. Taniguchi:

(312) 7440010 {FAX)

(312) 744-2549 (TTY) Congratulations on your continued eligibility for certification as a MBE by the City of

hitp:/iwww cityofchitago.org Chicago. This MBE certification is vaiid untif August 1, 2011; however your firm must
be re-validated annually. Your firm's next annual validation is required by
August 1, 2010, :

As & condition of continued certification during this five year period, you must fila a No-
Change Affidavit 60 days prior to the date of expiration. Fallure to file this Affidavit
will result in the termination of your certification. Please note that you must include
a copy of your most current Federal Corporate Tax Return. You must also notify
the City of Chicago of any changes in ownership or control of your firm or any other
matters or facts affecting your firm's eligibltity for certification.

The City may commence action o remove your firm's eligibifity if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otharwise fails to
cooperats with the City in any inquiry or Investigation,. Removal of eligibility
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irreguiarities.

Your firn's name will b listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Licensed Architect; Architectural Consulting Services;
Planning and Interior Design Firm

Your fimn's participation on City contracts will be credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts is not limited to
your specialty, credit toward MBE goals will be givan only for work done in the
specialty category.

Thank you for your continued interest in the City's Mincrity and Women Business
Enterprise Programs,

Sincerely, / A
ark Hands

Managing Deputy Procurement Officer

BUILDING CRICAGO TOGETHIR
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COMMISSION OF CHICAGO PAGE 95

R




ADDITION / RENOVATION OF FACILITIES: PS1799

N, Forms & Attachments

THE BOARD OF COMMISSIONERS COOK COUNTY
TODD H. STROGER COFFICE OF CONTRACT COMPLIANCE
PRESIDENT BETTY HANCOCK PERRY
EARLEAN COLLING I Dl PEYER . SIvESTM i Diat, DIRECTOR
PGRERT STEELE 2nd Dy, HIDGET SANEY 100 Dist.
JERRY MITLER Ard Dis JOMM I DALY 110 Digt.
LI 1 BeAVERS TORRES] CurtPo0L 118 North Clark Street, Room 1020
mm:m £ E m m.m 33 :-." Chicago, llincis 60602?“304
PRIRICIA MY 14 O, TEL (312) 603-5502
mu&nm :m 'nnemvtimm ::: FAX(3]2)603-4547
ELIZABETH A DOTIDY QORMAN 173 Diet.
Septembar 2, 2009
Mr, Jan T. Taniguchi, Principal
STR Pariners LLC
350 W. Ontario Street, Suite 200
Chicago, IL 60654

Annuat Certification Expires;

Dear Mr. Taniguchi:

October 3, 2010

Congratulations on your continued etigibility for Certification as an MBE(8) by Cook County Govemment,

This MBE(8) Certification is valld unt! October 3, 2011; however

your firm must be revafidated annualty.

Your firm's next annual validation is required by Octaber 3, 2010,

As a condition of continued Certification during this three (3) year period, you must file a “No Change
Affidavif® within sixty (60) business days prior o0 the date of annual expiration. Failure to file this
Affidavit shall result in the termination of your Certification. You must notify Cock County Govemment's
Office of Contract Compilance, of any change in ownership or control of your firn or any other matters o
facts affecting your firm's eligibikty for Certification.

Cook County Gwemmemmaycommmacﬁontoremovayourﬁnnasan MBE(8) vendor i you fail to
noﬁfyusofanychangasoﬂaclsaffecﬂngyourﬁrm'sCerliﬁmﬁon.orHywrﬁnn otherwisa fails to cooperate
with the County in any inquiry or investigation. Hemovalofywstamsmayalsobecommencedﬂmﬁnn
is found to ba invoived in bidding or contractual irrequiarities.

Your firm’s name will be listed in Cook County's Directory of Minority Business Enterprises and Women
Business Enterprises in the area(s) of speciaty:

Architectural, Pianning and Design

Your firm's participation on Cook County contracts will be credited toward MBE(8) goals in your area(s) of
specialty. Whils your participation on Cook County contracts is ot fimited to your specialty, crecit toward
MBE(B}goalswilibegivenmlyforworkdonehmemeciaﬂycalegay.

Thank you for your continved interest in Cook County Govemment's Minority and Women Business
Enterprise Programs,

Sincerely,

(il

oA

8HPar

@ Proied on Recycicd Paor

THE PUBLIC BUILDING
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ADDITION / RENOVATION OF FACILITIES: PS179¢9

K. Formx & Antachments

ILLINOIS Pat Quinn, Governor
DEPARTMENT OF CENTRAL MANAGEMENT SERVICES

October 05, 2009

Jan T, Taniguchi

Str Partmers Llc

350 West Ontario Street
Suite 200

Chicago, IL 60654-5740

Re: NCA Certification Approval (MBE)
Dear Business Owner:

Congratulations! After reviewing the information that you supplied in the No-Change Affidavit, we
are pleased to inform you that your firm has been granted continued certification under the Business
Enterprise Program for Minorities, Females, and Persons with Disabilities. Your firm's name will
remain in the State's Directory as a certified vendor with BEP.

Please visit our website at www.sell2.illinois.gov to obtain information about current and upcoming
procurement oppertunities, contracts, forms, and also to register to receive email alerts when the
State is prepanng to purchase a product or service that you mey provide.

Thank you for your partl;’cj&ation in BEP, The State of Hlinois values its relationship with small and
diverse businesses and | forward to doing business with your company.

If you have any questions or need any assistance, please contact our office at (312) 814-4190;
Toll-free at (800) 356-9206; Illinois Relay Line for the Hearing Impaired - TTY Users at
(800) 526-0844; Illinois Relay Line for the Hearing Impaired - Voice Users at (800) 526-0857;
or Nextallk/Textnet at (388) 261-3212, Our fax number is (312) 814-5539,

-
Sincerely,
—_-—4
) =
ias Ricks 1'~i yah
tions Manager
Buginess Enterprise Program

(LA9MBE)
100 W Randolph St., Suite 4400, Chicago, IL 60601
Primied on Recycled Papar
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‘Name of Project:

R

o

/ PUBLIC BUILDING COMMISSION OF CHICAGO

: o
~SCHEDULEC - Letter of Infent from MBE/WBE
' To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH
- PROPOSAL

Addition/Renovation of Facilities

Project Number: _PS1799U

FROM;

Nestbuilders Inc. dba:dbHMS MBE X WRE
(Name of MBE or WBE)

TO:
STR Partners

(Name of Professional Service Provider)

and Public Building Commission of Chicago

The undersigned intends to perform work in connection with the above-referenced project as (check one):

X

a Sole Proprietor a Corporation

a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated
10/31/09 . In addition, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in

connc?ion with the above-named project.
MEP/FP Engineer

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents.
N/A

Page 14 of 18
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2}

PARTIAL PAY ITEMS

F'(I)_ll'3 aﬁ)ty of the above items that are partial pay items, specifically describe the work and subcontract dollar amount;

If more space is needed to fuily describe the MBE/WBE firm's proposed scope of work and/or payment schedule,
attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must
be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work
will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its
execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days
of receipt of a notice of Contract award from the Commission,

By: .
dbHMS /%’;4/

P,
L=y _—_—

Name of MBE/WBE Firm (Print) Sighature ,
6/24/10 : ictor Avila
Date Name (Print
312-915-0557 (Prin)
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE____ WBE Non-MBE/WBE ___
Phone
Page 15 of 18
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

F’f[)‘% aDny of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule,
attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must
be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work
will be sublet, a brief explanation and description of the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its

execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days
of receipt of a notice of Contract award from the Commission,

By: ~
s T

Name of MBE/WBE Firm (Print) S5i "ﬁa?urg .
6/24/10 lctor Avila

Date Name (Print)
312-915-0557

Phone

IF APPLICABLE:

By:

Joint Venture Partner (Print) Signature

Date Name (Print)

MBE__ WBE____Non-MBE/WBE ___
Phone

Page 15 of 18
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From:

Subject: WBE Letier

Date:
To:
Cec:

I Y

- e e

A

"Michelle Campbell" <mcampbell @terraengineering.com>

June 24, 2010 10:07:03 AM CDT
"Lisa@strpartners.com™ <lisa@strpartners.coms
"Karen Steingraber" <ksteingraber @terraengineering.com>

2 Attachments, 233 KB

Hi Lisa

Please find attached our WBE Letter from the City of Chicago. Let me know if you need anything

else, Thx!

Administrative Assistant

TERRA Engineering, Ltd.
Chicago - Corporate Headquarters

225 W. Ohio Street

4th Floor

Chicago, IL 60654 USA

312.467.0123

312.467.0220 (fax)

meampbell@terraengineering. com
www.terraengineering.com

City of Chicago
Richard M. Daley, Mayor

Office of Complisnce

Anthom €}, Boswe?
Executive Director

DePaul Center

133 South State Street
Chicaga, Hlinvis 60604
(312 427778

{312) 147.3920 FaX)
(312) 7442204 (THY)

htip:ffwww cityolchicago.org

May 21, 2010

Dear Vendor;

This letter is to inform you that the City of Chicago has extended your
status as a certified business until September 1, 2010. This extension does
not guarantee eligibility in the program but will act as a courtesy extension
while we complete a review of the documentation submitted by your firm,

If your certification status does not expire or, if your No Change Affidavit
for continued certification is not due until after September 1, 2010, then
this letter has no impact on your existing certification status.

Please notify us immediately, if the financial condition of your business
has changed since submittal of your financials with your No Change
Affidavit, we may request additional information from you prior to the
expiration of the courtesy period. This information will assist us in making
a determination on the recertification of your firm.,

Please present this letter as evidence of your certification to be included
with bid document submittals. The Department of Procurement Services
and Sister Agencies have been notified of this courtesy extension and will
accept this letter as evidence of certification for bidding purposes.

If you have any questions, please feel free to call our office at 312-747-
7778.
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Sincerely,

pgofetd

Anthony O. Boswell
Executive Director




City of Chicago
Richard M. Daley, Mayor

Office of Compliance

Anthaay O, Boswell
Executive Director

DePaul Center

333 South State Street
Chicago. IMinois 60604
(312) 747-7778

{312) 747-3920 (TAX)
(312) 7T44-2304 (TTY)

http:f/www.cityofchicago,org
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May 21, 2010 .

Dear Vendor:

This letter is to inform you that the City of Chicago has extended your
status as a certified business until September 1, 2010. This extension does
not guarantee eligibility in the program but will act as a courtesy extension
while we complete a review of the documentation submitted by your firm.

If your certification status does not expire or, if your No Change Affidavit
for continued certification is not due until after September 1, 2010, then
this letter has no impact on your existing certification status.

Please notify us immediately, if the financial condition of your business
has changed since submittal of your financials with your No Change
Affidavit, we may request additional information from you prior to the
expiration of the courtesy period. This information will assist us in making
a determination on the recertification of your firm.

Please present this letter as evidence of your certification to be included
with bid document submittals. The Department of Procurement Services
and Sister Agencies have been notified of this courtesy extension and will
accept this letter as evidence of certification for bidding purposes.

If you have any questions, please feel free to call our office at 312-747-
7778.

Sincerely,

iy oo

Anthony O. Boswell
Executive Director
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February 27, 2009

Or. Eugene C. Mojekwu

Matrix Engineering Corporation
33 West Jackson Blvd. - 4" Fioor
Chicago, lllinois 60604

Ciry of Chicago
Richard M, Daley. Mayor

Department of Annual Certificate Expires: January 1, 2010

Procereiment services Vendor Number: 1049093

Montef M, €ixyles

¢ hief rocurement Officer Dear Mr. Mojekwy:

Uity 1all. Room 403

121 North | aSalle Streer Congratulations on your continued eligibility for certification as a MBE by the City of
"“"li;ﬁ'k;‘i‘;'l_if:"g fih2 Chicago. This MBE certification is valid until January 1, 2013; however your fimm must
}'3 15: 7 “ng‘, (1) be re-validated annually. Your firm's next annual validation is required by
et v o danuary 1, 2010,

itpcifwww.eityolchicagary

As a condition of continued cenrtification during this five year periad, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Atfidavit will result in the termination of your certification. Please note that you must
inctude a copy of your most current Federal Corparate Tax Return. You must
atsa notify the City of Chicaga of any changes in ownership or control of your firm or
any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remave your firmv's eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
Cooperate with the City in any Inquiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be invoived in bidding or
centractual irreqularities.

Your firm's name will be listed in the City's Directory of Minorily Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Protessional Design Firm; Structural Englneering Services and Consulting;
Professianal Engineering Services and Consuiting

Your firrm’s participation on City contracts will ba credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts is not fimited to
your specialty, credit toward MBg goals will be given only for work done in the
specialty category.

Thank you for your continued Iinterest in the City's Minority and Women Business
Enterprise Programs,

Sincerely, -~
] Y ;/ Lo

04 i A
Mark Hands
Managing Depuly Procurement Officer

NEIGHBARHOODS MH/a

| N )
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City ol {icazy
Richard M. Daley, Mayor
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RECEIVED

MAY 2 62010

May 21. 2010
MATRIX ENGINEERING CORP.

ear Vendor:

This letter is to inform you that the City of Chicago has extended your
status as a certified business until September 1. 2010. This extension does
not guarantee eligibility in the program but will act as a courtesy extension
while we complete a review of the documentation submitted by your firm.

If your certification status docs not expirc or, if your No Change Affidavit
for continued certification is not due until after September 1. 2010. then
this letter has no impact on your existing certification status.

Please notify us immediately, if the financial condition of your business
has changed since submittal of your financials with your No Change
Affidavit, we may request additional information from you prior to the
expiration of the courtesy period. This information will assist us in making
a determination on the recertification of your firm.

Please present this letter as evidence of your certification to be included
with bid document submittals. The Department of Procurcment Scrvices
and Sister Agencies huve been notified of this courtesy extension and will
accept this letter as evidence of certification for bidding purposes.

If you have any questions, please feel free to call our office at 312-747-

7778,

Sincerely,

ﬁ%‘}ﬁ‘ 0 "gge‘“‘a‘ﬂ\

J

Anthony O. Boswell
Executive Director
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SCHEDULE C - Latter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, andlor Material Supplier {1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH
PROPOSAL

\lame of Project; RFQ for AOR for Addition and Renovation of Facilities

Project Number; PS1799

FROM
Jacobs/Ryan Associates BE WBg X
Name of MBE or WBE)
TO:
STR Partners, LLC and Publc Building Commission of Chicago

{Name of Professional Servce Provider)

The undersigned intends to perform work in connection with the above-referenced project as
{check one):

a Sols Proprietor a Corporation
X aPartnership a Joint Venture

The MBEMBE status of the undersigned is confirmed by the attached Letter of Certification. dated
September 3, 2008 * - In addition, in the case where tha undersigned is a Joint
Vaniture with a non-MBEWBE firm, a2 Schedule B, Joint Venture Affidavit, i provided.
* with Courtesy Extension granted November 3, 2009
The undersigned is prepared to provide the following described services or supply the foliowing
cascribed goods in connaction with the above-named project.

Landscape Architectural Design Services

The above-described services or goods are offered for the following price, with terms of payment
as stipulated in the Confract Documents.

To be determined based upon scope of work

THE PUBLIC BULDING e
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ADDITION / RENOVATION OF FACILITIES: PS1799

N Forms & Miachments

SCHEDULE C - Letter of Intent from MBE/WRE
To Perform As
Subeontractor, Subconsultant, andlor Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above Items that are partial pay ilems, specifically describe the work and
subcontract doYlar amount

Landscape Architectural Des Senices
Efoiiar amounf otbe %ei’émmeﬂ based upon scope

If more space s needed to fuly describe the MBEWBE firm's proposad scope of work andfor
payment schedule, attach additional shest(s).

SUB-SUBCONTRACTING LEVELS

0 55 0f the dollar valus of the MBE/WBE subcontract vl be subiet to non-MBEAVBE
canfractors.

0 % of the dollar value of the MBE/WBE subcontract vall be sublet to MBEWBE contraclors.
if MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero (0) must ba fifed In each blank abova. If more than 10% percent of the valus of
the MBE/WBE subcontractor’s scope of work will be sublat, a brief explanation and description of
the work to be sublst must be providad. :

The undersigned will enter Inte a formal agresment for the abova work with the Ganaral Bidder,
cenditioned upen ils execution of a contract vith the Public Building Commissian of Chicago, and will

do so within five (5) working days of receipt of a notice of Contract awat?_!mm th mission. By:
Jacobs/Ryan Associates lOMM‘b OWM”-——"
!
tne U

Nama of MBE/WBE Firm (Print) Slgnaturg

March 31, 2010 Te miner R artne

Date Name (Prin{)

312.664.3217

Fhone

IF APPLICABLE: By:
Joint Venture Partner (Print) Signature

Data Nama (Print)

MBE _'WBE ___ Non-MBEAVBE__

THE PUBLIC BUILDING
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K. Forms & Aftachments

PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C - Letter of Intent from MBE/WBE

To Perform As

Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH
PROPOSAL

Name of Project: Architect of Record for Addition & Renovation of Facilities {PS1799)
Project Number:
From:

Terra Engineering, Ltd. MBE WBE X
{Name of MBE or WBE)

To:
STR Partners ‘ and Public Building Commission of Chicago

(Name of Professional Service Provider)
The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor X a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification dated February
1, 2010, In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a
Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described
goods in connection with the above-named project.

Civil Engineering Services

The above-describe services or goods are offered for the following price, with terms of payment as stipulated
in the Contract Documents,

TBD
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ADDITION / RENOVATION OF FACILITIES: PS1799

A ey & Ngachiments

PUBLIC BUILDING COMMISSION OF CHICAGO
SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As

Subcontractor, Subeonsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items are partial pay items, specifically describe the work and subcontract dollar amount:

N/A

If more space is nceded to fully describe the MBE/WBE firm’s proposed scope of work and/or payment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
2L B UBCUNTRACTING LEVELS
—. 0 _ % of the dollar value of the MBE/WBE subcontract that will be sublet to non-MBE/WBE contractors,

0 "% of the dollar value of the MBE/WBE subcontract that will be sublet to MBE/WBE contractors.

IF MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero
(0) must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE
subcontractor’s scope of work will be sublet, a brief explanation and description of the work to be sublet must
be provided. :

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned
upon its execution of a contract with the Publjc Building Commission of Chicago, and will do so within five
(5) working days if receipt of a notice of Contract award from the Commission.

By:
Terra Engineering, Ltd. /ﬁ/ é
Name of MBE/WBE Firm (Print) Signature
3/30/10 Karen Steingraber, P.E., President
Date Name (Print)
312-467-0123
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE WBE ___ Non-MBE/WRE
Phone
THE PUBLIC BUILDING PAGE 82 3 Py
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THE PUBLIC BUILDING
COMMISSION OF CHICAGO

March 26, 2009

Karen Steingraber, P.E.

Terra Engineering, Ltd.

225 West Ohio Street - 4 Flonr
Chicagn, inms BOB54

Annual Certificate Expires:
Vendor Number:

February 1, 2010
1038413

Dhzar Ms. Sleingraber:

Sengratutations an your conunued eligibiity tor certfication as a WBE by the C ty of
Chicago. This WBE cartification is valet cnil February 1, 2013; howaver your tinn
Tust be re-valkdated anrually, Your hrm's mext annual validaton s required Ly

cebruary 1, 2010,

AY a conaiton ot continued cerbcation dunng this hve yaar genod, you must tite a Mo-
2hange Altdavit within 60 days prior 19 the date of SX0IEANON.  Failure 1o ve ths
Attidawit will resultin tha termination of your cerincation.  Please note that you must
nciude a copy of your most current Federal Corporate Tax Return. You nust
<50 nenfy the Gy ot Chicago ot any cnanges in QWR2rSNIp O cantral of vour tiem or
Ny other matters o Lels alfacting your irm's cligibilty tor ceniticanon.

The City ntay commaence action to rmmaove your lirm's chigrodity if you fail to netiry us o
sny chanqes of facts atfecting vour iem's certification ar i your tirm omerwise fails to
“aonperate wath the Gy noany rquiry or avestgation.  Removai of cigibtlity
viovedures Nty also ne commencaa ¢ vour iirm 15 round ta be involved m bdding or
sontractudd rreqguiarices,

‘Your firm's nrame will De fisted in the City's Diractory of Minonty Business Enterprises
11 Waomen Busingss Enterpnses n the specially arsa(s) of:

Protfessional Design Services; Engineering Caonsuiting and Services

o temes parhcipabicn an City cantracts will te crodited only taward WBE noals in
JoUr areais) ol specially. Whie your particmation an Gity contracts 1s not limited to
e specialty. crodit lowand WBE qoals will e given only lor work dana in the
L'-UE‘CI{:lIty catenory.

Tank you tor your cortinued intarest in the Cty's Minarity and Waman Business
=nterprse Programs.

sinceraly, -7

Yoy B

S e d
Mark Hands

“anagqing Doputly Procuramant Officar

ViHAa

IL UCP Host: IDOT
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C - Letter of Intent from MBE/WBE.
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED
WITH PROPOSAL

Name of Project: Architect of Record for Addition and Renovation of Facilities

Project Number; PS1799

FROM:

HJKessler Assoclates, Inc, MBE WBE X

{(Name of MBE or WBE)

TO:

STR Partners LLC and Public Building Commission of Chicago

(Name of Professional Service Provider)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor x a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated
August 21, 2009 . In addition, in the case where the undersigned is a Joint Venture with
a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described
goods in connection with the above-named project,

LEED/Sustainability Consulting

The above-described services or goods are offered for the following price, with terms of payment as
stipulated in the Contract Documents.

18D

wi
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K. Forms & Attachments

PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcentractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule,
attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

4 % of the dollar value of the MBE/WRE subcontract will be sublet to non-MBE/WBE contractors.

L % ofthe dollar value of the MBE/WBE subcontract will be sublet to MB E/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0)
must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcoitractor's scope
of work will be sublet, a brief explanation and description of the work to be sublet must be provided,

The undersigned will enter into a format agreement for the above work with the General Bidder, conditioned upon
its execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working
days of receipt of a notice of Contract award from the Commission.

By:

HJKessler Assoctates, kc.

Name of MBE/WRE Firm (Print) Signature

31 March 2010 Helen 4. Kesslor
Date Name (Print)
773.975.6467

Phone

IF APPLICABLE:

By:

Joint Venture Partner (Print) Signature
Date Name (Print)

MBE ___ WBE Non-MBE/WBE __

Phone

THE PUBLIC BUILDING
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August 21, 2009

Helen J. Kessler, President
HJ Kesslor Assaciates, Inc.

Faty of Chicagn 3660 North Lake Shore Drive, Suite 501

dichird M. Daley. Vayor . Chicago, lllinois 60613

e omend ot .

Procurcaient Sertices Annual Certificate Expires: October 1, 2010
ettt M oy o Vendor Number: 50076440

ot ecuemon §tteg
Dear Ms. Kessler:
e L e s

AN LI FLTTRE NI
it o s tung?

Congratulations on your continued eligibility for certification as a WBE by the City of

. BRI ! Chicago. This WBE certification is valid untit Qctober 2012; hawever your firm must
T by, i oe re-vahdated annually. Your firm's next annual validation is required by October 1,
HE e O ol g ' 2010_

As a conditicn of continued certification during this five year penod, you must file a No-
; Change Affidavit within 60 days prior to the date of expiration, Failure to file this

Affidavit will result in the termination of your certification. Please note that you must

include a copy of your most current Federal Corporate Tax Return, You must
] Ai$o notify the City of Chicago of any changes in ownership or cantrel of your firm or
‘ any other matters or facts atfecting your firm's eligibility for certification.

i The City may commence action o remove your firm's eligibifity if you fail to notify uys of
i any changes of facts affecting your firm's certification or if your firm otherwise fails to
; cooperate with the City in any inquiry or investgation. Removal of eligibility
i procedures may also be commenced it your firm is found to be involved in bidding or
contractual irreqularities.

' Your firm's name will be listed in the City’s Directory of Minonty Business Enterprises
! and Women Business Enterprises in the speciaity area(s) of:

LEED (Leadership in Energy and Environmental Design);
! Environmental Consulting; Professionai Design Firm;
: Architectural Services and Consulting

! Your firm's participation on City contracts will be gredited only toward WBE goals in
i your area(s) of specialty. While your participation on City contracts is not limited to
your specialty, credit toward WBE geals will be given only for work done in the
specialty category.

i Thank you for your continued interest in the City's Minority and Women Business
Enterprise Programs.

! Sincerely, , .

ST .z
. “ H ’ Py z <.
\EIGEBORHQRUS
i F A : Mark J. Hands
i et Ceds Managing Deputy Procurement Officer
o 5B
I MIH/eme -1
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.

SCHEDULE D - Affidavit of Professional Service Provider Regarding MBE/WBE
Participation
(1of2)

Name of Project: __Addition/Renovation of Faciities

STATE OF ILLINOIS ;
COUNTY OF COOK }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am
the

CEQ/Prncipgt

Title

and duly authorized representative of
SIR Partners LLC

Name of Professicnal Service Provider
whosa addressis

350 W. Ontarto, Suite 200

in the City of Chicago Stateof L

ard that | have personally reviewed the material and facts submitted with e attached Schedules
of MBE/WEE participation in the above-refersnced Contract, Inclciing Schedule C and Scheduta
B (if applicable), and the following Is & statement of the extent to which MBE/WEE firms wii
participate in this Contract if awarded to this firm as the Contractor for the Project.

Nare of MBEWOE Ganractor | 8 ekl beDoreln 17217 O o MEEAVRE
MBE WBE
STR Partners LLC / { Architecture TBD* |y
dbHMS MEP/FP s TBD* |
Matrx Engineering  # Structural s TBD* TBD *
Terra Englneerlngﬁ / Civil t? BD*
Jacobs/Ryan ! Landscape Arch A s TBD *
HJKessler & Assoc / LEED Consulting s
s )
Total Net MBE/WBE Credit s
Pmmorroumm' TBD* o TBD* of

The Profgssional Servica Provider may count toward its MEEAVBE goal a portion of the total
dollar valua of 8 contract with a joint venturs equai to the percentaga of the ownership and control
of $he MBE/WBE partner.

* 100% of our team is elther o MBE or WBE firm. Actual percentage/dollar amounts
cannot be determined until scope of project is defined,

THE PUBLIC BUILDING
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.

SCHEDULE D - Atiidavit of Professional Service Provider Regarding MBE/WBE
Participation
{20f2)

SUB-SUBCONTRACTING LEVELS

0__ % of the dolar value of the MBEWEE subcontract will be sublet to non-MEEAWSE
contractors,

0 % of the dollar value of the MBEWEE subcomtract wit ba sublet to MBEAVBE
contractors.

if MBEWBE subcontractor will not he sub-subcontracting any of the work described in this
Schedule, a zero (0) must be fited in each blank above.

If more than 10% of the velus of the MBEWBE subcontractor's scope of work will be sublet, a
brief explanation and deacription of the work to ba sublet must be provided.

The undersigned will enter into & formal agreemant for the above work with the above-retersnced
MBE/WBE firms, conditioned upon performance as Professional Service Provider of a Contract
with the Commission, and will do so within five (5) business days of recsipt of a notice of Contract

awand from the Commission. .

By: - y /o

STR Partness LLC / /

Profesti i Signature

'yg’ll‘rg.f 2?3)]‘6"0“8““ Provider (Prist) Jan I Toniqucht

Date : Namo (Print)

312.444.1444

Phone

IF APPLICABLE:

By:

Joint Venture Partner (Print) Signanure

Date Nama {Print)

. MBE,_ _ WRE___ Non-MBE/WBE __
Phone/FAX
12
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STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS

(1 of 2}
Name of Project Contract Number
Date
STATE OF ILLINQIS }
183
COUNTY OF COOK }

In connection with the above-captioned contract:

| DECLARE AND AFFIRM that |

(Name of Affiant)
am the
and duly authorized representative of

(Title)

(Name of Company)
whose address is

and that the following Minority and Women Business Enterprises have been contracted with, and have furnished, or
are furnishing and preparing materiais for, and have done or are doing labor on the above-captioned contract: that
there is due and to become dug them, respectively, the amounts set opposite their names for materials or labor as
stated; and that this is a full, true, and complete statement of all such MBEs/WBEs and of the amounts paid, due, and
to become due fo them:

MBE/WBE Contract Amount Total Amount Balance
Name For of Previous This to
Contract Requests Request Complete
TOTALS
67
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STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS (20f 2)

| DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT | AM
AUTHORIZED, ON BEHALF OF THE ABOVE FIRM, TO MAKE THIS AFFIDAVIT.

(Affiant)

(Date)

On this day of
20__

before me, , the undersigned
officer, personally appeared , known to me
to be the person described in the foregoing Affidavit and acknowledged that he (she) executed the
same in the capacity therein stated and for the purposes therein contained.

In witness therecf, | hereunto set my hand and official seal.

Notary Public
Commission Expires

(Seal)

68
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U
SCHEDULE H
W-9 FORM

(COMMISSION’S W-9 FORM EXECUTED BY CONSULTANT FOLLOWS THIS PAGE)
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U

SCHEDULEI
ELECTRONIC FILE TRANSFER AGREEMENT

Between the Architect and the Owner

Owner, Public Building Commission of Chicago (PBC)
RE: ELECTRONIC MEDIA
PROJECT NAME AND NO.:

DESCRIPTION OF DATA: This Agreement shall apply to all Electronic Drawings which are
listed and otherwise identified in an attached cover letter(s) to the PBC

TERMS OF AGREEMENT:

1. The PBC acknowledges that it has requested Architect to provide certain designs as electronic
drawing file data in disk format and that the information contained on these disks is provided
for its sole use and convenience. The PBC, at its own discretion, may choose to reassign this
data to a third party, to whom all terms of this agreement shali also apply, by obtaining the third
party’s signature on the line below and sending a signed copy to Architect.

2. The undersigned further acknowledges that the true record of the design is the most recent
printed copy of the design by Architect, and that errors and other changes may subsequently
be intraduced fo the electronic format without the fault or knowledge of, and beyond the control
of Architect.

3. The PBC and Architect hereby acknowledge and agree that to the extent the PBC, its agents,
employees, consuitants or contractors modify a design on electronic drawing file data such that
the design differs from the last sealed hard copy prepared by the Architect, the PBC shall be
responsible for any cost or hamm incurred by the PBC due such modification.

4. This Data is an instrument of professional service prepared by Architect. Unless otherwise
provided for in the Agreement, the reuse of this dala, including designs and information
included thered ¢ at the sole risk of the user.

L3

A

Archite%uthorized Signature [date]
Acknowledged and Accepted for:

Signature of PBC Executive Director [date]
Acknowledged and Accepted by Third Party:

Signature of Third Party [date]
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Form w - 9
(Rev. October 2007)

Department of the Treasury
Intemat Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Nams (as shown on your incoma tax return}

STR PARTNERS LLC

Business name, if different from above

Check appropriate box: [:] Individual/Sole proprietor |:| Corporation

[ Other (see instructions) »

Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) » . ...

E] Partnership Exempt

payee

O

Address (number, street, and apt. or suita no.)

350 W ONTARIO ST, STE 200

Fequester's name and address {optional)

City, state, and ZIP code
CHICAGO, IL 60654

Print or type
ee Specific Instructions on page 2.

List aceount number{s} here {optionat)

S

ﬁ] Taxpayer {dentification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number {SSN). However, for a resident : :
atien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is

your employer identification number (EIN). If you do net have a number, see How to get a TIN on page 3.

Note. If the account is in more than one name, see ths chart on page 4 for guidelines on whose

number to enter.

Social security number

or
Employer identification number
36 ! 4281470

EXA Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or § am waiting for a number to be issued to me}, and
2. | am not subject to backup withhelding because: {a) | am exempt from backup withholding, or (b) | have not been notified by the Internal

Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c} the IRS has

notified me that | am no longer subject to backup withholding, and
3. tam a U.S. citizen or other U.S, person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup

withholding because you have failed to report all interest and dividends on

your tax return. For real estate transactions, itern 2 does not apply.

For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4,

Sign

Signature of
Here

U.5. persan P

Thinena Sladmella

6-2 Y- 10

Data P

General Instructions

Section references are to the Intemal Revenue Code unless
otherwise noted.

Purpose of Form

A person who s required to file an Information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

. Use Form W-9 only if you are a U.S. person {inciuding a
resident alien), to provide your comect TIN to the persen
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving Is correct (or you are
waiting for a number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withhelding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.8. person, your allocable share of any partnership income from
a U.S. trade or business is not subject to the withholding tax on
foreign partners’ share of effectively connected income.

Note, If a requester gives you a form other than Form W-9 to
request your TIN, you must use the requester's form If it is
substantially similar to this Form W-9.

Definition of a U.S. person. For fedaral tax purposes,
considered a U.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien,

® A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

® A domestic trust {as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
tracle or business in the United States are generally required to
pay a withholding tax on any foreign partners' share of income
from such business. Further, in certain cases where a Form w-9
has not been received, a partnership is required to presume that
& partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocabla share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

® The U.S. owner of a disregarded entity and not the entity,

you are

Cat. No. 10231X
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Form W-39 (Rev. 10-2007)

Fage P

@ The LLS, grantor or other awner of & grantor trust and not the
trust, and

® The L.3. trust (other than a grantor trust) and not the
beneficiaries of the trust,

Forsign person. if you are a forelgn person, do not use Form

W-9. Instead, use the appropriate Form W-8 (ses Publication

21 5.IW;thholding of Tax on Nonresident Alisns and Forelgn
ntities).

Nonresident allen who bscomes a resident allen, Generally,
only a nonresident alien Individual may uss the terms of a tax
treaty to reducs or eliminate U.S. tax on certain types of income.
However, most tax tresties contain a provision known as a
“saving clause.” Exceptions specified in the saving clause may
permit an exsmption from tax to continue for certaln typee of
income even after the payee has otherwise become g 1.5,
resident allen. for tax purposes.

if you are a U.S. resident alien who Is relying on an exception
contained in the saving clause of a tax treaty to claim an
exemption from U.S. tax on certaln types of Income, you must
;ﬂach a statement {o Form W-9 that specifies the foliowing five
erns;

1. The treaty country. Generally, this must be the same treaty
ulrlwder which you clalmed exsmption from tax as a nonresident
alien,

2. The treaty article addressing the income,

3. The articie number (or location) In the tax treaty that
containg the saving clause and its exceptiona.

4. The typs and amount of Income that qualifies for the
exemption from tax.

5. Sufficlerit facts to lustity the exemption from tax under tha
terms of the treaty article.

calandar years, Howsver, paragraph 2 of the first Protocol to the
U.8.-China treaty (dated April 30, 1984) allows the provislons of
Articie 20 to continue to agfpm sven after the Chiness student
becomes a resident afien @ United States, A Chinesa

information described above to support that axemption,

i you are a nonresident alien or a forelgn entity not subject to
backup Mthholdlcs. give the requester the appropriate
completed Form W-8.

What Is backup withholding? Persons making certain payments
to you must under certaln conditions withhold and pay to the
IRS 289 of such payments. This is called “backup withholdling.”
Payments that may be subject to backup withholding Include
Interest, tax-exempt Interest, dividends, broker and barter
exchange transactions, rents, royatties, nonemployea pay, and
certaln payments from fishing boat operators. Raal estate
transactlons are not subject to backup withholding.

You will not be subject to backup withholding on payments
you receive if you give the requester your correct TIN, make the
proper certifications, and report ali your taxable interest and
dividends on your tax retum,

Payments you recelve will be subfect to backup
withholding if:
1. You do not fumish your TIN to the requester,

2. You do not certify your TIN when required (ses the Part 1

Instructions on page 3 for details),
N3. The IRS talls the requester that you fumished an incorrect

—

4. The IRS talls you that you are subject to backup
withholding because vou did not raport all your interast and
dividends on your tax retum {for reportable interast and
dividends only), or

5. You do not certify to the requester that you are not subject
to backup withholding under 4 above {for reportable Interest and
dividend accounts opened after 1983 only).

Certaln payees and payments are exempt from backup
withholdlng. Ses the Instructions below and the separate
instructions for the Requester of Form w-9,

Also see Speefal milss for Partnerships on pags 1,
Penaltles

. Failure to furnish TIN, If you fall to furnish your correct TiN 1o a

requester, you are subject to a penalty of $50 for each such
faflure unless your fallurs Is due to reasonable caugs and nat to
willful neglect.

Civll penalty for false Information with respect to
withholding. if you make a false statement with no reasonable
basis that resulis in no backup withholding, you are subject to a
$500 penalty.

Criminal penalty for falsifying information. Wiltfully falsifyir
certifications or affirmations may sublect you to criminal ¢
penalties Including fines and’or imprisonment.

Misuss of TiNs. if the requester dlscloses or uses TINs in
violation of federal law, the requester may be subject to civil and
criminal penalties,

Specific Instructions

Name

If you are an individual, you must generally enter the name
shown on your Income tax return, However, If you have changed

your first name, the last name shown on your sccial security
card, and your new last nama,

It the account Is in joint names, list first, and then Gircle, the
n];ame of the person or entity whose number you entered in Part |
of the form.

Sole proptietor. Enter your Individual name as shown on your
incoms tax return on the “Name” lina. You may enter your
business, trade, or “dolng business as (DBA)® name on the
“Business name® line.

Limited labllity compeny (LLC). Check the “Limiteq lability
company” box only and enter the approptiate code for the tax
classification (*D" for disregarded entity, “C" for corporation, “p»
for partnership) In the space provided,

For a single-member LLC (Including a foreign LLC with a
domestic owner) that is disregarded as an entity separate from
its owner under Regulations section 301.7701-3, enter the
owner's name on the “Name” line, Enter the LLC's name on the
“Business name" line,

“For an LLC classifisd as a Partnership or a corpeoration, enter
the LLC’s name on the *Name” Iina and any business, trade, or
DBA name on the *Business name” line,

Other entities, Enter your business name as shown on required
tederal tax dotumsnts on the “Name” line. This name should
match the name shewn on the charter or other lega! document
creating the entity. You may enter any business, trads, or DBA
name on the “Business name” lins,

Note. You are requestad to check the aeppropriate box for your
status (ndividual/sole proprietor, corporation, ete.).

Exempt Payee

if you are exempt from backup withholding, enter your name as
described above and check the appropriate box for your status,
then check the “Exempt payee” box In the {ina following the
business name, sign and dats the form.




Farm W-8 Ray, 16-2067)

Generally, individuals (inciuding sole Propristors) are not exsmpt
from backup withhoiding, Corporations zre axempt from backup
withholding for certain payments, such as interest and dividends,
Note. if you ars exempt from backup withholding, you should
still complete this form {0 avoid Possible aronsous backup
withholding,

The following Payees are exempt from backup withhoiding:

1. An organization exempt from tax under section 501(a), any
or a custodial account under section 403(b)(7) it the account
satisfies the requirements of section 401 (),

2. Tha United States o any of its agencies or
instrumenta!ftlea,

3, A state, the District of Columbia, a Possession of the Unitad
States, or any of thelr poiitical subdivisions or Instrumentamiaa.

4. A foreign govemnment or any of itg poiitical subdivisions,
agencies, or lnstmmentalltles. or

5. An intemational organization or any of its agencies or
Instrumentalities,

; ?tger payess that may be exempt from backup withhoiding
ncludas

8. A corporation,

7. A forsign central bank of issue,

8. A dealer In securities or commodities required to register in
the United States, the District of Colurmbia, or g Rossession of
the United States,

9, A futures commission merchant registered with tha
Commodity Futures Trading Coimmizsion,

10. A reaf estate investmeant trust,

11. An sniity registered at g times during the tax year under
the Investrent gi:'inpany Act of 1940,

12.)A common trust fund operated by a bank under sectlon
584(a),

13. A financiat institution,

14, A middleman known in the investment community as a
nomines or custodian, or

15. A trust &xampt from tax under section 684 or described in
section 4947,

The chan below shows types of Bayments that may be
exempt from-backup withholding, The chart appiles to the
eéxempt payess listed above, 1 through 15,

lFth.paymentlsfor... THENﬂ-uopeymmlsoxempt

Interest ang dividend payments Al exempt Payees except
for 9

Broker transactions Exempt payees 1 through 13,
Also, a person registerad under
the Investment Advisers Act of
1940 who regularly acts as a
broker

Barter axchangs transactiong Exempt payees 1 through 5

and patronage dividends

Payments over $600 required Cienerally, axempt payees

to be reported and direct through 7

sales over $5,000

Part ), Taxpayer Identiflcation
Number (TIN)

Enter your TIN i the appropriate box. if you are 4 resident
allen and you do not have and ere not eligible ty get an S8N,
your TIN Is your |IRS individual taxpayer identification number
(ITIN). Enter it In the soclal security number box. ¥ you do not
have an ITIN, sea How to gat a TIN below.

If you are a sole proprietor and
enter sither your SSN or EIN. However, the IRS prefars that you
Lise your SSN.

¥youars a singls-member LLG that Is disregarded ag an
sntity separate from Jtg owner (see Limfted Habiity compary

C) on page 2), enter the owrer's SSN {or EiN, if the oWner
has one). Do not enter the disregarded entity’s EIN. If the LI Is
classifiad as g corporation or partnership, enter tha entity’s EIN,

Note. See the chart on page 4 for further clarification of name
and TiN combinations,

How to get a TIN, i you do not have g TIN, apply for ona
Immediately. To apply for an SN, get Form $8-5, Application
for a Social Security Card, from your local Soclal
Administration office or get this form oniine at WWw.ssa.gov, You
may also get this form by calling 1-800-772-1213, Uge Form
W-7, Application for IRS Individual Taxpayer Identification
Number, to apply for an ITIN, or Form 88-4, Appilcation for
dentification Number, to apply for an EIN. You can
apply for an EIN online by accessing the IRS website at

and 88-4 from the IRS by
1-800-TAX-FORM i ~B00-829-36786),

i you are asked to complete Form W-g but do not have a TIN,
write “Applied For” in the space for the TIN, sign and date the
form, and give It to the fequester. For Interest and dividend
rtain payments made with respect
tradable Instruments, generally you will have 8g daystogeta
TIM and give it to the Tequester before you ars subject to backup
withholding on Payments, The fule doss not apply to
other types of payments. You will be subject to backup
withhoiding on ail sych Payments until you provide your TIN to
the requester,

Note. Entering “Applied For* means that you have already
applied for a TIN or that you intend to apply for one soon,
Caution: 4 disregarded domestic ontity that has g foreign owner
must use the eppreprinte Form W-g.

Part i1, Certification

Ta establish to the withhelding agent that you are a U.S, person,
or resident afien, sign Form W-8. You may be requested to sign
by the withholding agent even if tems 1, 4, and § below indicate
otherwise,

For a foint account, only the person whose TIN Is shown In
Part | should sign {(when required). Exempt payess, see Exempt
Payes on page 2.

Signature requirements, Complets the certification gs Indicatad
in 1 through 5 below.

1. Interest, dividend, and barter exchange accounts
opened befors 1984 and broker accounts considersd active
during 1983, You must give your correct TIN, but you do not
have to sign the certification,

2. Interest, dividend, broker, and barter exchangs

ccounts cpenad after 1983 and broker accounts considerad
inactive during 1983, You must slgn the certification or backy
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Page

_ 2 Real astate transactiong, You must sign the certification,
You may cross out Hem 2 of tha certification,

" Payments, You must give your correct TiN, but you
do not have to sign the Certification unless You have bean
hotified that youy have Previously given an incorrect TIN. “Other
Payments” includa Payments mada in the courss of the
trade or business for rents, royalties, goodg {other

to certain fishing boat craw
8 paid to attornays

distributions, ang Pénsion distributions, You must give your
cormact TiN, but you do not have to sign the certification,

What Name ang Number To Give the Requester

Forﬂﬂutypoofaocomt: Give name and 88N of
1. individyal The individual
2 Tmormoraindiwdualsﬂoirrt Thaac;ualo:vunerofmeaccountor.
acco if combined the first
u wmm"f:bmwﬂ'
3. Custodian account of a minor Tha minor *
Gift to Minors Act)
4. 2. The usual ravocabie savings The grantor-trustes *
b*ust(grantor!aalsotmstee)
b So-called trust secount that The actua) owner*
notalega.!'orvaﬂdmstmder
state law
5. Sole Propristorship or The owner *

entity owned by an individual

Forw-typ.oheeoum: GMn-molndEmof:
8. Di entity not cwnad an Owner
incvicuy - Pyen The
7.Avaﬂdtrust.esta!e.orpmslonm Legal entity *
8. of LLG efacting The corporation
corporats status on Form 8832
9 Association, religious, The organizatiog
Charitable, oo }g. or other o
tax-axempt organization
10, Partnership or multi-member Lt ¢ The partnership
A OF registerad nominee The broker or nomines
12, nt with the nt of The public entity

thtfhttmddmbﬂl-mmofmopumummnm It ane person
mahmmmhumssN.thnmwanunbwm!bofwnhhed_m'y
muomnmw-nmmdwﬂnnﬁoﬂssu

You must show Indivick:af and you &30 anter your by or “DBA"
namaonlruueondnmmhYwmayundﬂmeSNorElNﬂfyouhmnno)'
bul the IRS an YOu 10 use your
unmmmmemdmmmwmmmmomﬁmmmm
dhcpmuﬂmmmwunwmhmmﬁfy&sdmnmdwgnmh
mnmommqmmwmrowmmonpagﬂ.

Note, If no Nama Is circled when mora than one name g listed,
the number wi)| be considereq to be that of the first name liteq,

Secure Your Tax Records from ldentity The
Idantity theft oceyrs when someons Uses your parsona
[

a Job or may fila a tax retum using your SSN

To reduce your sk
# Protect your S8N,
* Enhsure your employer is protecting your 8SN, and
® Be careful when ¢hoosing a tax preparer,
Call the IRS at 1-800-829-104p i you think your identity has
been used inappropriately for tax purposes,
Victims of Identity

problems that have 1ot been resoived through nommaj channels,
may be eligible for Taxpayer Advocate Service (TAS) assistancs,
You can reach TAS by calling the TAS toll-free case intake line
at 1-877-777-4778 or TTY/TDD 1-800-829-4059,

Protect yourseit from suspicious emails or phishing
schemas, Phishing s the creation and uge of email and
websites designed to mimic legitimate business smalig and
websites, The most common act [s sending an emajl 1o a user
falsely clalming to be an established legitimate enterprise in an
attempt to scam the user into Surrendering private Information
that will be used for identity theft,

The IRS does not Initlate contacts with ors via emajls,
Also, the IRS does ot request personaj detalled information
through emall or agk taxpayers for the PIN numbers, Passwords,
or similar secret access in on for their credit card, bank, or
other financial accounts,

if you recelve an unsolicited emal| clalming to be from the RS,
forward thig message to Phishing@irs.gov, You may also report
misuse of the IRS name, logo, or other IRS personal Property to

Visit the IRS website at Www.lrs.gov to laam More about
identity theft and how 10 reduca your risk,

Privacy Act Notice
CS"_O;‘c‘}io 1090ftheintamalﬁev requirss you io da

!RA.orArcherMSADngSA.‘l'heIRs

You must Provide your TiN whutharornotyou e
snts to WhodoesnotgfveaTTNtoapayer.Cenun

n 6 anue Code provids your correct TIN to parsons who must fi information returns with the RS to report Intersst,
ends, and certain other income paid o you, mortoags nterest You paid, the acquisition g abandonment of secured
uses tha numbers for idsntification
Civil anet criminay litigation, and o Cities, states, the District of Columnbla, and (J S
1o federal State

» cancellation of debt, or
Posas and to help verify the of your tax return,

agencies 1o enforcs federsi
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799U

SCHEDULEI
ELECTRONIC FILE TRANSFER AGREEMENT

Between the Architect and the Owner

Owner: Public Building Commission of Chicago (PBC)
RE: ELECTRONIC MEDIA
PROJECT NAME AND NO.:

DESCRIPTION OF DATA: This Agreement shall apply to all Electronic Drawings which are
listed and otherwise identified in an attached cover letter(s) to the PBC

TERMS OF AGREEMENT:

1. The PBC acknowledges that it has requested Architect to provide certain designs as electronic
drawing file data in disk format and that the information contained on these disks is provided
for its sole use and convenience. The PBC, at its own discretion, may choose to reassign this
data to a third party, to whom all terms of this agreement shall also apply, by obtaining the third
party's signature on the line below and sending a signed copy to Architect.

2. The undersigned further acknowledges that the true record of the design is the most recent
printed copy of the design by Architect, and that errors and other changes may subsequently
be introduced to the electronic format without the fault or knowledge of, and beyond the control
of Architect.

3. The PBC and Architect hereby acknowledge and agree that to the extent the PBC, its agents,
employees, consultants or contractors modify a design on electronic drawing file data such that
the design differs from the last sealed hard copy prepared by the Architect, the PBC shall be
responsible for any cost or harm incurred by the PBC due such modification,

4. This Data is an instrument of professional service prepared by Architect. Unless otherwise
provided for in the Agreement, the reuse of this data, including designs and information
included therein shall be at the sole risk of the user.

Architect:

Architect Authorized Signature [date]
Acknowledged and Accepted for;

Signature of PBC Executive Director (date]

Acknowledged and Accepted by Third Party:

Signature of Third Party [date]
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