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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799V

EXECUTION PAGE

THIS AGREEMENT for Architect of Record Services for Facilities (Agreement”), effective
as of May 11, 2010, but actually executed on the date withessed below, is entered into by and
between the Public Building Commission of Chicago, a municipal corporation of the State of
linois, having its principal office at Room 200, Richard J. Daley Center, 50 West Washington
Street, Chicago, lllinois 60602, (the "Commission”), and SWWB Ltd. with offices at 203 N,
Wabash Avenue, Suite 1304, Chicago, lllinois 60601 {the "Architect").

Recitals:

Whereas, the Commission intends to undertake from fime to time the acquisition,
demolition, renovation, development, construction and/or improvement of buildings, facilities and
other improvements ("Project’) located in the City of Chicago {"City") at the request of various
governmental and public agencies {“User Agency").

WHEREAS, the Commission requires certain professional services as described in
Schedule B of this Agreement as modified from time to time by Task Order (the "Services”) in
connection with the Projects undertaken by the Commission for the use and benefit of 3 User
Agency.

WHEREAS, the Architect desires to be retained by the Commission to perform the
Services and has represented to the Commission that the Architect is qualified and competent, by
education and fraining, and has the knowledge, sk, experience and other resources necessary to
prepare drawings, specifications and construction documents necessary to complete the Project in
accordance with standards of reasonable professional skill and diligence, and to perform the
Services required by this Agreement in accordance with terms and conditions of this Agreement.

WHEREAS, in reliance upon the Architect's representations and Key Personnel as
identified in Schedule E, the Commission has selected the Architect to perform the Services on the
terms and conditions set forth in this Agreement as modified from time to time by Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the terms and
conditions in the Agreement;
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799V

P UILDING COMMISSION OF CHICAGO

/RTchWaley J
Chaiffhan

ATTEST:

Date:

Date: (S(-"C?“Q\ o) L

County of: (/OUY/
State of: 3\\'\\(\0\'&

Subscribed and swom to before me by (W STiph

Date: %&X//O

Date: 6/24/10

narwi (&

and -

on behalf of Consultant this 26% dayof dvhe , 20 10.

Notary Public &~
My Commission expires: || \21 l 10

(SEAL OF NOTARY)

Ollj l; fAC:?L SEAL
NIGHT

NOTARY PUBLIC - STATE

MY COMMISSION EXPIRES h?cfv{%ri?:giso
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799y

SCHEDULE A

TERMS AND CONDITIONS
Article I. INCORPORATION OF RECITALS

Section 1.01  The matters recited above, the “Background Information,” are incorporated in and
made a part of this Agreement.

Article II. DEFINITIONS AND USAGE

Section 201 Definitions.  The following phrases have the following meanings for purposes of
this Agreement:

{a} Additional Services, Additional Services to be provided by the Architect of Record
pursuant to the provisions of a Task Order.

(b) Agreement. This Agreement for Architect-of-Record Services, between the
Commission and the Architect, including all exhibits, schedules and documents
attached hereto and incorporated herein by reference, and all amendments,
modifications, revisions or Task Orders made in accordance with its terms.

(c) Architect or Architect of Record. The company or other entity identified in this
Agreement, and such successors or assigns, if any, as may be authorized by the
terms and conditions of this Agreement,

(d) Architect’s Estimate of Probable Construction Cost. The Architect's professionat
opinion of the cost necessary to construct the Project and furnish all items
required to complete the Project as described in the corresponding Design Phase
Deliverables prepared by the Architect in accordance with the Task Order.

(e) Authorized Commission Representatives. One or more persons designated in
writing by the Executive Director for the purposes of assisting the Commission in
managing the Project. As specifically directed by the Commission, the Authorized
Commission Representative will act on behalf of the Commission

(f) Commission or PBC. The Public Building Commission of Chicago, a municipal
corporation organized under the Public Building Commission Act of the State of
lllinois, as amended, or its duly authorized officers.

{g) Construction Budget. The total funds budgeted by the Commission for
constructing the Project and fumishing all items necessitated by the Project which
must be shown or described in the Contract Documents to be prepared by the
Architect in accordance with this Agreement. The Construction Budget does not
include any payments made to the Architect, or Commission Consultants or
reimbursable expenses o Schedule C.
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{h) Contract Documents. Al of the Contract Documents for the construction and
improvement of the Project including the Bidding instructions, Standard Terms
and Conditions for Construction Contracts, Standard Terms and Conditions
Procedures Manual, Technical Specifications, Drawings, Addenda, Bulletins and
Modifications.

() CW System or CW. The on-ine collaboration workspace and document
management system established and maintained by the Commission for
electronic submission and receipt of documents and reports.

() Day. Urless otherwise indicated, the word "day" means calendar day. The
phrase “business day" refers to Monday through Friday, except for national
holidays.

(k) Deliverables. The documents, in any format (electronic or hard copy) requested
by the Commission, including technical specifications, designs, drawings, plans,
reports, forms, recommendations, analyses, and interpretations, the Architect is
required, under this Agreement and assigned Task Order, fo provide to the
Commission.

(I) Design Architect. The Design Architect is the person retained by the Commission
for the purpose of preparing the prototype and concept design documents for the
Project.

(m) Key Personnel. Those job titles and individuals identified In Schedule E.

(n) Project. Various School Facilities undertaken by the Commission for use by the
User Agency.

(0) Project Schedule. The Project Schedule that will be provided to the Architect by
the Commission in CPM and/or surmary bar chart form. The duration for the
Project Schedule will be the same duration stated in Project Book 1, of the
Contract Documents approved by the Commission for the Project. The Project
Schedule will clearly identify major activities within the Project, including each
phase of planning, design and construction. The Architect must provide defails of
its pre-construction activities and will promptly notify the Authorized Commission
Representative whenever there is an actual or projected variance fo the Project
Schedule.

(p) Record Documents. Drawings prepared by the Architect in an electronic editable
format approved by the Commission showing significant changes in the work
made during consfruction, based on marked-up prints, drawings, shop drawings
and other data furnished by the Project’s building contractor.

(q) Services. Collectively, the duties, responsibilities and tasks that are necessary to
allow the Architect fo provide the Scope of Services required by the Commission
under this Agreement and the assigned Task Order.
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(r} Subconsultant or Subcontractor. Any person or entity hired or engaged by the
Architect to provide any part of the Services required under the terms of this
Agreement and the assigned Task Order.

(s) Task Order. A document issued by the Commission to the Architect pursuant to
this Agreement that authorizes in writing Services andfor Deliverables to be
provided by the Architect fogether with any applicable exhibits or schedules, a
timetable for Deliverables and the applicable fees.

() User Agency. The Board of Education for the City of Chicago.

Section 202  Usaqge and Conventions,

(a) Captions and Headings. The captions and headings of the various sections of this
Agreement are used solely for reference purposes and do not construe, nor will
they be deemed or used to construe, interpret, limit, or extend the meaning or
scope of any work, clause, paragraph, or provision of this Agreement.

(b) The term “include,” in all its forms, means “include, without limitation” unless stated
otherwise.

(c) Terms of one gender imply the other gender(s) unless the context clearly indicates
otherwise. Use of the singular includes the plural and vice versa.

Article Il INCORPORATION OF DOCUMENTS

The Schedules A through H are incorporated in and made a part of this Agreement. By execufing
this Agreement, the Architect acknowledges that Architect is familiar with the contents of each of
such documents and will comply fully with all applicable portions of them in performing the
Services.

Section 3.01  Policles Concerning MBE and WBE {Schedule G). The Commission’s policies
conceming utilization of minority business enterprises ("MBE") and women business enterprises
("WBE"), as the same may be revised from time to time.

Article IV. ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

Section4.01  Engagement. The Commission engages the Architect, and the Architect accepts
the engagement, to provide the Services described in this Agreement and the assigned Task
Order, as the same may be amended from time to time by mutual agreement of the Commission
and the Architect,

Section4.02  Key Personnel.  The Architect must not reassign or replace Key Personnel
without the written consent of the Commission. The Commission may at any time in writing notify
Architect that the Commission will no longer accept performance of Services under this Agreement
by one or more Key Persennel listed in Schedule F. of this Agreement.  Upon that notice, Architect
must immediately suspend the Key Person or Key Persons from performing Services under this
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Agreement and must replace him or them with a person or persons with comparable professional
credentials and experience. Such replacements are subject to approval by the Commission.

Section4.03  Adequate Staffing. The Architect must, upon receiving a fully executed copy of
this Agreement, assign and maintain for the duration of this Agreement an adequate staff of
competent personnel that is fully equipped, licensed as appropriate, available as needed, qualified
and assigned to perform the Services. The Architect must include among its staff the Key
Personnel and positions as identified and specified in Schedule E of this Agreement. The level of
staffing may be revised from time to time by notice in writing from Architect to the Commission and
with prior written consent of the Commission.

Section 4,04  Nondiscrimination.  in performing under this Agreement the Architect will not
discriminate against any worker, employee, applicant for employment, or any member of the public,
because of race, color, creed, national origin, gender, age, or disability, or otherwise commit an
unfair labor practice. The Architect certifies that he/she is familiar with, and will comply with, all
applicable provisions of the Civil Rights Act of 1964, 28 U.S.C. § 1447, 42 U.S.C. §§ 1971,
18752-1975d, 2000a to 2000h-6 (1992); the Age Discrimination in Employment Act of 1967, 29
US.C. §§ 623-634 (1992); the Americans with Disabilities Act of 1990, 29 U.S.C. § 706, 42
US.C. §§ 12101-12213, 47 US.C. §§ 152, 221, 225, 611 (1992); 41 C.F.R. § 60 (1992); 41
CF.R. § 60 (1992); reprinted in 42 U.S.C. 2000{e) note, as amended by Executive Order No,
11,376 32 Fed. Reg. 14,303 (1967) and by Executive Order No, 12,086, 43 Fed. Reg. 46,501
(1978), the Age Discrimination Act, 43 U.S8.C. Sec. 6101-6106 (1981), P.L. 101-336; 41 CFR.
part 60 et seq. (1990); the IMinois Human Rights Act, 775 ILCS 5/1-101 et seq. (1990), as
amended; the Discrimination In Public Contracts Act, 775 ILCS 10/0.01 et seq. (1990), as
amended; the Environmental Barriers Act., 410 ILCS 25/1 et seq; and the Chicago Human Rights
Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990}, as amended,
and a Resolution passed by the Board of Commissioners of the Public Building Commission of
Chicago on October 1, 2009, concerning participation of Minority Business Enterprises and Women
Business Enterprises on contracts awarded by the Commission. The Architect will further furnish
such reports and information as may be requested by the Commission, the illinois Department of
Human Relations, or any other administrative or govemmental entity overseeing the enforcement,
or administration of, or compliance with, the above-mentioned laws and regulations.

Section4.05  Employment Procedures: Preferences and Compliance. Salaries of employees of
the Architect performing work under this Agreement will be paid unconditionally, and not less often
than once a month, without deduction or rebate on any account except such payroll deductions as
are mandatory or permitted by applicable law or regulations. The Architect certifies that he/she is
familiar with, and will comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12
(Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of lllinois Workers on Pubiic
Works Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act). The Architect will
also comply with all applicable "Anti-Kickback” laws and regulations, including the "Anti-Kickback"
Act of 1986, 41 U.S.C. §§ 51-58 (1992); 18 U.S.C. § 874 (1992); 40 U.S.C. § 276¢ (1986) and
the lllinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq. If, in the performance of this
Agreement, any direct or indirect *kick-back" is made, as defined in any of the above mentioned
laws and regulations, the Commission may withhold from the Architect, out of payments due to the
Architect, an amount sufficient to pay any underpaid employees the difference between the
salaries required to be paid under the law and this Agresment and the salaries actually paid such
7
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employees for the total number of hours worked. The amounts withheld may be disbursed by the
Commission for and on account of the Architect to the respective employees to whom they are
due, as determined by the Commission in its sole discretion.

Section 406 Compliance with Policies Concerning MBE = and WBE.  Without limiting the
generality of the requirements of the policies of the Commission referred to in Section 3.01 above,
the Architect will use every reasonable effort to utilize minority business enterprises for not less
than 25% and women business enterprises for not less than 5% of the value of the Services, in
accordance with the Resolution passed by the Board of Commissioners of the Commission on
October 1, 2009, concerning participation of minority business enterprises and women business
enterprises on contracts, other than construction contracts, awarded by the Commission and to
furnish to the Commission, such reports and other information conceming compliance with such
Resolution as may be requested by the Commission from time 1o time.

Section4.07  Records. The Architect must maintain accurate and complete records of
expenditures, costs and time incurred by the Architect and by consultants engaged by the Architect

in connection with the Project and the Services. Such records will be maintained in accordance

with recognized commercial accounting practices. The Commission may examine such records at

the Architect's offices upon reasonable notice during normal business hours. The Architect must

retain all such records for a period of not less than five (5) calendar years after the termination of

this Agreement. However, if there is a disagreement over fees, then such records must be

retained for an additional five (5) calendar years or until a final resolution of the matter whichever

oceurs first,

Section4.08  Document Control

a.) The Commission has an on-ine collaboration and document management system, (the
‘CW System”). The Architect shall use the CW System when providing its services to:
track the Work, manage the Project, and follow the Commission's procedures for electronic
submission and receipt of documents as directed by the Commission Representative, The
CW System shall be the mode of conveyance and repository for all Project Record
Documents. The Architect shall post all Project-related documents, including Record
Documents, on the CW System. By executing this Agreement, the Architect agrees to
comply with all terms and conditions required by the Commission for the use of the CW
System.

b.) Within 15 calendar days of the Notice to Proceed, the Architect shall designate an
employee that will serve as its System Coordinator. The Architect's System Coordinator
will be the point of contact for the Commission for implementation and support for the
Design Architect's use of the CW System.

¢.) Employees of the Architect and its Subconsultants who will use the CW System must
complete the training provided by the Commission. Each such employee must furnish a
valid e-mail address to the Authorized Commission Representative prior to the training.

d) The GW System requires a broadband connection with the Intemet (e.g., at a minimum,
T1, cable modem, or DSL) for effective use. The Architect must fumish its own hardware
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and software, including, but not limited to, personal computers, peripheral software, virus
protection software and high-speed document scanners. All written communication and
document transmittal from the Architect to the Commission will occur via the CW System,
In the event that hand signatures and/or stamps are required for the document, unless
otherwise directed by the Authorized Commission Representative, the transmittal of such
documents shall be made simultaneously via the CW System and a hard copy shall be
transmitted as required by the Contract Documents. Signed and/or stamped documents
must be scanned and uploaded to the CW System.

&) The Architect shall be solely responsible for its use of the CW System, as weli as use of
the CW System by its Subconsultants.

f) The Architect shall submit all invoices in electronic format using the PBC's CW System
and document management system. All submitted invoices shall include a cover page as
provided by the Commission.

Section 409  Compliance with Laws. In performing its engagement under this Agreement and
the assigned Task Order, the Architect must comply with all applicable federal, state and local
laws, rules, and regulations. -

Section 410  Weekly Meetinas. Weekly meetings for the Project and project team will be
scheduled upon the Commission’s request for the duration of the Services. The Architect wil
cause such meetings fo be attended by appropriate personne! of the design team engaged in
performing or knowledgeable of the Services.

Section4.11  Defects in Project. The Architect must notify the Commission immediately if the
Architect obtains knowledge of an issue or circumstances which could result in a delay in the
performance of Services or significant problem in connection with the Project, Including without
limitation, construction defects, cost overruns or scheduling delays.

Section4.12  Performance Standard.

(a) The Architect represents that the Services performed under this Agreement and
the assigned Task Order will proceed with efficiency, prompiness and diligence
and will be executed in & competent and thorough manner, in accordance with
reasonable professional standards in the field consistent with that degree of skill
and care ordinarlly exercised by practicing design professionals performing
services of a scope, purpose, and magnitude comparable with the Services fo be
provided under this Agreement, This includes, but is not limited to, a thorough
review by the Architect of any design documents for the Project prepared by the
Commission’s Design Architect. The Commission expects the Architect to
undertake a thorough review of the concept design documents and/or prototype,
and to identify any errors, omissions, inconsistencies or ambiguity in the concept
design, as well as any changes in any pertinent code that may have occurred.
Regardless of any errors, omissions, inconsistencies or ambiguity in the concept
design and/or prototype, the Commission will hold the Architect solely and
completely responsible for any and all erors, omissions, inconsistencies or
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ambiguity in Architect's Deliverables, including, but not limited to, the construction
documents for the Project. The Architect further promises that it will assign at all
times during the term of this Agreement the number of experienced, appropriately
trained employees necessary for the Architect to perform the Services in the
manner required by this Agreement and the assigned Task Order.

(b) The Architect must ensure that all Services that require the exercise of
professional skills or judgment are accomplished by professionals qualified and
competent in the applicable discipline and appropriately licensed, if required by
law.  The Architect must maintain current copies of any such licenses and
provide these copies upon request by the Commission. The Architect remains
responsible for the professional and technical accuracy of all Services furnished
whether by the Architect or others on its behalf, All deliverables will be prepared
in a form and content satisfactory to the Commission and delivered in a timely
manner consistent with the requirements of this Agreement and the assigned
Task Order,

(¢} The Architect must not assign any business or individual who is disqualified by the
Commission or debarred under any other governmental agency’s procedures to
provide the Services under this Agreement and the assigned Task Order,

(d) If the Architect fails to comply with the obligations under the standards of this
Agreement and the assigned Task Order, the Architect must perform again at its
own expense all Services required to be re-performed as a direct or indirect result
of that failure, Any review, approval, acceptance or payment for any of the
Services by the Commission does not relieve the Architect of its responsibility to
render the Services and Deliverables with the professional skill and care and
technical accuracy required by this Agreement and the assigned Task Order.
This provision in no way limits the Commission’s rights against the Architect
either under this Agreement, at law or equity,

(6) Evaluations of the Construction Budget Commission’s budget for the Project, the
preliminary estimate of the Cost of the Work and updated estimates of the Cost of
the Work prepared by the Architect represent the Architect's judgment as a
design professional familiar with the construction industry. It is recognized,
however, that neither the Architect nor the Commission has control over the cost
of labor, materials or equipment, over the Contractor's methods of determining
bid prices, or over competitive bidding, market or negotiating conditions.

Section4.13  Emors_and Omissions.  As directed by the Commission's Authorized
Representative, the Architect will, without additional compensation, prepare addenda, change
orders and/or bulletins required to correct or clarify negligent errors, omissions or ambiguities. The
Commission has a committee that reviews the project for alleged errors and omissions by the
Architect. The Committee will, as appropriate, conduct an internal review of any alleged error or
omission, provide a written statement of claim regarding the alleged error or omission fo the
Architect, allow the Architect to respond in writing, and meet with the Architect to attempt to settie
the claim when the Commission concludes an error or omission has occurred. The Architect will
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attend such meetings without addifional compensation. Upon notice or discovery, and as directed
by the Commission, the Architect will perform, without additional compensation, the required
professional services to issue an addenda to the bidding documents, or change orders to the
Contract Documents, to correct or clarify errors, omissions, or ambiguities. The Commission
reserves the righl to recover, from the Architect, damages incurred by the Commission resulting
from errors or omissions in the Contract Documents prepared by the Architect, The Commission
may withhold payments, in whole or in part, for a material breach of this Agreement, including but
not limited, to the Architect's failure to perform services or meet the schedule, design errors or
omissions and failure to adhere to the terms of this Agreement or the assigned Task Order,

If the Commission and the Architect disagree with regard to the Architect's fault or as to whether
the Architect Is entitled to Additional Services for the work required by the Commission in this
paragraph, then the Architect may assert a dispute pursuant to the provisions of this Agreement.
However, the Architect must provide Services as directed by the Commission during the pendency
of any dispute.

Section4.14  Representation_and Covenant by Consultant. Neither the Architect nor any
affifiate of the Architect is listed on any of the following fists maintained by the Office of Foreign
Assets Control of the U.S. Department of the Treasury, the Bureau of Industry and Security of the
U.S. Department of Commerce or their successors, or on any other list of persons or entities with
which the User Agency or the Commission may not do business under any applicable law, rule,
regulation, order or judgment: the Specially Designated Nationals List, the Denied Persons List, the
Unverified List, the Entity List and the Debarred List. For purposes of this subparagraph only, the
term “affiliate,” when used to indicate a relationship with a specified person or entity, means a
person or entity that, directly or indirectly, through one or more intermediaries, controls, is
controlled by or is under common control with such specified person or entity, and a person or
entity shall be deemed to be controlled by another person or entity, if controlled in any manner
whatsoever that results in control in fact by that other person or entity (or that other person or entity
and any persons cr entities with whom that other person or enfity is acting jeintly or in concert),
whether directly or indirectly and whether through share ownership, a trust, a contract or otherwise.

Section4.15  Subcontract Terms and Conditions. Architect shall includs a provision in any and
all subcontracts that Architect may enter into for the performance of the Services that states that
the Subcontractor shall comply with the terms and conditions of this Agreement and the Assigned
Task Orders in its performance of its portion of the Services. In addition, each subcontract for the
performance of the Services shall provide that the Commission is a third-party beneficiary to the
subcontract, and may enforce any of the subcontract terms including, but not limited to, those
pertaining to standard of performance, indemnity and insurance. Nothing in this Agreement, nor
any subcontract entered info pursuant to this Agreement, shall state, imply or be construed to state
or imply that the Commission or its User Agency are indemnitors or insurers of the Architect or
Architect's Subconfractors, Each subcontract shall further require that by executing the
subcontract, the Subcontractor consents to an assignment of the subcontract by the Architect to
the Commission upon the request of the Commission for such assignment.
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Article V. TASK ORDERS

Section5.01  Task Order Service Requests. During the term of this Agreement, the
Commission may issue one or more requests or solicitations for specific Services to be performed
under this Agreement (a “Task Order Service Request” or “TOSR’)). Each such Task Order
Service Request will identify the Project, describe the specific Services to be performed, the
desired completion date, and any other information or documents to be provided by the Architect in
responding to the Task Order Service Request.

Section 502 Task Order Proposals. The Architect must submit to the Commission a written
response to the Task Order Service Request by providing the information and documents
requested {the “Task Order Proposal’). The Task Order Proposal will propose a schedule, budget,
Deliverables, a list of technical personnel who will perform the Services and any other information
or requested documents in the Task Order Service Request. The Task Order Proposal must be
submitted within the time specified in the Task Order Service Request. Any costs associated with
the preparation of such Task Order Proposal are not compensable under this Agreement and the
Commission is not liable for any such costs.

Section 503 Review Process. The Commission will review the Task Order Proposal and may
elect to approve it, reject it, or use it as a basis for further negotiations with Architect regarding the
Task Order and specific Services to be performed and/or Deliverables to be provided. If the
Commission and Architect negotiate changes to the Task Order regarding the specific Services
and/or Deliverables to be provided, Architect must submit a revised Task Order Proposal (based
upon such negotiations) to the Commission.

Section 504  Notice of Approval of Task Orders. All Task Orders are subject to the written
approval of the Commission and no Task Order will become binding upon the Commission until it is
approved in writing by the Executive Director. Absent approval of a Task Order and issuance of a
Notice to Proceed as provided in the following sub-paragraph, the Commission will not be obligated
to pay or have any liability to Architect for any Services or Deliverables provided by Architect
pursuant to such Task Order,

Section 5.05  Nolice to Proceed. After approval of the Architect's engagement to perform
Services under a Task Order (as evidenced by the execution of the Notice of Award by the
Executive Director, the Commission shall issue a Notice to Proceed authorizing the Services that
are within the scope of such Task Order and attaching or incorporating the applicable Task Qrder.
Upon receipt of an executed Notice to Proceed issued by the Authorized Commission
Representative, the Architect will promptly commence and perform, in accordance with the Task
Order, the Services set forth in the Task Order. The Architect shall not commence the applicable
Services unless and until the Commission issues the Notlce to Proceed.

Section5.06  No Obligation. The Architect acknowledges and agrees that the Commission is
under no obligation to issue any Task Orders, and that it is within the Commission's discretion
whether to include the Architect in any solicitation for Task Order Proposals.
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Article VI. TERMS

Section 6.01  Duration. The term of this Agreement is two (2) years with two (2) successive one
year renewal options at the sole discretion of the Commission. The term of this Agreement shall
begin upon the final execution of this Agreement, and, subject to the provisions of Section 6.02
below, shall expire two (2) years after the effective date of this Agreement, or any renewal option
period if exercised by the Commission. However, when a Task Order Service Requested has been
issued, during the duration of the Agreement, the Agreement shall remain in effect until the
services have been completed as determined by the Commissian.

Section6.02  Termination by the Commission. The Commission has the right, at any time, to
terminate this Agreement in whole or in part, with or without cause, by written notice given to the
Architect at least 30 days before the effective date of termination. So long as the Architect is not
in default under this Agreement at the time of termination, the Commission will pay the Architect, in
accordance with the terms of this Agreement, all compensation and reimbursements due to the
Architect for periods up to the effective date of termination. The Commission may exercise any
right of set off regarding Architect's failure to property perform Services from payments that are due
to Architect.

Section6.03  Suspension by the Commission. The Commission also has the right, at any
time and from time to time, with or without cause, to suspend the performance of the Architect
hereunder with respect to all or any part of the Services, by written notice given to the Architect at
least five (5) days before the effective date of suspension. During the notice period, the Architect
must wind down its Services. So long as the Architect is not in default under this Agreement at the
time of suspension, the Commission will pay the Architect, in accordance with the terms of this
Agreement, all compensation and reimbursements due to the Architect for periods up to the
effective date of suspension

(a) During the period the Architect's performance is suspended, the Architect is not
entifled to incur fees or bill the Commission, except for Architect's time for
participating in substantive meetings concerning the Project (but not for meetings
fo discuss Architect's invoices or claims). The Architect may bill such time spent
during a suspension only if the Architect's participation is requested by the
Commission and only for the time of one individual per meeting. Commission will
pay for such time at the applicable hourly billing rate set forth in Schedule G,
Participation in meetings at the request of the Commission is not considered to be
resumption of the Architect's Services.

(b) If the Architect is required to resume its Services under this Agreement, the
Commission will notify Architect in writing, giving Architect a reasonable period
not fo exceed ten (10) days to remobilize itself. The Architect may bill such time
spent on remobilization. The Commission will pay for such remobilization as is
reasonable and billed at the hourly rate for one Senior Project Manager or less at
the hourly billing rate set forth in Schedule C. The number of days during which
the suspension period lasted, including any remobilization time, will be added to
the Completion Date of Services as determined in accordance with the provisions
of the Project Schedule, establishing a revised Completion Date of Services, and
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Architect will re-commence its Services at the point they were suspended and
may resume billing in accordance with the terms of this Agreement,

Section 6.04  Effect of Termination or Suspension. Termination or suspension of this
Agreement in whole or in part does not relieve the Architect from liability for its performance of any
obfigation under this Agreement or any assigned Task Order that was performed or was to have
been performed by the Architect on or before the effective date of termination or suspension, Inno
event will the Commission be liable to the Architect for any loss, cost or damage, including lost
profits, which the Architect or any other party may sustain by reason of the Commission terminating
or suspending this Agreement,

Section 6.05  Force Majeurs. Neither of the parties will be liable fo the other for any delay or
failure in performance hereunder due to causes which are beyond the control of the party unable to
perform. If a force majeure occurs, the party delayed or unable to perform will give prompt notice
to the other party, and the Commission may, at any time during the continuation of the force
majeure event, elect to suspend the performance of the Architect under this Agreement for the
duration of the force majeure. The Commission will not be obligated to pay for the Services to the
extent and for the duration that performance of the Services is delayed or prevented by force
majeure, but, provided the Architect is not in default of any obligation of the Architect under this
Agreement, the Commission will pay to the Architect, according to the terms of this Agreement,
and the assigned Task Order, all compensation and reimbursements due to the Architect for
periods up to the effective date of suspension.  The term “force majeure” means an extraordinary
event or effect that the parties could not have anticipated or controlled and that renders
performance impossible or impracticable for the duration of the event or effect. Such events or
effects include but are not limited to: extraordinary acts of nature, such as tormadoes; or of people,
such as acts of terrorism; or of governments, such as imposition of martial law.

Article VI, COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES

Section 7.01  Compensation of the Architect: Submission of Invoices through CW. The fotal
amount of fees [and costs] to be paid by the Commission during the term of this Agreement,
excluding any renewal option periods, shall not exceed the sum of $3,000,000.00. The
Commission shall compensate the Architect for the Services in the manner set forth in Schedule C
of this Agreement, or as modified by assigned Task Order. The Consultant shall submit all
invaices, no more frequently than once every thirty (30) days, In electronic format using the CW
System. All submitted invoices shall include a cover page as provided by the Commission and the
assigned Task Order number. Failure to submit invoices through CW will result in defayed or non-
payment to the Consuitant.

Article VI RIGHTS AND OBLIGATIONS OF COMMISSION

- Section8.01  General and Specific. In connection with the administration of the Project by the
Commission and the performance of this Agreement by the Architect, the Commission has the
following rights and obligations, in addition to those provided elsewhere in this Agreement and the
assigned Task Orders;
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(@) Information. The Commission will provide the Architect all information reasonably
required conceming the Commission's requirements for the Project and the
Services.

{b) Review of Documents. Subject to the provisions of this Agreement, the
Commission will make reasonable efforts to examine documents submitted by the
Architect and render decisions pertaining to them with reasonable prompiness.

(c) Site Data. To the extent the Commission determines to be necessary for the
Architect to perform the Services, the Commission may fumish, or may authorize
the Architect to obtain from a company or companies approved by the
Commission as Reimbursable Expenses:

(i) A certified survey of the site or sites providing, as required, all grades
and lines of streets, alleys, pavements and adjoining property, rights-
of-way, encroachments, boundaries and contours of the building site.

(i) A title report.

(i)) Information conceming locations, dimensions and data pertaining to
existing buildings and other improvements

(iv) Title information as to restrictions, easements, zoning and deed
restrictions.

(v) Information concerning availability of both public and service and
ufility lines.

{vi} If the Architect does procure these or any other services at the
request of the Commission, the Architect shall not be liable for the
substantive accuracy or completeness of such services, nor shall the
Architect be vicariously liable for the procured services.

(d) Tests and Reporis. To the extent required for the Architect to perform the
Services, the Commission may furnish structural, civil, chemical, mechanical,
results of test borings and pits for determining soil and subsoil conditions and/or
other tests and reports or may authorize the Architect to procure such tests and
reports from a consultant or consultants approved in writing by the Commission.
The Commission will pay for such tests and reports, however, the Commission
may direct the Architect to procure such professional services as Reimbursable
Expenses and submit invoices to the Commission for payment as provided in
Schedule C.

(6) Architects Rights and Obligations with Respect to Commission-Provided
Information (“CPI"). Architect may rely upon the CPI provided by the Commission
as described in this Section 8.01, provided, however, that the Commission
expects the Architect to review such CPI in detail and verify such CPI to the
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extent it may be reasonable and prudent for the Architect to do so for the proper
performance of the Services under this Agreement and the assigned Task
Orders. The Commission makes no warranties and representations with respect
to the accuracy of the information provided, Architect must promptly report any
errors, amissions, inconsistencies or ambiguities in the CP! fo the Authorized
Commission Representative. In the event that Architect believes that additional
compensation is due fo the Architect from the Commission because of errors,
omissions, inconsistencies or ambiguities in the CPl, the Commission will
consider a request for additional compensation if, and only if, Architect fumnishes
reasonable and appropriate evidence that Architect has met its obligation to
review and verify the CPI.

Section8.02  Audits. The Commission has the right to abstract and audit the books of the
Architect and its subcontractors on all subjects relating to the Project and/or the Services.

Section 8.03  Legal, Auditing and other Services, The Commission wil arrange and pay for
such legal, auditing, insurance counseling and other services as the Commission, in its sole
discretion, may determine to be required for the Project, Such payments will not include legal or
auditing expenses arising out of or relating to any errors or omissions, or claimed errors or
omissions, of the Architect.

Section8.04  Ownership of Documents.  All designs, drawings, documents, data, studies and
reports prepared by the Architect or any party engaged by the Architect pertaining to the Project
andfor the Services will be the property of the Commission. Architect shall provide the
Commission with opportunity to review all such documents and shall provide copies to the
Commission upon written request. The Architect may reuse standard details and specifications on
other projects.

(a) The parties intend that, to the extent permitted by law, the drawings, specifications
and other design documents to be produced by the Architect and its
subcontractors pursuant to this Agreement (the "Work") will conclusively be
deemed "works made for hire” within the meaning and purview of Secfion 101 of
the United States Copyright Act, 17 U.S.C. § 101 et seq., and that the
Commission, the User Agency and their successors and assigns, will be the
copyright owner of all aspects, elements and components of them in which
copyrights can subsist. To the extent that any of the foregoing does not qualify as
a “work made for hire," the Architect hereby irrevocably grants, conveys,
bargains, sells, assigns, transfers and delivers to the Commission, the User
Agency and their successors and assigns, all right, title, and interest in and to the
copyrights and all U.S. and foreign copyright registrations, copyright applications
and copyright renewals for them, and all other intangible, intellectual property
embodied in or pertaining to the Work contracted for under this Agreement, and
the assigned Task Orders, free and clear of any liens, claims or other
encumbrances, to the fullest extent permitted by law,

(b) The Architect will execute all documents and, at the expense of the Commission,
perform all acts that the Commission may reasonably request in order to assist
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the Commission, the User Agency and their successors and assigns, in perfecting
their rights in and to the copyrights relating to the Work.

(c) The Architect represents to the Commission, the User Agency and their
successors and assigns, that; (1) the Work constitutes a work of authorship: (2)
on the date of this Agreement and the Assigned Task Order the Architect is the
lawful owner of good and marketable title in and to the copyrights for the Work
(including the copyrights on designs and plans relating to the Work); (3} the
Architect has the legal right to fully assign any such copyright with respect to the
Work; (4) the Architect has not assigned any copyrights nor granted any licenses,
exclusive or non-exclusive, to any other party; and (5) the Architect is not a party
to any other agreement or subject to any other restrictions with respect to the
Work.

(d) In addition, the Architect represents that the plans and designs for the Work will,
upon completion of the Services be complete, entire and comprehensive in
accordance with the typical practices and performance standard of this
Agreement. The Architect will provide to the Commission the final plans and
specifications for the project in an editable, electronic form. Further, the Architect
will not restrict or otherwise interfere with the Commission's and/or the User
Agency's future actions in authorizing the use, adaptation, revision, or
modification or destruction of the Work provided that the Architect is indemnified
by the Commission for any damages resulting from any such future re-use or
adaptation of the Work by having the Executive Director and Architect execute an
Electronic File Transfer Agreement.

Article IX. INDEMNIFICATION

Section 9.01  Indemnification. The Architect must indemnify, defend, keep and save harmless
the Commission and the User Agency and their respective commissioners, board members,
officers, officials and employees, from and against all claims, demands, suits, losses, costs and
expenses, including the fees and expenses of attorneys, (including court costs and expert's fees)
that may arise out of or be based on any injury to persons or property that is, or is claimed to be,
the result of the Architect's negligent performance or non-performance of the agreement or of any
error or omission or negligent or willfully wrongful act of the Architect, or and any person employed
by the Architect, or and any Subcontractor retained by the Architect in connection with any
assigned Task Order.

No official, employee or agent of the Commission shall be charged personally by Architect, or by
any subcontractor or assignee of Architect, with any liability or expenses of defense, or be held
personally liable to them under any term or provision of this Agreement and any assigned Task
Order, or because of the Commission's execution or attempted execution of this Agreement and
assigned Task Order, or because of any breach of this Agreement and assigned Task Order.

To the extent permissible by law, Architect waives any limits to the amount of its obligations to
indemnify, defend or contribute to any sums due pursuant to Architect's obligations under this
Article 1X, including any claim by any employee of Architect that may be subject to the Workers'
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Compensation Act, 820 ILCS 305/1 et seq., or any other law or judicial decision (such as Kofecki v.
Cyclops Welding Corporation, 146 Ill, 2d 155 (1991)). The Commission, however, does not waive
any limitations it may have on its liabifity under the Illincis Workers' Compensation Act, the Illinois
Local Government and Governmental Employees Tort Immunity Act, the Illinois Pension Code, or
any other statute.

Article X. INSURANCE MAINTAINED BY THE ARCHITECT

The Archltect will purchase and maintain at all times during the performance of Services, for the
benefit of the Commission, the User Agency and the Architect, insurance coverage which will
insure the Commission, the User Agency and the Architect against claims and liabilities which
could arise out of the performance of such Services, including the insurance coverage limits sat
forth in Schedule D to this Agreement.

Article Xi. DEFAULT

Section 11.01 Events of Default. Each of the following occurrences constitutes an Event of
Default by the Architect under this Agreement:

(a) Failure or refusal on the part of the Architect to duly observe or perform any
obligation or agreement on the part of the Architect contained in this Agreement
and any assigned Task Order, which failure or refusal continues for a period of 10
days (or such longer period as the Commission, in its sole discrefion, may
determine if such failure is not capable of being cured within such 10-day period)
after the date on which written notice of it has been given to the Architect by the
Commission;

(b) Any representation or warranty of the Architect set forth in this Agreement or
otherwise delivered pursuant to this Agreement will have been false in any
material respect when so made or furnished :

(¢c) The Architect becomes insolvent or ceases doing business as a going concern, or
makes an assignment for the benefit of creditors, or generally fails to pay, or
admits in writing its inability to pay, its debts as they become due, or files a
voluntary peition in bankruptcy, or is adjudicated a bankrupt or an insclvent, or
fles a pefition seeking for itself any reorganization, arrangement, composition,
readjustment, liquidation, dissolution, or similar amangement under any present or
future statute, law or regulation relating fo bankruptey or insolvency, or files an
answer admilting the material allegations of a petition filed against it in any such
proceeding, or applies for, consents to or acquiesces in the appointment of a
trustee, receiver, liquidator or other custodian of it or of all or any substantial part
of its assets or properties, or if it or its principals will take any action in furtherance
of any of the foregoing;

(d) Any proceeding is commenced against the Architect seeking reorganization,
arrangement, readjustment, liquidation, dissolution or similar refief under any
present or future statute, law or regulation refating fo bankruptcy which is not
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vacated, stayed, discharged, bonded or dismissed within 60 days following
commencement of the proceeding, or appointment of, without the Architect's
consent or acquiescence, any trustee, receiver, liquidator or other custodian of
Custodian or of all or any substantial part of the Architect's assets and properties,
and such appointment wilt not have been vacated, stayed, discharged, bonded or
otherwise dismissed within 60 days of the appointment,

(e} The Architect's malerial failure to perform any of its obligations under this
Agreement and assigned Task Order, including any of the following:

(i) Failure due to a reason or circumstance within the Architect's reasonable control to
perform the Services with sufficient personnel, and equipment or with sufficient
material to ensure the performance of the Services according to this Agreement and
assigned Task Order;

(i}  Failure to properly perform the Services or inability to perform the Services as a
result of insolvency, filing for bankruptcy or assignment for the benefit of creditors;

(i)} Failure to promptly re-perform within a reasonable time the Services that were
rejected as erroneous or unsatisfactory per the terms of this Agreement and
assigned Task Orders;

(iv) Discontinuance of the Services for reasons within the Architect's reasonable control;
or

(v) Failure fo comply with a material term of this Agreement, including the provisions
concerning insurance and nondiscrimination.

(vi) The Architect shall have a ten day period to cure following written notice for the
events of default fisted here.

(fy Any change in ownership or control of the Architect (as defined in Article XIV)
without prior written approval of the Execufive Director which approval the
Executive Director will not unreasonably withhold.

(9) The Architect's default under any other agreement it presently may have or may
enter into with the Commission, the User Agency, the City of Chicago, the
Chicago Public Schools or the Chicago Park District. Architect acknowledges
that in event of a default under this Agreement the Commission may also declare
a default under any such other agreements.

Section 11,02 Consegquence of Default. If an Event of Default occurs and continues, then the
Commission may exercise any right, pawer or remedy permitted to it by law or in equity and has, in
particular, without limiting the generality of the foregoing, the right to terminate this Agreement
upon written nofice to the Architect, in which event the Commission has no further obligations
hereunder or liability to the Architect except as to payment for Services actually received and
accepted by the Commission through the effective date of termination, subject to set off of any
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claims of the Commission against the Architect for failure to properly perform its services. No
courses of dealing on the part of the Commission or delay or failure on the part of the Commission
to exercise any right will operate as a waiver of such right or otherwise prejudice the Commission's
rights, powers or remedies. The Commissioner's decision to terminate this Agreement is not
subject to ¢laim or dispute under Article XII.

Section 11.03 Remedies Not Exclusive. No right or remedy in this Agreement conferred upon
or reserved to the Commission is exclusive of any right or remedy provided or permitted under this
Agreement or by law or equity, but each is cumulative of every other right or remedy given in this
Agreement or now or hereafter existing at law or in equity or by statute or otherwise, and may be
enforced concurrently or from time to time.

Article XIl. ~ CLAIMS AND DISPUTES

Section 12.01 General. All Claims arising under, related to or in connection with the terms of
this Agreement or its interpretation, whether involving law or fact or both, including questions
concerning allowability of compensation, and all claims for alleged breach of contract will first be
presented to the Authorized Commission Representative. The Architect will present all disputes
which cannot be resolved by discussion with the Authorized Commission Representative fo the
Executive Director for final determination, subject to Section 12.04 below.

Section 12.02  Claim Procedure. The Architect will make all requests for determination of claims
in writing, specifically referencing this Section, and will include: 1} the issue(s) presented for
resolution; 2) a statement of the position of the Architect; 3) the facts underlying the dispute; 4)
reference to the applicable provisions of this Agreement by page and section; 5) identification of
any other parties believed to be necessary to the resolution: and 6) all documentation which
describes and relates to the dispute. The Authorized Commission Representative will have 30
business days o respond in writing to the Claim by supplementing the submission or providing its
own submission. The Authorized Commission Representative will attempt to negotiate a resolution
of the claim by agreement, but if a negotiated resolution is not achieved, the Authorized
Commission Representative must provide a written ruling within 60 days of receipt of the Claim.
However, if the Architect agrees in writing, an extension not to exceed sixty (60) days may be
granted by the Executive Director. The Dispute must be filed within thirty (30) days of the receipt of
the ruling by the Authorized Commission Representative.

Section 12,03  Dispute Procedure. In the event that the Authorized Commission Representative
and Architect can not resolve the Claim, the Architect may file a Dispute to the Executive Director.
The Dispute submission must be in writing and contain the information required in Section 12.02
above and be copied to the Authorized Commission Representative. The Authorized Commission
Representative shall file a response within thirty (30) days.

Section 12.04  Executive Director's Determination. The Executive Director's final decision will be
rendered in writing no more than forty-five (45) business days after receipt of the response by the
Authorized Commission Representative was filed or was due unless the Executive Director notifies
the Architect that additional time for the decision s necessary. The Architect must follow the
procedures set out in this Section to receive the Executive Director's final decision. In the event
the Architect disagrees with the Executive Director’s final decision, the Architect may, as its sole
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and exclusive remedy, file a common law writ of certiorari in the Circuit Court of Cook County
which shall be the sole and exclusive judicial remedy of the Architect, However, the Architect
must have followed the procedures in this section as a condition precedent to filing a common law
writ of certiorari and must file the common law writ of certiorari within thirty-five (35) days of receipt
of the Executive Director's decision or all right to seek judicial review is waived.. The Architect
shall not withhold performance of any Services required by the Commission under this Agreement
and the assigned Task Order during the dispute resolution period.

Section 12,05  Architect Self-Help Prohibited. The Archifect must never withhold performance of
its Services by, for example, refusing to review and approve appropriately submitted invoices or
pay applications, timely to make recommendations on general contractor claims, or promptly to
issue other appropriate approvals needed by others where deing so would potentially harm third
parties, such as Subconsultants, the general contractor, or its subcontractors, Doing so to gain
potential leverage in negotiating or settling the Architect's claims against the Commission or User
Agency will constitute bad faith on the Architect's part. This provision is not intended to prohibit
the Architect from exercising its well-considered professional judgment, however, in carrying out its
duties and responsibilities under this Agreement and the assigned Task Orders.

Article XIll. ~ CONFIDENTIALITY

All of the reports, information, or data prepared or assembled by the Architect under this
Agreement and assigned Task Orders are confidential, and except as may be necessary fo
perform ifs services the Architect must not make such reports, information or data available to any
party without the prior written approval of the Commission. In addition, the Architect must not,
without the prior written consent of the Commission, prepare or distribute any news releases,
articles, brochures, advertisements or other materials concering this Agreement, the Project or
the Services. If the Architect is served with a subpoena requiring the production of documents or
information which is deemed confidential, the Architect wil immediately notify the Commission in
wiiting and provide a copy of the subpoena to the Commission in sufficient time for the
Commission to attempt o quash, or take other action in refation to, the subpoena.

Architect acknowledges and understands that the Deliverables required by the Commission
pursuant to this Agreement and assigned Task Orders include the documents that the Commission
will use to solicit bids for the construction of the project identified in the Task Order Service
Request. It is of the utmost importance to the Commission that any and all information pertinent to
such bids not be divulged to any third parties prior to the opening of bids for such Project.
Accordingly, Architect and its Subcontractors, of any fier, are expressly prohibited from divulging
any information that might materially impact a bid for such Project to any person or individual that is
not a party to this Agreement. Architect acknowledges and agrees that its obligations to the
Commission with respect to information pertinent to bidding on such Project are those of a
fiduciary, and that the Commission will hold Architect to the standard of care of a fiduciary in this
respect.

Article XIV.  ASSIGNMENT

The Architect acknowledges that the Commission is induced to enter into this Agreement by the
personal qualifications of the principals, staff and employees of the Architect and, therefore, that
neither this Agreement nor any right or obligation in this Agreement may be assigned by the
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Architect, in whole or in part, without the prior written approval of the Commission. For purposes of
this paragraph, if the Architect undergoes a “change in control,” the change in control is deemed an
assignment of this Agreement. (A transfer of more than 50% of the equity ownership of the
Architect during any 12-month period.) In the event of an assignment by the Architect without the
prior written approval of the Commission, the Commission will have the right to immediately
terminate this Agreement without fault or responsibility. The Architect further acknowledges that
the Architect represented to the Commission the availability of certain members of the Architect's
staff who will be assigned to this Agreement and assigned Task Orders; therefore, in the event of
the unavailability of such members for any reason, the Architect must so notify the Commission in
wiiting, and must assign other qualified members of the Architect's staff, as approved by the
Commission, to the Project.

Article XV.  RELATIONSHIP OF PARTIES

Under this Agreement and any assigned Task Orders, the relationship of the Architect to the
Commission is that of an independent contractor, and the Architect will have no right or authority to
make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of
the Commission any instruments of any nature or to enter into any obligation binding upon the
Commission. This Agreement and assigned Task Orders will not be construed as an agreement
of partnership, joint venture, or agency.

Article XVI,  GENERAL

Section 16.01 Architect's Authority.  The Architect represents that its execution of this
Agreement is authorized by a resolution of its Board of Directors, if a corporation, or similar
goveming document if a partnership or a joint venture, and the signatures(s) of each person
signing on behalf of the Architect have been made with complete and full authority to commit the
Architect to all terms and conditions of this Agreement, including each and every representation,
certification and warranty contained or incorporated by reference in it.

Section 16.02 Counterparts, This Agreement may be executed in any number of counterparts,
any of which will be deemed an original.

Section 16.03  Entire Agreement,  This Agreement constitutes the entire understanding and
agreement between the parties to this Agreement and supersedes any and all prior or
contemporaneous oral or written representations or communications with respect to the subject
matter hereof, all of which communications are merged in this Agreement. This Agreement must
not be modified, amended or in any way altered except by an instrument in writing signed by both
of the parties.

Section 16.04  Governing Law. This Agreement has been negotiated and executed in the State
of lilinois and will be construed under and in accordance with the laws of the State of lllinois.

Section 16.05 No Waiver. The waiver by elther party of any breach of this Agreement will not
constitute a waiver as to any succeeding breach.

Section 16.06  Notices. All notices required to be given under this Agreement must be given in
writing and must be hand delivered or sent by United States certified or registered mail, postage
prepaid, addressed fo the Commission or to the Architect at their respective addresses set forth
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above, as appropriate. If given as provided in this Agreement, such nofice is deemed to have
been given on the date of delivery, if delivered by hand, and on the second business day after
mailing, if given by mail. The Commission or the Architect may, from time to time, change the
address to which notices will be sent by giving notice to the other party in the manner provided in
this subparagraph.

Section 16.07  Non-liability of Public Officials. No Commission Board member, employee, agent,
officer, or official is personally liable to Architect or its subcontractors, and Architect and its
subcontractors are not entitled to, and must not attempt to, charge any of them with liability or
expense or hold them personally liable to Architect or its subcontractors under this Agreement,

Section 16.08  Severability.  If any provision of this Agreement is held to be invalid or
unenforceable by a court of competent jurisdiction, such provision will be severed from this
Agreement and such invaiidity or unenforceability will not affect any other provision of this
Agreement, the balance of which will remain in full force and effect; provided, however, that if such
provision is deemed invalid or unenforceable as a matter of law, such provision will be deemed to
have been modified so as to be valid and enforceable to the maximum extent permitted by law.

Section 16.09  Successors and Assigns. Except as otherwise provided in this Agreement, this
Agreement is binding upon and inures to the benefit of each of the parties to this Agreement and
their respective successors and assigns.

Section 16,10  Non-appropriation of Funds. If funds have not been appropriated in full or in part,
the Commission has the right to terminate this Agreement. The Commission will not authorize the
Architect to provide services under this Agreement and assigned Task Orders unless sufficient
funds are appropriated to pay for the services.

REMAINDER OF THE PAGE INTENTIONALLY LEFT BLANK
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799V

SCHEDULE B

SCOPE OF SERVICES

The Architect will enter into a Task Order with the Commission. The Architect’ Task Order will be
executed in a Lump Sum/ Fixed Fee/Not to Exceed Basis Format, on a project by project basis.
On a Task Order basis, the Architect will (i} work with the Commission o complete the design for
the Projects and solicit stakeholder approvals; (ii} prepare and stamp the documents that will be
issued by the Commission for regulatory approvals, bidding and construction; and (jii) assist the
Commission in the oversight of the construction of the Projects. The Architect will typically be
responsible for the following disciplines as a part of its basic services: (i) architectural; (i) structural
engineering; (iii) civil engineering; (iv) landscape architecture; {v) MEP/FP engineering; and (vi)
and sustainabifity (LEED) consulting services.

The Architect must perform any or all of the ordered and required Services in a satisfactory manner
consistent with the standard performance stated in Section 4.12 of this Agreement. The Architect
will be responsible for the professional and technical accuracy and compieteness of all ptanning
studies, plans, designs, drawings, specifications, calculations, cost estimates and all other work or
materials furnished.

Typical Task Orders are outlined as follows:
L Building Assessment / Order of Magnitude Scope Development

The Architect shall create a narrative-based work product containing sufficient detail to
allow the Commission's cost estimator to provide a cost estimate. This product shall
also contain information provided by landscape, structural, mechanical, electrical,
plumbing, fire protection engineers, as necessary. The following steps may be
necessary in order to provide this deliverable:

A. Site visits and review of as-built drawings

B. Building assessments including, but not limited to, architectural, landscape,
structural, mechanical, electrical, plumbing, life safety and clvil disciplines.

C.  Meeting with User Agency representatives

D. Meetings with City Agencies, as necessary, including Bureau of Fire Prevention,
MOPD, and others.

. Contract Documents Development
A. Schematic Design Phase
During the Schematic Design phase, the Architect shall provide the following Services:

. Consultation with the Commission, the User Agency and others, as
appropriate, regarding the goals and requirements of the Project, including
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Vi,

vii,

vii.

the total Project Budget (comprised of the construction budgets for both
Site Preparation and Buiiding Construction scope of work).

. Analysis of the requirements of the Project, including confirmation of the

established conceptual design, the conditions of the site and the survey,
and consultation with the Commission to establish the design, and the
functionality and financial feasibility of the Project.

Facilitate and document a sustainable design charette and follow up
sessions with all subconsultants and such other participants as directed
by the Authorized Commission Representative. The purpose of the
charrette is to confirm that the Project's target LEED™! rating of Silver is
achievable and to develop the appropriate design strategies, for all project
phases, to ensure that this rating can be achieved or to make alternative
plans if it is determined that the desired rating is not feasible,

Preparation of documents necessary to illustrate any required
amendments to the public right of way.

As required, prepare Request for Clarification submittals for PBC or User
Agency questions.

Preparation and presentation of Schematic Design options for the Project
for review by the Commission and the User Agency. Preparation of
schematic drawings and design studies (including materials} based upon
analysis of Project requirements. Preparation of a general description of
the scope of the Project, a preliminary estimate of construction costs
("Architect’s Estimate of Probable Construction Costs™.

Preparation of plans, elevations, sections, outfine specifications and
narratives, as required, to describe the architectural, structural,
mechanical, plumbing, fire protection and electrical aspects of the
selected design option for preparation of the Architect's Estimate of
Probable Construction Costs.

In the event the Architect's Estimate of Probable Construction Costs
exceeds the Construction Budget at the Schematic Design stage, the
Architect will present one or more scope reduction alternatives, as
directed by the Authorized Commission Representative, which can be
delivered within the Construction Budget.

As required, review the Schematic Design documents along with
necessary value engineering ilems, if any, with the Authorized
Commission Representative and align the Architects Estimate of
Probable Construction Costs with the Construction Budget for the Project,

Conduct and document preliminary reviews with required regulatory
agencies, including, but not limited to, Bureau of Fire Prevention, Chicago
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Department of Transportation, Mayor's Office for People with Disabilities,
and Office of Emergency Management and Communications.

Xi. Conduct and prepare a code analysis package, including, but not fimited
to, the following components:

1.

9.

N oo~

Occupancy classification.

Construction type.

Occupant load by area and floor.

Travel distances.

Accessibility.

Exit types, units and widths.

Plumbing fixture counts.

Loading berths and parking requirements.
Fire reslstance requirements.

Xii. At the completion of Schematic Design Services, transmit two copies of
the complete, and editable electronic version of the final milestone
documents to the Authorized Commission Representative for review and
transmittal to the User Agency. Prepare a written and oral report of the
Schematic Design phase for presentafion to the User Agency.
Presentation to be made as directed in wiiing by the Authorized
Commission Representative.

Xiii. Prepare and issue hard copies of the Schematic Design Drawings, Qutline
Specifications and Narratives to various stakeholders for the Schematic
Design Milestone Review.

xiv. Schemafic Design Phase Deliverables include:

1.

Certification of Compliance with the Commission’s Design
Checklist,

Site Preparation Schematic Design Documents and Estimate of
Probable Construction Cost (broken down by CS} division or other
approved format);

Building Construction Schematic Design Documents and Estimate
of Probable Construction Costs in the format provided by the
Commission;

Sustainable Design Goals and target LEED checklist, including all
LEED detail;

9. Storm water analysis and management proposal;
6. Proposed Public Right of Way Amendment Plan:

Issuance of a zoning analysis package;
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Xv.

8. Issuance of a code analysis package;
9. Provide an initial utility coordination and public infrastructure plan;

10. Provide an initial energy simulation model using the DOE2
Modeling Software;

11. Request for Clarification compilation and log; and

12. Issuance of milestone packages (Site Preparation and Building
Construction) for review.

Immediately upon the Authorized Commission Representative's review
and written approval of the Deliverables of the Schematic Design Services
phase, such written approval to be conveyed in a Notice to Proceed for
the next phase of the Services, begin the next phase on the updated and
approved schedule.

B. Design Development Phase

During the Design Development Phase, the Architect shall provide the following
Services:

vi.

vil.

Consistent with the approved Schematic Cesigh phase Deliverables
(including drawings and design studies), Architect will prepare plans,
elevations and other drawings and outline specifications necessary to
illustrate the size and character of the Project in its essentials including
kinds of materials, type of structure, mechanical and electrical systems
and such other work as may be required (the "Design Development
Documents").

. Subject to the prior written consent of the Authorized Commission

Representative, incorporate the Schematic Design Milestone Review
comments into the Design Development Documents.

Preparation and presentation of documents necessary for User Agency
departmental approvals.

Develop a keyed fumiture, fixture and equipment plan and schedule for
review and approval. The plan must locate devices requiring any power,
data, communication, low voltage wiring, security and life safety
equipment for Commission and User Agency review and approval. The
plan will also indicate any equipment requiring water supply, drainage,
condensate lines and vents for each device or piece of equipment.

Develop a hardware and device location plan for Commission and User
Agency review and approval.

Develop a signage plan and specifications for Commission and User
Agency review and approval.

Develop a Project Documentation Log hased upon contract document
requirements. A femplate for matrix development will be provided by the
Authorized Commission Representative,
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viil. Preparation of documents necessary for the Planned Development
process as well as participation in any required meetings to facilitate the
rezoning of the Project site, including community meefings as requested
by the authorized Commission Representative,

ix. Update the Architect's Estimate of Probable Construction Costs. Review
the Design Development Documents along with the necessary cost and/or
scope reduction items, if any, with the Authorized Commission
Representative and incorporate modifications and revisions into the
Design Development Documents as required to align the Architect's
Estimate of Probable Construction Costs with the Construction Budget for
the Project.

X. Using a complete set of Design Development Documents, reflecting all
improvements described for the Project provide an updated Architect's
Estimate of Probable Construction Costs containing:

1. A narrative overview of the updated Architect’s Fstimate of
Probable Construction Costs compared to the Construction
Budgets (or the Revised Construction Budgets established during
Schematic Design),

2. Architect's Estimate of Probable Construction Costs must include
a summary and division breakdown. The summary must include
a concise description of the basis for the estimate, including
source of pricing information, estimating methods, and
descriptions for any mark-ups, factors, and allowances included
for items such as escalation, contractor overhead and profit, and
market conditions.

3. A detailed comparison and reconciliation of the curent and
previous Architect's Estimate of Probable Construction Costs with
an explanation of any variance by component organized by CS|
format or other appropriate format as directed by the Authorized
Commission Representative.

4. Asummary of all approved Construction Budget revisions,

xi. At completion of the Design Development phase, transmit one complete
set of the final Design Development Documents, including the updated
Architect's Estimate of Probable Construction Cost and details, to the
Authorized Commission Representative for review and transmittal to the
User Agency. Prepare a written and oral report of the Design
Development phase for presentation to the User Agency. Presentation to
be made as directed in writing by the Authorized Commission
Representative. Subject to the prior written direction of the Authorize
Commission Representative, incorporate User Agency comments info the
Construction Documents.

xil. Conduct and document preliminary reviews with required regulatory
agencies, including, but not limited to, Bureau of Fire Prevention, Chicago
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Department of Transportation, Mayor's Office for People with Disabilities,
and Office of Emergency Management and Communications.

xiii. - Conduct and prepare a code analysis package, including, but not limited
to, the following components;

1. Occupancy classification.
. Construction type.
. Occupant load by area and floor,
. Travel distances.

. Exit types, units and widths.

2

3

4

9. Accessibility.
B

7. Plumbing fixture counts.
8

Loading berths and parking requirements.
9. Fire resistance requirements.

xiv. Prepare and issue hard copies of the Design Development Drawings,
Outline Specifications, and Narratives to various stakeholders designated
by the Authorized Commission Representative for the Design
Development Milestone Review. Upon receipt of the review comments,
the Architect will be required to respond in writing on the review form
fumished by the Authorized Commission Representative.

xv. If the updated Architect's Estimate of Probable Construction Costs
exceeds the Construction Budget then, upon writen request of the
Authorized Commission Representative, Architect must continue to revise,
modify or correct any or all of the Project design, drawings and
specifications, as necessary, in a manner satisfactory to the Commission
until the correspondingly revised Architects Estmate of Probable
Construction Costs is within the Construction Budget. Such revisions,
modifications and corrections in the plans, specifications and drawings will
be submitted for review and approval to the Authorized Commission
Representative within a reasonable time (not to exceed 30 days) after
notice and direction by the Authorized Commission Representative. The
Services provided in this Section [1.B.15 of Schedule B shall be provided
by the Architect without compensation or an extension to the Project
Schedule.

xvi. If the Authorized Commission Representative requests a change in scope
of the Project, and after review and comment and upon written request of
the Authorized Commission Representative, Architect shall revise or
modify any or all of the Project design, drawings and specifications, as
necessary, in a manner satisfactory to the Commission. If requested by
the Authorized Commission Representative, and subject to the execution
of a witten Amendment in accordance with Section 4.13 of this
Agreement, Architect will be compensated for the Additional Services
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provided in this Section [1.B.16 of Schedule A on either a negotiated Lump
Sum basis or in accordance with the Biling Rates established in
accordance with the requirements of Schedule D,

xvil. Design Development Phase Deliverables include:

1.
2.

13.
14.

18.
16.
17.

18

Certification of Compliance with Commission's Design Checklist.

Building Construction Design Development Documents (including
specifications) and Estimate of Probable Construction Costs in
the format provided by the Commission.

Issuance of approved Fumiture, Fixture and Equipment Plan and
Schedule,

lssuance of approved Hardware and Device Location Plan and
Schedule,

Issuance of Submittal and Closeout Matrix.

Updated LEED checklist.

Updated Storm water Analysis and Management Proposal,
Proposed Public Right of Way Amendment Plan.

Provide an updated energy simulation model,

. Plan Commission Documentation for rezoning process.
. Issuance of initial MEP coordination documents.
. Issuance of compilation of issued Meeting Minutes (Meeting

Minutes shall be recorded and furnished by the Authorized
Commission Representative),

Issuance of code analysis package.

Provide a complete utifity coordination and public infrastructure
plan.

Documentation for User Agency Departmental Approvals.
Request for Clarification compilation and log

Issuance of milestone packages for review.

Response to milestone review comments.

xviii, Immediately upon the Authorized Commission Representative’s review
and written approval of the deliverables of the Design Development
phase, begin the next phase on the updated and approved schedule.

C. Construction Documents Phase

During the Construction Doctments phase, the Architect shall provide the
following Services:
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i,

Consistent with the approved Design Development Documents, Architect
wiil prepare all Construction Documents as necessary to obtain bids for
the construction of the project. Milestone reviews and estimates will be
performed at 60%, 90% and 100% completion on the dates listed in the
Project Schedule, including architectural and engineering working
drawings, designs, plans, calculations and specifications setting forth in
detail construction industry standard elements required for the
architectural, structural, civil, mechanical, electrical, plumbing, heating,
ventilation, air conditioning, fire protection, service-connected equipment
and site work. At every milestone of completion, provide the Commission
with editable electronic drawing files in the most current version of
AutoCAD as well as multiple hard copies at the direction of the Authorized
Commission Representative.

Prepare and deliver 60%, 90% and 100% Construction Documents
including modifications and revisions in the approved by written direction
of the Authorized Commission Representative,

Using a complete set of Design Development Documents, reflecting all
improvements described for the Project provide an updated Architect's
Estimate of Probable Construction Cost containing:

1. A narrafive overview of the updated Architect's Estimate of
Probable Construction Cost compared to the Construction
Budgets (or the Revised Construction Budgets established during
Schematic Design).

2. Architect's Estimate of Probable Construction Cost must include a
Summary and division breakdown. The summary must include a
concise description of the basis for the estimate, including source
of pricing information, estimating methods, and descriptions for
any mark-ups, factors, and allowances included for items such as
escalation, contractor overhead and profit, and market conditions,

3. A detailed comparison and reconciliation of the current and
previous Architect's Estimate of Probable Construction Cost with
an explanation of any variance by component organized by CSI
format or other appropriate format as directed by the Authorized
Commission Representative.

4. Asummary of all approved Construction Budget revisions,

Prepare an Inspection and Testing Plan as part of the construction
documents. The plan must be in spreadsheet format, following the
specification section numbering system. Each inspection, test and
required certificate will be identified by specification section number. The
Authorized Commission Representative will identify the testing firm(s) that
will be used on the Project, and provide a sample inspection and Testing
Plan for use of the Architect. The Inspection and Testing Plan must
provide for:
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V.

vi.

vil.

viii.

1. Verification of responsibilities for providing inspections, tests and
certificates.

2. Scope of services for the testing and inspection services RFQ.

3. A scorecard to monitor the completion of required inspections and
tests, and the  submittal of required certificates.

Prepare and present an update of the Architect's Estimate of Probable
Construction Costs prior to the completion of 60%, 90 % and 100%
Construction Document Deliverables.  Review the Construction
Documents along with value engineering items with the Authorized
Commission Representative to align Architect's Estimate of Probable
Construction Costs with the Construction Budget.

If the Architect’s Estimate of Probable Construction Costs exceeds the
Construction Budget, then, upon written request of the Authorized
Commission Representative, Architect must continue to revise, modify or
comect any or all of the Project design, drawings and specifications as
necessary in a manner satisfactory to the Commission until the
correspondingly revised Architect's Estimate of Probable Construction
Costs is within the Construction Budget. Such revisions, modifications
and corrections in the plans, specifications and drawings will be submitted
to the Authorized Commission Representative within a reasonable time
(not to exceed 30 days) after notice and direction by the Authorized
Commission Representative. The Services provided in this Section I1.C.6
of Schedule A shall be provided by the Architect without compensation or
any extension of time for the performance of the Services.

If the Authorized Commission Representative requests a change in scope
of the Project, after review and comment and upon written request of the
Authorized Commission Representative, Architect shall revise or modify
any or all of the Project design, drawings and specifications as necessary
in @ manner satisfactory to the Commission and consistent with the Task
Order process set forth in Schedule A, Article V. If requested by the
Authorized Commission Representative, Architect will be compensated for
the Additional Services provided in Schedule C on either a negotiated
Lump Sum basis or in accordance with the Billing Rates established in
accordance with the requirements of Schedule C.

At the completion of the each Construction Document milestone (60%,
90% and 100%), transmit hard copies of the milestone documents to the
Authorized Commission Representative for review and transmittal to the
User Agency. Prepare a written and oral report of the Construction
Document phase for presentation to the User Agency. Presentation to be
made as directed in writing by the Authorized Commission
Representafive. Subject to the prior written direction of the Authorized
Commission Representative, incorporate User Agency comments info the
subsequent phase of the Construction Documents.
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iX.

.

Xii.

Xiil,

Xiv.

Commission’s Performance Evaluation of Construction Documents: The
Commission will review the Architect's performance in providing
Construction Documents after the project has been bid. The Architect will
be required to attend a meeting to discuss its performance review.

Conduct and document preliminary reviews with required regulatory
agencies, including, but not limited to, Bureau of Fire Prevention, Chicago
Department of Transportation, Mayor's Office for People with Disabilities,
and Office of Emergency Management and Communications.

Conduct and prepare a code analysis package, including, but not iimited
to, the following components:

1. Occupancy classification.

2. Construction type.

3. Oceupant load by area and floor.
4. Travel distances,

3. Accessibility.

6. Exit types, units and widths,
7. Plumbing fixture counts.

8. Loading berths and parking requirements.
9. Fire resistance requirements.

Prepare and issue hard copies of the Construction Document Drawings,
QOutline Specifications, and Narratives to various stakeholders designated
by the Authorized Commission Representative for the Construction
Document Milestone Reviews. Upon receipt of the review comments, the
Architect will be required to respond in wiiting on the review form
furnished by the Authorized Commission Representative.

Update the Submittal and Closeout Matrix based upon Construction
Document requirements.

Construction Document Deliverables for each milestone (60%, 90% &
100%) include:

1. Certification of Compliance with Commission’s Design Checklist,
2. lssue updated Submittal and Closeout Matrix.

3. Site  Preparation  Construction  Documents (including
specifications) and Estimate of Probable Construction Cost in the
format provided by the Commission.

4. Building Construction Documents {including specifications) and
Estimate of Probable Construction Costs in the format provided
by the Commission.
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5. Updated LEED checkiist.

6. Updated Storm water Analysis and Management Proposal,
7. Compilation of issued meeting minutes.

8

. lssuance of updated zoning analysis package and required
rezoning documentation as required.

9. Provide an updated energy simulation model.

10. Issuance of updated code analysis package.

11. Issuance of updated MEP coordination documentation.
12. Request for Clarification compilation and log

13. Issuance of milestone packages for review.

xv. Immediately upon the Commission's review and written approval of the
deliverables of each Construction Documents phase (60%, 90% and
100%, begin the next phase on the updated and approved schedule,

xvi. Prior to submission of 90% Construction Documents fo the Commission,
Architect shall prepare coordination documents to confirm that the various
elements of the Architect’s Construction Documents are sufficiently
coordinated to support an accurate bid process and minimize the potential
for change orders during the construction phase of the project. The
Architect will resolve any known conflicts prior to issuing the Bid Set of
documents. Coordination documents shall address the following, at a
minimum:

a. Limited available space for installation or service. Architect shall
overlay plans of each design discipline and verify space requirements and conflicts
between trades and/or disciplines. Architect shall make revisions to the design
drawings fo resolve conflicts between various disciplines,

b, Incompatibility between items provided under different disciplines
(such as difference in voltage between equipment specified under Division 15 and
electrical power provided under Division 16},

c. Inconsistencies between drawings and specifications (between
disciplines and within each discipline),
d. As required to manage discipline coordination, the Architect must

prepare multi layered, color-coded CAD drawings to manage discipline
coordination, resolve conflicts, and present the findings of coordination process to
the PBC's design review feam. The Architect wil provide reproducible and CAD
drawing files of these documents to the PBC.

xvii. - At 2 minimum, the Architect must prepare a combination of elevation and
plan detail sections in areas where large services andfor a significant
concentration of smaller services share adjacent space. As part of the
60% Design Review, the Architect wil propose for the Commission’s
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concurrence, the locations where these coordination details will be
prepared. These details will typically be prepared for the following areas:

1.

Above ceilings in corridors to confirm that services, fixtures, and
other devices can fit between the designed ceiling height and the
bottom of any structural members or other obstructions. The
horizontal spacing of these items will also be reviewed to confim
that desired locations of lighting fixtures and other devices can be
achieved.

Slabs where services would logically be installed within the slab
on grade or on deck. The Architect will confirm that these
services can fit within the slab cross section without
compromising the structural integrity of the slab. Any limitations
on embedded services will be noted on the construction
documents.

Areas andfor rooms where a significant number of services
converge. This includes mechanical rooms, MDF rooms, |DF
rooms, electrical closets, fire pump rooms, and any other areas or
rooms where the coordination of individual or multiple services
are required with multiple disciplines. Where a significant number
of services penetrate a wall, floor, ceiling, or roof in close
proximity, the Architect will design and detail an appropriate
chase with respect to structural elements, code issues, and
proper installation of the services,

Within mechanical, equipment, and other specialty rooms to
confirm that the required equipment, panels, racks, fixtures,
ventitation, and other equipment, along with the services entering
these rooms will fit within the designed space and layout. Checks
will be made for door swings, as well as, equipment accessibility
into and within the room.

Locations on the site or under the building where major existing or
new utilites come in close proximity to each other andfor other
new or existing structures. This would include locations where
these services enter the building or penetrate the foundations.

xvili, The Architect will prepare documents that confirm that the appropriate
power, communication, and other low voltage services are shown running
to and from each required deviceffixture and back to the appropriate
originating or receiving location are included in the design. This
coordination may be a represented by a composite device/service
schedule that cross references the appropriate interface points.

xix. The Architect will prepare documents that confirm that water supply,
drainage, condensate lines, and vents for each required device, fixture,
and piece of equipment are included in the design,
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XX.

Xxi.

The Architect will be responsible for the overall coordination review. As
each coordination document is completed, the Architect will review and
resolve significant conflicts, The Architect must resolve all known conflicts
prior to Issuing the bid documents. Any items where the Architect
recommends leaving coordination fo the construction contractor must be
specifically reviewed by the Architect with the Commission’s design review
team.

Attend the Commission's internal Bid Package Review Conference where
the Commission and User Department will verify that the construction
documents, including the coordination documents, prepared by the
Architect are ready to issue for bids.

D. Bidding Phase
During the Bidding Phase, the Architect shall provide the following Services:

I

ii.

Vi,

vii.

Assemble and review all Bid Documents required, including, but not
limited to all drawings, and technical specifications, Commissioning Agent
Design Intent and Commissioning Plan.

. Attend and document two Pre-Bid Conference Meetings. In addition to

the general, open Pre-Bid Meeting, a technical working Pre-Bid Meeting
will be for the purpose of making a detailed technical presentation and
respond to questions from prospective bidders.

Prepare addenda, as directed by the Commission, fo address bidder's
questions that require clarification. Consider and document all written
requests for product substitutions before receipt of bids.

Review bids and prepare an evaluation and recommendation for award
refative to the Project and Construction Budget, Assist in finalizing the
agreement(s) with the contractor(s) to construct the Project.

If the lowest responsive and responsible bid obtained exceeds the
Construction Budget, the Commission may either award the construction
contract to the lowest responsive and responsible bidder, or request that
the Architect, without additional compensation, make revisions to the
Project, including design, scope, quality, drawings, specifications,
deletions and substitutions for the purpose of decreasing Project costs to
the point that the bids received are within the Construction Budget. All
such revisions require the prior written approval of the Authorized
Commission Representative. The right of the Commission to require such
revision and re-bidding will not be exhausted by a single revision and re-
bidding, but will be a continuing right until the lowest responsive and
responsible bid received is within the Construction Budget.

Assist the Commission, without additional compensation, in the solicitation
of new bids,

Attend the Commission's Pre-Bid Conference, Technical Review and
review bids as required by the Authorized Commission Representative.
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IIL. Construction Administration and Project Close-Out

The Renovation Architect of Record shall be on site weekly to conduct construction
administration. Hourly requirement shall be determined by project complexity and
scope of work.

A. Contract Administration Phase

During the Construction Administration Phase, the Architect shall provide the following
Services:

1. Attend and participate in regularly scheduled: (i) weekly Project meetings, and
(i1} monthly pay applications meetings for approval of contractor pay requests.
Provide no less than 12 hours of field observation of the construction per week in
order fo manitor the progress and conformance of the permanent features of the
work to the requirements of the Contract Documents. The Architect's on-site
representative shall not be removed or replace before final completion of the
Project without the prior written approval of the Authorized Commission
Representative.  The Architect's on-site representative will be removed
immediately upon written request of the Authorized Commission Representative.

2. If necessary during construction, interpret the meaning and intent of the
Contract Documents, and with the Authorized Commission Representative's
concurrence, transmit such information to the contractor. If requested by the
Authorized Commission Representative, make recommendations on any claims
between the Commission and any contractor with whom the Commission has a
contract relating to the Project and any other matters relating to the execution and
progress of the work or the interpretation of the Contract Documents.

3. Unless the Commission specifies, in writing, a shorter or longer time period,
within 5 business days following receipt the Architect must tomment upon and
submit to the Authorized Commission Representative Architect's responses to
requests for approval of subcontractors, delivery schedules, material lists, shop
drawings, samples, and the like. However, the parties acknowledge that the
Architect's internal costs and efficiencies during the construction phase are
dependent on the Contractor's submittals and inquiries conforming to pre-
approved schedules and deadlines, Any time limits for the Architect's review of
shop drawings or other submittals is conditioned upon the Contractor's preparing
and obtaining the Architect's approval of a master schedule of submittals and
subsequently transmitting the submittals to the Architact in accordance with this
schedule. Additionally, if after commencement of construction, the Commission
requests Architect to review and analyze a requested product or material
substitution, the Architect shall undertake such review only as an Additional
Service and after obtaining the Commission's approval to do so.

4. Provide and distribute Construction Documents and explanatory sketches as
required during construction. Review and approve samples, shop drawings,
product data, as-built drawings, product substitutions and other submissions for
compliance with the design concept of the Project and fulfillment of the
contractor's obligations as set forth in the Contract Documents.
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5. Provide an expert in roofing on the Project Site throughout the
construction/installation of the roof for the Project.

6. Implement the Commission's specifications and procedures for processing
scope changes, including applications for extensions of time. Receive and review
all proposals, revisions in drawings and change orders requested by the
contractor, Commission, User Agency, or as required by unforeseen conditions in
the field, and make recommendations regarding practicality, costs, unit prices,
time and material changes, effect on completion schedule and risk to the project.

7. Submit recommendations o the Authorized Commission Representative for
approval before insfituting any changes to the requirements of the Contract
Documents. Process and prepare all bulletins, proposals, revisions in drawings
and change orders approved by the Commission. Menitor all scope changes
during construction to ensure compliance with approved revisions.

8. Identify instances of non-conformance of the Work, document such instances
in a manner acceptable to the Authorized Commission Representative, and assist
the Authorized Commission Representative in providing notice to contractors of
such instances of non-conformance as necessary.

9. lIssue clarifications for proper execution of the Work required by the Contract
Documents; provided, however, the Architect shall not have control or charge of
and will not be responsible for construction means and methods, techniques,
sequences or procedures, or for safety precautions and programs in connection
with the Work or for the act or omissions of the contractor, subcontractors or any
other persons performing any of the work in accordance with the Confract
Documents. Notwithstanding any contrary or potentially ambiguous descripticn of
the Architect’s Services, it is intended that the Architect shall have no responsibility
for jobsite safety on the Project. The Contractor and Subcontractors shall have full
and sole authority for all safety programs and precautions in connection with the
Work. When the Architect is present at the site, such presence shall be only for
the purpose reviewing the Work for deviations from the Construction Documents
or defects, and the Architect shall have no authority to take any action whatsoever
on the site regarding safety precautions or procedures.

10. Maintain RFI and Bulletin logs in a format acceptable to the Authorized
Commission Representative,

11. Review the Work to establish preliminary acceptance of the Project.
B.  Close Out Phase

During the Project Close out Phase, the Architect shall provide the following
Services:

1. Conduct a comprehensive final inspection of the Project with the Authorized
Commission Representative and User Agency to verify that the materials furnished
and the work performed are substantially compliant with the contract documents,

2. The AOR is responsible for facilitating @ walkthrough on site with the
Authorized Board Representative, Commissioning Agent and User Agency fo
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review punch list items identified in the Contractor prepared initial punch list, The
ACR will consolidate and prepare punch lists indicating the items of work
remaining to be accomplished before a Certificate of Final Acceptance will be
issued. Prepare certificates of prefiminary and final completion in consultation
with the Commission and the User Agency.

3. Oversee the Contractor's efforts to assemble and deliver to the Commission
all guarantees, warranties, operating and maintenance manuals required by the
Contract Documents.

4. The User Agency requires a set of record drawings prepared and coordinated
by the Architect. This set of record drawings must be provided in editable, auto-
CAD format, The Architect shall, accordingly, oversee the Contractor's efforts to
expedite the preparation and delivery of the Contractor's own record, “as-bullt”
drawings and operations and maintenance manuals of the Project in accordance
with the specifications, The "as-built’ documents will be subject to the approval of
the Commission. Submit approved “as-built” documents to the Commission upon
completion of the Project.

5. Upon completion of the construction contract and all "punch list" items in
accordance with the Contract Documents, issue a Certificate of Final Acceptance,
A Certificate must not be issued by the Architect until, to the best of its knowledge,
information and belief, all work has been completed in accordance with the
Contract Documents.

6. Post Construction Review. The Commission will review Architect's
performance in providing services during construction after the project punch list is
complete. The Architect will be required to attend a meeting to discuss the
performance review.

7. Project Close-out Approval Form. The Architect shall draft and complete the
Project Closeout Approval Form for the Project.
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799V
SCHEDULE C
COMPENSATION OF THE ARCHITECT

C.1  ARCHITECT'S FEE

C.1.1 The Commission shall pay the Architect for the satisfactory performance of the Services
the amount specified in each Task Order assigned by the Commission on a Lump Sum/
Fixed Fee/Not to Exceed Basis ("Fee”).

C.2.2  Architect's Fee will include consuitant's profit, overhead, general conditions, and all items
not specifically identified as Reimbursable Expenses.

Il. BILLING RATES AND COMPENSATION FOR ADDITIONAL SERVICES

A The Commission shall compensate the Architect for Additional Services on either a
negotiated Lump Sum Fee basis or a Time Card Not-to-Exceed Fee basis as agreed to by
the Architect and approved by the Commission in the form of an Amendment issued in
accordance with Section 4.13 of this Agreement. In the case of Time Card billings, rates of
reimbursement for the Architect's employees {and employees of any Subconsultant
performing Additional Services) will be the actual base salaries paid to the specific
employee performing the services times a 2.5 multiplier.

B. The 2.5 multiplier will fully compensate the Architect for all direct and indirect costs
associated with the Additional Services. Indirect costs included in the multiplier shall
constitute full and complete compensation to the Architect for labor burden costs (including
Workers' Compensation insurance, FICA, SUTA, health benefits, long term disability
benefits, pensions and similar contribution and other statutory and non-statutory employee
benefits), indirect administrative expenses, general and administrative expenses,
overhead, additional premium costs for insurance (including but not fimited to general
liability, professional liability, valuable papers and automobile, but excluding additional
insurance premium costs for specialty subconsultants and Subcontractors), computer and
related charges, postage and handling charges, parking and mileage charges, telephone
service (including local caliing charges), profit, and all items not specifically identified
below as "Reimbursable Expenses.”

C.2  REIMBURSABLE EXPENSES

C.21  "Reimbursable Expenses” as refarred to in this Agreement, are actual expenditures at cost
without mark-up or surcharge, incurred by the Architect, and required for the Services for
any assigned Task Orders. Reimbursable Expenses must be supported with proper
documentation in the form of itemized invoices which include a notation stating the Project-
related purpose of the expenditure.

The following will be considered Reimbursable Expenses:

1, Plotling, printing, reproduction and distribution of drawings specifications, and
presentation materials requested by the Commission, or required for scheduled
reviews of the progress of the work by the Commission and/or the User Agency,
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public or city agency meetings and hearings, and as required for professional peer
reviews of documents as directed by the Commission.

2, Printing and distribution costs associated with shop drawing and submittal reviews
during construction.

The following are NOT Reimbursable Expenses:

1. Plotting, printing and distribution of drawings and specifications for the purpose of

coordination between members of the Architect's team, or otherwise incidental to
the Architect's Services are not Reimbursable Expenses.

2. Office and administrative expenses, including telephone system expenses,
photocopying, duplicating costs, postage, office & drafting supplies, fax and
delivery services {except as noted above in A. 1. and A. 2. are not Reimbursable
Expenses.

C.2.2 The following shall be Reimbursable Expenses provided that the Architect has obtained
the prior written approval by the Authorized Commission Representative:

1. Expense of transportation and living of principals and employees traveling in
connection with the Project, but not including travel and expense fo and from the
job site or within a 50-mile radius of downtown Chicago. Travel expenses include
coach air fare, hotel and per diem costs, auto rental, fuel and insurance, and must
be supported with proper documentation in the form of itemized invoices.

2. Fees and costs of special consulting services requested by the Commission such
as acoustical, theater, food service, masonry, roofing and elevator consultants will
be paid as a reimbursable expense.  Civil, structural, mechanical, electrical,
plumbing and fire protection engineering services are included within the Fixed

Fee.

3. Costs for rental or purchase of special items or equipment requested by the
Commission.

4, Fees and costs fo secure necessary permits or civil agency approvals, including

permit fees and expenditure fees,
Costs of surveys, geotechnical and environmental technical testing and reports.

Other direct costs of the Project may be approved as a Reimbursable Expense by
Commission's Authorized Represeniative provided that written approval is
obtained in advance of incurring the expense and provided that the expense is to
be reimbursed on a Lump Sum basis.

C.2.3 The assigned Task Orders will specify the limits for Reimbursable Expenses.
C.3  METHOD OF PAYMENT

C.3.1 Invoices. Once each month, the Architect will submit an invoice through CW to the
Commission for Services performed during the preceding month, and the Architect will be
paid on a monthly basis provided it has performed the Services to the reasenable
satisfaction of the Commission, except that Project Close-out phase services that will be
paid in one lump sum after the completion Date of Services. ~or- The Architect will submit
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C3.2

C3.3

invoices through CW to the Commission for Services performed, that will be paid as the
Consultant satisfactorily completes Services at milestones set by the Commission.

Each invoice must reference the contract number, task order number, project name and be
supported with such reasonable detail and data as the Commission may require, including
detall and data related to Subconsultant costs. In accordance with the terms of the
Agreement, the Architect must maintain complete documentation of all costs incurred for
review and audit by the Commission or its designated audit representative(s). Each
invoice must be submitted in the format directed by the Commission. Invoices must be
accompanied by a progress report in a format acceptable to the Commission. Such
progress report must identify any variances from budget or schedule and explain and the
reasons for such variances,

The Architect must attach MBE and WBE utilization reports on the form entitled "Status
Report of MBE and WBE Sub-Contract Payments”, at the time of submitting each monthly
invoice. The report must indicate the current and cumulative payments to the MBE and
WBE Subconsultants and sucontractors.

Invoice Disputes. If the Commission disputes certain items in the Architect's invoices, the
amount not disputed will be paid in full. The amount in question must be resolved in
accordance with the Claim and Disputes provisions of this Agreement.

Payment. Payment will be processed within thirty (30) days after the Commission
receives an acceptable invoice from the Architect, )
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES ~ PS1799V
SCHEDULE D
INSURANCE REQUIREMENTS

In general, uniess otherwise specified in the assigned Task Orders, the Architect must provide and
maintain at Architect's own expense, until expiration or termination of this Agreement and during
the time period following expiration if Architect is required to retum and perform any additional
work, the minimum insurance coverage and requirements specified below, insuring all operations
related to this Agreement.

D.1.  INSURANCE TO BE PROVIDED:
D.1.1. Workers' Compensation and Employers Liability

Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who
are to provide a service under the Agreement and Employers Liability coverage with limits of not
less than $500,000 each accident, illness, or disease.

D.1.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability insurance or equivalent with limits of not less than $5,000,000 per
occurrence for bodily injury, personal injury, and property damage liability.  Coverage must
include, but are not limited to the following: All premises and operations, products/completed
operations, separation of insureds, defense, and confractual liability (with no limitation
endorsement), The PBC, Board of Education of the City of Chicago and City of Chicago must be
named as additional insureds on a primary, non-contributory basis for any liability arising directly or
indirectly from the work.

Subcontractors performing work for Architect must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein,

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles {owned, non-owned and hired) are used in connection with work to be
performed, the Architect must provide Automobile Liability Insurance, with limits of not less than
$2,000,000 per occurrence for bodily injury and property damage. The PBC, Board of Education of
the City of Chicago and City of Chicago must be named as additional insureds on a primary, non-
contributory basis.

Subcontractors performing work for the Architect must maintain limits of not less than $1,000,000
per occurrence with the same terms herein.

D.1.4. Professional Liability

When Architect performs work in connection with the Agreement, Professional Liability Insurance
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must be maintained with limits of not less than $5,000,000 covering acls, errors, or omissions.
When policies are renewed or replaced, the policy retroactive date must coincide with, or precede
the, start of work on the Agreement. A claims-made policy, which is not renewed or replaced,
must have an extended reporting period of two (2) years.

Subcontractors performing work for Architect must maintain limits of not less than $1,000,000 per
oceurrence with the same terms herein.

D.1.5. Property

The Architect is responsible for all loss or damage to PBC, Board andfor City property at full
replacement cost. The Architect is responsible for all loss or damage to personal property
(including but not limited to materials, equipment, tools and supplies) owned, rented, or used by
Architect

D.1.6. Valuable Papers

When any plans, designs, drawings, specifications, data, media, and documents are produced or
used under the Agreement, Valuable Papers Insurance will be maintained in an amount to insure
against any loss whatsoever, and will have limits sufficient to pay for the re-creation and
reconstruction of such records.

DA.7  Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contractors Pollution Liability
must be provided covering bodily injury, property damage and other losses caused by polluticn
conditions that arise from the Agreement scope of services with limits of not less than $2,000,000
per occurrence. Coverage must include completed operations, contractual liability, defense,
excavation, environmental cleanup, remediation and disposal. When policies are renewed or
replaced, the policy retroactive date must coincide with or precede, start of work on the Contract.
A claims-made policy, which is not renewed or replaced, must have an extended reporting period
of two (2) years. The PBC, the Board of Education of the City of Chicago and the City of Chicago
are to be named as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

D.1.8  Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Architect must provide
or cause to be provided, with respect to the operations that Architect or subcontractors perform,
Railroad Protective Liability Insurance in the name of railroad or transit entity. The policy must have
limits of not less than the requirement of the operaling railroad/transit entity for losses arising out of
injuries to or death of all persons, and for damage to or destruction of property, including the loss of
use thereof,

44
Si\Procurement Shared Information\RFGQ for AOR Services for Additions and RenovationstAQOR
AgreementiCN_PBC_ROC_AORSWWBId_20100623 doc
Last printed: 6/23/20104:17 PM




ADDITIONAL REQUIREMENTS

The Architect must fumish the Public Building Commission Procurement Department, Richard J.
Daley Center, Room 200, Chicage, IL 60602, original Certificates of Insurance, or such similar
evidence, to be in force on the date of this Agreement, and Renewal Certificates of Insurance, or
such similar evidenc, if any insurance policy has an expiration or renewal date occurring during
the term of this Agreement. The Architect must submit evidence of insurance to the PRC prior to
Agreement award. The receipt of any certificate does not constitute agreement by the PBC that
the insurance requirements in the Agreement have been fully met or that the insurance policies
indicated on the certificate are in compliance with all Agreement requirements. The failure of the
PBC to obtain certificates or other insurance evidence from Architect is not a waiver by the PBC of
any requirements for the Architect to obtain and maintain the specified insurance. The Architect
will advise all insurers of the Agreement provisions regarding insurance.  Non-conforming
insurance does not relieve Architect of the obligation to provide insurance as specified in this
Agreement. Nonfulfiliment of the insurance conditions may consitute a breach of the Agreement,
and the PBC retains the right to stop work until proper evidence of insurance is provided, or the
Agreement may be terminated.

The PBC reserves the right to obtain coples of insurance policies and records from the Architect
and/or its subcontractors at any time upon written request,

The insurance must provide for 60 days prior written notice to be given to the PBC if coverage is
substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance coverage must be borne by
Architect.

The Architect hereby waives and agrees that their insurers waive their rights of subrogation against
the PBC, Board of Education of the City of Chicago and the City of Chicago, their respective Board
members, employees, elected officials, or representatives.

If Architect is a joint venture or limited liability company, the insurance policies must name the joint
venture or limited liability company as a named insured.

The insurance coverage and limits provided by Architect in no way limit the Architect's fiabilities
and responsibilities specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the PBC, Board of Education of the City
of Chicago and the City of Chicago do not contribute with insurance provided by the Architect
under the Agreement,

The required insurance fo be carmried is not limited by any limitations expressed in the
indemnification language in this Agreement or any limitation placed on the indemnity in the
Agreement given as a matter of law.
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The Architect must require all its subcontractors to provide the insurance required in this
Agreement, or Architect may provide the coverage for its subcontractors. Al subcontractors are
subject to the same insurance requirements of Architect unless otherwise specified in this
Agreement.

If Architect or its subcantractors desires additional coverage, the parly desiting the additional
coverage is responsible for the acquisition and cost.

The PBC's Risk Management Department maintains the rights to modify, delete, alter or change
these requirements.

The Commission’s Risk Management Department maintains the rights to modify, delete,
alter or change these requirements. Insurance requirements may be altered, including, but
not limited to naming other entities or persons as additional insureds, based upon the
Issuance of specific task ordars,
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES — PS1798V
SCHEDULE E

KEY PERSONNEL

(CONSULTANT'S KEY PERSONNEL FORM FOLLOWS THIS PAGE)
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FIRM TEAM ORGANIZATION CHART

PUBLIC BUILDING COMMISSION OF CHICAGO
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SWWB Ltd. has succes
list,

203 North Wabash  Suite 1304  Chicage, IL 60601 Phone: 312,238 0528 Fax:312.236.0065 wwwawwherchiiectszom

TS

PAST PROJECT COLLABORATION
BETWEEN SWWB LTD. AND TEAM CONSULTANTS

stully worked on numerous projects with our listed consultants. The foilowing is an edited

FIRM PROJECT CATEGORY OF EXPERTYISE

Matrix Enginesring Austin Campus MCR 2006-2008 High
Fleld Area Elernentary School 2002 ' High
Chicago Vocational ADA Clagsrooms 2005 Med
Jorndt Fleld Stadium 2004 Med
Ssuganash Elem School Addition 2010 High

Perry & Assoc. Austin HVAC 2008-09 High
Coonley Elem School MCR 2008 Med
Dulles Elem School ADA Med

Melvin Cohen Assoc. | Coonlay Elem Scheol BLH 2009 Med
CPS Conferance Center 2009 __Low 1
Dulles Elem School ADA Med

Hinkle Enginesring Austin HVAC 2008-09 High '
Lane Tech ADA 2008-200% . High ‘
Harvard Eiem School MCR 2008 Med

Terra@@eerlgg Austin Campus MCR 2008-2008 _High ‘
Coontey Elem School MCR 2008 Med
Lane Tsch ADA 2008-2009 High
Hervard Efemn School MCR 2008 Med ‘
Sauganash Elem School Addition 2010 High

Aitamanu Austin Campus MCR 2008-2008 _High
Austin HVAC 2008-03 High {
Lane Tech ADA 2008-2009 High
Harvard Elem School MCR 2008 Med
Harvard Elem School MCR 2008 Med (

For refarences please refer to specific E1.1 forms
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Christopher Bednarowlcz Position: Principal Architect / President

Christopher Bednarowlcz has been a principal of SWW8 Ltd. Architects since 1993,
Architectural studies at the University of lllinois, Chicago and Unite Pedagogique d'Architecture

In Versalllle, France led to receiving a Bachelor of Architecture Degree from the University of .
Ilinols, Chicago in 1978. He has been a licensed architact in llinois since 1983 and in _
Wisconsin since 1985. He is also certified with the NCARB. -

Chris is well known for his hands-on approach that allows him to bring in many of the most
challenging projects on time and within budget. He has 18 years of educational facilities design
experience In new building and existing building rehabilitation projects for the Chicago Public
Schools (50+ prolects, $148.1 mil). Addltionally, Chris has extensive experience in multi-unit
apartment renovations and housing design for the elderly, and has also compieted commercial
and business facllities for cinemas (130 screens), banks and restaurants. He received the
National Trust/HUD Secretary's Award for Excellence in Historic Preservation for the
renovation of the Belle Shore Apartments in 1999. l

Due to his extansive experience and knowledge of commercial bullding system design and I
construction, Chrls has successfully coordinated projects with innovative and cost etfective
solutions. He brings the highest level of quality in design, construction, code compliance and
cost control.

Licensed architect in the State of illinole since 1683
Licensed architect in the State of Wisconsin since 1990 i
NCARB certification 1990 -
Principal, Swann.Welskopf.Woo.Bednarowicz Lid. 1893-2002
Principal, SWWB Ltd. 2003-present




ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES — PS1799V
SCHEDULE F-1
DISCLOSURE OF RETAINED PARTIES

A Definitions and Disclosure Requirements

1. As used hereln, “Architect” means a person or entity that has any contract with the Public
Building Commission of Chicago ("Commission).

2. Commission bids, contracts, and/or qualification submittals must be accompanied by a
disclosure statement providing certain information about lobbyists whom the Architect has
retained or expects to retain with respect to the contract. In particular, the Architect must
disclose the name of each such person, his or her business address, the name of the
relationship, and the amount of fees paid or estimated fo be paid. The Architect is not
required to disclose employees who are paid solely through the Architect’s regular payroll.

3. “Lobbyists” means any person {a) who for compensation or on behalf of any person other
than himself undertake to influence any legislative or administrative action, or (b) any part
of whose duties as an employee of another includes undertaking to influence any
legislative or administrative action,

B. Certification :
Architect hereby certifies as follows:
1. This Disclosure relates to the following transaction:

Description or goods or services to be provided under Contract;
Architectural Services

2, Name of Architect__SWWB Ltd.

3 EACH AND EVERY Iobbyist retained or anticipated to be retained by the Architect with
respect to or in connection with the contract is listed below. Attach additional pages if

necessary.
Retained Parlies:
Name Business Address Relationship Fees (indicate
(Attorney, Lobbyist, whether paid or
etc.) estimated)
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Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained:

4. The Architect understands and agrees as follows:

a.

The information provided herein is a material inducement to the Commission
execution of the contract or other action with respect to which this Disclosure of
Retained Parties form is being executed, and the Commission may rely on the
information provided herein. Furthermore, if the Commission determines that any
information provided herein is false, incomplete, or inaccurate, the Commission
may terminate the contract or other transaction, terminate the Architect's
participation in the contract or other transactions with the Commission.

If the Architect is uncertain whether a disclosure is required, the Architect must
either ask the Commission's Representative or his or her manager whether
disclosure is required or make the disclosure.

This Disclosure of Retained Parfies form, some or all of the information provided
herein, and any attachments may be made available to the public on the Internet,
in response to a Freedom of Information Act request, or otherwise. The Architect
waives and releases any possible rights or claims it may have against the
Commission in connection with the public release of information contained in the
completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury. | certify_that [ am authorized to execute this Disclosure of Retained

Parties on behalf othe Architect armi

Signatuge

4/ v Lo /L i
(K R M 62410

at the information disclosed herein is true and complete.

-
rs

Christopher Bednarowicz President

Name ( Type or Print} Title

Subscribed and swom to before me

this |

OFFICIAL SEAL

woz \ 1

LISA KNIGHT
day of J M\\JI 2010 NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES NOV. 27, 2010

Notary Publi¢ £~
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799V
SCHEDULE F-2
DISCLOSURE AFFIDAVIT

(COMMISSION'S DISCLOSURE AFFIDAVIT FORM EXECUTED BY CONSULTANT FOLLOWS
THIS PAGE)
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ATTACHMENT H
DISCLOSURE AFFIDAVIT

REQUEST FOR QUALIFICATIONS
FOR ARCHITECT OF RECORD SERVICES FOR
ADDITION AND RENOVATION OF FACILITIES
PS1799

Respondsnt/Company Name;__SWWB Ltd.

Address;__203 N. Wabash Avenue, Sulte 1304, Chicago, llinols 80601

Federal Employer |.D. #.: 36-4268941 Soclal Security #

Telephone No.: __ 312-236-0528

Contact Name:  Christopher Bednarowlicz

Contact E-Mail:  chris @swwbarchltects.com

I. DISCLOSURE OF OWNERSHiP INTERESTS
This statement is attached to and ls & part of the submittal submitted by;

SWWB Ltd.

Pursuant to Resoiution No. 5371 of the Board of Commissioners of the Public Bullding Commiesion cf Chicago, afl
proposers shall provide the following Information with thelr submittal. If the question Is not applicable, answer "NA”,
If the answer {s nons, please answer "none”,

Bidder/Proposer/Contractoris a: X Corporation [ JLLC
[ 1Partnership [ JLLP
[ 1Joint Venture [ 1 Notfor-Profit Corporation
[ ] Sole Proprietorship [ ]Other

Important Note: I a jeint venture, attach a copy of joint venture agraement to this form, Joint ventures must submit &
list of projects underway or completed as a joint venture on Attachment B - Relevant Experlence.

How many years has the firm or venture bean In business under Iis present name? 7 years

Under what other names, if any, has the firm or venture operated? _Swann.Weiskopf. Woo.Bednarowlcz Ltd.

How many years has your firm been performing the services covered by this RFQ?_15
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SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY (LLC)
a. State of Incorporation or crganizetion _llinols
b, Authorized to do business In the State of lllincls: Yes (4 Nof]

¢. Namesof all officers of corporation or LLC Namea of al directors of corporaticn
{or attach list): {or attach llst):
Nams {Print or Typs) Title (Print or Type) Name (Print or Type) Title (Print or Typa)

Christopher Bednarowicz __ President

d. |f the corporation has fewer than 100 shareholders indlcate here or attach a list of names and addresses of all
shareholders and tha percentage interest of each,

Name (Print or Typs) Address Ownership Interest

Christopher Bednarowlcz 4334 N. Ashland Ave. Chicago, lllincls 80813 100 o

%

%

o. If the corporation has 100 or more shareholders, indicate here or attach a llst of names and addresses of all
sharsholders owning shares equal to or In excess of seven and one-half percent {1.5%) of the proportionate
ownershlp of the ocrporation and indicate the parcentage interest of asch,

Name (Print or Type) Address Ownership interest
%
%

%

A ————

f. ForLLC's, state whether mamber-managed or identify managing member:

g. ForLLC's identify each member:
Name (Print or Type) Addrass Ownership Interest
8,

%

%

%
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h. lsthe comporation ar LLC owned partially or complately by one or more other corporations of legal entities?
Yes [ ] No [A

It "yas” provide the above information, ae applicable, for each such corporation or entity.
SECTION 2. PARTNERSHIPS

a. [f the bidder/proposer or Contractor ls & partnership, Indicate the name of each pariner and the percentage of interest
of sach theraln, Also indicate, |f applloabls, whethar ganeral partner {GP) or imitad partner (LP)

Name of Partnars (Print or Type) Parcentage Interest
%

%

%

SECTION 3. S8OLE PROPRIETORSHIP

a. The bidderiproposer or Cantractor is & sole proprietorship and s not acting In any representative capacity on behalf of
any beneficiary: Yes [ ] Nol]
IF NO, complete items b. and o. of this Section 3.

b. If the sole propristorship ls held by an agent(s) or & nominea(s), Indicate the principai(s) for whom the agent or
nominee holda such interast.

Name(s) of Principal(s}, (Print or Type)

o If the Interest of a spouse or any other party e constructively controlled by encther person or lagal entlty, state the
name and addrees of such person o entlty possessing auch conirol and the relationship undar which such control is
being or may exercised.

Name{s) Address(as)
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SECTION 4. LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

If the bidderipropoaer or Contractor Ia & land trust, business trust, estate or cther simflar commerclai or legal enlity, identity
any represaniative, person or antity holding legal title as wall as each beneficiary In whose behalf title is held Including the
nams, address and percentage of Interest of each bensfictary.

Nema(s) Address(es)

SECTION 8. NOT-FOR-PROFIT CORPORATIONS
a. Stats of Incorporation
b, Name of all officers and directors of corporation (or attach llsf).

Nema (Prirt or Type) Tils {Print or Typa) Name (Frint or Type) Title (Print or Type)

NOTE: The Publis Bullding Commissicn of Chicago may require additional Information from any entity or individual to
achieve full disciosure relevant to the fransaction. Further, any material change In the Information required above must be
provided by supplementing thie statsment at any time up to the tims the Pubic Bullding Commission of Chicago takes
action on the cantract or othar action requested of the Publio Bullding Commission,

II, MBEWBE INFORMATION

Is Company a certified minority or woman business enterprise? Yas ___ No_@__
ifyes, check one: MBE __  WBE

Cortiied by:
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{Govemmental Body or Agency)

Date of Certiflcation

il LICENSING
I8 your firm licensed to do business In the City of Chicago, Cook County.q[[mp
Yes (Z_Z )| No, .

List categories in which the firm or venture Is licensed to do business and Indicate reglstration o license numbers, if
applicable. Please indicata which govemment entity issued the licanse.

Category Ragistered License Organization Infend to
{or licensa number) issuing Licenss Perform? Yes/No
Protessional Design Elrm 184.001850 State of llinols Yes

V.  INSURANCE

Attach 2 sample Certificate of Insurance which demonstrates the abillty to obtain the coverages spaclﬁed in
ATTACHMENT E - INSURANCE REQUIREMENTS.

COMMITMENT TO COMPLY WITH THE INDEMNIFICATION PROVISIONS IN THE AGREEMENT AND ALL
OTHER REQUIREMENTS.

[fWWe _Christopher Bednarowlcz J—

aneuthorized representative of the Respondent
agres to comply with Indemnification proyle -
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V. ANTI-COLLUSION

The Respondent, ils agenls, officers, or employees hava not directly or indirectly entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free compefitive bidding in connection with
this submittal or contract. Failure to attest to this section as part of the bid wifl make the bid non-responsive and not
efigitite for award consideralion.

t declare that this Statement of General information ahout Respondent has f

Christopher Bednarowicz

Name of Authorized Officer (Print or Type)

Prasident

Titfe

312-236-0528
Telephone Number

County of Cuok

Signed and sworn fo before me on this 29th _ dayof March. 2019 by

Christopher Bednarowicz __ {Name) as _President (Titte) of

SWWB Ltd. {Bldder/Preposer or Contractor)

: OFFICIAL SEAL

C RORERTA M, PRESKI
# “Th..” FUBLIC, STATE OF ILLINO!S

t .. COMMISSION EXPIRES 6.20-2010
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ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1793V

1.

2.

SCHEDULE G

SPEC!AL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

Policy Statement

It is the policy of the Public Building Commission of Chicago {'PBC") to ensure competitive
business oppartunities for MBE and WBE firms in the performance of Contracts, to prohibit
discrimination in the award of or parficipation in Contracts, and to abolish arbitrary barriers to full
participation in Contracts by all persons, regardless of race, sex or ethnicity. Therefore, during
the performance of this Contract, the Professional Service Provider must agree that it will not
discriminate against any person or business on the basis of race, color, religion, ancestry, age,
marital status, physicat or mental handicap, unfavorable discharge from military service, parental
status, sexual orientation, national origin or sex, in the solicitation cr the purchase of goods and
services or the subcontracting of work in the performance in this Contract.

The Commission requires the Professional Service Provider also agree to take affirmative action
to ensure that MBE and WBE firms have the maximum opportunity to compete for and perform
subcontracts with respect fo this Contract.

The Commission requires the Professional Service Provider to notify MBE and WBE firms,
utilized on this contract, about opportunities on contracts without affirmative action goals.

Aspirational Goals

Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to
award 25% of the annual dollar vatue of all Commission Contracts to certified MBEs and 5% of
the annuat dollar value of all Commission Contracts to qualified WBEs.

Further, the Professional Service Provider must agree to use its best efforts to include MBE and
WBE firms in any Contract modification work that increases the Contract value. Where the
proposed contract modification involves work, which can be performed by MBEs, and WBEs
already performing work on the contract such MBEs and WBEs will participate in such work
specified in the contract modification.

Failure to carry out the commitments and policies set forth in this Program canstitute a material
breach of contract and may result in termination of the Professional Service Provider or such
cther remedy, as the Commissicn deems appropriate.

Definiticns

For purposes of this Special Condition, the following definitions applies:

(1) “Certified Minority Business Enterprise” means a person or enfily granted certification by the
City of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority
Business Development Council, Central Management Service of the State of Ilinois, and
Women's Business Development Center.

(2) “Certified Women's Business Enterprise” means a person or entity granted certification by
the City of Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Mincrity
Supplier Development Council Inc., Central Management Service of the State of lllinois, and
Women'’s Business Development Center.
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(3) “Professional Service Contract” means & contract for professlonal services of any type.

(4) "Contract Specific Goals" means the subcontracting goals for MBE and WBE participation
established for a particular contract based upon the availability of MBEs and WBEs to perform
and anticipated scope of work of the confract and the Commission's progress towards meeting

the aspirational goals.

(5) “Professional Service Provider” means any person or business entity that seeks to enter into
a Professional Service Contract with the Commission and includes all partners, affiliates and
joint ventures of such person or entity.

(6) “Executive Director” means the Executive Director of the Commission or her duly designated
representative as appointed in writing.

(7) “Good faith efforts” means actions undertaken by a Professional Service Provider to achieve
a Contract Specific Goal that by thelr scope, intensity and appropriateness o the objective can
reasonably be expected to fulfill the Program’s requirements.

(8) “Joint venture” means an association of two or more persons or entities or any combination
of two or more business enterprises and persons numbering two or mere, proposing to perform
a single for-profit business enterprise, in which each joint venture partner contributes property,
capital, efforts, skill and knowledge, and in which the MBE or WBE is responsible for a distinct,
clearty-defined portion of the work of the contract and whose share In the capital contribution,
control, management, risks and profits of the joint venture is equal fo its ownership interest.
Joint ventures must have an agreement in writing specifying the terms and conditions of the
relationships between the parties and their relationship and responsibilities to the contract.

(9) "Minority” means:

a. Any individual in the following racial or ethnic groups, members of which are
rebuttably presumed to be socially disadvantaged:

(i) African-Americans or Blacks, which includes persons having origins in
any of the Black racial groups of Africa;

{ii) Hispanics, which includes persens of Spanish culture with origins in
Mexico, South or Central America or the Caribbean Islands, regardless of
race;

(iii) Asian-Americans, which includes (personé whose origins are in any of
the original peoples of the Far East, Southeast Asia, the islands of the
Pacific or the Northemn Marianas, or the Indian Subcontinenty;

(iv) American Indians, which includes persons having origins in any of the
originat peoples of North and South America (including Central America)
and who maintain tribal affiliation or community attachment; and

b. Individual members of other groups, including but not limited to Arab-
Americans, found by the Commission to be socially disadvantaged by having
suffered racial or ethnic prejudice or cultural bias within American society, without
regard to individual qualities, resulting in decreased opportunities to compete in
Chicago area markets or to do business with the Commission.
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4.

8.

(10) “Mincrity-owned business enterprise” or “MBE" means a small local business enterprise
which is at least 51% owned by one or more economically disadvantaged minority persons, or
in the case of a publicly held corporation at least 51% of all classes of the stock of which is
owned by one or more economically disadvantaged mirority persons whose management,
policies, major decisions and daily business operations are independently managed and
controlled by one or more economically disadvantaged minority persons.

(11) *Program™ means the minority- and women-owned business enterprise construction
procurement program established in this special condition.

(12) *Women-owned business enterprise” or “WBE" means a small local business enterprise
which is at least 51% owned by one or more economically disadvantaged women or in the case
of a publicly owned business, at least 51% of all classes of the stock of which is owned by one
or more economically disadvantaged women, whose management, policies, major decisions
and daily business operations are independently managed and controlled by cne or more
economically disadvantaged women.

Determining MBE/WBE Utilization

The methodology for determining MBE and WBE utilization wiil be determined for purposes of
analysis with respect to this contract as follows:

The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to
such participation.  Only minority business participation may be counted toward MBE
participation and only women business participation may be counted toward WBE participation.

The tota! dollar value of a contract with a firm owned and controlied by minority women is
counted toward either the MBE or WBE goal, but not both, The Professional Service Provider
employing the firm may choose the goal to which the confract value is applied. Various work
done by one and the same sub-consultant will be considered, for the purpose of this principle,
as work effectively done under one subcontract only, which sub-consultant may be counted
toward only one of the goals, not toward both.

A Professional Service Provider may count toward its MBE or WBE goa! the portion of the total
dollar value of a contract with an eligible joint venture equal to the percentage of the ownership
and contro! of the MBE or WBE partner in the joint venture. A joint venture seeking to be
credited for MBE participation may be formed among certified MBE and WBE firms, or between
certified MBE and WBE firms and a non-MBE/WBE firm, A joint venture satisfies the eligibility
standards of this Program if the certified MBE or WBE participant of the joint venture:

(" Shares in the ownership, control, management responsibilities, risks and profits
of the joint venture; and

(2) Is responsible for a clearly defined portion of work to be performed in proportion
to the MBE or WBE ownership percentage. '

A Professional Service Provider may count toward its MBE and WBE goals only expenditures to
firms that perform a commercially useful function in the work of a contract. A firm is considered
to perform a commercially-useful function when it is responsible for execution of a distinct
element of the work of a contract and caries out its responsibilities by actually performing,
managing, and supervising the work involved. To determine whether a fim is performing a
commercially useful function, the Commission will evaluate the amount of work subcontracted,
industry practices and other relevant factors.

Consistent with normal industry practices, a MBE or WBE finm may enter into subcontracts. [fa
53
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MBE or WBE Professional Service Provider subcontracts a significantly greater portion of the
work of a contract than would be expected on the basis of normal industry practices, the MBE or
WBE will be rebuttably presumed not to be performing a commercially-usefut function.

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE
manufacturers (i.e., suppliers that produce goods from raw materfals or substantially alters them
before resale).

g. A Professional Service Provider may count toward its goals expenditures o MBE or WBE
suppliers provided that the supplier performs a commercially useful function in the supply
process.

5. Submission of Proposals

a. The following exhibits and documents constitute the Respondent's MBEMBE compliance
proposal and must be submitted at the time of the proposal.

() Evidence of Cextification: Affidavit of MBEAWBE. A copy of each proposed MBE
and WBE firm's Letter of Certificaticn from the City of Chicago, Department of Procurement
Services or any other entity accepted by the Public Building Commissicn of Chicago must be
submitted. The PBC certification by the City of Chicago, County of Cook, Metropolitan Water
Reclamation District, Chicago Minority Business Development Councll, Central Management
Service of the State of llinois, METRA, and Women's Business Development Center.

2) Exhibit B: Affidavit of MBE/MNon-MBE or WBE/Non-WBE Joint Ventures. Where
the Respondent's MBE/WBE compliance proposal includes participation of any MBE or WBE as
a joint venture parficipant, the Proposer must submit a "Exhibit B: Affidavit of MBE/Non-MBE or
WBE/MNon-WBE Joint Venture” with an attached copy of the joint venture agreement proposed
among the parties. The Exhibit B and the joint venture agreement must clearly evidence that
the MBE or WBE participant will be respensible for a clearly defined portion of the work to be
petformed and that the MBE or WBE firm's responsiblities are in proportion with its ownership
percentage.

{3 Exhibit C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or
Material Supphier, Exhibit C, executed by the MBE/WBE fim (or Joint Venture sub-consultant)
must be submitted by the Proposer for each MBEMBE included on the Exhibit D. Exhibit C
must accurately detail the work to be performed by the MBE or WBE firm and the agreed rates
and prices to be paid.

(4 Exhibit D: Affidavit of Prime Professional Service Provider Regarding MBE or
WBE Utilization. A completed Exhibit D committing to the ufilization of each listed MBE or WBE
firm. Unless the Proposer has submitted a completed request for a waiver of participation by
MBE/WBE firms (See Request for Waiver procedures in Section 7), the Proposer must include
the specific dollar amount or percentage of participation of each MBE/WBE firm listed on its
Exhibit D. The total dollar commitment to proposed MBE fimns must at least equal the MBE
goal, and the total dollar commitment to proposed WBE firms must at least equal the WBE goal.
Proposers are responsible for calculating the dollar equivalent of MBE or WBE utilization as
percentages of their total proposal.

b. The submittals must have all blank spaces on the Exhibit pages applicable to the contract
comectly filed in. Agreements between a Proposer and a MBE/WBE in which the MBE/WBE
promises not {o provide subcontracting quotations to other Proposers are prohibited.

6. Evaluation of Compliance Proposals
a.  The Respondent's MBE/WBE compliance proposal will be evaluated by the Commission. The
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Proposer agrees to provide, upon request, earnest and prompt cooperation fo the Executive
Director or her designee in submitting to interviews that may be necessary, in allowing entry to
places of business, in providing further documentation, or in soliciting the cooperation of a
proposed MBE or WBE firm in providing such assistance. A proposal may be treated as non-
responsive by reason of the determination that the Respondent's proposal did not contain a
sufficient level of Certified MBE or WBE participation, that the Proposer was unrespensive o
uncooperative when asked for further Information relative to the proposal, or that false
statements were made in the Exhibits.

b. If the Commission’s review of a Respondent’s proposal concludes that the MBE or WBE
proposal was deficient, the Commission will promptly nofify the Proposer of the apparent
deficiency and instruct the Proposer to submit {within 3 business days of such notice given by
the Commission} a modification of the MBE or WBE Proposal, in proper format, which remedies
the deficiencies cited. Failure to correct all deficiencies cited by the Commission will be cause
for rejection of the Respondent's proposal as non-responsive,

c. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as
directed to do so by the Commission, Therefore, all terms and conditions stipulated for
prospective MBE and WBE consultants or suppliers must be satisfactorily negotiated prior to the
submission to the Commission of the Respondents MBE/MBE compliance proposal. If
circumstances must arise, however, where a proposed MBEWBE is no longer available, the
process described in Section 12 must be followed.

1. Regquest for Waiver

a.  If a Proposer is unable to identify qualified MBE and WBE fims to perform sufficient work to
fulfill the MBE or WBE percentage goals for this Contract, the propesal must include a written
request for waiver, A request for waiver must be sent to the Executive Director and must set
forth the Respondent's inability to obtain sufficient MBE and WBE firms notwithstanding good
faith attempts to achieve such participation.

b. Good Faith efforts to achieve participation include but are not limited to:
(1) Attendance at the Pre-proposat conference;
(2) The Respondent's general affirmative action policies regarding the utilization of MBE and
WBE firms, plus a description of the methods used to carry out those policies;

(3) Advertisement in trade association newsletters and minority and woman-criented and
general circulation media for specific sub-consultants;

(4) Timely notification of specific sub-consultants to minority and woman assistance
agencies and associations;

(5) Description of direct negotiations with MBE and WBE fims for specific sub-consultants,
including:

i. The name, address ard telephone number of MBE and WBE firms contacted;

i. A description of the information provided to MBE and WBE firms regarding the
portions of the work to be performed; and

fi. The reasons why additional MBE and WBE firms were not obtained in spite of
negotiations.

(6} A statement of the efforts made to select pertions of the work proposed to be performed

by MBE and WBE firms (such as sub-supplier, transport, engineering, distribution, or any other

roles contributing to production and delivery as specified in the contract) in order to increase the
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likelihood of achieving sub participation.

{7) As to each MBE and WBE contacted which the Proposer considers to be not qualified, a
detailed statement of the reasons for the Respondent’s conclusion.

(8) Efforts made by the Proposer to expand its search for MBE and/ar WBE fims beyond
usual geographic boundaries.

(9) Generat efforts made to assist MBE and WBE firms to overcome participation barriers.

The Executive Director, after review and evaluation of the request provided by the Proposer,
may grant a waiver request upon the determination that:

(1) Sufficient qualified MBE and/or WBE firms capable of providing the goods or services
required by the contract are unavailable despite the good faith efforts of the Proposer;

(2) The price(s} quoted by potential MBE and/or WBE firms for goods or services is above
competiive levels to an extent unwarranted by any increased cost of doing business
atiributable to the present effects of disadvantage or discrimination.

Failure To Achieve Goals

If the Professional Service Provider cannot achieve the contract specific goals, as the Project
proceeds, it must have documented its good faith efforts to do so. In determining whether the
Professional Service Provider has made such good faith efforts, the performance of other
Professional Service Providers in meeting the goals may be considered. The Executive Director
or her designee shall consider, at a minimum, the Professional Service Provider's efforts to do
the following:

(1) Soliciting through reasonable and available means the inferest of MBEs or WBESs that
Provide interested MBEs or WBEs with adequate information about the plans, specifications
and requirements of the contract, including addenda, in a timely manner to assist them in
responding to the solicitation.

(2) Provide interested MBEs or WBEs with adequate information about the plans,
specifications and requirements of the contract, including addenda, in & timely manner to assist
ihem in responding to the solicitation,

(3) Negotiating in good faith with interested MBEs or WBES that have submitted proposals.
Documentation of negotiation must include the names, addresses and telephone numbers of
MBEs or WBEs that were solicited; the date of each such solicitation; a description of the
information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why agreements could not be reached with MBEs or WBES
to perform the work. That there may be some additional costs involved in solicitation and using
MBEs and WBEs is not a sufficient reason for a Professional Service Provider's failure to meet
the goals, as long as such costs are reasonable.

(4) Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the
thorough investigation of a their capabliities. The MBES’ or WBES' stancing within its industry,
membership in specific groups, organizations, or associations and political or social affiliations
are not legitimate cases for rejecting or not soficiting proposals to meet the goals.

(5) Making a portion of the work available to MBE or WBE sub=consuftants and suppliers and
to select those portions of the work or material consistent with the available MBE or WBE sub-
consultants and suppliers, so as to facilitate meeting the goals.

{8) Making good faith efiorts despite the ability or desire of a Professional Service Provider to
perform the work of a contract with its own organization. A Professional Service Provider that
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desires 1o self-perform the work of a contract must demonstrate good faith efforts unless the
goals have been met.

(7) Selecting portions of the work to be performed by MBEs or WBES in order to increase the
likelihcod that the goals will be met. This includes, where appropriate, breaking out contract
work items into economically feasible units to facilitate MBE or WBE parficipation even when
the Contract might otherwise prefer to perform these items with its own ferces.

(8) Making efforts to assist interested MBEs or WBES in obtaining bonding lines of credit or
insurance as required by the Commission or Professional Service Provider,

(3) Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment,
supplies, materlals or related assistance or services, including participation in a mentor-
protégée program; and

(10) Effectively using the services of the Commission; minority or women community
organizations; minority or women groups; local, state and federal minority or women business
assistance offices; and other organizations to provide assistance in the recruitment and
placement of MBEs or WBEs.

8. Reporting and Record-Keeping Requirements

a.  The Professional Service Provider, within five (5) working days of contract award, must execute
a formal subcontract or purchase order in compliance with the terms of the Professional Service
Provider's proposal and MBE/WBE assurances, Upon request by the PBC, the Professional
Service Provider must provide copies of the contracts or purchase orders executed between it
and the MBE and WBE firms. During the performance of the contract, the Professional Service
Provider will submit partial and final waivers of lien from MBE and WBE sub-consultant and
suppliers indicating the current payment amount and the cumulative dollar amount of payments
made to date.

b. The Professional Service Provider must maintain records of all relevant data with respect lo the
utilization of MBE and WBE fimns, including without limitation payroll records, tax retums and
records, and books of account in such detail as the Commission requires, and retain such
records for a period of at least 3 years after fina! acceptance of the work. Full access to such
records will be granted to the Commission and/or its designees, on five (5) business days' notice
in order for the Commission to determine the Professional Service Provider’s compliance with its
MBE and WBE commitments and the status of any MBE or WBE firm performing any portion of
the contract.

c. The Professional Service Provider will flle regutar MBE and WBE utilization reports on the form
entitled “Status Report of MBE and WBE Sub-Contract Payments”, at the time of submitting
each monthly invoice. The report must indicate the current and cumulative payments to t MBE
and WBE sub-confractors.

10.  Disqualification of MBE or WBE

The Contract may be terminated by the Executive Director upon the disqualification of the
Professional Service Provider as an MBE or WBE if the sub-constiltants status as an MBE or WBE
was a factor in the award and such status was misrepresented by the Professional Service
Previder.

a. The Contract may be terminated by the Executive Director upon the disqualification of any MBE
or WBE if the sub-consultants or supplier's status as an MBE or WBE was a factor in the award
of the contract and the status of the sub-consultant or supplier was misrepresented by the
Professional Service Provider. If the Professional Service Provider is defermined not to have
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11.

a.

12,

been involved in any misrepresentation of the status of the disqualified sub-consultant or
supplier, the Professional Service Provider shall make good faith efforts to engage a qualified
MBE or WBE replacement.

Prohibition On Changes To MBEAWBE Commitments

The Professional Service Provider must not make changes fo fts contractual MBE and WBE
commitments or substitute such MBE or WBE sub-consultants without the prior written approval
of the Executive Director, Unauthorized changes or substitutions, including performing the work
designated for a sub-consultant with the Professional Service Provider's own forces, is a
violation of this section and a breach of the contract with the Commission, and may cause
termination of the contract for breach, andlor subject the Professional Service Provider to
contract remedies or other sanctions. The facts supporting the request must not have been
known nor reasonably must have been known by the parties prior to entering into the
subcontract.

MBEMWBE Substitution Requirements and Procedures

Arbitrary changes by the Professional Service Provider of the commitments earlier certified in
the Exhibit D are prohibited. Further, after once entering into each approved MBE and WBE
sub-contract agreement, the Professional Service Provider shall thereafter neither terminate the
subcontract, nor reduce the scope of the work to be performed by the MBE or WBE, nor
decrease the price to the MBE or WBE, without in each instance receiving the prior written
approval of the Executive Director. In some cases, however, it may become necessary to
substitute a new MBE or WBE in order to actually fulfill the MBE or WBE requirements. In such
cases, the Executive Director must be given reasons justifying the release by the Professional
Service Provider of prior specific MBE or WBE commitments established in the contract, and will
need to review the eligibility of the MBE or WBE presented as a subsfitute. The substitution
procedure will be as follows:

(1) The Professional Service Provider must nofify the Executive Director immediately in
writing of an apparent necessity to reduce or terminate a MBE or WBE subcontract and to
propose a substitute firm for some phase of work, if needed in order to sustain the fulfillment of
the MBEMWEE contract requirements.

{2) The Professional Service Provider's notification must include the specific reasons for the
proposed substituion. Stated reasons which would be acceptable Include any of the following
reasons: a) Unavailability after receipt of reasonable nolice to proceed; b) failure of
performance; c)financial incapacity; d) refusal by the sub-consultant to honor the proposal price
or scope; ) mistake of fact or law about the elements of the scope of work of a solicitation
where a reasonable price cannot be agreed; ) failure of the sub-consultant to meet insurance,
licensing or bonding requirements; g) the sub-consultant's withdrawal of its proposal; or h)
decertification of the sub-consultant as MBE or WBE.

(3) The Professionaf Service Provider's positicn must be fully explained and supported with
adequate documentation. Stated reasons which will not be acceptable include: replacement
firm has been recruited to perform the same work under terms more advantageous to the
Professional Service Provider: issues about performance by the committed MBE or WBE were
disputed (unless every reasonable effort has already been taken to have the issues resolved or
mediated satisfactorily); an MBE or WBE has requested reasonable price escalation which may
be justified due to unforeseen circumstances.

The Profession Service Provider's notification must include the names, address and principal
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13.

14.

official of any proposed substitute MBE or WBE and the dollar value and scope of work of the
proposed subcontract. Attached must be all the same MBE/WBE affidavits, documents and
Letters of Intent which are required of the proposed MBE or WBE firms.

(4) The Executive Director will evaluate the submitted documentation, and respond within
fifteen (15) working days to the requast for approval of a substitution. The response may be i
the form of requesting more information, or requesting an interview to clarify or mediate the
problem. In the case of an expressed emergency need to receive the necessary decision for
the sake of job progress, the Executive Director will instead respond as soon as practicable.

{5) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not
be made before the Executive Director's approval is given of the acceptability of the substitute
MBE or WBE. This subcontract must be executed within five (5) working days, and a copy of
the MBE WBE subcontract with signatures of both parties to the agreement must be submitted
immediately to the Executive Director.

The Executive Director will not apprave extra payment for escalated costs incurred by the
Professional Service Provider when a substitution of sub-consultants becomes necessary for the
Professional Service Provider in order to comply with MBEAWBE contract requirements.

No relief of the MBE/WBE requirements will be granted by the Executive Director except in
exceptional circumstances. Requests for complete or partial waiver of the MBE/MWBE
requirements of this contract must be made in writing, stating all details cf the request, the
circumstances, and any additional relevant information. The request must be accompanied by &
record of all efforts taken by the Professional Service Provider to locate specific firms, solicit
MBE and WBE proposals, seek assistance from technical assistance agencies, and other good
faith efforts undertaken to achieve compliance with the MBEMWBE goals.

Non-Compliance

The Executive Director has the authority fo apply suitable sanctions to the Professional Service
Provider if the Professional Service Provider is found to be in non-compliance with the MBE and
WBE requirements. Failure to comply with the MBE or WBE terms of this contract or failure fo
use MBE or WBE firms as stated in the Professional Service Provider's assurances constitutes a
materlal breach of the contract, and may lead to the suspension or termination of the contract in
part or in whole. In some cases, monthly progress payments may be withheld until corrective
action is taken.

When the contract is completed, if the Executive Director has determined that the Professional
Service Provider did not comply in the fulfillment of the required MBE and/or WBE goals, and a
grant of relief of the requirements was not obtained, the Commission will be damaged in the
failure to provide the benefit of participation to minority or women business to the degree set
forth in this Speciat Condition. In that case, the Commission may disqualify the Professional
Service Provider from entering into future contracts with the Commission.

Severability

If any section, subsection, paragraph, clause, provision or application of these Special Conditions is
held invalid by any count, the invalidity of such secfion, paragraph, clause or provision will not affect
any of the remaining provisions hereof.
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Exhibit B - Joint Venture Affidavit (1 of 3)

This form need not be filled in if all joint veniurers are MBEAVBE firms. In such case, however, a written Joint
venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE Joint venturer must also
attach a copy of their current certification letter.

1.

2

Name of joint venture

Address of joint venture

Phone number of joint venture
Identify the firms that comprise the joint venture

A. Describe the role{s) of the MBE/WBE firm(s) in the joint venture. (Note that a ctearly cefined portion of
work" must here be shown as under the responsibility of the MBE/WBE firm.}

B. Describe very briefly the experlence and business quallfications of each non-MBE/WBE joint venturer.

Mature of joint venture's business

Provide a capy of the joint venture agreement.

Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? %
Specify as to:

A. Profit and loss sharing %

B. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership options or cther agreements which restrict
ownership or confrol.

D. Describe any loan agreements between joint venturers, and identify the terms thereof,
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Exhibit B- Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "fim" those individuals
(and their titles) who are responsible for day-to-day management and policy decision making, including,
but not limited to, those with prime responsibility for.

A. Financial decisions

B. Management decisions such as:
1)  Estimating

2)  Marketing and Sales

3)  Hirng and firing of management personne!

4)  Other

A. Purchasing of major items or supplies

B. Supervision of field operations

C. Supervision of office personnel

D. Describe the financial controls of the joint venture, e.g., will a separate cost center be established;
which venturer will be responsible for keeping the books; how will the expense therefore be
reimbursed; the authority of each joint venturer to commit or obligate the other. Describe the
estimated contract cash flow for each joint venturer.

E. State approximate number of operational personnel, their craft/role and positions, and whether they
will be employees of the majority firm or the joint venture.

2. Please state any material facts of additional information pertinent to the control and structure of this
joint venture.
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Exhibit B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE
ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND
OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT
VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO
PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND
ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT
THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND
TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT
VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY
AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION
WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR
INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Exhibit B and before the completion of the joint venture's work on this
Contract, there is any significant change in the information submitted, the joint venture must inform
the Public Building Commission of Chicago, either directly or through the Censultant if the joint

venture is a sub-consultant.

Name of Joint Venturer

Signature

Name

Title

Date

State of County of

On this day of 20
before me appeared (Name)

to me personally known, who, being duly sworn,
did execute the foregoing affidavit, and did state
that he or she was properly authorized by to
execute the affidavit and did so as his or her
free act and deed

Name of Joint Venturer

Signature

Name

Title

Date

State of

On this
before me appeared {Name)

County of
day of , 20

to me personally known, who, being duly swomn,
did execute the foregoing affidavit, and did state
that he or she was properly authorized by to
execute the affidavit and did so as his or her
free act and deed

(Name of Joint Venture) {Name of Joint Venture)
Notary Public Notary Public
Commission expires: Commission expires:
(SEAL) (SEAL)
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Suppiler (2 of 2)

PARTIAL PAY [TEMS

For any of the above items that are partlal pay iterns, specifically describe the work and
subcentract dotlar amount:

Not applicable

If mors space is needed to fully describe the MBEMBE firm's proposed scops of work and/or
payment schedule, attach additionat sheet(s).

SUB-SUBCONTRACTING LEVELS

0 %ef the dollar valus of the MBE/WBE subcontract will be sublet to non-MBE/WBE
contractors.

_0 9% ¢f the dollar value of the MBE/WBE subcantract will be sublet to MBE/WBE contractors.

if MBE/WBE subcontractor will not be sub-subconiracting any of the work described in this
Schediule, a 2610 (0) must ba filled in sach blank above. If more than 10% percent of the valus of
the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.

The undersignad will enter into & formal agreement for the above work with the General Bidder,
cenditioned upon it exacution of a contract with the Public Bullding Commisslon of Chicago, and
wiil do 50 within five (5) working days of recsipt of a notice of Contract award from the Commission.

Altamanu, Inc. (J

Name of MBEMWBE Firm (Print) Signature

March 31, 2010 Josephine Bellalta
Date Name (Print)
773-528-7492

Phene

iF APPLICABLE:

By:

Jolnt Venture Partner (Print) Signature

Date Namg (Print)

MBE __WBE ____ Non-MBEWBE __




SCHEDULE C - Letter of intent from MBE/WBE
To Perform As
Subcontracior, Subconsultant, and/or Materlal Supplier (t of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH

PROPOSAL
Request for Qualifications for Architect of Record fort

Neme of Project: Addition and Rencvation of Facilitlee

Project Number: BS_1798

FROM:

Altamanu, Inc. Mg X weg X
(Name of MBE or WBE)

TO:

SWWB Architects and Public Bullding Commission of Chicago

(Name of Professional Service Provider)

The underslgnad Intends fo perform work In connection with the above-refersnced project as
(check one):

a Sole Proprietor __ ¥ aCorporation
a Partnership & Joinit Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Centificetion, dated
September 29, 2009 ' addiion, In the case where the undersigned is & Jolnl
Venture with a non-MBE/WBE fim, a Schedule B, Joint Venture Affidavi, is provided.

The undersignad Is preparad to provide the following described services or supply the following

described goods in connection with the above-named project.
Landscape Architecture and Urban Design

The above-described services or goods are offerad for the following price, with terms of payment
as stipulated In the Centract Documents.
To Be Determined




City of Chicago
Richard M. Daley, Mayor

Department of
Procixement Servives

Jamic L. Rbee
Chicf Procurement Officer

City Hall, Room 403

12{ North LaSalle Street
Chicago, inols 60602
{312} 744-4900

(112} 744.0010 (FAX)
{312) 744-2049(TTY)

hitp:/fwww cityofchicago.org

HWUILDING CHICARO TOGETIER

Saptember 29, 2009

Josephine Bellalta, President
Altamanu, Inc.

1700 W. Irving Park Road, Suite 202
Chicago, IL 60613

Annual Certificate Explres: Qctober 1, 2010
Vendor Number: 1066379

Dear Ms, Bellaita:

Caongratulations on your cantinued eligibility for certification as & MBE/WBE by the City
of Chicago. This MBE/WBE certification !s valid until October 2011; however your
firm must be re-validated annually. Your flrm's next annual velidation s required by

Qctober1, 2010,

As & condition of continued certification during this five ysar period, you must flle a No-
Change Atfidavit within 60 days prior to the date of expiration, Fallure to file this
Alfidavit will resultin the termination of your ceriification. Please note that you must
Include a copy of your most current Federal Corporate Tax Return. You must
aiso notify the City of Chicago of any changes in ownership or controi of your firm or
any other matters or facts aftecting your firm's eligibllity for certification.

The Clty may commence action to remove your firm's eligibllity It you tall to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise falls to
cooperate with the City in any inquiry or Investigation. Removal of eligiblity
procedures may also be commenced [f your firm is tound to be Involved In bidding or
centractual irregularities. )

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprisas In the specialty area(s) of.

Landscape Architecture and Urban Dasign

Your firm's participation on City contracts will be credited only toward MBE/WBE goals
In your area(s) of specialty. While your participation on City contracts is not limited to
your specialty, credit toward MBEAVBE goals will be given only for work done in the
specialty category.

Thank you for your continued interest in the City's Minority and Woman Business
Enterprise Programs.

Sincerely, A
c—-__“

Mark Hands
Managing Deputy Procurement Officer

MH/ckr
L UCP HOST: Clty of Uhicago




SCHEDULE C - Letter of Intant {rom MBE/WBE
To Perferm As
Subcontractor, Subconsultant, and/or Materlal Suppiter (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH
PROPOSAL

Nama of Frcject: Architect of Record Services for Addition ang Renovation of Faclities

Project Number. _PS1789
FROM:
Matrix Enginasring Corporation - MBE XA WBE
{Name of MBE or WBE)
TO:
SWWB Architects, Ltd, and Public Building Commision of Chicago

{Name of Professional Service Provider)

The undsrsigned intends to perform work In connection with the above-referenced project as
(check cne);

a Sale Proprietor X & Corporation
a Pertnarship — _ aJointVenture

The MBE/WEE status of the undersigned Is confiad by the attachad Letter of Certification, dated
Novemberdz.2008 . In edditon, In the case where the undersigned is & Joint
Venture with a non-MBEMWBE firm, & Schedlule B, Jolnt Venture Affldavit, (s provided.

The undersigned Is prapared 1o provide the foliowing described services or supply the following
tescribed goods in connection with the above-named praject.

e Stryctural Englnesring Design Services

The above-described aervices or goods are offered for the following price, with terms of payment
&8 stipulated In the Contract Dacuments. 180




SCHEDULE C « Letter of Intent from MBEAVBE
Ta Perform As
Subcontractor, Subconauitant, and/or Materla! Suppller (2 ot 2)

PARTIAL PAY ITENS

For any of the above items that are partial pay items, spacifically describe the work and
subcontract doilar amount:

It more space is naedad to fully describe tha MBEMWBE fir's proposed scopse of work and/or
payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

_0 9% ofthe dotlar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE
contractors.

0 9 afthe doliar valua of the MBE/WBE subcontract will be sublet to MBEAVBE contractors.

It MBE/WBE aubcontractor wili not te sub-subsentracting any of the work described In thls
Schaduls, a zero {0) must be filled in sach blank above. If mere than 10% percent of the vakie of
the MBE/WBE subcontractor's scope of work will be sublet, a briet explanation and description of
the work to ba sublet must be provided.

The undersigned will enter Into a formal agreament for the above work with the General Bldcer,
conditionad upon its execution of a contract with the Public Bullding Commission of Chicage, and
wilk do so within five (5) working days of racelpt of a notica of Contract award from the Commission,

By:
Matrix Enginsering Corporation /ﬂ&- cm[@—-

Name of MBEAWBE Firm (Print) Slgnature
_Mareh 30, 2010 Eugene C. Mojekwu
Date Name (Print)
(312) 427-1200
Phone
{F APPLICABLE:
By:
Joint Venture Partner (Prinf) Signature
Data Name {Print)

MBE __WBE _ Non-MBE/WBE __.

| P |




Clty of Chicago
Richard M. Daley, Mayor

Depuctinent of
Procurement Services

Montol M, Unyls
Chiel Procuvement Qfficer

City Hell, Room 403
12] North LaSalls Street
Chicago, [Hirnis 60602
(312) 744.4900

(312) 7442949 (TTY)

hetp:/www.sityofchlengo. oty

NEIGH3ORHOODS

]
-

BULLBIKO CICABD TOOLTIEN

February 27, 2009

Dr. Eugene G, Mojekwu

Matrix Englneering Corporation
33 West Jackson Blvd. - 4™ Fioor
Chicago, Hilnols 80604

Annual Certificate Explres: January 1, 2010
Vendor Number: 1049083

Dear Mr. Mojekwu:

Congratulations on your continued eligibllity for certification as a MBE by the City of
Chicago. This MBE certification is valid until January 1, 2013; hawsver your firm must
be re-validated snnually. Your firm's next annuel validation is required by

Janvary 1, 2010,

As a condition of continued certlfication during this five year poriod, you must flle & No-
Change Affidavit within 80 days prior to the datse of expiration. Faliure to file this
Affidavit will result in the termination of your certification. Please nots that you must
Include a copy of your mosi current Federe! Corporate Tax Return, You must
also notify the City of Chicage of any changes in ownership or control of your flrm or
any other matters or facts affecting your tirm's eligibiiity for certification.

The City may commence action to remove your firm's eligiblity If you fall to notify us of
any changes of tacts affecting your firm’s certification or if your firm otherwise falls to
cooperate with the City In any Inquiry or investigation. Removal of eligtbility
pracedures may also be commenced If your flrm Is found to be Involved in bidding or
contractual irregularities.

Your firm's name will be listed in the City's Directory of Minarity Business Enterprises
and Women Business Enterprises in the spaclalty area(s) of:

Professional Design Firm; Structural Enginesring Services and Consulting;
Professional Enginesring Services and Conaulting

Your firm's participation on City contracts wlli be credlted only toward MBE goals in
your area(s) of speciaity. While your participation on City contracts [s net limited to
your spaclalty, credit toward MBE goals will be given only for work done in the
specialty category.

Thank you for your continued interest in the City's Minority and Women Business
Enterprisa Programs,

Sincerely,

7/ z/‘?z.,,__

Mark Hanhds
Managing Deputy Procurement Officer

MHAa




18-Nov-2009 1152 AM OFFICE OF COMPLIANCE 312.747-3920

QLTY OF QOERIQCAGO

Orrice o COMPLIANCE

November 17, 2009

Eugene C. Mojelowu

Matrix Bugineering Corporation

83 Weat Jackson Boulevard, 4th Floor
Chiloago, IL 60604-4092

Yia U.5, Mall and Pex (312-427-4220)
Dear M, Mojekwu:

As you kdow, all businssses certified under Chisago's Minorlty and Women-owned
Businass Procurement Progrem eye xequired to re-velidate thel status ennually by filing e
No Changs Afdavit within 60 days ptior to the certification explration dute.

In light of the recent transition of the program fiom the Department of Procurement
Servioos to the Clty of Chicago Office of Compliance, wo ate extending your expiration
dats, The ﬁiution dats of your cartifioation |s hereby extandad to June 1, 2010, You
must shill adhere to the time guidelines of the program end submit your No Change
Affidavit 60 deys prior to this new explration date, Feilure to file this Affidavit on time
will inectivate your certification with ths City of Chicago. Onoe your file hes been
closed, your firra must reapply for certifiontion with the City of Chicago snd submit
another certification applioation with supporting dosumentstion and asother $250,00,

Thank you for your continned partioipation in the program.

Sincarely,

Mensging Deputy Director

M
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May 21, 2010
. MATRIX ENGINEERING CORP.

zar Vendor:

This letter is to inform you that the City of Chicago has extended your
status as a certified business unti] September 1. 2010. This extension does
not puarantee eligibility in the program but will act as a courtesy exlension
while we complete a review of the documentation submitied by your firm.

If your certification status docs not expire or, if your No Change Affidavit
for continued centification is not due until after September 1. 2010, then
this letter has no impact on your existing certification status.

Piease notifly us immediately, if the financial condition of your business
has changed since suhmittal of your financials with your No Change
Affidavit, we may request additional information from you prior to the
expiration of the courtesy period. This information will assist us in making
a determitation on the recertification of your firm.

Please present this letter as evidence of your certification to be included
with bid document submittals. The Department of Procurcment Services
and Sisler Agencies have been nolified of this courlesy extension and will
accept this letter as evidence of certification for hidding purposes.

If you have any questions, please feel free 1o call our office at 312-747-
7778.

Sincerely,

%F‘M"M O +;. ‘ﬂmg_ﬁ

Anthony Q. Boswell
Executive Director




City of Chloage Cate: 212010 416:01 PU
To: Terra Enginsering, Ltd. Fax: (312) 4870220
Karen & Stalngraber Fhone: (d2)487-123

Karen 8 Stalngrabar
Terra Englneering, Lid,
226 W. Ohio 8t 4th FloorChicage, IL 80810

Dear Karen S Stelngraber:

inorder to facliitale the transltion of the Clty's Minorlty and Women Owned Business Enterprise (MBE/WBE) program
from the Departrient of Procurement Services to the Cffics of Complianoe, we are granting Terra Englneering, Ltd, &
courteay extension of your Woman Business Enterprise (WBE), This extsnslon means that the next No Change
Athidavit or Continued Ellgistlity Afficavit for Terrs Englneering, Lid. will be dus on Juns 80, 2010,

You will recalve additionat information from this Office prior to June 30, 2010 regarding your Women Buslness
Enterprise (WEE] rerewal. In the mean time If you have any questions about this courtesy axtension plerse contact
our effioe:

City of Chicage
Offlos of Compliencs
333 State Streat, Suite 540
Chicago, 1L 80804
Telephone: 312-747-7778
Emall; Integrity@oityofohlcago.oom

Sincerely,

Maty Elliott
Acting Munaging Deputy
City of Chicago Office of Complisuce




PUBLIC BUILDING COMMISS1ON OF CHICAGO

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As

Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH
PROPOSAL

Nome of Project: Architect of Record for Addition & Renovation of Facilities (PS1799)

Project Number:
From:
Terta Engineering, Ltd, MBE WBE __X
(Name of MBE or WBE)
To:
SWWB, inc, and Public Building Commission of Chicago

(Name of Professionni Service Provider)
‘The undersigned intends to perform work in connection with the above-referenced project as (check one):

u Sole Proprietor X a Corporation

o Partoership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification dated February
1, 2010, In nddition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a

Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described secvices or supply the following described

goods in connection with the above-named project.
Civil Engineering Services

The above-describe services or goods are offered for the following price, with terms of payment as stipulated
in the Contract Documents.

TBD

| ey §




PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As

Subcontractor, Subconsnitant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items are partial pay items, specifically describe the work and subcontract dollar amount:

N/A

1f more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment
schedule, attach additionol sheet(s).

SUB-SUBCONTRACTING LEVELS
0 % ofthe dollar value of the MBE/WBE subcontract that will be sublet to non-MBE/WBE contractors.

0 % of the doilar value of the MBE/WBE subcontract that will be sublet to MBE/WBE contractors.

IF MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero
(0) must be filled in each blank above. If more then 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, & brief explanation and description of the work to be sublet must
be provided.

The undersigned will enter into & forma! agreement for the above wotk with the General Bidder, conditioned
upon its execution of a contract with the Public Building Commission of Chicago, and will do so within five
(5) working days if receipt of a notice of Contract award from the Commission.

By
- Al LI~
Terra Engineering. Ltd.
Name of MBE/WBE Firm (Print} Signature
4/2/10 Karen Steingraber, P.E., President
Date Name (Print)
3124670123
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) : Signature
Date Name (Print)

MBE WBE ___ Non-MBE/WBE

Phone




PUBLIC BUILDING COMMIESION OF CHICAGO
Contraot No,

SCHEDULE D - Affidavit of Professicnal Batvics Provider Hegarding MBE/WBE
Participation

(1012)

Name of Project: Request for Qualifications for Architect of Record for:
Addition and Renovation of Facllities PS1789

STATEOF ILLINOIB
COUNTY OF COOK

Ilr:. connsction with the above-capiioned cortrest, | HEREBY DECLARE AND AFFIAM that | am
1

President

itle
and duly authorized represstiative of

SWWBE Lid,

Name of Prolessionet Servics Provider
whose addrean s

203 N. Wabash Avenue, Chicago, lillnols 80801

in the City of _Chicago ,State of ___lilinals —

and that | have personally raviewed the matarial and facts submitted with the afteohed Scheduiss
ot MBE/WBE \pation in the above-referanced Contract, Including Schedule O and Schadule
B (f applicable), and tha following ls a statemaent of the extent to which MBE/WBE fims will
partialpate In this Contract if awarded 1o this firm as the Contractor for the Project.

Name of MBZ/WBE Contractor | ,TYP8 of Warkto bs Done ln Dalar Credl Gonis e
MBE WBE
Matrix Engineering Struciural Enginesring _—1%_:__-_
Terra Enginesring Civil Engineering g TBD
Altamanu Landscape Architecture TBD "
§
$ $
It [
L] $
Jotsl Nei MB'WDER g«ﬂ;lt $
Perownt of Tota! Bass Al % %

The Frofeasional Service Previder may count toward its MBE/WBE goal # portion of the total
dollar value of a contract with & joint venture equal to the percentaga of the ownsrship and contro
of the MBEWBE partner.



pUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.

SCHEDULE D - Affidavit of Professional Service Provider Regarding MBEWBE
Participation
(2 of 2)

SUB-SUBCONTRACTING LEVELS

Q0 9 of tha dollar vawe ol the MBEMWEE gubgontract Wil be sublet 10 non-MBE/WBE
contractors.

0 %, of the dollar vale of the MBEAWBE subcgniral wit be sublet 1o MBEAVBE

rrra—

contractors.

i MBEMWBE subconiractor will not be sub-aubcontracting any of the work described In this
Schaduls, a zero {0) must be Hled in sach blank abovs,

it more than 10% of the velug of the MBEMWBE subconiractor's scope of work will be aublet, &
brief oxplanaticn and description of the work to ba sublet must e provided.

Tha undarsignad will enter inta & formal agresmoent tor the above work with the above-referanced
MBE/WBE firms, conditioned upan pericrmance as Protessional Service Provider of a Conwract
with the Commission, and will do 5o within flve (5) businass days of racelpt of a natice gt Confract
awsrd from the Commission.

By
SWB Lid

Name of Professional Seevice Provider (Print)
ABM0

Name (Print)

Dnts
312.236-0528

FPhans

IF APPLICABLE!

By

Toint Venture Partner (Print) Signature
Date Mame (Print)

MBRE ___WBH ____ Non-MBE/WRE __.

PhonuFAJ'i

3




STATUS REPORT OF MBE/WBE {SUB) CONTRACT PAYMENTS

(10f2)
Name of Project Cantract Number,
Date
STATE OF ILLINCIS }

}SS
COUNTY OF COOK }

In ¢onnection with the above-captioned contract:

| DECLARE AND AFFIRM that |

{Name of Affianf)
am the
and duly authorized representative of

(Title)

(Name of Company)
whose address is

and that the following Minority and Women Business Enterprises have been contracted with, and have fumnished, or
are fumishing and preparing materials for, and have done or are doing labor on the above-captioned contract; that
there is due and to become due them, respectively, the amounts set opposite thelr names for materials or labor as
stated; and that this is a full, true, and complete statement of all such MBEs/WBES and of the amounts paid, dus, and
to become due to them:

MBE/WBE Contract Amount Total Amount Balance
Name For of Previous This to
Contract Requests Request Complete
TOTALS
67

S\Procurement Shared fnformationtRFQ for ACR Services for Additions and Renovations\AOR
AgreementiCN_PBC_ROC_ACRSWWBIid_20100623 doc
Last printed: 6/23/20104:17 PM




STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS (2 of 2)

| DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE
CONTENTS OF THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT | AM
AUTHORIZED, ON BEHALF OF THE ABOVE FIRM, TO MAKE THIS AFFIDAVIT.

(Affiant)

(Date)

On this day of
20__

before me, , the undersigned

officer, personally appeared , known to me
to be the person described in the foregoing Affidavit and acknowledged that he (she} executed the
same in the capacity therein stated and for the purposes therein contained.

In witness thereof, | hereunto set my hand and official seal.

Notary Public
Commission Expires

(Seal)

68
S\Procurement Shared Information\RFQ for AOR Services for Additions and Renovations\AOR
AgreementiCN_PBC_ROG_AORSWWBIHd_20100523.doc
Last printed: 6/23f20104:17 PM




ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799V
SCHEDULEH
W-38 FORM

(COMMISSION’S W-8 FORM EXECUTED BY CONSULTANT FOLLOWS THIS PAGE)

89
SAProcurement Shared InformatiomRFQ for AOR Services for Additions and Renovationsl\AOR
AgreementiCN_PBC_ROC_AORSWWBId_20100623.doc
Last printed: 6/23/20104:17 PM
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Request for Taxpayer

Glve foim fo the

. ot identification Number and Certification Sond 1ot RS
Intenal Reverus Service
hame (a8 shown on your incoms tex retum)

o | SWWB Ltd.

% Businasa nams, if differert from above

§
g 5 Check appropriate box: [ individualSole proprietor [ Corporation [ Partnership Exempt
& Limitad Rieblity company. Enter the tax classification (Dxdlisregarded anty, C=corporation, P=parinership) ® ... O Ceyes
5 ] chher fsoe knatructions) =
,‘g‘ Ackiress {nurmber, street, and apt, or suite no) Requestar's name and addresa (optionah
e | 203 N. Wabash Avenue  Suite 1304

g [ City, stats, and 2P code

& | Chicago, lllincis 60601

§ List acoount nurmber(s) heve (optional)

IZMY " Taxpayer identification Number (TIN)

Enter your TIN In the appropriate box, The TIN provided must matoh the name given on Line 1 to avold
backup withholding. For individuals, this Is your soclal secwity number (SSN), Howevar, for a resident : :
allen, sole proprstor, or disregarded entity, sea the Part 1 Instructions on page 3. For other entitles, it is
your employer identification number (EIN). if you do not have a number, see How to gat a TIN on page 3. or

Note. !f the account s in more than ghe name, see the chart on pege 4 for guldelines on whoss

number to enter.

Employer identdfication numbar
36 | 4268941

CertHication

Under penaliles of perjury, | certify that:

1. Tha number shown on this form Is my commect taxpayer [dentification number for | em walting for a number 1o be issued to me), and

2. 1 am not subject to backup withhoiding because: {a) | am exempt from backup withhokilng, or {b) | have not been notified by the Internat
Revenus Service (IRS) that ) am subject to backup withholding as a result of a fallure to repert all interest or dividends, or (c) the IRS has

notified me that [ am no Tonger subject to backup withholding, and

3. lam a US. clitizen or other U.S. person {deflnad Below).
Certiflcation Instructions. You must cross out fe
withholding bacause you have fallad to report all
For mortgaga Interest pald, astuisition or aba

2 above If you have boen notifled by the IRS that you are gurrently sublact to backup
erest and dividends on your tax retum. For real estate transactions, item 2 does not apply.
gnment of secured property, cancellation of debt, contributions to an individua! retirement

mgemumﬁgamw E m:tareatanddlvldmds.youarenotrequlredtoslgnthecertiﬁoaﬂon.butyoumt
8 your co , Soe M8 i o page
Sign
Here / pate »  6/24/10
4 Definition of a U.8. person, For federal tax purposes, you are
g?ﬂt:: r‘;faeu‘l:“ to the | U congldered a U.8. parson if you arse;
otherwise noted P 0 o o An individual who 1s a U.S. cltizen or U.S. resident allen,
Purpose of Form ¢ A partnership, corporation, company, or assoclation created or

A person who Is required 1o file an information return with the
IR3 must obtain your corect taxpayer identification number (TIN)
to report, for example, Income pald to you, rea! estate
transactions, mortgage Intersst you pald, acqulsition or
abandonment of secured pro , cancellation of debt, or
contributlons you made to an |

Use Form W-9 only if you are a U.S, person (including a
resident allen), to provide your comect TIN to the parson
requesting it {the requestar) and, when applicable, to:

1. Certify that the TIN you are giving Is corract (or ara
walting for a number to ba lssue%, 9 (or you

2. Certify that you are not subject to backup withholding, or

3. Clalm exemption from backup withholding if you are 8 U.S.
exempt payes. if applicable, you ara also certifying that as a
U.S, persan, your allocable share of any partnership Income from
& U.S. trade or business |a not subject to the withholding tax cn
forelgn pariners' share of effectively connectad income.

Note. K a requester gives you a form other than Farm W-0 1o

request your TIN, you must usa the raquester's form if it Is
substantially similsr to this Form W-9.

organized In the Unitad States or under the laws of the United
S t]

® An astate (other than a forelgn estate), or

» A domestic trust (as defined In Regulations section
300.7701-7).

Spacial rules for partnarships. Parinarships that conduct a
trade or buelness in the Unitad States are generally required to
pay a withhelding tax on any forelgn partners' share of Income
from such business. Further, In certaln cases where a Form W-8
has not besn recsived, a parinership Is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, If you are a U.S. person that Is a partner In a
pathership conducting a trade or business In the United States,
pravide Form W-2 1o the partnership to establish your U.8.
status and aveld withhelding on your share of parinership
income.

The person who glves Form W-8 to the partnership for
purposes of establishing its U.S, status and avoiding withholding
on its allocable share of net incoma from the partnership
conducting a trade or business In the United States is In the
following cases:

& The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2067)




Form W-9 (Rev, $0-2007)

Pege 2

& The U.S. grantor or other owner of a grantor trust and not tha
trust, and

& The .S, trust (cther than a grantor trust} and not the
haneficlaries of tha trust,

Forefgn person. fyouars a forel? person, do not use Form
W-8. Instead, use the appropriate Form W-8 (sea Publication
515l. IWI)thho!dlng of Tax on Nonresidant Allens and Foreign
Entitias),

Nonresident allen who bacomas a resident allen, Generally,
only a nonresident alien Indiviciual may use the tarms of a tax
treaty to reduce or sliminete U.S. tax on certaln ypes of Income,
However, most tax treaties contaln a provision known as a
“saving clausa.” Excsptions specified In the saving clause may

it an exemption from tax 1o continua for certain types of
ncoms even after the payee has otherwise bacome a U.S.
resident aflen for tax purposes.

It you are a U.S. resident alien who Is ralying on an exception
contalned In the saving clause of a tax treaty to clalm an
axemption from U.S. tax en certain types of income, you must
ﬁttach a statement to Form W-9 that spacifles the foliowing five

ems;

1. The treaty country, Generally, this must be the same treaty
grrfzder which you claimed exemption from tax a3 a nonresident

an.

2. The treaty article addressing the income,

3. The articls humber (or location) in the tax treaty that
contalns the saving clause and its exceptions.

4. The type and amount of Income that qualifies for the
sxamption from tax,

5. Sufficlent facts to Justify the exemption from tax under the
terms of the treaty article.

Exampia. Article 20 of the U.S.-China Income tax treaty allows
an exemption from tax for acholamh!f: incomne recelved by a
Chinese student temporarily present In the United States. Under
U.8. law, this student will become a residsnt allan for tax
purposes if his or her stay in the United States exceeds 5
caleridar years. However, paragraph 2 of the first Protocol to the
U.3.-China treaty (dated Aprii 30, 1984) allows the provisione of
Articls 20 to continus to appiy even after the Chinase student
becomes a resident allen of the United Siates, A Chinesa
student who quallifles for this exception {(under paragraph 2 of
the first protocol) and Ia relying on this sxception to claim an
exemption from tax on his or her schofarship or fellowship
incoma would attach to Form W-9 a statement that Includes the
Information deacribed above to support that examption.

if you are a nenresident allen or a foraign entity not subject to
backup withholding, give the requester the appropriate
completed Form W-8.

What Is backup withhelding? Persons making certain payments
to you must under certaln conditions withhcld end pay to the

1RS 28% of such payments. Thie Is called *backup withholding.”
Payments that may be subject to backup withholding include
interest, tax-exempt Interest, dividends, broker and bartor
axchange transactiony, rents, royalties, nonemployea pay, and
certaln payments from fishing boat operatars. Real estats
transactiona are not subject to backup withho!ding.

‘You wiil not ba subject to backup withholding on payments
you recelva if you give the requester your correct TIN, make the
proper certifications, and report all your taxable Intersst and
dividends on your tax retum.

Payments vou racsive will be subject to backup
withholding It:
1. You do net fumnish your TIN to tha requester,

2. You do not certify your TIN when required {see the Part i
instructions on page 3 for detalls),

3. The IRS tells tha requester that you fumishad an lncorract

. Fallure to furnish TIN, if you fall to funish

4. The IRS talls you that you are sublect to backup
withholding because you did not report all your interest and
dividends on your tax retum (for reportable interast and
dividends only), or

5. You do not cartify to the requester that you are not subject
te backup withholding under 4 above {for reportable interest and
dividend accounts opened aftar 1983 only).

Cartain payees and payments are exempt from backup
withholding. See the instructions below and tha ssparate
tnstructions for tha Requester of Form W-9,

Also see Special rules for partnerships on pags 1.

Penalties

rcorect TiN to &
requester, you are subject to a penatty of for sach such
fallure unless your fallure Is dus to reascnable causs and not to
willtul neglect.

Civil penalty for false information with respact to
withholding. If you makae a false staterment with no reasonable
basis that resulis in no backup withholding, you are subjectto a
$500 penalty.

Criminal penalty for falsifying informaton. Willtully falsifying
certifications or affirmations may sublect you to criminal
penaities including fines and/or imprisonment.

Misuse of TINs, If the requester discloses or uses TINs In
violation of federal law, the raquester may be subject to civil and
criminal penaitias.

Specific Instructions

Name

if you are an Individual, you must generally enter the name
shown on your incoma tax retumn, However, if you have changed
your fast nams, for Instance, cue to maniage without Informing
the Soctal Secuiity Administration of the nama changes, enter
your first name, the last name shown on your soclal security
card, and your new last name.

If the account Ia in joint names, list first, and then circle, the
name ?f the person or entity whosa number you entered I Part |
of the form,

Sole propristor, Enter your Individual neme aa shown on your
income tax return on the *“Name" line. You may enter your
business, trade, or “doing business as (DBA)* name oh the
“Business name*® line.

Limitad labllity company {LLC). Check the “Limited liability
company” box only and enter the appropriate code for the tax
classification {“D” for disregarded entity, "G~ for corporation, "P”
for parinership} in tha space provided.

For a singls-member LLC (Including a foreign LLC with a
domestic owner) that fs d ed as an entity separate from
its owner under Regulations sectlon 301.7701-3, enter the
owner's name on the “Name* line, Enter the LLC’s name on tha
“Businass name” [ine.

For an LLC classiflad as a partnership or a comporation, enter
the LLG's name on the “Name™ line and any business, trade, or
DBA name on the "Business nams” line.

Other antitles. Enter your business namae as shown on required
federal tax documents on tha “Name” line, Thia name should
match the name shown on the charter or other lagal document
creating the entity. You may onter any business, trade, or DBA
name on the “Business natme” iine.

Note, You are to check the appropriate box for your

status {Individual/sole proprietor, corporation, etc.).

Exempt Payee

If you are exempt from backup withhelding, enter your nama ag
described above and check the appropriate box for your status,
then check tha "Exempt payee™ box in the line following the
business name, sign and date the form.
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Generally, Individuals (ncluding sola brepristors) are not exempt
irom backup withholding. Corporations are exempt from backup
withholding for certain payments, such as Interast and dividenda,
Note. If you ars exsmpt from batkup withholding, you should
still compista this form to aveid possible erroneous backup
withholding.

The following payees are axempt from backup withholding:

1. An organization exempt from tax under saction 501(g), any
IRA, or a custedial account undsr ssction 4037} If the account
satlsfles the requirements of section 401{0{2),

2, The Urilted States or any of it3 agencies or
instrumentaiities,

3. A state, the Distriet of Columbta, a posseasion of the United
States, or any of their political subdivisions or Instrumentalities,

4. A foreign government or any of its political subdivisions,
agencles, or instrumentalitios, or

5. An International organization or of I's apencles or
Instrumentalitles, a

Other payees that may be exempt from backup withholding
inciude;

8. A corporation,

7. A foreign central bank of Issue,

8. A dealer In securities or commodities required to register In
the United States, the District of Columbia, or a possession of
tha United States,

8. A futures commission merchant registared with the
" Gommodity Futuras Trading Commission,

10. A real estate (nvestment trust,

11. An g reglstarad at all times during the tax ar under
the Inwastrnn;fﬂtty Company Act of 1940, ¢ ¥

1.‘{‘.) A common trust fund operated by a bank under ssction

13. A financial Institution,

14, A middleman known in the Investment community as a
nominee or custodlan, or

15. A frust exempt from tax under section 684 or described In
section 4047,

The chart below shows types of payments that may ba
sxempt from-backup withholding. The chart applies to the
exempt payees listed akave, 1 rough 15.

IF the payment is for . . . ;ﬂ-lENmopaymm is axempt
or...
interest and dividend paymenta gi exermpt payees axcapt
9

Broker transactions Exempt payess 1 through 13,
Also, a person registared under
the Inveatment Advisera Act of
1240 wha regularly acts ry a
broker

Barter exchange transactions Exempt payees 1 through 5

and patronage dividands

Payments over $800 required Cenerally, exempt payses

to ba reported and diract 1 through 7

sales over $5,000'

;See Form 1095-MISG, Miscellanecus Incotns, and Hs instructiona,

Hawever, the following payments made to & corporation (ncluding groas
procaadspaidtuanatbmeyunn‘arsecﬂon 804E(f), sven if the sttonay is a
comporation) and reportabis on Form 1098-MISG are not from
backup withholding: medical and health cars paymenta, attomeys’ fess, and
paymarnts for services pakd by a feder! axecutive agsncy.

Part . Taxpayer ldentiflcation
Number (TIN)

Enter your TIN in the appropriate box. If you ara a rasidsnt

allen and you do not have and sre not sllgibla to get an SSN,
your TIN Is your iRS Inglvidual taxpayer identification number

UTIN). Enter It in the soclal security number box, If you do not
have an TIN, sea How o gat a TIN below,

If are a sols propristor and you have an EIN, you m
entaryoe‘llthar ur SSN or EIN. However, the IRS prefers maetyyou
use your 38N,

It you are a single-mamber LLC that |s disregarded as an
entlty separate from Its owner (see Limited Yabllity cornpany
{LLC) on pugs 2), enter the owner's SN {or EIN, if the owner
has ons). Do not enter the disregarded entity's EIN. If ths L1.G Js
classifled as a corporation or partriership, entsr the entity’s [N,

Note, See the chart on page 4 for further clarification of name
and TIN combinations,

How to gat a TIN, If you do not have a TN, apply for ons
Immediately. To apply for an SSN, get Ferm 5845, Application
for a Social Sacl.ﬁ’l)ts Card, irom ém local Soclal Sec
Administration office or get this form online at www.ssa_gov. You
may also get this form by calling 1-800-772-1213, Use Form
W-7, Application for IRS Individual Taxpayer ldentification
Number, ta apply for an ITIN, or Form 55-4, Appiication for
Employer Idsntification Number, to apply for an EIN, You can
apply for an EIN onlina by accassing the IRS webslie at
www.lns, gov/businasses and clicking on Employer ldent!fication
Number {EIN} under Starting a Business. You can get Forms W-7
and 35-4 from the iRS by visiting www.ire.gov or by calling
1-800-TAX-FORM (1 -800-828-3678).

If you are asked to complete Form W-9 but do not have a TIN,
write “Applled For” in the space for tha TIN, sign and date the
form, and give it to the requester. For interast and dividend
payments, and certaln payments made with respect to readily
Iradable Instruments, generally you will have 60 cays to geta
TIN and give it to the requester bafors you are subject to backup
withholding on payments. The 60-day rule does not apply to
other of payments, You will ba subject to backup
withholding on alf such payments until you provide your TIN to
the requester.

Note, Entering “Applied For” means that you have already
applied for a TIN or that you intand to apply for one soon,
Cautlom: A disregarded domestic entity that has a forelgn owner
must uss ths eppropriate Form W-8.

Part il. Certification

To establish to the withholding agent that you are & U.S. persor,
or resldent allen, sign Form W-9. Yoy may be requested to sign
by the withhokilng agent even If items 1, 4, and 5 below Indicata
otherwise.

For a joint sccount, only the person whosea TIN {5 shown in
Part 1 shouid sign {when requlred). Exempt payses, sea Exempt
Payen on page 2. :

Signature raquirements. Compieta the certificatlon aa Indicated
in 1 through 5 below.

1. interest, dividend, and barter exchange accounts
opened before 1984 and broker accounts considered active
during 1883. You must give your comect TIN, but you do not
have to sign the certification.

2. Interest, dividend, broker, and barter exchanga
accounts opened after 1983 and broker accounts considered
Inactive during 1983, You must slgn the certification or backup
withholding wili apply. i you ars sublect to backup withholding
and you are merely providing your correct TIN to tha requester,
;,rrou must cross out item 2 in the certification before s'gning the
orm.

-
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3. Aeal estate transacilons. You must sign the carifisation,
You may cross out item 2 of the certification,

4. Other payments. You must
do not have to slgn ihe cartificati
notifled that you hava previously

glve your correct TIN, but youy
on unless you have boen
given an incarrect TIN, "Other

payments® Includs payments mads in the course of the
requester’s trade or businass for rants, royaitles, gooda (other
alth

than bifla for merchandise), medical and he:

care sorvices

{neluding payments to corporations), payments to a

nanemplcyea for services, payments

members and fishemmen, and {7088 proceeds pald to attomeys
{including payments to corperations),

5. Mortgage Interest pakd by you, acquisition or
abandonment of secured property, cancellation of debt,

qualified tultlon program
Coverdell ESA, Archer MSA or

payments {under section 520), IRA,
H8A contributions or

distributions, end pension distributions. You must glve your
correct TIN, but you do not have to sign the certfication.

What Name and Number To Give the Requester

For this typs of account: Glve name and SEN of
1, individuat Tha individual
2. Two or mors indlviduals (oint 'fheach.nlowuerofm-aocountor,
account) i combined funds, the first
Incvidual on the account’
3. Custodian ascount of a minor The minor *
{Urniform Gift to Minors Act)
4. a. Tha usua! revocabls sa: The grantor-trustes '
trust (grantor is also trustes)
b. So-called frust account that s | The ectual ownar '
not a legal or valld trust under
state law
S. Sola propristarsnip or disregarded | The owner *
entity owried by an Individual
For this type of account: Glve name and EIN of:
S.Duroguﬂodomﬂynutuwmdhym The owner
Individual
7. A vald tust, extate, or pansion tust Lagal antity ¢
B. Carporats or LLG electing The comporation
carporats status on Form 8822
9. Association, club, ref The arganization
charitable, ewmni'morn;mar e
taxe-axempt organization
10. Parinership or muitl-member LLG | The partnership
11, A beoker or registered nomines The broker or nomines
12. Account with tha ant of The public antity

Departm
Agricufturs in the name of a publio
enﬁty(suchl:camh%rllocd
government, achoo! district, or
Prison) that recelves agricuitural
phogrem paymesnts

'Uﬂﬂmmddmhhnumoﬂhommm.nmbnyuumm It coly one persen
muhwlmlhamssw.ﬂmm'lmmbumbomm

'cmm-mmﬁwmmwmwmmsm

’Ymmudnwmhﬂﬁdulmmdywquntﬂrmbwhmw'um‘
Nname on the second nams fne. You myuummSSHetElNﬁfyouhmmll.

&uun[ﬁsmwmnmwumsm
'mmmzmuummmmmum

Note. Iif no nema Is circled when more than one name Is Msted,

the number will be considared to be that of tha first name Ilsted,

Secure Your Tax Records from Identity Theft

identity theft occurs when someons uses your personal

Information such as your name, social security number (SSN), or
other Identifying Informatlon, without your permission, to cemmit
fraud or other crimes. An identlty thief fmay use your SSN to get
a job or may file a tax ratum using your 83N to recelve a refund.

To raduce your risk:
® Protect your SSN,

& Ensure your employer is pretecting your SSN, snd
* Be carsful when choosing a tax prepare.

Calt the IRS at 1-800-829-1040 i you think your Identity has
been used inappropriately for tax purposes.

Victims of ideniity theft who are exporiencing economic harm
or a system problem, or are seeking help In resolving tax
problema that have not been resoived through normal channels,
may ba ellgible for Taxpayer Advocate Service (TAS) assistanca.
You can reach TAS by calling the TAS toll-frae case Intake lne
at 1-877-777-4778 or TTY/TDD 1-800-828-4055,

Protect yoursalf from susplclous smalls or phishing
schemaes, Phishing is the creation and use of email and
websites t:hae:lgmao:lg to mimic iegltimate business emails and
websites, The most common act fs gending an email to a user
falsaly claiming to ba an establishad legittmate enterprise in an
attempt to scam the user Into surrendesing privats Infarmation
that will ba used for identity theft,

Tha IRS does niot Initlate contacts with taxpayoers via emalls.
Also, the IRS does not request personal detalled information
through amail or ask taxpayers for the PIN numbers, passwords,
or similar secret access Information for their credit card, bank, or
other financlal accounts,

If you recetve an unsolicitsd email claiming to be from the IRS,
forward this message to phishing@irs.gov. You may also report
rmisuse of the IRS name, logo, or other IRS personal property to
the Treasury Inspector General for Tax Adminlstration at
1-800-3868-4484. You can forward susplclous emalls to the
Federal Trade Commisslon at: spam@uce.gov or contact them at
www.consumer.goviidtheft or 1-877-IDTHEFT(438-4338),

Visit the IRS websita at www.lre.gov to laarmn more about
Identity theft and how to raduce your risk.

Privacy Act Notice

yuwenmct‘ﬂNmpmnsmomunﬁralrlfonnaﬂonmynnwfthﬂulnsm:epm

dividends, and tartaln cther ncoma paid ta you, morigage atorut you paid, the ecquisition or abandonmant of securad proparty, canceifation of debt, or
contributions you mada 1o an IRA, or Archer ME3A or HSA. The IRS usaa the numbers for identification Purposes and fo help vexily the accuracy of your tax retym,

partment of Justice for civil and eriminal Iitigation, and to cities, states, the District of Columbls, and U.S,

possasalons to camy out thal tax laws. Wa may also disclose thia information to other countries under a tax treaty, to federal and state egencies 10 enforce federal
nontax criminal kaws, or to federa) law enforcement and Intsiligance agencies io combat terrortsm.

Ymmustpmvldomhﬂwhutlmurnot U are required 1o file a tax retum. P
pa,mmw.payuwmmmmamro

ayers must generally withihold 28% of taxable interast, dividend, and cartain othae
1o & paysr. Cartaln panaltiss may siso apply.




ARCHITECT OF RECORD SERVICES FOR ADDITION AND RENOVATION OF FACILITIES - PS1799V

SCHEDULE
ELecTRONIC FILE TRANSFER AGREEMENT

Between the Architect and the Owner

Owner: Public Building Commission of Chicago (PBC)
RE: ELECTRONIC MEDIA
PROJECT NAME AND NO.:

DESCRIPTION OF DATA: This Agreement shall apply to all Electronic Drawings which are
listed and otherwise identified in an attached cover letter(s) to the PBC

TERMS OF AGREEMENT:

1. The PBC acknowledges that it has requested Architect to provide certain designs as electronic
drawing file data in disk format and that the information contained on these disks is provided
for its sole use and convenience. The PBC, at its own discretion, may choose to reassign this
data to a third party, to whom all terms of this agreement shalf also apply, by obtaining the third
party’s signature on the line below and sending a signed copy to Architect,

2. The undersigned further acknowledges that the true record of the design is the most recent
printed copy of the design by Architect, and that errors and other changes may subsequently
be introduced to the electronic format without the fault or knowledge of, and beyond the control
of Architect.

3. The PBC and Architect hereby acknowledge and agree that to the extent the PBC, its agents,
employees, consultants or contractors modify & design on electronic drawing file cata such that
the design differs from the last sealed hard copy prepared by the Architect, the PBC shall be
responsible for any cost or harm incurred by the PBC due such modification.

4. This Data is an instrument of professional service prepared by Architect. Urless otherwise
provided for in the Agreement, the reuse of this data, including designs and information

t ] SWWB Ltd. 6/24/10
Arettitect Authbrized Signature [datd

Acknowledged and Accepted for:

Signature of PBC Executive Director [date]
Acknowledged and Accepted by Third Party:

Signature of Third Party [date]

70
S\Procurement Shared InformationRFQ for AOR Services for Additions and Renovations\AOR
AgreementiCN_PBC_ROC_AORSWWEIltd_20100623.doc
Last printed: 6/23/20104:17 PM




