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EXECUTION PAGE
PROFESSIONAL SERVICES AGREEMENT NO. PS1106

THIS AGREEMENT affective as of June 12, 2007, but actually executed on the date witnessed, is entered into by and
betwasn the Public Building Commission of Chicago, a municipal corporation of the State of Illincis, having its principal
office at Room 200, Richard J. Daley Center, 50 West Washington Strest, Chicago, llinois 80602, (the
"Commission™), and STL Architects & Planners with offices at 808 North Dearborn {the "Architect”), at Chicago,
llinois.

Background Information — Recitala:

Whereas, The Commission on behalf of the Chicago Public Schoois (referred to in this Agreement as the "User
Agency’), Intends to undertake the construction andfor Improvement of the following faciiity or facilities in Chicagoe,
lllinois describad in Schedule A attached to the Agreement (the “Project’):

BELMONT-CRAIGN AREA ELEMENTARY SCHOOL

Projgct and desires to ratain the Architect on the terms and conditions set forth in the Agreement to perform such
Sendces. The Architect desires to be so retained by the Commission and has represented fo the Commission that the
Architest has the knowledge, skill, experience and other resources necessary to parfarm the Services in the manner
providad by the Agreement, '

Wheress, the Architect has consulted with the Gommission and the User Agency, made site Inspections, and taken
such other actions as the Architect deemed necessary or advisable to make itself fully acquainted with the scope and
requirements of the Project and the Services. Tha Architect represents that it is gualified and competent by education,
training and experience to prepare drawings, spacifications and construction documents necessary to complete the
Project in accordance with standards of reagonabls professional skill and diligence.

Whereas, the Construction Budget for the Project wilt be established by the Commission after complaticn of Schematic
Design based upon the requirements of the Project and allowances for cost escalation and Projsct contingencies.

Wh:{ﬁ; the Commission requires certain professional services described in the Agreement, in connection with the

Wheraas, the Commission has relied upon the Architect's representations in selecting the Architect.
NOW THEREFORE, the parties agree on the terms and conditions that follow:

SIGNED by: g,/'g?, RE; REO’7
PU UILDING COMMISSION O AGO by:

/ Chairman

ARCHITECT, STL Archj te/c_:ss & Planners:

w wis OLLADD
County of: COO

State of: =1 1.

.
Subscribsd and sworn tc before me by 1% U“‘M and on behalf of
Architect this 20 ¢4 S

o DOROTA DABRCWSKI
'h - QFFICIAL BEAL
- Notary Public, Stete of Hlinois
My Commission Expires
Januaty 04, 2010

My Commission sxpires: (SEAL OF NOTARY)
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AHiclel. INCORPORATION OF REGITALS

Section 1.01  The matters recited above, the “Background Information,” are incorporated in and made a
part of the Agresment.

Articie Il. DEFINITIONS AND USAGE

Section 2.01  Definitions.  The foliowing phrases have the foliowing meanings for purposes of the
Agreement:

(a)

(b)

{©

(d)

(e)

{f

(9)

(h

)

)

Agreement. This Agreement for Architect-of-Record Services, between the Commission and the
Architect, including all attached exhibits, schedules and documents and all such exhibits, schedules
and documents incorporated by reference, all component parts and all amendments, modifications,
or ravisions made in accordance with its terms.

Architect. The company or other entity identified in the Agreement, and such successors or
assigns, if any, as may be authorized by the terms and conditions of the Agreement.

AOR's Estimate of Probable Construction Cost. The Architect’s professional opinion of the cost to
necessary construct the Project and furnish all items required to complste the Project as described
in the corresponding design phase Deliverabies prepared by the Architect in accordance with the
Agreement. :

Autharized Commission Representatives. One or more persons designated in writing by the
Executive Director for the purposes of assisting the Commission in managing the Project. As
specifically directed by the Commission, the Authorized Commission Representative will act on
behalf of the Comemission. :

Commissiort. The Public Building Commission of Chicage, a municipal corporation, acting by and
through its Chairman, Secretary, Assistant Secretary, Executive Director, including the Authorized
Commission Representative, as designated by the Executive Director in writing.

Congtruction Budget. The total funds budgeted by the Commission for constructing the Project and
furnishing all items necassitated by the Project which must be shown or described in the Contract
Documents to be prepared by the Architect in accordance with this Agreement.  The Construction
Budget does not include any payments made to the Architect or Commission Consultants or
reimbursable expenses pursuant to Schedule D.

Additional Services. Additional services to be provided by the Architect for the Project pursuant to
the provisions of Schadule A,

Contract Documents.  All of the Contract documénts for the construction and improvement of the
Project including the Bidding Instructions, Standard Termms and Conditions for Construction
Contracts, Technical Specifications, Drawings, Addenda, Bulletins and Madifications to those parts.

Day. Unless otherwise indicated, the word "day” means calendar day. The phrase "business day"
refers to Monday through Friday, except for national holidays.

Deliverables.  The documents, in any format (electronic or hard copy) requested by the
Gommission, including technical specifications, designs, drawings, plans, reports, forms,
recommendations, analyses, and interpretations, the Architect is required, under this Agreement, to
provide io the Commission.
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{k) Key Parsonnel. Those job titles and individuals identified in Schedule F.
( Project. Belmont-Craigin Area Elementary School.

{m) Project Schedule. The Project Schedule will be provided to the Architect in CPM and/or summary
bar chart form. The Project Schedule will represent the information in Book 1 of the Contract
Documents approved by the Commission for the Project. The Project Schedule will clearly identify
major activities within the Project, including each phase of planning, design and construction. The
Architect must provide details of their pre-construction activities and will promptly notify the
Authorized Commission Representative whenever there is an actual or projected variance to the
Project Schedule.

{n) Record Documents. Drawings prepared by the Architect in an electronic editable format approved
by the Gommission showing significant changes in the work made during construction, based on
marked-up prints, drawings, shop drawings and other data fumished by the Projects building
contractor.

(o) Services. Collectively, the duties, responsibilities and tasks that are necessary to allow the
Architect o provide the Scope of Services required by the Commission under this Agreement.

{p} Subconsultant or Subcontractor. Any persen or entity hired or engaged by the Architect to provide
any part of the Services required under the terms of this Agreement.

(@) User Agency. The gevernmental agency or agencies identified in the Background Information that
tequested the Commission to undertake the construction and/or improvement of the Project.

Section 2.02 Usage and Conventions

(a) Captions and Headings. The captions and headings of the various sections of the Agresment are
used salely for reference purposes and do not construe, nor will they be deemed or used to
construe, interpret, limit, or extend the meaning or scope of any work, clause, paragraph, or
provision of the Agreement.

(b) The term “include,” in all its forms, means "include, without limitation® unless stated otherwise.

{c) Terms of one gender imply the other gender(s) uniess the context clearly indicates otherwise. Use
of the singular includtes the plural and vice versa.

Article Ill, INCORPORATION OF DOCUMENTS

The following documents are incorporated in and made a part of the Agreement. By executing the
Agreement, the Architect acknowledges that Architect is familiar with the comtents of each of such
decuments and will comply fully with all applicable portions of them in performing the Services.

Section 3.01 Policies Congerning MBE and WBE. The Commission's policies conceming utifization of
minerity business enterprises ("MBE") and women business enterprises {"WBE"), as the same may be
revised from time to time.

Article IV. ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

Section 4.01 Engagement The Commission engages the Architect, and the Architect accepts the
engagement, to provide the Services described in this Agreement, as those Services may be amended by
an Amendment to tha Agreement as provided below in Section 4.13.
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Section 4.02 Key Personnel. The Architect must not reassign or replace Key Personnel without the
written consent of the Commission. The Commission may at any time in writing notify Architect that the
Commission will no longer accept performance of Services under this Agreement by one or more Kay
Personnel listed in the Agreement in Schedule F. Upon that notice Architect must immediately suspend
the Key Person or Key Persons from performing Services under this Agresment and must replace him or
them with a person or persons with comparable professional credentials and experience. Such
replacements are subject to approval by the Commission. .

Section 403 Adequate Staffing. The Architect must, upon receiving a fully executed copy of this
Agreement, assign and maintzin for the duration of the Agreement an adequate staff of competent
personnel that is fully equipped, licensed as appropriate, available as needed, quslified and assigned
axclusively fo perform the Services. The Architect must include among its staff the Key Personnel! and
positions as identified in the Agreement and specified in Scheduie F. The level of staffing may be revised
from time to time by notice in writing from Architect to the Commission and with prior written consent of the
Commission.

Section 404 Nondiscrimination. In petforming under this Agreement the Architect will not discriminate
against any worker, employee, applicant for employment, or any member of the public, because of race,
colar, creed, national origin, gender, age, or disability, or otherwise commit an unfair labor practice. The
Architect certifies that he/she is familiar with, and will comply with, -ali applicable provisions of the Givii
Rights Act of 1964, 28 U.S.C. § 1447, 42 US.C. §§ 1971, 1975a-1975d, 2000a to 2000h-6 (1992); the
Age Discrimination in Employment Act of 1967, 29 U.S.C. §§ 623-634 (1992); the Americans with
Disabilities Act of 1990, 28 US.C. § 706, 42 U.5.C. §§ 12101-122183, 47 U.S.C. §§ 152, 221, 225, 611
(1992); 41 C.F.R. § 60 (1992); 41 C.F.R. § 60 (1992); reprinted in 42 U.S.C. 2000(e) note, as amsndad by
Executive Order No. 11,375 32 Fed. Reg. 14,303 {1967) and by Executive Order No. 12,088, 43 Fed.
Reg. 46,501 {(1978); the Age Discrimination Act, 43 U.5.C. Sec. 6101-6106 {1981); P.L. 101-336; 41
C.F.R. part 60 et seq. (1990); the llinois Human Rights Act, 775 ILCS 5/1-101 et seq. (1990), as
amended; the Discrimination in Public Contracts Act, 775 ILCS 10/0.01 et seq. (1990), as amended; the
Environmental Barriers Act., 410 ILCS 25/1 et seq; and the Chicago Human Rights Ordinance, Chapter 2-
180, Saection 2-160-010 et seq. of the Municipal Code (1990), as amended. The Architect will further
furnish such reports and information as may be requested by the Commission, the llinois Department of
Human Relations, or any other administrative or govemmentai entify overseeing the enforcement, or
administration of, or compliance with, the above mentioned laws and regulations,

Section 4.05 Emplovment Pr res; Preferences and Compliance. Salaries of employees of the
Architect, parforming work under this Agreement, will be paid unconditionally, and not less often than once
a month, without deduction or rebate on any account except such payroil deductions as are mandatory or
permittad by applicable law or regulations. The Architect certifies that he/she is familiar with, and will
comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12 (Prevailing Wage Act), 30 ILCS
§570/1 through 570/7 (Employment of lllincis Workers on Public Works Act) and 30 ILCS 560/0.01 through
560/7 (Public Works Praference Act). The Architect will alzo comply with all applicable "Anti-Kickback”
laws and regulations, including the "Anti-Kickback" Act of 1986, 41 U.S.C. §§ 51-58 (1992); 18 U.S.C. §
874 (1992); 40 U.S.C. § 278c (1986) and the lllinois Crimina! Code of 1961 720 ILCS 5/33E-1 ot. seq. If,
in the performance of this Agreement, any direct or indirect "kick-back” is made, as defined in any of the
above mentioned faws and regulations, the Commission may withhold from the Architect, out of payments
due to the Architect, an amount sufficient to pay any underpaid employess the difference betwsen the
salaries required to be paid under the law and this Agresment and the salaries actually paid such
employses for tha total number of hours worked. The amounts withheld may be disbursed by the
Commission for and on account of the Architect to the respective employses to whom they are due, as
determined by the Commission in its sole discretion.

Section 4.06 Compliance with Policies Goncerning MBE and WBE. Without limiting the gaenerality of the

requirements of the policies of the Commission referred to in Section 3.01 above, the Architect will use
every reasonable effort to ulilize minority business enterprises for not less than 25% and women business
enterprises for not less than 5% of the value of the Services, in accordance with the Resolution passad by
the Board of Commissioners of the Gommission on October 1, 2004, concerning participation of minarity
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business enterprises and women business enterprises on contracts, other than construction contracts,
awarded by the Commission and to furnish to the Commission, such reports and other information
congcerning compliance with such Resolution as may be requested by the Commission from time to time.

Section 4.07 Records. The Architect must maintain accurate and compiete records of expenditures,
costs and time incurred by the Architect and by consultants engaged by the Architect in connection with the
Project and the Services. Such records will be maintained in accordance with recognized commercial
accounting practices. The Commission may examine such records at the Architect's ofiices upen
reasonable notice during normal business hours. The Architect must retain all such records for a period of
not less than five calendar years after the termination of the Agresment. However, if there is a
disagreement over fees, then five years or until a final resolution of the matter - whichever ocours later.

Section 4.08 Compliance with Laws. In performing its engagement under the Agresment, the Architect
must comply with all applicable federal, state and local laws, rulss, and regulations.

Section 4.09 Weekly Meetings. Weekly meetings for the Project and project Team will be scheduled
upon the Commission’s request for the duration of the Services. The Architect will cause such meetings to
be attended by appropriate personnel of the Deslgn Team engaged in performing or knowledgeable of the
Services.

Section4.10 Defscts in Project. The Architect must notify the Commission immediately if the Architect
obtains knowledge of an issue or circumstances which could result in a delay in the performance of
Services or significant problem in connection with the Project, including construction defects, cost overruns
or scheduling delays. '

Sectlon 4.11  Performance Standard.

{a) The Architect represents that the Services performed under the Agreement will procesd with
efficiency, prompiness and diligence and will be executed in a competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill
and care ordinarily exercised by practicing design professionals performing services of a scope,
purpose, and magnitude comparable with the Services to be provided under this Agreement. The
Architect further promises that it will assign at all times during the term of the Agreement the
number ot experienced, appropriately trained employees necessary for the Architect to perform the
Services in the manner required by the Agreement.

(b} The Architect must ensure that all Services that require the exercise of professional skills or
judgment are accomplished by professionals qualified and competent in the applicable discipline
and appropriately licensed, if required by law. The Architect must maintain current copies of any
such licenses and provide these coples upon request by the Commission. The Architect remains
responsible for the professional and technical accuracy of all Services furnished, whether by the
Architect or others on its behalf. All defiverables will be prepared in a form and content satisfactory
to the Gommission and delivered in a timely manner consistent with the requirements of the
Agreement.

(c) The Architect must not use any business or individual who is disqualified by the Commission or
debarred under any other govemmental agency's procedures to provide the Services under the
Agreement.

{d) If the Architect fails to comply with the obiigations under the standards of the Agreement, the
Architect must perform again at its own expense, all Services required to be re-parformed as a
direct or indirect result of that failure. Any review, approval, acceptance or payment for any of the
Services by the Commission does not relieve the Architect of its responsibility to render the
Services and deliverables with the professional skill and care and technica! accuracy reguired by
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the Agreement. This provision in no way limits the Commission’s rghts against the Architect either
under the Agresment, at law or equity.

(e) Evaluations of the Commission’s budgst for the Project, the preliminary estimate of the Cost of the
Work and updated estimates of the Cost of the Work prepared by the Architect represent the
Architect's judgment as a design professional familiar with the construction industry. It is
recognized, however, that neither the Architect nor the Commission has control over the cost of
labor, matetials or equipment, over the Contractor's methods of determining bid prices, or over
competitive bidding, market or negotiating conditions.

Section4.12 Errors and Omisslons. As directed by the Commission’s Authorized Representative, the
Architect will, without additional compensation, prepare addenda, change orders and/or bulletins required {o
correct or clarify errors, omissions or ambiguitiess. The Commission has a committee that reviews the
projact for alleged errors and omissions by the Architect. The Committee will, as appropriate, conduct an
internal review of the alleged error and omission, provide a written statement of ciaim regarding the alleged
error and omission to the Architect, allow the Architect to respond in writing, and meet with the Architect to
attempt to settle the claim when the Commission concludes an etror or omission has cccurted. The
Architect will attend such meetings without additional compensation. Upon notice or digcovery, and as
directed by the Commission, the Archltect will perform, without additional compensation, the required
professional services to issue an addenda to the bidding documents, or change orders to the contract
documents, to correct or clarify emors, omissions, or ambiguities. The Commissian reserves the right to
recover, from the Architect, damages incurred by the Commission resulting from errors or omissions in the
construction documents prepared by the Architect. The Commission may withhold payments, in whole or in
part, for a material breach of the Agresment, including but not limited, to the Architect’s failure to perform
services or mest the schedule, design ervors or omissions and failure to adhere to terms of this Agreement.

It the Commission and the Architect disagree with regard to the Architect’s fault or as to whether the
Architect is entitled to Additional Services for the work required by the Commission in this paragraph, then
the Architect may assert a dispute pursuant to the provisions of this Agreement. However, the Architect
must provide Services as directed by the Commission during the pendsncy of any dispute,

Section 4.13  Amendments to this Agreement. The Commission may from time to time request changes
to the terms and Setvices of the Agreement.  Such changes, including any increase or decrease in the
amount of compensation and revisions to the duration of the Services, which are mutually agreed upon by
and between the Commission and Architect, will be incorporated in a written amendment to the Agreement.
The Commission will not be liable for any additional payment absent such written amendment.

Article V. TERM

Section 5.01 Duration. The term of the Agreement begins on the Commencement Date of Services
specified in Schedule A, and subject to the provisions in this section, expires upon completion of the
Services and acceptance of the Dellverables by the Commission.

Section 5.02 Termination by the Commission. The Commission has the right, at any time, to terminate
this Agreement in whole or in part, with or without cause, by written notice given to the Architect at least 30
days before the effective date of termination. So long as the Architect is not in default under this
Agreement at the time of termination, the Commission will pay the Architect, in accordance with the terms of
this Agreement, all compensation and reimbursements due to the Architect for periods up to the effective
date of termination. The Commission may exercise any right of set off regarding Architect’s failure to
properly perform Services from payments that are due to Architect.

Section 5.03  Suspension by the Commission. The Gommission aiso has the right, at any time and from
time to time, with or without cause, to suspend the performance of the Architect hereunder with respect to
all or any part of the Services, by written notice given to the Architect at least § days before the effective
date of suspension. During the notice period the Architect must wind down its Services. So long as the
Architect is not in default under this Agresment at the tima of suspension, the Commission will pay the

Page 6 of 36

AQR - STL on Belmant Craigin (v 7-6-07) - PS1106




P
A

Architect, in accordance with the terms of this Agreement, all compensation and reimbursements due to the
Architect for periods up to the effective date of suspension

(a) ODuring the period the Architect's performance is suspended, the Architect is not entitled to incur
fees or bill the Commission, except for Architect's time for participating in substantive meetings
concerning the Project (but not for mestings to discuss Architect’s invoices or claims), The
Architect may bill such time spent during a suspension only if the Architect’s participation is
requested by the Commission and only for the time of one individual per meeting. CGommission will
pay for such time at the applicable hourly billing rate set forth in Schadule D. Participation in
mestings at the request of the Commission is not considered to be resumption of the Architect's
Services.

(b) If the Architect is required to resume its Services under this Agreemaent, the Commission will notify
Architect in writing, giving Architect a reasonable period not to exceed 10 days to remobiiize itself.
The Architect may bill such time spent on remobilization. The Commission will pay for such
remaobilization as is reasonable and bifled at the hourly rate for one Senior Project Manager or less
at the hourly billing rate set forth in Schedule D. The number of days during which the suspension
period lasted, including any remobilization time, will be added to the Compietion Date of Services
as determined in accardance with the provisions of Schedule C, establishing a revisad Completion
Date of Services, and Architect will re-commence its Sarvices at the point they were suspended -
and may resume billing in accordance with the terms of the Agreement.

Section 5.04  Effect of Termination or Suspension. Termination or suspension of this Agreement in
whole or In part does not relieve the Architect from liability for its performance of any obligation under this
Agreement that was performed or was to have been performed by the Architect on or bsfore the sffective
date of termination or suspension. In no event will the Commission be liable to the Architect for any loss,
cost or damage, including lost profits, which the Architect or any other party may sustain by reasen of the
Commission terminating or suspending this Agreement as provided in it.

Section 5,05 Force Majeure. Neither of the parties will be liable to the other for any deley or failura in
performance hereunder due to causes which are beyond the control of the party unable to perform. If a
force majeure occurs, the party delayed or unable to perform will give prompt notice to the other party, and
the Commissicn may, at any time during the continuation of the force majeure event, elect to suspend the
performance of the Architect under the Agreement for the duration of the force majeure. The Commission
will not be obligated to pay for the Services to the extent and for the duration that performance of the
Services is delayed or prevented by force majeure, but, provided the Architect is not in default of any
obligation of the Architect under the Agreement, the Commission will pay to the Architect, according to the
terms of the Agreement, all compensation and reimbursements due to the Architect for periods up o tha
effective date of suspension.  The tarm “force majeure” means an extraordinary event or effect that the
parties could not have anticipated or conirolled and that renders performance impossible or impracticable
for the duration of the event or effect. Such events or effects include but are not limited to: extraordinary
acts of nature, such as tornadoes; or of people, such as acts of terrorism; or of governments, such as
imposition of martial law.

Article V. COMPENSATION OF ARCHITECT; REIMBURSEMENT FOR EXPENSES

The Gommission wiil compensate the Architect for the Services in the amount and manner set forth on
Schedule D.

Article Vil. RIGHTS AND OBLIGATIONS OF COMMISSION
Sectlon 7.01 General and Specific.  In connection with the administration of the Project by the

Commission and the performance of the Agreemsnt by the Architect, the Commission has the following
fights and obligations, in addition to those provided elsewhere in the Agresmant:
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(@) Information. The Commission will provide the Architect all information reasonably required
concerning the Commission’s requirements for the Project and the Services.

{b) Review of Documents. Subject to the provisions of the Agreement, the Commission will maka
reasonable efforts to examine documents submitted by the Architect and render decisicns
pertaining to them with reasonable promptness.

(c) Site Data. To the extent the Commission determines to be necessary for the Architect to perform
the Services, the Gommission may furnish, or may authorize the Architect to obtain from a company
or compeanies approved by the Commission as Reimbursable Expenses:

) A certified survey of the site or sites providing, as required, all grades and lines of streets, alteys,
pavements and adjoining property, rights-of-way, encroachments, boundaries and contours of
tha building site.

(i) A certified titla.

(iii) Information concerning locations, dimensions and data pertaining to existing buildings and other
improvements.

{iv) Title information as to restrictions, easements, zoning and deed restrictions.

{v) Information concerning availability of both public and service and utility lines. See Schedule A
for more details.

[vi)' It the Architect does procure these or any other services at the request of the Gommission, the
Architect shall not be liable for the substantive accuracy or completeness of such services, nor
shall the Architect be vicariously liable for the procured services.

(d) Tests and Reports. To the extent required for the Architect to perform the Services, the
Gommission may furnish structural, civil, chemical, mechanical, results of test borings and pits for
determining soil and subsoil conditions and/or ather tests and reports or may authorize the Architect
to procure such tests and reports from a consuitant or consultants approved in writing by the
Commigsion. See Schedule A for more details. The Commission will pay for such tests and
teporis, however, the Commission may direct the Architect to procure such professional services as
Reimbursable Expenses and submit invoices to the Commission for payment as provided in
Schedute D.

Section 7.02  Audits.  The Commission has the right to abstract and audit the books of the Architect and
Its subcontractors on all subjects relating to the Project and/or the Services.

Section 7.03 Legal. Auditing and other Services. The Commission will arrange and pay for such legal,
auditing, insurance counseling and other services as the Gommission, in its sole discretion, may determine
ta be required for the Praject.  Such payments will not include fegal or auditing expanses arising out of or
relating to any errors or omissions, or claimed errors or omissions, of the Architect, '

Section 7.04 Ownership of Documents. All designs, drawings, documents, data, studies and reports
prepared by the Architect or any party engaged by the Architect, pertaining to the Project and/or the
Services will be the property of the Commission. Architect shail provide the Commigsion with cpportunity to
review all such documents and shall provide copies to the Commission upon written request. The Architect
may reuse standard details and specifications on other projects.

(a) The parties intend that, to the extent permitted by law, the drawings, specifications and other design
documents to be produced by the Architect and its subcontractors pursuant to this Agreement (the
“Work”) will conclusively be deemed "works made for hire® within the meaning and purview of
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Section 101 of the United States Copyright Act, 17 U.S.C. § 101 et seq., and that the Commission,
the User Agency and their successors and assigns, will be the copyright owner of all aspects,
elements and componenis of them in which copyrights can subsist. To the extent that any of the
foregoing does not quallly as a “work made for hire,” the Architect hereby irrevocably grants,
conveys, bargains, sells, assigns, transfers and delivers o the Commigsion, the User Agency and
their successors and assigns, all right, titls, and interest in and to the copyrights and all U.8, and
foreign copyright registrations, copyright applications and copyright renewals for them, and all other
intangible, intellectual property embodied in or pertaining to the Work contracted for under the
Agreement, free and clear of any iiens, claims or cther encumbrances, to the fullest extent
permitted by law.

(b} The Architect will exscute all documents and, at the expense of the Commission, perform all acts
that the Commisslon may reasonably request in order to assist the Commission, the User Agency
and their successors and assigns, in perfecting their rights in and to the copyrights relating to the
Work.

(c) The Architect represents to the Commission, the User Agency and thelr successors and assigns,
that (1) the Work constitiites a work of authorship; {2) on the date of this Agrsement the Architect is
the lawful owner of good and marketable title in and to the copyrights for the Work (including the
copyrights on designs and plans relating to the Work); (3) the Architect has the legal right to fully
assigh any such copyright with respect to the Work; {4) the Architect has not assigned any
copyrights nor granted any licenses, exclusive or non-exclusive, to any other party; and {(5) the
Architect is not a party to any other agreement or subject to any other restrictions with respect {o
the Work.

(d) In addition, the Architect represents that the plans and designs for the Work will, upon completion of
the Services be complete, entira and comprehensive in accordance with the typical practices and
performance standard of this Agreement. The Architect will provide the Commission the final plans
and specifications for the project in an editabls, electronic form. Further, the Architect will not
restrict or otherwise interfere with the Commission’s and/or the User Agency's future actions in
authorizing the use, adaptation, revision, or modification or destruction of the Work provided that
the Architect is indemnified by the Commission for any damages resulting from any such future
re-use or adaptation of the Work by having the Executive Director and Architect exscuta an
Electronic File Transfer Agreement in the form attached to this Agreement as Exhibit C.

Article ViIi. INDEMNIFICATION

Section 8.01 Indemnification. The Architect must indemnify, defend, keep and save harmless the
Commission and the User Agency and their respective commissioners, board members, officers, officials
and employees, from and against all claims, demands, suits, losses, costs and expenses, including the fees
and expenses of aftorneys, (including court costs and expert's fees) that may arise out of or ba based on
any infury to persons or property that is, or is cfaimed to be, the result of the Architect's negligent
performance or non-performance of the agrsement or of any error or omission or negligant or willfully
wrongful act of the Architect, or and any person employed by the Architect, or and any Subcontractor
retained by the Architect in connection with this Project.

Article IX. INSURANCE MAINTAINED BY THE ARCHITECT
The Architect will purchase and maintain at all times during the performance of Services, for the benefit of
the Commission, the User Agency and the Architect, insurance coverage which will insure the Gommission,

the User Agency and the Architect against claims and liabilities which could arise out of the performance of
such Services, Inciuding the insurance coverages set forth in Schedule E to this Agraement.

Page 9 of 36

AOR - BTL on Balmont Craigin tv 7-6-07] - PS1106




—F
LW

Article X. DEFAULT

Section 10.01 Events of Default. Each of the following occurrences constitutes an Event of Default by
the Architect under the Agreemsnt:

(a)

(b)

()

(d)

(e)

Failure or refusal on the part of the Architect to duly observe or periorm any obligation or
agreement on the part of the Architect contained in the Agreement, which failure or refusal -
continues for a period of 10 days (or such longer pericd as the Commission, in its sole discretion,
may determine if such failure is not capable of being cured within such 10-day period) after the date
on which written notice of it has been given to the Architect by the Commission;

Any representation or warranty of the Architect set forth in this Agreement or otherwise delivered
pursuant to the Agreement will have been false in any material respect when so made or furnished:

The Architect becomes insolvent or ceases doing business as a going concern, or makes an
assignment for the benefit of creditors, or generally fails to pay, or admits in writing its inability to
pay, its debts as they become due, or files a voluntary petition in bankruptey, or is adjudicated a
bankrupt or an insclvent, or files a petition seeking for itseif any recrganization, arrangement,
compaosition, readjustment, liquidation, dissolution, or similar arrangement under any praessnt or
future statute, law or reguiation relating to bankruptcy or insalvency, or files an answer adm itting the
materlal allegations of a petition filed against it in any such procesding, or applies for, consents to
or acqulesces in the appointment of a trustes, receiver, liquidator or other custodian of it or of all or
any substantial part of its asssts or properties, or if it or its principais will take any action in
furtherance of any of the foregoing;

Any proceeding is commenced against the Architect seeking reorganization, arrangement,
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or
regulation refating to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed
within 60 days following commencement of the proceeding, or appsintment of, without the
Architact's consent or acquiescence, any trustee, receiver, liquidator or other custodian of
Custodian or of all or any substantial part of the Architect's assets and properties, and such
appointment will not have been vacated, stayed, discharged, bonded or otherwise dismissed within
60 days of the appointment.

The Architect's materiai faflure to perform any of its obligations under the Agreement, including any
of the following;

{i) Failure due to a reason or circumstance within the Architect's reasonable control to perform the
Services with sufficient personnel, and equipment or with sufficient material to ensure the
performance of the Services according to Schedule C in this Agreement;

(i) Failure to propetly perform the Services or inability to perform the Services as a result of

insalvency, filing for bankruptcy or assignment for the bensfit of creditors;

(iiiy Failure to promptly re-perform within a reasonabls time the Services that were rejected as

erroneous or unsatisfactory per the Terms of this Agreement;

{iv} Discontinuance of the Services for reasans within the Architect’s reasonable control: or

(v) Failure to comply with a material term of the Agreement, including the provisions concerning

insurance and nondiscrimination.

{(vi) The Architect shall have a ten-day period to cure following written notice for the events of defautt

listed here.
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{f) Any change in ownership or control of the Architect (as defined in ‘Article XNy without prior written
approval of the Executive Direcior which approval the Executive Director will not unreasonably
withhold.

(@) The Architect’s default under any other agreement it presently may have or may enter into with the
Commission, the User Agency, the City of Chicago, the Chicago Public Schools or the Chicago
Park District.  Architect acknowledges that in event of a default under the Agreement the
Commission may also declare a default under any such other agreements.

Section 10.02 If an Event of Default ocours and continues, then the Commission may exercise any right,
power or remedy permitted to it by law or in equity and has, in particular, without limiting the generality of
tha foregoing, the right to terminate the Agreement upon written notice to the Architect, in which event the
Commission has no further obligations hereunder or liability to the Architect except as to payment for
Services actually recsived and accepted by the Commission through the effective date of termination,
subject to set off of any claims of the Commission against the Architect for failure to properly perform iis
servicas.  No courses of dealing on the part of the Gommission or delay or failure on the part of the
Commission 1o exercise any right will operate as a waiver of such right or otherwise prejudice the
Commission’s rights, powetrs or remadies. The Commission's decision to terminate the Agreement is not
subject to claim or dispute under Article X1,

Section 10.03 Remedies Not Exclusive. No right or remedy in the Agresment conferred upon or reserved
to the Commission is exclusive of any right or remedy provided or permitted under this Agreement or by law
or equity, but each is cumulative of every other right or remedy given in the Agreement or now or heraafter
existing at law or in equity or by statute or otherwise, and may be enforced concurrently er from time to
time.

Article XI. CLAIMS AND DISPUTES

Section 11.01 General. All Claims arising under, related to or in connection with the terms of this
Agreement or its interpretation, whether involving law or fact or both, including questions concerning
allowabliity of compensation, and all claims for alleged breach of contract will first be presented to the
Authorized Cemmission Representative. The Architect will present all disputes which can not be resolved,
by discussion with the Authorized Commission Representative, to the Executive Director for final
determination, subject to Section 11.04 below.

Section 11.62 Claim Procedurs.  The Architect will make all requests for determination of claims in
writing, specifically refersncing this Section, and will include: 1) the issue(s) presented for resolution; 2) a
statement of the position of the Architect; 3) the facts underlying the dispute; 4) refarence to the applicable
provisions of the Agreement by page and section; 5) identification of any other parties bslieved to be
necessary to the resolution; and 6) ali documentation which describes and relates to the dispute. The
Authorized Commission Representative will havae 30 business days to respond in writing to the Claim by
supplementing the submission of providing its own submission. The Authorized Commission
Representative will attempt fo negotiate a resofution of the claim by agreement, but if a negotiated
resolution is not achieved, the Authorized Commission Representative must provide a written ruling within
60 days of receipt of the Claim. However, if the Architect agrees in writing, an extension not to exceed sixty
{60) days may be granted by the Executive Director. The Dispute must be filed within thirty (30) days of the
receipt of the ruling by the Authorized Commissicn Representative.

Section 11.03 Dispute Procedure. In the event that the Authorized Commission Representative and
Architect can not resolve the Claim, the Architect may file a Dispute to the Executive Director. The Dispute
submission must be in writing and contain the information required in Section 11.02 above and be copied to
the Authorized Commission Representative.  The Authorized Commission Representative shall fie a
responss within thirty (30) days.

Section 11.04 Executive Director’s Determination. The Exacutive Direcior’s final decision will be rendered
in writing no more than 45 business days after receipt of the response by the Authorized Commission
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Representative was filed or was due unless the Executive Director notifies the Architect that additional time
for the decision is necessary. The Architect must follow the procedures set out in this Section to receive
the Exscutive Director's final dacision. In the event the Architect disagrees with the Executive Director's
final decision, the Architect may file, a common law writ of ceriforai in the Circuit Court of Cook County
which shall be the sole and exclusive judicial remedy of the Architect. However, the Architect must have
followed the procedures in this section as a condition precedent to filing a commeon law writ of certiorai. The
Architect shall not withhold performance of any Services required by the Commission under this Agreement
during the dispute resolution period.

Section 11.08 Architect Self-Help Pronibited, The Architsct must never withhold performance of its
Services by, for example, refusing to review and approve appropriately submitted invoices or pay
applications, timely to make recommendations on general contractor claims, or promptly to issue other
appropriate approvals needed by others where doing so would potentially harm third parties, such as
subconsultants, the general contractor, or its subcontractors. Doing so to gain potential leverage in
hegotiating or settling the Architect's claims against the Commission or User Agency will constitute bad faith
on the Architect's part.  This provision is not intended to prohibit the Architect from exercising its well-
considered professional judgment, however, in carrying out its duties and responsibilifes under the
Agreement.

Article XIl. CONFIDENTIALITY -

All of the reports, information, or data prepared or assembled by the Architect under the Agreement are
confidential, and except as may be necessary to perform its services the Architect must not maks such
reports, information or data must available to any party without the prior written approval of the
Gommission.  In addition, the Architect must not, without the prior written consent of the Commigsion,
prepare ar distribute any news releasss, articles, brochures, advertisements or other materials concerning
the Agreement, the Project or the Services. If the Architect is served with a subpoena requiring the
production of documents or information which is deemed confidential, the Architect will immediately notify
the Commission in writing and provide a copy of the subpoena to the Commission in sufficient time for the
Commission to attempt to quash, or take other action in relation to, the subpoena.

Article XIIi. ASSIGNMENT

The Architsct acknowledges that the Commission is induced to entsr into this Agreement by the personal
qualifications of the principals, staff and employees of the Architect and, therefare, that neither the
Agreement nor any right or obligation in the Agreement may be assigned by the Architect, in whole or in
part, without the prior written approval of the Commission. For purposes of this paragraph, if the Architect
undergoes a change in control, the change in control is deemed an assignment of the Agreement; a change
in contro! is defined as a transfer of more than 50% of the equity ownership of the Architect during any 12-
month period. In the event of an assignment by the Architect without the prior written approval of the
Commission, the Commission will have the right to immediately terminate the Agresment without fault or
responsibility. The Architect further acknowledges that the Architect represented to the Commission the
availability of certain members of the Architect's staff who will be assigned to Project; therefore, in the event
of the unavailability of such members for any reason, the Architect must so notify the Commission in writing,
and must assign other qualified members of the Architect's staff, as approved by the Commission, to the
Project.

Article XIV.RELATIONSHIP OF PARTIES

Under the Agresment, the relationship of the Architect to the Commission is that of an independent
contractor, and the Architect will have no right or authority to make contracts or commitments for or on
behalf of the Commission, to sign or endorse an behalf of the Commission any instruments of any nature or
to enter into any obligation binding upen the Commission. The Agreement will not be construed as an
agreement of partnership, joint venture, or agency.
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Article XV. GENERAL

Section 15.01 Architect’s Authority. The Architect represents that its exacution of the Agreement is
authorized by a resolution of its Board of Directors, if a corporation, or similar goveming document if a
partnership or a joint venture, and the signaturss(s) of each person signing on behalf of the Architect have
been made with complete and full authority to commit the Architect to all terms and conditiens of the
Agreement, including each and every representation, certification and warranty contained or incorporated
by reference in it.

Sectlon 15.02 Counterparis. The Agreement may be executed in any number of counterparts, any of
which will be deemed an original.

Section 15.03 Entire Agreement. The Agreement constitutes the entire understanding and agreement
between the parties to this Agreement and supersedes any and all prior or contemporaneous oral or writien
representations or communications with respect to the subject matter hereof, afl of which communications
are merged in this Agreement. The Agreement must not be modified, amended of in any way altered
except by an instrument in writing signed by both of the parties.

Section 15.04 Governing Law. The Agreement has been negotiated and executed in the State of
Hlinois and will be construed under and in accordance with the laws of the State of lllinois.

Section 15.06 No Waiver. The waiver by either party of any breach of the Agreement will not constitute a
waiver as 1o any succeeding breach.

Section 15.06 Notices. All notices required to be given under this Agreement must be given in wtiting and
must be hand delivered or sent by United States certified or registered mail, postage prepaid, addressed 1o
the Commission or to the Architect at their respective addresses set forth above, as appropriate. If given
as provided in this Agreement, such notice Is deemed o have been given on the date of delivery, if
delivered by hand, and on the second business day after mailing, if given by mail. The Commission or the
Architect may, from time to time, change the address to which notices will be sent by giving notice to the
other party in the manner provided in this subparagraph.

Section 15.07 Non-liability of Public Officials. No Commission Board member, employee, agent, officer,
or cfficial is personally liable to Architect or its subcontractors, and Architect and its subcontractors are not
entitied to, and must not attempt to, charge any of them with liability or expense or hold them personally
liable to Architsct or its subcontractors under this Agreement.

Sectlon 15.08 Severability. If any provision of the Agreement is held to be invalid or unenforceable by a
court of competent jurisdiction, such provision will be severed from the Agreement and such invalidity or
unenforceability will not affect any other provision of the Agreement, the balance of which will remain in full
force and effect; provided, however, that if such provision is deemed invalid or unenforcezble as a matter of
law, such provision will be deemed to have been modified so as to be valid and enforceable to the
maximum extent permitted by law.

Section 15.09 Successors and Assigns. Except as otherwise provided in the Agreement, the Agreement
is binding upon and inures to the benefit of each of the parties o the Agreement and their respective
successors and assigns.

Section 15.10 Non-appropriation of Funds. |f funds have not been appropriated in full or in part, the

Commission has the right to terminate the Agreement. The Gommission will not authorize the Architect to
provide services under this Agreement unless sufficient funds are appropriated to pay for the services.
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SCHEDULE A
SCOPE OF SERVICES
BELMONT-GRAIGIN AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS

The Architect will provide all Services required to complete the coordinated design of the Project. The term
of this Agreement will terminate when all Services required have been completed to the reasonable
satisfaction of the Commission.

Commencement Date of Services: Upon Issuance of Notice-to-Proceed

The Services are separaied info two parts: Design/Engineering for Site Proparation and
Besign/Enginsering for Vertical (Building) Construction. Phase | and Phase I are, in furn, each divided inio
phases: Schematic Design Phase; Design Development Phasse; Construction Documents Phase; Bidding
Phase; Construction Phase and Close Out Phase. The Deliverables (and any other work product) of each
of the phases must be approved by the Authorized Commission Representative in writing before
commencament of the subsequent or dependent phase.

- The Architect will perform Its Services promptly, with sufficlent staffing to achieve the dates in
Schedule C, Project Schedule, :

The Authorized Commission Representative will assist the Commission in managing the Project and will
have the authority, as specifically directed by the Executive Director, to act on its behaif,

. SCHEMATIC DESIGN
During the Schematic Design phase, the Architect shall provide the following Services:

A Consultation with the Commission, the User Agency and others, as appropriate, regarding
the goals and requirements of the Project, including the total Project Budget (comprisad of the
construction budgets for both Site Preparation and Building Construction scope of work).

B. Analysis of the requirements of the Project, including confirmation of the established
conceptual design, the conditions of the site and the survey, and consultation with the Commission
to establish the design, and the functionality and financial feasibiiity of the Project.

C. Upon review of the Commission’s Environmental Gonsultant's findings, develop a proposed
Site Preparatlon scope of work coordinated with the AOR's geotachnical consultant findings and tha
proposed utility service connections into the new building. This proposed scope of work will be
submitted to the Authorized Commigsion Representative for review and approval.

D. Facilltate and document a sustainable design charrette and foliow up sessions with
participants es directsd by the Authorized Commission Representative. The goal of the charrette is
to confirm that the Project's target LEED™" rating of Silver is achiovabie and to develop the
apprapriate design strategies, for all project phases, to ensure that this rating can bas achieved or to
make alternative plans if it is determined that the desired rating is not feasible.

E, Preparation of documents necessary to ilustrate any required amendments to the public
right of way.

F. As required, prepare Request for Clarification submittals for PBC or User Agency
guestions.

G. Preparation and presentation of Schematlc Design options for the Project for review by the
Commission and the User Agency. Preparation of schematic drawings and design studies
{including materiais) based upon analysis of Project requirements. Preparation of a general

* Leadership in Energy and Environmental Design
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description of the scope of the Project, a preliminary estimate of construction costs ("AOR’s
Estimate of Probable Construction Gosts").

H. Preparation of plans, elevations, sections, ouiline specifications and narratives, as required,
to describe the architectural, structural, mechanical, plumbing, fire protection and elecirical aspects
of the seiected design option for preparation of the AOR's Estimate of Probable Construction Cost.

I In the event the AOR’s Estimate of Probable Construction Cost exceeds the Construction -
Budget at the Schematic Design stage, the Architect will present one or more scope reduction
alternaiives, as directed by the Authorized Commission Representative, that can ke delivered within
the Construction Budget.

J. As required, review the Schematic Design documents afong with necessary value
engineering items, if any, with the Authorized Commission Representative and align the AOR'’s
Estimate of Probable Gost with the Construction Budget for the Project.

K. At the completion of Schematic Design Services, fransmit one complete hard copy and
editable electronic version of the final milestone documents to the Authorized Commission
Representative for review and transmittal to the User Agency. Prepare a written and oral report of
the Schematic Design phase for presentation to the User Agency. Presantation to be made as
directed in writing by the Authorized Commission Representative.

L. Prepare and issue hard copiss of the Schematic Design Drawings, Outline Specifications
and Narratives to various stakeholders for the Schematic Design Milestone Review.

M. [mmediately upon the Authorized Commission Representative’s review and written
approval of the Deliverables of the Schematic Design Services phase, begin the next phase on the
updated and approved schedule.

N. Schematic Design Phase Deliverables include:

1. Site Preparation Schematic Design Documents and Estimate of Probable Consiruction
Cost (broken down by C8| division or other approved tormat);

2. Bullding Construction Schematic Design Documsnts and Estimate of Probable
Ganstruction Costs (breken down by CS| division or other approved format);

3. Sustainable Design Goals and target LEED checklist:
4. Proposed Public Right of Way Amendment Plan;
5. Request for Glarification compilation and log; and
6

lssuance of milestone packages (Site Preparation and Building Construction) for
review. :
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DESIGN DEVELOPMENT
During the Design Development phass, the Architect shall provide the following Services:

A Consistent with the approved Schematic Design phase Deliverables {including drawings
and design studies), Architect will prepare pians, elevations and other drawings and outline
specifications necessary to illustrate the size and character of the Project in its essentials including
kinds of materials, type of structure, mechanical and electrical systemns and such other work as may
be required (the "Design Development Documants”).

B. Subject to the prior written consent of the Authorized Commission Representative,
incorporate the Schematic Design Milestons Review comments into the Design Development
Documents.

C. Preparation and presentation of documents necessary for User Agency departmental
approvals (including, but not limited to food sarvice, athletics, administration, science, music and
art)

D. Preparation of documents necessary for the Planned Development process as well as

participation in any required meetings to facilitate the rezoning of the Project site.
E. Update the AOR's Estimate of Probable Construction Cost. Review the Design

Development Documents along with the necessary cost and/or scope reduction items, i any, with
the Authorized Gommission Representative and incorporate modifications and revisions into the
Design Development Documents as required to aligh the AOR's Estimate of Probable Gost with the
Gonstruction Budget for the Project.

F. Continued development of the Site Preparation Package inclusive of necessary
environmental, geotechnical and site utility service termination, rerouting or connection scope of
work.

G. Using a complste set of Design Development Documents, reflecting all improvements
described for the Project provide an updated AQR's Estimate of Probable Construction Cost
containing:

1. A narrative overview of the updated AOR's Estimate of Probable Construction Cost
compared to the Construction Budgets (or the Revised Cansiruction Budgets established
during Schematic Design).

2, ACR's Estimate of Probable Construction Cost must include a summary and
division brezkdown. The summary must include a concise description of the basis for the
estimate, including source of pricing information, estimating methods, and descriptions for
any mark-ups, factors, and allowances included for items such as escalation, contractor
overhead and profit, and market conditions.

3. A detalled comparison and reconciliation of the current and previous AOR’s
Estimate of Probable Construction Cost with an explanation of any variance by component
organized by GSI format or other appropriate format as directed by the Authorized
Commission Representative.

4 A summary of all approved Construction Budget revisions.

H. At completion of the Design Development phase, transmit one complete set of the final
Design Development Documents, including the updated AOR’s Estimate of Probable Gonstruction
Cost and details, to the Authorized Commission Representative for review and transmittal to the
User Agency. Prepare a written and oral report of the Design phase for presentation to the User -
Agency. Preseniation to be made as directed in writing by the Authorized Commission
Representative.  Subject to the prior written direction of the Authorized Commission
Representative, incorporate User Agency comments into the Canstruction Documents.
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. If the updated AOR’s Estimate of Probable Construction Cost exceeds the Construction Budget
then, upon written request of the Authorized Commission, Architect must continue to revise, modify
or correct any or all of the Project design, drawings and specifications in a manner salisfactory in
the Commission until the correspondingly revised AOR's Estimate of Probable Construction Cost
conforms to the Construction Budget. Such revisions, modifications and corrections in the plans,
specifications and drawings will be submitted to the Authorized Commission Representative within
a reasonable time (not to exceed 30 days) after notice and direction by the Authorized Gommission
Representative. The Services provided in this Saction II. 1. of Scheduls A shall ba provided by the
Architect without compenasation.

J. If the Autharized Commission Representative requests a change in scope of the Project, and
after review and cemment and upon written request of the Authorized Gommission Representative,
Architect shall revise or modify any or all of the Project design, drawings and specifications in a
manner satisfactory to the Commission. I requested by the Authotized Comrmission
Representative, and subject to the execution of a written Amendment in accordance with Section
4.13 of this Agreement, Architect will be compensated for the Additional Services provided in this
Section I J. of Schedule A on either a negotiated Lump Sum basis or in accordance with the Billing
Rates established in accordance with the requirements of Schedule D.

K. Immediately upon the Authorized Commission Representative’s review and written approval of
the deliverables of the Design Development phase, begin the next phase on the updated and
approved schedule.

L. Design Development Phass Deliverables include:

1. Sitte Preparation Design Development Documents (including specifications) and
Estimate of Probable Construction Cost (broken down by CSI division or other approved
format)

2. Building Construction Design Development Documents (including specifications) and
Estimate of Probabie Construction Costs (broken down by CSI division or other approved
format)

3. Updated LEED checklist

4. Plan Commission Documentation for rezoning process

5. Documentation for User Agency Departmental Approvals

8. Request for Clarification compilation and log

7. _lssuance of milestone packages_ (Site Preparation and Building Construction) for
review.

i, CONSTRUCTION DOCUMENTS

During the Construction Documents phase, the Architect shall provide the following
Services:

A Consistent with the approved Design Development Documents, Architect will prepare &all
Construction Documents as necessary to obtain bids for the construction of the project. Milestone
reviews and eslimates will be performed at 60%, 90% and 100% completion on the dates listad in
Schedule C Project Schedule, including architectural and snginasring working drawings, designs,
plans, calculations and specifications setting forth in detail construction industry standard elements
required for the architectural, structural, chvil, mechanical, slectrical, plumbing, heating, ventilation,
air conditioning, fire protection, service-connected equipment and site work. At every mitestone of
completion, provide the Commission with editable electronic drawing files in the most current
versicn of AutoCAD as well as muitiple hard copies at the direction of the Authorized Commission
Repressntative,
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B. Prepare and deliver 60%, 80% and 100% Construction Documents including modifications
and revisions in the approved by written direction of the Authorized Commission Representative,
C. Prepare and present an update of the AOR's Estimate of Probable Construction Cost prior

to the completion of 0%, 90 % and 100% Construction Document Deliverables. Review the
Construction Documents along with value engineering items with ths Authorizad Commission
Representative to align AOR’s Estimate of Probable Gonstruction Cost with the Construction
Budget.

1, If the AOR’s Estimate of Probable Construction Cost exceeds the Construction
Budget, then, upon written request of the Authorized Commission Representative, Architect
must continue to revise, modify or correct any or ail of the Project design, drawings and
specifications in a manner satisfactory to the Commissien until the correspondingly revised
AOR’s Estimate of Probable Construction Cost coniorms to the Construction Budget. Such
revisions, modifications and corrections in the plans, specifications and drawings will ba
submitted to the Authorized Commission Representative within a reasonable time (not to
exceed 30 days) after notice and direction by the Authorized Commission Representative.
The Services provided in this Section Ill. C. 1. of Schedule A shall be provided by the
Architact without compensation.

2. If the Authorized Commission Representative requests a change in scope of the
Project, after review and comment and upon written requast of the Authorized Commission
Representative, Architect shall revise or modify any or all of the Project design, drawings
and specifications in a manner satisfactory to the Commission. If requested by the
Authorized Commission Representative, and subject to the execution of a written
Amendment in accordance with Section 4.13 of this Agreement, Architect will be
compensated for the Additional Services provided in the Section Iil. C. 2. of Schedule A on
sither a negotiated Lump Sum basis or in accordance with the Bliling Rates established in
accordance with the requirements of Schedule D.

D. At the completion of the sach Construction Document milestone (60%, 90% and 100%),
transmit hard copies of the phase documents to the Authorized Commission Representative for
review and transmittal to the User Agency. Prepare a written and oral report of the Censtruction
Document phase for presentation to the User Agency. Presentation to be made as directed in
writing by the Authorized Commission Representative. Subject to the prior writtsn direction of the
Authorized Commission Representative, incorporate User Agency comments into the subsequent
phase of the Construction Documents.

E. Immediately upon the Commission’s review and written approval of the deliverables of each
Gonstruction Documents phase (80%, 90% and 100%, begin the next phase on the updated and
approved schedule,

F. Gommission’s Performance Evaluation of Construction Documents: The Commission will
review the Architect’s parformance in providing Construction Documents after the project has been
bid. Tha Architect will be required to attend a meeting to discuss lts performance review.

G. Construction Document Deliverables for each milestone (60%, 90% & 100%) include:

1. Site Preparation Construction Documents (including specifications) and Estimate of
Probable Construction Cost (broken down by CSl division or other approved format)

2. Building Construction Documents {including specifications) and Estimate of Probable
Construction Costs (broken down by CSl division or other approved format)

3. Updeted LEED checklist
4. Request for Clarification compilation and log

8. Issuance of milestone packages (Site Preparation and Building Construction) for
review.
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COORDINATION DOCUMENTS

During the Construction Documents phase, the Archiect shall also provide the following
Services:

A Prior to submission of 90% Construction Documents to the Commission, Architect shall
prepare coordination documents to confirn that the various elements of the design team’s
construction documents are sufficiently coordinated to support an accurate bid process and
minimize the potential for change orders during the construction phase of the project. The Architect
will resolva any known cenficts prior tc issuing the Bid Set of documents. Coordination documsnts
shall address the following, at a minimum:

1. Limited availabie space for installation or servica. Architect shall overlay plans of each
design discipline and verify space raquirements and conflicts between trades and/or
disciplines. Architect shall make revisions to the design drawings fo resolve conflicts
bstween various disciplines.

2. Incompatibility between items provided under different disciplines (such as difference in
voltage between equipment specified under Division 15 and electrical power provided
under Division 16). :

3. Inconsistencies between drawings and specifications {between disciplines and within
each discipline).

B. As required to manage discipline coordination, the Architect must prepars multi layered,
color coded CAD drawings to manage discipline coordination, resolve conflicts, and present the
findings of coordination process to the PBC's design review team. The Architect will provide
reproducible and CAD drawings files of these documents to the PBC.

C. At & minimum the Architect must prepare a combination of elevaticn and plan detail
sections in areas where large services and/or a sighificant concentration of smaller services shara
adjacent space. As part of the 60% Design Review, the Architect will propose for the PBC's
concurrence, the locations where these coordination details will be prepared. These details will
typically be prepared far the following areas: :

1. Above cailings In corridors to confirm that services, fixtures, and other devices can fit
between the designed ceiling height and the bottom of any structural members or other
obstructions. The horizontal spacing of these items will also be reviewed to confirm that
desired locations of lighting fixtures and other devices ¢can be achieved.

2. Glabs where services would fogically be instalied within the slab on grade or on deck.
The Architect will canfirm that these services can fit within the slab cross section without
compromising the structural integrity of the slab. Any limitations on embedded services wili
be noted on the construction documents.

3. Areas and/or rooms where a significant number of services converge. This includes
mechanical rooms, MDF rooms, IDF rooms, siectrical closets, fire pump rooms, and any
other areas or rooms where the coordination of individual or multiple services are required
with multiple disciplines. Where a significant number of services penetrate a wall, floor,
ceiling, or roof in close proximity, the Architect will design and detail an appropriate chase
with respect to structural elements, code issues, and proper installation of the services.

4. Within mechanical, equipment, and other specialty rooms to confirm that the required
squipment, panels, racks, fixtures, ventilation, and other equipment, aiong with the services
entering these rooms will fit within the designed space and layout. Checks will be mads for
door swings, as well as, equipment accessibility into and within the room.

5. Locations on the site or under the building whers major existing or new utilities coms in
- close proximity to each other and/or other new or existing structures. This would include
locations where these services enter the building or penetrate the foundations.
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D. The Architect will prepare documents that confirm that the appropriate power, communication,
and other low voltage services are shown running to and from each required devicefixture and
back to the appropriate originating or receiving location are included in the design. This
coordination may be a represented by a composite device/service schedule that cross references
the appropriate interface points.

E. The Architect will prepare dacuments that confirm that watsr supply, drainage, condensate

lines, and vents for each required device, fixture, and piece of equipment are included in the
design.
F. Tha Architect will be responsible for the overall coordination review. As each coordination

document is completed, the Architect will review and resolve significant conflicts. The Architect
must resolve all known canflicts prior to issuing the bid documents. Any items whera the Architect
recommends leaving coordination fo the construction contractor must be specifically reviewed by
the Architect with the PBC’s design review team.

V. BIDDING PHASE SERVICES
During the Bldding phase, the Architect shall provide the following Services:

A Assembie and review all Bid Documents required, including, but not limited to all drawings,
and technical specifications, Commissioning Agent Design Intent and Commissioning Plan.
B Attend and document two Pre-Bid Conference Meetings. In addition to the generai, open

Pre-Bid Meeting, a technical working Pre-Bid Meeting will be for the purpose of making a detaited
technical presentation and respond to questions from prospective bidders.

C. Prepare addenda, as directed by the Commission, to address bidder's questions that
reguire clarification. Consider and document all written requests for product substitutions bsfore
receipt of bids.

D. Review bids and prepare an evaluation and recommendation for award reiative to the
Project and Construction Budgef.  Assist in finalizing the agreement(s) with the contractor(s) to
construct the Project.

E. if the lowest responsive responsible bid obtained exceeds the Construction Budgst the
Commission may either award the construction contract to the lowest responsive responsible
bidder, or request that the Architect without additional compensation, make revisions of any or all of
the Project including design, scope, quality, drawings, specifications, delstions and substitutions to
the end that the construction cost not be in excess of the Construction Budget.  All such revisions
will be subject to the prior written approval of the Authorized Commission Representative. The
right of the Commissicn to require such revision and re-bidding will not be exhausted by a single
revision and re-bidding, but will be a continuing right until the lowest responsible bid received is
within the Construction Budget.

F. Assist the Commission, without additional compensation, in the solicitation of new bids.
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CONSTRUCTION PHASE SERVICES
During the Construction phase, the Architect shall provide the following Services:

A Attend and participate in regularly scheduied monthly "pencil draw" meetings for approval
of contractor pay requests. _
B. If necessary during construction, interpret the meaning and intent of the Contract

Documents, and with the Authorized Commission Representative’s concuirence, transmit such
information to the contractor.” If requested by the Authorized Commission Representative, make
recommendations on any claims between the Commission and any contractor with whom the
Commission has a contract relating to the Project and any other matters relating to the execution
and progress of the work or the interpretation of the Contract Documents,

C. Unless the Commission specifies in wtitihg a shorter or longer time period, within 10
business days following receipt the Architect must comment upon and submit to the Commission
for concurring approval requests for approval of subcontractors, delivery schedules, material lists,
shop drawings, samples, and the like. However, the parties acknowledge that the Architect's
internal costs and efliciencies during the consfruction phase are dependent on the Contractor's
submittals and inquities conforming to pre-approved schedules and deadlines. Any time limits for
the Architect's review of shop drawings or other submittals is conditionsd upon the Contractor's
preparing and obtaining the Architect's approval of a master schedule of submitials and
subssquently transmitting the submittals to the Architect in accordance with this schedule.
Additionally, if after commencement of construction, the Commission requesis Architect to review
and analyze a requested product or material substitution, the Architect shall undertake such review
only as an Additional Service and after obtaining the Commission's approval to do so.

D. Provide and distribute Construction Documents and explanatory sketches required during
construction.  Review and approve samples, shop drawings, product data, as-built drawings,
product substitutions and other submissions for compliance with the design concept of the Project
and fulfillment of the coniractor's obligations as set forth in the Contract Documents.

E. Implement the Commission’s specifications and procedures for processing scope changes,
including applications for extensions of time. Receive and review all proposals, revisions in
drawings and change orders requested by the contractor, Gommission, User Agency, or as
required by field other unforeseen conditions and make recommendations regarding practicality,
costs, unit prices, time and material changes, sffect on completion scheduie and risk to the project.

F. Submit recommendations to the Authorized Commission Representative for approval
before instituting any changes to the requirements of the Contract Documents. - Process and
prepare all bulletins, proposals, revisions in drawings and change orders approved by the
Commission. Monktor all scope changes during construction to ensure compliance with approved
revisions. ’

G. Issue clarifications for proper execution of the work required by the Contract Documents;
provided, however, the Architact shall not have control or charge of and will not be responsible for
construction means and methods, techniques, sequences or procedures, or for safety precautions
and programs in connection with the work or for the act or omissions of the contractor,
subcontractors or any other persons petforming any of the work in accordance with the Contract
Documents. Neotwithstanding any confrary or potentially ambiguous desctiption of the Architect’s
Services, it is intended that the Architect shall have no responsibility for jobsite safety on the
Project. The Contracfor and Subcontractors shall have full and sole authority for all safety
programs and precautions in connection with the Work. When the Architect is present at the site,
such presence shalf be only for the purpose of endeavoring to protect the Commission against any
deviations or defects in the completed construction Work, and the Architect shall have no authority
to take any action whatsoever on the site regarding safety precautions or procedures.

H. Review the work to establish preliminary acceptance of the Project.
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PROJECT CLOSE CUT SERVICES _
During the Project Close Qut phase, the Architect shall provide the following Services:

A Conduct & comprehensive final inspection of the Project with the Authorized Commission
Representative and User Agency to verify that the materials furnished and the work performed are
substantially compliant with the contract documents.

B. The ACR is responsible for facilifating a walkthrough on sits with the Authorized
Commission Representative, Commissioning Agent and User Agency to review punchlist items
identified in the Contractor prepared initial punchlist. The AOR will consolidate and prepare punch
fists indicating the items of work remaining to be accomplished before a Certificate of Final
Acceptance will be issued. Prepare certificates of preliminary and final completion in consultation
with the Commission and the User Agency.

C. Oversee the Contractor's efforts to assemble and dsliver to the Commission all guarantees,
warranties, operating and maintenance manuals required by the Contract Documents.
D. Oversee the Contractor's efforts to expedite the preparation and delivery of record {"as-

built”) drawings and operations and maintenance manuais of the Project in accordance with the
specifications.  The "as-built® documents will be subject to the approval of the Commission.
Submit approved “as-built” documents to the Commission upon completion of the Project. The
Architect shali be entitled to rely on the accuracy and completeness of the marked-up set of
drawings kept by the Contragtor during the Project.

E. Upon completion of the construction contract and all "punch list” items in accordance with
the Contract Decuments, issue a Cerlificate of Final Acceptance. A Cerlificate must not be issued
by the Architect until, 1o the best of its knowledge, information and belief, all work has bsen
completed in accordance with the Cantract Documents.

F. Post Construction Review. The Commission will review Architect's performance in
providing services during construction after the project punch list is complate. The Architect will be
required to attend a meeting to discuss the periormance review.

G. Project Close Out Approval Farm. The Architect shall draft and complete the Project
Closeout Approval Form for the Project. A sample form is attached to the Scope as Exhibit 1.

ADDITIONAL RESPONSIBILITIES AND REPRESENTATIONS
Architect shall:

A Facilitate and document the value engineering process. Evaluate proposed building
systems as to quality, first cost and life cycle cost, constructability, material and product availability.
Propose alternate materials and system assemblies as well as the resultant cost savings
opportunities.

B. Develop 2 furniture, fixture and equipment plan to locate elsctronic devices including
power, data, communication, sacurity and life safety equipment.
C. Provide assistance in expediting, coordinating and securing all necessary orders,

ordinances, permils, licenses, fess, or other approvals, as applicable, that are required by iocal,
state and federal agencies to permit construction of the Project.  Such assistance will include
conferences with and presentations to appropriate regulatery agencies including the Building
Department and Fire Prevention Bureau of the City of Chicago and other governmental bodies.
Coordinate all aspects of the Project with any quasi-public agencies or utility companies involved in
the Project.

D. Qverseo the Contractor's procurement and assembly of all required permits, licenses, and
certificates from the contractor and arrange delivery of same 1o the Commissian.
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E. Energy Simulation Modeling Using Department of Energy DOE 2 Software. Using the
DOE2 Energy Modeling Software, modef the energy use of the building and provide both a hard
copy and electronic version on a compact disk of the input and the output. The informatian
provided regarding the input and output will become the property of the Public Building
Gommission.

IX. ADDITIONAL SERVICES

The foillowing Additional Services may ba authorized in writing by the Commission. If requested by
the Authorized Commission Representative, and subject to the execution of a written Amendment
in accordance with Section 4.13 of this Agreement, Architect will be compensated for the Additional
Services on elther a negotiated Lump Sum basis or in accordance with the Billing Rates established
in accordance with the requirements of Schedule D:

A Architect's On-site Observation. Architect may be required to assign qualified on-site
representatives acceptable to the Commission during such times as construction is in progress for
the purpose of periodic on-site observation of the progress and conformance of the permanent
featuras of the work fo the requiremsnts of the Contract Documents. The Architect's on-site
representative shall not be removed or replaced before full completion of the without prior written
approval of the Authorized Commission Representative. The Architect's on-site reprasentative will-
be removed immediately upon written request of the Authorized Commission Representative.

B. Architect may be required to provide detailed specifications and coordinate the bidding and
installation of Fixtures, Furnishings and Equipment (FF&E) not covered in the Project, sculpture,
murals and other related features and special squipment not included in the construction contract.

C. Architect may be required to provide consultation concerning replacemsnt of any work
damaged or destroyed by fire or other cause during construction and furnish additional setvices as
may be reguired in connection with the replacemant of the work,

D. Architect may be required to provide additlonal services made necessary by the default of
the contractor in the performance of the construction contract.
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SCHEDULE B
PROJECT DOCUMENTS

BELMONT-CRAIGIN AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS

THIS PAGE INTENTIONALLY LEFT BLANK
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SCHEDULE C
PROJECT SCHEDULE

BELMONT-CRAIGIN AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS

A Site Preparation: Schematlc Design Phase:

D.

Schematic Design: Schematic Dasign documents shall be completed not later than September 14,
2007.

Site Preparation: Construction Documents Phase:
1. 75% Construction Dogcuments: 75% Construction Documents shall completed by October 5, 2007.

2. 100% Construction Documents. 100% Construction Documents shall be completed by Novembar
2, 2007.

Site Preparation: Construction Phase Services:
Site Preparation work is anticipated to complete not later than February 20, 2008.
Building: Schematic Design Phase:

Schematic Design: Schematic Design documsnts shafl be completed not later than November 20,
2007.

Building: Deslgn Development Phase:

Cesign Development Documents shall be completed within 60 calendar days after completion of
Schematic Design.

Building: Construction Documents Phase:

1. B0% Consiruction Documents: 60% OConstruction Documents shall be completed within 60
calendar days after the date of writlen approval of the Design Development Phase issued by the
Authorized Commission Representative.

2. 20% Construction Documents. 90% Construction Documents shall be completed within 35
calendar days after the date Architect receives final written commenis on its 60% Construction
Documents Deliverable issued by the Authorized Commission Representative,

3. 100% Construction Documents. 100% Construction Documenis shall be completed within 35
calendar days after the date Architect receives final written comments on its 90% Construction
Documents Detiverable issued by the Authorized Commission Representative.

Building: Bid and Award Phase:

The Bid and Award phase of the project, from bid advertisement to bid opening through final contract
award, is anticipated to require 83 calendar days to complete.

Building: Construction Phasa Services:

Construction of the Preject building is anticipated to require 450 calendar days to complete after
issuance of Notice to Procead to the contractor.

Building: Time of Completion

Time of cempletion for the Schematic Design, Design Development 60%, 90%, and 100% Construction
Documents, Bid and Award, and Construction Phase Services to be provided shall be as stated above.
Any time adjustments to the above phases shall be authorized in writing by the Commission.

The Architect

The Architect shall perform the requested services based on tha terms and conditions stated in this
Agreement.
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SCHEDULE D
COMPENSATION OF THE ARCHITECT

BELMONT-CRAIGIN AREA ELEMENTARY SCHOQOL
CHICAGO, ILLINQIS
L ARCHITECT'S FEE

A, The Commission shall pay the Architect for the satisfactory performance of the Services a Fixed
Fee ("Fee”) of $1,828,480.00. The Fee will be allocated and payments made on a monthly on psrcent
complete basis as follows:

Allocation of Fee:

Site Proparation $ 87,500.00
Schematic Design $ 13,125.00
Design Development $17,500.00
Construction Documents $ 30,625.00
Bidding Phase Services $ 4,375.00
Construction Phase Services $ 17,500.00
Project Close-out $ 4,375.00

Design/ Engineering of Building: $1,693,790.00
Schematic Design $254.068.50
Design Development $338,758.00
Gonsiruction Documents $592,826.00
Bidding Phase Setvices $ 84,689.50
Construction Phase Sarvicas $338,758.00
Project Close-out $ 84,689.50

B. Architect’s Faee will include consultant’s profit, overhead, general conditions, and all iterms not

specifically identified as Reimbursable Expenses.

i. BILLING RATES AND COMPENSATION FOR ADDITIONAL SERVICES

A The Commission shali compensate the Architect for Additional Services on either a negotiated
Lump Sum Fee basis or a Time Card Not-to-Exceed Fee basis as agresd to by the Architect and
approved by the Commission in the form of an Amendment issued in accordance with Section 4.13
of this Agreement. In the casa of Time Card billings, rates of reimbursement for the Architect's
employees (and employees of any Subconsultant performing Additional Services) will be the actual
base salaries paid to the specific employee performing the services times a 2.5 multiplier.

The 2.5 multiplier will fully compensate the Architect for all diract and indirect costs associated with
the Additional Services. Indirect costs included in the multiplier shall constitute full and complete
compensation to the Architect for labor burden costs (including Workers' Compensation insurance,
FICA, SUTA, health benefits, long term disability benefits, pensions and simitar contribution and
other statutory and non-statutory employee benefits), indirect administrative expenses, general and
administrative expenses, overhead, additional premium costs for insurance (including but not
limited to general liability, professional liability, valuable papers and automobile, but excluding
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additional insurance premium costs for specialty subconsuliants and Subcontractors), computer
and related charges, postage and handling charges, parking and mileage charges, telephone
service (including local calling charges), profit, and all items not specifically identifled below as
“Reimbursable Expenses.” '

REIMBURSABLE EXPENSES

“Reimbursable Expenses” as referred to in this Agresment, are actual expenditures at cost without
mark-up or surchargs, incurred by the Architect, and required for the Services. Reimbursable
Expenses must be supported with proper documentation in the form of Hemized invoices which
include a notation stating the Project-related purpose of the expenditure.

The following will be considered Reimbursable Expenses:

1, Plotting, printing, reproduction and distribution of drawings specitications, and presentation
materiale requested by the Commission, or required for scheduled reviews of the progress
of the work by the Commission and/or the User Agency, public or city agency meetings and
hearings, and as required for professional peer reviews of documents as directed by the

Commission.

2. Printing and distribution costs associated with shop drawing and submittal reviews during
construction.

The following are NOT Reimbursable Expenses:

1. Plotting, printing and distribution of drawings and specifications for the purpose of

coordination between members of the Architect's team, or otherwise incidental to the
Architect’'s Services are not Raimbursable Expenses.

2. Office and administrative expenses, including telsphone system expenses, photocopying,
duplicating costs, postage, office & drafting suppliss, fax and delivery services (except as
noted above in A. 1. and A. 2. are not Reimbursable Expenses.

The following shaif be Reimbursable Expenses provided that the Architect has obtained the prior
written approval by the Authorized Commission Representative:

1.~ Expense of transportation and living of principals and employees traveiing in connection
with the Project, but not including travel and expense o and from the job site or within a 50-
mile radius of downtown Chicago. Travel expenses include coach air fare, hotel and per
diem costs, auto rental, fuel and insurance, and must be supported with proper
documentation in the form of itemized invoices.

2. Fees and costs of special consulting services requested by the Commission such as
acoustical, theater, food service, masonry, roofing and elevator consultants will be paid as
a reimbursable expense.  Civil, structural, mechanical, electrical, plumbing and fire
protection snginesring services are included within the Fixed Fees.

Costs for rental or purchase of special items or equipment requested by the Commission.

Fees and costs to secure necessary permits or civil agency approvals, including parmit
fees and expenditure fess.

Costs of surveys, geotechnical and environmental technical testing and reports.

Other direct costs of the Project may be approved as a Reimbursable Expense by the
Authorized Commission Representative provided that written approval is obtained in
advance of incurring the expense and provided that the expenss is to be reimbursed on a
Lump Sum basis.

Reimbursable Expenses shall not exceed $190,000.00 except as approved by the Commission in
the form of an Amendment issued in accordance with Section 4.13 of this Agresment
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METHOD OF PAYMENT

Invoices. Once sach month, the Architect will submit an invoice to the Commission for Services
performed during the preceding month with the excaption of Project Close-out phase services that
wilf be paid in one lump sum after the completion Date of Services.

Each invoice must be supported with such reasonable detail and data as the Commission may
require, including detail and data related to Subconsultant costs. In accordance with the terms of
the Agreement, the Architect must maintain complete documentation of all costs incurred for review
and audit by the Commission or its designated audit representativel(s). Each invoice must be
submitted in the format directed by the Commission. Invoices must be accompanied by a progress
report in a format acceptable to the Commission. Such progress report must identify any variances
from budgst or schadule and explain and the reasons for such variances.

Payment will be processed within 30 days after Commission receivas an acceptable invoice from
the Architect,

Invoice Disputes. If the Commission disputes certain items in the Architect’s invoices, the amount
not disputed will be paid in full. The amount in question must ba resolved in accordance with the
Claim and Disputes provisions of this Agreement.

INVOICING

The Architect will submit one original of its monthly invoice to the Authorized Commission
Reprasantative for approval.
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SCHEDULE E
INSURANCE REQUIREMENTS
BELMONT-CRAIGIN AREA ELEMENTARY SCHOOL

CHICAGO, ILLINQIS

STL Architects & Planners
PS1106

The Architect must provide and maintain at Architect's own expanse, until expiration or termination of the
Agreement and during the time period following expiration if Architect is required to return and perform any
additional work, the minimum insurance coverage and requirements specified below, insuring all operations
related to the Agreement.

E.1. INSURANCE TO BE PROVIDED
E.1.1. Workers’ Compensation and Employers Llabllity

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to
provide a service under the Agreement and Employers Liability coverage with limits of not less than
$100.000 each accident or illness.

E.1.2. Commercial General Liablity (Primary and Umbraelia)

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,600 per occurrence
for bodily injury, personal injury, and property damage liability. Coverage must include the following: All
premises and operaticns, products/completed operaticns, separation of insureds, defense, and contractual
liability {(with no limitation endorsement). The Public Building Commission and User Agency must be
named as additional insureds on a primary, non-contributory basis for any liability arising directly or
indirgctly from the work,

Subcontractors performing work for Architect must maintain limits of not less than $1.000,000 per
occurrence with the same terms hersin

E.1.3. Automoabile Liabliity (Primary and Umbreila)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed,
the Architect must provide Automobile Liability insurance, with limits of not less than $2.000.000 per
occurrence for bodily injury and property damage. The Public Building Commission of Chicago and User
Agency must be named as additional insureds on a primaty, hon-contributory basis.

Subcontractors performing work for Architect must maintain limits of net less than $1.000.000 per
occurrence with the same terms herein

E.1.4. Professional Llablllty

When any professional consultant pstforms work in connection with the Agreement, Professional Liability
Insurance will be maintained with limits of not iess than $2.000.000 covering acts, errors, or omissions.
Goverage must include contractual liability. When policies are renewed or replaced, the policy retroactive
date must coincide with, or precede the, start of work on the Agreement. A claims-made policy, which 13
not renewed or replaced, must have an extended reporting period of 2 years.

Subcontractors performing work for Architect must maintain limits of not less than $1.000,000 per
occurrence with the same terms herain '

E.1.5 Property

The Architect is responsibile for all logs or damage to Commission and/or User Agency. property at full |
replacement cost. The Architect is responsible for all loss or damags to personal property (including but not
limited to materials, equipment, tools, and supplies) owned, rented, or used by Architect.
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E.1.6 Valuable Papers

When any plans, designs, drawings, specifications and documents are produced or used under this
Agreement, Valuable Papers Insurance shall be maintained in an amount fo insure against any loss
whatsoever, and shall have limits sufficient to pay for the re-creation and reconstruction of such records.

E.2. ADDITIONAL REQUIREMENTS

Tha Architact must furnish the Public Building Commission Procurement Department, Richard J. Daley
Center, Room 200, Chicago, IL 60602, original Certificatas of Insurance, or such similar evidercs, to be in
force on the date of this Agreement, and Renewal Geriificates of Insurancs, cr such similar evidence, if any
insurance coverage has an expiration or renewal date occurring during the term of this Agreement. The
Architect must submit evidencs of insurance to the Commission before award of Agreement. The receipt of
any certificate does not constitute agreement by the Commission that the insurance requirements in the
Agreement have been fully met or that the insurance policies indicated on the certificate are in compliance
with all Agreement requiremnents. The failure of the Commission fo obtain certificates or other insurance
gvidence from Architect is not a waiver by the Commission of any requirements for the Architect to obtain
and maintain the specified coverage. The Architect will advise all insurers of the Agreement provisions
regarding insurance. Non-conforming insurance does not relieve Architect of the obligation to provide
insurance as specified in this Agreement. Nonfuifillment of the insurance conditions may constitute a
breach of the Agreement, and the Commission retains tha right to stop work untit proper evidence of
insurance is provided, or the Agreement may be terminatad.

The Commission reserves the right to obtain copies of insurance policies and records from the Architect
and/or its subcontraciors at any time upon written ragquest.

The insurance must provide for 60 days prior written notice to be given to the Commission if insurance
coverage is substantially changed, canceled, or non-rencwed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Architect.

The Architect agrees that insurers waive their rights of subrogation against the Commission and the User
Agency, their respective Board members, employees, elected and appointed officials, and representatives.

The insurance and limits furnished by Architect in no way limit the Architect's liabilities and responsibilities
specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Gommission and the User Agency do not
contribute with insurance provided by the Architect under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the indemnification
language in this Agreement or any limitation placed on the indemnity in the Agreement given as a matter of
faw.

it Architect of Record is a joint venture or limited liability company, the insurance policies must name the
joint venture or limited liability company as an named insured

The Architect must require all iis subcontractors to provide the insurance required in this Agreement, or
Architect may provide the coverage for its subcontractors.  All its subcontractors are subject to the sams
insurance requirements of Architect uniess otherwise specified in this Agreement.

If Architect or its subcontractors desire additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost.

The Commission maintains the rights to modify, delete, alter or change these requirements.
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SCHEDULE F
KEY PERSONNEL

BELMONT-CRAIGIN AREA ELEMENTARY SCHOOL
CHICAGO, ILLINQIS

Page 31 of 36

AOR - 8TL on Belmant Craigin {v 7-6-07) - P51106




: SCHEDULE G
| OTHER CONDITIONS

BELMONT-CRAIGIN AREA ELEMENTARY SCHOOL |
CHICAGO, ILLINQIS |

NONE
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EXHIBIT A
DISCLOSURE OF RETAINED PARTIES

BELMONT-CRAIGIN AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS
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A.  Definitions and Disclosure Requirements
L As used herein, “Contractor’” means a person or entity who has any contract or lease with the

Public Building Commissior of Chicago (“Commission™). |

2, Commission conttacts and/or gualification submittals must be accompanied by a disclosure
statement providing cettain information about attorneys, lobbyists, consultants, subcontractors,
and other persons whom the Contractor has retained or expects to retain with, Tespect W the
eontract or lease. In particular, the Confractor must disclose the nante of cach such person, his or
her business address, the name of the relationship, and the amount of fees paid or estimated to be
paid. The Contractor is not required to d:sclme employees who are paid solely through the
Coentractor’s regular payroll.

3 “Lobbyists” means any person (2) who for compensation or on behalf of any person other than
himself undertake to influence any leglslaxme or administrative action, or (b) any part of whose

duties as an employee of amother includes undertaking to influence any legiskative or
administrative action.

B. Certification
Contractor hereby certifies. a3 follows:

1. This Disclosure relates.to the following transaction; Belmont Craigin Architect of Record

Deseription or goods of services to be provided under Contract # S 1108
Architectural, Structural, Mechanical and Fire Protection Engincering Services

2, Name of Contractors STL Architects, Inc.

3, EACH AND EVERY atioroey , [obbyist, accountant, consultait, subcontractor, or other person,
tetained or anticipated 6 be tetained by the Contractor with respect to OF in connection with the
contract or leaie is listed below. Attach additional pages if’ necessary. NOTE: You mnst include
information abotit certified MBE/WBEs you have retained or anticipate retaining, even if you have
already provided that information elsewhere in the contract documents.

Retained Partigs:
MBEWBE Name. Business Address Relationship Fegs (indicate whether

(Attarney, Lobbyist, paid or estimated)
Subcontracior, eie.)

None Hanscomb Faitiul & Gould 222 8. Riverside Plaza Construction Cost Estimator $67,000

None Shaw Environmental 444 N, Wells, LEED/ Susfainabla design i $29,500

AA Prism Enginearing 122 § Michigan Avenue Civil Engineering $29,000

WBE Jacobs Ryan 1527 N Sendourg Temace Landscape Architacture 48,000

WBE Rukinos & Mesia 200 S Michigan Avenue Siuciural Engineering $220,000

None KWW 700 W Jacksan Bivd, MEP &nd Fire Proection $470,000

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained:
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DISCLOSURE OF RETAINED PARTIES

4. The Contractor understands and agrees as follows:

a. The information provided herein is a material inducement to the Commission execution
of the contract or other action with respect to which this Disclosure of Retained Parties
form is being executed, and the Commission may rely on the information provided
herein, Furthermore, if the Commission determines that any information provided herein
is false, incomplete, or inaccurate, the Commission may terminate the contract or other
transaction, terminate the Contractor’s participation in the contract or other transactions

with the Commission,

b, If the Contractor is uncertain whether a disclosure is required under the Contractor must
cither ask the Commission’s Representative or his or her manager wheiher disclosure is
required or make the disclosure,

C. This Disclosure of Retained Parties form, some or all of the information provided herein,

and any auachments may be made available to the public on the Internet, in responss to a
Freedom of Information Act request, or otherwise. The Contractor waives and releases
any possible rights or claims it may have against the Commission in connection with the
public release of information contained in the compieted Disclosure of Retained Parties
form and any attachments.

Under penalty of perj T certify that I am authorized to execute this Disclosure of Retained Patties on
behalf of the Contractor ghd that the information disclosed herein is true and complete,

u‘ﬁlu‘ = .‘?/‘6/0?
‘Peesw OENT

Tite

=S
,. nm =3

Name (Type or Pmlt)

Subscribed and sworn to before me

this 2"

. . DOROTA DABROWSK!

) ‘OFFICIAL SEAL
Notary Public, State of Winois }

¥ My Commission Expiras

January 04, 2010
e * €
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Date: JU‘U{ [6f 206‘7?'

DISCLOSURE AFFIDAVIT

Name: %TL_ AEG‘I |TECT5: ”UC

Address; %09) N DEA—RBOEN
Telephone No.: /5!2'3 6‘44 ‘?650

Federal Employer 1D. #: 36 4 () FOAT social Security #:

Nature of Transaction:

[ ] Sale or purchase of land
[ ] Construction Contract
[X] Services Agreement

[ 1 Other

Instructions: FOR USE WITH ANY OF THE ABOVE TRANSACTIONS. Anyone
proposing one of the above transactions with the Public Building Commission of Chicago must
complete this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture,
the joint venture and each of the joint venture partners must submit a compieted Disclosure
Affidavit,

The undersigned_UIS _(OLLADO o PRESIDENT
Name) (Tid
and on behalf of fﬂg lfmeAECH ITELXD, H\J?.c‘f),

(“Bidder/ Proposer” or “Contractor’”) having been duly sworn under oath certifies that:

I. DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building
Commission of Chicago, all bidders/proposers shall provide the following information with
their bid/proposal. If the question is rot applicable, answer “NA”. If the answer is none,
please answer “nane’.

Biddet/Proposer is a: }{Corporation [ } Sole Proprictorship
[ ] Partnership [ 1 Not-for-Profit Corporation
[ ]Joint Venture [ ] Other




SECTION 1. FOR PROFIT CORPORATION

a. State of Incorporation [ILLINQIS

b.  Authorized to do business in the State of Illincis: Yes [}{ Nof[ ]

c.  Names of all officers of corporation Names of all directors of corporation
(or attach list): {ot attach Hst):
Name (Print or Type) Title (Print or Type) Name (Print or Type) Title (Print or Type)

LIS OLIATD PRESIDEAT
Js S DE LA WENTE SECRETARY

d. If the corporation has fewer than 100 shareholders indicate here ar attach a list of names and
addresses of all shareholders and the percentage interest of each.

Name (Print or Type) Address 1L 606 |2 Ownership
Interest

e (OIADO 676 W 1IRJiN PARL . CHIGMD sp %
Jose LUIS DE LA FUBAMTE. 094 W IRvING PARY. CNCALO 0 4
I 60613 %

e. If the corporation has 100 or more sharcholders, indicate here or attach a list of names and
addresses of all shareholders owning shares equal to or in excess of seven and one-half
percent (7.5%) of the proportionate ownership of the corporation and indicate the percentage
interest of each.

Name (Print or Type) : Address Ownership
Interest

%

f. Is the corporation owned partially or completely by one or more other corporations?
Yes[ ] No [ ] -
If “yes™ provide the above information, as applicable, for each such corporation.
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SECTION 2. PARTNERSHIPS

a. I the biddet/proposer is a parmership, indicate the name of each partner and the percentage
i of interest of each therein,

Name of Partners (Print or Type) Percentage Interest

%

%

SECTION 3. SOLE PROPRIETORSHIP

a. The biddet/proposer is a sole proprietarship and is not acting in any representative capacity
on behalf of any beneficiary: Yes[ ] Nol ]
If NO, complete items b. and c. of this Section 3.

b. If the sole proprietorship is held by an agent(s) or 2 nominee(s), indicate the principal(s) for
whom the agent or nominee holds such interest.

Name(s) of Principal(s). (Print or Type)

c. If the interest of a spouse or any other party is constructively controlled by another person or
legal entity, state the name and address of such person or entity possessing such control and
the relationship under which such control is being or may exercised.

Name(s) Address(es)




1
1

SECTION 4. LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

If the bidder/proposer is a land trust, business trust, estate or other similar commercial or legal
entity, identify any representative, person or entity holding legal title as well as each beneficiary
in whose behalf title is held including the name, address and percentage of interest of each
beneficiary.

Name(s) Address{es)

SECTION 5. NOT-FOR-PROFIT CORPORATIONS

a. State of incorporation

b. Name of all officers and directors of corporation (or attach list):

Name (Printor Type)  Title (Print or Type) Name (Print or Type) Title (Print or Type)

NOTE: The Public Building Commission of Chicago may require additional information from
any entity or individual to achieve full disclosure relevant to the transaction. Further, any
material change in the information required above must be provided by supplementing this
statement at any time up to the time the Public Building Commission of Chicago takes action on
the contract or other action requested of the Public Building Commission.
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II. CONTRACTOR CERTIFICATION

AI

CONTRACTOR

The Contractor, or any subcontractor to be used in the performance of this contract,
or any affiliated entities of the Contractor or any such subcontractor, or any
responsible official thereof, or amy other official, agent or employee of the
Contractor, any such subcontractor or any such affiliated entity, acting pursuant to
the direction or authorization of a responsible official thereof has not, during a period
of three years prior to the date of execution of this certification or if a subcontractor
or subcontractor’s affiliated entity during a period of three years prior to the date of
award of the subcontract:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe
a public officer or employee of the City of Chicago, the State of Ilinois, any
agency of the federal govermment or any state or local govemnment in the United
States (if an officer or employcc in that officer’s or employee's official
capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders
or prospective bidders in restraint of freedom of competition by agreement to bid
2 fixed price or otherwise; or

¢. Made an admission of such conduct described in 1(a) or (b) above which is a
matter of record but has not been prosecuted for such conduct.

The Contractor or agent, partner, employee or officer of the Contractor is not barred
from contracting with any unit of statc or local government as a result of engaging in
or being convicted of bid-rigging® in violation of Section 3 of Article 33E of the
Dinots Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar
offense of any state or the United States which contains the same elements as the
offense of bid-rigging during a period of five years prior to the date of submittal of
this bid, proposal or response.’

The Contractor or any agent, partner, employee, or officer of the Contractor is not
barred from contracting with any unit of state or local government as a result of
engaging in or being convicted of bid-rotating® in violation of Section 4 of Article
33E of the Dliinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any
similar offense of any state or the United States which contains the same elements as
the offense of bid-rotating.

. The Contractor understands and will abide by all provisions of Chapter 2-56 of the

Municipal Code entitled “Office of the Inspector General” and all provisions of the
Public Building Commission Code of Ethics Resolution No.5339, as amended by
Resolution No. 5371.

The Contractor certifies to the best of its knowledge and belief, that it and its
principals:




a. Are not presently deban‘ed, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any federal, state
or local department or agency.

b. Have not within a three-year period preceding this bid or propasal been convicted
of or had a civil judgment rendered against them for; commission of fraud or 2
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (federal, state or local) transaction or contract under a public
transaction; violation of federal or state antitrust statutes; commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records;
making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (federal, state or local) with commission of any of the
offenses enumerated in paragraph (5)(b) above; and

d. Have not within a three-year petiod preceding this bid or proposal had one or
more public transactions (federal, state or local) terminated for cause or default.

B. SUBCONTRACTOR

1.

The Contractor has obtained from all subcontractors being used in the performance of
this contract or agreement, known by the Contractor at this time, certifications
substantially in the form of Section 1 of this Disclosure Affidavit. Based on such
certification(s) and any other information known or obtained by the Contractor, is not
aware of any such subcontractor or subcontractor’s affiliated entity or any agent,
partner, employee or officer of such subcontractor or subcontractor’s affiliated entity
having engaged in or been convicted of (a) any of the conduct describe in Section
II(A) (1)(a) or (b) of this certification; (b) bid-rigging, bid-rotating, or any similar
offense of any state or the United States which contains the same elements as bid-
rigging or bid-rotating, or having made an admission of guilt of the conduct
described in Section I{A)(1)(a) or (b) which is matter of record but has/have not
been prosecuted for such conduct.

The Contractor will, prior to using them as subcontractors, obtain from all
subcontractors to be used in the performance of this contract or agreement, but not
yet known by the Contractor at this time, certifications substantially in the form of
this certification. The Contractor shall not, without the prior written permission of
the Commission, use any of such subcontractors in the performance of this contract if
the Coniractor, based on such certifications ot any other information known or
obtained by Contractor, became aware of such subcontractor, subcontractor’s
affiliated entity or any agent, employeec or officer of such subcontractor or
subcontractor’s affiliated entity having engaged in or been convicted of (a) any of the
conduct describe in Section II(A)(1){a) or (b} of this certification or {b) bidrigging,
bid-rotating or any similar offenses of any state or the United States which contains
the same elements as bid-rigging or bid-rotating or having made an admission of guilt
of the conduct described in Section II(A)(1)(a) or (b) which is a matter of record but
has/have not been prosecuted for such conduct. The Contractor shall cause such
subcontractors to certify as to Section II{A)(5). In the event any subcontractor is
unable to certify to Section II(A)(5), such subcontractor shall attach an explanation to
the certification.




3.

For all subcontractors to be used in the performance of this contract or agreement, the
Contractor shall maintain for the duration of the contract all subcontractors’
certifications required by Section TI{B){(1) and (2) above, and Contractor shall make
such certifications promptly available to the Public Building Commission of Chicago
upon request.

The Contractor will not, without the prior written consent of the Public Building
Commission of Chicago, use as subcontractors any individual, firm, partnership,
corporation, joint venture or other entity from whom the Contractor is unable to
obtain a certification substantially in the form of this certification.

The Contractor hereby agrees, if the Public Building Commission of Chicago so
demands, to terminate its subcontractor with any subcontractor if such subcontractor
was ineligible at the time that the subcontract was entered into for award of such
subcontract. The Contractor shall insert adequate provisions in all subcontracts to
allow it to terminate such subcontractor as required by this certification.

C. STATE TAX DELINQUENCIES

1.

The Contractor is not delinquent in the payment of any tax administered by the
Tliinois Department of Revenue or, if delinquent, the contractor is contesting, in
accordance with the procedures established by the appropriate Revenue Act, its
liabitity for the tax or amount of the tax.

Alternatively, the contractor has entered into an agreement with the Rlinois
Department of Revenue for the payment of all such taxes that are due and is in
compliance with such agreement.

If the Cbnu'actor is unable to certify to any of the above statements [(Section II (C)],
the Contractor shall explain below. Attach additional pages if necessary,

If any subcontractors are to be used in the performance of this contract or agreement,
the Contractor shall cause such subcontractors to certify as to paragraph (C)(1) or
(C)(2) of this certification. In the event that any subcontractor is unable (o certify to
any of the statements in this certification, such subcontractor shall attach an
explanation to this certification.

D. OTHER TAXES/FEES

The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to
the City of Chicago.

If Contractor is unable to certify to the above statement, Contractor shall explain
below and attach additional sheets if necessary.




E. ANTI-COLLUSION

The Contractor, its agents, officers or employees have not directly or indirectly entered
into any agreement, participated in any collusion, or otherwisc taken any action in
restraint of free competitive bidding in connection with this proposal or contract. Failure
to attest to this section as part of the bid will make the bid non-responsive and not eligible
for award consideration.

F. PUNISHMENT

A Contractor who makes a false statement material to Section IM{A)(2) of this
certification commits a Class 3 felony. 720 ILCS 5/33E-11(b).

G. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

L. The Contractor is not a party to any pending lawsuits against the City of Chicago or the
Public Building Commission of Chicago nor has Contractor been sued by the City of
Chicago or the Public Building Commission of Chicago in any judicial or administrative
proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket
number; (3) court in which the action is or was pending; and (4) a brief description of
each such judicial or administrative proceeding. Attach additional sheets if
necessary.

IIT. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of
five years prior to the date of execution of this Affidavit: (1) violated or engaged in any
conduct which violated federal, state or local Environmental Restriction®, (2) received
notice of any claim, demand or action, including but not limited to citations and warrants,
from any federal, state or local agency exercising executive, legislative, judicial,
regulatory or administrative functions relating to a violation or alleged violation of any
federal, state or local statute, regulation or other Environmental Restriction; or (3) been
subject to any fine or penalty of any nature for failure to comply with any fedetal, state or
local statute, regulation or other Environmental Restriction. '

If the Contractor cannot make the certification contained in Paragraph A of
Section III, identify any exceptions:

(Attach additional pages of explanation to this Disclosure Affidavit, if necessary.)

B. Without the prior written consent of the Public Building Commission of Chicago,
Contractor will not employ any subcontractor in connection with the contract or proposal




to which this Affidavit pertains without obtaining from such subcontractor a certification
similar in form and substance to the certification contained in Paragraph A of this Section
1T prior to such subcontractor’s performance of any work or services or furnishing any
goods, supplies or materials of any kind under the proposal or the contract to which this
Affidavit pertains,

C. Until completion of the Contract’s performance under the proposal or contract to which
this Affidavit pertains, the Contractor will not violate any federal, state or local statute,
regulation or other Environmental Restriction, whether in the performance of such
contract or otherwise,

IV. CERTIFICATION OF COURT-ORDERED CHILD SUPPORT COMPLIANCE

For purpose of this Section IV, “SUBSTANTIAL OWNER”
means any person who owns or holds a ten percent (10%) or more
percentage of interest in the Contractor. If the Contractor is an
individual or sole proprietorship, substantial owner means that
individual or sole proprietorship. Percentage of interest includes
direct, indirect and beneficial interests in the Contractor. Indirect
or beneficial interest means that an interest in the Contractor is
held by a corporation, joint venture, trust, partnership, association,
state or other legal entity in which the individual holds an interest
or by agent(s) or nominee(s) on behalf of an individual or entity.
For example, if Corporation B holds or owns a twenty percent
(20%) interest in Contractor, and an individual or entity has a fifty
percent (50%) or more percentage of interest in Corporation B,
then sach individual or entity indirectly has a ten (10%) or
percentage of interest in the Contractor. In this case, the response
to this Section IV, must cover such individual(s) or entity, If
Corporation B is held by another entity, then this analysis similarly
must be applied to that next entity,

If Contractor’s response in this Section IV is 1 or 2, then all of the
Contractor’s Substantial Owners must remain in compliance with
any such child support obligations (1) throughout the term of the
contract and any extensions thereof; or (2) until the performance of
the contract is completed, as applicable. Failure of Contractor’s
Substantial Owners to remain in compliance with their child
support obligations in the manner set froth in either T or 2
constitutes an event of default.

Check one:

L. No Substantial Owner has been declared in amrearage on his or her child
support obligations by the Circuit Court of Cook County or by another Illinois court of
competent jurisdiction,

2. The Circuit Court of Cook County or another Illincis court of competent
jurisdiction has issued an order declaring one or more Substantial Owners in arrgarage on

Ryt E




their child suppart obligations. All such Substantial Owners, however, have entered into
court-approved agreements for the payment of all such child support owed, and all such
Substantial Owners are in compliance with such agreements.

3. The Circuit Court of Cook County or another Iilinais court of competent
jurisdiction has issued an order declaring one or more Substantial Owners in arrearage on
their child support obligations and: (1) at least one such Substantial Owner has not
entered into a court-approved agreement for the payment of all such child support for the
payment of all such child support owed; or both (1) and (2).

4, There are no Substantial Owners,
V. INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth
on page 1 of this Disclosure Affidavit and are a material inducement to the Public Building
Commission of Chicago’s execution of the contract, contract modification or contract
amendment with respect to which this Disclosure Affidavit is being executed and delivered
on behalf of the Contractor. Furthermore, Contractor shall comply with these certifications
during the term and/or performance of the contract.

VL. VERIFICATION
Under penalty or pegjury, I certify that I am authorized to execute this Disclosure Affidavit on

behalf of the Contfactar set forth on page 1, that T have personal knowledge of all the
certifications made Berein and that the same are true.

_ DS NS
N —— et AFFIX CORPORATE
_ SEAL HERE (if any)
Name: LIS (0L

Title: _ PRESIDEAT
Telelphone Number: CB IZ‘B 644 C‘??S (4 # 222

County of Cod‘-
State of L

Subsggbed and i
thl;S ) day ofsw%nxﬁ e , 2005.1'

————
: ; DOROIA pagpo
OFFICIA 3”
. r3YY Pubiic, State of Rinei
No Pll My Commission Expi:'losls
(Nota:y Serb January 04, 2015




Notes 1-5 Disclosure Affidavit

1. Business entities are affiliated if, directly or indirectly, one controls or has the power to comtrol the
other, or if a third person controls or has the power to control both entities. Indicia of control inciude
without limitation: interlocking management or ownership; identify of interests among family
members; shared facilities and equipment; common use of employees; or organization of another
business entity using substantially the same management, ownership or principals as the first entity,

2, For purposes of Section IT (A) (2) of this certification, a person commits the offense of and
engages in bid-rigging when he knowingly agrees with any person who is, or but for such
agreement should be, a competitor of such person concerning any bid submitted or not submitted
by such person or another to a unit of state or local government when with the intent that the bid
submitted or not submitted will result in the award of a contract to such person or another and he
either (1) provides such person or receives from another information concerning the price or other
material term or terms of the bid which would otherwise not be disclosed to a competitor in an
independent non-collnsive submission of bids or (2) subrnits a bid that is of such a price or other
material term or terms that he does not intend the bid to be accepted. see 720 ILCS 5/33-E-3.

3. No corporation shall be barred from contracting with any unit of state or local government a5 a
result of a conviction, under either Section 33E-3 or Section 33E4 of Article 33 of the State of
Hlinois Criminal Code of 1961, as amended, of any employee or agent of such corporation if the
employee 5o convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) it demonstrates to the governmental entity with which it seeks to
contract and that entity finds that the commission of the offense was neither authorized, requested,
commanded, nor performed by a director, officer or 2 high managerial agent on behalf of the
corporation as provided in paragraph (2) of subsection {a) of Section 5-4 of the State of Ulinois
Criminal Code.

4, For purposes of Section II(A) of this certification, a person commits the offense of and engages in
bid rotating when, pursuant to any collusive scheme or agreement with another, he engages in a
pattern over time (which, for the purposes hereof, shall include at least three contract bids within a
period of ten years, the most recent of which occurs after lanuary 1, 1989) of submitting sealed
bids to anits of state or local government with the intent that the award of such bids rotates, or is
distributed among, persons or business entities which submit bids on a substantial nomber of the
same coniracts. See 720 ILCS 5/33E-4,

“Environmental Restriction” means any statute, ordinance, rule, regulation, permit, permit conditon, order
or directive relating to or imposing liability or standards of conduct concerning the release or threatened
release of hazardons materials, special wastes or other contaminants into the environment, and to the
generation, use, storage, transportation, or disposal of construction debris, bulk waste, refuse, garbage, solid
wastes, hazardous materials, special wastes or other contaminants including but not limited to (1) Section
7-28-440 or 11-4-1500 or Article XTV of Chapter 11-4 or Chapter 7-28 or 11-4 of the Municipal Code of
Chicago; (2) Comprehensive Environment Response and Compensation and Liability Act (42 U.S.C. §
9601 et seq.) the Hazardous Material Transportation Act (49 U.S.C. § 1801 ef seq.); (4) the Resource
Conversation and Recovery Act of 1976 (42 U.8.C. § 7401 et seq.); (5) the Clean Water Act (33 US.C. §
1251 et seq.); (6) the Clean Air Act (42 U.8.C. § 7401 et seq.): (7) the Toxic Substances Control Act of
1976 (15 U.S.C. § 2601 et seq.); (8) the Safe Drinking Water Act (42 11.S.C. § 300£); (9) the Occupational
Health and Safety Act of 1970 (29 U.S.C. § 651 ef seq.); (10) the Emergency Planning and Community
Right to Know Act (42 U.S.C. § 11001 &f seq.); and (10) the Hlinois Environmental Protection Act {415
HL.CS 5/1 through 5/56.6).




A

EXHIBITC
ELECTRONIC FiLE TRANSFER AGREEMENT

BELMONT-CRAIGIN AREA ELEMENTARY SCHOOL
CHICAGO, ILLINOIS

Page 35 of 36

AOR - STL on Balmont Craigin (v 7-6-07) - PS1106




7 ES iy

ELECTRONIC FILE TRANSFER AGREEMENT
Between the Architect and the Owner

Ownier: Public Building Commission of Chicago (PBC)

RE:

ELECTRONIC MEDIA

PROJECT NAME AND NO.:  [PROJECT NAME]

[PROJECT #]

DESCRIPTION OF DATA: This Agreement shall apply to all Electronic Drawings which are listed and

otherwise identified in an attached cover lettsr(s) to the PBC

TERMS OF AGREEMENT:

1.

The PBC acknowledges that it has requested Architect to provide certain designs as electronic drawing
file data in disk format and that the information contained on these disks is provided for its sole use and
convenience. The FBC, at its own discretion, may choose to reassign this data to a third party, to
whom all terms of this agreement shall also apply, by obtaining the third party's signature on the line
below and sending a signed copy to Architect.

The undersigned further acknowledges that the true record of the design is the most recent printed
copy of the design by Architect, and that errors and other changes may subsequently be introduced to
the electronic format without the fauit or knowledge of, and beyond the control of Architect.

Accordingly the PBC agrees to Indemnify Architect from all costs and expenses including ieasonable
attorney’s fees, pertaining to any claims which may arise out of any modification to the design
contained on the electronic drawing file data as compared to the last sealed hard copy printed by
Architect.

This Data is an instrument of professional service prepared by Architect. Uniess otherwise provided for
in the Agreement, the reuse of this data, including designs and information included therein shall be at
the sols risk of the user.

Architect:

Architect Authorized Signature [data]

Acknowledged and Accepted for:

Signature of PBC Executive Director [data]

Acknowledged and Accepted by Third Party:

Signature of Third Party [date]
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ACORD. CERTIFICATE OF LIABILITY INS

URANCE OPID v DA oo
STLAR~1 07/17/07
THIS CERTIFIGATE 1S ISSUED AS A MATTER OF INFORMATIGY

DRICRIPTION OF DPERATIONS ] LOCATIONS / VEHICLES / DL UBIONS

! Balmont~Crmigin Area Elementary
Building Commission and User
respact GL/auto, subject to written centract
non contributory. Waiver of Subrogation as

PRODUGER
M.3, Welbal § Asscolatex, Inc, ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
Michaol Walbel HOLDER. THIS CERTIFICATE UOES NOT AMEND, EXTEND DR
633 EBkokie Hlvd, ¢ Buita 470 ALTER'IHECO\IERAGEAFFORDED BY THE POLIGIES BELOW.
Northbrook IL 60062 .
Phone: 847-412-1414 Pax:847-412-1013 INSURERS AFFORDING COVERAGE NAIC #
INBURED MNFURER & U.8. Pldulity g Gu kv Ca,
INSURER B Athana Assurance Company
STL Architeots, Ing, R G __Evarset Nstissal Inseranes oo,
g 'oD:I-:I. 0 INSURER tx
INSURERE:
COVERAGES
THE POLICIES OF INBURANCE LISTED BELOW HAVE BEEN SAUED TO THE INSLIRED NAMED ABOVE FOR THE POLICY PERIOD ININCATEQ, NOTWITHETANDING
"y RECUIREMENT, TERM OR CONDITION OF ANY CONTRAGT OR OTHER ODGLNGNT WITH AESPECT 10 WMICH THIS CERTIFICATE MAY BS 158120 0R
NAY PERTAM, THE INELRANGE AFFORDED BY THE FOUCIER DEBCRIBEN HERGIN 18 SUSIECT 10 Aol THE TERME, EXCLUSIONS AND CONDITIONS OF BLICH
POLICIES. AGSREGATE LIAITE SHOWN MAY HAVE HEEN REDUCED 8Y PAID CLAMS.
LR JK TYPEOF NSU FOLICY NUMBER DATE UMITE
| QRNERAL LIABILITY EACH OCCURRENCE 51,000,000
A X | coumerom. aeneraL uak Ty | BKO2182663 06/01/07 | 06/01/08 |Prseee T AGNTmr— (Eaomaans) |3 300, 000
| crassaace EI OCCUR MED EXP {Any one persary | 3
| X [ Primaxy & PERSONALEADVINLIRY (51,000,000
| X |Non-Contributory GENERAL AGGRERATS $2,000,000
GENL ABENBGATE LIMIT APPLIES PER: FRODUCTS - GOMRIOP ABE |3 2 004,000
Jeousy e 18 [ Jrec
| AUTOMOBEE LIABRITY ' _ COMBINED SINGLE 16T
Al | Jmvan ER02182863 06/01/07 | 06/01/08 | fExmaens *1,000,000
ot ALL CWRIED AUTOS AODLY BULRY s
|| screouen avras {Per parson)
| X | Hmepautos BOOILY INJURY
[ X | non-ownmD auTos {Pler accirent) s
PROPENTY AMAGE 5
DARAGE LABLITY ALITO ONLY - EA ACCIDENT $
ANY AUTO EAACC | 9
= Ty Bl
EXCESRAMMBRELLA LA TTY EAGCH OCCURRENCE $31,000,000
Al []Jocow [ ]cumswss | EK02182863 06/01/07  06/01/08 [agaresate 3$1,000,000
§
DEDUCTIBLE 5
RETENTION % s
YORKEAS CONPENBATION A0 x [ e L o
B PLOYERS BWD2182860 06/01/07 | D6/01/08 [EL &AcH AcciDENT 11,000,000
ANY PROPRIETORPANTNEREXECUTIVE
OFFICERIMEMEER EXCLUGED? ElL. DISEASE - sAEMPLaver! § 1, 004, 000
e Ryt L A BL OregAss-poLcY LT (5 1,000, 000
oTHER
C | Profassional Liabk 48AE001333-071 058/22/07 08/22/08 Per Claim 2,000,0G0
Aggregate 2,000,000
ADDED Y BNOORSEMENT 7 SRECIAL FAOVIETIRG £ g

8chool, Chicege IL. P8 1105. The Public
Agency are inol. as additicnal insureds as

requiring same. CI, ig pPrimary &
respaockt GL

ANV

CERTIFICATE HOLDER

CANCELLATION

-

PUBLI04

Fublic Building Commission
Procurement Dept

Richard J. Daley Cantar
Room 200

Chicego IL 60602

SHOULD ANY OF THE ABOVE DESCRIBED FOLICIES BE CANGELLED BEFORE THE EXFRATION
OATE THIREOR, THE [83UING NSURER waLL ENDEAVOR To . 60 bava wrrrman
NOTICE TO THE CERTIMCATE HOLDER NAIKED TG THE LEFT, BUT FALURE TG 00 30 SHALL
RPOSE NO ORUGATION O LIABILITY OF ANY KIND UPCN THE INELIRER, ITS AGBNTS O
RERAREENTATIVER,

|

)y Gl
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