

ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbcchicago.com

ADDENDUM NO.: 04

PROJECT NAME: Robert Nathaniel Dett Elementary School Annex and Renovations

PROJECT NO.: 05445

CONTRACT NO.: C1604

DATE OF ISSUE: June 6, 2023

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

ITEM NO. 1: CHANGE TO KEY DATES

Change 1 The Bid Due Date and Time has been RESCHEDULED to Tuesday, June 20, 2023 at 11:00a.m.

Change 2 The Pre-Award Meeting Date and Time has been RESCHEDULED to Wednesday, June 21, 2023 at

11:00a.m.

ITEM NO. 2: REVISIONS TO BOOK 1 – PBC INSTRUCTIONS TO BIDDERS

Change 1 On Page 5, Section (II) (19.b) Pre-Award Meeting Date, Time, and Location, **DELETE** 'Invite principals

of all MBE/WBE Subcontractors listed on Schedule D' and REPLACE WITH 'Have principals of all

MBE/WBE Subcontractors listed on Schedule D attend'

ITEM NO. 3: REVISIONS TO BOOK 2 – PBC STANDARD TERMS AND CONDITIONS

None.

ITEM NO. 4: REVISIONS TO BOOK 3 – TECHNICAL SPECIFICATIONS

None.

ITEM NO. 5: REVISIONS TO DRAWINGS

None.

ITEM NO. 6: REQUESTS FOR INFORMATION

None.

This Addendum includes the following attached Specifications and/or Documents:

None.

END OF ADDENDUM NO. 04

Date of Issue: June 6, 2023