# PUBLIC BUILDING COMMISSION of Chicago

Brandon Johnson

Mayor

Ray Giderof

Acting Executive Director



#### HOUSEKEEPING ITEMS

#### While we wait...

#### Please MUTE your computers and/or cellphones

Press \*6 to unmute (if asked to speak)

#### Please CHANGE your screen name

Use 'Your Name (Company Name (or Initials))
 EXAMPLE: James Borkman (PBC)

#### Please ADD your name to Chat

Use 'Your Name|Company Name (or Initials)'
 EXAMPLE: James Borkman (PBC)

#### Please WAIT for Q&A to ask questions

- Q&A session will be at the end of each meeting
- Feel free to use the 'Chat' feature







Pre-Bid and Technical Review Meeting
July 10, 2024 at 10:00am

## AGENDA

Introductions

Procurement Details

Compliance

Technical Review

Q&A





## INTRO

PBC

2FM

PSA

AECOM

General Contractors

Sub-Contractors/Suppliers






### **PROJECT OVERVIEW**

### **Project Location**

701 North Kilbourn Avenue Chicago, IL 60651





#### PROJECT OVERVIEW

#### **General Scope of Work:**

The project scope includes a new 3-Story +/- 53,000SF addition to the existing Public Safety Training Center facility, along with associated site development. The building program includes offices, training rooms, classrooms, simulation labs, support spaces, and new MEP/FP systems.



### PROJECT OVERVIEW

### **Time of Completion**

#### E. Time of Completion

Substantial Completion must be achieved no later than February 28, 2026. Schedule Milestones must be completed as follows:

Milestone Descriptions	Milestone Dates	
Schedule Milestone #1:	10/31/2024	
Permitting and Mobilization		
(Start No Sooner Than: September 16, 2024)		
Substantial Completion:	02/28/2026	
<ul> <li>Anticipated Caissons only Permit Issuance: August 31, 2024</li> </ul>		
<ul> <li>Anticipated Building Permit Issuance: September 30, 2024</li> </ul>		
(Start No Sooner Than: October 21, 2024) – (Work may commence upon completion and the Commission's acceptance of Milestone 1)		
Schedule Milestone #2:	3/31/2026	
FF&E Delivery and Installation		
(Start No Sooner Than: October 1, 2024)		

### **Liquidated Damages**

- \$1,500.00 per day For failure to achieve Substantial Completion
- \$500.00 per day For failure to achieve Schedule Milestone Date(s)



#### **AVAILABILITY OF DOCUMENTS**

#### **PBC Current Opportunities Page**

https://www.pbcchicago.com/opportunities/emsaddition/

#### **Online Planroom**

Cushing Planroom

#### **Printer Contact Information**

Cushing and Company

213 W. Institute Place, Suite 200

Chicago, Illinois 60610

Contact Name: Diane Nelson

Telephone Number: (312) 266-8228

#### BOOK 1

- Introduction
- General Project Overview
- Submission Requirements

#### HIGHLIGHTS

- Bid Form
- MBE/WBE/EEO Goal
- Community Area Ma

#### BOOK 2

 Standard Terms and Conditions for Contract

#### BOOK 3

Technical Specifications

+ CONSTRUCTION DRAWINGS



#### **AVAILABILITY OF DOCUMENTS**

#### **Assist Agencies**

https://www.pbcchicago.com/doing-business/assist-agencies/



#### PUBLIC BUILDING COMMISSION OF CHICAGO'S ASSIST AGENCIES

Assist Agencies are comprised of Chamber of Commerce and Not-for-Profit agencies that represent the interests of small, minority- and/or women-owned businesses. If your agency would like to be added to the PBC's Assist Agencies list, please send an email to patricia mortenegroßicityofdicago.org.

#### African American Contractors Association

PO Box #19670 Chicago, IL 60619 Omar Shareef 312-915-5960 accanatiassoc@gmail.com www.accanatl.org

#### Chatham Business Association: Small Business Development Inc.

800 E 78th St. Chicago, IL 60619 Melinda Kelly (773) 994-5006 melindak elly@cbaworks.org cbaworks.org

#### Chicago Urban League

4510 S Michigan Ave, 3rd Floor Chicago, IL 60653 Kelly Evans (773) 451-3547 kevans@chiul.org chiul.org

#### Construction Business Development Center at Prairie State College

202 S Halsted St Chicago Heights, IL 60411 Cathy Svetanoff (708) 709-3568 csvetanoff@prairiestate.edu prairiestate.edu

#### Hispanic American Construction Industry

A seciation 650 W Lake St, #415 Chicago, IL 60661 Nette Trevino (312) 575-0389 itrevino@haciaworks.org haciaworks.org

#### South Shore Chamber, Inc.

1750 E 71st St.
Chicago, IL 60649
Tonya Trice
(773) 955-9508
thice@southshorechamberinc.org

#### Women's Business Development Center

8 S Michigan Ave, #400 Chicago, IL 60603 Donna Beasley (312) 853-3477 dbeasley@wbdc.org wbdc.org

Last Updated: 4/16/2024 4:22 PM

#### Black Contractors United 155 North Michigan Avenue

Suite 300 Chicago, L 60601 Shynetta Dockery 773-617-5672

bcu@blackcontractorsunited.com blackcontractorsunited.com

#### Chicago Cook Workforce Partnership 69 W Washington Street

Suite 2860
Chicago, IL 60602
Marissa Lewis
mlewis@chicookworks.org
(312) 603-0200
chicookworks.org

#### Chicago Women in Trades

2444 W 16th St Chicago, IL 60608 Jayne Vellinga (312) 942-1444 jvellinga@cwit2.org chicagowomenintrades2.org

#### Federation of Women Contractors

4210 W Irving Park Rd Chicago, IL 60641 Jaemie Neely (312) 360-1122 info@fwcchicago.com fwochicago.com

#### Illinois Black Chamber of Commerce

411 Hamiton Blvd, #1404 Peoria, IL 61602 Larry Ivory & Kenyatta Fisher (309) 740-4430 larryivory@illinoisblack.chamber.org, kfisher@ilboc.org illinoisblack.chamber.org



#### CANDO Corporation

1633 S Michigan Ave Chicago, IL 60615 LaVerne Hall (312) 488-9338 LHall@candocorp.net

#### Chicago Minority Supplier Development Council

216 W Jackson Boulevard Suite 600 Chicago, IL 60606 Debra Jennings-Johnson (312) 755-8880 info@ChicagoM SD C.org chicagoms dc.org

#### ConstructConnect

3825 Edwards Road, #800 Cincimati, OH 45209 Amanda Beyer (513) 458-5827, Extension 5108336 amanda beyer@constructionnect.com ConstructConnect.com

#### HIRE360 Chicago

2301 S Lake Shore Drive
Lakeside Center, Chicago, IL 60616
Deborah Whitaker
(312) 575-2500
dwhitaker@hire360chicago.com
bids@hire360chicago.com

#### Rainbow/PUSH Coalition

930 E 50th St Chicago, IL 60615 John Mitchell (773) 256-2766 imitchell@rainbowpush.org rainbowpush.org

#### U.S. Minority Contractors Association

1250 Grove Ave, #200 Barnington, L 60010 Lary Bullock (847) 852-5010 larry.bullock@usminoritycontractors.org usminoritycontractors.org

#### Women Construction Owners & Executives

308 Cirde Ave Forest Park, IL 60130 Mary Kay Monaghan (708) 366-1250 mkm@mkmservices.com wcoeusa.org

#### **TECH REVIEW MEETING**

### Date/Time

July 10, 2024 at 10:30 a.m.

(Immediately following this meeting)

### **NON-MANDATORY SITE VISIT**

Held July 9th 2024 at 11:30am

### Notwithstanding

• Failure of the Bidders to become familiar with the Project shall not relieve or alter the Bidder's responsibility for completing the Work as required by the Contract Documents.



### REQUEST FOR INFORMATION (RFI'S)

#### **Sole Point of Contact**

James Borkman, Contract Officer james.borkman@cityofchicago.org

#### **Deadline**

Current: Friday, July 26, 2024 by 4:00 p.m.

#### Addenda

None issued to date



### BID DUE DATE/TIME

#### **Due Date/Time**

Wednesday, August 7, 2024 at 11:00 a.m. (Subject to Change via Addendum)

### **Virtual Meeting Details**

**NOTE:** The Bid Opening will be streamed **LIVE** and will be **RECORDED** and **AVAILABLE** on our website for viewing on PBC's Home Page <a href="https://www.pbcchicago.com/opportunities/emsaddition/">www.pbcchicago.com/opportunities/emsaddition/</a>



### BID SUBMISSION REQUIREMENTS

#### **Electronic Submission**

- One complete copy of bid document
- Original Signatures (preferably in blue ink) or Digital Signature
- Include Bid Bond
- Include Master Bid Form (Master Bid Tab, ALL THREE Schedule of Prices, Award Criteria sheet)
  in EXCEL and PDF format separately within email
   NOTE: The pdf documents should be searchable PDF form and not a scanned copy.
- Email to: bids@pbcchicago.com AND james.borkman@cityofchicago.org

#### **If Hardcopy Submission Needed**

Bidders who are unable to submit their bids electronically may request instruction for submitting a "hard copy" of their bid in writing to the Contract Officer: James Borkman at: <a href="mailto:james.borkman@cityofchiago.org">james.borkman@cityofchiago.org</a>



#### PRE-AWARD MEETING

### Date/Time

Thursday, August 8, 2024 at 11:00 a.m. (Virtual) (Subject to Change via Addendum)

### **NOTICE OF AWARD**

### **Anticipated Schedule**

- Anticipated release of the Notice of Award (NOA) is August 2024 following the PBC Board of Commissioners Meeting
- Successful General Contractor will be required to provide compliant Certificate of Insurance and Payment and Performance Bond within <u>7 days</u> of NOA issuance





### Budget, Staffing, and Additional Requirements

- Estimated Construction Budget (Book 1, Page 2) \$26,500,000 \$27,000,000
- Mandatory Project Staffing (Book 1, Page 3)
- Scheduling Software Requirements (Book 1, Page 3)
- Liquidated Damages (Book 1, Page 4)
- Prevailing Wage Rates (Book 1, Page 4 and Page 38)



### **Joint Venture Opportunities**

- Schedule B Joint Venture Affidavit
- (Book 1, Page 21)
  - ❖ JV Agreement
  - Certification Letter



#### SCHEDULE B - Joint Venture Affidavit (1 of 3)

This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms. In such case, however, a written joint venture agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submitted. Each MBE/WBE joint venturer must also attach a copy of their current certification letter.

Name of joint venture				
Ad	dress of joint venture			
Ph	one number of joint venture			
lde	entify the firms that comprise the joint venture			
1.	Describe the role(s) of the MBE/WBE firm( here be shown as under the responsibility	s) in the joint venture. (Note that a "clearly defined portion of work" mus of the MBE/WBE firm.)		
2.	Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.			
Na	ture of joint venture's business			
_	ture of joint venture's business  ovide a copy of the joint venture agreement.			
Pro	ovide a copy of the joint venture agreement.	e is claimed to be owned by MBE/WBE?%		
Pro	ovide a copy of the joint venture agreement.	e is claimed to be owned by MBE/WBE?%		
Pro	ovide a copy of the joint venture agreement.	e is claimed to be owned by MBE/WBE?%		
Pro	ovide a copy of the joint venture agreement. overship: What percentage of the joint venture ecify as to: Profit and loss sharing	%		

#### THE BID FORM

#### B. BID FORM - EMERGENCY MEDICAL SERVICES (EMS) ADDITION - BASE BID

Bidders <u>MUST</u> use the Excel File (available at the Cushing Planroom: <a href="http://dfs.cushingco.com/pbc.htm">http://dfs.cushingco.com/pbc.htm</a>) to ensure accurate calculations for the Total Base Bid and Total Award Criteria.

PROJECT CONTRAC PROJECT	CT NO:	Emergency Medical Services (EMS) Add C1611 07215	fition	
		BID FORM (For Electronic Submission	Сору)	
LINE	DESCRIPTION			AMOUNT
1	Base Work Only			
2	Commission's Co	stract Contingency	s	825,000.0
3	Site Work Allowar	ce	\$	125,000.0
4	Camera Allowance			110,000.0
5	Furniture, Fixtures, and Equipment Allowance			1,250,000.0
6	Rolling Gate at Chicago Avenue Entrance Allowance			150,000.0
7		(equals Line 1 through 7)	\$	2,460,000.0
8	TOTAL AWARD	RITERIA FIGURE (based on Line 1)	\$	2,460,000.0
Name: Address:		SURETY INFORMATION Provide Legal Name and address of Sun	17	
		BIDDER'S INFORMATIO	ON .	
Firm Name: Date:				
		NOTES/INSTRUCTION	S	
1. Ensure Line 2. Save the file 3. Convert the 4. Include cop 5. Separately / 6. Send email	t. file to POF. y of the Bid Form within the s Attach the PDF of this Bid Fo to: bids@sbchicago.com <u>and</u>	urely Information section, and Bidder's Information section have anned copy of the bid.  In the same email with the scienced copy of the bid.  ames.borkman@cityotchicago.org.		
Light Elize	Base Work Only Contingencyles)	For Base Work only, enter numbers without decimals or con Amount is fixed and will automatically calculate to determine		
	Allowence(s)	Amounts are fixed and will automatically calculate to determ		
Orange	Total Base Bid	Equals Line 1 through 6. Total Base Bid automatically popul		
Colore	Total Assessed Celturia Errorea	Based on Line 7/Total Base Bid for sell. Total Suppl Critical	to The six and popular will a popular before flower An-	and College Course Windshound



PROJECT NAME: **Emergency Medical Services (EMS) Addition** CONTRACT NO: C1611 PROJECT NO: 07215 AWARD CRITERA FIGURE FORMULA (For Electronic Submission Copy) **FORMULA** Line 1. (Based on Total Base Bid) \$2,460,000.00 Line 2. Minority Journeyman (Maximum figure 0.70) 0.00 Line 3. Multiply Line 2 by Line 1 by 0.04 \$0.00 \$2,460,000.00 Line 4. Minority Apprentice (Maximum figure 0.70) 0.00 Line 5. Multiply Line 4 by Line 1 by 0.03 \$0.00 \$2,460,000.00 Line 6. Minority Laborer (Maximum figure 0.70) 0.00 Line 7. Multiply Line 6 by Line 1 by 0.01 \$0.00 \$2,460,000.00 0.00 Line 8. Female Journeyman (Maximum figure 0.15) Line 9. Multiply Line 8 by Line 1 by 0.04 \$0.00 \$2,460,000.00 Line 10. Female Apprentice (Maximum figure 0.15) 0.00 Line 11. Multiply Line 10 by Line 1 by 0.03 \$0.00 \$2,460,000.00 Line 12. Female Laborer (Maximum figure 0.15) 0.00 Line 13. Multiply Line 12 by Line 1 by 0.01 \$0.00 \$2,460,000.00 Line 14. Total of Lines 3, 5, 7, 9, 11, and 13 \$0.00 Line 15. Total Award Criteria \$2,460,000.00 TOTAL AWARD CRITERIA (Line 15) \$2,460,000,00 Accepted by the Commission **BIDDER'S INFORMATION** Firm Name: Date:

#### AWARD CRITERIA FIGURE



#### **BASIS OF AWARD**

(Book 1, Page 8)

- Award will be made to the responsible Bidder submitting the Lowest Award Criteria
   Figure and otherwise responsive to all the requirements of the Contract Documents as determined by the Commission.
- Firms are required to fill out the entire BID FORM to be considered responsive.
- The Commission reserves the right to reject any and all bids wherever such rejection is in the best interest of the Commission.
- Bids that the PBC considers to be materially unbalanced will be rejected.





# MBE/WBE PARTICIPATION

#### **MBE/WBE Goals**

30%, MBE

6%, WBE

#### **MBE/WBE Certifications**

- City of Chicago
- Cook County

#### **MBE/WBE Special Conditions**

Book 2, Article 23

#### **Compliance: Certification**

PBC ensures that only certified and experienced firms perform the required services.

MBE or WBE firms must be certified with the City of Chicago and/or Cook County to be counted as an MBE/WBE firm by the PBC.







#### **Award Criteria Figure**

Maximum 70%

Minority Journeyworker,
Apprentice, and;
Laborer

Maximum 15%
Female Journeyworker,
Apprentice, and;
Laborer

# City Residency & Community Hiring


PBC encourages the creation of career opportunities for residents of a project's surrounding community areas, both in the construction trades as well as skilled and unskilled workers.

- Community hiring goal: at least 15% of project labor performed by community residents
- City residency goal: at least 50% of project labor performed by residents of the city of Chicago





Emergency Medical Services (EMS) Addition





## Community Hiring MAP



# MBE/WBE COMPLIANCE

### **Documentation and Monitoring**

- B2Gnow: MBE/WBE Compliance monitoring
- Established Business, Manufacturers, Suppliers, and Brokers
- Schedule D
- Schedule C



#### Schedule D

#### PUBLIC BUILDING COMMISSION OF CHICAGO

#### SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (1 of 2)

STATE OF ILLINOIS	) )ss
COUNTY OF COOK	)
In connection with the	above-captioned contract, I HEREBY DECLARE AND AFFIRM that I am the
Title and du	y authorized representative of
Name of Ge	neral Contractor whose address is
in the City of	, State of
in the above-reference	nally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation ed Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of 3E/WBE firms will participate in this Contract if awarded to this firm as the Contractor for the Project.

Name of MBE/WBE Contractor	Type of Work to be Done in Accordance with Schedule C	Dollar Credit Toward MBE/WBE Goals	
		MBE	WBE
		s	\$
		\$	S
		\$	s
		s	\$
		s	5
		S	\$
		s	\$
		\$	s
	Total Net MBE/WBE Credit	s	s
	Percent of Total Base Bid	%	%

The General Contractor may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the ownership and control of the MBE/WBE partner.

#### PUBLIC BUILDING COMMISSION OF CHICAGO

#### SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (2 of 2)

The Undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency. Additionally, if at any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission.

<b>/</b> :	
Name of Contractor (Print)	Signature
Date	Name (Print)
Phone	
F APPLICABLE:	
BY:	
ioint Venture Partner (Print)	Signature
Date	Name (Print)
Deare (CAV	MBE WBE Non-MBE/WBE



#### Schedule C

#### PUBLIC BUILDING COMMISSION OF CHICAGO SCHEDULE C - Letter of Intent from MBE/WBE (1 of 2)

#### To Perform As

Subcontractor, Subconsultant, and/or Material Supplier

Name of Project:		
Project Number:		
FROM:		
	MBE	WBE
Name of MBE or WBE)		
TO:		
and	Public Building Commis	ssion of Chicago
Name of Bidder)		
The undersigned intends to perform work in connecti	on with the above-refere	enced project as (check one):
a Sole Proprietor		a Corporation
a Partnership		a Joint Venture
The MBE/WBE status of the undersigned In addition, in the irm, a Schedule B, Joint Venture Affidavit, is provide The undersigned is prepared to provide the following of with the above-named project.	e case where the under d. described services or su	signed is a Joint Venture with a non-MBE/WBE
The above-described services or goods are offered for Documents.		

#### PUBLIC BUILDING COMMISSION OF CHICAGO

#### SCHEDULE C - Letter of Intent from MBE/WBE (2 of 2) To Perform As

Subcontractor, Subconsultant, and/or Material Supplier

If more space is needed t additional sheet(s).	to fully describe the MBE/W	/BE firm's proposed scope of work and/or payment schedule, attac
SUB-SUBCONTRACTING		subcontract will be sublet to non-MBE/WBE contractors.
		subcontract will be sublet to MBE/WBE contractors.
must be filled in each bla	nk above. If more than 10	ontracting any of the work described in this Schedule, a zero (0 1% percent of the value of the MBE/WBE subcontractor's scope o parties of the work to be sublet must be provided.
	h the Public Building Comm	agreement for the above work with the Bidder, conditioned upon it ission of Chicago, and will do so within five (5) working days of receip
in the performance of this codes, state, federal or loc	contract, meet the Agency cal laws, rules or regulation overnment agency. Additio	knowledge and belief that it, its principals and any subcontractors use requirements and have not violated any City or Sister Agency policy is and have not been subject to any debarment, suspension or othe nally, if at any time the Contractor becomes aware of such information
BY:		
Name of MBE/WBE Firm	(Print)	Signature
Date		Name (Print)
Phone		
IF APPLICABLE: BY:		
Joint Venture Partner (Pri	int)	Signature
Date		Name (Print)



### PBC CONTACT





### **Project Overview**

### **Project Location**


701 N. Kilbourn Ave. Chicago, IL 60624









### Site Planning and Logistics Plan




### Logistics Building Plan




### **Existing Conditions Site Plan**




### Site Plan




### **Utility Plan**




## Landscape Plan




#### Screen Plan




### **Second Floor Plan**




#### **Third Floor Plan**




#### **Fourth Floor Plan**



## **Building Elevations**



## **Building Elevations**



# **Building Elevations**



SOUTH WEST EXTERIOR VIEW




**AECOM** 


A280

COURTYARD EXTERIOR VIEW


## **Building Sections**




## **Building Sections**




### Mechanical Ductwork Plan – Second Floor




### Mechanical Ductwork Plan – Third Floor




### **Mechanical Ductwork Plan – Fourth Floor**




### **Mechanical Ductwork Plan – Roof**




## **Mechanical Riser Diagram**




## **Mechanical Riser Diagram**




# Plumbing Riser Diagram




## **Plumbing Riser Diagram**



#### **Fire Protection Plan**



### **Electrical Site Plan**



### **Electrical Site Plan**

