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EXECUTION PAGE
GEOTECHNICAL INVESTIGATION & REPORTING SERVICES - PS3082C

THIS AGREEMENT effective as of January 1, 2024, but actually executed on the date witnessed, is entered into by
and between the Public Building Commission of Chicago, a municipal corporation of the State of lllinois, having its
principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, lllinois 60602, (the
"Commission"), and Geo Services, Inc. with offices at 1235 East Davis Street, Arlington Heights, lllinois 60005 (the
"Consultant").
Recitals:

Whereas, the Commission intends to undertake from time to time the acquisition, demolition, renovation,

development, construction and/or improvement of buildings, facilities and other improvements (“Project”) located in

the City of Chicago (“City”) at the request of various governmental and public agencies (‘User Agency”).

WHEREAS, the Commission requires certain professional services as described in Schedule B the
Agreement (the “Services”) contained herein, in connection with the Projects undertaken by the Commission for the

use and benefit of a User Agency.

WHEREAS, the Consultant desires to be retained by the Commission to perform the Services and has
represented to the Commission that the Consultant is qualified and competent, by education and training, and has the
knowledge, skill, experience and other resources necessary to perform the Services required by the Agreement in

accordance with terms and conditions of the Agreement.

WHEREAS, in reliance upon the Consultant's representations and Key Personnel as identified in Schedule E
of this Agreement, the Commission has selected the Consultant to perform the Services on the terms and conditions

set forth in this Agreement as modified from time to time by Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the terms and conditions that follow:
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EXECUTION PAGE
GEOTECHNICAL INVESTIGATION & REPORTING SERVICES- PS3082C

CHICAGO

-

A Date: Z w‘/
Mayor Brandon Johpdon

Chairman

ATTEST:
" oam:;%/zaﬁﬁl

Mary Pat Witry
Secretary

CONSULTANT: Geo Services, Inc.

ey
2l o~ [ Date: ¢L‘\ Jon 24
Président or Approved Signatory
AFFiX CORPORATE
SEAL, IF ANY, HERE
Countyol: _ (O00¥W
State of: Il S
Subscribed and swom to before me by W and_0fnedlak sesk
on behalf of Consultant this _*A__ day of _Jivyy 20244,
fpr : ,
Notary Public : BHoAf\ﬁ’lKA TAILOR ;
fal Seal
My Commission expires: él N ’ 1024 {  Notary Public - State of iinois b
(SEAL OF NOTARY) : My Commission Expires Jun 17, 2026 ;

Approved as to form angl Iegaﬂty

< )é ,\/) ¢ ﬂ) Q Date:<;:/ 9 QOJy

Neal & Leroy, LLC
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SCHEDULE A
TERMS AND CONDITIONS

1. Recitals. The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference.

2. Definitions. The herein words and phrases have the following meanings for purposes of this Agreement.

a.

Agreement means this Professional Services Agreement for Specialty Consulting Services, including all schedules,
exhibits, attachments or documents attached hereto and/or incorporated by reference herein, and all amendments,
supplements or Task Orders made in accordance with the terms hereof.

Commission means the Public Building Commission of Chicago, a municipal corporation organized under the Public
Building Commission Act of the State of lllinois, as amended, or its duly authorized officers or employees.

Consultant means the company or other entity identified in this Agreement, and such successors or assigns, if any, as
may be authorized to perform the Services required by the terms and conditions of this Agreement.

e-Builder System or e-Builder means the on-line collaboration workspace and document management system
established and maintained by the Commission for electronic submission and receipt of documents and reports.

Deliverables means the documents, in any format (electronic or hard copy) requested by the Commission, including
without limitation drawings, plans, reports, forms, recommendations, and analyses, that the Consultant is required under
this Agreement to provide to the Commission.

Equipment means the articles or physical resources, tangible or intangible, including but not limited to, hardware,
firmware or software enabling the Commission to implement the Projects and Consultant to perform the Services under
this Agreement.

Executive Director means the person employed by the Commission as its Executive Director or the duly authorized
representative thereof.

Key Personnel means those job titles and persons as identified in such positions in the Request for Qualifications
response.

Services means collectively, the duties, responsibilities and tasks that are necessary in order for the Consultant to
provide the Scope of Services required by the Commission under Section IV of the Request for Qualifications response
and the assigned Task Order.

Sub-consultant or Subcontractor means a partnership, firm, corporation or entity other than the Consultant that
furnishes labor, materials and/or equipment to the Consultant related to the performance of the Services and/or
improvement of the Project.

Task Order means a document issued by the Commission to the Consultant pursuant to this Agreement that authorizes
in writing Services and/or Deliverables to be provided by the Consultant, together with any applicable exhibits or
schedules, a timetable for any Deliverables and the applicable fees.

3. Incorporation of Documents. The Resolution passed by the Board of Commissioners of the Commission on October 1,

2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the same
may be amended from time to time, is hereby incorporated in and made a part of this Agreement. By executing this
Agreement, Consultant acknowledges and agrees that Consultant is familiar with the contents of such Resolution and will
comply fully with all applicable portions thereof in performing the Services.

4. Engagement and Standards for Performing Services.

a.

Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts such engagement,
to provide the Services described in this Agreement, as the same may be amended, in writing, from time to time by
mutual agreement of the Commission and the Consultant.

Performance Standard. The Consultant represents and agrees that the Services performed under this Agreement
will proceed with efficiency, promptness and diligence and will be executed in a competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill and care ordinarily
exercised by practicing consulting professionals performing services of a scope, purpose, and magnitude comparable
with the Services to be provided under this Agreement and the assigned Task Order. If in the course of performing the
Services, Consultant identifies any condition, situation, issue or problem that may impact the performance of the Services
or the Project, Consultant shall promptly provide notice to the Commission.

Consultant’s Personnel. The Consultant agrees that it will assign at all times during the term of the Agreement the
number of experienced, appropriately trained employees necessary for the Consultant to perform the Services under this
Agreement and the assigned Task Order in the manner required by this Agreement. Consultant must not reassign or
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replace Key Personnel without the written consent of the Commission. Consultant must ensure that all Services and
Deliverables that require the exercise of professional skills or judgment are accomplished by professionals qualified and
competent in the applicable discipline and appropriately licensed, if required by law. Consultant must maintain current
copies of any such licenses and provide such copies, upon request, to the Commission. Consultant remains responsible
for the professional and technical accuracy of all Services and Deliverables furnished, whether by the Consultant or
others on its behalf. Consultant must, at all times, use it best efforts on behalf of the Commission to assure timely and
satisfactory rendering and completion of the Services. Consultant must perform all Services in accordance with the
terms and conditions of this Agreement, to the reasonable satisfaction of the Commission. All Deliverables must be
prepared in a format satisfactory to the Commission and delivered in a timely manner consistent with the requirements
of this Agreement and the assigned Task Order.

d. Independent Contractor. In performing the Services under this Agreement, Consultant shall at all times be an
independent contractor, and does not and must not act or represent itself as an agent or employee of the Commission
or the User Agency. As an independent contractor, Consultant is solely and wholly responsible for determining the
means and methods for performing the Services. The Agreement will not be construed as an agreement of partnership,
joint venture, or agency.

e. Limitations on Sub-Consultants and Subcontractors. Consultant must not use any business or individual who is
disqualified by the Commission or debarred under any other governmental agency’s procedures to provide the Services
under the Agreement.

f.  Failure to Meet Performance Standard. If the Consultant fails to comply with its obligations under the standards of the
Agreement, the Consultant must perform again, at its own expense, all Services required to be re-performed as a direct
or indirect result of that failure. Any review, approval, acceptance or payment for any of the Services by the Commission
does not relieve Consultant of its responsibility to render the Services and Deliverables with the professional skill and
care and technical accuracy required by the Agreement. This provision in no way limits the Commission’s rights against
the Consultant, either under the Agreement, at law or in equity.

g. Changes to the Services. The Commission may from time to time, request changes to the terms of the Agreement,
Task Order or the Services of the Consultant to be performed hereunder. Such changes, including any increase or
decrease in the amount of compensation and revisions to the duration of the Services or timetable for Deliverables,
which are mutually agreed upon by and between the Commission and Consultant, shall be incorporated in a written
amendment to this Agreement or the Task Order. The Commission shall not be liable for any changes absent such
written amendment.

5. Representations and Warranties. Consultant represents, warrants and covenants that (a) it will comply with all laws and
regulations in performing the Services; (b) it will perform the Services in accordance with the terms and conditions of the
Agreement in a professional and workmanlike manner consistent with best industry standards and practice; (c) it possesses
all right, power and authority to enter into this Agreement; (d) all Deliverables shall be original works of Consultant or that
Consultant shall have all rights necessary to provide such Deliverables; and (e) neither the Services, Deliverables or any other
materials or any part thereof, provided to the Commission shall infringe any patent, copyright, trademark, trade secret or other
proprietary right of a third party. If any Services performed by Consultant fail to meet the above warranties, then without
limiting any other remedies at law or in equity, Consultant shall promptly correct or re-perform any such affected Services at
no cost to the Commission. Further, Consultant acknowledges that the Commission has entered or will enter into agreements
with third party vendors to provide a third party data hosting site and a disaster recovery site. Consultant agrees to abide by
all rules, regulations and other requirements prescribed by such third party vendors in order to gain access to the Equipment
and perform the Services required by this Agreement.

6. Duties and Obligations of Consultant.

a. Nondiscrimination. The Consultant agrees that in performing this Agreement it shall not discriminate against any
worker, employee or applicant for employment, or any member of the public, because of race, creed, gender, color,
national origin or disability, or otherwise commit an unfair labor practice. Attention is called to applicable provisions of
the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the Americans with Disabilities Act of 1990, 42
U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); lllinois Human Rights Act 775 ILCS
5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, the Chicago
Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as amended, and a
Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on October 1, 2009,
concerning participation of Minority Business Enterprises and Women Business Enterprises on contracts awarded by
the Commission. The Consultant will furnish such reports and information as requested by the Commission or the lllinois
Department of Human Relations or any other administrative or governmental entity overseeing the enforcement,
administration or compliance with the above referenced laws and regulations.

b. Employment Procedures, Preferences and Compliances. Salaries of employees of Consultant performing work
under this Agreement shall be paid unconditionally and not less often than once a month without deduction or rebate on
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any account except only such payroll deductions as are mandatory or permitted by the applicable law or regulations.
Attention is called to [lllinois Compiled Statutes, 1992 relating to Wages and Hours including 820 ILCS 130/0.01 through
130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of lllinois Workers on Public Works
Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act).] The Consultant shall comply with all applicable
“Anti-Kickback” laws and regulations, including the “Anti-Kickback” Act of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63
Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276¢) and the lllinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq. If, in the
performance of this Agreement, there is any direct or indirect kickback, the Commission shall withhold from the
Consultant, out of payments due to it, an amount sufficient to pay employees underpaid the difference between the
salaries required hereby to be paid and the salaries actually paid such employees for the total number of hours worked.
The amounts withheld shall be disbursed by the Commission for and on account of the Consultant to the respective
employees to whom they are due.

c. Ethics. The Consultant has read and agrees to comply with all provisions of the Code of Ethics Resolution passed by
the Commission on October 3, 2011, which is available on the Commission's website at
https://www.pbcchicago.com/wp-content/uploads/2017/05/RES_PBC_ecr_CodeofEthicsConsolApril-

2013 20130405.pdf and is incorporated into this Agreement by reference. Any contract negotiated, entered into, or
performed in violation of any of the provisions of this Section will be voidable by the Commission.

d. Inspector General. The Consultant and its subconsultants, including all officers, directors, agents, partners and
employees of such entities shall cooperate with the Inspector General of the Public Building Commission in any
investigation or hearing undertaken pursuant to Public Building Commission Resolution 7576 adopted by the Board of
Commissioners of the Public Building Commission of Chicago on October 1, 2010. On projects funded by the City of
Chicago, the Consultant and its subconsultants, including all officers, directors, agents, partners and employees of any
such entities, shall cooperate with the Inspector General of the City in any investigation or hearing undertaken pursuant
to Chapter 2-56 of the Chicago Municipal Code. Each Consultant understands and will abide by all provisions of Chapter
2-56 of the Municipal Code of Chicago. All Consultants will inform their respective subconsultants of this provision and
require compliance herewith. Consultant shall cooperate and comply with the Inspector General of the User Agency in
any investigation or hearing undertaken pursuant to the enabling ordinance or resolution pertaining to the authority of
such Inspector General that has been promulgated by such User Agency.

e. Delays. The Consultant agrees that no charges for damages or claims for damages shall be asserted by it against the
Commission for any delays or hindrances from any cause whatsoever during the progress of any portion of the Services.
Such delays or hindrances, if any, shall be compensated for by an extension of time to complete the Services, for such
reasonable period as may be mutually agreed upon between the parties, it being understood, however, that the
agreement of the Commission to allow the Consultant to complete the Services or any part of them after the time provided
for the completion thereof herein shall in no way operate as a waiver on the part of the Commission of any of its rights
hereunder.

f.  Records. The Consultant shall maintain accurate and complete records of expenditures, costs and time incurred by
Consultant in connection with the Project and the Services. Such records shall be maintained in accordance with
recognized commercial accounting practices. The Commission may examine such records at Consultant's offices upon
reasonable notice during normal business hours. Consultant shall retain all such records for a period of not less than
five calendar years after the termination of this Agreement.

g. e-Builder System. The Commission may require the Consultant to use the Commission’s electronic document
management system in performing the Services and the assigned Task Order. At the direction of the Commission, the
Consultant must follow the e-Builder procedures and submit progress reports and other Deliverables through the e-
Builder System. The Consultant must attend courses and receive training on the e-Builder System provided by or on
behalf of the Commission. Any costs incurred by Consultant as a result of the attendance of Consultant's personnel at
e-Builder System courses are not compensable by the Commission.

h. Time of Essence. The Consultant acknowledges and agrees that time is of the essence in the performance of this
Agreement and that timely completion of the Services is vital to the completion of the Project by the Commission.
Consultant agrees to use its best efforts to expedite performance of the Services and the assigned Task Order and
performance of all other obligations of the Consultant under this Agreement and any other agreement entered into by
the Commission which are managed or administered by the Consultant as a result of the Consultant's engagement
hereunder.

i. Compliance with Laws. In performing its engagement under this Agreement, the Consultant shall comply with all
applicable federal, state and local laws, rules and regulations including but not limited to, those referenced in
subparagraphs (a) and (b) above.

j. Progress Meetings. Meetings to discuss the progress of the Project and/or to review the performance of the Consultant
may be scheduled upon the Commission's request, at mutually agreeable times and locations, and the Consultant agrees
to cause such meetings to be attended by appropriate personnel of the Consultant engaged in performing or
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knowledgeable of the Services.
7. Term.

a. Theterm of this Agreement is three (3) years with two (2) successive one (1)-year renewal options at the sole discretion
of the Commission. This agreement may be terminated by the Commission, with cause, upon thirty (30) days notice to
the Consultant and provided further, that this agreement may be terminated at any time during the term by mutual
agreement of the parties.

b. The Commission shall have the right, at any time, to terminate the term of this Agreement, with or without cause, by
written notice given to the Consultant at least thirty (30) days prior to the effective date of termination. In addition, the
Commission shall have the right, at any time and from time to time, with or without cause, to suspend the performance
of the Consultant hereunder with respect to all or any part of the Services, by written notice given to the Consultant at
least five (5) days prior to the effective date of suspension. Termination or suspension of this Agreement shall not relieve
the Consultant from liability for the performance of any obligation of the Consultant under this Agreement performed or
to have been performed by the Consultant on or before the effective date of termination or suspension. Provided the
Consultant is not in default under this Agreement at the time of termination or suspension, the Commission agrees to
pay to the Consultant, in accordance with the terms of this Agreement, all compensation and reimbursements due to the
Consultant for periods up to the effective date of termination or suspension. In no event shall the Commission be liable
to the Consultant for any loss, cost or damage which the Consultant or any other party may sustain by reason of the
Commission terminating or suspending this Agreement as provided herein; provided, however, that the Commission
may, in its sole discretion, reimburse the Consultant for actual expenses approved by the Commission.

c. Ifthe Project, in whole or substantial part, is stopped for a period longer than thirty (30) days under an order of any court
or other governmental authority having jurisdiction of the Project, or as a result of an act of government, such as a
declaration of national emergency making materials unavailable, through no act or fault of the Consultant, or if the
Commission fails to make any payment or perform any other obligation hereunder, the Consultant shall have the right to
terminate this Agreement, by written notice given to the Commission at least seven (7) days prior to the effective date of
termination, and shall have the right to recover from the Commission all compensation and reimbursements due to the
Consultant for periods up to the effective date of termination.

8. Compensation of Consultant; Submission of Invoices through e-Builder. The total amount of compensation to be paid
by the Commission during the term of this Agreement shall not exceed the sum of $500,000.00. The Commission shall
compensate the Consultant for the Services in the manner set forth in Schedule A of this Agreement, or as modified by written
authorization. The Consultant shall submit all invoices, no more frequently than once every thirty (30) days, in electronic
format using the e-Builder System. All submitted invoices shall include a cover page as provided by the Commission and the
assigned Task Order number. Failure to submit invoices through e-Builder will result in delayed or non-payment to the
Consultant.

9. Rights and Obligations of Commission. In connection with the administration of the Project by the Commission and the
performance of this Agreement by the Consultant, the Commission shall have the following rights and obligations, in addition
to those provided elsewhere in this Agreement:

a. Information. The Commission shall provide the Consultant all reasonably requested information concerning the
Commission's requirements for the Project and the Services.

b. Review of Documents. Subject to the provisions of subparagraph 5(d) above, the Commission agrees to make a
reasonable effort to examine documents submitted by the Consultant and render decisions pertaining thereto with
reasonable promptness.

c. Site Data. To the extent the Commission determines to be necessary for the Consultant to perform the Services and the
assigned Task Order, the Commission may furnish to the Consultant information concerning the nature of the Project,
existing conditions and other data or reports pertaining to the site and the proposed development thereof.

d. Tests and Reports. The Commission may also furnish structural, civil, chemical, mechanical, soil mechanical and/or
other tests and reports if determined by the Commission in its sole discretion to be necessary in order for the Consultant
to perform the Services.

e. Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing, insurance
counseling and other services as the Commission, in its sole discretion, may determine to be required for the Consultant
to perform the Services. Such payments shall not include legal or auditing expenses arising out of or relating to any
errors or omissions, or claimed errors or omissions, of Consultant.

f.  Designated Representatives. The Commission may designate, at its sole discretion, one or more representatives
authorized to act in its behalf.

g. Ownership of Documents. All documents, data, studies and reports prepared by the Consultant or any party engaged
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by the Consultant, pertaining to the Services shall be the property of the Commission, including copyrights.

h. Audits. The Commission shall have the right to audit the books and records of the Consultant on all subjects relating to
the Services.

10. Indemnification of Commission and Third Party Vendors. The Consultant hereby agrees to indemnify, keep and save
harmless the Commission and the User Agency and their respective commissioners, board members, officers, agents, officials
and employees and any third party hosting site or disaster recovery site from and against all claims, demands, suits, losses,
costs and expenses, including but not limited to, the fees and expenses of attorneys, that may arise out of or be based on
any injury to persons or property that is or is claimed to be the result of an error, omission or act of the Consultant or any
person employed by the Consultant to the maximum extent permitted by applicable law.

11. Insurance to be Maintained by Consultant. The Consultant shall purchase and maintain at all times during the performance
of Services hereunder, for the benefit of the Commission, the User Agency and the Consultant, insurance coverage as set
forth in SCHEDULE D.

12. Default.
a. Events of Default. Any one or more of the following occurrences shall constitute an Event of Default under this
Agreement:

i. Failure or refusal on the part of the Consultant duly to observe or perform any obligation or Agreement on the part
of the Consultant contained in this Agreement, which failure or refusal continues for a period of ten (10) days (or
such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of being
cured within such ten (10) day period) after the date on which written notice thereof shall have been given to the
Consultant by the Commission;

ii. Failure of Consultant to perform the Services to the standard of performance set forth in this Agreement;

iii. ~Any representation or warranty of the Consultant set forth herein or otherwise delivered pursuant to this Agreement
shall have been false in any material respect when so made or furnished;

iv. The Consultant becomes insolvent or ceases doing business as a going concern, or makes an assignment for the
benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they become due, or
files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or files a petition seeking for
itself any reorganization, arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement
under any present or future statute, law or regulation relating to bankruptcy or insolvency, or files an answer
admitting the material allegations of a petition filed against it in any such proceeding, or applies for, consents to or
acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or any substantial
part of its assets or properties, or if it or its principals shall take any action in furtherance of any of the foregoing; or

v. There shall be commenced any proceeding against the Consultant seeking reorganization, arrangement,
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or regulation relating
to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within sixty (60) days thereof, or there
shall be appointed, without the Consultant's consent or acquiescence, any trustee, receiver, liquidator or other
custodian of Custodian or of all or any substantial part of the Consultant's assets and properties, and such
appointment shall not have been vacated, stayed, discharged, bonded or otherwise dismissed within sixty (60) days
thereof.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission may exercise any right, power or
remedy permitted to it by law or in equity and shall have, in particular, without limiting the generality of the foregoing, the
right to terminate this Agreement upon written notice to the Consultant, in which event the Commission shall have no
further obligations hereunder or liability to the Consultant except as to payment for Services actually received and
accepted by the Commission through the effective date of termination. No course of dealing on the part of the
Commission or delay or failure on the part of the Commission to exercise any right shall operate as a waiver of such right
or otherwise prejudice the Commission's rights, powers or remedies.

c. Remedies not Exclusive. No right or remedy herein conferred upon or reserved to the Commission is exclusive of any
right or remedy herein or by law or equity provided or permitted, but each shall be cumulative of every other right or
remedy given hereunder or now or hereafter existing at law or in equity or by statute or otherwise, and may be enforced
concurrently therewith or from time to time.

13. Confidentiality. All of the reports, information, or data prepared or assembled by the Consultant under this Agreement are
confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party without
the prior written approval of the Commission. In addition, the Consultant shall not, without the prior written consent of the
Commission, prepare or distribute any news releases, articles, brochures, advertisements or other materials concerning this
Agreement, the Project, the Services or any assigned Task Order. Consultant acknowledges that it is entrusted with or has
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14.

15.

16.

17.

access to valuable and confidential information and records of the Commission and User Agency. Consultant must at all
times act in the best interests of the Commission and User Agency consistent with the professional obligations assumed by
Consultant in entering into this Agreement. Consultant promises to cooperate with the officials, employees and agents of the
Commission and User Agency in furthering the Commission’s and User Agency’s interests.

Assignment. The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal
qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor
any right or obligation hereunder may be assigned by the Consultant, in whole or in part, without the prior written approval of
the Commission. The Commission expressly reserves the right to assign or otherwise transfer all or any part of its interests
hereunder without the consent or approval of the Consultant.

Personnel. The Consultant further acknowledges that the Consultant has represented to the Commission the availability of
certain members of the Consultant's staff who will be assigned to the Project, and agrees, therefore, that in the event of the
unavailability of such members, the Consultant shall so notify the Commission in writing, and, upon the approval of the
Executive Director, shall assign other qualified members of the Consultant's staff, to the Project.]

Relationship of Parties. The relationship of the Consultant to the Commission hereunder is that of an independent
contractor, and the Consultant, except to the extent expressly provided to the contrary in this Agreement, shall have no right
or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the
Commission any instruments of any nature or to enter into any obligation binding upon the Commission. This Agreement
shall not be construed as an Agreement of partnership, joint venture, or agency.

Miscellaneous.

a. Counterparts. This Agreement may be executed in any number of counterparts, any of which shall be deemed an
original.

b. Entire Agreement. This Agreement constitutes the entire understanding and Agreement between the parties hereto
and supersedes any and all prior or contemporaneous oral or written representations or communications with respect to
the subject matter hereof, all of which communications are merged herein. This Agreement shall not be modified,
amended or in any way altered except by an instrument in writing signed by both of the parties hereto.

c. Force Majeure. Neither of the parties shall be liable to the other for any delay or failure in performance hereunder due
to causes which are beyond the control of the party unable to perform. If a force majeure occurs, the party delayed or
unable to perform shall give prompt notice to the other party, and the Commission may, at any time during the
continuation of the force majeure event, elect to suspend the performance of the Consultant under this Agreement for
the duration of the force majeure. The Commission shall not be obligated to pay for Services to the extent and for the
duration that performance thereof is delayed or prevented by force majeure, but, provided the Consultant is not in default
of any obligation of the Consultant hereunder, the Commission shall pay to the Consultant, according to the terms hereof,
all compensation and reimbursements due to the Consultant for periods up to the effective date of suspension.

d. Governing Law. This Agreement has been negotiated and executed in the State of lllinois and shall be construed under
and in accordance with the internal laws of the State of lllinois.

e. NoWaiver. The waiver by either party of any breach of this Agreement shall not constitute a waiver as to any succeeding
breach.

f. Notices. All notices required to be given hereunder shall be given in writing and shall be hand delivered or sent by United
States certified or registered mail, postage prepaid, addressed to Commission and to the Consultant at their respective
addresses set forth above. If given as herein provided, such notice shall be deemed to have been given on the date of
delivery, if delivered by hand, and on the second business day after mailing, if given by mail. The Commission or the
Consultant may, from time to time, change the address to which notices hereunder shall be sent by giving notice to the
other party in the manner provided in this subparagraph.

g. Severability. In the event that any provisions of this Agreement shall be invalid, illegal or unenforceable, the validity,
legality and enforceability of the remaining provisions shall not in any way be affected or impaired thereby.

h. Successors and Assigns. Except as otherwise provided herein, this Agreement shall be binding upon and inure to the
benefit of each of the parties hereto and their respective successors and assigns.

i. Consultant’s Authority. Execution of this Agreement by the Consultant is authorized by a resolution of its Board of
Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the signatures(s) of each
person signing on behalf of the Consultant have been made with complete and full authority to commit the Consultant to
all terms and conditions of this Agreement, including each and every representation, certification and warranty contained
or incorporated by reference in it.
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SCHEDULE B
SCOPE OF SERVICES

41 Intent

The Public Building Commission of Chicago (PBC) is currently soliciting qualifications from geotechnical consulting firms or
teams (the “Respondents”) in order to generate pool of qualified Geotechnical Investigation & Reporting Consultants to perform
the following geotechnical work for the PBC — Geotechnical Investigation & Reporting Services. The following Scope of Services
is a general overview of expected work to be performed by the Selected Respondents.

4.2  General Scope of Services, Permits, Subcontracts and Health & Safety — Geotechnical Investigation & Reporting
Services

The Geotechnical Consultant (the “Consultant”) will enter into a Task Order with the PBC. The Consultant's Task Order will be
executed in a Not to Exceed format, on a project-by-project basis. The Consultant is responsible for procuring all permits
necessary to complete the scope of work. Prior to initiating investigation activities, the Consultant and its selected drilling
subcontractor shall contact DIGGER to mark underground utilities in public rights-of-way. The Consultant shall also retain a
private utility locator service to identify all utilities in the project area. The Consultant shall subcontract a qualified driller and a
geotechnical laboratory as necessary. The Consultant shall also prepare and submit to the PBC a “Health and Safety Plan”, ten
(10) working days prior to the start of fieldwork.

If the Consultant is performing in a satisfactory manner, the Commission will assign additional Task Orders to the Consultant for
each of the future phases of Services required until Project completion.

4.3 Benchmark

The Consultant shall establish a temporary benchmark on or near the project area with a description and elevation to the
nearest 0.01 feet and reference its elevation to the official Chicago City Datum (CCD) and shall provide a drawing describing
and locating the benchmark or include its location and description on the final boring plan.

4.4 Borings Location Plan

The Consultant shall utilize a boring location plan based on the site characteristics, proposed improvements and the
recommended minimum requirements contained in this RFP along with the attached proposed boring location plan when
provided by the PBC. The locations and depth of proposed borings shall be indicated on a sketch accompanying the
geotechnical engineer’s proposal. If the geotechnical engineer finds it necessary to change the locations and depths of any
of the proposed borings, the PBC Project Manager or the PBC field representative shall be notified and a new location or
depth shall be agreed upon between the PBC Project Manager or PBC field representative and the geotechnical engineer,
prior to the start of work. Also, since the improvements are presently conceptual, the locations of all soil borings are tentative,
and the final locations may be changed as directed by the PBC prior to or during the field investigation activities to suit a
revised site layout prior to starting the drilling which may include additional contingency work.

4.5 Soil Borings

The following are suggested guidelines for the number and depth of soil borings; however, the consultant is responsible for
developing/recommending changes to the proposed PBC plan or shall provide their own plan subject to PBC approval:

1. Number and Location of Soil Borings:

Drill at locations as directed by the PBC and as verified by the Consultant such that adequate soil sampling is measured for
the types of proposed improvements.

As per the CDOT “Geotechnical Review Checklist”, provide an adequate number of borings to cover the entire building site
(a minimum of two borings for the first 10,000 square feet of the building footprint and one boring for every 10,000 square feet
thereafter, or fraction thereof):

2. Depths of Soil Borings for base bid shall be:

1. One boring at 15’ below ground surface;

2. One boring at 50’ below ground surface to determine/confirm potential deep foundation requirements;
3. Two borings at 10’ below ground surface; and

4. Two borings at 30" below ground surface.

As per the CDOT “Geotechnical Review Checklist’, provide adequate depth of boring, defined to be a minimum dimension

below bearing elevation either two times the footing width for spread footings or two times the maximum bell diameter for
caissons (drilled shafts)
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The geotechnical investigation work performed under this Task Order shall be performed in accordance with the ASTM
International (ASTM) Standard D-420 where applicable to the scope of work as well as any other ASTM Standards or
Guidelines as they may apply.

Soil borings shall be drilled in accordance with ASTM Standard D-1586, Penetration Test and Split-Barrel Sampling of Soils.
Soil borings shall not be terminated in loose and/or soft soils; consult with the PBC Project Manager or PBC field representative
prior to the termination of soil borings to ensure that the available data collected will provide adequate design information. If
cohesive soils are encountered, undisturbed soil samples shall be obtained with a Shelby Tube sampler in accordance with
ASTM Standard D-1587, Thin-Walled Tube Sampling of Soils. Obtain one undisturbed sample for each 10 feet of cohesive
soil encountered. Samples shall be handled in accordance with ASTM D4220, Standard Practices for Preserving and
Transporting Soil Samples, as applicable to the scope of work. Record groundwater level measurements during, at completion
of boring, and 24 hours following the completion of the boring, as applicable. The geotechnical engineer shall advise the PBC
Project Manager or PBC field representative immediately as to any further exploration and testing required to obtain
information that the geotechnical engineer may require for a professional interpretation of subsoil conditions at the building
site. If the Consultant fails to properly advise the PBC that further exploration or testing is required and must return to the site
or in the case where inadequate procedures or care has occurred during the field activities, the Consultant will not be paid
any additional mobilization/demobilization costs to return to the site for rework or any contingency work as further described
in Section 9, entitled Additional Contingency Work. The Consultant shall also stake out all the boring locations and accurately
establish, by engineer’s level or transit, the ground surface elevation in Chicago City Datum of each boring and include along
with location dimensions on a final boring location plan and shall show all elevations on the boring logs.

4.6 Percolation Tests

The Consultant may be directed by the PBC to perform or increase the number of percolation tests prior to or during field
investigation activities and shall utilize a percolation test plan based on the site characteristics, proposed improvements and
requirements of the test location plan where provided by the PBC. For proposal cost estimation purposes, assume that a
minimum of four percolation tests at a strata depth of 4’ below ground surface will be required as directed by the PBC—actual
depth of test shall be determined upon findings of borings; however, the Consultant is responsible for recommending an
adequate number of percolation test locations if additional testing is required. The proposed test locations shall be indicated
on a sketch accompanying the Consultant's proposal where applicable. The percolation tests shall refer to guidelines for
BMPs in the City of Chicago Stormwater Management Ordinance Manual. Tests will generally be located at proposed parking
lots, playgrounds and detention areas. Include all proposed percolation test procedures.

4.7 Drilling and Sampling Methods

The Consultant shall perform drilling and sampling in accordance with ASTM Standards D-1586 and D-1587, as applicable.
Standard Penetration Test (SPT) N values shall be recorded, as a minimum at 2.5, 5.0, 7.5, 10.0, 12.5 and 15.0 foot depths
and at 5.0 foot intervals thereafter as applicable. Soil samples shall be classified in accordance with ASTM Standards D-
2487 and D-2488. Soil samples shall be preserved and field logs prepared by either a geotechnical engineer or an
experienced soils technician under the supervision of a geotechnical engineer. The final depth of the soil borings are to be
determined by the geotechnical engineer based on the anticipated loads and the expected soil profile in the area. Unconfined
compressive strength values of cohesive soil samples, using a pocket penetrometer or soil strength classifier, shall be
obtained in the field and recorded on the field logs as applicable.

4.8 Laboratory Testing Requirements

Soil and Rock Core Samples: As a minimum, assume one representative soil sample from each soil layer encountered in
each soil boring for laboratory testing as follows where applicable:

Cohesionless (granular) Soils: Particle size distribution in accordance with ASTM D-422 and Unified Soil Classification (USCS)
in accordance with ASTM D-2487/D-2488;

Cohesive (clayey) Soils: #200 Sieve Size in accordance with ASTM D-1140, Atterberg Limits (Liquid Limit and Plastic Limit)
in accordance with ASTM D-4318, USCS in accordance with ASTM D-2487/D-2488, Unconfined Compressive Strength of
Cohesive Soils in accordance with ASTM D-2166 (minimum of one test per boring), and One-Dimensional Consolidation
Properties of Soils in accordance with ASTM D-2435 (up to 2 tests for the entire project depending on the soil types
encountered and as directed by the PBC);

Rock Core Samples: Determination of rock quality designation (RQD) in accordance with ASTM Standard D6032 and
Determination of unconfined compressive strength in accordance with ASTM Standard D7012 where applicable; and

The Consultant shall also provide pressure meter tests for bearing capacities greater than 21 ksf (minimum two borings) and
Vane Shear tests in soft clays for Earth Retention System (ERS) design and/or to check for caisson squeeze (minimum of
two borings).
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The Consultant shall also determine the need for optional CBR testing in accordance with ASTM D-1883 or ASTM D-4429
based on the proposed work and site characteristics and shall include such recommendation, if deemed appropriate, in the
proposal. The recommendation shall include the recommended number of tests as well as a recommended procedure and
need basis for the testing.

4.9 Field Measurements

In case of the presence of cohesive soils, pocket penetrometer values or values from a soil strength classifier shall be obtained
to record the unconfined compressive strength values; and groundwater levels during, at completion of boring, and 24 hours
following the completion of the boring (if feasible) shall be obtained, as applicable.

4.10 Additional Contingency Work

The requirements of the geotechnical investigation and report scope of work specifically provide that soil borings shall not be
terminated in loose or soft soils or soils that are determined during field investigation activities to be weak and are therefore
deemed inadequate for proper support of the proposed improvements based on properties and anticipated loads for the
improvements. In such cases, the Consultant, at the direction of the PBC shall continue soil borings beyond initial planned
depths. Where drilling depths are increased beyond initial planned depths, and suitable soil support strata are not encountered
or are beyond a reasonable depth to be of any practical benefit for adequate bearing of the proposed improvements, then
drilling shall continue to bedrock for selected or all soil borings as directed by the PBC. Where drilling continues to bedrock,
a ten (10) foot rock core shall be obtained when directed by the PBC in accordance with ASTM Standards D2113 and D5079.
The rock cores shall be classified and evaluated in accordance with the requirements outlined in Section 7, Entitled Laboratory
Requirements as are applicable to rock core samples. In the event that the determined field RQD is classified as poor rock
quality, additional rock coring samples will be advanced at the direction of the PBC.

In order to provide for such additional work, contingency funds are included in the Task Order and the Schedule of Costs
includes pricing for optional task items which can be included in the scope of work when so directed by the PBC prior to or
during field investigation activities. All such additional work shall be paid for out of the Task Order contingency amount. The
PBC also reserves the right to increase the contingency amount of the Task Order at any time to address additional work
needs prior to or during field investigation activities and the Consultant will not be entitled to any increase or adjustment to
any of the Task Order proposed unit prices or individual cost items. The Consultant will also only be paid for one (1)
mobilization/demobilization which will be applicable and cover all work activities performed under the Task Order including all
directed additional contingency work.

The Consultant or their drilling subcontractor shall have all the necessary equipment and tooling required to perform all the
activities included in the Scope of Work and such equipment shall be immediately available or readily accessible so as not to
unreasonably delay the progress of the work which shall include any additional contingency work. Equipment and tooling shall
include an adequate number of auger sections and drill rods for drilling to bedrock, tooling for obtaining and recovering rock
cores, rock core storage/transport containers, percolation test rings, bentonite chips or plug, patching materials and any other
equipment, tooling or materials necessary to adequately complete the work.

4.11 Protection/Restoration of Property

The consultant shall contact the PBC Project Manager and all utility companies for information regarding buried utilities and
structures, shall take all reasonable precautions to prevent damage to property both visible and concealed, and shall restore
the site to the conditions existing prior to site entry. The consultant shall remove all soil cuttings, spoil, drilling mud and other
debris produced by their activities from the work site and legally dispose of those at no additional cost to the PBC unless
otherwise approved or as directed by the PBC. Site cleanup shall be accomplished immediately upon completion of sitework
and spoil removal shall be accomplished as soon as possible where classification is required prior to transporting the material.
Any spoil left on site pending classification shall be stored in sealed secure drums and placed in a location acceptable to the
PBC.

Utilize existing spoils to restore borings and excavations; hand tamp/compact spoils in lifts to prevent future settlement of
disturbed area. In landscape areas, a 2'x2’ area of sod is to be cut away prior to drilling and replaced with new sod upon
completion of work. In pavement areas, hand tamp/compact spoils as subbase and fill with concrete, 5" Thick (minimum), set
flush with adjacent paving. Restore all lawn surfaces disturbed during exploratory digging with sod. Infill gaps with topsoil
and seed.

4.12 Field and Laboratory Reporting Requirements
Prepare reports in accordance with, but not limited to, the following items:

a. Record all data in accordance with the latest applicable ASTM standards;

b. Include with the report a chart illustrating the soil classification criteria and the terminology and symbols used on the
boring logs;
c. ldentify the ASTM standards utilized;
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i.
-

Provide a site plan giving dimensioned locations of test borings and percolation tests;

Provide vertical sections for each boring plotted and graphically presented showing the number of borings, sampling
method used, date of start and finish, surface elevations, description of soil and thickness of each layer, depth to loss
or gain of drilling fluid, hydraulic pressure required or number of blows per foot, and depth and elevation of ground
water. Note the location of strata containing organic materials, wet materials or other inconsistencies that might affect
engineering conclusions;

Soil Profile Sheets (including site plan and sections with CCD, foundation elevations in CCD, boring logs all test results
(Penetrometer, SPT, Vane Shear, Water contents, Pressure meter, RQD, Soil Descriptions, Stratigraphy, Water Table,
etc)) shall be provided for projects requiring deep foundations in accordance with OUC requirements. In addition the
boring log site plan should include the cross sections locations and show the proposed foundation.

Describe the existing surface conditions, and provide a figure showing the generalized subsurface as well as
summarize the subsurface conditions;

Include all laboratory testing data as an appendix and include a table summarizing the laboratory test results, e.g.,
boring number, soil sample number/type, depth (from/to), #4, #10, #40, #100, #200, LL, PI, Qu (pocket penetrometer,
soil strength classifier, lab values), consolidation test results (Cc and Cr), rock core RQD, unconfined compressive
strength of rock core samples, etc.;

Report results of percolation tests in MPI (minutes per inch); and
Results of all additional contingency work as directed by the PBC such as:

Disposition of Samples: Retain samples at the geotechnical engineer’s office until foundation installation is complete, and
then legally dispose of remaining soil samples as required.

4.13 Foundation Engineering Evaluation and Recommendations

Design Loads: As provided by the PBC or estimate maximum anticipated loads based on the project description of proposed
improvements, concept plan or other plans provided.

Evaluation and Recommendations: The geotechnical engineer shall analyze the information developed from the investigation
and submit a professional evaluation and recommendations for the necessary areas of consideration, including, but not limited
to, the following:

a.

Foundation support for proposed structures, playground posts, and slabs, including allowable bearing capacity,
recommended foundation depths/elevations, foundation design recommendations (shallow and/or deep foundations)
and anticipated settlements;

If deep foundation design is needed, include recommended depth, foundation types, e.g., pile, pier/caisson, etc., and
vertical/lateral capacities, etc.) and all necessary geotechnical parameters, e.g., saturated and submerged soil
densities, angle of internal friction, cohesion, adhesion, wall friction as applicable, horizontal subgrade modulus, RQD
values, etc.;

Anticipation of, and management of, groundwater for design of structures, pavements and utilities. Even if the
groundwater is not encountered at the site, include recommendations to manage the groundwater during any
excavation and long term groundwater conditions, or assess that no groundwater conditions will adversely affect the
proposed improvements. Provide a design groundwater elevation in City of Chicago Datum.

Provide recommendations for excavation and backfilling slopes, material (gradation requirements), and compaction
(modified or standard proctor tests) requirements for structural fill, backfill, and for the support of structures and
pavements;

Vertical sub-grade modulus for design of pavements or slabs;

Provide recommendations for soil preparation of pavement areas, including permeable pavement systems, artificial
turf, flexible pavement systems, and rigid pavement systems.

Discuss the feasibility of reusing excavated native soils as fill under structure and pavement (flexible and rigid) and
artificial turf athletic fields.

Discuss considerations of the use of permeable surface materials (i.e. artificial turf or concrete unit pavers) as it relates
to saturation of fill and native soils under the permeable surface.

Horizontal subgrade modulus for calculation of lateral load capacity of deep foundations; and

Include all detailed calculations, including hand written calculations, when used to develop estimates, findings or
recommendations contained in the report.
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4.14 Presence at Meetings

The geotechnical Consultant shall be available for a meeting(s), if requested by the PBC to discuss the investigation results
to the PBC Project Manager and assigned Engineering and/or Architectural team members.

4.15 Deliverables

The Consultant shall provide, for each site: one electronic copy in PDF format of a “Draft Report” to the PBC for review and
comment. The Consultant shall be prepared to discuss and implement revisions to the document. The Consultant shall then
provide one electronic copy in PDF format of an “Interim Final Report” — incorporating the comments on the “Draft Report” -
to the PBC for review and comment. The Consultant shall then provide five bound printed copies and an electronic copy in
PDF format of a “Final Report” reflecting all PBC comments on a CD to the PBC.

4.16 Time

Within 8 calendar days upon Notice of Award, the Consultant shall provide a project schedule outlining sequence and duration
of the tasks to be conducted in part of the scope of work. Schedule shall include, at minimum, information regarding utility
locate service, field testing, laboratory testing, installation/construction of temporary measures (if any), restoration of
conditions, and submission of draft report. Update the schedule throughout the duration of the project, as applicable.

The Consultant shall commence field testing operations within 7 calendar days upon Notice to Proceed (NTP). The Consultant
shall provide a draft report (inclusive of lab results) within 14 calendar days upon completion of field work for PBC review.
The Consultant shall provide the final report within 14 calendar days of receipt of comments / coordination items resulting
from the review of the draft report.

4.17 Access to Property

The Consultant shall contact the PBC Project Manager for information regarding access to the site. A Right-of-Entry (ROE)
will be required. The PBC shall assist with obtaining the ROE.

4.18 Use of Report

The Public Building Commission of Chicago and the user agency or department may reproduce the report without
modifications and distribute the report in connection with the use or disposition of the property without incurring obligation for
additional compensation to the Consultant.

4.19 Qualifications/Personnel

All work shall be performed by qualified personnel under the supervision of an lllinois Licensed Professional Engineer and the
document submitted shall bear the engineer’s seal and certification.

4.20 Proposal Content
Provide a proposal that includes, but is not limited to, the following:
a. Adetailed description of the proposed geotechnical investigation scope of work and an accurate and full understanding

of the services requested;

b.  Project managers and key personnel who will be responsible for providing the services necessary for the geotechnical
investigation and report preparation stated above, including those who will perform the work in the field and review the
quality of the report. The proposal must state their roles and areas of responsibility/activities;

Copies of current licenses for all project managers and key personnel;

d. Designation of a quality control/assurance individual to review formatting and content prior to distributing the report to
the PBC;

e. Date when geotechnical investigations will commence (such as within 7 calendar days upon receipt of NTP) and the
number of consecutive calendar days required to complete the work; and

f.  Completed and signed Schedule of Costs — Attachment B and any other pertinent information deemed appropriate to
evaluate the Consultants proposal.

The Commission reserves the right to amend, alter, update, and/or change the services required at any time.
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SCHEDULE C
COMPENSATION OF THE CONSULTANT

CONSULTANT'S FEE

The Commission shall pay the Consultant for the satisfactory performance of the Services for all work included
in each duly executed Task Order assigned by the Commission on in the amount specificed in each Task
Order (Fee). The hourly rates attached herein represent the basis for each fee proposal from Consultant.

Consultant's Fee will include profit, overhead, general conditions, materials, equipment, computers, vehicles,
office labor, field labor, insurance, deliverables, and any other costs incurred in preparation and submittal of
deliverables including travel to and from Commission’s job sites/meetings, cell phone, computer usage,
vehicles, mileage, taxi fares, parking, tolls insurance, and any other costs incurred.

Should the Commission require additional services above and beyond those described in Schedule B, the
Consultant will be required to submit a proposal, where the Commission reserves the right to negotiate, and
the Commission must authorize approval of Consultant’s agreement, in writing.

The Commission shall compensate the Consultant for Reimbursable Expenses that are approved by the
Commission prior to being incurred. Reimbursable Expenses shall include actual expenditures for
subcontractors, laboratory costs, and leased or rented equipment, as well as those expenditures as identified
and approved by the Commission on a Task Order basis.

The Consultant's mark-up rates for the administration and oversight of subcontractors shall not exceed five
percent of the subcontractor’s invoice.

HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL

All Consultant and Subconsultant personnel along with the billable hourly rate are subject to the prior approval
of the Commission. The hourly rates shall not include compensation for overtime pay or holiday pay.

Rates contained herein shall be enforceable for the term (and any subsequent option years exercised) of the
agreement. Consultant may request, in writing to the Contract Officer, a request for a rate revision not less
than 60 days at the end of each Calendar year. The request must be accompanied by justification by the
Consultant. Revision or modifications of hourly rates shall be made at the sole discretion of the Commission.

METHOD OF PAYMENT

Invoices. The Consultant will submit invoices, via e-Builder, to the Commission for Services performed that
will be paid in one lump sum after all Services required by each Task Order have been completed to the
reasonable satisfaction of the Commission.

Each invoice must reference the contract number, task order number, project name and include reasonable
detail to sufficiently describe the services performed. At its discretion, the Commission may require detail and
data relating to Subconsultant costs. In accordance with the terms of the Agreement, the Consultant must
maintain complete documentation of all costs incurred for review and audit by the Commission or its
designated audit representative(s). Each invoice must be submitted in the format directed by the Commission.
Invoices must be accompanied by a progress report in a format acceptable to the Commission. Such progress
reports must identify any variances from budget or schedule and explain reasons for any such variance(s).

Payment. Payment will be processed within thirty (30) days after Commission receives an acceptable invoice
from the Consultant.
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GEO SERVICES, INC.
LOADED RATES FOR

GEOTECHNICAL CONSULTING SERVICES

PS3082C

computer usage, vehicles, mileage, taxi cab fares, parking, tolls, insurance, marketing and any other costs incurred.

Complete the followng Rate Sheet table and provide various rates for the services and staff who will work on the projects. The rate shall include typicall
overhead (except the reimbursable expenses) for services and each staff member such as driving to and from PBC job sites or meetings, cell phone and

TASKITEM Unit Unit Rate
# |GENERAL
1 |Principal Per Hour | $ 185
2 |Geotechnical Engineer, P.G. Per Hour | $ -
3 |Project Manager Per Hour | $ 150
4 |Geologist, P.G. PerHour |$ 111
5 [Field Engineer/Geologist Per Hour | $ 110
6 |Laboratory Technician Per Hour | $ 69
7 |Field Technician PerHour | $ 105
8 |Clerical/Administrative Staff Per Hour | $ 65
9 |QA/QC Staff PerHour | $ 120
10 |Environmental Technician Per Hour | $ -
11 [Senior Project Manager Per Hour | $ 122
12 |Senior Staff Per Hour | $ 113
13 |Drafting Technican Per Hour | $ 85
14 |CADD Designer Per Hour | $ 100
15 |[INSERT 'OTHER' HERE] PerHour | $ -
16 |[INSERT 'OTHER' HERE] Per Hour | $ -
# |FIELD INVESTIGATION
1 |Mobilization / Demobilization Each $ 600
2 |Drilling (per ASTM D 1586) Per Foot [ $ 35
3 |Drill Rig and 2 man Crew PerDay [$ 1,600
4 |Install Piezometers Each $ 900
5 [Surveying: Benchmark, coordinates, elevations, etc. PerDay |$ 720
6 [Undisturbed Sampling (per ASTM D 1587) Per Sample | § 25
7 |In-Situ Percolation Test PerTest |$ 500
8 |[In-Situ Testing for Vane Shear Lump Sum |[$ 200
9 |Field Equipment — vehicles, coring, small tools, etc. PerDay [$ 65
10 |Field Equipment — Foundations monitoring PerDay [$ 895
11 |Field Equipment — Earthwork monitoring PerDay [$ 895
12 |Misc. Field Expenses Lump Sum |[$ -
13 |Health and Safety Plan Lump Sum [ $ 400
14 |Utility Locating Servcie (on-site locator) Lump Sum [ § 1,500
15 |55-Gallon Drums (for soil cuttings) PerDrum |$§ 75
16 |Waste Characterization (sample collection and disposal analysis) Lump Sum [ § 1,800
17 |Waste Profile Forms (for disposal) Lump Sum |$ 660
18 |Drums Disposal (mobilization, load, transport and disposal—uncontaminated soil) Lump Sum |[$ 800
19 |Rock Coring Per Foot [ $ 50
20 [Rock Core Backfill (Grout) Per Foot [ $ 6
21 |Boring backfill (bentonite chips) PerFoot |[$ 3
22 |Surface Coring: Concrete (per boring) Each $ 250
23 |Surface Coring: Asphalt (per boring) Each $ 125
24 [Surface Restoration: Concrete (per boring) Each $ 25
25 [Surface Restoration: Asphalt (per boring) Each $ 25
# |LABORATORY TESTING
1 [Moisture Content Each $ 7
2 |Particle Size Analysis (per ASTM D 422 and 1140) Each $ 110
3 [Soil Classification (per ASTM D 2487 & D 2488) Each $ 8
4 |Unconfined Compressive Strength (per ASTM D 2166) Each $ 61
5 |Atterberg Limits (per ASTM D 4318) Each $ 75
6 |Consolidation Testing (per ASTM D 2435) Each $ 155
7 |Modified Proctor Each $ 215
8 |California Bearing Ratio Test (per ASTM D 1883) Each $ 500
9 |Organic Content Each $ 50
# |DELIVERABLES
1 |Draft and (1) Final Geotechnical Report Lump Sum |[$ 2,000
2 |Permits Lump Sum | $ 500
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SCHEDULE D
INSURANCE REQUIREMENTS

In general, unless otherwise specified in the assigned Task Orders, the Consultant must provide and maintain at
Consultant's own expense, until expiration or termination of the Agreement and during the time period following
expiration if Consultant is required to return and perform any additional work, the minimum insurance coverage and
requirements specified below, insuring all operations related to the Agreement.

D.1. INSURANCE TO BE PROVIDED
D.1.1. Workers’ Compensation and Employers Liability

Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a
service under the Agreement and Employers Liability coverage with limits of not less than $1,000,000 each accident,
illness or disease.

D.1.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,000 per occurrence for bodily
injury, personal injury, and property damage liability. Coverage must include at least the following: All premises and
operations, products/completed operations, separation of insureds, defense, and contractual liability. The Public
Building Commission, the Board of Education of the City of Chicago, the City of Chicago, and each of their respective
Board members, employees, elected and appointed officials, and representatives, and any other User Agency or Owner
required by the Commission must be named as Additional Insured on a primary, non-contributory basis for any liability
arising directly or indirectly from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Consultant must provide Automobile Liability Insurance, with limits of not less than $1,000,000 per occurrence for bodily
injury and property damage. The Public Building Commission, the Board of Education of the City of Chicago, the City
of Chicago, and each of their respective Board members, employees, elected and appointed officials, and
representatives, and any other User Agency or Owner required by the Commission must be named as Additional
Insured on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.4. Professional Liability

When Consultant performs work in connection with the Agreement, Professional Liability Insurance must be maintained
with limits of not less than $2,000,000 covering acts, errors, or omissions. The policy will include coverage for wrongful
acts, including but not limited to errors, acts or omissions, in the rendering or failure to render professional services
resulting in a pollution incident. When policies are renewed or replaced, the policy retroactive date must coincide with,
or precede the, start of work on the Agreement. A claims-made policy, which is not renewed or replaced, must have
an extended reporting period of two (2) years.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein

D.1.5 Property

The Consultant is responsible for all loss or damage to personal property including but not limited to materials,
equipment, tools, and supplies owned, rented, or used by Consultant.
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D.1.6  Valuable Papers

When any plans, designs, drawings, data, media, or other documents are produced or used under this Agreement,
Valuable Papers Insurance shall be maintained in an amount to insure against any loss whatsoever, and shall have
limits sufficient to pay for the re-creation and reconstruction of such records.

D.A.7 Contractors Pollution Liability

Contractors Pollution coverage is required with limits of not less than $2,000,000 per occurrence for any portion of the
services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other
activity under this contract. The contractor pollution liability policy will provide coverage for sums that the insured
become legally obligated to pay as loss as a result of claims for bodily injury, property damage and/or clean-up costs
caused by any pollution incident arising out of the Work including remediation operations, transportation of pollutants,
owned and non-owned disposal sites and any and all other activities of Contractor and its subcontractors. Pollution
incidents will include, but not be limited to, the discharge, dispersal, release or escape of any solid, liquid, gaseous or
thermal irritant or contaminant, including but not limited smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals,
medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi, bacterial or
viral matter which reproduces through release of spores or the splitting of cells or other means, including but not limited
to, mold, mildew and viruses, whether or not such microbial matter is living.

The policy will be maintained for a period of three years after final completion and include completed operations
coverage. The policy will include The Public Building Commission, the Board of Education of the City of Chicago, the
City of Chicago, and each of their respective Board members, employees, elected and appointed officials, and
representatives, and any other User Agency or Owner required by the Commission as Additional Insured on a primary
and non-contributory basis for on-going and completed operations.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.8  Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Consultant must provide or cause to be
provided, with respect to the operations that Consultant or subcontractors perform, Railroad Protective Liability
Insurance when required by the railroad or transit entity, in the name of railroad or transit entity. The policy must have
limits of not less than the requirement of the operating railroad/transit entity for losses arising out of injuries to or death
of all persons, and for damage to or destruction of property, including the loss of use thereof.

In all instances when work is to be performed within fifty (50) feet of a right-of-way, Consultant and sub-consultants
performing work in the area are required to endorse their liability policies with form CG 24 17 to eliminate the exclusion
for work within fifty (50) feet of the rail right-of-way. Evidence of this endorsement must be submitted with the Certificate
of Insurance required below.

D.2.  ADDITIONAL REQUIREMENTS

The Consultant must furnish the Public Building Commission Procurement Department, Richard J. Daley Center,
Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of
this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any insurance coverage has an
expiration or renewal date occurring during the term of this Agreement. The Consultant must submit evidence of
insurance to the Commission before award of Agreement. The receipt of any certificate does not constitute agreement
by the Commission that the insurance requirements in the Agreement have been fully met or that the insurance policies
indicated on the certificate are in compliance with all Agreement requirements. The failure of the Commission to obtain
certificates or other insurance evidence from Consultant is not a waiver by the Commission of any requirements for the
Consultant to obtain and maintain the specified coverage. The Consultant will advise all insurers of the Agreement
provisions regarding insurance. Non conforming insurance does not relieve Consultant of the obligation to provide
insurance as specified in this Agreement. Non-fulfillment of the insurance conditions may constitute a breach of the
Agreement, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the
Agreement may be terminated.
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The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its
subcontractors at any time upon written request.

The insurance must provide for 30 days prior written notice to be given to the Commission if any policies are canceled,
substantially changed, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant.

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the
Commission, the Board of Education of the City of Chicago, the City of Chicago, and any other User Agency or Owner
and each of their respective Board members, employees, elected and appointed officials, and representatives.

The insurance coverage and limits furnished by Consultantin no way limit the Consultant's liabilities and responsibilities
specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Commission, the Board of Education of the City of
Chicago, the City of Chicago and any other User Agency or Owner do not contribute with insurance provided by the
Consultant under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this
Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law.

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or limited
liability company as a named insured

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant
may provide the coverage for its subcontractors. All subcontractors are subject to the same insurance requirements
of Consultant unless otherwise specified in this Agreement.

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is responsible
for the acquisition and cost.

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change these
requirements.

REMAINDER OF PAGE LEFT BLANK INTENTIONALLY
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CERTIFICATE OF LIABILITY INSURANCE

Page 1 of 1

DATE (MM/DD/YYYY)
06/ 06/ 2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ) ﬁSk}E{*CT Bobby Schut z
DSP I nsurance Services, Inc. PHONE FAX
1900 E Gol f Rd Ste 650 (AIC. No, Ext):  (847) 934-6100 ‘(A/c No): (847) 934-6186
Schaunburg 1L 60173 ADDRESS: dfinl on@spins. com
INSURER(S) AFFORDING COVERAGE NAIC #
INSURERA : The Continental |nsurance Co. 20443
WGSSRESDervi ces Inc INsURERB: National Fire Ins of Hartford 20478
' ' INSURER C: Paci fic | nsurance Conpany 10046
805 Armherst Ct. #204 INSURER D : Beazl ey | ns Co. 37540
Naperville IL 60565 INSURERE :
INSURERF :
COVERAGES KB CERTIFICATE NUMBER: Cert | D 41753 (413) REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL[SUBR OLIC OLIC

e TYPE OF INSURANCE INSD | W POLICY NUMBER (MDD VYY) | (MBI YY) LIMITS

B X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 2, 000, 000

DAMAGE TO RENTED
CLAIMS-MADE OCCUR 7034025977 07/ 01/ 202407/ 01/ 2025| pPREMISES (Ea occurrence) | $ 100, 000
MED EXP (Any one person) $ 15, 000
PERSONAL & ADV INJURY $ 2,000, 000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 4, 000, 000
POLICY S’ng |:| Loc PRODUCTS - COMP/OP AGG | $ 4, 000, 000
OTHER: $
AUTOMOBILE LIABILITY e tteng CLELMIT s 1,000, 000
A X | ANY AUTO 7034025963 07/ 01/ 2024{07/ 01/ 2025| BODILY INJURY (Per person) | $
OWNED SCHEDULED »
AUTOS ONLY - AUTOS BODILY INJURY (Per accident) | $
X | HIRED NON-OWNED PROPERTY DAMAGE $
AUTOS ONLY AUTOS ONLY (Per accident)
$
A X | UMBRELLALIAB X | occur 7034025994 07/ 01/ 202407/ 01/ 2025| EACH OCCURRENCE $ 10, 000, 000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 10, 000, 000
DED ‘ X ‘ RETENTION $ 10, 000 $
WORKERS COMPENSATION PER OTH-

B | AND EMPLOYERS LIABILITY YN 7034025980 07/ 01/ 2024/ 07/ 01/ 2025 X | STATUTE ‘ ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1, 000, 000
OFFICER/MEMBER EXCLUDED? N7A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1, 000, 000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1, 000, 000

C Prof essional Liability 210H0483441- 23 12/ 02/ 2023|12/ 02/ 2024 %ezlchM ICI é??r{ egat e; s 2,000, 000

D Pol | ution ENP0000104- 08 07/ 01/ 2024|07/ 01/ 2025/$5 mi | Qccurrence;

Aggr egate: s 10, 000, 000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: GEOTECHNI CAL | NVESTI GATI ON & REPORTI NG SERVI CES ( PS3082C)

ADDI TI ONAL | NSUREDS ON GENERAL LI ABILITY, AUTO LIABILITY, POLLUTION LI ABILITY AND UVBRELLA
LI ABI LITY ON A PRI MARY & NON- CONTRI BUTORY BASI S WHEN REQUI RED BY WRI TTEN CONTRACT:

The Public Building Conmi ssion,
and each of their respective Board nenbers,
representatives

enpl oyees,

the Board of Education of the Gty of Chicago,
el ected and appointed officials,

the Gty of Chicago,
and

WAl VER OF SUBROGATI ON APPLI ES ON GENERAL LI ABILITY, AUTO LIABILITY, UVBRELLA LIABILITY AND WORKERS
COVPENSATI ON | N FAVOR OF ADDI TI ONAL | NSURED WHEN REQUI RED BY WRI TTEN CONTRACT.

CERTIFICATE HOLDER

CANCELLATION

APPROVED
JLB

1/15/2025
Publ i ¢ Buil di ng Conmi sion of Chicago
M guel F Fernandez/ Seni or Procurenent Coordi nator

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

50 W Washi ngt on
Room 200/ Ri chard J Dal ey Cente
(‘Zhi cago | L 60602

AUTHORIZED REPRESENTATIVE

e

COIl_GeoServicesInc_GeotechnicalSves_PS3082C_JLB_ 20241202

MCBR DR B¢oBMBLOF)S3082C_GeotechSves_2024010IThe ACORD name and logo are registered marks of ACORD

© 1988-2015 ACORD CORPORATION. All rights reserved.
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SCHEDULE E
KEY PERSONNEL

(ATTACHED HERETO AND INCORPORATED HEREIN)
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Geo Services, Inc.

Geotechnical, Environmental and Civil Engineering

An MBE - DBE Firm

Sara Knight, P.E. (WBE

Subconsultant) \L

Julian Rueda, P.E.
Principal Engineer

\ 4

Andrew Ptak, P.E.
Office Manager / Geotechnical

Engineering

( Nawras Alhadad

Subsurface Investigation Lead

and Lab Manager

'L Construction Materials Manager

!

\ 4

f SUBSURFACE

Drilling

Rick Jauridez
Rob Thomasson
Ted Zwolinski
Norm Walter
John DeRubeis

&

EXPLORATION

J

A\ 4
/ GEOTECHNICAL \

ENGINEERING

Samuel Plummer
Qayum Zazai
Vahan Hovakimian
Sathish Ravipati

\ 4
/ CAD/MicroStation \

Frank Francione

=
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/ Lab Technicians \

Monika Tailor

\4

/ Material Tester \

Rajan Singla
Bart Badsing
Jignesh Tailor
Satya Neupane
Gopal KaPatel

&

Page 23 of 60



Evaluation Criteria in Section VII
A. Firm Experience and Past Performance

a. Geo Services, Inc. enclosed response to this Request for Qualifications will clearly
demonstrate that we have an excellent professional track record performing all aspects
of the required services based on similar scopes of work for other public projects such
as lllinois Department of Transportation, Chicago Department of Transportation, lllinois
State Tollway Highway Authority, or O’'Hare International Airport.

B. Qualifications and Relevant Experience of Key Personnel

a. Julian Rueda, P.E. (IL License No. 062-042849) — President — Mr. Rueda is an lllinois
Registered Professional Engineer with over 35 years of experience in environmental
and geotechnical engineering. Mr. Rueda has a broad base of experience in directing,
managing and providing innovative consulting related to geotechnical, environmental,
and civil engineering projects for public agencies and private organizations. Mr. Rueda
has directed, managed and conducted environmental investigations, site remediation
and restoration engineering including Phase |, Il and Il projects, regulatory liaison, and
value engineering. Responsibilities have also included client interaction, and
supervision of staff, review of environmental regulations, report preparation and
engineering design. Mr. Rueda will serve as QA/QC reviewer for this project and is
available to start on this project immediately.

b. Andrew Ptak, P.E. (IL License No. 062-052031) — Office Manager/Project Manager -
Mr. Ptak is an lllinois Registered Professional Engineer with over 25 years of
experience in analysis of shallow and deep foundations, excavation and lateral support
requirements, slope stability, settlement, embankment construction, and pavement
analysis and construction, and QA/QC quality control. In addition to having his IL PE
License, Mr. Ptak is also certified as IDOT Level Il QA/QC Concrete and Asphalt
inspector. Mr. Ptak will serve as Project Manager on this project and is available to
start on this project immediately.

C. Technical Competence of Firm

a. GSI has demonstrated technical competence on numerous projects. A shortlist of some
of the successful projects with various entities is listed below:

i. 1-57 and 1-294 Interchange — Geotechnical Investigation; Client: T Y Lin
International for lllinois Department of Transportation (IDOT); IDOT Job No. D-
91-066-08.

i. 1-90 Jane Addams Memorial Tollway IL-53 (MP68.2) to Oakton Street
ISTHA Contract No. 1-11-4016; Client: Crawford, Murphy and Tilly, Inc.
(ISTHA).

iii. Fullerton Parkway Bridge over Lincoln Park Lagoon, Chicago, IL —
Geotechnical Investigation; Client: HDR Engineering for CDOT.

iv. Further details on these projects and additional projects demonstrating GSI's
technical competence can be found here.

D. MBE/WBE Utilization
a. For any project GSl is chosen for the aspirational MBE/WBE participation goals will be
exceeded greatly. While the PBC is aiming for 25% MBE and 5% WBE participation in

each project any project GSl is selected for would be able to meet and exceed these
goals by aiming for 90% MBE and 10% WBE utilization.
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GGngSerV{cdg.fE!ng JULIAN RUEDA, P.E.

PRINCIPAL ENGINEER

EXPERTISE Principal Geotechnical Engineer, Construction Quality Control Quality Assurance, Materials
Testing, Program Director, Project Management, Geotechnical, Environmental and Civil
Engineering

ACADEMIC M. Sc., Civil and Geotechnical Engineering, University of lllinois at Champaign-Urbana, 1982

BACKGROUND B. Sc., Civil and Geotechnical Engineering, University of lllinois at Champaign-Urbana, 1980

EXPERIENCE As a Principal Engineer, Mr. Rueda has been responsible for principal project management of

construction inspection, materials testing and geotechnical projects. Duties have included review
and preparation of engineering reports relating to materials, construction, geotechnical,
environmental site assessments, underground storage tanks, geo-environmental, and pavements.

Mr. Rueda has a broad base of experience in directing, managing and providing innovative
consulting related to geotechnical, construction, and civil engineering projects for public agencies
and private organizations. Mr. Rueda has experienced in coordinating and overseeing
geotechnical engineering activities from field investigations to design, analysis and reporting
pertaining to offshore and onshore foundations, pipelines, building foundations, slope stability,
roadways, and groundwater studies. He has also been the lead technical director for numerous
existing and proposed chemicals, solid, and hazardous waste projects performing engineering and
managerial tasks for development, operations, and closure activities.

A partial list of projects is outlined below:

¢ US6/IL-7 (159th Street) Reconstruction and Widening from Will Cook Road to US-45.
Owner: IDOT
Principal Engineer responsible for planning and directing the geotechnical investigation for the
proposed widening and reconstruction of 3 miles of roadway (IDOT PTB 157, Iltem 5). In
addition to the roadway widening 3 land bridges traversing various difficult soil conditions of
deep peat deposits are included in the project as well as 2 culverts. Also, the late addition of
a bike path to the project adjacent to the land bridges required the use of a geogrid load
transfer platform design as well as staged embankment placement and soil and foundation
movement monitoring so as to not overload the peat soils below to withstand the new
embankment loads required for the elevation changes required for the bike path.

¢ |IL-336 from Eden Road to 1-474, Peoria County IL. Owner: IDOT
Principal Engineer responsible for planning and directing geotechnical soil borings and
preparation of structure geotechnical reports for design and construction, as well as retaining
walls and ramp embankments for the improvements. Work included performance of dozens of
borings, laboratory testing and analyses for settlement, pile capacity and slope stability.

PROFESSIONAL American Society of Civil Engineers.
AFFILIATIONS Association of Engineering Geologists
Society of American Military Engineers
PROFESSIONAL Registered Professional Engineer in California, Georgia, lllinois, lowa, Indiana, Kentucky, Maine,
REGISTRATIONS Missouri, Montana, New Mexico, North Carolina, Oregon, Pennsylvania, South Carolina,
Tennessee, Washington, and Wisconsin
PUBLICATIONS Authored and co-authored more than 25 publications on engineering and environmental issues.
PRESENTATIONS Invited speaker on environmental subjects, with the Transportation Research Board, National Solid
AND Wast.e Forum on Intggrateq quicipal Solid Waste Man.agenjent, various technical so§iety
CONFERENCES meetings, and the Civil Engineering Department at the University of Los Andes in Santafé de

Bogotéa, Colombia.

805 Amherst Court, Suite 204 ¢ Naperville, IL 60565-3448 ¢ Phone (630) 305-91864 Fax (630) 355-2838
Wwww.geoservicesinc.net
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State of Ilinois

Department of Financial and Professional Regulation
Division of Professional Regulation

LICENSE NO. The person, firm, or corporation whose name appears on this certificate has complied with EXPIRES:
the provisions of the lllinois Statutes and/or rules and regulations and is hereby authorized
062.042849 to engage in the activity as indicated below: 11/30/2023

LICENSED PROFESSIONAL ENGINEER

JULIAN RUEDA
805 AMHERST CT
NAPERVILLE, IL 60565

CECILIA ABUNDIS
ACTING DIRECTOR

Cut on Dotted Line 7%

For future reference, IDFPR is now providing each person/business
a unique identification number, 'Access ID', which may be used in
lieu of a social security number, date of birth or FEIN number when
contacting the IDFPR. Your Access ID is: 941215

LICENSE NO. Department of Financial and Professional Regulation
062.042849 Division of Professional Regulation

LICENSED PROFESSIONAL

ENGINEER
JULIAN RUEDA
EXPIRES:
11/30/2023
MARIO TRETO, JR. CECILIA ABUNDIS

%@%?Gﬁ ACTING SECRETARY  4““%— 4 1ine DIRECTOR

The official status of this license can be verified at www.idfpr.com

Cut on Dotted Line '7{
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23 Geo Services, Inc.
’ Efn;‘t;ﬂngﬁl.ﬁmﬂmnmemaf and Civil Engineering A N D R EW J . PTA K , P . E .

PROJECT MANAGER

EXPERTISE Project Manager, Geotechnical Engineer, Construction Quality Control Quality Assurance,
Materials Testing, Environmental and Civil Engineering

As a project manager, Mr. Ptak has been responsible for management of construction
inspection, materials testing and geotechnical projects. Duties have included review and
preparation of engineering reports relating to materials, construction, geotechnical,
environmental site assessments, geo-environmental, and pavements.

Mr. Ptak is a Registered Professional Engineer experienced in analysis of shallow and deep
foundations, excavation and lateral support requirements, slope stability, settlement
embankment construction, and pavement analysis and construction, and QA/QC quality

control.
ACADEMIC MSCE University of lllinois, Champaign-Urbana 1993 Geotechnical/Structural
BACKGROUND BSCE University of Illinois, Champaign-Urbana 1992 Geotechnical/Structural
PROFESSIONAL Registered Professional Engineer, lllinois 1998, No. 062-052031
REGISTRATIONS AND Officer, American Society of Civil Engineers - lllinois Geotechnical Section Recipient
MEMBERSHIPS of the Walter E. Hanson Graduate Study Scholarship (1992),
EXPERIENCE Mr. Ptak’s professional experience includes:

¢ |-57 and 1-294 Tri-State Interchange, County, lllinois.

Project Manager and Geotechnical Engineer responsible for field work coordination and
work with staff in analyzing results of over 600 structural and survey soil borings,
laboratory testing and preparation of engineering report for proposed improvements. The
proposed improvements include construction of Interchange I-57 at Tri-State Tollway,
partial interchan%e Tri-State Tollway ay IL 83 (147th St), improvement to the interchange I-
57 at IL 83 (147" St.), widening of approximately 2.9 miles of I-57 from 3 lanes to 4 lanes,
new ramps and collector distributor roads at 1-57 and 1-294. The new interchanges will
require numerous new bridge structures including three level structures at the main I-57
and 1-294 interchange. The project also includes removal and replacement, rehabilitation
and widening of existing bridges, extensions of existing box culverts and retaining walls,
noise abetment, ramp toll plazas and control facilities and other ancillary work to complete
the project. The project requires coordination with local agencies including ISTHA, and rail
road companies.

¢ |IL-336 from Eden Road to 1-474, Peoria County IL
Project Manager and Geotechnical Engineer responsible for planning and directing
geotechnical soil borings and preparation of structure geotechnical reports for design and
construction, as well as retaining walls and ramp embankments for the improvements.
Work included performance of dozens of borings, laboratory testing and analyses for
settlement, pile capacity and slope stability.

¢ |-70 Tri-Level Connection, for the New Mississippi River Bridge, St Claire County, IL.
Project Manager and Geotechnical Engineer responsible for field work coordination and
work with staff in analyzing results of numerous structural and survey soil borings,
laboratory testing and preparation of engineering report for proposed improvements. The
project includes Phase Il engineering services for the section of the I-70 Tri-Level
Connection of the New Mississippi River Bridge (MRB) Project from north abutment of the
proposed 1% Street Bridge to the lllinois Approach Structures (south of Brooklyn) for the
new river bridge. The project extends a distance of approximately 1.22 miles (6,455-ft)
and crosses several railroad tracks, Industrial Drive, the Cahokia Canal and an older

805 Amherst Court, Suite 204 4 Naperville, IL 60565-3448 ¢ Phone (630) 305-91864 Fax (630) 355-2838
Www.geoservicesinc.net

CN_PBC_JLB_GeoServices_PS3082C_GeotechSvcs_20240101 Page 27 of 60



GEO SERVICES, INC. ANDREW J. PTAK, P.E.
PAGE 2 OF3 PROJECT MANAGER

industrial area. The industrial area is located south of the Cahookia Canal with a
cultivated field between the canal and Industrial Drive. The area north Industrial Drive
crosses the railroad tracks and is heavily wooded. Portions of the older industrial area are
also heavily wooded. The new embankments will be up to 30 feet in height. The work will
also include the construction of the new Exchange Avenue Extension from 1% Avenue to
Packers Avenue and reconstruction of Exchange Avenue from 1% Avenue to 7" Avenue.
The project requires coordination with local agencies, and rail road companies.

¢ US 67 Bridge over the lllinois River, Cass and Schuyler Counties, IL

Project Manager responsible for field work coordination and work with staff in analyzing
results numerous structural and survey soil borings, laboratory testing and preparation of
engineering report for proposed new bridge over the lllinois River at this location. . The
project includes the geotechnical investigation for a new bridge over the lllinois River at
this location. The site conditions range from on water in the main channel, in timber and
brush on soft ground, and on water in a large, shallow backwater lake (Curry Lake).
Access to Curry Lake from the lllinois River is limited. There are existing barge terminals
on the east bank of the lllinois River immediately north of the existing bridge. Overland
access to Coal Creek Island is available through private property to the north. With the
exception of abutment borings, all boring locations outside the main river and channel and
Curry Lake are subject to flooding. The project requires coordination with local agencies
including ISTHA, and rail road companies.

¢ ISTHA 1-294 Tri-State Tollway Mainline Roadway Widening and Reconstruction from
Touhy Avenue to Dempster Street.
Project Manager and Geotechnical Engineer responsible for field work coordination and
work with staff in analyzing results of several structural and survey soil borings, laboratory
testing and preparation of engineering report for proposed improvements. Improvements
included Bridge Extensions over the Des Plaines River, Oakton Street, Algonquin Road,
C&NW RR and Busse Highway, US 12, Rand Road, and Dempster Streets; and existing
culvert structure number 313C. (ISTHA Contract RR-02-5116)

¢ 2010-2012 Various Geotechnical Investigations, IDOT District 1
Project Manager and Geotechnical Engineer responsible for field work coordination and
work with staff in analyzing results of several structural and survey soil borings, laboratory
testing and preparation of engineering report for proposed improvements.

¢ 2006-2008 Various Geotechnical Investigations, IDOT District 1
Project Manager and Geotechnical Engineer responsible for field work coordination and
work with staff in analyzing results of several structural and survey soil borings, laboratory
testing and preparation of engineering report for proposed improvements.

COURSES AND IDOT QA/QC Level I, II, Il Concrete
CERTIFICATIONS IDOT QA/QC Level I, II, Il HMA
IDOT Piling

805 Amherst Court, Suite 204 4 Naperville, IL 60565-3448 ¢ Phone (630) 305-91864 Fax (630) 355-2838
Www.geoservicesinc.net
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State of Jllinois

Department of Financial and Professional Regulation
Division of Professional Regulation

LICENSE NO. The person, firm, of corporation whose name appears on this certificats has complied with EXPIRES:
the provisions of the illinols Statutes andior rules and regulations and Is hereby authorized

062.052031 to engage in the activity as indicated below: 11/30/2023

LICENSED PROFESSIONAL ENGINEER

ANDREW J PTAK
340 N HIGHVIEW AVENUE
ELMHURST, IL 60126

of this license can be verifi

ma?‘é?’ + MARIO TRETO, JR. g n . CECILIA ABUNDIS
% d ACTING SECRETARY W/ ACTING DIRECTOR
t www. .com

Cut on Dotted Line %

For future reference, IDFPR is now providing each person/business
a unique identification number, 'Access ID', which may be used in
lieu of a social security number, date of birth or FEIN number when
contacting the IDFPR. Your Access ID is: 906393

- o [ =y

LICENSE NO. Department of Financial and Prof gulati
062.052031 Division of Professional Regulation
LICENSED PROFESSIONAL
ENGINEER
ANDREW J PTAK
EXPIRES:
11/30/2023
MARIO TRETO, JR. ‘ CECILIA ABUNDIS

ot
fjﬁ%ﬂ ACTING SECRETARY  “~““¥""— acTiNG DIRECTOR

The official status of this license can be verified at www.idfpr.com

Cut on Dotted Line 7
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ATTACHMENT A
LEGAL ACTIONS

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT A - LEGAL ACTIONS

e nave GEO Services, Inc.

. LEGAL ACTIONS

If the answer to any of the questions below is YES, you must provide a type-written, brief description, and/or explanation on
a separate sheet following this page. Each question must be answered.

Question Yes No
Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3 [
years?
Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other), [
arhitration proceedings or suits pending or outstanding against the firm or venture or its officers?

If the answer to the preceding question is “Yes”, provide the requisite explanation on a separate | NJ/A
sheet and include the date(s) of filing with the corresponding dollar amount of claims (or
judgments and the contract value of the contract).

Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration [
proceedings with regard to any contracts?

Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or
principal of another organization that failed to complete any contract as a result of termination, ]
litigation, arbitration or similar matter?

Has any key person with the firm or venture or its predecessor ever been convicted of or charged
with any state or federal crime (excluding traffic violations), including but not limited to, [
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen
property, criminal anti-trust violations, bid-rigging or bid-rotating?

Has the firm or venture ever been temporarily or permanently debarred from contract award by
any federal, state, or local agency?

Within the last 3 years, has the firm or venture been investigated or assessed penalties for any []
statutory or administrative violations (including but not limited to MBE, WBE, EEOC violations)?

Has the firm or venture ever failed to complete any work awarded to it? ]
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ATTACHMENT B
DISCLOSURE AFFADAVIT

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

I.  HISTORY AND OWNERSHIP OF RESPONDENT FIRM

Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must complete
this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture and each of the

joint venture partners must submit a completed Disclosure Affidavit.

The undersigned Julian Rueda

and on behalf of

_as President

Name

Geo Services, Inc,

Title

(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

RESPONDENT

Name of Firm:

Geo Services, Inc,

Address:

805 Amherst Court, Suite 204

City/State/Zip:

Naperville, IL 60565

Telephone:

630-305-9186

Facsimile:

630-355-2838

FEIN:

36-4390972

SSN:

Email:

julianrueda@geoervicesinc.net

Nature of Transaction:

[ Sale or purchase of land

[] Construction Contract

(W] Professional Services Agreement
[] Other

IIl.  DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago,
all Bidders/Proposers shall provide the following information with their Bid/Proposal. If the question is not

applicable, answer “NA”. If the answer is none, please answer “none”.

(W] Corporation

] Partnership

] Sole Proprietorship
[] Joint Venture

] Limited Liability Company
(] Limited Liability Partnership
] Not-for-profit Corporation

[] Other:
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

A. CORPORATIONS AND LLC’S

State of Incorporation or Organization: | ||_

If outside of lllinois, is your firm authorized to conduct business in the State Of lllinois: [ ]Yes[ ]No
City/State/ZIP:
Telephone:
Identify the names of all officers and directors of the business entity.
(Please attach list if necessary.)

Name Title
Julian Rueda President, Vice President, Treasurer, Secretary, Director

(Please attach list if necessary.)

Identify all shareholders whose Ownership percentage exceeds 7.5% of the business entity.

Ownership Interest

Name Address Percentage
i 805 Amherst Court, Naperville, IL 60565 %
Julian Rueda 100

%
%

LLC’s only, indicate Management Type and Name:

] Member-managed [] Manager-managed Name:

Is the corporation or LLC owned partially or completely by one or more other [ Yes [ No

corporations or legal entities?

If yes, please provide the above information, as applicable, for each such corporation or entity such that any person
with a beneficial Ownership interest of 7.5% or more in the corporation contracting in the PBC is disclosed. For
example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with the PBC, then
Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by Corporations C and D, each of
which owns 50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

B. PARTNERSHIPS

If the bidder/proposer or contractor is a partnership, indicate the name of each partner and the percentage
of interest of each therein. Also indicate, if applicable, whether General Partner (GP) or Limited Partner (LP).

Name Type

Ownership Interest
Percentage

%

%

%

%

%

C. SOLE PROPRIETORSHIP

on behalf of any beneficiary:

The bidder/proposer or contractor is a sole proprietorship and is not acting in any representative capacity

If the answer is no, please complete the following two sections.

[ ]Yes[ ]No

or nominee holds such interest.

If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent

Name of Principal(s)

which such control is being or may be exercised.

If the interest of a spouse or any other party is constructively controlled by another person or legal entity,
state the name and address of such person or entity possessing such control and the relationship under

Name

Address
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

lIl.  CONTRACTOR CERTIFICATION
A. CONTRACTORS

1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any other official,
agent or employee of the Contractor, any such affiliated entity, acting pursuant to the direction or authorization of
a responsible official thereof has not, during a period of three years prior to the date of execution of this
certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or
employee of the City of Chicago, the State of lllinois, any agency of the federal government or any state
or local government in the United States (if an officer or employee, in that officer’s or employee’s official
capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective bidders
in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but has
not been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting with any unit
of state or local government as a result of engaging in or being convicted of bid-rigging? in violation of Section 3 of
Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar offense of any
state or the United States which contains the same elements as the offense of bid-rigging during a period of five
years prior to the date of Submission of this bid, proposal or response.

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from contracting with
any unit of state or local government as a result of engaging in or being convicted of bid-rotating* in violation of
Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar
offense of any state or the United States which contains the same elements as the offense of hid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitled “Office
of the Inspector General” and all provisions of the Public Building Commission Code of Ethics Resolution
No0.5339, as amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil
judgment rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or contract
under a public transaction; violation of federal or state antitrust statutes; commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen

property;

c.  Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal,
state or local) with commission of any of the offenses enumerated in paragraph (5)(b) above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public transactions
(federal, state or local) terminated for cause or default.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or agreement,
known by the Contractor at this time, disclosures substantially in the form of Section 1, and certifications
substantially in the form of Section 2, of this Disclosure Affidavit. Based on such disclosures and certification(s),
and any other information known or obtained by the Contractor, is not aware of any such subcontractor or
subcontractor’s affiliated entity or any agent, partner, employee or officer of such subcontractor or subcontractor’s
affiliated entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this
document; (b) bid-rigging, bid-rotating, or any similar offense of any state or the United States which contains the
same elements as bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in
Section 2 which is matter of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in the
performance of this contract or agreement, but not yet known by the Contractor at this time, certifications
substantially in the form of this certification. The Contractor shall not, without the prior written permission of the
Commission, use any of such subcontractors in the performance of this contract if the Contractor, based on such
certifications or any other information known or obtained by Contractor, became aware of such subcontractor,
subcontractor’s affiliated entity or any agent, employee or officer of such subcontractor or subcontractor’s affiliated
entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this document of
or (b) bid-rigging, bid-rotating or any similar offenses of any state or the United States which contains the same
elements as bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as
prohibited in this document which is a matter of record but has/have not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to all necessary items. In the event any subcontractor is
unable to certify to a particular item, such subcontractor shall attach an explanation to the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall maintain
for the duration of the contract all subcontractors' certifications required by this document and Contractor shall
make such certifications promptly available to the Public Building Commission of Chicago upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago, use as
subcontractors any individual, firm, partnership, corporation, joint venture or other entity from whom the Contractor
is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its
subcontractor with any subcontract if such subcontractor was ineligible at the time that the subcontract was
entered into for award of such subcontract. The Contractor shall insert adequate provisions in all subcontracts to
allow it to terminate such subcontract as required by this certification.

C. STATE TAX DELINQUENCIES
1. The Contractor is not delinquent in the payment of any tax administered by the lllinois Department of Revenue or,
if delinquent, the Contractor is contesting, in accordance with the procedures established by the appropriate

Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the lllinois Department of Revenue for the
payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below. Attach
additional pages if necessary.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor shall cause
such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification. In the event that any
subcontractor is unable to certify to any of the statements in this certification, such subcontractor shall attach an
explanation to this certification.

D. OTHER TAXES/FEES
1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and (attach additional
pages if necessary).

If the letters “NA”", the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false statement material to Section II(A)(2) of this certification commits a Class 3
felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission
of Chicago in any judicial or administrative proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in which the
action is or was pending; and (4) a brief description of each such judicial or administrative proceeding. Attach
additional sheets if necessary.

If the letters “NA”", the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

G. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the date
of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or local
environmental restriction, (2) received notice of any claim, demand or action, including but not limited to citations
and warrants, from any federal, state or local agency exercising executive, legislative, judicial, regulatory or
administrative functions relating to a violation or alleged violation of any federal, state or local statute, regulation or
other environmental restriction; or (3) been subject to any fine or penalty of any nature for failure to comply with
any federal, state or local statute, regulation or other environmental restriction.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

If the Contractor cannot make the certification contained in the above paragraph, identify any exceptions (attach additional
pages if necessary).

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed that the
Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ any
subcontractor in connection with the contract or proposal to which this Affidavit pertains without obtaining from such
subcontractor a certification similar in form and substance to the certification contained in Paragraph A of this Section |1l
prior to such subcontractor's performance of any work or services or furnishing any goods, supplies or materials of any
kind under the proposal or the contract to which this Affidavit pertains.

C. Until completion of the Contract's performance under the proposal or contract to which this Affidavit pertains, the
Contractor will not violate any federal, state or local statute, regulation or other Environmental Restriction, whether in the
performance of such contract or otherwise.

H. INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this Disclosure
Affidavit and are a material inducement to the Public Building Commission of Chicago's execution of the contract, contract
modification or contract amendment with respect to which this Disclosure Affidavit is being executed and delivered on behalf of
the Contractor. Furthermore, Contractor shall comply with these certifications during the term and/or performance of the
contract.

I, VERIFICATION

Under penalty of perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the Contractor set forth
on page 1, that | have personal knowledge of all the certifications made herein and that the same are true.

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building Commission of Chicago
within 14 days of the effective date of such change by completing and submitting a new Disclosure Affidavit. Failure to comply
with this requirement is grounds for your firm to be deemed non-qualified to do business with the PBCC. Deliver any such new
Disclosure Affidavit to: Public Building Commission of Chicago, Director of Compliance, 50 W. Washington, Room 200,

Chicago, IL 60602.
//-\ \-/\‘-“Aﬁ- /'L_ 3

Q Signature of Authorized Officer
ulian Rueda
Name of Authorized Officer (Print or Type)
President
Title
630-305-9186
il Telephone Number
State of o L
County of __ (oW
[
Signed and sworn to before me on this 1= day of 'Su-ba ,20_2% by ,
Ghasiee. Tiles  (Name)as _ Adwon . A she~A (Title) of (KCo Seavices, Py -
(St SCANLES T (Bidder/Proposer/Respondent or Contractor)
A
Notary Public Signature and Seal BHAVIKA TAILOR
Official Seal
Notary Public - State of I{linois
My Commissfon Expires Jun 17, 2026
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ATTACHMENT C
DISCLOSURE OF RETAINED PARTIES

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT C - DISCLOSURE OF RETAINED PARTIES

Definitions and Disclosure Requirements
As used herein, “Consultant’ means a person or entity who has any contract with the Public Building Commission of Chicago
(*Commission”).

Commission bids, contracts, and/or qualification submissions must be accompanied by a disclosure statement providing certain
information about lobbyists whom the Consultant has retained or expects to retain with respect to the contract. In particular, the
Consultant must disclose the name of each such person, his or her business address, the name of the relationship, and the amount of
fees paid or estimated to be paid. The Consultant is not required to disclose employees who are paid solely through the Consultant's
regular payroll.
“Lobbyists” means any person who (a) for compensation or on behalf of any person other than himself undertake to influence any
legislative or administrative action or (b) any part of whose duties as an employee of another includes undertaking to influence any
legislative or administrative action.
Certification

Consultant hereby certifies as follows:

This Disclosure relates to the following transaction(s):

Description or goods or services to be provided under Contract:

Geotechnical Engineering Services

Name of Consultant: Geg Services, Inc.

EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to or in connection with the contract
listed below. Attach additional pages if necessary.

Retained Parties: None
; Relationship (Attorey Fees
Name Business Address : ; {indicate total whether paid or
Lobbyist, etc.) estimated)
Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained
The Consultant understands and agrees as follows:
a. The information provided herein is a material inducement to the Commission execution of the contract or other action

with respect to which this Disclosure of Retained Parties form is being executed, and the Commission may rely on
the information provided herein. Furthermore, if the Commission determines that any information provided herein is
false, incomplete, or inaccurate, the Commission may terminate the contract or other transaction; terminate the
Consultant's participation in the contract or other transactions with the Commission.

f 60
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ATTACHMENT C - DISCLOSURE OF RETAINED PARTIES

b. If the Consultant is uncertain whether a disclosure is required, the Consultant must either ask the Commission’s
Representative or his or her manager whether disclosure is required or make the disclosure.

of This Disclosure of Retained Parties form, some or all of the information provided herein, and any attachments may
be made available to the public on the Internet, in response to a Freedom of Information Act request, or otherwise.
The Consultant waives and releases any possible rights or claims it may have against the Commission in connection
with the public release of information contained in the completed Disclosure of Retained Parties form and any
attachments.

Under penalty of perjury, | certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the
Consultant and that the information disclosed herein is true and complete.

//-\)ﬂ‘"”" ’ \Z 3w, ‘Z/<z'> 23
/éignature Date

Julian Rueda President

Name (Type or Print) Title

Subscribed and sworn to before me

this sl day of juu&s 2015

roc@y —

Notary Public

BHAVIKA TAILOR
Official Seal
Notary Public - State of Ilfinois
My Commission Expires Jun 17 2b26
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ATTACHMENT D
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT D
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

1. Policy Statement

a. ltis the policy of the Public Building Commission of Chicago (“PBC”) to ensure competitive business opportunities
for MBE and WBE firms in the performance of Contracts, to prohibit discrimination in the award of or participation
in Contracts, and to abolish arbitrary barriers to full participation in Contracts by all persons, regardless of race,
sex or ethnicity. Therefore, during the performance of this Contract, the Professional Service Provider must agree
that it will not discriminate against any person or business on the basis of race, color, religion, ancestry, age,
marital status, physical or mental handicap, unfavorable discharge from military service, parental status, sexual
orientation, national origin or sex, in the solicitation or the purchase of goods and services or the subcontracting of
work in the performance in this Contract.

b. The Commission requires the Professional Service Provider also agree to take affirmative action to ensure that
MBE and WBE firms have the maximum opportunity to compete for and perform subcontracts with respect to this
Contract.

c. The Commission requires the Professional Service Provider to notify MBE and WBE firms, utilized on this
contract, about opportunities on contracts without affirmative action goals.

2. Aspirational Goals

a. Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to award 25% of the
annual dollar value of all Commission Construction Contracts to certified MBEs and 5% of the annual dollar value
of all Commission Construction Contracts to qualified WBES.

b.  The contract specific goal for MBE/WBE participation is a minimum of 30% MBE/WBE. This goal may be met by
participation of a MBE firm, WBE firm, or a combination of both.

c.  Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE firms in any
Contract modification work that increases the Contract value. Where the proposed contract modification involves
work which can be performed by MBEs and WBEs already performing work on the contract such MBEs and
WBEs will participate in such work specified in the contract modification..

d. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract
and may result in termination of the Professional Service Provider or such other remedy, as the Commission
deems appropriate.

3. Definitions
a. For purposes of this Special Condition, the following definitions applies:

(1) “Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago
or County of Cook.

(2) “Certified Women'’s Business Enterprise” means a person or entity granted certification by the City of Chicago
or County of Cook.

(3) "Construction Contract” means a contract for the construction, repair, alteration, renovation or improvement of
any building, facility or other structure.

(4) “Contract Specific Goals” means the subcontracting goals for MBE and WBE patrticipation established for a
particular contract based upon the availability of MBEs and WBEs to perform any anticipated scope of work
of the contract and the Commission’s progress towards meeting the aspirational goals.

(5) “Contractor” means any person or business entity that seeks to enter into a Construction Contract with the
Commission and includes all partners, affiliates and joint ventures of such person or entity.

(6) “Established Business” means a person or entity granted certification by the City of Chicago.

(7) “Executive Director” means the Executive Director of the Commission or his/her duly designated
representative as appointed in writing.

(8) “Good faith efforts” means actions undertaken by a Contractor to achieve a Contract Specific Goal that by
their scope, intensity and appropriateness to the objective can reasonably be expected to fulfill the Program’s
requirements.
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(9) "Joint venture” means an association of two or more persons or entities or any combination of two or more
business enterprises and persons numbering two or more, proposing to perform a single for-profit business
enterprise, in which each joint venture partner contributes property, capital, efforts, skill and knowledge, and
in which the MBE or WBE is responsible for a distinct, clearly-defined portion of the work of the contract and
whose share in the capital contribution, control, management, risks and profits of the joint venture is equal to
its ownership interest. Joint ventures must have an agreement in writing specifying the terms and conditions
of the relationships between the parties and their relationship and responsibilities to the contract.

(10) “Participating Established Business” means an established business which is eligible to participate in the
minority- and women-owned business enterprise program set forth in Section 8 below.

(11) “Professional Service Provider” means any person or business entity that seeks to enter into Professional
Service Contract with the Commission and includes all partners affiliates, and joint ventures of such person
or entity.

(12) “Program” means the minority- and women-owned business enterprise construction procurement program
established in this special condition.

4. Determining MBE/WBE Utilization

a. The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with
respect to this contract as follows:

b. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such
participation. Only minority business participation may be counted toward MBE participation and only
women business participation may be counted toward WBE participation.

c. The total dollar value of a contract with a firm owned and controlled by minority women is counted toward
either the MBE or WBE goal, but not both. The Professional Service Provider employing the firm may
choose the goal to which the contract value is applied. Various work done by one and the same sub-
consultant will be considered, for the purpose of this principle, as work effectively done under one
subcontract only, which sub-consultant may be counted toward only one of the goals, not toward both.

d. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar value
of a contract with an eligible joint venture equal to the percentage of the ownership and control of the MBE or
WBE partner in the joint venture. A joint venture seeking to be credited for MBE participation may be formed
among certified MBE and WBE firms, or between certified MBE and WBE firms and a non-MBE/WBE firm. A
joint venture satisfies the eligibility standards of this Program if the certified MBE or WBE participant of the
joint venture:

(1) Shares in the ownership, control, management responsibilities, risks and profits of the joint venture; and

(2) Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE
ownership percentage.

e. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms that
perform a commercially useful function in the work of a contract. A firm is considered to perform a
commercially-useful function when it is responsible for execution of a distinct element of the work of a
contract and carries out its responsibilities by actually performing, managing, and supervising the work
involved. To determine whether a firm is performing a commercially useful function, the Commission will
evaluate the amount of work subcontracted, industry practices and other relevant factors.

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts. If a MBE or
WBE Professional Service Provider subcontracts a significantly greater portion of the work of a contract than
would be expected on the basis of normal industry practices, the MBE or WBE will be rebuttably presumed
not to be performing a commercially-useful function.

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers
(i.e., suppliers that produce goods from raw materials or substantially alters them before resale).

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers provided
that the supplier performs a commercially useful function in the supply process.

5. Submission of Proposals

a. The following schedules and documents constitute the Proposer's MBE/WBE compliance proposal and must
be submitted at the time of the proposal.

) Evidence of Certification: Affidavit of MBE/WBE. A copy of each proposed MBE and WBE firm’s

Letter of Certification from the City of Chicago, Department of Procurement Services or any other entity
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accepted by the Public Building Commission of Chicago must be submitted. The PBC accepts certification
by the City of Chicago, and County of Cook.

2 Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where the Proposer's
MBE/WBE compliance proposal includes participation of any MBE or WBE as a joint venture participant, the
Proposer must submit a “Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture” with an
attached copy of the joint venture agreement proposed among the parties. The Schedule B and the joint
venture agreement must clearly evidence that the MBE or WBE participant will be responsible for a clearly
defined portion of the work to be performed and that the MBE or WBE firm’s responsibilities are in proportion
with its ownership percentage.

(3) Schedule C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or Material Supplier,
Schedule C, executed by the MBE/WBE firm (or Joint Venture sub-consultant) must be submitted by the
Proposer for each MBE/WBE included on the Schedule D. Schedule C must accurately detail the work to be
performed by the MBE or WBE firm and the agreed rates and prices to be paid.

(4) Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization. A
completed Schedule D committing to the utilization of each listed MBE or WBE firm. Unless the Proposer
has submitted a completed request for a waiver of participation by MBE/WBE firms (See Request for Waiver
procedures in Section 7), the Proposer must include the specific dollar amount or percentage of participation
of each MBE/WBE firm listed on its Schedule D. The total dollar commitment to proposed MBE firms must at
least equal the MBE goal, and the total dollar commitment to proposed WBE firms must at least equal the
WBE goal. Proposers are responsible for calculating the dollar equivalent of MBE or WBE utilization as
percentages of their total proposal.

b.  The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly filled
in. Agreements between a Proposer and a MBE/WBE in which the MBE/WBE promises not to provide
subcontracting quotations to other Proposers are prohibited.

6. Evaluation of Compliance Proposals

a. The Proposer's MBE/WBE compliance proposal will be evaluated by the Commission. The Proposer agrees
to provide, upon request, earnest and prompt cooperation to the Executive Director or his / her designee in
submitting to interviews that may be necessary, in allowing entry to places of business, in providing further
documentation, or in soliciting the cooperation of a proposed MBE or WBE firm in providing such assistance.
A proposal may be treated as non-responsive by reason of the determination that the Proposer's proposal
did not contain a sufficient level of Certified MBE or WBE participation, that the Proposer was unresponsive
or uncooperative when asked for further information relative to the proposal, or that false statements were
made in the Schedules.

b. If the Commission’s review of a Proposer’s proposal concludes that the MBE or WBE proposal was deficient,
the Commission will promptly notify the Proposer of the apparent deficiency and instruct the Proposer to
submit (within 3 business days of such notice given by the Commission) a modification of the MBE or WBE
Proposal, in proper format, which remedies the deficiencies cited. Failure to correct all deficiencies cited by
the Commission will be cause for rejection of the Proposer’s proposal as non-responsive.

c. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to
do so by the Commission. Therefore, all terms and conditions stipulated for prospective MBE and WBE
consultants or suppliers should be satisfactorily negotiated prior to the submission to the Commission of the
Proposer's MBE/WBE compliance proposal. If circumstances should arise, however, where a proposed
MBE/WBE is no longer available, the process described in Section 12 should be followed.

d. If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the
offers from such suppliers. The offers must be furnished to the PBC within three (3) business days of the
bidder’s receipt of the request for such offers from the PBC. The PBC may make such request by electronic
mail. The offers must specify: (i) the particular materials, equipment and/or supplies that will be furnished; (ii)
the supplier’s price for each of the items; (iii) the total price of the items to be furnished by the supplier, (iv)
the supplier's source for the items (e.g., manufacturer, wholesaler) and (v) the subcontractor that the
supplies will be purchased by

7. Request for Waiver

a. Ifa Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or
WBE percentage goals for this Contract, the proposal must include a written request for waiver. A request
for waiver must be sent to the Executive Director and must set forth the Proposer’s inability to obtain
sufficient MBE and WBE firms notwithstanding good faith attempts to achieve such participation.
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(1) Attendance at the Pre-bid conference;

(2) Solicit certified MBE and WBE firms. Soliciting through reasonable and available means at least 50% of
MBE and WBE firms certified in the anticipated scope(s) of work.

(3) The Bidder's general affirmative action policies regarding the utilization of MBE and WBE firms, plus a
description of the methods used to carry out those policies;

(4) Advertise the contract opportunity in trade association newsletters, other media, and/or venues oriented
toward and minority and woman-oriented;

(5) Timely notification (at least seven (7) days in advance of the bid due date) of specific sub-bid
opportunities must be made to MBE and WBE firms and corresponding assistance agencies/
associations;

(6) Provide interested MBE and WBE firms with adequate information regarding the plans, specifications,
and contract requirements in a timely manner;

(7) Make efforts to assist interested MBE and WBE firms in obtaining bonding, lines of credit, or insurance;

(8) Make efforts to assist interested MBE and WBE firms in obtaining necessary equipment, supplies,
materials, or related assistance/services;

(9) Effectively use the services of the City; minority or women community organizations/assistance groups,
and other organizations to provide assistance in the recruitment and placement of MBE and WBE firms.

(10) Negotiate in good faith with interested MBE/WBE firms and provide a description of direct negotiations
with MBE and WBE firms for specific sub-bids, including:

i.  The name, address and telephone number of MBE and WBE firms contacted;

ii. A description of the information provided to MBE and WBE firms regarding the portions of the work
to be performed; and

iii. -~ The reasons why additional MBE and WBE firms were not obtained in spite of negotiations.

(11) A statement of the efforts made to select portions of the work proposed to be performed by MBE and
WBE firms (such as sub-supplier, transport, engineering, distribution, or any other roles contributing to
production and delivery as specified in the contract) in order to increase the likelihood of achieving sub
participation;

(12) Decision to reject MBE and WBE firms deemed unqualified must be sound and based on a thorough
investigation of firms capabilities. As to each MBE and WBE contacted which the Bidder considers to be
not qualified, a detailed statement of the reasons for the Bidder’s conclusion;

(13) Efforts made by the Bidder to expand its search for MBE and/or WBE firms beyond usual geographic
boundaries.

(14) Must take appropriate, documented steps to follow up initial solicitations with interested MBE and WBE
firms.

(15) General efforts made to assist MBE and WBE firms to overcome participation barriers.

c. The Executive Director, after review and evaluation of the request provided by the Bidder, may grant a
waiver request upon the determination that:

(1) Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the
contract are unavailable despite the good faith efforts of the Bidder;

(2) The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive
levels to an extent unwarranted by any increased cost of doing business attributable to the present
effects of disadvantage or discrimination.

8.  Established Business Participation in the MBE and WBE Procurement Program

a. Alocal business entity which meets all the requirements to be certified as an MBE or WBE under this article
except that it has become an established business may participate in the minority- and women-owned
business enterprise program as follows:

(1) For a one-year period after the business entity has become an established business, only 75 percent of
such business’s participation in the Contract shall account for the MBE or WBE, as applicable,
participation requirement set forth in Section 4;
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established business, only 50 percent of such business’s participation in the Contract shall account for
the MBE or WBE, as applicable, participation requirement set forth in Section 4.

For a one-year period starting on the two-year anniversary of the date the business entity became an
established business, only 25 percent of such business’s participation in the Contract shall account for
the MBE or WBE, as applicable, participation requirement set forth in Section 4.

b.  An Establish Business entity shall not be eligible to participate in the minority- and women-owned business
enterprise procurement program starting on the three-year anniversary of the date the business entity
became an established business.

9. Failure To Achieve Goals

a. |If the Contractor cannot achieve the contract specific goals, as the Project proceeds, it must have
documented its good faith efforts to do so. In determining whether the contractor has made such good faith
efforts, the performance of other contractors in meeting the goals may be considered. The Executive
Director shall consider, at a minimum, the Contractor’s efforts to do the following:

©)

(2

Soliciting through reasonable and available means the interest of MBES or WBES that provide interested
MBEs or WBEs with adequate information about the plans, specifications and requirements of the
contract, including addenda, in a timely manner to assist them in responding to the solicitation.

Provide interested MBEs or WBEs with adequate information about the plans, specifications and
requirements of the contract, including addenda, in a timely manner to assist them in responding to the
solicitation.

Negotiating in good faith with interested MBEs or WBES that have submitted bids. Documentation of
negotiation must include the names, addresses and telephone numbers of MBEs or WBES that were
solicited; the date of each such solicitation; a description of the information provided regarding the plans
and specifications for the work selected for subcontracting; and evidence as to why agreements could
not be reached with MBEs or WBEs to perform the work. That there may be some additional costs
involved in solicitation and using MBEs and WBES is not a sufficient reason for a contractor’s failure to
meet the goals, as long as such costs are reasonable.

Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough
investigation of their capabiliies. The MBES' or WBES' standing within its industry, membership in
specific groups, organizations, or associations and political or social affiliations are not legitimate cases
for rejecting or not soliciting bids to meet the goals.

Making a portion of the work available to MBE or WBE subcontractors and suppliers and to select those
portions of the work or material consistent with the available MBE or WBE subcontractors and suppliers,
S0 as to facilitate meeting the goals.

Making good faith efforts despite the ability or desire of a Contractor to perform the work of a contract
with its own organization. A Contractor that desires to self-perform the work of a contract must
demonstrate good faith efforts unless the goals have been met.

Selecting portions of the work to be performed by MBEs or WBEs in order to increase the likelihood that
the goals will be met. This includes, where appropriate, breaking out contract work items into
economically feasible units to facilitate MBE or WBE participation even when the Contract might
otherwise prefer to perform these items with its own forces.

Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance as
required by the Commission or Contractor.

Making efforts to assist interested MBES or WBES in obtaining necessary equipment, supplies, materials
or related assistance or services, including participation in a mentor-protégée program; and

(10) Effectively using the services of the Commission; minority or women community organizations; minority

or women contractors’ groups; local, state and federal minority or women business assistance offices;
and other organizations to provide assistance in the recruitment and placement of MBEs or WBES.

b. In the event the Public Building Commission Procurement Officer determines that the Contractor did not
make a good faith effort to achieve the goals, the Contractor may file a Dispute to the Executive Director as
provided in the Section on Disputes.

10. Reporting and Record-Keeping Requirements

a. The Professional Service Provider, within 5 working days of contract award, must execute a formal subcontract or

purchase order in compliance with the terms of the Professional Service Provider's proposal and MBE/WBE
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assurances. Upon request by the PBC, the Professional Service Provider must provide copies of the contracts or
purchase orders executed between it and the MBE and WBE firms. During the performance of the contract, the
Professional Service Provider will submit partial and final waivers of lien from MBE and WBE sub-consultant and
suppliers indicating the current payment amount and the cumulative dollar amount of payments made to date.

b. The Professional Service Provider must maintain records of all relevant data with respect to the utilization of MBE
and WBE firms, including without limitation payroll records, tax returns and records, and books of account in such
detail as the Commission requires, and retain such records for a period of at least 3 years after final acceptance of
the work. Full access to such records will be granted to the Commission and/or its designees, on 5 business
days’ notice in order for the Commission to determine the Professional Service Provider's compliance with its
MBE and WBE commitments and the status of any MBE or WBE firm performing any portion of the contract.

c. The Professional Service Provider will file regular MBE and WBE utilization reports on the form entitled “Status
Report of MBE and WBE Sub-Contract Payments”, at the time of submitting each monthly invoice. The report
should indicate the current and cumulative payments to the MBE and WBE sub-contractors.

11. Disqualification of MBE or WBE

a. The Contract may be terminated by the Executive Director upon the disqualification of the Professional Service
Provider as an MBE or WBE if the sub-consultants status as an MBE or WBE was a factor in the award and such
status was misrepresented by the Professional Service Provider.

b. The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the
sub-consultants or supplier's status as an MBE or WBE was a factor in the award of the contract and the status of
the sub-consultant or supplier was misrepresented by the Professional Service Provider. If the Professional
Service Provider is determined not to have been involved in any misrepresentation of the status of the disqualified
sub-consultant or supplier, the Professional Service Provider shall make good faith efforts to engage a qualified
MBE or WBE replacement.

12. Prohibition On Changes To MBE/WBE Commitments

a. The Professional Service Provider must not make changes to its contractual MBE and WBE commitments or
substitute such MBE or WBE sub-consultants without the prior written approval of the Executive Director.
Unauthorized changes or substitutions, including performing the work designated for a sub-consultant with the
Professional Service Provider's own forces, is a violation of this section and a breach of the contract with the
Commission, and may cause termination of the contract for breach, and/or subject the Professional Service
Provider to contract remedies or other sanctions. The facts supporting the request must not have been known nor
reasonably should have been known by the parties prior to entering into the subcontract.

13. MBE/WBE Substitution Requirements and Procedures

a. Arbitrary changes by the Contractor of the commitments earlier certified in the Schedule D are prohibited.
Further, after once entering into each approved MBE and WBE sub-contract agreement, the Contractor shall
thereafter neither terminate the subcontract, nor reduce the scope of the work to be performed by the MBE or
WBE, nor decrease the price to the MBE or WBE, without in each instance receiving the prior written approval of
the Executive Director. In some cases, however, it may become necessary to substitute a new MBE or WBE in
order to actually fulfill the MBE or WBE requirements. In such cases, the Executive Director must be given
reasons justifying the release by the Contractor of prior specific MBE or WBE commitments established in the
contract, and will need to review the eligibility of the MBE or WBE presented as a substitute. The substitution
procedure will be as follows:

(1) If needed and in order to sustain the fulfillment of the MBE/WBE contract requirements, the Contractor must
notify the Executive Director immediately in writing of an apparent necessity to reduce or terminate a MBE or
WBE subcontract and to propose a substitute firm for some phase of work.

(2) The Contractor's notification should include the specific reasons for the proposed substitution. Stated
reasons which would be acceptable include any of the following reasons: a) unavailability after receipt of
reasonable Notice to Proceed; b) failure of performance; c) financial incapacity; d) refusal by the
subcontractor to honor the bid or proposal price or scope; e) mistake of fact or law about the elements of the
scope of work of a solicitation where a reasonable price cannot be agreed; f) failure of the subcontractor to
meet insurance, licensing or bonding requirements; g) the subcontractor's withdrawal of its bid or proposal;
or h) decertification of the subcontractor as MBE or WBE.

(3) The Contractor's position must be fully explained and supported with adequate documentation. Stated
reasons which will not be acceptable include: replacement firm has been recruited to perform the same work
under terms more advantageous to the Contractor; issues about performance by the committed MBE or
WBE were disputed (unless every reasonable effort has already been taken to have the issues resolved or
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due to unforeseen circumstances.

(4) The Contractor's notification should include the names, address and principal official of any proposed
substitute MBE or WBE and the dollar value and scope of work of the proposed subcontract. Attached
should be all the same MBE/WBE affidavits, documents and Letters of Intent which are required of the
proposed MBE or WBE firms, as enumerated above in Section on Submission of Bid Proposals.

(5) The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) business
days to the request for approval of a substitution. The response may be in the form of requesting more
information, or requesting an interview to clarify or mediate the problem. In the case of an expressed
emergency need to receive the necessary decision for the sake of job progress, the Executive Director will
instead respond as soon as practicable.

(6) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made before
the Executive Director's approval is given of the acceptability of the substitute MBE or WBE. This
subcontract must be executed within five (5) business days, and a copy of the MBE WBE subcontract with
signatures of both parties to the agreement should be submitted immediately to the Executive Director.

i. The Executive Director will not approve extra payment for escalated costs incurred by the Contractor
when a substitution of subcontractors becomes necessary for the Contractor in order to comply with
MBE/WBE contract requirements.

i No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional
circumstances. Requests for complete or partial waiver of the MBE/WBE requirements of this contract
must be made in writing, stating all details of the request, the circumstances, and any additional relevant
information. The request must be accompanied by a record of all efforts taken by the Contractor to
locate specific firms, solicit MBE and WBE bids, seek assistance from technical assistance agencies,
and other good faith efforts undertaken to achieve compliance with the MBE/WBE goals.

14. Non-Compliance

a. The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider if the
Professional Service Provider is found to be in non-compliance with the MBE and WBE requirements. Failure to
comply with the MBE or WBE terms of this contract or failure to use MBE or WBE firms as stated in the
Professional Service Provider's assurances constitutes a material breach of the contract, and may lead to the
suspension or termination of the contract in part or in whole. In some cases, monthly progress payments may be
withheld until corrective action is taken.

b.  When the contract is completed, if the Executive Director has determined that the Professional Service Provider
did not comply in the fulfillment of the required MBE and/or WBE goals, and a grant of relief of the requirements
was not obtained, the Commission will be damaged in the failure to provide the benefit of participation to minority
or women business to the degree set forth in this Special Condition. In that case, the Commission may disqualify
the Professional Service Provider from entering into future contracts with the Commission.

15. Severability

a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid
by any count, the invalidity of such section, paragraph, clause or provision will not affect any of the remaining
provisions hereof.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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SCHEDULE B
Joint Venture Affidavit

(SCHEDULE FOLLOWS)

CN_PBC_JLB_GeoServices_PS3082C_GeotechSvcs_20240101 Page 51 of 60



SCHEDULE B
Joint Venture Affidavit (1 of 3)
This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms. In such case, however, a written joint venture
agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submitted. Each MBE/WBE joint venturer must also attach a
copy of their current certification letter.

A. Name of joint venture

B. Address of joint venture

C. Phone number of joint venture

D. Identify the firms that comprise the joint venture

1. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly defined portion of work” must here be shown as
under the responsibility of the MBE/WBE firm.)

2. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

E. Nature of joint venture’s business

F.  Provide a copy of the joint venture agreement.

G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? %
H. Specify as to:

1. Profit and loss sharing %

2. Capital contributions, including equipment %

3. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or control.
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J.

4.

Describe any loan agreements between joint venturers, and identify the terms thereof.

SCHEDULE B
Joint Venture Affidavit (2 of 3)

Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles) who are responsible for

day-to-day management and policy decision making, including, but not limited to, those with prime responsibility for:
1.

2.

Please state any material facts of additional information pertinent to the control and structure of this joint venture.

Financial decisions

Management decisions such as:

a. Estimating

b. Marketing and Sales

¢. Hiring and firing of management personnel

d. Other

Purchasing of major items or supplies

Supervision of field operations

Supervision of office personnel

Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible
for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other.

Describe the estimated contract cash flow for each joint venturer.

State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm

or the joint venture.
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SCHEDULE B
Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION
NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC
BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE
WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT
THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER
RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION
WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR
STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the

information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the Prime if the joint venture

is a subcontractor.

Name of Joint Venturer

Signature

Name

Title

Date

State of County of

On this day of .20
before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
(SEAL)
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Name of Joint Venturer

Signature

Name

Title

Date

State of County of

On this____day of ,20
before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
(SEAL)
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SCHEDULE C
Letter of Intent from MBE/WBE To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

(SCHEDULE FOLLOWS)
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SCHEDULE C
Letter of Intent from MBE/WBE (1 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

Name of Project:

Project Number:

FROM:
MBE WBE
(Name of MBE or WBE)
TO:
and Public Building Commission of Chicago
(Name of Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor a Corporation
a Partnership a Joint Venture
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated . In addition, in

the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named
project.

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.
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SCHEDULE C
Letter of Intent from MBE/WBE (2 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank
above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description
of the work to be sublet must be provided.

The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution of a contract
with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency. Additionally, if at
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission.

BY:
Name of MBE/WBE Firm (Print) Signature
Date Name (Print)
Phone
IF APPLICABLE:
BY:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE WBE Non-MBE/WBE ___
Phone

CN_PBC_JLB_GeoServices_PS3082C_GeotechSvcs_20240101 Page 57 of 60



SCHEDULE D
Affidavit of Professional Service Provider Regarding MBE/WBE Participation

(SCHEDULE FOLLOWS)
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SCHEDULE D

Affidavit of Professional Service Provider Regarding MBE/WBE Participation (1 of 2)

Name of Project: PS3082C

STATEOF ILLINOIS )
1SS
COUNTY OF COOK }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

Julian Rueda, President

Title and duly authorized representative of

Geo Services, Inc.

Name of Professional Service Provider whose address is

1235 E. Davis Street

in the City of Arlington Heights , State of L

and that | have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation in the above-
referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of the extent to which MBE/WBE firms

will participate in this Contract if awarded to this firm as the Contractor for the Project.

Type of Work to be Done in

Dollar Credit Toward MBE/WBE

Name of MBE/WBE Contractor Accordance with Schedule C T Goals EE
Geo Services, Inc. Geotechnical Services| s TBD |
$ $
$ $
$ $
$ $
$ $
$ $
$ $
Total Net MBE/WBE Credit | $ TBD $

Percent of Total Base Bid % |:| %

The Prime may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the

ownership and control of the MBE/WBE partner.
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SCHEDULE D
Affidavit of Professional Service Provider Regarding MBE/WBE Participation (2 of 2)

The Undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance
as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the
Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency. Additionally, if at
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission.

BY:
/L‘a—- .

Geo Services, Inc.

Name of Contractor (Print) Signature

11 Oct 2024 Julian Rueda
Date Name (Print)
630-305-9186

Phone

IF APPLICABLE:

BY:

Joint Venture Partner (Print) Signature
Date Name (Print)

MBE___ WBE___ Non-MBE/WBE ___
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