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Please MUTE your computers and/or cellphones
• Press *6 to unmute (if asked to speak) 

Please CHANGE your screen name
• Use ‘Your Name (Company Name (or Initials))

EXAMPLE: James Borkman (PBC)

Please ADD your name to Chat
• Use ‘Your Name|Company Name (or Initials)’

EXAMPLE: James Borkman (PBC)

Please WAIT for Q&A to ask questions
• Q&A session will be at the end of each meeting

• Feel free to use the ‘Chat’ feature

HOUSEKEEPING ITEMS

While we wait…



Chicago Department of Transportation 
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C1619

Pre-Bid and Technical 
Review Meeting

January 22, 2025 at 10:00am 
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Procurement Details

Compliance 

Technical Review

Q&A



Introductions



PBC

CDOT & Partners

General Contractors

Sub-Contractors/Suppliers 



Procurement Details



Project Location

•North Narragansett Ave. to North Melvina Ave., Chicago, IL

Procurement Details

PROJECT OVERVIEW



General Scope of Work:
 earth excavation
 portland cement concrete base course
 hot-mix asphalt surface course
 sewer main, water main and drainage structures
 concrete curb and gutter
 concrete sidewalks, tactile/detectable warning surface system for curb ramps
 concrete driveways and alleys
 roadway lighting
 thermoplastic pavement marking
 signs
 topsoil, sodding, and tree removal and planting

Procurement Details

PROJECT OVERVIEW

Contractor will be required to prepare a Phasing and Logistics Plan for review and approval 
by CDOT and PBC, prior to the mobilization and commencement of any Work.



Time of Completion

Liquidated Damages
• $1,500.00 per day – For failure to achieve Substantial Completion

• $500.00 per day - For failure to achieve milestone date(s)

Procurement Details

PROJECT OVERVIEW



AVAILABILITY OF DOCUMENTS
PBC Current Opportunities Page
https://www.pbcchicago.com/opportunities/cd

otwpabarryavenue/

Online Planroom
https://www.x-rhodesplanroom.com

Printer Contact Information
Cross Rhodes Print & Technologies

50 Eisenhower Lane North

Lombard, IL 60148

Contact Name: Kristy Weber

Telephone Number: (630) 963-4700

E-Mail: orders@x-rhodes.com

Procurement Details

https://www.pbcchicago.com/opportunities/cdotwpabarryavenue/
https://www.pbcchicago.com/opportunities/cdotwpabarryavenue/
https://www.x-rhodesplanroom.com/
mailto:orders@x-rhodes.com


Assist Agencies

Procurement Details

AVAILABILITY OF DOCUMENTS

https://www.pbcchicago.com/doing-business/assist-agencies/

https://www.pbcchicago.com/doing-business/assist-agencies/


TECH REVIEW MEETING

Date/Time
January 22, 2025 at 10:30 a.m.
(Immediately following this meeting)

Procurement Details

SITE VISIT
None has been scheduled.

Notwithstanding
 Failure of the Bidders to become familiar with the Project shall not

relieve or alter the Bidder’s responsibility for completing the Work as

required by the Contract Documents.



REQUEST FOR INFORMATION (RFI’S)
Sole Point of Contact
James Borkman, Contract Officer

james.borkman@cityofchicago.org

Deadline
Current: January 28, 2025 by 4:00 p.m.

Addenda
None issued to date

Procurement Details

mailto:james.borkman@cityofchicago.org


BID DUE DATE/TIME

Due Date/Time
Thursday, February 4, 2025, at 11:00 a.m.
(Subject to Change via Addendum)

Virtual Meeting Details
NOTE:  The Bid Opening will be streamed LIVE and will be RECORDED and AVAILABLE on our website for 

viewing on PBC’s Home Page www.pbcchicago.com and on the Current Opportunity page for this project found 

here:    https://www.pbcchicago.com/opportunities/cdotwpabarryavenue/

Procurement Details

http://www.pbcchicago.com/


If Hardcopy Submission Needed
 Bidders who are unable to submit their bids electronically may request instruction for submitting a “hard

copy” of their bid in writing to the Director of Procurement: James Borkman at:

james.borkman@cityofchicago.org

BID SUBMISSION REQUIREMENTS

Electronic Submission
 One complete copy of bid document

 Original Signatures (blue ink) or Digital Signature

 Include Bid Bond

 Include Master Bid Form (Master Bid Tab, Schedule of Prices, Award Criteria sheet) in EXCEL

and PDF format separately within email

NOTE: The pdf documents should be searchable PDF form and not a scanned copy.

 Email to: james.borkman@cityofchicago.org AND pbc-procurement@cityofchicago.org

Procurement Details

mailto:james.borkman@cityofchicago.org
mailto:james.borkman@cityofchicago.org
mailto:pbc-procurement@cityofchicago.org


PRE-AWARD MEETING
Date/Time
Monday, February 6, 2025 at 10:30 a.m. (Virtual)
(Subject to Change via Addendum)

NOTICE OF AWARD
Anticipated Schedule
 Anticipated release of the Notice of Award (NOA) is February 2025

following the PBC Board of Commissioners Meeting

 Successful General Contractor will be required to provide compliant

Certificate of Insurance and Payment and Performance Bond within 7 days

of NOA issuance

Procurement Details



Book 1 & 2 Highlights



Highlights

 Estimated Construction Budget (Book 1, Page 4) – $4,000,000 - $4,400,000
 Mandatory Project Staffing (Book 1, Page 5)
 Scheduling Software Requirements (Book 1, Page 6)
 Liquidated Damages (Book 1, Page 6)
 Prevailing Wage Rates (Book 1, Page 7 and Page 43)

Budget, Staffing, and Additional Requirements



 Schedule B – Joint Venture Affidavit 
 (Book 1, Page 28)
 JV Agreement
 Certification Letter

Highlights

Joint Venture Opportunities



THE BID FORM



THE BID FORM

Highlights

Enter your unit pricing for the ONE Avenue

The Master Bid Form will automatically populate and TOTAL 



THE BID FORM – SCHEDULE OF PRICES

Highlights

Enter your unit 
pricing HERE

Sheet will 
automatically 
TOTAL HERE 



THE BID FORM – MASTER BID TOTAL & ADDT’L INFO

Highlights

Enter your Surety & Firm Information HERE The TOTAL from will 
automatically populate HERE



Highlights

AWARD CRITERIA 
FIGURE



Highlights

(Book 1, Page 10)

 Award will be made to the Responsible Bidder submitting the Lowest Grand Total Award 
Criteria Figure (Line 6 of Bid Form) whose corresponding Grand Total Base Bid (Line 5 of 
Bid Form) is within the Available Funds and is otherwise responsive to all requirements of 
the Contract Documents.

 Firms are required to fill out the entire BID FORM to be considered responsive.

 The Commission reserves the right to reject any and all bids wherever such rejection is in 
the best interest of the Commission.

 Bids that the PBC considers to be materially unbalanced will be rejected.

BASIS OF AWARD



Compliance



Compliance

MBE/WBE 
PARTICIPATION

MBE/WBE Goals
26%, MBE

6%, WBE

MBE/WBE Certifications
 City of Chicago

 Cook County

MBE/WBE Special Conditions
Book 2, Article 23



Award Criteria Figure

Maximum 70% 
Minority Journeyworker,       
Apprentice, and;
Laborer

Maximum 15% 
Female Journeyworker,       
Apprentice, and;
Laborer

City Residency &

Community Hiring

Compliance



Community Hiring

MAP

Compliance



MBE/WBE 
COMPLIANCE

Documentation and Monitoring
 B2Gnow: MBE/WBE Compliance monitoring

 Established Business, Manufacturers, Suppliers, and 

Brokers

 Schedule D

 Schedule C

Compliance



Schedule D

Compliance



Schedule C

Compliance



James Borkman
james.borkman@cityofchicago.org

PBC CONTACT

mailto:James.borkman@cityofchicago.org


Technical Review



Project Location

Project Overview

Project Overview
 Existing Conditions

 Proposed Conditions

 Local Coordination

 W. Barry Avenue from N. 

Narragansett Ave. to N. 

Melvina Ave.



Roadway
 Roadway width varies 

from 28’-31’, ROW 66’

 3 Intersections:

Existing Conditions

 N. Narragansett Avenue

 N. Mobile Avenue

 N. Melvina Avenue 



Concerns
 No curb and gutter.

 End treatment hazardous 

for pedestrians exiting 

vehicles.

 Lack of curb & gutter leads 

to flooding on the street and 

on private property.

Existing Conditions



Roadway
 Install 28’ roadway with curb & gutter.

 Construct new driveways and alley aprons for positive 

drainage.

 Normal Crown with 1.4% to 4%.

Proposed Conditions



Parking
 Angle parking on the south side of 

Barry near Melvina.

 Concrete curb delineated enclave.

 4” White line striping.

 24” Continental striping at 

intersections.

Proposed Conditions



Sidewalk
 Install new sidewalk on both north and 

south sides of W. Barry Ave. between 

Narragansett and Melvina.

 Install new ADA ramps at 

Narragansett, Mobile, and Melvina.

Proposed Conditions



Detention
 Install new 36”, 42”, and 48” detention 

pipes.

 Make connections at Mobile and Melvina. 

 Install 9 catch basins, 7 manholes and 4 

inlets.

Proposed Conditions



Water Main
 Install 8” DI main per 

plans.

 30 Lead Service lines.

 New Hydrant at N. 

Narragansett Ave.

 Type II support for 4” 

service at STA 104+00.

Proposed Conditions



Maintenance

of Traffic
 Two Stages

 Stage 1: Full Closure from 

Narragansett to Mobile. 

Proposed Conditions



Maintenance of Traffic
 Two Stages

 Stage 1: Full Closure from Mobile to Melvina. 

Proposed Conditions



Lighting
 Install new street lighting which 

includes piggyback lighting for 

pedestrians

 One light pole provides lighting 

for both the street and sidewalk

 Upgraded LED lamps

 Cobra Head for street luminaire.

 Acorn Head for the pedestrian 

luminaire. 

Proposed Conditions



Landscaping
 Existing trees to be 

removed as shown on 

plans, vary in size from 

under 6” to over 15”. 

 41 proposed trees.

 New grass sod to be 

placed on both north and 

south sides.

Proposed Conditions
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