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DOCUMENT SUBMITTAL CHECKLIST

Two originals of the following documents are required at the time of bid opening. Please ensure

that you have completed the forms and indicate such by placing an “X” next to each completed
item:

1. Bid Form 1, Bid Form 2 and Bid Form 3 (Section Five)

2. Submit Appropriate Proposal {Section Five)
Proposal To Be Completed By a Corparation (if Applicable); ar
Proposal To Be Completed By a Partnership; or
Proposal To Be Completed By a Sole Proprietor

3. ____ Affidavit of Uncompleted Work (Book 1, Section Six)

4. _____ Affidavit of Non-Collusion (Book 1, Section Six)

5. _____ Disclosure of Retained Parties (Book 1, Section Six)

6. _____ Acceptance of the Bid (Book 1, Section Six)

7. . Schedule B - Affidavit of Joint Venture (if applicable) {Book 1, Section Six)
8. _____ Management Plan (To Be Inserted By the Bidder) (Book 1, Section One)
9. __  Bid Guarantee (To Be Inserted By the Bidder) (Book 1, Section Two)

10. ____ Administrative Fee (To Be Inserted By the Bidder) (Book 1, Section Two)

Current versions of the following documents must be on file with the Commission at the time of
bid opening;

1. Statement of Bidder's Qualifications (Book 1, Section Seven)
2. Disclosure Affidavit (Book 1, Section Two, Book 1 Section Seven and
Article 16 and Book 2, Section 21.13)
3 Financial Statement (Book 1, Section Two, Article 15)
January 2008 Public Building Commission of Chicago 1
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SECTION ONE - PROJECT INFORMATION
1. GENERAL PROJECT INFORMATION

The following specifications supplement Section Two “Instructions to Bidders™ and Section Six
"Additional Documents to be Executed.”

A.  Bids will be received by the Public Building Commission of Chicago for the following
in accordance with the Contract Documents set farth below:

Job Order Contracting

(Contract # 1461)
B. Scope of Work

The Scope of Work under this Contract shall be set forth in individual Work Orders
issued hereunder. Upon receipt of a Notice-to-Proceed, the Contractor shall provide
all management, work, materiais, supplies, parts (to include system components),
transportation, plant, supervision, labor, and equipment, except when specified as
Commission fumnished, needed perform the necessary work. See Section IH of
Article 25, the JOC General Conditions for a complete description of the Scope of
Work.

This Contract is to be used primarily for the construction of Campus Park
improvements and Phase 1 Site Preparations, which consists of huilding
environmental remediation, building demolition and site work. The Commission
reserves the right to award other Contracts for Work of the types, or similar to the
types of Work deseribed in the Contract Documents for the Work mentioned above.

The Commission's Job Order Contract (JOC} is a competitively bid, fixed-price
indefinite-quantity contract with an established minimum value and a potentiai
maximum value. The contract is for a base term of two years with the option for an
additional two two-year terms. The contract includes a Construction Task Catalog®
(CTC® which is a collection of detailed construction tasks that have established unit
prices. Interested bidders bid an adjustment factor to be applied to the established
unit prices.

The work under this contract will contribute to the Commission’s efforts to achieve
LEED certification. The JOC contractor is required to implement work and coilect
and provide the documentation required to support this effort.

C.  User Agency: TBD for each Work Order
D. Commission’s Representative's Name, Address, and Phone Number:

Jonathan Van Daveer
The Gordian Group
121 North LaSalle
Chicago, IL 60602
312-744-9511
Architect’s Name, Address, and Phone Number: TBD for each Work Order

Commission’s Project Manager: TBD for each Work Order

Ward: Various Wards

City Funded?:(Yes/No) Yes

Do Bidders need to be Pre-Qualified? (see Section Two Article 4 “Pre-Qualification of

— & @ mm
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Bidders” for details): No

Request for Information (RFI): send to Public Building Commission of Chicago, Altn:
Janice Meeks, Contract Administrator via (fax} 312-744-3572 or (email)
janicemeeks@cityofchicago.org no later than 4:00 Tuesday, January 8, 2008
RFls received after this date and time will not be considered.

Documents Available from: Receptionist, Room 200 Public Building Commission of
Chicago, 50 West Washington Sireet, Chicago, lliincis 50602.

Mandatory Pre-Bid Meeting Date, Time, and Location: Friday, January 4, 2008 at
10:00_am in the 2™ Floor Board Room, Richard J. Daley Center, 50 West
Washington Street, Chicago, IL 60602. It is the Bidder's responsibility to ensure that
a representative of the firm attends and signs the attendance sheet. Bids will not be
censidered from Bidders who didn't attend the pre-bid meeting.

Bid Opening Location, Date and Time: Bids will be publicly opened and read at
Richard J. Daley Center, 50 W Washington, Room 200 on Tuesday. January 15,
2008 at 11:00 am.

Performance and Payment Bond: $6,000,000

Amount of Bid Deposit: $25,000

Administrative Fee: $5,000.00

Document Deposit:  No Coslt

Cost for Additional Documents (per set). $50.00 (non refundable)

Award of Contract: Attention is called to Article 7 below and Section Two, Article 24
“Award of Contract; Rejection of Bids® for procedures regarding the award of the
Contract.

MBE/WBE Contract Goals: 24% MBE and 4% WBE
City of Chicago Residency Requirement = 50%

CONTRACT PERFORMANCE PERIOD

A.

This Contract is effective for the period of 24 months from the date of award of the
Contract or the expenditure of the maximum value of the Base Contract Term,
whichever ocours first. ~ The Commission shall have the option o extend the term
for the Contract for two additional Contract terms of 24 month each from the
expiration of the previous term or until the achievement of the maximum value of the
term, whichever occurs first. Work ordered prior to but not completed by the
expiration of the Contract period will be completed with all provisions of the Contract
still in force.

Performance time for each Work Order issued under this Contract will be determined
in accordance with Article Il Scope of Work and Procedure for Ordering Work and
Article V Time and Progress Schedule of the JOC General Conditions, Book 2.

The Commission is entitled to and expects full performance from the Contract award
date. The Contractor shall commence any mobilization activities as soon as practical
after Contract award, but before Work on individual Work Orders begins.

CONTRACT AMOUNT

A

B.

The minimum Contract amount for the entire length of the Contract including all
Option Terms, if any, is $50,000.

The maximum Contract amount for the Base Cohtract Temm and each of the two
additional Option Terms is $14,000,000 plus any carry over amounts from the Base

Public Building Commission Of Chicago January 2008
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Contract Term or any Option Term. The maximum value of the Contract is
$42,000,000.

4. CONTRACT DOCUMENTS
A.  The Cenfract Documents consfituting component parts of this Contract are the

following:
1. Bookk nstructions and Execution Documents (Note: Book 1 and Book 2
are bound together)
Book 2 Terms and Conditions
3. Book3: Construction Task Catalog® (CD-ROM)
Book 4; JOC Technical Specifications and Standard Drawings (CD-ROM)

6. BID PRICING

A.  Each bidder must submit three sets of Adjustment Factors plus an additional
Adjustment Factor to he applied to work not included in the (CTC@') in order to
be considered responsive. Each set of Adjustment Factors includes one Adjustment
Factor to be applied to work to be accomplished during Normal Working Hours and a
second Adjustment Factor to be applied to work to be accomplished in Gthar than
Normal Working Hours. Adjustment Factors must be specified to the fourth
decimat place.

B. For bid evaluation purposes, only, the following weighting factors shall be used to
determine the combined adjustment factor;

WORK ORDER WORK ORDER NORMAL WORKING OTHER THAN
VALUE DISTRIBUTION HOURS NORMAL WORKING
HOURS
$0 - $300,000 10% 70% 30%
$300,001 - $1,000,000 30% 90% 10%
>$1,000,001 50% 90% 10%
Non Pre-priced 10%

C. CTC®is priced at a net value of 1.0000. The bid shall be an increase to” (e.g.,
1.1000) to the umit prices listed in the CTCY. Bidders who submit separate
Adjustment Factors for separate line items will be considered non-responsive and
their bid will be rejected.

D.  The bidders Adjustment Factor shall include ali of the bidder's direct and indirect
costs including, but not limited to its costs for overhead, profit, bond premiums,
insurance, mobilization, proposal development, and all contrngenmes in connection
therewith. See pages 00-1 ~ 0D- 8 of Book Three — the CTC? for a complete
explanation of what is included in the unit prices and what is not

£ Any revision by the lllincis Department of Labor to the applicable prevailing hourly
rates of wages and any increases or decreases in the material prices during the
Contract period shall not result in a revision of the unit price to be paid by the
Commission for Work performed under the Contract.

January 2008 Public Building Commission of Chicago 3
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CONTRACTOR'S MANAGEMENT PLAN

A

The Bidder is required to submit four copies of its plan for management of the
Contract. The tite of the submittal shal be "MANAGEMENT PLAN FOR
EXECUTION OF JOB ORDER CONTRACTING.” The Contractors Management
Plan must be submitied with the Bidder's bid documents.

In addition to the proposal documents and other required submittals, the Contractor's
Management Plan will be used by the Commission to determine the responsibility of
the Bidder to perform the Contract. Therefore the Bidder should take great care in
the preparation of the management plan.

The management plan must be customized for this particular Contract. The Bidder is
expected to evaluate the requirements of the Contract, assimilate the information
provided at the pre-bid meeting and provide meaningful narrative regarding the topics
mentioned below.

The Bidder may be determined non-responsive for failure to submit the Management
Plan for Execution of Job Order Contracting and/or declared non-responsible for
failure to adequately address the issues below to the salisfaction of the Commission.

The Management Plan shall include as 2 minimum the following information and
organized specifically as shown below:

1. Construction and Operations Management Plan;

A narrative description of how you propose to execute the project, including but
not limited to:

a. Your general understanding of the JOC procuremant system including your
assessment of any of the asticles of the General Conditions you deem
critical to the operations and management of the project.

b. The MAWBE goals for this contract are 24% and 4%. Please discuss how
you plan to meet or exceed the goals. List Those M/WBE firms and their
duties that you anficipate ulilizing on this Contract. It is preferred that the
goals be attained on each Work Order. However it is difficult to meet the
goals on small single frade type Work Orders. However the Contractor is
still expected to achieve M/WBE participation as much as possible on
these types of projects. For Work Orders greater that $100,000, the
Contractor will be required to mest or exceed the goals.

c. The Coniractor is expected to participate in the development and
documentation of the scope of work for each Work Order. [t has been
found beneficial for the JOC Contractor to participate with the scope
authors, architects and engineers, in the development of the projecl's
scope of work. Explain in detail your proposed participation and the
specific qualities of your personnel that will add benefit to this process.

d. The Contractor prepares a price proposal from the CTG®. Explain in detail
your planned procedure for developing price proposals for projects in the
range of $1 million to $5 million dollars within the time frame aflowed in the
Contract Documents and how you plan to insure the accuracy of price
proposals in regards to verifying that the items in the price proposal are
required of the detail scope of work at the correct quantity.

e. Provide a safety plan and your approach to accident prevention. Provide
the name qualifications and experience of your safety officer and what
histher duties and responsibilities will be overall and at the construction
project site.

f. Provide your approach to the expeditious close out of projects, correction

Public Building Commission Of Chicago January 2008
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of unacceptable work, and punch list procedures.

g. Incidental Architectural and Engineering services maybe required in
support of individual Work Orders. Furthermore, more exiensive
Architectural and Engineering services that result in stampled plans may
be ordered. Please identify how you intend to perform or have performed
the Architectural and Engineering tasks as required by individual Work
Orders for both situations above. If you plan to establish relations with
architectural and engineering firms, so identify.

h. The specifications require:

(1) All materiat to be removed from the site shall be tested for hazardous
materials by the Contractor's independent Licensed Environmental
Consultant and shall ba legally disposed of in accordance with
Section 21.06 “Disposal of Materials, Construction Debris, Soil, and
Waste” of Baok 2, all at the Contractor’s cost.  In no case shall these
materials be reused anywhere on other portions of the Site. All
Contractor's personne! shall be trained in the proper handling of such
materials.

(2) Should special disposal means be legally required for such
materials, the Contractor shall submit to the Commission a certified
report from its Licensed Environmental Consultant stating that all
regulations and procedures were adhered to in the disposal of said
materials.

(3) Please identify your intended Licensed Environmental Consultant.
2.  Management Team:

a. Provide an organizational chart.

b. Describe the responsibifities and duties of each position by indicating who
will manage the overall contract, perform joint scopes, prepare proposals,
negotiate with  subcontractors,  supervise construction, perform
administration tasks, prepare and submit LEED documentation and
environmental reports and documentation.

c. Provide resumes of the Key Personnel listed in Book 2, JOC General
Conditions and what experience and qualiies will enhance the
management and/or operations of this project. Resumes shall be prepared
as follows: 1) Experience: in descending chronological order list for each
experience: the position held, the dates in that position, the company, the
major duties performed, and major projects for which the nominated
person had direct responsibility in that position. 2} Education: list alt
schools of higher education attended and degree(s) achieved and other
cerlificates of education earned.

d. Comment on how you intend to meet the minimum level of staffing and
your plan for adjusting staffing levels to changing work volumes.

3.  Experience and Reference Information

a. Provide: 1) a listing of all comparable contracts (i.e. JOC Contracts,
indefinite quantity type Contracts, management of multiple projects and
multiple sites, with multiple subcontractors simultaneously), and 2) a listing

of large site work type projects commensuarte with the type of projects
anticipated at the Commission currently under construction and completed
in the last five years.

l (1) Project Name and Location:

January 2008 Public Building Commission of Chicago 5
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{2) Type of Contract:
(3) Contract Amount;
(4) Date Completed:
(5) Owner Reference and Telsphone No.;
(6) AJE Reference and Telephone No.:
(7)  Description of why this project is relevant to this Contract:

b. Provided that the Commission accepts the Contractor's Management Plan,
it shall be incorporated in this Contract and any deviation from the
Management Plan without the express written approval of the Commission
may be deemed as event of default under this Contract.

CONTRACT AWARD

A

B.

Award will be made to the lowest responsive, responsible bidder(s). The lowest bid
will be determined by the Award Criteria F igure, Section Five, herein.

It is the current intention of the Cammission to award one {1} or more Job Order
Contract(s) under this solicitation. The Commission reserves the right to make
additional awards under this solicitation for a period of 210 days after bid opening; if
an unexpected increase in volume of work occurs which will exceed the capacity of
the Contractor(s) to whom the Contract was awarded; or, if the Contractor(s) to whom
the Contract was awarded fails to perform the Contract. The Commission reserves
the right to reject any and all bids and to waive any informality in bids received
whenever it determines such rejection or waiver is in its interest.

If additional awards are made, the awards will be made in sequence beginning with
the next lowest responsive, responsible Bidder.

Unbalanced Bid: Bids that the Commission considers in its sole opinion to be
materially unbalanced or not responsible will be rejected.

Bidders must submit three (3) sels of adjustment factors plus an additional
Adjustment Factor to be applied to work not included in the {CTC®). Each set of
Adjustment Factors inciudes one Adjustment Factor to be applied to wark to be
accomplished during Normal Working Hours and a second Adjustment Factor to be
applied to work to be accomplished in Other than Normal Working Hours. Each
factor must take into consideration all the direct costs and indirect costs of doing
business with the Commission.

1. The first adjustment factor in each set is to be applied against the prices in the
CTC® for work to be accomplished during normal working hours. The
Commission encourages Contractors to bid as competitively as possible,
however the Commission reminds the Bidders that there is no
opportunity during the course of the Contract to make up for an
unrealistic low bid. Therefore the Bidder must document on Bid Form 3
the methodology used to arrive at the adjustment factor amount to the
satisfaction of the Commission. Fallure to provide such justification will
result in the bid being declared unbalanced and Article 7.D will apply. The
Bidder must first of ali evaluate the Direct Cost Unit Prices contained In
the CTC® against the Bidder’s Direct Costs. Secondly, the Bidder must
demonstrate to the satisfaction of the Commission that the Bidder's
adjustment factors have taken into account all the costs associated with
the project as outlined below and all other costs that the Bidder
anticipates.

a. The bidder must be aware that there are numerous business and

Public Building Commission Of Chicago January 2008
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construction related costs not included in the unit costs and myst be
considered in the adjustment factors. Foilowing is a synopsis of some of
these costs which are shown more completely and in more detail in Book 3
the Construction Task Catalog® pages 00-1 to 00-8.

(1)  Business costs, including but not limited to:

{a) Overhead costs such as: home office overhead; insurance:
bonds; training, management; supervision; project office staff:
and mobilization.

(b} Profit

(¢} Subconfractor's overhead and profit

(d)  All taxes which are not waived

() The cost of fringe benefits, payroll taxes, workers
compensation, insurance costs and any cother payment
mandated by law in connection with labor that exceeds the
labor rate allowances.

(2) Construction refated costs, including but not limited to;

(a) Services required to obtain filings and permits,

(b)  Costs incurred to investigate work sites, develop work scopes,
preparation and modification of proposals sketches, drawings,
submittals, as-builts drawings and other records

(¢) Engineering and architectural services other than those
required for stamped drawings

(d}y Construction vehicles

{e) The difference in cost of equipment ownership vs. equipment
rental

{H Personne! safety equipment

(@  Traffic barricades, flagmen, groundmen

{n  Protection of all surfaces during construction

{i)  Daily clean-up and professional final project clean-up

()  Difficult and extreme working conditions

(k)  Environmental Consultant Services provided by the Contractor

()  The LEED requirements associated with each Work Order and
the cost of preparing LEED documentation

(3) Price variations.

(a) Any price variations or fluctuations anticipated over the year
must be taken into account in the Bidder's adjustment factors.

The second adjustment factor in each set is to be applied against the prices in
the CTC® for work to be accomplished during other than normal working hours.
This factor must take into account all the additional costs of working on
overtime, shift work and double time basis. The Other Than Nonmal Working
Hours Adjustment Factor must be greater than the Nommal Hours
Adjustment Factor by an amount that is reasonable and considerad
consistent with industry standards. Bid Form 3 must contain adequate
description of the methodology, data and information to Justify that the
Other Than Normal Working Hours Adjustment Factor is reasonabls.
Failure to provide such justification will result in the bid being declared
unbalanced and Article 7.D will apply.

An additional adjustment Factor is to be bid which will applied to work tasks that
are considered non pre-priced. Bidders must be cautioned that the Non Pre-
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priced Adjustment Factor must be reasonable and take into account all the
costs the Bidder would experience above and beyond the direct cost of the
work performance, such as, but not limited to overheads and profits. Bid Form
3 must contain adequate description of the methodology, data and
information to justify that the Non Pre-priced Adjustment Factor is
reasonable. Failure to provide such justification will result in the bid
heing declared unbalanced and Article 7.D will apply.

ASSIGNMENT OF WORK

If multiple awards are made, the assignment of the work is at the discretion of the
Commission. However the Commission intends to assign work as equal as possible
among the awarded Contracts faking inte account the Contractor's bid and the
performance of the Contractor in accordance with the Standards of Performance of Article
IX of the JOC General Conditions.

COPIES OF DRAWINGS AND SPECIFICATIONS FURNISHED

The Commission will furnish to the Contractor one (1) set of electronic documentation and
one (1) copy of Drawings and Specifications for the execufion of the Work. The Contractor
is responsible for obtaining additional copies at its own cost.

NOTICES

In accordance with Book 2 Section 23.05 "Notices,” Notices must be addressed as follows.

A.  If to the Commission, notices must be addressed to the attention of the Commission
Representative with copies to: the Executive Director.

B. [f to the Contractor, notices must be sent to the address identified on the title page of
this Book 1 with copies to: the Contractor's Bonding Company

COMMUNITY HIRING INCENTIVES

Community hiring is not a requirement of this Contract. However, the Contractor can fake
advantage of the incentives. See Section Five “Basis of Award {Award Criteria)” for details.

LICENSING

In addition to all ofher applicable licenses and certifications, the general contractor is
required to submit copy of the Class A General Contractor License issued by the
Department of Buildings of the City of Chicago.

Public Building Commission Of Chicago January 2008
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SECTION TWO -INSTRUCTIONS TO BIDDERS

1.  EXAMINATION OF DOCUMENTS BY BIDDER

The Bidder shall, before submitting its bid, carefully examine all Contract Documents,

including but not fimited to, the Project Information, instructions, and Execution Documnents

(Book 1); Standard Terms and Conditions (Book 2); Construction Task Catalog® (Book 3);

Technical Specifications (Book 4); plans; drawings; Addenda (if any); and bonds. The

Bidder shall familiarize itself with all the local condifions affecting the Contract and the

detailed requirements of construction. If its bid is accepted, the bidder will be responsible

for all errors in its proposal resulting from failure or neglect to comply with these
instructions. In no case will the Commission be responsible for any change in anticipated
profits resulting from such failure or neglect.

2. INTERPRETATIONS OR ADDENDA

A.  The Commission will not fumish oral interpretations of Contract Documents. If an
interpretation is desired by a prospective Bidder, the interpretation should be
requested in a leiter addressed to the Owner's Representative named in the
Advertisement for Bids. Every interpretation or revision will be in the form of an
addendum to the Contract Documents and, when issued, will be on file in the office of
the Commission at least three (3} business days before bids are opened. Although
all addenda will be faxed, emailed, or mailed to each person obtaining Contract
Documents, it shall be the Bidder's responsibility to inquire as to the addenda issued.
All such addenda shall become part of the Contract and attached thereto and all
Bidders shall be bound by such addenda, whether or not received by the Bidders.

3. INSPECTION OF SITE (INTENTIONALLY DELETED)
4, PRE-QUALIFICATION OF BIDDERS (INTENTIONALLY DELETED)
5. COMPETENCY OF BIDDER

A, The Commission reserves the right to refuse to award a Contract to any person, firm,
or corporation that is in arrears or is in default to the Commission upon any debt or
contract, or that is a defaulter, as surety or otherwise, upon any cbligation to the
Commission, or had failed to perform faithfully any previous contract with the
Commission.

B. The Bidder, if requested, must present within a reasonablg time, as determined by
the Commission, evidence satisfactory to the Commission of performance ability and
possession of necessary facilities, pecuniary resources, and adequate insurance to
comply with the terms of these specifications and Contract Documents.

6. PREPARATION OF BID

A Two (2) copies of Project Information, Instructions, and Execution Documents (Baok
1} shall be prepared with original signatures and notarizations wherever required.

B. Al bids must be prepared on forms supplied by the Commission and shall be subject
to all requirements of the Contract Documents. Unless otherwise stated, all blank
spaces on the bid page or pages, applicable fo the subject specification, should be
correctly filled in. All bids must be regular in every respect and no interlineatians,
excisions or special conditions shall be made by the Bidder.

C. The Bidder's name, address, telephone and fax number should be clearly written on
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the front cover of each of the copies of Book 1 submitied.

When required by the Contract Documents, the Bidder may afttach supporting
documentation or additional information to the back of the form to which it refers.

The Commission may consider as imegular, and at its option reject, any bid on which
there is an alteration of or departure from the bid form hereto attached.

The Bid Documents shall include the documents specified on the Document
Submittal Checklist on page 1.

Current versions of the following documents shall be on file at the Commission at the
time of bid opening:

1. Financial Statement
2. Disclosure Affidavit
3 Statement of Bidder's Qualifications

If the contract is open to bidders that are not pre-qualified as stated in Section One
“‘Project Information™, packages containing the forms for the financial statement,
Disclosure Affidavit and Statement of Bidder's Qualifications are available to pick up
from the Commission's office or to download from the Commission’'s web site. See
the title page for address information.

BID GUARANTEE: DEPOSIT AND TIME PERIOD

A

The Bid must be accompanied by a bid guarantee in the amount set forth in Section
One, "General Project Information”, Paragraph O to ensure:

1.  Non-withdrawal of the bid after date and time of opening.

2.  The furnishing of the Performance and Payment Bond and evidence of the
required insurance coverage by the successful Bidder as required by the
Contract Documents.

The guarantee shall be made by bid bond, certified check or cashier's check payable
to the order of the Public Building Commission of Chicage. No bid will be considerad
unless it is accompanied by the required guarantee. Cash deposits will not be
accepted.

The Bidder agrees that this bid may be held by the Commission for a period not
exceeding two hundred ten (210) days from the date fixed for the opening of bids and
that the bid may not be withdrawn within that period.

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the
undersigned within the fime noted herein, or at any time thereafter before this Bid is
withdrawn, the undersigned agrees to enter into a Contract with the Public Building
Commission of Chicago with the Bid as accepted. The undersigned agrees to give a
Performance and Payment Bond as specified in the Contract Documents, with good
and sufficient surety or surcties, and to fumnish the required insurance, all within five
(5) days after given Notice of Award.

The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be
returned as soon as practicable after the opening of the bids; however, the deposits
of the three (3) lowest Bidders shall be retained until the Commission awards the
Contract to one or more of them, or for any reason rejects all bids.

ADMINISTRATIVE FEE

Each Bidder must submit with its bid a certified or cashiers’ check in the amount set forth in
Section One Paragraph P, “Administrative Fee” as an administrative fee for processing and
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handiing of non-responsive bids. Upon award of the contract, the successful Bidder's
check, and the checks of all Bidders whose bids are determined by the Commission to
have been responsive, shall be retumed to the Bidders submitting them. Should one or
more bids be rejected by the Commission as non-responsive, the checks from the non-
responsive Bidder or Bidders shall be deposited in the general funds of the Commission as
an administrative fee to compensate the Commission for the costs of processing and
handling the non-responsive bid or bids.

8. BIDDER’S EXECUTION OF BID
A.  The Bidder must execute the bid in two (2) original counterparts.

B.  Bids must be submitted with original signatures in the space provided on Bid Form D,
Section Six, “Acceptance of the Bid.” Bids not properly signed shall be rejecied.

C.  If Bidder is a corporation, the President and Secretary must execute the bid and the
Corporate Seal must be affixed. In the event that this bid is executed by other than
the President, attach hereto a certified copy of that section of the Corporate By-Laws
ar other authorization by the Corporation that permits the person to execute the offer

for said corporation.

D. I Bidder is a partnership, all partiners must execule the bid, unless one partner has
been authorized to sign for the partnership, in which case, evidence of such authority
satisfactory to the Commission must be submitted.

E.  [f Bidder is a sole proprietorship, the sole proprietor must execute the bid.

F. A "Parinership,” "Joint Venture” or “Sole Proprietorship” operating under an
Assumed Name must be registered with the IHinois county in which it is located, as
provided in 805 ILCS 405 (1992).

10. BASIS OF AWARD (AWARD CRITERIA)

The Bidder shall compiete the figures in the Award Criteria Formula to compute the Award
Criteria Figure and complete the Trade Participation information. Such information shall be
attached o the bid on the form provided. All calculations will be verified pursuant to
instructions provided in the form.

11.  ALTERNATES (INTENTIONALLY DELETED)

12. AFFIDAVIT OF NON-COLLUSION

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the
Bidder has not colluded with any other person, firm, or corporation in regard to any bid
submitted. Such affidavit shall be attached to the bid.

13. MBE AND WBE COMMITMENTS

It awarded the Confract, the bidder agrees to the terms of Article 23 "MBEWBE Special
Conditions of Book Two, Standard Terms and Conditions for Construction Contracts.

14. AFFIDAVIT OF UNCOMPLETED WORK

The Bidder is required to submit a fully executed Affidavit of Uncompleted Work, which
declares, among other things, the value and estimated completion date of all uncompleted
contracts to be completed with Bidders own forces and to be subcontracted to others.
Such affidavit shall be attached to the bid on the form provided.
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BIDDER’S FINANCIAL STATEMENT

Each Bidder shall have on file in the office of the Commission at the time of bid opening a
financial statement dated not earlier then the end of said Bidder's last fiscal year period.
This will be kept on file by the Commission as a representative statement for a period of
one year only. If a Bidder does not have such statement on file, it must submit a copy with
its bid. Failure to have a current financial statement on file at the Commission at time of bid
opening may be cause for the rejection of the Contractor’s Bid.

DISCLOSURE AFFIDAVIT

Each Bidder shall have on file in the office of the Commission at the time of bid opening a
fully executed Disclosure Affidavit pursuant to Section 21.13 "Disclosure Affidavit.”

STATEMENT OF BIDDER'S QUALIFICATIONS

Each Bidder shall have on file in the office of the Commission at the time of bid opening a
fully executed Statement of Bidders Qualifications or a Qualification Submittal in response
to a Request for Qualifications (RFQ). The Commission reserves the right to request
additional information regarding the capability of the Bidder to perform the Contract.

To be qualified to bid on this Contract, the Contractor must be able to demonstrate in The
Contractor's Management Plan (see Section One), that the Contractor has successiully
completed JOC contracts in the past.

DISCLOSURE OF RETAINED PARTIES

A Disclosure of Retained Parties form will be completed and submitted with the bid.
Additionally, a Disclosure of Retained Parties form wili be completed and submitted for
each Work Order prior to the start of construction and prior to issuance of a Work Order
notice to proceed.

SUBMISSION OF BID

A.  Two (2) copies of all bid documents with original signatures shall be enclosed in two
(2) envelopes each (outer and inner}), both of which shall be sealed and clearly
labeled with “BID DOCUMENTS,” the Contract number, name of Bidder, and date
and time of opening.

B.  Bids received prior to the advertised hour of opening will be securely kept.

C. Written modifications of bids will be considered only if received prior to the time
stated for receipt of Proposals and provided "BID MODIFICATIONS TO SEALED
PROPOSAL" is marked on the lower left-hand corner of the envelope in which the bid
modification is enclosed so that the modification will be recognized to prevent its
being opened prior to scheduled public opening of bids. Telephonic or oral
modifications will not be considered. Bidders are cautioned that madifications which
are not explicit and which are in any sense subject to misinterpretation shall make the
bid s0 modified or amended subject to rejection.

WITHDRAWAL OF BIDS BEFORE BID OPENING

Any Bidder may withdraw its bid by letter, facsimile, telegraphic request, or by personally
securing, with proper identification, the submitted bid proposal at any time prior to the time
fixed for opening of bids. A telephonic request to withdraw a bid will not be considered.

OPENING OF BIDS
At the time and place fixed for the opening of bids, the Commission will cause to be opened
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and publicly read aloud every bid received within the time set for receiving bids irrespective
of any irregularities therein. Bidders and other persons properly interested may be present

in person or by representative.

EVALUATION OF BIDS

A The Commission reserves the right to check all calculations and to correct 3l
extensions in case of error in order to determine the cormrect amount of the Award
Criteria Figure.

B.  If a discrepancy occurs in an amount written both in words and in figures, the amount
written in words will pravail.

C.  Along with reviewing the calculations of each bid, the Commission will evaluate each
Bidder's responsiveness to all Bid requirements and responsibility.

AWARD OF CONTRACT; REJECTION OF BIDS (SEE ARTICLE 7, SECTION

ONE — PROJECT INFORMATION )

PERFORMANCE AND PAYMENT BOND AND INSURANCE

A. Upon appreval by the Commission to award, and within five (5) days after being

given notice, the successful Bidder shall execute and deliver to the Commission the
Performance and Payment Bond in the form inciuded in the Contract Documents and
evidence of the required insurance coverage.

The Performance and Payment Bond shall be in the form herein and in the amount
shown in Section One, Paragraph N herein and shall be security for the faithful
performance of the Contract and payment of all persons, firms, or corporations to
whom the Contractor may become legally indebted for labor, material, faciiities or
services of any nature, employed or used by it in performing the Work. The current
power of attorney for the persons who sign for any surety company shall be attached
to such bond. Such power of attomey shall be sealed and certified with a "first hand
signature” by an officer of the surety. A facsimile signature will not be accepted by
the Commission. The Commission reserves the right to approve the surety company.

The failure of the successful Bidder to sy Pply the required Performance and Payment
Bond or evidence of the required insurance coverage within five (5) days of notice, or
within such extended period as the Commission may grant based upon reasons
determined sufficient by the Commission, shall constitute a default and the
Commission may either award the Gontract to the next lowest responsible bidder or
re-advertise for bids. The difference between the amount of its bid and the amount for
which a contract for the work is subsequently executed may be charged against the
Bidder, imespective of whether the amount thus due exceeds the amount of the bid
security. If a more favorable bid is received by re-advertising, the defaulting Bidder
shall have no claim against the Commission for a refund. Because of the difficulty of
ascertaining the damage caused to the Commission, such sum shall be considered
liquidated damages and shall not constitute a penally. The election by the
Commission to grant an extension to the period alfowed for the bidder to provide an
acceptable performance and payment bond andfor evidence of insurance coverage
shall not entitle the bidder to an extension of time required to complete the Work.

25. ORDER OF PRECEDENCE OF COMPONENTS OF THE CONTRACT
DOCUMENTS

A.  The order of precedence of the components of the Contract Documents shalil be as

follows:
1. Book 2 - Standard Terms and Conditions and JOC Special Conditions;
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Addenda, if any;
Work Order Plans, Drawings and Specifications;

Standard Specifications of the Commission, the City, State or Federal
Government, if any;

Book 3 — the Construction Task Catalog®;

Book 4 — The JOC Technical Specifications and Standard Drawings;
Book 1 - Project Information, Instructions, and Execution Documents;
Advertisement for proposals; and

& W

@ ~NoOo O

9.  Performance and Payment Bond, if required.

The foregoing order of precedence shall govern the interpretation of the Contract in
all cases of conflict or inconsistency therein, except as may be ctherwise expressly
provided by the Commission.

26. PROTESTS

14

A

The bidder shall submit any protests or claims regarding this solicitation to the office
of the Commission's Executive Director. A pre-bid protest must be filed five (5) days
before the bid opening date, a pre-award protest must be filed no later than ten (10)
days after the bid opening date, and & post-award protest must be filed no later than
ten {10) days after the award of the Contract.

AR protests or claims must set forth the name and address of the protester, the
Contract number, the grounds for the protest or claim, and the course of action that
the protesting party desires that the Executive Director take.
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SECTION THREE - CONTRACT INSURANCE REQUIREMENTS

Contract# 1461
CONTRACT INSURANCE REQUIREMENTS

The Contractor must provide and maintain at Contractor's own expense, the minimum insurance
coverage and reguirements specified below, insuring all operations related to the Contract The
insurance must remain in effect from: the date of the notice to proceed until Substantial
Completion of the project, during completion of Punch List, as welt as any time Contractor retums
to perform additional work regarding warranties or for any other purpose.

INSURANCE TO BE PROVIDED
1) Workers’ Compensation and Employers Liability

Workers” Compensation Insurance, as prescribed by applicable law covering all
employees who are to provide a service under this Contract and Employers Liability
coverage with limits of hot less than $500,000 each accident, illness or disease.

2) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with fimits of not less than
$5.000.000 per occurrence for badily injury, personal injury, and property damage
liability. Coverage must include the following: All premises and operations,
productsicompleted operations (for minimum of two (2} years following project
completion), explesion, coltapse, underground, separation of insureds, defense, and
contractual liability with no limitation endorsement. The Public Building Commission and
the User Agency as identified in the Work Order RFP are to be named as additional
insureds on a primary, nen-contributory basis for any liability arising directly or indirectly
from the work,

Subcontractors performing work for Contractor must maintain limits of not less than
$1.000,000 per occurrence with the same terms herein.

3) Automobile Liability (Primary and Umbrella)

When any motor vehicles {owned, non-owned and hired) are used in connection with
work to be performed, the Contractor must provide Automobile Liability Insurance, with
limits of not less than $2,000.000 per occurrence for bodily injury and property damage.
The Public Buikliing Commission and the User Agency are to be named as additional
insureds on a primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than
$1,000,000 per occurrence with the same terms herein.
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Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Contractors
Pollution Liability must be provided covering bodily injury, property damage and other
losses caused by poliution conditions that arise from the Contract scope of services with
limits of not less than $1,000000 per occurrence. VWhen policies are renewed or
replaced, the policy retroactive date must coincide with or precede, start of work on the
Contract. A claims-made policy, which is not renewed or replaced, must have an
extended reporting period of two (2) years. The Public Building Commission and the
User Agency are to be named as additional insureds on a primary, non-contributory
basis.

Professional Liability

When any architects, engineers, construction managers or other professional consultants
perform work in connection with this Contract, Professional Liability Insurance covering
acts, errors, or omissions must be maintained with fimits of not lass than $1.000,000.
When policies are renewed or replaced, the policy retroactive date must coincide with, or
precede, start of work on the Contract. A claims-made policy, which is not renewed or
replaced, must have an extended reporting period of two (2) years,

Builders Risk

When Contractor undertakes any construction, including improvements, bettarments,
and/or repairs, the Contractor must provide All Risk Builders Risk Insurance at
replacement cost for materials, supplies, equipment, machinery and fixtures that are or
will be part of the permanent facility. Coverage must include but are not limited to the

following: right to partial occupancy, collapse, water including overflow, leakage, sewer
backup, or seepage, damage to adjoining or existing property, debris removal,
scaffolding, false work, fences, and temporary struclures, faulty workmanship or
materials, and equipment stored off site or in transit. The Public Building Commission and
the User Agency are to be named as additional insureds and loss payees

The Contractor is responsible for all loss or damage to Public Building Commission
and/or User Agency property at full replacement cost. The Contractor is responsible for
all loss or damage to personai property including but not limited to materials, equipment,
toois, and supplies owned, rented, or used by Contractor.

Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Contractor
must provide, with respect to the operations that Contractor or subcontractors perform,
Railroad Protective Liability Insurance in the name of railroad or transit entity. The policy
must have limits of not less than the requirement of the operaling railroad/transit entity for
losses arising out of injuries to or death of all persons, and for damage Io or destruction
of property, including the loss of use thereof. The premium, i.e. the actual cost for any
required Railroad Protective Liability Insurance Policy shail be paid by the Commission at
the actual cost paid to the insurance company times a multiplier of 1.0000. No mark-ups
of any type will be allowed.

B. ADDITIONAL REQUIREMENTS

Contractor must fumish the Public Building Commission Procurement Department, Richard J.
Daley Center, Raom 200, Chicago, IL 60602, origina} Certificates of Insurance, or such similar
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evidence, to be in force on the date of this Contract, and Renewal Certificates of Insurance, or
such simifar evidence, if any insurance policy has an expiration or renewal date occurring during
the term of this Contract. The Contractor must submit evidence of insurance to the Public
Building Commission prior to Contract award. The receipt of any certificate does not constitute
agreement by the Commission that the insurance requirements in the Confract have been fully
met or that the insurance policies indicated on the certificate are in compliance with all Contract
requirements. The failure of the Commission to obtain certificates or other insurance avidence
from Contractor is not a waiver by the Commission of any requirements for the Contractor to
obtain and maintain the specified insurance. The Contractor will advise all insurers of the
Contract provisions regarding insurance. Non-conforming insurance does not relieve Contractor
of the obligation to provide insurance as spacified in this contract. Nonfulfiliment of the insurance
conditions may constitute a bieach of the Contract, and the Commission retains the right to stop
work untit proper evidence of insurance is provided, or the Contract may be terminated.

The Commission reserves the right to obltain copies of insurance policies and records from the
Contfractor and/or its subcontractors at any time upon written request.

The insurance must provide for 60 days prior writien notice to be given to the Commission in the
event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Contractor.

The Contractor agrees that insurers waive their rights of subrogation against the Public Building

Commission and the User Agency, their respective Board members, employees, elected officials,
officers, or representatives, '

The insurance coverage and fimits furnished by Contractor in no way limit the Contractor's
liabilities and responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission and the
User Agency do not contribute with insurance provided by the Contractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the

indemnification language in this Contract or any limitation placed on the indemnity in this Contract
given as a matter of law.

If contractor is a joint venture or limited liability company, the ingurance poficies must name the
joint venture or limited liability company as a named insured.

The Contractor must require all subcontractors to provide the insurance required herein, or
Contractor may provide the insurance for subcontractors. Al subcontractors are subject to the
same insurance requirements of Contractor unless otherwise specified in this Contract,

If Contractor or subcontractor desires additional coverage, the party desiring the additional
coverage is responsible for the acquisition and cost

The Public Building Commission maintains the rights to modify, delete, alter or change
these requirements.
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SECTION FOUR - ILLINOQIS DEPARTMENT OF LABOR PREVAILING WAGE
RATES

Cook County Prevailing Wage for December 2007

' Trade Name RG TYP C Base  FRMAN *M-F>8 0OSA OSH H/W  Pensn Vac TIng
ASPESTOS ABT-GEN ALL  233.150 33.6530 1.5 1.5 2.0 7.970 5.680 0.000 0.220
ASBESTOS ART-MEC BLD  23.300 24.800 1.5 1.5 2.0 T.860 4.920 C.000 0.000
BOILERMRKER BLDX  28.540 42.000 2.0 2.0 2.0 6.720 7.440 0.000 0.300
BRICK MASON BLD  36.430 40.070 1.5 1.5 2.0 7.700 8.770 0.000 ©.440
CARPENTER ALL  37.770 32.770 1.5 1.5 2.0 8.960 6.920 0.000 0.450
CEMENT MASON ALL 39%.850D 41.850 2.0 1.5 2.0 7.480 4.520 0.000 0.170
CERAMIC TILE FNSHER BLD  30.150 0.000 1.5 1.5 2.0 5.850 6.600 0.000 0.340
COMM. ELECT. BLD  33.940 36.440 1.5 1.5 2.0 7.200 5.580 0.000 0.700
ELECTRIC PWR BQMT OF ALL 27.300 43.450 1.5 1.5 2.0 8.310 10.77 0.000 D.280
ELECTRIC EWR GRNDMAN ALL  29.090 43.450 3.5 1.5 2.0 6.450 8.330 0.000 0.220
ELECTRIC PWR LINEMAN ALL 37.300 43.450 1.5 1.5 2.0 8.310 10.77 0.000 0.280
ELECTRICIAN ALL  37.800 40.400 1.5 1.5 2.0 10.00 7.650 €.000 0,750
ELEVATOR CONSTRUCTOR BLD  42.045 47.300 2.0 2.0 2.0 8.275 6.060 2.520 0.550
FENCE ERECTOR ALL.  28.640 30.140 1.5 1.5 2.0 7.750 5.970 0.000 0.350
GLAZIER BLD 33.000 34.%00 1.5 2.0 2.0 6.740 10.15 0.000 0.600
' HT/FROST INSULATOR BLD: 33.300 35.050 1.5 1.5 2.0 7.960 B.610 0.000 ©.310
IRON WORKER ALL.  29.250 41.250 2.¢ 2.0 2.0 9.950 12.74 0.000 0.300
LABORER ALL  33.150 33.%00 1.5 1.5 2.0 7.970 5.680 0.000 0.220
LATHER BLD 37.770 39.770 1.5 1.5 2.0 8.960 6.910 0.000 0.490
. MACHEINIST BLD  38.3%0 40.3%0 2.0 2.0 2.0 4.880 6.550 2.650 0.000
MARBLE FINISHERS BRLL 27.680 ¢.000 1.5 1.5 2.0 7.520 8.770 0.000 0.440
MARBLE MASON BLD 36,430 40.070 1.5 1.5 2.0 7.700 8.7704 0.000 0.440
MATERIAL TESTER 1 AL 23.150 0.000 1.5 1.5 2.0 7.970 5.680 ¢.008 9.220
MATERIALS TESTER II ALL 28,150 90.000 1.§ 1.5 2.0 7.970 5.680 0.000 Q.220
MILLWRIGHT ALL 37.770 35.770 1.5 1.5 2.0 8.960 6.914 0.00¢ 0.45%0
OPERATING ENGINEER BLD 1T 41.550 45.550 2.0 2.0 2.0 6.850 5.600 1.50¢ 0.7Q0
OPERATING ENGINEER BLD 2 40.250 45.550 2.0 2.0 2.0 6€.850 5.600 1.500 0.7Q0
OPERATING ENGINEER BLD 3 37.700 45.550 2.0 2.0 2.0 €.B50 5.600 1.500 0.700
OPERATING ENGINEER BLD 4 35.950 45.550 2.0 2.0 2.0 6.850 5.600 1.300 0.700
OPERATING ENGINEER FLT 1 47.250 £7.250 1.5 1.5 2.0 €.850 5.600 1.900 0.000
OPERATING ENGINEER FLF 2 45.750 47.250 1.5 1.5 2.0 6.B50 5.600 1.500 0.000
OPERATING ENGINEER FLT 3 40.700 47.250 1.5 1.5 2.0 6.850 5.600 1.%00 0.000
l OPERATING ENGINEER FLT 4 33.850 47.250 1.5 1.5 2.0 6.850 5.600 1.500 0.000
OPERATING ENGINEEE HWY 1 33,750 43.750 1.5 1.5 2.0 6.850 5.600 1.900 Q.700
OPERATING ENGINEER HWY 2 39.200 43.750 1.5 1.5 2.0 €.850 5.600 1.300 0.700
OPERATING ENGINEER HWY 3 27.150 43.750 1.8 1.5 2.0 6.850 5.600 1.900 0.700
l OPERATING ENGINEER HWY 4 35,750 43.750 1.5 1.5 2.0 §.8B5¢ 5.600 1.500 0.700
OPERATING ENGINEER HWY 5 34.550 43.750 1.5 1.5 2.0 6.850 5.600 1.900 0.700
ORNAMNTE IRON WORKER ALL  37.350 39.500 2.0 2.0 2.0 7.750 11.58 0.000 0.500
PAINTER ALL  35.400 39.820 1.5 1.5 1.5 6.550 7.400 D.000 0.42¢ -
' PAINTER SIGNS BLD  28.970 3Z.520 1.5 1.5 1.5 2.800 2.310 0.000 0.000
PILEDRIVER ALL  37.790 32.770 1.5 1.5 2.0 8.960 6.910 0.000 0.49C
PIPEFITTER BLD  40.000 42.000 1.5 1.5 2.0 8.660 7.550 0.000 1,120
PLASTERER BLD 36,100 38.270 1.5 1.5 2.0 7.0Q00 7.74Q 0.00C 0.400
PLUMBER BLD  39.700 41.700 1.5 1.5 2.0 8.170 4.560 0.000 0.940
ROOFER ELD  35.000 37.000 1.5 1.5 2.0 6.460 3.310 0.000 0.330
SHEETMETAL WORKER BLD  23.400 36,070 1.5 1.5 2.0 6.460 7.850¢ 0.00C 0.550
SIGR HANGER BLD  26.510 27.360 1.5 1.5 2.0 4.200 2.280 Q.000 0.000
SPRINKLER FITTER BLD  40.500 42.500 1.8 :.5 2.0 8.500 6.850 0.000 0.500
STEEL ERECTOR ALL  36.250 37.750 2.¢ 2.0 2.0 8.3%70 10.77 0.000 0.300
STORE MASON BLD  36.430 40.070 1.5 1.5 2,0 7.700 8.770 0.00C 0.440
TERRAZZO FINISHER BLD  31.810 0.000 1.5 1.5 2.0 5.850 2,300 0.000 0.280
TERRAZZO MASON BLD  35.390 38.390 1.5 1.5 2.0 5.850 10.05 £.000 0.320
l TILE MASON BLD 36.630 40.630 1.5 1.5 2.0 5.850 7.850 0.000 0.480
TRAFFIC SAFBTY WRKR HWY 24.200 25.500 1.5 1.5 2.0 3.780 1.875 0.000 ©.000
TRUCK DRIVER E ALL 1 29.950 30.600 1.5 1.5 2.0 6.150 4.80C 0.900 0.150
l TRUCK DRIVER E ALL 2 20.200 30.600 1.5 1.5 2.0 6.150 4.800 0.9000 0.150
l January 2008 Public Building Commission of Chicago 19




”BLIC BUILDING COMMISEION OF CHIC!O
CONTRACT No. 1461

TRUCK DRIVER ALL 3 30.400 20.600
TRUCK DRIVER ALL 4 30.600 30.600
TRUCK DRIVER ALL 1 30.3%50 31.5D0
TRUCK DRIVER ALL 2 31.100 31.500
TRUCK DRIVER ALL 3 31.300 31.500
TRUCK DRIVER ALL 4 31.500 31.500
TUCKPOINTER 36.800 37.%00 1.5

Legend:
M-F=8 (Overtume is required for any hour greater than 8 workad each day, Momiay through Friday.
OSA (Overtime is required for every hour worked on Saturday)
OSH (Overtime i3 nequined for every hour worked ont Sunday and Holidays)
H/W (Health & Weliare Insurance)
Persn (Pension)
Vag (Vacation)

Tmg (Training}

Explanations
COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barrington
Road.

The following list is considered as those days for which heliday rates
of wages for work performed apply: Mew Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a Sunday
is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.
If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS -~ GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of ashbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

A3BESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER
The greuting, cleaning, and polishing of zll classes of tile, whether

for interior or exterior purposes, all burned, glazed or unglazed
products; all compesition materials, granite tiles, warning detectable
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tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form cof cement, metals, and
other materials that are for and intended for use as a finished floox
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mertars including but
not limited to thin-set mortars, epoxies, wall mud, and any other sand
and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unlecading of all sand, cement, lime, tile, fixtures,
equipment, adhesives, or any other materials to be used in the
preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall £ill all joimnts and
voids regardless of method on all tile work, particularly and
especially after imstallation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compeounds, paper products,
tapes, and all polyethylene coverings, plywocd, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection,
maintenance, repair and service of radic, television, recording, voice
sound vision production and reproduction, telephone and telephone
interconnect, facsimile, data apparatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the transmission
and reception of signals of any nature, business, domestic,
commercial, education, entertainment, and residential purposes,
ineluding but not limited to, communication and telephone, electronic
and sound equipment, fibre optic and data communication systems, and
the performance of any task directly related to such installation or
service whether at new or existing sites, such tasks to include the
placing of wire and cable and electrical power conduit or other
raceway work within the equipment room and pulling wire and/or cable
through conduit and the installation of any incidental conduit, such
that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all mateiral that may be
needed for the installation of such materials, building of
scaffolding, poelishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mizxing up of melding plaster for installation of materiail,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installatin of material and such other work as may
be required in helping a Marble Setter in the handling of all material
in the erection or installation of interior marble, slate, travertine,
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art markle, serpentine, alberene stone, blue stone, granite and other
stones [meaning as to stone any foreign or domestic materials as are
specified and used in building interiors and experiors and customarily
known as stone in the trade), carrara, sanionyx, vitrclite and similar
opaque glass and the laying ¢f all marble tile, terrazzo tile, slate
tile and precast tile, steps, risers treads, base, or any other
materials that may be used as substitutes for any of the
aforementioned materials and which are used on interior and experior
which sare installed in a similar manner.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, flcors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION -~ EAST & WEST

Class 1. Two or three Axzle Trucks. A-frame Truck when used for
transportation purpeoses; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; 0il Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Fractors:
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled
dumpman; and Truck Drivers hauling warning lights, karricades, and
portable toilets on the job site.

Class 2. Four axle trucks: Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling cother than self-loading equipment or
gimilar equipment under 16 cubic yards; Mixzer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 RAxles.

Class 3. Five axle trucks; Dump Crets and Adgstors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
0il Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation: Winch trucks, 3 axles or more;
Mechanic——Truck Welder and Truck Painter.

Class 4. B8ix axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
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Self-loading equipment like P.B. and trucks with scoops on the front.
OPERATING ENGINEERS - BUILDING

Class 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde;
Backhoes with Caisson attachment; Batch Plant; Benoto; Boiler and
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant:; Combination Back
Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete
Breaker {Truck Mounted); Concrete Conveyor; Concrete Paver; Concrete
Placer; Concrete Placing Boom; Concrete Pump {Truck Mounted);

Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and
similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All;
Derricks, Traveling; Formless Curb and Gutter Machine; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front Endlcader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Hoists, one, two and three Drum; Hoists, Two
Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro
Vac (and similar egquipment); Locomotives, All; Motor Patrol; Pile
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes; Sgueeze Cretes-screw Type Pumps; Raised
and Blind Hole Drill; Roteo Mill Grinder; Scoops - Tractor Drawn;
Slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and
Side Boom; Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Boilers; Brick Forklift; Broom,
All Power Propelled; Bulldezers; Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Forklift Trucks; Greaser Engineer; Highlift
Shovels or Front Endloaders under 2-1/4 yd.; Heists, Automatic:
Hoists, inside Freight Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Laser Screed; Rock Drill (self-propelled);
Rock Drill {truck mounted]; Rellers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Reller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination - Small Equipment COperator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat
Manual Controlled); Hydraulic Power Unite (Pile Driving, Extracting,
and Drilling); Pumps, over 3" {1 teo 3 not to exceed a total of 300
ft.):; Pumps, Well Points; Welding Machines (2 thrcugh 5}; Winches, 4
small Electric Prill Winches; Bobecat (up to and including 3/4 cu.
yd.).

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick
Forklift.

CPERATING ENGINEERS - FLOATING

Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer
(hydraulic dredge)}.

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer
(hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Class 3. Deck egquipment operator (machineryman), maintenance of crane
{over 50 ton capacity) or backhoe (96,000 pounds or more}, tug/launch
operator, loader, dozer and like equipment on barge, breakwater wall,
slip/dock or scow, deck machinery, etc.
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Class 4. Deck equipment operator (machineryman/fireman), (4 equipment
units or more) and erane maintenance 50 ton capacity and under or
backhoe weighing 96,000 pounds or less, assistant tug operator.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination; Asphalit Heater Scarfire; Asphalt Spreader;
Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson
Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments}; Concrete Breaker (Truck Mounted): Concrete Conveyor:
Concrete Paver over Z7E cu. ft.; Concrete Placer; Concrete Tube
Float; Cranes, all attachments; Cranes, Hammerhead, Linden, Peco &
Machines of a like nature; Crete Crane; Crusher, Stone, etc.;
Derricks, Bll; Derrick Boats; Derricks, Traveling; Dowell machine
with Air Compressor; Dredges; Field Mechanic-Welder; Feormless Curb and
Gutter Machine; Gradall and Machines of a like nature; Grader,
Elevating; Grader, Motor Grader, Motor Patrel, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Brill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver;
Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader {with attached
pusher - two engineers}; Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole; Drills (Tunnel Shaft)}; Underground Boring
and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valwve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine {less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 78 Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor
Muck Cars (Haglund or Similar Type)}; Drills, All; Finishing Machine -
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist
- Sewer Dragging Machine; Hydraulic Boom Trucks (Rll Attachments);
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Sgueeze
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt;
Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops -
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone,
etc.; Beraper; Scraper - Prime Mover in Tandem (Regardless of Size):
Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disq,

Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender:
Compressor, Common Receiver (2); Concrete Mixer {Two Bag and Over)};
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,
etc.; Fireman on Boilers; Forklift Trucks; Grouwting Machine; Hoists,
Automatic; Hoists, All Elevators: Hoists, Tugger Single Drum; Jeep
Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
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Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A" Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); [
Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 t¢ . not
to exceed a total of 300 ft.); Pumps, Well Points; Tractaire; Welding
Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats {all); Brick Forklifts, Oilers.

Other Classifications of HWork:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitiens which are
available. If a task to be pexformed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If ne neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 6€18/993-7271 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer., The work performed by landscape operators
(regardless of equipment used or its size} is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers {regardless of size of truck driven) is
covered by the classifications of truck driver.
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SECTION FIVE - PROPOSAL AND EXECUTION DOCUMENTS
CONTRACTOR'S BID

The Contractor hereby acknowledges receipt of the Contract Documents for Contract No.

' l containing a full set of Contract Documents, including, but not limited to, a)

Standard Terms and Conditin/ns (Book 2), b) Addenda Nos. (none unless indicated here)
IOZ;O

ONE_DNIED o| 8

VA4

. ¢} Project information, Instructions, and Execution Documents
(Book 1), d) Book 3 The Construction Task Catalog”, e} Book 4 Technical Specifications, and f)
Plans and Drawings.

Further, the Contractor, having inspected the Site and become familiar with the conditions
affecting the cost of the Work and with the requirements of the Contract, hereby proposes to
furnish all labor, necessary tools, materials and other work necessary to perform and complete in
a workmanlike manner the TYPE OF WORK for PROJECT located at the Site designated as
required by and in strict accordance with the Contract Documents for the Base Contract Price
listed on the next page.

The agreement between the parties includes not only this instrument, but also the remaining
Contract Documents as described in the Standard Terms and Conditions, and all of which shall
be binding on the parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the
performance of the Work on the date sel forth in the Notice to Proceed issued by the Commission
and that it will complete the Work within the time set forth in Section One “Project Information.”

Payment for the Work will be made in the manner set forth in the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract
upon any agreement for a commission, percentage, brokerage, or contingent fee. Breach of this
warranty shall give the Commission the right fo terminate the Contract, or, at its discretion, to
deduct from the Contract Price or consideration the amount of such commission, percentage,
brokerage, or contingent fees. This warranty shall not apply to any commission payable by the
Contractor upon contracts or sales secured or made through bona fide established commercial or
selling agencies maintained by the Contractor for the purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership
interests have been withheld; the information provided therein ta the best of its knowledge is
current, and the undersigned proposes to fumish the insurance and the Performance and
Payment Bond required by the Confract Documents.
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Contract No: 1461
BID FORM 1 - SCHEDULE OF PRICES

The Contractor shall perform all Work required, necessary, proper for or incidental to completing
the Work called for in each individual Work Order issued under this Job Order Contract using the
Construction Task Catatog® (CTC® and Technical Specifications incorporated herein with the
following adjustment factors:

FOR WORK ORDER VALUE $0 - $300,000

1.

Normal Working Hours Adjustrment Factor: Contractor shall perform any or all
functions called for in the Contract Documents during normal working hours in
the quantities specified in individual Work Orders against this Contract for the
unit price sum specified in the Construction Task Catalog® (CTC®) multiplied by

the adjustment factor of; O 0)7
700

{Specify to four (4) decimal places)

Other Than Normal Working Hours Adjustment Factor: Contractor shall perform
any or all functions called' for in the Contract Documents during other than
normal warking hours in the quantities specified in individual Work Orders
against his Contract for the unit price sum specified in the Construction Task
Catalog® (CTC®) multiplied by the adjustment factor of:

/. 0000

(Specify ta four {4) decimal places)

FOR WORK ORDER VALUE $200.001 - $1,000,000

3.

Normal Working Hours Adjustment Factor: Contractor shall perform any or all
functions called for in the Contract Documents during normal working hours in
the quanfities specified in individual Work Orders against this Contract for the
unit price sum specified in the Construction Task Catalog® (CTC®) muitiplied by

the adjustment factor of;
0.9600

{Specify to four (4) decimal places)

Other Than Normal Working Hours Adjustment Factor: Contractor shall perform
any or ail functions called’ for in the Contract Documents during other than
normal working hours in the quantities specified in individual Work Orders
against his Contract for the unit price sum specified in the Construction Task
Catalog® (CTC®) multiplied by the adjustment factor of:

09900

{Specify to four (4} decirnal places)

FOR WORK ORDER VALUE >§1,000,001

5.

January 2008

Normal Working Hours Adjustment Factor; Confractor shall perform any or all
functions called for in the Contract Dacuments during normal working hours in
the quantities specified in individual Work Orders against this Contract for the
unit price sum specified in the Construction Task Catalog® (CTC®) multiplied by

the adjustment factor of:
0.9%500

{Specify to four (4} decimal places)
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6. Other Than Normal Working Hours Adjustment Factor: Contractor shall perform
any or all functions called’ for in the Contract Documents during other than
normal working hours in the quantities specified in individual Work Orders
against his Contract for the unit price sum specified in the Construction Task
Catalog® (CTC®) multiplied by the adjustment factor of:

09300

{Specify to four (4) decimal places)

7. Non Pre-priced Adiustment Factor: Contractor shall multiply this factor times the
cost of the non pre-priced task as determined in Article .B.5, JOC General

Conditions Book 2
/,2.000
(Specily te four (4) decimat places)
8 Award Criteria Fiqure: Contractor shall include, in the space provided below, the

Award Criteria Figure calculated beiow,
Award Criteria Figure = ’/5 72‘_{ 7)‘\'9 C) "90
THIRTEEN MILLION TWo HUNDRED SSVENTY-SEVEA
THOUSAND FOUR. HUNDRED NINETY-MNE  Aaid

NINETY CenTs  (words)
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Contract No: 1461
BID FORM 2 — AWARD CRITERIA CALCULATION

To promote the intended goal of economic opportunity and maximize the use of minority
personnel on this project, the Public Building Commission of Chicago has established the Award
Critenia formula for the purpose of evaluating proposals and awarding the contract. A contract
may be awarded to the responsible bidder with the lowest Award Criteria Figure. The Public
Building Commission of Chicago reserves the right to check all calcuiations for accuracy. The
fulfillment of the Award Criteria does not abrogate the responsibilities of the Contractor to comply
with federal and state requirements under the Equal Empioyment Act and the Mfinois Human
Rights Act.

1. Instructions

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure
- Line 30 to the space provided on Bid Form 1. Failure to complete the formula may be cause for
rejection of the Bidder's proposal. The successful bidder will be held responsible for adhering to
the figures submitted in Lines 18, 20, 22, 24, 26 and 28 during construction of the project.

Lines 18, 20 and 22 in the formula shall not be greater than fifty percent {50%) in each category
for the sole purpose of determining award of the contract.  Simitarly, lines 24, 26 and 28 shall not
be greater than ten (10%) percent in each category for the purpose of award criteria only, The
fifty percent (50%) and ten percent (10%) goals are not intended to restrict the total number of
minority and female employees to be used on the project, but only to establish limiting figures for
use in the formula. Jourmeyworker includes journeyworkers from the major trades listed herein,
and the teamsters. Watchmen and custodial workers are not creditable in the formula.

2. Award Criteria Formula

CANVASSING FORMULA

FOR WORK ORDER VALUE $0 - $300.000

Line 1. Normal Working Hours Adjustment Factor 0.9700

Line 2. Multiply Line 1 by (10 X .70) = 070 0.0679

Line 3. Other Than Normal Working Hours /. 0000
Adjustment Factor

Line 4. Multiply Line 3 by (.10 X .30) = .030 ©.0%500

FOR WORK ORDER VALUE $300,001 - $1,000,000

Line §. Normal Working Hours Adjustment Factor 0 9 (;O 0

Line 6. Multiply Line 5 by (.30 X .90) =270 ©.259%

Line 7. Other Than Normal Working Hours ©.9 900
Adjustment Factor

Line 8. Multiply Line 7 by (.30 X .10) = .030 0,097
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FOR WORK ORDER VALUE >$1,000,001

Line 9.
Line 10.

Line 11.

Line 2.

Line 13,
Line 14.
Line 15.
Line 16.
Line 17.

Line 18.

Line 19,

Line 20,

Line 21.

Line 22,

Line 23.
Line 24,

Line 25.

January 2008

Normal Working Hours Adjustment Factor
Multiply Line 9 by (.50 X .80} = 450

Other Than Normat Working Hours
Adjustment Factar

Muitiply Line 11 by (.50 X .10) = .05

Non Pre-priced Adjustment Factor

Multiply Line 13 by .10

Add fines 2, 4, 6 8, 10,12 and 14

Maximum Value of Contract, Base Contract Term
Multiply Line 15 by Line 16

% of the total Journeyworker hours that the
Contractor proposes to be worked by minority

Journeyworkers during the term of the Contract
(Maximum Figure .50)

Multiply Line 17 by Line 18 by 0.04

% of the total Apprentice hours that the
Contractor proposes to be worked by minority
Apprentices during the term of the Contract
(Maximum Figure .50)

Multiply Line 17 by Line 20 by ¢.03

% of the total Laborer hours that the
Contractor proposes to be worked by minority
Laborers during the term of the Contract
(Maximum Figure .50)

Multiply Line 17 by Line 22 by 0.01

% of the total Joumeyworker hours that the
Contractor proposes to be werkeq by femaile
Journeyworkers during the term of the Contract
{Maximum Figure J0)

Muitiply Line 17 by Line 24 by 0.04

Public Building Commission of Chicago

¢.9500

0. 4175

0.9800

8.0490

/. 2000

O. 1200

O 9933

$14,000,000

/3,77b,200,00

0.5

[ 37,667 .00

©.50

206, 493,00

0.25
34, 415, sp

0 ¢ [0
55,064.80




Line 26.

Line 27.
Line 28.

Line 29,
Line 30,

Line 21,

'PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1461

% of the tofal Apprentice hours that the
Contractor proposes to be worked by female
Apprentices during the term of the Contract
(Maximum Figure .10)

Multiply Line 17 by Line 26 by 0,03

% of the total Laborer hours that the
Contractor proposes to be worked by female
Laborers during the term of the Coniract
{Maximum Figure .10)

Multiply Line 17 by Line 28 by 6.01

Summation of lines 19,21,23,25, 27 and 29

0, )0
41,799, 60

Q.|o

[3,766.20

4;68; [60.[C

Subtract tine 30 from Line 17 /3,277,499.90

(Award Criteria Figure)

The bidder shall complete the Canvassing Formula and transfer the final Award Criteria Figure
. {Line 31) to the space provided on Bid Form 1 of this proposal. A Contract may be awarded to
the responsive and responsibie bidder with the lowest Award Criteria Figure. The Commission
reserves the right to revise all arithmetic calculations for correctness.

January 2008
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PUBLIC BUILDING COMMISSION OF CHICAGO
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3. Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of the
project community on this Contract, the following bonus calculations shall apply:

A.  In calculating the hours worked by minority and women journeyworkers, apprentices,
and laborers under the Award Criteria set out in Section 5 “Basis of Award {Award
Criteria),” all hours worked by minority and women joumneyworkers, existing
apprentices, and laborers who are residents of the project community shall be
multiplied by 1.5.

B. In calculating the hours worked by minority and women apprentices under the Award
Criteria set out in Section 5§ "Basis of Award (Award Criteria),” all hours worked in
new apprenticeships by minority and women apprentices who are residents of the
project community shall be multiplied by 2.0.

C. Definitions

1. “Actual residents of the City of Chicago” shall mean persons domiciled within
the City of Chicago. The domicile is an individual's one and only true, fixed,
and permanent home and principal establishment.

2. "Residents of the project community” shall mean persons domiciled within the
Ward in which the Site is located.

3. "New Apprenticeship” shall mean an apprenticeship begun for a person who
has not held an apprenticeship card within ninety {90} days prior to beginning
the project.

4. Liquidated Damages

The Contractor is obligated to meet the total commitment made in each category, subject to
liquidated damages as described below for non-compliance. The Contractor hereby consents
and agrees that, in the event of failure to comply with each of the minimum commitments
submitted in the Proposal on Lines 18, 20, 22, 24, 26 and 28 of the Canvassing Formula,
covering Journayworkers, Apprentices, and Laborers respectively, the following shall apply to
determine a monetary sum to be withheld from the final payment to the Contractor. Since the Job
Order Contract is a form of indefinite quantity contract, Liquidated Damages will be calculated
based on the sum amounts of the Work Orders awarded to the Cantractor.

For each 1% deficiency of minority Journeywarkers not utilized toward the goal (Line 18) four
cents per hundred dollars of the Awarded Work Order Amount, calculated as follows:

Awarded Work Order Amount X .04
100

Each one percent (1%) deficiency of shortfall toward the goal (Line 24) for female
Journeyworkers shall be computed in the same way.

For each 1 % deficiency of minority Apprentices not utilized toward the goal (Line 20) three cents
per hundred doliars of the Awarded Contract Amount, calculated as follows:

Awarded Work Order Amount X.03
100
Each one percent (1%) deficiency of shorifall toward the goal (Line 26) for female Apprentices
shall be computed in the same way.
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For each 1 % deficiency of minority Laborers not utilized toward the goal (Line 22) one cent per
hundred dollars of the Awarded Contract Amount, calculated as follows:

Awarded Work Order Amount X .01
100
Each one percent (1%) deficiency of shortfall toward the goal (Line 28) for female Laborers shall
be computed in the same way.

Liquidated damages, if any, will be calculated for the first pay requests reflecting fifty
percent (50%) compietion, seventy-five percent (75%) completion, and ninety percent
(90%) completion, respectively, based upon the Contraclor's pay request together with all
attendant certified payrolls and other required documentation of minority and women
employment. The accrued liquidated damages and interest will be added to the retention
provided elsewhere in this contract The amount of liquidated damages due to the
Commission under this provision will bear compound interest at the rate of 5% per annum,
compounded monthly from the date of the Notice to Proceed to the date of approval of a
deductive change order for liquidated damages. Should the total amount of liquidated
damages due under all provisions of this contract exceed the amount of the Commission's
retainage, compound interest on the amount over and above the retainage wilt continue to
accrue unlit the entire amount of liquidated damages and compound interest is paid to the
Commission. :

The Commission is aware that certain subcontract agreements under this contract may
require subcentractors to confribute to payment of liquidated damages assessed under this
provision. Should enforcement of subcontract liquidated damages pravisions result in an
aggregate total of subcontractor liquidated damages greater than the liquidated damages
assessed hereunder against Contractor, then Contractor must pay the excess pro rata as a
bonus to each subcontractor exceeding its subcontract commitments for minority or women
employment, or both,

5. Reporting

In accordance with this commitment, the Contractor must submit both the Contractor's
Payrofl Record Form and the Contractor's Recapitulation of Minority and Female Worker
Hours and Percentages Form on a monthly basis. All Subcontractors shall be listed on the
Contractor's Recapitulation Form whether active or not. For the purpose of this report, the
foilowing group categories will be used:

The classification "White" includes person of Indo-European descent.

The classification "Black"” or "African-American” includes persons having origins in any of
the black racial groups of Africa,

The classification "Hispanic" includes persons whose origins are from Mexico, Puerto Rico,
Cuba, Central or South America, the Caribbean Islands or other Spanish culture or origin,
regardiess of race.

The classification "Native American” includes persons who are Native Americans by virtue
of tribai association.

The classification "Asian-Pacific includes persons whose origins are from East Asia,
Southeast Asia, the Pacific Islands or the Indian sub-continent.

The classification “"Other” includes qualified individuals with disabilities who meet legitimate
skill, experience, education or other requirements of employment positions held or sought
and who perform the essential function with or without reasonable accommeodation and
other groups or other individuals found by the Public Building Commission of Chicago to be
socially and economically disadvantaged and to have suffered actual racial or ethnic
discrimination and decreased opportunities to compete in Chicago area markets,
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6. Major Trades

Ashbestos Workers Qperating Engineers
Boiler Makers Painters

Bricklayers Pile Driver Mechanics
Carpenters Pipe Fitters/Steam Fitters
Cement Masons Plasterers
Electricians Plumbers

Elevator Construction Roofers

Glaziers Sheet Metal Workers
Mechanists Sprinkler Fitters
Machinery Movers Technical Engineers
Omamental Iran Workers Tuck Pointers

Lathers

For approval of other trades for consideration in the Award Criteria Formula, written approval
should be requested from the Commission.

7. Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating
figures supplied in the Award Criteria Formula. it is understood that these figures are
estimates only and are not to be considered as limiting in any manner actuai participation
an the project.

Anticipated levels of minority participation, to be expressed as percentages, must be
supplied for each ftrade, whether aftributable to the Contractor's work force or any
Subcontractor which will be active on this project.

TRADE PARTICIPATION PERCENT OF MINORITY
iy N - .-._ " . - i
B IRAVES 1527
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BID FORM 3 - CALCULATION OF THE BID ADJUSTMENT FACTORS

CONFIDENTIAL

INSTRUCTIONS:

It is expected that the Bidder perform a detail analysis of the CTC®. Explain in detail the
process you used to evaluate the pricing in the CTC® and how that evaluation process
resulted in the bid adjustment factors. The Bidder must demonstrate to the Commission
that adequate analysis was conducted to justify your bid adjustment factors. This must be
in detall for each of the three adjustment factors below: Use additional sheets as required.

PART 1: CALCULATION OF THE NORMAL WORKING HOURS ADJUSTMENT FACTOR:

1.1

1.2

1.3

PART 2:

2.1

2.2

23

Work Order Value $0 - $300,000

Work Order Value $300,001 - $1,000,000
-
6 6 (¢

Work Order Value > $1,000,001 M®
/{RC/

P(\

CALCULATION OF THE OTHER THAN NORMAL WORKING HOQURS
ADJUSTMENT FACTOR:

Work Order Value $0 - $300,000
Work Order Value $300,001 - $1,000,000

Work Order Value > $1,000,001

PART 3: CALCULATION OF THE NON PRE-PRICED ADJUSTMENT FACTOR:

January 2008
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BID FORM 3 - CALCULATION OF THE BID ADJUSTMENT FACTORS

PART 1: CALCULATION OF THE NORMAIL WORKING HOURS ADJUSTMENT FACTOR:
1.1 Work Order Value 0 - $3000,000

To determine the adjustment factor for this size project, Rossi Contractors, Inc. compared the cost of
performing a sample project to the prices listed in the CTC for the sample project. The scope of work for
the sample project was: Excavate and remove 1,031 b.c.y. of contaminated soil. Cut and cap the site
utilities, Removal and replacement of 160 1.£. of Portland Cement Concrete curb and gutter. Replacement
of the contaminated soil was to be performed with 853 Lc.y. of recycled CA-6 and 326 Lc.y. of topsoil.
The compaction of the stone in appropriate sized lifis, the placement, grading, seeding, and stabilization of
the topsoil were included in the cost comparison.

1.2 Work Order Value $300,001 - $1,000,000

The adjustment factor for this project size range was calculated by comparing the costs of performing a
sample project to the prices listed in the CTC for the sample project. The scope of work for the sample
project was: Removal and disposal of asbestos-contaminated building materials. Cut and cap the site
wilities. .

13 Work Order Value > $1,000,001

The determination of the adjustment factor for this project range was made by comparing the costs of
performing a sample project to the prices listed in the CTC for the sample project. The scope of work for
the sample project entailed the demolition of a one story building, 250 feet x 300 feet. For the sample
project comparison it was presumed that the building’s infrastructure utilities were lead-based paint
contaminated. Removal and remediation of the lead was included in the sample project. The sample
project scope of work also included the removal of 300 Lf. of 12 cast iron water main, 1,000 L.f. of
Portland Cement Concrete, (PCC) curb and gutter, and 700 1.f. of R.C.P. storm sewer. It was presumed that
an adjacent parking fot, 200° x 300" paved with asphalt would be removed. The sample site would generate
4,300 tons of lead-contaminated soil and 4,599 c.y. of PCC. It was presumed that Rossi Contractors would
perform recycling of the PCC and thereby generate a LEED credit for the project.

PART 2: CALCULATION OF THE OTHER THAN NORMAL WORKING HOURS
ADJUSTMENT FACTOR:
2.1 Work Order Value $0 - $300,000

The adjustment factor for this project size performed during overtime hours was calculated by adding the
overtime costs for labor, including the tradesmen involved, for the sariple project in Part 1.1.

2.2 Work Order Value $300,001 - $1,000,000

The adjustment factor for this project size performed during overtime hours was calculated by adding the
overtime costs for labor, including the tradesmen involved, for the sample project in Part 1.2.




PUBLIC BUILDING COMMISSION OF CHICAGO
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BID FORM 3 - CAL.CULATION OF THE BID ADJUSTMENT FACTORS

2.3 Work Order Value > $1,000,001

The adjustment factor for this project size performed during overtime hours was calculated by adding the
overtime costs for labor, including the tradesmen involved, for the sample project in Part 1.3,

PART 3;: CALCULATION OF THE NON PRE-PRICED ADJUSTMENT FACTOR:

Please see the attachment.




Job Order Contract

Date: 1/15/08

Sample Non-Prepriced Worksheet

For Work Performed with the Confractor’s Own Forces:

A. $ 32,000.00

B. $ 30,000.00
C. $ 10,000.00
D. $ 17,600.00
E. $  7,200.00
F. $ 96,800.00

Direct Labor Costs through Foreman Level
(Current Prevailing Wage Rate + Published Fringe Benefits)

Direct Material Costs
{Supported by Quotes)

Direct Equipment Costs
(supported hy equipment amortization data)

Allowable Labor Mark-Up

=A % 55%

Allowable Mark-Up

=(A+B+(C) x 10%

Total Price for NPP Item being Performed with the
Contractor's Own Forces = A+B+C+D+E+F

For Work NOT Performed with the Confractor's Own Forces:

G. $ 28,000.00
H. $ 1,960.00
1 $ 29,960.00
Summa
I. $126,760.00
K. $100,000.00
L. 1.2676
M. 1.2000
Discussion

This worksheet has been derived from a similar Job Order Contract (JOC) currently
underway for the City of Chicago Department of Water Management. In this example, the
labor, material, and equipment percentages are set to 32%, 30% and 10% respectively,
where the total cost of the sample non-prepriced item is $100,000. The subcontractor
percentage reflects the sum of 24% MBE and 4% WBE. The markup percentages are from

Subcontractor Costs
{Supported by Quotcs)

Subcontractor Allowance
= (G % {(no more than) 7%

Total Price for NPP Items being Performed by
Sunconiractors = G + H

Total Price (F + 1)
Total Cost (A+B+C+G)
Calculated Adjustment Factor (J/K)

Final Adjustment Factor

this JOC. The final adjustment factor has been discounted to 1.200
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gBLIC BUILDING COMMISSION OF CHICAGO
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PROPOSAL TO BE EXECUTED BY A CORPORATION
Corporate Resolution (if a Corporation)

I, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy
of certain preambles and resolutions of the board of directors of
o551  CoNTRACTORS INC.

a corporation duly organized and exising under the laws of the State of

TLLINDLS and authorized fo do business in the State of Winois, which
resolutions were duly adopted at a duly called meeting of said board held on
JUNE_ 30 ., 2000 . a quorum being present, and are set forth in the minutes

of said meeting; that1 am the keeper of the corporate seal and of the minutes and records of said
corporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation submitied a bid, dated 0 ‘/f 5 / 08 . 20 to the
Public Building Commission of Chicago, for Contract No. léé | of said Gommission;

NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary
or assistant secretary of this corporation be, and they are hereby, authorized and directed to
execute coniracts for and on behalf of and under the name and seal of this corporation; and

BE IT FURTHER . RESOLVED: That the aforesaid officers of this corporation be, and they are
hereby, authorized and directed to execute and deliver to the Commission, for and on behalf of
this corporation, such other and all documents as may be necessary or pertinent to a contract,
and to do and perform any and all other acts relative thereto.

| FURTHER CERTIFY that the following-named persons are the officers of this corporation duly
qualified and now acting as such;

President GLoR\h R0S5!
Vice President: KOEB-R-’T EoSst 5 ZoNALD ;2'05‘5 '
.+ Secretary: - GLOA o055 |
. Treasurer: RONALD ROSSI N
. g.::}'-.f\sgis_.t'ant Secretary: R.DBB‘ET- RO551 ., LorALD Lo S5)
TNESS WHEREOF, | have hereunto subscribed my name and affixed the seal of said

ion, this [\ I5™  dayof __ Y ANU ' .20

K51 Secretary foBegr R058)

AKD
Nice PRESDENT
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Contract No. 1461

PROPOSAL TO BE EXECUTED BY A PARTNERSHIP

The undersigned, hereby acknowledges having received Specification No.
containing & full set of Contract Documents, including, but not limited to, 1) instructions to Bidders
(Proposers), 2) General Conditions, 3) Special Conditions, 4) Contract Plans or Drawings (if
applicable} 5) Detailed Specifications or Scope of Services, Evaluation/Selection Criteria and
Submittal Requirements (If RFP/RFQ), 6) Proposal Pages, 7) Certifications and 8) the CTC®,, 9)
Addenda Nos. (none unless indicated here)_, and affirms that the corporation shall be bound
by all the terms and conditions contained in the Contract Documents, regardiess of whether a
complete set thereof is attached to this proposal, except only to the extent that the corporation
has taken express written exception thereto in the sections of this specification designated for

that purpose,

Further, the undersigned being duly sworn deposes and says on oath that no disclosures of
ownership interests have been withheld and the information provided therein fo the best of its
knowledge is current and the undersigned has not entered into any agreement with any other
bidder (proposer) or prospective bidder (proposer} or with any other person, firm or comporation
relating to the price named in this proposal or any other propesal, nor any agreement or
arrangement under which any act or omission in restraining of free competition among bidders
(proposers) and has not disclosed to any person, firm or corporation the terms of this bid
{proposal) or the price named herein.

BUSINESS NAME:
BUSINESS ADDRESS:

{print or type)

{print or type)

If you are opsrating under an assumed name, provide County registration number hereinunder as
provided in the Ilinois Revised Statutes 1965 Chapter 96 Sec. 4 et seq.

Registration Number:

SIGNATURES AND ADDRESSES OF ALL MEMBERS OF THE PARTNERSHIP

{If all General Partners do not sign, indicate authority of partner signatories by attaching copy of
partnership agreement or other authorizing document):

Partner Signature: Address:
State of
County of
Subscribed and sworn to before me by each of the foregoing individuals this day of
20
(Seal)
Notary Public Signature
Commission Expires:
January 2008 Public Building Commission of Chicago 45
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PROPOSAL TO BE EXECUTED BY A SOLE PROPRIETOR

The undersigned, hereby acknowledges having received Specification No.
containing a full set of Contract Documents, including, but not limited to, 1} Instructions to Bidders
(Proposers), 2) General Conditions, 3} Special Conditions, 4) Contract Plans or Drawings (if

“applicable} 5) Detailed Specifications or Scope of Services, Evaluation/Selection Criteria and

Submittal Requirements (If RFP/RFQ), 6) Proposal Pages, 7) Certifications and 8) the CTC®,, 9)
Addenda Nos. (none unless indicated here) s
and affirms that the corporation shall ba bound by all the terms and conditions contained in the
Contract Documents, regardiess of whether a complete set thereof is attached to this proposal,
except only to the extent that the corporation has taken express written exception thereto in the
sections of this specification designated for that purpose.

Further, the undersigned being duly swom deposes and says on oath thal no disclosures of
ownership interests have been withheld and the information provided therein to the best of its
knowledge is current and the undersigned has not entered into any agreement with any other
bidder (proposer) or prospective bidder (proposer) or with any other person, firm or corporation
relating fo the price named in this proposal or any other proposal, nor any agresment or
arrangement under which any act or omission in restraining of free compelition among bidders
(proposers) and has not disclosed to any person, firm or corporation the terms of this bid
(proposal) or the price named herein.

SIGNATURE OF PROPRIETOR:

(Signature)
DOING BUSINESS AS:

(print or type)
BUSINESS ADDRESS:

(print or type)

If you are operating under an assumed name, provide County registration number hereinunder as
provided in the Hlinois Revised Statutes 1965 Chapter 96 Sec. 4 et seq.

Registration Number:

State of
County of
This instrument was acknowledged before me on this day of 20
by {namefs of personis)
Nctary Pubhc Signature
(Seal) Commission Expires:
January 2008 Public Building Commissian of Chicage 47
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QBLIC BUILDING COMMISSION OF CHICgO
Contract No. 1461

SECTION SiX - ADDITIONAL DOCUMENTS TO BE EXECUTED AND
SUBMITTED WITH THE BID

BID FORM A: Affidavit of Uncompleted Work
PART 1: WORK UNDER CONTRACT

List below all work Bidder has under contract as either a general contractor or a subcontractor,
including ail pending low bids not yet awarded or rejected. In a joint venture, list only that portion
of the work that is the responsibility of the Bidder. The uncompleted dollar value is to be based
upon the most recent estimate of the owner or engineer, and must inchide work subcontracted to
others. If no work is contracted, indicate NONE. (NOTE: Part 1 = Part 2 + Part 3

.1 W Uk O EE B =

Awards :
1 2 3 4 Pending ; TOTALS
Project
Contract With % /%
A A . )
L'
Estimated Completion Date { ,Zt'/ ,k()’\ By
1 1T
Total Contract Price I)g'{ \ /{"b
Uncompleted Dollar Value if ' \//' )
Firm is the GC 4
Uncompleted Dollar Value if
Firm is a Subconiractor
TOTAL VALUE OF ALL WORK

PART 2: UNCOMPLETED WORK TO BE COMPLETED WITH THE BIDDER’S OWN
FORCES

List below the uncompleted dollar value of work for each contract to be completed with the
Bidder's own forces, including all work indicated as awards pending. All work subcontracted to
others will be listed on C. of this fomn. In a joint venture, list only that portion of the work to be

done by the Bidder, If no work is contracted, indicate NONE.,
: 1 2 3 4 Awards

Pending TOTALS

Earthwerk

Demolition

Sewer and Drain

Foundation

Pairting

Struct. Steel (Bldg Const}

Omamental Stee! (Bidg Construction}
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Awards

Pending. TOTALS

Miscellaneous Concrele

Fireproofing

Masonry

HVAL.

Mechanical

Electrical

Plumbing

Roofing & Sheet Metal

Flooring & Tile Work

Drywall & Plaster Work

Ceiling Construction

Hollow Metal 8 Hardware

Glazing & Caulking

Misceallaneous Arch. Work

Landscaping

Fencing

Others (List)

TOTALS

50
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*BLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1461

PART 3. WORK SUBCONTRACTED TO OTHERS

List below all work, according to each contract on the preceding page, that the Bidder has
subcontracted to others. Do NOT include work to be performed by another general contractor in
a joint venture. No work may be indicated as subcontracted to others on awards pending. If no
work is subcontracted, indicate NONE,

Awards
Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Prica

Amount Uncompieted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

TOTAL Uncompleted
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Affidavit of Uncompleted Work (continued)

|, being duly swom, do hareby deciare that this affidavit is a true and correct statement relating to
ALL uncompleted contracts of the undersigned for Federal, State, County, City, and private work
inciuding ALL subcontract work, ALL pending low bids not yet awarded or rejected, and ALL ~
estimated completion dates.

Signature Date

Name (Type or Print} Title '
Bidder Name l
Address

City State Zip

Subscribed and swomn to before me
this day of , 20

(SEAL)

Notary Public

Commission expires;
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City of Chicago
Richard M, Daley, Mayor

Department of
Procurement Services

City Hall, Room 403

121 North LaSalle Street
Chicago, Ilinois 60602
(312) 7444900

{312) 144-2949 (TTY)

htip:/ivewrw cityofehicago.org

o @
11/1/07

Dear Contractor:

We are pleased to enclose your Statement of Financial Rating which
indicates  your financial capacity for the period  specified.

Statement of Financial Rating
Issued to:  ROSSI CONTRACTORS, INC.

The aforementioned contractor is financially qualified to perform construction
work to the maximum amount indicated below:

Financial Rating: $ UNLIMITED

This financial rating is valid from: June 30, 2007 to October 30, 2008
and supersedes any Statement previously issued.

We have incuded a copy of the form “Contractor’s Statement of
Experience and Financial Condition”.

***This form is also available online @:

http://egov.cityofchicago,org/ city/webportal/home.do

Dept.of Procurement Services/Forms & Standard Agreements/Construction

We need for you to fill out the enclosed form prior to expiration date on
this new Statement, and submit it back to us, to allow continuity of your
financial rating.

Please feel free to contact Irene Maligranda-Bieg at (312) 744-3045 if you
have any questions. We look forward to a mutually rewarding business
refationship.

Sincerely,

Authorized designee for
Douglas W. Yerkes, P. E.
Acting Chief Procurement Officer

BH:bh
Enclosure
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PUBLIC BUILDING COMMISSION OF CHICAgJ
Contract No. 1461

BID FORM B8: Affidavit Of Non-collusion

STATE OF ILLINOIS }
}88
COUNTY QF COOK }

,]?Oﬁ(l[ d ’ROSS [ , being first duly sworn, deposes and says that:

M He/She | .
Vice pPresident
{Owner, Partner, Officer, Representative or Agent) of
gsst Controctors, tne.
the Bidder that has submitted the attached Bid;

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid
and of alf pertinent circumstances respecting such Bid;

{3) Such Bid is genuine and is not a colusive or sham bid;

(4) Neither Bidder nor any of ils officers, partners, owners, agents, representatives,
employees, or parties in interest, including this affiant, has in any way colluded, connived,
conspired, or agreed, directly or indivectly, with any other Bidder, firm, or persen to submit a
collusive or sham bid in connection with the Contract for which the attached bid has been
submitted or to refrain from bidding in connection with such Contract, or has in any manner,
directly or indirectly, sought by agreement or collusion or communication or conference with any
other Bidder, firm, or person to fix the price or prices in the attached bid or in that of any other
Bidder, or to fix any overhead, profit, or cost element of the bid price of any other Bidder, or to
secure through any collusion, conspiracy, connivance or unlawful agreement any advantage
against the Public Building Commission of Chicago or any person interested in the proposed
Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by
any collusion, conspiragy, connivance, or unlawful agreement on the part of the Bidder or any of
its agents, representatives, owners, employees, or parties in interest, including this affiant.

{6) The Bidderi¢ not barred from bidding as a result of having violated ifinois Criminal Code,
720 ILCS 5/33E-3 (Bid-rigging), ?g,@“ll/.p‘s 5/33E4 (Bid rotating) or the Prevailing Wage Act, 30
HCS 570/001 thesugh 5;0!?' ‘
”r; S "’11"'*, f‘ / fi" /w\,__\__ -
(Signed) ’
Nice Predment
(Title) Cebh J—
Subscribed and swern to before me this __| 57" \day of AJODA G ¢ 20 _of
e |

NOTARY FUBLIC- Ellpnocs IR O
(Title) OFFICIAL SEAL"
LORRAIN
My Commission expires: O & [>t / o Notary Pubjic gtgemk b
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PUBLIC BUILDING COMMISSION OF cmcgo
Caontract No. 1461

BID FORM C: Disclosure of Retained Parties

A. Definitions and Disclosure Re_g.uirements

1. As used herein, “Contractor” means a person or entity who has any contract or lease with
the Public Building Commission of Chicago (“Commission™).

2, Commission bids, leases, contracts, and/or qualification submittals must be accompanied
by a disclosure statement providing certain information about lobbyists whom the
Contractor has retained or expects to retain with respect to the contract or lease. In
parficular, the Contractor must disclose the name of each such person, his or her
business address, the name of the relationship, and the amount of fees paid or estimated
to be paid. The Contractor is not required to disclose employees who are paid solely
through the Contractor's regular payroll.

3 “Lobbyists” means any person (a) who for compensation or on behalf of any person other
than himself undertake to influence any legisiative or administrative action, or (b} any part
of whose duties as an employee of another includes undertaking to influence any
legisiative or administrative action.

B. Certification
Contractor hereby ceriifies as follows:

1. This Disciasure relates to the following transaction.

TRACT [4d)
Description or goods or services to be provided under Contract:

Vo>  ordEE.  CONTRACT

2. Name of Contractor:

_ZoSs| CoNTRACTORS, (MC

3. EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor with
respect to or in cannection with the contract or iease is listed below, Attach additional
pages if necessary.

Retained Parties:

Name Business Address Relationship . Fees (indicate
(Attorney, Lobbyist, whether paid or
Subcontractor, etc.) estimated) ,
WILLIAM PAWNWG] /8- £ DoNdeE CPA 20000 (£57) |
CONNING 4 O Gire Joy  DarBiMy BN LTL 60010
~ LY
30EPH PNl [T0 5. ( MSMAE ATTY /0,000 (&5T)

_Hl?de%,.lLleﬂ WTE (700 CHICAGO TL 6060
ModEe § 51V RIS

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained:
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4. The Contractor understands and agrees as follows:

a. The information provided herein is & material inducement to the Commission
execution of the contract or other action with respect to which this Disclosure of
Retained Parties form is being executed, and the Commission may rely on the
information provided herein. Furthermore, if the Commission determines that
any information provided herein is false, incomplete, or inaccurate, the
Commission may terminate the contract or other transaction, terminate the
Contractor's partscupat:on in the contract or other transactions with the
Commission.

If the Contractor is uncertain whether a disclosure is required, the Contractor
must either ask the Commission's Representative or his or her manager whether
disclosure is required or make the disclosure.

This Disclosure of Retained Parties form, some or all of the information provided
herein, and any attachments may be made available to the public on the Internet,
in response to a Freedom of Information Act request, or otherwise. The
Contractor waives and releases any possible rights or claims it may have against
the Commission in connection with the public release of information contained in
the completed Disclosure of Retained Parties formn and any attachments.

Under penalty of perjury. | certify that | am authorized to execute this Disclosure of
Retamed Pames on behalf of the Contractor and that the information disclosed herein is

Sigrature pate O | //S’/ 8
RodMD ROSS|, VICE FPRESIDEMT

Name ( Type or Print) Title

Subscribed and sworn to before me
this __1 S+ day of Jnnuon,20 oF
Notary Public

OFFICIAL SEAL"
LORRAINE DULLER
y Notary Pt i, State of Iflinot,
My Cum'mf !‘\‘J Expzres 08/21/2009
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PUBLIC BUILDING COMMISSION OF CHICQO
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EBID FORM D: Acceptance of the Bid

IN WITNESS WHEREOF, the partics hereto have caused this instrument to be executed in two
(2) original counterparts the day and year first above written.

PUBLIC BUILDINGC MISSION OF cuchGoM /079
e ye - )ﬁ‘an

CONTRACTING PARTY
{Print or type names underneath all signatures)

Contractor Name Address

Vit& President
Title of Signatory
£ = PrsSumm*Secret?w
A . Title
Lo CORPOI?ATE SEAL
o If a Partnershlp
-!_.‘.Partner Address
Partner Address
Partner Address

If a Sole Proprietorship:

Signature

NOTARY PUBLIC
County of ( ook State of L-L-
Subscribed and swom to before me onthis 15" “‘day of Tamqu 206K

)%/lcwc@ M»- (SE CIAL SEAL"

Notary Public Signature LO VE DULLER

Commission Expires: __ (0¥ /a4 / 09 Notary Public, State of Illinois
My Commission Expires 08/21/2009
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ACTION BY SOLE DIRECTOR
oF
ROSSI CONTRACTORS, INC.

I, the undersigned, being the sole director of ROSST CONTRACTORS ,
INC., an Illinois corporation (the "Corporation"), hereby consent, in
writing, in lieu of a meeting, pursuant to the authority of Section 8.45
of the Illinois Business Corporation Act of 1983, as amended, to the
adoption of the following resolutions and direct the Secretary of the

Corporation to file this Written Consent with the minutes of the
Corporation:

WHEREAS, the sole director of the Corporation desires to authorize
each of the Corporation's President and the Corpeoration's Vice President
(or each of the Corporation's Vice Presidents if there is more than one)
to execute for the Corporation certificates for its shares, contracts,
bids, offers, deeds, mortgages, bonds and other instruments which the
sole director has authorized to be executed;

HOW, THEREFORE, IT IS:

RESOLVED, that the sole director "of the Corporation hereby
authorizes each of the Corporation's President and the Corporation's Vice
President (or each of the Corporation's Vice Presidents if there is more
than one) to execute for the Corporation certificates for its shares,
contracts, bids, offers, deeds, mort.gages, bonds and other instruments
which the sole director has authorized to be executed; and

FURTHER RESOLVED, that each of the Corporation's President and the
Corporation's Vice President (or each of the Corporation's Vice
Presidents if there is more than one) may accomplish such execution
either under or without the seal of the Corporation and either
individually or with the Secretary, any Assistant Secretary, or any other
officer thereunto authorized by the sole director, according to the
requirements of the form of the instrument.

I, the undersigned, being the sole director of the Corporation,
hereby agree and consent to the above resolutions on this’ BR.'D day of
March, 2003.

Gloria Rossi




SECRETARY 'S CERTIFICATE

I, Gloria Reossi, under penalty of perjury, certify that:

1. I am the Secretary of Rossl Contractors, Inc., a duly

organized and existing Illinecis corporation (the “Corporation™).

2. Attached hereto is a true, correct and complete copy of
consent resolutions of the Corporation's sole director that were
executed on March _3__, 2003; and such resc¢lutions have not been
amended, modified, rescinded or terminated in any respect and are in

full force and effect as of the date hereof.

IN WITNESS WHERECF, the undersigned has executed this Secretary's
Certificate on this |5M day of Janiuary , 2009 .
- ]

ROSSI CONTRACTORS, INC.

/Z//u& //ﬁw |

Gloria Rossi S
Its Secretary :

Signed and sworn to before me this

Hday of Janiucrens ,
200% . r

LY
d
tary Public

"CFFICIAL SFAL"
LORRAINE DULLER
Notary Pubiic, State of Illinois
My Commissios Expires 08/21/2009

Lt




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract Mo. 1461

BID FORM E: SCHEDULE B - Joint Venture Affidavit
(1 of 3}

This form need not be filled in If aff joint venturers are MBE/WBE firms. In such case, however, a
written joint venlture agreement among the MBEAWBE firns should be submitted. Each
MBEAVBE joint venturer must also altach a copy of their current certification ieffer.

1. Name of joint venture

2. Address of joint venture

3. Phone number of joint venture

4. Hdentify the firns that comprise the joint venture

A. Describe the role(s) of the MBE/WBE firm({s) in the joint venlture. (Note that a “clearly
defined portion of work™ must here be shown as under the responsibility of the MBE/AWBE
firm.)

B. Describe very briefty the experience and business qualifications of each non-MBE/MBE
jeint venturer,

5. Nature of joint venture's business

6. Provide a copy of the joint venture agreement.

7. Ownership: What percentage of the joint venture is claimed to be owned by MBE'WBE?__%

8. Specifyasto:
A. Profit and loss sharing %
8. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements
which restrict ownership or control.

D. Describe any loan agreements between joint venturers, and identify the terms
thereof,
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PUBLIC BUILDING COMMISSION OF CHICAGO
CONTRACT NO. 1461

SCHEDULE B - Joint Venture Affidavit (2 of 3}
Control of and participation in this Contract Identify by name, race, sex, and "firm” those
individuais {and their titles) who are responsible for day-to-day management and policy
decision making, including, but not limited to, those with prime responsibility for:

A. Financial decisions

B. Management decisions such as:

1)  Estimating

2)  Marketing and Sales

3)  Hiring and firing of management personnel

4)  Other

C. Purchasing of major items or supplies

D. Supervision of field operations

E. Supervision of office personnel

F. Describe the financial controls of the joint venture, e.g., will a separate cost center be
established; which venturer will be responsible for keeping the books; how will the
expense therefor be reimbursed; the authority of each joint venturer to commit or obligate
the other. Describe the estimated contract cash flow for each joint venturer.

G. State approximate number of operational personnel, their craft and positions, and
whether they will be employees of the majority firm or the joint venture,

10. Please state any material facts of additional information pertinent to the control and

60

structure of this joint venture.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1451

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND
INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE
TERMS AND CPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TQ PROVIDE TO THE PUBLIC BUILDING COMMISSION OF
CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES
IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND
EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR
THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY
AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL
MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH
MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS
CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this
Contract, there is any significant change in the information submitted, the joint venture must
inform the Public Building Commission of Chicago, either directly or through the General
contractor if the joint venture is a subcontractor.

Name of Joint Venturer Name of Joint Venturer

Signature Signature

Name Name

Title Title

Date Date

State of County State of County
On this day of , On this day of

20 , 20 :

before me appearcd (Name) before me appeared (Name)

to me personally known, who, being duly fo me personally known, who, being duly
did execute the foregoing affidavit, and did did execute the foregoing affidavit, and did
that he or she was properly authorized by that he or she was properly authorized by
(Name of Joint Venture) (Name of Joint Venture)

to execute the affidavit and did so as his or her to execute the affidavit and did so as his or her

free act and deed. free act and deed.

Notary Public Notary Public

Commission expires: Commission expires:

January 2008 Public Building Commission of Chicago B1




B2

PUBLIC BUILDING COMMISSION OF CHICAGO
CONTRACT NO. 1461

THIS PAGE LEFT INTENTIONALLY BLANK

Public Building Commission Of Chicago

January 2008




PUBLIC BUILDING COMMISSION OF CHICAGO
CONTRACT NO. 1461

THIS PAGE LEFT INTENTIONALLY BLANK

Public Building Commission Of Chicago

January 2008




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1461

SECTION SEVEN - DOCUMENTS TO BE ON FILE WITH THE COMMISSION AT
THE TIME OF BIDDING

STATEMENT OF BIDDER'S QUALIFICATIONS

At the request of the Commission, the Bidder shall atso submit additional information regarding
the capability of the Bidder to perform the Contract.

Bidder RoSS|  cONTRACTORS, IMC
Submitted By CONALD L0545
Title VICE PRESIDENT
Permanent Main Office Address 701 W LAME ,57: MIBTHLAKE, Tt .
— 6ole4
Local Address SAME
Local Telephone No. and FAX No. 173 -’2»87'75 4-5...
708 ~SHL-1965 (FAX)
How many years operating as contractor for work of this nature? 60

List of recently completed contracts of similar dollar value and scope of work,

Year of .
Namel/Address Dollar Amount Contract Nature of Project

1.

2. o .

3.1 See AT ITACHED

4. ) L

s MARKQEMeN T

5. Cle & .|

7. F AN

8.
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Statement Of Bidder's Qualifications (continued)

The undersigned hereby authorizes any person, firm, or corporation to fumish any information
requested by the Public Building Commission of Chicago in verification of this Statement of
Bidder's Qualifications.

If submitted by a corporation:

A Corporation Name ROSSt  Cod TRACTOIRS LA C
B.  State and City in which incorporated_y, 2 NORTHLAKE, T L
C. I incorporated in another state, is firm authorized to do business in the State of

inois?
Yes No
D. Name and address of registered agent in llinois

J0SEPH 5. ChPITANI /90 S LASALLE ST
SUTE 1700 , CHICAGO Ti 40603

E.  Names and titles of officers authorized fo sign contracts

Eﬁm LD FOS| oice PRESIDENT
Name Title
If submitted by a partnership:

F. Firm Name
G. COfficial Address
H. Names of all Partners:

If submitted by an individual:

l Firm Name
J. The Owner

K cial Addr

igy[ufe'of friat

Subscgbed and sworn to before me this |5\ day of ~Jpitiany 2008
U dome. (SEAIE%';OFFICML SEAL"

Notary Public N RRAINE DULLER

My Commission expires: (&3¢ / 0g Notary Puliic, State of Illinoia

‘};My szmisﬁan Expires 08/21/2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1461

Date: O IAS: 08

DISCLOSURE AFFIDAVIT

Name: 'Z‘D.Sjl (-ON TPA'CTO /25‘; / /f C
Address_ IOl W BKE ST MORTHIALE Tt 60_16 4‘
Telephone No.- -77 3 - 2«67' 75 4‘5

Federal Empioyer 1.0. #: 2-437-957.0 Social Security #:

Nature of Transaction:

[ 1Sale or purchase of lang

N Construction Contract

[ }Professional Services Agreement
[ ] Other

instiuctions:  FOR USE WITH ANY OF_THE A.BOVE TRAh!SACTIONS. Any firm proposing

The undersigned KOMM Eossi as_(CE PrES Derl 7~
_ {Name) . (Title)
and on behalf of &( 288 Cop TRACIORS  LTiC
("Bidder/ Proposeror “Contractor”) having been duly sworn under gath certifies that:

I DISCLOSURE oF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Boargd of Commissioners of the Public Building
Commission of Chicago, all bidders/proposers shall provide the following information with their
bid/proposal. if the question is not applicable, answer *NA”". If the answer is none, please answer

“none”,
BidderfProposerlContractor is a:jqJ Corporation []LLC
] Partnership [ ILLP
[ ]Joint Venture [ 1Not-for-Profit Corporation
[ ]Sole Proprietorship n Other
January 2008 Public Building Commission of Chicago 77
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SECTION 1.
FOR PROFIT CORPORATION OR LIFAITED LIABILITY COMPANY (LLG})

a. State of Incorporation or organization f‘;l./l-’”d ol 5

b. Authorized to do business in the State of lliincis: Yes (q Nof]

c. Names of all officers of corporation or LLC Names of all directors of corporation
(or attach list): {or attach list):

Name {Print or Type} Title (Print or Type) Name {Print or Type) Title (Print or Type)

Lpoplh possl  PRESIDENT, 5 FLERR

fobepr gosil VICE PRESIDENT . ASSISTANT SEpETARY

BotAy possi VICE PEESIDENT, TREASURGE., ASSISTANT szRemRf

oLE DIRECTOL

4. Indicate here or attach a list of names and addresses of all shareholders owning shares
equal to or in eXcess of seven and one-half percent (7.5%) of the proportionate ownership of
the corporation and indicate the percentage interest of each.

VoI
Name (Print or Type} Address N oM — Qwnership ’
Yo 770G interest
poiept” BO5 20l W L ARE ST 2h. Al O %
NoLaHLAE, T-L- %
Lonatd ROS5I " 73.599, /9Y%%

e. ForLLC’s, state whether member-managed of identify managing member:

f s the corporation or LLC owned partially or completely by one or more other
corporaftions or legal entities?
Yes[ ] No ]

if “yes” provide the above information, as applicabie, for each such corporation o7 entity
such that any person with a beneficial ownership interest of 7.5% or more in the corporation
contracting in the PBC is disclosed. For example, if Corporation B owns 15% of Corporation
A, and Corporation A is contracting with the PBC, then Corporation B must complete a
Disclosure Affidavit. if Corporation B is owned by Corporations C and D, each of which owns
50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits.
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PUBLIC BUILDING COMMISSION OF CHICAGO
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SECTION 2. PARTNERSHIPS

a the bidder/proposer or Contractor is a partnership, indicate the name of each partner and

if
the percentage of interest of each therein. Also indicate, if applicable, whether general
partner (GP) or mited paitner (LP) )

Name of Partners (Print or T ype) Percentage interest

%

%

%

SECTION 3. SOLE PROPRIETORSHIP

a. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any
representative capacity on behalf of any beneficiary: Yes| INo[ )
If NO, complete items b. and ¢. of this Section 3.

b. If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s} for
whom the agent or nominee holds such interest.

Name(s) of Principal(s). (Print or Type)

c. [f the interest of a spouse or any other party is constructively controlled by another person or
legal entity, state the name and address of such person or entity possessing such control and
the relationship under which such control is being or may exercised,

Name(s) Address(es)

SECTION 4. t AND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

commercial or legal entity, identify any representative, person or entity holding legal titie as wel
as each beneficiary in whose behalf title is held inciuding the name, address and percentage of

Name(s) Address(es)
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SECTION 5. NOT-FOR-PROFIT CORPORATIONS

a. State of incorporation

b. Name of all officers and directors of corporation (or attach list):

Name (Print or Type} Titie (Print or Type) Name (Print or Type) Title (Print or Type)

NOTE: The Public Building Commission of Chicago may require additional information from any
entity or individual to achieve full disclosure relevant to the transaction. Further, any material
change in the information required above must be provided by supplementing this statement at

any time up to the time the Public Building Commission of Chicago takes action on the contract or
other action requested of the Public Building Commission.

il. CONTRACTOR CERTIFICATION
A. CONTRACTOR

thereof, or any other official, agent or employee of the Contractor, any such affiliated
entity, acting pursuant to the direction or authorization of a responsible official thereof
has not, during a period of three years prior to the date of execution of this
certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a
- public officer or employee of the City of Chicago, the State of lliinois, any agency
of the federal government or any state or local government in the United States

(if an officer or employee, in that officer's or employee’s official capacity}, or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders
or prospective bidders in restraint of freedom of competition by agreement to bid
a fixed price or otherwise; or
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PUBUC BUILDING COMMISSION OF CHICAGO
Contract No. 1461

¢. Made an admission of such conduct described in 1(a) or (b) above which is a
matter of record but has not been prosecuted for such conduct.

2. The Contractor or agent, partner, emplayee or officer of the Contractor is not barred
from contracting with any unit of state or local govemment as a result of engaging in
or being convicted of bid-rigging? in viclation of Section 3 of Article 33E of the lllinois
Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar offense of
any state or the United States which contains the same elements as the offense of
bid-rigging during a period of five years prior to the date of submittal of this bid,
proposal or response.

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not
barred from contracting with any unit of state or local government as a result of
engaging in or being convicted of bid-rotating® in violation of Section 4 of Article 33E
of the Hlincis Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar
offense of any state or the United States which contains the same elements as the
offense of bid-rotating.

4. The Contracior understands and will abide by ali provisions of Chapter 2-56 of the
Municipal Code entitlied “Office of the Inspectar General’ and alt provisions of the
Public Building Commission Code of Ethics Resoclution No.5339, as amended by
Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any federal, state
or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted
of or had a civil judgement rendered against them for. commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or performing
a public (federal, state or local) transaction or contract under a public transaction;
violation of federal or state antitrust statutes; commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records; making false statements;
or receiving stolen property;

¢. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (federal, state or local) with commission of any of the
offenses enumerated in-paragraph (5)(b) above; and

d. Have not within a three-year period preceding this bid or proposal had one or
maore public transactions (federal, state or local) terminated for cause or default.

B. SUBCONTRACTOR

1. The Contractor has obtained from all subcontractors being used in the performance
of this contract or agreement, known by the Contractor at this time, certifications
substantially in the form of Section 1 of this Disclosure Affidavit. Based on such
certification{s) and any other information known or obtained by the Contractor, is not
aware of any such subcontractor or subcontractor's affiliated entity or any agent,
partner, employee or officer of such subcontractor or subcontractor's affiliated entity
having engaged in or been convicted of (a} any of the conduct describe in Section
I{A) (1)@} or (b) of this cerlification; (b) bid-rigging, bid-rotating, or any similar
offense of any stale or the United States which contains the same elements as bid-

January 2008 Public Building Commission of Chicago 81




C.

82

2.

PUBLIC BUILDING COMMISSION OF CHICAGO
CONTRACT NO. 1461

rigging or bid-rotating, or having made an admission of guitt of the conduct described
in Section IA)(1){a) or (b} which is matter of record but hasthave not been
prosecuted for such conduct

The Contractor will, prior to using them as subcontractors, obtain from all
subcontractors to be used in the performance of this contract or agreement, but not
yet known by the Contractor at this time, certifications substantiaily in the form of this
certification. The Contractor shall not, without the prior written permission of the
Commission, use any of such subcontractors in the perfermance of this contract if the
Contractor, based on such certifications or any other information known or obtained
by Contractor, became aware of such subcontractor, subcontractor's affiliated entity
or any agent, employee or officer of such subcontractor or subcontractor's affiliated
entity having engaged in or been convicted of {a) any of the conduct describe in
Section 1I{A)(1)(a) or (b} of this certification or (b) bid-rigging, bid-rotating or any
similar offenses of any state or the United States which contains the same elements
as bid-rigging or bid-rotating or having made an admission of guilt of the conduct
described in Section lI{A)(1)(a) or (b} which is a matter of record but has/have not
been prosecuted for such conduct. The Contractor shall cause such subcontractors
to certify as to Section HI(A)(5). In the event any subcontractor is unable to certify fo
Section I{A)5), such subconiractor shalf attach an explanation to the certification.

For all subcontractors to be used in the performance of this contract or agreement,
the Contractor shall maintain for the duration of the contract all subcontractors’
certifications required by Section 1{B)}(1) and (2) above, and Contractor shali make
such certifications promptly available to the Public Building Commission of Chicago
upon request.

The Contractor will not, without the prior written consent of the Public Buikling
Commission of Chicago, use as subcontractors any individual, firm, parinership,
carporation, joint venture or other entity from whom the Contractor is unable to obtain
a certification substantially in the form of this certification.

The Contractor hereby agrees, if the Public Building Commission of Chicago so
demands, to terminate its subcantractor with any subcontract if such subcontractor
was ineligible at the time that the subcontract was entered into for award of such
subcontract. The Confractor shall insert adeguate provisions in ail subcontracis to
allow it to terminate such subcontract as required by this certification.

STATE TAX DELINQUENCIES

1.

The Contractor is not delinquent in the payment of any tax administered by the lllinois
Department of Revenue or, if delinquent, the Contractor is contesting, in accordance
with the procedures established by the appropriate Revenue Act, its liability for the
tax or amount of the tax.

Alternatively, the Contractor has entered into an agreement with the lliinois
Department of Revenue for the payment of all such taxes that are due and is in
compliance with such agreement.

If the Contractor is unable to certify to any of the above statements [(Section It (C)],
the Contractor shall explain below. Attach additional pages if necessary.

Public Building Commission Of Chicago January 2008
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If the letters “NA”, the word "None” or no response appears on the lines above, it will
be conclusively presumed that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or
agreement, the Contractor shall cause such subcontractors to certify as to paragraph
(C)(1) or {C)(2) of this certification. In the event that any subcontractor is unable to
certify to any of the statements in this certification, such subcontractor shall attach an
explanation to this certification.

D. OTHER TAXES/FEES

1. The Contractor is not delinguent in paying any fine, fes, tax or other charge owed to
the City of Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain
below and attach additional sheets if necessary.

if the letters "NA", the word “None" or no response appears on the lines above, it will
be conclusively presumed that the Undersigned certified to the above statements.

E. PUNISHMENT

A Contractor who makes a false statement material to Section Il{AH2) of this
certification commits a Class 3 felony. 720 ILCS §/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or
the Public Building Commission of Chicago nor has Contractor been sued by the City
of Chicago or the Public Building Commission of Chicago in any judicial or
administrative proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket
number; (3) court in which the action is or was pending,; and (4) a brief description of
each such judicial or administrative proceeding. Attach additional sheets if
necessary.

if the letters “NA”, the word “None” or no response appears on the lines above, it will be
conclusively presumed that the Undersigned certified to the above statements.

. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of
five years prior to the date of execution of this Affidavit: (1) violated or engaged in any
conduct which violated federal, state or local Environmental Restriction®, {2) received
notice of any claim, demand or action, including but not limited to citations and warrants,
from any federal, state or local agency exercising executive, legisiative, judicial,
regulatory or administrative functions relating fo a violation or alleged violation of any
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federal, state or local statute, reguiation or other Environmental Restriction; or (3) been
subject to any fine or penalty of any nature for failure to comply with any federal, state or
local statute, regulation or other Environmental Restriction.

if the Contractor cannot make the certiflcation contained in Paragraph A of Section
ill, Identify any exceptions:

{Attach additional pages of explanation to this Disclosure Affidavit, if necessary.)

If the letters “NA”", the word “None” or no response appears on the lines above, it will
be conclusively presumed that the Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago,
Contractor will not employ any subcontractor in connection with the contract or proposal
to which this Affidavit pertains without obtaining from such subconiractor a certification
similar in form and substance to the certification contained in Paragraph A of this Section
I prior to such subcontractor's performance of any work or services or furnishing any
goods, supplies or materials of any kind under the proposal or the contract to which this
Affidavit pertains.

C. Until completion of the Contract's performance under the proposal or contract to which
this Affidavit pertains, the Contractor will not violate any federal, state or local statute,
regulation or other Environmental Restriction, whether in the performance of such
coniract or otherwise.

INCORPO RATION INTO CONTRACT AND COMPLIANCE

The above certtﬁcatlon shall become part of any contract awarded to the Contractor set forth
on page 1 of this Disclosure Affidavit and are a material inducement to the Public Building
Commission of Chicago’s execution of the contract, contract modification or contract
amendment with respect to which this Disclosure Affidavit is being executed and delivered on
behalf of the Contractor. Furthermore, Contractor shall comply with these certifications
during the term andfor performance of the contract.

VERIFICATION

Under penalty or perjury, | certify that | am authorized to execute this Disclosure Affidavit on
behalf of the Contractor set forth on page 1, that | have personal knowledge of ail the

- certifications made herein and that the same are true.

84

The Contractor must report any change in any of the facts stated in this Affidavit to the Public
Building Commission of Chicago within 14 days of the effective date of such change by
completing and submitting a new Disclosure Affidavit. Failure to comply with this requirement
is grounds for your firm to be deemed non-qualified to do business with the PBCC. Deliver
any such new Disclosure Affidavit to: Public Building Commission of Chicago, Director of
Procurement, 50 W. Washington, Room 200, Chicago, IL. 60602.

Public Building Commission Of Chicago January 2008




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1461

_LopALd R h‘:fﬁ

Name of Authorized Officer (Print or Type)

\[CE PRESIDENT
Title

115 -LRT-7545

Telephone Number

stteof 4+ 1inois

County of CDO k

Signed and sworn to before me on this |3 h day of_JOsl lary, 20 of by
"Rona ld Rosst® (Name)as _\ice President (Title) of

T%OSQL\ Coxﬂ-radvrs, Tnc. {Bidder/Proposer or Contractor}

"OFFICIAL SEAL"
LORRAINE DULLER

Notary Public Signature and SealNotary Pullic, State of Itinois
) My Commission: Expires 08/21/2009

TR R R g o T 1B gk
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Notes 1-5 Disclosure Affidavit

1.

Business entities are affiliated if, directly or indirectly, one controls or has the power to
control the other, or if a third person controis or has the power to control both entities.
Indicia of control include without limitation: interlocking management or ownership;
identity of interests among family members; shared facilities and equipment; common use
of employees; or organization of another business entity using substantially the same
management, ownership or principals as the first antity.

For purposes of Section Il (A} {2) of this certification, a person commits the offense of and
engages in bid-figging when he knowingly agrees with any person who is, or but for such
agreement should be, a competitor of such person concerning any bid submitted or not
submitted by such person or another to a unit of state or local government when with the
intent that the bid submitted or not submitted will result in the award of a contract to such
person or another and he either (1) provides such person or receives from another
information conceming the price or other material term or terms of the bid which would
otherwise not be disclosed to a competitor in an independent non-collusive submission of
bids or (2) submits a bid that is of such a price or other material term or terms that he
does not intend the bid to be accepled. see 720 ILCS 5/33-E-3.

No corporation shall be barred from contracting with any unit of state or local government
as a result of a conviction, under either Section 33E-3 or Section 33E-4 of Article 33 of
the State of lllinois Criminal Code of 1961, as amended, of any employee or agent of
such corporation if the employee so convicted is no longer employed by the corporation
and: (1) it has been finally adjudicated not guilty or (2) it demonstrates to the
governmental entity with which it seeks to contract and that entity finds that the
cammission of the offense was neither authorized, requested, commanded, nor
performed by a director, officer or a high managenial agent on behalf of the corporation as
provided in paragraph (2) of subsection {(a) of Section 5-4 of the State of Hiinois Criminal
Code.

For purposes of Section Il{A) of this certification, a person commits the offense of and
engages in bid rotating when, pursuant to any collusive scheme or agreement with
another, he engages in a pattern over time (which, for the purposes hereof, shall include
at least three contract bids within a period of ten years, the most recent of which occurs
after January 1, 1989) of submitting sealed bids fo units of state or local government with
the intent that the award of such bids rotates, or is distributed among, persons or
business entities which submit bids on a substantial number of the same contracts. See
720 1LCS 5/33E-4.

“Environmental Restriction” means any statute, ordinance, rule, regulation, permit, permit
condition, order or directive relating te or imposing liability or standards of conduct
concerning the release or threatened release of hazardous materials, specia! wastes or
other contaminants into the environment, and to the generation, use, storagse,
transportation, or disposal of construction debris, bulk waste, refuse, garbage, solid
wasltes, hazardous materials, special wasles or other contaminants including but not
limited to (1) Section 7-28-440 or 11-4-1500 or Article XIV of Chapter 114 or Chapter 7-
28 or 11-4 of the Municipal Code of Chicago; (2) Comprehensive Environment Response
and Compensation and Liability Act (42 U.S.C. § 9601 et seq.) the Hazardous Material
Transportation Act (49 U.S.C. § 1801 ef seq), (4) the Resource Conversation and
Recovery Act of 1976 (42 US.C. § 7401 et seq.), (5) the Clean Water Act (33 US.C. §
1251 et seq.); {6) the Clean Air Act (42 U.S.C. § 7401 of seq.); (7) the Toxic Substances
Control Act of 1976 (15 U.S.C. § 2601 ef seq.); (8) the Safe Drinking Water Act (42
U.S.C. § 300f; (9) the Occupationat Health and Safety Act of 1970 (22 U.S.C. § 651 &t
seq.), (10) the Emergency Planning and Community Right to Know Act (42 U.S.C. §
11001 ef seq.); and {10) the llinocis Environmental Protection Act (415 ILCS 5/1 through
5/56.6).
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SCHEDULE E - Request for Waiver from MBE/WBE Participation

Date:

Montel M. Gayles, Executive Director
Public Building Commission of Chicago
Richard J. Daley Center

50 W. Washington Street, Room 200
Chicago, IL 60602

Dear Mr. Gayles:

RE:  Contract No.

Project Title:

In accordance with Section 24.01.10, the undersigned hereby requests a waiver/partial waiver
from the MBE/WBE provisions of Section 24.01.10. The undersigned certifies that itwe has/have
been diligent in our attempt to identify potential subcontractors certified as MBE/WBE to perform
work in this project, that such efforts have not been successful, and that it‘we cannot meet the
Minority/Women Business Enterprise contract goal. These efforts are described below and are
consistent with the "Request for Waiver" provisions of the MBEMWBE Program as detailed in
Section 24.01.10 as follows:

Documentation attached: yes no

Based on the information provided above, we request consideration of this waiver request.

Sincerely,

Signature

Print Name

Title

Name of Firm

January 2008 Public Building Commission of Chicago a3
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1. Construction and Operations Management Plan
1.1 Understanding of the Job Order Contracting® (JOC) Procurement System

Rossi Coniractors, Inc. (Rossi) understands the JOC procurement system through -
existing JOC with the Department of Water Management (DoWM). Presently, Rossi
has approxtmately 42 proposals or projects, ranging from $4,100 to $1,418,000,
underway or completed under DoWM JOC. Through the DoWM JOC, Rossi
understands both the Construction Task Catalog® (CTC) and proprietary PROGEN®
system (“PROGEN®” refers to both the CTC and PROGEN®) used to develop price
proposals. A sample DoWM JOC project description follows:

39" and Ashland Transfer Station, Impermeable Sealant Proposal:$114,000.00.
The project involved necessary cementitious repairs to an existing waste
transfer facility and application of an impermeable sealant to approximately
21,000 square feet of interior surfaces to prevent leaching of chemicals from the
waste. Two joint scope meetings were required, because full extent of the repair
work could not be determined during the first meeting. Subsequently, intra-
department approval of the sealant material was acquired by DoWM. Then a
Detailed Scope of Work and Request for Proposal were issued by the DoWM.
Rossi then prepared and submitted a CTC®-based Price Proposal for approval to
DoWM. Afier the approval of price proposal, Rossi prepared and submitted a
Work Order Proposal. DoWM, upon acceptance of the same, issued a Sub Order
Release authorizing Rossi to proceed with the work. The repairs and sealant
application to five bays of the transfer station were required to be done while
the station was in operation. Rossi performed the work in two stages, three bays
and then two bays. After completion of each stage, the work was jointly
reviewed by Rossi and the DoWM resident engineer for punch list items, and no
corrective work was required. Rossi completed work within the time limit given
for the project and to the satisfaction of the DoWM.

Furthermore, Rossi has extensive experience in developing price proposals for
JOC-like (i.e. indefinite quantity unit price) contracts. As examples, for the City of
Chicago Department of Aviation (DOA), Rossi is presently working under two
indefinite quantity, fixed price contracts: one for Airport Maintenance and another for
Concrete Replacement. The process of developing proposals is similar to the JOC
Procurement system.

For the Airport Maintenance contract, DOA requests a proposal such as “repair the
eroded ouifall at the creek southwest of 14 Left Holding Pad.” Rossi investigates the
site, takes measurements, and photographs, if necessary, and develops a cost proposal
to perform the repair, using fixed unit prices for the contract. During the work, Rossi
submits DOA-compliant daily reports for the work, that the DOA representative
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acknowledges. Upon completion of the work and full satisfaction of DOA, Rossi
prepares an invoice.

For the Concrete Replacement contract, DOA might request a proposal to “remove
and replace concrete and perform related work at Gate K-15”. Ross1 measures the
area, performs the work, prepares an as-built survey, and invoices the work upon
DOA approval.

Ongoing since 1992, Rossi has been a Quick Response (QR) contractor for the
DuPage Water Commission (DWC). This is an indefinite quantity, fixed price
contract for emergency work for the DWC, or work that cannot await the normal
procurement cycle. Under the QR projects, Rossi has repaired water main breaks, and
performed various repairs of DWC facilities. As an example for the DWC contract,
DWC requests a proposal to “investigate and repair a leak in the metering station at
1100-1200 Fullerton Avenus in Addison.” Rossi then mobilizes, discovers the cause
of the leak (corrosion), develops and installs a cathodic protection system to prevent
recurrence of the problem, repairs the watermain and restores the area.

1.2 Subcontracting vs. Self-Performing

Rossi Contractors, Inc. has been in business for 60 years and has developed
relationships with other companies in the industry. We have a group of
subcontractors who have performed satisfactory work for us in the past. We
understand that subcontractors are subject to approval by the Public Building
Commission of Chicago (PBC).

The following breakdown is subject to subcontracting required to meet contractual
MBE/WBE requirements and operational requirements. In general, Rossi proposes
the following:

Self-performed work:
Divisions 1 through 3: General Requirements, Sitework and Concrete.
Subcontracted work:

Divisions 4 through 16: Masonry, Metals, Wood and Plastics, Thermal
and Moisture Protection, Doors and Windows, Finishes, Specialties,
Equipment, Furnishings, Conveying Equipment, Mechanical, and
Electrical.

A sampling of various subcontractors Rossi may use includes: (asterisk indicates
MBE and/or WBE):

ACE Construction Services*; Sweeping and barmicading, Mark Traiforos,
847-671-7600.

Ace Mechanical*, Mechanical, fimmy Acevedo, 773-777-9476.
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Advanced Welding, Welding and metal fabrication, Skip Meyers,
708-205-4559.

AMS Mechanical, Mechanical, John Berzanskis, 630—887-7700.
Divane Brothers, Electrical, Mike Maicke, 847-455-7143.

DMD Construction, Demolition, Dominic DiSilvio, 312-782-0003.
FBG Corporation, Divisions 6 through 9, Mac Marshall, 630-941-4700.

Fra Valdivia Contractors, Inc.*, Painting / Lead Abatement, Greg Bairaktaris,
773-721-9350. |

Lake States Engineering, Shoring, Tom Hachmeister, 773-694-2094.

MTL Group, Inc.*, Material Testing, Joe Khakshour, 630-576-2600.

Meccon Construction, Mechanical, Roger Curran, 708-474-8300.

Midwest Mole, Tunneling, Vinton McGinnis, 317-545-1335.

Ornelas Construction®, Concrete and Mechanical, Jim Omelas, 708-489-6543,
SAM Consultants, Inc.*, Material Testing, Sam El-Moursi, 630-424-1200.
Wafts, J.A.*, Program Management, Mark Schoonveld, 312-997-3720.

Rossi enjoys a reputation of minority participation and cooperation throughout the
industry. We have successfully completed projects with numerous City of Chicago
certified MBE/WBE contractors, and we subcontract to MBE/WBE contractors as a
matter of practice.

To manage multiple subcontractors on multiple work orders, Rossi will assign staff to
work exclusively on this contract. Staff will have experience with either the JOC
project or City indefinite quantity, fixed-price coniracts. Rossi will add staff or
subcontract program management to JOC-experienced subcontractors, subject to PBC

approval.

Coordinating multiple subcontractors on muitiple work orders is probably the most
challenging aspect of this project. There is no contractual agreement between
subcontractors, therefore it is imperative that Rossi orchestrates the individual
subcontractors harmoniously. Communication (schedules, plans/specifications,
Requests for Information, shop drawings, changes, etc.) with sufficient advance
notice is imperative.

The best way to avoid risk of unacceptable subconiractor performance is to hire
subcontractors with proven performance on past jobs. Rossi has direct experience or
knowledge of the competency of the proposed subcontractors listed.
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1.3

The supervision, performance and coordination of subcontractors are integral aspects
of the project management and quality practices in effect on Rossi projects. Rossi also
has a reputation for prompt payment and fair treatment of subcontractors and
suppliers. This treatment fosters long-standing and reliable relationships, which, in
turn, enhances overall project performance.

Rossi Contractors, Inc. will track progress and quality of work performed by others
by having the project manager perform weekly summaries of work performed by
others or our own forces and insure that all work 1s satisfactory to PBC.

Rossi will track project progress using SureTrak® software as required by the
Contract.

Rossi has had many projects with the City, and is familiar with reporting
requirements for the City and other public agencies. Examples include the Payroll
Canvass Report and Status Report of MBE/WBE Subcontract Payment.

Proposed Participation

Rossi Contractors specializes in underground utilities, major excavation, earth
moving, paving, and drainage. We have been in business for 60 years doing mostly
civil work.

From 1998 to present, Rossi has prepared over 600 individual proposals for indefinite
quantity/fixed price and/or JOC contracts for the City of Chicago and DWC.

Project Manager, Jon Gross and Assistant Project Manager, Tom Fitzgerald are both
qualified to participate in Joint Scope Meetings. However, Jon will be the primary
participant for such mestings and Tom will participate on as-needed basis. They will
work with the PBC project manager to develop and document detailed scope of work,
and to discuss and propose methods and alternatives for accomplishing the work.

Jon Gross has been a Rosst employee since 1999 and has actively produced many of
these proposals. Jon has been principally involved in many Rossi projects from the
bid stage to contract closeout. Jon has developed Microsoft Excel templates to
facilitate production of proposals with backup data as the Owner requires. Jon’s
experience with indefinite quantity unit price contracts includes developing plans and
specifications as required. Jon is experienced in PROGEN®. Jon is qualified to
participate in development of scope of work and Work Order Proposals.

Tom Fitzgerald has been with Rossi since 1998, and has also produced many
proposals. Tom has over 20 years experience in construction layout, and is capable of
calculating quantities in the field using various instruments. Tom also has been
principally involved in many Rossi projects from bidding to final completion. Tom 1s
very well qualified for preparing JOC proposals.
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Other Rossi staff can assist proposal preparation under direction of Tom and Jon.
Since Rossi will have a separate DoWM JOC underway at the same time, Brian Hofer
(DoWM JOC Project Manager) and Girish Machhar (assistant to Brian) are available
to assist; however, the DoWM JOC will be Bran’s and Girish’s primary
responsibility.

1.4 Planned Procedure for Proposals

Rossi Contractors, Inc. will prepare price proposals in a timely manner using both
paper and electronic versions of the CTC®,

Rossi can subcontract proposal preparation to expenenced subcontractors,
particularly quantity surveying and proposal preparation with Gordian-trained
personnel in case in-house staff requires assistance.

A brief summary of the proposal development follows:

Participate in Joint Scope Meeting with PBC Project Manager. This would
include a site visit, discussion of methods of work, drawings, designs, tentative
schedule and submittal dates for drawings and proposal.

Measure quantities and determine which CTC® items apply. For large areas,
Rossi may hire subcontract surveyors.

Secure required material and subcontractor quotes.

Review applicability of CTC® items. Check to ensure no overlap exists in
description of pay items. Note any discrepancies between description of
proposed pay items and actual work elements.

Submit Price Proposal using PROGEN®, applying appropriate factor(s).

Participate in joint review of the proposal with the PBC Project Manager and
revise Price Proposal if necessary.

If a scope requires specialty items for which there are no pre-priced items, prepare a
suitable explanation of why Non Pre-Priced Work is required. Obtain three estimates
for this work (unless the City directs otherwise). If one of the three estimates is for
Rosst work, provide labor, equipment and material breakdown, per specification.
Apply markup to lowest estimate per contract rates.

The JOC General Conditions Section IILB.5.d allows 7 working days maximum to
prepare Price Proposals. Rossi suggests the following minimum Price Proposal
response times for typical task orders of exclusively pre-priced items: 5 working days
for Price Proposals up to $50,000, 10 working days for up to $200,000 and
14 working days for anything over $200,000. Price Proposals that require extensive
calculations and/or specialty material/subcontractor quotations may require addittzonal
time. Emergency Price Proposals may require less time.
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Rossi intends to use PROGEN® for all proposals. Rossi will follow JOC General
Conditions Section IIL.B.5.b for including Non Pro-Priced Work in the PROGEN®
Price Proposal.

Rossi will prepare Price Proposal according to the requirements of JOC General
Conditions Section ITLB.5. Once the Price Proposal is accepted, Rossi will have
8 working days to furnish the Work Order Proposal, which includes items 1-12 in
Section IIL.B.7.b of the JOC General Conditions. These items include: final Price
Proposal, technical data, supplemental pricing backup as required, identification of
subcontractors and suppliers, MBE/WBE information, eic. Rossi is also required to
verify measurements between acceptance of the Price Proposal and completion of the
Work Order Proposal.

Upon acceptance of the Work Order Proposal, Rosst will receive a Notice to Proceed,
which authorizes Rossi to start work.

Rossi will work diligently to avoid any delay in preparing Price Proposal submittals.

This is only a summary of the process. Consult JOC General Conditions Section III
for further details and requirements. Details regarding Accuracy, Submittals and
QA/QC are as follows:

Accuracy

Rossi will insure accuracy in our proposals through the scope review
process and through price checking as described below. In case of
questions, Rossi will work with PBC or its agents to develop a proper
work scope.

Typically, Rossi uses crew-based estimates, versus unit-price estimates. A
crew-based estimate takes more time and is more accurate than a unit-
price estimate. '

Measurements of proposed work elements can be spot-checked with
independent measurements, either by another Rossi person or engineering
subcontractor.

As a check of a Price Proposal, Rossi can develop a crew-based estimate
in conjunction with actual material and subcontractor quotes. Rossi will
then compare this estimate with a unit price estimate from PROGEN® after
applying the appropriate factor(s).

In any case, estimates prepared apart from PROGEN® would be secondary,
since the CTC® and factor(s) will determine the Price Proposal amount
according to the Contract.

Submittals
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Rossi has a staff that has prepared submittals, samples and drawings on all
projects that we have comstructed in the past and which required
submittals. We have done so professionally and in a timely manner and
view the submittal process as a standard practice for construction business.
We also subcontract any work that requires experience beyond our
expertise.

Quality Control/Quality Assurance (QC/QA)

Rossi will provide QC/QA services by subcontracting all work to
qualified, proven subcontractors, who will perform testing, analysis and
report writing as required.

Upon award of the project, Rossi will complete a contract-specific QC/QA
program. This program will outline the parameters that guide Rossi’s
performance of the contract, in compliance with the contract
specifications. This program will include surveillance, testing, monitoring
and documentation as required. If a particular task order has unique
QC/QA requirements, Rossi can develop a project-specific QC/QA
program. :

Successful QC/QA implementation has several basic features: establish
high quality as a project imperative from upper management to laborer,
communicate project requirements . with  sufficient time for
mplementation, provide conforming materials to workers, monitor work
performance, and document results.

Other features include: receipt of approved submittals prior to fabrication
or installation; requiring off-site testing/inspections; verifying credentials
of suppliers, inspectors, and laboratories; establishing control charts with
‘communication to enable feedback to change production process in time to
keep production within specification.

1.5 Safety Plan

Mr. Brian Hofer is the Safety Coordinator for Rossi. Brian has been with Rossi for
over 5 years and has served as our safety coordinator on many projects with the City
of Chicago and projects for the DuPage Water Commission. For additional
information on our safety plan, procedures and methods, please review our Employee
and Subcontractor Handbook and Safety Manual,

1.6 Close Out of Projects

Expeditious Close-Out of Projects, Correction of Unacceptable Work and Punch List
Procedures are three related concepts.
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The Part2, PBC General Conditions, Section 10.07 stipulates that the time to
complete the Punch List Work for Final Project Completion is 15 days unless stated
otherwise in the Work Order.

Raossi will expedite closeont of projects using a checklist to be developed jointly with
PBC. An effective checklist contains three elements: specific tasks (preferably with
deadlines), identification of responsible parties and communication with periodic
updates. '

Correction of unacceptable work causes a triangular loss cycle: first, paying to
perform unacceptable work; second, paying to undo the unacceptable work and third,
paying to perform acceptable work. However, even the most diligent contractor will
encounter the inevitable punch list, Rossi’s goal is to have no punch lists, hence,
correction of unacceptable work is minimized or eliminated.

Upon Substantial Completion, Rossi will request a final punch list. Completion of
that punch list will precede final payment. Thus, Rossi has a direct financial interest
in completion of the punch list and expediting closcout.

Expeditious project closcout results from close attention to PBC requirements.
Ongoing job meetings will mmmimize the time for closeout.

1.7 Architectural/Engineering (A/E) Services

Rossi will hire A/E consultants when a project requires their services. We have
relationships with Architects and Engineers that have provided innovative solutions
for our clients. We believe in the team concept.

When DOA requires, Rossi will hire A/E firms from among the fol_lowing:
HNTB Corporation, Thomas Greiter, P.E., 312-930-9119.
V3 Companies, Ltd, John Chitty, 630-724-9100.
Browning Engineering, Barry Browning, P.E.,P.L.S., 815-463-1023.

For A/E design, Rossi will hire qualified A/E firms certified as required by contract.
Certifving agencies include: the Illinois Department of Tramsportation and City of
Chicago. Certification categories include Architecture, Waterways, Hydraulics,
Mechanical Engineering and Electrical Engineering.
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2. Management Team

2.1 Organizational Chart
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2.2 Responsibilities and Duties:

Mrs. Gloria Rossi, President:
Mrs. Rossi has the ultimate authority in corporate matters.

Mr. Ronald Rossi, Vice President and overall contract manager:
Review and sign correspondence and contract related matters.
Oversee all management decision making.

Modify staffing to suit operational requirements.

Mr. Robert Rossi, Vice President and alternative contract manager:
Provide assistance to all managerial decisions.
Sign all contract related matters (secondary).

Mr. Jon Gross, Project Manager:
Attend Joint Scope Meetings.
Ensure quality, completeness and timeliness of Work Order Proposals.
Ensure timely completion of projects.
Provide communication channels between Rossi and PBC personnel.
Authorize purchase of materials required, per field management requests.
Coordinate all submittal procedures.

Mr. Tom Fitzgerald, Estimator/Assistant Project Manager:
Develop high quality JOC Proposals.
Participate in review of Proposals by PBC.
Solicit bids from subcontractors and suppliers.
Perform quantity measurements for estimating and/or pay requests.
Prepare shop drawings and other submittals.
Provide assistance to field management personnel.

Mr. Jim Gumber, Project Superintendent:
Oversee the overall management of project field work.
Instruct/coordinate subcontractors working on projects.
Purchase materials.
Write daily reports on the progress of projects.
Oversee field personnel.

-I10-
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Mr. Anthony Laudande, Concrete Superintendent:
Provide expertise in concrete construction, new and repair.

Direct crews and subcontractors.

Mr. Brian Hofer, Safety Director:
Develop and administer corporate safety program.
Enforce progressive disciplinary action for safety infractions.
Investigate and correct safety issues.

Conduct safety training.

Mrs. Lorraine Duller, Office Manager:
Oversee Accounts Recervable and Accounts Payable.
Attest signatures and notarize documents.
Prepare payroll-related documents for the project.

Mr. Tom Rojek, Shop Supenntendent:
Coordinate trucking.
Coordinate material deliveries.
Assist upper management as required.

Mr. Tom Kittner, Equipment Manager:
Oversee equipment maintenance.
Inspect equipment and trucks.
Purchase parts for equipment.

Assist upper management as needed.

Mr. Girish Machhar, Estimator:
Calculate quantities and develop estimates.
Prepare proposals.
Prepare and track submittals.
Assist upper management as needed.

2.3 Résumés follow this Plan in a separate section

2.4 Staffing Levels

In case work load increases above Rossi’s staffing level, for short term, Rossi would
subcontract portions of work appropriate for subcontracting such as quantity
measurement and calculation. For long-term, increases, Rossi would hire additional
staff.

_171-
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3. Experience and Reference Information
3.1 List of Projects with References

Rossi Contractors, Inc. has performed or is under contract for the following
indefinite quantity contracts:

Contract 9911, Specification 26936 Department of Water Management, Site
Work JOC. This is a contract of the same type as the subject bid. This contract
is relevant because it has the same procedures, computer system for generating
proposals and general work format. The contract amount is variable, and was
awarded in October, 2005. The maximum possible contract amount is
$5,000,000 for four 1-year terms or $20,000,000 total. For a reference, contact
Mr. Burt Rezko, Coordinating Engineer at 312-742-0741,

Purchase Order 11382, Specification 36308, Airside Concrete Maintenance
on Ramps and Roads, Repair and Replace Panels, Sidewalk, Curb and
Gutter at O’Hare International Airport and Midway International Airport.
This is a 5 year term contract that is cumently active. The contract award
amount is approximately $96,233,000. Mr. Hari Vegesna is a Department of
Aviation reference, and his phone number is 773-686-4988. This contract is
relevant, since the work for this project includes removal and replacement of
concrete pavement, repair of concrete, and other related work. This indefinite
quantity contract requires Rossi to develop proposals for suborders, perform the
work, survey/measure the work, and submit invoices, in a similar manner fo the
subject JOC bid. This is a follow-up to a similar predecessor contract.

Purchase Order 15111 Airport Maintenance contract for O’Hare
International Airport and Midway International Airport. This is a 60 month
term contract that is curmrently active. The contract award amount 1is
$24,210,350. This contract is relevant, since the work for this project includes
civil site work. This indefinite quantity contract requires Rossi to develop
proposals for suborders, perform the work, survey/measure the work, and
submit invoices, in a similar manner to the subject JOC contract. Mr. Han
Vegesna is a Department of Aviation reference, and his phone number is
773-686-4988. This is a follow-up to a similar predecessor contract.

United Airlines Contract 124373-6 is a unit price, indefinite quantity contract
for various works: interior modifications, civil work, etc. for various United
facilities. This project is germane since Rossi develops proposals based on
client’s requirements, performs the work and invoices accordingly. Mr. Mike
Powers is an owner reference. His phone number is 773-601-3301.

Union Pacific Railroad (UPRR) Contract 722695 Miscellaneous Site Work.
This project is an indefinite quantity contract to fumish equipment/operators to -
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assist UPRR forces in performing various civil works (earthwork, sewers,
roads, etc.) at various UPRR facilities. This project is germane since Rossi
develops proposals based on client’s requirements, performs the work and
invoices accordingly. Mr. Ed Benbow, Director of Track Maintenance of UPRR
15 a reference and his phone number is 708-649-5270.

Rossi Contractors, Inc. has performed or is under contract for the following
lump sum contracts:

Transmission Main Inner Belt. 2006, DuPage Water Commission (DWC),
$21,000,000. Construct 9,500 foot long, 72 inch water transmission main.
Includes tunneled portions, valves (one remotely operated) and two tie-in
connections to existing. Reference: Edward Kazmierczak, Supervisor of
Pipeline and Construction, DWC, 630-834-0100.

Blow-Off Valve Improvements. Two contracts, completed in 2004 and 2006,
DWC, $7,700,000 and $2,100,000. Repair 354 and 30 buried blow-off valves on
the entire DWC water transmission system under the two contracts. Some of the
valves were over 30 feet deep. Reference: Edward Kazmierczak, Supervisor of
Pipeline and Construction, DWC, 630-834-0100.

West Transmission Main, 2004, DWC, $18,300,000, Construct 50,000 foot
long, 48 inch diameter water transmission main. Includes sectional valves and
rehabilitation of 5 remotely operated valves and three connections to existing
transmission mains. Reference: Edward Kazmierczak, Supervisor of Pipeline
and Construction, DWC, 630-834-0100.

Water Pressure Study Implementation, 2002, City of Chicago Department of
Aviation (DOA), $4,000,000. Construct booster pump station building with
three 200 hp pumps, emergency generator, 5 remote transmission units to
monitor pressure at various locations and transmit data to DOA’s supervisory
control and data acquisition (SCADA) system, and 30 inch diameter twin
iransmission main. Reference: John Sisco, Acting Deputy Aviation
Commissioner of Facilities, DOA, 773-686-2320.

‘Wabansia Avenue 48 Inch Feeder Main, 1998, DoWM, $4,400,000. Install
7,300 foot long, 48 inch diameter water transmission main including tunneled
portion and valves. Reference: Tommie Tallsy, Deputy Commissioner,
Department of Water Management, 312-744-7010.

72 Inch Supplementdl Transmission Main, 1994, DWC, $17,100,000,
Construct 24,000 foot long, 72 inch diameter supplemental water transmission
main, Includes sectional valves, remotely operated valve, 130 million
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gallon/day metering station with venturi meters to transmit flow data to DWC
SCADA System. Construct 1,200 feet of yard piping, 84 inch and 72 inch
diameter valves, and associated chlorine feed facilities and future connection to
22 million gallon reservoir. Reference: Edward Kazmierczak, Supervisor of
Pipeline and Construction, DWC, 630-834-0100.

Various Projects for DWC, Ongoing since 1992, Rossi been a Quick Response
(QR) contractor for DWC. This is an indefinite quantity, fixed price contract for
emergency work for the DWC, or work that cannot await the nommal
procurement cycle. Under the QR projects, Rossi has repaired water main
breaks, and performed various repairs of DWC facilities. The DWC system
includes . two pump stations, 64 metering stations, and a 320 mile water
transmission main and feeder system and main treatment and administrative
facility. Reference: Edward Kazmierczak, Supervisor of Pipeline and
Construction, DWC, 630-834-0100.

Various Projects for Union Pacific Railroad (UPRR) during the past
12 years, including GlobalI and II Intermodal Facilities and other UPRR
facilities. Maintain private watermain system, roads, valves, sewers. Reference:
Mr. Ed Benbow, Director of Track Maintenance of UPRR. 708-649-5270.

Network Center, 2003, United Airlines at O’Hare Intemational Airport,
$6,800,000. Construct underground/aboveground concrete building, install
electric switchgear and power for E/F Concourses. Temporarily support two

building columns to enable construction of underground portion. Reference:
Steve Cleary, Vice President, Bovis Lend Lease, 773-462-1234.

American Airlines at O’Hare International Airport. Various projects:
remove and replace damaged concrete block walls, locate and repar
watermains, repair fire suppression system and other general contracting work.
Reference: Gary Aumann, Facilities Maintenance, American Airlines,
773-686-4467.

Various Ongoing Projects for DOA: Airport Mainienance Contract (City of
Chicago Purchase Order 15111) and Airside Concrete Maintenance Contract
(City of Chicago Purchase Order11382). Implement valve preventive
maintenance program: for 486 valves in structures, document, operate and assist
placement of valves on Global Positioning System. Operate and check operation
of 433 fire hydrants, Upgrade and replace sewers in Terminal 1, Concourse B
and C utility tunnels. Refurbish manhole castings airside, pump out catch basins
and electrical vaults airside. Perform routine maintenance on triturator m utility
tunnel. Reference: Hari Vegesna, Engineer, DOA, 773-686-4988.
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Management Team: Résumés

Robert Rossi

201 W, Lake Street:
Northlake, IL 60164
(773) 287-7545 (Wk)

Professional Experience:

Rossi Contractors, Inc., Northlake, Illinois 1972 to Present

Vice President/Project Manager

Presently, Vice-President of Rossi Contractors, Inc., a 55 vear old family business in heavy-
highway and underground utility construction with approximately 100 employees and
approximately $35 million annual revenue. As Project manager I am responsible for daily field
operations of various crews on multiple projects. Share office responsibility for staffing,
purchasing, strategic planning and estimating

Projects

Currently under contract with DuPage Water Commission, Cook County Highway Department,
City of Chicago, Union Pacific Railroad, United Airlines and others. Past clients include: Ilinois
Department of Transportation (IDOT), DuPage County and many municipalities in Cook and
DuPage counties. See http://www.rossicontractors.com for more information.

Other

IDOT Certificate of eligibility allows up to $143 million of uncompleted work. City of Chicago
_ financial rating atlows up to $93 million of uncompleted work. Certificates provided upon
request.

Education:

DePaul University 1974

Bachelors Degree in Business Administration — Finance
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Brian Hofer

201 West Lake Street
Neorthlake, I1. 60164
(773) 287-7545 (WK)

Professional Experience:

Rosst Contractors, Inc.,, Northlake, Illinois 2002 to Present

Profect Manager/Safety Director

Coordinate, schedule, and supervise workforce performing water valve refurbishing throughout
DuPage County for the DuPage Water Commission. Workers involved with the project include:
laborers, operators, truck drivers, landscapers, artborists, cement finishers, asphalt pavers,
plumbers, and electricians. Interact and negotiate with equipment and material suppliers,
subcontract workforces, utility companies, and County-wide municipal agencies. Safety director
responsibilities include the institution of company-wide and project specific safe and performance
policies and practices, the enforcement of same, new hire training and orientation, and conducting
current employee safety training.

Spessart Development Co., Chicago, IL. - 2000 to 2002

Principal

Identify viable real estate development and re-development projects. Structure capital investment,
revenue disbursement, and financing. Manage and supervise projects from design phase,
permitting, construction, marketing to sales.

Baker Heavy & Highway Co. Pittsburgh. Pa. 1997 to 2000
Superintendeni/Site Safety Administrator

Coordinate, schedule and supervise all trades involved in refurbishment of the Chicago Skyway
and two Lake Michigan revetment projects. Workforces included: laborers, carpenters, cement
finishers, landscapers, truck drivers, plumbers, electricians, iron workers, painters, pile divers,
and operators. Design and develop safe work procedures, enforcement of same, and worker
instruction in the safe operation of main lifts, leading edge precautions, fall protection, and other
construction site hazards,

Education:

DePaul University 1986
B.S. Business Administration

Certification:

O.8.H.A. 500: Trainer Course for Construction

0.8 H A, 10 Hour and 30 Hour Courses
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Jon Gross

201 W. Lake Street

Northiake, IL 60164

(773) 287-7545 (Wk)

Professional Experience:

Rossi Contractors, Inc., Northlake, Illinois 1999 to Present

Estimator

Estimate general contracting, heavy/highway construction projects. Solicit and evaluate bids of
subcontractors and suppliers. Prepare submittals, ensure conformance with contract requirements.
Coordinate activities of subcontractors and delivery of suppliers. Attend pre-bid and project
meetings. Assist project managers with project administration including: scheduling, project
correspondence, pay requests, sworn statements, change orders, shop drawings, construction
material¢/methods, etc.

Szabo Contracting, Inc., Addison, Illinois 1995 to 1999

Chief Estimator

Prepared estimates for general confracting and heavy/highway construction projects including;
sewer/water water/waste water treatment plants, road construction, and concrete construction.
Prepared bid documents, ensured compliance with disadvantaged business enterprise bid
requirements. Evaluated subcontractor/supplier bids, purchase equipment and awarded contracts.
I also developed safety procedures and wrote various job-specific plans.

Argonne National Laboratory, Argonne, Illinois 1993 to 1995

Resident Project Representative \
Monitored/documented contractor’s performance on vatrious projects including: a landfill closure,
site wide sewer project, two Superfund investigations, and two pump stations. Developed and
documented testing protocols, wrote reports/procedures. Coordinated construction activities with
Argonne personnel and ensured safety compliance.

STS Consultants, Ltd., Vernon Hills, IL 1991 to 1992

Technical Specialist

Monitored earthwork/concrete/asphalt/geosynthetics construction on various projects. Served as
resident engineer on a Municipal landfill project including: earthwork, geosynthetics, fused high-
density polyethylene pipe installation. Assist geotechnical engineers/drillers in site assessments,
underground storage tank remediation, and reported preparation.

Symons Corporation, Des Plaines, IL 1987 t0 1991

Formwork Designer and Cad Operator

Drafted layouts, estimated jobs, prepared bills of material, performed engineering analyses for
concrete forming systems and accessories. Answered technical questions, checked others’” work,
filled in as department head and received 12 awards.

Education:

University Of Wisconsin, Bachelor of Science, Construction Administration, 1986
University of Wisconsin, Bachelor of Science, Chemistry, 1981

Certifications:

Illinois Notary Public, 10 Hour O.S.H.A., 40 Hour Hazardous Waste Operations, Competent
Person for excavation and confined space, nuclear density gauge, Drainlayer, City of Chicago.
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Thomas Fitzgerald
201 W. Lake Street
Northlake, IL 60164
(773) 287-7545 (Wk)

Professional Experience:

Raossi Contractors, Inc., Northlake, Ilinois 1998 to Present
Estimator/Project Manager
Project management including estimation, supervision, construction layout

J.T. Einoder Excavating, Orland Park, IT.. 1994 to 1998
Estimator/Project Manager
Project management including estimation and supervision

Excavating Firms-Self-Employed
MNA 1990 to 1994
Project management including estimation, supervision, construction layout

American Asphalt & Excavating, Darien, IL. 1988 t0 1990
Estimaior/Project Manager
Project management including estimation, supervision, construction layout

Mario Conti Excavating, Hanover Park, IL. 1986 to 1988
Estimator/Project Manager
Project management including estimation, construction layout, supervision

Nakawatase, Rutowski, Wyns & Yi, Inc., Chicago, IL. 1983 to 1985
Project Manager/Resident Engineer
Project management including estimation, construction layout, supervision

Education:

University of Massachusetts 2 Years
Springfield Technical Institute 1 Year
Military Service:

United States Navy, Enlisted 1*. Class Petty Officer, Honorable Discharge, 1972
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James R. Gumber
201 W. Lake Street
Northlake, IL. 60164
- (773) 287-7545 (Wk)

Professional Experience

Rossi Contractors, Inc., Northlake, IL 2004 to Present
Senior Superintendent
Direct field activities on municipal public works projects all over the United States including

water distribution, and other heavy-highway projects. A sampling of projects: various JOCU
projects at James Jardine Water Treatment Plant, 72 inch water transmission main, valve
rehabilitation on DuPage Water Commission pipeline, McCormick Place West site preparation,
and various other projects.

Walsh Construction, Chicago, IL 1983 to 2004

Senior Superintendent

Direct field activities on public and private construction projects. Projects ranged from 5 million
doliars with 50 onsite workers to 100 million dollars with 300 onsite workers. Types of projects
included highway to high rise to underground utility projects. A sampling of projects: Skybridge
39-story condominiums, CTA State and Chicago, IRS Data Center, 108 inch diameter pipe, Lake
Shore Drive, many office buildings, Dan Ryan and Kemnedy Expressways, Cook County
Maximum Securinty Correctional facility, O’Hare International and Midway Airports, etc..

Petry-Vappie Construction Company, Denver, CO 1971 to 1983

Superintendent

Direct field activities on public and private construction projects. Projects ranged from 1 million
dollars with 50 onsite workers to 800 miilion dollars with 1,500 onsite workers. Types of projects
included power generation, commercial, multi-unit residential, A sampling of projects: Colorado
Ute Power Plant, Vail Village Inn, Sheridan Hotel, Colorado Mountain College, Sandstone
Apartment complex, East Vail Low Income Housing, Centennial Condo-Beaver Creek, etc.

Education

Northern Colorado, Rangely, CO 19567-1969

Certifications

OSHA 30 hour course
CPR
First Aid
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Girish K. Machhar, P.E.
201 W. Lake Street
Northlake, IT. 60164
(773) 287-7545 (Wk)

Professional Experience:

Rossi Contrac'tors, Inc., Northlake, Illinois 2006 to Present

Estimator

Estimate JOC general construction projects for DOWM. Solicit and evaluate bids of
subcontractors and suppliers. Prepare submittals, ensure conformance with contract requirements.
Coordinate activities of subcontractors and delivery of suppliers. Attend pre-bid and project
meetings. Assist project managers with project administration including scheduling, project
correspondence, pay requests, shop drawings, construction materials/methods, etc.

Alvord, Burdick & Howson, LLC, Chicago, Illinois 1988 to 2006

Civil Engineer

Performed resident engineer duties on a variety of construction projects including water
transmission mains, pumping stations, road construction, and concrete consiruction. Prepared
andfor reviewed specifications, engineer’s estimates, shop drawings, contractor’s pay requests,
project ¢lose-out documents and as-built drawings. Attended project meetings during design and
construction, and acted as liaison between client, contractors and other agencies.

Madison Madison International, Chicago, .Illinois " 1979 10 1988
Delon, Hampton & Associates, Chicago, lllinois 1978 t0 1979
Resident Engineer

‘Monitored and/or documented contractor’s performance on various projects including tunnel and

underground structures, sewer projects and road construction. Reviewed shop drawings, field
testing, and contractor’s pay requests, project close-out documents and as-built drawings.
Attended project meetings during construction, and acted as liaison between client, contractors
and other agencies.

Jay-Dee Contractors, Inc., Chicago, lllinois ' 1973 to 1978

Field Engineer

Performed field surveying and lay-out, estimated and procured materials for construction on
various underground projects. Prepared contractor’s pay requests and shop drawings, and assisted
construction superintendents with other field activitics.

Education:

Gujarat University, India. Bachelor of Engineering (Civil), 1967

Certifications:

Professional Engineer, State of lllinois 1980
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Ronald Rassi

201 West Lake Street
Northlake, IL. 60164
(773) 2B7-7545 (Wk)

Professional Experience:

Rossi Contractors, Ine, Northlake, Illinois 1977 to Present

Vice President/Project Manager

Presently, Vice-President of Rossi Contractors, Inc., a 55 year old family business in heavy-
highway and underground utility construction with approximately 100 employees and
approximately $35 million annual revenue. Responsible for daily field operations of various
crews on multiple projects. Share office responsibility for staffing, purchasing, strategic planning
and estimating.

Projects

Currently under contract with DuPage Water Commission, Cook County Highway Department,
City of Chicago, Union Pacific Railroad, United Airlines and others. Past clients include: Illinois
Department of Transportation (IDOT), DuPage County and many municipalities in Cook and
DuPage counties. See http://www.rossicontractors.com for more information.

Other

IDOT Certificate of eligibility allows up to $143 million of uncompleted work. City of Chicago
financial rating allows up to $93 million of uncompleted work. Certificates provided upon
request.

Edncation:

DePaul University 1980
Bachelor of Arts Degree in Business Administration — Accounting/Business
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Anthony Laudando
201 West Lake Street
Northlake, IL 60164

(773) 287-7545 (Wk)

Professional Experience:

Rossi Contractors, Inc., Northlake, Illinois 1996 to Present
Concrete Foreman

Work primarily on aviation concrete construction projects airside and landside. at O'Hare
International and Midway airports. Work with various materials including epoxy, steel fiber
reinforced concrete, cementitious overlay. Organize and supervise crews (excavation, pavement
removal, utility installation, pavement replacement), attend meetings, order materials, coordinate
subcontractors, provide notifications to various agencies, lay out work, solve problems.

Independent Paving, Bellwood, IE.. 1992 to 1996
Concrete Foreman

Work primarily on flatwork patching for utility repairs. Organize and supervise crews
{excavation, pavement removal and replacement), order materials, coordinate subcontractors,
provide notifications to various agencies, solve problems.

W.P. Kraft Contractors, Des Plaines, IL 1978 to 1989
Concrete Laborer

Perform general laborer duties for concrete construction including: finishing, form setting,
stripping, concrete placement for residential and light commercial foundations and flatwork.

Edncation:

West Leyden High School, 1984
Local 502 Cement Mason Apprenticeship Training

Certification:

City of Chicago Mason’s License
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Thomas M. Rojek
201 W, Lake Street
Northlake, IL 60164
(773) 287-7545 (Wk)

Professional Experience '

Rossi Contractors, Inc., Northlake, 11 1968 to Present

Shop Superintendent

As Shop Superintendent my responsibilities included purchasing, scheduling, dispatch, inventory
control and shop supervision.

McKay Contractors, Inc., Bensenville, IL 1992 to 1998

Shop Superintendent

The tasks I was responsible included a complete inventory of supplies, insuring small equipment
was mainfained, ordering necessary material for projects, receiving orders from jobsite and
loading on proper supply trucks. Assisted estimators and engineers in locating specialty items for
their project and secured quotes on material. I was also responsible for building and grounds
maintenance. '

Enginemaster, Inc. 1981 to 1992

Eguipment Technician

Responsibilities included the repéir of various air and water-cooled engines and equipment. 1
also processed parts orders and billed and shipped out completed orders.

McKay Contractors, Inc., Bensenville, IL 1978 to 1981

Shop Superintendent

The tasks I was responsible included a complete inventory of supplies, insuring small equipment
was maintained, ordering necessary material for projects, receiving orders from jobsite and
loading on proper supply trucks. Assisted estimators and engineers in locating specialty items for
their project and secured quotes on material. . I was also responsible for building and grounds
maintenance.

Engines, Inc. ( Poweriron, Inc.) 1973 to0 1978

Equipment Technician
My primary responsibilities included repair of floor scrubbing machines at Jewel Food stores in
the Chicagoland Area and in Indiana.

McKay Contractors, Inc., Bensenville, IL 1972 to 1973

Tecnician/Laborer
Responsible for storage yard maintenance, loaded and unloaded trucks and repaired equipment.

Education

Wright Junior College 1 Y years prior to enlistment in the Army
Gordon Technical High School
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INDEPENDENT AUDITOR’S REPORT

The Board of Directors
Rossi Contractors, Inc.
Northlake, llinois

We have audited the accomipanying balance sheet of Rossi Contractors, Inc. (an Illinois §

! Corporation) as of June 30, 2007 This financial statement is-the responsibility of the Company’s
management. Our responsibility is to exprcss an opinion on this financial statement based on our

i audit.

Wc conducted our audit in accordance with auditing standards genexally accepted in the United
States of America. Those standards require that we plan and perform the audit to-obtain reasonable -
1 assurance about whether the balance sheet is free of material misstatement. An audit includes
_ examining, on a test basis, evidence supporting the amounts-and disclosures in the financial
; statements. An audit also includes assessing the accounting principles used and significant
estimates made by managemerit, as well as evaluating the overall balance sheet presentation. We
believe that our audit of the balance sheet provides a reasonable basis for our opinion.

In our opinion, the balance sheet referred to above presents fairly, in all material respects, the
financial position of Rossi Coniractors, Inc. as of June 30, 2007 in conformity with accounting
principles generally accepted in the United States of America.

Our andit was conducted for the purpose of forming an opinion on the basic financial statement

taken as & whole. The financial information included in the schedules 6n pages 13 - 19 is presented
for purposes of additional analysis and is not a reqmrcd part of the basic financial statements. Such
L information has be¢n subjected to the auditing procedures applied in the audit of the basic financial
statement, and in our opinion, is fairly stated in all matcnal respects in relation to the basic financial

statement taken as a whole.
:
.
September 30,2009 _
Tinois _
State
Barrington, Illinois .
September 10, 2007 William E. Fanning:
iy 10,20 Wil Egias

-11-

Fanning & Company, LLC

18-2 East Dundee Road, Suite 103 » * Barrington, IHinois 60010 « Tel: 847-713-2671 » Toll free Fax: 866-518-8644 wwfannlngcompany com




ROSSI CONTRACTORS, INC.

~ BALANCE SHEET
Yune 30, 2007
ASSETS
CURRENT ASSETS -. L
Cash and cash equivalents _ ' $ 7,020,945
Accounts receivable _ SR - B
Trade - | | | . 9282100
Retention ‘ | - 330,289
Prepaid expenses _ _ 302,792
Marketable securities. o ‘ _ . 1,748,102
Costs and estimated earnings in excess h :
of billings on uncompleted contracts s S 267,232 ¢
Total current asscts | o : . 18,951,460

PROPERTY, PLANT, AND EQUIPMENT L
- Land | 2,710,245

‘Building | . 1,987,979

| ' - Office furniture and equipment | | - 237,258

o . Trucks and excavating equipment o 8,142,293
" Subtotal o S BT

Less accumulated depreciation - : ' . (7,790,210)
Net property, plant; and cquipment. | 5287565

. .OTHER ASSETS | | | S

. Note receivable : I ' 26,527

4 TOTAL ASSETS . - . § 24265552

See accompanying notes to financial statements.
-12A- '




LIABILITIES AND STOCKHOLDERS' EQUITY

CURRENT LIABILITIES
Notes payable
Accounts payable
Trade
. Retention
Payroll taxes withheld and accrued
Accrued expenses
Real estate taxes
Interest
State replacement taxes.
Payroll '

Total current liabilities
LONG-TERM LIABILITIES
Notes payable .
Tof_a_l Iiabi]iﬁcs

STOCKHOLDERS' EQUITY
Common stock
. Retained earnings
Accumulated other comprehensive income

Total stockbolders' equity

TOTAL LIABILITIES AND
STOCKHOLDERS' EQUITY

See accompanying notes to financial statements.
- -12B-

3,676,802

3,422,207
79,731
62,867

145,000
157,069
58,705.

119,559

7,721,940

302,382

8,024,322

5,820,835
10,207,514
212,881

16,241,230

$ 24,265,552



STATEMENT OF STOCKHOLDERS' EQUITY

ROSSI CONTRACTORS, INC.

‘For the Twelve Months Ended hme 30, 2007

(UNAUDITED)
. Accumuiated
14 ) : Other
- Common Retained Conmprehensive
. Stock _ Eammgs Income Total
" BALANQE, BEGINNING OFPERIOD  § 5,820,835 § :5,8’1;’7,263 b4 125357 § 11,823,455
Net incarne : - 9,841,330 - 9,841,330
Unrealized holding losses , .
ariging during the year . - - 87,524 87,524
Dividends psid . . (5,511,079) (5,511,079)
BALAHCE, END OF PERIOD 5 5,820,835 § 10,207,514 § 212,881 $§ - 16,241,230

See accompanying notes to financial statements.
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'ROSSI CONTRACTORS, INC.
© STATEMENT OF INCOME
' For the Twelve Months Bnded June 30, 2007

(UNAUDITED)

NET REVENUE

COST OF REVENUE
Materials :
Labor
Bubcontractors

Benefits, payroll taxes, and insurance

Depreciation

Equipment rent

Repairs and maintenance

(Gas and oil '
. Indirect expenses -

Licenge, taxes, and permits

Plan expenses

Total cost of revenue
Giross profit
OPERATING EXPENSES
Operating income
OTHER INCOME (EXPENSE)
Interast and dividend income
Interest expense
Rental Income
Gain on sale of equipment

Miscellancous incoms (expense)
Gain on sale of investments

Total other income (expense)

Income before provision for state replacement taxes

PROVISION FOR STATB REPLACEMENT TAXES

NET INCOME

Other comprehensive income - unrealized
- holding losses arising during the period

COMPREHENSIVE INCOME

. % of
Amount Net Ravenue
§ 42492 469 100.00 -
7.291,394 17.16
9,718,737 22.88
7,278,972 17.13
3,486,234 8.20
454,964 1.07
762,564 1.79
1,214,642 2.86
618,183 1.45
525,602 1.24
132,581 - 0.31
1,501 0.00
31,485,374 74.09
11,007,095 25.91
2,121,641 4.99
8,885 454 20.92 -
47,057 0.11
(266,236) {0.63)
885,965 2.09
209,716 - 0.49
13,991 0.03 .
204,433 . 0.48
1,098,876 2.57
9,984,330 23.49
143,000 034
9,841,330 23.15
87,524

$ 9928854

See accompanying notes to financial statements.




ROSSI CONTRACTORS, INC. l
STATEMENT OF CASH FLOWS
For the Twelve Months Ended fune 30, 2007

(UNAUDITED)

CASH FLOWS FROM OPERATING ACTIVITIES

Net income _ ' : _ $ 9841330
o - Adjustments to reconcile net income to '
et cash from operating activities
Depreciation _ 454,564
Gain on sale of tnvestment . ) . " {204,433)
Gain on sale of equipment ) . {209,716)
{Increase} decrease in :
Accounts recervable : 3,466,187
Prepaid expenses _ " (43,102)
Costs and estimated earnings in excess : .
of billings on uncompleted contracts : 415,112
Increase (decrease) in . : )
Accounts payable - _ 680,779
Payroll taxes withheld and accrued ; 16,070
Billings in excess of costs and estimated _
eamings on uncompleted contracts {989,395)
Accrued expenses _ 76,567
Total adjustments S 3,663,090
Cash from operating activities ' _ 13,504,363
CASH FLOWS FROM INVESTING ACTIVITIES : -
Purchasge of property and equipment (2,131,011)
Proceeds from the sale of equipment : 259,702
Purchdge of investments - (686,064)
Proceeds from the sale of investeent . L . o 654,094
| Net cash from investing activities - ‘ ~(1,903,279)
) CASH FLOWS FROM FINANCING ACTIVITIES
Loan repayments . (1,480,854)
Dividends paid ’ : o (5,511,079}
" Net cash from financing activities ‘ ' (6,991,933)
INCREASE IN CASH AND CASH EQUIVALENTS 4,609,151
CASH AND CASH EQUIVALENTS, BEGINNING OF PERIOD ' 2,411,794
CASH AND CASH EQUIVALENTS, END OF PERIOD $ 7,020,945

See accompanying notes to financial statements.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1461

SECTION EIGHT - EXHIBITS
SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)
SCHEDULE € AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH BID

Name of Project:

Project Number:

FROM:
MBE____ WBE

{Name of MBE or WBE)
TO:

and Public Building Commission of Chicago

{Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as
(check ane):

a Sole Proprietor a Corporation
a Partnership a Joint Venture

The MBEMWRBE status of the undersigned is confirmed by the attached Letter of Certification,
dated . In addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.

The above-described services or goods are offered for the following price, with terms of payment
as stipulated in the Contract Documents.

January 2008 Public Building Commission of Chicago 89




IQ'BLIC BUILDING COMMISSION OF CchgD
CONTRACT NO. 1461

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and
subcontract doliar amount:

If more space is needed to fully describe the MBEMBE firm's proposed scope of work andfor
payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBEAWBE subgontract will be sublet to non-MBEWBE
confractors.

% of the dollar value of the MBEMWBE subcontract will be sublet to MBE/WBE
contractors.

If MBEAWBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero {0) must be filled in each blank above. If more than 10% percent of the value of
the MBE/WBE subcontractor's scope of waork will be subiet, a brief explanation and description of
the wark to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
will do so within five (5) working days of receipt of a notice of Contract award from the
Carmmission,

By:

Name of MBE/WBE Firm (Print) Signature

Date Name (Print)

Phone

{F APPLICABLE:
By:

Joint Venture Partner (Print)} Signature

Date Name (Print)
MBE WBE Non-MBE/WBE

Public Building Commission Of Chicago January 2008




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1461

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
{1 0of 2)

Name of Project:

STATE OF ILLINOIS  }
}88
COUNTY OF COOK }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am
the

Title
and duly authorized representative of

Name of General Confractor
whose address is

in the City of , State of
and that | have personally reviewed the material and facts submitted with the attached Schedules
of MBE'WBE participation in the above-referenced Contract, including Schedule C and Schedule
B (if applicable}, and the following is a statement of the extent to which MBE/WBE firms will
participate in this Contract if awarded to this firm as the Contractor for the Project.

Dollar Credit Toward MBE/WBE
Goala

MBE WBE

Type of Work to be Done in

Name of MBEWBE Contractor Accordance with Schedule ©

B |8 |8 | » |8 [ |
¥ |t (&8 |2 |e2 |tH (e |

Total Net MEEWBE Credit

Percent of Tatal Base Bid % %

The General Contractor may count toward its MBE/AWBE goal a portion of the total dollar value of
a contract with a joint venture equal to the percentage of the ownership and controt of the
MBEMBE partner.

January 2008 Public Building Commission of Chicago 91




PUBLIC BUILDING COMMISSION OF CHICAGO
CoNTRACT NoO. 1467

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(2 of 2)

SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBEMBE subcontract will be sublet to non-MBE/WBE
contractors.

% of the dollar value of the MBEMWBE subcontract will be sublet to MBEMBE
gontractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero (0) must be filled in each blank above.

If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a
brief explanation and description of the work to be sublet must be provided.

The undersignad will enter into a formal agreement for the above work with the above-referenced
MBEMWBE firms, conditioned upon performance as Contractor of a Contract with the
Commission, and will do so within five (5) business days of receipt of a notice of Contract award
from the Commission.

By:

Name of Contractor (Print) Signature

Date Name (Print)

Phone
IF APPLICABLE:

By:

Joint Venture Partner (Print) Signature

Date Name {Print}

MBE WBE Non-MBE/WBE

Phone/FAX

Public Building Commission Of Chicago January 2008
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3.

DISCLOSURE OF RETAINED PARTIES
Definitions and Disclosure Regnirements

As used herein, “Contractor” mearis a person or entity who has any contract of lease with the
Public Building Commmmn of Chicago (“Commission™).

Commission contracts andfor qualification submittals mudt be accompanied by a disclosure
statement pl'(wldmg certain information about attorneys, lobbyists, consultants, subcontractors,
and other persons whom the Contractor has retaimed or expects to retain with respect to the
contract or lease.. In particular, the Contractor must disclose the name of sach such person, his or
her businéss address, the name of the relationship, and the amount of fees paid or estimated to be
paid. The Contractor is not required to dlsclose employses who are pajd solely through the
Contractor’s regular payroll.

“Lobbyists” means any person (a) who for compensation or on behalf of any person other than
himself undertake to influence any legislative or administrative action, or (b) any part 0f whoge
duties as an employee of another inchudes undertaking to influence any legislative or
administrative action.

Certification

Contractor hereby certifies as follows:

This Disclosure relates to the following transaction: _C CNTFACT 461

Descripti iption or goods or services tp be provided under Contract: # CAMPUS PARIS

TMPROVEMENTS {F’HASE | siTE PREP (_)ac, PROGRAM

Name of Contractor: R055| CQMTE—A'CJ-C)E-S_; _T.HC._

EACH AND EVERY attorney , lobbyist, accountant, consultant, subcantrector, or other person
retained or anticipated to be retained by the Contractor with respect to or in connection with the
contract or lease is listed below. Attach additional pages if necessary. NOTE: You must include
information ebout certified MBE/WBEs you have retained or anticipate rotaining, even if you have
already provided that information elsewhere in the contract documents.

Retained Parties:

Name Business Address Relationship Fees (indicate whether
: ' (Attorney, Lobbyist, paid or estimated)
Subcontractor, etc.)

BILL EANNIRG /8T E. DUWEE | accoudTANT A 70,000 (E5T)

FANNING £ €C  1BARPINGTON Ti

) N
BRIDGET OKEEFE lz17 W. MonRoE | ATTORNEA |# &, 000 [EST)

DASPIN MPENT CHIcALD TL

NARIOVS — TO BE  DETER HINED

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained:

VATempl

»
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DISCLOSURE OF RETAINED PARTIES

The Contractor understands and agrees as follows:

a

The information provided herein is a material inducemient to the Commission execution
of the contract or other action with respect to which this Disclosure of Retained Parties
form is being executed, and the Commission may rely on the information provided
herein. Furthermore, if the Commission determines that any information provided herein
is false, incomplete, or inaccurate, the Commission may terminate the contract or other
transaction, terminate the Contractor’s participation in the contract or other transactions
with the Commission.

If the Contractor is uncertain whether a disclosure is required under the Contractor must

either ask the Commission's Representative or his or her manager whether disclosure is

required or make the disclosure,

This Disclosure of Retained Parties form, soine or all of the information provided herein,
and any attachments may be made available to the public on the Intemet, in response to a
Freedom of Information Act request, or otherwise. The Contractor waives and releases
any possible rights or claims it may have against the Commission in connection with the
public release of information contained in the completed Disclosure of Retained Parties
form and any attachments.

Under penalty of perjury. I certify that I am authorized to execute this Disclosure of Retained Parties on

behal

ROBERT 3 R.os5|

f the Contractor an@ythat the information disclosed herein is true and complete.
0 - | Fi-0 ¥

Signatre  {_/

Date

VICE  PRESIDENT

Name (Type or Print) : Title

Subscribed and sworn to before me

this

Notdi

Public
"OFFICIAL SEAL"
LORRAINE DULLER
Notary Public, State of Iliinois
My Commission Expires 08/21/2009

[Gth  aayorleh. 2003

o

VAT emplntes, Boilerplates, ABRdavIEC ion\Disalodure of Relsined Pottice Tomplate.doc




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1461

PERFORMANCE AND PAYMENT BOND Contract No. 1461
Bond No. 105076554

KNOW ALL MEN BY THESE PRESENTS, that we, Rossi Contractors, Inc., a corporation organized and
existing under the laws of the State of [llinois, with offices in the Town of Northlake , State of lllinois, as
Corporate Principal, and
Travelers Casualty and Surety Company gf America
215 Shuman Blvd., Napervitls, IL 60563

a corporation organized and existing under the laws of the State of __CT , with offices in the State of

#{111nols * ag Surety, are held and firmly bound unto the Public Building Commission of Chicago,

hereinafter called "Commission”, in the penal sum Six Million Dollars and No Cents ($6.000,000.00) for

the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,

administrators, and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto
attached, with the Commission, dated February 13, 2008, for the fabrication, delivery, performance and

installation of

Jab Order Contract (JOC Program)
Various Project Locations,

Campus Park Improvements & Phase I Site Preparation
in the referenced project area and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shali well and troly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and
any extension thereof that may be granted by the Commission, with or without notice to the Surety, and
during the life of any guarantee required under the Contract, and shall also well and truly perform and
fulfill all the undertakings, covenants, terms, conditions and agreements of any and all awthorized
modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons,
firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work
provided for in the Contract, and any and all duly authorized modifications of said Contract that may be '
made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and
protect the said Commission, its legal successor and representative, from all liability in the premises and
from all loss or expense of any kind, including all costs of court and attorney’s fees, made necessary or

ariging from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1461
assumed by said Principal or any subcontractors in conpection with the performance of said Contract and
all such modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract
of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind
or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all
modifications of said Contract; then, this said Bond shall become null and void; otherwise it shall remain

in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County
of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on
account of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that
this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontractors and
other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by
the Principal of said Contract with the Commission as originally executed by said Principal and the
Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor,
matertals, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the

name of the Commission against the said Principal and Surety or either of them,

Tt is expressly understood and agreed that this Bond, in the penal sum of Six Million Dollars and No Cents
($6,000,000.00), shall secure the payment of all sums due of and by the Principal under the Contract, and

guarantee the faithful performance of the Contract.

No medifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or
in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection
with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal
with the Commission and of any additions or omissions to or from said Contract are hereby expressly

waived by the Surety,




PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1461

IN WITNESS WHEREOF, the above bounden parties have executed this instruroent under their several
seals this _18th day of February, 7008 and corporate seal of each corporate party being hereto affixed

and these presents duly signed by its undersigned representative pursuant to authority of its governing

body.
WITNESS:
BY (Seal)
Name Individuval Principal
(Seal)
Business Address Individual Principal
City State

CORPORATE SEAL

Rossi Contractors, Inc.
Corporate Priircipal
E’,WJJ p f b

BY /iﬂ/ 7/,f( Ca90n v

president C1LORAA ROSS/
Title

2B W, Lake Street
Northlake, IL 60164
orake Travelers Casualty and Sur'e-rv\ {‘,ompany o},hmr-!ca

Corporate Surety
Brenda D. Hockborger Attorney-Tn-Fact
215 Shuman Blvd., Naperville, IL 60583 . Title : S
Business Address & Telephone CORPORATE SEAL\ LA
(630) 961-7012 E
FOR CLAIMS (Please Print);
Contact Name: Bi11 Thompsen
RBusiness Address: 215 Shuman Blvd,, Napervilie, IL 60563
Telephone: 630-061-7045 Fax: B66=216=5979
The rate of premium of this Bond is § _6+33/M Decreasing per thousand, **
Total amount of premium charged is § 37,350.,00 e

* The current power of attorney for the persons who sign for any surety company shall be attached to this
Bond. Such power of attorney shall be sealed and certified with a "first-hand signature” by an officer of the

surety. The Commission will not accept a facsimile signature,
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1461

** Must be filled in by the Corporate Surety.

BOND APPROVAL

Secretary,

Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

L RO NALD RO 55 | » certify that T am the A'S-SIS TANT Secretary of
Rossi Contractors, Inc., corporation named as Principal in the foregoing petformance and payment bond,
thar _ LORAA fLO.SS, who signed on behalf of the Prinecipal was then

President of said corperation; that T know this person’s signature, and the signature is

genuine; and that the Bond was duly signed, sealed, and attested, for and in behalf of said corporation by

authority of its governing body.

4

}g'ﬂf . qu-f
Dated this /© day of é:,?- 2008.
t

CORPORATE SEAL
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Travelers Casualty and Surety Company Travelers Casualty and Surety Company of America

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company and Travelers Casualty and Surety
Company of America are corporations duly organized under the laws of the State of Connecticut, (hereint collectively called the
"Companies") and that the Companies do hereby make, constitute and appoint Rosemary Muliere, Moises Alcantar, of
Chicago, Iliinois; Kathleen M. Anderson, Evonne Brown, Gina M. Damato, Oscar F. Rinoon, Cindy
Genslinger, Heather Meneghetti, Brenda D. Hockberger, and Marva Miller, of Naperville, Ilinois, their true
and lawful Attorney(s)-in-Fact, each in their separate capacity if more than one s named above, to sign, execute, seal and
acknowledge any and all bonds, recoghizances, conditional undertakings, and other writings obligatory in the nature thereof on
behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and
executing or guaranteeing bonds and undertakings required or pemmitted in any actions or proceedings allowed by law,

IN WITNESS WHEREQF, the Companies have caused this instrument to be signed and their corporate seals to be hereto
affixed, this 3™ day of March, 2008.

Travelers Casualty and Surety Company TravelersfCafvalty and Surety Company of America
State of Illinois By: s N
County of Kane  ss. Naperville Dwifht F. Miller, Vice President, Bond

On this the 3" day of March, 2008, before me personally appeared Dwight F. Miller, who acknowledged himself to be the Vice
President, Bond of Travelers Casvally and Surety Company and Travelers Casualty and Surety Company of America, and that
himself, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on
behalf of the corporations by hiself as a duly authorized officer.

In Witness Whereof, T hereunto set my hand and official seal.

My Commission expires the 10% day of October, 2010. ‘;}&CL éf/f\/u-/"\—/

Jane Bronsor, Notary Public

$ STFICIAL SEAL :
; L BRONSOSF LUNOIS ‘
NOTARY PUBLIC - STATE '
MY COMMISEION EXPIRES OCT. 18, 2010+

oYy

This Power of Attorney is granted under and by the anthority of the following resolutions adepted by the Boards of Directors of

State of ILLINOIS
County of COQK

hd

On this 18th da
—_—rn Y of Febrruar: 2
Brenda D. ¥ J 008 , before me personally
renda D. Hockberger » Known to me to be the Attormey-in-Fact of TRAVELFER S P a gppeared

COMPANY OF AMERICA, the corporation that executed the

corporation executed the same, within instrument and acknowledged to me that such

WITNESS W
HEREOFf I have hereunto set my hand and affixed my official seal the day and year in this certificate first written above

3 Fadpopa '
1 OFFICIAL SEAL M -
OSCAR F, RINCON
MOTARY PUBLIC - 6TATE o ILLINOIS 4 .2 Tty .

& MY COMMISg) i
SION EX?IRESf,UG 30,2008 § / ,(Nota@ Public)




RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President,
any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant
Secretary may appoint Attorneys-in-Fact and Agents t¢ act for and on behalf of the Company and may give such appointee such
authority 2s his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal
bonds, recognizances, contracts of indemnity, and other writings obligatory in the rature of a bond, recognizance, or conditional
undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power
given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice
President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of
this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESQLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond,
recognizance, or conditional undertaking shail be valid and binding upon the Company when (a) signed by the President, any
Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the
Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the
Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required} by one or more
Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one
or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signaiure of each of the following officers: President, any Executive Vice Prasident, any
Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of
the Company may be affixed by facsimile to any power of attorney or to any certificate relating thereto appointing Resident Vice
Presidents, Resident Assistant Secretaries or Aitorneysein-Fact for purposes only of executing and attesting bonds and
undertakings and other writings obligatory in the nature thereof, and any such power of attorney or certificate bearing such
facsitile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified
by such facsimile signature and facsimile seal shatl be valid and binding on the Company in the fisture with respect to any bond
or undesstanding to which it is attached.

I, the undersigned, Vice President, Bond, Travelers Casualty and Surety Company and Travelers Casualty and Surety Company
of America, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed b}' said
Companies, which is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF I have hereunto set my hand ang affixed the seals of said Compamcs thls_ 1’95|'i1
February g9 8 Fo

STV

Dwight)f Miller, Vice President, Bnng D

To verify the authenticity of this Power of Attorney, call 1-800-421-3880 or contact us at www.stpautiravelersbond.com. Piease
refer to the Attomey-In-Fact number, the above-named individuals and the details of the bond e which the power is attached.




| ITY INSURANCE gep 3y CAEimupowey
L ACORD. CERTIFICATE OF LIABILITY INSU P

PRODUCER THIS CERTIFICATE IS {SSUED AS A MATTER OF |
The Horton Group, Inc. ONLY AND CONPERS NQ RIGHTS UPON THE CERTIFICATE
www. thehortongroup. com HOLOER. THIS CERTIFICATE DDES NOT AMEND, EXTEND OR
10320 Orland Parkway ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
Orland Park IL 50467
Phone: T08-845-3000 | INBURERS AFFORDING COVERAGE NAIC #
WSURED T MSURERA amsrican Incernaticnal Grop 23755
Lmsuunr Laxington Insurance Co,
ggis ﬁ Cgi:ﬁ:aggou Inc. 'J‘m" c. F
= a | NSURER O
orthiake ITL §0184-2431 jomnD :

COVERAGES _

THE POLICES OF SURANCE LIATED BELOW HAVE BEEM ISSUED TO THE INSURED MAMED ABOVE FOR THE POLICY PERICD INDICATED. NOTWITHSTANDING
ANY REQINREMENT, VERM OR COMDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTWICATE MAY Q€ WSSUED OR

MAY PERTAIN. THE INSURANCE AFFORUED BY THE POLICIES DESCRIBED HEREIN IS SUBSECT TO ALL THE TERMS. EXCLUEIONE AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY KAVE BEEN REDUCED BY PAID (1 AIMS

(TR R rvee o wevmance POLICY MUNAER ' ol Lwerrs
| GENERAL LIABILITY | EACH OCCURRENCE 31,000,000
Y ORRAGE TURENTED
A | X | COMMERCIAL GENERAL LMBLITY | 3602200 03/09/07 | o03708/08 FREMISES (Ex ocawrnesy |3 50, 000
! [T cuame mace Izjoccun ' MED X7 iAryoneperstn} | £ 5, 000
! H I PERSONAL S ADVIRARY [51, 000, 000
| | GEMERAL AGOREGAYE 32,000,000
: GENL AGGREGATE LIMIT ARPLES PER; l | ProDUCTS - comor acG | £ 2, 000, 000
| Jeouer[ 158 e | | Hen. 1,000,000
ATIONAILE LIAGLITY ! COMBINED SINGLE LT :
Al [ wwaro 7204973 | 03709707 | 03709700 |Easecsen $1,000,000
ALL DWNED A1 TOS i BODILY INJURY .
BCHEDLALED AUTOS . {Par parsony
X | WRED AUTOS ' i NAURY
NOH-CWNED AUTOS ' (Por sy s
)
. FROFERTY DAMAGE s
i . (Pur acextersy
+ GARAGE LIABILTY | AUTO OWLY - EAACCIBENT | §
ANY ASTO OTHER EAACC ) 3
EXCESS/IMBAELLA LUABILITY EACH OCCURRENCE 523,000,000
AI X Joceus [ cmsmce | BE 727 48 sS4 03/05/07 ] 03/09/08 [asonEnare $23,000, 000
s
| ocoucrme ‘ 'y
| & RETENTIN 310000 [s
| weRrErs couPERSATION Avp ximffyiﬂ | |§
A | v onorerontmeneccome | 7207947 03/09/07 | 03/09/08 s esmacroent |3 1,000,000
‘?FW BER EXCLUDED? EL DISEASE - EABMPLOYVEE| 5 1, D00, 000
| ST AL PROVIEEMS betow I EL DISEASE- oLCYLMAT |51, 000, 000
OTHER :
B | Excess Umbrella 002 BOS%4 |

| 03/09/07 | 03/09/08 I '—?(:ﬁfég;n,ouo

DE: OF OPERATIONG TIONS / LES } EXCLUSIONS ADDED BY ENDORSENENT SPECIAL PROVISKINS

Waiver of gubrogation in favor of General Liability with regpect te the lr
listed additional ingurasds only when required by writtan contrack. } L% 7

Additional insurad with rexpect to General and Auto Liability on a primaxy
non conktributery basis only when required by written contzact: Public
Building Cormiseign: Chicage Board of Bducation; Chicago Park District
CERTIFICATE HOLDER CANGELLATION

PUBLI~3 { 3HOULD ANY OF THE ABOVE DESCAIBED POLICIES BE CANCELLED BEFORE THE IXMRA
DATE THEREOF, THE ISSLING INSURER WILL ENDEAVOR TO MALL 60 OAYS WNTTEN

1’“-‘;11‘3 Building Commission of ' NOTICE TO THE CERTIFICATE HOLDER NAWED TO THE LEFY, BUT FALURE T0.00 30 SHALL
2.-1; ;:gz Washington St IMPGSE MO CELIGATION OR LIABILITY OF ANY KIkD UPON THE INSURER, ITS AGENTS OR
Room 200 . ' REPREIENTATIVES.

|_REPREIENTAIVES. _
Chicago IL 60602 mml}smmw
CANYE VW TP
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IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the poiicy(ies) must be endorsed. A statement
on this certificate does not confer rights to the cerificate halder in ileu of such endorsementys).

If SUBROGATION 1S WAIVED, subject 1o the terms and conditions of the policy, certain policies may
require an endorsement. A statement on this certificate does not confer rights to the certificate
holder in lieu of such endorsement(s),

DISCLAIMER

The Ceriificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(g), authorized representative or producer, and the certificate holdet, nor does it
affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon,

ACORD 25 (2001/08)




ACORD. CERTIFICATE OF LIABILITY INSURANCE R TR e

PROOUCER THIS CERTIFICATE 1S ISSUED AS A MATTER OF INFORMATION
The Horton Group, Inc. ONLY AND CONFERS NQ RIGHTS UPON THE CERTIFICATE
www . thehortongrounh.com HOLDER. THIS CERTIFICATE DOES HOT AMEND, EXTEND OR
10320 Orland Parkway ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
Orland Park IL 60467
Phone: 708-845-3000 | INSURERS AFFORDING COVERAGE NAIC ¥
WSURED .I {NSURER A Azerican Inteznskiooxl Growp 3 3 ? 9 5
'; iNSURERE-  Lexington Insurance Co.
%gis% an]térael:ors& Inc. .rm”*E" c. I
. Lake -
Northiake IL €0164-2431 [ NSURERD _
| INSLIRER E- |

COVERAGES

THE FOLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABDVE FOR THE FOLUCY PERIQD IMHCATED. HOTWATHSTANDING
ANY REQWREMENT, TERM OR, CONDITION DF ANY CONTRALT QR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERYIFICATE MAY BE ISSUED OR

MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 1S SUBJECT TO ALL THE TERMS. EXCLUSIONS AND CONDITIONS OF SWCH
POLICIES AGGREGATE LUAITS SHOWN MAY HAVE BEEN REDUCED BY PAXY CLAIME

iR aan TYPE OF WSURANCE POLICY NUMBER I R‘?‘W %%W Lwrrs
| GENERAL LIABILITY | EACH QCCURRENCE 51,000,000
N "OAAGE TORENTED
A | X | COMMERCIAL GENERALLWBILITY | 3602200 p3/0s%/07 03/09/08 | PREMISES (Ea occurence) 50,000
: _—7 CLARS MADE E} OCCUR ] MED EXP (Ary oneperon) '35 5, QOO
- | PERSONAL B ADVIRJURY  [$ 1, 000,000
| [ | GENERAL AGGREGATE 33,000,000
| GEMI AGGREGATE LMIT APPLIES PER: ‘ | PROGUCTS - coMeroP AGG {3 2, 000, 000
| Jeouer[ 1588 [ uoc ] _mmp Ben. 1,000, 000
[ AUTOMOBILE LIAGIITY '
COMBRNELD SINGLE LIMIT
A | x ! anvauto 7204973 | 03s09/07| 03/09/08 i IIE'““‘“P 31,000,000
ALL OWNED AUTCS i ! SO INIURY .
__ | SCHEDULED AUTGS _ {¢ar passon}
X | weco ayTos [ ROORY N JURY
| X | non-OwnED AUTOS : | (Par scidere) 5
| I [ pmoreary onuace s
(Per axcadient)
| GARAGE LIABILITY ' AUTOONLY - EAACCIDENT | §
— ANY ALTO OYHER THAN EAACC | S
| : | AUTO OHLY: oo s
| EXCESSUMBRELLA LIABILITY EACH OCCLIARENGE $23,000,000
Al X Joccur [ |euamsmce ) BE 727 48 54 03709707 | 03709708 {AccreaaTe + 23,000,000
s
| ] oeouctiace s
1 X |rRETENTION 310000 s
1mnnms COMPENSATION AND X [oeians i
EHPI.DYE&S' LIABILITY
R | v ROPRETORPARTNEREXECUTNE | 7207947 03/09/07 | 03/09/08 | EL EACHACCIENT 31,000, 000
\ OFFICERMEMBER EXCLUDED?
OFFICERMEMIER EL DISEASE - 4 EnPLOYEEl S 1, 000, 000
SPECIAL PROVISIONS bekow | EL DISEASE - POLCYLMT |5 1, 000, 000
I OTHER I
B i-Excess Umbrella 002 80%4 | 03/09/07 | 03/09/08 6,000,000

| GESCRIFTIGH OF GPERATIONS  LOGATIONS F VERIGLES { EXCLUSIONS ADDED BY ENDOREENENT f SPECIAL PROVISIONS.
Waiver of subrogation in favor of Gsneral Liakility with respect to the
listed additional insureds only when required by written contract.
Additional insured with respect to General and Aute Liability on a2 primary
nen coentributery basis only when required by writtan contract: Publie
Building Commission; Chicage Board of Rducation; Chicago Park District

CERTIFICATE HOLDER CANCELLATION

PUBLI-3 | SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANGELLED BEFORE THE ammuw
. DATE FHEREQF. THE 195INHG IWSURER VALL ENDBAYORTONMAIL 60 navs wriTTER
Public Building Commission of NOTICE TO THE CERTIFICATE HOLOER NAMED TO THE LEFT, BUT FAILUAE TO DO 80 SHALL

Chicago ]
&6 Wast Washingl:on gt IMPOSE NO QOELIGATION OR LIABALITY OF ANY KIHD UPQH YHE INSURER, IT3 AGENTS OR
Reom 200 RE’RES!"‘I‘A‘HVES

Chicago IL 60602 tsn nsmzssm? z ; =y
J LA L2

ACORD 75 (2001/08) © ACORD CORPORATION 1588




holder in lieu of such endaorsement(s).

IMPORTANT

I the certificate holder is an ADDITIONAL INSURED, the policy{ies) must be endorsed. A statement
on this cerificate does not confer rights fo the cerlificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may
require an endorsement. A statement on this certificate does not confer rights to the certificate

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(s), authorized representative or producer, and the certificate hoider, nor does it
affirmatively or negatively amend, extend or alter the coverage afforded by the policies listed thereon.

ACORD 25 (2001/08)




. OATE (MMTIDIYYYY)

ACORD. CERT|FICATE%F LIABILITY INSURANCE 25l N 02/19/08

PRODUCER THIS CERTIFICATE IS 1ISSUED AS A MATTER OF INFORMATION
The Horton Group, Inc. ONLY AND CONFERS MO RIGHTS UPON THE CERTIFICATE
www.thehortongroup.com HOLDER. THIS CERTIFICATE DOES HOT AMEND, EXTEND OR
10320 Orland parkway ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
Orland Park IL 60467 |
Phone: 708-845-3000 , INSURERS AFFORDING COVERAGE NAIC #
INSURER I INSURER A Atarican tacernationsd Geoup 23795
iwsyrers Lexington Insurance Co.
Rossi cantractora Inc.  NSURERC. |
201 W. Lake Stre U msuneEr D |

Northlake IL 60164 2431 ; -
| WSURER E. |

COVERAGES

THE POLICIES DF INSURANCE LISTED BELQW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHETANDING
ANY REQUIREMENT, TERM OR COMOITHON OF AMY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUEDOR

WAY PERTAIM. THE INSLRANGE AFFORLED BY THE POLICIES DESCRIBED HEREIN IS SLUBJECT TO ALL THE TERMS, EXCLUSIOHS AND CONDITIDNS OF SUCH
POLICIES. AGCREGATE LIMITS SHOWHN MAY HAVE BEEN REDUCED BY PAID CLAIME

'"E?E?.‘.%%"F TYPE CF INSURANGE POLICY NUMBER ! mn 3 ;__'m %u'ﬁ:ﬁnm:' |E Igﬁi{u i LTS
b | GENERAL LABILITY i EACH DECURRENCE 11,000,000
A i | X ] COMMERCIAL GERERAL LWBUTY | 3602200 | 03/0%/07| 03/09/08 |FREMEES (Ea - {850,000
I'- ___! CLamIS MADE | X | pcowm [ MED EXPisy oneparson) 1S 5, 000
] I PERSONALEADVINJURY (31,000,000
| ] | GENERAL AGGREGATE £2,000,000
| GENL AGGREGATE LIMIT APPLIES PER: | ] PRODUCTS - COMPIOP AGG |3 2, 000, 000
I IPOL“:'I'I__I ',’_E‘Ef ‘_|I.D[: | thp Ben. | 1,000,000
|, AUTOMOBIE LIABNITY : ]
: COMBINED SINGLE LIAIT
A | ?mmm 7204973 | 03/09/07 DS/OS/DB“E'W' le 000, 000
ALL OWHED AUTOS l A5DILY INJURY i
! © | SCHEDULED AUTGS _ {Pae parac) i
, [L—!. HIRED ALITOS ' BODILY INAURY
I ¥ | now-owneD suTOS ' | [P acodent] }
‘ - [ eropeaty panace 8
- (Per accutant)
* GARAGE LIABILIFY | AUTO ONLY - EA ACCIDENT | §
t‘mm OTHER THAN EAACC | 3
| AUFC ONLY: A58 | 3
| EXCESSUMBRELLA LIABILITY  EACH DCCURRENGE 523,000,000
A | X Jocoun [ ] cuamsmace | BE 727 48 54 03/09/07 | 03/09/08 [accreaar 523,000,000
I ]
[ oeoverere ' s
| T rerenmon 510000 | [s
wo WCSTAID- — GrH-
[ppsens coparatonwe | T L
A | sy oropreTORPARINEREXSCUTE | 7207947 03/09/07 | 03/09/08 |£L eatw aCCIENT 51,000,000
| OFFPCEW::TBER EXCLUDED* EL OISEASE - EAEMPLOYEE| $ 1, 000, 000
SOECIAL PROVISIONS below [ EL DISEASS - POLCY LT {5 1, 000, D00
l OTHER "
B ; Excess Umbrella 002 809%4 | 03/05/07 ! 03/03/08 6,000,000

DESCRIPYION OF CPERATIONS { LGCATIONS / VERICLES ] EACLUSIONS ADDED BY ENGORSENENT f SPECIAL PROVISIONS
Wajver of subrogation in faver of General Liability with reszpect te tha

listad additional insureds only when required by written contract.
Additional insured with respect to General and Auto Liability on a primary
non contributory basia only when raquired by written contract: Public
Building Commisaion; Chicage Board of Educatien; Chicago Park District

CERTIFICATE HOLDER CANCELLATION

PURLI-J SHOULD ANY OF THE ABOVE DESCRIBED POLICIES HE CANCELLED BEFQRE THE EXPIRATION
DATE FTHEREOF, THE ISSUING INSURER WILL ENDEAVOR TO Ma. 60 RAYS WRITTEN

(l_’:hul?l ic Building Commission of NOTICE TO THE CERTIFICATE HOLDER MAMED TO THE LEFT, BUT FAILURE TO 0O 50 SHALL
icago

66 West Washington St IMPOSE NO OBLIGATION OR LLABILITY OF ANY KING UPON THE INSURER, ITS AGENTS OR
koom 200 REPRESENTATIVES,

e Bl e
Lt M.ﬁ 24
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IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement
on this cartificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBRQGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may
require an endorsement, A statement on this certificate does not confer rights to the certificate

holder in lieu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing insurer(s), authorized representative or producer, and the certificate holder, nor does it
affirmatively or negatively amend, extend or alter the coverage afforded by the palicies listed thereon.

ACORD 25 {(2001/08)
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2.

3.

. - . ‘ .

DISCLOSURE OF RETAINED PARTIES

Deﬁnitinns and Disclosure Requireme:

As used herem, “Contractor” means a person or entity who has any comract or lease with the
Public Building Commmsion of Chicago (“Commission™).

Commission contracts and/or qualification submittals must be accompanied by a disclosore
statement providing certain information about attomneys, lobbyists; consultants, subcontractors,
and other persons whom the Contractor has retairied or expects to retain with respect to the
contract or lease. In particular, the Contractor must discloss the name of each such person, his or
her business address, the name of the relationship, and the amount of fees paid or estimated to be
paid. The Coniractor is not required to dlsclose employees whe are pald solely throigh the
Contractor's regilar payroll.

“Lobbyists” means any person (a) who for compensation or on behalf of any person other than
himself undertake to influence any legislative or administrative action, or (b) any part of whose
duties as an employee of another includes undertaking to influence any legislative or
administrative dction.

Certification

Contractor hereby certifies as follows:

This Disclosare relates to the following transaction: _C-ONTEACT <o |

Desi:riﬁtion or goods or services to be provided under Contract; # CAM PUS PA RI<
TMPENEMENTS & PHASE | s;7E pREP (Jo(_ PRUOGES
Name of Contractor: Ross| _cCce NTIZA"CT_&.E’s . I_M C

EACH AND EVERY attorney , lobbyist, accountant, consuliant, subcontractor, or other person
retained or antrc:pawd to be retained by the Contractor with respect to or in connection with the
contract or lease is listed below. Attach additional pages if necessary. NOTE: You must include
information about certified MBE/WBESs you have retained or anticipate retaining, even if you have
already provided that mformation elsewhere in the contract documents.

Retained Parties:

Name Business Address Relationship Pees (indicate whether
(Aitorney, Lobbyist, paid or estimated)
Subcontractor, efc.)

Ritl FANNING /R -T &. DUNIEE ACCOURNTANT A 0 o0 (E5T)

FANMNING & ¢ IBApPinGToN T

- - Y
PRIDGET OKEEFE 127 W. MoNEeE | ATToRMEN  |# & 600 [E5T)

DASPIN A;UHEJJT Ciie GO Tl

VARIOUY — iZlE DE—T'TEE i WETD

Check Here If No Such Persons Have been Refained or Are Anticipated To Be Retained:

VATemp

Boilerplates, Affidavits\C inniEiac) of Retnined Parties Tempiate.doc

)



o @

DISCLOSURE OF RETAINED PARTIES

4, The Coniractor understands and agrees as follows:

a. The informatjon provided herein is a material inducement to the Commission execution
of the coniract or other action with respect to which this Disclosure of Retained Parties
form is being executed, and the Commission may rely on the information provided
herein. Furthermore, if the Commission determines that any information provided herein
is false, incomplete, or inaccurate, the Commission may terminate the contract or other
transaction, terminate the Contractor’s participation in- the contract or other transactions

with the Commission,

b. If the Contractor is uncertain whether a disclosure is fequired under the Contractor must
either ask the Commission's Representative or his or her manager whether disclosure is
required or make the disclosure,

c. This Disclosure of Retained Parties form, some or all of the information provided herein,

and any attachments may be made available to the public on the Internet, in response to a
Freedom of Information Act request, or otherwise. The Contractor waives and ieleases
any possible rights or claims it may have against the Commission in connection with the
public release of information contained in the completed Disclosure of Retained Parties
form and any attachments, '

Under penalty of perjury. I certify that I am authorized to execute this Disclosure of Retained Parties on
behalf of the Contractor apd that the information disclosed herein is true and complete.

2-1G-0&

_ Slgnature Date
Roﬁseﬁfl’ 3. Ross|  VICE  PRESIDENT
Name (Type or Prinf) . Title

Subscribed and sworn to before e

mis 19 qyorfel 2003 -

%” auwe [ 9@@(&-*
‘ﬂo’tary Public

' "OFFICIAL SEAL"
LORRAINE DULLER :
{ Notary Public, State of Illinois  {
My Commission Expires 08/21/2009 )
WM

VATempletes, Boiderplates, Affidevita\C: ionhDrincd of Retsi




