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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No,1494
GWENDCLYN BROOKS COLLEGE PREPARATORY ACADEMY

INTRODUCTION

‘Thank you for your interest in bidding on this project, which is being undartaken by the Public
Building Commission of Chicago. The Public Building Commission of Chicago (hereafter, the
PBC, or Commission) is a municipal corporation with a statutory mandate to procure and
award contracts for the construction of public buildings in the City of Chicage, and fo cverses
the construction of those public bulldings until they are tumed over to the user agency that
wlll own and aoperate each new facility.

This is the first page of text of Book 1, which along with Bock 2, Book 2A, Book 3, and the
praject drawings, comprise the PBC’s construction cantract. The balance of this Book 1
provides a brief description of the project, instructions for completing and submitting your bid,
the bid pages, and the forms which must accompany your bid.  Book 2 is the Standard
Terms and Conditions of the contract. Book 2A is the Standard Terms and Conditions
Procedures Manual. Book 3 is the Technical Specifications for the work 10 be performed on
this project. The PBC's architect or engineer for the project will provide the drawings and
other documents that may be necessary for you to bid on andfor perform the work, Each of
the Books, along with the drawings and any other documents prepared by the PBC, its
architect or enginger, are Contract Documents. Collectively, the Contract Documents
comprise the Contract. The Contract Documents are defined in Section 1 of Book 2,
Standard Terms and Conditions.

PROJECT INFORMATION

A. General Information

1.  Bids will be received by the Public Building Commission of Chicago for the
following Project in accordance with the Contract Documents set forth below:

GWENDOLYN BROOKS COLLEGE PREPATORY ACADEMY
250 EAST 111" STREET
NEW CONSTRUCTION
PROJECT #05240

Bldders must be pre-qualified by the PBC to bid on this Project.

2. General Description of Scope of Work:

a. As further described in the detailed specifications and drawings, this project is
comprised of additons to, and a partial renovation of an existing selective-
enroliment, college preparatory high school. LEED Certification at the Silver
level will be obtained under the LEED for Schools program. Work shall include
wo 2-story additions totaling approximately 105000 square feet, and the
renovation of approximately 6,700 square feet. The fully-accessibla facility wil
include the following spaces:

Athletic Center; Gymnasium with Ticket and Concession Booths; Natalorium with
six-lane, 25-meter pool; Three (3) Offices; Twa Training Rooms; Two each of
Men's and Women's' Locker Rooms; Fitness Room; Two each of Men's and
Women's' Restrooms; Athletic Storage; Mechanical Rooms.

Performing Arts Center: Theatre with stage and theatrical rigging equipment,
Scene Shop, Men's and Women's Dressing Rooms, Piano and Theatrical
Storage, Controf Room and Ticket Booth; Instrumental Music Room; Choral
Music Room; Four Music Practice Rooms; Men's and Women's Restrooms;
Mechanical Room.
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GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

Library: Book stacks and Study Areas; One Computer Lab; Two Workrooms;
Storage; Circulation Desk.

Renovation: Conversion of existing Library ta Computer Labs and multi purpose
Classroom; Conversion of two existing Music Classrooms to One Science
Laboratory with Prep Room and One Art Studio; Addition of three batting cages
to existing Gymnasium.

The extenl of work far the mechanical systems includes new heating and
ventilation systems for the swimming pocl, one new boiler added to the existing
central plant and two chillers replacing the existing equipment, which will serve
the existing echool and the new additions. A green roof equivalent to a minimum
of 25% of the net roof area will be installed at the areas of new construction. All
windows, whether punched, clerestory, or storefront openings, will include
double-pane low-E glazing in thermally-broken aluminum frames, with the
exception of the storefront at the Natatorium, which will require triple-pane low-E
glazing.

The structural system will consist of load-bearing masonry exterior walls with a
structural steel frama. Inferior finishes wili be CMU, structural glazed tile and
gypsum board partitions; terrazzo, ceramic file, VCT and carpet flooring, wood
casework at Library; metal lockers.

A new parking lot will be constructed to the east of the new east addition. The lot
will be enclosed with ornamental fencing and sliding gates. Additionelly, two
driveways for access fo the existing and new parking lots will be constructed.
Fully irrigated landscaped areas, utilizing native and adaptive vegetation will be
added at each of two new entry plazas, as well as to the north east of the existing
facility. A rain garden will be added, and an existing retention pond be re-
configured fo meet the necessary storm waler management standards,

b. This description of Work is intended to be general in nature and is neither a
complete description nor a limitation of the Work ta be performed.

3.  Construction Budget: $37,000,000.00 (excluding Allowances and Commission's
Contingency Funds),

User Agency: Chicago Public Schoo!
5.  Projectis located in Wards: 9%

G. For purposes of the project community hiring requirement “Residents of the
project community” shall mean persons domiciled within the Roseland
Community Area as designated on Exhibit¥# 3 Community Area Map.

7.  Requests for Information: send to Public Building Cormmission of Chicago, Attn;

Janice Meeks, Senior Contract Officer by (email) janicemeeks@citvolchicage.org
or {fax) 312-744-3572

8. Documents Available at: Best Imaging Solutions, 20 E. Randolph Chicago, IL
60801

8.  Online Construction Documents Available af:
hitp:fiwww.drawingdepot.comi7PBC
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16.
17.
18.

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREFPARATORY ACADEMY

Pre-Bid Meseting Date Time, and Location; Tuesday, January 12, 2010 at
10:00AM in the 2™ Floor Board Room, Richard J. Daley Center, 50 West
Washington Street, Chicago, IL. 60602

*Mandatory Technical Review Meeting for Invited Pre-qualified Bidders:
Thursday, January 14, 2040 at 12:30PM, in room CL115

YNOTE: Only Pre-qualified Bidders who attend the Technical Review will be
eligible to bid.

Bid Opening Date and Time:  Tuesday, February 2, 2010 at 2:00PM
Amount of Bid Deposit: 5% amount of bid

Amount of Commission's Contingency Fund: $900,000.00

Document Deposit: NIA

Cost for Additionat Documents (per sef): At the Contractor's own expense.
MBE/WBE Contract Goals: 24% WMBE and 4% WBE

Source of Funding: Chicago Public Schools

B. Time of Completion
Substantial Completion of the Work must be achleved no later than {477) Days after
the Notice to Proceed.

€. Commisslon’s Contingency Fund

1.
2.

The Commission’s Contingency Fund for this project is: $200,000.00

The Commission has established this Contingency Fund for the exclusive use of
the Commission, at the Commission’s sole discretion. The Commission’s
Contingency Fund sum shali be Included as an allowance in the Base Bid. In the
event that any or all of the Contingency Fund remains unused &t the complelion
of the Work, the Commission will issue a deductive Change Order so that any
such unused portion of the Contingency Fund shall remain with the PBC.

D. Copies of Drawings and Specifications Furnished

The Commission will furnish to the Contractor one (1) hard copy set of Drawings
and Specifications for the execution of the Work. The Contractor is responsible
for cbiaining additional copies at its own cost.

E. Liqu;dated Damages

The Centractor agrees that the Work must be executed regularly and diligently to
ensure completion within the fime specified in Paragraph B above. The
Contractor and the Commissicn undersiand and agree that the time for the
completion of the Work described herein is reasonable time. If the Contractor
neglects, fails or refuses to complete the Work within the time specified, or any
proper extension granted by the Commission, then the Contractor and ils surety
do hereby agree ta pay to the Commission the amount of:

Substantial Completion of Phase (s}, | $5.000 per Day
Milestones, or Project
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F. Prevailing
1.

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1484
GWENDOLYN BROOKS COLLEGE PREFPARATORY ACADEMY

not as a penalty but as liquidated damages for the breach of contract occurring
each and every Day that the Contractor after the time stipulated in the Contract
for completing the Work.

The Commission may recover liquidated damages by deducting the amount out
of any monies due or that may become due the Contractor. Liquidated damages,
if any, will be calculated on completion of the Work and submission of the
Contractor’s final pay request.

Substantial Completion of the Work is defined in Book 2, Section 1.01.30.

Wage Rates

Not less than the prevailing rate of wages as determined by the llinois
Department of Laber ghall be paid to all laborers, workers and mechanics
perferming work under this contract. Prevailing wage rates in effect at the time of
issuance of these Contract Documents are attached fo Book 1 as Exhibit 1. One
resource for determining the current prevailing wage rate is the Intemet site
www.state il.ys/agency/idol/CM/countym.btm maintained by the State of Illinois
Department of labor.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREFARATORY ACADEMY

lll. INSTRUCTIONS FOR BIDDERS
A, Examination of Documents By Bidder

The Bidder shall, before submitting its bid, cerefully examine all Coniract Documents,
including but not limited to, the Project Information, Instructions to Bidders, and
Execution Documents (Book 1); Standard Terms and Conditions (Book 2); Standard
Terms and Conditions Procedures Manual {Book 2A) Technical Specifications (Book
3); plang; drawings; Addenda (if any}); and bonds. The Bidder will be responsitle for all
errors in its bid resulting from failure or neglect to comply with these instructions.

B. Interpretations of Addenda

The Commissien will not furnish oral interpretations of Contract Documents, before or
subsequent to the award of a contract. If an interpretation Is desired by a prospeciive
Bidder, the interpretation should be requested in a letter addressed to the PBC, atin:
Janice Meeks, Senior Contract Officer, email; janicemesks@citvofchicago.org or by fax
312-744-3572. Every interpretation or revision wiil ba in the form of an addendum to
the Contract Documents and, when Issued, will be on file in the office of the
Commission. Althcugh all addenda will be faxed, e-mailed, or mailed to each Bidder
obtaining Contract Dacuments, it shall be the Bidder's responsibility to inquire as to the
addenda issued. All such addenda shall become part of the Contract and attached
thereto and all Bidders shall be bound by such addenda, whether or not received by the
Bidders.

C. Inspection of Site
Bidder shall inspect the Site to become familiar with the conditions relating to the Work
to be performed, the facilities involved, and the difficulties and restrictions attending the
performance of this Contract. Failure of the Bidder to visit the Site shall not relieve or
alter the Bidder's responsibility for completing the Work as required by the Contract
Documents.

D. Pre-Qualification of Bidders

1. Unless otherwise indicated in Part [1 “Project Information,” the Commission has
previcusly issued Request for Qualificatiens (RFQ) to approve the qualifications
of firms to perform work on the Project. Responses to the RFQ were evaluated
by the Commisslon on the basis of the criteria set forth in the RFQ. Notice of
pre-qualification has been provided by the Commission to all firms "pre-qualified,”
and only finms that have received nofification of pre-qualification are eligible to
bid on this Contract. Pre-qualified firms are eligible to bid either as the entity that
was pre-qualified or as a joint venture with anather firm, provided that the pre-
qualified firm has a controiling interest in the joint venture.

2.  The Commission reserves the right to take such sleps as It deems necessary to
determine the continuing qualfifications of the Bidder to adequately perform the
requirements of the Contract, and the Bidder shall furnish to the Commission all
information and data requested for this purpose. Failure of the Bidder to
cooperate with the Commission in its investigation or submit any additional
documents requested by the Commission shall be grounds for disgualification.

E. Evidence of Continuing Qualifications of Bidder

1. The Commission reserves the right to refuse to award a Contract to any person,
firm, or corporation that is in arrears or is in default to the Commission upon any
debt or centract, or that is a defaulter, as surety or otherwise, upan any obligation
to the Commission, or had failed to perform faithfully any previous contract with
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract Nc.1494
GWENDCLYN BROOKS COLLEGE PREPARATORY ACADEMY

the Comwnission, or any of the User Agencies on whose behalf the PBC
constructs public buildings.

The Bidder, if requested, must present within a reasonable time, as determined
by the Commission, evidence satisfactory o the Commission of performance
ability and possession of necessary facllities, pecuniary resources, and adequate
insurance to comply with the terms of these specifications and Confract
Documents.

‘F. Preparation of Bid

1.

Two (2) copies of Project Information, Instructions, and Execution Documents
{Bock 1) shall ke prepared with original signatures and notarizations wherever
required.

All bids must be prepared on forms supplied by the Commission and shall be
subject to all requiremenis of the Contract Documents. Unless otherwise stated,
all blank spaces on the bid page or pages, applicable to the subject specification,
should be correctly filled in. All blds must be regular in every respect and no
interlineations, excisions or special conditions shall be made by the Bidder.

The Bidder's name, address, telephone and fax number should be clearly written
on the front cover of each of the copies of Book 1 submitted.

when required by the Contract Documents, the Bidder may attach supporting
documentation or additional information to the back of the form to which it refers.

The Commission may consider as iregular, and at its option reject, any bid on
which there is an alteration of or departure from the bid form herete attached.

The Bid Documents shall include the fellowing:
Contractor's Bid Form

Bid Guarantee

Basis of Award (Award Criteria)

Unit Prices

Affidavit of Non-collusion

Schedule B - Joint Venture Affidavit with supporting documentation (if
applicable)

g. Schedule D - Affidavit of General Ceontractor Regarding MBEMWBE
Participation

h. Schedule E = Request for Waiver from MBE/MWBE Participaticn {if applicable)
i. Affidavit of Uncompleted Work

Current versions of the following documents shall be on file at the Commission at
the time of bid opening:

-~ o ap oW

a. Flnancial 8tatement
b. Disclosure Affidavit
¢. Statement of Bidder's Qualifications

The apparent low Bidder is required to submit a fully executed Disclosure of
Retained Parties wilhin five {5) days after bid opening.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

G. Bid Deposit:

1.

The Bid must be accompanied by a "Bid Deposit" in the amount set forth in Part
IL.A. "General Project Information” {o ensure:

a. Non-withdrawal of the bid after date and time of opening.

b. The fumishing of the Performance and Payment Bond and evidence of the
required insurance coverage by the successful Biddsr as required by the
Contract Documents.

The guarantee shall be made by bid bond, cetlified check or cashier's check
payable to the order of the Public Building Commission of Chicago. No bid will
be considered unless it is accompanied by the required guarantee. Cash
deposits will nct be accepted.

The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will
be retumed as soon as practicable after the opening of the bids; however, the
deposits of the three (3) lowest Bidders shall be retained until the Commission
awards the Contract to one of them, or for any reason rejects all bids,

H. Bidder's Execution of Bid

The Bidder must execute the Bid in two (2) original counterparts.

Bids must be submilted with original signatures in the space provided on the
appropriate Part [1.B. "Acceptance of the Bid." Bids not properly signed shall be
rejected.

If Bidder is a corporation, the President and Secretary muslt execute the bid. [n
the event that this bid is executed by other than the President, attach hersto a
certified copy of thal section of the Corporate By-Laws or other authorization by
the Corporalion that permils the person to execute the offer for said corporation.

if Bidder is a parinership, all partners must execute the bid, unless one partner
has been authorized to sign for the parinership, in which case, evidence of such
authority satisfactory to the Commission must be submitted,

If Bidder is a sole proprietorship, the sole proprietor must execute the bid.

A “*Partnership,” "Joint Venture,” or "Sole Proprietorship” operating under an
Assumed Name must be registered with the lliinois county in which it is located,
as provided in 805 ILCS 405 (1992).

. Affidavit of Non-Collusion

Each Bidder shall fully execute an affidavil, in the farm provided, to the effect that the
Bidder has not colluded with any other persen, firm, or corporation in regard to any bid
submitted. Such affidavit shall be attached to the bid.

J. MBE and WBE Commitments

Each Bidder shall submit with its Bid a completed Schedule D-Affidavit of General
Caontractor regarding MAWBE Participation and Schedule B- Affidavit of Jeoint Venture
{if applicable} as found in Book 2 Section 23.05a (2, 3, 4) describing the extent to which
Minority Business Enterprise (MBE) and Women Business Enterprise (WBE) firms will
panlicipate in the Contract;
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATQRY ACADEMY

The apparent low bidder must provide complete Schedule C- Letter of Intent from
MWRBE to Perforrm as a Subcontractor, Subconsuitant, or Material Supplier, including
current certification letter for each MBE and WBE firm included in its bid within 5 Days
of the date set for bid opening.

K. Local Business Subcontracting Participation and Community Hiring

In order to ensure that local businesses that provide subcontracting work to gensral
contraclors on Commission projects and residents of the project communities are
provided with the opportunity to benefit from Commission contracts, the Commission
requires the fellowing:

1.  Local Subcontracling Requirement

a. General contractors that are Local Businesses (as defined below) are
required to award 25% of the Work under thelr contract with the
Commission to subcontractors that are Local Businesses.

b. General confractors that are pot Local Businesses are required to award
35% of the Work under their contract with the Commission to
subcontractors that are Local Businesses.

¢. A Local Business is one that: 1) owns or leases a functioning business
office and/or operations facilities within the City of Chicago (for City-funded
projects) or the County of Cook (for Non-City-funded projects). 2) is
registered and licensed to do business in the City of Chicago (for City-
funded projects} or the County of Cook (for Non-City-funded projects); 3)
employe City of Chicago residents (for City-funded projects) or Cook
County residents (for Non-City-funded projects); and 4) is subject to City of
Chicago taxes {for City-funded projects} or Cook County taxes (for Non-
City-funded projects). In the event that the Commission performs a project
for a unit of local govemment that operates in muitiple municipalities, such
as the Metropaiitan Water Reclamation District, “Local Business” shall be
defined in the bid documents for that project. The source of funding for the
project is identified in Section 11.A.18 above.

2, Community Residents Requirements.” At least 7.5% of the project Jabor must be
geﬁomedtaby residents of the Project Community as defined in the Contract
acumen

a. Two-thirds of the 7.5% {or 5%} of the aggregate hours of Work to be
performed by Contractor and Subcontractors under this Contract may be
complied with through new hires or currant employees of the Contractor
who are construction frade workers and residents of the Project
Community.

b. One-third of the 7.5% (or 2.5%) of the aggregate hours of Work to be
performed by the Contractor and Subcontractors under this Contract
must ba new hires who are residents of the Proiect Community and may
be comprised of construction trade workers or jobsite support positions,
Including, but not limited 10, security, data entry clerks, schedulers, traffic
monitoring personnel, field engineer, superintendent, project manager
and site adminisirative support staff.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

L. Affidavit of Uncompleted Work

The Bidder is required to submit a fully executed Affidavit of Uncampleted Work, which
declares, among other things, the value and estimated completion date of all
uncompleted contracts to be complsted with Bidder's own forces and to be
subcontracted to others. Such affidavit shall be attached to the bid on the form
provided.

M. Bidder’s Financial Statement

Each Bidder shall have on file in the office of the Commission at the time of bid opening
a financial statement dated not earller then the end of said Bidder's last fiscal year
period. This will be kept on file by the Commission as a representative statement for a
period of one year anly. If a Bidder does not have such statement on file, it must
submit a copy with its bid. Failure to have a cument financial statement on file at the
Commission at time of bid opening may be cause for the rejection of the Contractor's
Bid.

N. Disclosure Affidavit

Each Bidder shall have on file in the office of the Commissian at the time of bid opening
a fully executed Disclosure Affidavit.

0. Statement of Bidder's Qualifications

Each Bidder shall have on file in the office of the Commission at the time of bid opening
a fully executed Statement of Bidder's Qualifications or a Qualification Submittal in
response to a Request for Qualifications (RFQ). The Commission reserves the right to
request additiona! information regarding the capability of the Bidder to perform the
Contract.

P. Disclosure of Retained Parties

The apparent low Bidder and the apparent 2" low bidder shall submit a fully-executed
Disclosure of Retained Parties pursuant to the instructions on the document within five
(5) days of receipt of notice to provide such Disclosure.

Q. Submission of Bid

1. Twa (2) copies of all bid documents with original signatures shall be enclosed in
two (2} envelopes each (outer and inner), both of which shall be sealed and
clearly labeled with "BID DOCUMENTS,” the Contract number, name of Bidder,
and date and time of opening.

2.  Bids received prior to the advertised hour of opening will be securely kept by the
Commission.

3. Wiritten modifications of bids will be considered only if received prior to the time
stated for receipt of Proposals. Such modifications must be submitted in a
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Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

sealed envelope and marked in the same manner as a bid. IN ADDITION, the
envelope must state "BID MODIFICATIONS TQ SEALED PROPOSAL” on the
lower left-hand corner of the envelope in which the bid modification Is enclosed,
so that the modification will be recognized to prevent its being opensd prior to
scheduled public opening of bids. Telephonic or oral modifications will not be
considered. Bidders are cautioned that madifications which are not explicit and
which are in any sense subject to misinterpretation shall make the bid so
modified or amended subject to rejection.

R. Withdrawal of Bids before Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, e-mail request, or by personally
securing, with proper identification, the submitted bid proposal at any time prior o the
time fixed for opening of bids. A telephonic request to withdraw a bid will not be
considered.

S. Opening of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be
opened and publicly read aloud every bid received within the time sst for recelving bids
irrespective of any iregularities therein. Bldders and other persons properly interested
may be present in parson or by representative.

T. Evaluation of Bids

1.

The Commission reserves the right to check all calculstions and to correct all
extensions in case of error in order {o determine the correct amount of the Total
Base Bid and/er the total amount of any other schedule required.

Along with reviewing the calculations of each bid, the Commission will evaluate
each Bidder's responsiveness fo all Bid requirements and responsibility.

The Commission may require that the apparent low bidder and any other bidder
submit a breakdown of their bids by CS1 Division or other appropriate basis. The
Commission may also require the apparent low bidder or =ny other bidder to
attend a pre-award meeting to review their bids in detail,

U. Basis of Award

Award will be made to the responsible Bidder submitting the lowest Award Criteria and
otherwise responsive to all the requirements of the Contract Documents.

V. Performance and Payment Bond and Insurance

1.

Each Bidder shall furnish proof of its ability fo provide the bonds and insurance
required by the Contract with its bid. With respect to the payment and
performance bonds, a letter from the Bidder's surety affirning the surety’s
willingness to provide the Bidder's bonds is sufficlent. With respect to the
insurance, sither a letter from the Bidder's insurer, or a certificate showing that
the Bidder currently possesses the required coverage, is sufficient.

ALGUST 2000 (REV 1) 12
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATCORY ACADEMY

The insurance requirements for this project are as follows: The Contractor must
provide and maintain at Contractors own expense, the minimum insurance
coverage and requirements specified below, insuring all operations refated to the
Contract. The insurance must remain in effect from: the date of the notice to
proceed until Substantial Completion of the project, during completion of Punch
List, as well as any time Contractor returns to perform additional work regarding
warrenfies or for any other purpose

Insurance To Be Provided By the Contraclor
The insurance requirements are attached as Exhibit 2,

Upon approval by the Commission to award, and within five (5) days after being
given notice, the successful Bidder must execute and deliver to the Commission
the Performance and Payment Bond in the form included in the Contract
Documents, and evidence of the required insurance coverage,

The Performance and Payment Bond shall be in the form provided herein, in the
full amount of the Base Contract Price and shall be security for the faithful
performance of the Contract and payment of all persons, firms, or corporations fo
whom the Contractor may become legally indebted for labar, materlal, facllities or
services of any nature, employed or used by it in performing the Work. The
current power of attorney for the persons who sign for any surety company shall
be attached to such bond. Such power of attorney shall be sealed and certified
with a "first hand signature” by an officer of the surety. A facsimile signature will
not be accepted by the Commission. The Commission reserves the right to
approve the surety company,

The failure of the successful Bidder to supply the required Performance and
Payment Bond or evidence of the required insurance coverage within five (5)
days of nofice, or within such extended period as the Commission may grant
based upon reasons determined sufficient by the Commission, shalil constitute a
default and the Commission may either award the Confract to the next lowest
responsible bidder or re-advertise for bids. The difference between the amount of
Its bid and the amount for which a contract for the work is subsequently executed
may be charged against the Bidder, irmespective of whether the amount thus due
exceeds the amount of the bid security. If a more favorable bid is received by re-
advertiging, the defaulting Bidder shall have no clalm against the Commission for
a refund. Because of the difficulty of ascertaining the damage caused lo the
Commission, such sum shall be considered liquidated damages and shall not
constitute a penalty. The election by the Commission to grant an exiensicn to
the period allowed for the bidder to provide an acceptable performance and
payment bond and/or evidence of insurance coverage shall not entitie the bidder
to an exltension of time required to complete the Work.

The bidder shall submit any protests or claims regarding this solicltation to the
office of the Commission's Executive Director. A pre-bid protest must be filed
five (5) days before the bid cpening dats, a pre-award protest must be filed no
later than ten (10) days after the bid opening date, and a post-award protest must
be fited no later than ten (10) days after the award of the Contract.

All pratests or claims must set forth the name and address of the protester, the
contract number, the grounds for the protest or ¢laim, and the course of action
that the protesting party desires thal the Executive Direcior take,
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Y. Licensing
in addition to all other applicable licenses and certifications, the general contractor is
required to submit a copy of its {Class A) General Contractor License issued by the
Department of Buildings of the City of Chlcago.

Z. Award Of Contract; Rejection Of Bids

1. The Contract will be awarded to the responsive, responsible Bidder submitting
the lowest Award Criteria Figure, as defined herein, complying with all conditions
set forth in the Contract Documents,

2.  The Bidder agrees that its bid shall be in effect until midnight, February 16, |
2010 and that the bid may not be withdrawn until that time. |

3.  The Bidder to whom the award is made willl be notified as soon as practicable
after the Commission approves award of the Contract. This writlen notification
constitutes the Notice of Award and acceptance of the bid submitted.

4, If writen notice of the acceptance of this Bid is mailed, faxed, e-mailed or
otherwise delivered to the undersigned within the time noted herein, or at any
time thereatter before this Bid is withdrawn, the undersigned agrees to enter into
a Contract with the Public Building Commission of Chicago with the Bid as
accepted. The undersigned agrees to give a Performance and Payment Bond as
specified in the Contract Documents, with good and sufficient surety or sureties,
and te furnish the required insurance, ali within five (5) days after given Notice of
Award,

' 5. Upon award of Contract, the Commission will process the Contract for final

execution.

6. The Commission reserves the right to reject any and all bids and to waive any
informality in bids received whenever it determines such rejection or waiver is in
its interest.
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IV. PROPOSAL AND EXECUTION DOCUMENTS

A. Contractor's Bid

The Conlractor hereby acknowledges receipt of the Contract Documents for Contract No.

1494 , Including, but not Emited to, a) Project Information, Instructions to Bidders, and
Execution Documents (Bock 1), b) Standard Terms and Conditions (Book 2), and Standard
Terms and Conditions Procedures Manual (Book 2A) ¢), Technical Specifications (Book 3}, d),
Plans and Drawings, and e). Addenda Nos. (None unless indicated here)

I 2 3

Further, the Contractor, having inspected the Site and become famifiar with the conditions
affecting the cost of the Work and with the requirements of the Contract, hereby proposes to
furnish all labor, necessary tools, materials and other work necessary to perform and complete in
a workmanlike manner the TYPE OF WORK for PROJECT located at the Site designated as
required by and in strict eccordance with the Contract Docurmnents for the Base Contract Price
listed on the next page.

The agreement between the parties Includes not only this instrument, but also the remaining
Cantract Documents as described in the Standard Terms and Conditions, and all of which shall
be binding on the parties hersto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the
performance of the Work on the date set forth in the Notice to Proceed issued by the Commission
and that it will complete the Work within the time set forth in Part Il “Project Information.”

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract
Bocumants, shall be full compensation to the Contractor for having well and faithfully completed
the Work, free and clear of all claims, liens, and charges whatsoever, of any kind or nature, and in
full compliance with the Contract.

Péyment for the Work will be made in the manner set forth in Book 2 the Standard Terms and
Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract
upon any agreement for & commission, percentage, brokerage, or contingent fee. Breach of this
warranty shall give the Commission the right to terminate the Contract, or, at its discretion, to
deduct from the Contract Price or consideration the amount of such commission, percentage,
brokerage, or contingent fees. This warranty shall not apply to any commission payable by the
Contractor upon contracts or sales secured or made through bena fide established commercial or
selling agencles maintained by the Contractor for the purpose of securing business.

The Contractor, being duly swom, deposes and says on oath that no disclosures of ownership
interests have been withheld; the information provided therein to the best of its knowledge is
current; and the undersigned proposes to fumish the insurance and the Performance and
Payment Bond required by the Contract Documents.
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BID FORM (REV-D1)

AMOUNT
work 33 /05000.”
Site Work Allowance $500,000.00
Commission's Contingency Fund $900,000.00
CCTV-Security __ $300,000.00
Asbestos- and Lead-Containing Materials $50,000.00

ITOTAL BASE BID " $ o0 ”
34 855, 0007
AWARD CRITERIA FIGURE

(See Sectlon V. Proposal Support Document, line 15 of Award Criteria Figure):

s 33,32 £46.°°

SURETY: Please specify full legal name and address of Surety:

|

Continental Casualty Company

333 South Wahash Avenue

Chicago, Hincis 60604




PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1494

GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SITE WORK ALLOWANCE
ftem
No. Description of Work Unit(s) Unit Price
1| Loading, transportalion and disposal of Tons $35.00
stockpiled contaminated soil
2 | Excavation, loading, transportation and Tens $45.00
disposal of contaminated soil B
3| Loading, Iransportation and disposai of Tons $35.00
stockpiled un-suitable soail
4 | Excavation, loading, transportation and Tons $45.00
disposal of In-place un-suitable soil :
5 | Lead, place and compact on-site fill materiat Cubic Yards $7.00
from stackpile
6 | Excavate, load, place and compact on-site fill Cubic Yards $11.00
material '
7 | Demolition, removal, transporation and Cubic Yards $30.00
disposal of underground concrete footings and
remnants.
8 | UST Removal (Tank < 2000 gal capacity) Each $3,000.00
9 | UST Removal (Tank 3,000-5,500 gal capacity} Each $5,000.00
10 | UST Removal (Tank 6,000-10,000 gal capacity) | __Each $8,000.00
11 | UST Removal (Tank > 10,000-15,000 gal Each $9,000.00
capacity)
12 | UST Removal {Tank > 15,000 gal capacity) Each $12,000.00
13 | UST tank sludge removal and disposal (55~ Drums $300.00
gallon drum)
14 | Bulk UST pump out {Liquids), including Gallons $0.80
transportation
15 | Waste characterization sample analysis for Sample $1,500.00
disposal authorization for soils removed under
Allowance Schedule
16 | Water analysis for full MWRDGC contaminants Each $750.00
List
17 | Obtain MWRDGC discharge permit for Bulk Each $1.200.00
disposal of contaminated liquid
18 | Contaminated water-hauling and disposal of Drums $200.00
drums
19 { Pumping, transportation and disposal of Gallons $0.60
cantaminated water - bulk disposal
20 | Pumping, storage and disposal of contaminated Gallons $0.10
water - bulk disposal by MWRDGC Pemmit
21 | Furnish, place and compact base material CA-1 Ton $16.00
Stone
22 | Load on-site base materials, place and Cubic Yards $8.00
compact CA-1 Stone
23 | Furnish, place and compact aggregate material Ton $16.00
CA-B
24 | Excavate, place and compact on-site aggregate | Cubic Yards $12.00
material CA-5
AUGUST 2009 (REV 1) 17
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25} Fumish, place and compact drainage material Tons $16.00
CA-7

26 | Excavate, place and compact cn-site drainage Cubic Yards $12.00
material CA-T

27 | Fumish and place geotextile filter fabric Square Yard $7.00

28 | Site Survey - Survey crew for verification of Each $1,500.00
excavation and backfill quantities

29 | Street restoration per CDOT - 1-1/2 inch Asphalt | Square Yard $165.00

Binder Coarse and 1-1/2 inch Asphalt Surface |
Cearse. Less than 100 Square Yards |

30 | Street restoration per CDOT - 9-inch PCC Base | Square Yard $220.00
Course, 1-1/2 inch Asphalt Binder Coarse and
1-1/2 inch Asphalt Surface Coarss. Less than
100 Square Yards.

Total Allowance Fund = __ $500,000.00

NOTES:
1. Al Work associaled with the above allowance schedule shall be approved in

writing by the Commission Representative prior to proceeding.

2. Authorized additional excavation and replacement matarial will be paid for in
accordance with the above allowance schedule.

3. Authorized additional excavation means excavation below subgrade elevations as

shown in the Plans and Specificaticns due to the presence of unsuitable soil
materials as determined by the Commission Representative.

4. The wnit prices in this allowance schedule include all overhead and profit.
§. Al unused portions of the allowance funds must be ratumed to the Commission

in the form of a deductive change ordsr prior to Final Completion and Acceptance
of the Work.
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B. Acceptance of the Bid

IN WITNESS WHEREOF, the partles hereto have caused this instrument fo be executed in two
(2) originzal counterparts the day and year first above .

FUBLIC BUILDING MMISSION OF CHICAGOD
70 }L,

Secretdry

CONTRACTING PARTY
(Print or type names undemeath all signatures}

F.H. Paschen, 5.N. Nielsen & Assaciates LLC
Cantractor Name

ol T

m.man / !

8725 W. Higgins Road, Suite 200
Chicago, lNinocis 60631

Address

Prosident Agent - Robert F. Zitek

% Title of Signatary
ATTEST
MWK W Secretary - Carol M. Einfalt
: Title

CORPORATE SEAL

If a Partnership:

Partner Address

Partner Address

Partnar Address

If a Sole Proprietorship:

Signature

NOTARY PUBLIC

Countyof Cook State of 1L

day of _February , 20 10 .

W worn to before me on this 4th

Notary Public Slgnature
Commission Expires: _August 24, 2010

AUGUST 2009 {REV 1}
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OFFICIAL SEAL
Notary Pubiic, State of {flingis
My Commission Expires
August 24, 2010
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City of Chicago
Department of Buildings
General Contractor's Licenses

F.H. PASCHEN

S.N. NIELSEN & ASSOCIATES, LL.C
O'HARE PLAZA

CHICAGO 1L 60631

LICENSE CLASS: (A) ALL PROJECTS - NO RESTRICTIONS

@LICFNSE NUMBER: TGC04257 CERTIFICATE NUMBER: GC04257-6
‘?‘* FEE: $ 2000
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

C. Corporate Resolution (if a Corporation)

I, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy

of certain preambles and resolutions of the board of directors of
FHP Managment, {nc. Manager for F H. Paschan, S.N. Nielsen & Associates LLC

a8 ocorporation duly organized and existing under the laws of the State of

lllinois and authorized to do business in the State of lllincis, which
resolutions were duly adopted at a duly called meeting of said board held on
June 11 ,20 08 | a quorum being present, and are set forth in the minutes

of said meeting; that | am the keeper of the corporate seal and of the minutes and records of said
cerporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation submitted a bid, dated ___February 4th , 2010 _to the
Pubtic Building Commission of Chicago, for Contract No. _1484 __ of said Commission;

NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary
or assistant secretary of this corporation be, and they are hereby, authorized and directed to
execute contracts for and on behalf of and under the name and seal of this corporation; and

BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are
hereby, authorized and direcled to execute and deliver to the Commission, for and on behalf of
this corporation, such other and all documents as may be necessary or pertinent to a contract,
and to do and perform any and all other acts relative thereto.

| FURTHER CERTIFY that the following-named persons are the officers of this corporation duly
qualified and now acting as such:

President: See Attached Directive

Vice President:

Secrelary:

Treasurer:
Assistant Secretary:

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed the seal of said
tiorl this __4th day of _February .20 10,

Clisentiiuent

Secretary - Carol M. EH-nfalt -
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CERTIFICATE

1 do hereby certify that the following is a true, complete and correct copy of a Directive issued by FHP
Management, Inc. on June 11,2008, the Manager of F.H. Paschen, S.N. Nielsen & Associates, LLC.

PRESOLVED, that the following are hereby authorized to execute and deliver for and on behalf of F. H.
Paschen, S.N. Nielsen & Associates, LLC contracts of all kinds, including but not limited to, construction
proposals, construction contracts, change orders, bid bonds, payment and performance bonds, and any
and all documents, instruments and papers which in their discretion may be necessary, expedient, or
proper for execution of the construction of the various projects bid by F. H. Paschen, S.N. Nielsen &
Associates, LLC,

Frank H. Paschen Agent
James V. Blair Agent
Carol M. Einfalt Agent
Joseph V. Scarpelli Agent
W. Mark Barkowski Agent
Robert F. Zitek Agent
Leo Wright Agent

1 do hereby further certify that said directive has not been amended or repealed and is in full force and
effect.

IN WITNESS WHEREOF I have hereunto set my hand as Secretary of FHP Management, Inc., Manager
of F. H. Paschen, S.N. Nielsen & Associates, LL.C., this 30th day of November, 2009.

Dt it

Carol M. Einfalt ¥
Secretary

[
[

¥k

PO
~

State of Illinois
County of Cook

Subscribed and sworn to before me this 30th day of November, 2009,

otary Public

KATHLEEN PATTISON
QFFICIAL SEAL
Notary Public, Stata of lllincis
My Commission Expires
AUgust 24, 2010

.I._“___,




CERTIFICATE

1 do hereby certify that the following is a true, complete and correct copy of a Directive issued by FHP
Management, Inc. on June 11, 2008,

"RESOLVED, that the following are hereby authorized to execute and deliver for and on behalf of FHP
Management, In¢. contracts of all kinds, including but not limited to, construction proposals, construction
contracts, change orders, bid bonds, payment and performance bonds, and any and all documents,
instruments and papers which in their discretion may be necessary, expedient, or proper for execution of
the construction of the various projects bid by FHP Management, Inc."

Frank H. Paschen Chairman, Director, Chief Executive Officer, Treasurer
James V, Blair President
Carol M. Einfalt Secretary

I do hereby further certify that said resolution has not been amended or repealed and is in full force and
effect.

IN WITNESS WHEREOF 1 have hereunto set my hand and affixed the Corporate seal of said

Corporation, this 16" day of July, 2008.
Crpem G pe st

. Carol M. Einfalt  ©
i Secretary

..

:-'(quporate Seal)

“‘\\I‘alj J"

State of Illinois
County of Cook

Subscribed and sworn to before me this 16™ day of July, 2008.

ﬂu;Pﬁ!Jrrtnﬂ

otary Publie

KATHLEEN PATTISON

QFFICIAL SEAL
Notary Public, State of lllinais |
J My Commission Expiras |
August 24, 2010 H

-
I "




PUBLIC BUILDING COMMISSION OF CHICAGO
" Contract No.1424
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

V. PROPOSAL SUPPORT DOCUMENTS
A. Basis of Award (Award Criteria)

To promote the intended goal of economic opportunity and maximize the use of
minority personnel on this project, the Public Building Commission of Chicago has
established the Award Criteria formula for the purpose of evaluating proposals and
awarding the contract. A contract in the amount of the total Base Bid or Base Contract
Price will be awarded to the responsible bidder with the lowest Award Criteria Figure.
The Public Building Commission of Chicago reserves the right to check all calculations
for accuracy. The fufillment of the Award Criteria does not abregate the responsibilities
of the Contractor to comply with federal and state requirements under the Equal
Employment Act and the flinois Human Rights Act.

1. Instructions

The Bidder shall complete the Award Criteria Formula and transfer the final
Award Criterla Flgure - Line 15 fo the space provided on the itemized propesal
sheet. Failure to complete the formula may be cause for rejection of the Bidder's
proposal. The successful bidder will be beld responsible for adhering to the
figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the
project.

Lines 2, 4 and 6 in the formula shall not be greater than fifty percent (50%) in
each category for the sole purpose of determining award of the contracl.
Similarly, lines 8, 10 and 12 shall not be greater than ten {10%) percent in each
category for the purpese of award criterla only. The fifty percent {(50%) and ten
percent (10%) goals are not intended to restrict the total number of minority and
female employees to be used on the project, but only to establish limiting figures
for use In the formula. Joumeyworker includes journeyworkers frem the major
trades listed herein, and the truck drivers. Watchmen and custodial workers are
not creditable in the formula.

2.  Award Criteria Formula

Line 1. Base Bid, in figures . 3 H g5 S 000 —
Line 2. Percentage of the Joumneyworkers hours that the
Contractor proposes to be worked by minority
Jourmeyworkers during construction of the project. 7 49.
(Maximum figure 050} o. 50 O
Line 3. Multiply Line 2 by Line 1 by 0.04 677 /0~
/
Line 4. Percentage of total Apprentice hours that the Contractor
proposes to be worked by minority Apprentices during 50
construction of the project. (Maximum figure 0.50) 0.
Line 5. Multiply Line 4 by Line 1 by 0,03 -542% B8RS ~
Line 6. Percentage of the total Laborer hours that the
Contractor proposes 1o be worked by minority Laborers
during construclion of the project. (Maximum figure 5—-
0.50) ©.50
Line 7. Multiply Line & by Line 1 by 0.01 i z ;2 é -
Line 8, Percentage of total Journeyworker hours that the
Contractor proposes to be worked by female
Journeyworkers during the construction of the project. 2
{Maximum figure 0.10) 0.0 s
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Line 9. Multiply Line 8 by Line 1 by 0.04 .3‘-}}. 855 —
Line 10. Percentage of tatal Apprentice hours that the Contractor

proposes to be worked by female Apprentices during o

construction of the project. (Maximum figure 0.10) o/
Line11.  Multiply Line 10 by Line 1 by 0.03 oY S¢& —
Line 12. Percentage of the fiotal Laborer hours that the

Contractor proposes to be worked by female Laborers

during construction of the project. (Maximum Ffigure

0.10) 0.02%5"
Line13.  Multiply Line 12 by Line 1 by 0.01 A e A

Line 14. Summation of Lines 3, 5, 7, 9, 11, and 13 L& Y2239

Line 15. Subtract Line 14 from Line 1 (= “Award Criteria Figure”) 23 3 /2 (céé.°°

Award Criteria Figure (Insert Line 15 of Award Criteria Formula): $__ 333/ 2, 666.°°

3. Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of
the project community on this project, the following bonus calculations shall apply:

a. In calculating the hours worked by minerity and women journeyworkers,
apprentices, and laborers under the Award Criteria set out in Part V.A, “Basis
of Award (Award Criteria),” all hours worked by minority and women
journeyworkers, existing apprentices, and laborers who are residents of the
project community shall be multiplied by 1.5.

b. In calculating the hours worked by minerity and women apprentices under
the Award Criteria set out in Part V “Proposal Support Documents,” all hours
worked in new apprenticeships by minarity and women apprentices who are
residents of the project community shall be muttiplied by 2.0.

Definitions

"Actual residents of the City of Chicago" shall mean persons domiclled within the
City of Chicago. The domicile is an individual's one and only trus, fixed, and
permanent home and principal establishment

"Residents of the project community” shall mean persons domiciled within the
project area as stated in Section I1LLA6., above.

“New Apprenticeship” shall mean an apprenticeship begun for a person who has
not held an apprenticeship card within ninety (90) days prior to beginning the
praject.

4. Liquidated Damages

The Contractor hereby consents and agrees that, In lhe event that it falls to
comply with each of the minimum commitments submitted with this Proposal on
Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Formula, covering minority end
female Joumeyworkers, apprentices, and laborers respectively, the following
shalt apply.

If the total hours In any category for which a percentage is assigned in Lines 2, 4,
6, 8, 10, or 12 of the Award Criteria equals zero at the completion of the work,
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then a net deficiency of the entire percentage assigned will be deemed to exist.
For any net deficiency in each category, the following amounts shall be deducted
as liquidated damages from monies due the Contractor and the Contract Sum
modified accordingly:

a. For each full one (1%) percent deficiency of minarity Journeyworkers not
utilized — four cents per each hundred dollars of the base bid calculated as
follows:

Line 1 x 04
100

Each one (1%) percent deficlency toward the goal for female Joumeyworkers
(Line 8) shall be calculated in the same way.

b. For each full one (1%) percent deficiency of minority apprentices not utilized
— three cents per hundred dollars of the base bid calculated as follows:

Line 1 x 03
100

Each one (1%) percent deficiency toward the goal for female apprentices
{Line 10} shall be calculated in the same way.

c. For each one (1%) percent deficiency of minority laborers not utilized - one
cent per each hundred dollars of the base bid calculated as follows:

Lipe 1 x 01
100

Each one {1%) percent deficiency toward the goal for female laborers
(Line 12) shall be calculated in the same way.

d. Liquidated damages, if any, will be calculated for the first pay requests
reflecting fifty percent (50%) completion, seventy-five percent (75%)
completion, and ninety percent {(90%) completion, respectively, based upon
the Coniractor's pay request together with all attendant certified payrolls and
other required documentation of minority and women employment. The
accrued liquidated damages and interest will be added lo the retention
provided elsewhere In this contract. The amount of iquidated damages due
to the Commission under this provision will bear compound interest at the
rate of 5% per annum, compounded monthly from the date of the Notice o
Proceed to the date of approval of a deductive change order for liquidated
damages. Should the lotal amount of liquidated damages due under all
provisions of this contract exceed the amount of the Commission's retainage,
compound interest on the amount over and above the retainage will continue
to accrue untll the entire amount of liquidated damages and compound
interest is paid to the Commission.

e. The Comrmission is aware that certain subcontract agreements under this
contract may require subcontractors to contribute to payment of liquidated
damages assessed under this provision. Should enfarcement of subcontract
liquidated damages provisions result in an aggregate total of subcontracter
fiquidated damages greater than the liquidated damages assessed
hereunder against Contractor, then Contractor must pay the excess pro rata
as a bonus to each subcontraclor exceeding its subcontract commitments for
minority or women employment, or bolh.

5. Reporting
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In accordance with this commitment, the Contractor must submit both the
Contractar's Payroll Record Form and the Contractor's Recapitutation of Minority
and Female Worker Hours and Percentages Fonm on a monthly basis. All
Subcontractors shall be listed on the Contractor’s Recapitulation Form whether
active or not. For the purpose of this report, the following group categories will
be vsed:

a. The classification "White” includes person of Indo-European descent.

b. The classification "Black" or "African-American” includes persons having
origins In any of the black raclal groups of Africa.

¢. The classification "Hispanic® includes persons whose origins are from
Mexico, Puerio Rico, Cuba, Central or South America, the Caribbean {slands
or other Spanish culture or origin, regardless of race.

d. The classification "Native American™ Includes persons who are Native
Americans by virtue of tribal association.

8. The classification "Asian-Paclfic” includes persons whose origins are from
East Asia, Southeast Asia, the Pacific Islands or the Indian sub-continent.

f. The classification "Other" includes qualified individuals with disabilities who
meet legitimate skill, experience, education or other requirements of
employment positions held or sought and who perform the essential function
with or without reasonable accommodation and other groups or other
individuals found by the Public Building Commisgsion of Chicago to be socially
and economically disadvantaged and to have suffered actual racial or ethnic
discrimination and decreased cpportunities to compete in Chicage area
markets,
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6. Major Trades

Asbestos Workers Operating Engineers
Boiler Makers Painters

Bricklayers Pile Criver Mechanics
Carpenters Pipe Fitters/Steam Fitters
Cement Masons Plasterers

Electricians Plumbers

Elevator Construction Roofers

Glaziers Shest Metal Warkers
Mechanists Sprinkler Fitters
Machinery Movers Steel Fabricators (in shop or en-site)
Ornamental [ron Workers Technical Engineers
Lathers Tuck Pointers

Far approval of ather trades focr consideration !n the Award Criteria Formula. written approval
should be requested from the Cammission.

7.  Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of
evaluating figures supplied in the Award Criteria Formula. It is understood that
these figures are estimates only and are not te be considered as limiting In any
manner actual participaticn on the project.

Anticipated levels of minority participation, to be expressed as percentages, must
be supplied for each trade, whether attributable fo the Contractor's work force or
any Subcontractor which will be active on this project.

TRADE PARTICIPATION PERCENT OF MINORITY
Bricklayers 30%
Carpenters 5%
Cement Masons 25%
Electriclans 25%
Glazers 25%
Omamental lron Workers 15%
Lathers 25%
Operating Engineers 25%
Painters 4%
Plasterers 40%
Plumbers 35%
Sheet Metal Workers 40%
Sprinkler Fitters 35%
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VI. ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit Of Non-collusion
STATE OF ILLINOIS }

} S8
COUNTY OF COOK }

Robert F. Zitek , being first duly swomn, deposes and

says that:

(1) Hef/Ske is
Agent

(Owner, Partner, Cfficer, Representative or Agent) of
F.H. Paschen, S.N. Nielsen & Associates LLC

the Bidder that has submitted the attached Bid;

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid
and of all pertinent circumstances respecting such Bid;

(3} Such Bid is genulne and is not a collusiva or sham bid;

(4) Neither Bidder nor any of its officers, partners, owners, agents, representatives,
employees, or parties in interest, inciuding this affiant, has in any way colluded, connived,
conspired, or agreed, directly or indirectly, with any other Bidder, firn, or person to submit a
colusive or sham bid In connection with the Contract for which the aitached bid has been
submitted ar to refrain from bidding in connection with such Contract, of has in any manner,
directly or indirectly, sought by agreement or coilusion or communication or conference with any
other Bidder, firm, or person to fix the price or prices in the attached bid or in that of any other
Bidder, or to fix any overhaad, profit, or cost element of the bid price of any other Bidder, or to
secure through any collusion, censpiracy, connivance or unkawful agreement any advantage
against the Public Building Commission of Chicage or any person interested in the proposed
Contract; and

(S) The price or prices quoted in the ettached Bid are fair and proper and are not tainted by
any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of
its agents, representatives, owners, employees, or parties in interest, including this affiant.

(6) The Bidder is not barred from bidding as a result of having violated ifinofs Criminal Code,
720 ILCS 5/33E-3 (Bid-rigging), 720 [LCS 5/33E-4 (Bid rotating) or the Prevailing Wage Act, 30
ILCS 570/0.01 through 570/7.

(Signed)
Robert F. Zitek, Agent

(Title)
Sw;:ribed and sworn to before me this _4th day of February 20 10

U jflmgﬂm%—_\_

i ATHLEEN PATTISON

flﬂntary Public K(}FFICIAL SEAL

{Tille) A (24 2010 Notary Pubtic, S1ate gi ill_moés
issj irag- AUgus ' C ission Expire

My Commission expires; A9 My KETs't 39000
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PUBLIC BUILDING COMMISSION OF CHICAGO
' Contract No.1424 N/A
- GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE B - Joint Venture Affidavit (1 of 3)

This form need not be filled in if all joint venturers are MBE/WBE firms. In such case, however, a
written joint venture agreement among the MBEWBE firms should be submitted. Each
MBE/WBE joint venturer must also gitach a copy of their current cerlification leffer.

1. Name of joint venture

2. Address of joint venture

3. Phone number of joint venture

4, ldentify the firms that comprise the joint venture

Describe the role(s) of the MBE/WBE firm{s) in the joint venture. (Note that a "clearly
defined portion of work™ must here be shown as under the responsibility of the MBE/WBE
firm.}

Describe very brisfly the experience and business qualifications of each non-MBEAVYBE
joint venturer.

5. Nature of joint venture’s business

6. Provide a copy of the joint venture agreement.

7. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE?

%

8. Specify asto:
A. Profit and loss sharing %
B. Capital contributions, including equipment %
C. Cther applicable cwnership interests, including ownership options or other agreements

which restrict ownership or control.

Describe any loan agreements between joint venturers, and identify the terms thereof.
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SCHEDULE B - Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those
individuals {and their titles) who are responsible for day-te-day management and policy
decision making, including, but not limited to, those with prime responsibility for:

A. Financial decisions
B. Management decisions such as:
1)  Estimating
2)  Marketing and Sales
3)  Hiring and firing of management personnel
4)  Other
C. Purchasing of major items or supplies
D. Supervision of fleld operations
E. Supervision of office personnel
F. Describe the financial controls of the joint venture, e.g., will a separate cost center be
established; which venturer will be responsible for keeping the books; how will the
expense therefor be reimbursed; the authority of each joint venturer to commit or obligate
the other. Describe the estimated contract cash flow for each joint venturer,
G. State approximate number of operational personnel, their craft and positions, and
whether they will be employees of the majority fim or the joint venture.

10. Please state any material facts of additional information pertinent to the contral and structure
of this joint venlure.
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SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND
INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE
TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF
CHICAGO CURRENT., COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES
IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND
EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR
THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY
AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL
MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH
MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS
CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completicn of the joint venture's work on this
Contract, there is any significant change in the informatien submitied, the joint venture must
inform the Public Building Commission of Chicago, either directly or through the General
contractor if the joint venture is a subcontractor. _

Name of Joint Venturer Name of Jeint Venturer

Signaiure Signalure

Name Name

Title Title

Date - Date

State of County of Stale of County of

On this day of y20___ Cn this day of , 20
before me appeared (Name) before me appeared (Name)

to me personally known, who, being duly sworn, 1o me personally known, who, being duly sworn,
did execute the foregoing effidavit, and did state did exacute the foregoing affidavit, and did state

that he or she was properly authorized by that he or she was properly autharized by
(Name of Joint Venlure) (Name of Joint Venture)

to execute the affidavit and did so as his or her to execute the affidavit and did so as his or her

free act and deed, free act and deed.

Notary Fublic Notary Public

Commission expires: Commission expires:

{SEAL) (SEAL)
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Suppller (1 of 2)

Name of Project:
Gwendolyn Brooks College Preparatory Academy

Project Number: _ 1484
FROM:
MBE WBE

(Name of MBE or WBE)
TO:

F.H. Paschen, S.N. Nielsen & Associates LLC and Public Building Commission of Chicago

{(Mame of General Bidder)

The undersigned intends to perform work In connection with the above-referenced project as
(check one):

a Sole Proprietor a Corporation
a Partnership a Joint Venture

The MBEMWBE status of the undersigned is confirmed by the attached Leiter of Cedification,
dated . In addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE [irm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.

The above-described services or goods are offered for the following price, with tenms of payment
as stipulated in the Contract Documents.
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SCHEDULE C - Letter of Intent from MBEWBE
To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and
subcontract doller amount:

If more space is needed to fully describe the MBE/WBE fimn's proposed scope of werk and/or
payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBEAMWBE
contractors.

0 % of the dollar value of the MBEMWBE subcontract will be sublet to MBE/WBE
contraciors.
If MBEMWBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero {0) must be filled in each blank above. If more than 10% percent of the value of
the MBEAWBE subcontractor's scope aof wark will be sublet, a brief explanation and description of
the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
will do so within five (§) working days of recelpt of a notice of Contract award from the
Commission.

By:
Name of MBE/WBE Firm (Print) Signature
Date Name (Print}
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name {Print}
MBE WBE Non-MBE/WBE ___
Phone
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Contract No.1494
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (3 0f2)

Name of Projoct:
Gwendolyn Brooks College Praparatory Academy

Project Number; _ 14394
FROM:

Tevwaey Mm\ttéﬂ MBE (/ WEE

(Name of MBE or WBE)

TO:

F.H. Paschen, S.N. Nielsen & Assoclates LLC and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work In connection with the above-referenced project as
(check one):

a Sols Propriotor x a Corporation

& Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification,
dated _{° - 4 ~"}409) . In addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE firm, a Scheduie B, Joint Venture Affidavit, is provided.

The undersigned is prepared fo provide the following described services or supply the following

deseri oods in connection with e-ifamed project.
i O

The ebove-described services or goods are offered for the following price, with terms of payment
as stipulated In the Contract Documents.
$15,000.

AUGUST 2003 (REV 1) . 30




., -

r .

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Materlal Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, speclfically describe the work and
subcontract dollar amount:

It more space is needed 1o fully describe the MBE/WBE firn's proposed scope of wark and/or
payment schedule, attach additional sheel(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/MWBE
contractors.

0 % of the dollar value of the MBEMWBE subcontract will be sublet to MBEMWBE
contractors.
if MBEMWBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero (0) must be filled in each blank above. if more than 10% percent of the value of
the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be pravided.
The undersigned will enter into a formal agresment for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Buikiing Commission of Chicago, and
will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

By: . )
—Tewa Dowo \on ﬁ?l[/,éﬂ&éﬁ

N £ Fiom (Pri

D:tmiolgﬁs -ZQIE)M rint) z n }:g\,t(’l E)L;t_’,ﬂo
(2u) 4S=RO! ame (Rant)

Phona

IF APPLICABLE:

By

Joint Venture Partner (Print) Signature

Date Name (Print)

MBE WEBE Noen-MBE/MWBE
Phione

AUGLIST 2009 (REV 1} A




ity of Chicago
tichard M. Daley, Mayor

department of
‘recurement Services

amiz L. Rhee
“hief Pracurement Officer

ity Hall, Room 403

21 North LaSalle Street
“hicago, Iinois 60602
312) 744-4900

312) 744-0010 (FAX)
M2) 71442989 (TTY)

ikip:ffwww cityofchicago.org

LY

BUIELDING CHICAGO TOGETHER
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Qctober 9, 2008

Miguel Bueno, President

Terra Demolition, Inc. Terra Services, inc.
2921 Ernst

Franklin Park, illinois 60131

Annual Certificate Expires: October 1, 2010
Vendor Number: 50728021

Dear Mr. Bueno:

Congratulations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE certification is valid until October 1, 2012; however your firm must
be re-validated annually. Your firm's next annual validation is required by October 1,
2010.

As a condition of continued certification during this five year peried, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will resuitin the termination of your centification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicage of any ¢changes in ownership or control of your firm or
any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remove your firmt’s etigibility if you fait to notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irregularities.

Your firm's name will be listed in the City’s Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Demolition
Your firm's participation on City contracts wili be credited only toward MBE goals in
your area(s) of speciaity. While your padicipation on City contracts is not limited to
your specialty, credit toward MBE goals will be given only for work done in the
specialty category.
Thank you for your continued interest in the City's Minority and Women Business
Enterprise Programs.
Sincerely,
Mark Hands

Managing Deputy Procurement Officer

MHfeme




PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1494
GWENDOLYN BROCKS COLLEGE PREPARATORY ACADEMY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {1 of 2)

Name of Project:
Gwendolyn Brooks College Preparatory Acadeamy

Project Number: __1484

FROM: - |

Mvium MBE wee X !
{Name of MBE or WBE)
10: -

F.H. Paschen, S.N. Nielsen & Associates LLGC and Pubiic Building Commission of Chicago'
(Name of General Bidder)

The undei'signed intends to perform work in connection with the above-referenced pmi:e'ct as
(check one): '

a Sole Proprietor 4 E a Corporation

a Partnership a Joint Venture

The MBEMWBE status of the undersigned is confirned by the attached Letter of Certification,
dated JUne £ 2009 . In addition, in the case where the undersigned is a
Joint Venture with a non-MBEAVBE firm, & Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in connection with the above-named project.

LAnASP g ST/

The above-described services or goods are offered for the following price, with terms of payment
as stipulated in the Contract Documents. 4 . ;S
s, 000 .
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and
subecontract dollar amount:

If more space is needed (o fully describe the MEE/WBE firm's proposed scope of werk and/or
payment schedule, attach additional sheel{s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBEWBE
contractors.

Y % of the dollar value of the MBEMWBE subcontract will be sublet to MBE/WBE
contractors.
if MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero (0) must be filled in each biank above. If more than 10% percent of the valus of
the MBE/WBE subcontractar's scops of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
will do so within five (5) working days of receipt of a notice of Contract award from the

Commission. | ‘
JW\@%AA_&L

By: !_

Avium

Name of WBE Firm (Print) . ture
_ 2t 3? 2010 Viiinleen i5ruch
ate . Name (Print)
(£50-78-5(0D
Phone
IF APPLICABLE:
By:
Joint Verture Partner (Print) Signature
Date | " Name (Print)
MBE ___WBE____ Non-MBEMWBE ___
Phone
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June 8, 2009

Kathieen Bruch, President
Ciry of Chicago Atrium, Inc.

Richard M. Daley, Mayor 17113 West Davey Road
Lemont, linots 60439

Department of

Procurement Services

Montel M, Gayles Annual Certificate Expires: May 1, 2010

Chiel Procueement Offacer Vendor Number: 50066508

Ciiy Hall, Room 403 | - )

11 Norih LaSelle Street Dear Ms. Bruch:

Chicago, Hlingis 60602 _ _ o _ _

(312) 7424500 ~ Congratulations on your continued eligibility for centification as a WBE by the City of
315 eI 0Ty Chicago. This WBE certification is valid until May 1, 2011; however your firm must be

nitpiffwnwcityolhicago.org re-validated annually. Your firm's next annual validation is required by May 1. 2010.
As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior o the date of expiration. Failure to file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
aiso notify the City of Chicago of any changes in ownership or controt of your firm or
any other matters or facts affecting your firm's eligibility for certification.

The City may commence action to remove your firm's eligibility if you fafi to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be involved in bidding or

comtractual irreguiarities.

Your firm’'s name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Landscaping Service

[ .
r' Your firm's participation on City contracts will be credited only toward WBE goals ih
i your area(s) of speciaity. While your participation on City contracts is not limited o
J your speciaity, credit toward WBE goals will be given cniy for work done in the
j

specialty category.
| Thank you for your continued interest in the City’s Minority and Women Business
Enterprise Programs.

Sincerely, - {
/,—} ; //’t
sl e

Mark Hands
Managing Leputy Procurement Officer

RS

MH/a

Suindy IL UCP Host: CTA
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS PREFPARATORY ACADEMY

SCHEDULE € - Letter of Intent from MBE/WEBE

To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {1 of 2)

Name of Project; Gwendolyn Brooks Preparatory Academy
Project Number: 1494
FROM: Sanchez Paving Company, Inc. MBE X WBE
{Name of MBE or WBE)
TO: FH Pagchen and Public Building Commission of Chicago

(Name of General Bidder)
The undersigned infends to perform work in connection with the above-referenced project as (check one):

a Scle Proprietor X a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Lefter of Certification, dated
September 9, 2009 . In addition, in the case where the undersigned is a Joint Venture with a non-

MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described
goods in connection with the above-named project.

Asphalt Paving

The above-described services or goods are offered for the following price, with terms of payment as
stipulated in the Contract Documents.
$150, 000. €O




PUBLIC BUILDING COMMISSICN OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS PREPARATORY ACADEMY

SCHEDULE C - Letter of intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, andior Material Supplier (2 of 2)

PARTIAL PAY ITEMS
Fer any of the abova items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WRBE fim's proposed scope of work and/or payment schedule,
attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
0 % of the doliar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0__ % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

if MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a
zero (0) must be filled in each biank above. If more than 10% percent of the value of the MBE/WBE
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet
must be provided. The undersigned will enter into a formal agreement for the above work with the General
Bidder, conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
will do so within five {5) working days of receipt of a notice of Contract award from the Commission,

Vel
_Sanchez Paving Company An

Name of MBE/WBE Firm {Print) Sighature

February 4, 2010 T Watees
Date N Print
13- - \"L00 ame (Prin)
Phone
IF APPLICABLE:
By

Joint Venture Partner {Print) Signature

Date Name {Print)
MBE WEBE Non-MBEMBE ___

Phone




City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

City Hall, Raom 403

121 Norih LaSalle Street
Chicagn, IHinois 60602
(31 2) T44-4900

(312) 744-2949 (TTY)

htip=//www.cityolchicagn.org

AEpaRy DS
GiFadt

BOWPIHG NS 350 TGN

September 9, 2009

Otoiniel Sanchez, President
Sanchez Paving Company
16309 S. Crawford
Chicage, Illinois 60428

Annual Certlficate Expires: . September 1, 2010
Vendor Number: 1064821

Dear Mr. Sanchez:

Congratulations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE certification is valid unlii Septeinber 2012; however your firm
must be re-validated annually. Your firm’'s next annual validation is required by
September 1, 2010, '

As a condition of continued certification during this five year period, you must fiie a No-
Change Affidavit within 60 days prior v the date of expiralion. Failure lo life this
Affidavit will result in the termination of your cerlilication. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You thust
also notify the City of Chicago of any changes it ownership or contiol of your tiin or
any other matters or tacts affecting your firm’s eligibility for cedification. -

The City may commence action to remove your firm’s eligibility if you fail to notity us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibility
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irreguiarities.

Your firm’s name will be listed in the City’s Directory of Minority Business Enlerprises
and Women Business Enterprises in the specialty area{s) of:

Excavating; Paving and Asphalt Sealing; Snow Removal; Equipment Renlal;
Trucking

Your firm’s participation on City contracts will be credited only teward MBE goals in
your area(s) of specialty. While your participation on City contracts is niot limited to
your specially, credit toward MBE goals wilt be glven only for work done in lhe
specialty category.

Thank you for your continued interest in the City’s Mincrity and Women Business
Enterprise Programs.

II'IC?}’,//

ark Hands
Managing Deputy Procurement Officer

MH/eme
IL UCP HOST: METRA
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1484
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE € - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier {1 of 2)

Name of Project
Gwendolyn Brooks College Praparatory Acadsmy

Projact Number: _ 1484

FROM:
E. E. BAILEY BUILDING MATERTAL &

SUPPLIES, INC. MBE __ XXX WBE
(Name of MBE or WBE)

TO:

F.H, Paschen, S.N. Nielsen & Aesoclates LLC ___ and Public Bullding Commission of Chicago
(Name of General Bidder)

The undersigned intends te perform work in cannection with the above-referenced project o
{check gne):

a Sole Propristor XXXXX a Carporation
a Partnership a Jolnt Venture

The MBE/MWBE statug of the undersigned is confirmed by the attached Lelter of Certification,
dated SEPTEMBER 25, 2009 . In addition, in the case whera the undersigned Is a
Joint Venture with a non-MBEWSE fitm, a Schedule B, Joint Vanture Affidavit, Is provided.

The underzigned is prepared fo lpm‘fld@ the following described services of supply tha following

described 5 in connection with the above-named project.
CONSTRUCTION SUPPLIES

The above-described services or goods are offered for the following price, with terms of payment
as stigulaied In the Contract Documents.
$673,000.00 — SIX HUNDRED SEVENTY-THREE THOUSAND DQLLARS & NO/100

¢

AUGUST 2008 (REV 1) 30
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PUBLIC BUILOING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY AGCADEMY

SCHEDULE C - Letier of Intent from MBEVVBE
To Perform As
Subcontractor, Subgonsuitant, and/or Materlal Sugplier (2 of 2)

PARTIAL PAY I[TEMS
For any of the above items that are parfial pay items, spocifically describe the work and
subpentract doltar amotnt:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of wark and/or
paymant schadule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the doflar value of the MBEAVBE subcontract will ba sublet to non-MBE/WBE
contractors,

o % of the dollar value of the MBE/WBE subcortract will be sublet to MBE/WBE
contractors.
It MBEMWBE subcontractor wilt not be sub-subcontracting any of the work described in this
Schedule, a zero (D) must be filed in each blank above. if moare than 10% percent of the value of
the MBE/WBE subcontractor's scops of work will be sublet, & brief explanation and description of
the work ta be sublst must be provided.
The undersigned wil enter into & fonmal agreement for the above work: with the General Bidder,
conditioned upon its execution of a contraet with the Public Bullding Cammiszion of Chicago, and
wil do so within five (5) working days of receipt of a notlce of Contract award from the

Commisgion.
By:
E. E. BATLEY BUILDING MATERIAL & /%/ { Z - é
SUPPLIES, INC, . L -
Name of MBE/WBE Firm (Print) Signature -
FEBRUARY 5, 2009 : EDNA E. BATLEY, PRESTDENT
Date : Nam nl
(773) 264-9425 e (Prnt)
Phane
IF APPLICABLE:
By
Jaint Venture Partner (Print) Signature
Date . Name (Print)
MEE WEE Non-MBE/WDBE ___
Phone ’ :

AUGUET 2008 (REV 1} n




of Chicago
quuri M. Daley, Mayor

Department of
Pr_lclrulelsm
Jamie L. Rhwe

Chief Procurersent Officer
Gty Hall, Room 403
121 North LaSalle Street
Chicago, linois 60602
(310 744-4900

(312) 744-0010 (FAX)
(312) 74482949 (TTY)
hup:/fwrww cityolchicago.org

NELGIBORAOQDS

BUILDING UHICAGO TOGETHER

Septemt 25, 2009

Edna E. Bailey, President
E.E. Balley Bullding Material & Supplies, Inc.

741 West 115™ Street ;
Chicago, lliinois 60628
Annual Certificate Explres: July 1, 2010

Vendor Number: 1030552
Dear Mrs. Bailey:

Congratulations on your cantinued eligibility for certification as a MBE/WBE by the City
of Chicago. This MBE/WBE ceriification is valid until July 1, 2013: however your firm
must be re-vafidated annually. Your firm's next annual vaiidation is required by July 1,

2010.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Fallure to file this

Affidavit will resultin the termination of
include a copy of your most curre

your certification. Please note that you must
nt Federal Corporate Tax Returnt. You must

also notily the City of Chicago

of any changes In ownership or control of your firm or

any other matters or facts affecting your firm's eligibility for certification.

The City may commence action ta remove your firm's eligibllity if you fail to notity us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to

cooperate with the City In any inqui
procedures may also be commenced if

ry or investigation. Removal of eligibility
your firm Is found to be involved in bidding or

contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of: '

Supplier of Construction Materials, Supplies and Equipment;
Masonry, Concrete, HYAC Supplies; Windows, Fire Extinguishers,
Doors, Glass; Cement Mix, Ready Mix Mortar, Crushed Stones,

Bricks, Paint, Environmental Materials (Lead Abatement),
Steel; Pool Equipment; Drywall; Carpet, Aluminum Sliding,
Cabinetry, Millwork, Plumbing Equipment, and general Hardware

Your firm's participation on City contracts will be credited only toward MBE/WBE goals

- Inyour area(s) of specialty. While your participation on City contracts Is not limited to

your specialty, credit toward MBENVBE goals will be given only for work done in the

- specialty category.

Thank you for your continued interast In the City's Minority and Women Business
Enterprisa Programs,

Sincerely, g
S
ark Hands '
Managing Deputy Procurement Officer
MH/ds '
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No,1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Projsct:
Gwendolyn Brooks Cellege Preparatory Acadamy

Project Number: _ 1494

Hrd ek
N ——
ﬁf{ r?LC"C_ Kot [ £7jgmj _L’Hc‘ MBE ){‘ WBE
(Name of MBE or WBE)
TO: S - :
F.H. Paschen, S.N. Nislsen & Associates LL.C and Public Building Commission of Chicage :-' "‘ :' __:“:_. \:‘:_ -
(Name of General Biader) . T XA
R N
The undersigned intends to perform work in connection with the above-referenced project 'a_‘s;';i‘l-_._ \':.. \;:9
(check one): RSt
a Sole Proprietor a Corporation
a Partnership a Joint Venture

The MBE/WEE status of the undersigned is confirmed by the attached Letter of Certification,
dated _2 -A-W09q . In addition, in the case whare the undersigned is a
Joint Venture with a non-MBE/NVBE firm, a Schedule B, Joint Venture ARfidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following
described goods in conneclion with the above-named project.
lase Suppl _M)

.

-

The above-described services or goods are offered for the following prics, with terms of payment
as stipulated in the Contract Documents. -
% Y50, 000.

AUGUST 2009 (REV 1) 0




PUBLIC BUILDING COMMISSION OF CHICAGO.-
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and
subcontract doilar ameunt:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additional sheet{s).

SUB-SUBCONTRACTING LEVELS RO

0 % of the dollar valus of the MBE/WBE subconiract will be sublet to non—MBE!WBE
contractors.

8 % of the dollar value of the MBEMWBE subcontract will be sublet to MBEfWB
contractors,
If MBEWBE subcontractor will not be sub-subcontracting any of the work descnbed i tﬁis
Schedule, a zero (0) must be filled In each blank above. If more than 10% percent of the' value of _.
the MBEANBE subcontractor's scope of work will be sublet, a brief explanation and descﬁptton‘of

- .“
L
"-— N
A
-

i d
\.-

-.ss.

the work to be sublet must be provided. r e

The undersigned will enter Into a formal agresment for the above work wilh the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
will do so within five (5) working days of receipt of a notice of Cantract award from the
Commtsslon.

/%MA +chwpf S\ jgfEs Df% ﬂ{&ﬁt—d}f

Name ;:vcif )‘lgE”Bé Firm (Print) %ﬂature )4 st (=S M CZ!‘{V Ez
Date_} >z ?/,5"4‘? g 7 Name (Print)

Phone

IF APPLICABLE:

By:

Joint Venture Partner (Print) Signature

Date Name {Print}

MBE WBE ___Non-MBE/WBE ___

Phone

AUGUST 2009 (REV 1) 3
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Februsty 8, 2009

Jamas M. Chave, Prasident
Architectural Systems, Inc.
400 West Huron Strest
Chicago, finols 60610

Annual Certificate Expirss: November 1, 2003
Vendor Numbar; . © 1050354

Dear Mr. Chavex:

Congreuations on your continued aligibility for cerification as a MBE by the City of
Chicago. This MBE ceriiifcation Is valid unill November 2012; however your firm must
be ro-validated annually. Yourflm's next anncal validation is required by November 4,

2009,

As a condifion of confinued cortification durfng this five year period, you must e & No-
Chango Affidavk within €0 days prior to the date of expiration. Fallure to file this
Alfidavt will result v the termination of yourcarificaton. Pleuse note that you must
Include a copy of your most current Faderal Corporate Tax Return, Youmestatso
nolify the Clty of Chicago of any changes in ownership or control of your firm or any
othar matters or facts affecting your firmt's efigibifity for certification. .

TheCanmmnmaeﬂmtommmﬂmfsdhbﬁtyﬁywﬁimmusof
any changes of facts affecting your firy's ceriification or if your firm otherwise falls to

cooperata wih the Cityin anyinqulry or Remcval of alighbfifly procadurss
may also be commanced If your fim Is found te be involvad in bidding or cofrractiual

Your firn’s nams will be lsied in the Cliy’s Directory of Minority Business Enterprisas
and Women Business Entarprises in the specialy area(s) of:

Supplier of Giass and Mirrors; nstaliation of Atuminum Window, Doors,
Stovefronts, Panels, Gurtain Walls; Instalistion of Windows

wﬁﬁpﬁmmwmmwummwmmbm
wratugs)ufupeuhﬁy. Whils your participation on City contracts is not Bmited to

. ymrspmny.audtwmmwilbl uMnonlyforwkdgmhﬂuspadaw

Thenk you for your continued nterest in the City's Minarity and Women Business
Enterptise Programs. )

Managing Depuly Procuremant Officer
MHirg
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QRPFICB OR COMPLIANCE

November 16,2009 °

Jues Clwvor .
Amchectursl Sysiems Ino,
445 Bt Loy, Suite 347
Chisapo, IT. 50611

Vis. U.5. Mzl and Fex (347-620-2211)

Dear Mz, Chavez:

mm»mwmm Ciiy"s Mincrity xat Women Ownod Business
MMM'&»WMW&&

oﬁmnfcump!mmm Axchitectinesl Systoms Yoo, 8 oourteay extension of
your MBE. Thils wifenton that the next o Chenge AfGdavit or Contimeed
wm&a%WMﬂhh on Jooe 30, 2010,

.Y will zeostve additions] infimmmtion fiom fhix Offics piloe to Jine 30, 2010 reganding .
y:c:MBBmL Tn the sosen s i yor have aty questions sbout this courtesy
extonsion plcass otirtuct o office:




PUBLIC BUILDING COMMISSION CF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE C - Lettar of Intent from MBEWBE
To Perform As
Subcontractoer, Subconsultant, and/or Material Supplier {1 of 2)

Name of Project: : .
Gwendolyn Brooks College Preparatery Academy

Project Number; _ 1454

FROM:

AJLML%MIHA‘CWSQCJ_’, e wee " wee

{Name of MBE or-WBE)

TO:

F.H. Paschen, 8.N. Nielsen & Associates LLC and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as

{check one): /

a Sole Proprietor a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the, undersigned is confirmed by the attached Letter of Certification,
dated [~15-04 + 453kt . In eddition, In the case where the undersigned s a
Joint Venturs with a non-MBEAVBE {irm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following
- described goods in connection with the above-namgd p’rTect- 11+ .

The above-described services or goods are offered for the foliowing price, with terms of payment
as stipulated in the Contract Documents.

F1, 7135, 000

AUGUST 2009 (REV 1) a0




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDQLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE C - Letter of Intent from MBEWBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and
subcontract dollar amount:

s A

if more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or
payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBEMWBE subcontract will be sublet to non-MBE/WBE
contractors.

% of the dollar value of lhe MBEMBE subcontract will be sublet to MBEMWBE
contractors.
if MBE/WBE subcontracior will not be sub-subcontracting any of the work described in this
Schedule, a zero {0) must be filled in each blank above. If more than 10% percent of the value of
the MBE/WBE subcontracior's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.
The undersigned will enter Into a formal agreement for the above work with the General Bidder,
conditioned upon Hts execution of a contract with the Public Building Commission of Chicago, and
will do so within five (5) working days of receipt of a notice of Contract award from the

Commission.
) (R
/}'N ‘ 'Wabgm | A aushed, e, FA11Y 28 2% 3
MBE Firm (Print 8
amg irm (Print) ignagure s h ~ &_Z/
Dat Name {Print)
%Y R H S22
Phone
IF APPLICABLE:
By:
Joint Venture Partner {Print) Signature
Dats Name (Print}
MBE ___ WBE____ Non-MBE/MWBE ___
Phone

AUGUST 2009 (REV 1) 3t
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 Moprd M. {iyhes _
* Chiel Procazement {icer
-~ City Hall, Room 403

" 1731 Morth LaSalls Sueet

. Chicagy, Hlinois 60602
{312y TH-4a00
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January 15, 2009

Arthur Jimenez

{ Alliance Drywall and Acousticai dibia Alfiance CMS

1080 Tower Lane
Bensenville, IL 601086

Annual Cerfificate Expires
‘Vendor Number:

February 1,2010
52373021 -

Dear Mr. Jimenez

weare pleased to inform you that Alliance Drywall and Acoustical dib/a Atilancé_

CMS has baen cedified as a Minority Business Enterprise (MBE} by ths City of
Chicago. Pursuant to City of Chicago MBE/WBE Rules and Regulations, this MBE -
certification is valid until February 1, 2014 based upon an agreement with the Chicago
Minority Business Development Council (CMBDC); however your firm must be re-
validated annuatly. Your fim's next annual validation is required by February 1, 2010,

As a condition of continued certification during this five year period, You must file é No-

Change Affidavit within 60 days prior to the date of expiration. Failure to file this Affidavit
wilt result inn the termination of your cerdification.  Please note that you must include a

copy of your most current Federal Corporate Tax Return, You must alsc notify the Gity
of Chicago of any changes in ownership or conirol of your firm or any other matters or
facts aﬁecﬂng your fir's eligibility for certification.

The City may commente action to remove yaur firm's eligibility if you fail to notify the
CMBDC or us of any changes of facts affecting your firm’s certification or if your firm -
othierwise fails to cooperate with the City In any ingquiry or investigalion. Removat of
eligibliity procedures may also be commenced if your firm is found to be involved in bidding

or contractual improprieties,

Yoixr firre's name will be listed in the City's Directory of Minority Business Enterprises and _
Women Business Enterprises in the specially area(s} of: '

" Drywall and Insufation Contractors (238310), Industrial Building Cous!ructidn
{238210), Commercial and Institutional Building Construction {236220)

Your firm's participation on City contracis will be credited only toward MBE goals in your
area(s) of specialty, While your participation on City contracts is not limited fo your
specialty, credit toward MBE goals will be given only for work done in the specialty :

category

‘Thank you far your continued interest in the City's Minority and Womsn Business -
Enterprise Programs. _

Sincerely, 7
i

Mark J. Hands
Managing Deputy Procurement Officer




Arthur Jimenez

From: ~ bouncechicago.mwdbe.com on behalf of City of Chicago [chicago.mwdbe.com]
Sent: Tuesday, Novernber 03, 2009 5:55 AM

To: = Arthur Jimenez

Subject: L . City of Chicago: Centification Courtesy Extension

November 3, 2009

Arthur Jimenez
Alliance Orywall and Acoustical DBA Alliance (M5 198@ Tower Lane Bensenvxlle,

I1&nbsp;&nbsp; 60166
Dear Arthur Jimenez:

In order to facilitate the transition of the City's Minority and Women Owned Business
Enterprise (MBE/WBE) program from the Department of Procurement Services to the Cffice of
Compliance, we are granting Alliance Drywall and Acoustical DBA Alliance CMS a courtesy
extension of your Minority Business Enterprise (MBE). This extension means that the next No

. Change Affidavit or Continued Eligibility Affidavit for Alllance Drywall and Acoustical DBA

Alliance CMS will be due on June 3@, 201@.

You will receive additional information from this Office prior to June 38, 2010 regarding
your Minority Business Enterprise (MBE) renewal. In the mean time if you have any questions
about this courtesy extension please contact our office:

City of Chicago

Office of Compliance

' 333 State Street, Suite 540
Chicago, Il 6864

" Telephone: 312- 747-7778

Email: ntegr1ty@cityofchicago com
Sincéreiy,

Mary ElLliott
Acting Maneging Deputy _
City of Chicago Office of Compliance

<table width="400" borders"@" cellspacing="8" cellpadding="0">
<try

ctd class="smallverdana"> _
This messagé was sent to: "Arthur limenez™ <ani@aliiancedwact.com>

 $ent on: 11!3/2899 5:55:131 AM

System ReferenceID' 17879192
</td>
SR 74 { o
</tables>
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PUBLIC BUILDING COMMISSION OF CHICAGD
Contract No, 1464
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE C - Letter of Intent from MBEVWBE
To Perform As
Subecontractor, Subconsultant, andfor Material Supplier (10f 2)

Name of Project:
Gwendolyn Brooks College Preparsatory Academy

Project Number: 1484

FROM: |

FULLE Rvow LAV BUSTR ) | SUEEL:# MBE )( WEBE
{Name of MBE or WEE)

TO:

F.H. Paschen, §.N. Nieisen & Associates LLGC and Public Building Commission of Chicago
ame of Genersl Bidder}

The undersigned intends to perform work In cannection with the above-referenced projoct a3

{¢heck one):
a Sole Propriator - S a Corporation

a Partnership a Joint Vanture

The MB?J{\)N'-BE mﬂi of the undersigned Iz confirmed by the atiached Lstter of Certification,
dated }6~0 ——— In addition, In the casa where the undersigned is =
Joln! Venture with & non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided,

The undersigong: is prepared mhmu:ldd the foltowing dejscr!bed services or supply the fallowing
described goods in connactiqp with the above-named project.
_MEMLQ i ELETM AT SUP2UES

The above-described services or goods are offered for ths following price, with terme of payment
a3 stipulated In the Contract Decuments.

\_3{’{?\‘.2« 00000 N 3D

AUGUET 2008 (REV 1) _ %0
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE G = Lettor of Intant from MEEWBE
" To Perform Az
Subcontracter, Subconsultant, and/or Materfal Suppller {2 of 2)

PARTIAL PAY ITEMS
For eny of the above ilems that are partiel pay items, specifically describe the work and
subcontract doller amount:

it mare space is needed 1o fully describe tha MBE/WBE firm's proposed scopa of work andfor
paymant achedule, atiach edditiona) shest(s).

SUB-SUBCONTRACTING LEVELS
[ % of tha dolar value of the MBE/WBE subcontract will be sublet to nor-MBEMWBE
contractors.
O _ % of the dollar value of ihe MBEMWBE subcontract wil be sublot to MBEMWBE
contractors,
If MBEAWBE subcontracior will not be sub-subconiracting any of the work deseribad In this
Schodule, a zero (0) must be filled in each blank above. If more than 10% percent of the: value of
the MBE/WBE subcontractor's scopa of work will be sublet, @ brief explanation end description of
the work to be suble! must be provided.
The undarsigned will enter into a formal agreement for the above
conditioned wpon its exacirtion of a contract with tha Publle Buikii
wiil do so within five (5) working days of receipt of a noli
Commiesion, ’

By
FUL N LA DVSTRIAL bj
W m;agmz Firm (Print) 7 ,

e -526-3003 (
Phone

IF APPLICABLE:
By:

Joint Venture Partner (Print) Signeture

Cate Name (Print)
MBE__ WBE__ _ Non-MBE/WBE ___

Phone

AUGUST 2008 (REv 1) M
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June 15, 2009

Lauren Bellagamba, President
Fullerion Incustrial Supply, Inc.
1458 West Fullerton

City of Chicago Chicago, lNinols 60614
Richard M. Daley, Mayer

Annual Cerilficate Expires: June 1, 2010
P e Vendor Number: 51468027
Muatel M, Gayhes Dear Ms. Bellagamba:
Chief Procuremsat Officer :
City Hall, Room 403 Gongratulations on your continusd eligibility for certification as a MBE/WBE by the City
121 North LaSalls Stency of Chicago. This MBE/WBE certification is valid until June 1, 2013; however your firm
Chicago, Hitnois 60602 must be re-validated annually. Your firm's nextannuai validation is required by June 1,
{312} 7444900 m
(312) 7442349 (TTY) . .
hity:dfawy.cityaiihicago.org As a congition of continued certification during this five year period, you must file a No-.

Change Affidavit within 60 days grior (o the date of expiration. Failure to file this
Affidavit will result In the termination of your certification. Please note that you must
include a ¢opy of your most current Faderal Corporate Tax Return. You must
also notity the City of Chicage of any changes in ownership or cantrol of your firm or
any other matters or facts aitecting your firmvs eligibility for certification.

The City may commence action to remove your firm's eligibility it vou fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise falis to
cooperate with the City In any inquiry or investigation. Removal of ellgibility
procedures may also be commenced if your firm Is found ta be involved in bidding or
contractual iregularities.

Your tirm’s name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Distributor of Industrial Supplies and Equipment

(Including Janitorial Supplies, Plumbing Supplies, Electrical Supplies, Fasteners,
Welding Suppfies, Satety Supplies, Abrasives, Hand Tools, Power Tools, Prezsing
Tools, Utility Locating Equipment, Drain Cleaning & Diagnostic Equipment
Measuring Tools, Paint, Wire Rope Clips, Hooks, Shackles, Hardware Supplies,
Filters, Poly Bags, Heating Ventifation and AirConditioning (HYAC) Supplies

Your fitm's participation on City contracts will be cradited onlyioward MBE/WBE gosls
In your area(s) of speciafty, While your participation on City contracts is not limited to
your specialty, credit toward MBEAVBE goa's will be given only for work dona in the
specialty category.

Thank you for your continued Interest in the City's Minority and Women Business
Enterprise Programs.

Sincerety,
ark Hands

Managing Deputy Procurement Officer
MH/ce '
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1484
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subecontractor, Subconsultant, and/or Material Supplier {1 of 2)

Namne of Project:
Gwendolyn Brooks College Preparatory Academy

Project Number: _ 1494

FROM:

TelePlus, Inc. MBE WEBE X
(Name of MBE or WRBE)

TGC:

F.H. Paschen, S.N. Nielsen & Associates LLC and Public Building Commission of Chicage
(Name of General Bidder)

The undersigned intends to perform work in conngction with the above-referenced project as
{check one):

a Sole Proprietor X a Corporation
a Parinership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Lelter of Cerlification,

dated -/ -R0/0 . In addition, in the case where the undersigned is a
Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersig'ned is prepared to provide the following described services or supply the following
described giood in connection with the above-narmed project.
Electirica

The above-described services or goods are offered for the following price, with terms of payment
as stipulated in the Contract Documents,
4 415,000. 00

AUGUET 20089 (REV 1) 30




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLI EGE PREPARATORY ACADEMY

SCHEDULE € - Letter of Intent from MBEEMWBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are parial pay items, specifically describe the work and
subgontract dollar armount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of wark and/or
payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS ,

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE
contractors.

0 % of the dollar value of the MBEMBE subcontract will be sublet to MBE/WBE
contractors.
If MBE/WBE subcontractor will not be sub-subcontracting any of the work deseribed in this
Schedule, a zero (0) must be filled in each blank above. If more than 10% percent of the value of
the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description of
the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the Generat Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and
will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

By: ;‘! . f Z
TelePlus, Inc.
Name of MBE/WBE Firm (Print) ignature

February 5, 2010 Debra L. Naybar
Date Name {Print)
(630) 543-3066
Phone
IF APPLICABLE:
By:
Jeint Venture Partner (Print) Signature
Date Name (Print}

MBE WBE Non-MBE/WBE ___

Phone

AUGUST 2008 (REV 1) N




City of Chicago
Richard M. Daley, Mayor

Department of
Procurement Services

Montel M. Gayles
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago, Tllinois 60602
(312) 744-4990

(312) 744-294% (TITY)

http:Hiwww.cityofchicago.org

Nﬁﬁ% gqns
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BUILPING CHICAGO TOGETHER

July 21, 2009

Debra Naybar
TelePlus, Inc.

724 Racquet Club Drive
Addison, IL 60101

Annual Certificate Expires: July 1, 2010

Vendor Number: 1030257

Dear Ms. Naybar:

Congratulations on your continued eligibility for certification as a WBE by the City of
Chicago. This WBE certification is valid until July 2011, howeyer your firm must be re-
validated annually. Your firm's next annual validation is required by July 1, 2010,

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure o file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You mustalso
notify the City of Chicago of any changes in ownership or control of your firm or any
other matters or facts affecting your firm’s eligibility for cerification.

The City may commence action to remove your firm's eligibility if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removai of eligibility procedures
may also be commenced if your firm is found to be invelved in bidding or contractual
irregularities.

Your firm’s name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Voice/Data Low Voltage Cabling Systems;
Electrical, Paging Systems; Card Access Systems;
CCTV: Telephone Systems

Your firm’s participation on City contracts will be credited only toward WBE goals in your
area(s) of specialty. While your participation on City confracts is not limited to your
specialty, credit toward WBE goals will be given only for work done in the specialty
category.

Thank you for your continued interest in the City’s Minority and Women Business
Enterprise Programs.

Sincerely,

ark Hands
Managing Deputy Procurement Officer

MH/bc




PUBLIC BUILDING COMMISION OF CHICAGO
Contract No. 1494

SCHEDULE C Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material supplier (1 of 2).

Schedule C and The Backup Must Be Submitted with you Bid

Name of Project: PBC-Gwendolyn Brooks College Prepatory Academy
Project Nomber: 1494
From:
T.V.S. Mechanical Inc. MBE __ X WBE
(Name of MBE/WBE)
To:
F.H. Paschen, SN Nielsen & Assoc. LLC and Public Building Commission of Chicage

(MName of Prime or General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprictor X a Corporation

a Partership a Joint Venture

The MBE/WEBE status of the undersigned is confirmed by the attached letter of Certification, dated _
July 17, 2010 . In addition, in the case of where the undersigned is a joint venture
with a hon-MBE/WBE firm, a schedule B, Joint Venture Affidavit is provided.

The Undersngned is prepared to provide the following described services or supply the following described
goods in connections with the above-named project.

HVAC Work

The above described services or goods are offered for the following price, with terms of payments as
stipulated in the Contract Documents.

$4.5M $4,500,000.00

Net 30 - Progress Invoicing

Bid Documentation 20 1,2000




PUBLIC BUILDING COMMISION OF CHICAGO

SCHEDULE C
Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material supplier (2 of 2).

Partial Pay Items
For any of the above items which are partial pay items, specifically describe the work and subcontract
dotlar amount.

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment
schedule, attach additional sheets,

Sub-Subcontracting Levels
0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WRBE contractors.

Q % of the dollar value of the MBE/WBE subconiract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this schedule, a
zero (0) must be filled in each blank above. If more than 10% of the value of the MBE/WBE
subcontractor’s scope of work will be sublet, a brief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into 4 formal agreement for the above work with you as Contractor, conditioned
upon your execution of a contract with the Public Building Commission of Chicago, and will do so within
five (5) working days of receipt of a notice of Contrapt.award from the Commission.

By:
T.V.S. Mechanical, Inc.
Name of MBE/WBE Firm (Print)
1/28/2010 Diedra L. Williams
Date Name (Print)
{773) 481-1717
Phone
If Applicable:
By:
Joint Venture Parmer (Print) Signature
Date Name (Print)

MBE WBE Non-MBE/WBE

Phone




3127447677 Depl of Procuremoant

City of Chieago
Richard M, Daley, Mayor

Departmeni of
Procorement Services

HMoate] M. Gayles
Chief Procu-emeni Officer

Ciry HaR, Roone 403

12§ Norths L9Sale Street
Chicauo, Winoks 66602
(512) 7444900

{312} 742049 (TTY}

hiepiwww cityafthicaga.org

RUILDINE CHIZACU TOGETIER

DEPT OF PROCURMENT 115711 am. 08-07-2009 1N

July 17, 2008

Silias L. Willlams, President
T.VS. Mechanical, Inc.
3109 Nonh Cicerp Avenug
Chicago, ilinois 60541

Annuat Certificate Explres: July 1, 2010
Vendor Number: 1047133
Dear Mr. Willlams:

Congratulations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE certification is valid unti July 1, 2013; however your firm must be
re-validated annually. Your firm's next annual validation is required by July 1, 2010,

As a cordition of continued certification during this five year petiod, you must file 2 No-
Change Affidavit within 60 days prior to the date of expiration. Faifure to file this
Affidavit will cestit in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or control of your firm or
any other matters or facts affecting your firm's gligibility for certification.

The City may commence action to remove your firm's eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or invesfigation. Removal of eligibifty
precedures may also be commenced if your firm is found to be involved in bidding or
confractual ireguiarities.

Your firn’s name will be listed in the Cily's Directory of Minorily Business Enterprises
and Women Business Enterprises in the speclalty area(s) of:

Mechanical Pipe insulation; Mechanical Pips Contractor;
Heating, Ventilation and Air Conditioning Contractor

Your firy's participation on City contracts will e credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts is not kimited 1o
your specially, credit toward MBE goals will be given only for work done in the
specialty category.

Thank you for your contirued interest in the City's Minority and Women Business
Enterprise Programs.

DA

Mark Hands
Managing Deputy Procurement Officer

MH/em¢
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1484
; GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(1 0f 2)

Name of Project:
Gwendolyn Brooks Preparatory Academy

STATECF ILLINOIS ]
18
COUNTY OF COOK  }

in connection with the above-captioned cortract, | HEREBY DECLARE AND AFFIRM that | am

the
Agent, Robert F. Zitek

Title and duly authorized representative of

F.H. Paschen, S.N. Niglsen & Associates |LLC

Name of General Contractor whose address is
8725 W. Higgins Road, Suite 200

in the City of Chicago , State of __lllincis

and that | have personally reviewed the material and facts submitted with the attached Schedules
of MBE/WBE participation in the above-referenced Contract, including Schedule C and Schedule
B (If applicable), and the following is a statement of the extent to which MBE/WBE firms will
participate in this Contract it awarded to his firm as the Conlractor for the Project.

Nams ot MEEBE Conator | TIPm e orkto e Donei, |27 oo T T
MBE WBE
Terra Demolition, Inc. Demolition $ 75.000 $
Atrium, Inc, Landscaping Service $ 3 425,000

Sanchez Paving Company Asphalt Paving 5 150,000 3
E.E. Baitey Building Maleria! & Supplies Construction Supply $ 673,000 3
Architectural Systems, Inc. Glass Supply $ 450,000 $
Alfiance Drywall and Acoustical Drywall & Acoustical Ceilings $ 1,135,000 $
Fullerton Industrial Supply Construction Supply $ 1384000 $
Total Net MBENVBE Credit|$ Page10f2 $

Percent of Total Base Bid % %

The General Contractor may count toward its MBE/WBE goal a pertion of the total dollar value of
a contract with a joint venture equal to the percentage of the ownership and.contral of the
MBE/MWBE partner. :

AUGUST 2008 (REV 1) a2




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROQKS COLLEGE PREPARATORY ACADEMY

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(10f2)

Name of Project;
Gwendelyn Brooks Preparatery Academy

STATE QF ILLINQIS }
}SS
COUNTY OF COOK }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am
the
Robert F, Zitek, Agent
Title and duly autharized representative of

F.H. Paschen, S.N. Nielsen & Asociates LLC

Name of General Contractor whose address is
8725 W, Higgins Rd., Suite 200

in the City of Chicago . State of __lllinois

and that | have personally reviewed the material and facts submitted with the attached Schedules
of MBE/WBE participation in the above-referenced Contract, including Schedule C and Schedule
B (if applicable), and the following is a statement of the extent to which MBE/WBE firms will
participate in this Contract if awarded to this firm as the Contractor for the Project.

Nemo ot MBEAWEE Conractor | 1P o Work e e P21 €100 GoLLr DR
MBE WBE
Telepius, Inc. Electrical $ 5 §75,000
T.V.3. Mechanical, Inc. HVAC $ 4.500,000 $
3 $
$ $
$ $
$ $
3 $
Total Net MBE/WBE Credit|$ 8.967,000 § 1400000
Parcent of Total Base Bid 24 % 4 %

The General Contractor may count toward its MBE/WBE goal a portion of the total dollar value of
a contract with a joint venture equal to the percentage of the ownership and control of the
MBE/WBE partner.

AUGUST 2009 (REV 1) 32
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
CWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(2 of 2)

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE
contractors.

_0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE
contractors.

if MBEMWBE subcontractor will not be sub-subcontracting any of the work described in this
Schedule, a zero (0) must be filled in each blank above.

If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a
brief explanation and description of the work lo be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced
MBE/WBE firms, conditioned upon performance as Contractor of a Contract with the
Commission, and will do sa within five (5} business days of recsipt of a notice of Contract award
from the Commission,

By:

F.H. Paschen, S N. Nielsen & Associates LLC

Name of Contractor {Print)
February 5, 2010

Date Name (Print}
773-444-3474

Phone

IF APPLICABLE:
By:

Joint Venture Pariner (Print) Signature

Date Name (Print)
MBE WBE ____Non-MBE/WBE

PhonefFAX

AUGUST 2009 {REV 1) a3




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

SCHEDULE E - Request for Waiver from MBE/WBE Participation N/A

Data:

&rin Lavin Cabonargi, Execulive Director
Public Butlding Commission of Chicago
Richard J. Dzley Center

50 W. Washington Street, Room 200
Chicago, IL 60502

Dear Mrs. Cabonargi:
RE: Contract No.

Project Title:

In accordance with Section 23.01.7, the undersigned hereby requests a waiver/partial waiver from
the MBE/WBE provisions. The undersigned certifies that itfwe has/have been difigent in our
atternpt to identify potertial subcontractors certified as MBE/WBE to perform work in this project,
that such efforts have not been successful, and that itfwe cannot meet the Minority/Women
Business Enterprise contract goal. These efforts are described below and are consistent with the
"Request for Waiver® provisions of the MBE/WBE Program as detailed in Section 23.01.7 as
follows:

Documentation attached: yes no.

Based on the information provided above, we request consideration of this waiver request.

Sincerely,

Signature

Print Mame

Title

Name of Fim

AUGUST 2009 (REV 1) L)




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

Affidavit Of Uncompleted Work
SEE ATTACHED AFFIDAVIT

A. Work Under Contract

List below all work Bidder has under contract as either a general contractor or a subcontractor,
including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion
of the work that is the responsiblility of the Bidder. The uncompleted dollar value is te be based
upon the most recent estimate of the owner or engineer, and must include work subcontracted to
others. If no work is contracted, indicate NONE.

1 2 3 4 Awards

Pending

TOTALS

Project

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Valug
if Firm Is the GC
Uncompleted Dollar Value
if Firm is a Subcontractor

TOTAL VALUE OF ALL WORK

B. Uncompleted Work to be Completed with the Bidder’'s own Forces

List below the uncompleted dollar value of work for each conlract to be completed with the
Bidder's own forces, including all work indicated as awards pending. All work subcontracted to
others will be listed on C. of this form. In a joint venture, list only that portion of the work to be
done by the Bidder. if no work is contracted, indicate NONE.

Awards

1 2 3 4 Pending _ TOTALS

Earthwork

Demolition

Sewer and Drain

Foundation

Painting

Struct. Steel (Bldg Const.)

Omamental  Steel  (Bldg
Construction)

Miscellaneous Concrete

Fireproofing

Masonry

AUGUST 2009 (REV 1} 35




of Transportation

Bureau of Construction

2300 Sguth Dirksen Parkway/Room 322 INSTRUCTIONS: Camplete this hamn By sither typing or using tlack ink. “Authorization I Sic™ wil not be ksuad
Springfield. litnois B2764

Affidavit of Availability
. “linois De |l11 1 l For Letting of Janurary 18, 2010

wnless bolh sides of this farm are completad in ostad. Use addilional forms a5 needed io 151 alf wa

I PART |. WORK UNDER CONTRACT

List balow all work you have under conlract as eithar a prime contractor or @ subcontractor. It is required to Include all pending low bids not yet awarded
or rejected. In a joint venturs, list only that portion of the wark which is the responsibility of your company. The uhcompleted dollar value is to be based upon
the most recenl engineer's or awners estimata and must include work subconiracted to others. If no work is contracted, show NONE,

1 2 3 4

County and Section Number Terminal 1 & 2 RellJuarez H.S. Red/Blue Line - Es{Route 41 Relocate
Confract With CDOA CPS CTA CDOT
Estimated Completion Data Febrauary 8, 2008 iDec 2009 October 2011 Dec 01, 2008
Total Contract Price $92,502,553 $23,025,530 $16,708,317 $17,108,819| Accumulsted Totals
Frima Contractor o $306,370 $5,985,293 $3,180,117 $1,601,579]|  $286,399,98¢
ooy o VARSI P & The $1,076,523

Total Value of All Work $287,476,512

Part ll. Awards Pending and Uncompleted Work to ba done with your own forces.

List below the uncompleted dollar value of work far each contract and awards pending to be completed with your own forges. All work
subcontractad to olhers will be listed on the reverse of this form. In a joint venture, fisl only that poniion of the work to be done by your
company. K nowork is contracted, show NONE. '

Accumulated Totals

Earthwork $0 $5,039,800
Portland Cement Concrete Paving $6,368,137
HMA Plant Mix 30
HMA Paving 30
Clean & Seal Cracks/Joints , $0
Aggregéte Bases & Surfaces $0 $0
Hwy, R.R. & Wewy Stretrs $5,242,600
Drainage : $50,000
Electrical $0
Cover and Seal Coats $0
Misc. Concrefe Construction $0 $15,129,600
Landscaping $0
Fencing $0
Guardrail $0
Painting $0
Signing 30
Fabrication 30
Cold Milling, Planning & Ratomiliing $0
Demofition $1,941,047
Paverment Markings { Paint ) $0
Other Construction (List) ) $1,855,743
Building Construction $472 932 $182,677 $41,349,191

$0
Totals $0 $472,932 $182.677 50 $76,975 918

Lisclosure af this information is REWUIRED 1o accomplish the siatutory purpose as outlined In the "Tnois Procurement Code™ Fazilure to comply will resuffin
non-issuance of an "Authorization Te Bid." This farm has been approved by the State Forms Management Cenler,

BC 57 (Rev. 08/20/08)




Part 1ll. Work Subcontractad to Others.
For each contract described in Part |, list all the work you have subcontracted to others.

1 2 3 4
Subconiractor Garth Masonry Acorn Fence DLZ Benchmark
Type of Work Masocnry, Concrete| Fence aSurvey Sewer
Subcontract Prica $6,983,774 $11,300 $50,000 $6,4581,803
Amoun Uncompleted $0 §0 341,073 $225,512
Subcontractor Midwest Wrecking |BSB Development |MJC Brandenburg
Type of Work Demalition Excavation Demolition Demolition
Subsontract Price $385,000 $1,063,545 $103,755 $1,845,789
Amount Uncompleted $0 $466,300 $7.880 $0
Subcontractor C.L. Bec LPS Pavement Garth Sanchez
Type of Work Carpentry Brick pavement  [Demofition Paving
Subcontract Price $920,886 $108,000 $674,146 $15,860
Amount Uncompleted 50 $108,000 $22,223 $15,960
Subcontractor Thatcher Engineer |Revcon U S Architectual | Midwest Fence
Type of Waork Bracing/Rentention|Caisson Steel Fence
Subcontract Price $1,392,068 $496,820 $1,501,701 $9,600
Amount Uncompletad $0 $0 $203,147 $0
Subcontractor Dynamic Wrecking|Harrington Exc Q C Enterprize Mega Steel
Type of Work Excavation Site util Terrazzo Reinforcing Steel
Subcontract Price $850,000 $202,850 $40,000 $76,418
Amount Uneompleted $28,374 347,075 $4,870 30
Subcontractor Enviroplus, Inc Degraf EVC Midwest Forestree
Type of Work Abatement Concrete Paint Clearing
Subcontract Price $105,355 $739,440 $99,563 $9,600
Amount Uncompleted 345,300 $12,000 $0
Subcontractor Era Valdiva Conira|Carlo Steel Commenwealth  |Air Preessure Dam)
Typs of Work Paint Steel Downspouts Damproofing
Subcantract Price $391,179 $3,608 465 $59,498 $5,850
Amount Uncompleted $0 $208278 83,775 $0
Subcontractor Edward Gillen Pederson Admiral Heating  |Ludwig
Typa of Work Piling Landscape HVAC Explosives
Subconiract Price 51,414,015 $115,000 $16,000 $5,850
Amaunt Uncompleted $0 $115,000 30 30
Subcontraclor Miscellaneous & [Miscellaneocus & |Miscellaneous & |[Miscellaneous &
Type of work Miscellansous Uncommitted Subs|Uncommitted Subs|Uncommitted Subs
Subcontract Price $44,535,200 $11,677,285 $10,271.415 $1.857,713
Amount Uncompleted $777.896 $4 522 408 $2,702,462 $1,450,107
Total Uncompleted $808,370 $5,512,361 $2,8997, 440 $1,691,579

I, being duly sworn, do hareby declara that this affidavit is a rue and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, Stale, County, City and private work, including ALL subcontract work, ALL pending low hids not yet awarded
or rejected and ALL estimated completion dates.

BC 57 (Rev. 06/20/08)




Bureay of Censtruction
2300 Sauh Dirhsen Parkway/Roaom 322 INSTRUGTIONS: Comphete ths far by sither typing or using black ink. "Authorizalion to Bid™ will net be issusd

Springheld, Hinois 62764 unleas both sidea of ihis form ara complaled in detall Use addifonal farms as nasded t st all work,

I Affidavit of Availability
liinois Departrnent For Letting of Janurary 15, 2010
' of Transportation

l PART |. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted doltar value is to be based upon
the most recent enginear's or ownears estimate and must include work subcontracted to others. f no work is contracted, show NONE.

5 6 7 8 9
County and Section Number Peterson Elm Sch | Tri-State TollwayMNERecon. 75th & 79th Brighton Park SB Tri State 1-294
Conbract With Chicage Pub Sch_|lllinois Tollway Metra PBC lllincis Tollway
Estimated Completion Date December, 2008 |Nov. 15, 2009 Feb. 2010 June, 2010 Dec.13, 2009
Total Contract Price $14,944 131 $52 888,374 $5,698,000 $22,989,000 $39,029,099
[Ohcompleled Dollar Value | Fam 5 1he
Prime Ganractor $109,907 $10,045,052 $881,512 $18,627,585 $7,381,852
[Cncomplated Dalar value f Frm is e
Subconiracior

Part ll. Awards Pending and Uncompletad Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards panding 1o be completed with your own forcas. Al work
sub-contracled to others will be listed on the reverse of this form. In a jeint venture, st only that portion of the work to be dona by your
company. If no work is contracted, show NONE.

Earthwork $50,000 $25,000 $10,000
Portland Cement Concrete Paving $750,000 $1,685,040
HMA Plant Mix

HMA Paving

Clean & Seal GracksfJoints
Aggregate Bases & Surfaces
Hwy, R.R. & Wirwy Strctrs $1,250,000
Drainage $50,000
Electrical

Cover and Seal Coats
Misc. Concrele Construction $120,000 $500,000
Laridscaping

Fencing

Cuardrail
Painting
Signing
Fabrication

Cold Milling, Planning & Ratomilling

Demolition

Pavement Markings ( Paint }

QOther Construction (List}

Building Construction $2,400,000

Totals $0 $920,000 $75,000 $2.400,000 $3,445,040
‘DiscTasure of this infermation i REWJIRED To accemplish the statutory purpose as outlined 1n the "inois Frocorement Code.” ¥ alure to comply will resaltin

non-issuance of an "Authorization To Bid." This form has been approved by the Siate Forms Management Center.
BC 57 {Rev. 08/20/08)




Part lll. Work Subcontracted to Others.
For each contract described in Part |, list all the wark you have subcentracted to others.

5 6 7 8 9
Subcontractor Eason Central Highway Tech C Szabo Kapur
Type of Work Abatement Asphalt Traffic Con Utility Survey
Subcontract Price $167,140 $5,983,095 $38,000 $384,068 $256,200
Amount Uncompletad $1,282 $1,710,229 $8,936 $252,000 $51,240
Subcontractor Technica Area Araiza Wingren Arrow Road
‘Type of Work Demotition Erection Concrete Landsape Asphait
Subcontract Price $220,845 $415,730 $33,240 $309,434 $3,860,500
Amount Uncompleted $§0 $2,971 $92.310 $309,434 $1,672,656
Subcontractor Ahiltiy Rockroad  |Acura Mega Steel Beverly American Restorati
Type of Work Asphealt Misc Concrete Reinforcing Asphalt Restoration
Subcontract Price 345,963 36,314,554 $68,625 $17,445 $33,492
Amount Uncompleted $0 $843,187 $9,077 $17,445 $31,710
Subcontractor Arc Omega Amerian Restorato{Universal Omega Demo
Type of Work Underground Demaiition Restoration Misc Metal. Demolition
Subcontract Prica $389,991 $553,294 $2,213,770 $119,000 $698,110
Amount Uncompleted $0 $16,860 $246,441 $119,000 $268,358
Subcontractor Atrium Crown Crown Kremer Davis Diamond Coring |
Type of Work Landscape Paint Paint Glass Concrete Cutting
Subcontract Price $94,630 $116,959 $100,400 $76,000 3115,808
Amount Uncompleted %0 $100,785 $27,050 $75,000 $70,185
Subcontractor Fiberwrap Woestern Remac  |Hecker L B Hall Vixen
Type of Work Concrete Signage Electrical Fire protection Curb and Gutter
Subcontract Price §251,448 $460,113 $141,700 $1562,000 $267,481
Amount Uncompleted $0 $178,362 $41,670 $74.000 $101,191
Subcontractar Matal Erectors American Quinco Steel Just rite Aldridge
Type of Work Metal Restoration Erector Accoustical Clg Electrical
Subcontract Price $58,500 $68,516 $88,750 $305,000 $€68,820
Amount Uncompleted 30 $55,478 $4,438 $305,000 255,075
Suboontractor A-1 Cuality Saw & Seal Mid America Illini Fence
Type of Work Roofing Saw Cut Elevator Fence
Subeontract Price $390,728 $138,013 $160,000 $120,139
Amount Uncompleted 344,778 362,029 $159,000 $79,577
Subcontractor Miscellaneous & |[Miscellaneous & |Miscellaneous & |Miscellaneous & |Miscellaneous &
Typa of work Miscellaneous Uncommitted Subs|Miscellaneous Uncommitted Subs|Uncommitted Subs
Subcontract Price $11,231,7686 $12,593,942 $1,219,773 $18,466,053 $16,850,434
Amount Uncompleted $63,847 $6,354,281 $459,500 $14,918,706 $1,406,840
Total Uncompleted $109,907 $9,125,062 $806,512 $16,227 585 $3,936,812

|, being duly swom, do hereby declare that this affidavit is a true and caonrect stalement relating 1o ALL uncompleted contracts of the
undersigned for Federal, Stats, County, City and private wark, inctuding ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

BC 57 {Rev. 08/20/18)




I Affidavit of Availability

“IinOiS Depal"tment | For Letting of Janurary 15, 2010
of Transportation

Bureau of Construction

?;??» 5;:;‘:2‘ ﬁiir“';f:"s';?};waw Room 322 INSTRUCTIONS: Gomplete this form by either typing or using biack ink, “Authorization {o Bid™ will not be lasved
{ .
9 uninge bolh sides of this form are d in detell. Use Torms. me nesded bo list mll work.

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor. It is required fo include all pending low bids not yel awarded
or rejected. In a joint venture, list only that porion of the work which is he responsibility of your company. The uncompleted dollar value is o be based upon
the most recent engineer's or ownars estimate and must incude work subcontracted to olhers. If no work is contracted. show NONE.

10 11 12 13 14
County and Section Number item 1A Willow Road Midway - ConcourgLake St. Column R{Washington St.
Contract With IDOT ISTHA CDOA CDOT Lake Cty Gr.
Estimated Completion Date June 1, 2010 June 30, 2008 Feb. 2010 June 1, 2011 Oct. 31, 2009
Total Contract Price $2,219,580 $25,598,674 $26,344,000 $8,623,287 $4,859,549
[Oncompheted Dollar Valoe § Firm 8 The
Prime Contradior e e $1,112,000 $10,000 $6,826,656 $6,623,287
mcompleted Dallar Vaioe T Frm 15 e
Subcontractor $1,076,523

Partll. Awards Pending and Uncomplated Work to be done with your own farces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forcas. All work
sub-contracted to others will be listed on the reverse of this form. in a joint venture, list only that portion of the work to be done by your
company. I no werk is contracted, show NONE.

Earthwork $50,000 $300,000
Porfland Cement Concrete Paving $1,082,000 $738,097
HMA Plant Mix

HMA, Paving

Clean & Seal Cracks/Joints
Aggregate Bases & Surfaces
Hwy, R-R. & Whrwy Sticlrs $250,000
Drainage '
Electrical

Cover and Seal Coats
Misc, Concrete Construction $350,000
Landscaping

Fencing
Guardrail
Painting

Signing

Fabrication

Cold Milling, Planning & Rotamilling .
Demolition $325 000
Pavement Markings { Paint )
Other Construction {List) $1,100,000
Building Construction $1,735,240

Totals $1,112,000 30 $1,735,240 $2,075,000 $988,097
15closure of this informatian is aceompn & Stalutory purpose as oullined i 1he "TIHR0ES Frocurement Cads . Failure 1o comply Wil Fesull n
nen-issuance of an "Autharization To Bid." This form has been approved by the State Forms Management Center.

BC 57 {Rev. 08/20/08)




Part lll. Woark Subcontracted to Others.

For each contract desceribed in Part 1, list alf the work you have subcontracted to others.

10 11 12 13 14
Subcontractor Peter Baker Universal Security |Metropalitan Steel [Area
Type of Work Asphalt Security Steel Erection Steel Erection
Subcontract Price $1,365,496 $50,000 $1,769,000 $94,511
Amount Uncomplsted $0 $50,000 $1,799,000 $0
Subcontractor Jabco Quality Exc. A Clron Rampart Hydro
Type of Wark Excavation Rebar Erection Hydro Demo
Subcontract Price $327,536 $682,637 352,086 $29,400
Amount Uncompleted $0 $56,564 $52,086 $784
Subeontractor Araiza Corp Foundaticn Drilling Mitchell Steel, Inc.
Type of Work Concrete work Cassions Rebar
Subcontract Price $6836,807 $18,000 $41,385
Amount Urcompleted g0 30 $2.080
Subcontractor Hecker and Co.  {Chakra Quality Saw & Seal
Type of Work Electrical Misc Carpentry Concrete Sawing |
Subcontract Price $2,253,988 $905,000 $91,827
Ameunt Uncompleted $0 $279,000 $750
Subcantractor 5FS Perfomance Plumb Vixen
Type of Work Fence & Guardrai! [Plumbing Misc Concrete
Subcontract Price $40¢,692 $920,688 $466.671
Amaunt Uncompleted $0 $420,688 384,802
Subcontractor Natural Creations |Just Rite
Type of Work Landscape Accoustical Tile
Subcontract Price $235,575 $62 600
Amouni Uncompleted $0 534,970
Subcontractor Lucky Charm Linistrut Internationga!
Type of Wark Clearing Unistrut
Subtontract Price $51,869 $71,000
Amgunt Uncompleted 30 $20,000
Subcontractor Area Equipment  |Municapl Elevator
Type of Work Steel erection Elevator
Suboantract Price $325,673 $194,000
Amourt Uncompleted $0 $91,200
Subcontractor Miscellaneous & |Miscellanegus & |[Miscellanecus &  |Miscellaneous & jMiscellanecus &
Type of work Uncommitted Subsg|Uncommitted Subs|Uncommitted Subs|Uncommitted Subs|Uncommitted Subs
Subcontact Price $1,107,580 $9,138,564 $18,659,100 $3,926,0868 $0
Ameount Uncormpleted $1,107,580 $10,000 $4.138,994 $2,657,201 $0
Total Uncompleted $1,107,580 $10.000 $5,091,416 $4,648,287 $88,426

|, being duly swom, do hereby declare that this affidavit is a tnye and correct statement relating 1o ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private wark, including ALL subcontract work, ALL panding low bids not yet awarded
or rejected and ALL estimated complation dates.

BC 57 (Rev. 08/20/08)




of Transportation

Bureay of Construction
2300 South Uirksen Parkway/Roorn 222
Springfield. Mingis B2764

l Affidavit of Avallability
|||il'l ois Depal"tﬂ 1e nt For Letting of Janurary 15, 2010

INSTRUCTIONS: Comgdete this form by sither typing or using black ink. "Aulthorization to Bid" will not be issued
unlese both aides of this form ane compieted in detail. Uias sdditional forms a8 needed 1 list nll work.

' PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, It is required to include all pending low bids not vet awarded
or rejectad. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncampleted doltar value is to be based upon
tha most recent engineer's or owners estimate and must include work subcontracied to others. If no work ks contracted, show NONE.

l Pending 16 17 18 19

_ County and Section Number Cont. 04-201-4F [Belmont/Fullerton & 8th District Police |Upper DesPlaines |Southwest Middle
Contract With MWRDGC CTA PEC MWRDoiGC PBC
Estimated Completion Date Jan 1, 2011 February 2010 December 2009  [May 2009 Qct 1, 2009
Total Contract Price $54,898,250 $104, 626,424 $28,977,000 $8,787 952 $29,390,000
[Oncompleled Dollar VALe T Firm 15 T
Prime Coniracor e $54,898,250 $2,855,525 $192,712 $6,164,898 $939,000
[Uncomipleted Dollar Value T Finm & 1he
Subcantractor

Part Il. Awards Pending and Uncomplnte‘d Work te be dons with your own forces,

List below the uncompleted dollar value of work for each contract and awards pending to be completad with your own forces. All work
sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
compaty. If no work is contracted, show NOME.

Earthwork $3.888,000

Portland Cament Concrete Paving $405,000

HBAA Plant Mix

HMA Paving

Clean & Seal CracksAloints

Aggregate Bases & Surfaces

Hwy, B.R. & Wirwy Strctrs

Drainage

Electrical

Cover and Seal Coats

Misc. Conerete Construction $11,097,000

Landscaping

Fencing

Guardrail

Painting

Signing

Fabrication

Cold Milling, Planning & Rotomilling

Demuolition

Pavement Markings { Paint )

Gther Construction {LIst)

Building Construction $500,000 $1,788,938 $75,000

Totals $15,390,000 $500,000 $0 $1,788,038 $75.000
Disclosure of this information is REWUTRED 1o accomphish the statutory purpose as oullined in the "TINGIS Procurement Code.: Failure 1o comply wil resul in -~
non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

BC 57 {Rev. 08/20/08)



Part fll. Work Subcontracted to Others.

For each conract described in Part |, list all the work you have subcontracted to others.

15 16 17 18 19
Subconfractor Dynamic Wrecking|Superior £l Falk M T Transit
Type of Work Dermolition Flooring Survey Excavation
Subconiract Price $4,207,041 $62,430 $65,596 $416,068
Amount Uncompleted $4,039 $0 $0 $0
Subcontractor Case Foundation (T&D Harrington Flk Enginegr
Type of Work Cassions Excavating Excavation Survey
Subcontract Price $4,337,441 $2,558.000 $170,415 $56,876
Amount Uncompleted 386,678 $0 $0 $0
Subcontractor Civil Contr. Cabo Accu Paving Pederson
Type of Work Utilities Sewer Asphalt Landscape
Subcontract Price $795,000 $275,688 $15,500 $448,262
Amount Uncompleted $54,162 $15,500 $1.956
Subcontractor A&H MG Electric Degraf
Type of Work Plumbing Electrical Concrete
Subconbract Price $411,094 $4,397,864 $1,619,618
Amount Uncompleted 3244,545 $146,437 $0
Subcontractor Just Rite Nikolas M A Stee! All Masonry
Type of Work Accoustical Paint Rebar Masonry
Subcontract Price $19,308 $103,688 $15,000 $4,184,194
Amount Uncompleted 30 $11,975 $52.414
Subconfractor Chappel West,Inc. |Weis Acura Metropolitan Steel
Type of Work Metal Bldg Stone Misc Conc. Stee|
Subcontract Price $247 947 $6,995 $24 248 $2,837,100
Amount Unconpleted $0 $0 30 $5,841
Subcontractor Brand Kone F&B WEB
Type of Work Scaffolding Elevator Masonry Misc Metal
Subeontract Price $4772 $91,005 $23,800 $356,007
Amount Uncompleted 30 %0 $23,900 $4,180
Subcontractor Break thru Mid America Atlantic Painting  |L B Hall
Type of Work Democlition Elevator Paint Spray Fireproffing
Subcontract Price $353,400 $128,650 $260,000 $98,000
Amount Uncomplated $0 $0 $260,000 30
Subcontractor Miscellaneous & |Miscellaneous & |Miscellaneous & {Miscellancous & |Miscellaneous &
Type of work Uncommitied Subs|Uncommitted Subs|Miscellaneous Uncommitted Subs|Uncommitted Subs
Subcantract Price $39,508,250 $56,377,990 $14,057 537 $7.929,024 $16,267 211
Amount Uncompletad $39,508,250 $1,866,103 $46,275 $4,064,585 $798,609
Totat Uncompleted $39,508,250 $2,355,525 $192,712 $4,375,960 $864,000

I, being duly sworn, do hereby declare that this affidawvil is a true and correct statement relating to ALL uncompleted contracts of the
undersighed for Federal, State, County, City and privale work, including ALL subcantract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

BC 57 (Rev. 08/20/08)




of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322

INSTRUCTIONS: Campleta this form by sither typi ing black ink, " i 1o Bid™ will not be isaued
Springfietd, Minois B2784 P by typing or using ik, "dwihorization i

unkess both sides of this form are completzd in datail. Uas additional forma an neadad ja kst all work,

' Affidavit of Availability
. |||iI'IOIS Depar‘trnent For Letting of Janurary 15, 2010

PART 1. WORK UNDER CONTRACT

List below all work you have under contract as either a prime confractor or & subcontractor. It is required to include all pending low bids not yet awarded
or refected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleled dollar value is 10 be based upan
the most recent engineer's or owners estimate and must include wark subconhtracted to othars. If no work is contracied, show NONE.

20 21 22 23 24
County and Section Number 3 Sltation - Brown LIS Station - Brown LIN B - 1-94 O'Hare MP-JOC |SB 1-94, I-07-5221
Contract With CTA CTA ISTHA ChOT ISTHA
Estimated Complefion Date Sept 2008 August 2007 Dec. 19, 2009 January 2008 Nov. 21, 2008
Total Contract Prica $47,911,454 $20,676,519 $29,268,849 $10,000,000 $25,174,444
[Uncompleled Toltar valde 1§ Finm s e
Prime Contractor $861,798 $100,3569 $7,313,287 $558,840 $1,126,213
[Uncampleled Dollar value T Fam is the
Subconiractor

Partll. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completad with your own forces. All work
sub-contracted 1o cthers will be lsted on the reversa of this form. In a joint venture, list only that portion of the work to be done by your
company. If no work is contracted, show NONE.

Earthwork $150,000
Portland Cement Concrete Paving $1,728,000
HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints
Aguregate Bases & Surfacas
Hwy, R.R. & Wirwy Strctrs $25,000
Drainage

Electrical

Cover and Seal Coats .
Misc. Concrete Construction $754,000
Landscaping

Fencing

Guardrail

Painting

Signing

Fabrication

Cold Milling, Planning & Rotomilling
Demolition

Pavemenl Markings { Paint )

Cther Construction {List)

Building Construction

Totals $0 $0 $2,632,000 %0 $25,000
1sclosure of this information s Q accomplish The stalulory purpose as outlineéd th the Tiinois Progiranient Cade.™ Fanure to comply will result in
non-issuance of an "Authorizalion Te Bid.” This form has been approved by the State Forms Management Center,

BC 57 (Rev. 08/20/08)




Part .. Work Subcontracted to Others.

For each contract described in Part 1, list all the work you have subcontracted to others.

20 21 22 23 24
Subconiractor Gillen Alpine Demol Curran Kapur
Type of Work Foundation Demolition Asphalt Survey
Subcontract Price $1,229,714 $60,269 $4,240,081 $190,000
Amount Uncompteted $0 $0 $1,725,383 $0
Subconiractor Dynamic Wrecking| Dynamic Wrecking| Aldridge Aldridge
Type of Work Demolition Demelition Electrical Electrical
Subconiract Price $1.725,733 $720,275 $2,133,026 $510,688
Amount Uncompleted $22.316 $0 $099,152 $5,871
Subconiractor Swanson Divane Elec Industrial Fence Industrial Fence
Type of Wark Track Electrical Fence Fence
Subcondract Price $734,182 34,627,021 $747,321 $334,560
Amount Uncompleled $0 $261,422 $0
Subcontractor EVC EVC Matural Creation Laredo
Type of Work Painting Painting Landscaping Landscape
Subcontract Price $2,154,841 $750,000 $452,073 $427,897
Amount Uncompleted $34,490 $0 $227,970 $0
Subcontractor Roberts Lakeshore Glass [GFS Woestern Remac
Type of Work HVAC Glazing Guard Rail Signage
Subcontract Price $240,516 $655,592 $705,375 $449,739
Amount Uncompleted $10,366 $0 $280,281 $0
Subconiractor A&H A&H Roadsafe Roadsafe Traffic
Typa of Work Plumbing Plumbing Traffic Control Traffic Control
Subcontract Price $243,961 $14,867 $1.185,483 $843,819
Amount Uncompleted $4,811 $0 $760,269 $0
Subcontractor Justrite Ellsion Bronze Mitcheli Steel Curran
Type of Work Accoutical Clg Doors Set Rebar Apshalt
Subcontract Price $78,930 $77,750 $99,214 $2,187,975
Amount Uncompleted $0 $0 $629 $0
Subcontractor Western Remac  |Industrial Door Homar Acura
Type of Work Signage Doors Tree Service Curb & Gutter
Subcontract Price $433,164 $28,400 $9,729 $088,182
Amount Uncompleted 36,3682 $0 $9,279 $0
Subcontractor Miscellaneous & |Miscellaneous & |Miscellaneous & [Miscellanecus & |Miscellaneous &
Type of work Uncommitted Subs/Uncommitted Subs|Uncommitted Subs|Uncommitted Subs|Uncommitted Subs
Subconiract Price $30,175,720 $8,482 657 $8,089,693 $10,000,000 $9,439,272
Amount Uncompletad $783,453 $100,369 $415.892 $558,640 $1,085,342
Total Uncompleted $861,798 $100,369 $4,681,287 | $558,640 31,101,213

1, being duly sworn, do hereby declare that this affidavil is a true and correct statement relating to ALL uncompleted conbracts of the
undersigned for Federal, State, County, City and privale work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejecled and ALL estimated completion dates.

BC 57 (Rev. D8/20/08)




of Transportation

Bureau of Construction
2200 South Dirksen Parkway/Room 322
Springfleld, Ninois 62784

' Affidavlt of Availability
. “linOiS Depar‘tment For Letting of Janurary 15, 2010

INSTRUCTIGNS: Comphete this form by sither typing of using black ink, "suthorization 1o Bid® will nof be issued
unless both sides of tis form ara complelad in detail. Use addiional forma sa nesded ta fint Al work,

PART |. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or & subcontractor. It is required to include all pending low bids not vet swarded
or rejected. In a Jaint venture, list only that portion of the work which is the responsibility of your company. The uncempieted dollar value is o bs based upon
the most recen engineer's or owners estimate and must include work subcantracted to others. If no work is contracted, show NONE.

25 26 Pending Pending 29
County and Saction Number Wentworth || 180/94 - 62114 Morgan St. Union Pacific SB 1-84, 1-08-5220
Contract With CHA IDOT CDOT Metra ISTHA
Estimated Complstion Date May 2007 June 26, 2007 September 2011 |Jan 2011 Dec. 19, 2008
Tota! Contract Price $36,651,107 $71,004,578 $25,257,000 $1,371,000 $39,851,279
Prios Gostracey | e i e $281,724 $301,139 $25,257 000 $1,371,000 $702,823
&TSSL:E,;;W TS & rm 1% 1he

Partll. Awards Pending and Uncompleted Work to be done with your own forces.

List balow the uncompleted dollar vaiue of work for each contract and awards pending to be completed with your own forces. All work
sub-contracted to others will be listed on the reverse of this form. In a joint venture, list anly that portion of the work to be done by your
company. H no work is contracted, show NONE.

Earthwork $500,000
Porfand Cement Concrele Paving
HMA Plant Mix

HMA Paving

Clegn & Seal Cracks/Joints
Aggregate Bases & Surfaces
Hwy, R.R. & Wirwy Strctrs
Drainage

Electrical

Cover and Seal Coats

Misc. Concrete Construction $1,750,000 $425,000 $25,000
Landscaping

Fencing

Guardrall

Painting

Signing
Fabrication
Cold Mifling, Flanning & Rolomifiing

Demolition

Pavement Markings { Paint )

Other Construction {List)

Building Construction $5,350,000

Totals %0 50 $7,600,000 $425,000 $25,000

isClosure of this information 1S accomplish The sialufory purpdse as cutlined in the "Tinais Frocurement Code.” Falure 1o comply will Tésultim
non-issuance of an "Authorization To Bid.” This form has been approved by the State Forms Managerment Center,

BC 57 {Rev. DB/20/08)




Part Hll. Work Subcontracted to Others.
For each contract described in Part I, list alf the work you have subcontracied to others.

25 26 Pending Pending 29
Subcontracter JVI Industries S & J Construction Kapur
Type of Work Abatement Sighage Survey
Subcontract Price $487,108 $692,505 $328,750
Amount Uncompleted $0 $0 50
Subcontractor Universal lron Cabag Arrow
Type of Work Fence Sewer Asphalt
Subcontract Price $323.438 $6,342,912 $2,091,624
Amount Uncompleted $0 50 $0
Subcontractor Knickerbocker Aldridge Elec Acura
Type of Work Roofing Electrical Curb & Gutter
Subcontracl Price $1,401,140 $722,198 $460,731
Amount Uncompleted 30 $40.436 50
Subcontractor Homeland Brandenburg John Burns
Type af Work Windows Demolition Electrical
Subcontract Price $1,663,085 $8390,266 $2,047 616
Amount Uncompleted $11,850 $0 $0
Subteniractor Aquamist G F Structures Industrial Fence
Type of Work Plumbing Fence & Guard Rall Fence
Subcontract Prica $2,717,785 $457,934 $546,801
Amount Uncomplated $0 $0 $0
Subcontractor Sager Lucky Charm " [Laredo Sys
Type of Work Sealant Clearing Landscape
Subcontract Price $34,500 $37.727 $71,132
Amount Uncompleted $0 $0
Suhcontractor Schindler Hawk Enterprise Crown
Type of Woik Elevator Layout Painting
Subcontract Price $57,000 $570,521 $252,440
Amouni Uncompleted $0 "~ %0 30
Subconlractor Landscape Forms |NES Western
Type of Work Site Furniture Traffic Control Signage
Subcontract Price 523,840 $394 455 $142 843
Amount Uncompleted $0 $0 $0
Subcontractor Miscellaneous & [Miscellaneous & [Miscellaneous & [Miscellaneous & |Miscellanecus &
Type of work Miscellaneous Uncommitted Subs/Uncommitted Subs|Miscellanecus Uncommitted Subs
Subcontract Price $26,297,384 $26,204 383 $17,657,000 $846,000 $11,662,310
Amount Uncompleted $269.874 $251.703 $17,6567,000 $948.000 $677.823
Tatal Uncompleted $281,724 $301,139 $17,657,000 $946,000 $677,823

1, being duly swom, do hereby declare that this affidavit is a brue and correct statameant refating te ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yvel awarded
or rejected and ALL estimated completion dates,

BC 57 (Rev. 08/20/08)




NE EE O B B e

Affidavit of Availability

Hlinois Department For Letting of Janurary 15, 2010
of Transportation

Bureay of Cor_ls'lruction
2300 South Dirksen Parkway/Room 322 INSTRUCTIONS: Complsl this form by silher typing of using bk ink. “ulhorization & Bid" will not be issued
Springliaid. Hings 62764

unless doth sices of Pis $0rm ek comg in detajl, Use additlonal forma ke needed to kst all work,

PART |. WORK UNDER CONTRACT

List below all work you have under contract as either a prima contractor or a subcontractor. It Is required to include all pending low bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dellar value is to be based upon
the most recent engingeer's or owners estimate and must includa wark subcontracted to others. If no work is contracted, show NONE.

30 31 32 Pending 34
County and Saction Number CDOA CDOW CoOoT ISTHA West Jackson
Contract With Fed Ex Veh Maint |Jardine Water |  |Monroe Bridge Hou 1-90 RR-09-5582 |CDOT
Estimated Completion Date Sept. 30, 2002 July 2009 January 31, 2008 |July 2010 May, 2010
Totat Contract Price $9,619,000 $545,000 $4,300,240 $2,308,644 $11,915,264
B gty aue ItFum s e $969,360 $138,650 $35,585 $2,308 644 $9,332,559
Uncomplsted Dellar Value if Firmis tha
Subcontractor

Part |l. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar valug of work for each contract and awards pending to be completed with your own forces. All work
sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. If no work |s contracted, show NONE.

Earthwork $40,000

Partland Cemend Concrste Faving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

Hwy, R.R. & Wirwy Strelrs $900,000 $2,240,000

Crainage

Electrical

Cover and Seal Coals

Misc. Concrete Construction

Landscaping

Fencing

Guardrail

Painling

Signing

Fabrication

Cold Milling, Planning & Ratomilling

Demolition $1,596,047

Pavement Markings { Pairt )

Other Construction (List) $755,743

Building Construction $225,000 $22,825

Totals $225,000 $22,825 $0 $900,000 $4,631,790

Disclosure of this information is REQUIRED 1o accomplish the statutory purposa as outlined in the "lllinols Procuremant Code." Failure to comply will result in
non-lssuance of an "Authorization To Bid" This form has been approved by the State Forms Management Center.
. BC 57 (Rev. 08/20/08}




Part lil. Work Subcontractad to Others.

For each contract described in Part 1, list alt the work you have subcontracted to othars.

30 3 32 Pending 34
Subcontractor Falk PLI Romero United Rental Midwest Fence
Type of Work Survey Steel Traffic Control Fence
Subcondract Price $11,548 $37.500 $27,176 $11,330
Amount Uncompleted $0 $22.249 $0
Subcontractor F&B Wilkin Holly Marine Omega
Type of Work Masonry Ins Spray Barge Work Demalition
Subcontract Prica $234,5671 $2,830 $46,000 $1,099,699
Amount Uncompleted 31,008 $2,830 30 $781,222
Subcontractor Cabo A & A Drywal Brandenburg John Burns
Type of Work Sewer Drywall Demolition Electrial
Subcontract Price $578,751 $58,651 $280,000 $793,577
Amount Uncompteted $5,000 $6,9861 $0 $599,268
Subcontractor AAA Fence Mr Davids F & B masonry Traffic Control & P
Type of Work Silt Fence Floor Masonry Traffic control
Subcontract Price $5,361 $875 $800,078 $B85,273
Amount Uncompleted $0 $875 $0 $45 523
Subcontractar ATMI Uptown K &K lron Pine
Type of Work Pre cast Paint Structural Steel Waterproofing
Subcontract Price $74,000 $9,400 $284,48% $53,743
Amount Uncompleted $0 $5,007 30 $53,743
Subcontractor Arrow A Green Auburn Corp Mega
Type of WWork Asphalt Plumbing Windows Rebar
Subcontract Price $883,638 $92,000 $48,6820 $163,481
Amount Uncompleted $207,314 $9,000 30 $137,800
Subcontractar L B Hall Air Design Mr Davids
Type of Work Spray Fire ProcfingHVAC Flooring
Subcontract Price $38,503 $159,600 $1,000
Amount Uncompleted $1,503 $41,686 $0
Subcontractor Superior Broadway Legacy Paint
Type of Work Flooring Electrical Paint
Subcontract Price $9.400 $48,100 $16 950
Amount Uncompleted $940 $26.217 30
Subcontractor Miscellaneous & |Miscellaneous & [Miscellanecus & {(Miscellaneous & [Miscellaneous &
Type of work Uncommitted Subs|Miscellaneous Uncommitted Subs|Miscellaneous Miscellaneous
Subcontract Price $5,298,017 $2.296,838 $1,408,644 $4,507,970
Amount Uncomplated $528 695 $35,685 $1,408.644 $3,083,213
Totat Uncompleted $744,360 $115,825 $35,585 $1,408,644 $4,700,769

1, being duly swom, do hereby dectare that this affidavit is a frnue and comect statemnent relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subconiract wark, ALL pending low bids not yet awarded
or rejectad and ALL estimated completion dafes.

BC 57 (Rev. (08/20/08)




of Transportation

Burgau of Construction
2300 South Dirksen Farkway/Room 322
Bpringfield, Miinois B2784 INSTRUCTIONS: Complete this form by sither lyping or using blackink. “Authorization 1o Bid" will not ba issued

urdess both Bices of this form ane compheted in delsl Use addiicnal fonms a3 needed to list a8 wak,

l Affidavit of Availability
. llinois Department For Letting of Janurary 15, 2010

' PART I. WORK UNDER CONTRACT

l List below all work you have under conract as either a prime contractor or a subcontractor. It is required 1o include all pending low bids not yet awarded
or rejected. In a joint venture, list only thal portion of the work which is the responsibility of your company. Tha uncompleted dollar value is to be based upon
the most recent angineer's or owners estimata and must include work subcontracted to others. I no work is contracted, show NONE.

35 36 37 38 30
County and Section Number improvments to BalRavenswocd North Reconstruct 1-88 | Jardine Water Purfi Touhy Ave
Conlract With MWRDof GC CTA ISTHA CDOW MWRD of GC
Estimated Cornpletion Dats March 2012 December 2009  |Dec. 15, 2008 January 2008 August 2010
Total Confract Price $20,494,701 $22,852,000 $55,111,849 $16,176,605 $1,744,000
[Frime Contragtor e e $9,130,767 $1,040,000 $2,301,383 $598,509 $1,320,035
Subeantractor

Partil. Awards Pending and Uncompleted Work to be done with your own forces.

List bslow the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be dons by your
company. If no work is contracted, show NONE.

Earthwork $26,600
Portland Cement Concrete Paving
HMA Plant Mix

HMA Paving

Clean & Seal CracksiJoints
Aggregate Bases & Surfaces
Hwy, R.R. & Wirwy Strctrs $577,600
Drainage

Electrical

Cover and Seal Coats
Misc, Concrete Construction $25,000 $83,600
Landscaping

Fenéing

Guardrait

Painting

Signing

Fabrication

Cold Milling, Planning & Rotomilling
Demalitlon $20,000
Pavement Markings { Paint }
Other Construction (List)
Building Construction $1,458,561 $50,000 $597,268

Totals $1,459.561 $50,000 $25,000 $597,268 $707,800
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "lllinois Procuremant Code." Failure to comply will result in
non-issuance of an "Awthorization To Bid.* This form has been approved by the Siate Forms Management Center,

BC 57 (Rev. 08/20/08)




Part lll. Work Subcontracted to Others.

For each gontract described in Part [, tist all the work you have subcontracted to others.

35 36 37 38 39
Subcantractar Ilin One Garth Const. Natural Creations |Technica Traffic Control
Type of Work Process Plates Demalition Landscape Abatement Traffic Cen
Subcentract Price $3,561,705 $1.200,000 $455,973 $48.060 $39,800
Amount Uncompleted $1,377,003 $132,823 $179,109 30 $31,050
Subconiractor Composite St Swanson Aldridge Naturescape Omega
Typa of Work Steel Track Work Electrical Landscape Demolition
Subcontract Price $324,674 $7,681,556 $3,030,501 $66,700 $86,500
Amount Uncompleted $324,674 $648,110 $541,102 $0 $42,031
Subcontractor Wolf Diaz Industrial Fence |Cabo Const Sanchez
Type of Work Mechanical Landscape Fence Sewer Asphalt
Subcontract Prica $316,285 $4,750 $630,720 $1,567,730 $23,500
Arnount Uncompleted $316,285 $4,750 $57,378 %0 $23,500
Subcontractor Crown Metropolitan Steel |Certified Painting [National Restoratio Atrium
Type of Wark Paint Erect Steel Painting Conc Restoration |Landscape
Subcontract Price $51,728 $90,000 $120,000 $712,771 $9,400
Amount Uncompleted $51,728 $0 $840 30 $9,400
Subcontractor Gammie Mader Mega Steel Weis Quality Saw
Type of Work Plumbing Roof Reinfercing Steel  (Masonry Cutting
Subcontract Price $17,370 $480 $1,135,714 $715,000 $7,928
Amount Uncompleted 50 $0 $108,762 $0 $5.846
Subcontractor Just Rite Divane Central Midwest Fence Metropolitan S.
Type of Work Ceiling Electrical Asphalt Fence Erection’
Subtonbract Price $5,200 $1,715,000 $3.055,774 $153,131 $83,600
Amount Uncompleted $5,200 $106,140 $582,759 $0 $83,600
Subcontractor MTH United Rental A Green MG
Type of Work Steel Traffic Control Plumbing Electrical
Subcontract Prica $81,851 $2,034,720 $21,000 $4.464
Amount Uncompleted $0 $347.340 $0 $4.484
Subcontractor Spectrum Kujo Divane Mega
Type of Work Masonry Signage Elelctrical Rebar Erection
Subcontract Price $774,700 $797,398 $3,547,869 $113,5616
Amount Uncompleted $751,150 $22.992 $1.241 $90,295
Subcontractor Miscellaneous & |Miscellaneous & |Miscellaneous & |Miscellaneous &  [Miscellaneous &
Type of work Uncommitted SubsiUncommitted Subs|Uncommiitted Subs|Uncommitied Subs|Uncommitted Subs
Subtontract Prica $12,128,227 $4,994. 464 $25,126,008 $3,782,266 $528,714
Amount Uncompleted $4,845,166 $98,177 $436,101 $321,949
Total Uncompleted $7,871,206 $990,000 $2,276,383 $1.241 $612,235

1, being duly swom, do hereby daclare that this affidavit |s a true and correct statement retating to ALL uncompleted contracts of the
undersigned for Federal, Stale, County, City and private work, including ALL subcontract wark, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dales.

BC 57 {Rev. 08/20/08)




Hlinois Department
of Transportation

Sureau of Conslruction

2300 South Dirksen Parkway/Roam 322
Spnngfield. {linois 62764

PART |. WORK UNDER CONTRACT

Affidavit of Availabllity
For Letting of Janurary 15, 2010

INSTRUCTIONS: Compiele this form by etihar typing of using black (nk. “Authcrizetcen b Bid” will not be Miued

unbess both gides of this form are completed in detail. Use addilioral forme as needed ta st all work.

List below all work you have under contract as either a prime contractor or a subcontractor. 1t is reguired to include 2it pending low bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar valugs is 1o be based upon

the most recent engineer's or owners estimate and must include work subcontracted to others, K no work is contracted, show NONE,

40 41 42 43 44

County and Section Number Hydraulic ImprovenJardine Water Pl 1SB [-94,1-07-5226 |Brown Line - 4 StatjPrimary Stl Tanks
Contract With MWRD of GC cDOw ISTHA CTA MWRD of GC
Estimated Completion Date March 2010 Nov. 2008 Nov. 21, 2008 November 2009  |November 2012
Total Contract Price $61,491,766 $6,616,467 $32,932,708 $68,083,089 $137,084,400
Prime Contractor e e $10,810,933 $5.479 $767.998 $369,629 $81,064,860
Suboomacer e FETE

Joint Venture Portion Joint Venture Portion

Part It. Awards Pending and Uncompleted Wark to be done with your own forces.

Lizt below the uncompleted dollar value of work for each contract and awards pending to be completed with vour own forces. Al work
sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. 1If no work is contracted, show NONE.

Earthwork

Portland Cement Concreta Paving

HMA Plant Mix

HMA Paving

Clean & Sesl Cracks/Joinls

Aggregata Bases & Surfaces

Hwy. R.R. & Wirwy Slrctrs

Drainage

Electrical

Cover and Seal Coats

Misc. Concrete Construction

Landscaping

Fencing

Guardrait

Painting

Signing

Fabrication

Cold Milling, Planning & Rotomilling

Demalition

Pavernent Markings { Paint )

Cther Construction {List)

Building Construction

$614,750

$25,875,000

Totals

$614,760

$0

$0

$0

$25,875,000

Disclosure of this information 1s REQUIRED to accomplish the statutory purpose as outlined in the "Blinois Procurement Code.” Failure fo comply will result in
non-issuance of an "Authorization To Bid.* This form has been approved by the Stata Forms Managemeant Center.

BC 57 (Rev. 08/20/08)




I Part IIl. Work Subcontracted to Others.
For each conbract described in Par I, list all the work you have subcontracted to others.
l 40 41 42 43 44
Subcontractor Hayward Baker  ]Andersen & Shaw |Kapur All American Sof. {Chidester
Type of Work Retention Roof Survey Exterior Excavaticn
l Subconiract Price $1,553,307 $2,251,371 $220,000 $1,238,408 $3,599.671
Amount Uncompleted $0 $5,479 $0 57,595 $1.638,521
Subcontractor Chidester National Hecker Mid Amerian El Civil
' Type of Work Excavation Demuolition Electrical Elevator Utilities
i Subcontract Price 3492 346 $128,714 $8965,820 $1,873,072 $8,503,200
| Amount Uncompleted $6,974 $0 $57,910 $0 $2,852,355
‘ l Subcontractor Keefe Lake Shore Glass lillini Fence Robert Env. Bigane
Type of Work Pipe Jacking Glazing Fence HVAC Asphait Paving
Subcontract Price $96,772 $13,400 $14.579 $364,268 $62,700
| Amount Uncompleled $0 $0 $6,824 $357 $26,550
I Subcontractor Civil J P PHillips GF Structures Commonwealth  |Industrial Fence
Type of Work LInderground Plaster Guard Rail DownSpouts Fence
Subcontract Price $2,945 691 $57.842 $311,188 $447,245 $199,630
l Amount Uncompleted 3822,843 $0 $0 50 $160,662
Subcontractor M A Steel Crown Laredo Systems |Arc F&B
Type of Work Rebar Paint Landscaping Sewer Masonry
' Subcantract Price $2431,226 $397 $458,988 $437,246 $3,423,485
Amount Uncompleted $25 911 $0 30 $0 $3,288,000
Subtontractor Sanchez Gilco Western Remac, |Lake Shore Glas |Lake Shore Glas
' Type of Work Paving Scaffolding Signage Glass Glass
Subcontract Price $168,324 $98,257 $104,313 $610,077 $247.800
Amount Uncompleted $168,324 $0 $0 $71,307 $191,825
Subcentractor Knickerbocker Azaiza Roadsafe Traffic  [Just Rite Anagnos Door
l Type of Work Roofing Concrete Traffic Control Ceiling O H Doors
Subcontract Price $383,630 $18,000 $570,606 $100,000 $80,317
Amount Uncompleted $153,079 $0 $0 $0 $79.200
l Subcontractor Sager Allied Area Onscape A & C Efectric
Typa of Work Caulk Waterprocfing Erection Landscape Electrical
Subcontract Price $7.574 $219,160 $194 4956 $260,147 $600,000
. Amount Uncomplated $0 $0 50 30 3$600,000
Subcontracior Miscellanecus & |Miscellaneous & |[Miscellansous & |Miscellaneous & Miscellaneous &
Type of work Miscellaneous Uncommitted Subs|Uncommitted Subs{Miscellaneous Miscellaneous
Subcontract Price $44 037 290 $3,535,873 $15,853,807 $45,266,520 $81,394,439
l Amount Uncompleted $9,019,052 3703,264 $290,370 $46,352 646
Total Uncompleted $10,196,183 $5.479 $767,098 $369,629 $55,189,880
' 1, being duly swom, do herehy declare that this affidavit is a true and comect staterment relating to ALL uncomplatad contracts of the
undarsignad for Faderal, State, County, City and private work, inchiding ALL subcontract work, ALL pending bow bids not yet awarded
or rejectad and ALL estimated completion dates.
l uptribed and sworm to before me Type or Prinl Nam Rober E. Zitek - Agent
r, 2009 o
§ LA @/
Notary Public Signed,
My comumission gxpites: g ‘u‘{ ais) ’ i
Company
l {Notary Seal)
Address 8725 W. Higgins Road, Suite 200
Chicago, IL. 60631
I BC 57 (Rev. 08/20/08)




PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

Statement Of Bidder's Qualifications

At the request of the Commission, the Bidder shall also submit additional information regarding
the capability of the Bidder to perform the Contract.

Bidder F.H. Paschen, S.N. Nielsen & Associates LLC
Submitted By Robert F, Zitek

Title Agent

Permanent Main Office Address 8725 W. Higgins Read, Suite 200

Local Address Chicago, llinais 60531

Local Telsphone No. and FAX No. 773-444-3474 { 773-683-0064

How manty years operating as contractor fer work of this nature? __32

List of recently complated contracts of similar dollar value and scope of work.

Year of

Name/Address Dollar Amount Contract Nature of Project

1. | See Attached

2.

3.

4.

5.

8.

7.

B.

AUGUST 2008 (REV 1) 39
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

Statement Of Bidder's Qualifications (continued)

The undersigned hereby authorizes any person, firm, or corporation to fumnish any information
requested by the Public Building Commission of Chicago in verification of this Statement of
Bidder's Quafifications.

If submitted by a owrperation: Limited Liability Company
Company

(a) Geepovslian Name
F.H. Paschen, S.N. Nielsen & Associates, LLC

(b) State and City in which ifvespesrated organized
lllinois, Chicago
(c) I incorporated in another state, is firm authorized fo do business in the State of lllinois?
Yes No
(d) Name and address of registered agent in lllinois

Burke Burns Pine'li, Ltd. Three First National Plaza, Suite 4300, Chicago, llinois 60602

(e) Names and fitles of officers authorized to sign contracts

See Attached Directive
Name Title

Name Title

It submitted by a partnership:

(@) Firm Name

(b) Official Address

{c) Names of all Partners:

If submitied by an individual:

{a) Firm Name

(b) The Owner

(c) Official Adkdress

Signature of Afzfnt - RoB&rt F. Zitek, Agent

Subscribed and sworn to before me this _4th day of February 20 10
thep—
Notary Public

KATIHLEEN PATTISON
CEFICIAL SEAL
Matary Public, State af {Hinois
My Commissloa Expires
August 24, 201G

AUGUST 2009 (REV 1) 40

My Commission expires: August 24, 2010




CERTIFICATE

I do hereby certify that the following is a true, complete and correct copy of a Directive issued by FHP
Management, Inc. on June 11, 2008, the Manager of F.H. Paschen, 3.N. Nielsen & Asscciates, LLC.

"RESOLVED, that the following are hereby authorized to execute and deliver for and on behalf of F. H.
Paschen, S.N. Nielsen & Associates, LLC contracts of all kinds, including but not limited to, construction
proposals, construction contracts, change orders, bid bonds, payment and performance bonds, and any
and all documents, instruments and papers which in their discretion may be necessary, expedient, or
proper for execution of the construction of the various projects bid by F. H. Paschen, S.N. Nielsen &
Associates, LLC,

Frank H. Paschen Agent
James V. Blair Agent
Carol M. Einfalt Agent
Joseph V. Scarpelli Agent
W. Mark Barkowski Agent
Robert F. Zitek Agent
Leo Wright Agent

I do hereby further certify that said directive has not been amended or repealed and is in full force and
effect.

IN WITNESS WHEREQF 1 have hereunto set my hand as Secretary of FHP Management, Inc., Manager
of F. H. Paschen, 8.N. Nielsen & Associates, LLC., this 30th day of November, 2009.

Ll Gungait
Caro! M. Einfalt v
Secretary

. -
- o

State of Illinois
County of Cook

Subscribed and sworn to before me this 30th day of November, 2009,

otary Public

KATHLEEN PATTISON
OFFICIAL SEAL
gt | Natary Public, State of lllingia
7/ My Commission Expirey
ALr Sr P4 2049
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

Disclosure Of Retained Parties

Pursuant to Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the
Public Building Commission of Chicago, the apparent 1% low and the apparent 2™ low Bidder
are required to submit a fully executed Disclosure of Retained Parties within five (5) days of
their respective recelpt of notice that they are the apparent 1 ® and 2™ low bidders.

A. Definitions and Disclosure Reguirements

4. As used herein, "Contractor” means a person or entity that has any contract or lease
with the Public Building Commission of Chicago (“Commission”).

2 Commission contracts andfor qualification submittals must be accompanied by a
disclosure statement providing certain information about any labbyists whom the
Contractor has retained or expects to retain with respect to the contract or lease. In
particular, the Contractor must disclose the name of each such person, his or her
business address, the name of the relationship, and the amount of fees pakd or
estimated to be paid. The Contractor is not required 1o disclose employees who are
paid solely through the Contractor’s regular payroll,

3. “Lobbyists” means any person a} who for compensation or on behalf of any person other
than himself undertakes to influence any legislative or administrative action, or b) any
part of whose duties as an employee of another includes undertaking to influence any
legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction
Conftract 1494

Description of goods or services to be provided under Contract
New Gwendolyn Brooks Collega Preparatory Academy

2. Name of Contractor; _ F-H. Paschen, S.N. Nielsen & Associates LLC

3. EACHAND EVERY lobbyist retained or anticipated to be retained by the Contractor with
respect to or in connection with the contract or lease is listed below. Attach additional
pages if nacessary.

Check here if no such persons have been retained or are anticipated to be refained:

AUGUST 2009 (REV 1) 41




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1494

GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

Retained Parlies:
Feoes
. Relationship {indicate
Name Business Address |\ phvists, etc) | whether pald
or estimated)
See Atlached

4.  The Contractor understands and agrees as follows:

AUGUST 2009 (REV 1)

The informalion provided herein is a material inducerment to the Commission
execution of the contract or other action with respect te which this Disclosure
of Retained Parties form Is being executed, and the Commission may rely on
the information provided herein, Furthermore, if the Commission determines
that any information provided herein is false, incomplete, or inaccurate, the
Commission may terminate the contract or other transaction, terminate the
Contractor's participation in the contract or other transactions with the
Commission,

If the Contractor is uncertain whelher a disclosure is required, the Contractor
must either ask the Commission whether disclosure is reguired or make the
disclosure,

This Bisclosure of Retained Parties form, some or all ¢of the information
provided herein, and any attachments may be made available to the public
on the Internet, in rasponse to a Freedom of Information Act request, or
otherwise. The Contractor waives and releases any possible rights or claims
it may have against the Commission in connection with the public release of
information contained in the completed Disclosure of Retained Parties form
and any attachments,
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DISCLOSURE OF RETAINED PARTIES

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcentractor, or other person retained or
anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is

tisted below. Attach additional pages as necessary. NOTE: Y ou must include information about certified
MBE/WBE's you have retained or anticipate retaining, even if you have already provided that information

elsewhere in the contract documents.

NAME: Terra Demoltion
ADDRESS: 2021 Ernst’
Franklin Park, 1L 6013)
RELATIONSHIP: Sub-Contractor (MBE}
FEES: $75,000 Estinated
NAME: Atrium, Inc.
ADDRESS: 17113 W. Davey Rd.
Lemont, IL 60439
RELATIONSHIP: Sub-Contractor (WBE)
FEES: $425,000 Estimated
NAME: Sanchez Paving
ADDRESS: 15309 S. Crawford
Chicago, IL 60428
RELATIONSHIP: Sub-Contractor {(MBE)
FEES: $150,000 Estimated
NAME: E.E. Bailey Building Mat & Sup
ADDRESS: 11520 S, Halsted St.
Chicago, 1L, 60628
RELATIONSHIP. Supplier (MBE)
FEES: $673,000 Estimated
NAME: Architectural Systems, In¢.
ADDRESS: 400 W. Huron St.
Chicago, IL 60610
RELATIQNSHIP: Supplier (MBE)
FEES: $450,000 Estimated
NAME: Alliance Drywall Acoustical, Inc,
ADDRESS: 1080 Tower Lane
Bensenville, IL 60106
RELATIONSHIP: Sub-Contractor (MBE)
FEES: $1,135,000 Estimated
NAME: Fullerton Industrial Supply
ADDRESS; 1456 W. Fullerton
Chicago, IL. 60614
RELATIONSHIP: Supplier (MBE)
FEES: $1,384,000 Estimated
NAME; Teleplus, Inc.
ADDRESS: 724 Racquet Club Drive
Addiscn, IL 60101
RELATIONSHIP: Sub-Contractor {WBE)
FEES: §975 000 Estimated




DISCLOSURE OF RETAINED PARTIES

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or
anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is
listed below. Attach additional pages as necessary. NOTE: You must include information about certified
MBE/WBE’s you have retained or anticipate retaining, even if you have already provided that information
elsewhere in the contract documents.

NAME: T.V.5. Mechanical, Inc.
ADDRESS: 3109 N, Cicero Ave.
Chicago, IL 60641
RELATIONSHIP: Sub-Contractor (MBE})
FEES: $4,500,000 Estimated

NAME:
ADDRESS:
RELATIONSHIP:
FEES:

NAME;
ADDRESS,
RELATIONSHIP:
FEES:

NAME:
ADDRESS:
RELATIONSHIP:
FEES:

NAME:
ADDRESS:
RELATIONSHIP:
FEES:

NAME:
ADDRESS:
RELATIONSHIP:
FEES:

NAME:
ADDRESS:
RELATIONSHIP:
FEES:

NAME:
ADDRESS:
RELATIONSHIP:
FEES:

NAME:
ADDRESS:
RELATIONSHIP:
FEES:

NAME:
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

Under penalty of perjury, | certify that | am authorized to execute this Disclosure of Retalned

Parfies\on. behalf of éhe Contractor and that the information disclosed hereln Is true and complete.
/??, February 5, 2010

Signaturg U Date
Robert F. Zilek . Agenl
Name (Type or Print) Titte

Subscribed and sworn to before me

% day of February ,20_10 (SEAL)
l)ﬂu[ (a s KATHLEEN PATTISON

Notary Public OFFICIAL SEAL

i Notary Public, State of lilinois g

My Commission Expires
August 24, 2010

Commission expires: August 24, 2010
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PUBLIC BUILDING COMMISSION OF CHICAGO
Comftract No. 1494

PERFORMANCE AND PAYMENT BOND Contract No. 1494
Bond No. 929493872/6678113/8971620

XNOW ALL MEN BY THESE PRESENTS, that we, F.H, Paschen, SN Nielsen & Assocjates, LI.C,

a corporation crganized and existing under the iaws of the State of Hllinois, with offices in the City of
Chicago, State of Illinois, as Corporate Principal, and ’

Safeo Tnsurarce Caeenty of America

Fidelity and Deposit Garpeny of Marylard

a corporation organized and existing under the laws of the Stats of JL/ABAD_, with offices in the State of
* ILWB/D + 4 Surety, are held and firmiy bound unto the Public Building Commission of Chicago,
hercinafter called "Commission®, in the penal sum of _Thirty-Four Million Eight Hundred Fifty-Five
Thousand_Dollars and No_Cents ($34,855,000.00) for the payment of which sum well and truly to be

made, we bind ourselves, our heirs, executors, administrators, and Successors, joiotly and severally, ﬁfmly
by these presents,

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto
attached, with the Commission, dated February 9, 2010 , for the fabrication, delivery, performance and
installation of

Gwendolyn Brooks College Preparatory Academy
250 East 111* Street, Chicago, IL..
New Consiruction

in the referenced project area and other miscellaneous work collateral thereto,

NOW, THEREFORE, if the Principal shail well and truly perform and fulfill all the underiakings,
covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and
any extension thereof that may be granted by the Commission, with or without notice to the Surety, and
during the life of any guarantee required under the Contract, and shall also well and truly perform and
fulill all the undertakings, covenants, terms, conditions and agreements of any and "all aathorized
modifications of said Contract that may be made; and also if the Principal shall prompty pay all persons,
firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work
provided for in the Contrect, and any and all duly authorized medifications of said Contract that may be
made, notice of which modifications being bereby waived; and also, if the Principal shall fully secure and
protect the said Commission, its legal successor and representative, from all liability in the premises and
from all loss or expense of any kind, inctading all costs of court and attomey's foes, made necessary or

PPB_DOZ_MMCWENDOLYNEROCKS_Z01000200
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 PUBLIC BUILDING COMMISSION OF CHICAGO
CorrtmctNo 1494
arisiug from the failure, Tefusal, or neglect of the aforesaid Principal to comply with all the ctligations
assumed by said Principal or any subcontractors in connection with the performance of said Contract and
all such modifications thereof: and also, if the Principal shall deliver all Work calied for by said Contract
of the Principal with the Conunission, free and clear of any and all claims, liens and expenses of any kind
or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all
modifications of said Contract; then, this said Bond shall become null and void; otherwise it shall remain
in full force and cffect. : '

' ‘The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County

of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on
account of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that
this Bond, and the undertakings contained herein, ar¢ also for the benefit of any and all subcontractors and
other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by
the Principal of said Contract with the Commission as originally executed by said Principal and the
Commission or as thereafter modified, and that sny such subcontractor or persons furnishing labor,
materials, facilities, or services may bring suit on this Bond, or any undertaking herein contzined, in the
name of the Commission against the said Principa! and Surety or either of them.

1t is cxpress]y understood and agreed that this Bond, in the penal sum of _Thirty-Four Million Eight
Hundred Fifty-Five Thousand Doflars and No Cents (§34,855.000.00), shall secure the payment of alt sums

due of and by the Principal under the Contract, and guarantee the faithfual performance of the Comfract.

No modifications, omissions, or additions, in or to the terms of sgid Contract, the plans or specifications, or
in the manner and mode of payment shzll in any manner affect the obligations of the Surety in connection
with eforesaid Contract. Natice to the Surety of any and all medifications in said Contract of the Principal
with the Commission and of any additiens or omissions to or from said Contract are hereby expressly

waived by the Surety.

PPB_DOZ_1434GWENDOLYNBRODKS 201000208
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PU'BLIC BUILDING COMMISSION OF CHICAGO
. Contract No. 1494

.IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several

seals this Pebruary 19, 2010 | the name and corporate seal of each corporate party being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of its governing

YITNESS:

BY . (Seal)
Name " Individual Principal

(Seal)

Business Address Individual Principal
City - State
CORPORATE SEAL
ATTEST: - E.H. Paschen, SN Nielsen & Associates, LLC

Corporate Principal

BY. ( WW\@/‘WW BY K\MOHDU«*

Carol M. Einfalt James V. Blair
Secretary s ident
Title Tide e
Ookirerial Casmalty Gonpery &.‘* o
Safero Tharanoe Coperyy of mmca & :
Fidelity and Deposit Gopary o€ Marylaﬂ

Corporate Surety ,,'

Pdnerm C. Steveram, Atttxrzy-m—i‘ad:
_| Title

8725 W. Higgins Road, Suite 200
Chicago, IL 60631

CORPORATE SEAL

Pusinzss Address & Telephone

FOR CLAIMS (Piease Print);
Contact Name: Andrea Warming

Business Address: 333 5. vamch Avene, Chicagp, 1L 60604

Telephone: _(630) T19-3100 Fax: (630) T19-3305

The rate of premium of this Bond is $ Variass per thousand. **
Total zmownt of premium charged is § 176,514.00 . v

¥ The current power of attorney for the persons who sign for any surety company shall be attacbed to thls
Bord. Such power of attorney shall be sealed and certified with a “first-hand signature” by an officer ef the

surety. The Commission will not accept a facsimile signature. . -

PPE_DOZ_144GWENDOLYNBRCOKS 201000209
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PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No. 1494

*+* Must be filled in by the Corporste Surety.

BOND APPROVAL

BY -

Secretary,
Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I, Carol M, Einfalt , certify that I am the Secretary of
F.H. _Paschen, SN Nielsen & Associates, LLC, corporation named as Principal in the foregoing
performance and payment bond, that __ James V. Blair who signed on behalf of
the Principal was then _ President of said corporation; that I know this person’s signature, and
the signature is genuine; and that the Bond was duly signed, sealed, and attesied, for and in behalf of said
corporation by authority of its governing body.

Dated this 19 day of Fehb 2010, QMM }/}KW

Carol M. Einfalty Secretary

CORPORATE SEAL

PPB_DOZ_1434GWENDOLYNEROOKS_201000208




- STATEOF ILLINOIS
COUNTY OF COOK

()nthis 19th _dayof February ,..2010_, before me
pEPSOna]]yCan:e . Adrienne C._Stevenson , | o
me known, who being by so duly sworn, did depose and say: that he/she is.

Continental Casualty Company & Safeco Insurance
Atto rn ey-ln-Fa crof.. _Co_m pany of Amenca & Fsdel_@y gnd Deppsnl Compar.u_r of M.ary.l_and.

the Corporation described i and which executted the foregoing instrument;
that he/slie knows the seal.of said Corporation; that the seal affived to said
instrument is such corporate seal; that is was so affixed by authority
granted to him/her in accordance with the By-Laws of the said Corporation,
and that hie/she signed his/her name thereto by like authority. '

...... Soal NOTARY PUBLIC’

.;::--‘- "
% !
t 2
3

“““““““ My Commission Expires

Nl g e Nl Nl Nl

Py wyww'w ¥ ¥

il Nl
Nl i

July 14, 2013




POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois insurance company, Nationa! Fire Insurance Company of
Hartford, an Illinois insurance company, and American Casualty Company of Reading, Pennsylvania, aPennsylvania insurance company (herein called
“the CNA Companies™), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Tllinois,
and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

John K. Johnson, Adrienne C. Stevenson, Candace T. Stevensen, Dnane C Trombettz, Patricia M. Stein, Individually

of Chicago, IL, their true and lawful Attomney(s)-in-Fact with full power and authority hereby conferred to sign, seaf and execute for and on their behalf
bonds, undertakings and other abligatory instruments of similar nature

-In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their insurance companies and
all the acts of said Attomey, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attoney is made and executed pursuant to and by autherity of the By-Law and Resolutions, printed on the reverse hereof, duly
adopted, as indicated, by the Boards of Directors of the insurance companies.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Senior Vice President and their corporate seals to be
hereto affixed on this [4th day of September, 2009, :

Continental Casualty Company

National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

: DL Releatho

I au.:‘hq‘:glyne M. Belcastro  Senior Vice President

State of Hlinois, County of Cook, ss:

On this 14th day of September, 2009, before me personally came Jacquelyne M. Belcastro to me known, who, being by me duly swom, did depose
and say: that she resides in the City of Chicago, State of Illinois; that she is a Senior Vice President of Continental Casualty Cormpany, an Illinois
insurance compeny, National Fire Insurance Company of Hartford, an Illinois insurance company, and American Casualty Company of Reading,
Pennsylvania, & Pennsylvania insurance company described in and which executed the above instrument; that she knows the seals of said insurance
companies; that the seals affixed to the said instrament are such corporate seals; that they were so affixed pursuant to authority given by the Boards of
Directors of said insurance companies and that she signed her name thereto pursuant to like authority, and acknewledges same to be the act and deed of

said insvrance comparties.
CFPCIALSENL ; @ .
SLIZA PRICE : et
NOTARY PURIC . STATE OF LIRS
A/ COMMMRIH DRI f_l éZ‘!;,Q( , M
My Commission Expires September 17, 2013 Eliza Price /4 Notary Public
CERTIFICATE

1, Mary A. Ribikawskis, Assistant Secretary of Continental Casualty Company, an Illinois insurance company, National Fire Insurance Company of
Hartford, an [linois insurance company, and American Casualty Company of Reading, Pennsylvania, 2 Pennsylvania insurance company do hereby
certify that the Power of Attorney hercin above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of
the insurance companies printed on the e hereof is still in force. In testimony whereof  have hereunto subscribed my fiame and affixed the seal of
the said insurance companies this 1otk day of E&I'-BT—Y ,. 00 s -

& -
A

Continental Casualty Company™ :’_:":_

National Fire Insurance Compazy ol"Hartford

American Casualty Company of Reading, Pennsylvania

o, @ LYl bl

Mary A. R{Euka@hs Assistant Secretary

Form F6853-5/2009




Authorizing By-Laws and Resolutions
ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the
Company.

# A rticle IX—Execution of Documents
Section 3. Appointment of Attorney-in-fact. The Chajrman of the Board of Directors, the President or any Executive, Senior or Group Vice
President may, from time to time, appoint by written certificates atiorneys-in-fact to act in behalf of the Company in the execution of policies of
insurance, bonds, undertakings and cther obligatory instruments of like name.  Such attorneys-in-fact, subject to the limitations set forth i their
respective certificates of authority, shall have full power to bind the Company by their signature and execution of any such instruments and to attach the
seal of the Compary thererto, The Chairman of the Board of Directors, the President or any Bxecutive, Senior ar Group Vice President or the Board of
Directors, may, at any time, revoke all power and authority previousty given to amy attorney-in-fact.”

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company at a meeting duly called and held on the 17* day of February, 1993.

“Rasolved, that the signature of the President or any Exccutive, Senior or Group Vice President and the seat of the Company may be affixed by
facsimile on any power of attorney granted pursuant to Section 3 of Article IX of the By-Laws, and the signature of the Secretary or an Assistant
Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any power or certificate bearing such
facsimile signature and sea! shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed
and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding oa the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursvant to and by authority of the following By-Law duly adopted by the Board of Directors of the
Corapany.

“Article VI—Execution of Documents
Section 3 Appointiment of Attorney-in-fact. The Chaimran of the Board of Directors, the President or any Exscutive or Senior Vice President may,
from time to time, appoint by written certificates attorneys-in-fact to act in behalf of the Company in the execution of policies of insurance, bonds,
undertakings and other obligatory instruments of like nature. Such zftomeys-in-fact, subject to the limitattons set forth in their respective certificates of
authority, shall have full power to bind the Company by their signature and execution of any such instruments and to attack the seal of the Company
thereto. The President or any Executive, Senior Vice President or the Board of Directors may at any time revoke ai} power and zuthority previously
given to any attorney-in-fact.”

This Power of Attorney is signed and sealed by facsimile under and by the autharity of the following Resolution adopted by the Board of Directors of the
Company at 8 meeting duly called and held on the 17" dzy of February, 1993.

“Resolved, that the signature of the President or any Executive, Senior or Groap Vice President and the seal of the Company may be affixed by
facsimile on any power of attorney granted pursuant to Section Z of Article VI of the By-Laws, and the signature of the Secrstary or an Assistant
Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any power or certificate bearing such
facsimile signature and seal shall be valid and binding on the Company. Any such power so exccuted and sealed and certified by cetificate so executed
and sealed shall, with respect to any bond or undertaking to which it is attached, continus to be valid and binding o the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE DNSURANCE COMPANY OF HARTFORD:-

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the
Cowmpany. i .

% Article VII—Execution of Documents
Section 3. Appointment of Attomey-in-Fact. The Chairman of the Board of Directors, the President or any Executive or Senior Vice President
may, from time to time, appoint by written certificates sttomeys-in-fact to act in behalf of the Company in the execution of policies of insurance, bonds,
mdertakings and other obligatory instcuments of like nature. Such attorneys-in-fact, subject to the limitations set forth in their respective certificates of
authority shalt have full power to bind the Company by their signature and execution of any such instruments end to aitach the seal of the Company
thereto. The Chairman of the Board of Directors, the President or any Executive, Sexior Vice President or the Board of Directors, may, at any time,

revoke all power and authority previously given to aoy attorney-in-fact.”

This Power quttém:v.:yis signed and sealed by facsimile under and by the suthority of the following Resolution adopted by the Board of Diirectors of the
Company at a mecting dum@fd and held on the 17* day of February, 1993.
e ‘}-/ f’.“ ‘.\ S ;:_

“RESOLVED: “Thathe Signature of the President, an Executive Vice President or any Senior or Group Vice President snd the seal of the Insurance
Company may bé_affixed by. facsimile on anry power of attorney granted pursuant to the Resolution adopted by this Board of Directors on February 17,
1993 and the signature of 2 Secretary or &n Assistant Secretary and the seal of the Insurance Company may be affixed by facsimile to any certificate of
any such powey, afed any wawer or certificate bearing such facsimile signature and seal shall be valid and binding on the Insurance Company. Any such
POWET 50 execnted and'sdled and certified by certificate so executed and sealed, shall with respect to any bond or undertaking to which it is attached,

continue to be vahd and binding on the Insurance Company.”




Safecs Insurance Company of Amerdca
General Insurance Company of America

POWER 1007 4th Averie
Suite 1700
OF ATTORNEY Seatle, WA 8154

No, 2161

KHOW ALL BY THESE PRESENTS:

That SAFECC INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF AMERICA, each a
Washington corparation, does each hereby appoint

wasedx JOHN K. JOHNSON; PATRICIA M. STEIN; ADRIENNE C. STEVENSON; CANDACE T. STEVENSON; DUANE C.

its true and lawiut attomey(s)-in-fact, with full authority to execute on s behalf Hidelity and surety bonds or undertakings and other
documents of a similar character Issued in the cotrsa of its business, and to bind the respectiva company thereby.

N WITNESS WHEREQF, SAFECCO INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF
AMERICA have each executed and attested these presents

March . 2009
his 215t day of P
Dt £i4 ' ok
i 4 W )
Dexter B. Legq, Secretary 'l'lmbthy A. Mikolajewski, Vice President
CERTIFICATE

Extract from the By-Laws of SAFECO INSURANCE COMPANY OF AMERICA
and of GENERAL INMSURANCE COMPANY OF AMERICA:

- *Article V, Saction 13. - FIDELITY AND SURETY BONDS ___ the President, any Vice President, the Secretary, and any Assistant Vice
President appointed for that purpose by the officer in charge of surety operations, shall each have authority to appoint individuals as

- -attomeys-in-fact or under other appropriate tites with authority to execute on behalf of the company fidelity and surety bonds and
- -other documents of similar character issued by the company in the course of its business... On any instrument making or evidencing

such appointmart, the slgnatures ynay be affixed by facsimile. ©n any Instrument conferring such authonty or on-any bond or
- urdertaking of the company, the seal, or a facsimile thereof,may be impressed or affixed or in any other manner reproduced;

provided, however, that the seal shall nat be necessary to the validity of any such Instniment or undertaking.®

: Y. Extract from a Resolution of the Board of Directors of SAFECO. INSURANCE COMPANY OF AMERICA
e and of GENERAL INSURANCE COMPANY. OF AMERICA adopted July 28, 1970 =

*On any certificate executed by the Secretary or an assistant secretary of the Company setting out,
') The provisions of Article V, Section 13 of the By-Laws, and
{1} A copy of the powerof-atiornay appointment, exscuted pursuant thereto, and
{ii} Certifying that said power-of-attomey appointment is in full force and effect,
the signature of the certifying officer may be by facsimile, and the seal of the Company may be a facsimile thereof -

I, Dexter R. Legy |, Secretary of SAFECO INSURANCE COMPANY OF AMERICA and of GENERAL [INSURANCE COMPANY
OF AMERICA, do hereby certify that the foregoing extracts of the By-Laws and of a Resclution of the Board of Directors of these
corporations, and of a Power of Atiomey isstied pursuant thereto, are true and comred, and that both the By-Laws, the Resciution and the
Power of Attemey are still in full force and effect.

IN WITNESS WHEREQF, | have hereunto set my hand and affixed the facsimile seal of sald corporation

day of Femery _\_-.'._-.2010

this

Daxter R. Legq, Secretary

§-0974/0S 3/09 WER PDF
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Power of Attorney
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, and the

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, corporations of the State ." aryland, by FRANK E.

MARTIN JR., Vice President, and ERIC D. BARNES, Assistant Secretary, in pu; L@@m ity granted by Article V),

Section 2, of the By-Laws of said Companies, which are set forth on theFey€rsS\sdy hercol ang _-;.\ centified to be in
; g T\ﬂ NSON, Duane C.

full force and effect on the date hereef, does hereby nomina _‘, QB
ddetiver for, g}} BeYalf as surery, and as its act and deed: any
undertakings in pursuance of these presents, shall be as

R

10,

he :

binding upon said Ch y &nits and purposes, as if they had been duly executed and
acknowledged by the¥epy € the Company at its office in Baltimore, Md., in their own proper persons.
This power of attorn ideed on behalf of John K. JOHNSON, Marcia A. RITTER, Patricia M. STEIN,
Adreinne C. STEVE 7 dated May 17, 2001.

The said Assistant Secretary does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article VI,
Section 2, of the By-Laws of said Companies, and is now in force. _

IN WITNESS WHEREOQF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and
affixed the Corporate Seals of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, and the COLONIAL
AMERICAN CASUALTY AND SURETY COMPANY, this 31st day of January, A.D. 2006.

ATTEST: FIDELITY AND DEPOSIT COMPANY OF MARYLAND
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY

Y R O
By:
Eric D. Barnes Assistant Secretary Frank E. Martin Jr. Vice President

State of Maryland | ..
City of Baltimore ’

On this 31st day of January, A.D. 2006, before the subscriber, a Notary Public of the State of Maryland, duly
commissioned and qualified, came FRANK E. MARTIN JR,, Vice President, and ERIC D. BARNES, Assistant Secretary of
the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, and the COLONIAL AMERICAN CASUALTY AND
SURETY COMPANY, to me personally known to be the individuals and officers described in and who executed the
preceding instrument, and they each acknowledged the execution of the same, and being by me duly sworn, severally and

each for himself deposeth and saith, that they are the said officers of the Companies aforesaid, and that the seals affixed to the

preceding instryment is the Corporate Seals of said Companies, and that the said Corporate Seals and their signatures as such

- officers weré duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

'-IN'_TESTIIQ_‘[ONY WHEREOF, 1 have hersunto set my hand and affixed my Official Seal the day and year first above

“written.
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Constance A. Dunn Notary Public
My Commission Expires: July 14, 2011

POA-F 036-0227




T .

EXTRACT FROM BY-LAWS CF FIDELITY AND DEFOSIT COMPANY OF MARYLAND

“Article V1, Section 2. The Chairman of the Board, or the President, or any Executive Vice-President, or any of the Senior
Vice-Presidents or Vice-Presidents specially authorized so to do by the Board of Directors or by the Executive Committee,
shall have power, by and with the concurrence of the Secretary or any one of the Assistant Secretaries, to appoint Resident
Vice-Presidents, Assistant Vice-Presidents and Attorneys-in-Fact as the business of the Company may require, or to
authorize any person or persons to execute on behalf of the Company any bonds, undertaking, recognizances, stipulations,

policies, contracts, agreements, deeds, and releases and assignments of judgements, decrees, mortgages and instruments in

the nature of mortgages,...and to affix the seal of the Company thereto.”

EXTRACT FROM BY-LAWS OF COLONIAL AMERICAN CASUALTY AND SURETY COMPANY

“Article VI, Section 2. The Chairman of the Board, or the President, or any Executive Vice-President, or any of the Senior
Vice-Presidents or Vice-Presidents specially authorized so to do by the Board of Directors or by the Executive Committee,
shall have power, by and with the concurrence of the Secretary or any one of the Assistant Secretaries, to appoint Resident
Vice-Presidents, Assistant Vice-Presidents and Attorneys-in-Fact as the business of the Company may require, or to
authorize any person or persons to execute on behalf of the Company any bonds, undertaking, recognizances, stipulations,
policies, contracts, agreements, deeds, and releases and assignments of judgements, decrees, mortgages and instruments in
the nature of mortgages,...and to affix the seal of the Company thereto.”

CERTIFICATE

I, the undersigned, Assistant Secretary of the FIDELITY AND DEPQSIT COMPANY OF MARYLAND, and the
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, do hereby certify that the foregoing Power of
Attorney is still in full force and effect on the date of this certificate; and I do further certify that the Vice-President who
executed the said Power of Attorney was one of the additional Vice-Presidents specially authorized by the Board of Directors
to appoint any Attorney-in-Fact as provided in Article VI, Section 2, of the respective By-Laws of the FIDELITY AND
DEPOSIT COMPANY OF MARYLAND, and the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the
Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on
the 10th day of May, 1990 and of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY

COMPANY at a meeting duly called and held on the 5th day of May, 1994.

RESOLVED: " "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically
reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or
hereafter, wherever appearing upon 2 certified copy of any power of attorney issued by the Company, shall be valid and
binding upon the Company with the same force and effect as though manually affixed.”

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies,

e e

this 19th  gayof  Femuery ,2010 . -

WY )i,

p
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Assisian: Secretary




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BRCOKS COLLEGE PREPARATORY ACADEMY

Document Submittal Checklist

Two originals of the foliowing documents are required at the time of bid opening. Please ensure
that you have completed the forms and indicate such by placing an “X" next to each completed

item:
1. _X__ Contractor's Bid
2. _ ¥ _ Bid Guarantee
3. _X  Agceptance of the Bid
4. _X__ Basis of Award (Award Criteria)
5. _X __ Unit Prices {If applicable}
6. _X__ Affidavit of Non-Coliusion
7. _N/A schedule B - Affidavit of Joint Venture (if applicable}
8. _X  Schedule D - Affidavit of General Contractor Regarding MBE/WBE Participation
g. _N/A schedule E - Request for Waiver from MBE/WBE Participation (if applicable)
10. _X__ Affidavit of Uncompleted Work
11. _X__ Proof of Abliity to Provide Bond
12. _X__ Procf of Ability to Provide Insurance
13. X General Contraclor's License

Current versions of the following documents must bs on file with the Commission at the time of
bid opening:

1. X Financia! Statement
2. _ X __ Disclosure Affidavit
a. X  Statement of Bidders Qualifications

If the Contractor is the first or second low bidder, then the Contractor is required to submit the
following within five (5) days after bid opening.

Disclosure of Retained Parties (The apparent low and the apparent 2™ low bidder
must submit a fully executed Disclosure of Relained Parties within 5 days after bid opening).
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PUBLIC BUILDING COMMISSION OF CHICAGOD
' Contracl No.1494
GWENDOLYN BROQOKS COLLEGE PREPARATORY ACADEMY
I EXHIBIT #1
fllinois Department of Labor Prevailing Rates of Hourly Wages For Cook County
I Cook County Prevailing Wage for December 2009
Trade Rame RG TYP C Base FREMAN *M-F»8 OSA OSH H/W Pensn Vac¢ Trng
EromsmotssoosmrEEEREREES EO =D = R EEEEEE EEAEEE SRR BRI T ————
l ASBESTOS ABT-GEN ALL 35.200 35.700 1.5 1.5 2.0 9.130 8.370 0.000 0.400
ASBESTOS ABT-MEC BLD 31.540 0.000 1.5 1.5 2.0 9.670 9.610 0.000 0.520
. BOILERMAKER BLD 43.020 46.89%0 2.0 2.0 2.0 6.720 5,890 0,000 0.350
. BRICK MASON BLD 35.030 42.930 1.5 1.5 2.0 8.800 10.67 0.000 0.740
CARPENTER ALL 40.770 42.770 1.5 1.5 2.0 9.840 9.7920 0.000 D0.4290
CEMENT MASON ALL 41.850 43.850 1.5 1.5 2.0 8.600 9.81C 0.000 0.220
CERAMIC TILE FNSEER BLD 33.€00 0.000 2.0 1.5 2.0 6.950 8.020 0.000 0.540
l CoMM. ELECT. BLD 36.440 38,940 1.5 1.5 2.0 7.650 7.75%0 0.000 0.700
ELECTRIC PWR EQMT OP ALL 33_850 46.430 1.5 1.5 2.0 $.870 12.40 0.000 0.300
ELECTRIC PWR GRNDMAN ALL 31.080 46.430 1.5 1.5 2.0 7.700 9.680 0.000 0.240
ELECTRIC PWR LIMNEMAN ALL 39.850 4£€.430 1.5 1.5 2.0 9.870 12.40 0.000 0.300
l ELECTRICIEN ATLL 40.400 43.000 1.5 1.5 2.0 11.32 9.420 0.000 0.750
ELEVATOR CONSTRUCTOR BLD 44.930 50.550 2.0 2.0 2.0 9.525 8.210 2.700 0.000
FENCE ERECTOR ALL 30.700 32.200 1.5 1.5 2.0 7.950 8.430 0.000 0,500
. GLAZIER BLD  37.000 38,500 1.5 1.5 2.0 7.340 12.05 0.000 0.740
HT/FROST INSULATOR BLD 42.050 44 550 1.5 1.5 2.0 9.670 10.B81 0.000 0.520
TIRON WORKER ALL 40.750 42.750 2.0 2,0 2.0 10,95 15.99 0.000 0.300
. LABORER ALL 35.200 35.850 1.5 1.5 2.0 9.130 8.370 0.000 0.400
l LATHER AlLL 40.770 42.770 1.5 1.5 2.0 9.840 9,790 ©.00Q 0,490
MACHINIST BLD 42,770 44.770 1.5 1.5 2,0 7.750 8.690 0.650 0.000
MAREBEI.E FINISHERS ALL 28.650 0.000 1.5 1.5 2.0 7.920 9.970 0.000 0,550
MARBLE MASCN BLD 28,030 41.830 1.8 1.5 2.0 B.000 9.970 0.000 0.550
l MATERIAL TESTER I ALL 25.200 ©.000 1.5 1.5 2,0 9,130 8.370 0.000 0.400
MATERTALS TESTER Il ALL 30.200 0.000 1.5 1.5 2.0 9.130 8.370 0.000 0.40C0
MILLWRIGHT ALlL 40.770 42.77C¢ 1.5 1.5 2.0 9.840 5.7920 ¢.000 0.490
I OPERATING ENGINEER BLD 1 45.100 49,100 2.0 2.0 2.0 11.70 8.050 1.900 1.150
COPERATING ENGINEER BLD 2 43.800 45.100C 2.0 2.0 2.0 11.70 8.050 1.900 1.150
CPERATING ENGINEER BLD 3 41.250 49.100 2.0 2.0 2.0 11.70 8,050 1.9200 1.150
OPERATING ENGINEER BLD 4 35.500 45.1€0 2.0 2.0 2.0 11.70 8,050 1,900 1.150
I DPERATING ENGINEER BLD 5 48.B50 4%.160 2.0 2.0 2.0 11.70 8.050 1.900 1.150
OPERATING ENGINEER BLD & 46.100 4%.100 2.0 2.0 2,0 11,70 8.050 1.900 1.150
OPERATING ENGINEER BLD 7 48,100 49,100 2.0 2.0 2.0 11,70 8.050 1.900 1.150
OPERATING ENGINEER FLT 1 49.500 49.800 1.5 1.5 2.0 10.35 7.050 1.900 1.000
l OPERATING ENGINEER FLT 2 48.300 49.800 1.5 1.5 2.0 10.35 7.050 1.900 1.000
QOPERATING ENGINEER FLT 3 42.000 49.800 1.5 1.5 2.0 10.35% 7.050 1.900 1.000
OPERATING ENGINEER FLT 4 35.750 49.800 1.5 1.5 2.0 10.35 7.050 1.9090 1,000
OPERATING ENGINEER HWY 1 43.300 47,300 1.5 1.5 2.0 11.740 8.050 1.900 1.150
. OPERATING ENGINEER HWY 2 42.750 47.3Q0 1.5 1.5 2.0 11.70 8.050 1.900 1.150
' OPERATING ENGINEER HWY 3 40.700 47.300 1.5 1.5 2.0 11.70 8.050 1.9500 1.150
OPERATING ENGINEER HWY 4 39.300 47.300 1.5 1.5 2.0 11.70 8.050 1,900 1,150
' QOPERATING ENGINEER HWY 5 38.100 47.300 1.5 1.5 2.4 11.70 8.050 1.900 1.150
OFERATING ENGINEER HWY 6 46.300 47,300 1.5 1.5 2.0 11.70 8.050 1,900 1,150
OPERATING ENGINEER HWY 7 44,300 47.300 1.5 1.5 2.0 11.70 8.050 1.900 1.150
ORNAMNTL IRON WORKER ALL 39.200 41.450C 2.0 2.0 2.0 8.700 13.7% 0.000 0.5C0
' PAINTER ALL 38,000 42,750 1.5 1.5 1.5 5.350 9.400 0.000 0.670
PAINTER SIGNS BLD 30.820 34,600 1.5 1.5 1.5 2.600 2.470 0.000 0.000
' AUGUST 2008 (REV 1) 48




PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

PILEDRIVER ALL 40.770 42,770 1.5 1.5 2.0 9.840 9,790
PIPEFITTER BLD 43.150 46.150 1.5 1.5 2.0 7.6860 9.550
PLASTERER BLD 38.550 40.860 1.5 1.5 2.0 93.000 3.4690
PIUMBER BLD 44.000 46 .000 1.5 1.5 2.0 5.860 7.050
ROOFER BLD 37.000 40.000 1.5 1.5 2.0 7.250 5.27C
SHEETMETAL WORKER BLD 40.460 43.700 1.5 1.5 2.0 9.580 12.35
SIGN HANGER BLD 28.210 29.060 1.5 1.5 2.0 4.450 2.8s8¢
SPRINEKLER FITTER BLE 40.500 42,500 1.5 1.5 2.0 8.500 &,85¢0
STEEL ERECTOR ALL 40,750 42.750 2.0 2.0 2.0 1¢.95 15.8%
STONE MASON BLD 39.030 42,930 1.5 1.5 2.0 8.800 10.67
TERRAZZO FINISHER BLD 35.150 0.000 1.5 1.5 2.0 6.9580 10.57
TERRAZZO MASON BLD 39.010 42.010 1.5 1.5 2.0 6,950 11.231
TILE MASON BL.D 40.4%0 44.4%0 2.0 1.5 2.0 6.950 9.730
TRAFFIC SAFETY WRKR HWY 24.300 25.900 1.5 1.5 2.0 3.780 1.87S
TRUCK DRIVER E ALL 1 30,700 31.350 1.5 1.5 2.0 €.750 5.450
TRUCK DRIVER E ALL 2 30,950 31.35¢0 1.5 1.5 2.0 6.750 5.4590
TRUCKE DRIVER E ALL 3 31.150 31.350 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER E ALL & 31.350 31.350 1.5 1.5 2.0 6,750 5,450
TRUCK DRIVER W ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 1.5 2.0 €.,500 4.350
TRUCK DRIVER W ALL 3 32.900 33,100 1.5 -1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 4 33.100 33.100 1.5 1.5 2.0 6,500 4.350
TUCKPOINTER BLD 39.200 40.200 1.5 1.5 2,0 7.830 10.25
Lagend:

M-F>8 {Dvertime is required for any hour greater than & worked each day, Monday through Friday.

OS8A (Dvertime s required for every hour worked on Saturday)

OSH (Overime s required for every hour worked on Sunday and Hofidays)

HAY (Heallh & Welfare Insuranca)

Pansn (Fansion)

Vac (Vacstion)

Tmrg (Training)
Explanations

COCK COUNTY

TRUCK DRIVERS (WEST)} - That part of the county West of Barrington
Road.

The fellowing list is consldered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. @enerally, any of these holidays which fall on a Sunday
is celebrated on the following Monday. This then makes work
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PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.
If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASEESTCS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical syatems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/meld and hazardous materials from
ductwork er pipes in a building when the building if to be demclished
at the time or at some close future datae,

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systemg, such as pipes, ductse, and boilers, where the mechanical
seystems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all c¢ompesition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materlals, for tlle made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finlshed floor
surface, stair treads, promesnade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set wmortars, epoxies, wall mud, and any other

sand and cemsnt mixtures or adhesives when used in the preparation,
ingtallation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installatien, repair, or maintenance of tile and/or
gimilar materials. Ceramice Tile Finishers shall fil1 all jeints and
voids regardless of method om all tile work, particularly and
especially after installation of said tile work. Application cof any
and all protective coverings to all types of tile installaticons
including, but not be limited to, all scap compounds, paper products,
tapas, and all polyethylene coverings, plywood, wasonite, cardboard,
and any new type of products that may be used to protect tile
inetallations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waaste and materials. All demolition of existing tile flcors and
walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, mwaintenance, repair and service
of radio, television, recording, voice sound wvision production and
reproduction, telephcne and telephone interconnect, facsimile, data
apparatus, coaxial, fibre optic and wireless equipment, appliancea and
systems used for the transmission and reception of signals of any
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nature, business, domestic, commercial, education, entertainment, and
residential purposes, including but not limited to, communieation and
telephone, electronic and sound equipment, fibre optic and data
communication systems, and the performance of any task directly
related to such installation or service whether at new or exigting
sites, such tasks to include the placing of wire and cable and
electrical power conduit or other raceway work within the equipment
room and pulling wire and/or cable through conduit ané the
installaticn of any incidental conduit, such that the employees
covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unlecading trucks, dietributicn of all materials (all
stone, sand, etc.}, stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, bulilding of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning cof marble,
holding water on diamond or Carborundum klade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor materilal set by
setters, mixing up of molding plaster for installation of material,
mixing uwp thin set for the installation of material, mixing up ¢of sand
to cement for the installation of material and such other work as may
ba required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones {(meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opague glasgss and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, stepe, risersa
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt,

MATERIAL TESTER II: Field inspecticn of welds, structural steel,
fireproofing, masonry, seil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPEFATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with
Caimsson Attachment; Batch Plant; Bencte (requires Two Engineers);
Boiler and Threottle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1494
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY

Paver 27E cu. ft. and Under: Concrete Placer; Concrete Flacing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCI and similar Type}: Creter Crane; Crusher,
Stone, etc.; Derricks, All; Darricks, Traveling; Formless Curb and
Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels
or Front Endloader 2-1/4 yd. and over; Hoiste, Elevators, outgide

type rack and pinion and similar machines; Heoists, One, Two and Three
Drum; Hoists, Two Tugger One Floor; Kydraulic Backhoes; Hydraulic Boom
Trucks; Hydro Vac {(and similar equipment); Locomotives, All; Mctor
Patrol; Lubrication Techmician; Manipulators; Pile Drivers and Skid
Rig; Post Hole Digger; Pre-Strass Machine; Pump Cretes Dual Ram; Pump
Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump;
Raised and Blind Hole Prill; Roto Mill Grinder; ESccope - Tractor
Drawn; Slip-Form Paver; Straddle Buggies; Tournapull; Tractor with
Boom and Side Boom; Trenching Machines.

Class 2. Boilers: Broom, All Power Propelled; Bulldezers; Concrete
Mixer (Two Bag and Ovar); Conveyer, Portable; Ferklift Trucks;
Highlif: shovels or Front Endloaders under 2-1/4 yd.; Holists,
Autcmatic; Hoiste, Tnside Elevatora; Hoists, Sewer Dragging Machine;
Heists, Tugger Single Drum; Rock Drill (Self-Propelled): Rock Drill
(Truck Mounted]; Rollers, Bll; Steam Generators; Tractors, All;
Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Egquipment Operator;
Generators; Heaters, Mechanical; Heoists, Ingide Elevators; Hydraulic
Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3"
{1 to 3 not to exceed a total of 300 ft.); Low Boys; Pumps, Well
Points; Welding Machines (2 through 5); Winches, 4 Small Electric
Drill winches; Bobcats (up to and including ¥ cu yd.}

Class 4. Bobeats and/or other Skid Steer Loaders {other than bobcats
up to and including ¥ cu vd.); Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.
Class 6. Gradall

Class 7. Mechanics.

CPERATING ENGINEERS - EIGHWAY CONSTRUCTION

Class 1, Asphalt Plant; Asphalt Heater and Planer Combination: Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACC or cther similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhce Front Endloader Machine, (1 cu. yd. Packhoe
Bucket or over or with attachments); Concrete Breaker (Truck

Mounted) ; Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranas of all types: Creter Crane: Crusher, Stone, etc.; Derricks,
All; Derrick Boats; Derricks, Trawveling; Dowell Machine with air
Compressor; Dredges; Formless Curb and Gutter Machine; Grader,
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Rlevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted;
Hoistgs, One, Two and Three Drum: Hydraulic Backhoes; Backhoes with
ghear attachments; lubricaticn Technician; Manipulators; Mucking
Machine; Pile Drivers and Skid Rig; Pre-8tress Machine; Pump Creles
Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Soil
Test Drill Rig {Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached
pusher - twe engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raiged or Blind Hole Drills {Twrmel Shaft); Underground Boring and/or
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground
Boring and/or Mining Machines under 5 ft. in diameter; Wheeal
Excavatcr; Widener (APSCO).

Class 2. Patch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Recaiver {3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist -~ Sewer Dragging
Machine; Hydraulic Boom Trucks {All Attachments); Hydro-Blaster; all
Locomotives, Dinky; Off-Road Hauling Units (including articulating}/2
ton capacity or more; Non Seli-Loading Ejection Dump; Pump Cretes:
Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Reoller,
Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled;
Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip -
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of
Size): Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactoxr, etc.; Tug Boate.

Clags 3. Boilers; Brocms, All Power Propelled; Cement Supply Tender;
Compressor, Cowmon Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Drivenm; Pug Mills; Rollers, other than Asphalt; Seed
ard Straw Blower; Steam Senerators; Stump Machine; Winch Trucks with
"A® Prame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Diractional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling}; Hydro- Blaster;
Light Plants, A1l {1 through S); Pumps, over 3" {1 to 3 not to exceed
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines
(2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats (all); Brick Forklifts; Oilers.
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Claas 6. Field Mechanics and Field Weldezrs
Clasas 7. Gradall and machines of like mature.
OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Diver/Wet Tender; and Engineer (hydraulic
dredge}.

Class 2. Crane/Backhos Operator; 70 Ton or over Tug Opexator;
Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); lLeverman
{Hydraulic Dredge); Diver Tender; Friction and Lattice Boom Cranes.

Class 3. Deck Equipment Operator, Machineryman; Maintenance of Crane
(over 50 ton capacity); Tug/Launch Operator; Loader/Dozer and like
equipment on Barge; and Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment
Units or More); Off Road Trucks ({2 ton capacity or more); Deck Hand,
Tug Engineer, Crane Maintenance 50 Ton Capacity and Under or Backhoe
Waighing 115,000 pounds or less; and Assistant Tug Operator.

TERRARZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mcsaic, and
Tarrazzo work, floors, base, stairs, and wainscoting by hand or
wachine, and in addition, assisting and aiding Marble, Masonic, snd
Terrazzo Mechanics.

TRAFFIC SAFETY

Work aussociated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road sigms.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - BAST & WEST

Class 1. Two Or three Axle Trucks. A-frame Truck when used for
transportation purpcses; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Leckers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Liftsz and Holsters; Helpers; Mechanics
Helpers and Greasers; 0il Distributors 2Z-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor Operaticm, 2 ¢r 3 man; TEamsters Unskilled
dumpman; and Truck Drivers hauling warning lights, barricades, and
portabla toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetcrs under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
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Turnatrailers when pulling other than self-leoading equipment or
gsimilar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-wix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Clage 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment ox similar
equipment over 16 cubic yards; Explosives and/or Fissicn Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
0il Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man cperation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. 5Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and tzxucks with scoops on the front.

Other Classifications cof Work:

For definitioms of classifications not otherwise set out, the
Department gemerally has on file guch definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will wupon being
contacted state which neighboring county has such a classificaticn and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determinatiocn, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarificaticns.

LANDSCAPING

‘Landscaping work falls under the existing clagaifications for laborer,

operating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing
clasgification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivere (regardless of size of truck driven) is
covered by the classifications of truck driver.
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ACORD® CERTIFICATE OF LIABILITY INSURANCE DATE (MMWDO/YYYY)

0128720410
iﬂﬁ%‘f‘:’&mi Contral e THIS CERTIFICATE IS ISSUED AS A MATTER OF INFGRMATION ONLY AND CONFERS NO
200 E. Randolph, 12 Floclbr RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES MOT AMEND,
Chicago, I 60601 USA EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW
TELEPHONE # 312.381.5863 FAX #312.301.0178 IMSURERS AFFORDING COVERAGE NAIC #
INSURED Eé)_rl_lri;aNY A ©ld Republic \nsurance Company 24447
F.H. Paschan, S.N. Nielsen 3 Assoclates, LLC COMPANY g INinois National Insurance Company 23817
Aftn: Nick Bilski LETTER
8725 W. Higgins Rd. COMPANY ¢ Westchestar Fire Insumnce Company 121
Chicago, IL 50831 LtETTER

COMPANY o Incliany Harbor Insurance Company 38940
LETTER
COVERAGES B WAY APPLY

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TQ THE INSURED NAMED ABOVE FOR THE POUICY PERIOD INDICATED, NOTWITHETANDING ANY REQUIREMENT,
TERM OR CONOITION OF ANY CONTRACT OR OTHER DOCUMENT WATH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY
THE POLICIES DESCRIBED HEREIN 15 SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH FOLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY

PAID CLAIMS. LIMITS SHOWN ARE AS REQUESTED
<o TYPE OF POLICY NO. POLICY EFF. POLKCY EXP. ALL LIAITS
LTR INSURANCE DATE DATE
MWDDNY MMDDYY
A | GENERAL LIABILITY AIDGI6030900 10/01/09 10/09/10 GENERAL AGGREGA $2.000.000
@ COMMERCIAL GEN, LIABILITY
O CLAIMS MADE R OCCUR. FRODUCTS-COMPIOPS AGGREGATE 2,000,000
o
PERSONAL & ADVERTISING INJURY $1,000,000
a
EACH OCCURRENCE $1,000,000
GENL AGGREGATE LIMIT APPUES
PER: _ FIRE DAMAGE (Any one fire} $300,000
TPOLICY @ PROJECT OLOCATION MEDICAL EXPENSE {Any ona pevson} $10,000
A ALTOMOBILE LIABILITY ATCAIEDI0N00 AL L] 100110 COMEINED SINGLE LIMIT (Ea accdent) $1.00C,
@ ANY ALTO v
O ALL OWNED AUTCS : BODILY (NJURY (Pae parson)
O SCHEDULED AUTOS
M HIRED AUTCS BOOILY INJURY {Par accident)
(@ NON-OWNED AUTOS
PROPERTY DAMAGE (Per sccidenty
a
B | EXcess uaay 23649429 10/61/08 T001/10 | EACHOGCURRENCE $25.000,000
EOCCUR D CLAIMS MADE AGGREGATE $25,000.000
O DEDUCTIELE -
B RETENTION $10,000
A | WORKERS COMPENSATION AND ATDVWBED20900 10/01/09 1040110 STATUTORY LIMITS
EMPLOYER'S LLABILITY E.L. {Each accident) $1,000,000
ANY PROPRIETOR/PARTNENEXECUTIVE L. firt; 000,000
S o BN P
IF YES, DESCRIBE UNDER SPECIAL L. ¢ empioyes) 000,
PROVISIONS BELOWW
CUTHER: PECQ029223
D { Contraciors Professional indemnly { Contractors Pollution 101709 1001710 Each Claim: $5,000,000 Nose End't 01/23/02
and Pottution Liahility Insurance Contractors Professional 1009 10M01/10 Each Chaim: $5,000,000 Ratro Date 01/23/05
€ | Excess Linbiliy ($25,000.000 XS 622048842004 1010109 100110 | Each Occumence  $25000000 K_} fed
$25,000,000) Aggregats s2s000000 (U

DESCRIFTION OF OPERATIONSILOCATICNSAEHICLES/SPECIAL ITEMS:  Job: Gwendolyn Brooks College: Prep.  if required by contract or
wiitten agreement, it is agread that the Chicago Board of Education; Public Building Commission, the Clty of Chicago and their respective board
members, employees, elociad officials, officers, or representatives are Included as Additional Insureds with respect to General Liability and Automobile
Liabitity. but solety in regard to work being performed Dy or on behalf of the insured in connection with the project described herein. i cequired by
written condract or agreement, it Is agreed that such ingurance as is afforded ghall be Primary and Non-contributary with any other insurance in force for
or which may be purchased by the Chicage Board of Education; Public Building Commission, the City of Chicago and their respective board
mambers, employees, ¢lected afficials, officers, of representatives. If raquired by written confract or agreement, it is understood and agreed that the
insurance carrier waives its rights of subrogation against the Chicago Board of Educatlan; Public Building Commisslan, the City of Chicage and their

respective board members, employees, aletted officials, officers, or representatives.

CERTIFICATE HOLDER GANGELLATION - . = . L T o
o SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELED BEFORE THE

Public Building Commission EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO MAIL
Attn: Procuremend Department @0 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT
Richard J. Daley Center, Room 200 FAILURE. TO MAIL SUCH NOTICE SHALL IMPCSE NO QBLIGATION OR LIABILITY OF ANY
Chicago IL 60602 KIND UPON THE COMPANY, ITS AGENTS OR REPRESENTATIVES.

AUTHORIZED REPRESENTATIVE

By: AON RISK SERVICES CENTRAL INC.

ACORD 25-8 (2001/08) . £ ACORD CORPORATION 1988




. . I - _EHPAASSO
ACORD. EVIDENCE OF PROPERTY INSURANCE ~  witaow

THIS 15 EVIDENCE THAT INSURANCE AS IDENTIFIED BELOW HAS BEEN 1SSUED, IS IN FORCE, AND CONVEYS ALL THE
RIGHTS AND PRIVILEGES AFFORDED UNDER THE POLICY.

PRODUCER PHONE 630 468-5600 COMPANY
Schoers Commearcial Lines Travelers (ndamnity Company
HUB International Scheers 190 South LaSalle Street
601 Oakmont Lane, Suite 400 [ L L
Westmont, IL. 60559 T o | Chlcago, IL 60603-3410
£ODE: | sus cooe:
| AGENGY
CUSTOMER 10¥:  RGRAS
INSURED LOAN NUMBER POLICY NUMBER
F.H. Paschen, SN Nislsen & QTE601588C684TILOY
Assoclates, LL.C . EFFECTIVE DATE EXPIRATION OATE
8725 W, Higgins Rd, Suite 200 S S, 10/01110 [ ] TermmaTes i crecicen
Chicago, IL 60831 THIS REPLACES PRIOR EVIDENGCE DATED:
]
PROPERTY INFORMATION
LOGATIONDESCRIPTION
Gwendoiyn Brooks College Prepatory Academy
250 East 111th Street
Contract No. 1494
New Construction - Project #5240
COVERAGE INFORMATION T S e A R P R I
COVERAGEFERILAIFORMY : AMOUNT OF INSURANCE | DECUCTIBLE
Builders Risk $34,855,000 $5.000

s,
]

REMARKS (Including Speclat Tt T T e P B T T R
The Pubtic Bullding Commission of Chicage, the Board of Education of the City of Chlcago, and the City
Chicago are named as additional insured and loss payee '

CANCELLATION _
THE POLICY IS SURJECT TO THE PREMIUMS, FORMS, AND RULES IN EFFECT FOR EACH POLICY PERICD. SHOLLD THE
POLICY BE TERMINATED, THE COMPANY WILL GIVE THE ADDITIONAL INTEREST IDENTIFIED BELOW3) DAYS
WRITTEN NOTICE, AND WILL SEND NOTIFICATION OF ANY CHANGES TO THE POLICY THAT WOULD AFFECT THAT
INTEREST, IN ACCORDANCE WITH THE POLICY PROVISIONS OR AS REQUIRED BY LAW.

ADDITIONAL INVEREST

NAME AND ADDRESS MORTGAGEE X | ADDITIONAL HSURED
The Public Building Commission of X | Loes pavEE . Project # 05240
Chicago o roane '
Richard J. Daley Canter R R _
Room 200 ' AUTHORIZED REPRESENTATIVE
50 Wset Washington Streot M )’. CUMan T
tr‘.hicago, IL 60602

ACORD 27 {393} 1 of 1 G 28322 : CHOY  © ACORD CORPORATION 1934




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1484
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EXHIBIT #2 INSURANCE REQUIREMENTS

The Contractor must provide and maintain at Contractor's own expense, the minimum insiwance coverage
and requirements specified below, insuring all operations related to the Contract.  The insurance must
remaln in effect from: the date of the notice to proceed unil Substantial Completion of the projedt, during
completion of Punch List as well as any time Contractor reluns to perform additional work regarding
warranties or for any other purpose.

INSURANCE TO BE PROVIDED

0

2)

3)

Workers' Compensation and Fmployers Liability

Workers” Compensation Insurance, as prescribed by applicable faw covering all employees who
are to provide a service under this Contract and Employers Liability coverage with lmits of not less
than $1,000,000 each accident, ifiness or disease. Coverage will include a Waiver of Kotecki
endorsement specifically insuring the Contracter’s obligations pursuant to waiver of its Koteckl
fights

Commercial General Liability (Primary and Umbrella)

Commercial General Liabifity Insurance or equivalent with limits of not less than $5.000,000 per
occurrence for bodily injury, personal injury, and property damage liability. Coverage must include
the following: All premises and operations, products/completed operations (for minimum of two (2)
years following project completion), explosion, colapse, undesground, separation of insureds,
delense, and contractual Kability with no Emitation endorsement. The Public Building Commission,
Board of Education of the City of Chicago and the City of Chicago are to be named as additional
insureds on a primary, non-contributory basis for any fiabllity arising directly or indirectly from the
work, including the two year completed opesations periods.

Subcontracters performing work for Contractar must maintain limits of not less than $1,000,000 per
occumence with the same terms heren.

Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be
performed, the Contractor must provide Automobile: Liability Insurance, with imits of not less than
$2,000,000 per occurence for bodity injury and property damage. The Public Building
Commission, Board of Education of the City of Chicago, and the City of Chicago are te be named
as additional insureds on a primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per
occumrence with the same terms herein

bom{g;jors Pollution Lisbility

When any work is performed which may cause a pollution exposure, Contractors Poliution Liability
must be provided covering bodily injury, property damage and cther Josses caused by pollution
conditions that arise from the Contract scope of services with imits of not less than $1,000,000 per
occurrence. When policies are renewed of replaced, the policy retroactive date must caincide with
or precede, start of work on the Contract. A claims-made policy, which is not renewed or replaced,
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must have an extended reporting period of two (2) years. The Pubfic Building Commission, Board
of Education of the City of Chicago and City of Chicago are to be named as additional insureds on
a primary, ron-contributory basis.

Pr al Liabili

When any architects, engineers, construction managers or other professional consultants pesform
work in connection with this Contract, Professional Liability Insurance covering acis, emors, of
omissions must be maintained with limits of not less than $1.000,000.  When policies are renewed
or replaced, the policy retroactive date must coincide with, or precede, start of work on the
Contract.. Coverage must be maintained for two years afier Substantial Completion. A claims-
made policy, which is not renewed or replaced, must have an extended reporting period of two (2)
years.

Builders Risk

When Contractor undertakes any construction, including improvements, betterments, and/or
repairs, the Contraclor must provide All Risk Builders Risk Insurance at replacement cost for
materlals, supplies, equipment, machinery and fixtures that are or will be part of the permanent
facility. Coverage must include but are not fimited to the foflowing: right to partial occupancy,
collapse, water including overflow, leakage, sewer backup, or seepage, damage to adjoining or
exisling property, detyis removal, scaffolding, false work, lences, and temporary structures, faulty
workmanship or matesials, and equipment stored off site or in tansit. The Public Building
Commission, Board of Education of the City of Chicago, and the City of Chicago are to be ramed
as additional insureds and loss payees

The Contractor is responsible for all loss or damage to Public Building Commission, City of
Chicago and/or Board property at full replacement cost. The Contractor is responsible for all [oss
or damage to personal propesty including but not limited to materlals, equipment, tools, and
supplies owned, rented, or used by Contractor.

Railroad Protective L jability

When any work is to be done adjacent to or on railroad or transit propesty, Contractor must provide,
with respect to the operations that Conlractor or subcomtractors perform, Railroad Protective
Liability Insurance in the name of raiiroad or transit entity. The policy must have limits of not less
than the requirement of the operating raflroad/iransit entity for losses arising out of injuries to or
death of all persons, and for damage to or destruction of property, including the loss of use thereof.

ADDITIONAL REQUIREMENTS

Contractor must furnish the Public Building Commission Procurement Department, Richard J. Daley Cender,
Room 200, Chicago, IL 60602, original Centificates of Insurance, or such similar evidence, to be in force on
the date of this Contract, and Renewal Certificates of Insurance, or such similar evidence, if any insurance
policy has an expiration or renewal date occurring during the term of this Contract. The Contractor must
submit evidence of insurance to the Public Building Commission prior to Contract award. The receipt of any
certificate does not constitute agreement by the Commission that the insurance requirements in the
Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with
all Contract requirements. The failure of the Commission to obtain certificales or other Insurance evidence
from Contractor is not a waiver by the Commyission of any requirements for the Contractor o obtain and
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maintain the specified insurance. The Contractor wil advise all insurers of the Contract provisions regarding
insurance. Non-conforming insurance does not refieve Contractor of the obligation to provide insurance as
specified in this contract. Nonfulfilment of the insurance conditions may constitute a breach of the Contract,
and the Commission retalns \he right to stop work entil proper evidence of insurance is provided, or the
Contract may be terminated from the Contractor and/or its subcontractors at any time upon written request.

The insurance must pravide for 60 days prior written notice (o be given to the Commission in
The Commission reserves the right to obiain copies of insurance policies and records the event coverage is
substantially changed, canceled, or non-rerewed.

Any deductibles or self-insured retentions on referenced insurance must be bome by Contractor,

The Contractor waives and agrees ta cause all their insurers to walve their rights of subrogation against the
Public Building Commissicn, Board of Education of the City of Chicago, and the City of Chicago, their
respective Board members, employees, elected officials, officers, or representatives.

The insurance coverage and limits fumished by Contracter in no way [imit the Contractor's liabifiies and
responsibilities specified within the Conuact ar by law.

Any insurance of sel-insurance programs maintained by the Public Building Commission, the Board of
Education of the City of Chicago and the City of Chicago will not contribute with insurance provided by the
Contractor under the Contract.,

The required insurance to be carried is not limited by any limitations expressed in the indemnification
language in this Contract or any limitation placed on the indemnity in this Contract given as a matter of law.

If contractor Is a joint venture or limited lability company, the insurance policies must name the joint venture
or fimited liability company as a named insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may
provide the insurance for subcontractors. Al subcontractars are subject to the same insurance
requirements of Confractor unless otherwise specified in this Contract.

If Contraclor or subcontractor desires additional coverage, the party desiring the addifional coverage is
responsible for the acquisition and cost

The Public Building Commission maintains the rights to modify, delete, after or change these requirements.
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EXHIBIT # 3 PROJECT COMMUNITY AREA MAP

‘Owamdolyn Brooks Colleme Prep
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PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO.01 TO CONTRACT NO. 1494
For
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY
250 EAST 111" STREET
CHICAGO, ILLINOIS 60628
NEW CONSTRUCTION

DATE: January 22, 2010

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 1 PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS, AND EXECUTION DOCUMENTS:

Change 1: Rescheduled bid opening date and time: Thursday, February 4, 2010 at 2:00PM

Changes to Bock 3: TECHNICAL SPECIFICATIONS:

1.

TOC, Division 9 - Finishes: add new section “09270 Drywall Shaft Systems’

2. TOC, Divisicn 11 - Equipment, section 11063; delete “Orchestra Enclosure” and replace with "Orchestra
Shell Enclosure”,

3. Add new section 01352 LEED Requirements. Section is included at the end of this addendum as an
attachment.

4, Section 01510 Commission Field Rep Office, Part 1.1, F, delete items 13 and 22 and replace with the
following:
*13. Central heating and air conditioning appropriate fo frailer size and construction per ASHRAE 90.1
efficiency requirernent.
22, Intemet Access: Provide an unlimited DSL Intemet access account to achieve a minimum of 6MB per
second with all associated equipment, drops, patch cords, power cords, ete and an Internet Service Provider
for the duration of the Project with at least one active e-mail account.”

5. Section 02550 Permeable Pavers; Revised permeable paver spec to coordinate with revisions in drawings
and to indicate color of pavers - see attached.

6. Section 02822 Omamental Fence, Part 2.2, B, 3: delete “vehicle” and replace with “all®, and delete Part 2.2,
B, 5 inits entirety. ’

7. Section 02870 Site Fumishinas, Part 2.1, B, 5: delete "Black” and replace with *Silver”.

8. Section 04200 Unit Masonry, Part 2.1, A, 3a: Add Sioux City Brick/Mountain Shadow. 3c¢: Add velour
texture for Sioux City Brick. 4a: Add Redland Brick/Harmar #880.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 01 10f 9 DATE: February 22, 2010
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9. Section 08110 Steel Doors and Frames:
Revise Part 1.1, A to read: "Section Includes: Steel doors and frames (hollow metal) and sound rated doors
and frame up to STC 45 as indicated and as specified.”
Part 2.4: provide the following after sub-part C:
“D. Door Silencers: Excepton wealther-stripped frames, fabricate stops to receive three silencers on strike
jambs of single-door frames and two silencers on heads of double-door frames.
E.  Plaster Guards: Provide 0.016-inch- (0.4-mm-} thick, steel sheet plaster guards or mortar boxes to
close off interior of openings; place at back of hardware cutouts where mortar or other materials might
obstruct hardware operation.
F. Supports and Anchors: Fabricated from not less than 0.042-inch- (1.0-mm-} thick, electrolytic zinc-
coated or metallic-coated steel sheet.
1. Wall Anchors in Masonry Construction: 0.177-inch- (4.5-mm-} diameter, steel wire complying with
ASTM A 510 (ASTM A 510M) may be used in place of steel sheet.
G. Inserts, Bolts, and Fasteners: Manufacturer's standard units. Where zinc-coated items are to be built
into exterior walls, comply with ASTM A 153/A 153M, Class C or D as applicable.”
Revise Part 2.5, M to read as follows:
M. Sound-Rated (Acoustical) Assemblies: Where shown or scheduled, provide door and frame
assemblies fabricated as sound-reducing type, tested according to ASTM E 1408, and classified
according to ASTME 413.
1. Unless otherwise indicated in door schedule, provide acoustical assemblies with STC sound
ratings of 33 or better.
2. Where STC ratings higher than STC 45 for single doors and STC 40 for double doors are
required, refer to specification section 13085 for door construction requirements.
3. Provide sound seals and thresholds required for STC rating for all single doors above STC 40 and
double doors and double doors rated STC 35 to STC 40,
4. For single doors rated between STC 35 to STC 40 see specification section 08710 for sound seal
and threshold requirements.”
10. Section 08211 Intericr Flush Wood Doors: After Part 2, 2.3, C, add the following to read as follows:
“D. Sound-Rated (Acoustical) Assemblies: Where shown or scheduled, provide door and frame assemblies
fabricated as sound-reducing type, tested in accordance with ASTM E80 and E413.
1. Provide all sound seals and thresholds required for STC ratings indicated.”
11. Section 08312 Access Doors and Frames, Part 2.6: delete sub-part E. in its entirety.
12. Section 08332 Overhead Coiling Fire Doors, Part 1.1: provide the following after sub-part 1.1, A, 2:
*3. Insulated Fire-rated coiling doors — Electric Operation”
and provide the following after sub-part 1.2, B
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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13.
14.

15.

16.

17.
18.

19.

20.

21.

22,

23

24
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°C. Acoustical Performance for insulated doors: Provide door assembly having a minimum STC rating of
23"

Section 08333 Overhead Coiling Service Doors, Part 2.5, C: delete sub-part 2, in its entirety.

Section 08653 Acoustically Rated Control Room Windows, Part 3.4, B: delete “door” and replace with
“window’,

Section 08710: Revise Part 2.11, B, 3 to read as follows:

*3, For single metal doors with STC rating above 45 and metal double doors rated above STC 40 and all
STC rated wood doors: Sound seal system and threshold by door manufacturer.”

Add new section 09270 Drywall Shaft Systems. Section is included at the end of this addendum as an
aftachment.

Section 10425 Metal Letters, Part 1.2, B: delete *drawings” and replace with “drawings”.

Section 11062 Stage Rigaing,
Part 1.05, A, 4: add acceptable Stage Rigging Contractor: “I. Reed Rigging, Chicago, L (773) 5217333
Part 1.07, A: delete the lone “t’ and replace with “two”.

Section 11132 Projection Screens, Part 2.2, B, 1: insert “wall mounted or’ between “...fabricated for" and
“ceiling-recessed...”.

Section 12610 Fixed Audience Seating: Part 2.3: A, add the following sentence to the end of the paragraph:
“Provide cantilevered end standards where seats are adjacent to aisles.”

Section 13085 Acoustically Rated Door Assemblies, Revise Part 1.1, Ato read as follows:

*A, Provide acoustically rated door and frame assemblies as specified herein, for single doors with an STC
greater than 45 and double doors greater than STC 40 as shown on the Drawings, and as listed in the Door
Schedule, Furnish doors, frames, and hardware as a complete set from the door manufacturer and shipped
as complete assemblies for instaliation by field personnel licensed by the manufacturer.”

Section 13088 Acoustical Wall and Ceiling Panels, Part 1.4: delete *“WITH BID PROPOSAL’

and provide the following after Part 3.2, D

*E. Field-verify locations of wall or ceiling mounted items as required and provide finished edges to surmound
any items that must remain accessible in the installed location. This includes switches, outlets, pendants for
fixtures, sprinkler heads or piping, or any other system that may be required to pass through the panel
surface.”

Section 13152 Pool Timing and Display Systems, Part 2.9, A: insert “provide” between “...shall" and
“four...".

Section 14420 Limited Use Limiteg Application Commercial Elevator,

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Part 1.7, Change "MAINTENANCE to “FULL MAINTENANCE"
Part 1.8, A: Change wording from “wheelchair lift" to “LULA elevator’
Part 1.10: Change "MAINTENANCE" to “PREVENTATIVE MAINTENANCE"

25. Section 15250 Sound Pressure Level/Sound Power Level Limits, Part 2.1, A! see the updated schedule
included in attached section 15250 for revised INLET sound power data for AHU's 1, 3,4, 5, 8, 7 and RF 2.

26, Section 15820 Duct Accessories, Part 2.6, I, Duct Silencer Schedule: Provide as indicated on updated
schedule as shown on attachment.

97. Section 16289 Transient Voltage Suppression, Part 1.4, 8, 2: Change “UL1449" to read “UL1448 30
Edition™

98. Section 16800 Photovoltaic Eneray Equipment: Delete section 16800 in its entirety.

| Changes to Book 3A: TECHNICAL SPECIFICATIONS:
1. TOC, Division 2 Sitework: add new section *02116 Underground Storage Tank Removal”.

2 Add new section 02116 Underground Storage Tank Removal. Section is included at the end of this
addendum as an attachment.

Changes to DRAWINGS:

i. General note - G.C. to maintain all emergency egress doors and paths during construction.

2. (3.0 - Clarified East Link rain garden location — see attached.

3. 3.1 - Added barrier curb to detail #4 — see attached.

4. C3.2- Added sidewalk pavement to details #{ and #2 - see attached,

5. C4.0-Added trash grate at pond outlet. Revised piping at east link to rain garden — see

aftached.

6. 5.0 - Clarified detail #12 to show removable bollard — see attached.

7. C5.1-Revised permeable paver edging in details #3 and #10 - see attached.

8. L0.3-Change inlegend, See Civil Sheet C3.4 instead of C3.3 — see attached.

9. 10.4 - Additional root pruning detail — see attached.

10. L0.5 - Clarified bike rack construction on existing concrete (narth of existing parking lot) and over structural
soil {both northwest and northeast plazas) - see attached.

11. L0.7 — Removed area drain adjacent to building, added note: water proofing building face: see architectural
drawings - see aftached.

12. 11.2 - Clarified landscape boulder plan and schedule — see atached.

13. L1.3 a— Clarified landscape signage layout ~ see attached.

14. L0.3b - Clarified landscape signage construction details- see attached.

15. L1.7 - Clarified bike rack construction details - see attached.

46. General Demolition Notes on sheets D1.1B, D1.2B, D1.3B, D1.4B, D3.0B - Add note 13, Contractor to
salvage existing tackboards, markerboards, projection screens, and clocks from areas of demolition.

17. D1.1B - Clarified ceiling demo scope, and library book detection system - see attached.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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18.

19.
_ A1.1B = In room BW119, the note “Cross bracing to remain — box out per detail B3/A8.3" should refer to

21,
22,

23,
24,
23,
26.
27.
28.
29,

30.
. AB.11 - Modified guardrail direction and notes. Added detail target.
32.

33
34.

35.
36.
7.
. AB.12 - Added a detail target to elevation 2K. At elevation 12F, removed detail target F3/A10.8 and

39.
40.
!,
42,

43.
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General note on sheets A8.6, A8.7, AB.8, and AB.9 - Locker manufacturer to survey existing school focker
numbers and provide locker numbers for new fockers to coordinate with existing.
A0.3 - Details at utility tunne! connection 1o existing building.

detail B3/A10.5.

A1.1C — At rooms €129 & C130, change partition Type 4B to Type 28B

A1.2C — At rooms C213 & €214, change partition Type 4B to Type 288, except on Ground Face

side, replace terrazzo cove base with scheduled base. Typically, refer fo Sheet A13.1 for all wall base and
floor finishes.

A2.1A - The ceiling types for rooms A120E and A127E should be CL-6.

A2.1A - Added soffit detail reference tags - see attached.

A2.1B - Clarified ceiling types, heights, and lighting - see attached.

A2.2A - Added soffit detail reference tags — see attached.

A3.4C - Spandrel glass changed o vision glass.

A4.3C - Spiral stair is removed and ladder is added to match plan,

A5.7 - Added additional notes at intersection of catwalk and auditorium wall and expanded the scope shown
by the detail target in D3 & D11. Added a detail target to K3. Raised the top course of brick “C” to the top of
corbel,

AS5.17 - Added T/Steel dimension for canopy — see attached.

A7.5 - Clarified materials at the guard rails and hand rails.

AB8.7 - Clarified pocket for folding partition — see attached.

AB.8 - Added soap and paper towet dispensers at all sinks, added access panel, clarified fumiture N.I.C. -
see attached, '

AB.8 — Existing clock in the New General Science Lab is to remain.

A8.9 - Added soap and paper towel dispensers at ali sinks - see attached.

A8.10 - Plan detail target has changed.

expanded the scope shown for detail target DI/A10.6.

AB.15 - Added fargets for plan detail and section at guardrails/ramps in Instrumental C113 & Choral C122.
AB.16 — Clarified the east elevation at C122.

A10.5 - Clarified folding partition detail - see attached.

A10.6 — Added plan detail and section at guardrail/ramp in Instrumental C113 and plan detail and section at
guardrail/ramp in Choral C122. Clarified the guardrail detail in Auditorium. Added a detail at exposed
concrete edge. Clarified detail at brick on south wall in Auditorium. Elevation detail showing catwalk rail
aftachment to wall.

A42.0 - Door Schedule: Add the following general note to Door Schedule:

*Note; For STC rated single hollow metal doors up to STC 45 and double doors up o STC 40 see
specification section 08110. For STC rated wood doors up to STC 45 see section 08211. For STC rated
single doors over STC 45 and double doors over 40 STC see specification section 13085. Provide sound
seals and threshalds for all STC rated doers per specification section 08710.”

Door A102¢ — Revise Hardware Set to 47
Door A102d — Revise Hardware Set o 47
Door A102e — Revise Hardware Set to 44
Door A102f — Revise Hardware Set to 47
Door A102g - Revise Hardware Set to 47
Door A102h - Revise Hardware Set to 45
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52.

83.
54.
55.
56.
57.
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Door A102i — Revise Hardware Set to 46

Door A116a — Revise Hardware Set to 46
Door A116% — Revise Hardware Set o 45
Door A116¢ — Revise Hardware Set to 47
Door A116d — Revise Hardware Set to 47
Door A116f - Revise Hardware Set fo 49
Door A116h — Revise Hardware Set tc 47
Door C105C ~ Revise Hardware Set to 47
Door C105G - Revise Hardware Set to 47
Door £123 - Revise Hardware Set to 28

A12.1 - Revised entire Existing Building Opening Schedule - see attached.

. A12.4 - Spandrel glass changed to vision glass. Added section target.

. A13.3A - Added detectable warnings at top of Stair 1 and Stair 2 — see attached.
. A13.4 - Added detectable waming detail - see aftached.

. A14.1 - Added sign type 522 - see attached.

. A14.3A — Location of sign type S22 - see attached.

. P1.1C-UG -~ 4" Drain Tile added around stage rigging pit.

. M1.2A - Exhaust ductwork rerouted to relocate sound atteruator SA-4 upstream of return fan RF-2.

E1.1A

Vestibule A116:

Provide (2) two electric door strikes for exterior doors to eperate with Al/Phone {north/east first and second
doars).

Provide one ADA push plate in Lobby A117 next to fire alarm puli station; provide power connection to
interior vestibule door and one exterior door to be operated with new ADA push plate.

Vestibule A101:
Provide additional ADA push plate located outside, next to APhone entry station.

Athletic Link A102;

Provide additional electric door strike for second door leaf (north/west second door). Connect this doer leaf
to be operated by ADA push plates. Electric door strike for first door to remain as shown. {north/west first
door).

TL2.1: Added fire alarm contact closure wiring.

TR4.1: Sheet added in entirety

TR1.1; Detail F12, Revised Projection Screen note to indicate supplied by AV contractor. -
T$1.1: Revised seating schedule with updated seat counts to match floor plan.

TS1.1 Detail K12, Deleted duplicate overlapped seat in Row GG

QUESTIONS & ANSWERS:

1.

Please address the following:
1) Detail K3/A1.B - 1st Floor Plan West Wing in the dining room along the nerth wall there is a note
for cross bracing that directs the reader to detail B3/A6.3. There is no detail B3 on sheet AG.3.
Please advise to what sheet this detail is located or provide detail for cross bracing in this area.
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2) There appears to be a conflict as to whether or not the surfaced mounted lockers will have gypsum
board above them. In the east and west wings of the existing building, detail C12/A8.8 typical
elevation 5 shows gypsum board above the new lockers, where as sheet A1.1B directs the plan
holder to detail F8/A10.5 which has no gypsum above the lockers. Please advise.

3) SheetA1.1C between the Men's and Women's bathroom, rooms C129 & C130 respectively, there
is a wall partition type 4B. There is no wall type 4B indicated on the listed pages of wall types.

ANSWER:

1) See addendum #1, Changes to Drawings for Sheet A1.1B, which refers to detail B3/A10.5.
2) Please follow detail F8/A10.5.

3) See sheets A1.1C and A2.1Cin Addendum #1, which will indicate change from 4B to 28B.

2. Please address the following:

1 Drawing E6.5 shows 1 “Optional" Aiphone Door Station and “Optional” Monitors, while the actual floor
drawings show 4 monitors and 4 door stations. Hew ¢an we bid “Optionals” when we do not know
where they are to be located?

2 Are CCTV cameras, DVR's, and power supplies included in the project or are they to be supplied by
CPS for our install under the CCTV allowance? :

3 ACard Access System is not showing on the drawings. Is a Card Access System to be included in this
project?

4 Are any Video Projectors included in this project, or are all locations simply an empty conduit with a pull
string?

ANSWER:

1. Optional devices shown only to indicate that system can be expanded. Follow drawing ficor
plans for location and quantity.

2. CCTV cameras, DVR’s and power supplies are part of allowance.

3. A Card Access System is not part of this project.

4. Only Infrastructure shall be installed. (empty conduit with a pull string)

3. | am looking for clarification conceming the Warranty and meintenance as it is described on page 14420-
3,1.7.8. Maintenance for 12 months with monthly preventative maintenance visits. The warranty 1.8.A.
shows wheelchair lift (not LULA) for five years with execution of a maintenance agreement. Then on 14420-
4,1.10.A, the preventative agreement shows five years with visits every 6 months. Please clarify.

ANSWER: Clarification provided in pp. 3-4 of Addendum #1.

List of Attachments;
Specifications:

Specification Section 02116 Underground Storage Tank Removeal

Specification Section 02550 Permeable Pavers

Specification Section 09270 Drywall Shaft Systems

Specification Section 15250 Sound Pressure Level/Sound Power Level Limits
Specification Section 15820 Duct Accessories, Duct Silencer Schedule (Part 28,1)
Specification Section 01352 LEED Requirements

Drawings
CSK-1{C3.0)

C3A
Ci2
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G34
C4.0
Co.0
C5.1

L0.3
LO4-TPB-
T
L0.7-SD2
112
L1.34D2
113D
L1.7-FD12

D1.18-D3_1
D1.1B-K3_1

A0.3

A1.2B-F3 1
A21A-J3_1
A2.1B-D3_1-comp. class
A2.1B-D3_1-aux. class
A2.1B-K3_1-dining
A2.18-K3_1-dry storage
A2.2A-J3_1
A3AC-E3
A4.3C-G3
A5.7-03

A5.7-D11

AS.7-K3
A5.17-K12_1
A6.11-D10
A7.5-D3

A7.5-H3

A7.5-J5
AB.7-K11-1
AB8.8-E12_1
A8.8-K6_1
AB.9-E9 1
AB.9-K12_1

A8 104K
AB8.12-2K
A8.12-12F
A8.15-3G (C113)
AB.15-3G (C122)
AB.16-11C
A£10.5-F12_1
A10.6-D3
A10.6-D6
A10.6-G6
A10.5-G8

Mavyor Bichard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 01 8of 9 DATE: February 22, 2C10




PUBLIC BUILDING COMMISSION OF CHICAGO

A10.6-G10
A10,6-K3
A10.68-K5
A10.6-K7
A10.6K10
A12.1_1-exist. sched.
A12.4-CW23
A13.34-3_1
A13.4-G6
A14.1-822
A14.3A-J3_1

S0.0

0.1
S1.1A1
$1.31C-2
§5.22
S6.0A2&8
$6.0C-2
56.0C-3
86.0C-4
$6.0C-7
$6.0C-10
$1.1C-1a
$1.1C-1b
S1.2A
518

M1.2A_1
P1.1C-UG_1

TL2.1-K12
TR4.1
TR1.1-F12
TS1.1-K4
T81.1-K12

END OF ADDENDUM NO. 01
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ADDENDUM NO.02 TO CONTRACT NO. 1494
For
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY
250 EAST 111™ STREET, CHICAGO, ILLINOIS 60628
ADDITIONS AND RENOVATIONS

DATE: January 29, 2010
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

Changes to Book 1 PROJECT INFORMATION, INSTRUCTIONS TO BIDDERS, AND EXECUTION DOCUMENTS:

IL._Project Informatjon, B. Time of Completion: Change text to read: “Substantial Completion of the Work must be
achieved within the durations and dates for each of the Phases listed below:

1. Phase|: Area"A” Athletic Center Addition Work, Demolition/Removal of Structures, Connection Link to
Existing Building “B”, and Associated Landscaping and Site Work.
o All Work for Phase | shall be completed within 460 calendar days of issuance of the NTP.

2. Phase Il Area“B” Existing School Building Interior Renovation Work, Interlor Dempolition,
Reconfiguration of the Retention Pond, New Rain Garden (located east of the existing north parking lot), New
Raln Garden (located south of the new east parking lot), Fumnishing and Instaltation of a New Emergency
Generator, Upgrades to Existing MEP and FP Systems, New East Parking Lot, New Drives, Landscaping, and
Site Work.

o All Work associated with the interior renovations of the existing school building (Building “B") shall
commence and be completed during the summer recess petiods only. No work will be permitted
during the 2010 and 2011 school sessions. Contractor must obtain written approval from the
Commission for performing any work during any other holiday breaks. All Work associated with the
interior renovations, including upgrades to the existing MEP and FP system, with the exception of
the Library and Petforming Arts areas shall commence on June 19, 2010, and be completed by no
later than July 15, 2041, All Work asscciated with the Library and Performing Arts areas shall
commence on June 18, 2011, and be completed by no later than August 19, 2011. (Note: The
existing library and performing arts areas are scheduled to be vacated starting June 18, 2011.).

e Al Work associated with the reconfiguration of the retention pond, and construction of the new rain
garden (located east of the existing north parking fof) shall be completed within 152 calendar days
of issuance of the NTP.

o  All Work associated with the construction of the new east parking fot, rain garden (located south of
the new east parking lot), new drives, landscaping, and site work shall be completed within 460

- calendar days of issuance of the NTP.

o Al Work associated with the fumishing and installation of the new emergency generator shall

commence on June 18, 2010, and he completed by no 1ater than July 30, 2010.

3. Phase lll: Area “C” Performing Arts Addition Work, Connection Link to Existing Building “B, New Drives,
and Associated Landscaping and Site Work:
»  All Work for Phase Il shall be completed within 460 calendar days of issuance of the NTP.”

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Changes to B_ook 3: TECHNICAL SPECIFICATIONS:
1. Section 01030 Construction Operations and Site Utilization Plan: Replace Section in its entirety. Section is
included at the end of this addendum as an attachment.

2. Section 02550 Permeable Pavers: Modify Part 2.1.3.C.a to read:
*a. 240 mm (10 in) x 240 mm (10 in) x 80 mm {3-1/8 in) thick”

3, Section 02700 Sewer Drainage; Delete Part 2.3, B and replace with following:

*5. Manhole Frames and Covers: ASTM A-48, Class 358, cast gray iron and per current city code. Include
indented top design with lettering cast into cover:

1. Sanitary Sewerage Piping Systems: Raised flush letters per current city code.

2. Storm Drainage Piping Systems: Raised flush letters per current city code.

3. Dry Well: Raised flush letters per current city code.”

Delete Part 2.4, B and replace with following:

“B. Frames and Grates: ASTM A-48, cast gray iron per current city code. Include indented top design with
lettering cast into cover:

1. Storm Drainage Piping Systems: Raised flush letters per current city code.

2. Dry Well: Raised flush letters per current city code.”

4. Section 02030 Extensive Green Roof Landscaping: Part 2.2, F, 5: Color shall be changed from “Natural” to
“Glacier White”,

5. Section 04200 Unit Masonry:
Part 2.1, A, 3a; Add Glen Gery / SIS81. 4a: Change Redland Brick/Harmar #880 to #885

Delete Part 2.1, B, 4 thru 6, and replace with following:

4, Ground-Face CMU: Conform to requirements of ASTM C90 for hollow or solid CMU except
provide units with exposed faces (one or both as required) matching Architeet's selections
for color and texture to Architect's satisfaction.

a. Products: Subject to compliance with requirements, provide products of one of the
following:

1} Trenwyth Industries TrendstonePlus
2) Van Poppelen Bros SatinStone

b. Types:
1) GFCMU -1

{a) Manufacturer’Product.  Trendwyth/Trendstone Lt Karmel at
construction within  existing  building (Building B) and
Trendwyth/Trendstone Plus Lt. Karmel at the new additions
(Buildings A & C).
(b) Size:
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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(i) New Additions: 15-5/8" long x 7-5/8" high
{ii) Existing Building: 15-5/8" long x 7-5/8" high scored for
8" x 8" appearance
2) GFCMU -2

(a) Manufacturer/Product. Trendwyth/Trendstone Lincoln
{b) Size:
i 15-5/8" tong x 7-5/8" high

5. Weight: Provide medium weight units producing dry weight of not more than 125 Ibs. per
cubic foot, except as acceptable for ground faced units.

a. For ground-faced block, provide medium weight units using aggregates complying
with ASTM C 33 or ASTM C 331 as required to match color and texture of
Architect's selections to Architect's satisfaction.

b For ground-faced block, il the ground surfaces with a cementitious grout having a
minimum cured strength and durability equal to the block.

8. Exposed Faces:

a. Provide fine texture.

b, Where ground-faces are shown or scheduled, provide CMU with exposed faces
matching the color, texture and pattem of the Architect's sample.

C. Where ground-faces are shown or scheduled, provide units having producer's
standard factory-applied finish having resistance to Sciling and Cleansability
complying with Paragraph 5.7 of ASTM C744

Add the following item to Part 2.1,B:
8. Acoustical Concrete Masonry Units (ACMU): Provide lightweight units, each with two slot
type apertures to produce sound absorption and diffusion. Slots and edges shall be
straight and clean. Units shall conform to ASTM G30.

1. Manufacturer / Product: Proudfoot Co., Inc. / Soundblox Type A-1
2. Size (nominal dimensions): 8" x 8" x 16"

After Part 2.4, A, add the following:
1. Perform the following field tests, a minimum of 3 sample each, per 5000 sq. f. of wali area.

Mortar compression test per ASTM C780

Grout prism test per ASTM C1019

Concrete masonry prism test per ASTM C1314

Flexural bond strength of brick when brick are structural test per ASTM C1072
Cone slump test for grout as required”

® a0 T
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6. Section 08520 Aluminum Windows: Delete Part 3.3 FIELD QUALITY CONTROL, and replace with the
following:

“3.3. FIELDTESTING

A. Field Tests: Contractor shall perform and pay for onsite tests of selected installed windows or
window system components. Test newly installed Aluminum Window products as directed by the
Commission's Representative for air leakage and water penetration resistance.

| 1. All new Aluminum Window products shall be field tested in accordance with AAMA 502-08 by
| an AAMA accredited laboratory as selected by the Commission's Representative, the
Aluminum Window Manufacturer and engaged by the responsible Contractor.

a. Independent testing laboratory engaged to perform tests will meet all requirements of
AAMA 204-98.

2. Costs for all tests, both original and retests shall be paid for by the responsible Contractor. Al
unsuccessful tests, bath original and retest, shall be paid for by the responsible Contractor.

3. Al testing work in accordance to AAMA 502-08 of newly installed Aluminum Windows shall
begin at 25% compiete of installation after completed system mockup approval and shall be
completed prior to issuance of a certificate of substantial completion for Aluminum Window
work.

4. Testing Quantity; Erect test chambers for each window product type identified on plans, Test
three (3) Aluminum Window products of each type, or three (3%) percent of each type of
Aluminum Window product installations, whichever is greater; for air infitration and water
penetration as specified in accordance to AAMA 502.08. Test at 3 different times, 25%, 50%,
and 75% of installation as directed by architect.

5. Test Parameters:

a Airinfitiration field tests shall be conducted at the same uniform static test pressure as the
laboratory test unit. The Maximum allowable rate of air leakage shall not exceed 1.5
times the laboratory test unit for hardware and glazing types consistent with the laboratory
test unit. The field test air leakage rate shall not exceed 1,5 imes the maximum allowable
laboratory performance specified in the testing criteria listed in Section 1 5.D above for
any configuration.

b, Water penetration field tests shall be conducted at a static test pressure 0f90% of the
labaratory test performance values for hardware and glazing types consistent with the
laboratory test unit. The field test water test pressure shall not be less than 90% of the
minimum allowable laboratory performance specified in the testing criteria listed in Section
1.5.10 above for any configuration.

8. Al work on Aluminum Windows that fail the field tests shall be re-executed until the installation
passes the field testing. Modify methods of installation of subsequent work to incorporate
required corrections identified by the testing process and approved by architect and
coemmission representative.”
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7. Section 08710 Hardware:

At hardware Set#27, add the following note:
*HS #27 NOTE: Provide threshold 6265 5" and sweep 345-B at Doors A102A & C108A°

At hardware Set #34, add the following note:
“HS #34 NOTE: Provide knuried hardware on the stair side of Door €215

At hardware Set #48, add the following note:
“HS #48 NOTE: Aluminum door and frame manufacturer shall fumish thresholds and sweeps at Doors
AO1E, A101F, A101G, A118E, A116G, A116H, C101E, C101F, C101G & C128B°
At hardware Set #49, add the following note:
“HS #49 NOTE: Aluminum door and frame manufacturer shali fumish thresholds and sweeps at Doors
A101H, A116F & C101H" '
8. Section 09510:
Part 2.2, F, 4. Core Material: Add b. for (2) layers of kerfed %’ MDF.

9, Section 10521 Installation of Fire Extinguishers; Part 1.1, add the following:

“B. Contractor shall provide fire extinguishers and cabinets as designated cn fire protection drawings.”
10. Section 15625 Centrifugal Water Chillers:

At Part 1.4, C: Change to read *Performance Tolerance: Comply with ARI 550/590°

Delete Part 14,C, 1& 2.

At Part 1.5, B, add *3. Credit EAS: Certification that the equipment provided is equipped to provide
continuous monitoring of energy consumption over ime to the BAS”

At Parts 33, G and 3.3, D, the last sentence of each paragraph should be changed to read:. "Make
connections to chiller with a flange or mechanicat coupling.”

11. Section 15725 Modutar Indoor Air Handling Units: Part 2.7, E, Delete "2. Access door intet screen {on AHU
casing)"

Changes to Book 3A: TECHNICAL SPECIFICATIONS:
1. Section 02001 - Summary of Existing Conditions, - Replace Section in its’ entirety. Section is included at the
end of this addendum as an attachment.

9. Section 02089 - Hazardous Waste Management, - Replace Section in its” entirety. Section is included at the end
of this addendum as an attachment.

3. Section 02116 - Underground Storage Tank Removal, Issued in Addendum 1 - Section 1.1, A. delete "Appendix
A, Suspect Underground Storage Tank information, provides a list of USTs suspected of being present at the
site, if any.” No USTs have been identified in work areas. Should an UST be encountered, Contractor shall
remove in accordance with this specification.
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Changes to DRAWINGS:

1. GO.2: Add TR4.1, THEATER EQUIPMENT — COORDINATION PLANS AND SECTIONS to drawing fist.

2 R0O1 Envircnmental Plan — Replace General Notes 7 and 8 in their entirety with the following:

7. Contractor shall be responsible te review site preparation contract documents and other available
documents Sisted in section 02001, 1.4 in regand to fead based paint. No lead-based paint was identified within
the designated demolition/renovation areas of the existing building during the inspection. However, lead-based
paint may be present within inaccessible areas of the building and itis the responsibility of the contractor to take
appropriate safety measures in accordance with applicable federal, state, and local rules and regulations
including OSHA (Section 1926.62) compliance, waste characterization, and proper disposal of wastes.

If during the course of demalition/renovation, fead-based paint or suspect lead based paint requires disturbance
to the extent as to require removal from its substrate, demolition/renovation will cease in that area until mitigation
can be performed, Lead-based paint mitigation shall be conducted following specification 02133 - Lead-Based
Paint Mitigation and specification 02136 - General Dust, Fume, and Odor Cantrol,

8. Contractor shall be responsible to review Site Preparation Contract Documents and additional survey
documentation in Section 62001, 1.4 in regard to asbestos containing materials. Asbestos containing materials
were not identified within the designated interior areas of renovation. All roofing materials are assumed
ashestos containing. Contractor shali perform abatement in accordance with using 02132 - Asbestos Abatement
for Exteriors, if roofing matetials are disturbed or require removal as part of their Work.

Contractor shall also coordinate with the MEC and conduct exploratory demolition within the pipe chases of the
faculty washrooms, beneath the elevated flooring of rooms 403, 405 and 407 and any additional areas that wili
result in the penetration of previously inaccessible areas.

If suspect asbestos containing materials are identified, additional inspection and sampling shall be conducted by
the MEC. Should during the course of demolition/renovation, an asbestos-containing material or suspect
asbestos containing material require disturbance or removat, demolition/renovation will cease in that area until
abatement is complete. Asbestos abatement shall be conducted following specification 02131 - Asbestos
Abatement for Interiors andfor specification 02132 - Asbestos Abatement for Exteriors.

3. As-built" drawing and utility report sheet. Provided for contractor's reference only.

4. C3.1- Added ADA warning tiles to accessible curb ramps.

5. (3.2 - Added ADA warning tiles to drop-off areas.

6. C5.0 - Detail 11-B, Change signage to read: “Fuel Efficient and Low Emission Vehicle Parking Only”
Detail 11, Provide a third sign *Type C" that reads: “Carpool Drop-off Area for Fuel Efficient and Low Emission
Vehicles®

7. C5.2 - Added ADA waming tile details.

8. General Note to be added to drawings L1.1, L1.2, L1.3,L1.4, L 1.5, L1.6, L2.1: *All quantities are approximate

and for reference only, not for construction. Contractor to verify and submit all quantities for O.R. review prior to
bid and installation.

9. L1.7 - Description for Detail FD1 should read: 4' tall omamental fence details. Description for Detail FD2 should
read: 4' tall single swing gate detail

10. A1.1B—Plan K3: Add the following to the note at new freezer at Dry Storage BW109 “Provide a total of four (4)
shelving units 487 in length by 12" in depth each’.

11. A1.1C - Added a 36"X36" fire rated access door and frame to the west wall of Corridor C152.
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12. A3.5- Added elevation and detail for high roof access tadder at north wall of Library roof.

13. Ad.1A- Clarified scoreboard notes in Gym to read “Scoreboard #1 centered on basketbalt court. Scoreboard
contractor to grout CMU solid at anchor locations as required.”

14. A4.1A - Clarified scoreboard note in Natatorium to read “Scoreboard #1 centered on pool. Scoreboard
contractor to mount per manufacturer's recommendations and grout CMU solid at anchor locations as required.”

15. A5.15 - Clarifications at Detail K12,

16. AB.1 - Added detail for overhead door jamb - see attached.

17. AG.6 — Added notes and clarification.

18, AB.7 - Added notes and clarification.

19. A6.8 - Added notes and clarification.

20. AB.1 & AB.2 - Added 2 foot by 4 foot benches for accessible lockers. One bench per locker room - see
aftached.

21. AB.1, AB.2, A8.6, A8.8 — Added accessibility sign to all accessible lockers - sign type S3.
9%, A8.6 - Added soap and paper towel dispensers at the sink in the Faculty Dining Room BC123.

23. AB.8—Tables in the New General Science Lab are to be provided by the G.C. Only the stools wilt be provided by
the owner.

94. A8.10 — Provide +/- 26' long pipe rail behind the middle rear seats at the high seating section of the Auditorium.
Rail o be similar to rail shown in 8H/A8.16. 2'-10" AFF and painted.

25 A12.1 - Door Schedule: Door A116h — Revise Hardware Set to 48. Door C105A - Revise Hardware Setto 27

26. A12.1 - Change Door C121B from wood to Hollow Metal.

27. A12.2 - AtHM11 Change g'ass type from GL-6 o GL4.

28. A12.2: Add the following general note to Door Types *Provide 5" diameter frosted appliqué displaying the
universal symbol for accessibility (see Type S3 on sheet A14.1) to the interior and exterior of each glazed door
that operates with a power assist operator. Centerfine of signage shall be placed §'-0" above finish floor.”

29. A13.1 - Finish Schedule - Revise Athletic Building Schedule as follows:

a. Comidor A110 - South Wall = should be GFCMU-1
b. Lobby A117 - East Wall - should be GFCMU-1
¢. Pool Office - A118 East Wall — Should be GFCMU-1

30. A14.1—Added sign type 23 for bather occupancy signage at pool.

31, A14.1 - Add general note as follows: “3. Provide signage Type S3 at all new accessible lockers in Buildings A,
B and C, whether or not a signage key note is provided”.

32. A14.3A - Location of sign type S23 - see attached.

33, $0.0- (91122 General Notes
01000 General - add the following:

E. All work shall be in accordance with the complete set of Contract Documents including the Technical
Specifications and drawings. The Technical Specifications shall govemn any discrepancies between the
Technical Specifications and the drawings.

04810 — Unit Masonry Assemblies
Note B.3 shall be revised as follows:
Concrete Masonry Unit F'm = 1,500psi.
Omit common brick
Omit hollew brick.
Note E. Quality Assurance: delete in its entirety.

05120 - Structural Steel

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Note A. shall read as follows; A. structural steel shall be detailed, fabricated and erected in accordance with the
AISC “Load and Resistance Factor Design Specification for Steel Buildings®, the AISC “Specifications for the Design,
Fabrication and Erection of Structural Steel for Buildings”, and the AISC “Code of Standard Practice”, latest edition.

Note C. Connections
Note 1 shall tead as follows: 1. All steel cennections shall be designed and detailed by the ilinois Licensed
Structural Engineer (SE)...

E. Testing and Inspecticn
Note 10 shall read as follows: 10. The Owner's structural steel testing laboratory shall perform all field inspections
and testing.

F.General
Revise Note 3 as follows:
Prime paint all structural stee! in accordance with Technical Specifications and following SSPC...

34, MEP.1 - Revision made to RF-1.1 and CU-1
35 M1.1C - Add CO2 sensors to the C122 Choral Room and C113 Instrumental Room.
36. M1.2C - Add CO2 sensors to the C209 Distance Learning Computer Room and C200A Library
37 Mr1
a. Revisions have been made to the code required supply and exhaust airflow rates for the Natatorium.,
b. Under the refrigeration schedule, AHU-1/CU-1 compressor power, tonnage and charge of refrigerant
has been modified.
38. M7.3
¢. Filter Schedute for all AHUs have been added.
d. Aircooled condenser CU-1 performance has been revised
e. Retum/Exhaust fans RF-1.1 and RF-1.2 performances have been revised.
39. M74
f  AHU-1 performance has been revised.
g. Filter tag has been revised to match with new filter schedule.
40. Clectrical contractor to provide lighting circuit connection for lights located inside of each Air Handling Unit.
Lights are provided as a package with AHUs.
41, E2.0 - At fixture types C1, C1A & C1Q, inremarks column, change “wet location” fo *Natatorium Grade”
42. E55 - Electrical Schedule; “Motor Wiring Schedule” - circuit breakers clarification provided for following “Retum
Fans™
RF-1.1 and RF-1.2 fed from 2MPA3 circuits 14,18,18, OCP 50A
RF-2 fed from 2MPA2 circuits 7,9,11
RF-3 fed from 2MPA1 circuits 7,9,11
RF-4 fed from 2MDPC1 circuits 25,27,29
RF-5 fed from 2MDPC1 circuits 14,16,18
RF-6 fed from 2MPC2 circuits 2,4.6
RF-7 fed from 2MDPC1 circuits 26,28,30

QUESTIONS & ANSWERS:

12.
4. Wall section K4/AS.1 details the wall construction at the composite metal panels. This wall section calls
for the following composition:
Composite metal panel system
Air infitration barrier
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1” polyisccyanurate insulation & girts
Sheathing

When working with insulation on the outside of the sheathing, the water ine should be at the face of the
sheathing, not at the face of the insulation. Qur recommendation for these areas would be to utilize a
spray on vapor barrier (see section 07270) on top of the sheathing. The insulation / girts / composite
panels would then be installed over top of this spray on vapor barrier. Please review and consider
incarporation into bid documents.

ANSWER: The vapor retarder and alr Infiitration barrier is provided by the closed cell spray
foam insulation within the framed bays, typically. The air Infiltration barrier in this detait is
provided as a protective layer and a secondary weather barrler over the 1" polyiso insulation.

Sheet A1.2B detail K3 at gym state “backstops will need to be modified from front fold to side fold in
order to accommodate batting cages. Please confirm all six backstops need this requirement.
ANSWER: Yes, all six backstops need to be modified to accommodate three batting cages.

Sheet AB.1 shows two halr dryers across from the water coolers in the women's area. We assume
these are the same as the hand dryers and included in the contract. Please confirm.

ANSWER: Yes, the halr dryers are the same as hand dryers - just mounted at a different
height. They should be included in the bid.

Section 11062 Stage Rigging 1.07 A. states to issue a *t’ year guarantee. Please clarify what
guarantee is required.
ANSWER: Please see Addendum#1. The “t” has been changed to “two”.

AHUs (15725)

1) Spec section 2.2 G The spec requests that AHUSs with broken down segments be field tested for
leakage and deflection. Typical AHUs with the scheduled performance require shipping splits. S the
AHU ships in "segments” that are then slid together once in the mechanical room and bolted in the field.
Segments could be further broken down to their bare components if they are too large to fit through the
installation path (so you would then have to reassemble the walls to the base and the roof). Does the
field testing requirement listed in 2.2G reference AHUS that are segmented or AHUs that are
segmented and then broken down?

2) Spec section 2.7 E 2. Provide fans with the following accessories: "Access door inlet screen (on
AHU casing)" Itis unclear what an access door inlet screen on the AHU casing is. Is this calling fora
screen around the whole fan with an access door on it? Or is this saying a screen covering the unit
access door opening is needed? Or is this further reference to the fan inlet screens saying that the inlet
screen should act as a door to the opening of the fan inlet?

ANSWER:

1) The air leakage test shall take place regardless of the extent of the dissembling. K applies to
both segmented and segmented/broken down.

2) Do not consider 2.7 - E2. This section will be removed per CPS Design Management,
Chiller Spec {15623)

1) Spec section 2.4 G.2 mentions "Electric Heat” what electric heat is this referencing? Is an electric
motor heater nesded? Or is this item actually referencing the oil heater?
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2) Spec section 2.8 D states that wiring outside of enclosures must be in a metal raceway with not more
than 24" length of liquid tight or flexible metallic conduit. Is this referencing power wiring or control
wiring as well. This s standard for power wiring but this is nota standard option on chillers for control
wiring.

ANSWERS:

1) No motor heater is required. It refers only to the oil heater.

2) All wiring shall comply with this requirement.

16. AHU(1572%)
Scheduled AHU coil details conflict with specification. Spec section 2.10 M requires 5/8" 0D tubes Cooling
coils with tube thickness of .025" and Heating coils with tube thickness of 035 All HC and CC scheduled
confiict with at Jeast one of these spec requirements. How do i model my coil selections? Do | base it off
the schedule with smalier OD and thinner tubes or the spec?
ANSWER: Please base your selection on the Specifications.

17. Specification 04200 — Part 2 Products — Paragraph 6.c calls standard factory applied. Premier Bleck Co. is
listed as one of manufactures, but does not provide a factory finish to their products. Please advice.
ANSWERS: See Addendum #2, Changes to Specifications, 04200 Unit Masonry.

18.
1. Whatis the height of the integral base at epoxy floor (EPX) locations?
2. The drawings call for patching terrazzo in the existing east and west wings. Please define the extend
of the patching. Alsc, Corridor BE114 on sheet A1.1B contains a note that shows new terrazze flooring. Are
we to assume the light area (not shaded) is to be all new?
3. Detail D5/A5.11 shows a knee wall against the roof parapet, but does not detail the components.
Please provide information on the construction of the knee wall in this detail, as well as knee walls in details
K12/A5.15, B11/A5.12, and similar,
ANSWERS:
1. See detail K8/A10.5 and Sheet 9.1
2. Refer to sheets D1.18, D1.2B, D1.3B and D1.4B, and sheet A0.3, included Addendum #01,f or the
extent of demolition of the existing floor finishes. The intentis to keep as much of the existing
terrazzo as possible. The amount of terrazzo patching required cannot be fully quantified, as it
comesponds to the amount of selective demolition required to re-route the utility lines and prepare
the existing corridors to accept the additional lockers. in BE114 for the new classrooms only, the
new terrazzo extends the entire light area that is not shaded.
3. See Addendum #2 for additional sketches added.

19.
1. Please confirm that the bidding GCs are not responsible for the work required on the following
specification sections other than informing the architect and owner if any hazardous material is found; 02089
Hazardous and Universal Waste Management, 02131 Asbestos Abatement-Interior, 02132 Asbestos
Abatement for Exterior and 02133 Lead-Based Paint Abatement
5 Please confirn that the $500,000 allowance for the site work is for the work above and beyond what
is shown on the bidding documents.
3. Inthe pre-bid meeting, it was mentioned that the site prep work was performed as part of CITY JOC
program. Please confim that the existing site elevations shown on drawing C0.1 is the cumrent elevations
after JOC program.
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4. Please confirm that no other stage rigging contractors will be considered other than five
subcontractors listed on the specification section 11062, 1.05, A., 4. If not please advise us on the additional
-acceptable subcontractors.

5. Please confirm that no substitution will be allowed ¢n the stage rigging manufacturers cther than ones
listed on the specification section 11062, 2.03, A,

6. Please confimn that no other orchestra shell enclosure subcontractors will allowed other then four
contractors listed on the specification section 11063, 2.01, B, If not, please advise us on the additional
acceptable sub contractors.

7. Please confirm that no substitution will be allowed on the wood laboratory casewerk manufacturers
other than ones listed on the specification section 12348. 2.1, A.

8. - Specification section 2550 Part-2 C shows permeable paver size is 5x10"x3-1/8" but drawings (L1.8)
shows paver size to be 10"x10"x3-1/8".

9. Please confirm that the library shelving shown in Library C200A on sheet A1.2C is not in the scope of
work. Otherwise, please provide product information as well as the elevation details.

ANSWERS:

1. Contractor's work includes demolition and equipment removal/replacement activities inside and
outside several areas of the existing school bullding. The equipment and associated fluids, gases,
etc. removed as part of the contract work shall be handled in with 02089. Updated specification will
be issued Addendum 2,

No asbestos or lead-based palnt has been identified as part of bullding surveys conducted In
renovation areas. However, roofing materials were not sampled and shall be assumed asbestos
containing materials. Roofing materials that require removal or disturbance as part of contract work
shall be handled in accordance with 02132,

Should asbestos contalning material or lead based paint be Identified in a previously inaccessible
area, Contractor shall be responsible to handle these material(s) in accordance with 02131,
02132 and/or 02133, as applicable. )

2. The sitework allowance is provided for items not included in the bidding documents.

3. The existing elevations shown on C0.1 are pre-site preparation scope of work (as noted in general
notes on C0.0). Please reference site prep as built included in Addendum 2.

4. See Addendum #1 for one additional contractor added to specification.

5. Confirrned

6. Conflrmed

7. Confirmed

8. See Addendum #2 for change to specification Section 02550.

9, Refer to sheet A8.20 for NIC scope.

20.
1. Please confirm the size of walk in freezer. A1.1B shows the as 9' 9 14" x 7' 3 3/4" but in the specs it
is asking for a size of 10'x 6",
2. Please advise us on the location of condensors for the walk in freezer.
ANSWERS:
1. The size of the walk in freezer should be per the specifications. The dimensions on the plan are to
the walls, -
2. The condenser is remote and mounted on the exterior of the bullding as shown on A1.1B.

2.
1) There are three (3) opening in permanent chain link fence shown on sheet L1 1. One (1) 24' wide and two
(2) 12" wide. There are no notes on this sheet indicating if gates are required in those locations. The only
detail for chain link gates shown on sheet L1.7 is for a single 5' wide gate (Detail FD6). Please clarify what
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kind of chain tink gates are required for the project.

2) Detail FD2 on Sheet L1.7 shows a 16" wide footing at latch post far a single swing omamental gate.
Please confim that only latch posts require the extra wide footing.

3} Is there a detail for the omamental metal double swing gates available?

ANSWERS:

1. There are no chaln link gates required for the project

9 Detail FD2 on Sheet L1.7 shows a 16" wide footing at latch post for a single swing ornamental
gate. Only latch posts require the extra wide footing. For typical fence footings refer to detail FD3 on
L7

3. Refer to Addendum 2. Two (2} additional details are added for sheet L1.7: FD13 - 10° wide
ornamental metal double swing gate for the bike path and FD14 - 28’ wide ornamental metal double
swing pate for the access drive.

22.
1. Please confirm who should be supply the following:

- Stage AV equipment
- Stage Rigging
- Stage Lighting
- Stage dimming & controls
- Scoreboards
- Mecho-shades
- Pool speakers

2. PV system base bid and atternate scope is unclear- should base bid be empty conduit only? s the
alternate 1 an allowance to fumish equipment only? Should installation labor be provided in the allowance?
Should installation lzbor be part of the base bid? On E7... pages for PV, what does the “infrastructure”
¢onsist of?

ANSWERS:

1. Contractor shall follow the contract decuments and provide all specified work.

2. The PVL system base bid shall include empty conduits only. There should be no allowance
provided. Conduit labor {empty conduits) shall be included in main bid.

2.
1. Auditorium Monitoring & Paging System, spec: The specified Biamp PR-4 for the “Lobby Speaker
Volume Control’ is not a valid model number. Please provide updated model number.
9 Auditarium Audio Electronics: The specification states "Digital Signal Processor {DSP} w/ Cebranet”,
but lists a Biamp AudaFlex NC (non-cobranet). Please confirm cobranet is not required.
3. lLoudspeakers: We assume ali Danley Sound Labs models are the “I-B" suffix versions, meaning
passive-install-black. Please confim.
4, Auditorium Video System: Please confirm a winch is not required as part of the Draper custom guote
for the projection screen. The theatrical drawings show a hoist mechanism provided by rigging contractor
(per F12 and K6/TR1.1). Confim screen and truss only are required.
ANSWERS:
1. Please provide model RP-L1 by Biamp for the "Lobby speaker Volume Control.” The "Logic Box"
is to be a Voltage Control Box by Biamp Instead of the Logic Box, to correspond to the RP-L1.
2. It is correct that cobranet Is not needed, therefore the model "Audiaflex NC* is correct.
3, It is correct that the Danley Sound Lab loudspeaker models should end in I-B Indicating a passive
hox with fly points.
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4. The rigging hardware needed to raise and lower the screen is provided as part of the rigging
contract, the screen and truss is all that is part of the AV specification.

Room finish schedule calls for sgt (glazed tile) on the following walls but the floor plans calls for @ gfemu
partition type — which do we use

Corridor A110 south wall
Lobby A117 east wall

Pool office A118 east wall
ANSWER: The three locations noted shall be GFCMU. Finish schedule will be revised,

According fo Summary of Existing Site Conditions, section 16, F & G - work will cease until
mitigation/abatement can be performed. 1s the lead and ashestos abatement to be completed by the
contractor? Are we ta include this in the base bid?

ANSWER: Lead shall be handled in accordance with the contract documents. Any ACM identified,
with the exception of roofing, shall be handled with an aflowance.

There is a question on Type C1, C10, C1A lighting fixtures. The Echo fixture listed is not available with a
wet rating. |f the application Is for a pool, the fixtures can be Damp_rated as long as the fixtures are 12 feet
or higher above the pool surface. Also the "CR* option is necessary for a pool application. Please provide
additiona) information if possible. With this additional information | can offer the SPI Echo fixture that would
fit your application.

ANSWER: The wet location approved accessory note in the light fixture schedule for these three
fixtures is not accurate. These fixtures need to be Natatorium Grade fixtures.

Regarding DETAIL C12 on sheet TL1.1, please clarify the information in lines T-M1 through T-M4 as they
pertain to who provides and installs which materials. Itis customary that the EC provides and installs all
ceiling lights in the auditorium, and we would anticipate that the riggers would enly be involved with
providing and installing the house light rigging and cable management (retractable cable reels are also
usually provided by the EC and installed by the rigging contractor).

ANSWER: Rigger is to provide types T-M1 through T-M4 per the schedule, with lamps and all
accessories as indicated. This type is a theatrical light which theater riggers are more familiar with
and riggers are better suited to installation issues, especlally for type T-M1 which Is integrated with
the house light hoist assembly and T-M3 which is suspended via aircraft cable. Because T-M2 and
T-M4 are the same basic products, these are also provided by the rigger. In addition, Detail F6/TI1.1;
Type T-M3 and suspension hardware shall be by rigger. This resolves a conflict with the Fixture
Schedule C12/T11.1.

The spiral stairs shown have a 30 degree tread and upto a 23' 10" floor to floor height as a continuous run.
Previously, the city of Chicago they required an8” maximum rise with a maximum 4" vertical spacing on the
spindles with a minimum 6'0 diameter spiral with a 22 1/2 degree tread along with a maximum distance

between landings of 12 feet or less.

do we have fo provide any engineering for the stairs?
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ANSWER: Construction submittal should include engineered drawings.

do you want a build on site kit or an all welded stair?
ANSWER: Welded stair

primed black, galvanized, all aluminum or aluminum with a powder coat finish?
ANSWER: Steel, primed and painted black

The electrical specs and drawings indicate Altemate #1 for the photovoltaic system

The conduit-only system is to be part of the base bid

The bid form does not have a place for Alternate #1

How are we to address the cost of the system components?

ANSWER: Section 16800 has been eliminated per addendum #1, PV system base bid shall include
provision of conduit onty. There is no Alternate #1.

#4.  Subcontractor is requesting that specification section 16120, Part 3, Section 3.1A & Bbe revised o
allow for the use of stranded wire in lisu of sclid wire.

#5.  Section 11400 for the Food Setvice Equipment. There is a discrepancy for the walk-in size -on the
only print | can find that even shows any size - it looks like itis 9' 9 1/4"x 7 3 3/4" - butin the specs it says a
nominal size of 6' x 10" - so I'm a bit confused as to which size to quote - as there will be a price difference!
Also, for the shelving in the walk-in - it says size per the print - well, | have yet to find a print where 1 could
even remotely begin to size the shelving - so again, not sure what we are supposed fo bid there.

#8. Is Schedule 40 steel pipe w/ welded joints be acceptable for heating and chilled piping applications in
sizes from 2-1/2" to 4*?

#7. s there a specific direction as to the type of aggregate, specifically recycled pre- & post-consumer
glass, that is fo be used in the terrazzo for quoting on this project?

#8. There is some damp proofing called out on some of the frost depth foundation walls, nothing called out
at the pool or orchestra pit walls. The is a continuous waterproofing system called out at canopies -
guessing this is the Modified Bituminous Sheet Waterproofing membrane since that sections says for above
grade locations. Questions: Is there waterproofing at the pool? What type? Same question for orchestra
pit, pool, elevator pit?

ANSWER:

#4: The section shall remain as written. The solid wire shall be used as specified.

#5: 1, The size of the walk in freezer should be per the specifications. The dimensions on the plan
are to the walls.

#6: 2+1/2" to 4" heating and chilled water piping shall be flanged. Refer to 15181 - execution.

#7: Contractor shall follow Basls of Design aggregates as specified. Glass aggregate Basis of
Design Is 100% pre-consumer recycled glass. Marble and granite aggregates have no recycled
content.

#8: Follow the drawings. No waterproofing at the pool, orchestra pit or elevator pit.

1. Detail G3 on sheet A6.11 calis for metal handrails at both auditorium stairs. Detail K2 on sheet AG.12
calis for painted stee! bar stock railing on top of the wall at the stairs. Elevation 12D on sheet A8.12
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indicates stainless steel handrails for the stairs and for the bar stock on top of the wall. Whichis
correct, painted or stainless steel?

2. Elevation 10D on sheet A8.13 calls for painted metal guardrail, referencing detail G3 on sheet A10.6.

~ This detail calls for perforated metal guardrail infill panels. What is the manufacturer, style, type of
perforated infill panel required?

3. Sheet A8.10 calls for stainless steel handrails for Corridor C147 and details 2F and 2K on sheet A8.12
call for painted metal handrail. Which is correct, painted of stainless steel?

4. Detail 2F on sheet A8.12 calls for perforated metal speaker cover, painted. Detail D3 on sheet A6.11
calls for perforated stainless stes! speaker box. Which is correct, painted or stainless stee!?

5 Detail 11H on sheet A8.16 indicates quardrail with perforated infill panels in Instrumental Room C113.

© What type of infill panels is required? Are these guardrails painted metal or stainless steei? Also, are

the handrails at this ramp to be painted steel or stainless steel?

6. Please verify that all of the handrails / guardrail assemblies for concrete stairs 10, 11, 12,813 as
indicated on sheet A8.15 are to be painted steel. There are conflicting details for all of these locations.

7. Detail 11C on sheet A8.16 indicates guardrail with perforated infill panels in Chorai Room C122. What
type of infil panels is required? Are these guardrails painted metal or stainless steel? Also, are the
handrails at this ramp to be painted steel or stainless steel?

8. Are we to provide elevator pit ladders and elevator sump pit frames and grates in any of the elevators?
None are indicated.

9 There is a roof hatch indicated on sheet A1.3C, but there is no indication of a ladder to access the

. hatch. Is aladder required at this location?

10. Detail K7 on sheet A5.11 calls for a steel angle to support the limestone sill at the window locations.
What size is this angle? Should this angle be galvanized?

ANSWER:
Questions 1 thru 7, in reference to Building C:

e At the auditorium, all handrails, guardrails and perforated metal panels shall be painted
metal.

o At Stairs 1, 2, 10, 11 12 & 13, handrails shall be stainless steel and guardrails shall be
painted metal.

At Stalrs 3, 4 & 5, handralls and guardrails shall be painted metal.
At Band and Chora! rooms, handrails shall be stainless steel and guardrails shall be painted
metal.

o Detail E12/AT.5, the perforated metal pane! shall NOT be stainless steel, it shall he painted
steel at all locations. This is the perforated infill panel at all guardrail locations. Other
specification information noted in detail is correct.

Question 8: Provide painted metal ladder at elevator pit, and provide sump pit frame and grate.
Question 9: Ladder is shown on Sheet A1.2C and D6/A7.3. Ladder shall be painted stecl.

Question 10; Angle shall be galvanized and shall be 47 x 3" x 3/8” LLV with '4” dia. expansion
anchors at 16” o.c.

35, Can you please clarify where the column covers per specification section 05581 are located. There appear
to be (3) located in the Library C200A, (1) located in Workroom G201, and (2) located in the Professional
Library C205. Are there any more?

ANSWER: Locations noted are correct.
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List of Attachments;

Specifications:
Specification Section 01030 Construction Operations and Site Utilization Plan

Specification Section 02001 - Summary of Existing Conditions
Speification Section 02089 - Hazardous Waste Management.

Drawings

As-Built Drawing
As-Built Utility Report Sheet
CSK-1-C3A
CSK-2-C3.1
CSK-3-C3.1
CSK-4-C3.1
CSK-5-C3.2
CSK-6-C3.2
CSK-C5.0

5.2 Full Size Sheet
L1.7a

L1.7b

A5.15-K12
A3.5C-H3&H2
AB.1-Kb

A6.6 Full Size Sheet
A6.7 Full Size Sheet
AB.8 Full Size Sheet
A8.1-K3-2

A8.2-D4 & H4-2
A14.1-523
A14.3A-J3-2
M1.1C-1

M1.2C-2

M7.1-1

M7.3-1

M7.3-2

M7.4-1

MEP0.1-1-

END OF ADDENDUM NO. 02
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ADDENDUM NO.03 TO CONTRACT NO. 1494
For
GWENDOLYN BROOKS COLLEGE PREPARATORY ACADEMY
250 EAST 141 STREET
CHICAGO, ILLINOIS 60628
NEW CONSTRUCTION

DATE: February 1, 2010
NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

QUESTIONS & ANSWERS:

Q1 if a firm comes to 2 mandatory meeting that started at 12:30pm at 2:00pm are they still allowed to
bid?"

Al *The bid documents for the Gwendolyn Brooks Coliege Preparatory Academy Project do not

specify that prequalified bidders are required to attend and be present for the entire technical
review meeting. Therefore, prequalified bidders who arrived late for the meeting will be pemitted
o bid on the Project. This issue has been addressed for purposes of future PBC projects by stating
in the bid documents that prequalified bidders must be in attendance at the mandatory technical
review meeting not later than 15 minutes after the scheduled start time."

Qz: Please respond to the following question regarding the permeable pavers fo the northwest of the
new athletic center:

Q3 Drawing C2.0 states the pavers and base are per dt 10 on C5.1, which calls for 1.5" CA-16
bedding layer over 8.5 CA-7.

Q4: . Drawing L0.5 states that these pavers are to be over 3 foot depth structural soil.

Q5: Please clarify which detail is correct.
If 3 foot depth structural soil is correct in this area, please clarify if geotextile is still
required

Q6 1 am bidding the metal decking on the above.

" RFI: On shest S0.1 different deck types are shown. “D3” & “D4” are shown to be the same.

s this correct?

Q7. We have come across the following issues regarding Trees which basically has 8 trees with

different sizes shown on plant tags -vs- what the Plant list says. For example:
Qs Tree GIBI. Plant list has 10 trees at 2.5" caliper. Plan sheet L1.4 shows 3 with plant tags that say
3", L1.1 has 6 that say 2.5" and L1.2 has 1 at 2.5°
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Q9. We have come across the following issues regarding Trees which basically has 8 trees with different sizes
shown on plant tags -vs- what the Plant list says. For example:

Q10:  Tree PIST Plantlist has 7 trees at 2.5" caliper. Plan sheet L1 3 shows 5 with plant tags that say 2°, and 2
that show 2.5" The overall qtys for the trees is correct it is the sizes that is in question. We are inclined to

include the actual plant sizes that are shown on the plan as that is what we would be held responsible for installing

unless you can send an RF| clarifying the issue. There are a lot of other Plant quantity discrepancies as well

If there is any way of getting more info regarding the Green Roof that would be helpful, As of now the Specs are not
specific about the system type required. We can assume a few things if needed.

The specifications call for two different colors of ground face cmu, referred to as CMU-2 and CMU-3. The plan
elevations only ¢all for Ground Face and Ground Face-1. The prices are different for each color and there does not
appear to be any way to determine what color goes where. Please provide clarification as to the location(s) for each
specific color.

We submitted several RFP's on 1/22/09 for this project and have not received any responses yet. It was announced
at the technical review that 1/22 was the unofficial cutoff date and we submitted them by this date. Can you advise
when we will seceive responses?

Regarding underground storage tank specification section 02116 was provided with Addendum No. 1. Reference to
Appendix A provides a list of Suspect Underground Storage Tank Information but this Appendix was not included in
the addendum. Please provide the Appendix.

Furthermore, specification 02116 that was issued in Addendum 1 references on page 9 and page 10 two
specifications sections 02316 & 02317 as applicable to this project but these were not issued with original bid
documents nor in the Addendum 1. Please provide these specification sections.

Please confirm all costs associated with discovery and removal of any underground storage tanks found on site
during construction will be paid for in their entirety from the site work allowances.

Please confim that we will be allowed to dispose of "virgin clay scil' to a PBC-approved CCDD facility per the notes
on drawing R001.

Section 3.10-C of specification section 02300 states that excess soil materials not exceeding TACO TCL parameters
shall be removed to spoil area, spread and compacted. We do not have any information of any on-site spoil area.
Please clarify.

Please clarify if CPS will classify on-site soils requiring disposal at a Subtitie D landfill as "Contaminated, Non-
Hazardous Special Waste, Impacted Soil, Soii exceeding Tier 1 Residential SRO's, andfor PNA Impacted Fill." Itis
our understanding that this classification will determine which Subtitle D landfill the soils are aliowed to be disposed
at.

Specification 02300 page 7 3.3A.1 & 2 state to comply with the requirements of 02316 specifically as to the disposal
of materials. This specification section 02316 has not been provided. Please provide.

Due to limited Phase Il Information and General Notes on dwg R001, it is unclear to bidding excavation
contractors how to classify the excavated materials to determine dump locations and trucking costs.
Without clear Identification of the existing soil conditions, costs for this removal can vary dramatically.
Please provide clear direction as to which type of dump facllity (CCDD or Subtitle D) should be used for all
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excavated materiai below 3' from existing grade for bidding purposes so as to provide a fair bidding
environment.

Specification 04200 — Part 2 Products - Paragraph 6.c calls standard factory applied. Premier Block Co. is
listed as one of manufactures, but does not provide a factory finish to their products.

RFI Fence issus:

The chain link fence detail illustrated on the Gwen Brooks Academy bid document print page - detail FD5/L1.7 calls
out for chain link 8 Ga. / 9 Ga. core fence fabric (color coated assembly) with a 2 3/8" schedule 40 terminal post
which corflicts with the fence spec 02831-2 2.2 C, D that calls out for a 0,192 (6 Ga.) galvanized wire fence fabric
with schedule 40 Type 1 or Type |1 SS 40 {cheaper but stronger) line post what is the Architects intent? (Note that the
galvanized fence assembly as referenced in the spec is heavier and more expensive but usually is used in security
envircnment).

Based on the Public School standards for fence assemblies the print detail FD5 as {llustrated may represent:
a & high viny! colored coated (black) fence with a 6 Ga. finish and a 9 Ga. galvanized core with schedule 40 terminal
posts is this the intended fence assembly?

Specification Section 07415 "Composite Metal Panel System", Section 2.3-C indicates "Cut insulation to tight
fit into formed panel and secure with adhesive..”. Insulated composite metal panels are not shown or
Indicated anywhere on the drawings or details. Are any of the panels to be insulated? Please clarify

Please see below RFI. Piease respond at your earliest convenience,

The room finish on sheet A13 calls for room C157 to be painted cmu — the floor plan calls for gfcmu - what do we
use?

Room C204 for is called out for cmu on the room finish schedule - but the floor plan comidor wall on P fine shows a
8B - 2 faced gfomu — should it be a 2b part type?

1. If the intent of the specification to have the existing Alerton IBEX building automation system operate
independently from the BAS that Is being installed on the newly Installed mechanical equipment? Once
upgraded, it would appear that this IBEX system would then operate in another "window" along with the new
building automatlion system.

2. When is the upgrade of the Alerton IBEX system going to happen and what company is performing this
upgrade.

3. Who Is responsible for providing the refrigerant detection system. I is referenced in the BAS
specification and also in sect 15635.

List of Attachments;
END OF ADDENDUM NO.3
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