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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION

INTROBUCTION

Thank you for your inferest in bidding on this project, which is being undertaken by the Public Building
Commission of Chicago. The Public Building Commission of Chicago (hereafter, the PBC, or Commission) is a
municipal comoration with a statutory mandate to procure and award contracts for the construction of public
buikdings n the City of Chicago, and to oversee the construction of those public buildings until they are turned
over o the user agency that will own and operate each new facility.

This is the first page of text of Book 1, which along with Book 2, Book 2A, Book 3, and the project drawings,
comprise the PBC's canstruction contract.  The balance of this Book 1 provides a brief description of the project,
instructions for completing and subwnitiing your bid, the bid pages, and the forms which must accompany your bid.
Book 2 is the Standard Terms and Conditions of the contract. Bock 2A is the Standard Terms and Conditions
Procedures Manual. Book 3 is the Technical Specifications for the work to be performed on this project. The
PRC’s architect or engineer for the project will provide the drawings and other documents that may be necessary
for you to bid on and/or perform the work. Each of the Books, along with the drawings and any other documents
prepared by the PBC, its architect or enginger, are Contract Documents. Collectively, the Contract Dacuments
comprise the Confract. The Contract Documents are defined in Section 1 of Book 2, Standard Terms and
Conditions.

PROJECT INFORMATION

A. General Information

1. Bids will be received by the Public Building Commission of Chicago for the following Project in
accordance with the Contract Documents set forth below:

PECK ELEMENTARY SCHOOL
3826 WEST 58TH STREET
RENOVATION
PROJECT #05814

Bidders must be pre-qualified by the PBC fo bid on this Project.

2, General Description of Scope of Work:

a. As further described in the detailed specificaions and drawings, project entails site
improvements and renovations to the exterior envelope, interior and structuralimechanical
systems of a Z-story 50,800 Sq. Ft. school building and adjacent boiler building includas the
following; in detail, the scope includes, masonry and terra cotta reconstruction; structural
tunnel repairs; structural reinforcement and repairs to existing Denver Beam system; window
replacement; waming idtchen renovations; interior and exterior ADA upgrades new; elevator
and stage lift; lighting efficiency upgrade, system || emergency system; new fire alarm, ACM
abatement and lead mitigation as required to perform work, electrical service upgrade;
mechanical system optimization inciuding dehumidification; boiler syster replacement; and
plumbing infrastructure upgrades.

b. This description of Work is intended to be general in nature and is neither a complete
description nor a limitation of the Work to be performed.

3 Construction Budget: $9,600,000.00 (excluding Commission’s Contingency Funds).
4. User Agency: Chicago Public Schools
5, Project is located in Ward: 13%, Marty Quinn, Alderman
6. For purposes of the project community hiring requirement “Residents of the project community”
chall mean parsons domiciled within the Gage Park, Chicago Lawn, West Eisdon and West Lawn
Community Areas as designated on Exhibit# 3 Community Area Map.
MARCH 2011 3
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract Mo, 1536
PECK ELEMENTARY SCHOOL RENOVATION

Requests for Information; send to Public Buikding Commission of Chicago, Attn: Janice Meeks,
Manager of Procurement by {(email) janicemeeks@eityolchicago.org or (fax) 312-744-3572

Contract Documerts Available at. The Blueprint Shoppe, 5130 N. Elston Avenue, Chicago, IL
60630, telephone: 773-545-0308 :

Online Contract Documents Available at http:/fwww,blueprintshoppe.comy/private. php
Pre-Bid Meeting Date, Time, and Location: Tuesday, November 8, 2011 at 8:00AM in the 2nd
Floor Board Room, Richard J. Daley Center, 50 West Washington Street, Chicago, IL 60602

*Mandatory Technical Review Meeting for invited Pre-qualified Bidders: Friday, November 18,
2011 at 9:00AM, at project site, 3826 W. 58t Strest, on the 1<t Floor in auditorium.

An authorized representative of each prequalified bidder must be present and must sign the
Technical Review Meeting attendance sheet no later than 15 minutes afier the scheduled start of
the meeting. Prequalified firms that do not sign-in by 9:15AM will not be permitted 1o bid.

*NOTE: Only Pre-qualified Bidders who attend the Technical Review wilk be eligible to bid.
Bid Opening Date and Time: Thursday, December 1, 2011 at 11:00AM
Amountof Bid Deposit 5% amount of bid
Amount of Commission’s Contingency Fund: $750,000.00
Bocument Deposit: NfA
Cost for Additional Documents {per set): Al the Conltractor's own expense.

MBEMBE Contract Goals:  24% MBE and 4% WBE
Source of Funding: City of Chicago

B. Time of Completion
Substantial Completion of the Work must be achieved not later than December 28, 2012

1. Milestone (1) Completion for the following scope: July 30, 2012
Dehumidification {Cooling) and ventilation system upgrades.
Domestic Water Infrastructure Upgrades
Electrical Service Upgrades.
Structural Reinforcement/Repairs.
Interior Renavations including (Toilet Rooms; Warming Kitchen, Main
Office; Temporary Classrooms in Auditorium; Gymnasium).
f. Site Improvements/Tunnel Repairs
2. Milestone (2) Completion for the fallowing Scope: September 15, 2012
a. Heating Systern Upgrades/Boiler Replacement
3. Milestone (3} Completion for the following Scope: October 8, 2012
a. Window Replacement/Masonry Repairs ‘
b. Classroom Renovations/Lighting Upgrades

pocoo

€. Commisslon’s Contingency Fund

1.
2.
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The Commission's Contingency Fund for this project is: $750,000.00

The Commission has established this Contingency Fund for the exclusive use of the Commission,
at the Commission’s sole discretion, The Commission’s Contingency Fund sum shall be included
as an allowance in the Base Bid. In the event that any or all of the Contingency Fund remains
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION

unused at the completion of the Work, the Commission will issue a deductive Change Order so that
any such unused portion of the Contingency Fund shall remain with the PBC.

D. Copies of Drawings and Specifications Furnished
The Commission will fumish to the Contractor one (1) hard copy set of Drawings and
Specifications for the execution of the Work. The Contractor is responsible for
obtaining additional copies at its own cost.

E. Liguidated Damages
1. The Contractor agrees that the Work must be executed regulary and diligently to ensure
completion within the time specified in Paragraph B above. The Contractor and the Commission
understand and agree that the time for the completion of the Work described herein is reasonable
time. !f the Contractor neglects, fails or refuses to complete the Work within the time specified, or
any proper exiension granted by the Commission, then the Contractor and its surety do hereby
agree to pay to the Commission the amount of:

Substantial Completion of Project $2,500 per Day

Failure to Achieve Milestone (1) $2,500 per Day
Failure to Achieve Milestone (2): 1 $2,50C per Day
Failure to Achieve Milestone (3): $2,500 per Day

not as a penalty but as liquidated damages for the breach of coniract occurring each and every
Day that the Contractor after the time stipulated in the Contract for compieting the Work.

2. The Commission may recover liquidated damages by deducting the amount out of any mcnies due
or that may become due the Contractor. Liquidated damages, if any, will be calculated on
completion of the Work and submiission of the Contractor’s final pay request.

3 Substantial Completion of the Work is defined in Book 2, Section 1.01.30.

F. Prevalling Wage Rates
1. Not fess than the prevailing rate of wages as determined by the lllinois Department of Labor shall
be paid fo all laborers, workers and mechenics performing work under this contract. Prevailing
wage rates in effect at the time of issuance of these Contract Documents are attached to Book 1 as
Exhibit 1. One resource for determining the curent prevailing wage rate is the Internet site
www.slaie.il.usfagencylido/CM/countym.him maintained by the State of Hinois Department of
labor.

MARGCH 2011 5




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION

Il. INSTRUCTIONS FOR EIDDERS
A. Examination of Documents By Bldder

The Bidder shall, before submitting its bid, carefully examine all Contract Documents,
including but not limited to, the Project Information, Instructions to Bidders, and
Execution Documents (Bock 1); Standard Terms and Conditions (Book 2); Standard
Terms and Conditions Procedures Manuat (Book 2A) Technical Specifications (Book
3); plans; drawings; Addenda (if any); and bonds. The Bidder will be responsible for ali
errors in its bid resulting from failure or negiect to comply with these instructions,

B. Interpretations of Addenda

The Commission wilt net fumish oral interpretations of Contract Documents, before or
subsequent to the award of a contract. If an interpretation is desired by a prospective
Bidder, the interpretation should be requested in a letier addressed to the PBC, attn:
Janice Meeks, Manager of Procurement, email; janicemgeks@cityofchicago.org or by fax
312-744-3572. Every interpretation or revision will be in the form of an addendum to
the Contract Documents and, when issued, wilt be on file in the office of the
Commission. Although all addenda will be faxed, e-mailed, or mailed to each Bidder
obtaining Contract Documents, it shall be the Bidder's responsibility to inquire as to the
addenda issued. All such addenda shall become part of the Contract and attached
thereto and all Bidders shall be bound by such addenda, whether or not received by the
Bidders. :

C. Inspection of Site
Bidder shall inspect the Site to become familiar with the conditions relating to the Work
to be performed, the facilities involved, and the difficulties and restrictions attending the
performance of this Contract. Failure of the Bidder to visit the Site shall not relieve or
aiter the Bidder's responsibility for completing the Work as required by the Contract
Documents.

D. Pre-Qualification of Bidders

1 Unless otherwise indicated in Part Il “Project Information,” the Commission has previously issued
Request for Qualifications (RFQ) to approve the qualifications of firms to perform work on the
Project. Responses to the RFQ were evaluated by the Commission on the basis of the criteria set
forth in the RFQ. Notice of pre-qualification has been provided by the Commission fo all firms “pre-
qualified,” and only firms that have received nofification of pre-quafification are eligible to bid on this
Contract. Pre-qualified firms are eligible to bid either as the entity that was pre-qualified or as a
joint venture with another firm, provided that the pre-qualified firm has a controlling interest in the
joint venture.

2. The Commission reserves the right to take such steps as it deems necessary to determine the
continuing qualifications of the Bidder to adequately perfarm the requirements of the Confract, and
the Bidder shall fumish to the Commission all information and data requested for this purpose.
Failure of the Bidder to cooperate with the Commission in its investigation or submit any additional
documents requested by the Commission shall be grounds for disqualification.

E. Evidence of Continuing Qualifications of Bidder

1. The Commission reserves the right to refuse to award a Contract to any person, firm, or
corporation that is in arrears or is in default to the Commission upon any debt or contract, or that is
a defaulter, as surety or otherwise, upon any obligation to the Commission, cr had failed to perform
. faithfully any previous contract with the Commission, or any of the User Agencies on whose behalf
the PBC constructs public buildings.
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The Bidder, if requested, must present within a reasonable time, as determined by the
Commission, evidence satisfactory to the Commission of performance ability and possession of
necessary facifiies, pecuniary resources, and adequate insurance to comply with the terms of
these specifications and Contract Documents.

F. Preparation of Bid

1.

MARGH 2011

Two (2) copies of Project Information, Instructions, and Execution Documents (Book 1} shall be
prepared with original signatures and notarizations wherever required.

Al bids must be prepared on forms supplied by the Commission and shall be subject to all
requirements of the Contract Documents. Unless otherwise stated, all blank spaces on the bid
page or pages, applicable to the subject specification, should be comectly filled in. All bids must be
regular in every respect and no interfineations, excisions or special conditions shall be made by the
Bidder.

The Bidder's name, address, telephone and fax number should be clearly written on the front cover
of each of the copies of Book 1 submitted.

When required by the Contract Documents, the Bidder may aitach supporing documentation or
additional information to the back of the form to which it refers.

The Commission may consider as irregular, and at its option reject, any bid on which there is an
alteration of or departure from the bid form hereto attached.

The Bid Documents shall include the following:
Contractor's Bid Form

Bid Guarantee

Basis of Award (Award Critetia)

Unit Prices

a o T @

Affidavit of Non-collusion

Scheduls B — Joint Venture Affidavit with supporting documentation (if applicable)
Scheduls D — Affidavit of General Contractor Regarding MBE/WBE Participation
Schedule E — Request for Waiver from MBE/WBE Participation (if applicable)

i,  Affidavit of Uncompleted Work

The apparent low Bidder is required to submit a fully executed Disclosure of Retained Parties
within five (5) days after bid opening.

™ @

g.
h.




G. Bid Deposit:
1.

PUBLLC BUILDING COMMISSION OF CHICAGO
Contiract No,1536
PECK ELEMENTARY SCHOOL RENOVATION

The Bid must be accompanied by a “Bid Deposit’ in the amount set forth in Part (LA, “General
Project (nformation” to ensure:

a.  Non-withdrawal of the bid after date and time of opening.

h. The fumishing of the Performance and Payment Bond and evidence of the required insurance
coverage by the successful Bidder as required by the Contract Documents.

The guarantee shall be made by bid bond, certified check or cashier's chack payable to the order
of the Public Building Commission of Chicago. No bid will be considered unless it is accompanied
by the required guarantee. Cash deposits will not be accepted.

The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be retumed as
soon as practicable after the opening of the bids; however, the deposits of the three (3) lowest
Bidders shall be retained until the Commission awards the Contract to one of them, or for any
reason rejects all bids.

H. Bidder's Execution of Bid

The Bidder must execute the Bid in two (2) original countesparts.

2. Bids must be submitted with original signatures in the space provided on the appropriate Part I1.B.
“Acceptance of the Bid.” Bids not properly signed shall be rejected.

3 If Bidder is a corporation, the President and Secretary must execute the bid. In the event that this
bid is executed by other than the President, attach hereto a certified copy of thal section of the
Comorate By-Laws or other authorization by the Corporation that permits the person to execule the
offer for said corporation.

4. If Bidder is a partnership, all partners must execute the bid, unless one partner has been
authorized to sign for the parinership, in which cass, evidence of such authority satistactory to the
Commission must be submitted.

5. I Bidder is a sole proprietorship, the sole proprietor must execute the bid.

B. A “Parinership,” “Joint Venture,” or "Sole Propristorship” operating under an Assumed Name must
be registered with the illingis county in which it is located, as provided in 805 ILCS 405 (1992).

I. Affidavit of Non-Collusion

Each Bidder shalt fully execute an affidavit, in the form provided, to the effect that the Bidder has not
colluded with any other person, fim, or corporation in regard to any bid submitted. Such affidavit shall be
attzched to the bid.

J. MBE and WBE Commltments

Each Bidder, which is a MBE/Non-MBE joint venture, shall submit with its Bid a completed Schedule D-
Affidavit of General Contractor regarding MAWSE Parficipation and Schedule 8- Affidavit of Joint Venture
{if applicable) as found in Book 2 Section 23.05a (2, 3, 4) describing the axtent to which Minority Business
Enterprise (MBE) and Women Business Enterprise (WBE) firms will participate in the Contract:

The ap|

parent low bidder must provide complete Schedule C- Letter of Intent from M/WRE to Perform as a

Subcontractor, Subconsultant, or Material Supplier, including current cerfification letter for each MBE and
WBE firn included in its bid, within 5 Days of the date set for bid opening.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENCVATION

K. Local Business Subcontracting Participation and Community Hiring

In order to ensure that local businesses that provide subcontracting work fo general contractors on
Commission projects and residents of the project communities are provided with the opportunity to benefit
from Commission coniracts, the Commission requires the following:

1. Local Subcontracting Requirement

a. General contractors that are Local Businesses (as defined below) are required to award
25% of the Work urnder their contract with the Commission to subcontractors that are Local
Businesses.

b. General contractors that are not Local Businesses are required to award 35% of the Work
under their contract with the Commission to subcontractors that are Local Businesses.

¢ A Locai Business is one that: 1) owns or leases a functioning business office and/or
operations facilities within the City of Chicago (for City-funded projects) or the County of
Cook (for Non-City-funded projects}; 2) is registered and licensed to do business in the Gity
of Chicago (for City-funded projects) or the County of Cock {for Non-City-funded projects);
3} employs Cily of Chicago residents (for City-funded projects} or Cook County residents
{for Non-City-funded projects); and 4) is subject to City of Chicago taxes (for City-funded
projects) or Cook County taxes {for Non-City-funded projects). In the event that the
Commission performs @ project for a it of local government that operates in multiple
municipaliies, such as the Metropolitan Water Reclamation District, “|ocal Business” shall
be defined in the bid documents for fhat project. The source of funding for the project is
identified in Section [.A.18 above.

2. Community Residents Requirements. At least 7.5% of the project labor must be performed by
residents of the Project Community as defined in the Contract documents.

a. Two-hirds of the 7.5% {or 5%) of the aggregate hours of Work o be perormed by
Contractor and Subcontractors under this Contract may be compfied with through new
hires or current employees of the Contractor who are construction trade workers and
residents of the Project Community.

b. One-third of the 7.5% (or 2.5%) of the aggregate hours of Work to be performed b the
Contractor and Subcontractors under this Coniract must be new hires who are residents
of the Project Community and may be comprised of construction trade workers or jobsite
support positions, including, but not limited to, security, data entry clerks, schedulers,
traffic monitoring personnel, field engineer, superintendent, project manager and site
administrative support staff. -

L. Affidavit of Uncompleted Work

The Bidder is requirad to submit a fully executed Affidavit of Uncompleted Work, which declares, among
other things, the value and estimated completion date of all uncomnpleted contracts to be completed with
Bidder’s own forces and to be subcontracted 1o others. Such affidavit shall be attached to the bid on the
form provided.

M. Disclosure of Retained Parties

The apparent low Bidder shall submit a fully-executed Disclosure of Retained Pariies
pursuant to the instructions on the document within five (5) days of receipt of notice to
provide such Disclosure.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION

N. Submission of Bid

1.

Two (2) copies of all bid documents with original signatures shall be enclosed in two (2} envelopes
each (outer and inner), both of which shal be sealed and clearly labeled with “BID DOCUMENTS,”
the Confract number, name of Bidder, and date and time of opening.

Bids received prior to the advertised hour of opening will be securely kept by tha Commission.

Writien modifications of bids will be considered only if received prior to the time stated for receipt of
Proposals. Such modifications must be submitted in a sealed envelope and marked in the same
manner as a bid. IN ADDITION, the envelope must state "BID MODIFICATIONS TO SEALED
PROPOSAL" on the lower iefi-hand comer of the envelope in which the bid modification is
enclosed, so that the modification will be recognized to prevent its being opened prior to scheduled
public opening of bids. Telephonic or oral modifications will not be considered. Bidders are
cautioned that modifications which are not explicit and which are in any sense subject to
misinterpretation shall make the bid so modified or amended subject to rejection.

Q. Withdrawal of Bids hefore Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, e-mail requast, or by personally
securing, with proper identification, the submitted bid proposal at any time prior to the
time fixed for opening of bids. A telephonic request to withdraw a bid will not be
considered.

P. Opening of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be
opened and publicly read aloud every bid received within the time set for receiving bids
irrespective of any iregularities therein. Bidders and other persons properly interested
may be present in person or by representative.

Q. Evaluation of Bids

1.

The Commission reserves the right to check all calculations and to correct all extensions in case of
error in order to determine the correct amount of the Total Base Bid and/or the total amount of any
other schedule required.

Along with reviewing the calculations of each bid, the Commission wili evaluate each Bidder's
responsiveness to al Bid requirements and responsibility.

The Commission may require that the apparent low bidder and any other bidder submit a
breakdown of their bids by CSI Division or other appropriate basis. The Commission may also
require the apparent low bidder or any other bidder to attend a pre-award mesting fo review their
bids in detai '

R. Basis of Award

Award will be made to the responsible Bidder submitiing the lowest Award Criteria and otherwise
responsive to all the requirements of the Contract Documents.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
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S. Performance and Payment Bond and Insurance

1.

a)

T. Protests
1.

MARCH 2011

Each Bidder shall fumish proof of its ability to provide the bonds and insurance required by the
Contract with its bic. With respect to the payment and performance bonds, a leiter from the
Biddsr's surety affirming the surety's wilingness to provide the Bidder's bonds is sufficient. With
respect to the insurance, either a letter from the Bidder's insurer, or a certificate showing that the
Bidder currently possesses the required coverage, s sufficient.

The insurance requirements for this project are as follows: The Contractor must provide and
maintain at Contracior's own expense, the minimum insurance coverage and requirements
specified below, insuring all operations refated to the Contract. The insurance must remain in
effect from: the date of the notice to proceed until Substantial Completion of the project, during
completion of Punch List, as well as any time Contractor returns to perform additional work
reganding warranties or for any other purpose

Insurance To Be Provided By the Confracfor
The insurance requirements are attached as Exhibit 2.

Upon approval by the Commission to award, and within five (5) days after being given notice, the
successiul Bidder must execute and defiver to the Commission the Performance and Payment
Bond in the fom included in the Contract Documents, and evidence of the required insurance

coverage.

The Performance and Payment Bond shall be in the form provided herein, in the full amount of the
Base Coniract Price and shall be security for the faithful performance of the Contract and payment
of all persons, firms, or corporations to whom the Contractor may become legally indebted for
labor, material, facilities or services of any nature, emplayed or used by it in performing the Work.
The current power of attorney for the persons who sign for any surety company shall be attached
to such bond. Such power of attorney shall be sealed and certified with a "first hand signature™ by
an officer of the surety. A facsimile signature will not be accepted by the Commission. The
Commission reserves the right to approve the surety company.

The failure of the successful Bidder to supply the required Performance and Payment Bond or
evidence of the required insurance coverage within five (5) days of notice, or within such extended
pericd as the Commission may grant based upon reasons determined sufficient by the
Commission, shali constitute a default and the Commission may either award the Contract to the
next lowest responsible bidder or re-advertise for bids. The difference between the amount of its
bid and the amount for which a contract for the work is subsequently executed may be charged
against the Bidder, imespective of whether the amount thus due exceeds the amount of the bid
sscurity. If a more favorable bid is received by re-advertising, the defaulting Bidder shall have no
claim against the Commission for a refund. Because of the difficulty of ascertaining the damage
caused to the Commission, such sum shall be considered liquidated damages and shall nok
constifute a penaity. The election by the Commission to grant an extension to the period allowed
for the bidder to provide an acceptable performance and payment bond andior evidence of
insurance coverage shall not entitle the bidder to an extension of time required to complete the
Work. '

The bidder shall submit any protests or claims regarding this solicitation to the office of the
Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid
opening date, a pre-award protest must be filed no fater than fen (10) days after the bid opening
date, and a post-award protest must be filed no later than ten (10} days after the award of the
Contract, '

Al protests of claims must set forth the name and address of the protester, the contract number,
the grounds for the protest or claim, and the course of action that the protesting party desires that
the Executive Director take,




U. Licensing

PUBLIC BUILDING COMMISSION OF CHICAGO
Conftract No.1536
PECK ELEMENTARY SCHOOL RENOVATION

In addition to all other applicable licenses and certifications, the general contractor is
required to submit a copy of its {Class A) General Contractor License issued by the
Department of Buildings of the City of Chicago.

V. Award Of Contract; Rejection Of Bids

1.

MARGH 2011

The Contract will be awarded to the responsible Bidder submiting the lowest Award Criteria
Figure, and otherwise responsive bo all the requirements of the Gontract Documents.

The Bidder agrees that its bid shall be in effect until midnight, Tuesday, December 20, 2011
and that the bid may not be withdrawn untit that time.

The Bidder o whom the award is made will be nofified as soon as practicable after the
Commission approves award of the Contract. This written notffication consitutes the Notice of
Award and acceptance of the bid submitied.

If written notice of the acceptance of this Bid is maited, faxed, ¢-mailed or otherwise delivered to
the undersigned within the time noted herein, or at any time thereafter hefore this Bid is withdrawn,
the undersigned agrees to enter into a Contract with the Pubiic Building Commission of Chicago
with the Bid as accepted. The undersigned agrees to give a Performance and Payment Bond as
specified in the Contract Documents, with good and sufficient surety or sureties, and to furnish the
required insurance, all within five (5) days after given Nofice of Award.

Upon award of Gontract, the Commission will process the Contract for finat execution.

The Commission reserves the right to reject any and all bids and to waive any informality in bids
received whenever it determines such rejection or waiver is in its interest.

12
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PECK ELEMENTARY SCHOOL RENOVATION

IV. PROPOSAL AND EXECUTION DOCUMENTS

A. Contractor's Bid

The Confractor hereby acknowledges receipt of the Contract Documents for Contract No. _1536 , including, but
not limited to, a) Project Information, Instructions to Bidders, and Execution Documents (Book 1), b) Standard Terms
and Conditions {Book 2), and Standard Terms and Conditions Procedures Manua (Book 2A) c), Technical

Specifications (Book 3) , d}, Plans and Drawings, and e). Addenda Nos. (None unless indicated here)
1,23

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the
Work and with the requirements of the Contract, hereby proposes fo fumish all laber, necessary tools, materials and
other work necessary to perform and completz in a workmanlike manner the TYPE OF WORK for PROJECT localed at
the Site designated as required by and in strict accordance with the Confract Documents for Total Base Bid indicated
on the next page. The Total Base Bid as accepted by the Commission and awarded to the Contractor shall be the
Contract Price listed on the next page.

The agreement befween the parties includes not only this instrument, but also the remaining Contract Documents as
described in the Standard Terms and Conditions, and all of which shall be binding on the parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of the Work on
the date set forth in the Notice to Proceed issued by the Commission and that it will complete the Work within the time
set forth in Part Il “Project Information.”

The Contract Price, as adjusted from time to fime pursuant to the Contract Documents, shall be full compensation to
the Contractor for having well and faithfully completed the Work, free and clear of all claims, liens, and charges
whatsoever, of any kind or nature, and in full compliance with the Contract,

Payment for the Work will ba made in the manner set forth in Book 2 the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person {0 solicit or sacure this Contract upon any agreement for
a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give the Commission the right
{0 terminate the Contract, or, at its discretion, to deduct from the Contract Price or consideration the amount of such
commission, percentage, brokerage, or contingent fees. This warranty shall not apply to any commission payable by
the Contractor upon contracts or sales secured or made through bona fide established commercial or selling agencies
maintained by the Contractor for the purpose of securing business.

The Contractor, being duly swom, deposes and says on oath that no disclosures of ownership interesis have been

withheld; the informatian provided therein to the best of its knowledge is current; and the undersigned proposes 10
fumish the insurance and the Performance and Payment Bend required by the Contract Documents.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Cantract No.1536
PECK ELEMENTARY SCHOOL RENCVATION

BiD FORM |
TEM AMOUNT
WORK $ 7/ 639}000.”
COMMISSION'S CONTINGENCY FUND $750,000.00
TOTAL BASE BID ¥ /o, 388 oo
AWARD CRITERIA FIGURE

$ 7o, 376

(See Section V. Proposal Support Document, line 15 of Award
Criteria Figure

SURETY: Please specify full legal name and address of Surety!

Continental Casualty Company

333 S. Wabash Avenue, 41st Floor

Chicggo, llinois 6OG04

MARCH 2011 14



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION

B. Acceptance of the Bid

IN WITNESS WHERECF, the parties hereto have caused this instrument to be executed in two (2) original

counterparts the day and year first above written.

PUBLIC BUILDING COMMISSION OE-CHICAGO

CONTRACTING PARTY
{Print or type names undemeath all signatures)

F H. Paschen, S.N. Nielsen & Associates ILLC
Contractor Name

If a Corporation:

By

ATTEST:
By

¥ a Partnership:

Partner by FHP Managemesdf Inc., Sole Manager

harized Agent & Sr. V.P.

Pariner

If a Sole Proprietorship:

Signature

NOTARY PUBLIC
County of _Cook State of _IL_

du'fﬂﬁ‘n-—

otary Public Signature
Commission Expires: _August 24 2014

MARCH 2011

hscribed and swom 1o before me on this _ 1st

- Wotary Public, State of illinois

T il

Chairman

5515 N. East River Rd., Chicago, i 80658
Address

President
Title of Signatory

Secretary

Title

5515 N. East River Rd., Chicago, IL 60658
Address '

Address

Address

December 2011 |

K{QTHLEEN PATTISON
OFFICIAL SEAL

My Commission Expires
August 24, 2014

P-134]




CERTIFICATE

1 do hersby certify that the following is a true, complete and correct copy of a resolution issued by FHP
Management, Inc.on Juty 14, 2010, the Sofe Manager of F.H. Paschen, S.N. Niclsen & Associates LLC.

"RESOLVED, that the following are hereby authorized to execute and deliver for and on behalf of F. H.
Paschen, S.N. Nielsen & Associates LLC contracts of all kinds, including but not limited to, construction
proposals, construction contracts, joint venture agreements, change orders, bid bonds, payment and
performance bonds, and any and alf documents, instruments and papers which in their discretion may be
necessary, expedient, or proper for execution of the construction of the various projects bid by F. H.
Paschen, S.N. Nielsen & Associates LLC.

Frank H. Paschen Agent
James V. Blair Agent
James J. Habschmidt Agent
Joseph V. Scarpelli Agent
Robert F. Zitek Agent
Lyle Shear Agent
W. Mark Barkowski Agent
Christian D. Blake Agent
Charles Freiheit Agent
Douglas Pelletier Agent
Roland Schneider Agent
Timothy B. Stone Agent
David Wainwright Agent
Leo J. Wright Agent
Jeanette T. Charon Agent
David P. Roy Agent
Gary Heinerichs Agent

I do hereby further certify that said resolution has not been amended or repealed and is in full force and
effect.

IN WITNESS WHEREOF 1 have hereunto set my hand as Secretary of FHP Management, Inc., the Sole
Manager of F. H. Paschen, S.N. Nielsen & Associates LLC., this 15™ day of November, 2011.

e
Secretary

State of Illinois
County of Cook

i e b kb bk Bl

Subscribed and sworn to before me this 15" day of November, 2011.
JILLE OSINSKI

NOTARY PUBLIC - STATE OF ILLINOIS M m : D
MY COMMISSION BXPRES2/10H4 | WPubhc




CERTIFICATION OF F.H. PASCHEN,
S.N. NIELSEN & ASSOCIATES LLC

F.H. Paschen, S.N. Nielsen & Associates LLC, hereby certiffes that the Operating
of F.H. Paschen, S.N. Nielsen & Associates LLC, executed by all the members of F. H' 7,
S.N. Nielsen & Associates LLC, states that FHP Management, Inc,, is its Sole Manager and tha '
Sole Manager and the Manager’s duly authorized Officers and Agents, have full and unrestric g™
authority on behalf of F.H. Paschen, S.N. Nielsen & Associates LLC to take whatever actions they
deem necessary in their sole discretion and to execute and deliver any and all documents, instruments
and papers which in their sole discretion may be necessary, expedient or proper in furtherance of its

construction projects, including but not limited to all bid documents, bid bonds and construction
contracts.

F. H. Paschen, S.N. Nielsen & Associates LLC

By: FHP Management, Inc., Sole Manager

4

By:

Frank H. Paschen, Sole Shareholder and
Sole Director

Dated: July 14, 2010
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ACTION BY UNANIMOUS CONSENT OFf THE J
SOLE DIRECTOR OF FHP MANAGEMENT , INC. :
The undersigned, being the Sole Director of FHP Management, inc., a corporation

organized under the laws of the State of llinois, does hereby take the following action without
a meeting pursuant to the authority of the Hlinois Business Corporation Act, as follows:

Resclved, that the following are hereby authorized to execute and deliver for and on
behaif of F.H. Paschen, S.N. Nielsen & Associates LLC contracts of all kinds, including but not
limited to, construction proposals, joint venture agreements, construction contracts, change
orders, bid bonds, payment and performance bonds, and any and all documents, instruments
and papers which in their discretion may be necessary, expedient or proper for execution of the
construction of the various projects bid by F.H. Paschen, S.N. Nielsen & Assaciates LLC.

Frank H. Paschen Agent
James V. Blair Agent
Jeanette Charon Agent
Joseph V. Scarpelli Agent
W. Mark Barkowski Agent
Robert F. Zitek Agent
Leo Wright Agent
Timothy B. Stone Agent
James Habschmidt Agent
David Wainwright Agent

Resclved further, that the Chairman, Chief Executive Officer, Presidant, Chief Financial ¢
Officer, Treasurer, Secretary and each Assistant Secretary of the Corporation is authorized to
certify the foregoing resolution to any third party to further the business operations of the
Company and business operations of F.H. Paschen, S.N. Nielsen & Associates LIC,

A, Q‘M

Frank H. Paschen, Sole Director

Dated; July 14, 2010




PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1536
PECK ELEMENTARY SCHOOL RENOVATION

V. PROPOSAL SUPPORT DOCUMENTS
A. Basis of Award (Award Criteria)

To promote the intended goal of economic opportunity and maximize the use of
minority personnel on this project, the Public Building Commissicn of Chicago has
established the Award Criteria formula for the purpose of evaluating proposals and
awarding the contract. A contract in the amount of the total Base Bid or Base Contract
Price will be awarded to the responsible bidder with the lowest Award Criteria Figure.
The Public Building Commission of Chicaga reserves the right to check all calculations
for accuracy. The fulfilment of the Award Criteria does net abrogate the responsibilities
of the Confractor to comply with federal and state requirements under the Egqual
Employment Act and the lilinois Human Rights Act.

1. Instructions -

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure -
Line 15 to the space provided on the itemized proposal sheet. Failure fo complete the formula may
be cause for rejection of the Bidder's proposal. The successful bidder will be held responsible for
adhering to the figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 i the formuta shall not be greater than fifty percent (50%) in each category for the
sole purpose of determining award of the contract. Similarty, fines 8, 10 and 12 shall not be greater
than ten (10%) percent in each category for the purpose of award criteria only. The fifty percent
{50%) and ten percent (10%) goals are not intended to restrict the total number of minority and
female employees to be used on the project, but only to establish limiting figures for use in the
formula. Journgyworker includes journeyworkers from the major trades listed hersin, including,
without limitation, joumeyworkers engaged in steel fabrication, and the truck drivers. Watchmen
and custodial workers are not creditable in the formula. '

2. Award Criteria Formula
Total Base Bid, in figures | /' 8,388 occ ™

Line 1.
Line 2. Percentage of the Joumeyworkers hours that the Contractor
proposes to be worked by minority Joumeyworkers during
construction of the project. (Maximum figure 0.50) 0.50
Line 3. Multiply Line 2 by Line 1 by 0.04 X GZ [
Line 4. Percentage of total Apprentice hours that the Contractor proposes to
be worked by minority Apprentices during construction of the project.
{Maximum figure 0.50) 0.5
Line 5. Multiply Line 4 by Line 1 by 0,03 _ / S‘Sj E20
Line 8. Percentage of the total Laborer hours that the Confractor proposes
to be worked by minority Laborers during construction of the project.
{Maximum figure 0.50) , 0.50
Line 7. Multiply Line 6 by Line 1 by 0.01 S/ P¥o
. Line 8. Percentage of fotal Journeyworker hours that the Contractor
proposes to be worked by female Journeyworkers during the
construction of the project. {Maximum figure 0.10) 0./
Line 9. Multply Line 8 by Line 1 by 0.04 ydd i, S $L
Lire 10, Percentage of total Apprentice hours that the Contractor proposes to
be worked by female Apprentices during construction of the project. o./6
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Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION

(Maximum figure 0.10)
_

Line 11. Multiply Line 10 by Line 1 by 0.03 Z/J /&Y
Line 12. Percentage of the totat Laborer hours that the Contractor proposes

to be worked by female Laborsrs during consfruction of the project

(Maximum figure 0.10) a./0
Line 13, Maliply Line 12 by Line 1 by 0.01 /6 3%&
Line 14. Summation of Lines 3, 5, 7,9, 11, and 13 Y42 k¥
Ling 15. Subtract Line 14 from Line 1 (= “Award Criteria Figure”) 7, ¥89,37¢ -

Award Criteria Figure (Insert Line 15 of Award Criteria Formula): $_2, 587,376

3. Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of
the project community on this preject, the following bonus calculations shall apply:

a. In calculating the hours worked by minority and women joumeyworkers, apprentices, and
laborers under the Award Criteria set out in Part VA, “Basis of Award (Award Criteria),” all
hours worked by minority and women journeyworkers, existing apprentices, and laborers who
are residents of the project community shail be multiplied by 1.5.

b.  In calculating the hours worked by minority and women apprentices under the Award Criteria
set out in Part ¥ “Proposal Support Documents,” all hours worked in new apprenticeships by
minority and women apprentices who are residents of the project community shall be
multiplied by 2.0.

Definitions
“Actual residents of the City of Chicago” shall mean persans domiciled within the City of Chicago.

The domicile is an individuals one and only true, fixed, and permanent home and principal
establishment.

“Residents of the project community” shall mean persons domiciled within the project area as
stated in Section 11.A6., above.

“New Apprenticeship” shall mean an apprenticeship begun for a person who has not held an
apprenticeship card within ninety (90} days prir to beginning the project.

4, Liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the
minimum commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award
Criteria Formula, covering minarity and female Joumeyworkers, apprentices, and laborers
respectively, the following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of
the Award Criteria equals zero at the completion of the work, then a net deficiency of the entire
percentage assigned will be deemed to exist. For any net deficiency in each category, the
following amounts shail be deducted as liquidated damages from monies due the Contractor and
the Contract Sum modified accordingty.
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a. Foreach full one {1%) percent deficiency of minority Joumneyworkers not ulilized — four cents
per each hundred dollars of the base bid calculated as follows:

Line 1 x 04
100

Each one (1%) percent deficiency toward the goal for female Journeyworkers (Line &) shall be
calculated in the same way.

b. Foreach full one (1%) percent deficiency of minority apprentices not utilized - three cents per
hundred dollars of the base bid calculated as follows:

Line 1x 03
100

Each one {1%) percent deficiency toward the goal for female apprentices (Line 10) shal
be calculated in the same way.

¢. For each one (1%) percent deficiency of minority laborers not utilized - one cent per each
hundred dollars of the base bid calculated as follows:

Lins 1 x 1
100

Each one {1%}) percent deficiency toward the gcai' for female laborers (Line 12) shall be
calculzted in the same way.

d. Liquidated damages, if any, will be calculated for the first pay requests reflecting fifty percent
(50%) completion, seventy-five percent (75%) completion, and ninety percent {80%)
completion, respectively, based upon the Contractor’s pay Tequest together with all attendant
certified payrolls and other required documentation of mincrity and wamen employment. The
accrued liquidated damages and interest will be added to the retention provided elsewhere in
this confract. The amount of liquidated damages due to the Commission under this provision
will bear compound interest at the rate of 5% per annum, compounded monthly from the date
of the Notice o Praceed to the date of approval of a deductive change order for liquidated
damages. Should the total amount of liquidated damages due under all provisions of this
contract exceed the amount of the Commission’s retainage, compound interest on the amount
over and above the retainage will continue to accrue until the entire amount of liquidated
damages and compound interest is paid to the Commission.

e. The Commission is aware that certain subcontract agreements under this contracl may
require subcontractors o contribute to payment of liquidated damages assessed under this
provision. Should enforcement of subcontract fiquidated damages provisions result in an
aggregale total of subcontractor liquidated damages greater than the liquidated damages
assessed hereunder against Confractor, then Contractor must pay the excess pro rata as a
bonus 10 sach subcontracter exceeding its subcontract commitments for minority or women
employment, or both.

5. Reporting

(n accordance with this commitment, the Condractor must submit both the Contractor's Payroil
Record Form and the Contractor's Recapitulation of Minority and Female Worker Hours and
Percentages Form on a monthly basis. Al Subcontractors including, without fimitation, steel
fabrication Subconfractars, shall be listed on the Contractor's Recapitulation Form whether active
ornot. For the purpase of this report, the following group categories will be ussd:

a. The classification "White" includes person of Indo-European descent.
b. The classification "Black" or *African-American" includes persons having origins in any of the
black racial groups of Africa,
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c. The classification "Hispanic” includes persons whose origins are from Mexico, Puerto Rico,
Cuba, Central or South America, the Caribbean Islands or other Spanish culture or origin,

regardless of race,

4. The classification "Native American” incdudes persons who are Native Americans by virtue of

fribal association.

e The classification "Asian-Pacific’ includes persons whose origing are from East Asia,
Southeast Asia, the Pacific Istands or the Indian sub-continent.

f  The classification "Other® includes qualified individuals with disabiliies who meet legitimate
skill, experience, education or cther requirements of employment positions held or sought and
who perform the essential function with or without reasonable accommodation and cther
groups or other individuals found by the Public Building Commission of Chicago to be sacially
and economically disadvantaged and to have suffered actual racial or ethnic discrimination
and decreased opportunities to compste in Chicago area markets.

6. Major Trades

Asbestos Workers
Boiler Makers
Bricldayers
Carpenters

Cement Masons
Electricians

Elevater Construction
Glaziers

Mechanists
Machinery Movers
Omamental Iron Workers
Lathers

Operating Engineers
Painters

Pile Driver Mechanics
Pipe Fitters/Steam Fitters
Plasterers

Plumbers

Roofers

Sheet Metal Workars
Sprinkler Fitters

Steel Fabricators {in shap or on-site)
Technical Enginesrs
Tuck Pointers

For approval of other trades for consideration in the Award Criteria Formula, written approval should be requested from

the Commission.

7. Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures
supplied in the Award Criteria Formula. It is understood that these figures are estimates only and
are not ta be considered as limiting in any manner actual participation on the project.

Anticipated levels of minority participation, fo be expressed as percentages, must be supplied for
each trade, whether atiributable to the Contractor's work force or any Subcontractor which will be

active on this project.

TRADE PARTICIPATION
Bricklayers

Campenters

Cement Masons

Electricians

Clazers

QOrnamental Iron Workers

lathers

Operating Engineers

Painters

Plasterers

Plumbers

Roofers

Sheet Metal Workers
MARCH 2011 Sprinkler Fitters

PERCENT OF MINORITY
30%

35%

25%

25%

25%

15%
— 25%

25%

40%

40%

36%

356%

40%

35% 19
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PUBLIC BUILDING COMMISSION OF GHICAGO
Contract No.1536
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Vl. ADDITIONAL DOCUMENTS TO BE EXECUTED
Affidavit Of Non-collusion
STATE OF ILLINOIS }
COUNTY OF COOK }

Robert F. Zitek , being first duly swom, deposes and says that.

(1) HelShe is

Authorized Agent & Sr., Vice President
{Qwner, Partner, Officer, Representative or Agent) of _

F H. Paschen, S.N. Nielsen & Associates ELG ,
the Bidder that has submittad the attached Bid;

@ That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent
circumstances respecting such Bid;

(3) Such Bid is genuine and is not & collusive or sham bid;

(4) Neither Bidder nor any of its officers, partners, owners, agents, representafives, employees, or parfies in
interest, inciuding this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any
other Bidder, firm, or person to submit a collusive or sham bid in gonnection with the Contract for which the atfached
bid has been submitted or to refrain from bidding in connection with such Confract, or has in any manner, directly or
indiractly, sought by agreement or collusion or communication or conference with any other Bidder, firm, or person fo
fix the price or prices in The attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of
the bid price of any other Bidder, or to secure through any coflusion, conspiracy, connivance or unlawiul agresment
any advantage against the Public Building Commission of Chicago or any person interestad in the proposed Contract;
and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance, or uniawiul agreement on the part of the Bidder or any of its agents, representatives, owners,
employees, or parties in interest, including this aifiant.

(6) The Bidder is niot barred from biiding as a result of having violated Minois Criminal Code, 720 ILCS 5/33E-3
(Bid-rigging), 720 ILCS 5/33E-4 (Bid rotating) or the Prevailing Wage Ad, 30 ILCS 570/0.01 through 57017,

/
{Signed)

by FHP Management, [Mc., Sole Manager
by Robert F. Zitek, Authorized Agent & Sr. V.P.

(Titie)

SUZEribed and swormn to before me this __1st day of __December 20 11

Notary Public

(Title)
My Commission expires: August 24, 2014

KATHLEEN PATTISON

2 OFFICIAL SEAL

| Notary Public, S1ate of [llingis

My Commission Expires
August 24, 2014
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Contract No.1536
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SCHEDULE B - Joint Venture Affidavit (1 of 3)

This form need nof be filed in if alf joint venturers are MBE/Non-MBE or WBENon-WBE firns. In such case, howsver,
a written joint venture agreement among the MBE/Non-MBE or WBE/Non-WBE fis should be submiffed. Each
MBE/WBE joint venturer must also attach a copy of their current certification letfer.

1.
2

Name of joint venture

Address of joint venture

Phone number of joint venturs

Identify the firms that comprise the joint venture

A Describe the role(s) of the MBEMWBE firm(s) in the joint venture. {Note that a “clearly defined portion of
work” must here be shown as under the responsibility of the MBE/WBE firm.)

B. Dsscribe very briefly the experience and business qualifications of each non-MBEMIBE joint ventuter.

Nature of joint venture's business

Provide a copy of the joint venture agreement.
Owmership; What percentage of the joint venture is claimed to be owned by MBEWBE? %
Specify as to:

A.  Profit and loss sharing %

8. Capital contibutions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements which restrict
ownership or contral.

D. Describe any ‘loan agreements between joint venturers, and identify the ferms thereof.

SCHEDULE B - Joint Venture Affidavit (2 of 3)
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9. Conlrol of and participation in this Contract: Identify by name, race, sex, and “fim" those individuals {and their -
fitles) who are responsible for day-to-day management and palicy decision making, including, but not limited to,
those with prime responsibility for.

A. Financial decisions

B. Management decisions such as:

1) Estimating

2 Markzting and Sales

3)  Hiring and firing of management personnel

4}  Other

o

Purchasing of major items or supplies

B. Supervision of field operations

E. Supervision of office personnel

F. Describe the financial conirols of the joint venture, e.g., will a separate cost center be established; which
venturer will b responsible for keeping the books; how will the expense therefor be reimbursed; the authority
of sach joint venturer to commit or obligate the ather. Describe the estimated contract cash flow for each
joint venturer.

G. State approximate number of operational personnel, their craft and positions, and whether they will be
employees of the majority firm or the joint venture.

10. Please state any material tacts of additional information pertinent to the control and structure of this joint venture,
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SCHEDULE B - Jeint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGCING STATEMENTS ARE CORRECT AND INCLUDE ALL
MATERIAL INFORMATION NECESSARY TC IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR
JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT VENTURER (N THE UNDERTAKING,
FURTHER, THE UNDERSIGNED COVENANT AND AGREE 1O PROVIDE TO THE PUBLIC BUILDING
COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE (NFORMATION REGARDING ACTUAL
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE
JOINT VENTURE AGREEMENTS AND TG PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS,
AND FILES OF THE JOINT YENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT
VENTURE, BY AUTHORIZED REPRESENTATWVES OF THE COMMISSION. ANY MATERIAL
MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED
AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any
significant change in the information submitted, the joint venture must inform the Public Building Commission of
Chicago, either directiy or through the General contractor if the joint venture is a subcontractor.

Name of Joint Venturer Mame of Joint Venturer

Signature Signature

Name Name

Title Title

Date Date

State of County of State of County of

On this day of 20 Onthis ___dayof , 20
hefore ma appeared (Name) before me appeered (Name)

R

to me personally known, who, being duly swom,
did executa the foregoing affidavit, and did state

that he or she was properly authorized by
(Namea of Joint Venture)

to exenute the affidavit and did so as his or her

to me personally known, who, being duly swom,

did execite the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

o exacute the affidavit and did so as his or her

free act and deed. fres act and deed.

otary Public Notary Publlc

Commission expifes: Commission axpires:

(SEAL) (SEAL)
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R PUBLIC BUILDING COMMISSION OF CHICAGO
- Contract No.1536 :
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE C - Letter of Intent from MBE/WBE
- To Perform As
Subcontractor, Subconsultant, andfor Material Supplier (1 of 2)

Nams of Pfoject: Peck Elementary School Renovation

Project Number; _ 05814
FRCOM:

Angel Abatement, LLC MBE WEBE
{Name of MBE or WBE)

TO:

- F.H. Paschen, S.N. Nielsen & Associstes LLC _and Public Building Commission of Chicago
(Name of Bidder) '

The undersigned intends to perform work in connection with the above-referenced project as (check ong):

a Sole Proprietor ___ X aCorporation
a Partnership a Joint Venture

The MBEMWBE status of the undersigned is confrmed by the attached Letler of Cerfification, dated
May 25, 2011 . In addition, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared o provide the following described services or supply the following described goods in
connection with the above-named project.

selective demolition, asbestog abatement, and lead based paint mitigation

The above-described services or goods are offered for the foBowing price, with terms of payment as stipulated in the
Confract Documents. #P A%\ 000 ~
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE C - Letter of intent from MBEAWBE
To Perform As
Subcontractor, Subconsultant, andior Material Supplier (2 of 2)

PARTIAL PAY ITEMS
Far any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work andfor payment schedule,
attach additional sheel(s).

SUB-SUBCONTRACTING LEVELS

G % of the doilar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBEAWBE contractors,
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must
be filled in each blank above. If more than 10% percent of the value of the MBEAVBE subcontractor's scope of work
will be sublet, a brief explanation and description of the work io be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its
execution of a confract with the Public Building Commission of Chicage, and will do so within five (5) working days of
receipt of a notice of Contract award from the Commission.

By:

Angel Abatement, LLC &
Name of MBE/WBE Firm (Print) Signature

12/2/31 Thomas Chung
Date Name (Print)

708 983-6600
Phone
IF APPLICABLE:
By:
Joint Venture Pariner (Print) Signature
Date Name {Print)
MBE___ WBE ___ Non-MBEMWBE __

Phone

MARCH 2011 : a5




"
~

C1TY QF CHICAGO

OFFICE OF COMPLIANCE

May 25, 2011

Shelagh PaganeHi
Angel Abatement, Llc
349 W 195th Street
Glenwood, [L 60425

Annual No Change Affidavit Expires: §/15/2012

Dear Shelagh Paganeili:

Congratulations on your continued eligibility for certification as a Minority/Women Business
Enterprise {MBE/WBE) by the City of Chicago. This certification is valid until 5/15/2014.

As you know, your firm must also be re-validated annually. As such, your firm's next No Change
Affidavit is due by 5/15/2012. Please remember, you have an affirmative duty to file your No-
Change Affidavit 60 days prior to the date of expiration.

It is important to note that you also have an ongoing affirmative duty to notify the City of Chicago
of any changes in ownership or control of your firm, or any other fact affecting your firm’s
eligibility for certification within 10 days of such change. These changes may inciude but are not
lirvited to a change of address, change of business structure, change in ownership or ownership
structure, change of business operations, and/or gross receipts that exceed the program
threshold.

Please note — you shall be deemed to have had your certification lapse and wili be ineligible to
participate as a MBEAWBE/BEPD if you fail tor

o file your No Change Affidavit within the required time period;

o provide financial or other records requested pursuant to an audit within the required time
period; or

o notify the City of any changes affecting your firm's certification within 10 days of such
change.

Eurther, if you or your firm is found to be involved in certification, bidding and/or contractual fraud
or abuse, the Cily will purstie deceriffication and debarment. And in addition to any other penalty
imposed by law, any person wha knowingly obtains, or knowingly assists another in obtaining, a
contract with the city by falsely representing that the individual or entity, or the individual or entily
assisted, is a minority-owned business or a woman-owned business, is guilty of a misdemeanor,
punishable by incarceration in the county jail for a period not fo exceed six maenths or a fine of not
less than $5,000.00 and not more than $10,000, or both.

333N, State St Sajte 326, Chicaya, 11 aboid e (3120 F47-777N

wnw, cityvofchicagoorgfeempliance

o
e




Your firm is listed in the City’s Directory of Mincrity Business Enterprises and Women Business
Enterprises in the specialiy area(s} of:

Asbestos Abatement and Lead Abatement; Insulation Contractor
Your firm's participation on City contracts wilf be credited only toward Minority Business
Enterprise (MBE) goals in your area(s) of specialty. While your participation on City contracts is
not limited to your specialty, credit toward Minority Business Enterprise (MBE) goal will be given
~ only for work done in a specialty category. :
Thank you for your continued participation in the City’s Supplier Diversity Program.

Sincerely,

Mary Elliott
Acting Managing Deputy Director



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE C - Letter of Intent from MBE/WBE '
To Perform As
Subcontractor, Subconsultant, andlor Material Supplier (1 of 2)

Name of Project. Peck Flamentary School Renovation

Project Number: __05814

FROM:

TEGNICA ENVIRONMENTAL SERVICES, INC. MBE X WBE
{Name of MBE or WBE)

T,

F.H. Paschen, 5.N. Nielsen & Associates LLC  and Public Bui]ding Commission of Chmago
{Name of Bidder)

The undersigned intends to perform work in connection with the ahove-referenced project as (check one):

a Sole Proprietor % aCorporation
& Partnership a Joint Venture

The MBEMWEBE status of the undersigned is confirmed by the attached Letter of Certification, dated
M- 1o " In addition, in the case where the undersigned is a Joint Yenture with a non-
MBEMWRE finm, & Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following descrined services or supply the following described goods in

connection with the above-named project. Environmental/Excavation

The above-described services or goods are offered for the following price, with tenms of payment as stipulaied in the

Contract Documents,
$90,000.00
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDLLE C - Letter of Intent from MBEWBE
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above ftems that are partial pay items, speciiically describe the work and subcontract dollar amount;

if more space is needed to fully describe the MBEWBE firm's proposed scops of work and/or payment schedule,
attach additional sheet{s).

SUB-SUBCONTRACTING LEVELS

0 % of the doltar value of the MBE/WBDE suboontract will be sublst to non-MBEAVBE contractors.

0 %, of the doliar value of the MBENBE subcantract will be sublet to MBEMBE contractaors.
if MBE/WEE subcontractor will not be suib-subconiracting any of the work described in this Schedule, a zaro (0] must
be filed in each biank above. If more than 10% percant of the value of the MBEMWBE subcontractor's scope of work
will be sublet, a brief explanation and description of the work to be sublet mast be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its
execution of a contract with the Public Building Commission of Chicago, and will do so within five(5) working days of
receipt of a notice of Contract award from the Commission. :

By:
Tecnica Environmental Services, Inc.
Name of MBEWBE Firm {Print) Signature ;

A Sergio Munoz
bate (g30) 655-9455 Name (Pricd)
Phone
IF APPLICABLE:
By: |
Jaint Venture Parmer {Print) Signature
Date Name (Print)

. : MBE____WBE___ Non-MBEWBE _

Phone

MARCH 2011




C1TY CF CHICACO

OFFICB OF COMPLIANCB

Angust24, 2010

Sergic Mutioz

Tecnica Envirommental
1612 W. Fulton Street
Chicago, IL 60612

Annual No'Change Affidavit Due: September 2, 2011
Dear Sergio Munoz |

Congratwiationsen your continued eligibility for certificationas s Minority Business Enterprise (MEE) by
thie Clty of Chicago. This certification is valid imtil Beptember 2, 2014 )

As you keiow, your fifm must also be re-validatedannually. We extended the dedd)ine for submitting the No-
Change Affidavitto Septomber 1*so that we might review the program for ways to stiesmnlinethe process. As

aresult, while you will stilibe mqulwd m snbmttanmnual No-Change Affidgviy we will no lopger reauire
S {0 uhmlt:f'nm::lal records wi g : ;_ allow Affidavi esnbm;te&d ing

“Thifs pew process will begin in 201 1. As such, yourfirm's.next No Change Affidavitis due by September?2,
2011. Please remember, you have an affirmative duty tor file your NeChange Affidavit.60 days prior-to the
date of egpiration. Therefore, you maust le-your No-Change Affidavit by July 4, 2011.

it is impottant to rote that you also have an-pngoing affirmative duty to notify the City of Chicago of any
changesin ownsrshipor control of your finm, orany other fact affebtingyourﬁrm'seliglbﬁaty for certification
within 10-dzys of such change, These. changes may includs but ars not limitedtoa change of address, change
of business stucture, change in ownership or ownership structurs; change of business opuauous,andforgrus
recsipts thet exceed theprogram thieshold.

Pleasenote—youshali be desmed to have tiad your certifieationlapse and will be ineligibleto participaiczsa
MBE jfyou fail to
+ fileyour No Ghange Affidavitwithin the required time period;
+ ptovide financial or other recordsrequested purswant to an auditwithin the required time petlod; or
+ notify the Cify of atiy changgs affecting your firds cextification within 19 days of such change.

Furiher, if you oi-your firm s foud to be tvolved in certification, bidding andfor contractual jraud or abuse,
the Citywill pursue degertificationand debarment, And in addition.to any other penalty imposed by law, any
personwho knowingly obiains,or knowingly assists another in tha:m’ng -« coniract with the ci@ by falsely




representing that the individualar entity, or the individual or engity assisied, is aminority-owned businessor a
woman-oamed business, s guilly of a misdemeanor, punishable By incarceration ir the county. fail for a period
not to axceed stz months or a jine.of not less than $5,000.00 amd not-more than 370,000, or both,

Tocnics Environtactitalis listed in the City’s Direetory of Minority Business Enterprises and Wemen Business
Entetprises in thi specialty area(s) of:
jAsbestos ‘Consulting;kead and Asbestos Inspéction Servicas;Insulation and Asbestos Instaflation,

Mafutenance, Repair and Removal Services (nclndes Inspection and Monitoring);Lead Abatement
Servicés;;Demoliion Services;Tank Tesfing Services, Storage{Inc

Your fimis participation on City contracts will be credited only toward MBE goals in your arca(s) of
specialty. While ybur participationan City contraéts is not limitedie yourspechalty, ciedit toward MBE goals
will. be-given only for work done In aspecialty categop.

‘Thank you For your continued participation in the City*s Supplier Diversity Program.
Sinicerely,

7l £=

Mary Elliott
Acting Managing Deputy




City of Chicago - Certification and Compliance System

Vendor Information

Vendor Information

Business Name
Owner

Address
> iz Addr

Phone
Fax
Email
Website

Tecnica Environmental
Sergio Munocz

1612 W. Fulton Street
Chlcago, IL 60612

312-243-0077
312-243-0046
smunozédtecnicaenviro.com

Certification Information

Certifying Agency
Certification Type
Certification Date
Renewal Date
Expiration Date

Certifiad Business
Description

Commodity Codes

Code

NIGP 20868

NIGP 91038
NIGP 91047
NIGP 91240
NIGF 91813
NIGP 91843
NIGP 92642
NIGP 92658
NIGP 92678
'NIGP 92683
NIGP 92691

MNIGP 96878
NIGP 99287

Customer Support

City of Chicago

MEE - Minorlty Businese Enterprise
71262011

1130/2012

143012012

:Ashestos Consulting;Lead and Asbestos inspection

Services: Insulation and Asbestos Instalfation, Maintenance,
Repair and Removal Services {Includes Inspection and
Monitoring);Lead Abatement Services;;Demolition Services;Tank
Testing Services, Storage (Inc

Dascription

Project Management

Insulation and Asbestos Instaltation, Maintenance, Repair and Removal
Lead Abatement Services

Demolition Services

Asbestos Consulting

Environmental Consulting

Environmental Services (Not Otherwise Classified)

Lead and Asbestos Inspection Services

Remediation Services, Environmental

Site Assessment, Environmental

Tank Testing Services, Storage (Inciuding Underground Types)

Tank Instaliation, Removal, Disposal, and Related Services {including
Underground Leak Testing Services

Print This Page

Copyright © 2011 B2Gnow. All rights reserved,

https://chicago.mwdbe.com/F ronthidN endorSearchPublicDetail asp?7XID=9039&Session...
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PUBLIC BULDING COMMISSION OF CHICAGO
Contract No. 1536
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE C - Letter of intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {1 of 2)

Name of Preject: Peck Elementary School Renovation

Project Number: _ 05814
FROM:

Fo B Consrrucrion SEReSS, NG wBE X WBE
(Name of MBE or WBE)

TO:

F H. Paschen, S.N. Nielsen & Assaciates LLC _ and Public Building Commission of Chicago
{Name of Bidder) : :

The undersigned intends to perform work in connection with the above-referenced project as {check one):

a Sole Proprictor ﬁ a Corpaoration

a Partnership a Joint Venture

The MBEMBE status of the undessigned is confirmed by the attached Letter of Certification, dated
May A&, Roil . In addition, in the case where the undersigned is a Joint Yenture with a non-

MBEAVBE fimn, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described gaods in

connection with the above-named project.

MAsorRy WORIK

The above-described services or goods are offered for tha foliowing price, with terms of payment as stipuiated in the

Contract Documents.
orvectboome 4§ 1,400, 000.

MARCH 2011
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1538
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, andior Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partia! pay ftems, specifically describe the work and subcontract doltar amount:

If more space is needed to fully describe the MBE/WRBE finm's proposed scope of work and/or payment sehedule,
attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS :

0 %, of the dollar vaiue of the MBEAVBE subcontract will be sublet fo non-MBE/WBE confractors.
0 % ofthe dollar value of the MBE/WBE subcontract will be sublet to MBEAWBE contractors.
if MBEMWBE subcontractor will not be sub-subcontracting any of the work dascribed in this Schedule, a zero (0) must
be filled in 2ach blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work
will be sublet, a brief explanation and description of the work to be sublet must be provided.
The undersignes will enter into a formal agreement for the above work with the General Bidder, conditioned upan its
execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of
receipt of a notice of Contract award from the Commission.

By:
(-8 LowsTRU TN SERICE 7?4‘%/&«
MName of MBEAVBE Firm {Print) Signajure

DEC ), 20)) oL [Veen
Date Mame {Print

Y73 -224-919 ’
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print)

MBE _ WBE____ Non-MBEMWBE ___

Phone

MARCH 2011 25




CITY OF CH1CAGO ,

OFFICE OF COMPLIANCE

May 25, 2011

Lioyd Fuller

F & B Consiruction Services, Inc.
7953 8. King Dr.

Chicago, IL €0612

Annual No Change Affidavit Expires: 4/1/2012

Dear Lioyd Fuller:

Congratulations on your continued eligibility for certification as a Minority Business Enterprise
(MBE) by the Gity of Chicago. This certification is vafid until 4/1/2012.

As you know, your firm must aiso be re-validated annuaily. As such, your firm's ne}xt No Change
Affidavit is due by 4/1/2012. Please remember, you have an affirmative duty to file your No-
Change Affidavit 60 days prior to the date of expiration. :

Itis important to note that you also have an ongoing affirmative duty to notify the City of Chicago
of any changes in ownership or control of your firm, or any cther fact affecting your firm's
eligibility for certification within 10 days of such change. These changes may inciude but are not
fimited to a change of address, change of business structure, change in ownership or ownership
structure, change of business operations, and/or gross receipts that exceed the program
threshold. ’

Please note — you shall be deemed to have had your certification lapse and will be ineligible to
participate as a MBEAWBE/BEPD if you fait to: :

o file your No Change Affidavit within the required time period, :

o provide financial or other records requested pursuant to an audit within the required time
period; of

° notify the City of any changes affecting your firm's certification within 10 days of such
change. _

Further, if you or your firm is found to be involved in certification, bidding and/or contractua! fraud
or abuse, the City will pursue decertification and debarment. And in addition to any other penalfy
imposed by law, any person who knowingly obtains, or knowingly assists another in obtaining, a
contract with the cily by falsely representing that the individual or entity, or the individual or entity
assisted, is a minority-owned business or a woman-owned business, is guilty of a misdemeanor,
punishable by incarceration in the county jail for a period not to exceed six months or a fine of nof
less than $5.000.00 and not more than $10,000, or both. '

> - -

333 8. State St.. Snite 320, Chicago, IL 60604 ¢ (312, 747-7778

www. cityofchicago. org/complianve




Your firm is listed in the City’s Directory of Minority Business Enterprises and Women Business
Enterprises in the specialty area(s) of:

CONCRETE MIXERS;MASONRY AND CONCRETE MAINT. AND REPAIR (INCL. INSIDE
CONCRETE SAWING WORK);MASONRY;General Construction - Architectural;Building

Construction, Industrial (Warehouse, etc.);Building Construction, Non-Residential (Office
Bldg., etc.);Buildin '

Your firm's participation on City contracts will be credited only toward Minority Busihess
Enterprise (MBE) goals in your area(s) of specialty. While your participation on City contracts is
not limited to your speciaity, credit toward Minority Business Enterprise (MBE) goal will be given
only for work done in a specialty category. '

Thank you for your continued participation in the City's Supplier Diversity Programé

Sincerely,

Mary Ellictt
Acting Managing Deputy Director




PUBLIC BUILDING COMMISSION OF CHlCAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, anc/or Material Supplier {1 of 2)

Name of Project: Peck Elementary Schoot Renovation

Project Number; _05814
FROM:

Fuitepions inbuaTiAL Soffon , INc.  MBE wee_ X
{Name of MBE or WBE)

TO:

£ H. Paschen, SN. Nislsen & Assodiates LLC _and Public Buikding Commission of Chicago
{Name of Bidder) -

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Propristor X aGorporation
a Partnership a Joint Venture

The LéBFIWB)E status of the undersigned is confirmed by the attached Letter of Coertification, dated
i . In addtion, in the case where the undersigned is a Joml Venture with a non-
MBEMRE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the followmg described goods in

connection with the above-named project. .
AMB N - AND REMTING 5;[2&4(

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents. f
4 420,000 - 00

MARCH 2011 24




PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE G - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier (2 of 2}

PARTIAL PAY ITEMS _
For any of the above items that are partial pay iterns, specifically describe the work and subcontract dollar amount;

If more space is needed to fully describe the MBEWBE firm's proposed scope of work and/or payment schedule,
attach additional sheet(s}, .

SUB-SUBCONTRACTING LEVELS

9 of the dollar value of the MBE/WBE subcontract will be sublet to non-MBEWBE contractors.

o, of the dollar valuz of the MBE/WBE subconiract will be subief to MBE/WRE contractors.
It MBEANBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must
be filled in sach blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work
wilt be sublet, a brief explanation and description of the work to be sublet must be provided.
The undersigned will enter into @ format agreement for the above work with the General Bidder, condilioned upen its
execution of a contract with the Public Building Commission-of Chicago, and will do so within five (5) working days of

receipt of a notice of Cantract award from the Commission.
aire
L \A V-3 WO,
Name (Print)

By
Budlecton L nd vard ;Qg];?@\\i bec.
Name of MBE/WRE Firm {Print)

2 Y ‘\\ :

Date

3% 1S2o03

Phone

1F APPLICABLE:
By:

Joint Venture Partner (Print) Sigrature

Date | Name (Print
'MBE_ WBE __ NonMBEWBE __

Phare

MARCH 2011 . 25




CITY OF CHICAGO

OFFPICE OF COMPLIANCE

August 18, 2011

Lauren Bellagamba

Fullerton Industrial Supply, Inc.
1456 W. Fullerton Ave.
Chicago, IL. 60614

Annual Certificate Expires: June 1, 2013

Dear Lauren Bellagamba:

Congratulations on your continued eligibility for certification as a Minority and Women
Business Enterprise (MBE/WBE) by the City of Chicago. This certification is valid until
June 1, 2013,

As you know, your firm must also be re-validated annually. As such, your firm's next No
Change Affidavit is due by August 31, 2012. Please remember, you have an affirmative
duty to file your No-Change Affidavit 60 days prior to the date of expiration.

Tt is important to note that you aiso have an ongoing affirmative duty to notify the City of
Chicago of any changes in ownership or control of your firm, ot any other fact affecting
your firm’s eligibility for certification within 10 days of such change. Thesc changes may
‘nclude but are not limited to a change of address, cbange of business structure, change in
ownership or ownership structure, change of business operations, and/or gross receipts that
exceed the program threshold.

Please note — you shall be deemed to have had your certification lapse and will be
ineligible to participate as 2 MBE/WBE/BEPD if you fail to:

o file your No Change Affidavit within the required time period;

o provide financial or other records requested pursuant to an audit within the
required time period; or

o notify the City of any changes affecting your firm’s certification within 10 days of
such change.

Further, if you or your firm is found to be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment. And in
addition to any other penalty imposed by Iaw, any person who knowingly obtains, or
knowingly assists another in obtaining, a contract with the city by falsely representing that
the individual or entity, or the individual or entity assisted, is a minority-owned business
or a woman-owned business, is guilty of @ misdemeanor, punishable by incarceration in
the county jail for a period not 1o exceed six months or @ fine of rot less than $5,000.00

and not more than $10,000, or both.




Your firm is listed in the City’s Directory of Minority Business Enterprises and Women
Business Enterprises in the specialty area(s) of:

DISTRIBUTOR OF INDUSTRIAL SUPPLIES AND EQUIPMENT
(INCLUDING JANITORIAL SUPPLIES, PLUMBING SUPPLIS, ELECTRICAL
SUPPLIES, FASTENERS, WELDING SUPPLIES, SAFETY SUPPLIES,
ABRASIVES, HAND TOOLS, POWER TOOLS, PRESSING TOOLS, UTILITY
LOCATING EQUIPMENT; DRAIN CLEANING & DIAGNOSTIC EQUIPMENT,
MEASURING TOOLS, PAIN, WIRE ROPE CLIPS, HOOKS, SHACKLES,
HARDWARE SUPPLIES, FILTERS, POLY BAGS, HEATING VENTILATION
AND AIR-CONDITIONING (HVAC) SUPPLIES)

Your firm's participation on City contracts will be credited only toward Minority and
‘Women Business Enterprise (MBE/WBE) goals in your area(s) of specialty. While your
participation on City contracts is not limited to your specialty, credit toward Minority and
Women Business Enterprise (MBE/WBE) goal will be given only for work dope in a
specialty category.

Thank you for your continued participation in the City’s Supplier Diversity Program.

Karen Patterson
Deputy Director
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GARTH BUILDING PRODUCTS & SERVIEE?

PUBLIC BUILDING C.OMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE C - Letter of Intent from MBE/WBE
To Pexform As
Sl.t!:ncontractor Subconsultant, andfor Material Suppfier (1 of 2)

Name of Project: _Peck Elementary School Ranovation

Project Number: _ 05814
FROM:
WBE

{Name of MBE or WBE)
TO:

F H. Paschen, $.N. Nielsen & Associates LLC  and Public Buikling Commission of Chicago
{Name of Bidder)

The undersigned intends to perfom work in connection with the ebave-referenced project as {check one}.

a Sole Proprietor _____x____ a Corporation
& Partnership a Joint Venture

The MBEMWBE status of ihe undersigned is confied by the aftached Lefier of Cerlification, dated
8/31/2011 . In addition, in the case where the undersigned is a Joint Venture with a non-
MBEWBE firm, a Schedule B, Joint Verture Affidavit, is provided.

The undersigned is prepared io provide the following described sexvices or supply the following described goods in
connection with the above-named project.
___MATERIAL SUPPLY

The above-iescribed services or goods are ofidded for the following price, with terms of payment as stipulated in the

Conttract Docurnents. #l M m
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PUBLIC BUILDING COMMISSION OF CHICAGOC
Contract No,1536 :
PECK ELEMENTARY SCHOOL RENCVATION
SCHEDULE C - Letter of Intent from MBE/WBE
Yo Perform As
Subcontractor, Subconsultant, andfor Material Supplier {2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and subconiract doliar amount:

If more space is needed 1o fully describe the MBEAVBE finm's proposed scope of work ‘and/or payment schedule,
attach additionat sheet(s).

SUB-SURCONTRACTING LEVELS
_ 0 % ofthe doliar vaiue of the MBEWBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBEABE subconiract will be sublet to MBEAWBE contractors.
if MBEAWBE subcontractor will not be sub-subcontracting any of the work described in this Scheduls, a zero (0} must
ne filed in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work
will be sublst, & brief explanation and description of the work to be sublet must be provided.
The undersigned will entar into & formal agresment for the above work with the General Bidder, conditioned upon its
execution of a contract with the Public Bullding Commission of Chicago, and wil do so within five (5) working days of
receipt of a notice of Confract award from the Commission.

By:
GARTH BUILDING PRODUCTS & SERVICES M | M

Nama of MBE'WBE Firm (Print) Signature

12/1/2011
ﬁ(?ﬁnt}__

Date
708 757-6733

Phong
iF APPLICABLE:
By:
Joint Venture Pariner (Print) Signatre
Date Name (Prinf} ;
MBE _ WBE___ Non-MBEWBE
Phone

MARCH 2011 25




CITY OF CHICAGO

OFFICE OF COMPLIANCE

September 29, 2011

Carol Garth

Garth Building Products & Services
2741 East 223rd Street

Chicago Heights, IL 60411

Annual Certificate Expires: Angust31, 2012
Dear Carol Garth: |

Congratulations on your continued eligibility for certification as a Minority Business
Enterprise (MBE) and Women Business Enterprise {WBE) by the City of Chicago.
This certification is valid until August 31, 2014.

As you know, your firm must also be re-validated annually. As such, your firm's next
No Change Affidavit is due by August 31, 2012. Please remember, you have an
affirmative duty to file your No-Change Affidavit 60 days prior to the date of
expiration. _ :

Tt is important to note that you also have an ongoing affirmative duty to notify the City
of Chicago of any changes in ownership or control of your firm, or any other fact
affecting your firm’s eligibility for certification within 10 days of such change. These
changes may include but are not limited to a change of address, change of business
structure, change in ownership or ownership structure, change of business operations,
and/or gross receipts that exceed the program threshold.

Please note — you shall be deemed to have had your certification lapse and will be
ineligible to participate as a MBE/WBE/BEPD if you fail to:

o file your No Change Affidavit within the required time period; :

o provide financial or other records requested pursuant to an audit within the
required time period; or

o notify the City of any changes affecting your firm’s certification within 10 days
of such change. '

Further, if vou or your firm is found fo be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment. And in
addition to any other penalty imposed by law, any person who knowingly obtains, or
knowingly assists another in oblaining, a contract with the city by falsely representing
that the individual or entity, or the individual or entity assisted, is a minority-owned
business or ¢ woman-owned business, is guilty of a misdemeanor, punishable by
incarceration in the county jail for a period not to exceed six months or a fine of not
less than 35,000.00 and not move than $10,000, or both.

Your firm is listed in the City’s Directory of Minority Business Enterprises and Women




4
Business Enterprises in the specialty area(s) of:
Distributor of Construction Materials; Weather Proofing Services

Your firm's participation on City contracts will be credited only toward Minority
Business Enterprise (MBE) and Women Business Enterprise (WBE) goals in your
area(s) of specialty. While your participation on City contracts is not limited to your
specialty, credit toward Minority Business Enterprise (MBE} and Women Business
Enterprise (WBE) goal will be given only for work done in a specialty category.

Thank you for your continued participation in the City’s Supplier Diversity Program.

7
[

Michael Chambers
Senior Compliance Officer




PUBLIC BUILDING COMMISSION OF CHICAGO
" Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project: Peck Elementary School Renovation

Project Number, _ 05814

FROM:

ASC Window Corp. wBe X . weE
{Name of MBE or WBE)

7O

F.H. Paschen. §.N. Nislsen & Associates LLC _ and Public Building Commission of Chicago
{Name of Bidder)

The undersigned intends to parfarm work in connection with the above-referenced project as (chack one):

g Sole Proprietor X a Corparation
8 Parinership a Joint Venture

The MBEWBE status of the 'wmderéigned is confrmed by the altached letter of Cerfification, dated

. In addition, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE firm, a Scheduls B, Joint Venture Affidavit, is provided.

The undérsignad is prepared fo provide the following described services or supply the following deseribed goods in

connection with the above-namned project.
Building material supply

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents.
$300,000.

MARCH
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PUBLIC BUILDING COMMISSION OF CHICAGO
_ Contract No.1538 - '
PECK EL EMENTARY SCHOCOL RENGVATION
SCHEDULE C - Letter of Intent from MBEWBE
To Perform As '
Subcontractor, Subconsultant, andior Material Supplier (2 of 2)

PARTIAL PAY {TEMS .
For any of the ahove items that are pariial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed fo fully describe the MBEMWEE firm's proposed scope of work andfor paymeni achedule,
attach additional sheet(s). -

SUB-SUBCONTRACTING L. EVELS
9 % of the dollar value of the MBEMWBE subcontract will be sublet io non-MBEAWEE contractors.
o % of the dollar value of the MBE/WBE subcontract will be sublet to MBEAVBE contractors.
if MBEABE subcontractor will not be sub-subcontracting any of the work describad in this Schedule, a zero (0) must
b fillad in each biank above. If mare than 10% percent of the vaiue of the MBE/WBE subcontractor's scope of work
will be sublet, a brief explanation and description of the work to be sublef must be provided.
The undersigned will enter into a formal agresment for the above worflwith the Genefal Bidder, conditiofiedhupan its
execution of a contract with the Public Buikling Commission of , angll do so within five (5)
receipt of a notice of Contract award from the Commission.
By. '

ASC Window Corp.

Name of MBE/WBE Firm (Print Sighatug £’
12/1/811 (P '%_r.e‘};o'r A. Smith "}?.e’-s;ﬁ)s‘ﬁ""
Date Name (Prinf)
773/483-7676
Phone
IF APPLICABLE:
By
Joint Venture Partner (Frint) Signature
Date Name (Print)
) MBE __ WBE __ Non-MBEMWBE __
Phone o

MARCH 2011 25




- 12-06-2011  TO:01AM  FROW- + T-197  P.0D2/002 F-299

P

CITY 0! CRICAQGO

OFFICE OF COMPLIANCE

December §, 2011

T St} _
ASC Window Corporation
7649 8. Racine Ave,

Chicago, I, 60620

Dear Trevor Smith; _
Thisloﬁeristbinfmmmuthat'thecﬂyofmﬁcagohasmendedmstatusas a Minority
Business Enterprise (MBE) until March 1, 2012. We are providing this extension to allow
enough time to provide any additional docuinomnﬁonthat'mappﬁcsﬁunmayhemisﬁngand
for our office to complete our review of all of the submitted documents.

This extension doesmtguammeéﬁgibﬂﬂyinthemmbm“dnamaxamyextuion
until we receive all of the required documentation and cotpiete & review of that documentation.

Please present this letter as evidence of your certification to be included with bid document
submittals as needed,

If you have any questions, please foel free to call our office at 312-744-1929,
Senior Compliance Officer — Supplier Diversity

CITY OF CHICAGQ

FH




City of Chicago - Certification and Compliance System Page 1 of 1

Vendor Information

Vendor Information

Business Name ASC Window Corporation
Owner Trevor Smith
Address 7649 5. Raclne Ave.
> Map This Address Chicago, IL 60620
Fhone 773-483-7676
Fax - 773-483-8754
Email
Website

Certificatlon Information

Certifying Agency City of Chicago

Certification Type MBE - Minority Business Enterprise
Certification Date B8/7/2009

Renewal Date aMi2012

Expiraticn Date 3Mi2012

Certiﬁed Business Installation and Repair of Windows and Doors
Description

Commodity Codes

Code Description

NIGP 15079 Storm Doors and Windows

MIGP 55831 Doors and Windows

NIGP 956246 Instaflation Services {Not Otherwise Classified)

Customer Support Print This Page

Copyright © 2011 BZGnow. All rights regerved.,

https://chicago.mwdbe.com/FrontEnd/VendorSearchPublicDetail.asp?X1D=439&Sessionl...  12/6/2011




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1536
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
{(10f2)

Name of Project: _Peck Elementary Schoot Renovation

STATE OF ILLINOIS }
185
COUNTY OF COOK }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the
Authorized Agent & Sr. Vice Prasident, Robert F. Zitek

Title and duly authorized representative of

£ . Paschen, S.N. Nielsen & Assoclates [LC

Name of General Contractor whose addrass is
5515 N. East River Reoad

in the Clty of _ Chicago , Siate of Iinols

and that ! have personally reviewed the material and facts submitted with the attached Schedules of MBEMWBE
participation in the above-referenced Contract, including Schedule C and Schedule B (if applicable), and the following
is a statement of the extent to which MBEMBE firms will participate in this Contract # awarded to this firm as the
Contractor for the Project.

Name of MBEWEE Contractor A'iﬁ::; :::,:;m g: g:h ne%,:? |.Inc Dollar :::it Toward MBEI::ZI: Goals
Angel Abatement, LLC Environmental Work $ 381,000 $
Tecnica Environmantal Services, Inc. Excavation $ 80,000 $
F&B Construction Services, Inc. Masonry § 1,600,000 %
Fullsrion Industrial Supply Plumbing/HVAC Supply 3 $ 430,000
G.Ell'th Building Products Construction Supply $ 129,000 $
ASC Window Comp. Supply Doors/Windows 3 300,000 g
$ $
Total Net MBE/WBE Credit|$ 2,500,000 § 430,000
Percent of Total Base Bid| 24 % 4 %

The General Contractor may count toward its MBE'WBE geal a portion of the total dollar value of a contract with a joint
venture equal to the percentage of the ownership and control of the MBE/WEE partner.

MARCH 2011 26
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(20f2)

SUB-SUBCONTRACTING LEVELS
0 - 9% of the dollar value of the MBEMBE subcontract will be sublet to non-MBE/MWRE coniractors.
0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE confractors.

If MBE/WBE subconiractor will not be sub-subcontracting any of the work described in this Schedule, a zero (Q) must
be filled in each blank above. '

If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and
description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms,
conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business
days of receipt of a notice of Contract award from the Commission. :

By:

F.H. Paschen, 5.N. Nielsen & Assodiates LLC
Name of Contractor (Print) ament, Inc., Sole Manager
December 1, 2011 by Robert F. Zitek, Authorized Agent & Sr. V.P.

Date Name (Prinf)
T73-444.3474

Phore

(F APPLICABLE:
By:

Joint Venture Partner {Print) Signafure

Date | Name (Print)

MBE __ WBE _____ Non-MBEMWBE

Phone/FAX

MARCH 2011 27




NOT APPLICABLE

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1538
PECK ELEMENTARY SCHOOL RENOVATION
SCHEDULE E - Request for Waiver from MBE/WBE Partlclpation

Date;

Erin Lavin Cabonargi, Executive Director
Public Building Commission of Chicago
Richard J. Daley Center

50 W. Washington Street, Room 200
Chicago, IL 60602

Dear Mrs. Cébmargi:
RE: Contract No.

Project Title:

. In accordance with Section 23.01.7, the undersigned hereby requests a waiver/partial waiver from the MBEAVBE
provisions. The undersigned certifies that it'we has/have been diligent in our attempt to identify potential
subcontractors certified as MBEMBE to perform work in this project, that such efforts have not been successful, and
that itfwe cannot meet the Minority/Women Business Enterprise contract goal. These efforts are described below and
are consistent with the "Request for Waiver' provisions of the MBEMWBE Program as detailed in Section 23.01.7 as
follows:

Documentation attached:yes -~ no____

Based on the information provided above, we request consideration of this waiver request,

Sincerely,

Signature

Print Name

Title

Name of Firm

MARCH 2011 ’ 28




SEE ATTACHED AFFIDAVIT

PUBLIC BUILDING COMMISSION OF CHICAGO
Conftract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
Affidavit Of Uncompleted Work

A.  Work Under Contract

List below all work Bidder has under contract as either a general contractor or a subcontractor, including all pending
low bids not yet awarded or rejected. In a joint venture, list only that portion of the work that is the responsibility of the
Bidder. The uncompleted dollar value is to be based upon the most recent estimate of the owner or engineer, and
must include work subcontracted to others. If no work is contracted, indicate NONE.

iy e e e e

g Awards
! 2 ! 4 Pending

| Contract With

. Estimated Completion Date

Total Contract Price :
Uncompleted Dallar Value if Finn : T i
isthe GG . B P e

Uncompleted Dollar Value if Firm

is a Subcontractor

TOTAL VALUE OF ALL WORK

B. Uncompleted Work to be Completed with the Bidder's own Forces

List below the uncompleted doliar value of work for each contract to be completed with the Bidders own forces,
includiing all work indicated as awards pending. Ali work subcontracted to others will be listed on C. of this form. In a
Joint venture, list only that portion of the work to be done by the Bidder. If no work is contracted, indicate NONE.

1 2 3 4 ;“"'ar.ds TOTALS
endin

Earthwork -

Demolition

Sewer and Drain

Foundation

Painting

Struct. Steel (Bldg Const.)

Omamental Steel (Bldg
Construction)

Miscellaneous Concrete

Fireproofing

! Masonry

i : i

HVAC.

MARCH 2011 ) 29




liinois Department
of Transportation

Bureau of Construction
2300 South Dirkesen Parkway/Room 222

Springheld, Minoia &2784

l PART . WORK UNDER CONTRACT

Affidavit of Availability
For Letting of November 18, 2011

INSTRUCTIONS: Complete tis form by eithar lyping or using black ink. "Authortzation to BIa" will pot be iaysd
unless both gides of this form are cormpleled in detdl. Use sddifonal famns es noedad o Rst all war.

List below ali work you have under contract as either a prime contractor or a suboontractor. It is requrrad o include all pending low bids not yet awarded
or rejactad. In a joint venture, fist enly that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent enginaer's or owners estimate and must include work subcontractad to others. If no work is contracted, show NONE,

accom
non-issuance of an "Authorization Te 8id.” This form h

as been approved by tha State Forms Management Center.

1 2 3 4
Contract Number Gwendoly 4 MW Gen Bldg  |Fire Station 16 McClean 63073
Contract With PBC : Sewer & Water Bd |PBC IDOT
Estimated Campletion Date July 2011 May 2012 June 2012 Nov 23, 2010
Total Gontract Price $34,855,000 37,989,264 $10,679,000 $10,460,560 | Accumulated Totals
Prime Gomractor $3,855,000 $4.244,524 $9,629,671 $338,825|  $547,995,087
Subconacior T8 TS T $0
Total Value of All Work $547,995,087
Part ll. Awards Pending and Uncompleted Work to be done with your own forces,
List balow the uncompleted dollar value of work for each contract and awards pending to he completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company, If no work [8 contracted, show NONE.
Accumulated Totals
Earthwork 30 $8,010,522
Portland Cement Concrata Paving $0 $14,765 203
HMA Plant Mix $Q
HMA Paving $0
Clean & Seal Cracks/Joints .$0
Aggregate Bases & Surfaces 30 $271,688
Hwy, R.R. & Wirwy Strcrs $55,000 $69,334,961
Dralnage $8,279,425
Electrical $0
Cover and Saal Coats $0
Concrete Construction $0 $12,270,026
Landscaping 30
Fencing $0
Guardrall 30
Painting 50
Signing $0
Coid Milling, Planning & Rotomilling $0
| Demaiition $2,833,500
Pavement Markings { Paint } $0
-|Other Construction (List) $0 $453,000
Building Construction $50,000 $573,160 $1,600,000 $36,110,158
$0
30
Totals $50,000 $673,160 $1,600,000 $55,000 $1563,328,479
i ure of This Trformation 15 o ish the Statllory pupose as oullined & the Mo Procurement Gode.” Failre 16 cormply will résoiin

BC 57 (Rev_ 08/17/10)



part . Work Subcontracted to Others,
- For each contract described in Part I, list ail the work you have subcontracted to others.

. 1 2 a 4
Subcontractor Terra Demolition  |Durr Heavy Techica Kapur

2R | Type of Work Demolition Excavation Abatement Survey

I Subcontract Price $75,000 $454,738 $354,000 $98,354
Arount Uncompleted $28,220 $231,000 $0

' Subcontractor Earth Inc. Balfour Beatty Rail [Reveon Geneva

l- Type of Work Excavation Rail Pile Asphalt
Subcontract Price $1,211,634 $143,800 $84,300 $458,501

l Amaunt Uncomplated $84,300 $40,311
Subcontracter Sanchez Paving |Goff South Sanchez Gateway
Type of Work Asphalt Piling Asphalt Paving Rebar Erection'

' Subooniract Prica $149,225 $810,229 $20,500 $107,420
Amount Uncompleted $37,225 $54,000 $20,500 $5,767
Subcontractor Hartford & Son  |Nola Dandb Homar

l Type of Work Utitity Concrete Concrete Tree removal
Subcontract Price $201,530 $1,282,801 $250,000 $12,634
Amount Uncompleted $23,832 $758,675 $250,000 $0

- l Subcontractor Atrium Accurate Steel Fence Master Alpine
Tyoa of Work Landscape Steel Erection Fence Demeolition
Subconiract Price $497,890 $454 546 $112,000 $50,100

' |Amouit Uncompheted $202 014 $402,198 $112,000 $3,200
Subcontractor llinois Masonry  |ABG Alrium GF8
Type of Work Masonry Cauiking Landscape Guard Rail'

' Subcontract Price $1,884,089 $23,500 $347,000 $195,941
Amount Uncompleted $23,500 $347,000 $26,025
Subcontractor Cario Steel Bernard Mechanicl| Degraf Laredo system

l Type of Work Steel HVAC Concrete Landscape
Subcontract Price $2,248,100 $907,080 $399,392 $137,774
Armount Uncempleted $26,204 $688,187 $399,392 $55,178

- . Subcontractor Cunico Steel Fisk' F and B Gillen
Typa of Work Steel Erection Electrical Masonry Sheeting

_ Subconiract Price $571,986 $677,448 $1,200,000 $1,123,838

l Amount Uncompleted $597.636 $1,200,000 $19,382

 |Subcontractor Miscellaneous & |Miscellaneous & |Miscellaneous & | Miscellaneous &

. | Type of work Miscellaneous Uncommitted Subs| Uncommitted Subs|Uncommitted Subs|

' Subcontract Prica $26,745,797 55,163,364 $7.911,808 $2,680,918
Amount Uncompleted $3,425,725 $3,671,384 $5,585,479 $133,962

' Total Uncompleted $3,805,000} $6,223,780 $8,220671 $283,825

i; being duly swom, do hereby declare that this affidavit is'a true and correct statement relating to ALL uncompleted contracts of #e
undersigned for Federal, State, County, City and privete work, including ALL subcontract work, ALL pending low hids not yet awarded
l or rejected and ALL estimated competion dates.

B8C 57 (Rev. 08/17110}



P

_ . . Affidavit of Availability
_ ' . llinois Department For Letting of November 18, 2011

of Trangportation
Bureay of Construction

2300 South Dirksen Parkway/Room 322 INSTRUCTIGNS: Comglets this form by either typIng or using black ik, "Authorization o Bid" wifl nat ba issued
Springfigid. Hinols B2754 uniwss bolh sidas of s form o compteted in detai), Lise addifional forms as needed to fist all wark,

l PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor: it is required to Include all pending low bids not yet awarded
. orrejected. In @ joint venture, list only that portion of the work which is the rasponsibility of your company. The uncompleted dollar valus is to be based upon
I the most recent engineer's or owners esfimate and must include work subcontracted to others. 1 no work is contracted, show NONE.

5 6 ' 7 8 9
Contract Number Coastal Harbor150 51R-1 SchurzH S Brighton Park Lake St. Column Rx
Cantract With PBC City of Des PlainesiCPS PBC - |CDOT
Estimated Completion Date Qct 31, 2011 June 15, 2011 Juty 30, 2011 June, 2010 Jung 1, 2011
Total Contract Price $15,461,491 $11,552,960 $10,927,387 $22 699,005 6,694,158
[Uncompleted Dollar valu T
UcompIetEd Doler Value I Fir & e $6,174,076 $588,234 $1,072,172 $300,207 $1,742,744
ncompl ET e Firmis
Subcontractor J
Joint Venture Poxtion

Parl'll. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted doltar value of work for each contract and awards pending to be compleled with your own forces. All work
sub-contractad fo cthers will be listed on the reverse of this form. In a joint verriure, list only that portion of the work to be dane by your
sompany. If no work is contracted, show NONE.

Earthwork $572,750 $0 $66,000
Portiand Cement Cancrete Paving . $0
HMA Plant Mix
HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases & Surfaces $0
Hwy, R.R. & Whwy Strctrs $2,283,034
Drainage

l Electrical
K

Cover and Saal Coats
Concrete Construction _ $10,000 $87,500
Landscaping i :
Fencing
Guardrail .
Painting

- Signing
Cold Milfing, Planning & Rotomilling| -
Dermgliion

Pavamant Markings { Paint ) . .
Other Constriction {List) $453,000
| Building Construction $50,000

Totals $2,855,784 $10,000 $50,000 ' $0 $608,500
Disclosure of Ihis nformalion 15 RELTREL 1o accomplish 110 Sa0H0TY PUTpOSE as OURIned in the "TMNGIs Crociireme & Faiume 1o comply will resulfin
nondssuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

BC 57 (Rev. 08/17/10)



Part Ilt. Work Subcontracted to Others,
I For each contract described in Part 1, list all the work you have subcontracted fo others.

5 8 7 8 9
Subcontractor Industrial Fence |Kapur Fence Co. C Szabo 88J
Typa of Work. Fence Survey Fence Utility Steel Erection
Subrontract Prics $64,910 $73,850 $2,863 $385,508 $1,819,751
Amount Uncompleted $3,964 $0 $0 $36,351
Subcortraclor Mega Steel Kalgen Vixen Wingren Kapur
Typs of Work Rebar Erection  1Q/C Curd . Landsape Survey
Subcontrect Price $159,159 $108,119 $91,230 $312,998 $38,650
Amount Uncompleted $159,158 $0 $52 250 $0 39,195
Subcontractor Arrow Road MBEB Enterprize  |Beverly Bigane
Type of Work Asphalt Masonry Asphalt Paving
Subcontract Price $1,528,917 $250,000 $32,309 $350,876
Amount Uncompleled $124,664 $128,320 $0 $264,654
Subcontractor Lindahl M Cannon Universal Aldridge Elec
Type of Work Excavation Roofing Misc Metal. Electrical
Subcontract Price $2,118,300 $108,925 $111,928 $504,982
Amount Uncompleterd $123,402 $108,925 $0 $347,731
Subcontractor Lady Lighting Cobra Kremer Davis Midwest Fence
Type of Work Electrical Drywall Glass Fence
Subcontract Price $953,422 $40,015 $76,000 $14 516
Amouni Uncompleted $150,407 $10,230 $0 $8,733
Subcontractor GFS Midway Overhead |L B Hall Afrium
Typa of Work Fence Doors Fire protection Landcape
Subcontract Price $124,775 $6,750 $175,758 $182,372
Amount Uncompieted $15,142 $0 $182,372
Subcontractor Natural Creation  |J P Phillips Just rite Homer
Type of Work Landscaping Plaster Accoustical Clg | Tree Removal
Subcontract Price $191,640 $33,500 $305,000 $6,449
Amount Uncompleted 56,414 $3,350 $850
Suboontractor Maintenance CeatilMr. David Mid America SEl Coatings
Typa of Work Pavement Mkg | Caipet Elevator Paint
Subcontract Price $60,559 $10,350 $164,707 $39,850
Amount Uncomplated $4,085 $0 $0
Subcontraclor Misceilaneous & |Miscellaneous & Miscellancous & |Miscellaneous & Miscellaneous &
Type of work Miscellaneous Uncommitted Subs|Miscellaneous Uncommitted SubsiUncommiited Subs
Subcontract Price $11,580,525 $750,367 $7,276,804 $18,466,063 $3,926,086
Amount Uncompleted $3,155,168 $94,120 $719,087 $300,207 $286,358
Total Uncompieted $3,318,292 $578,234 $1,022,172 $300,207 $1,136,244

i, being duly sworn, do hereby declare that this affidavit is a true and corrent statement refating to ALL uncomplated contracts of the
undersigned for Federal, State, County, City and private wark, including ALL subcontract work, ALL pending low bids not yet awarded
or relacted and ALL estimated completion dates.

BC 57 (Rev. 08/17/10}




of Transportation

Bureau of Constructon

g;?;;l%'fg" 1'?;:;?:“5?;;‘”“"“”*“ 322 INSTRUCGTIONS: Comelets this form by ehher typing o using black ink. "Authorizetion Lo Bid®” wil not be issued

' _ : Affidavit of Avallabliity
Il|i . Depal'tm EI‘!t : For Letting of November 18, 2611

(rless boih sides of this Earm are completed in detail, Liss addiional farms a5 needecd to Rst aR work.

I PART 1. WORK UNDER CONTRACT

. Lisi below all work you have under contract as either a primes cortractor of @ subcontractor. It is required to includs all pending low bids not yat awarded
or rejected. In a joint venturs, list only that porlian of the work which is the responsbility of your company. The uncompleted dollar value is to ba based upon
B ihe most recent enginesr's or owners estimate and must include work subcontracted to others. I no work is contracied, show NONE.

10 1 12 13 14
l Confract Number Osborne School  |S. Plaguemines HY Contact 82478 Contact 62479 Contact 84815
Contract With : Lousiana DOE Plaguemines Paris|IDOT IDOT 1DOT
I‘ Estimatad Completion Date January 2012 July 2012 Sept 12, 2012 Sept 12, 2012 Oct 12, 2012
Total Contract Price $21,375,000 $37,164,000 $30,486,604 $42,262,087 $22,406,848
P Conbactor s e $19,790,520 $36,386,569 $25,888,137 $37,691,395 $18,187,407
OnCompaied Dol Vel T Fim = e -

PartIl. Awards Pending and Uncompleted Waork to be done with your own forces.

List balow the uncompleted dollar value of work for each contract and awards panding to be oompleted.wim your own forces. Ali work
sub-contracted to others will be listed on the raverse of this farm. In a jaint venture, list anly that portion of the work to be done by your
company. 1 no work is contracted, show NONE.

" |Earthwork $1,487,500 $3,100,000
Forfland Cement Concrete Paving $4,900,417 $7.088,534 $358,000
HMA Plant Mix :
HMA Paving

Clean & Seal CracksiJoints
Aggregate Bases & Surfaces
Hwy, RR. & Wirwy Strctrs _ $4,653,770 $6,903,082 $10,258,243
Drainage .
Electrical

Cover and Seal Coats

' Concrete Construction $1,100,000
k3

Landscaping

Fencing

Guardrail

{Painting

Cold Milling, Planning & Rotomilling
Demolition ' _ $340,000
|Pavemant Markings ( Paint)
Othar Construction {List)
Building Construction $2,252,000 $3,900,000

Totals $2,252,000 $3,5900,000 $11,381,687 $18,191,616 $10,616,243
fsclosure g o 15 ACCHMPIS & STEfUTary pUrpose 85 oUtined M the THNois Frocur Ement Lode. Falure 15 comply will resultin
non-issuance of an "Authorization To Bid.* This form has been approved by the State Forms Management Center.
: BC 57 (Rev. 08/17H0) BC 57 (Rev. 0817/10}




" Past NI, Work Subcontracted to Others.

For each contract described in Part §, list all the work you hava subceniracted to others.

10 11 12 13 14
Subconbractor Eustis Eng Riverlands Gallahger Asphait |Gallahger Asphalt |Road Safe
Type of Work Design Survey Asphalt Asphalt Traffic control
Subcontract Price $75,000 $30,000]  $3,643,608 $4,941,117 $105,070
Amount Uncompleted $46,625 $30,000 $3,586,130 $4,933,728 $105,070
Subcontractor Riverlands Accurate Stesl Ere{Lake Cly Lake Cly Davenport
Type of Work Survey Steel Erection Excavation Excavation electrical
Subcontract Price $40,889 $1,142,018 $4,765,136 $7,005,255 $62,078
Amouni Uncompleted $20,000f $1,142,018 $4,131,925 $6,366,703 $27,0582
Suboontractor J & A Construction | WEB Van Mack Van Mack Old Chicago
Type of Work Concrete Misc. Metal Electrical Electrical Restee! Install
Subcontract Prica $1,400,000 $476,200 $966,214 $1,659,523 $1,279,840
Amount Uncompleted §1,277,296 $476.200 $926,848 $1,570,299 $1,245,635
Subcontracior Southern Masonry |Kemco GFS GFS Keorneffel
Type of Work Masonry Waterproofing Fence Fence Piling
Subeoniract Price $1,344,000 $165,030 $62,691 $109,182 $598,618
Arnount Uncompleted $1,344,000 $165,030 $61,431 $109,182 $383,567
Subcontractor Accurate Steel Alpine Roofing Natural Creation |Natural Creation _|Laredo
Type of Wark Steel Roofing Landscaping Landscaping _ |Landscaping
Subcantract Price $2,000,000 $1,2403,000 - $4,380,475 $1,730,673 $224,465
Amount Uncompleted $2,000,000 $1,240,000 $1,357,687 $1,730,673 $212,646
Subconiractor KMT Painting J-Kaulk Firestroppil Homer Homet Homer
Type of Work Painting Firestopping Tree Service Tree Service Tree Service
Sybcontract Price $127,330 $50,000 $59,057 $183,244 $16,280
Amount Uncompleted $127,330 $80,000 $32,709 $97,635 $1,600
Subconiractor Kedmet Alpha Traffic Service Tough Cut SEl Coating
Type of Work Waterproofing Insulation Traffic Control Sawing Paint
Subcontraci Price $43,531 345,000 $626,464 $214,252 $757.420
| Amount Uncompieted 543,531 $45,000 $592,233 $214,252 $757,420
Subcontractor - G&L Glass Inc. Gateway | Access Contral
Type of Work Curtain Wall Glass Rebar Install Guardrail
Subcontract Prica $590,000 $940,000 $38,808 $504,439
Amount Uncorpleled $590,000 $940,000 $38,809 $449,620
Subcontractor Miscellaneous & |Miscellaneous & |Miscellaneous & |Miscellaneous & [Miscellaneous & _
Type of work Uncommitted Subs{Uncommitted Subs|Uncommitted Subs Uncommitted SubsUncommitted Subs
Subcontract Price - $15,926,218 $33,045,752 $5,567,739 $6,850,705 $6,709,554
Amount Uncompleted $12,089,738 $28,368,321 $3,817.,489 $4.438,498 $4,388,554
Total Uncompleted $17,638,520 $32,486,569 $14,506 450 $19,499,779 $7,671,164

|, baing duly sworn, do heraby declare that this affidavit Is a frue and comect statem:
undarsigned for Federal, State, County, City and private wark, including ALL subcontract work,

or rejected and ALL estimated completion dates.

ent relating te ALL uncompleted contracts of the
ALL panding low bids not yet awarded

© BC 57 (Rev. 081710}




of Transportation

Bumsu of Construction

2300 South Dirkzen ParkwayfRoom 322 INSTRUGTIONS: Gomplals s foum by Eiher typing or acing black Ik “Authcrizsfion fo Bic wil rotbo issued
Springfield, Hinels 62764 mplate thi By typing

Affidavit of Availability
l. . ““mis De par‘l:m erlt ) . For Letting of November 18, 2011

unlesshuthsidesdmisfnmmwnpteledindum,Uuesdclﬁmslfomsasnudedmllslalwvrk.

! PART |. WORK UNDER GONTRACT

List below all work you have under contract as either a prime contracior or a subcortractor, Itis reguired to include all panding low pids not yet awarded
ot rejected. In a Joint venture, list anly that portion of the work which is the responsibility of your company. The uncampleted dollar value is to be based upon
fhe most recent enginaer's or owners estimate and must inciude work subcantracted to others. if no work is contracted, show NONE.

) 15 18 17 18 19

Contract Number Thorton Quarry  |Belmont/Fullerton gLift Bridge Upper DesPlaines | Southwesi Middle
Contract With MWRDGC CTA CDOT MWRDofGC PBC
Estirated Completion Date Jan 1, 2011 February 2010 May 31, 2012 May 2009 Oct 1, 2008
Total Contract Price $56,205,520 $112,660,716 $24 078,913 $10,274,131 $29,751,080
Oneogler Deter vaue 1m0 = e $32,638,708 $340,995 $23,029,635 $848,433 $175,000
smwr [ valle 5 the

g

Joint Venture Poriion
Part lIl. Awards Pending and Uncompleted Wiork o be done with your own forces.

_ List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
subi-contracted 1o others will be listext on the reverse of this form. In a joint venture, list only that portion of the work 16 be done by your
company. If no work is contracted, show MONE. :

Earthwork $2,255,040
Portland Cement Concrete Paving $234,900
HMA Plant Mix

HMA Paving

Clean & Seal Gracks/Joints
Aggregata Bases & Surfaces
Hwy, R.R. & Wirwy Stretrs ' $11,490,748
Draihage :
Electrical

Cover and Seal Coats
Concrete Construclion $5,436,260 _ $477,000
Landscaping

Fencing

Guardrail

Palnting

Signing

Cold Milling, Planning & Rotomilling :

Demolition - $1,908,0001
Paverment Markings ( Paint}
'Other Construction {List)
Building Construction $85,000

Tolals $7,926,200 $0 $13,875,748 $85,000 $C

ure o monmadon 1S GEFEE ] & Iy purpose as outmed in fhois Prociarernent Code. Failire 1o comply will resuiin ]

noe-lssuance of an “Authorization To Bid." This form has been approvad by the State Forms Management Cenler,
: BC 57 (Rev. 08/17/110)




Part Il Work Subcontracted to Cthers.

For each contract described in Part |, list all the work you have subcontracted to others.

15 16 17 18 19
Subcontractor Kapur Dynamic Wrecking|Azarcon Faik M T Transit
Type of Work Survey - |Demolition Iron Work Survey Excavation
Subcontrac Prica $371,869 $4,390,341 $4,660,000 $65,596 $416,968
Amount Uncompleted $173,009 $0 $4,459,174 $0 $0
Subcontractor Proshot Case Foundation Harrington Fik Engineer
Type of Work Shotcrete Cassions Excavation Survey
Subcontract Prica $1,833,870 $4,293,951 $170,415 $56,876
Amount Uncomplated $300,028 $0 $0 30
Subcontractor Hayward Baker | Civil Contr, Pederson
Type of Work Grouting Uiilities L andscape
Subcontract Price $25,538,676 $791,215 $468,997
Asnount Uncompleted $16,889,267 $12,976 30
Subcontractor A & C Electrical |A&H Degraf
Type of Work Electrical Plumbing Concrete
Subcontract Price $770,483 $437,355 $1,619618
Amount Uncompleled $330,330 $26,090 $0
Subcontractor Raimonde Drilling |Just Rite M A Steel All Masonry
Type of Work Drilling_ Accoustical Rebar Masonry
Subconiract Prica $4,922 651 $19,308 $15,411 $4,212,912
Amount Uncompleted $3,019,987 $80,624
Subcontractor Midwest Chappel West,Inc. Acura Metropolitan Steel
Type of Work |Fence Metal Bldg Misc Conc. Steel
Subconiract Price $674,628 $247 547 $26,184 $3,015,311
Amount Uncormpleted $192,073 $0 $0
Subcontractor Hi Tech Brand F&B WEB
Type of Work Rockfall Scaffolding Masonty Misc Metal
Subcontract Price $1,090,889 $4,772 $23,900 $376,497
Amount Uncompleted $334,178 $0 $0 50
Subconiractor Break thru Atlantic Painting ~ |L B Hal!
Type of Work Demolition Paini Spray Fireproffing |
Subconiract Price $353,400 $306,176 $£8,000
Amount Uncompleted ' $0 $16,000 $0
Subconlractor Miscelianeous & |Miscellaneous & |Miscellaneous & |Miscellanecus & |Miscellanequs &
Type of work Uncommitted Subs|Uncommitted Subs Miscellaneous Uncommitted Subs|Uncommitted Subs
Subcontract Price $39,508,250 856,377,990 $4. 694,713 $7,929,024 $16,267 211
Amount Uncompleted $3,373,638 $301,030 $4.694 713 $747,433 $84,376
Total Uncompleted $24,712,508 $340,996 $9,153,887 $763,433 $175,000

1, being duly sworn, do hereby declare that this affidavit is a true and comrect statement
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL p

or rejected and Al L estimated complation dates.

retating to ALL uncompleted contracts of the
ending low bids not yet awarded

BC 57 (Rev. 081710}




of Transportation

I ; Affidavit of Availability
: . = i Ni 1
linois Department For Letting of November 15, 201
) Buyrzauv of Cofjstruc&on o
1 2300 South Dirksen Parkway/Room 322 INSTRUGTIONS: Cornplete this form by eithar typing oruging black k. nputhorization to Bid" will not ba lssued

Springfieid, linois 62784 . ] ) ]
mless both sides of this form are compieted in dwisil Use addiional forms as needed 1o Hat all wark,

' PART |. WORK UNDER CONTRACT

List belew ali work you have under contract as efther a prime contractor or a subcontractor. It is required to inchide all pending low bids not vet awarded
or rejected. In a join venture, fist onty thal portion of fhe work which is the responsibility of your company. The uncompleted dollar value is to be based upon
M e most recant engineer's or owners estimate and must include work subcontractad to thers. If o work 1s contracted, show NONE.

]

' 20 21 . 22 23 24
' |Contract Number 1-89 # 33049A |O'Mare MP-JOC |4 mW Gen Plant |Pp St 14 #5205 |S. Claiborne Str.
Contract With INDOT CDOT Sewerage Water B|Sewerage Water B City of N W
' Estimated Completion Dale Qct 6, 2012 January 2010 - May 2012 December 2011 |July 2011

Total Contract Price $22,627,896| $10,000,000 $7,980,264 $5,279,000 $1,755,000

mis tha

OO e8 Dolr Vaus if FEm 15 1
Prime Cesiractar $11,683,128 $4,467,378 $4,286,785 $4,5/8,130 $1,755,000

£ 15
l Subicantracior

Jaint Venture Portion
Partli. Awards Pending and Uncompleted Work to be done with your own forces.

List betow the uncompleted dollar valua of work for sach contracl end awards pending to be completed with your own forces, All work
sub-contracted to others will be listed on the reverse of this form. In a joint venture, list onty that portion of the work to be done by your
company. I no work is contracted, show NONE.

Earttiwork

Porttand Cement Concrete Paving
HiVA Plant Mix

HMA Paving

Glean & Seal Crackshloints
Aggregate Bases & Surfaces
Hwy, R.R. & Wirwy Strotrs $6,572,463
Drainage

Electrical

Cover and Seal Coats
Corgrete Gonstruction $542.585 $2,346,285

Landscaping
Fancing

l Guardrail
e

Pairding
Signing
Cold Milling, Planning & Rotomilling
Damolition

Pavement Markings { Paint }

Other Construction (List)

‘Building Construciion

Totals $6,572,463 30 $542,985| $2,346,265 $0
\ecioETTe of this Mfemation 1s RELUIRED 10 accomplish e & Ty pUTPOSE s CAIIng g "Inois ProcUremen = Failure [0 comply will resuitin
non-issuance of an "Authorization To Bid.* This form has baen a by the State Forms Management Center.

BC 57 (Rev. 08717/10)




Part lll. Work Subcontracted to Others.
For each contract described in Part |, list all the work you have subcontracted to others.

20 21 22 23 24
Subcontractor Durr Baker Traffic Solution
Typa of Work Excavation Pile Traffic Control
Subcontract Price $454,738 $135,800 $2,000
Amount Uncompleted $28,220 $135,800 $2,000
Subcontractor Gulf South Nola Arch Signage
Typa of Work Piling Concrete Signs
Subcontract Price $810,229 $223,000 $7,000
Amount Uncompleted $54,000 $223,000 $7,000
Subconiractor Nola Weh Boes lron
Type of Work Concrete Steel Steel
Subcontract Price $1,282,801 $85,000 $3,677
Amount Uncompleted $758,675 $35,000 $3,677
Subconiractor |Accurate Gator Chris'
Type of Work Steel Millwork Asphalt
Subcontract Price $454 546 $1,700 $22,828
Amount Uncompleted $402 198 $1,700 $22,826
Subconiractor ABG Levett Wagner '
Type of Work Caulking Mechanical Excavating
Subcontract Price $23,500 $75,950 $125,782
Amount Uncompleted $23,500 $56,025 $125,872
Subcontractor Fisk Jand J River City
Type of Work Electricai Diving Stripping
Subcontract Price $677,448 $6,517 57,980
Amount Uncompleted §507,636 $6,517 $7,980
Subcontractor - |Bernhard Geothermal Frischhertz Elec.
Type of Work Mechanical Piling Electrical
Subconiract Price $507,000 $40,000 $799,810
Amount Uncompleted $588,187 $40,000 $799,810
Subcontractor American
Typa of Work Movers
Subcentract Price $14,000
Amount Uncomplsted $14,000
Subcontractor Miscellanecus & [Miscellaneous &  |Miscellaneous &  |Miscellaneous & Miscellangous &
Type of work Uncommited Subs|Uncommitted Subs| Uncommitted Subs|Uncommitted Subs|{Uncommitted Sub
Subcontract Price $9,642,896 $10,000,000 $2,694,578 $2,044,823 $785,835
Amount Uncompleted $5,110,735 $4,467,378 $1,177,384 $1,683,823 $785,835
Total Uncompleted $5,110,735 $4,487,378 $3,743,800 | $2,231,865 $1,755,000
1, being duly sworn, do hereby declare that this affidavit is a true and comect statement relating to ALL uncompleted conlracts of e

undersignad for Federal, Stals, County, City and private work, including ALL subcontract work, ALL pending low Dids not yet awarded
or rejected and ALL estimated completion dates.

BC 57 (Rev. 08/17/10)




Hiinois Department
of Transport

Bureau of Construction

2300 Sauth Dirksen Parkway!Room 322

Spiingfield, Ninois 82764

ation

l PART 1. WORK UNDER CONTRACT

List below all work you have under confract as either a prim
or rejected. In a joint venture, list only that
the most necent enginger's or owners estimale a

pariian of the work which is the responsbility of
nd must include work subcontracied to others, If no work is

Affidavit of Availabitity
For Letting of November 18, 2011

INSTRUGTIONS: Gamplete his form by either typing ar using black ik, “Authorization to Bid* will not be issued
sninas both sides of s form are completed in detal. Use addifional farms a5 needed 1 fist allwork.

& cortracior or a subcontractor. it i required fo include all
your company. The uncompleied

pending low bids not yet awarded
- gollar value is to be hasad upon
confracted, show NONE.

25

26

27

28

29

Conlract Murmber

143rd St.

UPRR Relocation

Morgan St

HVAC upgrade

Weills to Michigan

Contract With

Orland Park, L

CDOA

CDOT

Cook County

CDOT

Estimated Completion Date

Nov 11, 2011

Sept. 9, 2011

Septermber 2011

June 30, 2011

May 1, 2012

Camp!
Prime Camniractoe

Subcontractor

Tatal Contract Price
& Vas

Uncoiplcted Dokar Vele f Fim &

$10,231,124

$11,063,084

$25,257,000

$3,396,000

$16.943,634

Tmis

$5,980,601 |

$2,400,890

$11,8456,670

$3,151,095

$11,918,046

List below the uncompl
sub-contracted to others will be listed on the reverse of this
company. If no work ls contracted, show NORNE,

Part1l. Awards Pending and Uncompleted Work to be dbna with your own forces.

leled dollar value of work for each contract and awards pending to ba compieted with yeur own forces. All work
form. In @ joint venture, list only thal portion of the work to be done by your

Earthwork

$700,035

$48,700

$255,000

$327.800

Porfiand Cement Concrete Paving

$1,060,480

$742,500

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

Hwy, R.R. & Wirwy Strcirs

Drainage

Elecirical

Cover and Seal Coats

Concrete Construction

$559,480

$805,000

$689,500

Landscaping

Fencing

Guardrzli

Painting

Signing

Cold Milling, Planning & Rotomilling

Demolition

$585,500 |

Pavemant Markings ( Paint )

Other Construction (List)

Bullding Construction

$2,461,000

$325,000

$260,000

Totals

osure of tis 1
nonJdssuance of an "Authorization Ta Bid." This form

rmaion 13

$2,320,004

$48,700

PUFPCSE as Outl

$3,521,000

$325,000

$2,605,100

A ife "o Piocureman Gode. Fauure 10 COMpAY Will Tesult i
has been approved by the State Forms Management Center,

BG 57 (Rev. 08/17/10)




L ST

Part Il. Work Subcontracted to Others.

For each contract described In Part |, list all the work you have subconfracted (o othars.

l 25 26 27 28 29
Subcontractor K-5 Homar DLZ Midway Ametican Conc
' Type of Work Asphalt Clearing Survey Drywall Concrete Resto@
Subcontract Price $498,807 $17,715 $180,000 $102,000 $223,204
Amount Uncompleted $333,210 $17,715 $5,228 $102,000 $165,895
' Subcontractor Scanlon Exc Kedmont Quality MNatola John Burns
Type of Work Exc Waterproofing Excavation Concrete Electrical
Subcontract Price $748,063 $71,500 $420,431 $13,200 $4 514,112
' Amount Uncompleted $584,278 $71,500 $141,004 $13,200 $4,180,453
Subcontractor Fence Co. TJL Hayward Baker  |Romerc GFS
Type of Work Fence Excavation Retention Steel Fence
l Subconiract Price $93,805 $2,517,319 $1,220,350 $72,000 $789,350
Amount Uncompleted ($1,052) $1,220,268 $95,785 $72,000 $789,350
Subcentracior Breezy Hill AMS Hard Rock M Cannoh Cleveland Marble
l Typa of Work Landscape Dirt Saw Cutiing Raoofing Precast - Mason
Subconbract Price $531,083 $18,603 $17,800 $7,200 $569,650
- Amount Uncompleted $403,319 $0 $7,200 $456,615
' Subcontractor Homer Natural Creation |Raitworks Nikolas Schmidt
Type of Work Tree Service Landscape Trackwork Paint Brick paver
Subcontract Price $11,202 $507 578 $552,000 $8,500 $363,025
. Amount Uncompleted $1,336 $473,856 $100,000 $8,500 $291,025
Subconiractor C R Smidt Marking Spec Scurio Gammie Garth Ceisel
Type of Work Brick Paving Stripping Concrete Plumbing masonry
l Subcontract Prica $235,353 $13,329 $694,805 $39,000 $346,025
Ameunt Uncompleted $211,290 $13,329 $308,670 $38,162 $346,025
Subconiractor Nikolas Edward Gillen Aflantic Edwards Highway Safety
' l Type of Work Paint Pilling Paint HVAC Traffic Control
Subeontract Price $13,261 $687,600 $386,000 $1,955,000 $167,808
Amount Uncompleted $13,261 $44,848 $220,000 $1,876,558 $60,521
l Subcontractor Tough Cuts Highway Safety _ |Westem Remac Broadway All Sealant
Type of Work Sawing Traffic Controt Signage Elecirical Sealant
Subcontract Price $43,306 $57,908 $210,000 | $396,000 $74,992
' Arnount Uncompleted $23,150 $16,462 $170,875 $396,000 $58,641
Subcontracior Miscelianeous & |Miscellaneous &  |Miscellaneous & |Miscellaneous & |Miscellaneous &
l Type of work Uncommitted Subs|Uncommitted Subs|Uncommiited Subs]Miscellaneous Uncommitted Subs
Subcontract Price $2,831,804 $3,636,933 $13,983,383 $478,100 $5,620,068
Amount Uncempleted 32,081,804 $494,182 $7.283,098 $312475 $2,964,421
. Totai Uncompleted $3,660,597 $2,352,280 $8,324,670 $2,826,005 $9,312,046
I, being duly swarn, do heraby declare that this affidavit is a true and correct statement relating to ALL uncampleted contracts of the
undlarsigned for Federal, State, County, City and private work, inchuding ALL subcontract work, ALL pending low bids not yet awarded
l or rejecled and ALL astimated completion dates.
. BC 57 (Rev. 08/17/10)
i




Bureau of Construction
2300 South Dirksan Parkway/Roam 322 INSTRUCTIONS: Cornplete this form by ¢fhor yping o using bieek Ink *Authorization to Bie" wil not be issued
springfield, Winois G2762 P ¥ typing or Using

| _ | Affidavit of Avallability
lmm"ls Department ' For Letiing of November 18, 2011
l 7’/ of Transportation .

unlass both sides of this farm are comploted in detail, Lias additional farme as needed 2 lis al work,

l PART |, WORK UNDER CONTRACT

List below 2k work you have undar contract as either a prime contractor or a subcontraclor. it is required to include ail pending low bids not yet awarded
or rejected. In a joint venture, list only that portion of the wark which is the rasponsibillty of your company. The uncompleted doilar value is 1o be based upon
the mosi recent engineer’s o cwners estimate and must include work subcontracied fo others. If no work Is contracied, show NONE.

: 30 H 32 33 34

Contract Number Transgit Station Qliver Harvey Wilmette Diversion| Springfield Pp.St |West Jackson
Contract With Dulles Tranit Partn.  City Golleges MWRD of GC CDOW CDOT

Estimated Completion Date June 2014 June 2011 November 1, 2012 July 14, 2015 May, 2010

Total Gontract Price $14,706,902 $3,316,500 $17,440,000 $64,593,091 $17,916,066

Uncompleted Dollr Valve fFirm  (he $14,706,902 $1,722,861 $17,440,000 364,503,091 $330,280

Uncompleted Dollar Value IF Frm Is the
Subrontractor

Partll. Awards Pending and Uncompleted Work to be done with your own torces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forees, All work
sub-contractad 1o others will be listad on the reverse of this form. In a joint venture, fist only that portion of the work 1o be done by your
company. ¥ no work is contracted, show NONE.

Earihwork

Porfiand Cement Concrete Paving
HMA, Plant Mix

HMA Paving

Clean & Seal Cracks/Joinis
Aggregate Bases & Surfaces

Drainage

Electrical

Cover and Seal Coats

Concrete Consiruction

Lamdseaping

Fencing

Guardratl

- |Painting

Signing .

Cold Mitling, Planning & Retomilling
Demolitton

Pavemeni Markings { Paint )

Other Construction (List)
Building Construction $2,720,000 $108,200 ' $1,257,000

Tolals $2,720,000 $109,200 $4,508,456 $14,135,419 $0
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "lilinois Procurement Code." Failure to comply will resuitin
non-issuance of an *Autharization To Bid." This form has been approved by the State Forms Management Center.

BC 57 (Rev. DBM70)

I Hwy, R.R. & Wirwy Stretrs . $4,508,456 $12,878,419
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Part 1). Work Subcontracted to Others.

For each contract described in Part |, list 2ll the worl you have subcondracted to others.

0 3 32 33 24

Subcontracior T & D Exc. Midwest Fence
Type of Work Excavating Fence
Subcontract Price $707,669 $19,433
Amount Uncompleted $181,500
Subcontractor Troch McNeil Paving Omega
Type of Work Asphalt Demglition
Subcontract Price $537,690 $1,215,738
Amount Uncompleted $535,000 31,991
Subcontractor NorthStar dba John Burns
Type of Work Utility Electrial
Subcontract Price $281,230 $2,149,026
Arsount Uncempleted $270,000 $156,472
Subcontracior Acorn Fence Traffic Control & P
Type of Work Fance Traffic conirol
Subcontract Price $18,030 $94,322
Amount Uncompleted 30 $0
Subcontractor Arlington Glass Pine

|Type of Work Storefront Waterproofing
Subcontract Price $24,478 $133,897
Amount Uncomplated $0 $6,487
Subgontractor Atrium Mega
Type of Work Landscape Rebar
Subconiracl Price $181,600 $228,151
Amount Uncompieted $181,600 $0
Subconiractor Vixen White Way
Typa of Work Curb and Gutter Sign
Subconiract Price $405,779 $24,590
Amount Uncempleted $228,000 $0
Subcontracior Jin Kapur
Type of Work Electrical Survey
Subcontract Price $190,480 $52,794
Amount Uncompleted $52 458 $0

Subcontracior

Miscellaneous &

Miscellaneous &

Miscellaneous &

Miscellansous &

Miscellaneous &

Type of work Uncommitted SubsjMiscellanecus Uncommiited Subs|Miscellaneous Miscellanecus

Subeontract Price $11,986,902 $2,715.000 $12,931,544 $50,457.672 $4,507,970
Amount Uncomplated $11,986,902 $165,123 $12,931,544 $50,457 872 $165,320
Total Uncompleted $11,986,902 $1,613,681 $12,931,544 $50,457,672 $330,280

i, being duly sworn, de hereby declare that this affidavit is a true and correct statement relating fo ALL uncompleted contracts of the

undersignad for Federal,

or rejected and ALL estimated completion dates.

State, County, City and private work, including ALEL subcontract work, ALL panding low bids not yet awarded

8C 57 (Rev. 08/17/10)




of Transportation

Bureay of Construction

2300 South Birksen Paskway/Room 322
Springfield, Minots 62764 INSTRUCTIONS: Gomglets ihis form by either typing or using black ink. “Authorization to Bid™ wil nat be issuwed

uniesa bath sides of this form are conplefed in datail. Use additional fanms as nisaded ko liz Bl work.

B : Affidavit of Availability
. minOiS Department For Letting of November 18, 2011

l PART L. WORK UNDER CONTRACT

' List betow all work you have under contract as elther a prime contracior oF a subcontractor. 1t is required to include att panding low bids not yet awarded
or refectad. In & joint venturs, fist only that portion of the work which is the responsibility of vour company. The uncompleted dafiar value is to be based upon
the most recent engineer's or owners estimata and must include work subcontracted to others. If no work s contracted, show NONE.

l ' 35 36 _ 37 38 39
. | Contract Number Improvments to BajPublic Safety Fac. {Haas Park Jardine Water Purf(Back of Yard Site
I | contract with MWRDof GC GSA PBC CDOW PBC
Estimated Completion Date March 2012 Sept 30, 2011 January 2008 June 3, 2011
Total Contract Price $20,595,333 32,858,170 $4.452,000 $16,178,605 $4,550,000
T vaiar $2,496,674 $2,858,170 $924,304 $508,509 $920,486
l ...l mmemﬁmu“mr o VIS i P S TR
l Joint Verture Portion
Part Il. Awards Pending and Uncompleted Work to be dona with your own forces.
List below the uncompletad dollar value of work for each contract and awards panding to be completad with your cum forces. All work
l sub-contracted to others wilt be listed on the reverse of this form. In a joint venture, list only that portion of the work o be done by your
company. 1 no work is contracied, show NONE.

Earthwork

Portland Cerment Concrete Paving
HMA Plant Mix

HMA Paving

Clean & Saal Cracksfloints
Aggregate Bases & Surfaces
Hwy, R.E. & Wirwy Sirclrs
Drainage

Electrical

Cover and Seal Coals

Concrete Construction
Lendscaping

Fancing

Guardrail

Painting

Signing

Cold Milling, Planning & Rotomifling
Deamolition

Pavement Markings { Paini }
Other Construction {List)

" | Buflding Consiruction $819,019 $428,000 $236,250 $597,268 -$255,000

Totals : $819,018 $428,000 $236,250 $597,268 $255,000
Disclosure of this nformation is REQUIRED to accomplish the statutory purpose as outiined in the "Minois Procurement Code.” Failure to comply will resutt n
non-issuance of an "Authorization To 8Bid." This form has been approved by the Stale Forms Management Center.

BC 57 {Rev. 081710}




L

I- Part I. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontractad to others.

a5 36 37 38 39
Subcontractor II'in One Technica Technica Consultant
Type of Work Process Plaias Abatement Abatement V3
Subcontract Prica $3,614,728 $124,265 $48,060 $5,200
Amaount Uncompleted $0 $19,377 $0
Subeoniractor Composite St Pan American Naturescape Calcon
Type of Work Sieel Concrete Landscape Site Pre
Subcontract Price $324,674 $146,400 $66,700 $3,292,180
Amount Uncompleted $33,161 $23,140 $0 $210,228
Subcontractor Wolf Aspen Cabc Const
Type of Work Mechanical Plumbing Sewer
Subcontract Price $325,079 $490,902 $1,567,730
Amount Uncompleted $823 $54,075 $0
Subcontractor Crown Jaymor Elec Nationa! Restoraticn
Type of Work Paint Electrical Conc Restoration
Subeontract Price $51,728 $326,000 $712,771
Amount Uncompleted $93,290 $0
Subcontractor Gammie Hardford Weis
Type of Work Plumking Sewer Masonry
| Subconiract Price $17.370 $150,000 $715,000
Amount Uncompleted $0 $65,880 - $0
Subcontractor Just Rite Fence Master Midwest Fence
Typs of Work Ceiling Fence Fence
Subcontract Price $5,200 $35,535 $153,131
Amount Uncompleted $31,000 $0
Subconiracior MTH Atrium A Green
Type of Work Steel Landscape Plumbing
Subcontract Price $81,851 $47,200 $21,000
Amount Uncompleted 30 $41,050 $0
Subeontractor Spectrum Jade Divane
Type of Work Masonry Carpentry Electrical
Subcontract Price $773,773 $123,200 $3,547,869
Amount Uncompleted $731,850 $39,390 $1.241
Subcontracior Miscellancous & |Miscellangous & Miscellaneous & |Misceilaneous & Miscellangous &
Type of work Uncommitted Subs{Uncommitted Subs Uncommitted Subs|Uncommitted Subs Uncommitted Subs
Subcontract Price 12,128,227 $2,430,170 $2,190,165 $3,782,266 $3,275,000
Amount Uncompleted $911,821 $2,430,170 $320,852 $455,258
Total Uncompleted $1,677,855 $2,430,170 $688,054 $1,241 $8565,486

I, baing duly swom, do hereby declare
undersigned for Federal, Slate, County,

or rejected and ALL estimated completion dates.

that this affidavit is a true and comect statement relating ta ALL uncompleted contracls of the
Gity and private work, including ALL subcontract work, ALL pending low blds not yet awarded

BC 57 (Rev. 08/17/10)




of Transportation

Bureau of Canstruchon

éﬁ;&ﬁh ;'ﬁi‘;“:i:"azggfa“mm“" 322 INSTRUCTIONS: omplete this farm by oftror Iyping of using black ink. “Authorization 1o Bid" wil nol be issuad

' Affidavit of Availability
. minois Departmmt For Letting of November 18, 2011

Lnleas both sides of this form are compleled in detal. Use mditional forms as needed to st all work,

l PART |. WORK UNDER CONTRACT

List below a1l work you have under contract as either a prime contractor or a subconiractor. 1t is required to includa all pending low bids not yet awarded
or rejectad. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dolflar value is fo be based upon
the most racent engineer's of owners estmate and must include work subcontracted to others. I no work is contracted, show NONE.

40 41 42 43 44

(Cantract Number Hydraulic Improver Calumet Sludge SB 1-94,1-07-52268 |Brown Line - 4 Stat Primary Sl Tanks
Confract With MWRD of GC MWRD of GC ISTHA CTA MWRD of GC
Estimated Compiation Dale March 2010 Aug. 4, 2012 Nov, 21, 2008 November 2009  |November 2012
Total Centract Price $62,989,611 $5,072,127 $32,932,708 568,616,317 $139,489,396
e e oatr o $220,835 $358,750 $603,910 $350,437 $5,870,040
W

Joint Venture Portion  Joint Venture Portion - Joint Venture Portion

PartB. Awards Pending and Uncompletzd Work to be done wikh your own forces.

List below the uncompleted dofiar value of work for each contract and zwards pending to be completad with your own forcss. Al work
sub-contracted fo others will be fisted on the reversa of this form. In a joint venture, list anly that portion of the work to be done by your
company. .If no work is contracted, show NONE.

Earthwork

Partland Cement Concrete Paving
HMA Plant Mix

HMA Paving

Hwy, R.R. & Wirnwy Strelrs
Drainage

Electrical

Cover and Seal Coats
Concreie Constuction : $99,936
Landscaping
Fencing

Guardral
Painting

Signing

Cold Mlling, Planning & Rotomilling

Demplifion :

Pavement Markings ( Paint )

Ofther Construction (List)

Building Construction

Totals 50| $99,936 $0 $0 30

Disclosure of thig infarmation is REQUIRED to accomplish the statutory purpose as outlined in the ilinois Procurement Code.” Failura to comply will result in
non-issuance of an *Authorization To Bid." This form has been appraved by the State Forms Management Center.
BC 57 (Rev, 08M17/10)

b [Glean & Seal Cracksioints
Aggregate Baess & Surfaces.
R




e

l Part lll. Work Subcontracted to Others.

For sach contract described in Part |, list all the work you have subcontracted to others.

' B 40 41 42 15 43 44 J
Subcontractor Hayward Baker __ |Midwest Power Kapur Ali American Sol. | Chidester
Type of Work Retention Vac um Survey Exterior Excavation
l Subcontract Price $1,663,307 $13,126 $220,000 $1,256,077 $3,938,404
Amount Uncompleted $0 $0 $0 $51,810
Subcontractor Chidester American : Hecker . Mid Amerian El Civil
' Type of Work ' Excavation Restoration Electrical Elevator Utilities
Subcantract Price $492,346 $159,639 $974,786 $1,873,072 $9,056,355
Amount Uncomploted $0 $19,530 $0 $0 $88,168
I Subcontractor Keefe MA Steel illini Fence Robert Env. Bigane
Type of Work Pipe Jacking Rebar Fence HVAC Asphalt Paving
Subcontrac Price $96,772 $121,878 $12,385 $364,268 $124,182
Amount Uncompleted $0 $0 $0 30 $0
' Subcontractor Civil Don Stolizner GF Structures Commonwealth  [Industrial Fence
Type of Work Underground Masonry Guard Rail DownSpouts Fence
Subcontract Price $3,008,685 $13,508 $311,188 $447,245 $200,679
l Amount Uncompleted $0 $0 $0 $36,033
Subcontracior M A Steel K and K Iron Laredo Systems JAIG F&B
Type of Work Rebar - - |Steel Landscaping Sewer Masonry
l Subcontract Price $2.410,831 $42,696 $458,088 $437,246 "$3.421,749
Amount Uncompleted $0 $13,860 $0 $0 $4,008
Subcontraclor Sanchez A-1 Roofing Western Remac, |Lake Shore Glas _|Lake Shore Glas
Type of Work Paving Roofing Signage Glass Glass
I Subconiract Price $122,476 $11,046 . $104,313 $610,077 $262 970
Amount Uncompleted 30 $0 $0 $0 $1,368
Subcontractor " |Knickerbocker Anagnos Door Roadsafe Traffic ~ |Just Rite Anagnos Door
l Type of Work Roofing Door Traffic Control Ceiling O H Doors
Subcontract Price $363,630 $6,847 $570,606 $100,000 - $95,858
Arnount Uncompleted 30 30 $0 $0
l Subcontractor Sager Atlantic Area Onscape A & C Electric
Type of Work Caulk Paint Erection Landscape Electrical
Subcontract Price $7,574 $172,7N $164,498 $2860,147 $624,715
l TAmount Uncompleted $0 $18,591 $0 $0 $0
Subcontractor Miscellaneous & [Miscellanaous & Miscellaneous & [Miscellaneous & Miscellanecus &
Type of work Miscellaneous Uncommitted Subs|Uncommitted Subs| Miscellaneous Miscellansous
Subcontract Price $44,087,290 $3,747,600 $15,853,807 345,266,520 $81,394,439
l Arouni Uncompleted $220,635 $204,833 $603,910 $350,437 $5,688,655
Total Uncompleted $220,635 $256,314 $603,910 $350,437 $5,870,040
l -1, being duly swom, do hereby declare that this affidavit is a rue and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and privata work, inciuding ALL subcontract work, ALL pending low blds not yet awarded
or rejected and ALL estimated completion dates.
l BC 57 (Rev. 0&/17/10)




Affidavit of Availabillty

' Hinois Department For Letting of November 18, 2011
l \ of Transportation

Bureau of Construchon

2300 Sowuth Dirksen Parkway/Room 322 CTIONS: Complets this . . u - gl .
Speingfistd. wincis 52764 [HSTRUCTIONS: pheta Tarm by sithar typing or using black ink. “Authorizetion o Bid" will not be iesusd

unkess both sides of this form are completed in detall. Use edcitional forms s needed to Hst al work.

l PART |. WORK UNDER CONTRACT

List below ail work you have under contract as cither a prime contractor or a subcontractor. it is required to include all pending low bids nat yet awarded
or reiected. In @ joint venture, list only that portion of the work which is ke responsibility of your company. The uncompleted dollar valus Is o be based upon
the most racent engineer's or owners estimate and must inclugie work suibconiracted to others. K no worl is contracted, show NONE. :

45 46 47 48 | 49

Coniract Number Dunning Library  [West Line Retainin Con. No. 70757 (Wacker D. E-9-1 28 SWA Con No 1515

Contract With PBC . Metra IDOT CDOT PBC

Estimated Completion Date Jan 22, 2011 Dec 10, 2010 Dec. 31, 2011 May 25, 2012 March 2012

Total Conbract Price $4,350,000 $1,722,000 $26,925,163 351,573,321 $62,452,000
|Uncormpleted Doger Vali f Fir e e $187,787 $36,439 36,411,601 $28,665,821 $38,156,778

Uncompleted Dolar Value f Firm ic the .

Subrosiraclor

| Total Value of All Work

Partll. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dallar value of work far each contract and awards panding to be completed with your own forces. Allwork
sub-contracted o others will be listed on the reverse ot this form. In a joint venture, fist only that portion of the work fo ba done by your
company. If no work is contracted, show NONE. .

Earthwork . $197,897 |.
Portiand Cement Concrete Faving $380,363
HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Jainits
Agaregate Bases & Surfaces $271,688
Hwy, R.R. & Wirwy Stretrs $962,840 $8,078,175
Drainage $8,279,425
Electrical

Cover and Sea! Coats

Concreta Consfruction %$118,100
Landscaping :
fencing
Guardrail
Painting
Signing

Cokd Milling, Planning & Ratomilling
Demolition

Pavement Markings ( Paint )

| other Construction (List)

Buiiding Consbugtion $6,325,252

Totals $0 $0 $1,078,740 $17,207,547 $6,325,252

Disclosure of this information is REQUIRER to accamplish the statulory purpose as outlined in the "lilinois Procurement Gode " Failure to comply will result in
non-issuance of an “Authorization To Bid." This form has been approved by the State Forms Managament Center,

BC 57 (Rev. 08f17/10)




l Part lll. Work Subcontracted to Othars.

Far each contract descibed in Part |, fist all the work you heve subcontracted to others.

l [ 45 46 47 48 49
Subcontractor Fence Master Atrium : GFS Omega Acorn Fence

' Typa of Work Fence Landscape Fence Dempolition Fence
'Subcontract Prica $3,125 $11,776 $874,390 $896,305 $5,000
Amount Uncompleted 30 $308,420 $251,496

l Subcontractor Quality Western [Central American Gillen
Type of Work - - Excavating Eiec Landscape Concrete Restorati{Retention
Subcontract Price $100,908 $60,000 $109,0564 $110,255 $226,875
Amount Uncompleted - $0 $86,034 $21,000 30

l Subcontractor Troch McNeil Pg _|Bridgeport Clean Cut Commonwesalith |[T&D
Type of Work Asphalt Steel Tree Removal Downspouts Excavation
Subcontract Price $14,000 $76,300 $12,980 $130,550 $2,707 433

.- Amount Uncompleted $0 $0 $65,275 $221,767
Subcontractor Tortorello Midwest Bodine Elec Sievert Elc Degraft
Type of Work Sprinkler Fence Electrical Hoist Concrete

l Subcontract Price $15,500 $2,432 $1,085,788 $46,130 $4,812,194
Amount Ungompleted $2,325 30 $894,368 $6,300 $1,042,254
Subconiractor Atrium Metropalitan All State Paint Aldridge Elc Anagnos

l Typa of Work Landscape Steel Paint Electrical Overhead Doors
Subconbract Price $305,000 $74,100 $318,756 $3,815,718 $101,000
Amaunt Uncompleted $3,846 $0 $50,223 $2,495,808 $80,800
Subcontractor StressCore Amerlan Road Safe Western Q C Enterprises

l Type of Work precast Restoration Traffic Control Utility Flooring
Subcontraci Price $72,041 $171,177 $675,462 $615,141 $210,000

* | Amount Uncompleted $0 $342.144 $30,953 $210,000

Subcontractor Eagle Crown Old Chicago tndustrial Fence  |Floors Inc
Type of Work Site Concrete Paint ' Rebar Erection  |Fence - Flooring
Subconiract Price $135,500 $4,500 $297,729 $335,729 $193,000
Amount Uncompleted $0 $43,372 $285,175 $193,000
Subcontacior All Masonry Hartford & sone  |Ray Edwards Fence Con. Mr Davids
Typs of Work Masonry Utility Underground Fence Flooting
Subconlrect Price $250,942 $5,802 $165,175| $104,797 $135,000
Amount Uncompleted 342 225 $104,797 $135,000
Subcontractor Miscellaneous & | Miscellaneous & | Miscellaneous & Miscellaneous & |Miscellaneous &
Type of work Miscellaneous Uncommitted Subs|Uncommiited Subs|Uncommitted Subs|Uncommiitted Subs
Subcontract Price $2,834,275 $715,456 $9,596,549 $11,939,955 $43,778,735
Amouni Uncompleted $1581,816 $35,439 $3,566,075 $8,197,472 $29,938,605
Total Uncompleted $187,787 $36,439 $5,332,8861 $11,458,274 $31,831,526

I, being duty swom, do hereby declare that this affidavit is & true and correct statement refaiing to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

BC 57 (Rev. D8A710)




Affidavit of Avallability

Hiinois Departmej_-;t For Letting of November 18, 2011
of Transportation

Sureau of Construaction
300 8 o en Parkway/Room 322
gp?ingr?e:g? "“i:!lg?s 623 r54 2y plaie this form by etther typing or using biaak e “Autherization to Bidt will nol be fssued

eSS TIORTEIIEE TS fomn ans ompleted in detail, Use addional forms a6 madied 1o st all work,

PART |. WORK UNDER CONTRACT

List below al work you have under conract as either a prime contractor or @ subcontractor. [t is required 1o includa all pending low bids not yet awarded
or refected. In a joint verture, list only that portion of the wotk which is the responsibifity of your company. The uncompleted dollar value is to be based upon
the most recent engineer's or owners estimate and must inefude work subcontractad to others. if nowork is contracted, show NONE.

50 51 52 Pending 54
Contract Number Charles Colton S |Roseland & SWPS|EDS Facility Aspira Business S¢Glass Block Replaq
Contract With LAUSD CDowW United Aidines Aspira Coow
Estimated Completion Date Sept 2012 June 30, 2013 January 2012 January 2013 Oct 2011
Total Contract Prica $26,173,000 $5,561,000 $3,385,000 $18,000,000 $399,000
Lnaompleid Dotar Ve fFim & the $22,751,489 $5.477.815 $3,385,000 $18,000,000 $399,000
Uncompleted Dollar Value it Firm s the
Subconbractor

Total Value of All Work

Partil. Awards Panding and Uncompleted Work to be dorie with your own forces.

List batow the uncompleted dollar value of work for aach contract and awards pending o be completed with your own forces. All work
sub-confracted to others will be listed on the reverse of this form. tn 2 joint venture, list only that pestion of the work to ba done by your
company. If no work is contracted, show NONE.

Earthwork

Porttand Cement Concrete Paving
HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints
Apgregata Bases & Surfaces
Hwy, R.R, & Wirwy Sivclrs
Creinage

Electrical

Cover and Seal Coals

Congcrate Construction

Landscaping

Fencing

Guardrail

Painling

Signing

* jCald Mifting, Planning & Rotemilling
Demolition

Pavement Markings { Paint)
Other Construction (List) :

Buikding Construction $1,977,510 $1,755,050 $2,700,000 $75,000

Totals $1,977,510 $1,765,050 $0 $2,700,000 $75,000
Disclozure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Winois Procurement Code.” Failure to comply will result in
non-issuance of an "Authorization Te Bid.* This form has been approved by the State Farms Management Canter. :

BC 57 (Rev. 081710




l Part 1. Work Subcontracted to Others.

For each contract described in Part 1, st all the work you have subcoriracted to athers.

l _ 50 51 52 Pending_ 54
Subeontractor New Orleans GlassAngel MJC
I Type of Work curtain Wall Abatement Demolition
Subcondract Price $2,715,125 $57,700 ' $25,000
Amount Uncomplated $2,715,125 $57,700 $26,000
Subconiracior Southern Stucco  {Beverly Great Lakes
' Type of Wark Stucco Asphalt Misc M
Subicontract Price $77,000 $3,500 $17,500
Arnount Uncompleted $77.,000 $3,500 $17,500
l Subcontractor Capitat Stone Winkler Stuart Dean
Type of Wark Stone Work Tree Service : Plumber
Subcontract Price $314,311 $1,400 : $4,000
I Amount Uncompleted $314,311 ~ $4,000
Subcontractor American Tile Piganato Kramer Davis
Type of Work Tile Masonry Sealant
l Subcontract Price $225,000 $63,000 . $1,600
Amount Uncomplated $225,000 $63,000 _ $1,600
Subcontractor Glacier \Waukegan Underland
Type of Work Painting Steel Glass
' Subcontract Price $310,000 $205,000 $100,000
Amount Uncompleted $310,000 $205,000 $100,000
Subcontractor Schindler Knickerbocker : Nikolas
l Type of Work Elevator Roof Paint
Subcontract Price $113,850 $3,350 $7,000
Amount Uncompleted $113,850 $3,350 $7,000
' Subcontactor CRR Fire Protectio]ASC Fand B
Type of Work - |Fire Protection Insulation Masonry
Subcontract Price - 5249,280 $4 500 $96,000
l Amount Uncompleted $249,260 $4.500 $96,000
Subcontractor Baker All Sealant
Type of Work Pile Caulking
Subcontract Price $190,000 $2,450
I Amount Uncompleted $56,512 $2,450
Subconiractor Miscellaneous & |[Miscellansous & Miscellaneous & |Miscellaneous & Miscellanaous &
Type of work Miscellaneous Uncommitted Subs|Uncommitted Subs Uncommitted Subs|Uncommitied Subs
l Subconiract Price $19,705,4564 $3,468,450 $3,385,000 $15,300,000 $147,900
Amount Uncompleted $16,712,921 $3,383,265 $3,385.000 $15,300,000 . $72,900
Total Uncompieted $20,773,979 $3,722,765 $3,385,000 $15,300,000 $324,000
I 1, being duly sworn, do hereby declare that this affidavit is a true and correct statement refating to ALL uncompleted contracts of the
underslgned for Faderal, Stale, County, City and private work, including ALL subcontract work, ALL panding low bids nof yet awarded
' or re;ected and ALL estimated completion dates.
' BC 57 (Rev. 08M7/10)
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' ' Affidavit of Availability
l“inois Department For Letting of November 18, 2011
_ of Transportation

Bureay of Construction .
2200 South Dirkaen Parkway/Room 322
Springfield, Niinois 62784 form Ty siiher typing or using blackink. "Autherization to Bid" will not be iasied

uniess buth sides of his form are completed in bl Use pddilonal farms as needed tolist ol work,

l PART I. WORK UNDER CONTRACT

Lisi balow alt work you have under contract as gither a prime cantractor or a subconraclor. It is required fo include ail pending low bids not yet awarded
] or rejected. In a joint venture, list only {hat portion of the wark which Is the responsibiity of your company. The uncompieted dollar value is fo be based upon
the most recent engineer’s oF owners astimats and must include work subcaniracted to others. If no work is contracted, show NONE.

55 .56 57 58 59
l Gontract Number 2005-ENH-001B | 2005-ENH-014B 1004C01 SB 103641-294 Rehab DuSable Campus
Contract With Cityof NO Cityof NO Acension Parish  |Tollway PBC
o | Estimatad Completion Date June 2011 September 2011 August 2011 Nov 2011 August 21, 2012
l ‘fotal Contrack Price $1,755,000 $340,000 $2,925,000 $1,568,531 $22,540,000
il e $1,755,000 $340,000 $838,039 $1262232]  $14,575012
Uncompleted Dollar Vaka if Firm is the
Subconlracior ) .
l L Total Value of Al Work

Part Ii. Awards Pending and Uncompleted Work to he done with your own forces.

l st below the uncomplsted dollar value of work for each contract and awands pending to be completed with your own forces. Al work
sub-contracted to others will be listed on the reverse of thig form. In a joint venture, list only that portion of the worl to be done by your
company. If no work is contracted, show NONE.

l’ Earihwork : :
Partiand Cement Concrete Paving

HMA Plant Mix

'HMA Paving
Clean & Seal Cracks/Joints
Aggregate Bases & Surfaces
Hwy, R.R. & Winwy Stretrs : $690,930
Orainage
Esectrical
Cover and Seal Coats
Concrete Construction
Landscaping

Fencing

Guardratl

Painting

Signing

Cold Milling, Planning & Rotomilling
Demolition .
Pavement Markings { Paint )

l Other Construction (List)
|

Building Construction $236,000 ' $103,000 $72,662 : $4 674,670

Totals . $238,000 $103,000 $72,662 $690,930 $4,674 670
Disckosura of this informafion is REQUIRED to accomplish ihe statutory purpose as outfined in the “inois Procurament Code." Fallure to comply will result in
non-issuance of an "Authorization To Bid.” This form has been approved by the Stats Forms Manageniant Center.
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Part . Work Subcontractad to Qthers.

For each contract described in Part 1,

list 2l the work you have subcontracted 1o others.

i
3
r
i
"
i
i

56 56 57 58 59 |
Subcontractor Arch Signage | Traffic Solutions Auger Service Surprep Angel
Type of Work Signs Traffic control Drilling Sandblast Abatement
Subcontract Price $7,000 $1,000 $40,000 $14,824 $500,000
Amount Uncompleted $7,000 $1,000 $40,000 $14,824 $384,002
Subconiracior Traffic Solution Chris' Superior Steel Amercian Dupage
Type of Work Traffic Control Asphailt Steel Concrete Restorati{Dirt
Subcontraci Prics $2,000 $13,769 $19,544 $220,609 $65,000
Amount Uncompleted $2,000 $13,769 $0 $220,609 $65,000
Subcontractor Boes lron Bayou Tree Ser. _|Roof Solutions Midwest The Fence Store
Type of Work Iron work Tree Service Roofing Fence Fence
g |Subcontract Price $3,677 $20,500 $25,119 $40,200 $23,900
- | Amount Uncompleted $3.677 $20,500 $5,61¢ $35,100 $23,900
Subsontractor Chrig’ Iron Smith Omega Crown MBB
Type of Work Asphalf Ironwark Demo Paint Masonry
Subcontract Price $22,826 $6,958 $21,543 $53,584 $3,882,082
Amount Uncompleted $22,826 $6,956 $7,000 $53,884 _ $151,383
Subcontractor Wagner Dirt Gable Signage All Service Work Zone Safety |F and B
Type of Work Excavation Sign Plumbing Traffic Contral Masonry
Subcontract Price $125,782 $29,888 $127,480 $65,282 $5,041,600
Amount Uncompleled $125,782 $20,888 $26,842 $48,032 $867,300
| subcontractor River City Termo | Strategic Ptanning Dykes 88J Composite
Type of Work Stripping Electrical lronwork Steel
Subcontract Price $7,980 $120,000 $699,187 $30,850 $333,025
Amount Uncompleted $7.980 $120,000 $113,921 $22 650 $333,025
Subcortractor Frischhertz Elec Fotrest Scott FencgK Five Cobra
Type of Work Electrical Fence Asphalt Drywall
Subcontract Price $7989,810 $32,500 511,813 $68,384
Amount Uncompleted $799,810 $32,500 30 $68,384
Subcontractor Mr. Davids
Type of Work Flooring
Subcontrect Price $13,000
Amount Uncompleted $13,800
Subcontractor Miscellaneous & |Miscellaneous & |Miscellansous 2 |Misceilaneous 8 |Miscellaneous &
Type of work Misceilaneous Uncommitted Subs|Uncommitted Subs Uncommitted Subs{Uncommitted Subs
Subcontract Price $540,925 544,887 $1,773,314 $278,269 $12,612,109
| Amount Uncompleted $549,925 $44,887 $539,495 $175,803 $7,993,439
Total Uncompleted $1,519,000 $237,00C $765,377 $571,302 $9,900,342

I, being duly swom, do herely declara that this affidavitis a
sndersigned for Federal, State, County, City and private worl

or rejecied and AL estimated completlon dates.

true and correct statemient refeting to ALL unco
&, including ALL subcontract work, ALL pending fow bids not yet awarded

mpleted contracts of the

BC 57 (Rev. 08/17/10)
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Affidavit of Availability

; “linOiS Departmmt : Eor Letting of November 18, 2041
of Transportation

Burgau of Construction

2300 South DRirksen ParkwayfRoom 322

Springfield, lliinois 62764 o by sither typing ar using hlack ink, "Authorization to Bia” wil niol b issued
I P

urdese bolh sldes of 1his form ace complated in detoll, Use addibonal forms as nended tn list 2% work.

ART L. WORK UNDER CONTRAGT

List below alt work you fiave under contract as efther a prime contractor or a subcontractor. If is required fo include all pending low bids not yel awardad
* or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncornpleted dollar value is fo be bazed upon
the most racent engineer’s or cwners estimate and must include work subcontracted to others. Ifno work is conlracted, show NONE.

60 Pending 62 83 64
I Contract Number Lane Tech Stadium] _ T-1 Holding  [EDS Baggage

Contract With CcPS CDOA United
l Estimated Completlon Date Feh 22, 2012 July 2012 Septernber 15, 2012

Total Centract Price $2,6565,000 $2,285,000 $3,385,500

Uncomgteted Dokaxr skt f Fim i3 the $900,359 $2,285,000 $3 385,500 $0 $0

Uncompleted Doflar vaive f Firm is the

Subcontractor
Total Value of All Work

Part 1. Awards Pending and Uncompleted Work to e done with your own forces.

' List below the uncomplated dollar value of work for each cantract and awarids pending fo be completed with your own forces, All work
sub-contracied to others will ba listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. i no work is contracted, show NONE.

Earthwork

Portiand Cement Concrete Paving
HMA, Plant Mix

HMA Paving

Clean & Seal Cracksioints
Aggregate Bases & Surfaces
Hwy, R.R. & Whwy Strctrs
Drainage

Electrical

Cover and Seal Coals
Gonerete Construction
Landscaping

Fencing

Guardrail

Paintlng

Signing

l Cold Milling, Ptanning & Rotomilling

Demolition

Pavesnent Markings [ Paint )
Other Construction (List}
Building Construction $213,115

Totals $213,115 $0 $0 $0 $0
Disciosure of this informatien 1s REQUIRED to accomplish the siatutory purpose as outlined in tha "lliinois Procurement Code." Failure to comply will resuit in
non-ssuance of an "Authorization To Bid." This form has been approved by the State Forms Management Genter,

BC 57 (Rev. 081710}
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Pari Il Work Subcontracted to Others.

Far each cohlract described in Part 1, fist all the work you hava subcontracted to others.

60 Pending_ 62 63 54
Subcontractor Bofo
Type of Work Waierprofing
Subcontracs Price $9,600
Amount Uncomplated $9,600
Subeontractor Angel
Type of Work Abatement
Subconiract Price $202,843
Amount Uncompleted $7.843
Subcontractor BSB
Type of Work Excavation
Subcontract Price $393,407
Amount Uncompleted $90,019
Subsonlractor Industrial Fence
Type of Work Fence
Subcontract Price $221,205
Amount Uncompleted $167,755
Subgoniractar Atrium
Type of Work Landscape
Suhcontract Price | - $9, 500
Amount Uncompleted $9,500
Subcontractor McCann
Type of Work Lawn sprinklers
Subcontract Price $11,304
Amount Uncompleted $11,304
Subconlractor Larmco
Typs of Work Masonry
Subeoniract Price $45,000
Amount Uncompleted $2,600
Subcontractor Composite
Type of Work Steel
Subcontract Price $30,000
Amount Uncompletad $10,500
Subeontractor Miscellaneous & |Miscellaneous & | Miscellanscus & |Miscellaneous & |Miscellaneous &
Type-of work Miscellaneous Uncommitted Subs{Uncommitted Subs Uncommitted Subs|Uncommitted Subs
'Subconftract Price £378,123 $2,285,000 $3,385,500 '
Arnount Uncompleted $378,123 $2,285,000 $3,385,500 _
Total Uncompleted $687, 244 $2,285,000 $3,385,500 $0 $0

1, being duly swom, do hereby declare
undarsigned for Faderal, State, County,

or rejected and AL L estimated completion dates.

Notary Public
My commission expires:

6ol

KATHLEEN PATTISON

) OFFICIAL SEAL

€ totary Public, Sate of Hingis

Commission Expiies
August 24, 2014

} iy

that this affidavit is a true and correct statement relating to
City and private work, Including ALL subcantract work, ALL panding low b

Type or Print Hame

Signed,

Robert F. Zitek - Agent
Officer or Director

Combany

Address

ALL uncompleted contracts of the

ids not yet awarded

E.H. Paschev$ N Nielsen & Associates, LLG

8725 W. Higgins Road, Sufte 200

Chicago, IL. 60631

BC 57 (Rev. 08/17/10}




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536

PECK ELEMENTARY SCHOOL RENOVATION

Awards . o718

ml - am W

i St SN B

| Mechanical

1 7 2, 3 4

Pending

Electrical

Plumbing

Roofing & Sheet Mstal

Flooring & Tile Work

Drywall & Plaster Work

't Celling Construction

Hollow Metal & Hardware

Glazing & Caulking

Miscellaneous Arch. Work

Fencing

. Others (List)

TOTALS

MARCH 2011

30




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHQOL RENOVATION
C. Work Subcontracted to Others

List below alt work, according to each contract on the preceding page, that the Bidder has subcontracted to others. Do
NOT include work to be performed by another general contractor in a joint venture. No work may be indicated as
subcontracted to others on awards pending. 1f no work is subconiracted, indicate NONE.

| : 1 P2 3 4 ! Awards Pending ;
i Subeontractor : : i

Typ.e of Work ”
* Suboontract Price
| Amount Uncompeted
: Subcontractor

Type of Work
 Subcontract Price
Amount Uncdmpleted.
Subcontractor

Type of Work
| Suﬁmnhéct Price
.Amoun.t Uncompleted
- Subcontractor
Type of Work
Subcontract Pnoe :
Amount Uncompleted | __ .;
. Suboontractor ’ | : |
"Type of Work
" Sub“oohtraét Pﬁce
Amount Uncompleted
i Subcontractor

Type of Work
| Sub.cb.nlracl Pnce
Amount Unoorﬁpleted |

. TOTALUncompleted | - |

MARCH 2011 3
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PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
Affidavit of Uncompleted Work (continued)

I, being duly swom, do hereby declare that this affidavit is a tue and comect statement relating to ALL uncompleted
contracts of the undersigned for Federal, State, Countly, City, and private work including ALL subcontract work, ALL
pending low bids not yet awarded of rejected, and ALL estimated completion dates.

Signature Date

Name (Type or Print) Title

Bidder Name

Address

City State Zip

Subscribed and swom to hafore me
this day of , 20

{SEAL)

Notary Public

Commigsion expires:

MARCH 2011 32




PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1536

PECK ELEMENTARY SCHOCL RENOVATION

Statement Of Bidder's Quallfications

At the request of the Commission, the Bidder shall also submit additional information regarding the capabflity of the

Bidder to perform the Contract.

" Bidder F_H. Paschen, S.N. Nielsen & Associates LLC
Submitied By Robert F. Zitek
Titie Authorized Agent & Sr. Vice President
Permanent Main Office Address 5515 . East River Road, Chicago, Illinois 60656
Local Address Same
Local Telephone No. and FAX No. 773-444-3474 | 773-693-0064

How many years operating as contractor for work of this nature? 33

List of recently completed contracts of similar dollar value and scope of work.

Year of

Name/Address = Dallar Amount Contract Nature of Project
1. : See Altached i
2- : e+ A At o S A M = e = m e P
3' b T o e = ey e e
4,
5. _
6 |
[
8. |
MARCH 2011 3
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION
Statement Of Bidder's Qualifications (continued)

The undersigned hereby authotizes any person, fim, or corporation to furnish any information requested by ihe Public
Building Commission of Chicago in verification of this Statement of Bidder's Qualifications.

if submitted by a corporation:

(@) Corparation Name

{b) State and City in which incorporated

{c) !fincorporated in another state, is fimn authorized to do business in the State of lllincis?
Yes No

(d) Name and address of registered agent in inois

(€) Names and titles of officers authorized to sign contracts

Name Title
Name Title
If submitted by a partnership:
(a) Firm Name F.H. Paschen, S.N. Nielsen & Associates LLC
(b) Official Address 5515 N, East River Road, Chicago, L 60656
(c} Names of all Partners: See Atiached

If submitted by an individual:

{a) Firm Name
{b) The Owner
fc) Official Address

F. Zitek, Auth. Agent & Sr. V.P.

Signature of Affiant Ro!

cribed and swom to beforeme this 15t dayof  December 20 _11

(SEAD)

KATHLEEN PATTISON
CFFICIAL SEAL
| Notary Public, State of [llinois
My Commission Expires
August 24, 2074

otary Public
My Commission expires: August 24, 2014

MARCH 2011 34




F.H. Paschen, S.N. Nielsen & Associates, LLC

Investor Members

Name

Address

Frank H. Paschen

O'Hare Piaza, 8725 W. Higgins Rd., Chicago, IL
60631 773-444-3474

William M. Barkowski

O'Hare Plaza, 8725 W. Higging Rd., Chicago, IL
60631 773-444-3474

- James V. Blair

O'Hare Plaza, 8725 W. Higgins Rd., Chicago, 1L
60831 773-444-3474

Frank H. Paschen Il

O'Hare Plaza, 8725 W. Higgins Rd., Chicago, IL
60631 773-444-3474

Joseph V. Scarpelii

O'Hare Plaza, 8725 W. Higgins Rd., Chicago, IL
60631 773-444-3474

Robert F. Zitek

O’'Hare Plaza, 87256 W. Higgins Rd., Chicago, IL
60831 773-444-3474

29-Nov-11
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract N0.1536
PECK ELEMENTARY SCHOOL RENOVATION

Disclosure Of Retained Parties

Pursuant to Resolufion Mo. 5339, as amended by Resolution No. 5371, of the Board of fhe Public Building
Commission of Chicago, the apparent low Bidder is required to submit a fully executed Disclosura of Retained
Parties within five (5) days of receipt of notice that it is the apparent low bidder.

A. Definitions and Disclosure Requirements

1.

As used hersin, “Contractor’ means a person or enfity that has any contract of lease with the Public
Building Commission of Chicago {*Commission”).

Commission contracts and/or qualification submittals must be accompanied by a disclosure statement
providing certain information about ary lobbyists wham the Contractor has retained or expects 10 refain with
respect to the contract or lease. In particular, the Contractor must disclose the name of each such person,
his or her business address, the name of the refationship, and the amount of fees paid or estimated to be
paid. The Contractor is not required to disclose employees who are paid solely through the Contractor's
requiar payroll.

“Labbyists” means any person a) who for compensation or on behalf of any person other than himself

undertakes to influence any legislative or administrative action, or b} any part of whoss duties as an
employee of another includes undertaking to influence any legislative or administrative action.

B, Certification

Contractor hereby cettifies as foliows:

1.

This Disclosure relates to the following transaction
. Contract No. 1538

Description of goods or services to be provided under Contract
Pack Elementary School Rengvation

Name of Contractor: __F-H. Paschen, SN, Nielsen & Associates LLC

EACH AND EVERY lobbyist retained or anticipated to be retained by the Coniractor with respect to or in
connection with the contract or lease is fisted below. Attach additional pages if necessary.

Check here if no such persons have been retained or are anticipated to be retained:

MARCH 2011 35
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOOL RENOVATION

Ratained Parfles:
. . . Fees (Indicate
Name Businoss Address | Feratonshi (Lobbysts, 1 yether paid or
| ) estimated)
Angel Abaternent, LLC 346 W 195th, Glenwood IL 80425 Sub-Contractor {(MBE) $361,000 Estimated
_ [Teenica Environmental L612 W. Fulton, Chicago IL 80613 Sub_Contractor {MEE) $ 00,000 Estimated
&b Construction Services, Inc.  F253 8 King Dr, Chicago IL 50619 Sub-Centractor (MBE) 41,600,000 Estimatad
Fullerlon Industrial Supply 1456 W. Fullenon, Chgo IL 60614 Supplier {WBE) £430,000 Estimated
Garth Building Products 5741 . 9237d, Ghgo His IL 60411 Supplier (MBE) $129,000 Estmated
ASC Window Corp. 764G 5. Racine, Chgo IL 60620 | Suppler {MBE) $300,000 Estimated

4. The Contractor understands and agrees 28 follows:

a.  The information provided herein is a material inducament to the Commission execution of the
contract or other action with respect to which this Disclosure of Retained Parties form is being
exceutad, and the Commission may rety on the information provided herein. Furthermore, if
the Commission determines that any information provided herein is false, incompiete, or
inaccurate, the Commission may terminate the contract or other transaction, terminate the
Contractor's participation in the contract or other fransactions with the Commission.

b. If the Contractor is uncertain whether a disclosure is required, the Contractor must either ask
the Commission whether disclosure s required or make the disciosure.

¢. This Disclosure of Retained Parties form, some or all of the information provided hetein, and
any attachments may oe made avaiable to the public on the Infernet, in response 10 a
Freedom of information Act request, or otherwise. The Contractor waives and relaases any
possible rights or claims it may have against the Commission in connection with the public
release of information contained in the compieted Disclosure of Retainad Parties form and any
attachments.

Under penalty of perjury, | certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the
and that the Information disclosed herein is true and complete.

Dacember 6, 2011

Signature Date

Robert F. Zitak : Authorized Agent & Sr. Vice Presidont

Name {Type or Print) Title

Sybscribed and sworm to before me

this_ Eth day of ___December 201 (SEAL)

it |
; KATHLEEN PATTISON
u “J“, a Gy -y OFFICIAL SEAL

Notary Public o« & Hotary Public, State of Winais

/ My Comrmission Expires
o . e August 24, 2014
Commission Bxpires:  August 24, 2014

MARCH 2011 38
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“tssued in Duplicate”

PUBLIC BUILDING COMMISSION OF CHICAGO
Countract MNo. 1336

PERFORMANCE AND PAYMENT BOND Contract No. 1536
Bond No. 29538442/285039339/9062027

KNOW ALL MEN BY THESE PRESENTS, that we, F.H Paschen, SN Nielsen & Associates, LLC,
a corporation orgenized and existing under the laws of the State of [lineis, with affices in the City of
Chicago, State of Illinois, 45 Corporate Principal, and

Liberty Mutual Insurance Company; 2815 Forbs Avenue; Sufte 102; Hoffman Estates, Ilinoig 60132 &

Eidelity and Deposit Company of Maryland; 1400 American Lane; Tower 1; Schaumburg, lilinois 60196
a corporation organized and existing under the laws of the Stats of _* , with offices in the State of
* Jlinois__*. as Surety, are held and firmly bound unto the Public Building Commission of Chicago,
hereinafier called "Commission”, in the penal sum of _Ten Million Three Hundred Eighty-Eight Thoysand
Deollars and No Cents ($10,388,000.00) for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these

presents.

The condition of this obligation is suck, that whereas the Principal entered into & certain Contract, hereto
attached, with the Commission, dated December 13, 2011, for the fabrication, delivery, performance and
installation of

Peck Elementary School

3826 West 58 Street, Chicago, IL
Renovation Work

Project #05814

in the referenced project ares and other misceilaneous work collateral thereta.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill ail the undertakings,
covenants, terms, conditions, and agreements of said Contract during the originel term of aaid Contract and
any extension thereof that ay be granted by the Comroission, with or without notice to the Surety, and
during the life of any guarantee required under the Contract, and shall also ‘well and fruly perform and
fulfill all the undertakings, covenants, terms, conditions and agreements of any and all autherized
modifications of said Contract that may be made; and also if the Principal shall [iromptiy. pay all persons,
firms, and corporations supplying labor, matetials, facilities, or services in the prosccution of the work
provided for in the Contract, and any and all duly authorized modifications of said Contract that may be
made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and
protect the said Comrmission, its legal suceessor and representative, rom all liability in the premises and

* flinois, Massachusetts & Marytand respectively
05814-03-08-01
FPB_PBC_JOM 1536_20114213
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1336

from all loss or expense of any kind, including ali costs of court and attorney's fues, made necessary ot
arising from the failure, refiisal, or neplect of the aforesaid Principal to comply with all the cbligations
assumed by said Principal or any subcantractors in connection with the performance of said Contract and
all such modifications thereof, and also, if the Principal shall deliver all Work called for by said Contract
of the Prmpal with the Commission, free and clear of any and all claims, liens and expenses of any kind
or nature whatscever, and in accordance with the terms &nd provisions of said Confract, and any and all
modifications of said Contract; then, this said Bond shall become null and void; ectherwise it shall remain
in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County
of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on
account of the residence elsewhere of the Surety. Tha Principal and Surety severally and jointly agree that
this Bond, and the undertalings contained herein, are also for the benefit of any and all subcontractors and
other persons furnishing maierials, fabor, facilities, or services to the Principal or for the performance by
the Principat of said Contract with the Commission as originally executed by said Principal and the
Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor,
materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the
name of the Commission egainst the said Principal and Surety ot either of them.

It is expressly understood and agreed that this Bond, in the penal sum of _Ten Million Three Hundred
Eighty-Eizht Thousand Dollars and Na Cents ($10,388.009.00), shall secure the payment of all sums due
of and by the Principal under the Contract, and guarantee the fhithful performance of the Contract.

No modifications, cmissions, or additions, in or to the terms of said Contract, the plans or specifications, or

* in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection

with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Priecipal
with the Commission and of any zdditions or omissions to or from said Contract are hereby expressly
waived by the Surety. '

05814-03-08-01
PPB_PBC_JOM 1836 20111212




PUBLIC BUTLDING COMMISSION OF CHICAGO
' Contract No, 1536
IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several
seals this _December 14,2011, the name and corporate seal of each corporate party being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of its governing

body.
WITNESS: _ ,__ .
BY - . cgea]) ,;h." :
Name Individnai Principal -
(Seal)
Business Address Individual Principal
City - State Coi T
E ;.\‘.\ -:::‘r ;
CORPORATE SEAL _ ' : e q\’?—“_;: N
' o~ D
F.H, Paschen, SN Hig];gn&&ssocigﬁ' ,,'tl,c'?‘* -
Corparate Principal it

BY A yAMAL DA~ A

Prasident James V. Blair

Title
8725 W, Higgins Road, Suite 200 Continental Casualty Company; Libertg}“b'lutha_l
Chicago, 1., 60631 Insurance Company & Fidelity and Deposit”™ =~ _
Company of Maryland .
Corporate Surety

BY
T73=444-3474 r -
i itle Adrienne C. Stevenson, Attomey-in-Fact
Business Address & Telephone CORPORATE SEAL
FOR CLAIMS (Please Pring); )

Contact Name: Andrea Warning

Business Address; CNA Surety; 801 Wanenville Road; Suite 700; Lisle, iinois 80532 o

Telephone; _6€30-718-2100 Fox: __830-719-3305

The rate of premium of this Bond is § ___ Shding Scale per thousand, **
Total amount of premium charged is § __ g5 56800 ik

* The current power of attorney for the persons who sign for any surety company shall be attached to this
Bond. Such power of aitorney shall b sealed and certified with a "first-hand signature" by an officer of the
surety. The Commission will not accept a facsimile signature.

+# Must be filled in by the Corporate Surety.

05814-03-08-01
FPB_PBG_JOM_1538_20111213




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1536

BOND APPROVAL
o

A

Public Building Commiséion of Chicago

CERTIFICATE AS TO CORPORATE SEAL

[, _ Jeanette Charon , certify that I am the Secretary of
"FH. Paschen, SN Nielsen & Assocfates, LLC, corporation named as Prncipsl in the forsgoing

performance and payment bond, that __ James V. Elair who signed on behalf of
the Principal was then __ President of said corporation; that I know this person’s signatare, and

the signature is genuine; and that the Bond was duly signed, sealed, and attested, for and in behaif of said
corporation by authority of its governing body.

CAPORATE SEAL

05814-02-08-01
PPB_PBC_JOM_1538_20111213
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STATE OF ILLINOIS

COUNTY OF COOK
I, Beatriz Polito , a Notary Public in and for said County, do hereby certify that
Adrienne C. Stevenson as Attorney-in-Fact, who is personally known to me 0 be the same

person whose name is subscribed to the foregoing instrument, appeared before me this day in
person, and acknowledged that they signed, scaled, and delivered said instrumenti for and on

behalf of
Continental Casualty Company An Hlinois Corporation
Fidelity and Deposit Company of Maryland A Maryland Corporation

Liberty Mutual Insurance Company A Massachusetts Corporation
for the uses and purposed therein set forth.

Given under my hand and notarial seal at my office in the City of _Chicago  in said County,

this 14th__ dayef December 2011
=ZE%/ % ot
" Notary Public

: BEATRIZ POLITO
§ NOTARY PUBLIC, STATE OF ILLINOIS §
UMY COMMISSION EXPIRES 06/24/20158




POWER QF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know AH Men By These Presents, That Continental Casualty Company, an Tlinois insurance company, National Fire Insurance Company of
Hartford, an illinois insurance company, 20d American Casualty Company of Reading, Pennsytvania, a Peansylvania insurance company (hersin called
“the CNA Companies”), are duly organized and existing insurance companies having their principal offices in the City of Chicago, and State of Hlinois,
and that they do by virtue of the signatures and seals herein affixed hereby make, constitute and appoint

Advienne C Stevenson, C R Hernandez, Theodore C Sevier Jr, Ralph E Nosal, Katherine J Foreit, Sandra Nowakowski,
John K Johnson, Linh B Bucholtz, Beatriz Polito, Individoaily

of Chicago, IL, their true and lawful Atromey(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf
bonds, undertakings and other obligatory instraments of similar nature

- In Unlimited Amounts -

and to hind them: thersby as fully and to the same cxtent as if such instruments were signed by a duly anthorized officer of their insnrance companies and
all the acts of said Attorney, pursuant to the authority heteby given is hereby ratified and confirmed.

This Power of Aitomney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse bereof, duly
adopted, as indicated, by the Boards of Directors of the insarance companies. o

In Witness Whereof, the CNA Companies have cansed these presents to be signed by their Senior Vice President and their corpotate seals to be
hereto affixed on this 27h day of December, 2010,

Continental Casualty Company

National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

L) Beleagho

Jacﬁ@lyne M. Belcasro  Senior Vice President

State of [inois, County of Cook, ss:

On this 27th day of December, 2010, before me personally came Jacquelyne M. Beleastro to me known, who, being by me duly swomn, did depose
and say: that she resides in the City of Chicage, State of [llinois; that she is a Senior Yiee Presideat of Continental Casualty Company, an linois
insurance company, National Fire Fnsurance Company of Hartford, an Minois insurance company, and American Casualty Company of Reading,
Pennsylvaniz, a Pennsylvania insurance company described in and which execated the above instrument; that she knows the seals of said insurance
companies; that the seals affized to the said instrument are such corporate seals; that they were s0 affixed pursuant to authority given by the Boerds of
Directors of said insurance companies and that she signed her name thereto pursuant to like authority, and acknowledges same to be the act and deed of
said insurance companies.

OFCALSEN. @ P
LA PRICE / Z -
NORARY PURLIC - STATEOF RN /M
MY CODMMRICON DOWRER V111
—
My Commission Expires September 17, 2013 Eliza Price v Notary Public
CERTIFICATE

1, Mary A, Ribikawskis, Assistant Secretary of Continental Casualty Company, an Tliinois insurance company, National Fire Insurance Company of
Hariford, an Minois insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company do hereby
certify that the Power of Attomey herein above set forth is still in force, and further centify that the By-Law and Resolution of the Board.of Directors of
the insurance companies printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name dtd #ffixed the seal of
the seid insurance companies this __14th day of December ,_2011 R

o

~ —

Continental Casualty Company : ;-‘\
Nationai Fire Insurance Company of Hartford” =
American Casealty Company of Reading, Pesinsylvania

Q LYy f-,

Assistant Secretary

Mary A. R(?ika
Fotrm F6833-5/2009 :
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Authorizing By-Laws and Resolutions
ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attomey is made and executed pursuant 10 and by authority of the following By-Law duly adopted by the Board of Directors of the
Conrpany.

“Artide IX—Execution of Documents
Section 3. Appoiniment of Atlomey-in-fact. The Chairman of the Board of Directors, the President or any Execative, Senioc or Group Yice
President may, from time to time, appoint by written certificates atorneys-in-fact o act in behalf of the Company in the executiorn of paolicies of
insurance, boods, undertakings and other obligatory instruments of like nature. Such attorneys-in-fact, subject to the limitations set forth m their
respective ceriificates of authority, shall have full power to bind the Cempany by their signature and execution of any such insiranents and to attach the
seal of the Company thererto. The Chairman of the Board of Directors, the President or any Executive, Senior or Group Vice President or the Board of
Ditectors, may, at any time, revoke all power and guthority previously given to any attorney-in-fact.”

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directoss of the
Company at a meeting duly called and held on the 17" day of February, 1993,

“Resolved, that the signature of the Presidant or anry Executive, Senior or Group Vice President and the seat of the Company may be affixed by
facsimile on any power of attomey granted pursuant to Section 3 of Article IX of the By-Laws, and the signature of the Secrefary or an Assistant
Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any power or ceriificate bearing such
facsimile signature and seal shall be valid and binding on the Company. Aay such power so executed and sealed and certified by certificate 50 executed
and sealed shall, with respect to any bond or undertgking to which it is atached, continue to be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attormey is made and executed pursuant to and by authority of the following By-Law duly adopied by the Board of Directors of the
Company. . R P F I .

_ “Artide VF—Execution of Documents
Section 3 Appointment of Attorey-in-fact. The Chaiman of the Board of Directors, the President or any Executive or Senior Vice President may,
from time to lime, appoint by written certificates attorneys-in-fact to act in behalf of the Compeay in the execution of policies of insurance, bonds,
undertakings and other chligatory instruments of like nature. Such attormeys-in-fact, subject to the limitations set forth in their respective certificates of
authority, shall have full power io bind the Company by their signature and execution of any such instruments and to attach the seat of the Company
thereto. The President or any Executive, Senior Vice President or the Board of Directors may at eny time revoke all power and aathority previously
given to any attorney-in-fact.”

This Power of Aliomey is signed and sealed by facsimile under and by the authority of she Tollowing Resolution adopted by the Beard of Directaes of the
Company at a meeting duly called and held on the 17" day of Febmary, 1993.

“Resolved, that the signaturs of the President or any Execative, Senior or Group Vice President and the seal of the Company may be affixed by
Eacsimile on any power of altomey granted pursuant o Section 2 of Article VI of the By-Laws, and the signature of the Secretary or an Assistant
Secrefary and the seal of the Company may be affixed by facsimile to any certificate of amy such power and aay power or certificate bearing such
facsimile signature and seal shall be valid and binding on the Company. Any such power 5o exccuted and scaled and certified by certificare so executed
angd seeled shall, with respect 1o any bond or undertaldag (o which it is attached, continue to be valid and binding on the Company.™

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

“This Power of Agomey is made and executed parsuant o and by authority of the following By-Law duly adopted by the Board of Directors of the
Company.

“Article VIF—Execution of Bocuments
Section 3. Appointment of Attorney-in-Fact. The Chairman of the Board of Directors, the President or any Executive or Sentor Vice Presidemn
miay, from time to time, appoint by wrilten certificates attomeys-in-fact to act in behalf of the Company in the execution of policies of insurance, bonds,
undertakings and other obligatory instruments of like nawre, Such attorneys-in-fect, subject to the limitntions set forth ia their respective certificates of
anthocity shall have full power to bind the Company by iheir signature and execution of 4ny such instruments and to attach the seal of the Company
thereto, The Chairman of the Board of Directors, the President or any Executive, Serior Vice President or the Board of Directors, may, at any time,
revoke all power and authority previously given to any attomey-in-fact.”

This Power of Attorney is signed and sealed by facsivile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company at a meeting duly called and held on the (7" day of February, 1993.

“RESOLVED: That the signatire of the President, an Executive Vice President or any Senior or Group Vice President and the seal of the Isurance
Company may be affixed by facsimile on any power of attorney grented pursuant to ¢he Resolution adopted by this Board of Directors on February 17,
1993 and (he signature of a Secretary or an Assistant Secretary and the sezl of the Exsurance Company may be affixed by facsimile to any certificare of
any such power, and any power or certificate bearing such facsimile signature ancd seal shall be valid and binding on the Insswance Company. Any such
power 5o executed and sealed and certified by certificate so executed and sealed, shall with respect to any bond or undertaking to which it is attached,
continue o be valid and binding on the Insurance Company.”




This. Pawer of Mlomey limits lhe acts of thosenamad Im'oln and they have no atlﬂ:orlty to blnd the Company except in ﬂae manner an d the
axtenr hmln smed o :

LIBERTY MUTUAL INSURANCE GCOMPANY
 BOSTON, MASSACHUSETTS .
- POWER OF ATTORNEY.

rsuantto and by authority 6f the By-law and- Authoﬂzalion heralnal‘ter set forth, does hereby narme, constitute and’ éppoint. THEODORE C. SEVIER, .Ja
..HEHNAI&BJE.! SANDHA NOWAKOWSKL KATHEHIHE W, FBREIT. LINH B BUCHOI.TZ m-:m: POLI'I'O ADHIENNE C STEVENSON JOHN K JOHNSON
OF”THE GIT'( oF G}-IlGAGG, STATE OF ILLINO]S

they'had_been duly signed by the president and- aﬂested by the seci‘etary of {he Cempany in lhalr own proper persons

and Aulhanzatlon

'a'nh pewerls rnade and execuled punsuanl to and:b .aﬁm)nty or lhe fellowing Byqaw

e, seal, acknowledge and déliver as surety:any and all Undertakings, bonds; recognizances and other surety obligatlons. -Such attomeys--

exwutlon of any such instruments and to attachrthereto the seal of the Compaﬂ'y When s0 executed such |nstruments shall be as blndmg as if’
sngned bythe premdent and- aﬂasﬁad bythe secrerlary: . o _ B o T .

! owing lnstmmem the chajrman or the presfdenthas authonzed the ofﬁcer or cﬁher ofﬁcsal named thecem to appaml aitorneys—in fact

rantees

Pursuanftomtlcla XIH, Sactlon 5of Ihe By-Laws., Dawd M. Carey. Assisiant Secmtaryaf Liborty Mutual Insuranoe Company. is herefyy aumonzed
- and aII undertalungs, bonds, recognizanoes and elher surety ob?lgaﬂon

_ w'and theAuthonzatwn se'a forth abow.f are lrua ooples thereof and ar.e nmvm full foma and effecl

v.}erof cradit, hank de

Y TH OF PENNSYLVANIA 8§ -
Y OF MONTGOMERY

POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON-RED BACKGROUND. .~ 8 15 15 -
1515

KNOWALL PERSOHS BY THESE PRESENTS‘ That L+beﬂy Mutual Insurance Company (ﬂm Company‘ ). a Mas&achusetts stcck |nsuranoe eompany.'. '

eaoh Indmduaiiy if there ba rore than one named Ig trueand lawful atlnmey-m-faﬁ_m maka exacite, seal acknowledga and delwer for and on lts -
$:sursty and as its act and deed, any ‘and all mc&eﬂaktngs, bonds recogrﬂzancss ‘and-other sursty obligations in the pénal sum net exceeding -
THREE HUNDRED MILLION AND 00/700+++ " _DHOLLARS ($ 300,000,000, 00 mrmmstsrssnins 5. iqqchy gind the

execution of such undertakings, bands, leeognuances and aiher surety obllgaiwns, i putseancs of these presents shall be as blndmg upon the Cempany _ :

Arry'oft' icer of the Company. authorized far 'Ema&"-purpuéé in writing by the' ci'ial‘rman or me prssident, and sub}ecl w such limltatrons as lhe '_ '._\‘Q
chairman.or-the president may prescribe; shall-appoimt such attsmeys-in-Tict, -as'may be necessary to actin behalf of the Company to make; | -

fact: subject to the Imitations sel forth in-thelf respective: powers of atforriey; shrall have full power to birid the Company by’ their signalure and].

to'appoint such atlomeys-m—fact as mey be necessary 1o actinbehalf- ofthﬁCompany 1o make, exacute saal ac!a'lowiedge and deliver ag surety: -

WHFNESS _WHEREOF ﬂ'lls Powar of Aﬂomey has been suhsa'ibed by an authodzed ofﬁcsr of ofllmal ofthe Company and Ihe corporate seal cf leerty: >

of s Power of Aﬂb}n
00 am and 4

T on any buslness da

:30 pm

™

tween. 9:00 am-and-

To confirm the v_a_ii: i
- 1-810-832-8240 bet

Decembher

i

Gnegoryw Davenport Assushant Secrg’taqr ':-- S




Power of Attorney
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

KNOW ALL MEN BY THESE PRESENTS: That the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, a
corporation of the State of Maryland, by FRANK E. MARTIN JR., Vice President, and GREGORY E. MURRAY, Assistant
Secretary, in pursuance of authority granted by Article V1, Section 2, of the By-Laws of said Compgny, which are set forth on
the reverse side hereof and are hereby certified to be in fill force and effect on the dae Q Q g

constitute and appoint Ralph E. NOSAL, C. R. HERNANDEZ, Theodare ‘gi

Uit

ané-das ot ¥ thake, execute, seal and deliver,
for, and on its behalf as surety, and as its act-and ®ddr iy and.2 sy
bonds or undertakings in pwsuaﬁ@ preseiits, shallbeas-binding ipon said Company, as fully and amply, to all
i eicitecdand vl
intents and Purpose?mha ] d% X ﬁ‘ﬁ A

m. midertakings, and the execution of such
4 mowledged by the regularly elected officers of the Company at
its office in Baitimor A m cLpetSons. This power of attorney revokes that issued on behalf of Ralph E.
NOSAL, C. R.HE @g‘é\, bt SEVIER, JR., Katherine J. FOREIT, Sandra NOWAKOWSKL, Linh B,
BUCHQLTZ, Adri ESON, John K. JOHNSON, Beatriz POLITO, dated December 17, 2010.
The said Assistant Secretary does hereby certify that the extract set forth on the reverse side hereof is 2 true copy of Article VI,
Section 2, of the By-Laws of said Company, and is now in force. : _ :
IN WITNESS WHEREOQF, the said Vice-President and Assistant Secretary have hereunto subscribed their names and
affixed the Corporate Seal of the said FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 17th day of
December, A.D. 2010. . E

FIDELITY AND DEPOSIT COMPANY OF MARYLAND

Copesf - Py b Mt
: i 5 B'y_ ey &
Gregory E. Murray Assistant Secretary Frank E. Martin Jr. Vice President

State of Maryland 55-
City of Baltimore ’

On this 17th day of December, A.D. 2010, before the subscriber, a Notary Public of the State of Maryland, duly
commissioned and qualified, came FRANK E. MARTIN JR., Vice President, and GREGORY E. MURRAY, Assistant
Secretary of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, to me personally known to be the individuals
and officers described in and who executed the preceding instrument, and they each acknowledged the execution of the same,
and being by me duly sworn, severally and each for himself deposeth and saith, that they are the said officers of the Company
aforesaid, and that the seal affixed to the preceding instrument is the Corporate Seal of said Company, and that the said
Corporate Seal and their signatures as such officers were duly affixed and subscribed to the said instrument by the authority
and direction of the szid Corporation.

IN TESTIMONY WHEREOQF, 1 have hereunto set my hand and affixed my Official Seal the day and vear first above
written.

(LI
“_‘\“\ e "”!‘
¥

3
AR
e

Constance A, Dunn Notary Public
My Commission Expires: july 14, 2011

POA-F 036-0600
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EXTRACT FROM BY-LAWS OF FIDELITY AND DEPOSIT COMPANY OF MARYLAND

“Article VI, Section 2. The Chairman of the Bobard, or the President, or any Executive Vice-President, or any of the Senior
Vice-Presidents or Vice-Presidents speciatly mjhmized 50 tio do by the Board of Directors or by the Executive Committee,
shall have power, by and with the concurrence bf the Secretary or any one of the Assistant Secretaries, to appoint Resident
Vice-Presidents, Assistant Vice-Presidems and Attomeysfin-Fact as the business of the Company may require, or to
anthorize any person or persons to execute on behalf of the Company any bonds, undertaking, recognizances, stipulations,
policies, contracts, agreements, deeds, and and assjgnments of judgements, decrees, morigages and mstruments in
the natare of mortgages,...and to affix the seal o‘ the Company thereto.”

i I

CERTIFICATE

I, the undersigned, Assistant Secretary of the i_'-IDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify
that the foregoing Power of Atiorney is still in full force effect on the date of this certificate; and I do further certify that
the Vice-President who executed the said Pow{r of Attorndy was one of the additional Vice-Presidents specially anthorized
by the Board of Directors to appoint airy -in-Fadt as provided in Article VI, Section 2, of the By-Laws of the
FIDELITY AND DEPOSIT COMPANY OF MARYLAND,

This Power of Atiorney and Certificate may bk signed by facsimile under and by authority of the following resolution of the
Board of Directors of the FIDELITY AND DHPOSIT COMPANY OF MARYLAND ata meeting duty called and held on
the 10th day of May, 1990. . : .

"RESOLVED: "That the facsimile or mechhnically regroduced seal of the company and facsirnile or mechanically
reproduced signature of any Vice-President, Sécretary, or Assistant Secretary of the Company, whether made heretofore or
hereafier, wherever appearing upon a certified copy of power of attomey issued by the Company, shall be valid and

" binding upon the. Company with the same fmdf and effect ak though manually affixed.”

IN TESTIMONY WHEREOF, I have hereunto subscribe(j my name and affixed the corporate seal of the said Company,

this  14th dayof Decenbér L _2011 .

bl 7 <

Assistant Secretary

I
r
13
L




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1536
PECK ELEMENTARY SCHOCL RENOVATION

Document Submittal Checklist

Two originals of the following documents are required at the time of bid opening. Please ensure that you have

X
X
.
_X.
X
_X

7. _NA
X
_NA

10. _X_

11, X

12. _*_

13 _X_

14.

MARCH 2011

completed the forms and indicale such by placing an "%* next to each completed item:
Contractor’s Bid
Bid Guarantee
Acceptance of the Bid
Basis of Award (Award Criteria)
Unit Prices (i applicable)
Affidavit of Non-Collusion
Schedule B - Affidavit of Joint Venture (if applicable)
Schedule D — Affidavit of General Contractor Regarding MBEMBE Participation
Schedule E — Request for Waiver from MBE/WBE Poarticipation (if applicable)
Affidavit of Uncompleted Work
Proof of Ability to Provide Bond
Proof of Ability to Provide Insurance
General Confractor's License

Disclosure of Retained Parties (The apparent low and the apparent 2" low bidder must submit a fully
executed Disclosure of Retained Parties within 5 days after bid opening).
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EXHIBIT #1
lliinois Department of Labor Prevailing Rates of Hourly Wages For Cook County

Cook County Prevailing Wage for November 2011

Trade Name RG TYP C Base FEMAN *M-F>8 OSA OSH H/W Pensn Vac Trng
ASBESTOS ABT-GEN ALL 35.200 35.700 1.5 1.5 2.0 12.18 8.820 0,000 0,450
ASBESTOS ABT-MEC BLD 32,850 0,000 1.5 1.5 2.0 10.82 10.66 0.000 ©.720
BOILERMAKER BLD 43.020 46,820 2.0 2.0 2.0 6.720 9.8%0 0.000 0.350
BRICK MASCH BLD 39,780 43.760 1.5 1.5 2.0 9.300 11.17 0.000 0.730
CARPENTER ALL 40,770 42.770 1.5 1.5 2.0 12.34 11.25 0.000 0.530
CEMENT MASON ALL 41,850 43.850 2.0 1.5 2.0 10.70 10.76 0.000 0.320
CERAMIC TILE FNSHER BLD 33.600 0.000 2.0 1.5 2.0 9.200 6.680 0.000 0.580
COMM. ELECT. BLD 36.440 38,940 1.5 1.5 2.0 8.420 8.910 0.000 0.700
ELECTRIC PWR EQMT QP ALL 41.850 46.850 1.5 1.5 2.0 10.27 13.01 0.000 ©.320
ELECTRIC PWR GRNDMAN ALL 32.640 46.850 1.5 1.5 2.0 §.000 10.12 0.000 0.240
ELECTRIC PWR LINEMAN ALL 41.850 46.850 1.5 1.5 2.0 10.27 13.01 0.000 0.320
ELECTRICIAN ALL 10.400 43.000 1.5 1.5 2.0 13.83 7.420 0.000 0.750
ELEVATOR CONSTRUCTOR BLD 47.410 53.340 2.0 2.0 2.0 10.53 10.71 2,840 0.000
FENCE ERECTOR ALL 32.660 34.660 1.5 1.5 2.0 12.42 10.00 0.000 0.250
GLAZIER BLD 38.000 39.500 1.5 2.0 2.0 10.19 13.64 0,000 0.790
HT/FROST INSULATOR BLD 43,800 46.300 1.5 1.5 2.0 10.82 11.86 0.000 0.720
IRON WORKER ALL 40.750 42.750 2.0 2.0 2.0 13.20 19.09% 0.000 0.350
LABORER ALL 35,200 35.950¢ 1.5 1.5 2.0 12.18 8.820 0.000 0.450
LATHER ALL 40,770 42.770 1.5 1.5 2.0 12.34 11.25 0.000 0.530
MACHINIST BLD 43,160 45.160 1.5 1.5 2.0 7.930 B8.250 0.000 0.000
MARBLE FINISHERS ALL 29.100 0.000 1.5 1.5 2.0 9.300 11.17 0.000 0.660
MARBLE MASON BLD 39.030 42.930 1.5 1.5 2.0 9,300 11.17 0.000 £.730
MATERIAL TESTER T ALL 25.200 0.000 1.5 1,5 2.0 12.18 B.820 0.000 0.450
MATERIALS TESTER 11 ALL 30.200 0.000 1.5 1.5 2.0 12.18 8.820 0.000 0.450
MILLWRIGHT ALL 40.770 42.770 1.5 1.5 2.0 12.34 11.25 0.000 0.530
OPERATING ENGINEER BLD 1 45.100 49.100 2.0 2.0 2.0 14.40 ©.550 1.900 1.250
OPERATING ENGINEER BLD 2 43.800 49.100 2.0 2.0 2.0 14.40 9.550 1.900 1.250
OPERATING ENGINEER BLD 3 41.250 49,100 2.0 2.0 2.0 14.40 9.550 1.900 1.250
OPERATING ENGINEER BLD 4 39.300 43,100 2.C 2.0 2.0 14.40 9.550 1.900 1.250
OPERATING ENGINEER BLD & 49.850 49.100 2.0 2.0 2.0 14.40 9.550 1.900¢ 1.250
OPERATING ENGIMEER BLD 6 46.100 49.100 2.0 2.0 2.0 14.40 9.550 1.800 1.250
OPERATING ENGINEER ELD 7 48.100 49.100 2.0 2.0 2.0 14,40 9.550 1.%00 1.250
OPERATING ENGINEER FLT 1 51.300 51.300 1.5 1.5 2.0 11.70 8.050 1.500 1.150
OPERATING ENGINEER FLT 2 49.800 51.300 1.5 1.5 2.0 11.70 8.050 1.900 1,150
OFERATING ENGINEER FLT 3 44.350 51.300 1.5 1.5 2.0 11.70 8.050 1.%00 1.150
OPERATING ENGINEER FLT 4 36.850 51.300 1.5 1.5 2.0 11.70 B.050 1.900 1,150
OPERATING ENGINEER HWY 1 43.300 47.300 1.5 1.6 2.0 14.40 8,550 1.900 1.250
OPERATING ENGINEER HWY 2 42.750 47.300 1.5 1.5 2.0 14.40 9.550 1.%00 1.250
OPERATING ENGINEER HWY 3 40.700 47.300 1.5 1.5 2.0 14.40 9.550 1.900 1.250
OPERATING ENGINEER HWY 4 29,300 47.300 1.5 1.5 2.0 14.40 %.550 1,800 1.250
OPERATING ENGINEER HWY 5 38.100 47.300 1.5 1.5 2.0 14.40 9.550 1.900 1.250
CPERATING ENGINEER HWY 6 46.300 47.300 1.5 1.5 2.0 14.40 9.550 1.300 1.250
OFERATING ENGINEER HWY 7 44.300 47.300 1.5 1.5 2.0 14.40 9,550 1.900 1.250
ORNAMNTL TRON WORKER ALL 40.200 42.450 2.0 2.0 2.0 12.67 14.81 0.000 0,500
PATNTER ALL 38.000 42.750 1.5 1.5 1.5 9.750 11.10 0.000 0.770
PAINTER SIGNS BLD 32.770 36.800 1.5 1.5 1.5 2.600 2.620 0.000 ¢.C00
PILEDRIVER ALL 40.770 42.770 1.5 1.5 2,0 12.34 11.25 0.000 0.530
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PIPEFITTER BLD 44,050 47,050 1.5 1.5 2.0 8.460 13,85 0.000 1.820
FLASTERER BLD 39,250 41.610 1.5 1.5 2.0 10.60 10.69 0.000 0.550
PLUMBER BLD 44.750 46.750 1.5 1.6 2.0 11.59 9.060 0.000 0.780
ROOFER BLD 37.650 40.650 1.5 1.5 2.0 7.750 €.570 0.000 0.430
SHEETMETAL WORKER BLD 40.460 43.700 1.5 1.5 2.0 9.830 16.25 0.000 0.630
SIGN HANGER BLD 28.960 29.810 1.5 1.5 2.0 4.700 2.880 0.000 0,000
SPRINKLER FITTER BLD 49,200 51.200 1.5 1.5 2.0 9,250 8.050 0.000 0.450
STEEL ERECTOCR ALL 40,750 42,750 2.0 2.0 2.0 13.20 19.09 0.000 0.350
STONE MASON ELD 39,780 43.760 1.5 1.5 2.0 9.300 11.17 0.000 0.730
TERRAZZO FINISHER BLD 35.150 0.000 1.5 1.% 2.0 9.200 9.070 0.000 0.430
TERRABZZO MASON BLD 39,010 42,010 1.5 1.5 2.0 9.200 10.41 0.000 0.510
TILE MASON BLD 40,490 44.4%0 2.0 1.5 2.0 9.200 8.390 0.000 0.640
TRAFFIC SAFETY WRKR HWY  28.250 29.850 1.5 1.5 2.0 4.896 4.175 0.000 0.000
TRUCK DRIVER E ALL 1 30,700 31.350 1.5 1.5 2.0 6.750 5.450 0.000 0.150
TRUCK DRIVER E ALL 2 30.950 31.350 1.5 1.5 2.0 6.750 5.450 0.000 0.150
TRUCK DRIVER E ALL 3 31.150 31.330 1.5 1.5 2.0 6.750 5.450 0.000 0.150
TRUCK DRIVER £ ALL 4 31.350 31.350 1.5 1.5 2.0 6.750 5.450 0.000 0.150
TRUCK DRIVER W ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350 6.000 0.000
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.000
TRUCK DRIVER W ALL 3 32.900 33.100 1.5 1.5 2.0 6.500 4.350 0,000 0.000
TRUCK DRIVER W ALL 4 33.100 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.000
TUCKPOINTER BLD 39.200 40.200 1.5 1.5 2.0 7.830 10.25 0,000 0.770

Legend:

M-F>8 (Qvertime i required for any hour greater than & worked each day, Menday through Friday.
©OSA (Overtime Is reguired far avery hour worked on Saturday)

OSH {Overtime s required for avery hour worked on Sunday and Holidays)

H/W (Health & Welfara Insuranca)

Pensn (Pension}

Vat (Vacation)

Trng {Trainkng}

Explanations
COOK CQUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall on a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for heoliday pay. Common practice in a given
local may alter certain days of celebration. If in doubt, please
check with IDOL.
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TRUCK DRIVERS (WEST) - That part of the county West of Barrington
Road.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed, This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remaimn.

CERAMIC TILE FINISHER

The grouting, cleaning, and pelishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-1ike units; all mixtures in tile 1ike form of cement, metals, and
other materials that are for and intended for use as a finished flocor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile andfor similar materials.
The handling and unleading of all sand, cement, lime, tile,

fixtures, egquipment, adhesives, or any sther materials to be used in
the preparation, installationm, repair, or maintenance of tile andfor
similar materials. Ceramic Tile Finishers shall f£ill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
inecluding, but not be limited to, all scap compecunds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying eguipment
used in preparing fleoors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls te be re-tiled,

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service
of radio, television, recording, veice sound vision production and
reproduction, telephone and telephone interconnect, facsimile, data
apparatus, coaxial, fibre optic and wireless equipment, appliances and
systems used for the transmission and reception of signals of any
nature, business, domestic, commercial, education, entertainment, and
residential purposes, including but not limited to, communication and
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telephone, electronic and sound equipment, fibre optic and data
communication systems, and the performance of any task directly
related to such installation or service whether at new or existing
sites, such tasks to include the placing of wire and cable and
electrical power conduit or other raceway work within the equipment
rcom and pulling wire and/or cable through conduit and the
installation of any incidental conduit, such that the employees
covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials ({all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may bhe
needed for the installation of such materials, building of
scaffolding, peolishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiars and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may he used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERTAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; 2utegrade; Backhoes with
Caisson Attachment; Batch Plant; Benoto {(reguires Two Engineers};
Boiler and Throttle Valve; Caisson Rigs:; Central Redi-Mix Plant;:
Combination Back Hoe Front End-loader Machine; Cempressor and Throttle
valve; Concrete Breaker {Truck Mounted}; Concrete Conveyor; Concrete
Conveyor (Truck Mounted); Concrete Paver Cver 27E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes,
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Hammerhead; Cranes, (GCI and similar Type); Creter Cranej Crusher,
Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and
Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels
or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, cutside

type rack and pinion and similar machines; Hoists, One, Two and Three
Drum; Hoists, Twao Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom
Trucks; Hydro Vac (and similar equipment):; Locomotiwves, All; Motor
patrol; Lubrication Technician; Manipulators: Pile Drivers and Skid
Rig; Post Hole Digger: Pre-Stress Machine; Pump Cretes Dual Ram; Pump
Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump;
Raised and Blind Hele Drill; Roto Mill Grinder; Scoops - Tractor
Drawn; Slip-Form Paver; Straddle Buggies; Tournapull; Tractor with
Boom and Side Boom; Trenching Machines.

class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer {Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift chovels or Front Endloaders under 2-1/4 yd.; Hoists,
Aautomatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Rock Drill (Self-Propelled): Rock Drill
{(Truck Mounted}; Rollers, All; Steam Generators; Tractors, All;
Tractor Drawn Vibratory Roller; Winch Trucks with "A"™ Frame.

Class 3. Air Compressor; Combination Small Eguipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators; Hydraulic
Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3"
{1 tc 3 not to exceed a total of 300 ft.); Low Boys; Pumps, Well
Points; Welding Machines (2 through 3}7 Winches, 4 Small Electric
Drill Winches; Bobecats {(up to and including % cu yd.) .

Class 4. Bobecats and/or other Skid Steer Loaders {other than bobcats
up to and including 3% cu yd.); Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant: Asphalt Heater and Planer Cembination; Asphalt
Heater Scarfire; Asphalt Spreader: Autograder/GOMACC or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Fndloader Machine, {1 cu. yd. Backhoe
Bucket or over or with attachments): Concrete Breaker (Truck

Mounted); Concrete Conveyor: Concrete Paver gver 27E cu. ft.; Concrete
Placer; Concrete Tube Fleoat; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: crusher, Stone, etc.; Derricks,
All; Derrick Beats; Derricks, Traveling; Dowell Machine with Air
Compressor; Dredges; Formless Curb and Gutter Machine; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Feorm
Grader, Pull Grader, Subgrader; Guard Rail Pest Driver Truck Mounted;
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Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Lubrication Technician; Manipulators; Mucking
Machine; Pile Drivers and Skig Rig; Pre-Stress Machine; Pump Cretes
Dual Ram; Rock Drill - Crawler or gkid Rig; Rock Drill - Truck
Mounted; Rock/Track Tamper; Roto Mill Grinder:; Slip-Form Paver; Soil
Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel}; Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground
Boring and/or Mining Machines under 5 ft. in diameter; Wheel
Excavator; Widener (APECO).

Class 2. Batch Plant; Bitumincus Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine {Less than 1 cu. yd. Backhoe Bucket or over or with
attachments),; Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Ereaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 78 Series to and including 27 cu.
ft.: Concrete Spreader; Concrete Ccuring Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw: Conveyor Muck
Cars (Haglund or Similar Typel; prills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Heist - Sewer Dragging
Machine; Hydraulic Boom Trucks {31l Attachments); Hydro-Blaster; All
Locemotives, Dinky; OIf-Road Hauling Units (including articulating} /2
ten capacity or more; Non gelf-Loading Ejection Dump; Pump Cretes:
Squeeze Cretes = Screw Type Pumps, Gypsum Bulker and Pump; BRoller,
Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled;
Scoops - Tractor Drawn; Self-Propelled Compactory Spreader - Chip -
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of
Gize): Tank Car Hester; Tractors, pPush, Pulling Sheeps Foat, Disc,
Compactor, etc.: Tug Boats.

Class 3. Boilers; Brooms, All Power Propalled:; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer {Two Bag and Over);
Convevyor, Portable:; Farm-Type Tractors Used for Mowing, Seeding, etc.:
Fireman on Beilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Heists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Fower Saw,
Concrete Power Driven; Pug Milis: Rollers, other than Asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
rA" Frame; Work Boats; Tamper=-Form-Motor Driven.

Class 4. Air Compresscr; Combination — Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Hydro- Blaster:
Light Plants, all (1 through 5}: Pumps, over 3" (1 te 3 not to exceed
a total of 300 ft.):; Pumps, Well Points; Tractaire; Welding Machines
(2 through 5):; Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats {(all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders
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Class 7. Gradall and machines of like nature.
OPERATING ENGINEEERE - FLOATING

Class 1. Craft Foreman; Diver/Wet Tender; and Enginser {thydraulic
dredge) .

Class 2. Crane/Backhoe QOperator; 70 Ton or over Tug Operator;
Mechanic/Welder; Assistant Engineer {(Hydraulic Dredge); Leverman
(Hydraulic Dredge); Piver Tender; Friction and Lattice Boom Cranes.

Class 3. Deck Equipment Operator, Machineryman; Maintenance of Crane
{over 50 ton capacity): Tug/Launch Operator; Loader/Dozer and like
equipment on Barge: and Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment
Units or More); Off Road Trucks (? ton capacity or more) ; Deck Hand,
Tug Engineer, Crane Maintenance 50 Ton Capacity and Under or Backhoe
Weighing 115,000 pounds or less; and Assistant Tug Operator. '

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzc Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three BAxle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
ambulances; Ratch Gate Lockers: Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters:; Helpers; Mechanics
Helpers and Greasers; 0il Distributors 2-man cperation; pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
gelf-propelled Chip Spreader; Skipman; Slurry Trucks, Z-man operaticn;
Slurry Truck Cenveyor Operaticn, 2 or 3 man; Teamsters Unskilled
dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.

Cclass 2. Four axle trucks; Dump crets and Adgetors under 7 yards;
pumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards:; Mixer Trucks under 7 yards;
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Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump crets and Adgetors 7 vyards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom pump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
eguipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
0il Distributors, l-man operation; Pale Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long: Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of HWork:

ror definitions of classifications not ctherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is net subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classificaticn and
provide such rate, such rate being deemed to exist by reference in
this document., If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination., If a project requires these, or any classificatien not
listed, please contact 1DOL at 217-782-1710 for wage rates or
clarifications.

LANDSCRPING

Landscaping work falls under the existing classifications for laborer,
cperating engineer and truck driver. The work performed by

landscape plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers {regardless of size of truck driven) is
covered by the classifications of truck driver.
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EXHIBIT #2 INSURANCE REQUIREMENTS

The Contractor must provide and maintain at Contractor's own expense, the minimum insurance coverage
and requirements specified below, insuring all operations related to the Contract. Unless otherwise noted
helow, the insurance must remain in effect from: the date of the notice to proceed unti Substantial
Completion of the project, during completion of Punch List, as well as any fime Contractor retums to perform
additional work regarding warranties or for any other purpose, unless otherwise noted below or agreed by
the Public Building Commission's Director of Risk Management.

INSURANCE TO BE PROVIDED

1) Workers’ Compensatlon and Employers Liability

Workers' Compensation Insurance as prescribed by applicable law covering all employees who are
to provide a service under this Contract and Employers Liability coverage with limits of not less
than $1,000,000 each accident, iiness or disease. Coverage will include a waiver of subrogation
as required below.

2 Commercial Generat Liabilt rimary and Umbrella

Commercial General Liability Insurance of equivalent with limits of not less than £5,000.000 per
occurrence for bodily injury, personal injury, and property damage liability. Coverage must include
the following: ARl premises and operations, productsicompleted operations to be maintained for
minimum of two (2) years following project completion, explosion, collapse, underground hazards,
defense and contractual liability. Contractor and all subcontractors of every tier will specifically
name the Pubiic Building Commission of Chicago, the Board of Education of the City of Chicago,
the City of Chicago and the Rise Group LLC as Additional Insured using the ISO CG2010 and
CG2047. Additional Insured status will be on a primary, non-cantributory basis for any liability
arising directly or indirectly from the work, including the two year completed operations periods.
Coverage will include a waiver of subrogation as required below.

Subcontractors performing work for Contractor must maintain limits of not less than $1.000,000 per
occurrence with the same terms herein.

3 Automaobile Liability (Primary and Umbrella

When any motor vehictes (owned, non-owned and hired) are used in connection with work o be
performed, the Contractor must provide Automobile Liability Insurance, with limits of not less than
$2.000,000 per occurrence for bodily injury and properly damage. The Public Building
Commission of Chicago, the Board of Education of the City of Chicago, the City of Chicago and the
Rise Group LLC are to be named as Additional Insured on a primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000.000 per
occurrence with the same terms herein

4 Contractors Pollution Liability
Contractors Polltion coverage is required with limits of not less than $5,000,000 per occurrence

for any portion of the services, which may entail, exposure to any polfutants, whether in the course
of sampling, remedial work or any other activity under this contract. The contractor pollution
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liability policy will provide coverage for sums that the insured become legally obligated to pay as
loss as a result of ciaims for bodity injury, property damage and/or clean-up costs caused by any
poliution incident arising out of the Work including remediation operaticns, transportation of
pollutants, owned and non-owned disposal sites and any and all other activities of Contractor and
its subcontractors. Poliution incidents will include, but nat be limited to, the discharge, dispersal,
release or escape of any solid, liquid, gaseous or thermal imitant or contaminant, including but not
limited smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, medical waste, waste materials,
lead, ashestos, silica, hydrocarbons and micrabial matter, including fung, bacterial or viral matter
which reproduces through release of spores or the spitting of cells or other means, including but
not limited to, mold, mildew and viruses, whether or nat such microbial matter is living.

The policy will be maintained for a period of three years after final completion and include
completed operations coverage. The policy will include the Public Buiiding Commission of
Chicago, the Board of Education of the City of Chicago, the City of Chicago, the Rise Group LLC
and others as may be required by the Public Building Commission, as Additional Insured. These
entities must be specifically named and endorsed on the policy. Addifional Insured coverage must
be on a primary and non-contributery basis for on going and completed operations. Coverage will
include a walver of subrogation as required below.

Subcontractors performing work for Contractor must maintain limits of not less than §1,000,000 per
ocourrence with the same terms herein.

5) Professional Liability-

When Architect performs work in connection with the Agreement, Professional Liability Insurance
must be maintained with limits of not less than $2.000,000 covering acts, errors, or omissions. The
policy will include coverage for wrongful acts, including but not limited to errors, acts or omissions,
in the rendering or failure to render professional services resutting in a pollution incident. When
policies are renewed or replaced, the policy retroactive date must coincide with, or precede the,
start of work an the Agreement. Coverage must be maintained for two years after substantial
completion. A claims-made policy, which is not renewed or replaced, must have an extended

reporting period of two (2) years.

Subcontractors performing work for Contractor must maintain fimits of not less than $1 ,000,000 per
occurrence with the same terms herein.

8} Builders Risk

Contractor must provide All Risk Builders Risk Insurance on a replacement cost basis including but
not limited to all labor, materials, supplies, equipment, machinery and fixtures that are or will be
permanent part of the facility. Coverage must be on an All Risk or Cause of Loss, Special Form
basis including, but not limited to, the following: right to partial or complete occupancy, collapse;
water damage including overflow, leakage, sewer backup, or seepage; resulting damage from
faulty or defective workmanship or materials; resuliing damage from error oF omission in design,
plans or specifications; debris removal; Ordinance and Law and include damage to, false work,
fences, temporary structures and equipment stored off site or in fransit. The policy will allow for
partial or complete occupancy and include damage to existing property at the site with a subfimit of
$1,000,000.
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The Public Bullding Commission of Chicago and the Board of Education of the City of Chicago will
e Named Insureds on the policy. Coverage must be for the full completed value of the work and
must remain in place until at least Substantial Completion and may only be cancelled with the
written permission of the Public Building Commission Risk Management Department, even if the
Project has been putioits intended use.

The Contractor is responsible for all loss or damage to persanal property including but not fimited
to materials, equipment, tools, scaffolding and supplies owned, rented, or used by Contractor.

B. ADDITIONAL REQUIREMENTS

Contractor must furnish the Public Building Commission Procurement Department, Richard J. Daley Center,
Room 200, Chicago, IL 60802, original Certificates of Insurance, or such similar gvidence, to be in force on
the date of this Contract, and Renewal Ceriificates of Insurance, or such similar evidence, if any insurance
policy has an expiration or renewal date occuring during the temm of this Contract. Copies of any
endorsements or policy language providing Additional insured or Named Insured status to the enfities
required above must accompany the Certificate of insurance upon submission. The Contractor must submit
evidence of insurance to the Public Building Commission prior to Contract award. The receipt of any
certificate does not constitute agreement by the Commission that the insurance requirements in the
Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with
all Contract requirements. The failure of the Commissicn 1o obtain certificates or other insurance evidence
from Contractor is not a waiver by the Commission of any requirements for the Contractor to obtain and
maintain the specified insurance. The Contractor will advise all insurers of the Contract provisions regarding
insurance. Non-conforming insurance does not relieve Contractor of the obligation to provide insurance as
specified in this contract. Non-fulfillment of the insurance conditions may constitute a breach of the
Contract, and the Commission fetains the right to stop work until proper evidence of insurance is provided,
or the Contract may be terminated.

The insurance must provide for 30 days prior written notice to be given fo the Commission in the event
coverage is substantially changed, canceled, or non-renewed.

The Public Building Commission of Chicaga reserves the right to obtain copies of insurance policies and
records

Any deductibles or selfinsured retentions on referenced insurance must be borne by Centractor. All self
insurance, retentions and/or deductibles must conform to these requirements.

The Contractor waives and agrees to cause all their insurers to waive their rights of subrogation against the
Public Building Commission of Chicago, the Roard of Education of the City of Chicago and the City of
Chicago, their respective Board members, employess, elected officials, cfficers, or representatives.

The insurance coverage and limits fumished by Contractor in no way limit the Contractor's liabilities and
responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the
Board of Education of the City of Chicage and the City of Chicago will not contribute with insurance provided
by the Contractor under the Contract.
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The required insurance 1o be carried is not limited by any limitations expressed in the indemnification
language in this Contract or any limitation placed on the indemnity in this Contract given as a matter of law.

If contractor is a joint venture or limited liability company, the insurance poficies must name the joint venture
of limited liability company as a Named Insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may
provide the insurance for subcontractors.  All subcontractors are subject to the same insurance

requirements of Contractor unless otherwise specified in this Contract.

If Contractor or subcontractor desires additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost

Contractor must submit the following at the time of award.
1. standard ACORD form Certificate of Insurance issued to the Public Building Commission
of Chicago as Certificate Holder including:
a. Al required entities as Additional Insured
b. Evidence of waivers of subrogation
c. Evidence of primary and non-contributory status
2. All required endarsements including the CG2010, CG2037

The Public Building Commission’s Director of Risk Management maintains the rights to modify, delete, alter
or change these reguirements.
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ACORD CERTIFICATE OF LIABILITY INSURANCE A

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUGER, AND THE CERTIFICATE HOLDER.

INFORTANT: I the certificate holder is an AUDITIONAL INSURED, the policy(los) must b endorsed. If SUBROGATION iS WAIVED, subject to
ths terms and condltions of the palicy, cenain policies may require an sndorsement. A statement on this certificate does not confer rights to the
certificats hoider in lisu of such wndorsemuent(s).

anucsg M‘ECT
MARSH EISA ING. ;
540 Y¢_ MADISON %ﬁ. o TR wox
CHICAGD, 1L 50661 ]
) (NSURERS] AFFQRDING COVERAGE NAICH
OE7ST2-ALL-GAMRC 1142 ) s . 0Wd Republic inswance Co 24147
Ilgfl.u;!:dm , WEURER B - [nok Natked s Co F<"1H
S.N. Nielsan & Astociates, LLC INSURER ¢ ; AMleTa Amarica insurance Company 2%
Aftn: Nick Bighi WSURER 0 ¢
515 N, Ersl River Reed =
W, B0E58 | INSURERE :
RER F:
COVERAGES —_— CERTIFICATE NUNMBER: CH-004343000-02 REVISION NUMBER:§
THIS 1S TO CERTIFY THAT THE POUIGIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERKOD
(NDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHIGH THIS
CERTIFICATE NAY BE SSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUGH POLICIES. LIMITS SHOWN MAY HAVE BEEN REOUCED BY PAID CLAIMS,
11R TYPE OF INSURANCE Emmqm POLICY NUMAFR M HUDRNYYY Laairs
A | GENERAL LIABILITY BSDGUSHITI02 oA 10012012 EACH OGCURRENCE s 1,000,000
Y | [ DARAGE TORENTED 300000 |
X | COMMERCAL GENERAL LIABILITY | PREMISES foa coruence) | 800,000
| cLamsweoe CCCUR MED EXP thay onepeon) {8 18,000
- PERSONAL &ADV INURY | $ 1000000
| GENERALAGGREGATE {3 2,000,000
GENTL ABGREGATE LIMIT APFLIES PER; PRODUCTS - COMFKIP ARG | § 200,000
X|eeucy] 1589 | jwe _ L
A | AUTOMOBILE LRBAITY B5CA86031102 [ Tes T SR Py vy 3 1,000,000
X | anvauto BODILY JURY (Po¢ porion) | §
=] ALL OANED SCHEDULED
| __|autos UTOSMED BOOLY AIRY (Per snident) | §
| % | rep auTos ALTCS | LPer aecigent 3
s
B [X | wwenaiatie | X ] oocue 73100062 TN |TOWZNIZ | EACH OCCURRENCE s 25,000,000
EXCESS LIAR CLAMZ-MADE AGGREGATE $ 25,000,000
p | X | mevpnmon g 1000 s
A | WORKES COMPENSATION BSOS 02 (AOS) TOURTT | Twn20TZ SIA
A P/ M aEXE S rvE (L BSCWISII1102 {WI) T2 10012012 [ o] eAcHACCIOENT TR
CFFICERMEMEER EXCAUDED? HiA 1,000,000
in NH} EL DISEASE - EA EMPLOYEH § h
DERLRPTION OF QPERATIONS below ) 1 DISEASE - POLICY LIMIT | § 1000000
G |EXCESBLAYER LIABILITY MAXASF 30000037 ooy . 1001002 Each Qccurrance: 25,000,000
Aggregaie: 25,000,000
DESCRIFTION OF OPERATIONS | LOCATIONS / VEHICLES [Attach ACORD 107, A R i dule, W more spion ke recquired}

Job# Contract No. 1538 Ranovation Work Peck Elomantacy School
Eummmm.ummuwumnumwo{mmGmmu.c.ummmmm.wnmammumwmmbwdmmnmmmm
Mumwmuammuummmmmamwwwcmmmmmwmmmmmum s non-conirbuiory over any sxlEting ingurence
Tmited 1o Habliity avising out of the operations af the named insured end where required by wiitien coniract Wabver pf subsogation Is sppiicable where required by weitten contrect

_CERTIFICATE HOLDER CANCELLATION
Public Buiding Comission SHOULD ANY OF THE AOVE DESCRIBED POLICIES BE CANCELLED BEFGRE
Atm: Procwemani Department QK THE EXPIRATION DATE THEREOF, WOTICE WILL BE DELIVERED N
Richard ). Doley Canter ACGORDANGE WITH THE POLIGY PROVISIONS.
mmw«slggn St Room 200 eryan
Chicago, 1L AUTHORIEED REPRESENTATIVE
12/28/11 of Marsh USA bnc.
1 Manashi Mukherjos IMonasoki el rasget
© 1968-2010 ACORD CORPORATION, Al rights reserved.
ACORD 25 {2010/05) The ACORD name and ogo are registared marks of ACORD
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ACORD. CERTIFICATE OF LIABILITY INSURANCE 2ot

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DQES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THI3 CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE 1$SVUING INSURER{S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IﬂPORTAN’I': I the certificats holder is an KEDITIONN: TNSURED, the pnlicy(les; ‘muat be endorsed. If SUBﬁ&KTDN 1S WAIVED, suEJectm
the terms and conditions of the policy, certaln policles may require an endorsement. A statement on this certificate does not confer rights to tha
certificate holder In lleu of such endorsemeniis).

PRODUCER EEME.
Schesrs Com_merclal Lines PHONE ™ "630-468-5600 ‘%_Hn]: §30-468-5696
HUB International Scheers EHATL ..
501 Oakmont Lane, Sulte 400 ueER
westmont, IL 60559 INSURER(S) AFFORDING COVERAGE NAIC ¥
INSURED wauRer A : Indian Harbor Insurance Company 36940
F.H. Paschen, S.N. Nielsen & o
NSURERE :
Assoclates, LLC Pp——
5515 N, East River Road msumzRD:
Chicago, IL 60656 INSURER B :
INSURERF :
) COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIE 1S T0 CERTIFY THAT THE POLICIES OF INSURANCE TSTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION GF ANY CONTRACT OR DTHER DOGUMENT WITH RESPECT TOWHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY BERTAIN, THE [NSURANCE AFFORDED BY THE POLICIES BESCRIBED HEREIN IS SUBJECT TOALL THE TERMS,
EXCLUSIKINS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY FAID CLAIMS.

IR

TYPE OF INSURANCE POLICY NUMBER (o Ll Lparrs
GENERAL LIABILITY EACH OCLURRENCE 3
FIAVAGE 10 RENTED
~—| COMMERCIAL GENERAL LIABILITY PREMISES (Er orew $
CLAINMS-MADE CQCEUR MED EXF (Any tne pereon} 5
|| PERSONAL & ADV NJURY |
| | GENEFRAL AGGREGATE $
GEN'. AGGREGATE LIMIT APPLIES PER: PRODUGTS - COMPIOP AGG | §
POLYCY PR% Loc ¥
AUTOWMOBILE LIABILITY COMEINED SINGLELIMT | ¢
(Ea accident)
q ANY AUTO BODILY INJURY (Pecperson) | $
|| ALL OWNED AUTOS BODILY NJURY (Per accidert) | §
|| SCHEDULED AUTOS PROPERTY DAMAGE .
HIRED AUTCS (Per accident)
|| NON-ownNED AUTOS 3
$
| | UmBRELLA LIAB OCCUR EACH CCCURRENCE t
EXCESS LIAB CLAMS-MADE AGGREGATE )
|| nEDUCTIBLE $
ENTION - 5
WORKERS GOMPENSATION Wo STATY- Ot
AND EMPLOYERS' LIABILITY YiN st s | |
ANY PROPRIETORYPARTNER/EXECUTIY £.L EAGH ACCIDENT $
OFFICERMEMBER EXCLURED? NrA
{Mandatory In NH) £L. DISEASE - EA EMPLOYEE!
Hyme, dascrbe under
DI FTION OF QPERATIONS be EL DISEASE -POLICY LIMIT | $
A |Professional Llab PEC002922303 H0/01/2011|10/04/2012] $5,000,000
A |Poltutionn Llab PEC$02922303 10/01/2011(10/01/2012 $5,000,000

ESCRIPTION OF OPERATIONS { LOCATIONS { VEHIGLES {Auach ACORD 791, Additioral Remarks Scheduls, I mora suace s requlrod}
Job #: Contract No. 1537 Renovation Work Henderson Elementary School

Additional Insured: Publle Building Commission, the board of education of the city of Chicago, the

{See Attached Desctiptions)
. CEEIIF!QATE HOLDER CANCELLATION
i SHOULD ANY OF THE ABOVE DESCRIBED POLIGIES BE CANCELLED BEFORE
Pubiic Building Gommlssian THE EXPIRATION DATE THEREOF, NOTICE WiLL BE DELIVERED (N
Richard J. Daley Center, 50 ACCORDANCE WITH THE POLICY PROVISIONS,
West Washington St. Room 200
Chicago, IL 60602 AUTHORIZED REPRESENTATVE
. e S
©1988-2009 ACORD CORPORATION. Alt rights reserved.
ACORD 25 (2009/09) 1 ofz The ACORD name and [ogo are registersd marks of ACORD
#5500684/M498679 L7041
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architect and lts consultants, the City of Chicago and thelr respective board members, employees, elected
officials, officers, or representatives and Rlse Group LLC
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ACORD.

CERTIFICATE OF LIABILITY INSURANCE

FHPAASSO

DATE {MMDDVYVYYY)
1272112011

REFRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR REGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificato holder [s an Al

cartificate holder In lisu of such endorsement{s).

TONAL INSURED, the policy(ies) must be endorsed. if SUBROGATION 15 WAIVED, subject to
the terms and conditions of the policy, certain policles may require an endorsement. A statement on this certificate does not confer rights to the

HUB International Scheers

PRODUCER ﬁfﬂgﬁ
Scheers Commerclal Lines PHONE

I, 630-468-5600 “TTA% woi: 630-468-5696

601 Oakmont Lane, Sulta 400 M'E!“ﬂ“w':'”““" e
Westmont, IL 6055% __ INSURER{S) AFFORDING COVERAGE NAIC #
INSURED . Indian Harbor insurance Compamn 36840

F.H.Paschen, S.N. Nislsen & ::::::::. =

Associates, LLC R C

5515 N. East River Road |N3u|1'551:|:

Chicago, IL 60656 INSURER B :

INFURER F =

COVERAGES GERTIFICATE NUMBER:

REVISION NUMBER:

e ree—

THIS IS TO CERTIF¥ THAT THE FOLIGIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLIGY PERIGD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRAGT OR OTHER DOCUMENT WITH RESFECT TO WHICH THIS
CERTIFICATE MAY BE ISSLIED ORt MAY PERTAIN, THE INSURANGE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TQ ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

h TR TYPE OF INSURANCE POLICY NUMEER. SMIBYOLY) LIMITS
GENERAL | ABILITY EACH QUCURRENCE 3
COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) 1§
! eLams-MADE OCCUR WED EXP (Any one person) | $
| PERSONAL & ADV NJURY _ |§
o CENERAL AGGREGATE $
GENL AGGREGATE LMIT APPLIES PER: PRODUGTS « COMP/OP AGG |3
| poucy [ 158 100 $
AUTOMOBILE LIABILITY COMBINED SINGLE LitAT $
L — (Ea uccldent)
| ANYAUTO BODILY INJURY (Parperson) |5
|| ALLOWNED ALTCS BODILY INJURY (Per accident] | §
|| SCHEDULED AUTOS FROPERTY DAMAGE s
|| HiRED AUTOS (Per aockdent)
| | nonownED AUTOS H
H
|| UMBRELLA LIAB OCCUR _EACH OCCURRENCE $
EXCESS LIAB CLAMS MADE AGGREGATE $
DEDQUCTIBLE ]
RETENTIO) 2
WORKERS COMPENSATION ETATU- GIH-
ANC EMPLOYERS" LIABILITY
ANY PROPRIETOR/PARTNER/EXE CUT EL. EASHACCIDENT $
OFFICERMEMBER EXCLUDED? NiA -
{Mandstery In HH) E{. DISEASE - EA EMPLOYEE| $
If yos, e
o) sscgdfsgﬁ"on‘gggpsmmﬂs pelow E L DISEASE - POLICY LIMIT [s
A |Professional Llab PEC002922303 10/01/2011 |10/01/2012 $5,000,000
A_|Pollutlonn Llab PEC0(2922303 10/01/2011110/01/2012 $5,000,000

(See Attached Descriptions)

DESCRIPTION OF OPERATIONS | LOCATIONS f VEHICLES [(Attach ACORE 104, Addit onal Remarks Scheduls, i more space s vl red)
Job # Contract No. 1536 Renovation Work Peck Elementary School

Additional Insured: Public Building Commission, the board of education of the clty of Chicago, the

CERTIFICATE HOLDER

ANCELLATION

Public Bullding Commission
Richard J. Daley Center, 50
West Washington $t. Room 200
Chicago, IL 60602

SHOULD AMY CF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANGCE WITH THE POLICY PROVISIONS.

AUTHOREZED REPRESENTATIVE

e IMuwer

ACORD 25 (2003/09) q
#S500685/M4%8679

of2
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architect and its consultants, the Gity of Chicago and their respective board members, emplcyees, elected
offiials, officers, or representatives and Rise Group LLC

AMS 25,3 (2009/09) 2 of2
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EXHIBIT # 3 COMMUNITY AREAS MAP;
West Elsdon, West Lawn, Gage Park and Chicago Lawn
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| NOU-39-2011 22:53 From: ‘ To: 17735930264
\

F&B CONSTRUCTION SERVICES, INC
7953 §. KING DRIVE, CHICAGO, IL 60619
PHONE: 773-224-1819 FAX: 773-602-7067

FACSIMILE COVER SHEET
DATE: NOVEMBER 30, 2011
ATTIN: ALFRED LADORES
COMPANY: FH PASCHEN

FAX NUMBER:  773-693-0064

FROM: . ..PAULFUILER-..L. O T O TN - P,

RE: PECK ELEM

[ ]| TWILL CONTACT YOU TO DISCUSS

| 1 PLEASE CONTACT ME
[x] FOR YOUR INFORMATION

[ ] ADDITIONAL COMMENTS BELOW

TOTAL NUMBER OF PAGES, INCLUDING COVER SHEET: 6

100% MINORITY OWNED SINCE 1962; MBE CERTIFLED SINCE 1995

Page: 146




NOU-30-2811 22:54 From: ' To: 17736930064 Pase: 276

POSED ASONRY RE Ju]

Bidder proposes to subcontract the Masonry Restoration Work to:

__¥5R_CONSTRUCTTON SERVICES, JNC.

{Nama of Proposed Masanry Restoration Subcontracter)

1. Proposed Alternate Masonry Restoration Subcontractor has completad the following rmasonry
restoration projects since 2006:

Project Name/Cwner Complete (date) Value of Restaration Work
s
SEE  ATTACRED
]
Total Value of Masonry Restoration Work Completed fn last 5 years: L ¥

* Yotal $ volue of work completed in last § yeors must equal at least $25 million. Attach pages as needed.

2. Proposed Alternate Masonry Restoration Subcantractor has complaeted the following terra cotta
restoration projects since 2006:

Project Name/Ownear Complete {date) Value of Restoration Work
_ALFX BALEY SCRDOL FEERUARY, 2011 ¢1,146,467.00

MONROE ST. BRIDGE HOUSE MARCH, 2008 $.900,076.00
MORERTIY. SCHOOL. OCTORFR, 2010 $1,021,018.00

Total Value of Terra Cotta Restoration Work Completed inlast Syears: S__CONTINIFD .. "

** Total $ value of work completed in Jost 5 years must equal ot least $2.5 million. Attoch pages as needed.

3. Name of Proposed Alternata Masonry Restoratlon Subcontractor’s proposed fdl-time site foreman:

TYRONVE OLIVER

4. Describe work history of Alternative Masonry Restoration Subcontractor’s full-time on site project
{foreman demonstrating atleast 10 years of masonry restoration experience, including 5 years of temra
cotta restoraticn. Attach pages as needed.




NOU-3R-2011 22:54 From: To: 17736938064 Pase:37b

RNATE MASONRY RESTO NSUS ACT

Bidder proposes to subcontract the Masonry Restoration Work to:

_FAR CONSTRICTION SERVICES. JHNC.

{Name of Proposed Masonry Resteration Subcontractor)

1. Proposed Alternate Masonry Restoration Subcontractor has completed the followlng masonry
rastoration projects since 2006:

Profect Name/Owner Complete {date) Value of Resto.ral:ion Work
L9
SEE  ATTACHED s
5

Total Value of Masonry Restoration Work Completed in last 5 years: s_20, 323,&{ A .

* Tatal $ value of work completed in last 5 years must equal ot Jeost 825 million. Attach pages as needed.

2. Propoted Alternate Masonry Restoration Subcontractor has completed the following terra cotta
restoration projects since 2006:

Project Name/Owner Complete {date) Value of Restoration Work
SEXTON ELEMENTAERY OCTOBER, 2011 5 1,007,805.00
DARWIN PLFMERTARY NOVEMBER, 2011 5 870,000.00

$

Total Value of Terra Cotta Restoration Work Completed inYast 5 years: S 4,945,3506.00 e
*2 Total $ value of work completed in Jast 5 yeors must equal ot least 32.5 milfion. Attach peges asneeded,

3. Name of Propesed Alternate Masonry Restoration Subcontractor’s proposed full-time site foremans

4. Describe work history of Aternative Masonry Restoration Subcontracter’s full-time on site project
foreman demonstrating atleast 10 years of masoney restoration experience, Including 5 years of terra
colta restoration. Attach pages as needed,
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F&B CONSTRUCTION SERVICES, INC
7953 S. KING DRIVE, CHICAGO, IL 60619
' PHONE: 773-224-1819 FAX: 773-602-7067

MASONRY RESTORATION WORK COMPLETED BY
F&B CONSTRUCTION SERVICES, INC.

PROJECT/OWNER DATE COMP. AMOUNT
Beethoven Elementary/CBOE Nov’ll $4849351.00
Bradwell Elem/CBOE Mar'10 $712,624.00
Castellanos Elementary/CBOE | | May *08 $ 867,000.00
Collins HS/CBOE May 08 $ 185,000.00
Coonley Elementary #1/CBOE Oct’10 $ 235,500.00
Coonley Elementary #2/CBOE lPeb 10 $ 149,176.00
Copernicus Elementary/CBOE SRR Ma-f.’bs T $ 135,573.00
Dumas Elemy/CBOE Jun*11 $122,231.00
DuSable HS/CBOE Oct ' $ 5,041,600.00
Englewood HS/CBOE Nov 09 $1,485,867.00
Falcouer Elem/CBOE Jul *0% $226,455.00
Fenger HS/CBOE Sep '08 $117,858.00
Grant Elem/CBOE Jul 10 $677,819.00
Jackson Van Buren Subway/CTA Mar 08 ¥ 543,335.00
Johns Elem/CBOE Jul ’11 $201,705.00
Kennedy HS/CBOE (j){’:t!’ ll $ 500,000.00
Kenwood HS/CBOE Aug'10 $ 149,296.00
Lincoln Elem/CBOE Apr’ll $ 129,200.00
Lincoln Park HS/CBOE _ Oct’11 $ 829,100,00
Lindblom HS/CBOE | May 06 $1,160,000.00

Marshall HS/CBOE Oct’10 $ 1,020,000.00

100% MINORITY OWNED SINCE 1962; MBE CERTIFIED SINCE 1935

Faee:d<6
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Mason Elem/CBOE

Oak Forest Hospital/Cook County
Peterson Elem/CBOE

Rockoe Stadinm/CBOE

Schneider Elem/CBOE

Sexton Elem/CBOE

Spry Elem/CBOE

Titton Multiplex/CBOE

Univ. of Chicago International House/U of C
UNO Charter School/UNO

Yon Steuben HS/CBOE

Wells HS/CBOE

Wentworth Gardens Apts #1/CHA

Wentworth Gardens Apts #2/CHA

TOTAL VALUE-.". YRR R N R R RS L N $ 30,829,817000

Sep’l0
Sep '0B
Mar 09
Feb 10
Sep’10
Oct *11
Sep 08
Oct’11
Aug'l0
Mar *09
Sep’10
Nov 06
Mar 07

Ang '05

To: 17736930064

$222,224.00

$1,597,246.00

$731,810.00

$399,516.00
$1,230,000.00
$ 1,000,000.00
$ 1,150,000.00
$ 188,000.00
$ 130,782.00
$2,381,288.00
§ 201,357.00
$2,245,000.00
$1,128,000.00

$2,742,000.00

100% MINORITY OWNED SINCE 1962; MBE CERTIFIED SINCE 1935

Paae:576
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TYRONE OLIVER
14301 Lincoin Ave.
Dottan, (L 60419
Home Phong (T03) 5828272

EDUCATION '
1982 - 1986  Noxubee County High School, Macon, M3

Degree obtained - Diploma

EMPLOYMENT
1987-Present Field Superintandent ¥ & B Construction, Chicago, I\
[

Managing the Field operations consisting of more than 40 guys, which
involve making sure projects are completed on schedule and according to
OSHA regulations :

making sure supplles are ordered and In an abundance

keeping in touch with project managers and other Field Superintendents
and along with president, making vital decisions regarding the well-fare of

the Organization

CERTIFICATIONS
» Completion of 08HA Training

+ Jahninstaliation

REFERENCES References provided upon request
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OPOSED ALTERNATE MASONRY RESTORATIDN SUEB OR

-

Ridder proposes to subeantract the Masanry Restoration Wark to:

MBB Entervrises of Chi I

(Name of Proposed Masonry Restoration Subcontractor)

1. Proposed Alternate Masonry Restoration Subcontractor has completed the following masonry
restoration projects since 2006:

Project Name/Owner Complete {date} Value of Restoration Work
DuSable! Chicago Public Schools September 2011 5 3,478,400.00
O'Toole/ Chicago Pubiic Scheols August2011 ¢ 1,840,000.00
Altgeld Gardens Ph.3/ Chicago Housing June 2009 5 6,317,000.00
Authority
Total Value of Masonry Restoration Work Completed in last 5 years: % 50,764,803.00 *

* Total § value of work completed In last 5 years must equal at least 525 miilion, Attach pages as needed.

2. Proposed Alternate Masonry Restoration Subcontractor has completed the following terra cotta
restoration projects since 2006:

Project Name/Owner Complete (date) Value 5f Restoration Work
Garfield Park/ Chicago Park District August 2011 ¢ 1,670,179.00

Von Steuben/ Chicago Pubdic Schools August 2007 $ 6.780,000.00
Boathouse #13, Great Lakes Naval Base  June 2009 41,083,631.00

Yotal Value of Terra Cotta Restoration Work Completed in last Syears:  $ 16,849,294.00 **

** Total $ vaiue of work completed Jn last 5 years must equai ot feast $2.5 miltion. Attach pages os needed.
3. Name of Proposed Alternate Masonry Restoration Subcontractor’s proposed full-time site foreman:

Jerry Bazega

4. Describe work history of Alternative Masonry Restoration Subcontractor’s full-time on site project
foreman demonstrating at laast 10 years of masonry restoration experience, including 5 years of terra
cotta restoration. Attach pages as needed,

Jerry Bazega has 10 years of masonry restoration experience including 6 years of terra cotta restor-

ation experience with MBB. Please sce the attached resume for further detail into the past projects

education and experience for Jary Bazega.
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4352 W, Grand Avenira

Aot Chicago, Binols 60651
= § . T 7732737100
ENTERPRISES OF SHICARSD, INC. F 773.278.7503
www.mbbmasonry.com

MEB Enterprises of Chicage, e, is an established masonry restoration contrsctor that specializes in the constricton,
restoration and repair of brick, ferra cofta and concrate facades throughout the Chicago area. MBE is very active In the
restoration of schools; both public (Chicage Public Scheols) and private {suburban), park facllities {Chicago Park District)
and public housing {Chicago Housing Authority). Most recently we have restored DuSable High Schoal, OToole
Elementary School and Jefferson Elamentary School for CPS, Aligeld Gardens for the CHA and Garfisld Park for the
CPD. in addition to our extensive public sectar work, our irm has restored many apariment builtings, hatels, mixed use
faciliies, offica buildings and 1o/t conversions. A few examples would be; 3318 N. Laka Shore Dr, The “W* Holel Chicaga
Cily Center at 172 W. Adams, 300 W Adams, 11 S, LaSalle, 208 S. LaSalle and 175 W. Jackson. To view a more
extansive history of our work, wa invite you to ook at our website at www.mbbmasonry.cam.

Our firm slso :;éﬂmns general canstruction sendces for many clients Including the Chicago Park Bistrict, where we have
plarned and coordinated work of subcontractars, prepared progress reports, attended construction meetings and
procatred all materals, equipment and kehor services required for each project.

Our work is racognized throughout the Chicago area for its quality crafismanship: in fact, the ifinols Indana Masonry
Counil recognized severat projacts MBB recently completed for excellence in masonry construction. Our firm Is proud of
lis solid record of exemplary work. MBS Enterprises of Chieago, Inc, Is also bondable to $10 million, and s signatory with
throa local unlons. The City of Chicagoe, Women's Business Entarprise National Gouncil (NBENC), Meira, The Watar
Reclematon District of Greater Chicago, the Chicage Public School Systern, and the Stale of lifincis Capital Development
Board all recognize MBE Enterprisas as a certified WEE.

MMBEB combines decades of industry experlence, cld-world craftsmanship, and focused managsment to deliver prafects
that satisfy the demands of our clients, couplad with imely and cost-effective salutions to your specific nesds.

CURRENT REFERENCES ~ PROJECTS 2006-2011

Project Name: DuSable High School- Chicago Public Schools
Work Description:  Masonuy restoration and 100% facade rebulld; including grinding and tuck-poiniing, parapet rebuild,
steellinte! replecement, concrete rastoration, brick veneer replacement

Contract Amount.  $3,478,400 Completion Date:  Ongoing
General Contrector/fOwner: F.H. Paschan, S.N. Nielsen Cortact: Mike Clementi
8725 W. Higgins Rd., Suite 200 773.333.3474

Chicago, IL. 60631

Project Name: O'Toole Elementary School- Chicago Public Schools
Work Descripien:  Exterior masonry restoration, grinding and tuck-pointing, parapet rebuild, new exterlor boller
shucture, terra cotta rastoration, lintel reptacement

Contract Amount  $1,840,000 Completion Date;  Ongolng
(General ContractorfOwner Binderman Construction Co. Gonlact Jim Pokoracki
8501 W. Higgins Rd., Suite 320 773.444.0500

Chicago, IL, 60831

Project Name: Von Steuben High School- Chicago Public Schools
Work Descilption:  Tarra cotta restoration, masonry restoration, Iintel repair/replacement, parapet rebuild, exterior

washing

Contract Amount:  $6,780,000 Start Date: 1172007 Cormpletion Date: 08/2009
General Contractor/Owrnier: Friedier Construction Cantact. Eric Fedler

2525 N. Elston Ave. 773.489.1818

Chicaga, IL. 60646
Project Name: 11 8. LaSalle St.
Woerk Dascription;:  Terra cotta restoration, masonty restorafion
Contract Amount:  $3,250,000 Completion Date:  11/2011
General ConfractorfOwner: Prime Group Contact: B\ Casparl

321 M. Clark St., Suite 2500 3M2.917.1500

Chicago, IL. 60810

Project Name: Garfield Park- Chicago Park District
Work Description:  Terra cotta restoration, grinding and tuck-pointing, 100% cleaning of masonry surfaces; brick,
terra cotia, limestons replacement and repairs, partial parapet rebuild, roof repair including 100%

tear off of upper butiress roofs
Conlract Amount:  $1,870,17% Completion Date:  08/2011
General Contractor/Ownen Chicage Park District Contact: Michael Fus
540 N. Fairbanks Ct. IM2.742.4688

Chlcage, tt. 60811

SPECIALISTS INMASDHNAY RESTORANIOMN Page 10f6
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3352 W. Grand Avenue
Chicago, Minpis BOBSL
T 773.278.7100

ENTERPRISES OF CHICAGO, INC. £ 773.278.7503

Project Name:

wwaumbbmascary.com

Curtis Elementary School- Chicago Public Scheols

Work Deseription:  Exterior masenry restoration, grinding and fuck-pointing, parapet rebulid, new exteslor boiler
structure, lintel replecement
Contract Amount:  $1,350,000 Completion Date:  Ongoing
General ContractorfOwner: Chlcago Commiercial Contraclors Contact Frank De Loia
11824 Sinith Drive 224.654.2122
Huntley, I, 60142
Project Name: North East Hlinois Regional Commuter Railroad Corp. (METRA)
547 W. Jackson! Ogilvie Transportation Shed
Work Description:  Grinding and tuck-pointing, cleaning of masonry surfaces, complete parapet rabulld, fintel/steel
replacement, brick and terra colta repair and replacement
Contract Amount:  $1,390,074 Compfetion Date: 122010
General Contractor/Owner: METRA Contact Maurice Covingten
547 W, Jackson Blvd, IM2.322.6617 .
Chicaga, it.. 60661
Project Name: Building #13, Boathouse Great Lakes Naval Base
Work Descriplion:  Terra cotta restoration, masonry restoration and finte! repairireplacement
Contract Amount:  $1,083,631 Campletion Gata: 06/2008
General ContractarfOwner: Boaz/ Freldlar Joint Venture Contast Bob Burnett
2525 N. Elston Avs. 773.489.1818
Chicago, IL. 60648
Project Name: 300 W. Adams Street
Work Description:  Terra cotta restoration, masonry restoration, :
Conlract Amount;  $1.086,041 Complelion Date: 0972009
General Contractor/Owner: 300 W, Adams Managerment, LLC. Contact Roy Endsley
300 W, Adams St 312.920.0662
Chicago, i.
Project Name: New Trier High School District 203
Work Description: Ma?onry renovation, grnding and tuck-pointing, brick and imestone rebuild, sealant replacement,
voof repair
Contract Amount  $1,085,581 Compietion Dale:  0%/2010
General ContractorfOwner: New Trier H.S, District 203 Contact: John Melweem
385 Winnetka Rd. E47.501.6308
Winnetka, iL. 60093
Project Name: Altgeld Homes Phase 3- Chicago Housing Authority
Work Description:  Masonry resioration
Contract Amount.  $6,317,000 Completion Date: 06/2009
General ContractorfOwner: Walsh Construction Contact; Joff Pezra
9R29°'W. Adams T73.928.2790
Chleago, IL. 60607
Project Name: O'Keeffe Apartments
Work Descripfion:  Masonrybrick repalr, grinding and tuck-pointng
Contract Amount:  $287,000 Completion Date:  09/2011
General ContractorfOwnier: Realty & Mortgage Company Contact; Harold Rider
1508 W. Berwyn Avenue 773.989.8000
Chicago, .. 60840
Project Name: Merrili Court Apartments
Work Dascripflort:  Limestone repair, lintel replacement, chemical washing
Contract Amount,  $110,000 Completion Data:  09/2011
General ConfractofOwner: Linn-Mathes, Inc. Contact: Jamie Bell
309 5. Gresn Strest 847.274.2814
Chicago, IL. 60607
BSRECIALISTS INMASGNMY RESTOAANION Poge 2 of 6




3352 W. Grand Avenue
Chicego, llinols 60651
: T 773.278.7100
ENTERERISES OF CHICASO), INC. F 773.278.7%03
www.mbbenasonry.com

Project Name: 850 Eastwood
Work Description: Congrete restoration, brick infilisfrestoration

Contract Amount  $1,340,000 Completion Date:  06/2011
General Contractor/Owner: Linn-Mathes, Inc. Contact: Hemty ¥Yng
309 8. Green Street 312.656.7317

Chicago, IL, 60607

Project Name: taGrange Elementary School
Woaork DPescription: Lintel replacement, grinding amd tuck-peinting

Confract Amount:  $435,000 Completion Date; 092011
Ganeral Contractor/fOwner: Linn-Mathas, Inc. Contact: Carl Hauert
305 8. Graen Strast 708.659.0243

Chicage, IL. 60607

Project Name: Walter Payton College Prep High Schaol- Chicago Public Schools
Work Description:  Masonry restoration, orinding and tuck-pointing, reseting of copings and interfor masonry rebuildf
muodification

Contract Amount  $475,000 Completion Date:  Ongoing
General Contractor/Ownar; F.H. Paschen, SN, Nialsen Contact: Bernie McNulty
B725 W. Higgins Rd., Sulte 200 847.343.1362
Chilcago, IL. 60631
Project Name! Beasley Magnet Academic School- Chicago Public Schools
Work Description:  Masonry restoration, grinding and fuck-poinbing, concrete restoration and interior new CMU curtain
walls
Contract Amount:  $500,000 Compiaticn Date:  Ongolng
General ContractorfQwnat: F.H. Paschen, S.N. Nlslsan Contact: Brlan Harley
8725 W. Higgins Rd., Suite 200 773.444.3474

Chicage, IL. 60631

Profect Name: Collins Campus Renovations (PBC)- Chicago Publtlc Schools
Work Desceription:  Concreta restoration

Contract Amowi:  §165,000 Complation Date;  10/2041
General ContractorfOwner: IHG Construction Companies, LLGC Contacl:  Erlc Schmidt
1500 Executive Dr. 847.742,1516
Elgin, IL. 60123

Project Name: Ignace Paderewski Elementary School- Chicago Public Schools
Work Descripfion:  Masonty renovation, grinding and tuck-pointing, lintel replacement

Contract Amount:  $250,000 Completion Date:  Ongoing
Generel CortrachorfCwner: F.H. Paschen, S.N. Nielsen Contact  Scott Chardotte
8725 W, Hipgins Rd., Suite 200 T73.333.3474

Chicago, IL 60631

Project Name: Jefferson School- Chicago Pubile Schools
Work Description:  Masonry renovation, grinding and tuck-pointing, building out of naw exterior elevator, imestone
rastoration, parapet rebuild

Contract Amount. $1,146,600 Completion Date:  Ongoing
Ganeral Contractor/Owner: F.H. Paschen, S.N. Nislsen Contact Dwayne Dionne
8725 W. Higgins Rd., Suita 200 713.333.3474
Chteago, IL. 60631
Project Name: Reinberg Elementary School- Chleago Public Schools
Work Description: Terra cotta restoration, grinding and tuck-pointing, coping resetting, brick replacement
Contract Amount:  $153,000 Gompletion Dzte:  Ongaing
General ContractorfOwner: Pauf Borg Construction Co., Inc. Conlact Marene Van Kuiken
2007 S, Marshall Avenue 773.523.1111
Chicago, iL. 60623

Project Name: Dearborn Homes Phase 4- Chicago Housing Authority
Work Descripion:  Masonry restoration

Contract Amount:  $1,872,850 Comglebion Date: 0372000
General ContractorOwner: Michuda Construction Contact, Brian Mola
11204 5, Westem Ave. 773.445 5805
Chicago, IL. 80643
SPECIALISTS NAMASIDNAY RESTERANON Page 3of 6 -
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[ v 3352 W. Grand Avenus

; Chicago, Ninois 60651
= i 3 T 773.278.7100
ENTERPRISES OF CHICAGD, INC, F  773.278.7503

www.mbbrmasonry.com

Project Name: Dearborn Homes Phase 2- Chicago Housing Authority
Work Description:  Masonry restoration

Contract Amount  $1,617.851 Complation Date: 03/2008
General Contracta/Owner: Friedier Canstruction Contact Ken Johnson
2525 N. Elston Ave. 713.483.1818
Chicage, IL. 60646

Project Mame: Altgeld Homes Phase 1- Chicago Housing Authority

Work Description:  Masonry rastoration
Contract Amount $1,888,000 Completion Date: 01/2008

General ContractorfOwner: Walsh Construction Contact: Ellen Wison
929 W. Adams 773.928.2790
Chicago, IL. 80607

Project Name: Dearborn Homes Phase 5- Chicago Housing Authority

Work Descripor:  Masonry restoration

Contract Amount  $1,213,057 Compietion Date: 11/2010

General Contractor/Owner: Walsh Construction Contact: Jeff Pezza
929W, Adamns 312.563.5400

Chicago, IL. 60807

Project Name: Kelly High School- Chicago Public Schools
Work Description:  Masonry restoration, intel repair and replacement, parapet rebuild

Contract Amount ~ $2.744,000 Complation Data: 08/2009
General Contractot!Owner: Frisdler Construction Contact:  Eric Friedler
2525 N. Elston Ave. 773.483.1818
Chicage, IL. 60646
Project Name: Lincoln Junior High School- Skokie School District
Work Descipion;  Masonry renovation
Contract Amount,  $198,248 Completion Date: 0872010
General Contractor/Qwner: Wight Construction Contact Jayns Huseman
2500 N. Frantage 630.969.7000
Darien, IL. 60561

Project Name: Horatio May School- Chicage Public Schools
Work Description:  Masonry restoration

Confract Amount:  $565,000 Completion Date: 08/2010
General Contracion’Cwner: FH Paschen, SN Neilsen Contact John Meesay
8725 W, Higgins, Suite 200 773.444.3474
Chicago, IL. 60631

Profect Name: Chase Schooi- Chicago Public Schools
Work Description;  Masonry restoration

Contract Amount:  $221,648 Completion Date; 0810
General Contractor/Owner. Chicago Commerclal Contractors Contact Frank De Lotta
11921 Smith Drive 224.654,2122

Hunllay, iL. 60142

Project Name: Schurz High School- Chicago Public Schools
Work Description:  Masonry restoration

Confract Amount:  $308,062 Completion Dale: 0472011
General Contractor/fOwner: Chicago Commercial Contractons Contect! Frank De Lot
11921 Smith Driver 224.654,2122

Hunfley, IL. 50142

Project Name: Reed School- Chicago Public Schools
Woerk Description:  Masonry restoration

Contract Amount;  $155,362 Complefion Date: 08/2010
General ContractorfOwner Chicage Commerclal Contraclors Contact Frank De Lotta
11821 Smith Drive 224 654.2122

Huntlay, IL. 60142

BRECIALIET S INMASLAHY RESTICRSN0OMN
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3352 W. Grand Avenue
Chicagp, 1linois 60651

R ; ; T 773.278.7100
ENTERPAKRES O THICAS, ING. F 773.278.7503
www mbbmasonry.oom
Project Name: Raymond Schoo!- Chicage Public Schools
Work Descrifption:  Masonry restaration
Contract Amount:  $175,800 Completion Date: 11/2010
Generai Contractar/Qwner: Chicago Commerclal Contraclors Contact: Frank De Lolta
11921 Smith Drive 224.854.2122
Huntley, IL. 80142
Profect Name: Lawndala Academy- Chicago Public Schools
Work Descrifption:  Masenry restoration
Confract Amount:  $968,537 Completion Date: 11/2005
Ganaral ContractorfOwner: Chicagn Commarcial Contractors Contact: Frank De Lotta
11824 Smith Drive 224.654.2122
Huntley, 1L, 60142
Project Name: Soloric Schoel- Chicago Public Schools
Work Description:  Masonry restoration
Contract Amount: 530,000 Cempletion Date: 01/20114
General Contractor/Owner: Chicage Commercial Contractors Contact: Frank Da Loita
11921 Smith Drive 2246542122
Huntley, IL. 60142
Projsct Name: Schurz High School- Chicagoe Public Schools
Work Pescripion:  Masonry restoration
Contract Amaunt:  $250,000 Complefion Datet 12/2010
General Contractor/Owner: FH Paschen, SN Neailsen Contact: Chris Blake
8725 W. Higgins, Suite 200 773.444.3474
Chicage, tL. 60631
Project Name: Francis Parker Schoal- Chicago Public Schools
Weark Deseripion:  Masoney restoration
Contract Amourd; 3512722 Completion Date: §2/2008
General Contractor/Owner: Frt Paschen, SN Neiisen Contact Mike Smallinski
8725 W. Higoins, Suite 200 T73.444.3474
Chicage, L. 60631
Project Namez Ella Flagg Young Schoot Chicago Public Schools
Work Description:  Masonry restoration
Contract Arnount: $538,675 Completion Date: 11/2010
General Contractor/Owner: FH Paschen, SN Neilsen Gontact:  Kiis Feeney
8726 W. Higgins, Suite 200 775.444.3474
Chicago, IL. 60831
Project Name: Gabrini Green- Chicago Housing Authority
Work Descrption:  Masonry restoration
Conlract Amount:  $961,108 Completion Date; 0772003
General Contracto/Qwner: Friedier Construction Caontact: Ken Johnson
2525 N, Elston Ave. 773.480.1818
Chlcago, IL. 60846
Project Name: Civic Center- Ciy of Evanston, il
Work Description:  Masonry restoration
Conbract Amount: 385700 Completion Date: 11/2010
General Contractor/Qwner: GA Johnson & Son Contack Rich Bartuce
828 W, Fasfer 5t 847.869.5505

Evanstan, IL. 60201

Project Name: Edgar Allen Poe Classical Schooi- Chicago Public Schools
Work Description:  Masonry restoration

Contract Amount:  $250,000 Completion Date: 09/2010
General Contractor/Owner: KR Miller Contractors Contact Sleve Krause
1624 Colonial Pkwy 847.358.6400

Invemess, .. GOO6T

SPECIALIST S INRMMASNAY RESTOSATIOMN
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3352 W. Grand Avenue
Chicago, Winols 6065)
— ; T 773.278.7100
ENTEAPRISES OF CHICAGT, N, f 773.278.7503

ww. MBbIESOGA YoM
Project Name: $Samuel B Morse School- Chicago Public Schools
Work Descriptior::  Masonry restoration
Contract Amount.  $233,104 Compleflon Date: 092008
General ConfractorfOwner: KR Miler Contraciors Contact: Steva Krause
1624 Colonial Pkwy B47.358.6400
inverness, IL. 60067
Project Name: Rhodes School District 84
Work Dascription;  Masanry restoration
Contract Amount:  $170,205 Completion Date: 07/2010
General Contractor/Owner: School District 84 Contact: Mike Wierzblekl
8931 W. Fullerton Ave. 708.453.1268
River Grova, IL. 63171
Project Name: Cooper Lofts
Work Detcription:  Masonry restoration
Contract Amount;  $814,768 Completion Date: G2/2000
General Contractor/Owner; Baum Development Conlact: David Baum
3030 W. Chicago Ava. 312.275.3110

Chicago, IL.. 60642

Project Name: Carver Middle School- Chicago Publi¢c Schools
Work Description:  Masanry restoration

Confract Amount:  $99,500 Completion Date; 0&/201D
General ContractorfOwner: Walsh Construction Contact: Jeff Pezza
829 W. Adarns 112.563.5400
Chicaga, IL., 80607
EPELCIALIZTH INMASTMNAY RESTEREANCHY Pago 8 of §




1233 Hoffman Avenue, Park Ridpe, IL. 60068+773-814-0455«jarry@mbbmascnry.com

JERRY BAZEGA

Objective

To develop a broader skill set and expertise in the construction industry, specifically
through the tuck-pointing trade at 2 management or supervisory level,

Experience

2000-Present MBB Enterprises of Chicago, Inc. Chicago, 1L,

Tuck-pointer Foreman/Superintendent

2000-01:
2001-03;
2003-04:
2004-06:
2006-07:
2007-08:
2008-10:

2010-11:

2011:

1998-2000 United Airlines Chicago, IL.

Apbrenticeship

= Foreman, Tuck-pointer, Bricklayer
Ambassador Wast Hofsl

= Foreman: Masonry Restoration, Limestone Restoration
The Meiropolis

» Foreman: Masonry Restoration, Terra Cotta Restoration, New Masonry
Chicago Park District, District Wide Tuck-painting & Restoration

+ Foreman: Masonry Restoration, Terra Cotta Restoration
US Navel Basa, North Chicago

+« Foreman: Masonry Restoration, Terra Cotta Restoration
Chicago Housing Authority, Dearborn Homes

» Foreman: Masonry Restoration, Limestone Restoraticn
11 8. LaSalle Sfreet

+ Foreman: Terra Cotta Restoration, Masonry Restoration
Chicago Housing Authority, Pomeroy Apartments

» Foreman: Masonry Restorstion, Terra Cotta Restoration, New Masonry
Chicago Park District, Hormer Park

= Foreman: Masonry Restoration
Chicago Fublic Schools, Paderewski Elementary School

* Superintendent: Masonry Restoration
L aGrange Park Elementary School

+ Superintendent: Masonry Restoration, Limestone Restoration
Chicago Public Schoots, DuSable High Schoof

+ Superintendent: Masonry Restoration, Uimestane Restoration
Advocate Christ Medical Cenler

+ Superintendent: Masonry Restoration
Parkway Gardens Apariments

«  Superintendent: Masonry Restoralion
Lincoin Hotel

+ Superintendent: Masonry Restoration

Ground Support

Education

1997-1989 Qakton Community College " Des Plaines, IL.

Associates Degree Liberal Arts & Sciences
a  Math and Science




(Phone number]s[E~-mail address)

{Your Name}

Training_

504 Hour Apprenticeship

75 Hour OSHA Construction Safety Certification
75 Bour Fall Hazards Awareness Certification
75 Hour Silicosis Awareness Certification

24 Hour Terra Cotta Restoration Certification




