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EXECUTION PAGE

Building Needs Assessment & Preventative Maintenance Plan Services for Existing Facilities
PS1918H

THIS AGREEMENT effective as of April 10, 2012, (the “Effective Date”) but actually executed on the date
witnessed, is entered into by and between the Public Building Commission of Chicage, a municipal
corparation of the State of lllinois, having its principal office at Room 200, Richard J. Daley Center, 50 West
Washington Street, Chicago, Illinois 60602, (the "Commission”), and Maniu, Inc. with offices at 2041 West
Division Street, Chicago, Winois 60622, {the "Consultant™), at Chicago, lliinois.

Background Information — Recitals:

Whaereas, the Commission on behaif of various govemmental and public agencies {referred ko in this
Agreement as the “User Agency’), intends fo conduct building needs assessments and preventative
maintenance plan services for existing facilities in llinois at the request of the User Agency .

Whereas, the Commission requires certain professional services as described in Schedule A of the
Agreement as modified from time to time by Task Order {the "Services”) In connection with the Projects
undertaken by the Commission for the use and benefit of a User Agency.

Whereas, the Consultant desirss {0 be retained by the Commission to perform the Services and has
represented to the Commission that the Consultant is qualified and competent, by education and training,
and has the knowledge, skill, experience and other resources necessary to perform the Services required by
the Agreement in accordance with ferms and conditions of the Agreement.

Whereas, in reliance upon the Consultant's representations and Key Personnel as identified in
Schedule F, the Commission has selecled the Consultant to perform the Services on the terms and
conditions set forth in this Agreement as medified from time to time by Task Order.

Whereas, the Commission requires certain professional services described in the Agreement, in
connection with the Projects and desires to retain the Consuitant on the terms and conditions set forth in the
Agreement to perform such Services. These services generally consist of a full range of building evaluations
and assessments, including mechanical, electrical, plumbing, life safety, ADA, preventative mainfenance and
program specific needs. The Consultant desires to be so retained by the Commission and has represented
to the Commission that the Consultant has the knowledge, skill, experience and cther resources necessary o
perform the Services in the manner provided by the Agreement.

Whareas, the Commission has relied upon the Consuitant's representations in selecting the Consultant.
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Bullding Needs Assessment & Preventatlve Maintenance Plan Sevvices for Existing Facilities
P51918H

NOW THEREFORE, the parties agree on the temms and conditions that follow:
SIGNED by:
PUBLIC BUILDING COMMISSION OF CHICAGO by:

ol

Chairman

Date:

WW Date: O/ 17 /&029\

President

County of: CPOJC

state of:_JLLINDS

Subscribed and sworn fo before me by@d@&bl_maj on behalf
of nsuit%r;t/hi; IF _gayotfpnl, %

20
Notary Pubﬁc§ d
My Commission expires: (SEAL OF NOTARY}

OFFICIAL BEAL
CRISTINA M. HERNANDEZ

g NOTARY PUBLIC - STATE OF ILLINCIS

L MY COMMISSION EXPIRES NOV. 06, 2012

Approved as to form and legality

ﬂ&amfm Snis

Ne?’& leroy,LLG [ 2
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Building Needs Assessment & Preventative Maintenance Plan Services for Existing Facilities
PS1918H

STANDARD TERMS AND CONDITIONS

1. Incarporation of Recitals, The matters recited on the Execution Page are incorporated in and made a
part of the Agreement.

2. Definitions. The following pheases have the same meanings for purposes of this Agreement.

a. Agreement means this Professional Services Agreement for Building Needs Assessment and
Preventative Maintenance Services for Existing Faciliies, including alt exhibits or documents attached hereto and/or
incorporated by reference hersin, and all amendments, modificafions, or revisions made in accordance with the terms
hereof.

b. Commission means the Public Building Commission of Chicago, a municipal corporation arganized
under the Public Bullding Commission Act of the State of lllinols, as amended, or its duly authorized officers of
employees.

¢. Consultant means the company or other entity identified in this Agreement, and such successors or
assigns, if any, as may be authorized by the terms and conditions of this Agreement.

d. CW System or CW means the on-line coffaboration workspace and document management system
established and maintained by the Commission for electronic submission and receipt of documents and reports.

e. Delivarables means the documents, in any format (electronic or hard copy) requested by the
Commission, including without limitation drawings, plans, ieports, forms, recommendations, and analyses, that the
Consultant is required under this Agreement fo provide to the Commission.

f  Executive Director means the person employed by the Commission as its Executive Director or the
duly authorized representative thereof.

g. Key Personnel means those job twes and persons as identified in those positions as idenfified in
Consultant's propasal and accepted by the Commission.

h. Project means the construction andfor improvement of the facility or faciliies specified in this
Agreemant.

i, Services means collectively, the duties, responsibifities and lasks that are necessary in order for the
Consuliant to provide the Scope of Senvices required by the Commission under Schedute A of this Agreement and the
assigned Task Order. |
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j. Sub-consultant means a firm hired by the Consultant to perform professional services related to the
construction andfor improvement of the Project.

k. Task Order means a document Issued by the Commission to the Consuliant pursuant fo this
Agreement that authorizes in writing Services and/or Defiverables o be provided by the Consultant, together with any
applicable exhibits or schedules, a timetahle for any Delivesables and the applicable fees.

L User Agency means various governmental and public agencies as identified in the Task
Order.

3. ingorporation of Documents. The documents identified below in this paragraph are hereby
incorporated in and mads & part of this Agreement. By executing this Agreement, Consultant acknowledges and
agrees that Consultant is familiar with the contents of each of such documents and will comply fully with ali appicable
partions thereof in performing the Services.

a. Project Documents.-The plans and specifications for the Project, fo the extent that plans and
specifications for the Project have been prepared, as set forth and described in this Agreement (the "Prcject
Documents”).

b. Policies Concerming MBE and WEE. The Commission's policies conceming utilization of
minority business enterprises ("MBE") and women business enterprises {'WBE"), as the same may be revised from
time to fime.

4, Engagement and Standards for Performi j

a. Engagement. The Commission hersby engages the Consuftant, and the Consultant hereby
accepts such engagement, to provide the Services described in this Agresment, as the same may be amended, in
writing, from time to time by mutual Agreement of the Commission and the Consultant.

b. Performance Standards. The Consultant represents and agrees that the Services
performed under this Agreement will proceed with efficiency, promptness and diligence and will be executed in a
competent and thorough manner, in accerdance with reasonable professional standards in the field consistent with
theat degree of skill and care ordinarily exercised by practicing consulting professionals performing services of a scope,
purpose, and magnitude comperable with the Services to be provided under this Agreement and the assigned Task
Order. I in the course of performing the Services, Consultant identifies any eondition, situation, issue or problem that
may impact the performance of the Services or the Project, Consultant shall promptly provide notice fo the
Commission,

¢ Consultant’s Personpel. The Consultant agrees that it will assign at all
times during the term of the Agreement the number of experienced, approprialely trained employees necessary for the
Consultant to perform the Serviees and the assigned Task Order in the manner required by this Agrsement.
Consultant must not reassign or replace Key Personnel without the written consent of the Commission. Consuitant

Page 5 of 46

C\Cook County Forest Preserve DistriciBullding Neers AssessmenfRFQAgreements\Final AgreementiManiu, locCansultant Services for
Building Needs Assessment Preventative Malnfenance Plan Services for Exisfing Faclities - PS1918 final.doc
Datel |ast printed: 411212012 3:47 PM




must ensure that all Services and Deliverables that require the exercise of professlonal skills or judgment are
accomplished by professionals qualified and competent in the applicable discipline and appropriately licensed, if
required by law. Consultant must maintaln current copies of any such licenses and provide such coples, upon request,
io the Commission. Consultant remains responsible for the professional and technical accuracy of all Services and
Deliverables fumnished, whether by the Consuftant or others on its behalf. Consultant must at all times use It best
efforts on hehalf of the Commission to assure fimely and satisfactory rendering and completion of the Sesvices.
Consuitant must perform all Services in accordance with the terms and condifions of this Agreement, to the reasonable
satisfaction of the Commission. Al Daliverables must be prepared in a format satisfactory fo the Commission and
delivered in a timely manner consistent with the reguirements of this Agreement and the assigned Task Order,

d. Confldentiality. Consultant acknowledges that it is entrusted with or has
access 1o valuable and confidential information and records of the Commission and User Agency, Censultant must at
al fimes use it best efforts on behalf of the Commission to assure fimely and satisfactory rendering and completicn of
Its Services. Consultant must at 2ll times act in the best Interests of the Commission and User Agency consistent with
Consuliant’s professional obligations assumed by Consultant in entexing into this Agreement. Consultant promises fo
cooperate with the officials, employees and agents of the Commission and User Agency in furthering the Commission’s
and User Agency's interests. Consultant must perform all Services in accordance with the terms and conditions of this
Agreement, to the reasonable safisfaction of the Commission.

8. Independent Contractor. In performing the Servicess under this Agreement, Consultant shall
at all times be an independent contractor, and does not and must not act or represent itself as an agent or employee of
the Commission or the User Agency. As an independent confractor, Consultant is solely and wholly responsible
for determining the means and methods for performing the Services. The Agreement will not be construed as an
Agreement of partnership, joint venture, or agency.

f. Limitations on Sub-Consuitants. Consultant must not use any business or individual who is
disqualified by the Commiission or debamed under any other govemmental agency's procedures to provide the Services
under the Agreement.

g Failure fo Mest Performance Standard. 1f the Consulianit fails to comply with its obligations
under the standards of the Agreement, the Consultant must perform again, at its own expense, all Services required fo
be re-performed as a direct or indirect result of that fallure. Any review, approval, acceptance or payment for any of the
Services hy the Commission does not relleve Consultant of its responsibility to render the Services and deliverables
with the professional skill and care and technical accuracy required by the Agreement. This provision in no way mits
the Commisslon's rights against the Consultant, either under the Agreement, at law or in equity.

h. Chanaes to the Services. The Commission may from time ta time, raquest changes fo the
terms of the Agreement, Task Order or the Services of the Consultant to be performed hersunder. Such changes,
including any increase or decrease in the amount of compensation and revisions to the duration of the Services or
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timetable for Defiverables, which are mutually agreed upon by and between the Commission and Consultant, shall
be incorporated In 2 written amendment to this Agreement or the Task Order. The Commission shall not be liable for
any changes absent such written amendment.

4. Task Orders.

a. Task Order Service Requests. During the term of the Agreement, the Commission may
issue one or more requests or soficitations for specific Services to be performed under the Agreement (a “Task Order
Service Request” of “TOSR®)). Each such Task Order Request will identify the Project, describe the specific Services
to be parformed, the desired compietion date, and any other information or documents to be provided by the Consultant
in responding to the Task Order Service Request.

b. Task Crder Proposals. Consultant must submit to the Commission a waitten response fo the
Task Order Service Request by providing the information and documents requested {the ‘Task Order Proposal’). The
Task Order Proposal will propose a schedule, budget, Deliverabies, a list of technical personnel who will perform the
Services and any other information or documents listed in the Task Order Service Request. The Task Order Proposal
must be submitted within the time specified in the Task Order Service Request. Any costs associated with the
preparation of such Task Order Proposal are not compensable under the Agreement and the Commission is not fiable
for any such costs.

c. Revigw Process. The Commission will review the Task Order Proposal and may elect to
approve it, reject it, or use it as a basls for further negotiations with Consultant regarding the Task Order and specific
Services to be performed and/or Deliverables to be provided. 1f the Commission and Consuitent negotiate changes to
the Task Order regarding the specific Services and/or Deliverables 1o be provided, Consultant must submit a revised
Task Order Proposal {based upon such negoliations} to the Commission.

d. Notice of Approval of Task Orders. All Task Orders are subject to the written approval of the
Commission and no Task Order will become binding upon the Commission until it is approved in writing by the
Executive Director, Absent approval of a Task Order and issuance of a Nofice to Procsed as provided in the following
sub-paragraph, the Commission will not be obligated fo pay or have any Rability to Consutant for any Services or
Deliverables provided by Consultant pursuant fo such Task Order.

e Notice o Progeed. After approval of the Consultant’s engagement to perform Services
under a Task Order (as evidenced by the execution of the Notice of Award by the Executive Director, e Comemission
shall issue & Notice to Proceed authorizing the Services that are within the scope of such Task Order and attaching or
incorporating the applicable Task Order. Upon recelpt of an executed Natice to Proceed issued by the Project
Manager, Consultant will promptly commence and perform, in accordance with the Task Order, the Services set forth in
the Task Order. Consuitant shall not commence the applicable Services unless and unfil the Commission issues the
Notice to Proceed.
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f. Mo Obligation Consukant acknowedges and agroes fhat the Commission is under no
obligation o fsstie any Task Orders, and thet it is within the Commission's discretion whether 1 include Consultant in

myqduhlm for Task Order Propesals,

a Nondiscrimination. - The Consultant agrees that in performing this Agreement it shall not
discriminate against any worker, employee or applicant for smployment, or any member of the public, because of race,
cread, gender, color, national origin or disabilty, or otherwise commit an unfair labor practice. Attention is called o
applicable provisions of the Civil Rights Act of 1964, 88-352, July 2, 1064, 78 Stat. 241 el. seq. the Americans with
Disabiifies Act of 1990, 42 LiS.C. 12010 et. seq. the linols Human Rights Act 775 ILCS 5/1-101 gt seq. and the
‘Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10420, Inclusive and a Resolution passad by
fhe Board of Commissioners of the Public Building Commission of Chicago on October 1, 2009, conceming
parficipation of Minority Business Enterprises and Women Business Emerprises on contracts awerded by the
Commission. The Consuitant will furnish such reports and information as requested hy the Commission and the Hiinols
Department of Human Raaﬁmuanyolnradmmmeorqommuemymemmem
mmmmmmmmmmmm

-mmmmmmwmkummmmmmmmwmﬂmmmmmmamm
" without deduction o rebate on any account except only such payroll deductions as are mandatory or penmitied by the
applicable law or regulations -Atiention is calied to linois Compiled Statutes, 1992 relating to Wages and Houwrs
 including 820 ILCS 130/0.01 through 130/42 thereaf (Prevaing Wage Act), 30 ILCS 5704 through 57017 (Employment
of Winoks Workers on Public Works Act) and 30 ILCS 5500.07 through 56017 (Public Works Preferance Act). The
Congultant shail comply with alt applicabje “AntiKickback” iews and reguiations, inchuding the “Anti-Iickback” Act of
June 13, 1934 (48 Stat. 948; 62 Stak. 740; 63 Stat. 106; 18 U.S.C. § 874; 40 U.S.C. § 276c) and the Ifinois Criminal
Code of 1961 720 ILCS 5/33E-1 gt, seq. If, In the perfomance of this Agraement, there is any direct or indirect
ickback, the Commission shall withhold from the Constiant, out of paymenis due 10 &, an amount sufficient to pay
employees undarpaid the difference between the salaries required hereby o bo pald and the salaries actually pald
such employees for tha total number of hours worked. The amounts withheld sivall be disbursed by the Commission for
mmmmdmmmmmmmmmmmmmm |

. c. Compllance wiih Falicies Concaming MBE and WBE. Without imiting the generallty of the
'mwmn&dﬁepdﬁadmmmmmmmmmgmhzmtheConsultant@reeetousebest

efforts to ufillze minority business enterprises for not less than twenty five percent (25%) for MBE and five percent (5%)
for WBE of the value of the Services, in accordance with the Resoluiion pessed by the Board of Commissioners of the
Commission on October 1, 2009, concerming parﬁdpahonofmmﬁlybmsser&erpmaﬂmbuslm
mhmmmwﬂm&amﬂedbyﬁemmmmmardmﬁmwﬂ\ammon such reports and other
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nfonmﬂmmmmoommwchwmnasmaymmmbytheCormmssnnfmnﬁueioﬁne

d nmm@magmﬂﬂmmmsfmdammwdamswdanmshdbe
assaﬁdbyiteaahstmecomnnssmﬁrwdelaysoﬂwramesmmymewhatsoeverdwhghemmsot'-
any portion of the Services. Such delays or hindrances, if any, shall be compersated for by an extension of fime &
complete the Services, brsu&mﬁbpmhdasmbemﬂaﬂy@aedmbehmnﬂwparﬂe&ﬂbeﬁu'
understood, however, mmmmmwmmnmummmmmuawmww
pﬂ‘tofﬁsmaﬁermethxepmmediormeoum!amnﬂﬂ'eofhemhdlalinmwayopemteasamonmepalo!
mmnmndawofmmm,reumr

e M mcmmSHmhnmmmmmmofexpmdm
costs and tme incurred by Consultant in connection wih the Project and the Services. Such records shall be

- maintained in accordance with recognized commerclal accounting praciices. The Commission may examine such

macmmmmmmmmmhm Constltant shall retain a¥ such
records for & period of not less than five calendar years after the termination or expiration of this Agreement.

A CW Svstem or CW. The ondine collaboralion workspace and document management
system estabiished and maintained by the Commission for electronic submission and receipt of documents and reports.
g Document Control o
L The Commission has an onine collabaration and document managetnent sysem, (he
*CW System”). The Consultant shall use the CW Systam when providing its services k: track the Work,
'manmethePMmdMﬂnCmmhﬁoﬂspmmmebcMcsubuishnaﬁmeiplof
documents as directed by the Commission Representaive. The CW System shad! be the mode of
conveyance and rapusﬁuyforaleiectRewrdDocumnt The Consultant shall post all Project-related
documents, including Record Documents, on the CW System. By executing this Agreement, the Consultant
mmeswaomplylnmallﬁennsamwmmmdmdhymemmmnfurmemeofmcwsm.
1 Within 15 calendar days of the Notice o Prosed, the Consultant shall designate
anmmmmmmmmsmmmmmmecommmmmmbemm
o_fcnnhctfartheCMMErimplemqnﬁonaﬂmmpmhrmmmrtsmofﬂkcwsmem.

: B - Empioyees of the Consuitant and its Sub-consuitants who will use the CW Systsm
must complete the iraining provided by the Commission. Each such smployee must fumish a valid e-mail
addresstot‘aeAuﬂmonzedCommmRepreeentaﬁvapﬂomﬂwm

iv, mmmmmmammmmwﬁemm@g aa
mininwm, T1, cable modem, or DSL) for effective use. The Consultant must fumish its own hardware and
software, including, but not limited to, personal computers, petipheral software, virus protection softwars and
high-speed document scanners. AN written communication and doctrment transmittal from the Consultant fo
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the Commission will occur via the CW System. In the event that hend signatures andior stamps are required
for the document, unless ctherwise directed by the Auborized Commission Representative, the fransmittal of
such documents shall be made simultaneously via the CW System and a hard copy shall be fransmitted as
required by e Conirect Cocuments slmammmmmammmmmmmmm

the CW System.

v. Tmmmwmmbﬁkuseofﬂwcwmaswas
use of the CW Systern by its Sub-consuliants.

vi * The Consuftant shall submit a lnvoices in eleckonic format using the PBC's CW
System and document management system. Al submited Invoices shall include a cover page as provided by
the Commission. ' '

h. M mmmmtmmanﬁagmmattmesofﬂmesmm
themmmmmwmmmmmusﬂmmmmmmmdmemw
the Commission. Consuitent agrees t use its best efforts b expedile performance of the Services and the assigned
Task Order and porformence of &l other obligations of the Consultant under this Agreement and any other agresment

'maummbymactamsamuhmaemmwammmwmecommasamnofumcomm

mpliance with Laws. in perbrmngﬂsSeMm under this Agreement, the Consultant
dlalmﬂywithdlappﬁcdieﬁedewal state and local laws, including but not imited (o, those referenced in Section §
(a]md(b)dm'eandmthedocmnerlsrefenedhmmns.(c)ofﬂisﬁgmnt '

J Progress Meelings. Maefings to discuss the progress of the Project and/orda
review the performance of the Consultant may be scheduled upon the Commission's request, at mkriually agreeable

. times and locations, aMﬂreCmmllantagmstomsmhmeehmsbbeaﬂerﬂed byappmpﬂalepemomlofﬂ\a

e ———AT om0

Consuftant engaged in performing or knowledgeable of the Services.

k. Defectsin Project The Consultantshal notlfy the Comvrission immediately in the
evant the Consultant obtains knowledge of a defect in the Project or ccumstances which could resultin a Project defay
oF cost ovamu.

6. = Tom. |
‘a.  Duration. The term of this Agreement is tree (3) years with two (2) successive one (1)-year

renswal options at the sole discrefion of the Commission. The term of this Agreement shall begin upon the final

execulion of this Agreement, and, subject to the provisions of subparagraph (b) below, shall expire three {3) years after
the effective date of this Agreement, or any renewal option peried If exsreised by the Commission.

b. TheCummIsslons!'taHhavemenght a any fime, mtennmahﬂletennofﬂlsAgmmnt.
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with or wihout cause, by written notics given to the Consultant at least thirty (30) days prior to the effective date of
termination. In addiion, the Commission sha¥ have the right, at any time and from fime o time, with or without cause,
fo suspend the performance of the Consuitant hereunder wilh respect o all or any part of the Services, by wriften
nofice given to the Consuitant at least five {5) deys prior to the effective date of suspension. Termination or suspansion
~ of this Agreement shall nof refieve the Consuftant from ilabifty for the performance of any obfigation of the Consultant -
ummammormmmpemwmmwaumummemm«
termination or suspension. Provided the Consultant is not in default under this Agreément at the time of termination or
suspension, the Commission agrees fo pay 1o the Consultant, in accordance with the terms of this Agreement, all
cumpemaﬁonandmimbumenisdmbﬂnleladbrpenodsmhheeﬁeﬂivedaheofbmkmionor
suspension, hmavemmdlﬂieCommBsnnberwlebmecnnstorawm cos! or damage which the
Consuttant or any other party may sustain by reason of the Commission terminating or suspending this Agresment as -
provided herein; provided, however, mmmmnm,nmmdmm reimburse the Consutant for

*aclual expenses approved by the Commission.

¢ IfmePrqact.mwlnbwamwpmlsstq:pedmrapaﬂodlmmmm)days
mda'morderofmyooutordtergmmmﬂtaﬂnﬂlyhawﬁghbdﬂmoﬂhemoraaresulofanaaof
govemment, such as a declaration of national emergency making malerials wsavailable, through no act or fault of the
- Consultant, or if he Commission faiis to make any payment or perform any ather obligation hereunder, the Consultant
. shall have the right to terminate this Agreement, by wiitten notice given fo the Comimission at least seven (7) days prior

. to the effective date of temination, and shall have the right & recover from the Commission all compensation and

'rammammmmmhmtpmmmmwmmm
. DOns onsy Submissjon of invoices throagh Hwtotalammmdm
aﬂoosistobepwbyﬁlemmssiondumqmmomisﬁqmtewlu&agmyremmlopﬁmpwnds ghall
not exceed the sum of $2,500,000.00. The Commission shall compensate the Consullant for the Servicss in the
manner set forth in Schedule D of this Agreement, or as modiified by assigned Task Order. The Consukant shall submit
all invoices, no more frequently then once every thirly (30) days, in electronic format using the CW System. Al
submitied involoas shall inchude a cover page as provided by the Commission and the assigned Task Order number,
FﬂmbsuMithmicssﬂmghOWwﬁmitndshwdormn-paymmmmeCmsulmt
: galions of Commission hummcﬁonmﬂleadminbﬁaﬁonofﬂnmhctbyﬂn
CmmlﬁmaMﬂnpeﬁomofﬁhAmmbymeCmaMﬂecmmmshdhavememmgr@m
andoblgamns in addttion to those provided elsowhere In this Agreement |

a fnformation. The Commission shall provide the Consuitant all reasonably mquested
Information concermning the Commission's requirements forthe Project and the Services.
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b.  Review of Documenis. Subject t e provisions of the Agreement, fhe Commiesion agress
mmaheareasombheﬁonbemnmmmmmdbyﬂnmmmmmdedsbnspertdnhgmem

with reasonable prompiness.

c. Sita Data. To the extent the Commission detenmines o be necessary for the Consultant fo
perbmﬂmmesaxdmeaswmdmkmdu the Commission mey fumish-to the Consultant information
ooncammﬁmnawreofﬂanjed.migcmdlﬁmsmoﬁm&hcrmompmanmtoﬂmﬁeandﬂn
pmpasaddawlopnmtﬁereo! : _

d. mmmmmnmaymmmmmmw mechanical,
soﬂnndimdmdbrcmermarﬂmpu&ﬁdeﬂmbwdbyﬂmmmmmtssdedmmimmbenemsaym

| mmrﬂammmmmmmmmmmmm TaskOuIer

oy Sefvices TInCmﬁbnsiﬁianangeaMpayforadxbgd,

 auditing, Mwmwmammmammmbmmmwmmmh

required for the Project. Sud:paymrﬁsdﬂndmhdebgalwaﬁhga:pmesaﬁlnga!dmmlﬁmtow
msorannslmordalmdemoromiashm,ofcmn o

L desinaied Représentatives. The Commission may deslgnats, anhsoledbuehun.omor
mmmnbﬂvesauﬂmmmtmisbdﬁf

9. M_m Allmmmaummwwwm '
Gons!itantormypaﬂymmedbythecommpﬂhﬁgbmmmﬂn&mmﬂmmm_ :

of the Oommrsmn including copyrights.

h. Audits. Trlecommhsionshdfhwﬂler@ﬂbaﬁtﬂiebooksﬁﬂemnﬂlhﬂmdf

subjects relating o the Project andfor the Services.

a  Professional Indemnlty. For claims alleging professional negligence, the Consultant must

 defend, indenmify and hold the Commission and the User Agency and their respective commissioners, board

mmoﬂmmmmmmmmuwnmmmmmmma
claims, demands, suits, losses, costs and expenses, inchiding the fees and expenses of atiomoys, court costs and
experfs foes, that may arise out of the Consukant's negligent -acts, emors and omissions and misconduct in the
Consultant's performance under this agreement or the performance of any Subcontractor retained by the Consultant in
conneciion with this agreemenit,

b. General indemnity. For &l other claims, the Consultant must prolect, defend, indemnlfy,

~ hold the Commisslon and the User Agency and their respective commissioners, board members, officers, officials and
- employees (hereafier the Indemniiied Parties) free and harmless from and against all claims, demands, suits, losses, -
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costs and expenses, inckiding the fess and expenses of atiomeys, court costs and expert's fees, that may arise out of
or be based on any injury to persons orpmputymatis.wbmhnd-tnbe.ﬂnreatafﬂremmmsperlqm
under this agresment or any Subcontractor refained Whecomm-hmionmmhagrm

c. Theilﬂnﬂiﬁﬁthnhbligﬂmpmﬁhdﬁﬂmm&vmwiﬁhed’fewwbﬂnmmm
exlantpennlled by faw, This indemnily oxtends to all legal costs, icluding, without limitation: attomey fees, costs,
llsnis, judgments, setllements, penaliss, professional fees or other expenses incumred by the indemnified Parly(ies),
inchding but not §mited fo reasonable settlement of such claims. This indemnification is not limited by any amount of
insurance required under this Contract. Further, the indemnlty contained in this section wil survive the expiration or
terminafion of this Contract. For chaims subject %o the general indemnity, the Consultant shall be salely responsible for
the defense of any and ail claims, demands, or suils against the Indemnified Parfies, including without imitation, claims
by an employee, subcontractor, agents or servants of the Consullant even though the claimant may aliege that the
indemnified Pasties were in charge of the Services or allege negfigence on the part of the Indemrified Parfies. The
. IndemriﬂedPalyIPaﬂestweﬂlemhtﬂlssdemwparﬁmpabhﬂledsbnseofmymsult.m

refieving the Consuitant of s obiigaions hereunder. |

To fhe extent permissible by law, the Consulfent walves any limiis to the amount of its cbligations to indemnify or
contribute o any sums due pursuant 1o Consultants ohigations. Notwithstanding the forgoing, nothing in this Article
: VllimatesmeconwmmmmmnuyanmdwuiiedPMybrﬂwhdemﬁedPany'sownnedigmormm
. misconduct Defense costs shall be allocated on a comparable fault basis. ,

10.  Insurance fo be Maintained by Consulisnt. The Consultant shall purchase end mainfsin at off tmes
dumgﬂneperfwmmeofSemcaslnmnder for the benefit of the Commission, the User Agency and the Consultant,
insurance coverage as set forth in Schedule E. _
11, Defoult
a. mwmormmﬂnﬂb\mmshﬂ
oonstlmleanEventofDefaultundertﬂsAgmnt _
_ i Fﬂmamdonﬂﬁmﬂ_aﬂwGunMdulyﬁMupﬁammy
obligation or Agreement on the part of the Consutant contained in this Agresment, which failure o refusal
continues for a period of ten (10) days {or such longer period as the Commission, in ts sole discretion, may
datermimh‘smmeisnotjcapdﬂeofbehgmdrmm-smm(10)dayper_iod)marﬂ1edaieonwhﬂ1 _
written notice thereof shall have been given to the Consultant by the Commission;
i Falre of Consultant fo perfom the Services % the siandand of performance set
forth in this Agreement; '

iil. Anympresaﬁaﬂonumnarlyofﬂ‘eConﬂﬂluﬁsatbmherdnormm
delwered pulsuantto ﬂnsAgreemaﬂ shall have been faise in any maiem respect when so mads or
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furnished; .

M. The Consultant becomes insolvent or ceasas doing business as a going concem,
or makes an assignment for the bensfit of creditors, or genetally fals 1 pay, or admits in wiling its inabilty o
pay, lts debis as they become due, or #les a voluntary peftion in bankruptcy, or Is adjudicated a bankmnupt or
mmohmtmﬁesapaﬁimmwmisdfanymm arrangement, composition, readjusiment,
Kquidation, dissolution, or simflar arangement under any presertt or future statule, law or reguiafion relaling o -
benkrupicy or insoivency, uhmmrmﬁmhmmwmﬁamﬂﬂedmﬁﬁn
awsuchpmoeednm,orappiesinr consents to or acquieeces in the appoiniment of a tniskee, recefver,
lquﬂﬁaadlumﬁo@dnmufaﬂmawwbstaﬂpatoﬂlsmorpmwﬁea oriEttorits
pnmlpalsshdltahemymﬁoninmﬁmaofanyofﬂnmwor .

V. Thmslﬂlbemdmymeedhgagaﬁtﬂnmmmﬁm
reofganizatior, anauement.raaqushnent.!iqm dissolution or similar rofief under any present or future
 statute, faw or regulaion relating to bankupicy which is not vacaled, stayed, discharged, bonded or dismissed
wiﬂ'mslrly((i{})daysthemof or there shall be appointed, without the Consuitant’s congent or acquiescence,
any trustee, receiver, fiquidalor or ofher custodian of Custodian or of all or any substantial part of the
Gonsutents assets end properfies, and such appoiniment shall not have been vacated, stayed, discharged,
bontied or otherise dismissed wiin sily (81) days therect.

b. Remedies. HanEwaﬁofDeﬁﬂmedbecmMum,ﬂlenmeCmbsmw
mmiseawl'iﬂhtmormodrpenniﬂadtonbymminequiyatﬂdnﬂhmmpalu:darlﬂmwtllmlmgﬂn :
generality of the foregoing, the right to terminate this Agreement upon writien nolice to the Consultant, in which svent -
the Commission shall have no further obfigations hereunder or fiabiity to the Consitant except as to payment for
‘Services actually received and accepied by the Commission through the eflective dake of terminaion. No couree of
deaing on the part of the Commissian or defay or falture on the part of the Commission to exercise any right shll
opemasamverofsuchmltormmprehdoemecommbshn'smm powers or remedies.

amedies not Exclusive. No right or remedy herein conferred upon or ressived o the
Commlsaonisemlusweofmyrguorremedyherehorbylawaraqulypmvidadorpemﬂwd but each shaX be
mlaﬁveofeveryotha@torremdyqlvenhemn&rmnoworlmeﬂbrammawormequﬂywhym_
or otherwise, andnnybeenﬁmadoomwﬁymem«ﬂumtmtoﬁm

12. Confidentiafity. Nlofmempu'!s,imamatbn,mdatampamdorammbbdbymemum
under this Agresment are confidential, and the Consuitant agrees that such reports, information or data shall not be
made available to any party without the prior writisn approval of the Commission. [n addifon, the Consuitant shall not,
without the prior writlen consant of the Commission, prapare or diskibute any news releases, arficies, brochures,
advertisements or other malerials conceming this Agreement, the Project, the Services or any assigned Task Order.
Cansuifant acknowiedges at it is enfrusted with or hes access fo veluable and confidertal information and records of
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" the Commission and User Agency. Consultat must at ol imes act in the best interests of the Commission and User
‘Agency consistent with the professional obligalions assumed by Consultant in entering inlo this Agreement. Consultant
promises to cooperate with the officials, emmmdam&dﬂncmmwrwmmmwe
Commission's and User Agency's interests.

13. mmwmmmammmmmmmmrmms :
Agreement by the personal quaiifications of the principels, stalf and employoes of the Consultant and agrees, thersfore,
that neither this Agreement nor any right or obligafion hercunder may be assigned by the Consultant, in whole or in
part, without the prior writien approval of the Commission. The Commission expressly reserves the right to assign o
 otherwise transfer all or any part of its inferests hereunder wkhaut the consent or approval of the Consultant,

| 14.  Peonnel, The Consulbant further acinowledges that the Consuftant has represented to the
Commission the availabilly of certain members of the Consultants stalf who will be assigned 1o the Project, and
agrees, therefore, thatin the event of the unavaitabikty of such members, the Consultant shall so noffy the Commission
In writing, and, upon the approwad of the Execulive Director, shall assign ofher qualified members of the Consultant's
staff, to the Project. |

15.  Relationship of Parties. The relationehip of the Consultant to the Commission hereunder Is fhatof
an independent confractor, and the Consultant, except to the extent expressly provided to the contrary in this
 Agreement, shall have no right or suthority % make contracts or commitments for or on behalf of the Commission, %
 sign or endoree on behalf of the Commission any instruments of any nature or o enter inio any abligation binding upon
the Commission. This Agrasment shall ot be consirued as an Agreement of parinership, joint verture, or agency.

16. Miscoansous.

a. gu_m Tﬁsﬁamnatmybemmdinanynumwafoounupm.mydl'
which shall be deemed an original.

b. m[e_ﬂgm mmmwmmmaﬁmunmmammem
between the parties hereto and supersedes any and all prior or contemporaneous oral or written representafions or
communications with respect to the subject matier hereof, all of which communications are merged herein. This
Agreement shall not be madified, srmndedorhmywydhmdmptbyanuﬁumﬁmmhusumdbyhnﬁof
hepa*ﬁeshetm : .

. ¢ Force Majsure, mofmepamasshawelauemunmfurmdehyorfamin

performance hereunder due fo causes whish are beyond fhe control of the party unable to perform, 1f a foree majeure
accurs, the party delayed or unable fo psrform sheit give prompt nofice fo the other party, and the Commission may, at
any fime during the continuafion of the force majeure event, slect to suspend the performance of the Consultant under
this Agreement for the duraficn of the force majeure. The Comemission shall not be obligated to pay for Services to the
extent and for the duration that performance thereof is delayed or prevented by force majeurs, bu, provided the
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Consultant is not in default of any obigalion of the Consultant hereunder, the Commission shal pay to the Consultant,
according fo the torms hereof, ail compensation and reimbursements due to the Consultant for periods up to the
effective dake of suspension. | | | . |
| 'd Goveming Law, This Agreement has been negotiated and executed in the State of (linois
ant shalf be construed under and in accodance with the inkernal laws of the State of linois. -

e. No Waiver. The waiver by elther party of any braach ofmisAgremrtshdluotconumtea
_ walver as to any succeeding dreach.

f _Ngﬁc__Aﬂmwasqumdhbegmnmndarstnlbegmnmmimmdee
Mndddwe:edorsemwumammm«mymadm postage prepaid, addresssd fo Commission and fo
the Consultant at their respective addresses set forth above. [F given as herein provided, such nofice shall be deemed
hohauebemgivmonmed&ofdeﬁvery.ifdeﬁ_vaadbyhand,aﬂont!wseqondbtsmdayaﬁwnﬁﬁng,ifgim
by ma¥, The Commission or the leatmay,_fmninbbﬁm,chmeﬂmadﬁmhwhbh_noﬁoxhemnder
shall be sent by giving notice to the other party in the manner provided in this subparagraph. -.

. _ g. Severabllily. In the event that any provisions of this Agreement shall be invalid, llegal or

mmm_mw.mmmdmmmmmmwmbemuw
impaired thereby.

' coessors and Assiqrs Wsmmmmmwmmm

' mmumnmmmﬂmmmwhdmmmammmmmmm

i Consullants Autiorky. Execuion of this Agreement by the Consultant is aulharized by &
resohution of Its Board of Directors, # 2 corporation, or simiiar goveming document ff a partnership or a joint venture,
and the signatures(s) of each person signing on behalf of the Consultank have been made with complste and ful
authority to commit the Consultant > all fms and conditions of this Agreement, including each and every
mmmﬂttm,caﬁﬁmtnnaﬂwarmtywﬂwadmmmﬁsdbymhlt
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SCHEDULE A
SCOPE OF SERVICES

Building Needs Assessment & Preventative Malntenance Plan Services for Existing Facllities
' PS1918H

Ad Task Orders

All Services must be authorized by a written Task Order. Consultant acknowledges and agrees that the Commission is
under no obligation to issue any Task Orders for Services.

The Commission may issue a Task Order Request specificaly referencing this Agreement, identifying the project, and
setting forth the Services to he perfonmed pursuant to the proposed Task Order and a desired completion date.

Consultant must respond by proposing a time schedule, budget, deliverables and a list of key personnel, all of which
must conform to the terms of the Task Order Reguast and the terms and conditions of this Agreement.

Costs asscciated with the preparation of Task Orders are not compensable under this Agreement and the Commission
is not liable for any additional costs.

Upon acceptance of Consultant's response to the Task Order Services Request (subject to negotiation of terms and
conditions by the Commission and the Consultant in conformity with the terms of this Agreement), the Commission
may, by written Task Ordsr signed by the Executive Director, direct the Consuitant to perform the Task Order Services.

Consultant must nat commence Services under the Task Order until the written approval of the Executive Director has
been obtained, and the Commission is not liable for any cost incummed by the Consultant without such approval.

Typical Task Orders are outlined as follows:

A1l TaskA: Project Scopl
1. Reconnalssance, compilation and copying of backgreund information to be provided
by PBC and User Agency on facilities to be assessed; .

2. Project Team Kick-Off Meeting. The Consultant will meet with PBC staff to confirm the
final scope of work and schedule, preliminary discussion of standards that the Consultant will use to assess
facililies, priorities for facility assessments, operational needs or functional deficiencies thet mey drive certain
improvements, and the desired form of all deliverables.

3. Database Coordination. The Consultant will cooperate with PBC or the User Agency GIS
managers to record data coliectsd in Task B in a form that is consistent with & building geo-database that will -
be created by the User Agency with assistance from User Agency GIS. One additional meeting may be
required to discuss data collection and reporting format. Alternatively, the PBC may request for the
Consuitant to manage the database.

A12. TaskB. Facility Assessments & Cost Estimates
The Consultant will inspect buildings and related site improvements for the existing buildings.

1. Assessment standards. The Consultant will provide PBC with a descriptien of the relevant
standards that it will use to assess the safety, security, funciionality, snergy efficiency and accessibility of
buildings and related site improvements.
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2 Assessment checklist. The Consultant will provide PBC with a sample checklist for its
review and approval prior to conducting assessments. The Consultant shouid assess the fellowing categories
at a minimum:

Site improvements in the immediate area around buildings (excluding parking and trails),
Building structure (foundations, support columns, roof trusses};

Building envelope (roof, windows, doors, exterior walls, chimneys, qutiers efc.);

Building Interior {interior walls, finishes, flcors, elevators if applicable, etc.)

Faciity systems (mechanical, elecirical, plumbing);

Building upgrades to address Ke safety issues (including fire alarm and sprinkler systems,
safety code compliance and vigual inspection of possible hazardous materials);

Security systems (presence or not of cameras, alarms, locked entry gates);

Operational fiunction upgrades;

Energy efflciency;

Preventive mainienance needs; and

Accessibility (ADA, including 2010 Standards for Accessibifity and IL Accessibility Code) for
public buildings. Accessibility assessment is not required for al buildings.

~papoo

o T T

3 Assessment schedule. The Consultant will provide PBC with estimated dates when it
plans fo conduct assessments so that PBC staff can coordinate access and accompany the Consultant.

4 Cost estimates. The Consultant will provide preliminary cost estimates of all upgrades
aggregated by category of work and priority rating, which will eventually be used by the User Agency for
capital planning purposes. Altematively, the PBC may request the Consultant to provide cost estimates.

A1.3 TaskC. Evaluation and Prioritization of Building improvements
The Consultant will facilitate a series of meetings with PBC staff to priorifize and rank the work needed at eaich

structure, and will provide reports that are suitable for assisting management in making decisions.

1. Ranking Criteria. The Consuitant wil provide PBC with options for prcritizing and ranking
the facility needs identified in Task B.

2. Review of Preliminary Rankings. The Consuilant will provide PBC with samples of
rankings early in the process for review and feedback.

3. Building Evaluation Reports. The Consultant will present its evaluation and priority
ranking resultsirecommendations in an easy-to-read report format for purposes of briefing the User Agency.

4, Capital Improvement Plan. The Consultant may be requested to prepare a Capital
Improvement Plan for the User Agency on behalf of PBG. -

Al4 TaskD. Preventive Maintenance Plan
The Consultant will prepare a written plan that Includes the following components at a minimum:

1. A summary of all mainfenance issues and needs in various types of User Agency systems,
drawing on assessments performed in Task B, and interviews of key staff personnel.

2. A detailed plan of all Preventative Maintenance tasks required for all functioning and non-
functioning facility systems by hoth focafion and trade. Included shall be a calendar or schedule indicafing the
timing of all routine maintenance needs throughout one calendar year.
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A Recommendations for training needs for User Agency Maintenance Depariment staff.
Recommendations for any preventive mainenance that should be outsourced.

Graphics to flustrate recommendations.

b

Cther Tasks as needed, fo be defined on a case-by-case basis by the PBC.

A2 Key Deliverahles
1. Monthly Progress Meetings and Reports. The Consuléant will provide written monthly
progress reports during lhe preject period.

2. Facliity Assessment Data. Data that can be incorporated info an electronlc database.

3 Facllity Assessment Reports. Written checklists, field notes and photos for each facility
summarizing findings and recommendations, including cost estimates.

4, Facility Evaluation Reports. See Task C above,

5. Draft Preventive Maintenance Plan. A color version of the Draft Plan decument consisting
of five {5) printed and bound color copies and five (5} CDs in PDF format.

B. Final Preventive Maintenance Plan. A color version of the Final Plan document consisting
of five (5} printed and bound color ¢opies and five (5} CDs in PDF format.

7. Capital improvement Plan. A final Capital Improvement Plan,
8. Database. A completed database.
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SCHEDULE B
PROJECT DOCUMENTS
Building Needs Assessment & Preventative Maintenance Plan Services for Existing Facilities
PS1918H

THIS PAGE INTENTIONALLY LEFT BLANK
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SCHEDULE C
PROJECT SCHEDULE

Building Needs Assessment & Proventative Maintenance Plan Services for Exlsting Facllities
PS1918H

THIS PAGE INTENTIONALLY LEFT BLANK
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D1

D.2

SCHEDULE D
COMPENSATION

Building Needs Assessment & Preventative Maintenance Plan Services for Existing Facilities

PS1918H

CONSULTANT'S FEE

D41 The Commission shall pay the Consullant for the satisfactory performance of the Services the
amount specified in each Task Order assigned by the Commission on a Not To Exceed/LumpSum/Fixed Basis
{*Fee™).

D12 Consultants Fee will include materials, squipment, profit, review and submitial of deliverables.
Consultant's Fee shall also include typical overhead including, without limitation, office, rent, administrative
sataries, office labor, field iabor, insurance and personnel costs of Consultant and Subconsultant for each staff
member such as driving to and from PBC Job sites or meefings, computer usage, vehicles, mileags, taxicab
fares, parking, tolls, insurance, marketing and any other costs incurred.

METHOD OF PAYMENT

D21 Invoices. The Consultant will submit an invoice(s), through CW, to the Commission for Services
performed. Consultsnt will be paid monthly, provided the Consultant has performed Services to the
reasonable satisfaction of the Commission.

Each invoice must reference fhe contract number, fask order number, project name and be
supported with such reasonable detal and data as the Commission may require, including detail and data
refated fo Subconsultant and subcontractor costs. In accordance with the ferms of the Agreement, the
Consuitant must maintain complete documentation of all cosis incurmed for review and audit by the
Commission or its designated audit representative(s). Each invoice must be submitted In the format directed
by the Commissicn. Invoices must be accompanied by a progress report in a format acceptable to the
Commission, Such progress report must identify any variances from budget or schedule and explain the
reasons for such variances.

The Consultant must attach MBE and WBE utilization reports on the form entitied “Stalus Report of MBE and
WBE Sub-Contract Payments’, at the fime of submitting each monthly invoice. The report must indicate the
curent and cumulative payments to the MBE and WBE Subconsultants and subcontractors.

D22 Payment Payment will be processed within thitty (30) days after Commission receives an
acceptable invoice from the Consultant.
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SCHEDULE E - INSURANCE REQUIREMENTS
Bullding Needs Assessment and Praventative Maintenance Plan Services
For Various Agencies
PS1918H

In general, unless otherwise specified in the assigned Task Orders, the Consultant must provide and maintain at
Consultant's own expense, until expiration or termination of the agreement and during the time pericd following
expiration if Consuliant is required $o return and perform any additional work, the insurance coverage and requirements
specified balow, insuring all operations related (o the Agreement.

E1. INSURANCE TO BE PROVIDED:
E.4. Workers’ Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employess who are 1o provide a
service under the Agreement and Employers Liabllity coverage with limits of not less than $500,000 each accident or
illness.

E1.2. Commercial General Llability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $2.000,000 per accurrence, for bodily
injury, personal injury, and property damage liability. Coverage must include, but is not limited to the following: Al
premises and operations, productsicompleted operations, separation of insureds, defense, and contractual liabiilty.
The Public Building Commission of Chicago, the User Agency and any other entity designated on the Task Order must
be named as Additional Insured on a primary, non-confributory basis for any liability arising directly or indirecily from
the wark.

Subtontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with the
sams terms hexaln. '

E4.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Consultant must provide Automobile Liability Insurance, with limits of not less than $2,000,000 per occumence for
bodily injury and property damege. The Public Building Commission of Chicago, the User Agency and any other entity
designated on the Task Order must be named as Additional Insured on a primary, non-contributory bass.
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Subcontractors performing work for the Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms hersin.

EA.4. Professional Liabllity

When Consultant performs work in connection with the Agreement, Professional Liability Insurance must be maintained
with limits of not less than $2,000.000 covering acts, errors, or omissions. The policy will include coverage for wrongful
acts, including but not imited 1o errors, acts or omissions, in the rendering or fallure to render professional services
resulting in a poliution incident. When policies are renewed or replaced, the policy retroactive date must coincide with,
or precede the, start of work on the Agresment. Coverage must be meintained for two years after substantial
completion. A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2)

years.

Subicontractors performing wark for Consultant must maintain limits of not less (han $1.000,000 per occurmence with the
same ferms hereln.

EAS.  Property

The Consultant is responsible for all loss or damage to Commission, User Agency, andfor City of Chicago property at
full replacement cost. The Consuitant is responsible for 2l loss or damage to personal property {including but not
timited fo materials, equipment, tools and supplies) owned, rented, or used by Consultani

E.1.6. Valuable Papers

When any plans, designs, drawings, data, media, or other documents are produced or used undsr the Agreement,
Valuable Papers Insurance will be maintained in an amount to insure against any loss whatsoever, and will have lirits
sufficient to pay for the re-creation and reconstruction of such records.

ADDITIONAL REQUIREMENTS

The Consuliant must fumish the Public Bullding Commission Procurement Depariment, Richard J. Daley Center,
Roam 200, Chicago, |L 80802, original Certificates of Insurance, or such similar evidence, to be in force on the date of
this Agreement, and Renewal Cerfiflcates of Insurance, or such similar evidence, if any insurance policy has an
expiration or renewal date occwring during the temn of this Agreement. The Consultant must submit evidence of
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insurance to the Commission before awand of Agreement. The receipt of any cerlificate does not constitule agreement
by the Commission that the insurance requirements in the Agreement have been fully met or that the insurance policies
indicated on the certificate are in compliance with all Agreement requirements.  The failure of the Commission {o
obtain certificates or other insurance evidence from Consultant is not a waiver by the Commission of any requirements
for the Consultant to cbtain and maintain the specified insurance, The Consuttant will advise all insurers of the
Agreement provisions regarding insurance. Non-conforming insurance does not relieve Consultant of the obligafion to
provide insurence as specified in this Agreement. Nenfulfiiment of the insurance condlicns may consfitufe a breach of
the Agreement, and the Commission retzins the right to stop work until proper evidence of insurance is provided, or the
Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its
subcontractors at any fime upon written request.

The insurance must provide for 30 days prior writlen notice to be given to the Commission if any policy is substantially
changed, canceled, or non-renewed.

Any deductibles or self-nsured retentions on referenced insurance coverage must be borne by Consultant.

The Consultant hereby waives and agrees that their insurers waive thelr rights of subrogation against the Public
Building Commissian of Chicago, the User Agency and any other entity designated on the Task Order, thelr respective
Board members, employees, elected officials, agents or representatives.

tf Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or limited
liability company as a named insured.

The insurance coverage and limits furnished by Consudtant in no way limit the Consultant's liabilities and responsbilities
specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the User Agency
and any other entity designaled on the Task Order do not contribute with insurance provided by the Consuitant under
the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this
Agreement or any limitation placed on the indemnity in the Agreement given as a maiter of law.

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant
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may provide the coverage for its subcontractors. All its subcontractors are subject to the same insurance requirements
of Consultant unless otherwise specifled in this Agreement.

If Consultant or its subcontractors desires additional coverage, the party desiring the additional coverage is respensible
for the acquisition and cost.

Consultant must submit ihe following:
1. Standard ACORD farm Certificate of Insurance issusd to the Public Bullding Commission of Chicago

as Certificate Holder including:
a All required entities as Additional Insured
b. Evidence of waivers of subrogation

c. Evidence of primary and non-contributory stafus
2 Policy endorsements evidencing Additional Insured, waivers of subrogation and primary &  non-
contributory status.

The Commission’s Risk Msnagement Dspertment msintains the rights to modify, delete, alter or change these
requirements. Insurance requirsments may be eitered, Inciuding, but not limited to naming other entities or persons as
additional Insureds, based upon the fssvance of specific Task Orders.
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SCHEDULE F
KEY PERSONNEL

Building Needs Assessment & Preventative Malntenance Plan Services for Existing Facilities
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Dawit Mehzun Hadgu

6413 N. Bell Chicago, IL 60645 773 497-4904 dhadgu@gmail.com
Experience:
Mayiiu Ine,, Chicago IL, Principal/Progran Manager November 2008 - Pressnt
As part of a team, representing the Chicago Public Schools (CPS) responsible to manage its Capital
Improvement Programi {CIP):
s Coordinating the-annual prociss to solicit, formulate and review capifal requests from all departments
in support of CP$ management. _

¢ Working with food services, Education To Careers (ETC) , ADA Director and. other users of capital
funds to standardize and create prototypical spaces that meet accessibility, nutriticnaland
educational needs while maximizing value to CPS. o

¢ Working with the technical Standsrds Committee to insure thatlessons learned through the planning
processare’included In the standards. _

e  Supporting and assisting Strategic Planning in performing program level assessments.

Infrastructure Engineering Inc., Chicago I, Program Manager November 2007 - November 2008
" As part of a team, representing tha Chicago Public Schools (CPS) responsible to manage its Capital
Improvement Program (CIP): - ' o

¢ Design and Construction Manager for various capital renovation projects.

e Working with CPS departments and users of capital funds to standardize and create
prototypical spaces that meet accessibility, nutritional and educational needs while
maximizing value to CPS

¢ 'Working with the technical Standards Committee toinsure thatlessons.learned through the
planning process are included in the standards. _

 Supporting and assisting Strategic Planhing in performing program level assessments.

URS Inc., Chicago IL, Design Mantiger May 2006 - Navember 2007
As part of 4 team, Tepresenting the Chicago Public Schools (CPS) responsible to manage its Capital
Improvement Program (CIP): .

Establish project scope, budget anil schedule :

Prepare Preliminary design and transfer documents for Atchitects of record (ACR)

Manage design aid construction to various capital rencvati On projects.

Perform building physical assessment for more than 600 schools

Develop and Maintain Stand4rds. _

Obtain required signoff from varidus-departmenits.

*« & 9 2 8 8

Wallin Gomez Architects, Chicago IL, Project Associate Noveriber2000- April 2006.
Responsible for all aspects of project development from; the initial phase of feasibilfty, analysis
through design development and the coordination of contract documents and contract |
administration. '

e Schools: Manage design, budget and construction document review process for over $100

million, tincluding new schools and additions :
o Health Institutes: New construction for Will Coanty Health Center
& Civicprojects: New construction for Mexican Fine arts museum and Latino Chicaga theater




DeStefano & partners, Project Architect: ' Mdrch 1998~ Octaber 2000
Responsible for all aspects of project development from, the Initial phase of feasibility; analysis .
through design development and the coordination of contract documents and contract
administration.
s Schools: Manage design, budget and constriction document review process for over. $100
million, including new schools and additions
¢ Retail Stores: Circuit City, various states, Walgreens, Chicago and Car Spg, Dallas

Himmel Bonner Architects, Senior Architect March 1988~ February 1998
Responsnbie for all aspects of project development from, the initial phase of feasibility, analysis
thro.u_gh design developrient and the coordination of contract documents and confract
administration.

Corporate Offices: Draft World Wide; Chicago, Golub & Co Chicago

Reétail Stores: Diesel Store Chicago, Ed Debevic’s Restavrant, Chicago,

Residential: various projects

. &+ B 0

Tedros & Palmer Architects & Urbanists Zimbabwe, Seniorﬂm&itect August 1986 - June 1987
‘Responsible for producing Architectural designs, working drawings:and coordinated MEP &
Strictural Consultants

o Hospital: Gwern Hospital, Gwery, Zimbabwe

¢ Educational: Educational Services Center, Harare, Zimbabwe

o Offices: ANC Headquarters, Harare, Zimbabwe

‘Stndio Michael Tedros Architects Ethiopia, Architect March 1984~ July 1986
Responsible for producing Architectural designs, working drawings and coordinated MEP &

Structural Consultants
« Offices: Ethiopian Tradé union, institute of Agricultural research, Ministry of Agriculture

o Church: Eritrean Evangelical Church , Exitrea.

EDUCATION: Bachelor of Science: Archit'e;mra'l & Town Planhing July 1983,
Addis Ababa University, Addis Ababa, Ethiopia

Computer Skills:  AutoCAD, Microsoft word, power point, Excel

References Avallablé Upon Request.




Matt Janoski
312-827-0100 matt.janoski@gmail.com

Work Expenenoe'

anly

3/2011—Present  Assessment Daty Manager

e Responsiblefor the Biennial Facility Assessment program for the Chicago Public Schoﬁl systent,

o Responsibleforintegrity-of all data related to building assessments. - .

s Responsthle for data quality canitrol as it is provided by the assessment teams in the field as well as
providing muftiple levels-of teporting to the program management and directly to'the client.
Rebuilt the assessment database in order to capture data more aceurately dnd comfipletely.
Rewrote the CPS FACTS Assessment Manual to reflect the enhariced assessment procedures and to
‘cfarify the assessment process.

Trained field team to assess facilities according to CPS methodology.

‘Coordinated imigration of the Assessment Tool from an Access database to an Oracle application.
Created a comprehensive report package for the client and the program managément team.

Work with the prograr management team on.a daily basis to respond to client inquiries.

ey Consulting, Chicage, filinois [contracted to provide services to Chicago Public Schools
13/2010-1/2011  Assoclate

e Created a template for standardizing.equipment needs across career academ!es

e Coordinated sale of used kitchen equipment to resellers.

3}2009 ~4/20:!0 Vice Presfdent .'nfonnation Technology / BSA Officer, Security Officer-

Respansible for all computer systems for the bank, including all data and telephone networks.
Respgansible for logical and physical security of all bank technology systems,

‘Responsible for development of IT policies including the 1T Risk Assessment. and Incldent Response Plan.
‘Provided compliance training, from online caurses to training sessions to one-on-one education.
Oversaw the physical securlty systems of the bank.

Provided preventative security training to all bank employees.

. % 4 & & =

. 7/2007— 2/2&09 Vice President, fnformatfon Technology Manager

Managed IT Department Staff, which in turn provided support to all users in the bank.

Managed multiple concurrent projects in an extrémely cost-conscious environment,

Respansible for logical and physical security of all bank technology systems,

Maintained a Windows network with over 400-workstations 29 locations in 2 states.

Implemented a Cisco IP Phone system, consolidating 8 phone systems and saving 520,000 per month.
Migrated the torhpany to ah MPLS network, resutting in increased speed saving $15,000 per riont.
Implemented new firewall and email security devices, increasing security.

Implemented a Branch Capiure system for rémote locations, resulting’in significant cost savings,
increased cash availability for the bank, and greater customel convenience.
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Matthew Janoski : 212-927-0200 mast.Janaski@gmail.com




Fostar Bank, Chica

5/2004 - 7/2007  Assistant Vice President, informetion Technology Officer

+ Managed [T Department Staff.

« Managed niultiple concurrént projects.

« Responsible for development of IT Policy, including Information Security, R|sk Assessment/
Management, Incident Response, and Disaster Recovery
Responsible for logical and physical security of 3l bank.technalogy systems.
Main contact for all management reporting.
Maintained a Windows network with over 120 workstations and 19 servers in 6 locations.
implemented iP Telephony system; consolidating 5 separaté phione systems inte-one.
Implemented Intemet Banking Prograri, '
3/2001 9/2003 Information Technhology Dﬁ'lcer

7/2000 3/200‘.! Progmm Admimsa'ator

Responsible for coordinating project funding for the CPS Cajital Improvement Program.
Responslible for reporting, both to. program management and directly to ‘CP5 and the Mayor’s office.
Performed financial reporting:and analysis for the Capital Improvement Program.

Monitored.and assisted enid user data input to Insure quality of project tracking database.

Assisted with administration and development of project tracking database.

4 & & & & @

Provided user support for project tracking database:

Old Kent Bank [successor by merger. nnacle B llinois -
9/1999-7/2000  Systems Programmer

Pinnacle Bank, Oak Park, 1llifiol
8/1998-9/1999  Systems/Applcations Speciglist
4/1999-.9/1.9.99 Interim Purchasing Agent

¢ ; jé : Hinsdale, 111
1.1/'1.989 8/19.98 Virfous pasitions, from Téller to providing opplication supporf to Loan Dept.

Education: Bachelor of Science —Biology
Iilinols Benedictine College {n.k:4. Benedictine University), Liste, IL GPA3.4/4.0
Hiinafs Benedictine Scholat, Teaching Asskstant for Cellular Biology, Organic Cheristry

Technical Certifications and Proficlencies:
e Strong database administration and report writ'ing_skills_

» CompTIA A+ Certified
s Windpws Server Administration, including Active Directory
s Administration and use of al{ busiress versions of Windows
e Very strong knowledge of Microseft Office, Including Word, Excel, Power Point, Visio, and Access
References Avallable upon Request
Matthew Janoski 3312-927-0100 raattjanoski@gmall.com




Wes Cheng

£ Seuith Michigan Avsnue, Suite 1310
Chicagn, IL 60603
312-218-0511
WesChiengf@awcon.com

EXPERIENCE

President, GreatWay Consuling, Inc., Chicago, IL

May 1999 to Present |

Practice areas inclide Yoformation Technology Consulting, Custom Software, Da'itabases? CAD, CAFM , GIS and
WEB integtation. Projects include-

e Migration of Parcel Mainenance Application from AreGIS 8.3 to 9.2 for Cook County, Hfinois

»  Design and Implementation of an Oracle database appligation for Chicago Public Schools and ported date
from Microsoft Access

o Design and iplementation f a Capital Improvement Program Information Tracking Database for Chicago
Public Schools

e Design and implementation of a Building dnd Fire Code Violation Tracking Database for Chicago Public
Schools

» Design and implementation of a Lab Tracking Database for Carnow, Conibear &.Associates, LTD.
' Consultation for Detroit Public Schools Program Meanagsment Toard

»  Systeri upgradé and development for Marvin Windows Design System for Windows 2000 and AntoCAD .
2000
Director of Operations anél Programming Services, Computerized Facility Integration,

LEC. Chiecago; IL
June 1997 to May 1599

Director of Qperitions: Responsible for delivering $6 million projects anmually. In charge of five technical
depattments, CTFM, EDM, GIS, CAD and Integration. Coordinated IS, sales and admiristrative activities. =

Director or Programming Services: Responsible for direcfing all the software development efforts ind. startidg
and running.a sew GIS Business Unit within the.company. Responsibilities inchided busiiess develppraent,
proposal generation, supervising sofiwars desigri-and implementation, coordinating¥ask dssignnient, resonrce
allocation, recruiting, training, etucation and reviewing performance of staff. Major projects included

s Kodak Eastman Drawing Migratica

o Designed and Implemented pilot projects for Norther Tndiana Priblic Service Company's (NIPSCO) GIS by
converting fis Engineering Record Department's paper drawings and lepacy mainframe database inito an
AutoCAD Map and Autodesk MapGuide web-enabled system. Company-wide conversion and deployment i
anticipated in 1998.




Wes Cheag

s  NIPSCO Facitity Management Systéin and Computesized Maintenance Management System

Director of Software Development, System Development/Integration, Inc. Chicago, IL
Jariuary 1995 to June 1997 s

Responsible for dxrectmg all the software dwelopment #fforts within the Information Services Division.
Responsibilities included proposal gentration, supervising software desipn. and implesueniation, cordinating task
assignment, vesource.allocakion, recriting, training, education and reviewing performance of staff: Projects
inghnded

+ Designed and implemented NIGOR"s Billing / Gas Mawagement # Customer Menagéement System, a Windows-
UNIX client-server Oracle application. The project was developed in'Borland C++ and Delphi.

»  Designed and supervised the implamentation of the company’s Intranct Web Serve using HTML, JAVA and
CGl. '

«  Consulted American Cancer Society Tllinois'Divi:sion on the integration of its donors’ databasé system, a
Windows NT based client-server Oracle application, and a geographic informstion syster (GIS),

«  Consuited Norther 1llingis Gas on thie design and implementation-of'its. atlas page database and graphic
viewer gystem, 2 Windows hiased cligtit-gerver Paradox and PowerBuilder application.

o Designed end implemented GIS mapping and geocoding modules as an integral part of the Rapid Parking
Management System of Elsctronic Data Systems Corporation (EDS), a Windows biased client-server Oracle
application. The modnle was developed in ArcView and Windows environment nsing ArcView Avenus,
Microsoft Visual C++ and PowerBuilder.

« Designed and implemented the Facility Tracking System of Rush Presbyterian-St. Luke’s Medical Center, &
Windows based clisnt-server Sybase application. The project was developed in Microsoft Visual C++ and
AutoCAD Development System (ADS).

Project Manager/Senjor Technical Lead, The Premisys Corporation, Chicago, IL
‘September 1991 to January 1995

¢ Designed and implemented a major mechanical equipment manufacturer’s business database and elecfronic:
order submitial system in a cliens-server environment, Programiming tocls iiclided Botland C++ and ADS,
Databases included Oracle for the server and Watcom for the clients.

«  Designed and implemented the graphical user interface (GUI) for IBM Architectursl & Engineering Series
(A&KES), mi RS6000 ALX and X Windows Motif based CAD system.

o Designed GUI for Squiggle, a Windows based utility software to “soften” straight lines in HPGL;plot files.

e Designed and implemented Matvin Design Systerh for Windows, an dlectuoiic oatalog, fule-based produst
design and evalaation and order eiitry Syster., Progremming tools incleded Borland C, Watoom C, Windows
SDK and ADS. The project Was thé wimner of 1994 Microsoft Open Award, |

Software Engineer, SPSS, In¢. Chicago, IL
November 1990 fo August 1991

o - Designed and irplemented the Data Editor module of SPSS:for Windows, 4 statistical analysis package.
Prograrnming tools included Microsoft C Windows SDK and XVT.




“Wes Chengt

Senior; Programimer; Skidinore Owings & Merrill, Chicago, XL
October 1987 fo October 1990

. Soﬂwm'e design, prograimniitg, tesﬁng and technical support for, the TBM.SOM joint veniure CAD system,
IBM A&ES. Spécialized in GUI, grephics, graphic database and modeling. The project was developed i C,
RS6000, ATX and X Windows Motif environment..

CAD Manager, The Architectural Forum, Inc. Cohmnbus, OH
Febriary 1985 to Ocfober 1987

«  Monaged CAD operations, frained CAD opmtors and wstomiized softwate, Systern environinent! PC, DOS,
VersaCAD.

EDUCATION

M. Arch. Speciatized in Computer-Aided Design Software System Developtment, The Obio State University, 1984
‘M. City and Regional Planning, The Ohio State University, 1982
B. Arch, Chung-Yuan College, Tdiwan, 1978

AWARD AND CERTIFICATIONS

"Chief designer and developer of 1994 Microsoft Open Award winner, Marviil D&slgn System for Wmdpws
Cerfificate for Basic PowerBuilder Training

Certificate for Basic MicroStation Development Languege Tiaining

Certificate for Antodesk MapGuide Training

PROFESSIONAL AFFILTATIONS

Project Management Institute

Association for Information and Image Management.
Association for Computing Machinery

American Planning Association




PROJECT TEAM

Agustin Gomez-Leal, AlA, Principal-in-Charge

Agustin Go mez-Leal is President and Principai-Architect-in-Charge of Wallin/Gomez Architects, Ltd.
His expeiience as s practicing architect for twenty-five years is invaluable to his clients and project
team. Agustin’s portfolio Includes health care, educational, institutirial facilities..

‘He works directly with dichis to engyre that.a project is tajlored to their specific budget, schedule
and program needs. He maintains the project schedile, ensuring that WGA mdéts réview goals,
permiit submittals, and budget dedislons. Agustin will also be in charge of permitting at the Cook
County Building Departmént.

EDUCATION & REGISTRATION

Bachelors of Architecture: inois Institute of Technology, Chicago, IL
Mastar of Architeeture: lllinols Institute of Technology, Chicago, IL.
Registered Architect; State of lllinois

AFFILIATIONS

Erie Elementary Charter School - Member, Board of Directors

Chicago Building Board of Appeals — Member, ADA Expert Representative
Nationat Museum of Mexican Art —Géla Committeg

Chicago Area Runners Association — Member, Board of Directors
HispanicAmerican Construction: industry Association — Member

Alivig Med'lcai Center Member sthpe 1990, A]ivm ysalud 5K Run Cdrhr’hittee

EXPERIENCE

Stevenson Elementary Schoo! Addition: Chicago, 1L— New'32,000 SF addition with elevator and
link, renovation of the existing 63,000 SF, including ADA upgrades and improvemerits to the.
entrances, parking lof, landscaping, elevator and roof replacement.

Dixon Elementary Schaok:. Chicago, IL. — Renovation of 86,500 SF, including elevator addition, stags
. lift and full auditorium upgrades and new entry ramp. Includes all new boys and girls bathrooms,
-avditorium ADA upgrades, cafeteria ipgrades, new art r6om ADA locker upgrades, new corridor
finishes and full mechanical remodeling including fans, chiller, and ductwork.

chappell Elementary Sthool; Chicagp, IL— Renovation of 80,000 SF in cluding & naw two stop
slevator addition, stage lift, new entry ramp. Includes all new boys and girl§ bathroonis, auditorium
ADA upgrades, new science room ADA locker upgrades and new corridor finishes:

Wallin » Gomez
"ARCHITEGCTS LTD




PROJECT TEAM
EXPERIENCE

Erie Elementary Charter School: Chicago, IL - Renovation of existing elementary schoo}, including,
ADA upgrades to bathraoms, deats, parking lot upgrades, new la_‘hdscaping'.

Little Village High:Schood: Chicago, IL— Design Manager forthe new 150,000 SF facility in Little
Viltage. .

Marsh Elementary School Addition: Chicago, I.— Design Manager for 110,000 SF addition with
elevator and link, including ADA upgrades and improvemerits to the entrances, parking lot,
fandscaping.

Deneen Elementaty School Addition: Chicago, IL — Desigrt Manager for 30,000 SF addition with

elevator and link, including ADA upgrades and improvements to the entrantes, parking lot,
landscaping. ’

Twain Eleimentary School Addition: Chicigo, IL— Design Manager for 30,000 SF addition with
elevator and link, , including ADA upgrades and improvements to the entrances, parking lot;
landscaping.

Shoop Elementary School Addition: Chicago, IL - Design Manager for 18,000 SF additldn with
elevator and link, including ADA upgrades and impirovements to the entrances, parking lot,
landscaping-

Crane High School: Chicago, IL ~ Historical restoration of.an existing 240,000 SF facility, including
ADA apgrades and improvements ta the entrances, pidrking lot, landscaping, roof réplacement and
emergency generator,

simpson Hlgh School: Chicago, IL— New dayeare building for Salvation Army and new Health Clinte
facllity, including ADA upgrades to toilets and entrances, landscaping and green parking lot.

Harlan High Schopl: Chicago, IL — Renovation of the ex‘is:cing.l_sé,ooo SF facility, including ADA
upgrades and improvements to the entrances, parking lot, elevator and roof replacement.

Reed High School: Chitago, Il — Renovetion of existing 62,000'SF high schaol, including ADA
upgrades, new elevator, entrante ramps, parking lot upgrades, new landscaping, and roof
replacement, .

Pvorak Elementary Schoal: Chicage; IL - Rencvation of an existing 75,000 5F facility, including ADA
upgrades and improvements fo the entrances, parking lot, landscaping, elevator and roof,

Alivia Medical Center: Chicago, IL- Construction of new 28,000'SF medical facility; cn-going
alterations and renovations to six existing medical facilities throughout Chicago; currently leading
the design of a new 40,000 SF medical facHity.

Natfonal Museum of Mexican Art: Chicago, IL—Alterations to the existing museum and radio
statlon includes ADA upgrades. Master Plan for 60,000 SF addition for offices, and exbibit halis.

Wallin  Gomez
-ARGH.’ITEC,T.S. LTD




PROJECT TEAM

Brendan Mulcahy, Project Manager

Brendan Mulcahy brings 11 years of working experience to the WGA team. His extensive.
educational experience includes the management of muitiple projects Chicago Public Schools,
encompassing a broad range of sizes and types. His past experience includes municipaland
cornmercial projects with an emphasis on renovation and additions for educaticnal facilities.
Brendan’s responsibilities includie. project management, construction document production, and -
oversight of project staff.

As Project Architect, Breridan heads up the dffice productién team, and organizing field reviews with
WGA and the consulting engineers to prepare drawings. He dlso manages the Construction
Administration portion of the project. )

EDUCATION & REGISTRATION. - .

Bachelor of Art & Architecture: University of (/linols at Chicago, 2000

EXPERIENCE

Stevehson Elerentary School Addition: Chicago, IL— New 30,000 SF addition with elevator and link,
renovation of the existing 63,000 SF, including ADA upgrades and improvements to the entrances,
parking lot, landscaping, efevator-and roof replacement. .

Chappell Elementary School: Chicago, IL — Renovation of 80,000 SFincluding a hew two stop.
elevator addition, stage lift, new entry ramp. Includes alt new boys and girls bathrooms, guditoriurn

ADA upgrades, hew science room ADA locker upgrades and new corridor finishes.

Dvarak High School: Chicagg, Il. - Renovation of an existing 75,000-square foot facility, inthiding
ADA upgrades and improvements to the entrances, parking lot, landscaping, elevator and roof,

Twaln Elementary School Addition: Chicago, IL— 30,000 SF eddition with elevator and link, .,
including ADA upgrades and improvemefitsto the entrances, parking Jot, fandscaping.

Von Humboldt Elementary: Chicago, IL — ADA upgrades

Dunne Elementary Schogl: Chicago, IL — ADA upgrades

Ha;'_gk Al0 Offices School: Chicggd, IL— Office administration renovations

Westcott Elementary School: Chicago, IL - Modular unit addi'ti'oh to-an existing school.
Durkin Park Elementary Schoal: Chicago, ). - Mp,du!ar unit addition td-an existing school.
Hale Elementary School: Chicago, IL - Modular unit addition to an existing school.
Burroughs Elementary School: Chicago, IL - Modular unit addition to an existing school.

Edgebrook Elementary Schoal; Chicago, IL - Modular unit addition to.an existing schock

Wallin = Gomez
ABRCHITECTS LTD




Established

ENGINEERING| MIBE/DBE Certifiod
‘& CONSTRUGTION | “Whers alr, water and five behnve"® o o o _
230 8. Westmore Maysrs Ave., Lombard, IE 60148 Tel: 1-530-926-6960, 1.630-974-1500 Fax., 4-630-230-7869 e-mail hms@hmsmep.com

LEED Consultancy, Energy Soluttoiss, MEP Desigit, Bngineeiiiig, Conmnssfortig; Congtrictien & Construction Adriiiistration

Mr. Lala has thirty five (35) years of experience in building constsuction industry involving Industriel and
non industrial .utiities, HVAC and other building systems design, construction .support and project
management. Mr. Lala hais served as president of ASHRAE for an intemational chapter from 1992 fo

2001 and as secretary from 1995 fo 1960,

During past thirty-five years Mr. Lala has besn working with various Chicago based National and
Internationat firms engaged In consulting engineering. He has been managing projects for over fifteen
{25) years. While he worked with & prominent intemational company he has developed ‘building and
utility. standards: based on US and intemational building codes. He has also reviewed construction
documenis. for codé. compliance: and quality @ssurance. His review included in house projects. and
project documents prepared by mulii-nationsl companies working under confract for a major oil
exploration and refining company.

His experience includes the a[ea;é.of HVAC, Plumbing, Irrigation, Site Non-Electric Utilities and Fire
Protectioni. He. has also provided Gonstruction support, construction estimates, and valué engineering

servicas.

Previous Employers:

« Congoer Townsend and Assogiates, Chicage, Illinols.
Environmental Engineéring Corporation, Chicago, lllincis
Skidmore Owings and Merrill, Chicago, lllinois..

Perking and Will, Architects and, Engineers, Chicago, Winois.
Knight Architects, Engineers and Planners, Chicage, lllinols
Saudi ARAMCO

The foilowing is the partial list of his involvement on the-projetts with various Chicago based employers:

* 5 e 0

Advance Photon Source (APS) Argonne National Laboratory Argonne, lllindis

Louisiana State University Baton Rougs, Louisiana

‘Center For Advanced Microstructure & Devices (CAMD)

Genetics Laboratory Addition Brookfield Zoo Brookfisld, llinois , :
Northwestern University Research & Education Building Ghicago, lincis, Fairfax, Virginia,
Arthur Anderson Office Building St. Charles, llliriois. .

M & M Savings and Loan Springfisld, Ohio

Waste Water Treatment Plant Additions Stickney, linois.
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HMS
» Arthur Anderson Officg Building St. Charles, lllinois,

The Tollowing is the partiat list of his involvement on the intermational projects with verigus Chicago
baged employers:

New Jeddah Intemational (King Abdul Azfz) Alrport Jeddah, Saudi Arabla

Jeddah Manufacturing Company Jeddah, Saudi Arabia

Air Defense Command Cultural Center (Audltonum, Library & Museum) Jeddah, Saudi Arabla,
Red Sea Palace Hotel Jeddsh, Saud] Arabia,

Institute of Public Administration Riyadh, Saudi Arabla,

Offica Building for Ministry of Planning Riyadh, Saudi Arabia,

NADEG Housing Riyadh, Saudi Arabla

Housing Complex for GOSI Hespital Riyadh, Saudi Arabia,

ABGES (Arab Burgau of Education for Guif State) Headquarter Riyadh, Saudi Arabia,
Engineering & Sciencs Building — King Abdul Aziz University Jeddah, Saudi Arabia,

Omar Attar Complex Jeddah, Saudi Arabia,

Palace for Prince Shieikh Hamed Al-Khalifa Taif, Saudi Arabia,.

Palace for Saleh Kame] - Dallah Group Jeddah, Saudi Arabia,

Estate House for HRH Prince Khalid Bin Sulfan Riyadh, Saudi Arabia

Farouk Akhder Villa, Chairman of Royal Comtission Riyadh, Saudi Arabia,

Faculty of Medicine Building, University of Al-Ain, Al-Ain, Abu Dhabi, United Arab Emirates
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The following is the partial list of his invelvement on the projects with ARAMCO:

Jeddah Oil Refinery Laboratory, ARAMCO Jeddah, Saudi Arabia,

ARAMCO. Exhibit Cénter Dhahran, Saudi Arabia,

Explosive Faciliies Workshop ARAMCO, Saudi Arabia,

Qasim Refinery- ARAMCO

ARAMCO Jeddah office Building Jeddah, Satdi Dhehran Mosque ARAMCO, Dhahran, Saudi
rabia

Participated in Vaite Engiheering Studies of many ARAMCO Projects,

Utility Maintenance Work Cenfer ARAMCO, Dhahran, Saudi Arabia, Qasim, Saudi Arabia,

3-10 Bachelor Housing Complex ARAMCO, Dhahran Saudi Arabia,

Udhailiyah Community Certer ARAMCD, Dhiahran, Saudi Arabia,

: DUCATION
' M.S. in Mechanical Engineefing, o
University-of Missouri, Columbia, Missouri (1969}

REGISTRATION \ o
Registered Professional Engineer In Sfate of lincis IL No. 062-032081, 1975.

AFFILIATIONS
Member of ASHRAE.

CERTIFICATES

o Certificates of Appraciation by ASHRAE for Saudi Arabla Chapter President, 2000-2001, 1999-
2000 and 1988-1999.

LI TR O T I A A
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FEneener:

« Certificate of Recognition by ARAMCO for outstanding achievements ih the. infroduction of
several enhancements to 27-SAMSS-001, titted “Packaged Water Ceoled Centrifugal Chiflers for
the Utility Services®. '

o Certificate of Recognition. by ARAMCO for serving as an officer in a professional society, and
working to foster professional excellence:

Kris A. Lala 3of3




Construction Consultants

Eamon direcls the Cost Estimating funcilons of the firm. As
well o8 mandging, cooidinating and supervising ol aspects
of estimaite production, he s dso directly Involved. in- the
preparation of o wite variety of estimates. He routinely
meets with clients 4o ensure estimating services are being
provided to meet the clienf’s needs.

tie has over |5 years of experience in the cost estimating
and project management flelds and has worked with The
Concord Gfoup since 1999, Working for vevious
construciion-conisuliing fims both in the U.3. and ‘abroad,
he gained experience of all levels of esfimaiing from
conceptudl fo final bld documents stage on o wide variety
of projects including edicational, instiutional, healthcare,
‘industrial, commercial gnd historic férovation.

Eamon also- has significant expefience in managing
construction pro_'jfac"}s,. having worked a3 ¢ project manager
ot Tha A Institute of Chicago far 4 years, In This copacify
Earrion wos responsible for mcndgng all asgects of the
daesign and constiuction process on v"arlou_s renavafion
projects within the museum ond school compus,

EAMON RYAN
VICE PRESIDENT / PRINCIPAL

EDUCATION
BACHELOR OF SCIENCE

RUANTEY SURVEYING.

Hemiot Wait University
Edinbirgh, Scotiond 1995

PROFESSIONAL DIPLOMA

CONSIRUCTION ECONOMICS & MANAGEMENT
Hmietick inshitule of Technology

Lirnesick, lreland 1995

RECENT PROUJECTS

Public Buliding Commission of Chicago
Coit eslimating services forentirs program.

Chicogo Public Schools

Cost esfimating seivices for the capital
pregram for g wide variely of school
consfruction and refiovéficn prodroms..

Unkversily of Wiscéonsin = Mddison

Costestimaiing services for ihe Bio-
Chemistty-Il building project,




Cuistruction Consuitonts:

Maurizio directs the Mechanical and Bechiical functigns of
the frm. In addifion 1o his“hands on' cost estimaiing for the
elecirical systems, hs Is aiso resporsitie for the schaduling,
quomv conirol, coordination and client relations for all MEP
cost astimates, Adcdifionolly he manages the Speciclized
Recl Estate Advisory- Services of the, firm. which ncludes
projects such ©s: Property Condiion Assessments;
Inspections and Due Diligence '

He began his career with o lecding ‘elecifical enginesting
fim In Rome and was responsible for the design ond
plonning of eleciical distibution and control systems. As an
slecircal dasign consultant ha successiully Supervised the
sxpansion;, enhancement and modemnization of nUMerous
glactical syslems ‘wilh special consideration pn energy
conservation,

Relocaling to the United States in 1990, he worked with
leading consiruction consuiting firms in Ghicago os asenior
cost engineer. His responsibilities. inclyded the cdst control
ond - project mancgement for o large cross-secfion of
conisiruclion  projects  in collgboratiori  with  major
architecturcd and enginaating finms.

L VIGE PRESIDENT

EDUCATION
BACHELOR OF SCIENCE
ELECTRICAL ENGINEERING
institule of Technology

‘Rome; Haly 1981

PROFESSIONAL AFFILIATIONS
IEEE ~ Institute of Blechical Engineers.
Assaciation of Consirugtion Inspeciars

RECENT PROJECTS

University of Chlcage

Cost pstimates for caplial improvement
pregram

Chicago Public Building Corimissior
MEP estimates at olltevels of datign:

Mdircys Adams Properties

Condition survey for an 800K SF
menutacturing tacility




KELSEY A. TAYLOR, PE; LEED® AP, CPESC
SENIOR CIVIL ENGINEER

Mr. Taylor has 13 years of experience in civil engineering and construction ranging from
enginearing start-toinish site design of niew power plants and municipal profects, to providing
field ‘construction services for large residential developmenis. In edditiori to his Professional
Engineering llcense, Mr. Taylor holds certifications es a LEED Accredited Professional, a
Certified Professional n Ercsion and Sediment Tontrol {CPESC), and Is cumently nursuing a
Graduate Cerlificate in Congtruction Managemiant.

Key Projects

University of Chicago Laboratory Schools, Main Campus Rehabilitatioh, Chicago,
Biinois, (Dec. 2009 - Present), Lead Givil Engincer. Mr. Taylor Is the Lead Civil Enginaer
for this projecl on which EDI is serving as the Civil Enginaar of record for-the iarge, mutti-
discipfinary team charged wilh uiimately producing the. design for the expansion and
renovation of UCLS. EDI's mie. includes production of all Civil Drawings and caleulations
requited o cbtelr peritting from itie Gily, as wéll s bulld out thie siter Associated. with the
project: The combination reriovation/expansion project involves the entire’ -acre main campus
at UCLS, a5 'well as the design of an Early Chikthood Center localed on @ second, nearby site.
Me. Sheri Andrews, Associaie AfA, Velerio Dewalt Traln Assoglatas; Inc., 800 Nortl Dearbom
St. 9" Floor, Chicage, filinols, 60654, (312) 260-7344

-SunPowar 10-MW Sofar Power Plant, Chigago, llinois, Project Manager and Lead Civil Enginaer {Summer 2009-
Spring 2010).  Hirad by Exelon Comporation to provide turn-key delivery of the nation's largest urbian solar power plant,
SunPower Comoration engaged EDI fo provide design and consulting services integral to preparing the 40-acre site forthe
Installation of rore thaii 32,000 solar panels and an Operation and Meintenance building.. As Project Manager for EDI, Mr.
Taylor administered mulliple project phagae. including site survey, geotechnical investigation, stte clearing and demolifion,
environmental consulting aid remedtation, and permitting, 1h addition to, being directly respongible jor all of the site's civil
engineering. Mr. Taylor worked closely with the Client’s Projact Managers and Constructicn Managers, helping to provide on-
tine delivery of this apgressively schaduled, high profile project. Mr. Josh Mayers, SuaPowsr Corporation, Systems, 1414
Harbosr Way South, Richmond, CA 94804, {610).260-85623, emali: josh, meyers@sunpowsrcarp.cam

Air Force Acadomy, Rehabllitation of Existing Elementary Stchool, Chicago, Hlindis, (July 2009 — 2011), Project
Engineer. This $5 million project for Public. Buiiding Commisslon/Chicago Public Schooks will renovate an existing +33,000 SF
elemantary school building into an airforoe academy facility. Major civil work includes: the design of two (2) ADA compliant
handicap ramps at the building entrances and full reconstruction of portions of the existing' paridng lot on. this 2-pcré
dovelopment. A precast concrate modular nderground stormwater defention system will also be; designed berealh the new
pevernent area. Mr. Tayior providing eriginéering design on (e project: The projert was comipletéd in the Spring of 2011, Mr.
Ron Richardson,. AlA, FGM Architests, 1211 W. 22 St Sulte 705, Oak Brook, ltinois, 60523, (630) 574-8300.

Ghicago Park District, Jonquii Park Kehubilitation, Chiloage, illinols (2007-2086} Lead Clvil Engineer: EDI proviged
detailed survey-and civil site dasign for this compact park design, working clesely with the landscape architect. Packed with
detailed features sUch as a water sprily’ pand, drinking fourteins, decorative pavements: dnd walls, and muiltipls. grades of
rubberized play sufface, 8l posed challenges in addition to- the rigorous, City of Chicago: stormwaler management
roquirsments. EDI civil design featidres inigluded walér find taps, melérs and backflow Hteventers deslgned In consultation with
Chicago Park District shgineering and maintsnance steff, @ underground stormwater detention vault #nd sfiorm sewer, and
miscellaneous pavements. Mr. Ernest Wong, ASLA, Principel, Sita Design, 868 §. Michigan Avenue, Siife. 1000, Chicago, L.
80805, (773) 427-7240 ‘ '

Wastinghouse High School Athletlc Fiefds, Chicago, lilinols (Winter 2008), Lead Civil Design Engineer. This 7-acre:site
adjacent 1o the new Westinghouse High School required two separate undergraund detention basins and &n undeigiround
stormn sewer connecting t© drain lile under an artificial tuf aifitelic flald. The site includes ADA ramps, extensive welkways in
the ROW; and anasphalt parking lot. Deliverabla package consksted of specifications and fuil conatriiction drawings iricluding
Exjsting Gonditlons, Demolition, Geometiic Plans, Grading & Drainage, & Ulilly Plans. Mr Joff ‘Pack; AlA, DeStaféna
Parthers, 445 East Hinois Stree!, Sulte 250, Chicage, L 60671, {312) 836-432%

Educare Family Genter Expansion, Chicage, filinols, Lead Clvil Engineer {(Dec. 2009 - Present), This project involves
ponstruction of & new huilding extensidn to the existing facility and reconstryction of the existinig surfpce parking lot. EDFs rdle
includes the site development component of the projest: designing the dralnage system, including surface. datention basin, on
the property preparing the preliminary site plans, includihg grading and drainage, utility, sediment and erosion control,
pavementiwaliway geomeirics, and damoliion plans. EDI will be invoived with this project throughiout the final design phiee,
which will involve close coordinalion with the building.architect and landsoape architect, Ms. Anfa Leason, AlA, LEED AP, ven
Weisa Associales, 311 W, Superior St, Suite 216, Chicago, MMinols, 60854, 312-337-5511, ‘

Chicago Park District Holstein Park, Renovations to Field House, Ghicafjo, Hllincis, (Nov. 2008 - Prasent). Mr. Taylor
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provided technical review for this worlc, This project involved the demalition of existing sfte features,. =
including scoese gates, concreta pavement, and, poal deck ramps 10 Servite the reriovaled field k. Taytor
house fadility. New improvements included the metakation of new access gates, ramps, sidewslk, '{'o'ong%l.ie'df
and 2 trash ehclosure afea. EDI prepared the preliminary and final site improvement plans, while,

working closely with the architect thoughout the design phases. Mr. Jaff Kocinski, Associate AIA,

Farr Assocleles, 53 West Jeckson Blvd. Sulte 660, Chicage, Hiinojs, 60804, (312} 408-1661.

Dry Fork Coai-Fired Power Station, Campbell County, Wyoming Lead Civil Design Engincer (Wintsr 2005 — Winier
2007), As Jegd civil consultent for the ‘it deslgh of this: new coal fired power plant, Mr. Taylor was respansible’ for civil
eénpineariny of the 160-acre groentield siie niear the mouth of Dry Fork Mine outside of Gilatte, Wyoming, The comprehensive
design package included -establishment of survey monuments, clearing; sifipping -and eroslon condral plans, desion of two
plant entrance roads off of & Wyorming Slate Highway, and grading snd drainage plans indlutiing storim sewers, culverts, two
stormwaler delention ponds, and a grading plan which shaped 1.2 million cublc vards of earthwork into a temaced site. With
responsibilify for niora than 4,500 manshours and: aft aggressive: schedide, the construction packege of $0 drawirigs .and .15
specification sactions was delivered within budget and on time for the $15 Million initiel sitework construction phasa. Mr. Dave
Erickson, P.E.,, Basin Electric Powsr Cocpeilive; 1717 East Intorstate Avénue, Blsmarck,, North. Dekole 68503, (707) 223
0441, Erfckeoni@bspc.com . : T '

Stickney Water Reclamation Plant, Westsids Setting Tank and Grit Handling Improvéments, Chkcdgio, Nlincis Civil
Design Enginser, {2008-2010). The largest wastewater-treatment facility in the world, the Sticknay Plant, ia undergcing a
massive upgrade of a portion of their setiing. and skimming processes, Mr. Tayior Is. Project Manager, responsible for
coordinating the geometric deaign -of indastrial roads, grading, and drainage for EDI's porfion of this $300 Millicn project. Mr:
Joe Gorgon, Greoley and Hansen, 100 S, Wacker Drve, Sulte 1400, Chicago, I 60606, (312) 558-9000, omail:
Jaorgan@groeley-hansen.com . - ‘

DuSablo Mugeum of African-American History, Roundhouse Exparision; Chicago, Iflinoig, Lead Civil Erigineer {2008~
2009). Originally designed by renowned architect Dante! Bumham.and construclad In 1871, the proposed re-devolpment of the
Roundhouse weuld convest-the existing structure into a LEED accredited building, and next wing of the DuSable Muscum.
Situsited within the bounds of Chicage Park District's Washingtori Park, this historic site poses unique challenges to the entire
design team. As the Lead Civil Englneer for this project; Mr. Taylor was responsible for site utility coordination and general
slte isswes, and aléo serves as manager of services batween the Chient and the EDI depaitinents of Survay and Industrial
Hyolsne: Ms. Marityry Hunter, Administralive Mansging Director, 740 East 56tk Place, Chicago, IL 60637, {773) 947-0800

Pavement Rehabllitation &t Palo Veide Nuclear Power Plant, Tonopah, Arizona {Summer 2006 ~ Spring 2007).

Originally-considered .« ‘drainage* project, plant staff at Arizona Power Services (APS) sought a solution to:minimize suspscted

pathways of tritium liced Stonrivater Info the groundwater. After exarnining thv condtions at the sits, Mr. Taylor proposed.a

comprehensive pavement repair and seglant plan to minimize infitration of stormweitar in e trouble-areas. Tha approach was

accepted by plant staff-and Mr. Taylor was:séramissioned. ip- prepare: he énhgineering narraiive, ‘dpecifications, and.detas

which ware formuisitad Iito a-formal Design Worl Order, Mr. Taylor workad closely with vendars 1o provigea high-end coal-tar

based sealant, iyplcsally employad on alrport rumways, for-a pavement seal that would restore pavement appearance; extend

pavement |, and stand up o chemical attack’ end the rélentiess Arizora sun fof years to comie. The carfiplete plan.
addressed all conditions of asphall encountared :at the. site, from mill/replacement, overlays to correct drafnage. problens,

crack sealant, end sealcoating. Apploximalely 30% of the 280,000:5qfl. of pavement was within the: Radioactive Protected -
Areéa ahd thus desigh and construction work subject o strict refulations’of the Nuclear Regulatory Comissien. Mr. Bertrand
Ctiatel, Arizona Power Services, bertrand.chatel-b@aps.com. ) _

Tanners Creek Unit 4 Coal Biend Project, Lawrenceburg, Indiana, (Fall 2005 — Spring 2006). For this upgrade project at
the. existing Tanners Creck: Power Station, Mr. Taylor pravided the civil design package, As the site of the. upgrade wris
located in a depressed. coal Storage basii, the drainage solution required & 750 gpm fripiex lift station to draln a hetwork of
infiet structures. The design packege. delivared by-Mr. Tayloralso Included slepe stabilization features, fwo access: reads and
all necesséry. specifications, Mr. Willam Steehlin, F.E., Sargent & Lundy; 55 East Monioe, Street, Chicagh, (L 60603, (312)

269-2000

Siver Lake Electrical Substation Expansian, MoHenry County, Winols (Summer 2008 - 2004). Mr. Taylor preparad &
sealed Grading & Drainage Construction Plans for the 20-acre expansion of the Silver Lake Substation. The design included g
storm sewer network, dry detentlon phnd, sits grading, suifacing, and erosion control plans. Mr. Taylor provided vital support

to an outside consultant preparing the Stormwater Managemant Permit. Mr. Randal Zentner, Communwealfth Edison, Three
Lincoin Center, DakBrook Terrags; inois 60181, {630) 437-2577

Wolfs Croselng Substation, Naperville, Iliinols (Fall 2002 - Spring 2003). Mr, Taylor assisted the lead civif englneer for this
new Cofimonweslth Edison 50-acrs eléctrical substation by designing the storm sewer nefwork arid dry detention basin. M.
Taylor modeled the storm sewer using StormCAD and designed the 100-year storm ‘detention pond. to successfully meat
DuPage 'County Stormwater Permit requirsments, and also prepared the 12 drawing. package for both the Permit/Bid and
Genstruction Phasés. Mr. Dillp Biat! P.E., Sargent & Lundy, 55 East Monroa Sireet, Chicago, L. 60603, (312) 269-2000
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llinols RLA. Sciance center Argonne. National Labbrabury, Argonne, Winols { Spring 2002 -

Winter 2002), Mr. Taylor: smed as lead civil sngineer Tor the Title I slte deslgn of this proposed K. Taqur

scfence Jaboratory and office facility situsted within the Argdans National Lab compound. The (continued)
construstion delivérable was a complete design package of spacifications and 45 drawirigs including  ° o
demolion, erosicn conbrol; utiity feeds, dreiage design including dry bottom detention,. site

grading, road plan and profiles and signing and stiping. Mr. Taylor sither preparad andlor approved all project calcutations,
fncluding those for Sanitary sewsrs; pavement thickness, and wunoff calculations ty methad of TR66, Mr. Bert Slimp, P.E..
Sargent & Lund}l, §5 East Monroe.Skree, Chigago, iL 80603, (312) 269—2000 ’

Aurora Energy Center, Aurora; Ninois {Winter-2000 ~ Suminér 2002), For noarly 2 yeers Mr. Taylor worked directly with
thé Manager of the Civil Enginesting group at Sargent & Lundy; LLC, helping ‘to provide dasign dalcilations and drawings for
this greenfietd power plant of 10 combistion firad turbines. Debign features Mr. Taylor was. closely involved with inciuded
sanitary sewers, grading, storm sewer and drainage network, wet-basin deferition pond, and interfacing with various permitting
-agencies. Deliverables inciudéd 'a 70-drawing package and specifications. Mr. Roneld H, Cook, FE., Sargent & Lundy, 55
East Monroe SmeL Chfcego. L 6‘0603, (212) 268-2000

Entran [formerly Amevican Consulting- Englicers), Ch‘icago, IL{ Fall 1998 - Winter 1999) At this consulting fism serving
primasily DOT's, Mr, Taylor performed drainage analysis raldted to roadway projects, Including: lsrge culvert design and HEC-
RAS waterwsy and bridge scour analysis, Mr. Luca DeBellis (773) 314-1200

Del Webb Sun City, Huntley; IL, Fleld Engineer (Summer 1993) As a resldent Flekd Engineer for Del Webb's Suri City, Mr.
Taylor provided malerials testing and construction inspestion for this 5,000+ home developmant site. Soi compaction, asphalt
density, and concrete tesiing, as well as construction quality controf for senitary sewer, storm sewer, and waler main
installation were aniong the duties Mr. Taylor camied.out as farm. fislds were stripped, graded and fitted with utility services
and roads In the process of creating a town. Palrick Engirieefing, 4970 Varsity Drive, Lisle, IL. 60682, (630) 795-7260
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RANDOLPH LIVINGSTON
INDUSTRIAL HYGIENE PROJECT MANAGER

M. Livingston has sver 30 years of environmental, safety, and Indocr Alr Quafity (IAQ)ndustrial
hyglene' experience. His areas of knowledge include the following: IAQ suiveys, industial
hyglene workplace. monitoring for aireome or surface chemical or biological contaminants of
metals, voletie oiganic compounds VOCs, polychioiinated bipheryls (PCBs), diesel fume,
asheslosflead, mercury asnd mold, consuling ssrvices, environmental consilting, safety
consulling sind project management. As an air sampling professional he has performed personal,
areas, background,. and final clearance akr monitoring. He Kas collectéd. samples for PCB
analysis. He has peiformed mercury inspections and air monitoring. Mr. Livingston hes
investigated CERCLA Superfund uncomtrolied andlor potential hazardous waste sites throughout
USEPA Region V. Ha has parformed final air iesting for mold and mercury clearance in public
schioots and private residential properties, sis woll as radon testing.

Key Projects:

Chicago Public Schools (CFS), Asbestos, Lead-Based Paint, Mold, Mercury and
Environmental lnspsctions/Surveys For Regions 3 and 4, Chicago, I, Senior Industrial
Hygienist (1998 = 2007). As Senior Industrial Hygienist Mr. Livingston was lead projact manager
for several school renovation andior Upgrade projects for CPS theoughout Reglons 3 and 4. Mr.
Livingston managed indoor Air Quality (1AQ) and environmentat inepadiions for renovation
projects and to determing the potential health concems. of building cccupants at the schodls
located throughout regiens 3 and 4. He has performed WAQ suveys, ashestos and, LBP
inspections, mold and mercury air monitoring, and project managamant fer multiple 1oles for the
work performed for the CPS. In addition, Mr. Livingston wrote management plans for the schools
in regions 3.and 4. Chicago Publfc Schools (CPS), 126 South Clark Strest, 17" Flaor, Chicago,
IL, 60603.

Chicago Housing Authosity [CHA), Asbesitcs, Lead-Based Paint, Mold and Environmental
Inspections/Surveys for seversl. Housing Developments, Senior Industrial Hyglentst, (1998
. 2007). As Senior Industrial Hyglenist Mr. Livingston was lead project manager for several high-
_rise and row housing developments renovelion andior upgrade projects for the Cliiéago Housing
Auithority (CHA] throughout the City of Chicago. Mr. Livingston managed Indaar Alr Quality (IAQY)
.and environimientsl inspections for renovation projecls and to determine the potential health
concetns of bullding accupants at these housing developments located throughout Chicege. He
hag performed JAQ swveys; asbestos and, LBP-inspections and meld alr moniloring, and project
management. for multiple roles for the work performied for the CHA Housing Development
. Project Manager for &ir monitoring to address: the health of the community diring extensive
damiolition -and renovation program involving several high-rise and lowerise bulldings. The air
mondtosing included airbome asbastos, lead and respirable dust. This involved using low and .
high volume air sample pumps and the PM-10.air monflor. Mr. Sariv Jain, Capitel Construction Divislon, CHA, 60 Egst Van Buran
Straet, 13" Floor, Chicago, IL, 60894, (312} 973-7358,

" Everett McKintey Dirksen (EMD) Federal Court House Building, Hazard Material-Askestos Abatement/Removal Qvarsight,
Chicago, K., Sr. indusirlal Hyglehist (2010). Mr. Livingston served as onsite |.ead Project Manager and gir sampling professionzl
directing and ovarsaeing hazardous material abaternent acfivities, Including the removal of asbestos, lead-based paint, PCE ight
ballasts, mercury fluorescent fight bulbs and ofher hazardous materials. throughout various fioors. for e renovation project.
Abatement activities required coordintion around gotive cominian areds, cotfidors, mechanical rooms, offices, hearing rooms, court

Tooms; judge ehembers. Mr.. Livingstory monitorad the abatement of asbesios. materials including &pray-on fire proiofing
surfacing thisterial, floor tie, floor tike. aseteiated Mastic, thermal syatem insulation {TS1) fitings, PCBs fght baflasts and mercury
fiuorescent light bulbs and lead based paint (L&), Livingston conductsd project mariagenent oversight aind air Sempling. Mr.
Livingston monftored the Perimeter induction Unifs mastic shatement activites. Mr. Livingston was. resparisible for schedulng
parsofinel lo cover shifts. Mr. Livingston codidinated with contraciors for site abaterment activilles. Mr. Livingsion managed the
asbestos abatement projact which incuded meking sure thet it was in compiiance with all applicable Federdl, L. State, and Local
regulations. Iri additional, the project tak included coliecfing alr samples for areas and negative air exhaust and final clearance afr
samples ulikzing TEM andior PCM alr sample mathods. All PCM alr samples were analyzed on sita by the Project Menager/Ak
Sampling Professionel, Sildmone Owings & Memll, LLP. '

Chicago Housing Authority (CHA), Washington Park Homas, Askestos AbatementRemoval Oversight, Chicago, I, Sr.
Industrial Hyglenist {2010}, As Senlor Industrial Hyglenist Mr. Livingston conducted asbestos abatemént/rémoval oversight for
thermal. system insulation fittings, dfywall tape and. compound, floor dile and essodlaied mastic for row housas develepmants
scheduled for renovation andior upgrads projects. Mr. Livingston managed the asbestos abatgment projedt which inchurded making
sure that & was in sompliance with alf applicable Federal, Il ‘Stafe, and Lecal regulations! In additiohal, the projedt task included
eoflecting air samples for areas and hegative gir exhaust. AY air samples were analyzed on-site by the Project Manager/Alr




Sampling Professional. Mr. Sanjiv Jaln, Capfial Construction Division, CHA, &) East Van Buren Sirest; I ' —

13" Floor, Chicago; IL, 60604; {312) €13-7368 R. Livingsion
Chicago Park District {CPD), Indoor Alr Quality (IAQ) surveys, ashestes and, LBP inspecfions, (confinuedy =
mold and mercury air monitoring, City of Chicago, Field Housss, Senlor Industrial Hygienist;

Project Manager (1998 - 2007), Mr. |ivingston was Jead priject manager for ssveral reriovation andfor upgrada projecis for CPD
throughout the Cify of Chicago, Mr. Livingston managed Indoor Air Quality (tAQ) and th environmental inspections for renovation
projects. He has'lead fearis to perfortied IAQ surveys, esbestos and, LBE inspections, mold and mereury: alr manitortng, and
project managemerit for muitiple rolesfor the work performed for the CPD. M. Paul Fyla, TDEA, 213 West insiitute Place, Lhicaigd,
1L, 60810, (312) 664-6500.

Efraim Carlson & Son, Asbestos AbatemiéntiRerioval Ovérsight, Forest Preserve District of Cook County, Northwest
Division Headguariers Barn, Rolfing Meadows, IL, Project Manager (2007), Project Manager for asbestos abatement/rernoyval
ovaright of floor tile and associaied mastic and all ofher interior and exterior asbestos contalning materisls (AGM). The project
tasks included making sure that all foderal, state and local reguiations wars followed during the remaval activities and collecting air
sarplosfor areas, negatlve air exhaust and personal. in addition, Mr. Livingston monitored the demolifion of the Barm Building. Al
air samples were analyzad on site by the Project Mariager/Alr Samplirig Professional. Norrmien Long, Efraim Cafson & Son, 1452
Palronalla Drive, Suit 105, Libertiville, It 60045, (B47) 573-1888.

Veterans Administraticn {VA) Edward Hines. Hospital Asbestos Abatement’Removal Oversight, Hines, IL, Sr. Technical
Manager, QVQT (2009). Mr. Livingsion served as onefla Projact Manager and ir sampling prefeasional difesting and oversseing
hazardous material abatement actitles, iInduding the removal of asbestos, lead-based paint and :other hazardous malérials from
the ‘acute strgéry relocaiionprojatt. Abateinent acivilies required codrdination arouid active medical faciliies indluding magnetic:
resonerce limaging (MRI} equioment requiring additional pratections and engineering controls to profect vital medial aguipment. M.
Nichéiof Pétti, Srith Group, 36 East Wecker Dr., Sulte 2200, Chicago, IL, (312) 641-0770.

Dept. of the Navy, Naval Station Great Lakes, Naval Facllities Engineering Command {NAVFAC), Gredt Lakes, IL, Boller.
Plant Bullding 11, De-Asrator Room Asbestos AbatementRemoval Ovel'jghi. Great Lakes, IL, Project Manager and Alr
Sampling Professional (2008). Project Marieger and air sampling professional for asbestos abatementiremoval oversight of
thermai system insulation piping, pipe fiing, headers and valves focated in the Boller Plant Suiding 11, De-Aaralor Room on the
jower and upper graté areas schiedulad for tenovation. The project tesks included making sure that all Navel, federal, state and
local regulations were: followed during the remioval ectivities'and collecting air sariiples for aress, riegative air exdiaust and” fnal
clearanpce, All air samples were analyzed on site by the Project MenagarfAir Sampling Professional. Mr. Cerfo Luciano, Froject”
Enginssr, NAVFAC Midwest IPT, Bullting 1A, 201 Decatur, Great Lakes, IL 60086, (847) 688-2600

‘City of Ghicago Dept, of Water Memagement, Springfisld Avenue Pumping Station Electrification, Chicige, IL, Hazardous
Matorial Survey and Abatement Specifications, Industrial Hygienist, (2008). As Industrial Hyglenist Mr. Livingston performed &
hazandous material survey that consisted of an inspection to identify suspect asbestos cofitaining meterials (ACM), lead-based
paint {LBP), mercury-containing devices (MCD} zsind PCB eontaining devices. The ACM survey was periomed in compliance with
Environmentsl Protegtion; Adency (EPA) requiremerits, Thie LBR survey was sonducted foliowing a modified and lisnited sampling
plan based onthe U.S. Depl. of Housing and Urban Development (HUD} Guidelines for e Evaluztion-and Control of LBP. Hazards
in Housirig {1695 and 1997 Revision). An-x:rey fluorescance (XRF) analyzer was ussad for this survey. The-MCD and PCB survéy
was conducted uging visual avaluation and Kienfification of suspect devices throughout the survey area, Mr. Liingston continued to
assist in the. development of ahafement:specifications Mr. Patrick Clifford; Consoer Townsend Envirodyrie Engineers, inc., 303 E.
Wacker Drive, Suite 600, Chivago, 1L 60607, (312) 373-6668 .

Smith Group, Inc., Asbestos and lLead-Based Paint Inspe: loris/Survey aind Environmeiita Hazards survey, Edward Hines
Jr. Veterant Administration Hospital Building 200, 2" Floor, Acute Surgical Relocation Ares,, (2008) Senior Industrial
Hyglenist, As.Senior indusirial Hygienist Mr, Livingston managed the. Asbestos and Lead-Baseld Paint (LBP) inspections/survey
and environmenta) hazardous inspection for the renovation of the acufe surgical relocation area on-the 2™ fkiar of building 200 for
the Edward Hines; VA Hospital, located In Hines, IL. Mr. Livingstoft méndged personne! in ihe field, hours' and budgst.- Mr.
Livingston-managed 1he asbesios, LBP inspections and snvironmental hezardous survey projest which included making sura that it.
was.in compfance, willi el applicable Federal, 1L Stats; and Local regulalions. In addtional, the project task inchuded coliacting
ashesios buk samples of homoganaus areas, tesing eomanents: for lead ‘conlent and roting and docurnenting hazardous
meterial ‘cluding: polychlorngted bighenyl (PCB) and mercury containing materiale. In sddifon, Mr. Livingstan provided
-specifications, which inclutied a desig, 'and asbesios, LBP and environinental hazardous material removal and disposal. Wiliam
MoConnell, Smith Group, inc., 35 East Wacker Drive,; Suk.2200, Chicago, L 60607, {312) 641-6768. :

Dept. of the Navy, Naval Station Great Lakes; Naval Facilities Englneeting Command (NAVFAC}, Great Lakes, I, Boller
Plant Building 11, De-Aerator Room Asbestos Survey. Great Lakes, IL; Industrial Hypfenist {2008). As Indusidal Hygleniat
Mr, Livingston performed. an Asbestos survey for the renovation of the bofler plant buliding 11, de-getator rooni igwist grate area,
Mr. Livingsion performed the asbéstos containing' material {ACM) sufvey o evaliiate and quantify thermal system insulation (TS[)
AGM in eccessible aress of the lower grate anea that may. be impacted duting the reriovation and re-insulation of TS piping and
pipe systems in the bofler building 11de-asrator room. This ACM suivey was conducted in compiiance with Enviconmental
Pratecon Agency {EPA) guidanca docurnent, Asbestos in Bulldings: Simplified Sampling Stheme. for Friehle Surfacing Malerials,
The regulations include Naliona! Emissions Standards for Hazardous Air Poliutants (NESHAPS), 40 Cod® of Fadéral Regulafioris’
(CFR) Part 61,145 to identify TS! asbestos contairiing ACEM) in ndustriel, commarcial and public buidings: Tha survey included

caview of existing environmental documents and ficor plans; visual inspection of sl accessible arses of the bilding, collection of
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and teport preparation. Ms, Judith Honold , Naval Station Great Lakes NAVFAC Midwest IPT Building g ,_M-n'gs'm

1A, 201 Decatur Avenus, Grest Lakes, I, 60088; (continved)

Velarans Administrtion {VA) Jesse Brown Medical Center (JBMC) Building 1A, Asbastos
. Abaternent/Removal Oversight. Chicago, I, Projest Manager (2008). Project Manager and Air Sampling Professional for
asbestos sbatermiantrerioval oversight of glovebag removal of thennal systems insulation (TSI) pipe and pipe fitings. From above
the suspended calling in the north/south and east/west corridors and rooms 1568, 1560, 1562, 15624, 1584 and 1576, The project
tasks incuded making stird that all federal, stete-and local regulations were followed during the removal activitios and coflesting alr
samples for areas, negative ak exhaust and fine! clearance. Al air sathples were analyzed op sité by the Project Manager/Alr
ampling Professional. Mr. -Demick Marrisan (773 962-3140-or Om Gos! (312) 5897313, VA, JBMC, 7731 S; Halsted stréet
Room: 240, Chicago IL.-60620, Phone (773) 8623740 Fax (773) 982-3750,

Dept of the Navy, Naval Station Great Lakes, Naval Facilities Engineering Comimand [NAVFAC), Gret Lakss, IL,
" Environmental Survey, Industrial Hygienfet, (2008). As ¥adustrial Hyglerilst Mr. Livingston performed an environmentai suivey.
.and consisted of survey of the roofs at building, 8801, located at 2101 first sireet In Glenview, 1L, Bid blikding 110, Jocated on the

Naival Station Great Lakes in Great Lakes, L. The environmental surveys consisted of-sirveys of the bulldings fuof strudtures and
svlking sampling for ‘suspect asbesioe contalhing malefial (ACM), lead-basad paint (LEF} -and -survey: for other - potential
envifonmental hazards. These envirorimental surveys were conducted in compliance with Environiriental Proteciion Agenoy (EPA),
state and loca) reguizions. The envirohméntal sutyay included review of existing envirohmantal documents and floor plans, visual
mnspections of el accessible areas of the Mildings, collection of bulk samples of identified suspsct ACM per hamogeneous material
In sicoessitla-areas of the bulldings, and pepanation of final report. Mr. Cavio Luciano, Naval Station Groat Lakes NAVFAC Micwest
IPT Building 1A, 201 Devatur Avenue, Great Lakss; Il 60088, _

General Growth Properties; Asbestos AbatsmentiRemova] Oversight, Water Tower Place, Chicago, K., Project Manager
{2008}, Mr. Livingston project memeger and air Sampling professional for asbestos abatement/ramoval ovarsight of glovebag
ramoval of caulking around:alr duets ih space 3085. The caulking on the air duct was removed by abating the caulfic and cutling the
duct out wrapping and disposing of It for the renovation of the space 3085 &t the Water Tower Place, 846 Noith Mistigan Averue,
Chicago, IL. Mr. Livingston managed the ashestos abatoment project which iricluded malking sure thal i was in compliance with al!
applicable Federal, IL Stats, and Local regulations. In additianal, the project task included callogting air samples for arcas, hegative
air axhaust and clesrance. Alf air samples were analyzed on site by the Project Manager/Air Sampling Professional. Ms. Lynne S.
Siells, Generel Growth Pmperir‘e& Environmentsl Engineering Servicas, 116 North Wacker Diive, Chicagoe, iL 60608, 312- 960
6:328.

'HDR. Englneering, In¢., Asbestos and Lead-Baséd Paint Inspecticns, Chicago, IL, Sanior Project Manager, {2007 and
2008), Ag Serlor Projest Manager Mr, Livingsion managed Lead-Based® Paint } and Asbestos nspetlionsisurveys, and
environmental inspactions for the, reriovation of ‘the Chicago Dept. of Weter Management -Jardine Water Purffication Plant
Guardhouse and Canopy located at $0b0 East Ohlo, Strast, Ghicago; IL and the rork side crib. Mr. Livingston managed and
perdormed LBF tésting and asbéstos Sampling at both faciiies, Mr. Berry Kiavifz; HOR Engineering, 8660 W, Bfvin Méwr Aven,
Chicago, I, 60631, (773) 380-7920;

MB. Financial Bank, Asbsstos ShafamentiRemoval Oversight, Chicago, 1L, Seniof Project Manager {2007). Livingsion
managed the ashestos abetement of friable thertial system insulation piping and pipe fitings for the renovation of the boller roon
at the Mb Financial Bank located ot 3030 East 92™ Street; Chicago; L. M. Livingston managed tha asbesios abatement project
which intluded making sufa fhet it vas in compliance with all applicable Federal, IL State, and Local reguiations. in addiional, the
projact task included collecting air samples for aregs. negalivo air eofiaust and personal. All. air samples wers -analyzed on ske t;x
the Project Manager/Alr Sampling Professional. Ms. Stacsy-Koty, -Property Menager, 8111 Narth’ River Road, Facily Dept.
Fioor, Rossmont, ! 60018, 847-853-1114,

Chicago Transportation Authority (CTA), Laad-Based Paint and Asbestes Indpections/Surveys, Dan Ryan Expressway,
(2005 - 2006} Senior Industriai Hygienist, Projest Manager, Ashesfos/Lsad Inspactor. As Senior Industrial Hygienist Mr.
Livingston managed Lead-Based Paint (LBP} and Asbestos inspactioiis/suiveys and environmental inspactions for the-renovation
of trail stations located along she' Dan Ryan expresswey fiom 22 Streetfo 85" Strest. Mr. Liviigston managéd and parformed
LBP festing and asbestos sampling. In additioh, Mr. Livingston managed the. asbestos inspections/surveys atvarious cther CTA
sialions locatad onthe northwesd side and west side of Chicagy, Clricego Trarisporiztion Authorty. .

Chicago Dept. of Aviation (DOA), Midway Alrport, Senfor Induséial Hygienist, Project Manager, Asbestos Abatement and
Ajr Sampling Professfonal, (2002 -2003). Mr. Livingsion was lead project manager for the demokition and rengvation of several
.areas at Midway sirport. Mr. Livisigston met with Goritraciors and DOA representatives fo discuss the scope.ofwork and detalls for
various projects. My, Livingston performed 1AQ surveys for VDCs, méld, PGBs and project management for. ashestos air-sampling
and building Inspactions. Mr. Livingston managed site personne! for work method end progress, In “addilion; Mr. Livingston
conducted the Occupational Safety and Health Administration (OSHA) training for the: use of respirators for all DOA parsonnel, City:
of Chicago Pept. of Aviafion.

bulk samples of identified suspect ACM per homogeneous natertal in accessible droas of acrator room,
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'PAUL KYBARTAS
SENIOR INDUSTRIAL HYGIENIST

Mr, Kybartas is an envirgnmental health professional with 13 years of experiants, Mmanaging

an array of envirenmental, industrial hyglene, and consirucilon projects. He has served a
wide variety of sectors including govermmarital agencies at 2ll levels, educational institutions;

end industial and commercial ciants. Mr, Kybarias hes extensive. experience in project

rmanagement, fiekt supervision, quality control and report wiiting. His background Includes
wiiting and reviewing interal snd client oparaling procedures, in addifion to continuous
improvement and Quality Assurance/Quality Control programs. Mr: Kybarlas’ construction
and envirohmental sxperierice also Incluides coricrets 1asling and projact oversight, rebar
inspections, conduciing Phase | Environmental Sits Assessments (ESAs), subsurface sol
and groundwater investigafions, and soll sampling.

Key Projests

CHA Woeritworth Gardens Phase One Renavation Project [June 2005 through
December 2005), Chicago, llinols, lndustrial Hygienist. This project included the gutting,

renovation, and selective demolifion of approximatety 400 units In fhe housing compiex, All
work 'was coipleted through F.H. Paschien, the genersl caniractor, While ot EAG M-
Kybartas ‘was awarded the confract to provide construction oversight of all environmental
rolated activities. Environmental project manegement  included the oversight of
approximately 300 units belng converted for renovation. Worle included complete
environmental festing, onsite sir quality of asbestos remediation, meld abatement, lead
testing, including ail clearance testing asssclated with any environmental work. '

GSA Ditksen Federal Building — Environmental Inspection, Abatematiit Design and
‘Abatesnent Oversight {May 2010-present), Chizago, linois, Sanior Industrie! Hygienist.

Mr. Kybartas is providing environmental services at tha Everett McKinley Dirlisen Federal [

Gourthouse bullding. The environmental. inspaction of this 1,400,000 siuaré foot, 33-story,
occupled building included the identificalion of -asbestos-containing materials, lead-based

paintad surfaces, and other hazardous malerials throughout the bulding that may be'

Impacted by proposed renovation aclivity. Upon completion.of the environmenial inspection,
ED! proyided abatement project design specifications and drawings to abete and mitigate
‘environmental hazards that will be- impacted during a planned multi-million doliar renavation.
ED! will provide onsite abatement oversight throughout the anticipated three-year renovation
sctivities to be phesed and schedulad to ooouf during nomal bullding operations without
Impact to tenants and bullding visitors, Breif Taylor, SOM, 224 S. Michigan-Ave.,, Ste 1000,
Chicago, IL 60604, (312) 360-4822 (312) 794-7687 fax -

US. Dept. of the Navy, Great Lakes Naval Training Center, Various

Facilities/Properties, Hazardous Materiale Survey, Indoor Air Quality (IAQ), Abatement-
Remediatlon Oversight (May 2010-present), Chicago, llinols, Senicr ndustdal’

Hyglenist. Mr. Kybartas is providing eniifonmental services, including -the Ideqtfiication,
‘assessment, désign and oversight of hazardous materjal sbatemant ifi-a mult-phiase building
renovation. Services provided are implemented fo allow for orfical bullding amd medical
facilty operations fo be malntained duririg: project activifies. Activitles Jncjude ¢gordintion
with onesite private consultants; engineers and abstement specialist to assess conditions
surrounding safe and effectiye remoyal of asbestos and other hazardous: malerials on active,
systerns, while assuring: compliance witli health' and ‘safety regulations;. Stats- arid federal
reguiations. Cario Lucieno, Project Engineer, NAVFAG Midwest. IPT, Bullding 14, 201
Decsitr, Great Lakes, i, 60068, (847} 688-2600

Chicage Public Sehools, Environmental Abatement and Oversight (1998-2005),
Industrial Hygientst. While at EAG, Mr. Kybartas workad on a large” environmental ovarsight

contract during which hundreds of remedistion- projects were completed at dozens of
elementary and high schaol sites Irt Chicapo, . ’

Norfhwestern Unlversity, Evanston, {ilinols (2008-2009). Conducied bf.oie'tit‘ma’amemeuﬁ

/ gir sampling/ oversight of numerous small scale éisbestos remediation peojects throughout

the campus. Worked with Superb Environmeritel.
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5 Hall (June — July 2004). Mr. Kybartas was hired by

Aurara Unlversity Renovation of Wtk
Aurora Univeisity o ovirsee all esbéstos abatément prior © reniovation of Watkins Hall Dormiitoly  p, Kybartas

‘Renovetion project.. A.C.E.S. Environmaintal wes the contractor {confinued)

llincis' Department of Transportation {IDOT) Vehicle Maintenants Facilities Environmental .

‘investigations and Remetliation {Juna of 2002 to Decembaor of 2004), Various Locations, Industrial Hygienist. While at
EAG, Mr. Kybartas provided the initial environmenta! investigalions and. oversaw all aspecis of the environmerital remediation
projects.at each vehicle maintenance faciliies located in Effingham, Greenville, Jarseville, Nashville, Mi, Vemon, and Alton,
The work inciuded eamplete, ashestos: remediation of the entire faglities, and all air quality sampling during, and after the
duration of the projects.

Midwest Ganeration Coal-Fired Power Plants Industrial Hyglene Services (2008- 2016}, industrial Hygienlat. Mr.
Kybartas represented AIRES Consulling Group 'no. as the primary industrial hyglenist for Midwest Ganeration's Crawford
Station power plant, located in ‘Chicego, Ninois;. and Powerton Genersling Station, ih Pekin, Hlincls. ‘His role: at both sites
included the initie) start up of the. Indusirial Hygiens program within the plants. These duties included cConducting an
environmental investigation of various coranirants within the plants, personnel field moriitoring, sound level surveys, and
rapart wiitiig duties docurrienting the work completed 2l the siatiohs, Galy Kehos, Serfor Incustrial Hygienis!, Midwest
Generation, 11.C, 3501 South Pulaski Road, Chicago, i 60823, (773) 650-5450

Keystone Stee! & Wire Co. Industrial Hyglene and OSHA compliance [2008-2009), Bartonville, llineis, Widustrial
Hyglenist, Mr, Kybartas congcted fisid and personnel. monitoring throughout the steel milt for Its Industiisl Hygiene Program,
and OSHA Complience Mohitoring. His duties included site and safety observationis, sound leve! ménitoring, ani &jr sampling
for various -girborne confaminants of concem. Mr. Kybartas worked as a ligison for Keystone’s saenior safety officer onsie,
reporting directly fo fim. Ghester Barker, Hesith & Safaty Speciailet, 7000 South Adams Street, Poona, iL. 61841, {309)697-
7020

Alcoa Powerhiouse - Warrick Plant, Asbestos Abatement, {September 2002 fo October 2002); Evansville, Indlana,
Industrial Hygienist. This EAG project consisted of the complete asbeston abatement of all systems during the shutdown of
boller-#3. This work Included the two ventutis, four elevations of the front bumers, rear famace wall, vent lines and system
piping. Mr. Kybartas provided Asbestos project management {compilalion of all lcenses, scheduling "of warkers; daily field
eports, continuows ashestos alr samgling / dearanca alr testing) All work was parformed uiilizing 2 -12 hour shifts per day with
20 personnel per shift )

CTA. Brown Line Transformer Facility, Emergency Asbistos Remediation {February 2004), Lead Environmental

Project Manager. While &t EAG, Mr. Kybertas performed an emergency esbestos remediatiory project following a firz.in the

lower tranisformers of the bullding, which shut down the CTA béown lIne for approximately one week. Kiewit Weslarmn wae the
general ‘contractor ovarseeing the restoration project. Mr. Kybartas was the lead environmiérfal projedt mansger dnsité
overseeing the compiete: ashestos removal off of the high voltage efectic lines to be repiaced, confined space marnhiole

remediation,. and the:drafning of PCB oils in the damaged fransformey., He provided constant air-quility Sampling duiing the:
duration of the profact, all clearance air sampling after completion of the work, andfollow up environmerital inspaction.

City of Cleveland, Ohio, Prefiminary Laad {nspections. (May 2002), Industrial Hygientat.- While at EAG, Mr. Kybartas

conducted praliminary Lead inspections of approximataly 25 buildings located in the old part of Downtown® Cleveland prior to
demolition: foi new-construction, - ' .

Willlarn H, Block Bullding- Downtown Indianapolls, Indiana (May 2002 ~ December 2002): Whils at EAG,'Mr. Kybarlas
conducted the prefiminary environmental Investigation and complete environmentat oversight of the rendvation of the sgven-
story Witam H. Block buliding (building footpsint Is one clty bjook) in the heart of dowriown: Indianapolls, Merouse Brothers
Gonsiruction Go. was the garisral contractor arid Mr. Kybartas was onisite to monltor 8l activilies: of Prafeiréd Environmzntal of
Fi. Wayne, indlana, The work included complete asbestos ramedlation’ from the: sub-basement to the 7‘1 fioor of this
abandoned buliding. Shifts of up to 25 laborers worked 10 hours g day, five days 2 week until thé project completion.

Yorktown Mall, Demolitioh of the J.C. Penney Store (Dacember 2004 fo Febritary 2003) Oakbrook Tetracs, Ailnois. M.
Kybartas worked with A.C.E.S. Environmental & Demoliian Co. was onisite froni the knilis! envirgrinental inspection, during
ramediation; to the final demolition monltoring dust conirol and fiber release.

[llinols Railroad Retlrement Board (IRRRB) 344 N. Rush St., Chicage. (2009-2010). Bunkered Fuel Storage “Tani¢
Removal Project. Mr. Kybartas was onsite throughout the duration of the fuel tank removel project as a represeniative for the
linols Raikoad Reliremart Board. The project invelved the removai of two (2) 30,000 galion fuel tanks from the bagemant
area of $he bullding. Removal was tonducted by RW Callins, inc, Job duties/ responsibliities inciuded hourdy YOG ({volatiie
onggnic compound) testing, four gas monfioiing, work area containment integrity, and daifi; mairtenarice of the negative lr
assembly to maintain indoor alr quality. AMso dally project activity logs recerd keeping, worker submittals, and daily sit¢ specific
safety talks to the workers onsite, Rick Trofan, Project Menager, Dakata Interfek Corp., 16600 W Nattonal Ave., Now Berlin,
Wi 53161, 414-581-1089- Cell, 262-784-8844- Office
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GARY P. FLENTGE, MPH, LEHP, REA
VICE PRESIDENT, INDUSTRIAL HYGIENE

Mr. Flentge: is a Licensed Environmental Health Pragiitioner end 4 Registerad Ervironmental
Assessor with more than 23 years of experlence managing multifaceted environmentsl end
public hestth and safely regulatory progrania. His clients have included commercial, industrial
and manufacturing fadilities, and he has direttsd regulatory complance programs for state
ang federal gavernment mandated anvitwimeéntal prograims. His areas of expertise include
regulatory comphiance for diverse environmental laws and reguiations inclucing airborne toxdhs
and ather. énvirohmental contaminants;: hazardous substance ahatement at hazardous waste
and ‘constructionidemoliion sites; environmenial healih assessments; OSHA arid USEPA
regulations; quality assurance/quality coritrol; employee training; envirorsnental training and
development and implementation of emergenicy praparediess: programis. Mr. Fiehige' has
axtengive experience of policyflegislative prosess, environmental rulemaking and negotistion
and has served on legisiatively maridated adviséiy boards and corfimissions. He has
managed large-dollar, high-profile projects ncluding hazard Investigafions; regulatory
complisnce; hazardous materia! respenses; ermergency preparedness lAcident responses;
remediation; drinking water investigation; human health risk assesemants; remedial design
and ‘implementation; health and safsty fraining and building assessment, design and
docontamination and site-specific health and safety plans.

Key Projects

‘Chicago Puklic’ Schools, Capital Improvement Program; OWPP | Cannon Design,
Chicago, llinols, Design Managament Services. {2009 — Present). Mn, Flentge serves as
tha Seniar Tectinical represemative and maneger for environmental services assoclafed with
the CPS CIP program. All environmental services provided to CPS facilities. are routed,
reviewed snd approved thiough the desiin. management team befare a CIP projact is,
impiemenied. As & projecl feam-member; EDI provides professional technical guidance,
oversight and special project asseasmediis as needed by CPS. M. Thomas Clyns, OWR/P | -
‘Cannon Design, 111 Wesi Washingfon, Sulte 2100, Chicago, lifinols 60802-2714 (372) 332-
9600,

Public Bullding Commiesion of Chicago, 1_2"'_ District Police Station (April 2009 — B
present), Chicago, lllinols, Senlor Technical Manager. The goal of this project is to B
investigale and characterize RECs identified from a Phase | ESA, devalop constryction soil
menagement specifications, and provide construction oversight including segregatiar of cksan
construction and demolition debris {CCDD) material. Mr. Flenige. sefves. as the senior
technical manager and quality aesurance and ‘Guality control officer for -anvirontnhial
contaminants identified on the site. ED! hegan field construction oversight services. in the
spring of 2010 and !s currently ongoing. EDI's construction dversight résponsibiiifies iclude
{he management of all metorial onstte Including non-hazardous speclal wasie and CCDD
melerial. Ms. LetAnn Tomas-Foster, Deputy Director for Environment, and Mr. James
Gallagher, Jr., AlA, 50 West Washington Street, Reom 200, Ch!ca:go. Hiinols 80602 (312] 744-
9281 and (312) 744-5431. ) :

Public Building Commission of Chicage (PBC), Pre-Demolition Asbestos Survey,
Whitney young Library (February 2009), Senior Technical Manager.. Mr. Flentga served as
the Sr. Technical Maneger and Quality 'assurance and; quality contrdl officer. fer_the pre-
demoliion asbesios survey for the axpansion of the Whithey Young Library. Tho pre-
demalition asbestos survey consistet! of thé inspection, evaluation, & liboratery analysis of
suspect building materfals for the presence of asbestos containing material (ACM) that werer
impacted by the proposed demolition activiies: Once constructed, the expangion of e library -
will have positive impact on the swrounding community. The building will use several . _
suslalnable design features, expetied to give the new branch Leadership in Energy and Environmental Design (LEED} Sitver
coitification. Ms: Sarah Floming, Projatt Manager, PEC, 50 West Weshington Streel; Robm 200, Chicegs, Rinols 60602
{372} 744-2319. :

CHA, Ashestos, Lead-Based Paint, Mold and Environivental Inspections/Surveys for severat housing developments.
(2008-present). Senior Technical Manager. As Senior Technical Manager and custormier quglity sssurarice rhisnagér for
inclustrial hygians services, Mr. Flentge-provides oversighi, direction and régulatory constltation for several high:rise.and. row.
housing development. renoveticn aridfor upgrade projects, :Services Incliide. the: identification, apesesienit, design and
oversight of hazardous material abstement in a multisphase: buliding rencyation. Coordingfion of services with on-sits private
corisultents, enginesrs and abatement specialist is tritical 10 gssess congitions surramnding safe and effective removal of




EDII
asbestos-containing materials snd Cther hazardbus materials, while assuring compliance with  ©. Flantge
health and safety regulations, state and faderal regulations. ' (continued}

GSA Dirksen Federal Bullding - Envirorimental Inspectién, Abatement Design and .

Abatement Oversight, Chicago, lllinois (2008-present}. Senlor Technical Manager and Project Lead, Mr Flentde sorves
a8 Senior Technical Manager and Project Lead for environments) services .ot” the. Everett MoKinley Dirksen Federal
Courthguse building. The anvironmental inspection of this 1,400,000 -square foot. 33-story; oecupied buikding iiitluded the
identHicatian of ashestos-containing materials, load-based painted surfaces, and other hazardous materials throughout the
building. thet. may be impacted. by proposad renovation pitivity. Upon -completioh of the envirommenigl inspegtion, EDI
provided abaiement project design specifications and drawings: to abate and mitigate environmentel hazards that will ba.
impacted durifig ‘a plahned mult-million dollar renovation. EDI will ‘provide dnsite -abatemeant ovarsight thraughout the
anficipated three-ysar renovation activities to be phased and scheduled to occur during normal building, aperations without
Impack to tanants and building visitors. Bratl Taylor. SOM, 224 8. Michigen Ave., Stg 1000, Chjcago, Hilnois, 60604 (312) 360-
4822/(312) 794-7687 fax. ' - . '

Ghafari & Assoclates; GSA Federa! Plaza Renovation and Restoration (August. 2009 — present} Senlor Project:
Manager, A large-scale renovation js. uhdérway at Chicago's Federal Plaza, and, EDI has a key engineering and
anvironmental role as & sub-consuliant fo architact Ghafard and Associales; the prime. A/E firme on the nearly $21 milllon
aicject, EDI is providing civil -enginesfing, professional land Surveying, arid. snviforimeital -consulling services far the
developmeant of Construction Documernits that will be used for the rehabilitation of the Federal Plaza, which is a pedestrian
hub for.a-large portion ¢f the dowritowh bisiness arsa. EDI's environmenial role includes conducting Ashestos Containing
Materiel (ACM) and Lead Based Paint (LBP) surveys, performing a Phase | Environmental Assessment (ESA) of the project
alte, and design services associated with the permanent closure of wd dbove-ground stordge tanks (ASTs). Mr. Jim Teras,

AlA, Ghefari & Associates, 360 Norih Mickigan Avehe, Siite 1100, Chicago, lincls 60601 (312) 984¢-2300.

GSA John C. Xluczynski Fedaral Bullding - Environmental inspection, Abatoment Design and Abatement Oversight,

_ Chicago, IL {2009-present). Senfor Technical Mandger end Project Lead. Mr. Flonige serves as: Sendor Technical
Manager and Project Lead for emvironmental senvices at the John C. Kiuczynski Federal building.- The environmental -
inspection of this 45-story, occupiad Bullding Included the identification of ashestos-coritaining matatals, lead-baged pajnted
surfaces, and other hazardous materials throughout the bullding that may be impacted by proposed renovation astivity. Upon
completion of Ihe, environmental inspection, EDI provided abeternent prajett design specifications and drawings to abwte and
mitigate environmental hazards that will be impacted dusing a plavned multi-million dollar renovetion., ED) will provide onsite
abatemont oversighit thiotghout the anticipated three-year rerovation activities 1o be. phased and schaduiled to:occur during
normal building operations without impact to tenaints anid building visitors. Debble Burkhart, Al4, CSI, CCS, LEED AP, OWP/P
'| CANNONDESIGN, 111 Wast Washingfon Street, Suite' 2100; Chicage, Hlincfs 80602:2714 {312) 960-8467.

DuSable Mussum of Africari American History, Roundhouse Restoration and Rehabilltation — Environmental
Assessment, Remediation Planning and Abatsment Oversight (2008-present). Senior Technical Manager and Project
Lead. Mr. Flentge serves as Senior Yochnical Manager and Project Load for iachnical environmental services at the DuBable.
Rounghouse Rahabilitation praject, The historie Roundhiouse was built in the-early 19th cenlury by Visidnary architect Danlel
H. Burnham, when.the bullding originaly served as a horse stable. Mr. Flenige provides ongoing technical direction, oversight
and mandgement Tor the assessinent of environmsntal contgminants plaguing thé Reundhouse, after dacadas of neglect.
Paired with: fhe' complexities of historic praservation; the: project presents new challanges on how to- effectively. manage:
remediafion .apd control of nezardous cendiions Involving centiifitold lead-biased paints. and coatings. As part of the
rehablitation, asbastos:containing materials, lead-based paints and lead hazards ‘are mitigated and absted through &
coordinatéd and fexitle plan to adjust for historical significancs and atchitechral sighfficant feature of tha Roufidhouse. ED).
serves 4 the-environmental consuliani for the Roundhouse rehabilitation and ‘also provides civil enginearing anid surveying
servicas. Ms, Marilyn Hunter, Adminisirative Menaging Director, DuSable Museum cf African. Americen History; 740 East 56th:
Place, Chicags; Nindls 60637 (773) 947-0600, ' . - .

HDR. Engineering, Inc., Environmental Design Services, Clty of Chicago Department of Water Management, Jerdine
East Filter Building Roof Rehabilitation (August 2008 — present), Senior Technical Manager. Mr. Flonige serves.as
Serifor Technical Manager and ‘quality assurancefquality control cificar for the. enviranmenial design portions of the roof
rehabliitation project. Tha project inciudes development of asbestos; legd, and hazardous materials abatement
specifications. Mr. Fisntge ovarsass the heslth and safety design svaluation and régulgtory complisnce/code ahslysis, The
design elemenis necessary for. the prolection. of the filter beds during asbestos and lead abatement presented a. unigue
challenge on this project. Degign of the eontsinment system apid disinfection of fiter beds is of primary impgriance as ths
fitter building polishes drinking water for the: Chisago Mefropoiitan Area. Another chalenge for the project Is the design of 2
$lorm water managemsnt sysiem 1o’ collatt :and dispose of stgmy water during the roof replacement, The project Is i
construction phase: and is aniicipaled to-continus. untfl 2014, Mr. Barry Kravilz, Vics Fresident, Structural Ssction Menager,
HDR Englnéering, Inv., 8550 West Brin Mawr Avenue, Syite 900, Chicago, MMinols 60631-3223 (773) 380-7920;

University of Einols. at Chicago (UIC) Douglas Hall Rencvation, 'Chicego, llinols ~ Asbestos Survey, Abatement
Design, and Abatement Project Oversight (January 2010- June 2010}, 8enior Technical Manager. Mr. Fleniga served as
Senior Technical Manager and QA/QC review manager for this project which Included a compleie interlor demolition and
Enviranmental Design knternational ing. : 2




raovatioh of Douglas Hall. EDI performed & hazardous material survey, abstement design, and 6. Flentge
provided abatement oversight. Mr. Gregary Quinn, Associate Direcior, Pioject Managemant, 1140 (continued)
Sireet, Room 218, Ghicago, Hlinois 80612-7215 (312) 996-3295 Phone (312) 996-

Chicago City Colleges, Kennedy-King Collage (2009 - Present), Chicago, lillncls. Senior Technical Mansger. Mr:
Flentge. served as the Senior Technical Maneger and Quality Assursnce @nd Quality Control (QA/QC) review for the
complation of a' pre-demolilion hazardous material survey and abatement/remediation specification developrent for the
demalition of the former Kennedy King College Campus for the Cliy of Chicago, The project included performing perimeter ajr
monitdring to establish background levels of fugltive emission and' a hazardous material survey. 16 idéntify environmental
remediation ebjectives prior to demolition of the bullding. Ms. Azalynir May, Ténji and Assoclates, 205 N. Michigan Avenus,
Chicago, ilinoig 60601 (312) 6Y6-8188, . :

: Chicago Dept. of Water Management, Jardine Water Treatmiént Plaint (JWTP), Roof Replacement, East Filter Building
.= Environmental inspection, Abatement Design and Abatement Oversight (2008-presant). Sanior Technleal Manager.
Mr. Fiéntag‘.ns%e'rvea-a_s Seniar Technital Mariager for teChnical services at the COWM JWTP facility. The JWTP is the primary
whler freziment plant and supply for potable drinking water far the Greater Chicagy area, and multiple suburbs. The JWTP is
scheduled for @ roof replacement on the Eastiiller biilding. As part of the roof replacemenit, Mr. Flentge I8 résponsible for the
technical dirsction.and oversight of a comprehensive enviropmental remediation design to addrass lead-based peints and
coatings on roofing and structural stesl that will be impacted during rpof removel arnd replecement, ‘snd asbestos cortaining
materlals existing in the facility. EDI has developed defeiled Jesd abaiement specifications and hazardous wasie. handling
procedures fo (5olate @nd protect Chicage's. water supply and the JWTP water filtration equipment from environmental
contamfnants. ECH wifl provide oversight .during the plannéd thrée-year project to sample and document environmental
gompliahce with fedefal, state and local regulations: pertaining to lead, ashestos, special and hizardous waste handling and
disposal, and o assure safe drinking water through proper implemeritation of enginaering control measures included in the-
abatement project speciications. All work Is to ocour with no imterraption to Chicagoe's water -seéivice. Mr. Patrick*Clifford,
Consoer Towneefid Envirodyne Eniniesrs, inc., 303 E. Wacker Drive, Sulta 600, Chizago, lfinois 60607 {312} 373-8688,

‘Department of the Navy, Mercury Abatement for Command Installed Equipment Remiovzl and Disposal, Great Lakes
‘Naval Station, lllinols (2011}, Senlor Techrilcal Manager. Mr. Flenige served as Senlor Techriital Manager and QARG
review manager for the abatement of Comimand Instdlled Equipment (CIE) from-a former dental research factlity at the Great
Lakes Navéal Station. EDI prepered planning documents in accordarics with milltary recuilresnents:for'the oversight. sampling
and analysis. EDI conducled & “hot spof” survey te identify spacific argas of abatement with high concentretion of mercury
hased on diret road Lumex readings. ED} had condusted an Envircninental bullding survey to identify yercury and metal
-contaminants within the buildmj and ‘'on the CIE. The confractor planned the abatement based on the environmental bullding
survey. EDI was on site for overseeing the Abatement contractor remnoval and disposal in_accordance with thelr pians
approved by the Navy. Direct read monitaring was conducied throughout the abelement. EDI conducted samplihg post
remedial action and reviewed the wipa clearance samples collected by thie éotitractar, EDI prepared & final report, based on
the ovigrsight and abaterneént aclivities. A, Carlo Lucfano, NAVFAC Midwest Environmantal, Naval Station Great Lakes, 201
Dacatir Awmuq,' Buliding 1A, Great Lakes, liinois 60088 (847) 688-2600 &xt 1-245, Catrlifo.fuciano@navy.mil

.. Dept. &f the Navy, Gredt Lakes Naval Training Center, Varlous Facilities/Properties, Hazardous Materials Survey,
Indoor Air Quality (iAQ), Abgterment-Reinadiation Qversight, Chicago, Winois: (2008-prasent). Sentor Technical
Manager. Mr: Flentge .serves as: Senbor Tachnical Menager ‘and customer -quality assurancs manager, including the
identification, assessment, design .and oversight of hazardous material abatement in- & multi-phase buikliig renovatioh.
Sarvices provided are implemenied to -allow for- crilical building and faciity operations to be maintained during project
activities. Activiies include cpordination with ‘on-site private consultants, engineees and ebatemient specialist fo assess
conditions surrounding safe and ‘effective removal of asbiestos -and -other hazardous. materfals ‘on active systems, while
assuring compliance with health and safety regulations. State -and federel “regulations, Carlo Luciane, Profect Enginser,
NAVFAG Midwest IPT, Building 1A, 201 Decatur, Great Lakas,. ilinois 80088 [34F) 688-2600: '

Old Kennedy-King Demolltion, Sr. Technlcal Manager GA/GE, {July 2009 to 2011). Mr: Flentgs geived as°St. Technical
Meanager and guality assurance and quallty controt officer for the hazardous materials survey of the site’ bildings, assoclatad
kaboratories, -and accessible underground. utilities tunnels: This work included the developrient of a site specific HASP,
Asbestos. Quentification to guantify ACMS; not previously identified, and Abatermnent Specifications. Development. EDI also
‘conducted parimeter emvironmental alr moniloring for the: pressnce of elevatad levels of particilates, lead dust; sllica, and
polynuclear arormatic hydrocarbons, Teng end Associates, Ms. Azalyan May, Prolet Manager, 206 N. Mishigen Avenus,
' Chicago, Hiinols 6060°71(312) 616-6196.

Patrick Engineering, Ashestos (ACM} and Lead-Based Paint (LBP) Burvey, Melrose Park, llinols (2008 — 2009). Senioai
Technical Managar. Mr. Flanige serves ‘as the Senlor Téchnical Manager and QAQE reviewer for the ACM, LBP and
Hazmat survey for a 120,000 square foot wanehouse planned for demiolition, Peliverables include & report of findings,
abatement spegificatiori dnd cdst estimates for abatement and oversight. Mr. Andrew Gagnon, Patrick Engineering, Iric. 4970
Varsilty Drive, Lisle, ilinols 60532-41017 (630) 824-9700.. )
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DISCLOSURE OF RETAINED PARTIES

A. Definitions and Disclosure Raquirements

1. As used herein, "Consultant’ means a petson or entity who has any contract with the Public
Building Commission of Chicago ("Commission’}.

2, Commission bids, contracts, andfor qualification submitials must be accompanied by a disclosure
statement providing certain ‘information abiout fobbyists whom the Consuitant has retained or
expacts to retain with respect o the conlract. In particular, the Consultant must disclose the narhe
of each such person, his or her business address, the name of the relationship, and the amount of
faes paid or estimated to b paid. The Consultant is not required to disclose employses who are
paid solely through the Consultant's reguiar payroll.

a “ ohbyists’ means any persen (a) who for compensation or on behalf of any person oiher than
himself underake to influence any legislative or adminisirative action, or (b) any part of whoss
duties as an employes of another Indlides undertaking to-influsnce any legislative or administrative
action.

B.  Certification

Consultant hereby ceriifies as follows:

1. This Disdosure relates to the following transaction: 25k /9 /24 BEC[FPDeC
Description or goods of serviess to be provided under Contract: BUILbING Ayttt

2, Name of Consultant, __A/A

3. EACH AND EVERY lobbyist retained or arilicipated to be retained by the Consuliant with respect
1o or in connection with the contraci is listed below. Attach additional pages i necessary.

Retained Parties: _
Name Business Address Relationship Fees (intlicate
(Attormey, Lobbyist, whether paid or
ete.) estimatec}
XA

Check Here If No Such Persons Have been Retained o Are Aniicipated To Be Retaine:

4, The Corsultant understands and agrees as follows:

Yor 10-05-2000




a, The information provided hereln is a material inducement to the Commission ‘execution of
the contract or other action with respect to which this Disclosure of Retained Parties form
is being executed, and the Commission may rely onh the information provided herein,
Furthermore, ¥f the Commissicn determings that any information provided hereln is false,
incomplete, or inaccurate, the Commission may terminate the contract or other transaction,
terminate the Consultant’s participation In the contract or other transactions with the

Commission,

b. If the Consultdnt is unhcertain whether a disclosure is required, the Consuitant must efther
ask the Commission’s Representative or his or her manager whether disclosure is required
or make the disclosure, '

c. This Disclosure of Retained Partles form, some or all of the information provided herein,
and any attachments may be made avallable to the public on the Iniemst, in response fo a
Freedom of Information Act request, or otherwise. The Consultant waives and releases
any possible rights o ¢laims it may have against the Commission in connettion with the
public release of information contained in the completed Disclosure of Retained Paties.
form and any attachments.

* Under penalty of perjury. [ certify that | am authorized to execute this Disclosure of Retained Parties
on behalf of the Consultant and that the information disclosed herein is true and complete,

4|afi2
/S@nature 4 ' Date
DAWIT M Hiosy DHRBL.
Nams ( Typs or Frint) Title

Subscribed and swom to before me
this __ 12 dayof APRIL. 2042,

2} Y —

Nolary Public

e e

Ver 10-06-2009-
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ATTACHMENT A
DISCLOSURE AFFIDAVIT

PUBLIC BUILRING COMMISSION OF CHICAGO
REQUEST FOR PROFOSALS FOR
BUILDING NEEDS ASSESSMENT AND PREVENTATIVE MAINTENANCE SERVICES
FOR FOREST PRESERVE DISTRICT OF COOK COUNTY EXISTING FACILITIES
P31918A

RespondentiCompany Name:_ MARNIU INC
aidess: 2041 W DIVISION ST oricAGd (L 60627

Federal Employer .D. #: 20 - 8O 2202 Sovial Security #:

Telephone No.: 7722 -GG ~ 533 0
contactheme:. DOAWIT  HADGU 773 497 4904

Confact E-Mail: Jhdaéﬂﬂ 8 GmiL. coml

. |. DISCLOSURE OF CWNERSHIP INTERESTS
This staternent is aﬂached to and is a part of the submitial submitted by:
MANIU (MC
Pursuant to Resolution No. 5371 of the Board of Commtmioners of the Fublic Buiiding Commissian of Chicago, all

proposers shall provide the fotlowing information with their submittal. if the question is not applicable, answer "NA®.
" [fthe answer is none, please answer “none”.

Bidder/Proposer/Contractor is a: p{Corporallon []Le
[ JFarinership { jLLP
1 1Joint Venture [ ] Not-for-Profit Corporation
[ 1Sole Proprictorship [ ] Other

important Note: If a joint venturs, attach a copy of joint venture agreement to this form. Jeint ventures must submit 2
st of projects underwaly or completed as a joint venture on Attachment B — Relevant Experfence.

How many years has the firm or vanture been in business under its present name? 5.5 V5me
Under what olher names, if any, has the fim or venture operated? __ /¢ [A

How many years has your firm been performing the services coverad by this RFQ?__ 5. b _YEARS

SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY (LLC)
a. State of Incorporation or organization ILLiNotS
b. Aulhorized to do business in the State of Nlincis: Yes B Nof ] -

¢.  Names of all officers of corporation or LLC Names of 2l directors of corporation
{ar attach list): {or attach listy:
Name {Print or Type) Titie (Print or Type) Name (Print or Type) Title (Print or Typs)

{5010_02_04_09_01 /RFP_PBC_ROG_FPDCE AssessmeniConsuttant_Findl 20120813 Paga 13




DISCLOSURE AFFIDAVIT

Name_ MVARIU [NC
Address AO4 1 W-DIVSION T CHLCAGD [L 60% 24
Telephone No.: 3 2 bl 535@/ 243 4904, 312 s3}3 s (&

Federal Employer 1.D. #.; Social Security #:

Nature of Transaction:

[ ] Sale or purchase of land

[ 1Construction Contract

[ ]Professional Services Agreement
[ ]Cther

Instructions: FOR USE WITH ANY OF THE ABOVE TRANSACTIONS. Any firm proposing one of the above
transactions with the Public Building Commission of Chicago must complete this Disclosure Affidavit. Please note
that in the event the Contractor is a joint venture, the joint venture and each of the joint venture partners must submit
a completed Disclosure Affidavit.

The undersignediasssd: Jrhd%u Jas_Owona- | povbing:
{Name)

and on behalf of _ Mo g,

{“Bidder/ Proposer” or “Contractor”) having been duly swom under oath certifies that;

. DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicage, all
bidders/proposers shall provide the following information with their bid/proposal. If the question is not applicable,
answer ‘NA”. [f the answer is none, please answer “none”.

Bidder/Proposer/Contractor is a: Corporation I TLLC
] Partnership [ JLLP
[ ]Joint Venture [ ] Not-for-Profit Corporation
[ ] Sote Proprietorship [ ) Other

VYer 09-23-2009




SECTION 1. FOR PROFIT CORPORATION OR LIMITED LFABILITY COMPANY (LLC)

a. State of Incomporation o organization JLI INOE.S

b. Authorized to do business in the State of llinois: YesfJ No[ ]

¢.  Names of all officers of corporation or LLC Names of all directors of corporation or LLC
{or attach list): (or attach list):
Name (Print or Type) Title {Print or Type) Name (Print or Type) Title (Print or Type)

Aoropy WEBUWA OwIER | PARTVER
DAWT HADGw CuutR ! PARTVE R

d. Indicate here or attach a list of names and addresses of all shareholders owning shares equal to or in excess of
seven and one-half percent (7.5%) of the proportionate ownership of the corporation and indicate the perceniage
interest of each.

Name (Print or Type) Address Ownership

~ . terest

ADACGI N EBUWA- 2030 N-OAMUEY (HED, It enlu éﬂ "
DaoanT HADGU AN Pell Meae I\ 6045 28 o

%

e. ForLlLC's, state whether member-managed or identify managing member:

f. s the corporation or LLC owned partially or completely by one or more other corporations or legal entities?

i Yes[ ] Nodd

If “yes” provide the above information, as applicable, for each such corporation or entity such that any person
with a beneficial ownership interest of 7.5% of more in the cotporation contracting in the PBC is disclosed. For
example, it Corporation B owns 15% of Corporation A, and Corporation A is contracting with the PBC, then
Comoration B must compiete a Disclosure Affidavit. |f Corporation B is owned by Corporations C and D, each of
which owns 50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits.

Ver 09-23-2009




SECTION 2. PARTNERSHIPS

a. If the bidderproposer or Contractor is a parinership, indicate the name of each partner and the percentage of
interest of each therein, Also indicate, if applicable, whether gensral partner (GP) or limited pariner (LP}

Name of Partners (Print ot Type) Percentage Interest
[ %
NEEE 3
AN

%

SECTION 3. SOLE PROPRIETORSHIP

a. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any representative capacity on
behalf of any beneficiary. Yes| ] No[ ]
lf NO, complete items b. and c. of this Section 3.

b. I the sole proprietorship is held by an agent(s} or 2 nominee(s), indicate the principal(s) for whom the agent or
nominee holds such interest.

Name(s) of Principal(s). (Print or Type)

¢. It the interest of a spouse or any other party is constructively controlled by another person or legai entity, state
the name and address of such person or enfity possessing such control and fhe relationship under which such
conirol is being or may exercised.

Name(s) Address(es)

SECTION 4. LAND TRUSTS, BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

if the bidder/proposer or Contractor is a land trust, business trust, estate or other similar commercial or legal entity,
identity any representative, person or entity holding legal title as well as each beneficiary in whose hehalf title is held
including the name, address and percentage of interast of each beneficiary.

Nama(s) Address(es)

Ver 09-23-2009




SECTION 5. NOT-FOR-PROFIT CORPORATIONS

a. State of incorporation

b. Name of all officers and directors of corporation {or attach list):

Name {Print or Type) Title (Print of Type) Name (Print or Type) Title {Print or Type)

NOTE: The Public Building Commission of Chicage may require additional information from any entity or individua! to
achieve full disciosure relevant to the transaction. Further, any material change in the inlormation required above
must be provided by supplementing this statement at any time up to the time the Public Building Commission of
Chicago takes action on the coniract or other action requested of the Pubiic Building Commission,

. CONTRACTOR CERTIFICATION
A. CONTRACTOR

1. The Contractor, or any affiliasted entities of the Contractor, or any respensible official thereof, or any
other official, agent or employee of the Contractor, any such affiliated entity, acting pursuant to the
direction or autharization of a responsibie official thereof has not, during a period of three years prior to
the date of execution of this centification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or
employee of the City of Chicago, the State of lllincis, any agency of the federal government or any
state or local government in the United States (if an officer or employee, in that officer's or
employee’s official capacity}; or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospactive
bidders in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

¢. Made an admission of such conduct described in 1(a) or (b} above which is a matter of record but
has nct been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting
with any unit of state or local government as a resuit of engaging in or being convicted of bid-rigging? in

Ver 09-232009




5.

violation of Section 3 of Article 33E of the Ilinois Criminal Code of 1961, as amended (720 ILCS 5/33E-
3), or any similar offense of any state or the United States which contains the sare elements as the
offense of bid-rigging during a period of five years prior o the date of submittal of this bid, proposal or
response.’

The Contractor or any agent, pariner, employee, or officer of the Contractor is not barred from
contracting with any unit of state or local govemment as a result of engaging in or being convicted of
bid-rotating* in violation of Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended
(720 ILCS 5/33E-4), or any similar offense of any state or the United States which contains the same
elements as the offense of bid-rotating.

The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code
entitted “Cffice of the inspector General' and all provisions of the Public Building Commission Code of
Ethics Resolution No.5339, as amended by Resolution No. 5371,

The Contractor certifies to the best of its knowledge and belief, that it and ifs principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered fransactions by any federal, state or local depariment or agency.

b. Have not within a three-year period preceding this bid or proposal bsen convicted of or had a civil
judgement rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or
contract under a public transaction; violation of federal or state antitrust statutes; commission of
embezzlement, theft, forgery, bribery, falsffication or destruction of records; making false
statements; or receiving stolen property;

¢ Are not presently indicted for or otherwise criminally or civilly charged by a governmental entify
(federal, state or local) with commission of any of the offenses enumerated in paragraph (5){b)
above; and :

d. Have not within a three-year period preceding this bid or proposal had one or more public
transactions (federal, state or local) terminated for cause or default.

B. SUBCONTRACTORS

1.

Ver 09-23-2004

The Contractor has obtained from all subcontractors being used in the performance of this contract or
agreement, known by the Contractor at this time, disclosures substantially in the form of Section 1, and
certffications substantially in the form of Section 2, of this Disclosure Affidavit. Based on such
disclosures and certification(s), and any other information known or obtained by the Contractor, is not
awars of any such subcontractor or subcontractor's affiliated entity or any agent, partner, employee or
officer of such subcontractor or subcontractor's affiliated entity having engaged in or been convicted of
() any of the conduct describe in Section II(A) (1)(a) or (b} of this certification; (b) hid-rigging, bid-
rotating, or any similar offense of any state or the United Stafes which contains the same elements as
hid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in Section
I1{A){1}(a) or (b) which is matter of record but has/have not been prosecuted for such conduct.

The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in
the performance of this contract or agreement, but not yet known by the Contracior at this time,
certifications substantially in the form of this certification. The Contractor shal not, without the pricr
written permission of the Commission, use any of such subcontractors in the performance of this
contract if the Contractor, based on such certifications or any other information known or obtained by
Contractor, became aware of such subcontractor, subcontractor's affiliated entity or any agent,
employee or officer of such subcontractor or subcontractor's affiliated entity having engaged in or been




convicted of (a} any of the conduct describe in Section I{A){1)(a) or (b) of this certification or (b) bid-
rigging, bid-rotating or any similar offenses of any state or the United States which contains the same
elements as bid-rigging or bid-rotafing or having made an admission of guilt of the conduct described in
Section H{A)(1)(a) or (b) which is a matter of record but has/have not been prosecuted for such
conduct. The Contractor shall cause such subcontractors to certify as to Section II{A)(5). In the event
any subcentractor is unable to certify to Section II{A)(5), such subcontrecior shall attach an explanaion
to the certification.

For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall
maintain for the duration of the contract all subcontractors’ certifications required by Section [I{B){1) and
(2) above, and Contractor shall make such certifications promptly available to the Public Building
Commission of Chicago upon request.

The Contractor will not, without the prior written consent of the Public Building Commissicn of Chicago,
use as subcontractors any individual, firm, partnership, corporation, joint venture or other entity from
whom the Contractor is unable to obtain a cerification substantially in the form of this certification.

The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate
its subcontractor with any subconiract if such subcontractor was ineligible at the time that the
subcontract was entered into for award of such subconfract. The Contractor shall insent adequate
provisions in all subcontracts to allow # to terminate such subcontract as required by this certification.

C. STATE TAX DELINQUENCIES

1.

The Coniractor is not delinquent in the payment of any tax administered by the lllincis Department of
Revenue or, if delinquent, the Coniractor is contesting, in accordance with the procedures established
by the appropriate Revenue Act, s liability for the tax or amount of the tax.

Alternatively, the Contractor has entered into an agreement with the lllinois Department of Ravenue for
the payment of all such taxes that are due and is in compliance with suich agreement.

I the Coniractor is unable to certify to any of the above statements [(Section | (C)], the Contractor shall
expiain below. Aftach additional pages if necessary.

If the letters “NA", the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

If any subcontractors are to be used in the performance of this contract or agreement, the Contractor
shall cause such subcontractors to certify as to paragraph (C){1) or (C}(2) of this certification. In the
event that any subconiractor is unabie to certify to any of the statements in this cerification, such
subcontractor shall attach an explanation to this cerlification.

D. OTHER TAXES/FEES

1.

Ver 09-23-200%

The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of
Chicago.

It Contractor is unable to certify to the above statement, Coniracior shall explain below and attach
additional sheets if necessary.




If the letters *NA”, the word “None” or no response appears on the lines abave, it will be conclusively
presumed that the Undersigned certified to the above statements.

E. PUNISHMENT

A Gontractor who makes a false statement material to Section II{A)(2) of this certification commits a Class 3
felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building
Commission of Ghicago in any judicial or administrative proceeding.

2. li the Contractor cannot certify to the above, provide the (1) case name; {2) docket number; (3) court in
which the action is or was pending; and (4) a brief description of each such judicial or administrative
proceeding. Attach additional sheets if necessary.

if the letiers “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

ll. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contracter nor any affiliated entity of the Gontractor has, during a period of five years prior to the
date of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or
focal Environmental Restriction, (2) received notice of any claim, demand or action, including but not limited
to citations and warrants, from any federal, state or local agency exercising executive, legislative, judicial,
regulatory or administrative functions relating to & violation or alleged violation of any federal, state or local
statute, regulation or other Environmental Restriction; or (3) been subject to any fine or penalty of any
nature for failure to comply with any federal, state or local statute, regulation or other Environmental
Restriction.

It the Contractor cannot make ihe ceriification contained in Paragraph A of Section Ili, identify any
exceptions:

(Atlach additional pages of explanation to this Disclosure Affidavit, if necessary.)

If the fetters "NA”, the word “None” or no response appears on the lines abova, it will be conclusively
presumed that the Undersigned cetified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ
any subcontractor in connection with the contract or proposal to which this Affidavit pertaing without
obtaining from such subcontractor a certification similar in form and substance fo the certification contained
in Paragraph A of this Section | prior to such subcontractor's performance of any work or services or
fumishing any goods, supplies or materfals of any kind under the proposal or the contract to which this
Affidavit pertains.

Ver 09-23-2009




C. Uniil completion of the Contract's performance under the proposal or confract to which this Affidavit
pertains, the Contractor will not viclate any federal, state or local statute, regulation or other Environmental
Restriction, whethet in the performance of such contract or otherwise.

IV. INCORPCRATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any confract awarded to the Contractor set forth on page 1 of this
Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicaga’s execution of
the contract, contract modification or contract amendment with respect o which this Disclosure Affidavit is being
executed and delivered on behalf of the Contractor. Furthermore, Contractor shall comply with these
centifications during the term and/or performance of the contract.

Ver (9-23-2009




V. VERIFICATION

Under penalty or parjury, 1 certify that | am authorized to execute this Disclosure Affidavit on behalf of the
Contractor set forth on page 1, that | have personal knowledge of all the certifications made hersin and that the
same are true.

The Contractor must report any change in any of the facls stated in this Affidavit to the Public Building
Commission of Chicago within 14 days of the effective date of such change by completing and submitting a new
Disclosure Affidavit. Failure to comply with this requirement is grounds for your firm to be deemed non-qualified
to do business with the PBCC. Deliver any such new Disclosure Affidavii to: Public Building Commission of
Chicago, Director of Procurement, 50 W. Washington, Room 200, Chicago, IL 80602.

~Signature of Authorized Officer

DAWIT HARED

Name of Authorized Officer (Print or Type)

Title

175 497 4%4

Telephone Number

state of /1101015
County of (}Ook

Signed and sworn to before me on this é 1__ day of QO:" ] 201 by
(D a@lt Had QUL (Name) as({)LUﬂer /f?ﬁﬁﬂﬂ— (Title) of
m aniu, ﬂC (Bidder/Proposer or Contractor)

Notary Public Slgnature and Seal

‘-_‘:-‘:.ﬁl-.-:--.;"v"-5;..- R i X T N
CRISTINA M. HERNANDEZ
NOTARY PUBLIC - STATE QF ILLINOIS

MY COMMISSION EXFIRES hOV. 05, 2012 ¢

PP el B TP T T WP, T e P A
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Notes 1-5 Disclosure Affidavit

1. Business entities are affiliated if, directly or indirectly, one controls or has the power to control the other, o if
a third person controls or has the power 1o control both entities. Indicia of control include without limitation:
interlocking management or ownership; identity of interests among family members; shared facllities and
equipment; common use of employses; or organization of another business entity using substantially the
same management, ownership or principals as the first entity.

2, For purposes of Section 1l (A) (2) of this centification, a person commits the offense of and engages in bid-
tigging when he knowingly agrees with any person who is, or but for such agreement should be, a
competitor of such person conceming any bid submitted or not submifted by such person or another to a
unit of state or local govemment when with the intent that the bid submitted or not submitted will result in the
award of a contract to such person or another and he either (1) provides such person or receives from
another information concerning the price or other material ferm or terms of the bid which would ctherwise
not be disclosed to a competitor in an independent non-collusive submission of bids or (2) submits a bid that
is of such a price or other material term or tanns that he does not intend the bid fo be accepted. see 720
ILCS 5/33-E-3. |

3. No corporation shall be barred from contracting with any unit of state or local government as a result of a
conviction, under either Section 33E-3 or Section 33E-4 of Article 33 of the State of lllincis Criminal Code of
1961, as amended, of any employee or agent cf such corporation if the employee so convicted is no longer
employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) it demonstrates to the
governmental entity with which it seeks to contract and that entity finds that the commission of the offense
was neither authorized, requested, commanded, nor performed by a director, cfficer or a high managerial
agent on behalf of the corporation as provided in paragraph (2) of subssction {a) of Section 5-4 of the State
of lllinois Criminal Code.

4, For purposes of Section lI(A) of this certification, a person commits the offense of and engages in bid
rotating when, pursuant to any collusive scheme or agreement with another, he engages in a pattern over
time (which, for the purposes hereof, shall include at least three contract bids within a period of ten years,
the most recent of which occurs after January 1, 1989) of submitiing sealed bids to units of state or local
government with the intent that the award of such bids rofates, oris distributed among, persons or business
entities which submit bids on a substantial number of the same contracts. See 720 ILCS 5/33E-4.

5. “Environmental Restriction” means any statute, ordinance, rule, regulation, permit, penmit condition, order or
directive relating to or imposing lability or standards of conduct concering the release or threalened
telease of hazardous malerials, special wastes or other contaminants into the environment, and to the
generaticn, use, storage, transportation, or disposal of construction debris, bulk waste, refuse, garbage,
solid wastes, hazardous materials, spacial wastes or other contaminanis including but not limited to (1)
Section 7-28-440 or 11-4-1500 or Adticle XIV of Chapter 11-4 or Chapter 7-28 or 11-4 of the Municipal Code
of Chicago; {2} Comprehensive Environment Response and Compensation and Liability Act (42 U.S.C. §
9601 ef seq.) the Hazardous Material Transportation Act (49 U.S.C. § 1801 &t seq.); (4) the Resource
Conversation and Recovery Act of 1976 (42 U.S.C. § 7401 ef seq.); (5) the Clean Water Act (33 US.C. §
1251 ef seq.}; (6) the Clean Air Act (42 U.S.C. § 7401 et seq.); (7) the Toxic Substances Control Act of 1976
(15 U.S.C. § 2601 et seq.); (8) the Safe Drinking Water Act {42 U.S.C. § 300f); (9) the Occupational Health
and Safety Act of 1970 (29 U.S.C. § 651 et seq.); (10) the Emergency Planning and Community Right to
Know Act (42 U.S.C. § 11001 et seq.); and {10} the ilinois Environmental Protection Act {415 ILCS 5/1
through 5/56.6).
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SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

Building Needs Assessment & Preventative Maintenance Plan Services for Existing Facilities
PS1918H

1. Policy Stafement

a Itis the policy of the Public Buikiing Commiaslon of Chicago ("PBC”) to ensure compelitive business opportunities for
MBE and WEE firms in the performance of Coniracts, to prohibit discrimination in the award of or participation in
Contracts, and 1o abolish arbitrary barriers {o full participation in Contracts by all persons, regardless of race, sex or
ethnicity. Therefors, during the performance of this Coniract, the Professional Service Provider must agree that it will
not discriminate against any person or business on the basis of race, color, religion, ancesiry, age, marital status,
physical or mental handicap, unfavorable discharge from militery service, parental status, sexual orientation, national
origin or sex, in the soficitation or the purchass of goods and services or the subcontracting of work in the parformance
In this Contract.

b. The Commission requires the Professional Service Provider also agres fo take affirmalive action fo ensure that MBE
and WBE firms have the meximum opportunity to compete for and perform subcontracts with respect to this Contract,

c. The Commission requires the Professional Service Provider to notify MBE and WBE firms, ulilized on this contract,
about opporiunities on centracts without affirmative action goals.

2. Aspirational Goals

a. Upon the effective date of these Special Conditions, the bi-annual aspirational geals are to award 25% of the annual
dollar value of all Commission Construction Confracts ta certified MBEs and §% of the annual dollar value of 3
Commission Construction Conlracts to qualified WBEs.

b. Further, the Prefessional Service Pravider must agree to use fts best afforts fo include MBE and WEE finms in any
Contract modification work (hat mcreases the Contract value, Where the proposed contract modification involves wark
which can be performed by MBES and WBEs already performing work on the contract such MBEs and WBEs wil
participate in such work specified in the contract modification..

G Failure o carry out the commitments and policies set forth in this Program constitute a material breach of contract and
may result in termination of the Professional Service Provider or such other remedy, as the Commission deems
appropriate.

3. Definitions

a. For purposes of this Special Condition, the following definiions applies:

(1) “Ceriified Minority Business Enterprise” means a person or entily granted certification by the Clty of Chicago,
County of Cook, Metropolitan Water Reclamation District, Chicago Minority Business Development Council, Central
Management Service of the State of fliinois, and Women’s Business Development Cenfer.

{(2) “Cerfified Women's Business Enterprise” means a person or enfity granted cerlification by the City of Chicago,
Counfy of Cool, Metropolitan Waler Reciamation District, Chicago Minority Business Development Coungil, Central
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Management Service of the Stals of iincis, and Women's Business Development Center.
(3) “Professional Service Contract’ means a contract for professiona services of any type.

(4) “Contract Specific Goals” means the subconiracting goals for MBE and WBE participation established for a
particular contract based upon the avaliability of MBEs and WBES to perform and anticipated scope of work of the
contract and the Comimission's progress towards meefing the aspirational goals.

(5) ‘“Professional Service Provider* means any person or business entity ihat seeks to enter into a Professional
Service Contract with the Commission and includss all partners, affiliztes and joint ventures of such person or entity.

(6) “Executive Director’ means the Executive Direstor of the Commission or his duly designated representative as
appointed & wriling.

“Good Faith efforls” means actions undertaken by a Professional Service Pravider fo achieve a Conlract
Specific Goal that by their scope, intensity and appropriatensss to the objective can reasonably be expectad to fulfil
the Program’s requirements.

(8} “Joint veniure® means an association of two or more persons or eniities or any combination cof two or mare
business enterprises and pefsons numbering two of more, proposing fo parform a single for-profit business
enterpsiee, in which sach joint venture pariner conltbutes property, capital, efforis, skill and knowledge, and in which
the MBE or WBE is responsible for a distinct, clearly-defined portion of the work of the confract and whose share in
the capifal contribuion, control, management, risks and profits of the: joint venture s equal to its ownership interest.
Joint ventures must have an agreement in writing specifying the terms and conditions of the relafionships between
the parties and their relationship and respansibiliies to the contract.

{9) “Minority” means:

a. Any individual in the following racial or elhnic groups, members of which are rebuttably presumed to be
socially disadvantaged:

(i) African-Americans or Blacks, which includes persons having origins in any of the Black racial
groups of Africa;

(i) Hispanics, which includes persons of Spanish cullure with origins in Mexico, South or Central
Arerica or the Caribbean Islands, regardiess of race;

(i) Asian-Americans, which includes {persons whase origins are in any of the original peoples of the
Far East, Southeast Asia, the islands of the Facific or the Morfem Marianas, or the Indian
Subcontinent};

{iv) American Indians, which includes persons haﬁng origins in any of the original peoples of North
and South America (inckiding Central America) and who maintain tibal afffiaion or community
attachment; and
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b. Individual members of other groups, including but not fimiled fo Arab-Americans, found by the
Commission to be socially disadvantaged by having suffered racial or ethnic prejudice or cultural bias within
American sociely, without regard to individual qualiies, resulting in decreased opgortunities to compede in
Chicago area markets or to do business with the Cammission.

{10} *Minority-owned business enterprise® or "MBE" means a small local business enterprise which is at least 51%
cwned by one or more economically disadvantaged minosily persons, or in the case of a publicly held corposation at
laast 51% of all classes of the stock of which is ownad by one of more cconomicaly disadvantaged minority pergons
whose management, policies, major decisions and dally business operafions are independently managed and
controlled by one or more economically disadvantaged minority parsons.

{11) “Program’ meens ha minority- and women-owned business enterprise construclion procurement program
estsblished in this special condition.

(12) “Women-owned business enterprise” or “WBE” means a small Incal business enterprise which is at least 51%
owned by one or more econamically disadvantaged women of in the case of a publicly owned business, atleast 51%
of all classes of the stock of which is owned by one or more econamically disadvantaged women, whose
management, policies, major decisions and dally business operations are independently managed and conirolied by
one or mors economically disadvaniaged women.

4, Determining MBEAWBE Utiization

The methodology for determining MBE and WBE utilization wilt be determined for purposes of analysis with respect to this
coniract as follows:

a. The lotel dollar value of the contract awarded to the cerlified MBE or WBE fim will be credited to such parficipation.
Qnly minority business participation may be counted foward MBE parficipation and only women business participation
may be counted toward WBE parficipafion.

b. The fotal doller value of a contract with a firm owned and confrolled by minority women is countad toward silher the
MBE or WBE goal, but not both. The Professional Service Provider employing the firm may choose the goal o which
the contract value is applied. Various wark done by one and the same sub-consultant will be considered, for the
purpose of this principle, as work effectively done under one subcontract only, which sub-consultant may be counted
foward anly one of the goals, not toward both.

c. A Professional Service Provider may count toward its MBE or WBE goal the portion of the ioltal dollar value of a
contract with an eligible joint venture squal to the percentage of the ownership and contral of the MBE or WEE partner
in the joint venture. A joint venture seeking o be credited for MBE perficipation may be formed among certified MBE
and WBE firms, or belween certified MBE and WBE firms and a non-MBEMBE firm. A joint venture satisfies the
efigibility standards of this Program If the certified MBE or WBE participant of the jcint venture:

(1)  Shares in the ownership, control, management responsibiities, risks and profits of the joint venture; and

{2} s responsible for a clearly dafined porfion of work to be performed in proportion fo the MBE or WBE ownership
percentage.
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d A Professional Service Provider may count toward its MBE and WBE goals only expenditures o firms that perform a
commercially useful funcion In the work of a confract. A firm is considered fo perform a commerdially-useful function
when it is responsible for execution of a distinct element of the work of a contract and carries cut its responsibififies by
actually performing, managing, and supervising the work invoived. To delermine whether a fim is performing a
commercially useful funclion, the Commission will evaluate the amount of work subcontracked, indusiry practices and
other relevant factors.

2. Consistent with normal industry practices, 2 MBE or WBE firm may enfer into subconiracts. If @ MBE or WBE
- Professional Service Provider subconfracts a significantly greater postion of the work of a contract than would be
expected on the hasis of normal industry practices, the MBE or WBE will be rebultebly presumed not to be performing

a commeially-useful funclion,

f A Profassional Service Provider may count loward its goals expenditures to MBE or WBE manufaciuress (ie,
suppliers that produce goeds from raw materials or substantially aiters them befors sesale).

g. A Professional Service Provider may count toward ls goals expenditures to MBE or WBE suppliess provided that the
supplier performs a commercially usehd function in the supply process.

5. Submission of Proposels

a The following schedules and documents constifute the Proposer’s MBE/WBE compliance proposal and must be
submitted at the time of fhe proposal. '

{1) Evidence of Cestification: Affidavit of MBEMWBE. A copy of each proposed MBE and WBE finn's Leter of
GCertification from the City of Chicago, Department of Procurement Services or any other enfity accepted by the Public
Bullding Corwnission of Chicago must be submitted. The PBC certification by ihe City of Chicago, County of Cook,
Metropolilan Water Reclamation District, Chicago Minority Business Development Council, Cenlral Management
Servica of the State of linois, METRA, and Women's Business Development Center.

{2) Schedule B: Affidavit of MBEMNon-MBE or WBE/MNon-WBE Joint Ventures. Where the Propeser's MBE/WBE
compliance proposal includes participation of any MBE or WBE as a joint venture pasticipant, the Proposer must
submit a “Schedule B; Affidavit of MBEMon-MBE or WBE/Non-WBE Joint Venture” with an sttached copy of the joint
veniure agresment proposed among the parties. The Schedule B and the joint venture agreement must dearly
evidence that the MBE or WBE parlicipant will be responsible for a clearly defined portien of the work to be performed
and that the MBE or WBE firm’s rasponsibilifes are in propartion with its ownership percentage.

{3) Schedule C: Lelter of intent bo Perform as a sub-consultani, Subconsultant, or Material Supplier, Schedule C,
executed by the MBEAWBE firm {or Joint Venture sub-consuttant) must be submitted by the Proposer for each
MBEAVEE includad on the Schedule D. Schedule G must accuralely detall the work te be performed by the MBE or
VWBE firm and the agreed rales and prices %o be paid.

(4} Schedue D; Affidavit of Prime Prafessional Service Provider Regarding MBE or WBE Utilization. A completed
Schedule D committing fo the utilization of each listed MBE or WBE fim.  Unless the Proposer has submitted a
completed request for a waiver of parlicipation by MBEMWEE firms {See Request for Walver procedures in Section 7),
the Propeser must include the specific doilar amount or percentage of participation of each MBE/WBE firm listed on
its Schadule D. The {otal dollar commiiment to proposed MBE firms must at least equal the MBE goal, and the total
dollar commitment to proposed WBE finms must at least equal the WBE goal. Proposers are responsible for
caleulating the doller equivalent of MBE or WBE utiizafion as percentages of their folal proposal.

b. The submitials must have all biank spaces on the Schedule pages applicable to the contract comeclly filed in.
Page 34 of 46

Q:ACook County Farest Preserve: DistrichiBuilding Needs AssessmenfiRFQ\Agreements'Final AgraemeniiManiu, Ind\Consullant Services far
Building Needs Assessment Freventafive Mainlenance Plan Servicas for Existing Facilities - PS1618 final. doc
Dalel last printed: 41212012 3:47 PM




Agreements between a Proposer and a MBE/WBE in which the MBE/WBE promises not to provide subcontraciing
guolations to other Proposers are prohibitad.

8. Evaluation of Complianice Proposals

a The Proposer's MBEMWBE compliance proposal will be evaluated by the Commission. The Proposer agrees fo
provide, upon request, eamest and prompt cooperation to the Execufive Director or his designee in submilting to
interviews that may be necessary, in allowing entry to places of business, in providing further documentation, or in
soficitfing the cooperation of a propesed MBE or WBE firm in prowiding such assistance. A proposal may be treated as
non-responsive by reason of the determinalion that the Proposer'a proposal did not contain 2 sufficlent level of
Certified MBE or WBE parficipation, that the Proposer was unresponsive or uncooperative when asked for further
information relative fo the proposal, or that felse statements were made in the Schedules.

b. If the Commission's review of a Proposer's praposal concludes that the MBE or WBE proposal was deficient, the
Commission will promptly nofify the Proposer of the apparent deficiency and instruct the Proposer to submit (within 3
business days of such notice given by the Commission) a modification of the MBE or WBE Proposal, in proper format,
which remedies the defickencies cited. Failure 1o correct all deficiencies ciled by the Commission will be cause for
rejeclion of the Proposer's proposal as non-responsive,

<. Proposars will not be permitted to modify their MBEAWBE compliance proposal except insofar as directed to do so by
lhe Commission. Thesefore, alf terms and condilions slipulated for prospective MBE and WBE consullants or
suppliers should be satisfaciorlly negotiated prior to the subrmission o the Commission of the Proposer's MBEAWBE
complience proposal. {f circumstances should arise, however, where a proposed MBE/WBE Is no longer available,
the process deseried in Secfion 12 should be followed. ’

7. Request for Walver

a i a Proposer is unable to ilenify qualified MBE and WBE firms fo perform sufficient work to fulfil the MBE or WBE
percentage goals for this Contract, the proposal must Include a written request for waiver. A requast for waiver must
be sent to the Executive Direcior and must set forth the Proposer's inability to obtain sufficient MBE and WEE firms
notwlthstanding good faith attempts to achieve such participation.

b. Bood Faith sfforts to achieve participation include but are not limited to:

{1} Atfendance at the Pre-propesal conference;

{(2) The Propeser's ganeral affimative acfion policies regarding the utilization of MBE and WBE firms, plus a
descripfion of the methods used to carry out those policies;

(3} Advertisement in trade association newsletters and minostty and woman-orignted and general drculation media
for specific sub-consultants;

@  Timely nofification of specific sub-consultants to minority and woman assistance agencies and associations;
(5}  Description of direct negotiations with MBE and WBE firms for spacific sub-consultants, including:
i. The name, address and telephone number of MBE and WBE firms contacted;

ii. A description of the information provided lo MBE and WBE firms regarding the portions of the work to b
performed; and

iil. The reasons why additional MBE and WEBE fims were not obtained fn spite of negotiations.
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{6) A sfatement of the efforts made o select perfions of fie work proposed to be performed by MBE and WBE
firms (such as sub-supplier, fransport, engineering, distribution, or any other roles contibuting fo production and
delivery as specified In the contract) in order to increase the likelihood of achisving sub participation.

{7} As toeach MEE and WBE contacted which the Proposer considers to be not qualified, a detalled statement of
the reasons for the Proposer's conclusion.

{8) Efforts made by the Proposer to expand its search for MBE andior WBE firms beyond usual geographic
boundaries.

{9) General effosts made fo assist MBE and WEBE firms to evercome participation harrers.

c. The Executive Director, after review and evaluation of the request provided by the Proposer, may grant & waiver
request upon the determination that:

{1) Sufficient qualified MBE andior WBE fims capable of providing the goods or services required by the contract
are unavailable despite the good faith efforte of the Proposer;

() The price(s) quoted by polentiel MBE and/or WBE firms for goods or services is above compeditive levels to an
extent unwamanted by any increased cost of deing business atiributable o the present effects of disadvantage or
discriminaticn.

8. Failure To Achieve Gozls

a If the Frofessional Service Provider cannot achieve the contract specific goals, as the Project proceads, it must have
docurentad its good faith efferis to do so. In determining whether the Professional Service Provider has made such
good faith efforls, the performanee of other Professional Service Providers In meeting the geals may be consldered.
The Executive Directer or his designee shall consider, at a minimum, the Professional Service Provider's efforis (o do
the following:

(1)  Soliciting through ressonable and available means the interest of MBES or WBEs that Provide inferested MBEs
or WBEs with adequate information about the plans, specifications and requirements of the contract, including
addenda, in a imely manner lo assist them in responding lo the solicitalion.

(2) Provide inferested MBEs or WBES with adequate information about the plans, specifications and requirements
of the contract, including addenda, in & timely manner to assist them in responding to the solicitation.

{3} Negotiating in good faith with interested MEEs or WBES Ihat have submitted proposals. Documentafion of
negotistion must inchude the names, addresses and telephone numbers of MBES or WBES that were solicited; the
daka of each such saficitation; 2 dascription of the information provided regarding the plans and specifications for the
work selected for subcontracting; and evidence as fo why egreements could not be reached with MBEs or WBEs fo
perform the work. That there may be some additional costs involved in solicilation and using MBEs and WBEs is not
a sufficient reason for a Professional Sarvice Provider's failurs o mest the goals, as fong as such cosls are
reasonable.

{4) Not rsiecting MBEs or WBEs as being unqualified without sound reasons based on the thorcugh investigation
of a thelr capabiliies. The MBEs' or WBES' standing within its industry, membershig in specific groups, organizations,
or associations and political or social affiliations are not legitinate eases for rejecting or not soliciting proposals to
meet the goals.
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(5} Making a partion of the work available to MBE or WBE sub=consultants and suppliers and o select those
portions of the work or matecial consistent with the available MBE or WBE sub-consultants and suppliers, so as to
facilltate mesting the goals.

{8) Making good faith efforts despite the ability or desire of a Professional Service Provider to perform the work of a
contract with fts own organization. A Professional Service Provider thet desires fo self-pesform the work of a contract
must demonstrate good faith efforis uless the goals have been met.

(7) Selecting portions of the work to be performed by MBEs or WBES in order to increase the likelihcod that the
goals will be met. This includes, where appropriate, breaking out contract work items into economically feasible units
to facifitate MBE or WBE participation even when the Contract might olherwise prefer to perform these items wilh its
own forces. '

(8} Making efforts to assist interesied MBES or WBEs in obtaining bonding lines of credit or insurance as required
by the Commissian or Professional Service Providar.,

(8) Making efforte to assist interested MBEs or WBEs in obtalning necessary equipment, supplies, materials or
related assistance or agrvices, including participation in & mentor-protégée program, and

(10) Effeclively using the services of the Commission; minority or women community organizations; minority or
women groups; local, state and federal minority or women business assistance offices; and other organizations o
provide assistance in the recruiiment and placement of MBES or WBESs.

Reporting and Record-Keeping Requirements

The Professional Service Provider, within 5 working days of conlract award, must execute a formal subconiract or
purchase order in compliance with the terms of the Professianal Service Provider's proposal and MBEAWBE
assurances. Upon request by the PBC, the Professional Service Provider must provide copies of the contracts oc
purchase orders executed between it and the MBE and WBE firms. During fhe performance of the contract, the
Profsssional Service Provider will submit partiai and final weivers of fien from MBE and WBE sub-consultent and
suppllers indicating the current payment amount and the cumulative dollar amount of payments made to date.

The Professional Service Provider must maintain records of all relevant data with respect to the utilization of MBE and
WEE firms, including without limitation payroll records, tax refums and records, and books of account in such defait as
fhe Commiasion requires, and retain such records for a period of at least 3 years after final acceptance of the work.
Full access ko such records will be granted to the Commission andfor its designees, on 5 business days’ notice in
order for the Commiesion 1o determine the Professional Service Provider's compliance with its MBE and WBE
commitments and the status of any MBE or WBE firm performing any portion of ihe conlract,

The Professional Service Provider will file regular MBE end WBE utllizafion reports on the form entified "Status Report
of MBE and WBE Sub-Contract Payments®, at the ime of submitting each monthly invoice, The report should indicate
the cuwwent and cumulafive payments to t MBE and WBE sub-contractors.

Gisqualification of MBE or WBE

The Confract may be ferminated by the Executive Director upon the disquallfication of the Professional Service
Provider as an MBE or WBE If the sub-consultants status as an MBE or WBE was a fector in the award and such
status was misrepresented by the Profassional Service Provider.
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The Contract may be terminated by the Executive Director upen the disqualification of any MBE or WEBE If the sub-
vonsultants or supplier’s status as an MBE or WBE was a factor in the award of the coniract and the status of the sub-
consultant or supplier was misrepresented by the Professional Service Provider. f the Professional Service Provider
is defermined not to have been involved in any misrepresentation of the status of the disqualified sub-consultant or
supplier, the Professional Service Provider shall make good falth efforts to engage a qualified MBE or WEE
replacementt.

Prohibition On Changes To MBE/WBE Commiiments

The Professional Service Provider must nat make changes to its contractual MBE and WBE commitments or substifute such
MBE or WBE sub-consultants withoul the prior written approval of the Executive Director. Unauihorlzed changes o
subsfitutions, including performing the work designated for a sub-consultant with the Professional Senvice Provider's own
forces, is a violaion of this section and a breach of the contract with the Commission, and may cause termination of the
contract for breach, andfor subject the Professional Service Provider to conlrac! remedies or other sanclions. The facls
supporting the request must not have been known nor reasonably should have been known by the partieg prior to entering
into the subconiract. :

MBE/WBE Substilution Reyulrements and Procedures

Arbitrary changes by the Professional Service Provider of the commitments earlier certified in the Schedule D are
prohibited. Further, alter once entsring inko each approved MBE and WBE sub-contract agresment, the Professional
Sarvice Provider shall thereafler nefther terminate the subcontract, nor reduce [he scope of the work fo be performed
by the MBE or WBE, nor decreass the price fo the MBE or WBE, without in each instance receiving the prios written
approval of e Executive Director. [n some cases, howaver, it may become necessary to substiiute a new MBE o
WBE in order to actually fuifil the MBE or WBE requirements, In such cases, the Execulive Director must be given
reasons justifying the release by the Professional Service Provider of prior specific MBE or WBE commitments
established in the contract, and will need ko review the eligibility of the MBE or WBE presented as a subsfitute. The
substitution procedure wilt be as follows:

(1) The Professional Service Provider must noify the Execulive Director imnediately in writing of an apparent
hecesshy to reduce or terminate a MBE or WBE subconfract and to propose a subsfitute firm for seme phase of work,
if needed in order fo sustain the fulfillment of the MBEAWBE contract requirements.

{2} The Professional Service Provider's nofification should include the specific reasons for the proposed
substitution. Stated reasons which would be acceptable inchude any of the following reasons: a) Unavailability after
receipt of reasonsble nofice to proceed; b) failure of performance; cifinancial incapadity; d) refusal by the sub-
consultant fo honot the proposal price or scope; e} misiake of fact or law about the elements of the scope of work of
a solicitation where a reascnable price cannot be agreed; } fallure of the sub-consultant tc meet ingurance, licensing
or bonding requirements; g) the sub-consultant's withdrawal of its proposal; or h) decertification of the sub-consuitant
a5 MBE or WBE.

{3) The Professional Service Provider's posifion must be fully explained and supporied with adequate
docurentation. Staled reasons which will not be accepiable include: repiacement firm has been recruited to
perform the same work under tesms more advantageous to the Professional Service Provider; issues about
performance by the commitied MBE or WBE were disputed {unless every reasonable effost has already been taken
to have the issues resolved or mediated satisfactorily); an MBE or WBE has requested reasonable price escalation
which may be jusfified due fo unforesesn circumstances.

Tha Profassion Sesvice Provides’s notification should include the names, address and principal official of any
proposed substitute MBE or WBE and the doliar value and scope of wark of the proposed subconfract Aitached
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should be all the same MBE/WBE affidavits, documents and Letters of Intent which are required of the proposed MBE
or WBE fimms.

{4) The Executive Director will evaluate the submitted decumentafion, and respond within filleen (15) working days
10 the request for approval of a substitution. The response may be in the form of requesting more information, or
requesting an interview to clarify or mediate the problem. in the ¢ase of an expressed emergency need to raceive the
necessary decision for the seke of job progress, the Executive Director will instead respond as soon as praclicable.

(5  Aclual substitution of a replacement MBE or WBE to fulflf contract requirements must not be made before the
Executive Director's approval ks given of the acceptabliity of the substitute MBE or WBE. This subcontract must be
execulsd within five (5) working days, and a copy of the MBE WBE subcontract with signatures of both parties to the
agreemant should be submitted immediately to the Executive Directer.

The Executive Director will not approve extra payment for escalated costs Incured by the Professional Senvice
Provider when a subsfitution of sub-consultants becomes necessary for the Professional Sarvice Provides in order o
comply with MBE/WBE contract raquirements.

No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional circumstances.
Requests for complele or partial waiver of the MBE/WBE requirements of this contract must be made in writing, stating
all details of the request, the ciroumstancas, and any additional relevant information. The request must be
accompanied by 2 record of all efforts taken by the Professional Servics Provider to locate specific firms, solicit MBE
and WBE proposals, seek assistance from technical assistance agencies, and other good faith efforts undertzken fo
achieve compilance with the MBE/WBE gpals.

Non-Complience

The Executive Director has the authority to apply sultable sanciions to the Professional Sarvice Provider if the
Professional Service Provider is found o be in non-compliance with the MBE and WBE requirements. Fallure lo
comply with the MBE or WBE terms of this coniract or falure to use MBE or WBE fims 4s stated In the Professional
Service Provider's assurances consfifutes a material braach of the contract, and may lead fo the suspension or
termination of the contract in part or in whole. In some cases, monthly prograss payments may be withhekt until
corrective action is taken.

When the contract is completed, if the Execulive Director has determined that the Professlonal Service Provider did
not comply in the fulfilment of the required MBE andjor WBE goals, and a grant of refief of the requirements was not
obained, the Commission wil be damaged in the fallure o provide the benelit of participation to minosity or wamen
business 1o the degree set forth I this Special Condition. In that case, the Commission may disqualify the
Professiona Service Provider from entering info future confracts with the Commission. -

14,  Severability

If any section, subssction, paragraph, dause, provision or application of these Special Conditions is held invald by
any count, the Invalidity of such section, paragraph, clause or provisian will not affect any of the remalning provisians
hereof,
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CITY OF CHICAGO

Orrice or COMPLIANCE

August 24, 2010

Adaobi Nebuwa
Maniu, Inc.

1909 South Siate Street
Chicago, IL 60616

Annial No Ghange Affidavit Due: October 1, 2011
Dear Adaobi Nebuwa:

Congratulations on your continued eligibility for certification as a Minerity Business Enterprise/ Women
Busingss Enterprise {MBE) by the City of Chicago. This cestification is valid wntil October 1, 2014.

As you kriow, your firm must also be re-validated annaally. We extended the deadline for submitting the No-

Changg Affidavit to Septemiber 1% 30 that we naight review the program for ways to stteamline the process. As

a resuit, w}nle you will still be required to submit an anmial No-Change Afﬁdmt, we will no }onmx fequire
b financial records wxﬁzﬂleAﬁdawandwe ffidayi .- ed '-lm.

This new process will begin in 2011. As such, your firm’s next No Change Affidavit is due by Ociober 1,
2011. Please remember, you have an affirmative duty to file your No-Change: Affidavit 60 days prior to the
date of expiration. Therefore, you must file your No-Change Affidavit by August 2, 2011.

It is important to note that you also have an ongoing affirmative duty to notify the City of Chicago of any
changes in ownership or control of yoirr firm, or aiy other fact affecting your firm’s eligibility for certification
within 10 days of such change. These changes may include but are not limited to 2 change ofaddress, change
of business structuré, change in ownership or ownership stracture, change of business operations, and/for gross
receipts that exceed the program threshold.

Pleasenote — you shall be deemed to have had your certification lapse and will be neligible to participate as a
MBE if you fail to
s+ file your No Change Affidavit within the required time period;
+ provide financial or othier records requested pursuant to an andit within the required fime period; or
«+ motify the City of any changes affecting your firm’s certification within 10 days of such change.

Further, ifyou or your firm is found to be Invoived I certification, bidding andior contractual Iratd or abuss,
the City wilt pursue decertification and debarment. And In addition to any other penalty Imposad by law, any
person who knowingly cblains, or knowingly assists another in obtaining, & contrast with the city by falsely




represemting that the individual or entity, or the individual or sntity assisted, Js a minotity-owned business or @
woman-owned business, is guilly of a misdemeanor, punishiable by incarceration in the county fail for a period
not fo excegd six months or a line of oot less than § 5,000.00 and ot mare than 8 10.000, or both.

Maniu, Ine. i listed in the City’ s Directory of Minority Business Enterprises and Women Business Enterprises
in the specialty area(s) of:

54161 Management Consulting Services,
541611 Business management consulting services
541613 Marketing managsment consuiting services
541810 Advertising agency consulting services

Your firm's participation on City contracts will be credited only toward MBE goals in your area(s) of
specialty. While your participation on City contracts is not Hinited to your specialfy, credit toward MBE goals
will be given only for work done in a specialty category.

Thank you for your continued participation in the City’s Supplier Diversity Program.

Sin@erely,
Mary Elliott
Acting Managing Deputy




COOK COUNTY

THE BOARD OF COMMISSIONERS:
OFFICE OF CONTRACT COMPLIANCE

. TCDD H, STROGER

PRESIDENT BETTY HANCOCK PERRY
EARLEAN SOLLIG tms,  PETER . SAVESTRI 0 e, DIRECTOR
ROBEAT SVEELE Ind Dt BRSOGES GKINEA 1o st, -
RAY MITLER 3rd Ght JOHN P DALEY 111h BT, P
\:lam mssuans ';:n &m mgﬁm 158 DRl 118 Norh Clark, Streel, Room 1020
. Aog, L FREON pheL inok )
peann L mm Chitcage, Ulinois G0602- 1304
WOIMDMROMOREN0  7inOin.  TIWOTHY .SCANEIOER 1SW DRI TEL (312) 603-5502
ECWIN REYES RO, ABTHONY 4 PERNICA 15 DL FAX (312) 4034547
ELRABETH Ml DOGHY S0RAN 17 Bixt.
July 30, 2010
Ms. Adachi Nebuwa, President
Maniu, Inc.
'204_1 W. Division St
Chicago, 1L 50622
Annual Certification Expires: October 7, 2011
Dear Ms. Nebuwa:

Congratulations on your continued efigihflity for Corlification as an MBE (6) WBE by Cook County
Goverfment. This MBE (6) WBE Ceffication is vad untll Octobier 7, 2012; howevar your fimn must be
revalidated annually. Your firm's next annual validation i required by October 7, 2011,

As a-condition of continued Certification during this three (3) ysar period, yol must fie a "No Change
Affidavit” within slxty (60) business: days prior lo the date of annual expiration. Failure to file this
Affdavit shall result in the temination of your Certificaion. You must nofify Cock County Govemments
Office of Contract Compliance, of any change in ownership or control of your fim or any cther matters or
facts affecting your firm's efigiblity for Cerfification.

Cook County Govemment may cominence action 1 remove your firm as an MBE (6) WBE vendor if you fa
1o nofify us of any changes of facts affesting your firm’s Certification, or if your firm atherwise falls to
cooperate with the County in any inquiry or investigation. Removal of your status may also be commenced if
your firfn is found £ be involved in biddirig or confractual imegulariiies.

Your firm's name will be listed in Cook County's Directory of Minority Business Enterprises and Wormen
Business Enterprises inthe areafs) of spectalty:

Consulting Services, Including Real Estate Markeflng, Project Management, Design Management
and Property Mahagement

Your firm's participation o Gook Couny coniracts will be crediled foward MBE (6} or WBE.goals in your
area(s) of specialty. While your pariicipation on Cook County contracts i not imited to your specialty, crédit
foward MBE (6) or WBE goals will be given only for work done in the specialiy category.

Thank you for your continued interest in Cook County Govemment's Minority and Women Business
Enterprise Programs.

Sincerely,

' v
Gty Pong
Director
BHP/es




THE.BOARD OF COMMISSIONERS COOK COUNTY
TODD H. STROGER OFFICE OF CONTRACT COMPLIANCE
PRESIDENT BETTY HANCOCK PERRY
EARLEAN COLUBE oK. PETER N, SLVESTRI o Dt CIRECTOR
ROBERT STHRLE- 2nf Olst,  BRIDEET GANER 0w B,
JERRY BUTLER srdnlst,  JORY P DALEY 19 Ot
VILLLAM MG BEAVERS MBI, FORREST CLAVROOL 12 i, 118 Nosth Clark Sireet, Room 1020
CEEORAN SIMS ShOk,  LARAY SUFRREDRN TRt Chicago, Hitinois §0602-1304
JOAN PWTRICIA MURPHY &t Dio.  GREGR BDSLIN 147m {8t TEL §312) 603-5502
CSEPH PAIC MOREND T DML TIMOTHY O.SCHREGER 15w DAL TEL (312) 603-
EOWIN REYES Malic.  ANTHONY J, PERAICA 50 Tt Oclober 7, 2008 FAX (312) 600-4547

ELGEADETH ANY DOODY GORMAN 1700 Ot

Ms. Adacbi Nebuwa, President
Maniu, Ine.

2041 W, Division

Chicago, il 60622

Annual Cerfification Expires: Qctober7, 2010

Dear M5, Nebuwa:

We are pleased to inform you that Maniu, Inc. has been certified as an MBE (6) WBE by Cock County
Govemment. This MBE (5) WBE Cerlification is valid until October 7, 2012; howevsr your fim must be

revalidated annually. Yourfinn's next annual vaiidation is required by October 7, 2010.

As 2 condifion of continued Certification during this three (3) year peried, you must file a "No Chande
Affidavit” Within sixty (60) business days prior o the date of annual explration. Failure io file this
Afficavit shal result in the ferminaticn of your Certification. You must nolify Cook County Government's
Office of Contract Complianee, of any change in ownership or control of your firm or any other mafters or
facts affecting your firm's eligibitty for Certification.

Cook County Govemnment may commence acfion fo remove your firm as an MBE {6) WBE vendor if you fai
fo notify us of any changes of facts affecting your fimn's Certification, or if your firm otherwise falls to
cooperate with the County in any inquiry or investigation. Reimoval of status may also be commenced if your
firn is found to be invelved In bidding or contractusl iregularities.

Your fitm's name will be fisted in Coak Courity’s Directory of Minority Business Enfsrprises and Women
Business Enterpiises in the area(s) of speciaify:

Consulting Services, Including Real Estate Marketing; Project Managernent; Design Management
and Property Management

Your fim's participation on Caok County contracts wifl be eredited toward MBE (6) or WEE goals in your
area(s) of speciaity. While your participation on Cook County contracts is not limited & your specialty, credit
toward MBE {6) or WEE goals iill be given only for work done In the spedialty calegory.

Thank you for your continued interest in Cook County Goverrment's Minority and Women Business
Enterprise Programs.

Sincerely, A
it lscrcl oy

Director
BHP/es
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Castillo, Ruﬂ

From: Ryan, Eiteen

Sent: Wednesday, September 26, 2012 2:33 PM

To: Castillo, Rusty

Subject: RE: PS1918H - Building Needs Assessment & Preventative Maintenance Plan Services

insurance requirements MANIU INC

I recommend that you proceed with executing the contract with Maniu, Inc. if insurance is the only issue holding that
up. Do you know If there is any work coming up for them soon?

Thanks'.

Eileen Ryan

Director of Risk Management

Public Building Commission of Chicago
50 West Washington, Suite 200
Chicago IL 60602

312-744-9262 office

312-735-1357 cell

From: Castillo, Rusty

Sent: Wednesday, September 26, 2012 1:34 PM

To: Ryan, Eileen

Subject: RE: PS1918H - Bullding Needs Assessment & Preventative Maintenance Plan Services insurance reguirernents
MANIU INC

Eileen,

As insurance is an area outside of my expertise, | will follow the direction that you provide. As a rule, Procurement
always obtains an approved insurance certificate on a task order by task order basis and it is one of the standard
attachments to all task orders issued. Therefore, your proposed plan will not be difficult to implement.

Please advise.

Rusty

From: Ryan, Eileen

Sent: Wednesday, September 26, 2012 1:16 PM

To: Castillo, Rusty

Subject: FW: PS1918H - Building Needs Assessment & Preventative Maintenance Plan Services insurance requirements
MANIU INC

Rusty:

Maniu, Inc. does not have the insurance limits required for contract 1918H but they are able to purchase the increased
limits. There is no need for them to keep these limits for anything other than this contract so they wanted to know if
they could simply procure the added insurance when they are being issued a Task Order.

1 do not have a problem with this plan and I will review their insurance at the time of the Task OCrder.

Let me know what you think.




Efleen Ryan

Director of Risk Management

Public Building Commission of Chicago
50 West Washington, Suite 200
Chicago IL 60602

312-744-9262 office

312-735-1357 cell

From: Adaobi Nebuwa [adanebuwa@gmail.com]

Sent: Monday, September 24, 2012 9:16 PM

To: Ryan, Eileen

Subject: Re: PS1918H - Building Needs Assessment & Preventative Maintenance Plan Services insurance requirements
MANIU INC

Morning Eileen,

I hope you are doing well. T am in Baltirmore for a conference, however I return to Chicago tomoerow. Attached Is a letter
from our Insurance Broker. Please let me know if you need anything else. Thank you so much for you patience and
looking forward to hearing from you soon,

Adaobi Nebuwa
On Fr, Sep 21, 2012 at 9:29 AM, Adaobi Nebuwa <adanebuwa@gmail.com> wrote:
Morning Eileen,

Thank you very much. The partners that we wili be working with already have professional liability since they have
licensed Architects and Engineers on staff, however we will also work on having supplemental professional liability. I will
work on getting the letter ASAP. Thank you for your time and have a good day,

Adaobi
On Fri, Sep 21, 2012 at 9:11 AM, Ryan, Eileen <Eileen. Ryan@cityofchicago.org> wrote:
Adacobi:

Thank you for your message. Could you get a letter from your broker indicating that the limits can be met in the event of
a task order. With thagt | will recommend that we execute the contract and be ready for a task order. Also, please
remind me of the arrangement with you partner.

Thank you,

Eileen

From: Adaobi Nebuwa [mailto:adanebuwa@agmail.com]

Sent: Thursday, September 20, 2012 11:04 AM

To: Ryan, Eileen

Cc: Dawit Hadgu <dhadgu@gmail.com>

Subject: RE: PS1918H - Building Needs Assessment & Preventative Maintenance Plan Services Insurance requirements
MANIU INC

Good Morning Eileen,




My name is Adaobl Nebuwa and T work for MANIU INC with Dawit Hadgu. I would like to start by thanking you for your
patience. Dawit informed me of the insurance requirements needed by the PBC with regards to MANIU INC securing a
task order, and I spoke to the broker in order to determine what the possibilities are. I have been told that we can
increase our limits to meet the requirements as long as we provide enough notice to do so (48-72hrs). MANIU INC can
definitely meet the requirements, however at this point, I can honestly tell you that it will cost a lot more to have these
requirements without a task order, considering that we are a small business. COnce informed of possible task order, we
can secure all required insurance. I have confirmed this with our Broker. Professional liability coverage can only be issued
with licensed Engineers and Architects on staff and we have partnered with another cooperation for that, and will provide
the certificate also.

My understanding is that our certificate of insurance was provided and the following still needs to be addressed. The
highlighted text is in response to your questions.

A. Must have $2 million per occurrence in General Liability coverage. Currently show $1 million. Must either increase limits
or provide proof of an Umbrella/Excess policy with at least an additional $1 million.

+ This can be obtained
B. Must show proof of $2 million in Auto Liability coverage. (or $1 million primary and $1 million excess)

= We currently do not have company vehicles, however our persanal cars will have increased insurance limits to

meet this,

C. The Public Building Commission of Chicago must be the Certificate Holder.

e This can be obtained
D. The General Liability, Auto Liability and any Umbrella/Excess Liability policies must name the Public Building
Commission of Chicago, the User Agency and any other entities identified on the Task Order as

Additional Insured on a primary and non-contributory basis.

« This is can be obtained
E. Waivers of subrogation must be evidenced on policies.

« This can be obtalned
F. Contract requires $2 million in Professional Liability coverage.

« Will obtain as additional to our partner insurance
I hope we are not being difficult and that you understand our position. We are really looking forward to getting some
work, and will provide all required documentation. Thank you for your time and efforts. If it would help, I can provide an
explanation or committment letter on letterhead that specifies our compliance and determination in providing the required
insurance. Thank you.

Sincerely,
Adacbi Nebuwa
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