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PUBLIC BUILDING COMMISSION OF CHICAGO
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EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

{. INTRODUCTION

Thank you for your interest in bidding on this project, which is being undertaken by the Public Building
Commission of Chicago. The Public Building Commission of Chicago (hereafler, the PBC, or Commission) is a
municipal corporation with a stafutory mandate fo procure and award contracts for the construction of public
buildings in the City of Chicago, and 1o overses the construcion of those public buildings until they are turned
over {o the user agency that will own and operate each new facllity.

This is the first page of text of Book 1, which along with Book 2, Book 3, and the project drawings, comprise the
PBC’s construction contract. The balance of this Book 4 provides a brief description of the project, instructions for
completing and submitting your bid, the bid pages, and the forms which must accompany your bid. Book 2is the
Standard Terms and Conditions of the contract.  Baok 3 is the Technical Specifications for the work to be
performed on this project. The PBC's architect or engineer for the project will provide the drawings and other
documents that may be necessary for you to bid on and/or perform the work. Each of the Books, aiong with the
drawings and any other documents prepared by the PBC, its architect or engineer, are Contract Documents.
Coflectively, the Contract Documents comprise the Contract. The Contract Documents are defined in Section 1 of
Book 2, Standard Terms and Conditions.

. PROJECT INFORMATION

A. General information
1. Bids will be received by the Public Building Commission of Chicago for the following Project in
accordance with the Contract Documents set forth balow:

EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX
6220 NORTH OLCOTT AVENUE
NEW CONSTRUCTION
PROJECT #05650

Bidders, defined as a person, firm, or entity submitting a Bid in response to an invitation
for Bids, must be pre-qualified by the PBC to bid on this Project.

2 General Description of Scope of Work:

a.  As further described in the detailed specifications and drawings, project will implement a two-
story Linked Annex Prototype, designed to serve approximately 315 students. The Annex. will
include nine standard classrooms, one partial classroom, one new science classrocm, a new
warming kitchen with student dining factities, minor storage areas, and leilet facilities. The
project scope also includes the conversion of the existing wamming kitchen into a small
classroom, This proiect is targeted to achieve LEED Silver certification.

b. This description of Work is intended o be general in nature and is neither a complete
descripion nor a limitation of the Work to be performed.

3 Construction Budget: $10,200,000.00 (excluding Allowances and Commission’s Contract
Contingency Funds).

User Agency. Chicago Public Schools
Project is located in Ward: 41
For purposes of the community hiring requirement, “Project Community Residents” shall mean

persons domicied within the Project Community Areas as designated on “Exhibit# 3 Project
Community Area Map.”

NOVEMBER 2012 3
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7. Requests for Information: send to Pubiic Buikling Cammission of Chicago, Attn: Janice Meeks,
Manager of Procurement by (emai) janicemeeksicityofchicago.org or {fax) 312-744-3572

8 Contract Documents Available at. The Blue Print Shoppe, 5130 N. Elston Avenue, Chicago, IL,
telephone: 773-545-0308.

9, Online Contract Documents Avaitable at: hifp: M.bmepﬁntsn@m.com[grivate.mg

10.  Pre-Bid Meeting Date, Time, and Location: THURSDAY, JANUARY 10, 2013 at 10:00AM in the
2nd Floor Board Room, Richard J. Daley Center, 50 West Washington Street, Chicago, IL 60602

11.  *Mandatory Technical Review Meeting for invited Pre-qualified Bidders:  THURSDAY,
JANUARY 10, 2013 at 11:00AM, in the 2 Fioor Boardroom. An authorized representative of
each prequalified bidder must be present and must sign the Technical Review Meeling attendance
sheet no later than 16 minutes after the scheduled start of the meeting. Prequalified firms that do
not sign-in by 11:15AM will not be: permitted to bid.

*NOTE: Only Pre-qualified Bidders who attend the Technical Review will be eligible to bid.
12.  Bid Opening Date and Time: THURSDAY, JANUARY 24, 2013 at 11:00AM
13, Amount of Bid Deposit 5% amourt of bid
14.  Amountof Commission’s Contract Contingency: $300,000.00
15.  Document Deposit NJA
16.  Costfor Additional Documents {per set). At the Contractor’s own expense.
17.  MBEMBE Conlract Goals:  24% MBE and 4% WBE
18.  Source of Funding: City of Chicago

B. Mandatory Project Specific Contractor Staffing Requirements
The Contractor shalt assign a Project Manager and @ Superintendent full fime to the Project effective as of
the dale of Notice fo Proceed and effective unlii Final Acceptance. The Project Manager and
Superintendent must be at the Project Site full ime from the date of commencement of construction
aclivities through Final Completion and Acceptance of the Work {including the completion of alt Punch List
Work.)

C. Time of Comptetion
Substantial Completion of the New Annex, Parking Lot and Site Development {Phase 2) must be achieved
no later than December 6, 2013.

Schedule Milestones must be completed as follows:

Milestone Description Milestone Date

Demo/Salvage, Sile Preparaton and Temp j Contractor to coordinate Work vith Phase 2.
Construction Barsier Installation (Phase 1)
New Annex, Parking Lot and Site Development December 6, 2013
Interior Renovation of Rooms 102 and 104; and | Apiil 30, 2014
comidors 118 and 218 (Phase 3}
New Basebalt Diarnond and Associated Site Work | June 30, 2014
(Phase 4}

NOVEMBER 2012 4




PUBLIC BUILDING COMMISSION OF CHICAGO
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D. Commission’s Contract Contingency
1. The Commission’s Contract Contingency for this project is: $300,000.00

2. The Commission has established a Contract Contingency for the exclusive use of the Commission,
at the Commission’s sole discretion. The Commission's Contract Contingency sum shall be
included as an allowance in the Bass Bid, In the event that any or all of the Commission's Contract
Contingency remains unused at the compietion of the Work, the Commission will issue a deductive

_Change Order.so.that any.such unused.portion.of the. Commission’s Contract Goniingency shall
remain with the PBC.

E. Copies of Drawings and Specifications Furnished
The Commissicn will furnish to the Contractor one (1) hard copy set of Drawings and Specifications
for the execution of the Work. The Contractor is responsible for obtaining additional coples at its
own cost

F. Lliguidated Damages
1. The Contracior agrees that the Work must be executed regularly and difigenty to ensure
compietion within the time specified in Paragraph C above. The Contractor and the Commission
understand and agree that the time for the completion of the Work for each milestone described
herein is reasonable ime. If the Contracior neglects, fails or refuses to complete the Work for each
milestone within the time specified, or any proper extension granfed by the Commission, then the
Contractor and its surely do hereby agree to pay to the Commission the amount of

MILESTONE LIQUIDATED DAMAGES
Phase 2: New Annex, Parking Lot and Site | $2,500 per Day
Developtrent

Phase 3: Interior Renovation of Rooms 102 | $1,000 per Day
and 104; and Corridors 118 and 218

Phase 4; New Baseball Diamond and | $1,000 per Day
Associated Site Work

not as a penaity but as fiquidated damages for the breach of contract occurring each and every
Day that the Contractor fails to complete the Work for gach Milestone after the fime stipulated in
the Contract for completing the Work for sach Milestone.

2 The Commission may recover liquidated damages by deducting the amount out of any monies due
or that may become due the Contractor. Liquidated damages, if any, wil be calculated upon
achievement of Substantial Completion of the Work for each Milestone and submission of the
Contractor's final pay request for Work assoclated with that Milestone.

3. Substantial Campletion of the Work is defined in Book 2, Section 1.01.33,

NOVEMBER 2012 5
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G. Prevailing Wage Rates
1,

NOVEMBER 2012

Not less than the prevailing rate of wages as determined by the Hllinois Department of Labor shall
ba paid to all laborers, workers and mechanics performing work under this contract. Prevailing
wage rates in effect at the time of issuance of these Contract Documents are attached fo Book 1 as
Extiibit 1. One resource for determining the current prevailing wage rate is the Infernet site

www.state.il.us/agencyfidol/CM/countym.him maintained by the State of lilinois Department of
Labor.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
- EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

- . INSTRUCTIONS FOR BIDDERS
A. Examination of Documents By Bidder

. The Bidder shall, before submiting its bid, carefully examine all Contract Bocuments, including but not
limited to, the Project Information, Instructions to Bidders, and Execution Documents (Book 1), Standard
Terms and Conditions (Book 2); Technical Specifications (Baok 3); plans; drawings; Addenda (if any}; and
bonds. The Bidder will be responsible for alf errors in its bid resulting from failure or neglact to comply with
fheseinsiugtions. - - - - - S '

B. Interpretations of Addenda

The Commission will not furnish oral interpretations of Contract Documents, before or subsequent to the
award of a contract. If an interpretation s desired by a prospective Bidder, the interpretation should be
requested in a letier addressed to the PBC, aitn: Janice Mecks, Manager of Procurement, email;
janicemeeks@cityofchicago.org or by fax 312-744-3572.  Every interpretation or revision will be in the
form of an addendum to the Contract Documents and, when issued, wit be on file in the office of the
Commission. Although all addenda will be faxed, e-mailed, or mailed to each Bidder obtaining Contract
Documents, it shall be the Bidder's responsibility to inquire as to the addenda issued. All such addenda
shall become part of the Contract and attached thereto. The Bidder's failure to acknowledge in wiiting any
'ssued addenda on the Confractor's Bid page, Section 1IV. A. (Proposal and Execulion Documents-
Contractor's Bid), shall result in the Commission finding the bid non-responsive and rejecting the bid. The
Cornmiission shall not allow any Bidder to acknowledge any such addends, in writing of orally, after Bidder
has submitted its bid to he Comimission,

C. Inspection of Site

Bidder shall inspect the Site to become familiar with the conditions relating to the Work to be performed,
the faciiiies involved, and the difficutties and restrictions attending the performance of this Confract.
Failure of the Bidder to visit the Site shall not relieve or alter the Bidder's responsibility for completing the
Work as required by the Contract Documents.

D. Pre-Qualification of Bidders

1. Unless otherwise indicated in Part {| “Project information,” the Commission has previously issued
Request for Qualifications (RFQ} to approve the qualifications of fims to perform work on the
Project. Responses to the RFQ were evaluated by the Commission on the basis of the critenia set
forth in the RFQ. Notice of pre-qualification has been provided by the Commission to alf firms “pre-
quatified,” and only firms that have received notification of pre-qualification are eligible-to bid on this
Contract. Pre-qualified firms are eligible to bid either as the enfity that was pre-qualified or as a
joint venture with another firm, provided that the pre-qualified firm has a controlfing interest in the
joint venture.

2 The Commission reserves the right to take such steps as it deems necessary o determine the
continuing qualifications of the Bidder to adequalely perform the requirements of the Confract, and
the Ridder shall fumish fo the Commissicn all information and data requested for this purpose.
Faiture of the Bidder to cooperate with the Commission in its investigation or submit any additional
documents requested by the Commission shall be grounds for disqualification.

E. Evidence of Continuing Qualifications of Bidder
1. The Commission reserves the right fo refuse to award a Confract to any person, firm, or
corporation that is in arrears or is in default to the Commission upon any debt or contract, or thatis
a defaulter, as surety or otherwise, upon any obligation o the Commission, or had failed fo perform

faithfully any previous contract with the Commission, or any of the User Agencies on whose behalf
the PBC constructs pubfic buildings.

- NOVEMBER 2012 7
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2 The Bidder, if requested, must present within a reasonable time, as determined by the
Commission, evidence safisfactory to the Commission of performance abifity and possession of
necessary faciliies, pecuniary resources, and adequate insurance fo comply with the terms of
these specifications and Contract Documents.

F. Preparation of Bid
1. Two (2) copies of Project Information, Instructions, and Execution Documents (Book 1) shall be
prepared with original signatures and notarizations wherever required.

2 All bids must be prepared on forms suppiied by the Commission and shall be subject to all
tequirements of the Contract Documents. Unless otherwise stated, all blank spaces on the bid
page of pages, applicable to the subject specification, should be correctly filied in. All bids must be
regular in every respect and no interiineations, excisions of special conditions shall be made by the
Bidder. -

3. The Bidder's name, address, telephone and fax number should be clearly written on the front cover
of each of the copies of Book 1 submitted.

4. When required by the Contract Documents, the Bidder may attach supporting docurmentation or
addifional information to the back of the form to which it refers.

5. The Commission may consider as imegular, and at its option reject, any bid on which there is an
alteration of or departure from the bid form hereto attached.

6. The Bid Documents shall include the following:

Contractor’s Bid Form

Bid Guarantee

Basis of Award {Award Criteria)

Unit Prices

Affidavit of Non-collusion

Schedule B - Joint Venture Affidavit with supporting documentation (if applicable)
Schedule D — Affidavit of General Contractor Regarding MBEAWBE Participation
Scheduls E — Request for Waiver from MBE/WBE Participation (if applicable}

i Affidavit of Uncompleted Work

8. The apparent low Bidder is required to submit a fully executed Disclosure of Retained Parties
within five (5) days after bid opening.

~ e R OO W

F @

G. Bid Deposit
1. The Bid must be accompanied by a “Bid Deposit’ in the amount set forth in Part LA, “General
Project Information” to ensure:
a.  Non-withdrawal of the bid after date and time of opening.

b. The fumishing of the Performance and Payment Bond and evidence of the required insurance
coverage by the successful Bidder as required by the Contract Documents.

5. The guarantee shalt be made by bid bond, ceriified check or cashier's check payable to the order
of the Public Building Commission of Chicago. No bid will be considered unless it is accompanied
by the required guarantee. Cash deposits will not be accepted.

NOVEMBER 2012 8
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3 The bid bonds, certified checks, or cashiers checks of unsuccessful Bidders will be retumed as
soon as practicable affer the opening of the bids; however, the deposits of the three (3) lowest
Bidders shall be retained until the Commission awards the Contract to one of them, or for any
reason rejects all bids.

H. Bidder's Execution of Bid

1. The Bidder must execute the Bid in two (2) ofiginal counterparts.
5 - Bids miist be subinitied with ofiginal signatizres I the space provided on the appropriate Part I.B.
*Acceptance of the Bid.” Bids not property signed shall be rejected.
3 If Bidder is a corporation, the President and Secretary must execute the bid. In the event that this
bid is executed by ofther than the President, attach hereto a cerlified copy of that section of the

Corporate By-Laws or other autharization by the Corporation that permits the person to execute the
offer for said corporation.

4. If Bidder is a parinership, éll parners must execute the bid, unless one pariner has been
authorized to sign for the partnership, in which case, evidence of such authority safisfactory 1o the
Commission must be submitted.

5. If Bidder is a soke proprietorship, the sole propristor must execute the bid.

6. A *Partnership,” “Joint Venture,” or “Sole Proprietorship” operating under an Assumed Name must
be registared with the lllinois county in which itis located, as provided in 805 ILCS 405 (1992),

. Affidavit of Non-Collusion

Each Bidder shafl fully execute an affidavit, in the form provided, to the effect that the Bidder has not
colluded with any other person, firm, or cofporation in regard to any bid submitted. Such affidavit shali be
- - attached {o the bid.

J. MBE and WBE Commitments

Each Bidder, which is a MBE/Non-MBE joint venture, shall submit with its Bid a completed Schedule D-
Affidavit of General Contractor regarding MAWBE Participation and Schedule B- Affidavit of Joint Venture
{if applicable) as found in Book 2 Section 23.05a (2, 3, 4) describing the extent fo which Minority Business
Enterprise (MBE) and Women Business Enterprise {WBE) firms will participate in the Confract

The apparent low bidder must provide complste Schedule C- Letter of Intent from MIWBE 1o Perform as a
Subcontractor, Subconsultant, or Material Supplier, including current certification letter for sach MBE and
WEBE firm included i its bid, within 5 Days of the date set for bid opening.

K. Local Business Subcontracting Participation and Community Hiring

In order fo ensure that local businesses that provide subconfracting work to general contractors on
Commission projects and residents of the project communities are provided with the opportunity o benefit
from Commission conracts, the Commission reguires the following:

1. Local Subcontracting Reguirement

a General contractors that are Local Businesses (as defined betow) are required to award
5% of the Work under their contract with the Compmission to subcontractors that are Local
Businesses.

NOVEMBER 2012 9
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b. General contractors that are not Local Busmesses are required to award 35% of the Work
under their contract with the Commission to subcontractors that are Loca! Businesses.

¢ A Local Business is one that: 1) owns or leases a functioning business office andfor
operations facilities within the City of Chicago {for City-funded projects} or the County of
Cook (for Non-City-funded projects}; 2} is registered and ficensed to do business in the City
of Chicago (for City-funded projecis} or the County of Cook (for Non-City-funded projects);
3) emplays City of Chicago residents (for City-funded projects) or Cook County residents
(for Non-City-funded projects); and 4) is subject to City of Chicago taxes (for City-funded
projects) or Cook County taxes (for Non-City-funded projects). In the event that the
Commission performs a project for a unit of focal govemment that operales in multiple
municipalities, such as the Metropolitan Waler Reclamation District, “Local Business® shal
be defined in the bid documents for that project. The source of funding for the project is
identified in Section 1.A.18 above.

Community Hiring Requirement. At least 7.5% of the project labor must be performed by “Project
Community Residents” as defined in Section I1.A6 and included on the “Project Community Area
Map’ in Exhibit #3. The aggregate hours of Work to be performed by the Confraclor and
Subcontractors under this Confract may be complied through residents who are frade of non-trade
workers. These posifions may include but are not limited to trade workers, field engineer,
superintendent, project manager, security, data eatry clesks, schedulers, fraffic monitofing
personnel, and site administrative support stail. in order to comply with the Community Hiring
requirement, the Contracior must hold a minimum of (2) application intake sessions in the
designated Project Community as depicted on Exhibit (3) and compile an applicant database.

L. Affidavit of Uncompleted Work

The Bidder is required to submit a fully executed Affidavit of Uncompleted Work, which declares, among
other things, the value and estimated completion daie of all uncompleted contracts to be completed with
Bidder's own forces and lo be subcontracted to others. Such affidavit shall be attached to the bid on the
form provided.

M. Disclosure of Retained Parties

The apparent low Bidder shali submit a fully-executed Disclosure of Refeined Parties pursuant to the
instructions on the document within five (5) days of receipt of notice t provide such Disclosure.

N. Submission of Bid

1.

NOVEMBER 2012

Two (2) copies of ali bid documents with originai signatures shall be enclosed in two {2) envelopes
sach (outer and inner), both of which shall be sealed and clearly labeled with “BID DOCUMENTS,”
the Contract number, name of Bidder, and date and ime of opening.

Bids received prior to the advertised hour of opening wil be securely kept by the Commissicn.

Witten modifications of bics will be considered only if received prior to the tme stated for receipt of
Proposals. Such modifications must be submitted in 2 sealed envelope and marked in the same
manner as a bid. IN ADDITION, the envelope must state "BID MODIFICATIONS TO SEALED
PROPOSAL® on the lower left-hand comer of the envelope in which the bid modification is
enclosed, so that the modification will be recognized to prevent its being opened prior o scheduled
public opening of bids. Telephonic or oral modifications will not be considered. Bidders are
cautioned that modifications which are not explicit and which are in any sense subject to
misinterpretation shall make the bid so modified or amended subject to rejection.
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0. Withdrawal of Bids before Bid Opening

Any Bidder may withdraw its bid by letter, facsimite, e-mail request, or by personally securing, with proper

identification, the submitted bid proposal at any fime prior to the time fixed for opening of bids. A
telephonic request to withdraw a bid will not be considered.

P. Opening of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly
read aloud every bid received within the time set for raceiving bids imespective of any imegularities therein.
Bidders and ofher persons properly interested may be present in person or by representative.

Q. Evaluation of Bids

1, The Commission reserves the right to check ali calculations and to cormect all extensions in case of
error in order to determine the correct amount of the Total Base Bid and/or the tota! amount of any
other schedule required.

2. Along with reviewing the calculations of each bid, the Commission will evaltrate each Bidder's
responsiveness to ail Bid requirements and responsibitity.

3 The Commission may require that the apparent low bidder and any other bidder ‘subrit a
breakdown of their bids by CSt Division or other appropriate basis. The Commission may aiso
require the apparent low bidder or any other bidder to attend a pre-award meeting o review their
bids in detafl.

R. Basis of Award

Award wil be made to the responsible Bidder submitting the iowest Award Criteria and otherwise
responsive to alf the requirements of the Contract Documents.

S. Performance and Payment Bond and Insurance

1. Each Bidder shall fumish proof of its ability to provide the bonds and insurance required by the
Confract with its bid. Wih respect fo the payment and performance bonds, a letter from the
Bidder's surety affirming the surety’s willingness fo provide the Bidder's bonds is sufficient. With
respect to the insurance, efther a letter from the Bidder’s insurer, or & certificate showing that the
Bidder currently possesses the required coverage, i5 sufficient.

2. The Contractor must provide and maintain at Confraclor's own expense, the minimum insurance
coverage and requirements specified in the atiached Exhibit 2, insuring 2l operations refated to
the Contract. The insurance must remain in effect from the date of the Notice to Proceed unti
Substantial Completion of the project, during completion of Punch List, as well as any time the
Conftractor or its Subconfraciors relum to perform additional work regarding warranties of for any
other purpose, unless otherwise noted in the requirements.

3 Upon approval by the Commission o award, and within five (5) days after being given netice, the
successful Bidder must execute and deliver to the Commission the Performance and Payment
Bond in the form included in the Coniract Documents, and evidence of the required insurance
coverage.

4, The Performance and Payment Bond shall be in the form provided herein, in the full amount of the
Contract Price and shall be security for the faithful performance of the Contract and payment of all

NOVEMBER 2012 11
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T. Protesis
1.

U. Licensing

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

persons, firms, or corporations fo whom the Contractor may become legally indebted for labor,
material, facilities or services of any nature, employed o used by it in performing the Work. The
current power of attorney for the persons who sign for any surety company shall be attached to
such bond. Such power of atiomey shall be sealed and certified with a "first hand signature” by an
officer of the swrety. A facsimile signature will not be accepted by the Commission. The
Commission reserves the right to approve the surety company.

The failure of the successful Bidder to supply the required Performance and Payment Bond of
evidence of the required insurance coverage within five {5) days of nofice, or within such exiended
period as the Commission may grant hased upon reasons determined sufficient by the
Commiission, shall constitufe a default and the Commission may gither award the Contract to the
next lowest responsible bidder or re-advertise for bids, The difference between the amount of its
hid and the amount for which a coniract for the work is subsequently executed may be charged
against the Bidder, imespective of whether the amount thus due exceeds the amount of the bid
security. If a more favorable bid is received by re-advertising, the defaulting Bidder shall have no
claim against the Commission for a refund. Because of the difficulty of ascertaining the damage
caused to the Commission, such sum shall be considered liquidated damages and shall not
constitute a penalty. The election by the Commission to grant an extension to the period allowed
for the bidder fo provide an accepiable performance and payment bond andfor evidence of
insurance coverage shall not enitie the bidder to an extension of fime required to complete the
Work.

The bidder shall submit any protests or claims regarding this solicitation to the office of the
Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid
opening date, a pre-award protest must be filed no later than ten (10} days after the bid opening
date, and a post-award protest must be fied no later than ten (10) days after the award of the
Contract

Al protests or claims must set forih the name and address of the protester, the contract number,
the grounds for the protest or claim, and the course of action that the protesting party desires that
the Executive Director take.

in addition o all other applicable ficenses and cerlifications, the general contractor is required to submit &
copy of its {Class A) General Contractor License issued by the Department of Buildings of the City of
Chicago.

V. Award Of Contract; Rejection Of Bids

1.

NOVEMBER 2012

The Coniract will be awarded to the responsible DBidder submitting the lowest Award Criteria
Figure, and otherwise responsive to all the requirements of the Coniract Documents.

The Bidder agrees that its bid shall be in effect untit midnight, Tuesday, February 13, 2013
and that the bid may not be withdrawn until that time.

The Bidder to whom the award is made will be notified as soon as practicable after the
Commission approves award of the Contract. This written nofification constitutes the Notice of
Award and acceptance of the bid submitted.

If written notice of the acceptance of this Bid is mailed, faxed, e-malled or otherwise delivered fo
the undersigned within the time noted herein, or at any ime thereafter before this Bid is withdrawn,
the undersigned agrees to enter info a Contract with the Public Building Commission of Chicago
with the Bid as accepted. The undersigned agrees to give a Performance and Payment Bond as

12
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

specified in the Contract Documents, with good and sufficient surely or sursties, and fo furnish the
required insurance, all within five (5) days after given Notice of Award.

Upon award of Contract, the Commission will process the Conlract for final execution.

The Commission reserves the right to reject any and all bids and o waive any informality in bids
received whenever it determines such rejection or waiver is in its inferest.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOQL LINKED ANNEX

IV. PROPOSAL AND EXECUTION DOCUMENTS

A. Contractor's Bid

The Conlractor hereby acknowledges receipt of the Contract Documents for Contract No, C1547 | including, but
not limited to, &) Project information, Instructions to Bidders, and Execution Documents {Book 1), b) Standard Terms
and Conditions (Book 2), c), Technical Specifications (Book 3} , d}, Plans and Drawings, and €). Addenda Nos. {None
unless indicated here) _ S

Addendum Fumber 1 Dated: 1/17/2012 '

Addendum Number 2 Dated: 1/22/2013

Addendum Number 3 Dated: 1/23/2013

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the

Work and with the requirements of the Contract, hereby proposes fo furnish all labor, necessary tools, materials and

other work necessary fo perform and compiete in a workmaniike manner the TYPE OF WORK for PROJECT located at

the Site designated as required by and in strict accordance with the Contract Documents for Total Base Bid indicated

on the next page. The Tolal Base Bid as accepted by the Commission and awarded to the Contractor shall be the
. Coniract Price listed on the next page.

The agreement between the parties includes not only this instrument, but also the remaining Contract Documents as
described in the Standard Terms and Conditions, and all of which shail be binding on the parties herelo.

Time is of the essence of this Contract. The Contractor agrees that it wilt commence the performance of the Work on
the date set forth in the Nofice to Proceed issued by the Commission and that it wilf complete the Work within the time
set forth in Part Il *Project Information.”

The Contract Price, as adjusted from time to time pursuant to the Contract Documents, shalt be full compensation to
the Contractor for having well and faithfully completed the Work, free and clear of all daims, fiens, and charges
whaisoever, of any kind or nature, and in full compliance with the Coniraci.

Payment for the Work will be made in the manner set forth in Bock 2 the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any agreement for
a commission, percentage, brokerage, or confingent fee. Breach of this warranty shall give the Commission the right
to terminate the Coniract, or, at its discretion, to deduct from the Confract Price or consideration the amount of such
commission, percentage, brokerage, or contingent fees. This warranty shali not apply to any commission payable by
the Contractor upon contracts or sales secured or made through bona fide estabiished commercial or selling agencies
maintained by the Contractor for the purpose of securing business.

The Contractor, being duly swom, deposes and says on oath that no disclosures of ownership interests have been
withheld; the information provided therein to the best of its knowledge is current; and the undersigned proposes to
furnish the insurance and the Performance and Payment Bond required by the Contract Documents.
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PUBLIC BUILDING COMMISSION OF CHICAGO

BID FORM (Part B)
LINE ITEM AMOUNT
$
B b 79 3% O%a
2. | SITE WORK ALLOWANCE $175,000.00
3. | COMMISSION'S CONTRACT CONTINGENCY | $300,000.00
4 | DIGITAL VIDEO SURVEILLANGE ALLOwANCE | $100,000.00

‘I TOTAL BASE BID (1+2+3+4) \

TOTAL BASE BID
AWARD CRITERIA FIGURE

See Section V. Proposal Support Document, line 15 of Award Criteria Figure}

10,402, 0823

$

4,97, 193

ADDENDUM NO. 1, Revised BID FORM (Part B}, dated January 17, 2013

Mayor Rahm Emanuel, Chairman

ADDENDUM NO. 1 10 0f 13

Erin Lavin Cabonargi, Executive Director
DATE: 01/17/2013




PUBLIC BUILDING COMMISSION OF CHICAGO

BID FORM (Part C)
Accepted by
the PROPOSED ALTERNATE
Commission ALTERNATE DEDUCT DESCRIPTION DEDUCT PRICE
Yes No
] E/ Alternate #1 — Deduct- Eliminate Green Roof and provide reflective
coating; $( QIIOQCJ }
0 o
- Alternate #2 - Deduct- Steel in lisy of Glazed Guardrail st ADARamp: | $(_T1 490 )
O o Alternate #3 - Deduct- Provide Running Boards in lieu of Stack Bond: | $( WM oo )
O /i Alternate #4 — Deduct- Eliminate Site Work at NE Corner: $(ULO LD )
@/ Alternate #5 - Deduct- Asphalt Playground in lieu of Concrete: E1 "la_ Y20 )
] Alternate #6 - Deduct- Wireglass with sprinklers in lieu of Firelite -
IE( Partition at Dining: $ (_(-L'_lsﬂ_)
] Alternate #7 - Deduct- Provide Manual Shades in lieu of Motorized at
/1 Binning: $ (1 38% }
D 1
0 / Alternate #8 - Deduct-Eliminale Relocation of Basebell Field: $ 41 \ 200 )
| Alternate #9 - Deduct- Eliminate Renovation of Classrooms 102&104;: | § (_fQJ_\}_)

Refer to Section Ill. Instructions for Bidders: W. Canvassing of Bids and X Altermates - Commission
Discretion.

ADDENDUM NO. 1, Revised BID FORM, ALTERNATES (Part C), dated January 17, 2013

SURETY: Please specify full legal name and address of Surety:

AEW Insur e enc

929 West Adams Street

Chicago, Illinois 60607

Mayor Rahm Emanuel, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 1 110f 13 DATE: 01/17/2013




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SITE WORK ALLOWANCE
ftem
No. Descripfion of Work Unit{s) Unit Price
11 Loading, transportation and disposal of stockpiled Tons $35.00
contaminated soil
2 | Excavation, loading, transportation and disposal of Tons $45.00
contaminated soil
31 Loading, transportation and disposal of stockpiled clean Tons $25.00
construction or demoliticn debris and uncontaminated soil '
4 | Excavation, loading, transportation and disposat of in- Tons $35.00
place clean construction or demaiition debris and
uncontaminated soil
5 | Load, place and compact on-site fill material from Cubic Yards $7.00
stockpile ' .
8 | Excavate, load, place and compact on-site fill material Cubic Yards #1.00
7 | Demolition, removai, ransportation and disposal of Cubic Yards $30.00
underground concrete footings and remnants.
8 ; UST Removal (Tank < 2000 gaf capacity) Each $3,000.00
8 1 UST Removal {Tank 3,000-5,500 gal capacity) Each $5,000.00
10 | UST Remova (Tank 6,000-10,000 gal capacity) Each $8,000.00
11 | UST Removal (Tank > 10,000-15,000 gal capacity) Each $9,000.00
12 1 UST Removal (Tank > 15,000 gal capacity) Each $12,000.00
13 | UST tank sludge removal and disposal (55-gafion drum} Drums $300.00
14 | Bulk UST pump out (Liquids}, including transportation Gallons $0.60
15 | Waste characterization sample analysis for disposal Sample $1,500.00
authorization for soils removed under Allowance Schedule
16 ; Water analysis for full MWRDGC contaminants List Each $750.00
17 | Obtain MWRDGC discharge permit for Bulk disposal of Each $1,200.00
contaminated liquid
18 | Contaminated water-hauling and disposal of drums Drums $200.00
19 | Pumping, transportation and disposal of contaminated Gallons $0.60
water - bulk disposal
20 | Pumping, storage and disposal of contaminated water - Gallons $0.10
bulk disposal by MWRDGC Permit .
21 | Fumish, place and compact base maerial CA-1 Stone Ton $16.00
22 | Load on-site base materials, place and compact CA-1 Cubic Yards $8.00
Stone
23 | Fumish, place and compact aggregate material CA-6 Ton $20.00
24 | Excavate, place and compact on-site aggregate material Cubic Yards $12.00
CAB
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PLIBLIC BUILDING COMMISSION OF CHICAGO
- Contract No.C1547
: EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

25 | Fumish, place and compact drainage material CA-7 Tons $18.00

26 | Excavate, piace and compact on-site drainage material Cubic Yards $12.00
CA-7

27 | Fumish and place geotextile filter fabric Square Yard $7.00

28 | Site Survey - Survey crew for verification of excavation Each $1,500.00
and backfill quanfities

28 | Steet restoration. per CDOT - $.1/2inch Asphait Binder |- SquareYad- |- - -~ $165.00
Coarse and 1-1/2 inch Asphalt Surface Coarse. Less than
100 Square Yards

30 | Street restoration per CDOT - 9inch PCC Base Course, Square Yard $220.00
1-1/2 inch Asphalt Binder Coarse and 1-112 inch Asphalt
Surface Coarse. Less than 100 Square Yards.

Total Site Work Allowance = $175,000.00

NOTES:
1. All Work associated with the above allowance schedule shall be approved in
writing by the Commission Representative prior to proceeding.

2. Authorized addiional excavation and replacement material will be paid for in
accordance with the above allowance schedule,

3. Authorized additional excavation means excavation below subgrade elevaiions as shown in the Plans
and Spegifications due to the presence of unsuitable soil materials as detenmined by the Commission

Representative.
4. The unit prices in this allowance schedule indude all overhead and profit.
5. Allunused portions of the allowance funds must be retumed to the Commission

in the form of a deductive change order prior to Final Completion and Acceptance
of the Work.

L NOVEMBER 2012 17




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX
B. Acceptance of the Bid

IN WITNESS WHEREOF, the parties hereto have caused this insimmen( to be executed in two (2) original
counterparts the day and year first above writien.

ING WF CHICAGO
Seerétary 0/’/' Chaiman

CONTRACTING PARTY
929 West Adams Street

Walsh Construction Company 1I, LIC Chicago, Tllinois 60607

SO . Coniractor Name Address

PUBLIC BUI

!

7
i

I g If’a Corporation:
E Z2 _? Na:%e: Sean C. Walsh
\"\\ _-'? :{ﬁje: Pr;BIdﬁnt rl

iy

A

ATTEST @ &_ M Soctta

!

Title

If a Partnership:
Pariner (Signature) Address
Partner (Signature) Address
Partner {Signature) Address
If a Sole Proprietorship:

Signature

NOTARY PUBLIC

County of _Cook Stateof I11inois

Subsegibed and swom fo before me on this _ 3™ day of mmN , 2013 .
E ;C. X ,( ) 8% S (SEAL) OFFICIAL SEAL
" : CAROL E STANTON

Notary Public Signature _
i B ¢ UBLIC-STATE OF ILLINOIS
Connissn . || a1 3 v (-'Jrg‘:nYMlTSSIGN EXPIRES 07/21/2014
Approved as to form and legality Stdubinii Ak
' Date: Q-/ 2/ / ({3
N@/& Leroy, LLC ! /

18
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Line 1.

Line 2.

Line 3.

Line 4.

Line 5.

Line 6.

Line 7.

Line 8.

Line 9.

Line 10.

Line 11.

Line 12.

Mayor Rahm Emanuel, Chairman
ADDENDUM NO. 1 120f13

1.

PUBLIC BUILDING COMMISSION OF CHICAGO
V. PROPOSAL SUPPORT DOCUMENTS

A. Basis of Award {Award Criteria)
To promote the intended goal of economic opportunity and maximize the use of minority personnel on this project, the
Public Building Commission of Chicago has established the Award Criteria formula for the purpose of evaluating
proposals and awarding the confract, A confract in the amount of the total Base Bid or Base Contract Price will be
awarded to the responsible bidder with the lowest Award Criteria Figure. The Public Building Commission of Chicago
reserves the right to check all caleulations for accuracy. The fulfilment of the Award Criteria does not abrogate the
responsibilities of the Contractor to comply with federal and stale reguirements under the Equal Employment Act and
the Mlinois Human Rights Act.

Instyuctions

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure - Line 15 to
the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for rejection
of the Bidder's proposal. The successful bidder will be held responsible for adhering to the figures submitted in

Lines 1, 2, 4, 8, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the formula shall not be greater than fifty percent (50%) In each category for the sole
purpose of determining award of the contract. Similady, lines 8, 10 and 12 shall not be greater than ten {10%)
percent in each category for the purpose of award criteria only. Ths fifty percent {50%) and ten percent {10%)
goals are not intended to restrict the total number of minority and female employaes to be used on the project,

but only to establish limiting figures for use in the formuia,
Award Criteria Formula
Tetal Base Bid, in figures
Percentage of the Journeyworkers hours thal the Contractor

preposes o be worked by minority Journeyworkers during
construction of the project. (Maximum figure 0.50)

Multiply Line 2 by Line 1 by 0.04

Percentage of total Apprentice hours that the Contractor proposes to
be worked by minority Apprentices during construction of the project.
{Maximum figure 0.50)

Multiply Line 4 by Line 1 by 0.03

Percentage of the fotal Laborer hours that the Contracter proposes
to be worked by minority Laborers during construction of the project.
(Maxdimurm figure §.50)

Multiply Line 6 by Line 1 by 0.0

Percentage of iofal Journeyworker hours that the Contractor

proposes fo be worked by female Journeyworkers during the
construction of the project. (Maximum figure 0.10)

Multiply Line 8 by Line 1 by 0.04

Parcentage of total Apprentice hours that the Confractor proposas to
be worked by female Apprentices during construction of the project.
{(Maximum figure 0.10}

Muttiply Line 10 by Line 1 by 0.03

Percantage of the total Laborer hours that the Contractor proposes
to be worked by female Laborers during construction of the project.

O 4o A

23}, 209
08~

Erin Lavin Cabonargi, Execufive Director

DATE: 0117/2013




PUBLIC BUILDING COMMISSION OF CHICAGO

(Maximum figure 0.10)
Line 13, Multiply Line 12 by Line 1 by 0.01 S a7
Line 14. Summation of Lines 3, 5, 7, 9, 11, and 13 H3s, %59

Line 15. Subtract Line 14 from Line 1 (= “Award Criteria Figure”) Ei 1& ] IQ 3

TOTAL BASE BID Award Criteria Figure (Insert Line 15 of Award Criteria Formula). $ qi 11:7' 193

ADDENDUM NO 1, REVISED BASIS OF AWARD (AWARD CRITERIA), dated January 17, 2013

Mayor Rahm Emanuel, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 1 130f13 DATE: 01/17/2013
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Line 12. Percentama.of the iotal Laborer hours that th}poamoses
1o be worked male Laborers during censtruction of the project.
(Maximum figure 0. L

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

-~

Line 13. Multiply Line 12 by ljna’j,ﬂ
Line 14. Summation of LS 3,5,7,9, 11, an
/-{f'
Ling 15. Sub ine 14 from Ling 1 (= *Award Criteria Figure”)

Award Criteria Figure {Insert Line 15 of Award Criteria Formula): $

3

Community Hiring Bonuses

In order to encourage maximum employment of interssted and avallable residenis of the project
community on this project, the following bonus calculations shall apply:

a I calculating the hours worked by minority and women joumeyworkers, apprentices, and
1aborere under the Award Criteria set out in Part V.A. ‘Basis of Award (Award Criteria)," al
hours worked by minority and women journeyworkers, existing apprentices, and laborers who
are residents of the project community shall be multiplied by 1.5.

b. In calculating the hours worked by minority and women apprentices under the Award Criteria
set out in Part V “Proposal Suppost Documents,” all hours worked in new apprenticeships by
minority and women apprentices who are rasidents of the project community shali be
muttiplied by 2.0.

Definitions

NOVEMBER 2012

“City of Chicago Residents” means persons domiciled within the City of Chicago. Salaried
superintendents are excluded from coverage in this section. Domicite is an individual's one and
only true, fixed, and permanent home and principal establishment.

“Project Community Residents’ means persons domiciled within the “Project Community” as
defined in Section 1L, A6 above.

“New Apprenticeship” shall mean an apprenticeship begun for a person who has not held an
apprenticeship card within minaty (S0} days prior to beginning the project.

Liquidated Daniages

The Coniractor hereby consenis and agrees that, in the event that it fails to comply with each of the
minimum commitments submitted with this Propesal on Lines 2, 4,8, 8, 10, and 12 of the Award
Criteria Formuls, covering minority and female Jouneyworkers, apprentices, and laborers
respectively, the following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6,8, 10, or 12 of
the Award Criteria equais zero at the completion of the work, then a net deficiency of the entire
percentage assigned wilk be deemed to exist. For any net deficiency in each category, the
following amounis shall be deducted as liquidated damages from monies due the Contractor and
the Contract Sum modified accordingly:

20




PUBLIC BUILDING COMMISSION OF CHICAGO
= Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX -

a. For each full one (1%) percent deficiency of minority Journeyworkers not utilized — four cents
per each hundred dollars of the base bid calculated as follows:

Line 1 x 04
100

Each one (1%] percent deficiency toward the goal for female Joumneyworkers (Ling 8) shall be
caleulated in the same. way. - e . . S .

b. For each full one (1%) percent deficiency of minority apprentices not utilized ~ three cents per
hundred dollars of the base bid calculated as follows:

Lin 03
160

Each one (1%) percent deficiency toward the goal for female apprentices {Line 10) shall
be calculated in the same way.

€. For each one (1%) percent deficiency of minority iaborers not utilized — one cent per each
hundred doliars of the base bid calculated as follows:

Live 1 x 01
100

Each one (1%) percent deficiency foward the goal for female laborers {Line 12) shall be
calculated in the same way,

d. Liquidated damages, if any, will be calcuated for the first pay requests reflecting fifty percent
{50%} completion, seventy-five percent (75%) completion, and ninety percent {90%)
completion, respectively, based upen the Contractor's pay request together with all attendant
certified payrolls and other required documentation of minority and women employment. The
accrued fiquidated damages and interest will be added to the retention provided sisewhere in
this confract. The amount of fiquidated damages due to the Commission under this provision
will bear compound interest at the rate of 5% per annum, compounded monthly from the date
of the Notice to Proceed fo the date of approval of a deductive change order for liquidated
damages. Should the total amount of fiquidated damages due under all provisions of this
contract exceed the amount of the Commission’s retainage, compound interest on the amount
over and above the retainage will continue fo accrue unfil the entire amount of liquidated
damages and compound interest is paid to the Commission,

e. The Commission is aware that certain subcontract agreements under this contract may
require subcontractors fo conbribute to payment of liquidated damages assessed under ihis
provision. Should enforcement of subcontract Kquidated damages provisions result in an
aggregate total of subcontractor liquidated damages greater than the liquidated damages
assessed hereunder against Confractor, then Contractor must pay the excess pro rata as a
bonus fo each subcontractor exceeding its subcontract commitments for minority or women
employment, or both.

5. Reporting

In accordance with this commitment, the Contractor must submit both the Contractor’s Payrol
Record Form and the Confractor's Recapitulation of Minority and Female Worker Hours and

— Percentages Form on a monthly basis. All Subcontractors shall be fisted on the Contractor's
Recapilulation Form whether aclive or not. For the purpose of this report, the following group
categories will be used: '

. a.  The classification "White” includes person of indo-European descent.

. : NOVEMBER 2012 21




PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

b.  The classification "Black’ or "African-American” includes persons having origing in any of the
black raciai groups of Africa. |

¢. The classification “Hispanic” includes persons whose origins are from Mexico, Puerto Rico,
Cuba, Central or South America, the Caribbean Islands cr other Spanish culture or origin,
regardless of race.

d.  The classification "Native American” includes persons who are Native Americans by virtue of
fribal association.

e. The classification "Asian-Pacific” inchides persons whose origins are from East Asia,
Southeast Asia, the Pacific Isiands or the Indian sub-continent.

f. The classification "Other” includes qualified individuals with disabiliies who meet legitimate
skill, experience, education or other requirements of employment positions held or sought and
who perform the essential funclion with or without reasonable accommodation and other
groups or other individuals found by the Public Building Commission of Chicago to be sociatly
and economically disadvantaged and o have suffered actual racia or ethnic discrimination
and decreased opportunities to compete in Chicago area markets.

6. Major Trades

Ashestos Workers Cperaling Engineers
Boiler Makers Painters

Bricklayers Pila Driver Mechanics
Carpenters Pipe Fitters/Steam Fitlers
Cement Masons Plasterars
Eleckicians Plumbers

Elevator Construction Roofers

Glaziers Sheet Metal Workers
Machinists Sprinkler Fitters
Machinery Movers Technical Engineers
Omnamental fron Workers Truck Drivers

t athers Tuck Pointers

For approval of other trades for consideration in the Award Criteria Formula, written approval should be requested from
the Commission,

7. Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures
supplied in the Award Criteria Formula, It is understood that these figures are estimates only and
are not to be considered as fimiting in any manner actual participation on the project.

Anticipated levels of minority participation, fo be expressed as percentages, must be supplied for
each trads, whether attributabie to the Contractor’s work force or any Subcontractor which will be

active on this project.
TRADE PARTICIPATION PERCENT OF MINORITY
All Trades - As indicated in Award Criteria
Plumbers 352
Iromorkers : } 202
Laborers 40%
Electricians 35%
Painters 352
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOQL LINKED ANNEX

Vl. ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit Of Non-collusion

STATE OF ILLINOIS }
}s8
COUNTY OF COOK )

Sean C. Walsh | , being first duly sworn, deposes and says that:

{1) HefXis

President
{Owner, Partner, Officer, Representative or Agent).of
_Walsh Copstruction Company IT, LIC
the Bidder that has submitted the attached Bid;

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of ail pertinent
circumstances respecting such Bid;

{3 Such Bid is genuine and is not a collusive or sham bid;

4) Neither Bidder nor any of its officers, pariners, owners, agents, representatives, employees, or parties in
interest, including this affiant, has in any way coliuded, connived, conspired, or agreed, directly or indirectly, with any
other Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the atiached
bid has been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or
indirectly, sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to
fix the price or prices In the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of
the bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement
any advantage against the Public Building Commission of Chicago or any person interested in the proposed Contract;
and

{8 The price of prices quoted in the aftached Bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners,
employees, or parties in interest, including this affiant.

(6)
(Bid-1

g
A
egident
{Titie)
&Wmmelhis M dayef Jomam{ 2013

QFFICIAL SEAL

e Bidder is not barred from bidding as a result of having viotated #inofs Criminal Code, 720 1LCS 5/33E-3
@'! 720 ILCS 5/33F-4 (Bid rotating) or the Prevailing Wage Act, 30 ILCS 570/0.01 through 570/7.

Z. —

Notary Public CAROL E STANTON
(Title) NOTARY PUBLIC-STATE OF ILLINOIS
My Commission expires: 1 [ = X \ a0 MY COMMISSION EXPIRES 07/21/2014
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE B - Joint Venture Affidavit (1 of 3)

This form is not required if afl joint venturers are MBE/MNon-MBE or WBE/MNon-WBE fimns. i such case, however, a
written joint venture agresment among the MBE/Non-MBE or WBE/Non-WBE fims stiould be submited  Each
MBE/WBE joint venturer must also atlach a copy of their cutrent certification fetter,

1.
2.

Name of joint venture

Address of joint venture

Phone number of joint veniure

identify the firms that comprise the joint venture

A. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly defined portion of
work” must here be shown as under the responsibility of the MBE/WBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBEWRE joint venturer.

Nature of joint venture's business

Provide a copy of the joint venture agreement.

Ownarship: What percentage of the joint venture is claimed to be owned byMBEMWBE? __ %
Specify as to:

A, Profit and loss sharing %

B. Capital contributions, including equipment %

C. Ofher applicable ownership inferests, including ownership options or other agreements which restrict
ownership or control.

D. Desciibe any loan agreements between joint veniurers, and identify the terms thereof

SCHEDULE B - Joint Venture Affidavit (2 of 3
NOVEMBER 2012 24




PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above ilems that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describa the MBEWBE finv's proposed scope of work andfor payment schedule,
attach additionat sheet(s).

© SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBE/WBE suboontrzct wili be sublet to non-MBE/WBE confractors.
% of the dollar value of the MBE/WBE subconiract will be sublet to MBEWBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must
be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work
Wwill be sublet, a brief explanation and description of the work 1o be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution
of a contract with the Public Building Commission of Chicago, and will do so within five {5} working days of receipt of a
notice of Contract award from the Commission.

By:
Name of MBE/WBE Firm (Prinf) Signature
Date Name (Print)
Phone
IF APPLICABLE:
By:
Joint Venture Partner {Print) Signalure
Dale ) Name (Print)
MBE___ WBE _ Non-MBEMWBE ___
Phone

NOVEMBER 2012 ' 28




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE C - Letter of Intent from MBEAWBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project _ Edison Park Xlementary School Linked Annex

Project Number: 05650

[%i QF\T\‘MC‘(\Q\ Co- MBE \/ WeE

(Name of MBE or WBE)
TO:

Walsh Conmtruction II, LLCand Public Bullding Commission of Chicago
{Name of Bidder)

meummiMisMhmmm&eWas{m one):

a Sole Propristor a Corporafion
a Partnership a Joint Venture

WEMBEmjsdmeundasigmdiseonﬁmedbymeMedLmrdCaﬁﬁmﬁm, dated

- . In addifion, in the case where the undersigned is a Joint Venture with a non-
MBEAVBE firm, a Schedule B, Joint Venture Affidavit, is provided.
'I'hemdarsignedhprepmdbpwvﬂemebhﬁngdawﬁedwﬁmampplyﬁnefohﬁngdewﬁndgwdsh
connection with the above-named project

CoNe L ETF

The above-describad services or goods are offered for the following price, with terms of payment as stipuiabed in the
Contract Documents.

e 75T 1%63000
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcomractor, Subconsultant, and/or Materiat Supplier (2 of 2)

PARTIAL PAY [TEMS
For any of the above items that are partial pay items, specifically describe the work and subconiract dolar amount:

¥ more space is needed fo fully describe the MBEWBE fim's proposed scope of work andior payment schedule,
attach additional shaet(s).

SUB-SUBCONTRACTING LEVELS
% of the dolBar value of the MBEMWBE subcontract will be sublet #o non-MBEAWBE contractors.,
% of the doliar value of the MBE/WBE subcontract will be sublet fo MBE/WBE contractors,

HMBEMBEsubcmtacbrwiﬂmtbeanb—s&cmtm&gmyofﬁnwmkdambadinmism,azem{())must |
be fifled in sach blank above. If more than 10% percent of the vaiue of the MBEWBE subcontractor's scope of work
wilbesubld,ahiefaxphnaﬁmanddasdbﬁmdmewkmbeammbepmided.

The undersigned will enter into a formal agreement for the above work with the Bidder, conditioned upon its exectdion

of a contract with the Pubic Building Commission of Chicago, and will do o within fve (5) warking days of receipt of a
natice of Contract award from the Commission.

ls_rem @m-hm(b W”
\e e e e L Guerre@

AL (o= 3| <
Phone |

IF APPLICABLE:
By
Joint Verture Pasiner (Print) Signature
Date Name (Print)
MBE __ WBE_ __ NonMBEMWBE ___
Phone

NCVEMBER 2012 28




DEPARTMENT OF PROGUREHEN’T'SERV’ICES
CITY OF CHICAGO

leonconstruction@sbcglobal.net
December 18, 2012

Jaime H. Guerrero

Leon Construction Company
1407 South 81% Avenue
Cicero, IL 60804

Dear Mr. Guerrero:

- This letter is to inform you that the City of Chicago has extended your status as a
Minority Business Enterprise (MBE) and Disadvantaged Business Enterprise (DBE)
until March 1, 2013. We are providing this extension to allow enough time to provide
any additional documentation that your application may be missing and for our office to
compiete our review of all of the submitted documents.

This extension does not guarantee eligibility in the program but will act as a courtesy
extension until we receive all of the required documentation and complete a review of

that documentation. :

Please present this letter and a copy of your last certification letter as evidence of your
certification to be included with bid document submittals as needed.

if you have any questions, please feel free to contact our office at (312) 744-1929.

121 NORTH LASALLE STRRET, ROCM 408, CHICAGO, ILLINOIS 80803




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547 '
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier (1 of 2)

Name of Project, _ Edison Park Elementary Schocl Linked Annex

Project Number: 05650

FROM:
GARTH CONSTS. SVCS. CORP. mee X WaE
{Name of MBE or WBE)

TO:

Walgh Comstruction Company II, LLC and Public Building Commission of Chicago
{Name of Bidder}

The undersigned intends to parform work in connection with the above-referenced project as [check one):

—_ aSole Proprietor X a Corporation
a Parinership aJoint Venture

The MBE/WBE stalus of the undersigned is confirmed by the altached Letter of Cetification, dated
. In addition, in the case where the undersigned is a Joint Venture with a non-

ﬁﬁgﬁgﬁ # 5 S%edu!e B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in

connecion i te sboe-named poect LEn AL CONTAMZIDN, Sn/ic 455
el MAS I fU;/ ' g

The above-described services or goods are offered for the following price, with ferms of payment as stipulated in the
Contract Documents.

V. 2
NET 2O 600/. OS>
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKEE ANNEX

SCHEDULE C - Leiter of Intent from MBE/WBE
To Perform As
Suhbcontractor, Subconsultant, andior Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are pariial pay tems, spacifically describe the work and subconiract dollar amount:

If more space is needed to fully describe the MBEMBE fim's proposed scope of work andior payment schedule,
aitach addilional sheallc),

SHB-SUBCONTRACTING LEVELS
O % of the dollar valus of the MBEWBE subconlract will be sublet ic non-MBEMWBE comractors.
_&£2  “eofihe doliar value of the MBE/WBE subcontract will be sublet io MBE/WBE contraciors.

If MBEMWBE subcontractor will nof be sub-subcontracting any of the work described in this Schedule, 2 zerg (0) must
be fifled in each blank above, If more than 10% percent of the value of the MBE/WEE subcontractor's scope of work
will be sublet, a brief explanation and description of the work to be subist must be providad.

The undersigned will enter inio & formal agreement for the above work with the Bidder, conditioned upon its execution
of 1 contract with the Public Building Commission of Chicage, and will do so within five (5) working days of receipt of a
notice of Contract award from the Commission. .

By:

RP,

Narmie of MBE/WBE Firm {Prinf)
LIANTIARY 23,2073

Date Namg {Prinf)

7087575458

Phone

IF APPLICABLE:
By:

Joini Venture Pariner (Print) Signature

Date Name (Print}
MBE ___ WBE___ Non-MBEMWBE ___

Phone

NOVEMBER 2012 28




Steven Barnih &r
Ganh Construction Services Corporation -
2747 & 2Z3 0 Sireet

Chicagn Heighis 1 R04171

Annual Certificate Expires: May 1, 2013

Dear Mr Garinh

We are pleased to inform you that Garth Construction Services Corporation has beer
recertified as & Minority Business Enterprise /(MBE) by the City of Chicage  This
certification is valid until May 1, 2017; however your firms' cerification must be re-
vafidated annuaily.

As a congltion of continued certification during this five year period, you must file an
annual No-Change Affidavit. Your firm's No Change Affidavit is due by May 1, 2013,
Please remember. you have an affirmative duty 1o file your No-Change Affidavii 80 days
prior to the date of expiration. Therefore, you must file your No-Change Affidavit by
March 1, 2013,

it is important to note that you alse have an ongoing affirmative duty to riotify the City of
Chicago of any changes in ownership or control of your firm. or any other fact affecting
your firw's eligibility for certification within 10 days of such change. These changes
may include but are not limited to a change of address. change of business structure.
change in ownership or ownership structure. change of business operations andor
gross receipts that exceed the program threshoid.

Please note ~ you shall be deemed to have had your certificatior apse and wili be
ineligible o participate as a MBE if you faij to;

» file your No Change Affidavit within the required time period;

+ provide financial or other records requested pursuant to an audit within the
required time period; or .

+ notify the City of any changes affecting your firm's certification within 10 days of
such change.




-~

Page 2 of2
Garth Construction Services Corp

rurther i you or your firm ¢ found to be involved in ceriification, ndding andfor
contractual fraud or abuse. the Ciy wil pursue deceriification and debarment  Andwn
addition 10 anv other penally mposed by jaw any person whe knowingly obtamng of
knowmgly assists another iy obtaming a contract with the ¢y by ialsely represeniing
that the mamnviduasl or enlity or the indraidual or entity assisted 5 3 munonly owned
buysiness of 2 woman-owned business. s guilly of a misgemeanor punishabie by
mearcgration 1 the county jai for a penod not to exceed six monihs or 8 ine of not isss
than §58 000 06 and not more than $10 000 or both .
Your firm's name will be isted n the City's Drectory of Minonty and Women Owned
Busmess Enterpnses i the speciatty areais: of

NAICS 236116: Apartment Building Construction, General Contractors
NAICS 236210: Industrial Building Construction, General Contractors; Operative
Builders

Your firm's participation on Crty contracts wil be credited oniy toward MBE goals in your
areal(s) of specally. While your participation on City contracts 8 not imited te your
specialty, credit foward goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority and Women Busingss
Enterprise (MBEMDBE) Program.

Sincerely,

#

e _ -
K R &

“Jartie L. Rhee
C_hief Procurement Officer




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
ERISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, andior Material Supplier (1 of 2)

Name of Project. _Bdison Park Elementary School Linked Annex

Project Number: Q8650

{Name of BE orWBE)
TG

Walsh Construction Company II, LLC ang Public Building Commission of Chicaga
{Name of Bidder)

The undersigned intends to perform work in connection with the above-referenced proect as {check one):

. aSoleProprietor N\~ aCorporation

a Parnership a Joint Venture

The MBEMWBE status of the undersigned is confrmed by the atlached Letter of Certification, dated
za‘-—ﬂ-ﬂg% . In addition, in the case where the wndersigned is a Joint Venture with a non-

MBE/WSBE firm, & ule B, Joint Venture Affidavit, is provided.

The undersigned is prepered to pravide the following described servioes or supply the following described goods in

connection with the above-named project.

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Confract Documents,

_.ELXL%_ZZZE’) MET T
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE C - Letter of Intent from MBEAVBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay flems, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule,
attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
> % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBEAWSE contractors.
_@ % of the dollar value of the MBE/WBE subconiract will be sublet to MBE/WBE coniractors.

if MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a 2er¢ (0) must
be filed in each blank above. If more than 10% percent of the value of the MBE/WBE subconiraclor's scope of work
will be sublet, 2 brief explanation and description of the work 1o be sublet must be provided.

The undersignad will enter info a formel agreement for the above work with the Bidder, condifioned upon #s exetution
of a contract with the Public Building Commission of Chicago, and will do sg. ithin five (5} working days of receipt of a
notice of Contract award from the Commission.

eI / /7’( 3 // 3
e 708 - 350672

IF APPLICABLE:
By
Joink Venture Parmer {Print) Signature
Date Name {Print}
MBE ___ WBE___ Non-MBEMWBE ___
Phone

NOVEMBER 2012 28




DEPARTMENT OF PROCUREMENT SERVICES
CITY OF CHICAGO

DEC 1 12012

Francisco Morfin

Morfin Construction General Carmpentry, Inc.
1653 North Mannheim Road

Stone Park, lllinois 60165

Annual Certificate Expires: December 1, 2013

Dear Mr. Morfin:

We are pleased to inform you that Morfin Construction General Carpentry, inc. has
been re-certified as a Minority Business Enterprise (MBE) by the City of Chicago. This ~
MBE certification is valid until December 1, 2017; however your firms’ certification must
be re-validated annually. '

As a condition of continued certification during this five year period, you must file an
annual No-Change Affidavit. Your firm's No Change Affidavit is due by December 1,
2013. Please remember, you have an affimative duty to file your No-Change Affidavit
60 days prior to the date of expiration. Therefore, you must file your No-Change
Affidavit by October 1, 2013.

It is important to note that you also have an ongoing affirmative duty to notify the City of
Chicago of any changes in ownership or control of your firm, or any other fact affecting
your firm's eligibility for certification within 10 days of such change. These changes
may include but are not limited to a change of address, change of business structure,
change in ownership or ownership structure, change of business operations, and/or
gross receipts that exceed the program threshold.

Please note — you shall be deemed to have had your certification lapse and will be
ineligible to participate as a Minority Business Enterprise (MBE) if you fail to:

file your No Change Affidavit within the required time period;
provide financial or other records requested pursuant to an audit within the
required time period; or
+ notify the City of any changes affecting your firm’'s certification within 10 days of
- such change.

121 NORTH LASALLE STREET, ROOM 403, CHICAGO, ILLINOLS 60602



Page 2 of 2
Morfin Construction General Carpentry, Inc. DEC 1 12012

Further, if you or your firm is found to be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment. And in
addition to any other penaity imposed by law, any person who knowingly obtains, or
knowingly assists another in obtaining, a contract with the city by falsely representing
that the individual or entity, or the individual or entity assisted, is a minority-owned
business or a woman-owned business, is guilty of a misdemeanor, punishable by
incarceration in the county jail for a period not to exceed six months or a fine of not less
than $5,000.00 and not more than $10,000, or both.

Your firm's name will be listed in the City's Directory of Minority and Women-Owned
Business Enterprises in the specialty area(s) of:

NAICS Code — 238310 — Drywall Installation
NAICS Code ~ 238310 — Insulation Contractors

Your firm's participation on City contracts will be credited only toward Minority owned

- Business Enterprise (MBE) goals in your area(s) of specialty. While your participation

on City contracts is not limited to your specialty, credit toward goals will be given only
for work done in the specialty category.

Thank you for your continued interest in the City's: Minority and Women-Owned
Business Enterprise (MBEANBE) Program.

Sincerely,

amie L. Rhee
hief Procurement Officer

JLRVIw




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No .G 1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcordractor, Subconsultant, andior Material Supptier (1 of 2)

Name of Project; _ Eddson Park Rlementary School Linked Annex

FROM:
ALIL CHTCZAZC TMOC, WEE = WEBE
{Name of MBE or WRBE)
TO:
Walsh Construction Compamy IT, LLC and Public Building Commission of Chicago

{Name of Bidder)

The undersigned intends to perfarm wark in connection with the abave-referenced project as {check cna):
» a Sole Proprietor ‘_../m__ a Comporation
________ 2 Partnership R __ aJoint Vanture

The MBE/WBE status of the undersigned is confiomed by the atiached Lefer of Certification. dated
. In addition. in tie case where the undersigned is & Joint Verture with 3 non-
MBE/WWEE firn, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prapared to provide the following described services or suppiv the following described goods in

connection with the above-named project. FVAC Mechanical scope of work

The above-described seivices or goods are offered fbr the follpwing price, with terms of payment as stipulated in the
Contract Documents.

A =y V=, N VY S

NOVERSBER 2612

[
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PUBLIC BUILDING COMMISSION OF CHICAGO
_ ' Contract No. C1547
EDISON PARK EL EMENTARY SCHOOL LINKED ANNEX

SCHEDULE C - Letter of intent from MBEMWEE
To Perform As
Subcontractor, Subconsultant, andior Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of iha above items that are partial pay fems, specifically deseribe the work and subcontract dellzr amount:

If mare space is needed ‘o fully describe the MBE/WBE firm's proposed scope of woik andfor payment schedule.

affaedy meddian Al olhaotfet
SR REAFRT Y LALCAL LN s ald 'Lnu'.l‘t.Jf.
SUB-SUBCONTRACTING LEVELS

~ .. % of the dollar value of the MBEWBE subconiract will be sublat to non-MBEMWEE contractors.

______ 0_ % of the dailar value of the MBE/WBE subtontract witl be sublet to MBEAWBE contractars.

¥ MBEMWRE subconiracior will not be sub-subcontracting any of the work desciibed in this Scheduie, & zere {0% must
ke filed in sach blank above. I more than 10% percent of the value of the MBEMWBE subcontraciar's scope of work
will be sublet, & brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the Bidder, conditioned upern fts execition
of a contract with the Public Building Comeission of Chicago, and wit do o within five {5) working days of receipt of 2
nofice of Contract award from the Commission,

By: -
e P e,
ALL CHICAGO INC. ) B A () ] S— S
Name of MBEWIE Firm (Print) Signatura
01/23/2013 Naeem Khan
Date ~ ) Name {Print}
TIR O7TT 4141
Phane
IF APPLICARBLE:
By:
Joint Venture Partner (Prini _ Signature
Date Name {Print}
MBE __ WBE_  Non-MBEWBE
Phone
NOVEMBER 2012 ' . 28
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PUBLIC BUILDING COMMISSION OF CHICAGC
Contract Mo C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE C - Letter of Intent from MBE/WEBE
To Petform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2}

Nams of Project: _ Edison Park Elementary School Linked Annex

FROM:
_{:“14"-» i %f«- [ R . ¢
L e AN ER GRSk, MBE WBE .~

Name of MRE or WEE)
0

Walsh Conmstruction Company II, LLC and Public Bullding Commission of Chicago
{Name of Bidder;

The imdersigned intends to perform work in connection with the above-referenced project as (check onel

__. & acle Proprietor - & Corporation

e @ Partnership e ____ &dJoint Venture

The MBE/WBE status of the undersigned is confirmed by the aftached Letter of Cerdfication. dated
i S . In addition, in the case where the undersigned is & Joint Venture with a non-
MBEAYBE firm, a Schedule B, Joint Venture Affidavit is provided.

The undersigned is prepared to provide the foliowing cescribed setvices ar supply the following described goods in
conpection with the ahave-named project.

SR U= T T T

The above-described services or goods are offered for the folfowing price. with terms of payment as stipulated in the
Contract Documents. :

4 ZJ"@) OO

N7 YT My

NUVEMEBER 2042 ay




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE © - Latier of intent from MBEAWBE
To Perform As
Subcontractor, Subconsuitant, and/or Material Supptier (2 of 2

PARTIAL PAY [TEMS
For any of the above items that are partial pay items. specifically describe the work and suboontract doflar amouni:

If more space is needed tc fuily describe the MBEAVBE fimn's proposed scope of work endior payment schedule.

attach addifiona! shast(s),
SUB-SUBCONTRACTING LEVELS

D . %ofthe dollar value of the MBEMEBE subcontract will be sublet ko non-MBEAVBE coniractare,
. % cofthe doifar value of the MBEAVYEE subcontract vall be sublet tc MBE/WBE coniractors.

¥ MBEWRBE éubccnirador wili not be sub-subcontracting any of the wark described in this Schedule. a zsrc {0] must

be filled in each blank above. 1f more than 10% percent of the valus of the MBEAWBE subcontracior's scope of work
wifl 32 sublet, a brief explanation and description of the work i be sublet must be provided.

“he undersigned will enter inlo a formal agresmant for the abeve wor With the Bidder, conditionsd upon #s execution
of & contract with the Public Building Commission of Uhicago, 4 48 5Q within fivs {5) working days of receipt of 2

notice of Contract award from the Commission. i Al 1?

By: I LS o

ny . \\&(\}(I[ ;?} ,r' /\\\; T
s f e P S
i £ INdERERo L . iy

Name of MBEAWRE Firm (Print) jSégpature R )

fom 35 =R {dnlshag M 50 ve i

Date o A Name {Prinf) 1,\

R AR - LAY

Phone

iF APPLICABLE:

By

Jaint Venture Partner {Print) Signalure B
Date - Name {Print)

MBE__ WBE _ NonMBEAWBE

Phare

NCGVEMBER 2012 28




DEPARTMENT OF PROCUREMENT SERVICES
CITY OF CHICAGO

DEC 2 1 2012

Christine M. Savoia
ARC Underground, Inc.
2114 W. Thomas Street
Chicago, IL 60622

Annual Certificate Expires: December 30, 2013

Dear Christine Savoia:

Congratulations on your continued eligibility for certification as a Women
Business Enterprise (WBE) by the City of Chicago. This certification is vaiid
until December 30, 2016.

As you know, your firm must also be re-validated annually. Please remember,
yot: have an affirmative duty to file your No-Change Affidavit 60 days prior to
the date of expiration. As such, your firm's next No Change Affidavit is due by
October 30, 2013.

It is important to note that you also have an ongoing affirmative duty to notify the
City of Chicago of any changes in ownership or control of your firm, or any other
fact affecting your firm's eligibility for certification within 10 days of such change.
These changes may include but are not limited to a change of address, change
of business structure, change in ownership or ownership structure, change of
business operations, and/or gross receipts that exceed the program threshold.

Please note — you shall be deemed to have had your certification lapse and will
be ineligible to participate as a WBE if you fail to:

o file your No Change Affidavit within the required time period;

o provide financial or other records requested pursuant to an audit within the
required time period; or

o notify the City of any changes affecting your firm's certification within 10
days of such change.

o re-certify with the city within prescribed time frame.

121 NORTH LASALLE STREET, ROOM 463. CHICAGOG. ILLINGIS 60802




ARC Underground, Inc. Page 2
UEC 2 1 3p

Further, if you or your firm is found to be involved in certification, bidding anc/or
contractual fraud or abuse, the City will pursue decertification and debarment.
And in addition to any other penally imposed by faw, any person who knowingly
obtains, or knowingly assists another In obtaining, a contract with the city by
falsely representing that the individual or entity, or the individual or entity
assisted, is a minorty-owned business or a woman-owned business, is guilty of a
misdemeanor, punishable by incarceration in the county jail for a period not to
exceed six months or a fine of not less than £85000.00 and not more than
$10,000, or both.

Your firm is listed in the City's Directory of Minority Business Enterprises (MBE)
and Women Business Enterprises (WBE) in the specialty area(s) of-

NAICS AND NIGP CODE DESCRIPTION

NAICS 237110 Construction management, water and sewer line
NAICS 238110 Concrete Contractors
NAICS 238910 Site Preparation Contractors
NIGP 90976 Site Work
NIGP 91061 Meeonry, Concrefe, and Stucce Maintenance and Repair
{Includes nside
NIGP 91244 Excavation Services
NIGP 91345 Construction, Sewer and Storm Draln

Your firm's participation on City contracts will be credited only toward Women
Business Enterprise (WBE) goals in your area(s) of specially. While your
participation on City contracts is not fimited to your specialty, credit toward
Women Business Enterprise (WBE) goal wilt be given only for work done in a
specialty category,

Thank you for your continued participation in the City’s Minority Business
Enterprises (MBE) and Women Business Enterprises (WBE) Diversity Program.

Sincerely,

Chief Pz:ocuremant Officer

JR/b




PUBLIC BUILDING COMMISSION OF CHICAGD
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project: _Edison Park Elementary School Linked Annex

Project Number: _ 05650

FROM:

Atyium MBE wee A
{ame of MBE or WBE)
TG

Walsh Conmstruction Company II, LLC and Public Building Commission of Chicago
{Name of Bidder)

The undersigned intends to perform work in connection with the above-referenced project as {check one):

a Sole Proprietor )C a Corporation
a Partnership a Joint Venture

TI}@O ITBEI' BE status of the undersigned is confimed by the altached Lefter of Cerlification, dated
11204 . In addition, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following deseribed services of supply the following described goods in
connection with the above-named project. y

LAndSCApIini
. T —J

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Contract Bocuments.

”gf‘?a, 020 T 30 g

L A
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract Mo.C1H46
NATHAN HALE EL EMENTARY SCHOOL LINKED ANNEX

SCHEDYILE C - Letter of Intent from MBEAVBE
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay ilems, specifically describe the work and subcontract doliar amount:

I more space is needed to fully describe the MBEMWBE firm's proposed scope of work andior payment schedule,
attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
% % of the dollar vaiue of the MBEMWBE subcontract will be sublet to non-MBEAMRE contractors.

% of the dollar value of the MBE/BE subconiract will be sublet fo MBEAVBE contraciors.
It MBEMWEBE subcontractor will not be sub-subcoairacting any of the work described in this Schedule, a zero (0 must
be filied in each blank above, if more than 10% percent of the value of the MBEMWEBE subcontractor's scope of work
will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into 2 formal agreement for the abowe work with the Bidder, conditioned upon its execufion

of a contract with the Public Building Commission of Chicago, and will do so within five {3) working days of receipt of 8
netice of Contract award from the Commission,

" P
Name a}? 5E{WB{})E F:gn {Print}

e m

! Name (Print)
“2h-194- 510D
Phone
IF APPLICABLE;
By:
Joint Venture Partner {Print} ' Signature
Date Name (Print)
' MBE ___ WBE ___ NonMBEWBE

Phone
NOVEMBER 2012 27




CITY OGF CHICAGO

OFFICE OF COMPLIANCE

Further, if you or your firm is found to be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment. And in
addition fo any other penalty imposed by law, any person who knowingly obtains, or
knowingly assists another in obtaining, a contract with the city by falsely representing
that the individual or entity, or the individual or entity assisted, is a minority-owned
business or a woman-owned business, is guilty of a misdemeéanor, punishabie by
incarceration in the county jail for a period not v exceed six months or a fine of not less
than $5,000.00 and not more than 310,000, ar both.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the speciaity area(s) of:

NAICS - 561730 —- LANDSCAPE CARE AND MAINTENANCE SERVICES

Your firm's participation on City contracis will be credited only toward Woman Business
Enterprise (WBE) goals in your area(s) of specialty. While your participation on City
contracts is not limited to your specialty, credit toward goais will be given only for work
done in the specialty category. :

Thank you for your continued interest in the City's Woman owned Business Enterprise
{WBE) Program.

Sincgrely, /5” Y.
. ;o g p A AL
. {(ffﬂu"‘"" .f_ CN

Michael Chambers

Senior Compliance Officer
CITY OF CHICAGO

City Hall

TA I,

121 N. LaSalle St., Room 403, Chicago, IL 60602 * (312) 744 — 4900




- - COUNTY OF COOK } -

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547 '
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(tof2)

Name of Project _ Edison Park Elementary School Linked Amnex

STATE OF ILLINOIS }
}ss

in connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the
President

Title and duly authorized representative of
Walsh Construction Company 1T, LLC

929 WSt WA SR IS WO e 1 inois 60607

in the City of _ Chicago ,State of____111inois

and that | have personally reviewed the material and facts submitled with the atlached Schedules of MBEMWBE
participation in the above-referenced Contract, including Schedule C and Schedule B ({if appiicable), and the following
is a statement of the extent to which MBE/WBE finms will parficipate in this Confract if awarded to this firm as the
Contractor for the Project.

Type of Work to be Dane in Dollar Credit Toward MBEM/BE Goals

Name of MBEAWBE Contractor Accordance with Schedule C

MBE WBE

| {eonCanstruckianCe. Cor\ $ 500,000 s

nenql n‘h‘n&&or‘&l‘lf o]
_&P“\QQ"\S‘SSV% CD(‘O H\Clkulm m ;i\ru;‘ < $@=OC[) $
Mo beConrak o [EnrlBrtotr  lisas, coo s

B\ QJ(\\QQCS) Te. By Ac sl ood, coo s
h&é@r_%cmﬁnl Tee 1S Ukl $ $50 000
%‘1 Uy LC‘)oV'\dS)CG! P.h&' $ $ lqo._OOb_
$ $

Total Net MBEMBE Creditfs ), Ls2%, ©28 |sU40 00 O

Percent of Tolal Bas Bid| W %

/2523 n-gmo. 3,
The General Contractor may count toward its MBE/WBE goal a portion of the total dollar vaiue ofa contracl ajoint
venture equal to the percentage of the ownership and conlro! of the MBEAVBE partner.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
 EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(2 0f 2)

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms,
conditioned upon performance as Confractor of a Contract with the Commission, and will do 5o within five (5) business
days of receipt of a notice of Contract award from the Commission.

By: -
Walsh Construction Company IT, LCL th er (7. L

Name gf Contr. (Print)

\iam O3 _ c, Walsh

Date Name {Print

¢ (312) 563-5400 {Print
Phone
[F APPLICABLE:
By:
Joint Venture Pariner {Prinf) Signature
Date Name (Print}

MBE___ WBE___ Non-MBEAWBE _

Phone/FAX

NOVEMBER 2012 30




PUBLIC BUILDING COMMISSION OF CHICAGO
- Contract No.C1547
- EDISON PARK ELEMENTARY SCHOOL. LINKED ANNEX

SCHEDULE E - Request for Waiver from MBE/WBE Participation

Date:

Erin Lavin Cabonargi, Executive Director
Public Building Commission of Chicago
Richard J. Daley Center

50'W. Washington Street, Room 200
Chicago, L 60602

Dear Mrs. Cabonargk:
RE: Confract No.

Project Title:

In accordance with Section 23.01.7, the undersigned hereby requests a waiver/partial waiver from the MBEAWBE
provisions. The undersigned ceriifies that itfwe hashave been diigent in our attempt to identify potential
subcontraclors certified a5 MBE/WBE o perform work in this project, that such efforts have not been successful, and
that itwe cannof meet the Minority/Women Business Enterprise contract goal. These afforts are described below and
are consistent with the "Request for Waiver” provisions of the MBE/WBE Program as detailed in Section 23017 as
Tollows:

Documentation atached: yes no___

Based on the information provided above, we request consideration of this waiver request.

Sincerely,

Signature

Print Name

Tifle

Name of Firm

- NOVEMBER 2012 31
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOCL LINKED ANNEX

Affidavit Of Uncompleted Work
A.  Work Under Contract

List below all work Bidder has under contract as either a general contracter or a subcontraclor, including all pending
low bids not yet awarded or rejected. In a joint venture, list only that portion of the work that is the responsibility of the
Bidder. The uncompleted dollar value is fo be based upon the most recent estimate of the owner or engineer, and
musi include work subcontracted fo others. K no work is contracted, indicate NONE,

1 2 3 4

Awards

,
i
Pending | TOTALS |

Project | SEE ATTACHED

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Vatue if Firm
isthe GC

Uncompleted Dollar Value if Firm
is a Subconfragtor

TOTAL VALUE OF ALL WORK

B. Uncompleted Work 1o be Completed with the Bidder's own Forces

List below the uncompleted dollar value of work for each contract to be completed with the Bidder's own forces,
including all work indicated as awards pending. All work subcontracted to others will be listed on C. of this form. Ina
joint venture, list only that portion of the work o be done by the Bidder. if no work is contracted, indicate NONE.

1 2 3 4 pA;ﬁSg TOTALS
Earthwork
Bemolifion
Sewer and Drain
Foundation
Fainting

Struct. Steel (Bidg Const,)

Ornamental Stesl (Bldg
Consiruction)

Miscellaneous Concrele

Fireproofing

Masonry

HVAC.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

Awards
Pendigg

TOTALS

Mechanical

SEE ATTACHED

Electrical

Plymbing

Roofing & Sheet Metal

Flooring & Tile Work

Drywall & Plaster Work

Cailing Consfruction

Hollow Matal & Harcdware

Glazing & Caulking

Miscelfaneous Arch. Work

Landscaping

Fencing

Others (List)

TOTALS

NOVEMBER 2012




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

C. Work Subcontracted to Others -
List below all work, according to each contract on the preceding page, that the Bidder has subcontracted to others. Do

NOT include work to be performed by ancther general contractor in a joint venture. No work may be indicated as
subcontracted to others on awards pending. if no work is subcontracted, indicate NONE.

1 2 3 [ Awards Pending

Subconfractor
Type of Work SEE ATTACHED

Amount Uncompleted
Subeontractor
Type of Work
*Subcontract Price
Amountuncompleted ______________________
Subcontractor
Type of Work
Subcontract Pnoe o
Amount Uncompleted
Subcontractor
Typeof Work
Summpnce B
Amount Uncompleted
Subeonfractor
Type of Work
Subconiract Price
Amount Uncomhleted
Suboentracter
el Work e

o pﬁce e

Amount Uncomplated

TOTAL Uncompieted
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PUBLIC BUILDING COMMISSION OF CHICAGO
" Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

- _ Affidavit of Uncompieted Work (continued)

|, being duly swom, do heseby declare that this affidavit is a true and correct statement relating to ALL uncompleted
contracts of the undersigned for Federal, State, County, City, and private work including ALL subcontract work, ALL
pendingdow bids not yelyawarded or rejected, and ALL estimated completion dales.

a - l [aq\ a0y
Th— Date
Sean C. Walsh ' o President
Name {Type or Print) Tite
Walsh Construction Company 1I, LLC
Bidder Name
029 West Adams Street
Address
Chicago, I1linois 60607
City State Zp
Subscribed and swom to befora me
this A day of,ﬁmq‘ 20 13
6‘\0/\17: ROLE S7

. _. Buc.sTATEOFILLlNOIS _

Notary Public ( ; HJOTARY e ON EXPIRES 07/21/2014

pY COMMISS!

Commission expires: | ‘ a\ 1&01“-\
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX B

Statement of Bidder's Qualifications

At the request of the Commission, the Bidder shall also submit addiional information regarding the capabitlty of the
Bidder to perform the Contract.

Bidder  Walsh Construction Company 1I, LLC
Submitted By Michael C. Whelan

Title Pregident — Building Division

Permanent Main Office Address 929 West Adams Street, Chicago, IL 60607
Local Address 929 West Adams Street, Chicago, IL 60607
Local Telephone No. and FAX No. (312) 563-5400 Fax: (312) 563-5466

How many years operating as contractor for work of this nature? 4 years under this name 114 overall

List of recently completed contracts of similar dollar value and scope of work.

Year of

Contract Nature of Project

NamefAddress Doilar Amount

SEE ATTACHED

el et bed ood Lo b
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Recently Completed Contracts of Similar Dollar Value and Scope of Work

Project Name:

Henry H. Nash Elementary School

4837 West Erie (Main Bldg.) and 4818 West Ohio (Annex Bldg.)
Chicago, Illinois 60644

Contract Value:
$7,057,714

Year of the Contract:
2012

Nature of the Contract:

The project included exterior masonry renovations, addition of two elevators, interior classroom
and corridor refinishes, complete bathroom renovations, PA system upgrade, exterior
stand/landing /paving replacements, and MEP upgrades.

Project Name:

Chicago High School of the Aris
521 and 535 East 35™ Street
Chicago, Illinois 60616

Contract Value:
$6,408,000

Year of the Contract:
2012

Nature of the Contract:

Classroom upgrades including finishes and lighting, cafeteria renovation, bathroom renovations,
new 4 stop elevator, hot pantry upgrade, drinking fountain upgrades, select new windows,
courtyard to dance studio renovation in west building, emergency lighting and new gas
generator.

Project Name:
Carver Middle School Renovation Project
801 East 133 Place

Chicago, Illinois 60827




WiLSH

Contract Value:
$3,600,000

Year of the Contract:
2010

Nature of the Contract:

Renovation of an existing school to provide 6 new science labs, 2 interior elevators (1 4STOP
Traction and 3STOP hydraulic), replacement of all floors, lockers and new interior walls, 100%
painting, new kitchen including equipment, site-work, landscaping, 2 concrete ADA ramps.

Project Name:

Carver Primary School Renovation Project
901 East 133" Place

Chicago, Illinois 60827

Contract Value:
$650,000

Year of the Contract:
2010

Natare of the Ceniract:

Conversion of an existing wing of a Chicago Public School into a Chicago Public Library.
Scope included new MEP’s, security system, structural support system, interior finishes and
furnishings.




PUBLIC BUILDING COMMISSION OF CHICAGO
- Contract No.C1547
- EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

Statement Of Bidder's Qualifications (continued)

The undersigned hereby authorizes any person, firm, of corporation to furnish any information requested by the Public
Building Commission of Chicago in verification of this Statement of Bidder's Qualifications.

If submitted by a corporation:

. {a) Gorporaﬁon Name HaJ s].-. Cmgj;mg];] on Gggp any II; e
(cy If mcorporaled in another state is ﬁrm authonzed to do busmess in the Siata of ]Ihno:s?
Yes No
(d) Name and address of registered agent in Hlinois

Sean C. Walsh, 929 West Adams Street, Chicago, Illinols 60607

{e) Names and tiles of officers authorized fo sign contracts

Sean C. Walsh President
Name Title -
Michael C. Whelan President — Building Division
Name Title
i submnitted by & parinership:
{(a) Firm Name

(b} Official Address
(c) Names of all Partners:

If submitted by an individual:

(8) Firm Name
(b} The Gwner

(c} Official Addresz

Signalure ofAfﬁant
SubScrped and s forsmednis_ O dayof N G en 20 13

(SEAL)
Nolary Public it
My Commission expires: | l S \30\'-\ CFFICIAL SEAL

d CARDL E STANTON
NOTARY PUBLIC-STATE OF ILLINOIS

4 MY COMMISSION EXPIRES 07/21/2014 $
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

Disclosure of Retained Paities

Pursuant to Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the Public Building
Commission of Chicago, the apparent low Bidder is required to submit a fully executed Disclosure of Retained
Parties within five (5) days of receipt of notice that it is the apparent low bidder.

A. Defnitions and Disciosure Requirements

1.

As used herein, “Contractor” means a person or entity that has any contract or iease with the Public
Building Commission of Chicago (*Commission™.

Commission contracts andor qualification submittals must be accompanied by a disdosure statement
providing certain information about any lobbyists whom the Contracior has refained or expects to retain with
respect to the contract or lease. In particular, the Confractor must disclose the name of each such person,
his or her business address, the name of the relationship, and the amount of fees paid or eslimated 1o be
paid. The Contracior is not required lo disclose employees who are paid solely through the Conbactor's

regular payrcH.
“Lobbyists” means any person a) who for compensation or on behalf of any person other than himself

undertakes to influence any legislative or administrative action, or b} any part of whose dufies as an
ernpioyee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Coniractor hereby certifies as follows:

1.

This Disclosure relates to the following transaction :
: Edisoh-Park Elementary School Linked Annmex

Description of goods or services to be provided under Contract
General Contracting Services

Name of Contractor: Walsh Construction Company ITI, LLC

EACH AND EVERY lobbyist retained or anticipated o be retained by the Contracter with respect to or in
connection with the contract or lease is listed below. Attach additional pages if necessary.

Check here if no such persons have been retained or are anticipated to be refained. _XX

NOVEMBER 2012 - 38




_ PUBLIC BUILDING COMMISSION OF CHICAGO
. Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

. Retained Parties:
N . Fees (indicate
Name Business Address Relanonst:&()mbbytsts, whether paid or
) estimated)

4 The Contractor understands and agrees as follows:

o a.  The information provided herein is a material inducement to the Commission execution of the
) contract or other action with respect to which this Disclosure of Retained Parties form is being
executed, and the Commission may refy on the information provided herein. Furthermaore, if
the Commission determines that any information provided herein is false, incomplete, or
inaccurate, the Commission may terminate the confract or other fransaction; terminate the

Contractor's participation in the contract or other transactions with the Commission.

b. If the Contractor is uncertain whether a disclosure is required, the Contractor must either ask
the Commissioh whether disclasure is required or make the disclosure.

¢. This Disclosure of Retained Parties form, some or ali of the information provided herein, and
any attachments may be made available to the public on the Infernet, in response fo a
Freedom of Information Act request, or otherwise. The Contractor waives and releases any
possible rights or claims it may have against the Commission in connection with the public
release of information contained in the completed Disclosure of Retained Parties form and any

attachments.
Under-penalty of perjury, | certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the
Co r and that the information disciosed herein is true and complete.
P4 \ &@3 LQO\Q
Date
C. Walsh President
Name {Type or Print) Thtle
Subscribed and swom to before me CIALSEAL
3 13 OFF
tis dayof SQnsaang 20 (SEAL) - amoLE STANTON

NOTARY PUBLIC-STATE OF ALINCIS
MY COMMISSION EXPIRES 07/21 2014

Notary Public

Commission expires:—) \ S\ L‘J_o 0o
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. C1547

PERFORMANCE AND PAYMENT BOND Contract No. C1547
Bond No. 105862195

KNOW ALL MEN BY THESE PRESENTS, that we, Walsh Construction Compapy 11 LLC
a corporation organized and existing under the laws of the State of ILlinois, with offices in the City of
Chicago , State of [Hlinois, as Corporate Principsl, and

Travelers Casualty and Surety Company of America

a corporation organized and existing under the laws of the State of _Connecticut with offices in the State of
T Comnecticwt ¥, as Surety, are held and firmly bound mnto the Public Building Commission of Chicago,
hereinafter called "Commission", in the penal sum of _Ten Million F Thousand Ei

Tyo Dollars and No Cenis {$10.403,082.00) for the payment of which sum welt and truly to be made, we
bind ourselves, our heirs, executors, sdministrators, and successors, jointly and severally, firmly by these
presents.

The condition of this obligation is such that whereas the Principal entered into a certain Contract, haveto
atiached, with the Commission, dated Febwuary 13, 2013, for the fabncatmn, delivery, performance and
instaliation of

Edison Park Elementary School Linked Annex
New Construction

6220 North Olcott Avenus, Chicago, IL
Project? 05650

in the referenced project area and other miscellaneous work collateral thereto,

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and
any extension thereof that may be granted by the Commission, with or without notice 1o the Surcty, and
during the life of any guarantee required under the Contract, and shall alse well and truly perform and
folfill all the undertakings, covenants, terms, conditions and agreements of any and all authorized
modifications of said Contract thet may be made; and also if the Principal shall prompily pay all persons,
firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work
provided for in the Contract, and any and all duly authorized modifications of said Contract that may be
made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and
protect the said Commission, its logal successor and represeniative, from all liability in the premises and

05850-03-08-12.07
PPB_PBG_JOM_C1547_70130213
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, C1547

from all loas or expense of any kind, inchuding all costs of court and attorney’s fees, made necessary o1
arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations
assumed by said Principal or any subcontractors in connection with the petformence of said Contract and
all such modifications thereof;, and also, if the Principsl shall deliver all Work called for by said Contract
of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind
or nature whaisoever, and In accordance with the terms and provisions of said Contract, and any and ail
modifications of said Contract; then, this said Bond shall become null and void; etherwise it shall remain
in full force and affect.

The Surety does further hereby consent and vield to the jutisdiction of the State Civil Courts of the County
of Cook, City of Chicago, and State of Illincis, and does hereby formally waive any plea of jurisdiction on
account of the residence elsewhere of the Sursty. The Principal apd Surety severally and jointly agree that
thig Bond, and the uadertakings contained herein, are also for the benefit of any and all subcontractors and
other persons furnishing materials, labeor, facilities, ¢r services to the Principal.or for the performance by
the Principal of said Contract with the Commission as originally executed by said Principal and the
Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor,
materials, facilities, or services may bring suit on this Bond, er any undertaking herein contained, in the
name of the Commission against the sald Principal 2nd Surety or either of them.

1t is expressly understood and agreed that this Bond, in the penal sim of Ten Million Four Hundred Three
Eighty-Two Dollars an ents ($10.403 00}, shall secure the payment of a1l sums due of
and by the Principal under the Contract, and guarantee the fzithful performance of the Contract.

Mo medifications, omissions, or additions, in or fo the terms of said Contract, the plans or specifications, or
in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection
with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal
with the Commission and of any additions ¢r omissicns to or from said Contract are hereby expressly
waived by the Surety.

05650-03-06-12-07
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. C1547
IN WITNESS WHEREOQF, the above bounden parties have executed this instrument wnder their several
seals this _February 18,2013 | e name and corporate seal of each corporate party being hereto affixed
- and these presents duly signed by its undersigned representative pursuant to anthority of its governing .
body.
WITNESS:

BY (Seal)
Name Individual Principal

2y N
.\g‘
AT .

.

]

¥

\
o
4o

A

vit
i
<
e ;

Business Address Individual Principal

City _ State

CORPORATE SEAL

)
).-')

. CD;__ﬂ (WA

Secretary  Brian R. Walsh, Secretary
Title

" Presidenit | Sean C. Walsh, President
Jitle

929 West Adams Streat
Chicago, IL 60607

BY One Tower Square, Hartford, CT 06183

630-961-7037 | T 7 7 Koy Pecor, Attomeyin-Fact

Business Address & Telephone RPORATE SEAL S =

FOR CLAIMS (Please Print): T B
Contact Name:__ Michael Damewood AURTIPUPTRCI
Business Address: 215 Shuman Blvd., Naperville, I, 60563

Telephone: __ 630-961-7037 Fax: 866-216-5979

The rate of premium of this Bond is § __6.83/6.04/5.91/5.51 per thousand, **

Total amount of premium charged is $§ 62,946 -

* The current power of aitomey for the persons who sign for any surety company shall be attached to this
Bond. Such power of attorney ghall be sealed and certified with a "first-hand signature” by an officer of the
surety. The Commigsion will not accept a facsimils signature,

** Must be filled in by the Corporate Surety.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. C147

BOND APPROVAL

=
=4
Public Bwldin mission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I, __ BrianR. Walsh , certify that I am the Corporate Secretary of
Walsh Construction Company IL LLC, corporation named as Principal in the foregoing performance and
payment bond, that Sean C. Walsh who signed on behalf of the Principal was
then _ President of said corporation; that I know this person’s signature, and the signature is
genuine; and that the Bond was duly signed, sealed, and attested, for and in behalf of said corporation by
authority of its governing body. |

Dated this 18 day of Feb. 2013,

4]
',
+

CORPORATE SEAL

.
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WARNING: THIS POWER OF ATTORNEY 1S INVALID WITHOUT THE RED BORDER

g M

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Fasmington Casuaity Company, Fideliry
and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Pzal Fire and Marine Insurance Company, S¢. Paul Guardian Insurance
Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of Amexica, and United States
Fidelity and Guaranty Company, which resolutions are now in full foree and effect, reading as follows:

RESOLVED, ihat the Chairman, the President, any Vice Chajrman, any Executive Vice President, any Semior Vice President, any Vice President, any Second Vice
Prasident, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents t0 act for and on behalf
of the Company and may give such appointee such authority as his or her centificate of authority may prescribe to sign with the Company’s name and seal with the
Company's seal bonds, recognizances, CONracts of indemmity, and other writings obligatoty in the nature of a bond, recognizance, or conditional mmderteking, and any
of said officers or the Board of Directors at any fime may remove any sich appointes and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may
delegae all or any part of the foregoing authority to one or more officers or employess of this Company, provided that cach such delegation is in wriing and a copy
thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance,, contract of indemnity, or writing cbligatory in. the nature of a bond, recognizance, or conditional undertaking
shall be valid and binding upon the Company when (a) signed by the President, say Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corpotate Secretary or any Assistant Secretary and duly attested and sealed with the
Company’s seal by a Secretary or Assistant Secretary; of (b} duly executed (under seal, if required) by one or mete Attorneys-in-Fact and Agents pursuant to the power
presceibed in his or her certificare or their certificates of authotity or by one or more Compeny officers pursuant 1¢ 2 written delegation of authority; and it is

FURTHER RESOLVED, that the signature of cach of the following officers: President, any Executive Vice President, any Senjor Vice President, any Vice President,
any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile 1o any Power of Attorney or 1o ary
certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretarics or Attorneys-in-Fact for purposes only of executing and artesting bonds
and ondertakings and other writings obligatory in the nature thereof, and any such Power of Atiorney or certificate bearing soch facsimile signature or facsimile seal
shall be valid and binding upon the Company and any such power s0 executed and certified by such facsimile signatre and facsimile seal shall be valid an binding on
the Company in the future with respect to any bond or understanding to which it is attached.

1, Kevin E. Hughes, the undetsigned,, Assistant Secretary, of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance
Undetwriters, Inc., St. Paul Fire and Marine Insurance Company, 51. Pacl Guardian Insurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and
Surety Company, Travelers Casualty and Surety Company of America, and United“-S‘Q‘;ks Fi r and Guasanty Company do hiereby certify that the aboye and foeregoing
is a true and correct copy of the Power of Attorney executed by said C@pg@%, w“}ﬁp}:x-is‘ ;ﬁ ] gé&ﬂ'eﬁcct and has not been revoked. ~ . o

IR 8

IN TESTIMONY WHEREOF, [ have hereunto set my hand and #fisd thg seals of - Cosiries this __ 2 S dayor_ L€ bruary = 5 13
e T AR o o -

‘% o ({' % .

AL b

= g N N o
A ,g&g& 75

§g}; o g fg'mi&;.v ;
<‘€/§ Ly PR . w . %' : ‘I

(r Ii o

S &}3 " Kevin E. Hughes, Assistant Se

To verify the authenticity of this Power of Attorney, call 1-800-421-3880 or contact us at www travelersbond com. Please refer to the Attorney-In-Fact number, the
above-named individuals and the details of the bond to which the power is atrached.

WARNING: THIS POWER OF ATTORNEY 1S INVALID WITHOUT THE RED BORDER
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WARNING: THIS POW.E;{ OF ATTORNEY IS INVALID WITHOUT THE RED BORDER

A, POWER OF ATTORNEY
TRAVE LERS J ~ Farmington Casualty Company

St. Paul Mercory Insurance Company

Fidelity and Guaranty Insurance Company ‘Travelers Casualty and Surety Company

Fidelity and Guaranty Inserance Underwriters, Inc, Travelers Casuaity and Sureiy Company of America
St. Paul Fire and Marine Juserance Company United States Fidelity and Guaranty Company

St. Panl Goardian Insarence Company : '

catizeneo. 105240946

Attorney-In Fact No,
ey-in ® 205432

KNOW ALL MEN BY THESE PRESENTS: That Faumington Casualty Company, St. Panl Fire and Marine Insurance Company, 5t. Paul Guardian Insurance
Company, St. Panl Mercery nsurance Comparty, Travelers Casealty and Surety Company, Travelers Casualty and Surety Company of America, and United States
Fidelity and Guaranty Company are corporations duly organized under the laws of the State of Connecticut, tha Fidelity and Guaranty Insutance Company is g
eorporation duly organized under the laws of the State of Towa, and that Fidelity and Guarsnty Insurance Underwriters, Inc., is a corporation duly organized under the
Iaws of the State of Wisconsin (herein collectively called the “Companies™), and that'the Companies do hereby make, constitute and appoint

Brian R, Walsh, J. William Emstrom, Jodi Wallace, and Kerry Pecara

of the City of ___cpianon . State of Bhireis . » their true and lawful Attomey(s)-in-Fact,
each.in 't_heirsepa}m-,gapﬁty if more than one is named above, to sign, execate, seal'and acknowledge any and all bonds, recogrizances, conditional undertakings and
other wn‘lmgsob]fgmry ifithe nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guarankesing the performance of

conteacts’and exgeuting o Starantecing bonds and endertakings required or pemaiiited in any acgions orgioceedings allowed by law.

R,

24th

Farmington Casualty Comiptn} i L ; St. Paul Mercury Insurance Company
Fidelity and Guaranty Seshrmmee Company Travelers Casualty and Surety Company
Fidelity and Guaranty heofssiecUnderwriters, Inc. Travelers Casualty and Surety Comipany of America

St, Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company
$t. Paul Guardian Insurance Company _ .

State of Connecticut . -
" City of Hartford ss. Robert L. Raney, Senior Vice President

On this the __ 24th day of __ October .— 2012 ; before me personally appeared Robert L. Raney, who acknowledged hirpseif to
be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty l.hsurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., St. Paul
Fire and Marine Instrance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insarance Company, Travelers Casualty and Surety Company, Travelers
Casualty and Surcty Company of America, and United States Fidelity and Guaranty Céanpany, and that he, as such, being authorized 5o to do, axecured the foregoing
instrement for the. purposes therein contafned by signing on behalf of the corporations by himself as a duly amthorized officer.

[ . j _
In Witness Whereof, I herénnto set my hand and official seal. i‘ll e m C . M
- My Commission expires the 30th day of June, 2016, 1 )

Marie C. Tetreault, Notary Public

58440-8-12 Pririted in U.S.A.

WARNING: THIS POWER OF ATTORNEY IS INVALID WITHCUT THE ﬁEb BORDER
e ——— S SR = 2 2
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

Document Submittal Checkiist

Two originals of the fottowing documents are required at the time of bid opening. Please ensure that you have

NSNS =N SN

completed the forms and indicate such by placing an "X” next to each completed item:
Contractor's Bid
Bid Guarantee
Acceptance of the Bid
Basis of Award (Award Criteria)
Unit Prices (If applicable) Sece. ﬂ \lﬂr‘“&)ﬂ._ he clu.c\- S
Affidavit of Non-Collusion
Schedule B - Affidavit of Joint Venture {if applicable)
Scheduie D - Affidavit of General Contractor Regarding MBE/WBE Participation
Schedule E - Request for Waiver from MBE/WBE Participation (if applicable)
Affidavit of Uncompleted Work
Proof of Abifity to Provide Bond
Proof of Ability to Provide Insurance
General Contractor's License

Disclosure of Retained Parties (The apparent low and the apparent 2" low bidder must submit a fully
exacuted Disclosure of Retained Parfies within 5 days after bid opening).
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PUBLIC BUILDING COMMISSION OF CHICAGO
" Contract No.C1547

EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX
- EXHIBIT #1
lilinois Department of Labor Prevailing Rates of Hourly Wages for Cook County

Cook County Prevailing Wage for December 2012
(Sea explanation of column headings at bottom of wages)
Trade Name RG TYP ¢ Base  FRMAN *M-F>8 OSA OSH H/W  Pensn Vac Trng

... ASBESTOS ABT—GEN -~  ~ - ALE 36:200-36:700-1.5 1.5 2.6-12+78 9,020 0.000-0.500
ASBESTOS ABT-MEC BLD 34,160 36.660 1.5 1.5 2.0 10.82 10.66 0.0600 0.720
BOILERMAKER BLD 43.450 47.360 2.0 2,0 2.0 6.970 14.66 0.000 0.350
BRICK MASON BLD 40,680 44.780 1.5 1.5 2.0 9.550 12.00 0.000 0.870
CARPENTER © ALL 41,520 43.520 1.5 1.5 2.0 13.19 11.75 0.000 0,530
CEMENT MASON ALL 42 .350 44.350 2.0 1.5 2.0 11.21 11.40 0.000 0.320
CERAMIC TILE ENSHER BLD 34.440 0.000 2.0 1.5 2.0 9.700 6.930 0.000 0.610
COMM. ELECT. BLD 37.500 490.150 1.5 1.5 2.0 8.420 9.980 1.100 6.704Q
ELECTRIC PWR EQMT OF ALL 43.350 48.350 1.5 1.5 2.0 10.38 13.50 0.000 0.430
ELECTRIC PWR GRNDMAN ALL 33.810 48.350 1.5 1.5 2.0 8.090 10.53 0.000 0.330
ELECTRIC PWR LINEMAN ALL 43.350 48.350 1.5 1.5 2.0 10.38 13.50 0.000 9.430
ELECTRICIAN ALL 42,000 44.800 1.5 1.5 2.0 12.83 13.07 0.000 0.750
ELEVATOR CONSTRUCTOR BLD 48.560 54.630 2.0 2.0 2.0 11.03 11.96 2,910 0.000
FENCE ERECTOR ALL 33.740 35.740 1.5 1.5 2.0 12.61 10.18 0.000 0.250
GLAZIER BLD 39.500 41.000 1.5 2.0 2.0 11.99 14.30 0.000 0.840
HT/FRCOST INSULATCR BLD 45.550 48.050 1.5 1.5 2.0 10.82 11.86 0.000 0.720
IRON WORKER ALL 40.750 42.750 2.0 2.0 2.0 13.20 19.09% 0.060C 0.330
LABORER ALL 36.200 36.950 1.5 1.5 2.0 12.78 §.020 0.000 0.500
IATHER ALL 41.520 43.520 1.5 1.5 2.0 13.19 11.75 0.000 0.530
MACHINIST BLD 43.550 46.050 1.5 1.5 2.0 6€.130 8.950 1.850 0.000
MARBLE FINISHERS ALL 29,700 0.000 1.5 1.5 2.0 9.550 11.75 0.000 0.e20
MARBLE MASON BLD 3%.880 43.870 1.5 1.5 2.0 9.550 11.75 0.000 0.730
MATERIAL TESTER I AL 26.200 0.000 1.5 1.5 2.0 12,78 9.020 0.000 $.500
MATERIALS TESTER II ALL 31.200 0.000 1.5 1.5 2.0 12.78 9.020 0.0C0 0.500
MILLWRIGHT ALL 41.520 43.520 1.5 1.5 2.0 13.19 11.75 $.000 0.530
OPERATING ENGINEER BLD 1 45.100 49.100 2.0 2.0 2.0 15.70 10.55 1.900 1.250
OPERATING ENGINEER BLD 2 43.800 49.10C 2.0 2.0 2.0 15.706 10.55.1.900 1.250
OPERATING ENGINEER BLD 3 41.250 49,100 2.0 2.0 2.0 15.70 10.55 1.800 1.2390
QFERATING ENGINEER BLD 4 39.500 49.100 Z.0 2.0 2.0 15,70 10.55 1.800 1.250
OPERATING ENGINEER BLD 5 48.850 49.100 2.0 2.0 2.0 15.70 10.55 1.800 1.250
OPERATING ENGINEER BID 6 46.100 49.10C 2.0 2.0 2.0 15.70 10.55 1.800 1.250
OPERATING ENGINEER BLD 7 48.100 49%.100 2.0 2.0 2.0 15.70 10.55 1.5%00 1.250
OPERATING ENGINEER FLT 1 51.300 51.300 1.5 1.5 2.0 11.70 8.050 1.300 1.150
OPERATING EMGINEER FLT 2 49.800 51.300 1.5 1.5 2.0 11.70 8.050 1.900 1.150
COPERATING ENGINEER FLT 3 44.350 51.300 1.5 1.5 2.0 11.70 8.050 1.900 1.150
OPERATING ENGINEER FLT 4 36.850 51.300 1.5 1.5 2.0 11.70 8.050 1.900 1.150
OPERATING ENGINEER HWY 1 43.300 47.300 1.5 1.5 2.0 15.70 10.55 1.900 1.250
OPERATING ENGINEER BWY 2 42.750 47.300 1.5 1.5 2.0 15.70 10.55 1.900 1.250
OPERATING ENGINEER HWY 2 40.700 47.300 1.5 1.5 2.0 15.70 10.55 1.900 1.250C
OPERATING ENGINEER HWY 4 392.300 47.300 1.5 1.5 2,0 15.70 10.55 1.900 1.25C
OPERATING ENGINEER HWY S 38.100 47.300 1.5 1.5 2.0 15.70 10.55 1.900 1.250
OPERATING ENGINEER BWY 6 46.300 47.300 1.5 1.5 2.0 15.70 10.55 1.900 1.250
OPERATING ENGINEER HWY 7 44.300 47.300 1.5 1.5 2.0 15.70 10.55 1.800 1.250
CRNAMNTL IRON WORKER aALL 40.800 43.300 2.0 2.0 2.0 12.86 15.61 0.C00 0.500
PATNTER ALL 40.000 44.750 1.5 1.5 1.% 9.750 11.10 0.000 C.770
PAINTER SIGNS ELD 33.920 38.090 1.5 1.5 1.5 2.600 2.710 0,000 0.000
PILEDRIVER ATL 41.520 43:520 1.5 1.5 2.0 13.19 11.75 0.000 0.530
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PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.C1547
- EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

PIPEFITTER RLD 45.050 48.050 1.5 1.5 2.0 8.460 14.85 0.000 1.780
PLASTERER BLD 40.250 42,670 1.5 1.5 2.0 10.85 10.94 0.000 0.55%0
PLUMBER BLD 45,000 47.000 1.5 1.5 2.0 12.53 10.06 0.000 0.880
ROOFER BLD 38.350 41.350 1.5 1.5 2.0 8.080 8.220 0.000 0.430
SHEETMETAL WORKER BLD 40.810C 44.07C 1.5 1.5 2.0 10.13 17.7% 0.000 0.630
SIGN HANGER BLD 29.460 29.960 1.5 1.5 2.0 4.800 2.980 0.000 0.000
SPRINKLER FITTER BLD 49,200 51.200 1.5 1.5 2.0 10.25 8.200 0.000 0.450
STEEL ERECTOR ALL 40,750 42.750 2.0 2.0 2.0 13.20 19.09 0.000 0.350
STONE MASCON BLD 40.680 44,750 1.5 1.5 2.0 9.550 12.00 D0.000 0.970C
TERRAZZC FINISHER BLD 35.510 0.000 1.5 1.5 2.0 8.700 9.320 0.000 0.40¢C
TERRAZZC MASON BLD 39.370 42.370 1.5 1.5 2.0 8.700 10.66 0.000 0.5%0
TILE MASON BLD 41.430 45.430 2.0 1.5 2.0 9.700 8.640 0.000 0.710
TRAFFIC SAFETY WRKR HWY 28.250 29.850 1.5 1.9 2.0 4.89%6 4.175 0.000 ¢.000
TRUCK DRIVER E ALL 1 33.850 34.300 1.5 1.5 2.0 8.150 &.500 ¢0.000 0.150
TRUCK DRIVER E ALL 2 34.100 34.500 1.5 1.5 2.0 8.150 8.500 0.000 0.150
TRUCK DRIVER E ALL 3 34.300 34.500 1.5 1.5 2.0 B.15C 8.500 0.000 0.150
TRUCK DRIVER E ALL 4 34.500 34,500 1.5 1.5 2.0 B.150 8.500 0,000 0.150
TRUCK DRIVER W ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350 0,000 0.000
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.000
TRUCK DRIVER W ALL 3 32.900 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.000
TRUCK DRIVER W ALL 4 33.100 33.100 1.5 1.5 2.0 6.500 4.350 0.000 0.0480
TUCKPOINTER BLD 40.950 41.850 1.5 1.5 2.0 8.180 10.82 0.000 0.940
Legend:
RG (Region)

TYP {Trade Type - All,Highway, Buikfing Fioating, Ol & Chip.Rivers)

C (Class)

Bage (Base Wage Rate)

FRMAN {Foreman Rate)

M-F>8 (OT required for any hour greater then 8 worked each day, Man through Fri,
OSA {Overtime (OT) is raquired for every hour worked on Saturday)

OSH {Overtime is required for every bour worked on Suriday and Holidays)

HAV (Health & Walfare Insurance)

Pensn {Pension)

Vac (Vacation}
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547 _
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

Trng {Training)}

Explanations
COOK COUNTY

The following list is considered as those days for which holiday rates

.of wages. for work. performed apply: New Years Day,. Memorial Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day in some classifications/counties. Generally, any of
these holidays which fall con a Sunday is celebrated on the following
Monday. This then makes work performed on that Mcnday payable at the
appropriate overtime rate for holiday pay. Common practice in a given
local may alter certain days of celebration. If in doubt, please
check with IDOL.

TRUCK DRIVERS (WEST} - That part of the county West of Barrington
Read.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASRESTOS - MECHANICAL - removal of asbestes material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERRMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mesaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stalr treads, procmenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unlecading of all sand, cement, lime, tile,

figtures, eguipment, adhesives, or any other materials to be used in
the preparaticn, installation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall £ill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installaticns
including, but not be limited to, all soap compounds, paper products,
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C1547
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX -

tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of preducts that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying eguipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNTCATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service
of radic, television, recording, voice sound vision production and
reproduction, telephone and telephone interconnect, facsimile, data
apparatus, coaxzial, fibre optic and wireless equipment, appliances and
systems used for the transmission and reception of signals of any
nature, business, demestic, commercial, education, entertainment, and
residential purposes, including but not limited to, communication and
telephone, electronic and sound equipment, fibre optic and data
communication systems, and the performance of any task directly
related te such installation or service whether at new or existing
sites, such tasks to include the placing of wire and cable and
electrical power conduit or other raceway work within the gquipment
room and pulling wire and/or cable through conduit and the
installation of any incidental conduit, such that the employees
covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unleoading trucks, distribution of all materials (all
stone, sand, ete.), stocking of floors with material, performing alil
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of matexrial,
mixing up thin set for the installation of material, mizing up of sand
te cement for the installation of material and such other work as may
be reguired in helping a Marble Setter in the handling of a1l
material in the erection or instaliation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Harnd coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.C15647
EDISON PARK ELEMENTARY SCHOOL LINKED ANNEX

MATERIAL TESTER IX: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
propeorticons of bituminous mixtures.

QPERATING ENGINEER - EUILDING

Class 1. Zsphalt Plant; Asphalt Spreader; Antograde; Backhoes with
Caisson Attachment; Batch Plant; Benoto (requires Two Engineers};
Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant;
Combination Back Hoe Front End-loader Machine; Compressor and Throttle
valve; Concrete Breaker {Truck Mounted}; Concrete Conveyor; Concrete
Conveyor {TIruck Mounted); Concrete Paver Over Z7E cu. ft; Concrete
Paver 27E cu. ft. and Under: Concrete Placer; Concrete Placing Boom;
Concrete Pump {(Truck Mounted); Concrete Tower; Cranes, All; Cranes,
Hammerhead; Cranes, {GCI and similar Type); Creter Crane; Crusher,
Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and
Gutter Machine; Grader, Elevating; Grouting Machines; Highlift Shovels
or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside

type rack and pinion and similar machines; Hoists, One, Two and Three
Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom
Trucks; Hydro Vac {(and similar equipment]: Locometives, All; Motor
Patrol; Lubrication Technician; Manipulators; Pile Drivers and Skid
Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump
Cretes: Sgueeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump;
Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor
Drawn; Slip-Form Paver; Straddle Buggies; Tournapull; Tractor with
Boom and Side Boom; Trenching Machines.

Cclass 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks;
Highlift Shovels or Front Endloaders under 2-1/4 yd.; Holsts,
Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Drum; Rock Drili {Self-Propelled); Rock Drill
(Truck Mounted); Rollers, All; Steam Generators; Tractors, All;
Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators; Hydraulic
Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3"
(1L to 3 not to exceed a total of 300 ft.}: Low Boys; Pumps, HWell
Points; Welding Machines (2 through 5); Winches, 4 Small Flectric
prill Winches; Bobcats (up to and inecluding % cu yd.) .

Class 4. Bobcats and/or other Skid Steer Loaders {other than bobcats
up to and including % cu yd.); Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics.
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OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Butograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regqulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Endloader Machine, {1 cu. yd. Backhece
Bucket or over or with attachments); Concrete Braaker (Truck
Mounted) ; Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete
Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types: Creter Crane: Crusher, Stone, etc.; Derricks,
211; Derrick Boats; Derricks, Traveling; Dowell Machine with Air
Compressor; Dredges; Formless curbk and Gutter Machine; Grader,
Elevating: Grader, Motor Grader, Motor Patrol, Autoe Patrol, Form
Grader, Pull Grader, Subgrader:; Guard Rail Post Driver Truck Mounted:
Eoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments: Lubrication Technician; Manipulators; Mucking
Machine: Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes
Dual Ram; Rock Drill - Crawler or Skid Rig; Rock brill - Truck
Mounted; Rock/Track Tamper: Roto Mill Grinder; Slip-Form Paver: Seoil
Test Drill Rig (Truck Mounted); Straddle Buggies; Hydrauliec
Telescoping Form (Tunnel); Tractor Drawn Belt Leader (with attached
pusher — two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole Drills (Tunnel Shaft); Underground Roring and/or
Mining Machines 5 ft. in diameter and over tunnel, etc; Underground -
Boring and/or Mining Machines under 5 ft. in diameter; Wheel
Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyoxrs; Combinaticn Backhoe Front
Endioader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Vaive; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 75 Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); Drills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks {All Attachments); Hydro-Blaster; All
Locomotives, Dinky; Off~Road Hauling Units (including articulating)/2
ton capacity or more; Non Self-Loading Ejection Dump; Pump Cretes:
Squeeze Cretes - Screw Type Pumps, Gypsum Buiker and Pump; Roller,
Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled;
Scoops - Tractor Drawn: Self-Propelled Compactor; Spreader - Chip -
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem {Regardiess of
Size): Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compacter, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender:;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over};
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.:
Fireman on Boilers; Forklift Trucks; Grouting Machine; Holists,
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Automatic; Hoists, ALl Elevators; Hoists, Tugger Single Drum; Jeep
Diggers: Low Boys; Pipe Jacking Machines; Past-Hole Diggexr; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
na" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic
power Unit (Pile Driving, Extracting, or Drilling); Hydro- Blaster;
Light Plants, All (1l through 35); Pumps, over 3" (1 to 3 not to exceed
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines
(2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Bobcats {all); Brick Forklifts; Oilers.
Class 6. Field Mechanics and Field Welders.
Class 7. Gradall and machines of like nature.
OPERATING ENGINEER ~ FLOATING

Class 1. Craft Foreman; Diver/Wet Tender; and Engineer (hydraulic
dredge} .

Class 2. Crane/Backhoe Operator; 70 Ton or over Tug Cperator;
Mechanic/Welder; Assistant Engineer (Bydraulic Dredge)}; Leverman
(Hydraulic Dredge}; Diver Tender; Friction and Lattice Boom Cranes.

Class 3. Deck Equipment Operator, Machineryman; Maintenance of Crane
{over 50 ton capacity); Tug/Launch Operator;: Loader/Dozer and like
equipment on Barge; and Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman {4 Equipment
Units or More}; Off Road Trucks (2 ton capacity or more): Deck Hand,

Tug Engineer, Crane Maintenance 50 Ton Capacity and Under or Backhoe-
Weighing 115,000 pounds or less; and Bssistant Tug Operator.

TERBAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosailc, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in additicn, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

TRAFFIC SAFETY
Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane

markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST
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Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;:
ambulances; Batch Gate TLockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Qi1 Distributors 2-man operation; Pavement
Breakers: Pole Trailer, up to 40 feet; FPower Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-map operation;
Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilied
Dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adygetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. TFive axle trucks; Dump Crets and Adgetors 7 yards and over;
pumpsters, Track Trucks, Euclids, Hug Bottom Dump Tuxrnatrailers or
turnapulls when pulling other than gself-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks: Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
0il Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man coperation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Ciass 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Sel f-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Werk:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set cut, the Department will wupon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any clagssification not
listed, please contact IDOL at 217-782-1710 for wage rates or
clarifications.

LANDSCAPIRG

Landscaping work falls under the existing classifications for laborex,
operating engineer and truck driver. The work performed by

landscape plantsman and landscape laborer is caovered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size} is covered by the
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classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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EXHIBIT #2 INSURANCE REQUIREMENTS

The Contractor must provide and maintain at Contractor's own expense, the minimum insurance coverage
and requirements specified below, insuring all operations related to the Contract.  The insurance must
remain in effect from the date of the Notice to Proceed until Substantial Completion of the project, during
completion of Punch List, as well as any time Contractor returns fo perform additional work regarding
wamanties or for any other purpose, unless otherwise noted below or agreed by the Public Building
Commission’s Director of Risk Management.

INSURANCE TO BE PROVIDED
1) Wgrkers’ Compensation and Empicyers Liabifity (Primary and Umbreila}

2

3)

4)

Workers' Compensation Insurance as prescribed by applicable law covering all employees who are
to provide a service under this Contract and Employers Liability coverage with limits of not less
than $1,000,000 each accident, liness or disease. Coverage will include a waiver of subrogation
as required below.

Commercial General Liability {Primary and Umbrella

Commercial General Liability Insurance or equivalent with limits of not less than $5.000.000 per
occurrence for bodily injury, personal injury, and property damage liability. Coverage must include
the following: All premises and operations, products/completed operations to be maintained for
minimum of two (2) years following project completion, explosion, collapse, underground hazards,
defense and contractual liability. Contractor and all subcontractors of every tier will specifically
name the Public Building Commission of Chicago, the Board of Education of the City of Chicago
and the City of Chicago as Additional Insured using the 1ISO CG2010 and CG2037. Additional
insured status will be on a primary, non-contributory basis for any liability arising directly or
indirectly from the work, including the two year completed operations periods. Coverage will
include a waiver of subrogation as required below.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

Automobile Liability {Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be
performed, the Contractor must provide Automobile Liability Insurance, with limits of not less than
$2.000,000 per occurrence for bodily injury and properly damage. The Public Building
Commission of Chicago, the Board of Education of the City of Chicago and the City of Chicago are
to be named as Additional Insured on a primary, non-contributory basis.

Subcontractors petforming work for Contractor must maintain limits of not less than $1.000.000 per
cccurrence with the same terms herein :

Contractors Pollution Liability

Contractors Pollution coverage is required with limits of not less than $2,000.000 per occurrence
for any portion of the services, which may entail, exposure o any pollutants, whether in the course
of sampling, remedial work or any other activity under this contract. The confraclor poliution
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liability policy will provide coverage for sums that the insured become legally obligated to pay as
loss as a result of claims for bodily injury, property damage and/or clean-up costs caused by any
pollution incident arising out of the Work including remediation operations, transportation of
poliutants, owned and non-owned disposal sites and any and all other activities of Contractor and
its subcontractors. Pollution incidents will include, but not be limited to, the discharge, dispersal,
release or escape of any solid, liquid, gaseous or thermal iritant or contaminant, including but not
limited smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals, medical waste, waste matertals,

- -Jead, asbestes; silica, hydrocarbons and_microbial matter; including fungi, bacterial or viral matter

which reproduces through release of spores or the splitling of cells or other means, including but
not limited to, mold, mildew and viruses, whether or not such microbial matter is fving.

The policy will be maintained for a period of three years after final compietion and include
completed operations coverage. The policy will include the Public Building Commission of
Chicago, the Board of Education of the City of Chicago and the Gity of Chicago, and others as may.
be required by the Public Building Commission of Chicago, as Additicnal Insured. These entities
must be specifically named and endorsed on the policy. Additional Insured coverage must be on a
primary and non-contributory basis for ongoing and completed operations. Coverage will include a
waiver of subrogation as required below.

Subcontractors performing work for Contractor must maintain fimits of not less than $1.000,000 per

occurrence with the same terms herein.

Professional Liability

When Contractor performs professional work in connection with the Agreement, Professional
Liability Insurance must be maintained with limits of not less than $1.000,000 covering acts, efrors,
or omissions. The policy will include coverage for wrongful acts, including but not limited to erors,
acts or omissions, in the rendering or failure to render professional services resulting in a poliution
incident. When policies are renewed or replaced, the policy retroactive date must coincide with, or
precede the, start of work on the Agreement. Coverage must be maintained for two years after
substantial completion. A claims-made policy, which is not renewed or replaced, must have an
extended reporting period of two (2) years,

Subcontractors performing professional work for Contractor must maintain limits of not less than
$1,000,000 per occurrence with the same terms herein.
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5) Builders Risk

Confractor must provide All Risk Builders Risk insurance on a replacement cost basis including but
not limited to all labor, materials, supplies, equipment, machinery and fixtures that are or will be
permanent part of the facility. Coverage must be en an Al Risk or Cause of Loss, Special Form
basis including, but not limited to, the following: right to partial or complete occupancy, collapse;
water damage including overflow, leakage, sewer backup, or sespage; resulting damage from
faulty or defective workmanship or materials; resulting damage from error or omission in design,
plans or specifications; debris removal; Ordinance and Law and include damage to, false work,
fences, temporary structures and equipment stored off site orin transit. The policy will allow for
partial or complete occupancy and include damage to existing property at the site with a sublimit of
$1,000,000.

The Public Building Commission of Chicago and the Board of Education of the City of Chicago will
he Named Insureds on the policy. Coverage must be for the full completed value of the work and
must remain in place until at least Substantial Completion and may only be cancelled with the
written permission of the Public Building Commission Risk Management Department, even if the
Project has been put to its intended use.

The Contractor is responsibie for all Joss or damage to personal property including but not limited
to materials, equipment, tools, scaffolding and supplies owned, rented, or used by Contractor.

B. ADDITIONAL REQUIREMENTS

Contractor must fumish the Public Building Commission Procurement Department, Richard J. Daley Cender,
Room 200, Chicago, 1t 60602, original Certificates of Insurance, or such similar evidence, to be in force on
the date of this Contract, and Renewal Certificates of Insurance, or such similar evidence, if any insurance
policy has an expiration or renewal date occurring during the term of this Confract The Contractor must
submit evidence of insurance to the Public Building Commission prior to Contract award. The receipt of any
cerlificate does not constitute agreement by the Commission that the insurance requirements in the
Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with
all Contract requirements. The failure of the Commission to obtain certificaes or other insurance evidence
from Contractor is not a waiver by the Commission of any requirements for the Contractor to obtain and
maintain the specified insurance. The Contractor wili advise all insurers of the Contract provisions regarding
insurance. Non-conforming insurance does not refieve Contractor of the obligation to provide insurance as
specified in this contract. Non-fulfiliment of the insurance conditions may constitute a breach of the
Contract, and the Commission retains the right o stop work until proper evidence of insurance is provided,
or the Contract may be terminated.

The insusance must provide for 30 days prior writtlen notice to be given fo the Commission in the event
coverage is substantially changed, canceled, or non-rengwed.

The Public Building Commission of Chicago reserves the right to obtain copies of insurance policies and
records

Any deductibles or seff-insured retentions on referenced insurance must be borne by Contractor. All self
insurance, retentions and/or deductibles must conform to these requirements.
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The Coniractor waives and agrees to cause alt their insurers to waive their rights of subrogation against the
Public Building Commission of Chicago, the Board of Education of the City of Chicago and the Gty of
Chicago, their respective Board members, employees, elected officials, officers, or representatives. The
Contractor must require sach Subcontractor to include similar waivers of subrogation in favor of the
Commission, the Board of Education of the City of Chicago and the City of Chicago.

The insurance coverage and limits furnished by Contractor in no way limit the Contractor's liabiliies and
responsibilities specified within the Contract or by law. S

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the
Board of Education of the City of Chicago and the City of Chicago will not contribute with insurance provided
by the Coniractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the indemnification
language in this Contract or any limitation placed on the indemnity in this Contract given as a matter of law.

If contractor is a joint venture or limited liabifity company, the insurance policies must name the joint venture
or limited liability company as a Named Insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may
provide the insurance for subconfractors. Alf subcontractors are subject to the same insurance
requirements of Confractor unless otherwise specified in this Confract.

If Contractor or subcontractor desires additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost

Contractor must submit the following at the time of award:
1. Standard ACORD form Certificate of Insurance issued to the Public Building Commission
of Chicago as Certificate Holder including:
a. All required entities as Additionat Insured
b. Evidence of waivers of subrogation
c. Evidence of primary and non-contributory status
2. Al requirad endorsements including the CG2010 and CG2037

The Public Building Commission’s Director of Risk Management maintains the rights to modify,
delete, alter or change these requirements.
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EXHIBIT # 3 PROJECT COMMUNITY AREA MAP

Eidison Park Elemendaiy Schod Linked Annex
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LOC #:

AR ADDITIONAL REMARKS SCHEDULE Page _ of _

AGENGY NAMED MNBURED

Aon Risk Services central, Inc. walsh Constructien company II, LLC
POLICY NUNSER

See Certificate Mumber: 570049091424

GARRIER NAX: CODE
See Certificata Number: 570049091424 EFFECTIVE DWTE:
ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM 18 A SCHEDULE TO ACORD FORM,
FORM NUMBER: ACORD 25 FORM TITLE: Carlificate of Liability Insurance

Continuation

Public Buﬂd‘ing cormrission of chicage
The Board of Education of the ¢ity of chicage
The City of chicago

are an Additional_Insured pertaining to General Liability, Automobile Liability and Pollution Liability
with respects to 11ability arising out of the Named Insured's operations on the referenced project,
Professional services Tor Architects, Engineers, consuTtants, etc. are extluded,

A waiver of subrogation in favor of public Building Commissien of Chicago; The Board of ducation of the
c;g of chicago, The City of chicago, their respective Board members, empoyees, elected officials,
E,abl;%l_':s.’ 331 representatives s included on the Gemeral Liability, Workers Compensation and Pollution
1aptn 1Cies.,

This insurance will be Primary and Non-Contributory to the General Liability, Automobile_Liability and
Pallution Liability go‘h cies with respect to any other available insurance to public Building Commission of
Chicago; The goard of Education of the City of Chicago and The City of chicago for the negliigence of the
insured on the referenced project.

contractuz] Liability is included, subject to the terms, conditions, limitations and exclusions of the
“Gaparal L1§b111ty policy.

The General Liability policy includes the perils of (xcu) explosion, Collapse and Underground.

"ACORD 101 (#008I07) D 2008 ACURD CORPURATION. ANl Aights resorved.
The ACORD name and logo apa registered marks of ACORD




POLICY NUMBER: 41PKG8875006 COMMERCIAL GENERAL LIABILITY
: CG 201007 04

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - SCHEDULED PERSON OR
ORGANIZATION

This endorssment modiifies insurance provided under the following;

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Person(s)
- Or Organization{s): Location(s} Of Covered Operations
Public Building Cernmission of Chicago

The Board of Education of the City of Chicago
The City of Chicago

Contract C1547; Edison Park Elementary School Linked
Annex - PBC Project #05650. Walsh Job N, 213022

{ Information required to complete this Schedule, If not shown above, will be shown in the Declarations.

A. Sectian  — Who 1s An Insured is amencded to B. With respect to the insurance afforded to these

include as an additional insured the person{s) or additional insureds, the following additional exclu-
organization(s) shown fIrl lggd E=i‘»':lgn=:cﬁuie. _I;ut only sions apply:
with respect to liability for "bodily Injury”, “property n I " or
damage‘; orh ';perspnal and advertising injury” ﬁ,ﬁfp';‘,;"y'ga"};';gg.ﬁc"c? ,,ﬁa,%) gﬂt;’,:b““’ Injury” 0
cavsed, In whole or in part, by: 1. All work, including materials, parts o equip-
1. Your acts or omissions; or ment fumished in connection with such work,
2, The acts or omissions of those acting on your on the project {other than service, malnte-
behali; m aﬂr‘;spm;'ris} {obe paffe%m}ed by or on be-
in the performance of your ongaing operations for acditional insured(s) at the location
mteﬁddagmal insured(s) at tha location(s) desig- grfme covered operations has been completed;
na ve,

2. That portion of "your work” out of which the
injury or damage arises has been put to s in-
tended use by any person or organization other
than another contractor or subcontractor en-
gaged in performing operations for a principal
as g part of the same project.

CG 20100704 @ IS0 Properties, Inc., 2004 Page 10f1




POLICY NUMBER: 41PKG8875008 COMMERCIAL GENERAL LIABILITY
CG20370704

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS - COMPLETED OPERATIONS

This endorsement mocifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insurad Person(s) l.ocation And Description Of Completed Opera-
Or Organization(s): tions

Public Building Commission of Chicago

The Board of Education of the City of Chicago

The City of Chicago

Contract . C1547; Edison Park Elementary School
Linked Annex - PBC Project #05650. Walsh Job No.
213022

Information required to complete this Schedule, if not shawn above, will be shown in the Declarations.

Section Il - Who Is An Insured is amended to
include as an additional insured the person(s) or
organization{s) shown in the Schedule, but only with
respect o liability for “hodily injury" or "propel_'tz
damage” caused, in whole or in part, by "your work'
at the Iocation designated and described in the
schedule of this endorsement performed for that
additional insured and included in the "products-
completed operations hazard™. '

CG20370704 © SO Properties, Inc., 2004 Page 1 of 1 o




THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION - CERTIFICATE HOLDERS
(SPECIFIED DAYS)

The person(s) or organization(s) listed or described in the Schedule below have requested that they
receive written notice of cancellation when this policy Is cancelled by us. We will mail or deliver to the
Person(s) or Organizatian(s} listed or described in the Schedule a copy of the written notice of
canceliation that we sent 1o you. If possible, such copies of the notice will be mailed at least 60 days,
except for canceliation for non-payment of premium which will be malled 10 days, prior to the effective
date of the cancellation, to the address or addresses of certificate holders as provided by your broker or
agent.

Schedule

Person(s) or Organization{s) Including malling address:

All ceriificate holders where written notice of the cancellation of this policy is required by written
contract, permit or agreement with the Named Insured and whose names and addresses will be
provided by the broker or agent listed in the Declarations Page of this policy for the purposes of

complying with such request.

This notification of cancellation of the policy is intended as a courtesy only. Our failure to provide such
notification to the person(s) or arganization(s) shown in the Schedule will not extend any policy
cancellation date nor impact or negate any cancsllation of the policy. This endorsement does not entitle
the person(s) or organization(s) listed or described in the Schedule above to any benefit, rights or
protection under this policy.

Any provision of this endorsement that is in conflict with a statute or rule is hereby amended to conform to
that statute or rule.

All other terms and conditions of this policy remain unchanged.

Endorsement Number:

Folicy Number: 41PKG8875006
Named Insured: THE WALSH GROUP, LTD.
This endorsement is effective on the inception date of this Policy unless otherwise stated hergin:

Endorsement Effective Date: 06/01/2012

00 MLO0O87 0C 11 10 Page 1 of 1




THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION - CERTIFICATE HOLDERS
(SPECIFIED DAYS)

The person(s) or organization(s) listed or described in the Schedule below have requested that they
receive written nofice of cancallation when this policy Is cancelled by us. We will mail or deliver fo the
Person(s) or Organization(s) listed or described In the Schedule a copy of the written nofice of
cancsllation that we sent to you. If possible, such coples of the notice will be mailed at least 60 days,
except for cancellation for non-payment of premium which will be mailed 10 days, prior to the effective
date of the canceliation, to the address or addresses of certificate holders as provided by your broker or

agent.
Schedule

Person(s) or Organization{s) including maliing address:

All certificate holders where written notice of the cancellation of this policy is required by written
coniract, permit or agreement with the Named Insured and whose names and addresses will be
provided by the broker or agent listed in the Declarations Page of this policy for the purposes of

complying with such request.

This notification of cancellation of the policy is intended as a courtesy only. Our failure to provide such
notification to the person(s) or organization{s) shown in the Schedule will not extend any policy
canceliation date nor impact or negate any canceliation of the policy. This endorsement does not entitle
the person(s) or organization(s) listed or described in the Schedule above ta any benefit, rights or
protaction under this policy.

Any provision of this endorsement that is in conflict with a statute or rule is hersby amended to conform to
that statute or rule.

All other terms and conditions of this policy remain unchanged.

Endorsement Number: 003

Policy Number, 41wWCI8874906

Named Insured: THE WALSH GROUP, LTD.

This endorsement is effective on the inception date of this Policy unless otherwise stated hereln:
Endorsement Effective Date: 06/01/2012

00 MLO0B7 00 11 10 Page 1 of 1




Endorsement No,;

This Endorsement, effective; 06/01/2012

(at 12:01 A.M. prevailing time at the addrass stated in Ttemn 1. (5) of the Declarations)
forms a part of Policy No.: 03056149

Issued to: The Walsh Group Lid.

By: Allied World National Assurance Company

SCHEDULE OF ADDITIONAL CANCELLATION NOTICE

Person(s) or Organization(s) _Mailing Address

The company shall mail written notice of cancellation not less than sixty (60) days for ten (10)
deys in the event amy premium is not paid when due] in advance of the cancellation date stating
the reason for cancellation to the person(s) or organization(s) listed in the Schedule above. A
written notice of such cancellation shall be mailed only when 2 valid address in provided,

The company shall also mail written notice of cancellation not less than sixty (60) days [or ten
(10) days in the event any premium is not paid when due] in advance of the cancellation date
stating the reason for cancellation to all certificate holders where written notice of the
cancellation of this policy is required by written contact, permit or agreement with the Named
Insured and whose names and addresses will be provided by the broker or agent listed on the
Declarations of this policy for the purpose of complying with such request. The broker or agent
must provide the company with such names and addresses at least thirty (30) days prior to when
written notice of cancellation is required. The company is not responsible for any delays in the
notice of cancellation to any certificate holder in the event the broker or agent fails to provide the
necessary information within the required time. A written notice of such cancellation shall be
mailed only when a valid address in provided.

All other terms and conditions of thie policy remain unchanged.

Allled World National Assurance Company
By: Todd Germano

Title: President, U,S. Property and Casuaity

Date of Issuance:

Page 1 of 1




AE_Q,RD'° CERTIFICATE OF PROPERTY INSURANCE | “5isn™

THIS CERTIFICATE IS ISSUED A3 A MATTER OF INFORMATION ONLY AND CONFER® NO RIGHTS UPON THE CERTIFICATE HOLDER, THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW,
THIS CERTIFICATE OF INSURANGE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

—__Ithis cerWlisate Js being prapared for & parly who s an Insurable interest in the pro do not use this form. Use ACORD 27 or ACORD 28,
PRODUCER
Aon Risk Services Central, Inc. m oy (506) 2637122 '% (847> $33-3390

Chicage I office %_'i

200 east Randol

Chicago T 60501 vsA e
cuToneR p g 10774508

RE: Contract C1347; Edison Park Elemantary School Linked Ammex - PBC Project # 05650, walsh Jeob No.: 213022,

THIS IS TO CERTIFY THAT THE QF INSURANCE LISTED BELOW HAVE BEEN ISSUED E INSURED NAMED OR THE POLICY PERIDD
INRICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY GONTRAGT OR DTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFURDED BY THE POLICIES DESCRIBED HEREINIS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS BHOWN MAY HAVE REDUCED BY PAID CLAIMS.

m_'#_—_mmmﬂy_
INSURED INSURER A ACE Amserdcan Insurance Company 22067
walsh Construction Company II, LLC INGURER B
929 wWast Adams INEURER
chicage IL 60607 usa INSURER D;
INSURER &
INSURER F:
ERAGES _______CERTIFICATE NUMBER: 570049068255 REVISION NUMBER:
LOCATICN OF FREMSSES! DESCRIMTION CF PROPENTY {Attach ACORD WA, F [T ———)

ey | POLICY BFFECTIVE [POLICY EXFIRATION]
LTR TYPE OF INSURANCE POLICY NUMBER DATE {(NAJDDIVYYY)|DATE (MWDDMYYYY) —CCVERED PROPERTY LiMITS
' _{mmmn BUILDING
CAUSES OF LOSS | DEDVCTIBLES PERBUNAL PROPERTY
e |wiona T CC
BROAD | : £XTRA EXPENSE
CONTENTS L
RENT,
s SPEQIAL [ [Renra vaue
e BLANKET BINLDING
- EARTHQUAKE
: ALANKEY PERS PROP
WIND :I .
FLOOD | [pmecereiessee
X | INLAND MARNE TYPE OF POLICY % Ay Ona tem 2,500,000
—a.BES oF Contractors Eqp Sadi
POLICY NUMBER, X [Fioad #15000,000
A NAMED PERILE 121118624005 08/02/2012 08/02/2013  I'"oake 15,000,000
X | Direct Frayicel Lpss X fovake cawaor 7,590,000
_J CRIME
TYPE OF POLICY
BOILER & MACHINERY |
EQUIPMENT BREAXDOWN ]

Holder 1dentifior «

CERTIFICATE NUMBER: 5700439068293

R ey g - e et e . -
SPECIAL CONDITIONS | OTHER COVERAGES {Aitach ACORD 101, AZtiticnnl Remaris Scichele, B more spece be raguired)

Diract 1¢al Loss to covered prope from any of the covered causes of Toss. (Subject to policy’s Terms and conditions):
coverage incTudes Boom & 11b Weg'l ogdrty 4 ¢ poliey %

CERTIFICATE HOLDER ' CANCELLATION

BHOLLD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THERECF, NOTICE WItL BE DELIVERED IN ACCORDANCE WITH THE
. FOLICY PROVIFIONS,

Public Building Commission of Chicage

Procuramant Department
Teha « Daley Canter, Room 200 AUTHORIZED REPRESENTATIVE

Richard J
118 North Clark’ street (—% '@{LC/ s f
chicago, IL 60602 USA ol e

© 1995-2009 ACORD CORPORATION. All rights reserved.
ACORD 24 (2009/09) The ACORD nams and logo ere registered marks of ACORD

BB ER NIRRT




——— DATE (MMODIYYYY)
ACORD® EVIDENCE OF PROPERTY INSURANCE 021202015

THIS EVIDENCE OF PROPERTY INSURANCE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPCN THE
ADDITIONAL WTEREST NAMED BELOW, THIS EVIDENCE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE
COVERAGE AFFORDED BY THE POLICIES RELOW, THIS EVIDENCE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE

ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE ADDITIONAL INTEREST,
AGENGY TGN e (866)283-7122 Jcempant

1. ml
Aon Risk Services Central, l':‘:' Ace American [nsursace Company
Chicago IL Office
200 E. Rendolph
Chicago. 1L 60601
- |iRE o (B47)953-5390 [Foiens
- jooe: .. osueopm T
- | it 0
HEURED L0AN NUMBER POLIGY NUMBER
Walsh Construction Company 11, L1.C; The Public Building Commission - 121074093001 - Endt #37
of Chicago and the Board of Education of the City of Chicago; and All EFFECTIVE DATE EXFIRATION DATE CONTINUED UNTIL
Subcontractors of Every Tier 0371872043 0610372014 ©_ ] TERMINATED & CHECKED
929 Wesi Ad&ms THIS REPLACES FRIOR EVIDENCE DATED: T mmmm——————— '. T Tt T

Chicagp, IL 60607 USA

PROPERTY INFORMATION

LOCATIONIESCRIFTICN
Project: Edison Park Elcmentary School Linked Annex #C1547. 6220 North Olcont Avenue, Chicago, 1L, 60631 7/ Walsh Job #213022

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD (NDICATED.
NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WATH RESPECT TO WHICH THIS
EVIDENCE OF PROPERTY INSURANCE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS
SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

COVERAGE INFORMATION
: COVERACGE | PERILE | FORMS AMOUNT OF INSURANCE DEDUCTIELE
$10,403,082 See Attached

Builders Risk Coverage Per Location

REMARKS {(Including $pecial Conditions}
See Attached for Sub-Limits, Deductibles, and Conditions

CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE

DELWERED IN ACCORDANCE WiTH THE POLICY PROVISIONS,

ADDITIONAL INTEREST
NAME AND ACDRESS o . || moRrTaAGEE | ! aDDimonay iNsuReD
Walsh Construction Compeny 11, LLC; The Public Building Commission L OSS PAYEE

of Chicago and the Board of Education of the City of Chicego; and All
Subcontractors of Every Fier

EOWN #
529 West Adamz Street
Chicago, IL 60607 USA AUTHaRER "”“"7‘: / z >

® 1993-2009 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD

- ACORD 27 {2005/12)




Insared:

Waish Construction Company I1, LLC, The Public Building Commission
of Chicago and the Board of Education of the City of Chicngoe; and AH
Subcontraviurs of Every Tier

920 West Adams Sireet

Chicugo, 1L 60607 USA

Attuchment
Sub-Limits:
$10,403,082 Flood, except $2,500,000 for property located within flood zones A, D, V and subzones thereof
310,403,082 Earthquake, annual apgregate
$5,000,000 Water Damage ’
$ 250,000 Soft Costs
$2,000,000 TFransit
£2,000,000 Off-Site Storage
51,040,000 Existing Property
Deductibles: $25,000 All Covered Causcs of Loss, except:
Flood: 525,000, except 3% VATOL subject 10 $250,000 Minimum and 52,000,000 Maximum for Flood Zones A, D & V.

Earthquake:  $25,000, cxecpt 2% VATOL subject 10 $100,000 Minicum and $2,000,000 Maximum for Projects located in New Madrid Zone,
Warter Damage: $50,000,

Transit: $10,000.
Sofi Costs: |4 Days.
Special Terms and Conditions & Eaclosions:

Coverage basis is Risks of Direct Physical loss or demage including Flood and Earthquake with other exclusions per policy forns and as
specified above.

All terms, conditions, limitations and exclustons in current use by Ace American Insurance Company will apply, and ag per Master Builders Risk
Policy.

Terrorism Exclusion will apply.




e — DATE(MMDDA Y'Y
AC r )
\COR CERTIFICATE OF LIABILITY INSURANCE 0512412012
THIS CERTIFICATE 1S ISSUED AS A MATTER OF INFORMATION ONLY AND GONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGAYTIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT GONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S) AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
h e — ]
IMPORTANT: If the cortficaie holder is an ADLITIONAL INSURED, the policy{ias} must be endorsed. If SUBROGATION IS WAIVED, subject to »
the terms and conditions of the policy, certain policies may raquire an endorsement. A statemant on this certificate does not confer rights to the k.
certificate holder in lieu of such endorsament(s). £
Fromwor il :
Aon Risk services central, Inc. FAGNE— - FAY . it
chicago IL Office {NC- No. Exy: (866 283-7122 FRX oy (847) 953-5390 &
200 East Randolph EMAIL °
Chicage IL 60601 usa ADDRESS: T
WEBURER(S} AFFORDING COVERAGE NAIC &
INSURED . INSURER A Arch Insurance company 11150
walsh Construction Company II, LLC NERERB:  Alldied werld Natiomal Assurance Company |10690
929 wast Adams
chicago IL 60607 USA INSURER C:
INSURER D;
INSURER E:
INSURER F:
COVERAGES CERTIFICATE NUMBER: 570046294984 REVISION NUMBER:
THIS 15 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TC THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TOQ WHICH THIS
CERTIFICATE MAY BE 1SSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
* EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested
m TYPE OF INSURANCE \RER WVD POLICY NUMBER MR m LIMITS
2| eenerar LaBRITY FTPRGBB7500% p I1‘5755-/ Z013] EacH OCCURRENCE 1,000,000
. L
X } COMMERGIAL GENERAL LIABILITY sIR applies per policy terfis & conditions WEPREWSEESTUEEE‘JMI E:m} $300,000
CLAIMS-MADE OCCUR MED EXF {Afty one peraon) $25,000
PERSONAL & ADY INJURY $1,000,000( &
GENERAL AGGREGATE 32,000,000 3
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPIOR AGG 32,000,000 §
 Jroer [X]5S Lo¢ g
A | AUTOMDBRE LIABILITY 41PKGES7 5006 0670172012 06/ 01/ 2015} COMBINED SINGLE LIMIT
piit o et 52,000,000f
A [x }aurauro 41CABSS75106 06,/01/2012|06,/01/2013| BODILY INAJRY { Par parsan) 2
— aLL o;wen ?\CU%ULED MA Only BOOILY INJURY {Per accklent) ®
AUTC =
— PROPERTY DARMAGE s
| rrep autos NON OWNED {Per nerident) %
4
B {MABRELLA LIAS x | oecur 43056149 06/01/2012|06,/01/ 2013 cAcH OCCURRENCE $10,000,000] ©
% | excessuas | | ctamswane AGGREGATE $1C,000,000
DED|  [RETENTION
A | WORKERS COMPENSATION ANE IWCI8574900 06/017201¢|067017 4013 X | WG STATU- |0'r|-|-
EMPLOYERS' LIABILITY YiN JORY LIMITS ER
ANY PROPRIETOR f PARTNER | EXECUTIVE E.L. EACH ACCIDENT $1,000, 000
QFFICERMEMBER EXCLUDED? NiA
fisandatory In NH) E.L, DISEASE-EA EMPLOYEE 31,000,000
E e om OF GPERATIONS below E L DISEASE POLICY LIAIT §1, 000, 000|—
-
DESCRIPTION OF OPERATIONS | LOCATIONS f YEHICLES (Atach ACORD 104, Additional Remarks Scheduls, i more spacs ks raquired) E
proof of Insurance for Bidding Purpose. E
i
5

CERTIFICATE HOLDER

CANGELLATION

walsh Construction Company II, LLC

929 wWest Adams
Chicage IL 60607 UsA

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPRRATION DATE THERECF, MOTICE WILL BE DELWERED IN ACCORDANCE WITH THE

POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

TR T

ACORD 25 (2010/05)

©1988-2010 ACORD CORPORATION. All rights resarvaed.
The ACORD name and logo are registered marks of ACORD




City of Chicago
Department of Buildings

General Contractor's Licenses

9.\ & AUTHORITY OF THE CITY OF CHICAGO, THE FOLLOWING LICENSE IS HEREBY GRANTED TO:

Wl
@LICENSE CLASS:  (A)  ALL PROJECTS -NO RESTRICTIONS

g

'* LICENSE NUMBER: TGC022029 CERTIFICATE NUMBER: G(C022029-3

FEE: $ 2000
DATE ISSUED: 12/3012011
® DATE EXPIRES: 02/17/2013

THIS LICENSE IS NON-TRANSFERABLE

-5y

’1 THIS LICENSE IS 1SSUED AND ACCEPTED SUBJECT TO THE REPRESENTATIONS MADE ON THE

bl APPLICATION FOR SAID LICENSE. THIS LICENSE MAY BE SUSPENDED OR REVOKED POR CAUSE AS

i PROVIDED BY LAW, THE ABOVE LICENSEE SHALL OBSERVE AND COMPLY WITH ALL LAWS,
ORDINANCES, RULES AND REGULATIONS OF THE UNITED STATES, STATE OF ILLINOIS, COUNTY OF

COOK AND CITY OF CHICAGO AND ALL AGENCIES THEREOF .

Eal 4 N -
Ea.aé{-»— W( Jr /f:! }{,he:.gj\ fj 'I'Q'-‘ikud"ﬁ}‘
Rahm Emanuel Michael Merchant

Mayor Commissioner




For the Letting of

Affidavit of Availability

Mfg mmrkmwm 527 {Leiting defe}
Springfiald, llincix £2764 Instructions: Complete this fam by e@her typing or uzing black k.
"Althorization 16 Bid® will not Be istuad unisss hoth sides of this form are
corrpieted in dedall Use addiiional forms 23 fissded 10 fist all wark,
Partl. Wosk Undsr Contract
List betow allwerk you: hiws uniar conlract &s aither & prime confractor o & subsonbaekor, Hie raqmreu 1o include all panding low bis not yet awarded or
e o e e e A o P A S A o e Sssdin s
210042
1 2 3 4 Awarcds Pending
County And MERCY WALYVORTH VIATA PCU SUMMIT
Nusnber HOSP{TAL EXPANSION RENGVATION HOLSING
[Contract With Mercy Haalth System ity Health Sysiem|  Tumsione Development
Estimated Compistion Date 2 a29/12 1192011
Total Contract Price 25,358,304 SHE9,366.00 §,825,939.00 Acoumutated Towls
|Uncospleted Dotar Vaiue I Firm Is the
Privne Contractor _923,216.00) 0,00 0.00 923,216.00
Uncampleted Dollar Vaiue IF Firm |5 the ’
Subcontractor NONE 1.0
o ! Yotal Vatus of All Work 925,216.00
Part . Awards Pending ang Uncemploted Work to be done with your own forces,
e R e R s .
company. ¥ no work 1s conrecied, show NOMNE. Totale
Eartirwaork 0.00 0.0
Posttand Cament Concrete Paving 0.t .00
Siwwork 0.90 .00
Metals 4,064.00 £,064,00
Clean & Seal CrackslJoints 0.0 .00
Agaregate Sases & Surfaces 000 0.00
Highway R.R. and Waterway Structores 8.00 0.00
Dralnage ooo 0.00
Electrical .00 0.00
Cover and Scal Coats 0.00 .00
Concrete Consiruction 0.00 0.00
Structural Steel o.00 .00
Utilities 15,223.00 §,223.00
Exterior improvemants 0.00 0.00}
Transpostation 11%.00 112,00
HVAC. 45,054.00 45,054.00
Wood, Plastics 13,476.00 13,476.00
Damnoliien 0.00 0.00 .00
YWaleh Subcontracts TBD 200 o0
(CMher Construction {Equlpment) 28300 s¢3.00|
BUILDINGS / MISC / GEN 248.673.00] 0.80: .00} 0,00 348,673.00
L |
Totals 421,592.00 000 0.00f 0.00] 0.00 27,5920
L e TSy o P o oy o
Printed 1812013 Page 2 0f 113

BC 57 {06/0908)



Part il Work Subcontracted to Others
For each contract dascribed in Part |, list &l the work you have subcantracied to oihers.

210042 210076 210083
1 2 3 Awards Panding
Subsontragtor Ackman Glass & Mifroe] Alr Gont Refrigeration| ABT Elecironics
Type of Work Glaring Hwvac, Piging Appllances
Suboontrast Prias 225,807.00 764,490.78 B4,179.00
Amouatt Uncompleted 8,762.00 4.00 0.00
Subgontractor Applaton Lathing Corp| Amieo Corp. Acllon fence
Type of Work drywall, ough carpaatry medical Gas wood e
Subcontract Price 2,605,803.00 46,958.40 81,600.00
Amourt Uncompleted 6,752.00 0.00 0.00
Subcontractor Area Erect Architectural Glass | Admiral Plumbers
Type of Work Structural Steei glase and glazing utlities
Subsontraot Price GE0, 10400 14,760.00 02,548.00
Amcunt Uncompletad .00 000 0.00
[ Subcontragtor B.R. Amon & son | Aresher brothers ©o,| American Chuls Systerms
Type of Wirk Asphait, paving, sinege| painting ard costing trash chuts
Subcomtract Price 534,530.00 IBE18.00 2885372
Amount tncomplebod 14,805.00 000 .00
Subcontractor BGD Companiez | Camey & Company i tional
Type of Work Mudfiphe -uss fiding seating Toiket insulation
Subcontract Price 14,000,008 18,790.00 21,965.00
Amourt Uncompleled 0.00/ 000 .00 0.00
Subcontractor Carpetland LSA Celzel Macnry | Architectural glass
Type of Work PTG M ST AootAg] ASONFY storefronk
Subconiract Price 804, 751.00 47,758.00 176,055.00
Amoumnt Uncomplated T2,366.00 0.00 .00
Subcontractor Chenery Bros Caniry ic ASI Sinage
Typa of Work waterproofing sprinkler signs
Subconira Price 42,000.00 55,355.65 13,249.00
Amount Lincomphatec .00 000 0.00
Subconiracior divect office solulh Edward Stavber Beverly Asphalt
Type of Work metal Jockers daora, frames asphalt
Subcontract Price 25,000.00 AZ490.00 59,0040 00
Amaunt Lncompieted .00 0.00 0.00
Subcortracior Darad Ellte Bactrie Blommaert bros.
Typm of Work Meel elactrical MasOMHy
Suboontracl Price 119, 758.00 653,154.35 474,535.00
Ampurt Uncompleted JAET.L0 o.00| 0.00]
Total Uncomplste This Page 108,132.0¢] [ 0.00 0.00 0.00
Frinted 1/8/2013 Paga 3 of 113
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Part M. Work Subcantracted to Others
For each contract daacrived in Past |, ist sil ihe work you have subcontractad to pthers.

210042 210076 210083
1 2 3 Awardy Pending

Subcontractor Ellte Electric Ind Celicrate Decks T
Type of Wark tactrical Aindow freatments pping
Subcontract Price 4,538, B 00 11,178.00 T4,128.46
Amcunt Uncompleted 31,4070 0.06 .00
Subcontractor H4 Partzhom Kole Chicago Tewn
Typs of Work fire protection drywall Concretn
Subcomtract Price 254,448.00/ 293,131.73 180,179.00
Ameuird Lo bsind 0.0 a.00 6.0
Subcontractar Inatitutional Products | Mr. David's Floaring| Gonatraetion speciaktiea
Type of Work archisrural woodwork Tlooring hand ralls
Subvoniract Price 107,525.00 121,881.00 £.385.90.
Amcunt Uncomglvied 11,000.00 0.00] 0.50
Subcomractor JWE BulldingGpeclatties|  Prestige dist, Comtract flooring
Type of Work Tolding paned partitions lockers ficoring
Subcontract Price 12.456.00 16,000.00 176,119.92
Artount Laeorphated 0.00 .00 0.00
Subcentractor Kapur & Associates | Retw on invest, Syglanm Countryside
Type of Work surveying pheumatic tube landscaping
Subceatract Prica T1.TE600 18.867.00 29,620.00
Amaunt Uncompleted &.00 0.00 Q.00
Subconbracher Mane: Brothers | Sh Wechanicall Craative R
Type of Work sartivwori Plumbing flre extlinguishers
Subcunéract Prive 1,885,848.00 476,224.28 3,400.00
Amoant Uncompleted 000 0.00 0.00
Subcaniraciur Martineau & Morris | Horizon Group Custom Fit
Type of Work Cementitous Fireproofingl  architectural wood wall fush panel
Subcantract Price 27Z,445.00 78,636.56 100,519,058
Amours Uncomplotod 0.00 .00 000
Subcontrackor L = Waukegan Steel Damaos Painting
Typo of Work cast I plice Concrty Btwel paliting
Subcontrast Price 1.632.693.00 301300 133,660.15
Amount Lincompletad IJ.WI U.DUI 0.00
Subcontractor Midwest Masonry Denk & Roche
Type of Work MasSOny Work deywall and carpentry|
Subconiract Price 822,5€0.00 1,285.620.08
Amount Uncomplaled mﬂll 0,00
Tetai Unconplese Thia Pags ag,267.00] 0.00 0.00 0.00 0.00

Page 4 of 113 8G 57 (08/06/08)




Primted 1/8/2013

Part ll. Work Subcsantracted to Dthers
For each contract deseribed in Part 1, 18t all the work you have subconiradied 1o others.

210042 210076 210083
1 2 3 Awards Pending
Suboontractor Nations Roof Novth Riversified
Type of Work Radling mechanlcal
Subgantract Prive 343,770.00 931,850.00
Amount Uncomphted .00 0.00
Subsontractor Morth American Rusable
Type of Wark Fusl OF roofing
Subczniract Prica 4,813,145.00 151,335 00
Armount Uncompsetad 151,029.00 0.2
Subcontracter Overhead door co. Evans
Type of Work overhsasd 00OrS slectrical
Subcentract Price 14,654.00 820,1268.33
Amount Uncompleted 5,575.00 .00
Subcontractor Paul Redlly Co. Harmony
Type of Work Losding doek Eqiin, trash
Subconiract Price 44, 665,00 21,801.00
Amount Ungompisted .00 0.9
Subconiractor Poma Marble, Inc. Hattor Bros.
Type of Work revolving door $tone Precast
Subcontract Price 21,952.00 74.500.00
Amcurt Uncomphtes! o.00] o.00|
Subcontractor FPro-Bel Enterprises Bd. mdecor contract
Type of Work Faguds soenss aquipment window treatments
Subcontract Price 11,706.00 10,706.60
Amcunt Uncompleted .00 .00
Subcontractor Ralph H. Simpson and watef proaf
Type of Work misc. steal fluid applied
Subcontravt Price 582,568.70 42,T33.54
Ao Uncomplited 0.0¢] 000
Subcontractar Reach's The JP Larsen
TFypo of Work caramic Tle Joint sealant
Subnontract Price W,M.WI 8,980.00
Amount Uncompisted 0.0 .00
Subcontractor sclachitano Caulking] Just Rite Acoustics
Type of Work gealans tile ceilings
Subcontract Price 36,7500 2'.",111.00.
Amaurt Linoompleted 3,275.00 0.00
Totsl Uncomplete This Page 168,478.00| .00 0.00 000
Page S of 113 BC 57 (080008}




Pricded /52013

Part li. Work Subcontracted to Others
For each contract descrbed in Part ), Bst all the work you heve subcantracied o others.

210042 210076 210083

1 2 3 Awards Pemiili_
Subcentractor SEC Instalatoin Landquist & Son
Type of Work wlactric trachon sievators bifcld doors
Subcontract Prive 15, 293.00 49,560.00
Amount Uncompleted C.00 0.00
Subcontractor siomens [ndusiry m-D Bullding
Type of Work Temp. control furninh doots and hardwarg
Subcontract Price 848,100.00 12282492
Amownt Uncompheted 105,160.00 0.00
Subcontraster Skyview Sunrooms Prastige Dist.
Type of Work shylights Toltet
Subcontract Price 45,490.00 18,280.00
Amount Uncompiotod 0.00 000
Subcentractor Standare! Textlle Reflactlon
Type of Work shades windows, doors
Subcantract Price §2,.260.00 211,839.00
Amount Uncompleted 0.00 .00
Subcontractor Treas an the move roy Zenero
Type of Work landscaping excavation
Subcontract Prige 481,175.00} 67,787.50
Amount Uncompleted 0.00 0.0
Subcontracter Unlimitad dezoanting of W1 Schindiar Elevator Corp,
Type of Work Painting clevators
Subcontract Price 213.623.00) 88,600.00
Amount Uncompletag 10,321.00 0.00
Subconiractar VHI, LLC Shambaugh 3 Son
Type of Wark fire suppressicn
Subcaontract Price 256,310.00 128, 268.00
Amount Uncompleted 2449000 0.0
Subtontractor Wator Studio Sturdi tron
Typs of Wark Wskey festures matal fab,
Subeoniract Price 49,000.00] 361,654.50
Amount Uncompletad D00 000
Subguntractar Wiscormin Tercazza & Tile VAL Piumbing
Type of Work fleoring Phubing
Subeentract Price 'l?.ll,!lDZ.WI 214,891.78
Amount Uncompleted s45.00| 0.00
Total Uncomplete This Page 173,788.00 o.00] 0.00 0.00 0.00
Total Uncomgiete Subs | 405,824.00] 0.00] 0.00 0.00 0.00
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liEnois Department .
nspo:tabon' Affidavit of Availability
of Tra For the Latting of

Bureau of Cenetruction -
2309 South Dirksen Parkway/Reom 322 (Letting date)
Springfield. Nlincls 62704

Insfrustions: Complete this ferm by either typing or using black ink.
"Authortzation %o Bid" will not be inauad unless both sides of this forn are
catrplatad In detall Usa additfonal fonms as needad b liat & work.

Part L Work Under Coniract

List below all work you have under comiract as either a prime or a sul for, H o requived ko clyde alil ling low bids not yet swanded or
ejecied. na Jaini venture, Iist enly that porfian of the work which i e espoansibiliy of your company. The uncomplated dollar value is ko ba baged upon the mest
recent engi ‘g or owners asli and must mclude work subconkacted io olbers, if ro werk s costiracied, show HONE.
210094 210105 210113
P 8 7 Py Avrards Pording
County And Papajohn Blomedicat Loyola Liniveristy Sotlisb
Medical Cenler ED
Section Number Discovery Buiging Renovation Jone Sede Penileniiary Surgery Renovation
Contract With Univereky of lows  |Loyota Univerlsty Med Center] State of lowa-Depl of Admin Services | Loyola bniv. Med Carler
Estinated Compluetion Date IN2018 ‘08H8/2012 121182012 2281
Total Contract Prico 79,419,162.00 5,007,508.00 122,167,687.00 1,022,798.00 Accumulated Totals
Uncompletec Bollar Value if Fiem bs the |
| Pricne Contractar 48,982, 400.00 £88,830.00 26,405 349.00 0.00 74,305,795.00
Uncompleted Bollar Value if Firm i the
Subcontmctor NONE NONE NONE NONE 0.00
Total VYaluae of All Work 74,B85,795.00
Part . Awards Pending and Uncompicted Work to be done with your own forces. ;
Liat bedow the uncomplated doliar value of work for aach And awards pending 1o be with your own forces. Al work Accunulated
subcontracted 10 others will be ligled on the reverse of this form. in ajoint vunn.l'e I3 mlythal puri]un 4of the work 1o b done by your
comparry. H no werk |8 contmcted, show NONE. Totals
[Eartwork 259,402.00 .00 0.00 250,402.00
[Portiend Cement Concrets Paving 0.00 .00 0.90 0.00
[stoweort : 0.00 0.00 0.00 0.00
[metars 7,013.00 2,403.00 0.00 13,480.00
Clean & Seal CrackslJoints 0.00 2.00 0.00 0.00
Aggregate Bases & Surfaces 0.00 .00 9,90 0.00
Highway,R.R. and Waterway Structures 0.00 0.00 0.00 0.00
Drainage .00 0.00 0.00, 0.00
Bectrical 0.00 0.00 0.00 0.00
Cover and Seal Coats 0.00 0.00 0.00 0.00
Concrete Construction 92,176.00 66,850.00 291,894.00 452,920,00
Structurai Steel 10,000.00 0.00 10,492.00 20,49%.00.
UtiEties 148,479.00 289,246.00 452,948.00
|Exterior Finishes 0.00 1,503.001 35,000.00 8,902.00
Transporiation 4,130.00 800,00 26,263.00 35, 102,00
HVAC 26,797.00 1,500,001 72,351.00
Wood, Plastics 116,52F.00 0.00 130,003.00]
Damclition .00 88,000,00 £9,000. 00|
Sub TBD 3,546,805.20 30,432,041 2,319,758.00 897,033 20,
Qther Constraction (Equipment) 18,739.00 0.00 ) 41,870.00 64,642.00|
[BULLDINGS f MISC ] GEN 3,132,41T.40 282.641.00 3,778,208.49 0.00 12,541,838.88|
Suncontracts in addition 5,238,723.00 £, 238,723.00
' S ]
|'l‘ulals 17,604, 268.80| 447,329.00 4,792,759.49 .00 0.00 45,271,939.09

Prinkad 1/8/2013 Page 7 of 113 BC 57 (D&HBA8)




Part lIl. Work S3ubcontracted to Others

Far each confract described In Part |, 11st all the work you have subenedractad B oiwrs,

210094 210108 210112 210126
5 6 7 g Awards Pending

Subcondractor Alr Products Equip | Abiey Paving & feskxafing | Accurabs Controls Indecor Contract
Type of Work Reofing Excavation Safely and Secuirty | Window Treabmernts
Subcontract Price E77,575.00 rs.us.oo' 4,047,638.00 4,800.00
Amount Uncompleted 0.00 0.00] 2,508,136.00 0:00
Subcontracior Abmn Spear Corvsteuction] All Aemeican Extder 3chndon]  AJ McDonald Wc. | Al Amaerican Extersor
Tope of Work Masonry Roofing Matal Roofing and Walls Rooftng
Subcontract Price 2,200,000.00| 182.014.00 1,213,719.40] a7,279.00
Amount Uncompleted 2,032,980.00] 0.00 0.00 0.00
Subcontractor Arciic INsLAtON Specialisty Alumdtal Corp. Baring Invduatries, ne. | American Steel worl
Type of Work Insuiation Doors, Frames Hardwsne Equipment shast
Subcontract Price 83,970.00 §1,500.00 1,28%,000.00 §%.570.00
Amourtt Uncompleted 40,970.00 9,200.00 §19,300.00 0.00
Subconractor Arttsan Coiling Systams| Barsant! Woodwork Corp.| Bartholomew Const. Co. Caln Mikwork
Type of Work Acoustizal Cellngs Wibvwvork Metal Bldg. Systems Willwrork
Subsontract Frioe 746,516.50 215,506.00 959,000.00| 99,212.00
Aanount tnasmpletad 729,199.50 0.00 0.00 0.00
Subcontractor AS| Signage Innovatkons | ¢.J, Erickson Piumiing| Brocioway Co, Camey and Co.
Type of Wark Slognage PRIMEING HVAC tollet
Subcontragt Price 159,900.00 326,973.00 1,952,082.00 4,620.00
Amaurd Unconplesd 159, 000, 39 +3,909.00/ 834,284.00 0.00
Subconiractor Btackhawk Foundation Go. Carney & Co. Cedar Valley Steel Damos palinting
Typa of Work Concrete Fire Protection Concrete painting
Subcopiract Price 62,400.00 39,000.00 739, 872.00 28,004.60
Amount Uncompleted €8,400,00 150,00 .00 o.00
Suboantractor Climate Engi Tating| Design Construct, ing. Elite Eleclric
Type of Work HVAC Tasting and Balencing| Stesd wslecirical
Subcentract Price 1.961,477.00 10,000,00 2,606,763.00] 76,802.00
Amount Uncomgpleted 1,108,920.00{ 1,800.00 0.00 0.00
‘Subcontracter Conemerieat Flooring Co. F.E. Moran Hite Electric Co. Lafovce

Type of Work Carpet & Finoring Fire Profects Electrical doors
Suboarract Price £49,140.00 49,995.00 17,855,278.00 12,367,00
Anrvount Unecompletsd A35.858.00 000 5,634,096,00 .00
Subsontracter Dawscn Metal Ca, Gendav Armistesl | Enginearing Amwerica Meyer Glass

Type of Work Stoel Fabrication | Condretz Refinforcement]  Water Storage Tank asa glazing
Subcontract Price 1,175,379.00, 5,500.00| 910,7B5.00 3,650.00]
Amount Unoompleted 1,174,228.00 2,500.00] 23,010.00 0.00]
Total Uncomplste This Page 5,849,552.50) ,549.00| 9,615,838.00 .00 0.00

Primed 1/8r2013
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Part Hl. Work Subconiracted to Others
For each contract described in Part |, list al the work you have subcontracted 1o others.

Primed 42013

210054 210106 210113 210126
[ § 7 . Avrards Panding
Subcontragtor Dwvries Electrlc Huen Electric | Frank Millard and Co.| Mr. Davids Flooring
Type of Work Etectrical Elecirical Raofing and Gas Piping ficoring
Subsantract Prioe 9,559,961.00 848,471.00 900,835.00 44,561.80
Amount Uncomplebed §,640,001.00 0.00 18%,120.00 0.00
Suboniractor Edstrom Haww kar Asyoe, Favia
Type of Work Watering Sy Engineering Surveyor demnlition
Subcontract Price 764,445.00 117,750.00 141,500.00 18,720.00
Amount Uncomplated T64,448.00 32,3200 29,137.81 0.00
Subcontractor Edwards Cast Sione! Mackie © Hanis | G&B Construgik s fire protect
Type of Work Masonry Engineering Earthwork fire pratection
Sabcontract Price 33,000.00 26,000.00 B5.404,654.00 8,743.00
Armcunt Uncompleted 1,505.00 000 366,538.00 0.0
Subcontractor FE Moran Mechanicat e, Gate Precast Co. | Wilkin insuistion
Type of Work veatiation shop drawings HVAC Concrate applied fireproofing
Subcontract Price 340,000.00 7ﬂ'1,931.00! 5,T54,500.04 11,000.00|
Amaunt Uncomgleted 143,180.00 I).Oﬂi 52,200,040 0.00
Subcontractor Front Range Drywall| Costerbaan & Sone Co4 HES.6. Caulling & Restor.
Type of Work Gypsum Painting Seatants
Subscoirast Price 1,743,570.00 50,683.00{ THAZTH0
Amount Uncomglated £99,251.00 0.00( 152,760.00
Subconiractor Geisler Brus. Co. | Pratl Deeign Studic Krowver Davis
Type of York akor, equip. andauperdaion|  Engineering Waterprooling
Subcontract Price 1,298,347.00 302,070.00| 405,000.00°
Amount Uncompleted 487,573.00 33,967.00 86,000.00
Subvoniractor Gordau Armistedl | Siemens Indsctry, 1nc,] Mite Malen Comrte Paving Oo.
Type of Wark Reinfarcing Steed Temp Controls Concrete
Suhconiract Price 878,048.80 102,000,060 2Z,048,2B5.00
Amount Uncompleted 0.00 18,250.00{ 1,529, 994,00
Subconiractor Hawkeye Ersction Co. Sturdl Iron MJ Leasing, LLC
Type of Wark Installation Steal Steol Eraction
Subconiract Price 522,000.00 129,551.00. 1,692,907.00
Amount Unoompleied 0.00 21,293.00 0.0
Subcaniracior lowa M3, NG Tile Spocialists | Moiin Loncrem Products Co.
Type of Work &ir handling units Flooring and Tie Conerete
Subcontract Price 2,118,798.00 257.!35.00. 645,000,00
Amount tincompleted 154,513.00 .00 70,0000
Total Uncomplete This Page 9,101,258.00 106,91 m] 2,500,790.51 0.00| OMJ
Fage 100f 113
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Part L Work Subconirgcted te Others

For each contract deacribed in Part ), kst all the work you heve subconiracied fo others.

210094 210108 210113 210126
§ L 7 B Awards Pending

Subtontracter JR Painting Transtogic Corp | Pauly Jail Bidg. Ca.
Type of Work painting Prneumatic Tube | Detendlon Equinment
Subcontract Price 371,900, 00, 28,895.00 3,800,725.00
Amoint Untampladed 354,215.00 0.00 509,308,001
Subcontractor Kremer Davie Precision Metats
Type of Work waterproofing Meotal Doors
Subcontract Price 932,995.00 B94,341.00
Amaunt Uncompletud 209,400.00 2£8,471.0D
Subcomiractor Midwest Desiolition RG Construction
Type of Work demdlition Carpentry
Subcondract Price 183,811.00 2,048, 130,00
Amount Unoompleted 30,957.00] 690,210.00
Suvbconiractor miele, Inc Richarget Floor Govering|
Type of Work material Flooring
Subcontract Price 144,000,00 1,087,238.00
Amount Uncomplatad 144,000.00 648,026.00
Subgontractor Peeriess speciakty Rtondo Weltich Enderprises
Type of Werk wall covering Precast Concrete
Subeeniract Price BT5,000.00 8,662,000.00
Amount Lincempletad H49,736.00 156,444.00
Subeantrctor Poatel Industiries Ryan & Asxscclatos
Typa of Work steal Phohing and Mechandcal]
Subeontaot Price 1,792,2"(&0' 14,433, 511.00
Amount Uncompleted 1,035,437.00] 2,071,134.00]
Suboontractor Pragressive Bullding| Santhol, Inc.
Typs of Work metal wall panels HYAC
Subcontract Price 1,816,659.00| 2,780,000.00|
Aot Uncompletd 1,186,384.00] 11,000.00]
Suboontrachor RG Construction Sewto Commnt Conslustion
Tyra of Work utility cases Concrole
Suboontract Price 2132.823.00 3,898,235.00
Amount Uncompleted 2.,064,500.00 13,250.00
Subrontractor Ryan & Aasociates Security Industries, iz,
Typu of Wark labar for plumbing Carreclional Equipment
Subrontract Price 10,280,133.00 1,562,939.00
Amount Uncompleted 5,619,009.00 205,822.00
Tolal Unomphets This Pags H1.014.278.00 0.80 5,451,364.00 000 .00

Frimted 1/5/2013
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Prinde 1/8f2013

Part #)l. Work Subcontracted to Others
For each contract described in Pant |, st all the work you have subroniracted o others.

210084 210105 210113 210126

] I -] 7 ] Awards Pmcl:hL

Subcontractar Schinabel Foundation Seedortf Masonry, e,

Typa of Work rock anch Masonry

Subzontract Price s 124,296.00 $  5A439,274.00

Amount Uncompleted 3 . $162,142.00

Subcantracter Schrader Excavating | Swanscn & Youngdals, Inc.)

Typa of Work sarthwork ‘Wall Cowenings and Painting

Subcontract Price 3 1,375,375.00 $1,518,202.00

Amount Uncompleted $ 20;&:100 $1,116,202.00

Subcontractor Schumacher Blevator The Rockwell Graup

Type of Work alavators Carpentry

Subsontract Prics s 782,131.00 $1,692,849.00

Amvourd {nsompleted s E76,917.90 $564,155.00

Subcontractor Scurio Cement Tri-Statz Automatio Sprinkierf

Typa of Work cast Flre Supression

Subconiract Price 1,5485,303.00 BEX,000.00

Amount Lincompleted 0.00 181, 557.00

Subtontractor Secure USA Inrpo Corp.

Type of Work secirety bp;:ards Cubicles

Subgoniract Price 31041000} 7,139.00

Amount noompisted 310,410.00 7,139.00

Subconiractor Spacinkized Prodmcts, e Luxury Eath Liners

Type of Work valves, VAV boxes Bath Accessorles

Subcontract Price 707,575.00 48,382.00

Amount Ynsomglsted 543,772.00 £.00

Subeomtragtar Swanaon Glass Micdwest Service Group

Typw of Waork plazed alurminom Fireproofing

Subcontract Price 2,552,665.00 B7,500., 0

Amount Uncompleiad 1,358,081.00 13,394.00

Subecontracior Tri-State Automatic

Typa of Wark firs protection

Subcontract Price §19,766.00

Amount Uncompleted J03,085.00

Subecantractor US 3V contrete

Typo of Wark cast

Subtontract Prise 3,970,455.00.

Amount Uncomphated G.W1

Totaf Uncempleta This Fage 3,395,'4?.”! D.WI 2,044, 890.00 .00 &.00

Totat Uncomptete Subs | 29 384,141.40] 141.501.00] _ 19,612,589.51 0.00 0.00
" Fage 12 9t 113 BC 5T [0S/0908)



Bnois Department Affidavit of Availability
of Transportation For the Letting of
Bursau of Construction (Leting date)
Instrustians: Complote this famm by alfher yping or using biack ink.
émgnnli:.ll mwmm e “muthorzetion to Bid” will not ba issued unless both sides of this form «
campleled In detall. Use addlional forme s needed jo let all work.
Part L Work Untler Conract
Liat bedow all work you heve under contract as either a prime or a sub - It bs revpuired to inchide all pending low bids nol yet awerdsd or
rejected. 10 & joint vensure, jist only thet porgon of the work which Is the of your i The collar vakue i fo be based upon the
recer enpinser’s of caners enﬁnate, and muat include work subcontracted to others. H no work is cortra cted, show HONE.
: 210132 210134 211006
$ 10 “ 12 BAwards Panding
Coundy And Furdue Calumet Kosgiusko Community BNEF Kansas Cly | Advenfist LaGrange Mam,
Sactlon Number Powar Bldg Heatih | dal Hosphtal Cardlac Casth.
Contract With Purdus Univeristy Calwriet  Lomimuriity Healih Systen BNSF LaGrange Memariai Hosp)
|Estimated Compietion Date 131 2 124342012 M28M1
Total Cantract Price 2,223,252.00 5,153.408.00 38,440.262.00 2.224513.00 Accumuated Totals
Uncompiated Dollar Value if Firm
Is the Prime Cantract 2.00 32,268.00 14,890,790.00 86,173.00 B4075.026.00
| Uncompleted Colar Value if Firm
| Is the Subconiractor NOBME: NONE NONE| NONE T.00
| Total Vakue of AN Work £9,375,028.00
! Fart L. Awrrds Pending and Uncompleted Work to be done with your own forees.
I Ligl betow the uncompletod deflar value of work fof gach el awards ding to be d whh your own forcas. Al work Accumulated
subconinated 1o oihers wili ba Rstad on 1he revaese of this form. In & jeint venture, ligt onky that perlion of the work to be done by your
campany. If no work & contracied, show NONE. Totais
{Eartmwork 000 0.00 536,985.00: 796,387.00
Thermal 3. Bolsturs P R.00 0.00 .00 0.00 0.0
ISIiuwotk 000 0.09] 2.00 [0
[metets .00 0.00 22,408.00 35,885.00
Cloan & Seal CracksiJoints .00 0.09 0.00 0.00]
Aggregate Bases & Surfaces 0.00] 0.00 0.00 0.00!
|Highway,R.R. and Waterway Struc| MD! 0.00 .00 0.00
Dralnage &00 .08 9.00, 0.08]
letectrica 0.00 0.00 .00 . o.00]
Cover and Seel Coals 0.0 0.00 0.00 5.00]
Concrete Construction Qan 0.00 9.00 452#20_00'
[Btructurat stes! 2.00 0.00] 0.00 20,402 00|
[iRtres 000 0.00 B4E,325.00 1,398,273.00)
IErIwiur Improvements o.A0] 0.09 0.00] 35,902.00
Transportation 000 0.0 BB, 364.00 5800
|Slaning Gae 0.00 9.0 ?2.351.W|
Caid Milling, Planning & Rotomilliy .00 0.00 0.00 130 mmﬂ'
RVAC 0.00] 0.00 2.00 : §9,000.00|
|Walsh Subtontracts TBD L X1 0.00 .00 5,357.033'”’
Other Construction {Eguipment) IMIIJI 337.00] 390,304.00 462,283.00
I8idgs/Misc/General o.no| 31,931.00 #18,480,42 §6,173.00 13,526,5804.31
o.00] 0.00, .00 5,238,723.00
Totms 0.00] 32,268.00 3,381,833.42 68,172.00 0.00 29,752,213.51

Diaclosure of thig infanration is REQUIRED t0 accomplksh the Mtetldory puposs as outitned in the “IEnnots Procuremant Cate”. Failure & comply will result
in non-ssuance of an “Authorization To Bid® This form bas been agpprovad by the State Forms Management Cerer.

Printed 1/8/2013 Page 13 ¢f 113 BC 57 (05/00/8)




Part . Work Subcontracted to Others
For each contract desuibad In Par |, list al the work you have subconiracied to others.

210131 210132 210134 211008
9 10 11 12 Awards Panding

Subcontractor The Lorzara Companies| Amerloan Steahworia, e AUGERS UNLIMITED Ajpine Acoustics
Type of Wark Doors, Hardware Mis. Metals JACKING & BORING accustical Callings
Subcontrast Price 46, 50°1.00 G25.00 4848,302.00 16,340.00
Amoamt Uncompleted 0.00 .00 20,760.00 p A
Subeantrastor TEK Masenry Amico Corp. CAPMTAL ELEC Aschitectural Glass works
Type of Work Masonry Heatdwalls ELECT WDRK glazing
Subgoniract Price 153, 000.00 88,141.00 14,749,163.64 15,050.@[
Aot Linoompleted 0.00 000 5,186,325.00 m!
Suboontrasbor St Palming £ Anstoline Cabinats, tnc. COLLINS & HERMANN Barsanti Woodwork
Type of Work Palnting MEwori FENCE/GUARDRAIL archeiectural Wood
Subcontract Price £8,280.00 17345200 1,110,888.47 41.000.00!
Amount Uncompleted .00 .00 748 444.37 O.NI
Subcontrastor Robinette Demo, Inc.| Centrat indlana Hardware ConTech Construction Basam
Type of Work Demcition Doors and Frames Pipe auto sntrances
Subcontract Price 34,000.00 111,372.00 59,I78.32 13,500.00
Amount noompleted .00 0.00 58,278.32 .00
Subcantractor Phillip Konrad & Sons| CMs Reofing, Inc. Englnesring America Block Electrie CO
Type of Work Fumishings Roofing Water Storage Tank olextrical
Subrontract Price 20,216.00 8,130.00 #63,590.00 357,000.00]
Amount Uncompdeted 2.00 £.00 252,289.88 0.00]
Subcontractor Great Northern Flooeing]  Dilling Group nc. Fordyes C pary Carney & Company
Type of Work Flooring and Carpeting] HVAC and Plumbing roady mix concrate toilet
Subcontract Price A45.582.00 2,978,414.00 4,322, 712.00 1,390,001
Amoust Lincompleted 0.00 0.00 3,322,712.00 0.00]
Subeoniractor GF Protection, inc. | Hall Aluminum Prodacts Foundation Testing construdiion spacialties}
Typs of Work Fall Protection Systen|  Glass snd Windows Shait testing wall pretection
Subcontract Price T,700.00 12,500.00} 44,075.00 1,387.00
Amount Uncompleted 0.00 0.00 25,530.00 0.60
Subcontrackor Gatlin Flumbing 8. Heating| Indecor Contract Window J&J Survey Defranca plumbing
Typs of Work Plumbing Curtains and Blinds Surveying plumiing
Subsontrast Price A94,772.00 9435004 156, 240.00 T6,051.00
Amount Unoompletag 0.00 o.00f 19,2091 0.00
Subcontracter A tn 2 Construciton Layold Inipwo Corp, Joh ¢ ¥ Aggregat
Type of Work Dasign Wall and Door Protectiont AQaregsts carpefry
Suboontract Price 2,600.00 42,070.00 102,742,590} 91,117.00
Amount Unsompleted 0.00 000 102,742.50 0.00
Total Uncompleta This Page 0.00 a.00] W BAT.872.75] 0.00 0.00

Printed 1772013 Page 14 of 113 BC 57 {06090}



Port . Work Subcontracted te Others

For gach cordract desaribed in Part |, list all the work you have subcontracted 1a others,

210134

210131 210132 211006
8 10 14 2 Awneds Pending

Subronirmcior McAlitster, Inc. | Interior Goncepts, e, K & G Striping Mr. Davids Fooring
Ty of Work Bitework [ p i markings | flooring
Subcontract Prica 34, 340.00 19,842.00 135,111.04[ 68.848.00
Ammount Uncompleted 0.00 0.00] 130,977.22| 0.00
Subconiracir Interior Finlshes, Inc.; Midiand Stes! Erection LLE F34rut and fastencr supply]
Typw of Work Carpet and Flooring heams met fabricatlons
Subsortract Price 219, 542,00 168,271,149 22,880,00/
Apcunt Uncompletad 0.00 17980 0.00
Subcomrachor WeKinkey Paltrting & Huparall N Sows firw pro
Type of Wenrk Painting and Drywall|  Concrete peving fire pretection
Subcontract Price 96,226.00 322.840.77 21,200.00
Amounl Uncomplated 0.00 3083TRTT .00
Subcontractor Rosemna Com. skyline Stess, Lie YMI mechanical
Type of Wark Drywall and Framning Steel HVAC
Subaoniract Price 374,563.00 24,177.60 T ATIED
Amount Unosmgietms 0.0 24,177.60 o.o0
Subcondractor Ryan Fire Protection, nc. Soil Tek
Type of Work Fire P i ping
Subcordract Price w 354,590,390
Amount Uncompleted 0.00 270,512.2¢
Subcontrador Translogic Co;: Targel Diwwctions! Deilling
Typa of Work tuba systemn raliroad Bores
Subcontract Price 52,254.00 18,500.90
Ameunt Lineongpileted 0o 0.80/
Subcontracior Vst Vil Flfiiae Rescml TRPracon Gonsiitwnts, SHG)
Type of Work Dumpstors ¥ rock Cores
Subsontract Pricg 35800 32,693 34,
Amount Uncompletad 0.00 2,262.59
Subcontractor Tiwee Feathers Construction|
Type of Work instadl concyate
Subeoniract Prine T45.564.19
Amount Uncompletad 330,907.36
Subcantractor Trinity Products, NC
Type of Wark steal
Subooritract Price 556,190.40
Aancumt Uncompleted 555,190.40
Tatal Uncomplete This Page 0.00{ 0,001 1,841,083.83 0.00¢ 0.0

Printed 1782013
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Part M. Work Suhcontracted to Others
For sach contract described in Part |, list all the wark you have subconiracted to athers,

210131 210132 210134 211006
8 9 14 12 Awards Pending

Subcontractar
Type of Wark
Subconfract Price

Amount Uncompietad
Subconlracdior

Type of Work

Subcontract Prica

Amount Uncompheted

Subcontractor

Type of Work

Subeentract Price

Amount Linsempleted

Subcontractor

Type of Work

Subcontract Price

Amount Unoompleted

Subgontractor

Type of Work
Subconiract Price
Amount Uncompleted
Subconteactor

Typu of Worlk
Subeontract Price
Amcunt Uncompleted
Subcontractor

Typw of Work -
Subcontract Price
Amcunt Uncomplebed
Subgantractor

Tyvpe of Work
Subvontract Price
Amourt ncompleted

Subconmractor

Type of Work
Subtomiract Prics
Amount Unovemgleted
Tatal Uncomplete This Page 0.00 0.0 0.00 .50 b.08

Frinted 1/8/2013 Page 17 of 113 BC 57 (DG/09%03}




Part 0. Wark Subcontracted 10 Otiwrs
For each corrac! describad in Part 1, Tist afl the work you have subcontracted to others.

210131

210132

210134

211006

10

11

12
-

Awards Pmﬁm

Subcantractor

Typs of Work

Subcontract Price

Amvoant Uncompleted

Suhcontractor

Type of Work

Subcontract Price

Amaunt Uneompleted

Subeontracter

Type of Work

Bubcantract Price

Amount Uncompheted

Subcontrackor

Typa of Waork

Subcontract Price

Amount Uncomplaled

Subconbactor

Type of Work

Subrontract Price

Ammount Uncompleted

Buboontastor

Type of Work

Subcontract Prica

HAanconrt Uincompleted

Subbontractor

Type of Work

Saubcontract Price

Amound Uncompheted

Subcontractor

Type of Werk

Sukcontract Price

Amount tncompleted

Subcontractor

Type of Work

Suboontract Price

Amount Uncompleted

Tolal Uncomplele This Page

0.00

0.00

0.0

0.00

.00

Total Uncomplete Sube

000

0.00

11,508,956.58

0.00

0.00

Prined 1482013
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Affidavit of Availability
Far the Letting of
Bu'eau of Construciion {Letting dats}
2300 South Dirksan Parkway/Roam 322 instrustions: Complete this fomy by elther lyping or using black k.
Springfiald, llfncis £2784 Aotiac8on 1o e wh ot be Jesuaod nless. nngm sidaz of this Tam are
completed i dotnil, Uge addiftonal farins as neaded ta list ail wark
Part L. Work Under Contract
Lis1 below all work you have under coniract as alther a prims ars . N is required io inciude all p 13 boww bids ek wet awarced or
rejeciad. In aJaint vergurs, [is1 only that partion of the work which is The respoensibiiity of yuur:cmpmy Tha un:on-pluhd dollar value [s to be based upon the most
recent anginears or ownars asll and mus! Inchice work subcontracted to others. ¥ no work is cmirac!ad. show NONE.
211008 211015 110
13 14 18 16 Awards Panding
{County Al ML Sinal SCI Third Fior Inlariar Wi R L fonum £ i Inst. Abeit Ry
{Section Nusnber Build-Cut Far Wamen Chillers Lab
Contract With Sinai Health Sysiems LCS Devekpraent Co. | stma ol iowe den or [ [ v
|Estimated Compledflon Date 121212012 1130/2011 6/M15/2013 1102011
?
Total Contract Pries Accumulaied Totals |
3,108,000.0/ 1,902,211.00 88,817,263.00] 1,824,506.00 |
Uneompietad Dollar Value H Firm
is 1he Prime Conlractor &847.911.00 Q.00. 26,374, 805.00 000 118,067,342.60
Uncompleted Doltar Value if Firm
is the Subcontractor NONE NOIEF NONE| NONE 0.00
Total Vadue of All Work 119,067,342.00
Part)l. Awards Pending and Uncomploted Work to be done with your own forcea.
Lisl bedow the uncompheled doBar vatue of work for wach A and awards Ang bo be wilh your own forces. All work Accumulated
subsordracted o cihers wil be Ested on the reverse of ihis feme In a joinl venture, kst oniy that perlion of Jhe wark 1o be done by your
y. IF i work is d, shaw NONE. Totals
|Earttwork 5,393.00 201,780.80
Portiand Cement Concrele Paving 960.00 98000
[Satewark ) 0.00
|Wetats §76,304,00 1,012,182.60
Clean & Saal CrackafJoints .00
Aggregaie Bases & Surfaces .00
[Highway,R.R. and Waterway Structimes .00
|Prnmga 0.00:
[Esoctrica 0.00 0.00,
Mascnry 31,820.00) 31,520.00
ie Consiructh 40,622.00 585, 000.00 1,078,812,00]
Landscaping 20,492.00
Udiities B54,427.00 2,262,700.00
Exterior Iaprovemenkts 22,487.00 £9,370.00
Transportation 41,282.001 Gdd, 738.00
HVYAC 72,381.00
Wouod, Plastics 637.961.00 767,964.00
Electronic sadfoty and securtty .00 85,000.00
Walsh-Subcontractors TBD 2,459,234.00 1,026,376.00 9,382,643.20
Othew Conslruction (Equi ) 27,044.00 30,208.00 508,532.00
{EldgsiMisc/Ganaral 178, 116.00 0.00 1,595 384.00 .00 15,702,004.31
5,238, 7200
Totals 2,738 90600 0.60 6,188, TT8.00: .00, 0.00 37,674,858.8
Diach of Lhis inf; ticn is REQUIRED to accompiish the statutory purposs as outiined in the *llincis Procurement Code®. Failure to comply will resull

in nen-issuance of an "Authorization Te Bid" This form has bean approved by the State Forms Mamagement Senter.

Printed /872013 Page 18 of 113 BC 67 (06/00418)




Pari . Work SBubcontractad to Others
For sach contract described in Part |, st all the work you have subconiracted to sthers.

211008 211011 211015 211018
13 14 15 16 Awards Pending
Suboontractor Alplne Demolithon Services | Alllance Fire Prot, |Ascusde Contrals, Inc.]  Data Clean Corp
Type of Work Demolition Fire Suppresion | Security Elecirenics | Dats Conter Cleaning|
Subcayiract Price 22,400.00 14,600.00 1,228,112.00 19,466,008
Amount Uncomplebed 23.600.00 0.00 GBS 456 00 0.00
Subzontractor Architeciural Glass Works | Belvadere USA, L1LG| ©CC Group, Inc. | Great Lakes Plumbing|
Typa of Work Windows and Glazing and 9 ty Equip | Phambing Mechanicat, Firs Pret
Subcontract Price 28,480,00 091367 1,484,074.00] £35,581.00
Al Uncompleted 18, 450.00 o0 435, 700.00 0.00
Subcontractor front Struchual Engh BB | Dedicatod Geathermal| intzractive Blog. Sotutions!
Type of Work foar ¥ arnd Wi Uilities] acthermal I.mpa_ riging Temperate Controls
Subtoniract Price 4,000.00 31,31?.00' 1,400,000,00 85,670.00
Amount Uncompleted 24.00 om! 7,500.00 00
Subcontractor HBK Engneering, LLC Cain Millwork | Dasign Somstruct, ine.| Kedmont Waterproofing
Type of Work aife B¢ placement Millwork Stowd roufing
Suboontraat Pring 4,000,00 1589745 1,381,380.00. 33,485.00
Ametint Hneompletac 0,99 0.90 67,453.00 0.00
Subconbracter RA Smith Cottract Miror 3 Bupply Ebdw Conps. Patrick Painting
Type of Work ID e Mirrars and Doars Site Wowk painting
Subcontract Price £,900.00 §,100.00 4,561,330.00 9,079, 00,
Amownt Uncompleted 0.00: 0.0 798,307.00 0.0,
Subcontractor Schindler Elevator Demos Palnting Elits Elwctric Rex Eleciric
Typa of Work Hydraulic Elevators Palntlng Ebectrical elecirical
Subcontract Price 110,700,800 23,400.00 £,493,082.00 401,221.00
Amount Uncomplatad 71,858.00 0.00 4,083,542.00 0.00
Subcontractor B Fowdafion Servics Corr] RO Construction
Type of Work Masonry Plars drywali
Subcontract Price T0,000.04 295400.00 32,370.00
Amound Uncomp eted 0.00 0.00 0.00
Subcontractor GT Mechanical Gerdau Armistes! Sturdi ron
Type of Work HVAC Masonry structural steal
Subroniract Price 195,000.00 198,000.00 4,304.00
Amoynt Lvcomgheted 0.00] $2,270.00 ®o0
Subtontractor Heritage Electric | @+
Typa of Work Elactrical Correctional Fencing]
Subcortract Price 208, 88157 T20,000.00
Amount Uncongphited 0.00] 541,610.00
Total Uncompletz This Pags 111,008.00 ﬂ.WI ¥,043,793.00 .00 .00
Pape 20 of 113 BC 57 {(QEMS/09)
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Partill. Work Subcontracted to Others

For each contract descrived in Fart §, lisl all e work you have subcontracted to others.

211008 211011 21118 211018
13 14 156 18 Avards Pending
Subconfractor Hineys Bldy. Supply GF Enterprise of lowa
Type of Work Doors, Windows Waterproufing
Subconiract Price 31,978.00 330,900.00
Ameat Uncompleted 8.400 222,000.00
Subsontrastar O"Sulilvan Ing. Hanson Mazonyy and Concrate
‘Type of Work Flumbing Masonry
Subcontract Prica 89,965.33| 2,518,338.00|
Amount Uncompleted o.00] 1,182,059.00]
Subcentractor RS G H Maoduolar Construction
Type of Work Carpentry Moblle Office Rental
Subcontract Price 157,858.17 36.2?0.“!
Aot Uncomphetad 9.00 36,2?0.00'
Subcantractar Sturdi tron Jordisan Construction
Type of Work Stowl Concrete
Subrontract Price 53,610.00 2,500,600.00
Ammount Uncompheted 0.00 220,271.00
Subroniractor Tei-State Carpe? Matro Damalition
Type of Work Flooring Damolltion
Subcontract Price 63,080.00 35,500.00
Amount Uncompistad 0.00 35,500.00
Subcontractor Trimark Mid-America Busines Systems
Type of Work Food Service Equip. Shetves
Sulreontract Price 103,000.00 27, 700.00
Amount Bncomplebed 000 27.700.00
Subcontractor Midiand Englnesring
Type of Wark Roofing
Subcontract Price 1,576,000.00
Amouni Uncomploted 734,308.00
Subcontractor Micwast Autametic Fire Sprinkl
Type of Work fire suppression Systoms
Subcomract Price 595,000.00
Amaunt Ungomgletod 53, 084.00
Subcontractor Midwesat asnvice group
Typs of Work firwproufing
Subcgniract Price 388,000.00/
Amount incompleted 223,000.00
Total Incomplete This Page 0.00 0.00 3,225,103.00 0,00 .00
Printad 1182013 Fage 21 of 113 BC 57 (060958}




Fart . Work Subcontracted to Cihers

For each eortract described in Part |, list alf the work you have subconirasted o others,

211008 214011 211015 211018
13 14 15 18 M:r_ds Peonding
Subsontrantor MPC Endorprises
Typa of Wark procast
Suboontract Price 150,000.00
Amount Uncompletad 15,716.00
Subeontrackor Novihwest Staol
Type of Work Steel
Subcontract Price 948,132.00
Amount Urcomphetac 365,244.00
Subcontracbor Poindexter Floaring
Type of Work Fleoring
Suhzoniract Price 142,888.00,
Ansount Unoompleted 142,888.00{
Subcontracter Prectsion Metals and Hardwars
Type of Work doors, framwes and hardwara
Suboontract Prico 559,905.00]
l Amount L insompistad 449,118.00
i Subcontractor Premior Giazing Systoms|
: Type of Work scfrefronts and windows
Subicontract Price 859,235.00
Amount Unanmplstad 272,115.00
Subeontractor RG Construction
Type of Work o d Wi, frarming and Gollings
Subcontract Price 2,595,869.00
Amount Uncomploted 2,000,507.00
Subconiractor Rice Lake Constomstion Group
Typa of Work Masonry
Subtoriract Price HET5,000.00
Amount Uncompleted 2,133,500.00
Subsomtractor Schinciler Elevater Gorp
Type of Wark Edevator
Subcontract Price 15,000.00
Ameunt Uncompleted 95,000.00
Subcontractor The Waldinger Com
Type of Work HVAC
Subrontract Price 10,750,133.00
Amount Hincompleted 4,208,523.00
Tetal Uncomplets This Page .00 : g 9,747,811.00 0.00! 0.00
Mt A St s W Ay IR e SO € iy moxoatasad Leists i Shes of s fre 7o

’ 46, I no work is coompleted in doteil.  Lse addifional forma aa needed 1o liat all work.

Printed 14812013 BC 67 (06/0G/08)
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Part 11, Work Subconivacted to Othars
For each cortract described in Part I, list all the work you bave subconiracied to others.

211008 211011 211015 211018
13 14 15 16 Awards Pending |
Subcontractor Vulosall Div of Kusor Gorp

Type of Work ’ furnish stes]

Subconiract Price 193,649.00]
Amount Uncompleted . 122,219.001

Subconbracior

Type of Work

Subcontract Price

Amount Lrcompleled

Subcontracter

Typa of Work

Subcontract Price

Amoint Uncemplisted

Subsentractor

Type of Work

Subrontract Price

Amount Uncomplated

Subcontractor

Type of Work
Subcontract Price
Amourdt Uncomplated

Subconiractor

Type of Work
Subeontract Price
Amount Uncompleiad
Subcontractor

Typw of Work
Subcontract Price
Armount Uncompleted
Subonbractor

Type of Work
Subcontract Price
Amount Uncompleted
Subcontractor

Type of Work
Bubconbract Price
Amour Uncompleted
Total Uncomplets This Pags 0.00 l.'l.OOI 122 31900 0.ao .00

1, baing duly swom, do hereby daclare this affidavit is a2 brue and comrect stad it relating to ALL leted contracts of the undersigned for Federal, Stade, County, City and private
ALL wark, ALL p g fovy bids not yat awarded or rejected and ALL aslimatad completion dates

Frintad 1162013 Fage 24 of 113 : BC 57 (05405108}




Part ik, Work Subcontracted to Others
Far each contract described in Part |, Iist all the work you have subconfracted to others.
211008 211011 211015 211018
13 14 15 16 Awardy Panding

Subconractor

Ty of Work

Subsontract Price

Amount Unoamplated
Subcontracior
Type of Werk

Subcontract Price

Amount Uncompleted

Subsontractor

Type of Wark

Subcontract Price

Amount Uncomplated

Subconlracter

Typo of Work

Subecntract Prina

Amount Uneormpletad

Subcontracter
Type of Work
Subcontract Price

Amowr: Uncompleted
Subsontractar

Typs of Work
Subeontract Price

Amoount Uncompleted
Subcontracher

Typs of Work
Subcontract Price

BAanourtt Uncompleted
Subocontractor

Type of Work
Subcortract Price
Ammount Uncompleted
SubconiTactor
Type of Work
Subtontyact Frice
Aot Uncomplated
Total Uncomplete This Page 0.00 0.00 0.00 0.60 0.00

Total Uncomplete Subs 111,005.00 0.00)  20,188,626.00 o.uul 0.00

+ Wolpimgddipgwom, do bereby deckre this affidavil is a ue and et shatemeont Mﬂlng 1o ALL unwmpletad contracts of the undersigned for Federal, State, County, C
ALL subcontract wori, ALL peanding low bids nog yst ded or reected and ALL

Printed 1/82013 : Page 25 of 113 . EC 57 {08/08/08)




. Affidavit of Availability
fiinois Department For the Letting of
of Transportation Tt o)

Inztrustisns: Complete s form Dy sither typing of using black ink.

: “Althorizalion ja Sid” will not be swed unless balh sides of 1his fenm ane
Eﬁ‘;ﬁ;‘:ﬁgﬁ“ﬂwm o a2z complsted i detall, Use addiional forms a5 neede to 161 2l work,
Soringfield, liinals 52764
Part |. Work
List balow » subcontractor. It s Ired to include sl p g low bide not yet awarded or

TG TN € Jurs i 2100w, 400 MY AT AL i s Trovn ren v s e DRI oF your company. The urwnplmddohvaluaum b basad upon the mest
recers engin@ers or ownare gotimete, and must include work subeontactad to sihars. IF no work is coniracted, show HONE.

Awarda Perxiing
County Amd
Section Numbser
Contract With |
Estimnted Complstion Date }
Totul Conlract Price Acrumutabed Totais |
Usicompleded Dollar Valve if Fim
ks the Prinow Contraclor 118,097,342 00/
Wmme i Firm
is the Subcontracior NONE} NOME: NONE| NONE 0.00
Total Value of All Work 119,097,342.00
Part . Awards Pending and U wplated Work to he dene with your awn forces.
List below tha uncompleted doliar vilue of work for gach and awaris pendi Jatad with your own forses. All work Accumulated
sub:rnmw;ﬁ:om will be I:mn::;h;cmr;ﬁs of this formn. In a joint \rme list <:nl:.r I'lal porlinn of the work 1o e done by your Totals
Earthwork 801,750.00]
Portiard Cement Cancrete Paving $80.00
Sibework v.00|
Metals 1,012,139.90'
Clean & Seat GracksiJoinks n.wl
Aggregats Bases & Surfaces o.00|
Highway,R.R. and Waterway Structures o.ooi
Druwinage 000
[Electrical 000}
Cover and Seal Coats ) 31,320&0'
Concrete Gonstruction 1,078,612.00]
Structural Steet m;;
Utilitios 2,282,700.00
|Exterior Improvameanits 59,370,00
Transportation 644,738.00
[HVAC ¥2,351.00
[Wood, Flastics T67,964.00
Demolition 23,000.00
Thermal/Molature 9,382,643, 20
Cthar C (Equipmvent] 509,532, 00
Bldgs/MiscOenerat 15,702,004.31
5,238,723.00
Totals M| 000 0.00 0,00 .00 a7,6T4,R58.81
Liistiogure of this infonvation is REQUIRED 1o accomplish the statulory porposs as addlined in the "lilincis Procurament Code”. Fabure to comply will result
in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Managemant Carker,
ity and privabs work, including 1, being duly swom, do hereby dedare this affidavit is a true and correct stalement relating 1o ALL uncompleted contracts of the undersigned for F
ALL sub t work, ALL p W low bids net yed awardsd o rej i and ALL esti Y datas

Printed 1/3/2013 Page 26 of 113 BC 57 (0B/0S/08)




Part (L Work Subcontractad to Others

For each confract described in Farl |, st ail the work you have subconiracted to alhers.

Awards Pending

Subrontracter

Type of Work

Subtontract Price

Amount Uncomplated

Subcontractor

Type of Work

Fubeontract Prics

Amount Uncompisted

Subcontractor

Type of Work

Subcantract Price

Amount Yrnomplated

Subcontractor

Type of Work

Subcontract Price

Amount Uncompletad

Subcontractor

Typa of Work

Subconiract Price

Amount Unsampleted

Subconiractor

Type of Work

Subeontract Price

Amount Uncompleled

Subcontractor

Type of Work

Subcontract Price

Amount Uncormplebad

Total Uncomplete This Page

ﬂ.llnl

0.00

000

0.00

0.00

“ederal, State, County, City and private work, inchuding

Printed 1/8/2013

1, being duly swom, &0 hereby dedare this affidavit is a frue and
ALL subcontract work, ALL panding iow bids not yet

Page 27 of 113

ar raj d and ALL
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Fart Il Work Subcomtrucied ko Cthers
For sach contract desaibed in Parl §, kst all the work you have subcontracted 1o others,

¢ 0 0 Awards Pencling

Subconmactor

Type of Work
Subaontrast Price
Amcunt Uncempleted

Subcontractor

Type of Work

Subcomtract Price

Amount Uncomplaled

Subcontractor

Type of Work

Subconiract Price

Amouint Lincomplated

Total Uneomplete This Page .00 0.00 0.00 0.00] n.on|

Total Uncompiete Subs | 0.00 0.00 0.00 0.00 0.00|

1, being duly swom, do hereby declare this affidanit is a thee and comect-stalemenl relating to ALL urx leted condracts of the undersi for
Fadaral Siale, County, City and private work, including ALL subcordract woark, ALL pending low bids not yot awardad of rejected and ALL
estimated completion dates

Subscribed and sworn iz befure me
this day of 20 .
Type or Print Name
Officar or Diactor Tite
Notary Public Signed
My cOmenission sxpines,
Company
(Notary Seely Address
' Faderal, Stats, County, ICtpiagdipty i i aififavwtin pdo ety dtel maltbiny fmeh ol A el botas Sintak RNk e dqr Y
ALL subcontract work, ALL pendinglovsticmitaotteotiarthad qremis Acbyh wpk o tiatand ALL esti { cumplsetion dates

Printed 14872013 Page 28 of 113 BC 57 (06/08/08)




Affidavit of Availability
For the Letting of

Bursau « Congieucion
2300 South Diksan Farkway/Room 322 (Letting date)

Spril d, Ilirai TB4 .
pringhald. llincks 62 Instruetions: Compiete this fom by sither typing or using back ink.
“authorzation to Bid® wik nal b issued untess bath sides of shis form ans
complated in dewall. Liss adgditonal orms os neadsd 10 ist all work.

Part L. Work Under Contract

List balon all work you have under contract ae eithers & prime or @ sul 1t is requined to include i pending low bids nat yet awsrded or
e et iy b L b P, T e e S e b o
211031 211041
12 19 20 Awvards Pevding
County And Surgery |Maira Napervilie Piatformy HAS River Foresl Gotifet Hospital
{Section Number Conber Improvement MOE Mazical Office Bldg.
Contract With fuaukenan 1L Haspiel G, L Wetra Rivar Forast POB, Lic | oynta Univaristy Med Cantar
{Estimated Completion Date HI0I2011 012 WE12 a2
Total Contract Price 2,461,681.00 2,436,000.00 1,608,719.00 1,024,887.00 Acoumulated Totala
Uncomapleted Dollar Vatue if Firm is the
Prime Conlractor 0.00 136, 680.00 18,737.00 0.00 163,217.00
i Lincompleted PBollar Value If Finm ks the
| [Subcontractor NONE NONE MONE] HONE] o.00
. Total Velue of Al Work 153,317.00
! Part Il. Awards Pending and Uﬂmmplewd mrk to be done with your own forees. . '
| et o s st e e T T, Acrumland
; company. & nd work is conimacted, show NONE. Tatala
S r—, 0.00
Portiand G t G Paving .00
imﬂ( U.ﬂol
[Motats 0.0
Cloan & Sosl CrackaJoints . MGI
Aggrogate Bases & Surfaces 0.0
{Highwaey,R.R. and Wabereary Structures 0.0
Dralnage I).ODI
|Eectrical 786.00 T88.00
Cowver ard Seal Coats 0.80
{Concrete Construction 0.00
Structural Stesl 0.00
Liiities Qoo
|Exterior mprovements b.o0
Transportation 0.00
HVAC 0.00
Wood, Plastics .00 0.00
L D ey W] vy 0.00
ThermakMaisture 0.00
Cther Construction {Equipment) .00 0.00 0.0
JBUILDINGS f MISC | $3EN 0.00 135,614.00 18,737.00 0.00 152,551.00
0.00
Yotals .00 156,550.00. 16,737.00 0.00 0.00 153,217.00
D of this 5 REQUIRED to accomplish the stalutory purpose as oulbned i fhe “flincis Procurement Code”. Falure to comply will resuit

in nan-issuancs of an “Authorization To Bid." Thia form bas been sppnoved by the State Forms Management Center,

Prirtad 1/8/2013 Page 30 of 113 BC 57 [06/089T)




Part I Work Subcontracted to Others
For sach contract doesoribed in Part |, liat all the work v have subtairacied ko others.

211039 211031 211041 211042
17 i 19 20 Awards Porlﬂlrg“
Subcontractor A-1 Roafing Co. Al Action Fence Contmotors | Architectural Glass Werks
Type of Work Raofing landscaps fncing Framing & Glazing
Suboardract Price 41,935.00 .818.00 15,500,00 23,185.00
Amount Uneompleted 0.00 0.00 9.00 .00
Subscontractor C.E. Korsgard Cu. | BSB Devolof it { mmne arviom. 4G Gamy & Co.
Typo of Work Flooring dralnage demolition Toilet Actessories
Subsontract Prics 40,000,070 15.?05.00[ 103,34 2,00/ !,1'25.001
Amount Uncompleted 0.00 o.00} 0.00 0.00|
Subcontracter Car-min Construction Co. Evans Electric s Works| Defr Ptumblng
Type of Work Concrote wectrical glazing Plumbing
Bubcontrect Price 104,800.00 65,000.00 44, 175.080 134,000.00
Amouwt Uncompletod 0.00] 0.00 0.00] .00
Suboontractor Demos Painting Hauter Brothers At Precast DeFranco
Typa of Work Painting set precaxt precast Plumbing
Subconiract Price 17,950.00} T8,600.00 214,755.00 134,000.00
Arount Uncomplated 0.60 0.20 0.0 .00
Subcontractor Dymand Confraci Glazing] KES Enginasring { bolle Enpinewring Ekite Electric
Type of Work Glazing calzaon wark HVAC Electrica)
Subeontract Price 36,050.00 280,712.18 57,763.00 61, 500.00
Amound Uncomplatad 0.00 0.00 0,00 0.0 o.00
Suboomtractor Bt Eblectriz: P tj| Cocehin 9 A Hoating pola Maynar Anch|
TFype of YWork Elactrical tunnal water pravfing site utilitios Drawing
Subconiract Price 245.000.00 15,300.00, 57,075.00 10,600.00
Armourt Uncomgleted 0.00 0.00 .00 .00
Subconiractor Emcor Servicea iepacy Fainting | Chadwick Contrecting Co. Lafores Inc.
Tyrwe of Work Fire Protoction painting st concrte Dovrs, Framed, Hardwrare
Subconiract Price 24,585.00 16,000.00 61,636.00 249,500.00
Amount Unsompletod .00 000 0.0% 0.00
Subconiragtor Martin Paterson Corp| Leon Constructien |Concrete by Wagner| McKomey Steel & Salex!
Typa of Werk Fiumbiag cast in place ty al Stesl
Subcontract Price 516,260.00 468,3T0.04 84,758.00 17,997.00
Amount Uncompletad 0.00 0.00{ 0.00 0.00
Bubcontractor Micwest Mesonry, Inc.| Midcon Products Ellts E}ectrical Mir. David's: Fllooring|
Type of Wark Masonry procast electrical Flooving and Carpeting
Subcontract Price 110,715.60 a 2,020.@' £8,251.00 51,000.00
Amount Uncompieted " eao 0.00] 0.00 0,00
Tolal Uncomplete This Page 0.00 O.M! a.00! 000 0.09
Printed 1/8/2013 Page 316 113 BG 57 (06/0%9/08)




Part L. Work Subcontracted to Others
For ench contract described in Part |, §st all the work you have subcontractad 1o cthers.

211030 211031 211049 211042
17 18 1§ 20 Awards Pording
Subitontractor QPC Construction | SBenterprise | Hasthord & Sons, LLC|Nova Fire Protection
Typa of Work Drywal — site utiktios Fire Protection
Subtontact Frice 160,380.00 187,390.39 6,518.00 £,900.00
Arwountt Uncompleted ¢.00 0.00 0.00 0.00
Subgontractor Favtestional Sy Anayals | Security [ndustries Laforce e | Service Drywall& Décor
Type of Work Testing Security industries | haliow metad doors Drywall
Subsomtract Price 200,00 60,857.00 +,950.00 185,000.00
Amount Lincomplated .00 0.00] 0.00 0.90]
Subcentrastor Sherman Machanieal Mckinney Stel & Sales] Strut Fastener & Bupply
Type of Wark HVAC structural steel Medical Equip.
Butoontract Price 550,290.00 48,120.00 43,500.00
Ameunt Uncompleted 0.00 0.00 .00/
Subcontractor Swissloy Healthcare Mova Fire Protestion] Sun Ray Heating, Inc.
Type of Work j Prsomatic Tube Station| fire prateciion HVAC
Subcontract Price &,550.00 16,700.00] 442, 000.00
Amourt Uncormphated 0.00 0.00] .00
Subcontractor Tha Herizan Groug, e Ofsson Roofling | The Horizen @roup, e
Type of Work Woor Casework roofing Carpentyy
Subcontrast Price 1,608,00 115,700.00| 115,000.00
Amvount Uncompleted 0.00] 0.00{ 2,00
Suboontractor RKY Masoory
Ty of Work Masoary
Subgonirast Prics 7702075
Amount Uncompizted 0.00
Subcontractor {Sariics Drywall & Dsecaring
Type of Work mtd frammg
Subcontract Price 143,889.00]
Amount Uncomepletes .00
Subconiractor Spacecs, MG
Type of Work surveying
Subconiract Price 4,700.00
Amount Yrcomglotod 2.00
Subcontracior TEW Edwier
Type of Work Excavation
Subcontract Price 10,515.49
Amount Uncompleted 00|
Total Uncomplets This Page 0.00 0.00 0,00] 0.00 0.00
Printed 1/8/2013 Page 32 of 113

BC 57 {0G/0/08)



Part Bt. Wark Subconiracted te Others
Far each confract desaribed in Part §, list all the werk you have subcortracted te olhers.

211030 211031 211041 211042
17 18 19 2 Awnards Panding
Subcontractor Wingren Landscape

Type of Work landscaping

Subsontrast Prica 26,%00.00

Amourtt Unsom pleted 0.00

Subtonirachor

Type of Work

Subcontract Price

Amcuat Uncompleted
Sukcontracier

Type of Work

Subcontract Prica

Amsunt Uncompleted

Subicontravter

Type of Wark

Subcontract Price

Amounl Uncompletod

Subconmractor

Type of Work

Subcortract Price

Amourd Uncomplebed
Subconiractor

Type of Work
Subcontract Price

Amourd Uncomplebed

Subcontractor

Type of Work
Subcontrast Price
Amount Uncompleted

Subcomractor

Type of Work
Subcaniract Prica
Amcunt Ungomplated
Subcomiractor

Type of Work

Subconiract Price

Amount Uncompleted
Total Uncounplete This Fage 0.00 0.0 .00 0.60 Q.00

Printed #/%/2013 Page 33 of 113 BC 57 {DE/09/0S)




Prived 1/8/2013

Part M. Work Subcontracied to Othears
For aach contmct describad in Par |, ist all the werk you have subcontracted 1¢ others,

211030

211031

211041

211042

17

18

19

20

Awards Pending

Subasnirachar

Tyvpe of Wark

Subcontract Price

Amount Uncompheied

Subcontracbor

Type of Werk

Subcontract Price

Amount Uncompltad

Subcaniractor

Type of Work

Bubcontract Frice

Amount Uncompleted

Suboontrachor

Type of Work

Subconiract Price

Ameunt Uncomptetad

Subzontracter

Typo of Worlc

Subcartract Frice

Amount Uncomplated

Subcontractor

Typo of Work

Subcontract Price

Amourt Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amaumt Dncomplsted

Subcontracior

Type of Work

Subsoatract Frice

Aracint Lincompleted

Subcontractor

Type of Wark

Subcontract Price

Arne e Uncomplebed

Total Uncomplets This Page

0.00

0.00

2.00}

0.00

Total Uncomplete Subs

0.001

0.00

0.00]

0.00{

Pape 24 of 113
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lEnois Department L -
of Transportation Affidavit of Availability
Bureau of Construction For the Letting of

2200 Souih Dirksan Parkway/Roorm 322 (Letting data}
Springfiold, invie B27ed

Instructions: Compiete this form by either typing or using black ink.

"Authorizadion o Bid" wil not be lesuad unlecs beth sides ¢f this ferm ars

compisted In delal. YUse addilonal forme ac neaded (o fist all wark.
Part). Work Under Contract

Liat hedew all werk you have under copimet as siher 5 prime dracior or a sub ~ 1B reguired 1o inchede all pending low bids nel pel awarded or
rejmated. Ina jpint veniure, U1 only thet potion of the work whick js the: reay ility of your ceny. The plated dollar vahie is b be baxed upan the most
Tedant el s OF Dwiiers sali and muat include work suboorniraaied to others. i no work is contractad, ahow NONE.
211043 211049 T 211081
Pe) 22 23 23 Avrards Panding
County And 6 Mercy Hospital and Traurme Unilgver Kilboume
Sactlon Number Garage Repalr Cantay- Addition Target Steve Grafton, Wi Engrgy Center
Centract With Chicago Loop Parking, LLq  Meroy Health Syetem Target Stoea, inc tipten Go. L1G
{Estimatad Completion Date T2 41302092 M2 BiaTI2012
Total Contract Price 50,759,745.00 7.632,723.00 1,249,690.00 5,326.503.00 Accunmilated Totals
Uncompletsd Dodlar Value i Firm ks the
Prime Contractor 4,345,448 00 712700 Q.00 1,912,509.00 E,448,401.00
Uncompletsd Doller Vielue if Firm is the
Subcontractor MONE NONE HONE NONE 0.004
Total Value of All Work £,44% 401,00/
PartIl. Awards Pending and Uncompleted Work to be done with your own forces.
Ligt balow the uncompleled dollar value of work for esch contract and awards 1o be i gtad with your cown forces. Al work
| subconiracted 1o ofhars will be lisled on the reverse of this Form. Ina Joint verture, kst ondy thal portion of the work {o ba done by your Accumulated
i 1 no work Is d, show NONE.
! Totals
. [Earthwork . 0.00
’ Portimng Cement C Paving 953.00 $E3.00/
Sitework Q.00
Metals 25,240,00 43,175.00 €2,415.00}
Themtal and Molsturs 223,253.004 0.00 19,520.00: 242,773.00)
Aggregate Bases & Surfaces 0.00
Highway,R.R. and Waterway Structures 000
Finlshaa €.00 28,400.00 32,400.00
|Sloctrical 788.00/
Ispecialties 0.60
Concrete Construction 360, 59200 o.0o 4,420.00 385,012.00
IStructural Steel 14,000.00 14,000.00
Utliities 0.0 0.00
Extorior Finishes .00
Fire Suppression 98, 566.00 ¢.00 95,588.00]
HVAC 195,668.00 0.00: 10,250.00 115,935.00]
Wood, Plastics 67,719.00 1,336.00 79.085.00
Damolition u.nnl
Walsh Subcosteacts THD 0.00 0.00]
Other Construction {Equipment) o.a0 0.00 2,612.00 N‘lml
BURLRINGS / MISC | GEN STR4647 37.127.00 e 281,095.01 1,444.11&48'
D.W[
Totals 1,886,376.47| ITZT.00 II.OOI #11,003.01 U-WI m]’.‘!?.‘ﬂl

Printed /%2013 Page 35 of 113 BC 57 (06/0S/0B)




Part L. Work SubContrcted to Others

Far each contract described in Part 1, kst elf the work you have subcontracted to others.

211043 211049 211050 211091
21 2_2 23 24 Awariis Pending

Suhe_oninm All Chicago, Inc. Aphwm Fie Protection| Artega Construction AMS Mechanical
Typw of Work HVAS Fire Protection HVAG Mechanical
Subzoniract Prica 273,545.00 82,377.00] 35,800,00 4722, 708.00
Amount Uncometed 5,253.04| 0.00 0.00 394,199,158
Subcontracter Ambassador Steel Corp.[  Alliance Gliss | Benchmurk Canstruction Artiow Systems
Type of Work Steel Glass Assemblies | demolition, drywall Resinous Flocring
Subcontract Price 952,603,583 298,672.00 187, 714.92] 'm,lll:lll.ool
Amount Uncompieted 165,266.20 .00 0.00 z3,000.00]
Subsoamtractor Pl ] g | Alpime Martin P Bawarty Aaphak Pavitg Company
Type of Work labor, material demoktion phumbing Heavy Duty Asphakt
Subpontract Price B45,000.00 82 108,08 SL215.00 111.000.00
Amount Linctmypieten 0.00 000 000 93,040.00
Subconlractor BLAM. plambing Badger Ralllng Ine. jmckinney stes) & sakas] randenbang inouririst Sermoe
Type of Work plumbing matal stair miac matal supports Demolition
Subcontract Price 447 57110 17,025.00 ZG,GSBMI 6E8,659.00
Amount Uncompleted 10,282.85 .00 a.00| 339,160.00
Subcordrwetor Oemos Painting Evwworid insiaiaiion scraces| midd leton construction | Gombined Roofind Services
Typa of Work painting ntarire foundailon Inateliation concred demo rootng
Subcontract Price 10,848.00 #1,101.00 54,500.00f 54,268.00
Amount tincompleted .00 n.00] 0.00 0.00
Subcantractor FE Moran Bugters-fetting o0 | service peinting com. | Gt Lakes Phamging & Heating
Type of Work fire suppression HVAC painting five protection
Subcontract Price 1,459,628.00 654, 425.00 67,319.00 24,900.00]
Aumvount Unconigleted IB5,I00.00: 0.0 0.00 4,900,0
Subaontracter GG's Tuckpainting, Ine | Gonrel Celing Bysteas, B sclaris rocfing . Hartford & Sons, LLC
Type of Work BNy coilings ML 20 AN Falch anl ool Site Utillties
Bubeantrast Prics 1,192,34%.65| 36,423.00 32,2000 357,796.00
Aanount Uncompletod 000 009 0.00 206, 145,00
Subcontractar Hay d Baker L stalf edactric Insulatod Panel Company
Type of Wark micropile work stone masonry electric insulnted metal paneis
Subrontract Price 200,000,090 404,849,600 224,430.00 81,482.00
Amount Uncompleled 16,000.00 0.00 0.00! Q.00
Suboontrache Hickey Eleclrical Contraciors] Degarmo Flumbing | supericr floor covering  Klein Plumbing Inc
Ty of Work electrical Phenbg flooring plumbing
Subcontract Price 3,356,844.00 221,205.00 146, 990.00/ 547,200.00
Amrourtt Uncompleted 9.00 .00 0.00 Q.00
Total Uncomplete This Page 55?,1?2.09! .00 0.00 1,080,446.15 MUI

Printed 17822013
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Fart il Work Subcontracted to Others
For each contract described In Part |, list all the work you have subcomiracted to others.

211043 211049 211050 211051
29 2_2’._ 23 24 Awards l’emii%l===

Subsomractor Korme designed eouipment| Us Are powstion of Mincls| M&E Construction
Type of Work oscalator Interior scaffolding fire protection Carpentry
Subsontract Price 1,297,500,00 43,225.00 18,170.00 20,334, 00
Amcunt Uncompleted &, 21010 000 0.00 16,070.00,
Subcontractor Legacy Painting doral -0 Buiilding blateriat
Type of Work painting wrwcmral hollow metal door
Suboontract Prics 1,145,511.30 122,738.00{ 20,178.00
Amourt Uncomphioed 30,6136 0.00] 15,649.00
Subconiracior Leon Construction | grommes millwork My Bluctrie st Coriracions
Typs of Work excavation ceiling remodel Eisctrical work
Subooniract Price 33,006.33 8,748,956 571,108.00|
Amcunt Uncompletad 000 .00 72,402.00/
Subpardraator Meade Eleciric h3H electric Nechumicai nc
Type of Work protect vault eleciric & Tinee and malnria
Subcontract Price 2491200 248.616.00 48,587.97
Amount Uncompleted G.00 0.00 000
Subcontractor Moefin Canstruction| hedzel - 3andlippoe Crvartnd Dour Sohitions, L]
Typa of Work Inaisdl coors patitions ovarhead doors
Subconkract Prica 153,866.00, 51,800.00 28,264.004
Ameumt Uncampleted .00 ©.00 23.479.00]
Subsontractar Multisoat Corp | Jwe Building speciativis| Patrick Palnting, LLC]
Typo of Work traffic bearing fire door 14,095.00
Subcontract Price $4,300,000.00 &,477.00 14,095.00
Amount Uncomplebed 130,976.25| 0.00] 5. 455.00
Subcontractor Ozinga Redy Mix | martinau & morris Frogeessive ynansios, e
Type of Work concrete matenials firg pracfing coping
Subcontract Price 1,332,408,42 38,507T.00 7,850.00
Amount Uncompleted 1,332,406.42 £.00 0.00
Subsoniracior Perf Form Work | Middieton conasruction R Oty Dovertswciion Doy
Ty of Work, Steel concrete structural conicrete
Suboontract Price 351,136.18 756,933.00 329,683.00
Anecivt LNGarepiated 85,714.36 0.00: 224,033.00
Subcontractor Parch et flooring fichawds & Weyw Corparation|
Typa of Work docrs, frames flooring Masonry
Subcontract Price 256,229 45 66,565.00/ 49,134.00
Anvaust Uincompieted 148,420,398 00 0.00
Total Uncomgplete This Page 1,823,341.52 0,00 0.00 351,068, 00: 0.00]

Primted 1/6/2012
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Partill. Work Subcontracted to (thers
For each contraci described in Part i, list all tha wark you have subcontracted to sihers.

211043 211049 211050 2110351
2 2 23 24 Awards Pending

Subcontracior Rampart Hydro Services| Northarn B Temazzo & Tia Spancrate Of Mimols, inc

Typs of Work hdrye deme floor and stair Architectural

Subcontract Price 6,508 41700 1£5,603.00 107,692.00

Amount Uncompleted 0.00) 0.9 0.00

Subooitrastar R Technology| M S Sturdi Iren

Type of Work low vilkage glass canopy steal

Subuontract Price 24,T10.00 52,000.00 £72,497.00

Amoumt Uncompleted 12,365,090 .00 44,000.00

Subcontracter , Ine| ra e, T&W Edmier Corp

Typa of Work fire retad doors rough carpentry earthwark

Subcontract Price £30,000.00 ££7,420.00 103,524.00
| Aot Uncompleted 3,127.03 0.00 45,966.84
| Subcontractor SturdiWon  |Reck road companies

Type of Wark misc metals asphal paving

Subrontract Price 129,680.00 194,502, 04

Amcunt Uncompleted 29,642.00 000

Suboontractor Truch Kng wis | SRS Sposialty Roofi

Type of Wark Eremove hydee Spalis| o uel, sivmie e |

Subcontract Frica 164,900.00 473,194.00

Amecind Uneomplated K,406.94 0.

Subcontrachor Uuiend HHuck wood works, ine

Typa of Work Trafc Coating | architectural milkvork|

Suksontract Frice 403,433.00 51,518.00

Amotnt Uncompietad 2282068 0.00:

Subcomtracior Waukegan Glass Co, | the Bruce campany ed W

Type of Work Storefront Sysl landscaping

Subsentract Price 27.800.00 84,501.00

Aot Uncomplated 2,575.00 0.0

Soboomtractor Weat 2ide fransformation]| Uritnul intemartions cotporal

Typa of Work security sarvices | toilet pariition hangers

S_I.lﬁcm!tract Frice 661,072.00 4,2319.00|

Amcunt Uncompleted 2.631.00 0.0

Subcontractor Wall - Tach

Type of Work painting and tpray Insutatton

Subconmract Price 56,847,001

Amaunt Unsomplated 0.99

Total Uncompists This Page 78,667 ,82 0.00 .00 89,966.04 0.00

Frimtext 1/82013 Page 39 of 113
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Printed 1/8f2013

Part BL Work Subcontracted o Others
For each cordract dascribed in Fart |, fist 2l the work you have suboontracied to others,

211043

211049

211050

211081

21

23

24

Awards Fmdlﬂg

Subcontractor

Typa of Weork

Subvantract Prica

Amount Urraompleted

Subcontractor

Ty of Work

Subicontract Price

Amournt Uncompdeted

Subcontractoer

Type of Work

Subcontrazt Price

Amount Unaomplaied

Subcantractor

Type of Work

Subcontract Frice

Amount Uncompleted

Subconiractor

Type of Work

Subconkact Frice

Amount Uncompleted

Suhcontrachor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Typa of Work

Subcantract Price

Amount Uncompleted

Subconirachor

Type of Werk

Subconiract Frice

Ameunt Uncompleted

Subnontrachor

Type of Work

Subcontract Price

Amount Uncompleled

Total Uneem plete This Page

.00/

IJ.BD]

500

0.00

Total Uncomplets Subs I

2,456,071.53|

0.00{

0.00|

1,501,459.89]

g.00

Page 40 of 113
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?nisbepamm

Bursau of Construchion
2300 South Dirksen Farkway/Room 322
Springheld, flincks 62784

Part L Work Under Contract

Affidavit of Availabillty
For the Letting of

{Letting data}

Instruetians: Complete this Torn By althar Lyping or using black ink.
"Artharization to B1d” will not ba issuod unlase both sides of this form ¢
compiated i detall. Use addilonal forms as neaded to st all work.

List bedow ol work yai has under coniract 35 aither a prme or & Guk

rejected. 1n B joint venture, ist onty that portion of the work whidh ix ¥he rep

ibrilily of your

receril enginesry or owners estmate, and must inctuda work ubcontracted be athers. If no work is eorgracted, show HONHE,

0 inakde all pending low bids nol yet awarded or
The uncompleted dokar value ks io be basad upor the o

211052 211066 211081
28 % o a8 Awarda Pending
GCounty And \Vveld Bend Oid St Pabrick's Ghurch | Weliness Center of
Jumb Clister and Elwvator Cetmiry Club Hils
Coniract With Weld Bemel Old St Patrick's GHurch | Gountry Giub Hil YWeliness Cir
Eslimated Compleiion Date E1 it ¥z 1062042
Total Contract Price 2,413,825.00 1,350,409.00 13,990,579.00 Accumuialed Totaie
Uncompleted Dollar Valae I Firm
is thy Prinw C 174,740.00 $2,682.00 600,590.00 7,524 423.00
Iuncomploud Dellar Value i Firm
15 tha Subcomtractor NONE NOHE| NONKE 0.00
Tatal Value of All Woak 7,324,423.00
Partll. A Is Pending and U p Work 1o he done with your own forces.
e I i ™ sccumassd
company. |f na wark ls contracted, show NONE. Totals
Eazthweork 0,60
Thermal & Moishure Protection 953.00
|St=work .00
|mstais 58,418.00
Clean & Seal Cracks/Joints 242,773.00
Aggregalo Basas & Surfaces .00
Fire Suppression 000 0.00
Drainege 18,400.00
Electrical 18,231.00 15,997.08
Cover end Seal Coals 0.00
Concrebe Construction 385, M2.00
Struetural Steel 14,000.00
WRilities 4,091.00 4,094,00
Exterior !mprovements Q.00
Transportation 0.00 95,586, 0¢
Signing 114,939.00
Equipment {rerdtal} 45,000.00 124,085.00
HYAC 0.00 48,139.00 45,138.00
Wood, Plastics 0.40 35,043.00 35,043,00
Subcontracts TED 251300
| Bidgs/MiscHIeneral 2704278 92,853.00 280, 550.00] 1,845,294.26
0.00
Totals 43,173.78 F2,653.00 410,823.00 0.00 000 3,034, E08.26
Disclosure of this information s REQUIRETD 3o & pliah the statutory pup a6 oublined in the "linois Precussmant Code™. Failurs 1o comply will msult
in noen- of am Ay izaticm Ter Bick™ This form has baen approved by the State Forms Managemert Cenlar,
Printed 12013 Page 41 of 113 BC &7 (060808}
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Part Bl. Work Subcontracted to Othecs

For sach condract described in Part |, list all the work you have subodntracied to sthars,

211082 211066 211061
25 28 27 Awards Pending
Subcontractor Alumiial Corp Alr-Rite Services AN Sealants, Ine
Type of Work aluminum Mechanical watasrproofing
Subcontract Price 129,710.00 28,000.00 1,160.00
Amount Unconmpletsd 0.00 o.00 .00
Subcurtractor Sillz ahadu 2w blind arvice | Allan Archilectural Metals ASC Windows Corp
Type of Work window freatmends cast ron gate Auminum Windows
Subcumiract Price 2402100 178,590.00 297,.507.00
Amount Unconmpletad 0.00 0.00] 5,482.00
Bubesorrantor ncss Offics 3¢ Alpine Demalition Services Bonus Elciric Co.,
Type of Work FFEE demodition Ele<trical
Subcondract Price 320,593.77 19,820.00' 1,365, 305.00
Amount Uncempiated .00 O.DOI 8,000.00
Subconiracior CJ Erickson Plumbing | BeoFo Waterpeoofing Syskems; Colicrete decks
Type of Work FPlumblag Waterprocfing systems concrete toping
Eubconirac! Price 48,330.61 24,000.00 95,950.00
Amount Uncompleted {00 0.00 0.00
Subcoptracior Camey & Company [ CJ Erdckson piumbing | Don Stolmar mason contractor
Type of Work tolist storm draknage MASONry
Subcontract Price 7,070.00} £9,000.00 1,355,523.00
Amount Lncomplemd a.00} 0.00 .00
Subvontracior Connor Construciion Caiet millwrork GT Mechanical Projects
Type of Work alectrical carpentry HVALC
Subcontract Price 288.910.00| 22,700.00 1,174,963.00|
Amount Uncompleted .00 .00 26,500.00{
Subcontractor Gofist Agquarivme Cemos Painting Indie ensrgy systems
Type of Work Aguariums painting gecthsrmal weli field
Subcontract Price 323.513.00| 40,000.00 249,959.00]
Amount Uncompleted 129,408.00] 0.00 24,530.00
Subcomtractar Grandis Inovations Drywall Servlce Macker & Co,
“Type of Work flooring Crywall Cellings
Subcontract Price 84, 85900/ 15,750.004 945,298.00{
Amvourit Uncompleted o.00| o.0n 0.00]
Subcontractor Natlonal paiting FE Moran Martin Coment Co
TFypw of Yiork painding Fire suppression systam concrele boping
Suboomract Price 83,897.00] ,600.00 28T.741.00
Amaund Lincomplated 2.00, .00 0.00
Tota Uncompliste This Page 123,405.00{ 0.00 $4,901.00 0.00 .00]
Frinted 1/&2013 Page 42 of 113 BC 57 {D&/0BN08)



Part I, Work Subcontracted to Others

For sach contract described in Part 1, liat all the werk you have subcontracted to others.

211052 211066 211081 0
25 28 27 _e Awards Pending
Subcontractor Nava Fire Protection Gibson Electric | Nesiund and Azscciabas|
Type of Work fice protection slectrical site miliides
Subankact Price 1848300, 56,400.00 506,670,004
Aarypamnt Uncompletod 2170.22 0.00 0.00
Subountractor O'Gorman Cablnet Co. |m-D g Material Ereatir
Type of Work custom cabinetry door harchirars slovators
Subconbact Price #3,826.75| 4,450.00 127,232.00]
Amoumt Uncompleted 0.90 0,00 0.00
Subsowiractor POB Construclion | Midwest aviomatie door| Shambaugh & Son
Type of Wark Carpantry auvtomatic doors flre supressian
Sulyconiravt Price 138,562,001 2,400.00 215,096.00
Amcunt Uncompletad 0.00 0.00 7,096.00
Subcontractor Plass Appllances Maloy Masonry Solar Service
Type of Work appllances Masonsy wclar hot water
Subcontract Price 31,682,42| 204,750,009 177.380.“'
Amount Uncompleted o.00 000 U.Wl
Subeoniractor Trimeo Ped Co Epancrote of liinoie
Type of Work woodwork Isndscaping P t
Subenniract Price 28,282.90 19,500.00 858,000.00
Amount Uncompletad 0.00 .00 13,000,00
Subssntractor R, Caroaza Pumbing| Stark & Son Trenching
Type of Wark plumting oxcavation and earthwork
Subssriract Prica 10,600.00 211,325,687
Amount Uncompleted .00} .00
Subeontractor sturdi Ircn Stundi Iron
Type of Work Stosl stoul
Subgontract Price E5,000.00 332,500.00
Amoustt Uncompietad 0.00 96,800.00
Subroniracior The Modonald Groop Taclit, Inc
Typa of Work flooring rocfing and sheat meta)
Subcontract Frice £,300.00 158,100.00
Aswcunt Uncompleted 0.00 0.00
Subsontractor Thyssenkrupp Elrvalor | Wames F. Themas Bunbing cemp|
Type of Work hy<raulic elevator plumbing
Subcontract Prico 126,485.00/ 817,152.00
Amaount Uneemplstad .00/ 0.00
Total Uncomplela This Pags 2,170.22 0.00] 11€,696.00] 0.00: 0.00
Frinted 14/2013 Pags 44 of 113

8C 57 (08/09/08}




Part lll. Work Subcontracied bo Others
For wach ¢ordract describad in Part |, list 2l the wark you have subconiracied ta others.

211052

211066

211081

5

Awarde Panding |

Subeantrachor

Trinity Ruofing

Type of Work

roofing

Windows

Subsantyact Prics

20,000.00

6%,425.00

Amount Uncompletad

0.99

2,510.00

Subcontractor

Valley Glaza

Achion Fonce Contractoos|

Type of Work

curtain wall, glazing

fencing|

s\ibﬂﬂmﬂ Price

42,000.00/

23.800.00

Amount Uncompleted

0.00

13,860.00

Subcontracior

Wilkdn Insulation co.

Architectural Syetems]

Tywo of Work

firsprooting

curtalnwall

Subcontract Price

2,700.00

185,000.00

Amournt Lincomplstad

0.00

.00

Subcontractor

Type of Work

Subcontract Price

Amowunt Unconplebed

Subcontractor

Type of Work

Subconiract Price

Amcunt Uncomplated

Subeontractor

Type of Work

Subcortract Price

Amcunt Lncompleted

Subsontractos

Type of Work

Suboontract Price

Amount Uncompleted

Subvontractor

Type of Work

Subconiract Price

Amount nconypietad

Subcordmctor

Typa of Work

Subcontract Price

Amount Uncomplted

Total Uncomplets This Pape

.00

18,170.00

2.00

0.00

Printed 1802013

Page 45 of 113

BC 5T (D&/0918)



Part il. Wark Subcontracted to Oihers
For sach cortract described in Part 1, kst all the work you have subcontracted te olhers,

211052

211066

211081 0

F1d

Awards Pending

Subconiractor

_

Type of Work

Subcomract Price

Anmcoumt Lncomp bebed

Subcontractor

Ty of Yiork

Subcomiract Price

Amount Uncomploted

Subtontractor

Tipa of Work

Subcontract Price

Amourt Incsmpleted

Subnontrastor

Type of Wark

Subwoniract Price

Amaurst Lincompletad

Subcontractor

Type of Work

Subcontract Price

Amount Unoomplated

Subeontractor

Ty wf Work

Suboondract Price

Amourt Uncomp et

Suboontractor

Tyne of Work

Subcontract Price

Ameount Uncompleated

Subcontractor

Type of Wark

Subtontract Price

Amount Uncompleled

Subcontractar

Type of Work

Subcontract Price

Anpun Linesmplsted

Total Uncomplaie This Page

.00

B0

0.00

0.00

0.00

[ Total Uncompiete Subs

131,676.22

0.00

197,767.00

0.00

0.00

Prinbed 1/8/2013

Page 46 of 113

EC 57 (0BR/08)




MDeparhnmt Affidavit of Availability
@ of Tansportation Forthe Lettingof

Burcau of C (Letling date)
e e G s Soer e St e
oumpletad i detall. Use eddiionel forms as nacded o [Ist alk work
Part L Work Under Contract
el 1o o viia, e onty e porkorof o ir HEh 5 ok mespomeiolly of o 2O, The Uncamplessd ot JelLe 1 1 based UpO he mast
recent angi 's or ownars estl and mus include wark subconiracied to albhara. If no work by confraciad, show NOME.
211087 211088 : w. 211094
29 30 3t 32 | Awards Pending
County And CEME Facility Targel Wakegan Mercy Haspitat [Park Boutevard Phase llA
Sectlon Number Merchandise Remodal and Medioal Cerier
c With Shate of o Target S1oras, Inc. | Meroy Hosp. 2nd Med Cererdrk Boulevard Phase |1A, LLC
Estimated Completion Date 118812012 Lol 1 F] 123072011 12Nz
Yotal Canract Price _ 21,606,284.60 1,342,257.00 1,261,901.00 32,793,058.00 [ Accumulated Tatale
Uncompbeted Dollar Value if Firm
s the Primea Canbractor 4,839,804.00 27,512.00 0.00. 1,947,543.00 14,109, 322.00
Uncompletod Dollar Value H Firm
|h the Subcontract NOWNE] NONE| NONE 0.00/
: Total Value of A Wark 14,109 322.00)
Fart L Awards Pending and Uncompleted Work to be done with your own forces.
cuboontaud o O0are ik o Koo on T TV of D o I o e, o o 1o P of e work 0 b o By Tour Accumulsted
P # Ao work fn d, show NCNE, Totais
[Eartivwork 107,420.00 50,000,00 157,420.00
Portiand Cemant Concrete Paving 953,00
| stewor 10,000.00 0,000,450
|metate 92,606.00 0.00 167,021.00)
Clean: & Seal Cracks/Joints 242,773.00
Aguregate Baves & Surfatos 000
Highway,R. . and Waterway Structures 0.00/
Fire Suppression 83400 .00 46,7900
Elsctricat 15,9597.00
IMazonry ) 000 000
Concrete Construction 0.0¢4 $98,012.00
{Landmeaping 14,000.00
ilities 11,233.00 15,324.00
{Exterior Improvements 10742000 186, 658,00, 204,278.00
Tranwportation 253000 98,112.00
{MVAC F17,365.00 433,303.00
Wood, Prastics 119,618.0¢ 243,673.00
ThermakMolsture 132.918.00 179,057.00
Waish-Solconractors TRD 146,226.00 181,979.00
Cttvr C [Equipment} #3,183.00 0.00 984, T26.00 m,;gg;
|BidgsMisciGenaral 2,252,78%.06 7, 512,00 .00 1,118.576.7% . 524417611
. 0.00
Totals 3,208,771.06 I7,512.00 II.WI 1,676,774.79 0.00) 7.547,571.11

Disclosne of this irdonmation & REQUIRED to accomglish the statubory purposa as cutlined in the *Hingés Pracurement Code’. Failume ta comply will reault
In nor-issuance of en "Authortzation To Bid." This fonm has been approved by the Stale Forms Managerment Certer. :

Prired 322013 Page 47 of 113 BC 57 {D&/09/08)




Fart M. Work Subcontracted (o Others
For each confract described in Part |, kst all the work you have subcontracted ia others,

|
211087 211088 211092 211084 :
i 0 £ 32 Awards Fending i
Subcontractor AHBL, INC Ahem Firm Protwction: | Gresiu, Smith il Pt All Chicago
Type of Work Surveying fire protection | Rooflop airconditioners Eartlrwork
Subcontract Price 18,500.00 25,620.00 63,006.00 1,666,000.21
Ammeunt Uncompleted 825.05] 0.00 0.00 0.00
Subcontractor American Direct Procyrement | AXmeyer Eleciric | Slemans industry, inc|  Allumnitad Comp
Type of Work doors, frames, hardware dectrical 1. i Allumiraim
Subcentrast Price 164,61 B.OIII 289,900.00 101,620.00 264,632.00
Amciunt Uncomplated 14,200.00[ 0.00 0.00 0.0¢
Solcontravior Ault Edeciric Co Beile Enginearing ; YMI Mechanical, Inc [ Amarican Ciurte
Type of Work slacirical HVAC Rchilflers and pumps|  Storage Locksrs
Subenntract Prics 2A21,523.00 36,952.09 F0:4,000.00 82,600.00
Amaunt Uneomplatsd 251,265.00 0.00 000 4,868.00
Subcontractor Blast Coat Sy s Ine ¥ AmeTican Notonal nautstion,
Type of Work Paint atripping Guard Service “Thermat Insulation
Subcontract Price 500,000.00 9,120,00 220,955.00
Amount Lncomplated 5,00¢.00 Q.00 0.00
Subconiractor Coastal Steel Hetzdl SanMippo Architectural Sealants|
Type of Yiork stesf Eemoadition, drywall jomnt seakants
Subconiract Price 464,000.00 245,000.00 §0,518.00
Amount Uncomgleted 0.00 0.00 0.00
Subooiractor Farwest Fabrication Fipe & Pil | Larmco Company Artsatrony Cabinet Products |
Type of Work stosl cmu [nfill Cabinwts
Subconiract Price 4,034,000.00 2,900.00 19¢,289.50
Amount Uncowpieted 55,947.00 0.00 Ti0.50
Subcontrachor Freet and inclusiries Martin Petersen ASC Windows
Typa of Work landscaping phumbing windows
Subeontract Prioe 82,921.00 73,000.00 430,734.00
Amount Yneompleted 74,000.00 0.00 0.00
Bubeontractor Hermanson Company Mckinnay Steel and sales] Bigane Paving Company
Type of Work plumbing stee| asphalt pavimng
Subouontract Price 2B75,835.00 23,000.00 £2,000,00
Ameunt Uneompleted 31T, 560.00 0.00: 42,000.00
Subcontractor Industrial Fabrication M c Elommirt Bothues Masonry
Typa of Work ilt-up concrete Steel Demufition, drywall masonry
Subcontract Price 40,000.00 65,000.00 1,444,673.24
Ampunt Uncomphaed C.00| ml 4,57 5.0
Total Uncomplete This Page T24,600.0¢ 0.00] 0.00 52,151.80 .00
Printed 1/8/2013 Page 48 of 113 ¢ 57 (06/09/05)




Part M. Work Subceniracted to Others

For each cordtact deacribed in Part |, list all the wark you have subeontractad o others.

211087 211088 2110492 211054
28 ] 31 32 Avwards Pending
Subcontractor Westmark Froducta K&K Iren Works
Typw of Work Institutional casework matals
Subcontract Price 15,000.00 594,373.00
Arnes w _1&200.00 0.00
Fubsontrackor CHO Building Syatemns, G Kadmarnt Waterproafin{)]
Type of Wark metal building sysiems waterproofing
Subeontract Price £95,000.00/ 25,500.00
Ampurk Uncomplated 0.00 .00
Subcontracior Cobra Leon Conshruction
Typo of Work matal Roof concrele
Subeantract Price 997,265.00 179,280.00
Amount Unoompleted 400,710.00 000
Subcontracior Engineered MG - Plus
Type of Work ovarhead coiling ¢4oors drywall, taping, ect
Bubgontract Price 24%,000.00 49%,939.87
Amourtt- Uncempleted 249,000.00 0.0
Subcontractor Gerdau Relnfoting steel Morfin Construction
Type of Work wraonry relrforeament cheel drywall, faping, rct
Subcomract Price £1,000.00 1.715,815.00
Amount Uncomphted .00 12,190.00|
Subcontractor Grating Pacific Offce erwirowments
Type of Work steel grating floaring
Subconiract Frice 179,00:0.00 £40,846.01
Auwoint Uneompleted 31,659.00 0.00
Subcuntractor milgs [eaGLrses Otés Edevator Company|
Type of Work asphalt paving elevaiors
Subc:oniract Price 160,000.00 42%,265.00
Amount Uncompleted 58,450.00 11,128.00
Subcontracior P.Q.B constructian
Type of Work CAPIRTY
Subcontract Price 1,041,760.00
Amount Uncompisted 0.00
Subcontracior Plumbing Systoms
Typs of Work plumbing
Subcontract Price T74,400.00
Amount Uncampletad .00
Total Uncomplate This Fage 451,819.00 200 0.00 23,315.00 .00
Prirted 1/8/2013 Page 51 of 113

o
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Part Il Work Subcontracted to (thers
For each contract described in Part 1, lisl all the work you have subcontracted to others.

211087 211088 211082 211094
29 3¢ 31 32 Awards Pending
Subcontractor R. Dlson Construciion Co
Type of Wark concrety
Suboantrast Price 5,159,701.6%
Amowrt Uncompleted £.00
Suboontractor Redlrction TN oW Cowpeny|
Typs of Work windows
Subcontract Price 8E68,670.00
Amount Uncompletzd 81,670.00
Subzomtracter . Revoun Construction
Type of Work caieson work
Subconirad Price $20,600.00
Amount Uncompieted 0.00
Subcontractor Security ndustrive
Type of Work shta foncing
Subcontract Price 89,000.00
Anvount Uncompleted " 000
Subnontractor Sproviel's cusicnt EDUTIAT
Type of Work vanily tops
Subcontract Price 73,290.00
Amount Uncomploted &,230.00
Subcontractor Stresscore nc
Type of Work precast planks
Subcantract Price 23,000.00
Amsant Uncompletad 0.00
Subcaniractor Stordi Iron
Type of Work mataly
Subconiract Prica 483,156.00]
Amount Uncomprieted 3,200.00
Subcontracter Trinity Roofing Bervices
Type of Work roofing
Subooriract Price 673,643.00/
Amount Uncompleted 4,230.00
Subcontractor Window Treatments
Type of Yiork fumishings
Subeontract Price 201,570.90;
Awncamit Jncomphybed ¢.00
Tolal Uncomplels This Page 000 0.40 e | 93,330.00 000
Printed 1/8/2613 Page 52 of 113

e
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Part M. Work Subcontracted to Oihers
For sach coniract deseribed In Part §, lisl all the wark you have subcorttracted to others.
211087 211088 211092 211054
28 30 kil 32 Awards Pending

Subgoniractor
Type of Work

Subcumtract Price

Apsetunt tincompbeted

Type of Work -
Subeantract Price

Ameunt Uncompleted

Typa of Work

Subcontract Price

Amount Ungonpisted

Subcontraotor

Type of Work

Subcontraci Price

Ameunt Uncompleted

Subconiractor

Type of York.
Subcontract Price

Amoant Uncompletad

Subcontractor

Typa of Work

Subeontract Price

Aount Uncompieted
Subcontractor

Type of Wark

Suhcontract Price
Amount Unaewnplated
Subcontractor

Type of Work
Subconiract Price

Amownt Uncompieted

Subeontractor
Trre of Work
Subcontract Price

Amount Uncompietsd
Totad Ungomplote This Page 0.00 0.00 0.00 .00 0.00

Total Uncomplete Subs 1,531,032.94| 0.00 0.00 240,804.21 o.oo|

Prinked 1/8/2012 . Page 52 of 113 . BC 57 (DBIDO08)
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Tinois Dﬂﬂﬂfhﬂ&ﬂt
of Fansportation

Bureau of Gonstruction

Z300 South Dirksen Parkway/Room 322
mspﬂngﬂeld. ilioois 82784

Partl. Wi
Lisl halow

TEHCIRT. I11 8 ovits vosmurs, 1oy WHNE IR PPUIMLTE AN 1D ST W9 e e el 1maprrbifty of yo

Instructions:
“Authorization

Affidavit of Availabllity

For the Letiing of

Complete this farm by sither typing or uzing biack ink.
o Bid" will not be jssued urdess bath sides of this fom are
completed in detail, Lise ackiianal farme 35 needed to lidl Al work.

& subconinacior. hhraqumiulndudedlpcnﬁngmbidsrmwta\wdidw

ur Gomgeny. The uncomplebed dollar valua s to be besed upon the most
work ig santracied, show NOME.

{Letting date)

Tecent % OF WIS and must include work subcontracied fo othera. It no
Awards Pending
County And
{Section Number
Contract With
Estimated Cosopletion Dale
Total Cortract Price Accumulated Totals
Uncompleted Doltar Vazlue if Firm
Is the Pricva Contractor - 14,105,322.00
Uncomgistad Dollar Vahe if Firm
Ils the Subcontractor NONE NONE ‘NONE: NONE 0.00
Total Value of ANl Work 14,109,322.00
Part Il Awarda Pending and Uncompleted Worlk to ke done with your oum forces.
@'ﬂ:‘m"rﬂ?&‘"é ;;?m ?;l;m%‘::g 3?i3§'§m In :'rm“v:mumré, Ii;tlonlr t::l. portion of t:?‘w?; obe m:gum Accumuiated
Eno wosk iz show HONE, Tatals
[Bartrrwor 167,420.00{
Portland Comed Co Paving 95300
Sitework 10,000.50
Wetals 167,021.00:
(Clean & Seal CrackalJoints 242,772.00
| Aggrogate Bases & Surfaces .00
* [Highway, R R. and Waterway Struchures . 0.00
Drainage 45,761.00
{Electrical 15,867.00
Cover and Seal Coats 0.00
Concrate Construction 385,012.00
lmwal Stoel 14,000.00
|utintes 15,324.00
Exterior Improvements 284,279.00
Transgortation 98,112, 00/
HVAC 433,303.00
Wood, Plastics 243.673.00
|Demaolition 179,0867.00
Tharmat/Moisture 181,978.00
Other G tion (Equipment) 217,702.00
BldgsMiscGaneral 5,244,176.11
0.00
Totals 0.09] Q.00 0.0 o.00 a.00 7,947,571.11
Diwclosure of this information |3 REGIHRED o accompiiah the siah tory puUrposs e oullined in e "Ilincks Proorement Code®. Failure to camply will resull
in nonJssuance of an "Authorization To Bid" This form has been approved by the State Forme Management Center,
Printed 1/8/2013 Page 54 of 113 BC 57 (DEM90G}
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Part lll. Work Subconiracted to Cthers
For aach cantract deseribed in Pa |, Est all the worlkt you hava subconiracted to others.

0 0 0 Awards Pending

Subconiractor

Type of Work
Subconiract Price
Amounl Uncompleted
M
Subcontractor

Type of Work

Suhoontract Price

Ampunt Unctmpleted

Subcondractor

Type of Work

Subgonlract Price

Amcunt Uncompleted

Sub:contractor
Typo of Worek

Subcaontract Price

Amount Uncempreted

Subcantrackor

Typo of Work
Subeontract Price

Amount Uncompleted

Sobgontractor

Type of Wark

Subkecontract Price

Aancunt Uncompleted
Subconiractor
Type of Weork

Subcontract Price

Amount Uncempleted
Tots tineomplets This Page 0.00 0.00‘ .00 000 0.00

Printed 1/8/2013 Page 55 of 112 BC 67 (OBDS08)
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Part lIt. Wark Subcontracted to Others
For each conract describad i Part |, kst all the work you have subcontracted 16 others.

0 L] 9 ] Awards Pending

Suboontractor

Type of Wark
Subcontract Price

Aot Unw

Subcantractor

Type of Work

Subcontraot Price

Amount Unsonepletad

Subconiracior

Type of Work

Suboontract Price

Amount Uncempleted

Tatal Uncosmplete This Page 0.00 .00 0.00 BMI a00

[ Totat Uncomplete Subs | 0.00 0.00 0.00 0.00] 0.00

1, being duly swom, do hereby declare this affidavit is a true anvd commect slatement reating to ALL uncompleted contracts of the undersignad for
Fadaral, Stale, County, City and private work, including ALL subconiract wakk, ALL pending low bids not yet awsasded or rejected and ALL
eslimeted completion dates ’

Subscribed end swom lo befora me

this cay of .29
Type or Print Name _
Officar or Director Tithe
Kotary Public Signed
My Commission expires:
Comgaxy
{Nolary Sealy Address

Printed 1/8/2013 FPage 5601 112 BC &7 (0609408}




of ! Affidavit of Availabllity

A For the Letting of
Buraat of Conslnudion -
2200 South Divksen ParkwaypRoom 322 {Leiing date}
Speiogheld. linois 62764 \mptrutions: Complobs this Joam by aithar ypig of Using black ink.
mhyihonization o B will nol be Baued unless beth sides of This form ace
ndetad. Use SCITe s naeded o Kat Al Wik,

Part | Work Undar Contract

LIt pelow all wark you hawve under contract #2 sfiner a prime ofa for. | i requirsd 10 mcuda all pending low bids nol yet swanded of
rejacted. n @ joit verdurs, st only that portien of the work which is he ibikty of your B  dollar volue is o ba based upon Te moet
FRCENE BNOINEAE'S of owners estimele, nd musl olude work subcontracted to otfiera. 1f no Wk |8 contracted, show NOWE.

211087 21110 211112
3 34 35 38 Awords Pending |
County And Hlterrestor Bidg. and St Mary's Decotr North | Jones Colege Prep Hanriten:d #2agional
Saction Murnl Diesel BIdy Adcition cm;l-u High Scheol u.em Gontar ICU Rdd
| Contract With Norfolk Sauther Raitway Co. | St Mary's Hoapdal Chty of Chicaga ContmLinity Heatth Sysiams
Estimatod Complation Date 4182012 A0rFH2011 82013 SFN2
Total Gontraat Prive 2,450,132.00 2,003,628.00 #0,980,000.00 440,747.00 Ascumulated Tokats
Ll!mnmplatld Doltar Vakua i Fisny is the Prime
| 58,386.00 0.00 54,964,439.00} 323.801.00 55,352 408.00]
Uincompiated Dollar Vakue if Firm is the
Subioractor NONE! NONE! NONE| HOUNE 0.00
e | votal vatus of a8 work 55,362,006.00
Fart . Awards Pending and Uncompletad Work to be done with your own forces.
2000 I hcampieed dol vk o Tk o e SO D oo o ok 10 o i By your Accumulated
comnpany. I no waork is conracted, show NONE. Totats
Earthwork ) 19,000.00 1,400.00 20,400.00
|Portiand Cement Conarete Paving 0.0
Simwork 0.00
Metals 273.00 273,00
Cisan & Seal CracksdJowmts 153,500.00 153,800.00
Aggregate Basos & Surfaces .00
jrughway R.R. and Watarway Structures 0,00
Dralnag 0.00:
[Electtical 126,325.00 126,326.00
Gover and Seal Coats 0.00
Concraete Construclion i1 ] 1,045,520,00 .00 1,045,528,00
Structural St L1 ]
Litilitims: 104,190.00 109,190.00
Extarior Improvements 0.00 140,749,001 140,741.00
Trwsportation’ 0.00 134,357.00/ 3,252.00 137,649.00
HYAL 0.00 A45,026.00 .00 45,620.00
|Wood, Flastics 0.00 14,193.00/ 11,193.00
Demolition .00
'Walsh. Suboontracts TBD 0.00 0,00
Other Sonstruction [Equipment} .00 BE8,207.00 2,182.00 £51,389.00
BUILDINGS | MISC J GEN 58,885.00 0.00 11,757.m.79| 261,379.00 12,077,536.79
0.00
Tokals 58,506.00 0.00 14,220,787.79 278,8T9.00 .00 4,559,352.78

Disclosure of this information is REGUIRED 1o accomplish 1he etatudory purhose az outined in e "lliinois Procurement Gode”. Fallune to comply will resuk
in nen of an “Authorizstion To Bid." This form has been approved by the Swts Fovns Management Center.

Printed 1/8/2013 Pape 58 of 113 BC 57 {05008}




Part Ill. Work Subcontrasted bo Cthers.
For sadh cortract described in Part |, st all e work you have subcantracisd to olhers.

211097 211107 211110 211142

3% kL 35 ¥ Awrards Pegd;l:lg_
Subcontractor 7L constraciion | Boaes Ersrik of Dosw | Amark: g ABK 3pociatty oonaTors
Type of Whork aaphatt Elacirical doors, frames | matal stwds and drywal|
subcontract Price 23.000.00 244,500.00 536,500.00 438.887.00'
Amaunt Uncomplesad 0.00 0.00 453,808.00] o.00|
Subcentractor inl A ks Amico Corporati
Type of Work Plumbing and HVALC| srect J steal aadvall units|
Subcontract Price 351,369.00 450,145.00 3,987, B82.TS 50,235.00
Amoinl Uncomplamd Q.00 o.o0 0.00 .00
Subcontractor Aotz Bron. Cartor Construct} warks| Bery t
Typa of Work supply dOOrs Bitework arss and b
Bubeamiract Price 1202509 €91,967.00 #30,000.00 224 A93.00
Amount Lincompleted .00 0.00 450,020.00 0.00
Subgantragtor Claudn Construction Com I Logic Chiage| Sommatcial Goar smd
Type af Work matal buitding Carpantry ¥
Subconiract Price 463,000.00 122,000.00 993,500.00 60,800,001
Amcunt Uncompleted 0.00 0.00 §13,100.00 000
Sulicontractar Dwtroik Piping groupj sapicrF Baring Ind Ecolb ina
“Type of Work plumbing Fira Protection food sarvice spuip termite sentrol
Subsomract Price 141,058.00 16,200.00} 424,355.00 4,304.00
Amaund Uncompleted 0.00 0001 424 54500 .00 0.0
Subcoateactor Kerkstra Precast Breimett & racssats Roofing| Elastioal of $t.Louis
Typa of Wark procasl roof 5y Aating t
Subcomiract Frice 4,350.00 1,050,000.00 40,000.00
Arnsotnt Pncompleded 0.00 1,050,000.00 0o
Subrontractor Kings Glass Services ESB Development |ES! 2keed & Fabrication}
Tyne of Yéork windows and glazing site work Demo | stactueat and wise, Med
Subcomtract Price 41,428.50 27,000.00 #17,520.00)
Amosnt Uncompited 0.00 19,000.00) 2,950,000
Subcantracior Kl Group C-Tag | s
Type of Work. aartwork wists COmpactors mechanical
subcontragt Price 24127400 29,815.00 $07.725.00
Amauet Uncompletod 0.00 29,816.00 ¢00
Subcontractor May Paintting Camoll Seating Cempany| L&K Fire Protection| -
Type of ok painting ook, lockere, saating |  fire protection
Subconivact Price 32,T00.00 +,270,000.00 38,000,800
Armount Uncomplesed €.00 1,270,000.00 0o
Total Uncompdats Thia Page 0. 00 0.00 4,720,286.00 2,980.00 o.m

Printed 11672013 Page 58 of 113

BC 57 (DRASW0S}
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Pari M. Work Subcontracted to Others
For each contracl described in Part |, list all the work yo have subconiricted 1 alhers.

241087 211107 211110 231112
33 34 35 5 Awards Peng
Subcontracior Cvesheact Doors o of Tokedt CE Bincne 30l ARt Modspace
Typs of Work ovarfad coiling docrs wood al ory | t=me. faikar
Subconkract Price 52,000.00 287,000.00 14,478.00
Amouet Uncompleted ¢.00 287,000,008 14,478.00
BUbcomracue Shambaugh & Zon LP; F ga lamdscaping
Type of Work fire proctection schedule s&t up landecaping
Subcomtract Price 9,432.00 £0,125.00 22,300.00
Aunuint Hreonigleted .00 40,92%.00 0.00
Subconiracior Kubarban Prooe Mping ne- Crown Comr Revcan Gonatructicm
Typa of Work #ir handling controlls III drilled wia piers|
Snconiract Price 384,266.00 12,023,.847.00 TT,500.00
Amouet Uncomplated Q.00 £,957,842.56- .00
SubsaMtracton ther ceack irn works CoRpInT [.AM, Plowbing, ING) S&O Mechanical
Type of Work matal plumbing plumbing
Subsondract Price 38,380.00 2,850,000.00 238,850.00
Amount Uncompletad 0.0 1,548,196.11 2.00
Subsoptracton Wagnar incustisl Electtic Elba Shectric GO, Intg| TZ Bultus Brcaming b Trea.
Typa of Work electrical Blactrical work aarthwork
Subcontract Price 260.000.00 7,075,563.00 7, 112.00
Amount Uncompleted 0.00 7,074,023.28 700
Subsomractor FE Moran Vinco Software
Type of Work masanry Fire F 1 inf. Niodeling
Subcontract Price 25,270.00 Mu,m.oq 27,565.00
Amcunt Uncompietsd 0.00 600,050.00 0.00
Suhcontractor FLO-Tach W.J Burke Electric
Type of Work Macisanical work algolric
Subcomract Price 9. 716,572.00 AT0,000.00
Amaond Uncompletad 5,826,416.15 0.00
Subcantractor Floors INcorporated | Zeir Corutrusion of o
Type of Wori wood flocring egress Walsway
Subcommct Price 199,500.00 48,642.00
Antount Uncomploted 199,50, 00 000
Subconirachx Garth Conxirolien Beraces
Typs of Work Mazonry
Bubcontraat Price 5,805,000.00
Zaveunt Untnaapisied 4,342,520.00
Toa? Eneomplote This Page 0.00 .00 13,965,5T9.10 46,252,060 o0
Prinfed 1/8/2013 Page €0 of 113 B8C 57 (080908
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Printed 1/8/2013

Part M. Work Subconbracted te Others
For sach contract descrted in Pan |, list all the wark you have subconiracted to athers.

211097 211107 211110 211112
33 34 35 A6 Awiards Pending
subcontractor Hammerta 1ron Works!
Type of Work struchirsl W] Tabrivation
Subcontract Price 5.717,500.00
Amount Uncarmpleted 0.00
Subcontrctor Hi-Teoh Stake out
Type o Work sSurvaying
Jubcontract Price 63,000.00
Amcunt Uncompletod 43,042.22
Subconbractor riarmational concrwhe proded|
Type of Work presast concrobe
Subcoatract Price 1,980,000.0¢
Amount Uncomplated A419,832.44
Subceirackor P Hophis Ewers Sontractor
Type of Work sike utitics
Subcantract Price 190,000.00
Amount Uncompleted 161,500.00
Subconiracior proctin
Type of Work 274,000.00
Subcontract Price 274,000.00
Amowunt Unconplated $2,050.00
SubcnotrALior Cifice Envionments
Type of Woek ceramide tile
Subcomract Price 2,248,000.00
Amount Uncempleted 2,200,191.00
Subhconector Qusterbaan & Sons
Typa of Work pants.
Subtontract Price AS0,000.00
Amount Uncompletmd 442,700.00
Snbeontractor Phocrix Buninsos Sohutions
Type of Work ow Vullzge
Subconirast Price 1,148,117.00
Amoand Uncomplated 1,072,023.00
Subcontractor Primee Scaffold
Type of Work wite Fancig
Subaomract Price 87,496.00
Awncaurt Uncomploted 27.524.00
Total Uncompiele Thiz Page L 000 4,458,752.“' 0.0 .00
Page 51 of 113 BC 57 (06/02/08)
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Priptad 12/20143

Part M. Work Subcontracted to Ofhars
For sach contract desciibed in Fart 4, st s the work you have subconbrated ta others.

211087 211107 214110 21112
= 34 35 36 Awards %

Bubvoniracier Sweoa

Type of Work riggng

Subzonbcact Prick §16,000.00

Amoun Uecompiated 533,744.00

Subcorucion Shetry-K Corporatian

Type of Work Cagt In place i

Subcontrett Price 4,260,000.00

Armourt Uncomplelsd 452, £23.80

Bubcontractor Spray ineulations Inc

Type of Work Toahsed i pace Ineutaton

Subconract Price 136,000.00

Amnuet Lincomplated 115,955.00

Subcomtractor The Hulf Company

‘Type of Work floating fleor

Subconiratt Price 150,000.00

Amcant Unccmpiated 133,267.00

Subcopirackorn The Lavy Company INC

Type of Work gypsum Board Assamblaz|

Subcantract Price 4,680,000.00

Amount Uncompleted 133,287,081

Subconiracior Thyasen-Kupp Elevator

Type of Wark Elavators

Subcontract Price 1,000,000.00

Amaunt Uncowpleted 825,000.00)

SUBCOMATH Tractel NG

Type of Work wisdow wianlsing SySatm

Subcostract Price 119,800.00

Amount Uatompieted 765,436.00

Eubcemiractor XA Hoist Company, ING

Type ofWork heist-rental

Sabcontract Price 132,520.00

Amount Uncompheted 65, 575.56

Subconirachar VIR lanion & OmpRTY

Type of Work Sprayed Firmproefing

Subcontract Price 510,000.00

Amount Lincompleted 203,950.00

Total Uncomplets This Page [T 2.00 2.550,133.48 0.00 0.00
[ wotal uncomplate Subs | 0.001 000 4074385124 4920200 0.00

Page 52 of 113 BC 57 (OE/09/08)




?obnepa'tpent

Burny of Sonatriciion

Sowth DIrkgen Parkway/Roorn 322

Eprngiicld, lincs &2764

Pari |, Work Under Contract

Affidsvit of Avallability
For the Letting of
{Letting date}

Ingtrustions: Complets this form by BRher typing or using hiack i
~auihorzalion 40 Bio” wht 1ol be Esuad unless both sideas o this foim ar
in delgl. Lee ignal forms as needed to Rl af) work.

Lizl below all work you have under gontracl a3 edhera pime conavtor or  subconiraclor. 1L i required to include all pending levwr Bicis ol yoi awardad or
of Th ok

rejeeterl. In 2 oL venture, list onty thal porisn of the work which i the i yo ]
recen SAginasr's oF owners estimate, and muel nciude work subgontracted 10 others. 1 1o wark is conbracted, ahow NOME.

d doilar vakie i5 10 be baged upoi the most

ur

211135 211138 211143
7 1 _ ™ Awards Fending
County And Furdie Calumet Scheldsr | Francic Hospital Surgery Ratt] Canondale Puri West Poirt Scisnce
Saation Mumber Ava Bida, mnd ED Remodal Biwhion Facikty Phose 2
Gontract Wikh Furdee University Calumst St Framncis Hoapiel Macomb Inbavcuptor Drein. Distict | s apmy coms of Engineers|
Estimated Gompletion Date w32 12mnz 1202143 W26
Total Contract Price 1,280,148.00} 8,711,873.60 22,929,000.00 105,270.00 Accumulated Tolals
tincompiatad Dolflar Vabue if Flrm is the |
Priwne Coplractor 0.00 2,021,509.00 4T, 418,681.00 89,707,911.00 164,898 5BT.00
Uncompleted Dollar Value If Firm is the l
dract NONE NONE HNONE NONE 0.00
S L Total Value of All Work 184,508,887.00
Part K. Awards Pending and Uncompleted Wom.hn. be done wilh your own forces.
B e A bk s S A S e
1 no work ie ahow NONE. Totals
IEirthﬂDrk 20,400,050/
Portland Cement Gongrate Paving 0.00
Sitowork 0.00
Adetals 0.00 10,040.00 19,413.00
Thermat and Moistura Q.00 153,500,060
Aggregais Eases & Swfaces 000, oo
Highway,R.R. and Waterway Structures 0.00]
[Finisihes 0.00
|E=ctrieat 126,325.00
Specialiles 2.00
Conarete Construction .00 1.777,129.00 2,822,657.00
|Structaral Stesl 0.00
Wilitivs 12,325.00f 275,857.00 397,972.00
{Extarior Finishes 140,741,400
Firo Suppressien 000 137,849.00
HVAC 136,255.00 201,863.00|
Yiood, Plastics 11,250.00 22.443.00
Desnstition 121,045.00 121,048.00
walsh-Subsontracts THD 7,433,454.00 23,419,288,30 30,662.750.30
Other Construction (Equiprment] 76,264.00 B7,511.00] 905,946.00/ 1,761,100.00
BUILTHNGS { MISC § GEN 0.00 T10,280.00 3,120,922.69 2,021,077.90 23,028,797,38
L)
Totals 0.00 976, 384.00| 10,641,697.69 34,520,345.20 0.00 60,697,979.68
Printed 1/8/20H3 Page 83 of 113 BC 57 [0609/09)
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Part U], Work Subconiracted to Others

For sach contact described in Part |, Yiet all the work you have subceniracied oo ohers.

211118 211136 211138 211143
aF 38 38 L] Aarcs Mnﬂ
Subsontraitof Ad o Fura F I Asaa Erectors Inc i | 290 sign system
Type of Work fire supp fural steed sinage
Sulseontract Price T,240.00 152 300.00 12,500.00 85,956.00
Srnount Uncompietod 0,09 .00 TAT0.00) #5,956.00
Bubconbractor L Tachnology we|  pce stee Hi L] ta, THC
Type of Work clean room relocatio Pfire SUpraseH ateat shorterete
Subcontract Price 22,000.00 24,400.00 123,228.00 3,150,000.00
Amonnt Uncumphied 0.0 12,604.00 123,2268.00/ 5,088, 500.00
Subnostractor Bowen Decoraling | Eacon & Van Buskin Asr Agsacims photog ph | Astartie
Typa of Work Palnfing and Finishing glass! Glazing | project racord doowmests structural demo
subconact Price 7.800.00 227,388.00 14,990.81 3,027,711.70
Amowl Uneompietad .00 20,438.00 14,539.84 4,731,720.00
Aubcontmcior Carmey & Gompany 18 Group Copy Buliders Supphy steet | EBortn el Cominucion GO
Type of Work 1oilat accessories | wall& Door proechion| mekals § FRP wiructural steal
Subcantraci Price 1,725.00 23,533.00 285,T14.00 4,128,682.00
Amount Uncomnpietad 940 4,835.00 285,714.00] 4,013, T4T.00
Subconiractor Construction spaciziies | Gaer ! BES G e Balun Laa i
Type of Work wall ang dour protection damclition Couliawg, $salants & Contiaga | precast concrete
Subcomnct Price 536.00 T87,500.00% 423,304.00 104,000.00
Amout Uncompleted 0.00 21660700 4323,304.00 18500000
Sub-Conrachor »c Babllla inc h EC K ffal Bilt-Well Fence GO
Type of Work roofing atphalt paving work weel Temporary fenning
Sobecntract Price 3,600.00 140,287.00 a7 6E0.00! 72,3400
Amount Uncompleted 0.00 31,56200 +7,680.00 72.314.00
Subcomyactor International decorators| Evans- Mason ING FIB-R-DOR Mk Tromatose Plumbing & HER
Type of Work earpentsy mASONrY FRF Doors Fiumking
Subeomtract Price 66,000.00 268,T20.00 A7,822.00 B,000,000.60
_ Amount Ungemplatad 0.00 2,600.00 47.822.0D 7,521,404.00
Subconiractor Kentek corporati maid Futivs Fence Company| CFS steai Company
Type of Work Jaser curtaing anwd baciways| equipment support werk, fencing [ ing stowl
Subgonkract Prica §,200.00 48,200.00 37.808.00| 1,646,228.00
Amounl Uncompisted 0. 960,00 33,353.00 1,681,552.26
Subcomtractor Laka Flumbi [l G2 Consuling Growp | Chutes Internatonal
Type of Work plumbing o 9 i and Hh rubblsh chkes
Subtontract Price 146,00.00 Z70,000.00 140,725.00 42,7900
Asmount Uncompietod 0.40 38,420.00] 40204000 0.00
Tokel Unoomplate This Page 0.00] 331,543.00 1,073,436.81 8,387,163.28 0.00
Prirded 1702013 Page 65 of 112
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e e e

Fart . ‘Work Subcontracted to (dhers
For sach contract desaibed in Part |, 151 2]l tha work you have subcarractad & others.

2111189 211136 211138 211143
7 30 33 _42 Awards Pemﬁ\_h

Subsopiragior Weyer Gloaxs and Wror |JP Bucns Hing W Mrartm | e ker, Salw & Dougins
Type of Nork glacs and glazing | Denoalition, skte wark] concrete wi< | labomtory Bquip
Subcontract Price 939.00 250,935.00/ 47 ,500.00 3.749,471.00
Amount Lincompletad 0.00 L.Oo0 47,500,040 3,696 97100
Subcontractor O Ford Gniking Gupply o1 20 | Jamax B e ochpointing HYMNCO Darind Asyocintes INC
Type of Work Wetal lookars air barrer detal and Fabeicati it
Subcontract Prica 2,450.00 22,138.00 282 %36.00 9,326,800.00
Amount Uncorpleted Q.00 11, 634001 282,536.00 8,923,634.42
Subconiracker Stonhard Control Vit Pabrick
Type of Work foacing | BOC Temg tratler renkai
Sobeontract Price 38.100.:00 140,900.00 13,520.00 182 500,00,
Aounk Lincompletod 0.00 55,808,00 13,520.00 189,500.00
Sahconkractor Studi Iron Eyon b L & DH Pace Door Jarvices
Type of Work metal fabelcath doot=, TERS design doors
Subtontract Price 4,400.00/ 12112000 6,882.00 561,000.00!
Amount Upcorpleted o.00 78,384.00] 38,07.00 £81,000.00
Subcomiractor Sweney Blactric Co | Mayhield dn tCof Eagle Elevator Co
Type of Yikork electrical landscaping bypass alevators
Subcontract Price 281,000,00 6,500.00 173,907.00 B75,000,0¢
Amousnt Unconpleled 0.00 26,800.00 173,907.00 543,800.00/
Subcantracar Swilch Rall Systems| midwest sarvice grong| Ao Efce Corpovati
Typa of Work wotlular safaty ralinge | sp7a applied firaprocfing Derwatering shovingfbracng
Subcontract Price £1,080.00 55,000.00 351,043.00 54,81%.00
Amount Uscompleiad 0.00 o 74,425.00 16,248.05
Bubcomtracior Tha Lazzars Companies MTFG INC Motor CHy Elctri | Hendersan-ohnson GO
Type of Work doors floaring wstrumentation | cast umderisyment
subcomract Price 1d,000.00 10,900.00: 125,00:0.00 154,500.00
Amount Uncomplasd 0.001 1,900.04 125,000.00 154,500.00
Subcomiractor YMI Mechanical Murply Company | eetional door syctems{ Hudson Yallsy Masonry
Typa of Wark mochamical plumging seiling doors y
Subcomtratt Price 394.000.00 2,125,000.00 2265700 1,679, 18T.00
Amaunt Uncomrphetad 0.00 318,347.00{ 22.657.00 1,308,750.00/
Subtontracior Pastro of Hawetn
Type of Wk site elachi v saveyor
Subcontract Price 18,380.00{ 412,700,600 209,520.00
Arsoum Uncompletsd o.0c 412,700:00] 18,575.98
Total incomplele This Page 0.00 499,7T3.00] 11 ss.moul 15,451,179.43 .00

Prined 1/32013

e
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Printed 11572013

Fart lll. Work Subcontrasted ta Others
For each contract described in Part I, list 2i the work you hawe suboontracted to others.

211118 211135 211138 211143
37 3-8 kL 40 Awards Pelm:_

Subcontractor Wilson Kitchens Ruby Engineering PC
Type oF Work k Shieding and brm:ing design|
Subsonwact Price $&1,290.00 $250,600.00
Arnount Uncomphted $01,590.00 $24,470.95
Subcontracioe siaverding Architesture |
Type of Work anginesy bt cerdinater)
Subcontract Price $165,400.00
Amounat Uncomplated $61,120.00
Jubcomtractor Supador Aatement, INC
Type of Work abatement
Subcomract Price %51,063,060.00
Amaunt Uncompleted $245,000.00
Subcontractor Walah Gonmnucion Comearty
Type of Vork Demc work
Subcontract Price 2,883,114.00,
Amount Uncompleled $20,377.00.
Susbeontrastar
Typs of Work
Subantract Price
Amaunt Uncompleted
Subcontraciar
Type of Work
Sobconract Price
Amncunt Uncompleted
Subcontracior
Type of Work
Subcontract Price
Amount Ungouspleiad
Subcontractor
Type of Work
Suboontract Prive
Amount Uncomplated
Subcontracior
Type of Work.
Sulbcondract Price
Amiound nsompletad
Totai Uncomplete This Page 0.00 81,550.00/ 0.0 1,24!,367.95' 9.
Total Uncomplets Subs | “000] 344512500 6,774,963.31] 58,187,585.80] a.00]

Page B8 of 113
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Affldavit of Availabllity

g Iﬂbnaﬂﬂ tl_!lallt For the Letting of
Transportation pyso—
Bureau of Consirmeiion Uvsirustions: Complata thie fram by atther typlng or using black Wik,
200 South Dirksen ParkwaypRoom 322 *Authorizetion to Bid" whl not be lesued uniess both sides o this forn 2
Springheld, Alinoka 52784 eempleted in datall. Use addilional forms &= needec ko lisl all work.
Part . Work Yndor Contract
Liat balow ol work you have under conlracl se sithar a pima L] H b5 requirad lo inciude all pending low bids nat yat swarded or
rajectad. I & jomt vonhua, Kl oy Thal podion of b work which i ibe responsdblBty of your dolar value B3 10 b besad upon tha m
racard enginesr's of owrvers eatimate, ahd must includs work subcomracted to others. if no work & mntramee Snow NONE.
211148 2111588 211163 211168
” 2 43 o“ Awards Pending
Vals e g
County And Javdine Wates Ferifizalion bpringfmic Shortstry Faclif] EJSE Radway Renouations:
Project- Cukvert &
Section Numb Plart East Filter Bubd Gradng
HContrant With Clty of Chicags Jainstrest Proparties oy GangChicagn Intl Aiport| IL Hospitat
Estimatzd Gomgdetion Dute T4 11012 Mz 12
ol
Tots Contract Price 34,498,500.80 8,040,490.90 4,623,960.00 5,290,174,00 Accumulmed Totals
Unecempleted Dellar Value If Firm is the Prime
Contractor 26.402,996.00| 2,097,415.00 438,312.00 349,131 00 194.788,641.00
Uneempleted Dollar Vadue if Flrm §s the
SubComractor NONE} NONE NONE] NONE 0,00
| Totat value of sl work 194.786.541.00]
Part |l &warda Pending and Uncamplated Work to be dona with your own forcas.
Licdt Delow the oncemploied dollar vaiue oF work Tor eaoh contraot and awards pending (o ba completed with your cwn forcas. All work Accumulabed
suboontractes bo others will be Bsled on e revesse of this Jorm. I a ot venfura, st only that portion of the work 1o br done by your
¥ w0 work B ded, show HONE, Totals
Earthwork 20,400.00]
Thmnad & Maisture Pretection o _ml
Eitework ml
Motals - 10,313.00'
Cloan & Seal Cracksl Joints 453,500.00
Aggregate Bases & Swurfaces 0.00
Hi R.R. and S o.oj
Drainnge 645200 6.452.00'
Eiectrical 126,325.00
Cover and Saal Costs 0.00
Concrele Construction 2822 657.00
Structural Steel 0001
Citilities 397.3‘}‘2.00'
Exterior Improyaments 140,744, .00]
Transpetation 10,429.00 5,974.00 154,087.00
Signing 201,383.00
Cold Miiling, Planning & Rotomiling 2244300
HVAC 121,043.00
Walsh-Subconiracts TED 30,882 TEC.30
Odher Consiruction {Equipment} 395 B56.00 T,983.00 2,162, 719.00
Eldg/Misc/General 3,520,208 62| 369,173.00 17488402 284,907.77 28,240140.70
0.00
Totals 3,930,635 62 369,173.00 174.&84.02' 268,936.77 0.00! 65,441,812.00
Disclosura of this information |8 I!‘QUIRIB 10 dish the stekul linad in the "Pincis Procurement Code™. Failura 16 comply Wi rescult
In I of ar "Aa To Bid.* This farm hae been uppmnd by Ihc SHate Fornms Mansgement Cessher,

Printed 142013 Page 86-af 113 BC 57 (DG/0B/D8)




Part i Wark Subcontracted to Others

For sach contract dascribad in Par |, list A the work you have subcontraciad t6 athers.

211146 211156 211163 211169
41 42 43 44 Awards Pending

Subrontractr ASH Plumbing & Heatinnfhuhmﬂe Flre Sprinkier| EFCC Cerporation ArBesat & WAt Cailimmte
Type o Work plambing Fire sprinklers Box Cluvort Roling Form sy o
Subcontract Price 1,40%,995.00] 172,600.00 34.586.10 234,633.00
Amoumt Uncomplated 1-34%,41 4.00' 26,600.0D 34,885, 10| 27, 1T63.00
Suhcontractor Ameriean Staehworks. | Bacon & Ven Buskick Glas|  Neenah Foundry Company CE Karagard Go
Type of Work steel windows supply castings 1Hing ard resllenE Noaring
-Subcontract Price 1,710,000.00 60,000.00 3,394.00 24%,530.00
Amount Uncompietsd 1.528,444.47 12, 10800 3,394.00 120,640.00
Subvontracior Angel Abatorment Bath Xcessorles Homar Tree Service, Ing Carrwy & Comparry
Type of Viork demciition apaniiaties ciwaring toilet acoessories
Subcomiract Frice 280,0600.00 14,125.00 7,500.00 18,095.00
Amount Uncormplessd 143,365.58 7.249.00 2,750.00 4,505.00
Subooetrctor DU Puiking & Lawn sprin | EL Prill Co Ll C e Products, INC | ellle o, Inc
Typs of Work irfigatlon hvac Supply Reirforced C: Pipa
Inbconiract Price 11,0000 TE2822.00 B, 58532 GB6,468.70
Amount Uncompiatsag 11,000.00f 237,6.00 8,585.32] 79,0770
Subcontractor Architeciural Bfass werks English Brothers Shussars green Thumb EMCON Sarvleat it bcHbai
Type of work Glass rpl y tandscaping [ —————
Subcontract Price 1,040.00 309,205.00 57,545.23 §5,650.00
Amount Lincompleted 0.00, 34, 571.00 55,510,689 17,736.00
Subcontractor Avan Precast Freliag € C.lee C R Servi Borafix, Ine
Type of Work procast yupply site deao and earthwor damvlition
Aubcomtract Price 1,600,000.00 503,343.00 1,087, 261.01 223,500.00
Asmount Uncompleted 1,503,245, 14| 124,546.00 141,635,897 TLE13.00
Subcowtractor Brand Emugy Eevvicas, LLC]  GA Rich and Sons BJE Iron & fence Inc Fre-sier painting & Decorating
Typss of Work scaffolding Flumbing guardeall painting
Subcondract Price 3,268, 0004 §53,307.004 7.200.00 G9,925.00
Amocunt Uncompletad 2,231, 05558 £0,957.00 6,00 13,228.00/
Substontractor BSH Developmeant Gitbemeisr Therrian Brozych Constructon, LLG Inpro corp
Type of Work excavation and frainage rough carpeniry roinforcing Steel walf protection
Subconiract Price #60,798.64 270,300.00/ TO2,458 38 7,205.25
Amourit Lingowpietod 000 .00 16,663.00¢4 10,255 25|
Subscntractier Collins Engineers Idtie Johnmy's interior concepts, Inc|
Type of Work fiwid inspeckon temp tollats cublohe curtain and ek
Subcontract Price 223,518.67 2,500.01 56,350.00
Aot Ungompleted 118,998,356 2,590.00! 11,175.00]
Total Uncomplete This Page 6,803, 322.78, 529,52&@' 263,427.98 9,1 52.95' .00

Pricted 1/8/2013
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Part lll. Work Subcontracted to Others

For @ach cordract described in Pait |, kst all the wark you have subcontracted to offwes,

211146 211158 211183 2111688
4 _ds_ 43 44 Bwarchs Panding
Bubcomtracter Eagée Puinting & Jech intatnaticnel deccratoss, Inc
Typs of Work g and basti P drywal
Aubcomract Price 4,044,000.00 086, 215.00 450,498.00
Amousl Uncompleted 3,021,250,08 1491,000.00 B4, 50€.00
Subcontractor Evane Elociric WG Plus cowstruction JAC Masorwy, Inc
Type of Work electric dryerall Masonry
Subiontract Price 1,100,000.00 620,000.00 50,287.00
Amcunt Uncomplefud *1.377,226.11 000 14,557.00
Subconiracior HI -{ech Stake out, NG | mermmey contrarting company| Jack frosl ionworks
Type of Work Surveying palnting huel ad wtal Fabirication)
Subcontract Price 11,040.00 o0,800.00 27,180,00
Amomnt Uncomplesea 0.08 ZT,800.001 .00
Subconkrachonr Monde Terrazza, INC Nystrom Iaforce inc
Type of Wark terrazzo restoration comer guards doors, frames, hardware
Gubsosiract Frice 136,500.00 8,483.20 128,420.00/
Amount Uncomgpleted 135,500.00; 450,001 41,884,00
Suhoontractor Blarfin construction | ogice savirements eturm o Smees it £ e ]
Type of Work CanpeniTy — fioodng ek bt syriem rakcaion
Subcantradt Price 864,852.00| T84 000,00 20,050.00
Suwount Uncompleted 664,552,00 132,607.00 0.00
Subcontrector PTL landscaping PH Erougiton and sone SheITnan meachanical, e
Type of Nork Iandscaping halt paving HVAC
Gubcomtract Price 112,000.00 200,000.00 1,719,489.20
Amcat Uncomplated 110,000.00 200,00).00 103,722.20
Suhtonrache Rodarts Hirobi Procishe Stanley Technologles
Typa of Work HVAL carpantry CU enterenmas
Subcomract Price 285,000.00 112,152.00, 18,500.0¢
Amount Uncomplatad T4, 775,89 115,152.00 10,000.00
Sabcontractor Trinity Rooling Rainguard Themas P, Adamson
Ty of Work roafing guiters plumbing ¢ystam
Sabcunirast Price 10,586,880.00{ 26,005 00 810, 707.25
Amount Uncamgseted 9,531,233.52 26,075.00 105,176.25
Subvontsactor Redbud Custom Waukegan Roofing nc
Typo of Work milhwroric rocing
Subcomract Price 304,000.00 33,964.83
Amoust Uncameted 25%5,000.00 11,433.83
Total Uncompiese This Page 134,548,837 &0 B37,084.00 wl 3T1,038.28 0.0,
Printed /72013 Page 72 of 113
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Part B Work Subicorirsctad to Qgwrs
For each contract deacrbed in Part |, list Al the work your have subenmiractad to athars,

211146 211156 211163 211168
Ll 42 43 b Fovranids Ponding

Subcorirachor Residential axterdors, TrakLapanigume gles sompany |
Type of Work vinyl siding glazing
Subcomract Price 76,290.00 26,087.00
Amount Uncompleted 10,200.00 0.00
Subcomructor rwynolds drilling
Type of Work capping axicting woll
Subuontract Price 2,500.00
Amount Uneomphated 2,500.00{
Subcontractor S&5 Builders
Type of Wark doors ankd ardvare|
Subsontract Prics +96,000.00)
Amowt UYacompleted 180,000.06
Stehcontractor Salshury indusiries
Type of Wirk wire mesh lockers
Subconiract Price 21,25200
Amount Uncompleted .00
Subcontractor 20lvaggio seel
Type of Work metaly
Subeontrast Price 29,870.00
Axgnount Linzompleted 2.420.00
Subcontrastor 1o0pl qually roofwey
Type of Werk roofing
Subcontract Price 180,840.00|
Amount Unsomgpleted 0.0
Subconirachr truss staler
Type of ork trussos
Subscomiract Frice 273,033.00
Amownt Uncomphaled 0.00:
Subconirachor hain oaks lardeoaping
Typa of Work tandecaping
Subzondract Price 56,500.00|
Aroust Unscompleted 58,500.00
Subcontractor Va1 MO e cononete
Type of Work <ast n place concrats
Subcontract Prige 321,300.00
Amount Uncomplsted 0.00
Total Uncomplsts This Fage a.00 2614,830.00 0.00} a.00 0.00

Printed 1/8/2013
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Pt B Work Subcantracied to Others
For sach comract described In Part |, Bat all the work you have subcontmacted to others.

211148 211158 211163 211168
# 42 43 4+ fwrds Pending

SubeonTacior

Typa of Work
Subcontruct Price
Amount Uncemplemd
Bubcostro:i

Type of Work

Aubcomsract Price
Amoum! Wncompleted
Subcomtractor

Type of Work

Sebcontract Price

Asnount Uncomnplelad
Subcoriractor

Type of Work
Suhenntract Price
Amountt Uncomplsted
Subcopiracior

Typa of Work
Subcortract Price
Amoumt Uncompleted
Subcowtracior

Type of Work
Subcantract Price
Amoust Uncompietud
Subcontractor

Type of Wark
Subconract Price
Amount Urcompleied
Eulisontractor

Type of Work
Subcoisract Price
Amotnt Uncompleted
Aubcontractor

Type of iMork
Subcomtrast Price
Amaunt Uncomgleted
Totsl Uncompiete This Fags 0.60 0.00 000 0.00 0.0

Total ncomplete Sube | 22472,160.38]  1,728,242.00] _ 263.427.08] 68019123 0.00]

Prinisd 1/82013 Page 74 of 113 EC 57 (D&/D9ME)
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Ninois Department
of Tansportation For the Letting of
Bureau of §onetuciion

2300 Soulh Dirkgan PalkwayRioom 227

Springleld, Boe " Meatruntions: Complete thi= form by siher typing o usig biack ink.

sompleted in detal, Use edditional sorms as needed to kst al work.

Part I. Work Undes Contract

“Authorization fo Blo~ will nol be issied unless bath skigs of s form ane

Affidavit of Availability

(Letting daie)

r-jeLuzd.w;‘:zlmm@ounn;:mnﬁfﬂ:z:mn ls;he‘ Ao y of your e Thnm mm?e - o :h v;ul;ﬂ;;nhc;t ‘I::‘sad upon I:; mps]
racan eng Ur DWIRIE eslimale, and must nelude work sibeenimcked (0 othars. IF no wonk i comiracted, siaw NONE
211181 21118%
45 4£ 4T ag Awnrds Pentlinng
{County A Loratto Hosplal Ramizeianr Water Treamem
- Ni Sevwnt Floor Surgery Renovelien plant upgrade
Contract Vith Lorettn Hospital Ciiy of Rancealaer
Estimated Compintion Date 050172012 O3/ 2013
Total Contract Price 53685500 3,194,561.00] Actumulated Totals
Uncompleted Collar Valus ¥ Firm | the Prime
Contractor 206058 00 1.206.182.00 1965,197,761.00:
Uncomgpleted Dollar Vakue iF Finm is the
Subcontractor NORNE, NONE NOWE Q.00
Total Vakm of Alt Work __196,197.781.00|
Fartil. Awarde Pending and Uncempleted Work to be done with Your own forces.
B o s e B i S T 8 o e, o e
Y. IFno work is contractor, show NONE. Tatals
Jeartwork 20,400.00
|Perthand Cament Concrete Paving .00
Sibework o.00
letnly 16,312.00
Clean & Swal CracksdJointy 153.508.00
Aggregats Bases & Surfacos 0.00.
Highway,RR. and Waterway Structures ng
Far® Suppression 8,452.00
Ekectrical 126,325.00
Masonry 0.00
fCancrete Construction 2, 165.00 2,831,822.001
Landscaping 0.00
i 3597,372.00
Exterior |mprovoments 140,741.00
Tramspovtation 154,087.00
HVAC 201,883.00
FWoaod, Plastics. 2244300
Tharmali¥asture 121,049,00
Walsh-Subcontractors TED 17280200 56,000.00 31,081,552.30
Other Comstruction (Equigmant) 24.913.00 2,187, 832.00
1Bidgs/MisafGaneral 32280.00 266 653.51 28, 548,050,389
.00
Totals 205,056.00 356,631.51 0.00] 0.00 000 86,003,501.50.
Digologune of This infommiation is REQUIRED to puiah the ¥ Purp a5 nullingd in the *|1Bnois Procunsnent Code®. Faifure to comply wil result
In nan-issuance of an "Authorization To Bid." This form has bean approved by the Siate Forms Managameant Canter.
Page 75 of 112 BC 57 (D090}
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Part Il. Work Subcontracted to Others
For each contract described In Part |, list all the wark you have subcontracted 1o others.

211181 211185 0 1]
45 43 47 48 Awards Pending
Subconltracior CE ¥orsgard Company Ameneah fraproofing,
Type of Work flooring fire proofing
Sabcontract Prica 743100 3,700,00
Amount Uncompletad 0.00 3,700.00
Bubcontracior Ciy Sarvice Elctric American grating
Type of Work ertric flormish FRP
Subcontract Price B4,531,00: 5,403.00
Amoont Lncompleted 0,00 540300
Suircontractor Green Demolitlon BL andersom ¢owpany|
Type of Werk demoition flucride addion systom)
Subcontract Price 8,000.00: 384825 00
Amnount Uncompletad 0.00 159, 748.00;
Subconiracior infemational Decorators Brand Electric Inc
Type of Work gypsum board eluctrical
Subsoeiract Price 18,337.00: 296,700.00
Amount Uncempleiad 0.00 152,200,00,
Subcovitractor Lafoncea ine Carey Stedl Enlwprises
Type of Work doors frames and hasdware rainforcing stae)
Subcontract Price #,036.00 427500
Amount Uncompleted Q00 4,275.00
Subcontractor MICA World LTD Gentral Indiana glass
Type of Work ok furingh snd [1natall docrs
Suhcontract Price 7,400.00 40,500.00
Amsount Lincemplebed 0.0 A 080,00
Subcomrachw Pinnacle Dacorating nc CHC Steel Fabreaiots ina
Type of Work painting and walkcovering | supply Rain FELY
Subcoolract Price 3,290.00)| 8.080.00
Amaunt Lecomplatad 0.00 6,000.00|
Subcontractor sherman machanical Esgie Hauling & Sommwying
Type of Work plumbing HYAC howly bucking
Subceniract Price T2,7654.00 11,138.00
Anount Uncompleted ] .00 11,136.00
Subcortractor FE Gates Compary
Typ= of Wark epoxy Injection
Subcomract Price 382800
Amoun Uncompleted 0.00]
Total Uncomplate This Page .00/ 368,602.00 .00 0.00 00
Privdsd 1/8/2013 Page 76 of 113 BC 57 (05000}
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Part lil. Work Subcontractes ta Qthess

For each condract described in Part |, st all the work you ave subcorirached to others.

EEE—————

211181 211185 I
45 45 4T Awards Pending
Subcostracior FCX parformance
Type of Work w0py (lgeid procans mabers 4687
Subcentract Price 4 £XT.0m
Ampount Uncompieted 483700
Subcontractor Flow-Technics, Ine
Type of ork swpply Bring traneiar pumps
Subcomiract Price 35,560.00
Aenount Uncompleted 1,000.00
Subcontractor Humbinaty Landscaping conporlion
Type of Work landecaping
Subceniract Price 13,963.00
Amount Uncomphted 247287
Bubcontracor TTT water & Wastewater
Tyre of Work Supply varticaic turbing
Subcontract Prica 56,189.00
Amown Uncemphoted 0,004
Suhconiractor Jamagin Entarprises.
Type of Work waterproofing
Subcontrac Price 3,900.,00
Amount Uncompleted 3,300,001
Subcamtractor Lanham & S4ne Macharica|
Type of Work plumbing and HVAG
Subgoatract Price 382,207.06
Amouat Uncompiamag 282,207.001
Subconbracter Lowell Concrats Products
Typw of Work RCP pipe
Svbcontract Price 3.449.82
Amsoant Uncompleted 3,448.62
Bubcomractor MOFAR
Type of Work mizc, motal
Subconiract Price 44,560.00
Amount Uncosplaiad 2,300,00
Subcontractor Orcllle ine:
Type of Work painting
Svbcontaat Price 264,300.00
Amoet Uncomphied 173,145.00,
Tetal Uncompless This Page 0. 004 453,351.49 000 an
Prirdsd 4/8/2013 Page 77 of 113
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Partill. Work Subcontracted to Qthers

For wach contract described in Part|, Rst afl the wark you have subconractzd 1o others,

211181

211185

45

48

Awards Pending

Scbomtractor

Skyco Products

Type of Work

supply floor hatches

Subconirast Price

838700

Amount ugm

5.34T.00)

Subconiracior

Wostech mimmgl

Type of Work

wupply general fittar

Subcontract Price

I34.000.00

Aottt Uncompledd

0.00

Subcomtmactor

Type of Work

ROy

Subconaract Price

56,000.03

Ameunt Unconsglated

2,200.00

Subconiractor

Type of Work’

Subcontract Price

Amaunt Uncormpheed

Subcontrarmr

Type of Wori

Subcomract Prica

Amctnt Uncamplstad

Subcontractor

Type of Work

Sabeartract Frice

Amount Uncompieted

Suheoniracior

Typa of Work

Bubzowiract Price

Amowt Uncompleted

Subeonractor

Type of Work

Subcontract Price

Amount Unccaplesed

Subcontragtor

Type of Work

Qubcontract Price

Amowst Uncompleted

Total Lcomplete This Page

.00 7,537.00

.00

0.0

Printed 1/8/2013
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Partll. Wexk Subcomiracted to Dthers
For sach caniract dascribad bn Part 1, lisk all the work you have subconfacted o oihas.

211181 211185 Q
45 A5 T

Awards Pending

Iz |=

Subcontracicr

Type of Work
Subtontract Frice

Amount Uncow

Bubcoriracion

Typa of Work
Subzonract Price
Amoud Uncompleted

Subcontracmr

Typs of Work

Bubcontract Price

Amount Uncompletor

Subcontractar
Type of Work

Subcaniryet Price

Amoant Unsampleted
Subcontractor

Type of Work
Subtgntract Price
Amount Uncompletad
Subconiracior

Typs of Wok
Euheoptract Frice
Amount Uncampheled
Subcommctor

Type of Work
Subcontract Price
Amcunt Uncomgleied
Eubcontractor

Type of Wark
Subcontract Price
Amount Uncomglated
Subcontragtor

Typs of Work
Subroniract Price
Ao Uncompleted
Total Lincom Hete This Page 8.00 0.0 206 0.00 .00

Printad 182012 Page 80 of 113 BG &7 (5AI0/08)
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Part Bl Work Subsoniracted to Othars
For each caniract described in Far I, list al the werk you have subcontracied b oihars.

2111

211185

[

45

48

47

tlo

Awards Pendni

Subconéractor

Type of Work

Subceriract Price

Amount Unconpletad

Swbcont:actor

Type of Work

Subcosiract Price

Amount Lneamplesed

Subcontractor

Type of Work

Subcontract Price

Amgunt Uncomplatad

Subcontractor

Type of Work

Subcontract Price

Amount Uncomglesed

Eulscontracior

Type of Work

Subcontract Price

Amound Lneompleted

Subcontractor

Type of Work.

Sebeontract Price

Amount Uncompletad

Subcontraeior

Type of Work

Subcontract Price

Amsoamt Uncompleted

Subcontmeny

Typa of Work

Subcowtrast Price

Amount Uneompleted

Subconwactor

Type of Work

Sabxcontract Price

Amount Uncompleted

Total Uncomglate This Page

0.00

0.00

0.0

| Total Uncomplets Subs |

6.00]

849,550,499

0.00

D.DOI

Pointed 1/8/2043
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(Letling data)

. Affidavit of Availability
?ﬁbﬁemm For the Letting of

Instruciong; Complele this 2 by sithar typing oF using black ik,
i “Authorization to Bit" will nol be issued unless both Sidea of His farm are
Bureau of Cunslrudtion
2300 Golsth Dirksan ParkwayiRoom 322 compietad in deted. Use addiional forms as needed 1o st 2] work,

Spangiteld, Minos 62764

Past L Work
List below & suk 14 i& rog 10 nclude ak pending low bids ot yet awarded or
TOJRCted. IN A jiuin veu s, Hae Wiy ok JAR WIS TR T R LT icapnnaibillty of your Tha Ly JoRkas value |5 10 ba based upon the mest
YR BnQiNacr's of GWNErs 83imate, and must inciide work subcontramod te cthers, [ no wamk is contracied, show NONIL
™ s¢ 8 82 Awards Panding
County And
Contract With
|Estimated Complation Date
Total Contract Price Ancumulatad Totaks
Uncomplited Dollar Vadue if Firm is the Prime
Gontrantor 196,197, 781.00
Unoompileted Dollar Vadue if Finn is the
[Subeomractor HONE NONE 0.00
Totod Value oF Al Work 96,197, T8H.00
Partll, Awards Punding and Unoomplated Wark to be done with your ovwn frves.
Lis! bedow the uncompleled dolar valus of work for aach contract and awands pending 1o be complalad with yobr own farcan. All work Accumulated
sibeontcacted Lo othars will be Bsted on tha fovedss of this form. I & juint veruse, Bst only tat portion of the wom 1o be done by your
compamy. IF o woerk s confsacted, show NONE. Tataks
Earthwirk 20,400.080
|Portland Cement Cancrete Paving 000
Slework .00
Ematale 10,313.00
Clean & Seal CravksfJolnts. 151,500.00
Aggregate Bases & Surfadss 0.00,
Highway,R.R. and Waterway Structures .00
[Drsirage ' 8.452,00
Eloctrical 126,328 00§
Cover and Seal Coata 0.00
Congrete Construction 2,831 £22.00
Strucheyl Stewd 0.00
Utilitins 357,372.00
|Extarior mprovwments ' 140,741.00
Transportation 154,067.00
HYAC 2, 883.00]
‘Wood, Plastios 2244380
Demolition 121,049.00:
Walsh-Subeontractors TBD 31,081 55230
Other Constructlon (Equipment) 2.197,532.00
Walsh BldgeMRsciGeneral 23,548,080.30
0,00
Tatals .00 0.0 0.00, 0.00 neo ss,nus,w.eq
Disciveura of this infomation is REQUIRED 1o accomplish b staluicry purpess ae eutlined in the “IMnola Procursmant Code®. Fidlure 1o comply will resuit
n il of an "Authorizetion To Bid.* Thia fierm has bewn approved by the Slate Forms Menagement Cantar.
Prirtad 1/8/2013 Page B2 of 113 BC 57 {08/0508)




Part B Waork Subcanttactes to Others
Far sach contract described in Part 2, st alf #he work you have subcantracted ta others,

50 51 52 Awarde Pem

Subcontractor

Type of Work
Subcoolract Prics
Aot Uneorpiged
Subcontractor

Type of Wark

Subsondract Prics

Amount Unconspleted

Subcontracior

Type of Work

Subconract Price

Amocunt ncomplaimd

Subcanractor

Type of Work

Qubcomtract Price

Armount Lncomplated

Subcontractor

Type of Wark
Subcanirac Price
Amount Uncompleted
Subcontaclon

Type of Work
Subconlract Price
Amuound Uncompleted
Subcontravtor

Typre of Work
Sabconiract Price
Amcunt Uncomphelod
Total Encomplete This Page 0,00 0.00 0.00 004 0.00

Printed 172013 Pape 83 of 112 BC 57 (06/09/08)
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Part lll. Work Subcontrantad ta Othars
For each confract described in Part |, i1 2l the werk you have subconimaced to olhers,

Avards Pencing |

Subgomtractor

Type of Work

Subconbract Price

Amncunt Uncompletad

Subcontractor

Type of Work

Subcontract Price

Ansot Uncompheled

Subcomractor

Typo of Work

Subconlract Price

Amount Uncomglsted

Toted Uncompiste This Page IMJDI .00 000 Q.00

.00

[ Total Uncomplets Subs | o.00f o.00] o.00] 0.00]

0.0¢|

|, being duly swem, do heneby declare this effidavit is 2 rue ard comect statament ralating to ALL ucompleted commcts of the undersigned for
Federal, State, County, Ciy and private werk, inchading ALL subcontract work, ALL panding low bids not yed awarged or refected and AEL
esimaied comptedion detes

Subserthed snd swom 1o befors me
thie ___ dayof L 20 .
Type of Print Narme
Oificer o Dirsctor Titla

Notary Public Signad

My commizsion axpires:
Comp
{Natary Bty Addrass
Printad /6213 Fage 84 of 113
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Affidavit of Availabliity
For the Letting of

. Binois Department
.d'ﬁms_pertaﬁon

2300 South Dirksen ParkwawRaom 322 (Letting date}
Speinghicld, llinols 62784 Wmetructions: Complate Lhis K by either typing of using black ink,
“Authonzalion o B il pot be issued uless bsth sidos of this fom are
compleded In detall. Use adoibonsl toms ag nesdid ko Bal 28 work.
Part | Werk Under Cantract
Lisi behowr ali wock you hawe undar coniract as efher & prime or & stk H & rog 1o Incluce all panding lew bids nol yet awarded or
e e of oW b, s e e e SR oot gy, Th OOl Gt el o b e o fh st
211187 212005 212006 212007
33 54 - sé Awrards Pending
County Arw UMG 1th Flaor Pentouge Target MO Prarie Hort netife &1 Meray Smnd Projecis
[Section Numbar Ranovations Sate Trest Cath Lab Rencvabion
Contract With Huen Elctric Targot Storos. Inc  [Mary's Hospital sisbers 3t. Frajroy Wospltal and Medical Censr
Estinated Compiation Date DN /2012 06212012 0SrANIDY 2 1231ramnz
Totst Contract Price - 375,555.00 12,382,802.00 4,460,682.00 46,200.00 Accumulated Yotais
Uncoampleated Boffar Valua if Firm iz the Prime
| Centractor 34446200 9,165,999.00 3.947,928.00 44,814.00 13,503,206.00
Lineampiated Dellar Vadus it Firm is the I
Subcsiractor NONE] NONE NONE NONE 0.00
| votal valus of AN Work 13,503,206.00)
Part )l. Awards Pending and Uncompleted Work to be done with your own forces.
B oA R o e, e sosumued
wompany, [ o work is cobtracted, Show NONE, Totals
Eartivuork .00
[Portisnd Cement Canorete Paving 0.00
Siework 0.00
etals .00
Cloan & Seal Cratcks/Joints .00
AQgragite Bases & Surfacos 0.00
Higirway,R.R. and Waterway Struciures 0.00;
Dramage .00
Electrical 0.00
Covor and Seal Coats 000
Concrate Construgtion 1,433,000.00 1,433,000.00
[Structural Steal ) 0.00
LNty 4,551.00 4,651.00
Extirior Improvemmits 0.0
Transportation &,700,00 §,700.00
HVAC .00
od, Plastics .08
Damollion 12,000.00 12,000.00
‘Walsh Subcontracts TED Z2,000.00 1,735,195.00 =61,026.00 2,322,223 00
Other Conatrustion (Equipment] 19,023.00 1,536.00] 20,559.00
BUILDINGE { MISC { GEN 93,358.00 584,830,001 TB8,B44.00 14,414.00 1,481,251.00
0.00,
Totaks 115,359.00 3,775,840.00 1,364,661.00 28,414.00 0.00 5,282,223,00
Disclosre of this infermation s REGLIRED to aceoraplish e statutory purpcse as sutlied inihe "INols Procurentent Code”. Failum ko comgly will result
ire mon-i aFen "Aulherization To SIg.* Thie form has been approved by the Staie Forms Monagement Canbar,
Printed 162013 " Pege BS of 113 BQ 57 {2/00:08)




Part Iil. Work Subconiracted to Qthars
For each coniract describad in Part |, kst o e work you have subcontracted o oihars,

211187 212005 212006 212007
53 54 55 5E Awards P‘"ﬂﬂi—
Bubcontraciar TBA Archiechusd Glaes works | Bodng Bk of Deoats
Typu of Work Concrte glazing Electrical selective Damo(on
Eubcomract Frice 34.4£33.00 207,420.00 243,000 00 18,400,00
Anount Hecumpleted 34,433.00, 207,420.00 529,002.00 18,400.00
Subcontraztor TBA Cham F. Brucimar snd 3o, e | Burdioll PRambing 3. Heatin
Type of Work Matals Plumbing racses
Sabgontmet Price 93,008.00 04, DL 554,000.00
Amount Uncompleted 94,000.00 199,025.00 500,755.00
Subcontracor TBA Eiite Electric Co Carpet Weavers
Type of Work El J Rooring work
Subconiract Price 22,020.00 1,580,000, 001 198,000.00
Amount Uscompleted 22,024,008, 1,154,000.0 154,703.00
Subsontractor TBA Flaod tnsting L gy
Type of Work Finish testing : riske wark
Subcontract Prica 4.853.00 6,000.00 26,900.,00
Amount Uncompleted 4,653.00 4,000,080 20,115.00,
Subcontrachor TEA Hi-Tech Stake cut | King-Lar Corpany
Typs of Work Matorial Site survay and layowt!  machanical wark
Subcoiract Price 70,000.00 12,000.00 617,000.00)
Amowntt Dncompleted T0.600.00 5,800.00 222.510.00 1. I,
Subsostrartor Fire iond Praivie Firg Bp
Type of Wark fire prote fiva supp
Suhcontract Price £a5, 30000 100,000.00
Amount Uncompletad 365,419.00 90,000.00
Sabcopiracior Irtarnationsl Deaormora | Parcision Daders & Axsaciud
Typa of Viork Palnting demelition
Subgontract Price 273,880,080 770,6648.94.
Amount Uneomplased 25660.00] . £66,179,00
Subcomracter Martin Pateraen Co
Type of Work HVAC
Subcontract Price 2,298 000.00
Amrdunt Uncomplated 1,299,100,00
Eubcaniractor McKinney Shel & Salex|
Type of Wark: Mise metals
Subvontract Price 73475.00
Amount Uncompleted 15,400,600
Toial Uncamplete This Page 229,108.00 3,308,624.00 2,583,287.00 T8 AN0.00 2.00
Printed 1782013 Page 87 of 113 BC 57 {D6/0R/08)




Part Hf. Viork Subcontraceed to Others
For each confract describact in Part i, st af e work you have suboontrached to others.

211187 212005 212008 212007
53 54 55 56 Awards Ponding

Subcontractar WETOROER N T L Dodn ey |
Tupe of Work Terrazze

- Subcomiract Price 880,000.00
Amourt Uncorplated E50,000.00
Bubconiricior Dakwood Comtractors
Tpe of Work finish carpantry
Substmract Price 520,000.00
Amount Lncomplatmd 427.008.00
Baboanlyactor FIA Ky DeGoranio o
Typa of Work Capltal Rectoration
Subcontract Price 14,540.00
Amaunt Uncowmpletod 0,60
Bubcontracior Sager Goalant Corporation
Type of Work D-Black Waterproofing
Suhconract Price 16,475.00
Anrotnt bncomplesed 0.0
Subconlnucior The Levy Co
Typa of Work Drywall
Subzomtract Price 1,288,450.00
Amaunt Uncomplated T4, 317.00
Suboantractor LS Refrigaration Sakes)
Type of Work mirigeration
Subsentract Price 270, 000.60
Amcunt Uncomplated Z70,000.00
Subrontracior
Type ol Work
Subcontract Price
Amount Uncompleied
Bubeosiractor
Ty of Work
Subcontract Price
Amoust Uscomplesod
Subcontractor
Type of Work
Subcontrst Price
Amouet Unoonmpisted

. Total Uncomplete This Page 0.00 2,081,326.00 0.004 .00 0.001
Frinted /82013 Pags 86 of 113 BC 57 {06702/ 08)




Fartlll. Work Subcantrecbes to Othees
For wach gontract described In Part 1, list all the work you have subconiracted to others.

211187 212005 212008 212007
53 54 55 L[] Avasrds Panding |

Subconractor
Typu of Work

Subcwmract Price

AmowH Wwompleted

Sthconiractor
Type of Work
Subtontract Price
Amount Uncomploted

Subcontracter

Typa of Work

Bubcontract Price

Amout Uncomplated

Subcontrhetor

Type of Work

Sukcomract Price

Amount Uncempleted
Subcentractor

Ty of Work
Subcontract Price
Armmournt Uincomsphebod
Subcentractor

Type of Wark
Subconrict Price
Amourd Urcompleted
Subcontrector

Type of Work
Subconbract Price

Amcunt Uncompleted
Babcontractor

Type of Wark
Subcontract Price
Ansount Linsomgried
Subcontracter

Typa of Wark
Subcontract Price
Amound Uncompleted
Tolal Uncoroplets This Page .00 0.00 0.00 .00 &.00]

Printed /8213 Faga 86 of 143 BC 57 (GBA00/08)




Pant I, Work Subcontrasted to Others
For aach contract described in Pard I, list 2l the work you have subtantracted {5 others.

211187 212006 212008 212007

_5-3 5 55 55 Avwards l’vmﬁli

Subconiractor
Type of Wark
SBubconsract Price

Amownl Uncompletad

Subconiractor

Type of Work

Bubtontrael Price.

Amount Uncomplesed
Subcoutractor

Type of Work

Subcontract Price

Amaiunt Lmcompisted

Subcontractor

Typa of Work
Sabcontract Price
Amount Uncompleted
Subcowniracior

Type of Work
Suhconbract Price
Argan Uncompieted
Subcondractor
Type of Work
Bubcontract Price
Amount Unconpletsa
Subcontractor

Type of Waork
Subcontract Price

Amownl Uneampleted

Subgoniracto
Type of Work
Subconiract Price
JArzavunt Uncomplried
Eubcontractor

Type of Work
Aubcomract Price
Amount Uncompisted
Total Uncompiete This Page 0.00 0,00 000 0.6 0.0G

[_Total Uncomptete Suss ] 22010600 _ 5.300,160.00] _ 2583.267.00]  16.400.00] 0.00]

Prited 1/8/2013 Page & of 113 BC b7 (06/08/08)

I T T




of Fansportation

Affidavit of Availability
Buraau of Construction For the Letting of
2300 Sputh Dirksen Parkwsy/Room 322 {Letting dena)
Bpringhekd, llineis 82784

Partl. Work Undar Contract

List balow all woek you have under eantmct as wither a frima
repected. (i @ joind vanlire, list only that portian of the work whi

Inetructians; Gomptete this farm by either typing of using black ink.
*Aurthorization o Bid will w0l be lasoed unlesa both sides of ks fomm am
cornpleled o detall. LUse addilional fomes a6 noadad 10 %31 al work.

conirzolos or a subeontracior. [L mauired 1o inciuce all perding ow bids nol yet awarded or

recent enginesrs or owners estimalo, and must moluda work an?c:n?r:md [ -] ulﬁLIlr:. offl:'?au\l;ud( 4 o&ﬁ;&eed’ shaw m_g_olhr velus is o bw based upon the most |
2120156 212017 212020 212023 |
57 58 [y 50 Awards Panding
{Coundy And Design-Huld Rediness Gottinl Momordal Hotpital  |Narth Powarfouss Lingrades INDOT R-30293-A SR
L&G‘ﬁoﬂ_w&r casber i Windeor Looks, &1 2012 smak projacks To Lake Couny
IC‘?WW'“ Departrmant of the Army | Coattishs Memariof Heapial Wayna counity Alrport Authorty  iarta Deapl of Traneportation
iEﬂimmd Completion Date 0Br3van 3 12391212 ATHR2013 103112014
Todal Conliract Price _ 29,996,000.00 196,527.00 3,473,803,00 10,364,676.00 Accunylsted Totals
Hancompleted Dollar Vabue if Finm is the
|Prims Contractor 28,575,578.00 106,411.00] 3.431,842.00 8,632 45700 5,050, 294.00
Uncompleted Dollar Value If Firm is the “ —I
Subgontractor NONE NONE. NONE NONE Q.00
[rota vatue ¢ au work 55,050, @
Fartii. Awards Panding ant Uncomploted Work to ba done with your own forces.
SUBCOTaciad 35 AT Wh 5 s o s v o o ey 0 b compllad il your oy froce. Mok Aceumdaind
Hno work & show NONE. Taotals
Jzattuons 0.00
F ¢ Cament C Paving .00
Stework [l
IMatais 0.00]
Thesaal arxd Moisture 5,00
Agurogate Bages 8 Surfaces 0.00
fTransportation 131, 846,00 131,946.00
Finishes :g;
{Electrical 0.00
|5padnlies 0.00]
Concrate Construstion 2,000.00 1,435,000.00
Siructural Stoed 0.00:
Wilities 628,892.00 235,780,00 759,220.00
|Exterior Finlahwes 0.00
Fire Suppreasion A, 804} BO| 13,500,600
AL 0.00{
Wood, Plastics 11,898.00 11,820.00]
Desnolition 14,945.00 41,947.00 48,002.00
Wash-Subcontracts TRD 22,879 60781 33,145.00 3,507,503.00 28,822, 477.84
Other Genatruction {Equipment) 231,088.00 A,000.00 B06,507.00 212400
|ELDINGS ! MBSC J SEN 4,856,736.00 24,152.00 651,868.00 §20,089.00 7.634,096.00
000,
Totals 23,851,020.81 56,191.00 B85, A58 00 5,223,772.00 0400 39,799,194.81
Printed 11822013 Page 81 of 113 BC 57 (D808/08)

TR



Part i, Work Subcontracted to Others.
Far each contrac] describad In Pant [, list alt the wark you bave subconbracted o othars,

212015 212017 212020 212023
. 57 _.'o_s_ 59 Jﬁ_ﬂ_ Awards Perding
Sabcontractor -Houws & A ] TBA TBA
Typa of Work ] Exsleting Coanditlons. Earthwork
Subcontract Price 36,800.00 11,340.00 195,869.00 IH, 5500
Amounnt ncomplaled 26,287.19, 11,340.00 195,269.00 F31,155.00
Subsarkmctor GMZ A iates, Inc | Dafr: 51 g TBA TEA
Type of Work fritial Site Survey plumbing Cancrete Exterior Inprovement
Subconteact Price 12,240.00 15,950.00 143, TA5. 00| 1,119,084.00
Amaunt Uncomgdetyd G0 516300 143, 745,00 1,119,084 00
Subconiractor NA Favia Bulider ne TBaA TBA
Type of Wom deywall Matals B staicd precaraing and fmebmg
Subtomract Prics 21,024.00 97,200.00 2,988 445 00
Amouwnt Uncomploted 3,707, 97,200.00 2,358,444.00
Swbcontractw TBA
Typs of Wock Woad, Plartics, w0 duingposies|
Subguntract Price 2T00.09
Asount Uncompbeied 2,700,00
Bubsonmtmacior TeA
Type of Yok Finishes
Subcontract Price 148,168.001
Ampoot Unconspleted 148,168,006
Sukcontractor TBA
Type of Work HYAC
Subcontract Price 1,895,070.00,
Asmourtt Uncompletad 1,896,070.00
Subcantrasior TBA
Type of Work. Efctricat
Subcostract Frice 11523000
Aot Uneom plrbed 115, 230041
Subcomtracter TEA
Type of Work earthwork
Subcontract Price 255.992.00
Amount Uncomphetad 255,992.00
Bubborntractsr TBA
Type of Viom exterior mprovements
Subcontract Frice 21,000.00
Ammount Ungompleded 21,000.00
Total Uncomplele This Page 25,297,179 20,230.00 2,575,974.00 4408 55500 .00
Prited 1/8/2012 Pags 83 of 113 BC 57 (0O/0308)

e




Part M. Work Subcontracted to Othars
Foreach sontracl described in Partd, Rst all the work yau have subconiracted o ofhars,

212015

212017

2120,

20

22023

57

53

Awardz Pending

Subcontracier

Type of Work

Subcontract Frice

Amowt Uncompleted

Subcomiractor

Type of Work

Subsomract Price

Amount Uncompleted

Subcanfractar’

Tyie of Work

Subcontract Price

Ammoimnt Uncompleted

Subcommcior

Tvpw of Work

Subcontract Price

Amount Uncomplelad

Bubcontracior

Type of Work

Subcuntract Price

Amount Untempished

Subconiraces

Type of Work

Subgowntract Price

Amount Uacompleated

Subcenbractor

Typa of Woek

Subconiract Price

Aswount Uncampleted

Subcontractor

Type of Work

Subtomimact Price

Amount Uncampisted

Subsonractor

Type of Week

Subcontract Price

Ampunt Lincompleted

Totsl Uncomplete This Pags

.00

.00

Q.00

.00

Primted 142013

Page 94 of 113

BC 57 {D808/08)

T T




Partifl. Work Subcontractad io Othars
Foreach sontract descrited in Part |, lisl ali $he work you have subcantacted to others,

212015 212017 212020 212023
57 58 59 g Awards Fending
—

Subcuniractor
Typa of Work

Subcontract Price

Ammount Uncomgpbetad

Subcontractor
Type of Work
Subcomtract Prica

Amount Uncomplemd

Subcontractor

Type of Work

Subigontract Price

Amacunt Uncomplotad

Subcontractor

Type of Work
Subcontram Price
Amsat Uncompieted
Subcomtricior

Type of Work
Subcontract Price
Amownt Uncemplated
Subconiracior

Type of Work
Siboontract Price
Amaunt Lincompdrted
Subcomirastor

Type of Work
Subcowsiract Price
Amount Uncompleeed
Subcontractor

Type of Work
Subcontract Price
Amount Uncompleted
Subconiractor

Typa of Work
Subcantract Price
Amount Uncompletad
Total Uncormplets This Page 0.00 000 0.00 o900 .00

Frinted 1/8/2013 - Page 35cf 113 BRC 57 {0OM8/08)




Part lll. Werk Subcontraches to hars
For sact: condract descibed in Part |, lst 2k the wor you have subconiracted to others.

212015

212017

212020

212023

5

58

5&

M'

Subcontrachor

Type of Work

Subcontrect Price

Amount Uncompleted

Subcentractar

Type of Work

Subeontract Price

Amount Uncomplesad

Subcontractor

Type of Work

Subconiract Price

Arriount Uecompleled

Subcontractor

Type of Work

Subcontract Price

Amount Uncomplatad

Subsaniractor

Type of Work

Subcontract Price

At Uncomgietod

Subcomractor

Type of Wok

Subcontract Price

Amoustt Uncomplated

SukcoMractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontracter

Tywa of Work

Subcontract Prica

Amownt Uncompleled

Subconiractor

Type of Work

Subcontract Price

Amaunt Uncompieted

Total Uncomplets This Fape

.00

46,00

0.00

0.00

006

{ Total Uncomplete Sube |

26287.19]

20.236.00]

2,576,874.00]

4,408.685.00|

0.00]

Printod 1/8/2013

Page 96 of 113

BC 57 (08/08/08)




Affidavit of Availability

2108 Department ' : For the Letting of
Trar wportation . {Lolting date)

Bwreay af Canatruction

2300 Soulh Dirksan Parkway/Rooms Instivations: Comglets this lomn by slihes typing or using black ink.

Springkakl, IGnois |D gzm 22 ~Authorization v Bie will nei be issued wniess both sides of this fom s
compheied Indetall. Usa addilionsl larma as treeded Lo (st afl wonke,

Partl. Work Under Contract
Lis4 below sl work you hava under coniract as eliver a prime contractor oF 3 subconiraotor, 1L |g required Lo Inciude all pendng low Bids Nt yol awarded of

rejecied. In a joint venture, ¥s1 onby that porton of Lhe work which & tha afty of your The dolkar valug is 1o &e based upoe the m
Facant &Ngineers or dwmess ealimete, and must include work subcontracied to others. o work i combracind, show HONE.
212029 212037 212038
&l 5-2 63 &4 BAwarda Ponding
(County And Target West locp INDOT IR - S0 WDOT IR - 30847
|Section Number Buliding Conkect &R 267Robison Biateh | SR 25/Dasr Creek
Contract With Target Shoras ine W‘”
[Eslimated Completion Dute DGz 2 0523204 0N232014
Total Gontrael Price 1&167,@ 1,281,538.00] 40,561,125.00 Accumutated Totals
Uncomgpieted Dollar Value if Fiym is the Prime
Centraator _ 13,271.057.00 21,281,9345.00 37,523,886, 00, 1272717300
Uncompleted Dodl2r Vadoe if Fiem is the
Eenﬂlmﬂw NONE NONE NONE| HNONE' 0.00:
Total Value of All Work 127 NITATLO0
Fartll. Awards Pending and Uncomgieted Work 1o be done with your own forcas.
e e s s b s o vl porig b ot i sow . AL Accumisied
IF o work & show NOME. Totaie
Earthwori 5,216,548.00 8,104,206.00 14,32 00
Thermal & Moistire Protection 0.601
SHawork 0.0
Wetals 57,010.0c] 201,882.00 zss.mnu-l
Clean & Seal Craalosf benis 0.00
Apgregate Bases & Surfagas 0.00
Highway R.R. and Waterway Stractures 131,946.00
Crainage 0.00
Baciricsl 354, 592.00 &T1.641.00 1,026,231.00
Cover and Seal Coats .00
Conerate Conatrtion 1,228,695.00 2,375,766.00 5,036,451.00:
[Siructiral Stenl 20,3%0.00 26,320.00
LHilltiaxs 4,205,00 4%9.796.00 28,264.00 923,605.00
{Exterior improvements 49200 24,045.00 24,532.00
Transpontation 18,250.00; 3,982.00 16,845.00 55,370.00
Signing 0.00
Cold Miling, Planning & Ratomilling 11,899.00
VAL 11,196.00 4,386.00 4. 514.00
Walsh-Suis-ontracts TBD 835,618.00 11,082, 495.00 18,952, 858 .0 58,703,888.84
{CMher Construction {Equipment} 28,390.00} 573, 774.0D0 1,148,374.00 2,863,662.00
Bldgs/MisciGenaral 1,160,120.00 2,67T,963.00; 4,810,093.00 16,762,262.00
0.00]
Totals 2,047,3583.00 21,281,535.00 T, A23, 88800 a.on Mu| 100,652.3@&3ﬂ
Digclosure of this information fa REQEARED o I 1ha statttory | as in #he "llincis Procuramend Code®. Failure 3o comply will mesult
in ne-i of an “Auth To Bkl TFhis form has heen approved by e State Forma Marmsgemant Canter,

Printed 12013 Page 87 of 113 BC 57 (02/095)




Partlll. Work Subcontrached to Qthers
For each corfract described in Part ), B3t al the wark you fave subconfractad fo others,

212029 212037 212038 ]
§1 82 ® 4 Awards Panding
Subssntractor CE Korsgard Co
Type of Work soft flocring
Subcontract Price 230,300.00
Arsaunt Unconspheted 230,800.00
Swbcontractor Crown Corr g
Type of hork ¥etal Panels
Subcomdract Price 412,000.00
Amoumt Uncomplated 412,000.00
Subcomracter ESite almeiric
Type of Work elestric
" Saboontect Price 1,672,000.00
Amount Uncompleted 1,872,000.00
Subcontracior Gatoway Glaving
Typs of erk glaging
Subcontract Price 75%9,000.00
Amount Uncompleted TOg,000.00
Bubcontractor HEK Englineering, LLC
Type of Work Grane placoment
Subcontract Price 10,000.00
Amvaunt Uncomplated 10,000.00
Subcontractor Intwenatical decorators;
Type of Work framing, drywall
Subcomract Price 1,462,014.00
Arnount Uncompleted 1,462,014.00
Subconlractor Martin Pelersan company,
Type of Work HYAC
Subcontract Price 808, 500,00
Amount Lincowgpbebed E08,500.00
Subcanmtractor Midwest Masonry
Type of Work masonry
Aubcomiract Price 70,900.00
Amount Uncompleted 670, 900.00
Subcoatractor Mz, Dirvida Flooning [nbormtionsl
Type of Work ceramic e
Subcontract Price 7524001
Amaunt Uncomgdetad T7,324.00
Totat Uncomglote This Page £,342,538.00 0.00 .00 0.00
Printed 1/8/2013 Page 953 of 112

BC 57 (0&I0A/E)




Part . Werk Subcontractnd to Others

For each contract describad in Part |, st ali the work you have subcentracted to ottwrs.

212029 212037 212038
61 52 63 Awgrds Pending
Subcontracior Costerbraan & Sons
Typo of Work painting
Subcomeact Prics 288,800.00|
Amount Uncompleted 2868,800.00
Subgontractor R. Qlson Consiruction
Type of Work Concrete topping slab
Subcontract Price B78,350.00
Amount Uncompleted 878,350.00:
Subcontractor Sagor Sealant
Type of Wark Caumting s sng &
Subcontract Price ai.084.00
" Amawl Uncompiuted 5,004.00
Subconiractor Sehindber sevator Carp.
Type of Work vertical sonveyance
Subcontract Prics 1,100,000.00
Amount Uncomplated 1,400,000.00
Sabsoniracior Shambaugh & Son
Type of Work fira probestion
Subcontract Price 836.5M1.00
Amount Uncomplsted 538,541,001
Subcontracior Svlaris Roofing Sakstions |
Typa of Work Roofing
Subcontract Price 1,152,040.00
Amownd Uncompinted T46,235.00
Subcantradtor The Levy o
Type of Work Carperdry
Bubcontrat Price A106,000.00
AmOUnt Lincogrglatas 310,000.00
Suhcoriractor Thomans # Sebmreom Jr_ A Sevocins
Tyos of Work Buiding Plumbing
Subcontrac Price 81881500
Amount Uncompleted 13, 71500,
Subcomractor Urdted Replals
Type of Wark forkiR rental
Eubcontract Prics 11,300.00
Amoamt Uncompieted 11,300.00
Total Uncomplnte This Page 4,881,135.00 0.0 0.00 0.00 .00
Prinded /2013 Page 100 of 143

B8C 57 (09/0a08)




Partill. Work Subconiracied to Othars
Fer wach contract describad in Part 1, fiet &l the work you have subconiracied 1o othess.

212029 212057 212038 0
81 B 653 a4 Avards P-ndlm

Subtontracion
Type of Work

Subconimct Prica
Amount Uncempiamd
Subcomtractor

Type of Werk

Subcontract Price

Asrvount Uncosnpiwlad
Subsoniractor

Type of Work

Subconract Frice

Amoant Uncempleind

Subcontractor
Typs o Work
Subeontract Prics

Anount Uncompluted
Subcontractor

Type of Work
Sabcontract Price
Amount Uncomploted
Subconmractor

Type of Wark
Subconract Price
Arnound Uncompleted
Subcontractor

Type of Work
Subcontract Price
Amcunt Uncompletad
Subtoniractor

Type of Work
Subcontract Price
Aot Uincompleled
Eubcontracior

Type of Wark
Avbcomract Price

Amount Uneomplated
Tolal Uncomplete This Page 000 6.00 0.00 0.00 0.00

Printed 1/B/2013 Fage 101 0f 143 BC 57 (0/00/08)




Part lll. Work Subcontractes to Others
For sach contract dascribed in Part |, Rat al the watk you have subcontracied b ofwns.

212028 L 2087 212038 0
51 E2 63 &4 Powards Funing

Subconiractor

Typa of Work

Subcomract Price

Amoant Bncomplesed
Syubcowtracior

Typs of Work

Subcanatract Price

Amount Uncemplated

Subcontraator

Type of Wark

Syboontract Frice

Amaury Uncompleted

Subtontraator

Type of Work
Subcontract Price

Amount Uncomgleied
Subcontracior

Type of Yiork
Fubcantract Price
Amount Uncompletad
Aubcontracior

Typa of Work
Subcaniract Price
Amount Uncompletad
Subcontradior

Type of Work
Subcormract Price
Amoynt Uncompletod
Subgonimastor

Type of Work
Subcanira Price
Amount Uncosrpieted
Subcuniractor

Fypm of Work

Fubcantract Prica

Amount Uncompleted
Total Uncomplete This Page .00 od0 0.00] 0.00 0.00

Total Uncomplete Subs 11,223,674..oa| n.ool u.unl 0.00 0.00

Printed /62012 Page 02 of 113 BC 57 (06/00/08)




Binois Department

Affidavit of Availability

of Yansportation For the Letting of
Eurwatt of Construdion {Letling date)
2300 Seuth Dirksen 822 Inatructiane: Comphebe thés farm by stber typing or using biack Nk,
Springieid, INnois 82764 "Alhorization 1o Bid” will it be issued unbass balh sidas of Ihis form ane
compieted in gelall, Use aaditional jorms &5 naadad to 51 werk,
Part |. ‘Werk Undor Contract
List baliw Al work you have undar conliact 35 slher 3 prime contzacton 07 & SUBCONIEOInT. I |s Faquired i include Wi pending low bids nr yet avardad ar
rejected, In @ join] vertire, RSL oRky thet porlon of the work which ks the ity of your 1" doliar valus Is 10 be hased upon the most
recent anglneer's o pwaers estimale. and must #elude work subcontrasied to oihers. I no work i conbraciad, show NONE.
&5 26 &7 &8 Awrards Panding
Caupty And
|Section Numbsey
Contract With
Estimated Completion Date
Total Contract Prios Accumutatad Tetals
Uncomplated Dollar Vakee it Firm is the Prime
| Contracinr 127,127,112.00
Uncampleted Dollar Value if Firm is the
Subcontractor NONE} NONE KONE. NONE. &0
‘otal Value of
Total Va All Work 127121,172.00
Part i, Avrards Ponding and Unoomplated Work b b done with your oun foroes,
List balow the uncompleted dollar value of wark for each contrect and awands pensing ko be compleled wiih YOur own foroea. AN wiork Accumulated
subeaniracied 1o others witf bo licted on the reverse of this Tom. In a i wenbare, list only thal poriion of e work to be done by your
y. Hno work is . ghow NONE. Totals
{Earttrworis 14,322,544.00 |
F d Conmngnk C: it Paving 0.0 i
Sibeweork o.00
[Wetals 58 552,00
Clean & Seat Cracks!Jownts 0.00
Aggregate Bases & Surfages 0.00
Highway,R.R. and Watarway Structures 131,946.00
Fira Suppression .00
Electrical 1,026,233.00}
Mascnry 0.00
{Concrate Consiruction 5 036 461.00
Landecaping 26,380.00
Litilities 923,805.00
JExtariar mprovemanis 24,532.00
Transportation §5,370.00;
HVAC 0.0
'Wood, Plastios 11,890.00
Themsal/Woisture 84,514.00
‘Walsh-Subcontractors TBD 59,703,66%.91
{Other Construction {Equlpment} 2,563,682.00
Bldge/MizciGenaral 16,3582,262.00
.00
Totals U.OIII 0.00 000 .00 0.00 +00,652.358.819
Désclosure of this information s REGQUIRED to accomplish e statulory purposs as autlinad in the *Binois Procurement Code™. Faliure 1o acmpty will reait
 nonH of an “Authodzation To Bid.™ Thisform haa been approved by the State Forme Managament Canter,
Prinded /82013 Page 103 of 112 BC 57 {U6A08/08)




Part M. Work Subcontracted to Others
Far each contract described In Part |, Est all the work you have subsonteacied b2 others.

£5 88 a7 58 Awards Pending

Subcontractor
Type of Work
Subconiract Price
Amaunt Uncompletad
Subcontracier

Type of Work
Subcontract Price ‘

Amsount Uncomplebed
Subcontractor

Typs of Work

Subcondract Price

Amtant Uncompieted

Subcontractor
Type of Work
Subgontract Price

Ampunt Unconspleecs

Subcantractor
Type of Work
Sabcomract Price

Awnount Uncomglebed
Subcomtractor

Type of Work
Subcondract Price
Amgunt Uncomplated
Subcondrachor

Typs of Work
Subcondraci Price

Amcunt Uncompiated
Subconbractor
Type of Work

Subconirett Price
Amount Uneswmpleted
Subcontractor

Type o Work
Subcontract Price
Amount Uncomplated
Total Uncomplete This Page .00 0.00 1 o000 i1}

Printed 1/6/2013 Paga 104 of 113 BC 57 (06A19/08)




Pant lll. Werk Subcontracted to Dthers

For each contract deacribed in Part |, list all the work you bave subconirachnd o others.

Awards Panding

Subcomrachor

Typs of Work

Subsomiract Price

Ancumnt Uncompleted

Subtomractor

Typa of Work

Subcosract Pries

Amgunl Uncomplated

Sukcomractor

Type of Work

Subconiract Prige

Aansunt Uncoswpletad

Bubcontracior

Type of Wark

Bubcantract Price

Amount Uncomplated

Subcontractor

Type of Werk

Suboootract Price

Amaunt Uneomplelid

Subcontrachy

Type of Work

Sudcowtract Price

Amount {mcompieted

Subcomractoc

Type of Work

Subconbract Price

Amcunt Uncompletad

Subtontracior

Fype of Work

Subcontract Price

Amount Ungongpleted

Subcomractor

Type of Véork

Subcomract Frice

Amount Uncompleked

Tetal bncomplete This Page

a0

.00

0.0%

0.00

Printed 1/8/2013

Page 105 of 113

BC 57 (0B/D%TE)




Part . Work Subcontracted to Others
Ft_Jr siach contract desenbed in Part i, st all the work you have subcontracied lo others.

85 56 g7 g8 Awards Fanding

Subcontractar

Typa of Work

Subcontract Frice
Amours Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Lincomplatod
Eubsontractor

Type o Yigrk

Bubcosiract Frice

Amount Uncompleted

Subconiracior

Typo of Work
Suhconiract Price
Ampupt Uncomplelesd
Fubsoniractor

Type of Work
Subcontract Price
Ameant Uncompleied

Subcontrashe

Type of Wark

Subcomract Price

Aot Uncomplated

Subcomtractor
Trpe of Work
Subcontract Price
Amount Uncompisted
Subcontmstor ;
Type of Work
Subcontract Price
Bnvount Uncowg kitsd
Sabeaniractor

Type of Work
Subcomiract Price
Aanount Lincompleted
Total Uncomyplete ‘This Page 000 0.00 000 .00 0.00

Frinted 1/8/2012 Pege 107 of 113 BC 57 (06/0508)




Par{ M. Work Subcontracted to Uthars
Fdit each contract described in Fart §, fist ail the work you have subcantracied ta others,

6 74 8 Awards Penﬂ

Subcontracicr

Type of Wark

Subtonirat Price
Aumount Linconesad

Subcommactor

Type of Yilork
Eubcomract Price

Amount Uncompleted

Subcomractor

Type of Work

Subcomract Price

Amount Uacompleted

Gubcontractor

Type of Work
Subsconirad Price
Amount Unconspleted
Subcontractor

Type of Work
Subgontract Price
Amaunt Uneomplatad
Aubcondractor

Typa of Work
Subsontract Price
Amownd Uncompieted
Subcontractar

Type of Work
Subcontract Price

Adsount Uncompletad
Subcontrastor

Type of Work
Subcontrast Price

Anstunt Lincompheted
Subcomiractor

Tyru of Work
Subcondract Price
Amowat Uncompheted
Total Uncomplete This Page .05 .90 0.00 0.00 0.00

Prmed 1/2/2013 Page 108 of 113 ’ BL 37 (DEV008)




Part lll. Work Subeontratted to Qthers

For aach contract described in Parl [, kst all the work you have subcontracied to olhers.

9

g

g

&5

&

Swbcontractor

Type o Work

Subcontract Prica

Amount tincompleted

Subcontractor

Type of Work

Sabeontmiet Prics

Amount Lincompletad

Swbcomractor

Type of Work

Subgontract Frice

Amount Uncompleted

Subcontractor

Type of Work

Hubcomract Price

Amgust Uncompleted

Subnontractor

Type-of Work

Bubcontract Price

Amownt Uncompheied

Suhcontractor

Type of Work

Subconiract Price

Amcunt Uneompletad

Subcentractor

Type of Work

Subcontract Price

Amount Uncosrphetad

" Subcantracior

Type of Work

Suboontract Price

Amount Uncompleted

Subcowtractor

Type of Wark

Eubcontract Price

Amount Uncomplebed

Total Uncampless This Page

2.00

2.00

{.00

0.00

0.00

Total Uncomplete Subs

0.00]

9.00

0.00]

0.00]

0.09

Printed 1/&/2013

Page 109 of $13

BC 57 (08r0oM8)




Affidavit of Avallability
finois Depa‘lmm For the Letting of
of Tansporiaton e

Insiractione: Complate this Sosm by either typing or using biack k.
“Aurthortzation 1o Bid" will nol be Bsved inkss both sides of s form are

m:“cmlﬁ‘;mmyhom a2z conpleted in detel. Use eddiional koame as Reeded 10 Nt all work.

- Sevinpleld, Wincis 52764

Part |. Work
LM bethow a suboontraclor. Ilhmquhdhlwhdeaﬁwrﬂ‘numbﬂsnntwmmdw
PBECEEd, T8 g vorsmn g gl LY L PAGAMT U LB VIR THAGI U iility of your The dollar yalue | 10 be based tpon he mast

recanl angineer’s or oamers eslimala, ad must tclude work subcomracted to olers, IF no work is contrantad, smm NONE.

S 76 " 2 Aveards Pending
Coumty And
Comtract With
Estimater) Complation Date
Total Contract Frice Ao/ ated Tolais
Uncomploetod Dollar Valuae if Firm is the Prime
Controctor 1237,137,172.00
Uncomploeted Dolar Valus B Firm is the
Subcontactor NONE| NONE] NONE NONE] 0.00
Total Value of All Work 127 13T T2 00
Partll. Awards Pending and Uncomplated Work to be done with your oun forces.
boonbrached b Sihers i e st an o Teverac of s R &1 veri, Rl Y Tl POion s ok ¥ 5 AR B YOOI Accusnlated
y. If no wik is shimt NONE. Tetals
Easthwork 14,322,944.00
Portiand Coment Concrute Paving 0.0
Sitework .00
Meatals 255,B92.00
Clean 5 Seal Cracks/doinks .00
Aggregete Basss & Surfares o',od
ghweay R R. and W ¥ Struch 131,946.00
Drainage a.00]
Elgctrical 1,026,233.00
Caver and Seal Coals .90
Cancrede Construction 5,038,461 .EIIJJ
Structural Steel 28,380.00]
Utliitles B23,605.00
Extarior improvemeants —-2.4,532,00
Traneporiation 35,379.00)
HVAGC .00
] Wood, Plastics 11,898.00
Demolition a4 514.00
Waish-Subsontractors TBD 59,703,639.81
Othar Conatruation (Equipment) 2,603,662.00]
Bldga/MisciGereral 18,382, 262001
" o.o|
Toteis .00 0,00, 0,00 0.0 0.00 100.852,30&8!’
T D b et S e P s e oo ke e s

Printad 14872013 Pags 110 of 113 BC 57 (08/08/08)




Part . Work Subcontracted to Others
For each cortract described In Pan |, Hst ail the work you have subecntracted o others.

&2 i) 1 T2 Awrards Penﬁ:i

Subcortmctor
Typa of Work
Subconiract Price

Amount Unwleteﬁ

Sukcontractor

Type of Wivk

Subcontract Price

Amount Lincompisiad
Subcontractor

Typa of ark

Subcontract Price

Amount Uncompleted

Subconractor

Type of Nork
Subcoriract Price
Amaunt Uncomplated
Subconirackor

Type af York
Subconiract Prics
Arount Uncompletod
Subcomirachor

Type of Work
Bubcomract Price

Aot Uncompleted

Subcontractor

Type of Work
$ubcontract Price
Amounl Uncompletad
Total Uncomplete This Page 0.00) 0.0¢ 0.00 .00 0.00

Prirged 11872013 Page 111 of 113 BC 57 (G6/0808)



Part M. Work Subgontracked to Others
For sach coniract described in Part |, list all the wark you have subconfracied to others.

63 T0 " 72 Awards Perﬂ'la

Subcontratn

Type of Work
Subcontrast Price
Amaunt Lincompletad
Sukconractor

Type of Work
Sebconiract Price
Amnount Uncompheied
Subcontractor

* Typs of Work:

Subcontract Frice

Amount Urcempilesed
Total Uncaniglate Thia Page Q.00 000 0.00 0.00 0.0%

[ Total Uncomplete Subs 0.00 0.00 0.00 0.00 0.00]

|, being duly swom, do hensby declare this affidavi is a true and corect siatemant Telating 1o ALL uncempleted contracts of the undersigned for
Fedaral, State, County, City and private work, Inchuding ALL suk work, ALL pending low Brls not yet swarded or rejected and ALL
eatimated completion datas

Bubscritiad and swo) fore me
this day of L4 , 20_L3
Typa or Prinl Mame 3
. B O Direetor Tite
Hotary Public i ;? i i . 2
My commiaaion eoples; “\ ‘al ‘QQI\_‘ Sianed - 0 \_'/
c.,@l’sﬁ\ Construction Company TI, LLC

adwess 929 West Adams Street
Lhicage, I11inois 60607

OFFICIAL SEAL
CARDL E STANTON
NOTARY PUBLIC-STATE OF ILLINOIS
MY COMMISSION EXPIRES 07/21/2014

Frintad 1/8/2043 Page 112 of 113

BC 57 (0608108}




ACORD® CERTIFICATE OF LIABILITY INSURANCE ooty

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFIGATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISBUING INSURER(S), AUTHORIZED

Hotder idantifier : NOP

REPRESENTATIVE OR PRODUCGER, AND THE CERTIFICATE HOLDER.

" IMFORTANT: 1 the ceriilicate hiolder Is an ADDITIONAL INSU SURED, the polioylies) must be endorsad, If SUBROGATION IS WAIVED, subject to |
the tarms and conditions of the policy, certain palivies may require an endorsemant, A statemient on this cortificate does nat confar rights {o the
cortficate holder in Heu of such endorsement{s),

PHGDU?]EIT( ] ALT

Aonh Risk Services Central, Inc.
chicago IL DfFice pic o, Bty (866 283-7122 | R, o (897} 953-5390
200 East Randn! E-MAIL
chicago Ti 60601 usa FODREBS:
) INSURER(S) AFFORDING COVERAGE NAIE #

|eesuiren INSERERA:  Arch Xnsurance Company 11150
g;;‘segg"ﬁa"::ﬂ"“ Company IT, LLC weurkre:  ATlied World National Assurance company [10690
Chicage IL 60607 USA WSUREAE:  SteadPast Insurance Company Zh387

WSURER Er

INSURER E:

INSURER F:

— — —
COVERAGES CERTIFICATE NUMBER: 570048001424 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIER OF INSURANCE LISTED BELOW HAVE BEEN I8BLED TO THE INSURED NAMED ABOVE FOR THE POLIGY FERIOD
RDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY AE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limite shown are as requestat
iy TYPE OF IRSURANCE POLICY NUMEGR m ; LinTs ‘_l
£ aERERALLABILITY 4IPREBETSO0E [ 0% HLE EACH OCCLANSNGE $1, 000,000
% | COMMERCIAL CENERAL LiABIITY SIR applies per policy terms & conditions m 3300’000[
CLAMS-MASE IE[ GCCUR MED EXP (Any one persca) $25, 600|
PERSONAL & ADY INURY $1,000,000 §
GENEMAL AGEREGATE $2,000,000] -
iﬁmmemﬁeﬁg”ﬁwm PRODUCTS - COMPYOR AGG $2, 000,000 g
POLIGY | X T LG .
O Py e EoL L Zowon] °
A TX | ANy auTo 41CARSE75106 06,/01/203.2| 06/01/2013 | BODALY INAIRY ( Per prrach) $
] :Luli‘oogﬁn i%l}%%uﬂ MA Only aouvwa’-:uuam) g
| HIRED AUTCS mh‘ﬁﬂ %ﬂm&@ g
8 umeRELLALME | X | occuR 03056145 GV F LY 7 ik Ervemponyemre 310,000, 000 §
% | EXCESS LIAB ) cLamsmADE ABGREGQATE $10, 600, 000|
bEb|  |ReTENTION
['y m F COUENSATION AND e FINCIBE74906 Di2{06/U17Z m
g«me?émm NIA EL, BACH ACCIDENT %1, 000,000
Mandetory In NHy EL. DISEASE-EA EMPLOYEE n,om.mq
5 BF SPERATIONS bolow . B DISEASE-POLICY LIWT 3L, 000, 009
€ | cantractor Foil EGCS34542607 . | U6/01/2012]06/01/ 2003 |per ClaimyAggr 0
SIR appities per policy terrs & conditions E

T T —— —
BEECRIPTION OF OPERATIONS / LOCATIONS } VEIRCLES {Altzch ACORD 191, Addisiona! Ramarits Scheduls, ¥ or SEACS Is Faguined)

RE: contract C1547; Edison park E‘lementarzagchoo'l. Linked annex - PEC Project # 05650. Walsh Job No.: 213022, This voids and

replaces previously issued caertificate 570029068301 dated 02/15/2013. See attachad. = Wy

ry SHOWLD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED REFORE THE
ok e an 2 ’/22 /13 mﬂi&ﬂﬂﬂ DATE THERECE, NOTICE WILL DE DELIVERED IN ACCORDANGE WITH THE
FROVISIONS,

CERTIFIGATE HOLDER. CANCELLATION g
Public Building commisston of chicago AUTHORZED REPRESENTATIVE E

Procurement Departmert
Richard J. Daley Center, room 200

148 North clark strec s Dbkl Hovioes Consind’ o

©1288-2010 ACORD CORPORATION. All rights reserved,
AGORD 25 (2010/05) The AGORD name and logo are registered marks of ACORD
COI Walsh ecr 154 7CEdisonPark 20130220

05650-03-08-02




ACORYF

AGENCY GUSTOMER ;10774508

LOC #:

ADDITIONAL REMARKS SCHEDULE

Page _ of _

AZENCY

AOn Risk Services Central, Inc,

POLICY NUMBER

See certificate Number:

570049091424

CARRRER

See Certificate Number:

570049091424

NAIC CODE

MAWET} INBURED
walsh Construction Company II, LLC

EFFEGTIVE DATE:

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TQ ACORD FORM,
_FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability insurance

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER
INSURER
INSURER
IMSURER,
ADDITIONAL POLICIES  Ifapolicy below does not include lingt information, refer o the corresponding policy on the ACORD
cettificate form for policy limits,
POLICY | FOLICY

o TYYE OF INSURANCE e | FOLICY NUMBER ERESCTVE | EXPRATION LMITS

— —tPDDYYYY) |

e | MDDV YY)

c Contracter prof EQCS34542607 |ﬁ'6'701/2012 0b/01/2013 Jpap $1,000,
clatm/aggr
SIR applies per policy tedms & condi ]
ACORD 1M j2008/1)

© 2008 ACORD CORPORATION, AH rights reserved.

The ACORD name and logo are regisiersd marks of ACORD




AGENCY CUSTOMERID; 10774508

ACORD® .
e ADDITIONAL REMARKS SCHEDULE Page _ of _
AGENCY NAMED INGURED
Aon Risk services central, Inc. walsh Construction Company II, LiC
POLICY NUNBER
see Certificate Number: 570049091424
CARRIER WAIC CORE
See Certificate Mumber: 570049091424 EFFECTIVE DATE:
ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM 15 A SCHEDULE TO ACORD FORM,
FORM NUMBER: ACORD 25 FORM TITLE: Cerlificate of Liabillty nsurance

Continuation

Pubiic Bui'lch'ng commission of chicagp
The Board of Education of the City of chicago
The City of chicago

are an Additional Insured pertaining to General Liabjlity, Automobile Liability and pollutien Liabjtity
with respects to 1iabflity arising out of the Nawed Insured's operations on the referenced project,
Prefessional services for Architects, Engineers, Consultamts, etc. are excluded.

A Waiver of Subrogation in favor of pubtic suilding Commission of chicago; the Board of Education of the
city of chicago, The c1t¥ of chicago, their respective Board members, enp‘ioyees, elected officials
t

officers, or representatives is includad on the General Liability, workers Compensation and pollution
Liabi11ty policies.

This insurance will be Primary and Non-Contributory to the General Lisbility, Automobrite Liability and
Pellution LiabiTity policies with respect to any other available dinsurance to Publfe Building Commission of

chicage; The Board of Educatign of the City of Chicago and The City of chicago for the regligence of the
insured on the referenced project.

Contractual Lfabﬂ'it}‘/_‘is included, subject to the terms, conditions, Timitations and exclusions of the
General Liabllity policy.

The General Liability policy includes the perils of (XCu) Explosion, collapse and uUnderground.

“ACORS 101 (20801 o CORPORATION. TaseIved,
Tha ACORD name and loge are reistered marks of ACORD




—_——-

POLICY NUMBER: 41PKG8875006 COMMERCIAL GENERAL LIABILITY
' CG 20370704

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED — OWNERS, LESSEES OR
CONTRACTORS ~ COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE

Name Of Additional Insured Person(s) Location And Descripfion Of Completed Opera-
Or annlzation(s): tions
Public Building Commission of Chicago
Tre Roard of Educaticn of the City of Chicago
The City of Chicago

Contract C1547; Edison Park Elementary Schoot
Linked Annex - PBC Project B05650. Waish Job No.
213022

Information required to complete this Schedule, i not shown ghove, will be shown in the Declazations.

Section i — Who Is An insured is amended to
include as an additional insured the person(s} or
organization{s) shown in the Schedute, but only with
respect to liability for “bodily injury” or "pioperty
damage" caused, in whole or in part, by “your work”
at the location designated and described in the
schedule of this endorsemant performed for that
additional insured and included in the “products-
completed opsrations hazard".

CG 20370704 @ ISO Properties, Inc., 2004 Page 1 of 1 ]




THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION — CERTIFICATE HOLDERS
(SPECIFIED DAYS)

The person(s) or organization(s) listed or described in the Schedule below have requested that they
recelve written notice of canceliafion when this policy is cancelled by us. We will mail or defiver to the
Person(s) or Organization(s) listed or described in the Schedule a copy of the written notice of
cancellation that we sent to you. If possible, such copies of the notice will be mailed at least 80 days,
except for canceliation for non-paymant of premium which will be mailed 10 days, prior to the effective
date of the cancellation, to the address or addresses of cerifficate holders as provided by your broker or

agent.
Schedule

Person(s) or Organtzation(s) including malling address:

All certificate holders where written notice of the cancellation of this policy Is required by written
contract, permit or agreement with the Named Insured and whose names and addresses will be
pravided by the broker or agent ligted in the Declarations Page of this policy for the purposes of

complying with stich request.

This notification of canceliation of the policy is intended as a courtesy only. Qur fajlure to provide such
notification to the person(s) or arganization(s) shown in the Schedule will net extend any policy
cancellation date nor impact or negate any cancellation of the policy. This endorsement does not entille
the person(s) or organization(s) listed or described In the Schedule above to any benefit, rights or
protection under this policy.

Any provision of this endorsement that is in confiict with a statute or rule is hereby amended to conform 1o
that statute or rule.

All other terms and conditions of this policy remain unchanged.

Endorsement Number:

Policy Number: 41 PKG8875006

Named Insured: THE WALSH GROUP, L.TD.

This endorsemert is etfective on the inception date of this Policy unless otherwise stated herein:
Endorsement Effective Date: 06/01/2012

00 MLO087 00 11 10 Page 1 of 1




THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

NOTICE OF CANCELLATION — CERTIFICATE HOLDERS
{SPECIFIED DAYS)

The person{s) or organization(s) listed or described in the Schedule below have requested that they
recelve written notice of cancellation when this policy s cancelied by us. We will mall or deliver to the
Person(s) or Organization(s) listed or described in the Schedule a copy of the written nctice of
cancellation that we sent to you. If possible, such coples of the notice will be mailed at least 80 days,
except for cancellation for non-payment of premium which will be mailed 10 days, prior to the effective
date of the canceflation, to the address or addresses of cerfificate holders as provided by your broker or
agent.

Schedule

Person(s) or Orgarization(s} including mailing address:

All ceriificate holders where written notice of the cancellation of this policy is required by wrillen
gontract, permit or agreement with the Named Insured and whose names and addresses will be
provided by the broker cr agent listed in the Declarafions Page of this policy for the purposes of

complying with such request.

This notification of cancellation of the policy is intended as a courlesy only. Our failure to provide such
notification o the person{s) or organization(s) shown in the Schedule will not extend any policy
cancellation date nor impact or negate any cancellation of the policy. This endorsement does not entitle
the person(s} or organization(s) listed or described in the Schedule above to any benefit, rights or
protection under this policy.

Any provision of this endorsement that is in conflict with a statute o rule is hereby amended to conform to
that statute or rule.

All other terms and conditions of this policy remain unchanged.

Endorsement Number: 003

Palicy Number: 41wCI8874906

Named Insured: THE WALSH GRCUP, LTD.

This endorsement is sffective on the inception date of this Policy unless ctherwise stated herein:
Endorsement Effective Date: 06/01/2012
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Endorsement No.:
This Endorsement, effective: 06/01/2012
(at 12:01 AM. prevailing time at the address stated in lem 1. (b) of the Declarations)

forms a part of Policy No.: 03056149
Issued to: The Walsh Group Eid,
By: Allied World Nationat Assurance Company

SCHEDULE OF ADDITIONAL CANCELLATION NOTICE

Person(s) or Organization(s) Mailing Address

The company shall mail written notice of cancellation not less than sixty (60) days [or ten (10)
days in the event any premium is not paid when due] in advance of the cancellation date stating
the reason for cancellation to the person(s) or organization(s) listed in the Schedule above. A
written notice of such cancellation shall be mailed only when a valid address in provided.

The company shall also mail written notice of cancellation not less than sixty (60) days [or ten
(10) days in the event any premium is not paid when due] in advance of the cancellation date
stating the reason for cancellation to all certificate holders where written notice of the
cancellation of this policy is required by written contact, permit or agrsement with the Named
Insured and whose names and addresses will be provided by the broker or agent listed on the
Declarations of this policy for the purpose of complying with such request. The broker or agent
must provide the company with such names and addresses at least thirty (30} days prior to when
written notice of cancellation is required. The company is not responsible for any delays in the
notice of cancellation to any certificate holder in the event the broker or agent fails to provide the
necessary information within the required time. A written notice of such cancellation shall be
mailed only when 2 valid address in provided,

All other ferms and conditions of thig policy remaln unchanged.

Allled Worid National Assurance Company

By: Todd Germano

Titie: President, U.S, Property and Casualty
Date of Issuance:
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ACOR 0  CERTIFICATE OF PROPERTY INSURANCE | %A5/&5"

THIS CERTIFICATE (S ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

I this cariificate is belng peepared for a party who has an Insurable interest

L

The property, o not use is form, Use ACORD 7 or ACORD 28,

FROPUCIR
Aon Risk services centrail, Inc.

on (866) 283-7122 |Fﬁ 847 953-5390

chicago IL office g, Na. Exp LA/C, Nok 5

S Scape i poe0s us g

e ¥ ’ Eerouc pa_ 10774508 ' g

ORDING NAIC #

INBURED INRER A ACE Amierican Insurance Company 22667 E

walsh construction cCompany IT, LUC INSURER B: E
920 west adams INSURER G:
chicage Tt 60607 usa INEURER D
NIURER E:
INSURER F+

c BER; 570040065299 KEVISION NUMBER:

LOBATION OF PREMBEER] DESCERIDTION OF PROPERTY {Atfach ACGRED 181, Addikoual R - Schiedvla, I pach ks raqeited)

RE: Comtract C1547; Edison Park Elementary School Linked Annex - PEC Project # 03650, walsh Job No.: 233022,

THIG 13 TO GERTIFY THAT THE POLICIES OF INSURANGE LISTED DELOW HAVE BEEN ISSUED TC THE INSURED NAWMED ABOVE FOR THE POLICY PERIOD

INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH REBPECT TO WHICH THIS

h o
CERTIFICATE MAY BE ISSUED OR MAY PFRTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREN 1§ SUBJECT 70 ALL THE TERMS, | &
EXGLUBIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. ©

INSR POLICY EFFECTIVE [POLIGY EXPIRATION]

LTR TYPE OF INSURANCE POLICY NUMBER DATE (MMDDAYYYY) [OATE (MWDDAYYYY) GOVERED PROPERTY LIMITS §

FROPERTY BUILDIHNG §
CAJSES OFLOSS | DEDWGTIBLES PERSCINAL PROFERTY w
BASIC BULDNG oyt ﬁ
FE——— EXTRA EXFENEE
BROAD CONTENTS | [ RENTAL VALUE g
SPECIAL - =]
BLANKET BUNLDING =z
AT PROP =
KET PERG
WiKD 5
BLANKET BLDG A PP ol
=
— %
X E TYPE OF POLICY o 000
LS INEL:D;W Contractars E® |5"' Agty Onm Hem 2,500,
CALB Lo POLICT TAINGER X | |rocs $15,000,000
A MAMED PERILS I2111862A006 08/02/2012 08/02/2013 T M ouie $15,000,000
X | Diroo Physical Loss X [ouke cAWAGR 7,500,000
CRIME
TYPE OF POLICY ||
BGHER A MACHINERY |
EQLRPHRENT BREAKDOWN —

SPECIAL CORDITIONS / OTHER COVERAGES (Aitach ACORD 10, AJGRIORE e arks Schediis, § mora apaos i requived)

Direct Physical Loss to covered property from any of the covered causes of Toss. (subject to policy’s Terms and conditions);
coverage 1ncludes Boom & Jib overload,

CERTIFICATE HOLDER CANCELLATION

ZHOULD ANY OF THE ABOVE DESCRIBED POUCIES BE CANCELLED SEFORE THE
EXPIRATION DATE THEREOF, HOTICE WILL BE DELWERED IN ACCORDANCE WITH THE
POLICY PROVIGIONS.

HIEGE R PR RGN Bl

Peblic Building Commissien of Chicago
Procurement Department
fichard 3. Daley Center, Room 200

AUTHORIZED REFRESENTATIVE
118 North Clark Strest - % X . f
chicago, IL 60602 uUSA olrinal e,

@ 1995-2009 ACORD CORPORATION. All rights reserved.
ACORD 24 {2009/09) The ACORR name and [ogo are registered marks of ACORD
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ACORD EVIDENCE OF PROPERTY INSURANCE

DATE (MMDDYYYY]
(22042013

AS A MATTER OF INFORMATION ONL

DOES NOT AFFIRMATIVELY OR NEGA
ENCE OF INSURANCE DOES NOT €O
ER, AND THE ADDIMONAL INTEREST.

THIS EVIDENCE OF PROPERTY [NSURANCE 1S ISSUED

ADDITIONAL WTEREST NAMED BELOW. THIS EVIDENCE
COVERAGE AFFORDED BY THE POLICIES BELOW. THIS EVID
13SUING INSURER(S), AUTHORIZED REPRESENTATVE OR PRODUC!

Y AND GONFERS NO RIGHTS UPON THE
TIVELY AMEND, EXTEND OR ALTER THE
NSTITUTE A CONTRACT BETWEEN THE

Project: Edison Park Elementary School Linked Annex #C1547, 6220 North Olcott Ay

AGENCY TPIONE o (80612837122 CONPANY
Acn Risk Services Centyal, inc. Acc American Tnsurance Company
Chicago [L Office
200 E. Randoiph
Chicago, 11 60601

R o BAT353-5390 [ Riiene

o o= e LA BYBGOREL e e

ey

INSURED LOAN HUMBER POLKSY NUMBER
Walsh Construction Company 11, LLC; The Public Building Cominission - 21074093001 - Endt #37
of Chicago and the Board of Education of the City of Chicago; and All SFFEOTIVE DATE EXPIRATION DATE CONTINUED UNTIL
Subcontractors of Every Tier 031872013 06/03/2014 T ] TERMINATED iF CHECKED
029 West Adams EReLacesPRORWoERCEORTE T T
Chicapo. 1L 60607 LISA
PROPERTY INFORMATION
LOCATIONDIBSCRIFTION

cnue, Chicago, IL 60631 / Walsh Job #213022

ISSUED TO THE INSURED NAM
ON OF ANY CONTRACT OR OTHER DOCUMENT

ED ABCVE FOR THE POLICY PERIOD INDICATER.
WITH RESPECT TO WHICH THIS
POLICIES DESCRIBED HEREIN (8

NOTWAITHSTANDING ANY REQUIREMENT, TERM OR CONDIT]
MAY FERTAIN, THE INSURANCE AFFORDED BY THE
ITIONS OF SUCH POLICIES. LIMITS SHOVW MAY HAVE BEEN REDUGCED BY PAID CLAIMS.

DERUCTIERE

COVERAGE INFORMATION
Sec Attached

AMOUNT DF INSURANCE
$10,403,082

o b e COVERAGE § FERLS | FORMS
Builders Risk Coverage Per Location

REMARKS (Including Spectal Condltions)

See Attached for Sub-Limits, Deductibles, and Conditions

_CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIEED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE

DELIVERED IN AGCORDANCE WITH THE POLICY PROVISIONS,

_ ADDIVIONAL INTEREST
NAME ANTY ADDRESS
y i ) WMORTGAGEE ADDITIONA, INSURED
Walsh Construction Cotpany 11, LLC; The Public Building Commission LOSS FAYEE e

of Chicego and the Board of Education of the City of Chicago; and All

Subcontractors of Every Tier
929 West Adams Strect
l(:hicag,c. 1L 60607 USA

L"“"‘“"’fZ; L4z

@ 1993-2009 ACGRD CORFORATION. All rights reserved,

. ACORD 27 {2008/12)
The ACORD name and Jogo are registered marks of ACORD
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insured: :

Walsh Construction Company 1T, LLC; The Public Building Commission
of Chicago and the Board of Education of the City of Chicage; and All
Subcomraciors of Every Tier

929 West Adams Strect

Chicago, 1L 60607 USA

Attuchment
Sub-Limits:
$10,603,082 Flood. except $2.500,000 for propesty located within flood zones A, D, V and gubzones thereol
$10,403,082 Earthquake, snnual aggregute
$35.000,000 Water Damage '
$ 250,000 Soft Costs
£3,600,000 Transit
$2.000,000 Off-Site Storege
$1,000.000 Existing Property
Deduetibles; $25,000 All Covered Causes of Loss, except:
Flood: $25,000, except 3% VATOL subject 10 $250,006 Minimum and $2,000,000 Maximum for Flood Zones A, D & V.

Easthquake:  $25,000, excepi 2% VATOL subjeet to $100,000 Minimum and $2,000,000 Maximuin for Projects located in New Madrid Zene.
Waier Demage: $59,000.

Transit: $10,000.
Soft Costs: 14 Days,
Special Terms and Conditions & Exclusions:

Coverage basis is Risks of Direct Physical loss or damage including Flood and Earthquake with other exclusions per policy forms and
spezified above.

All terms, conditions, limitations and cxclusions in current use by Ace American Insurance Company will apply, and as per Master Builders Risk
Policy.

Terrorism Exclusion will apply.




