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F.H. Paschen, SN Nielsen & Associates, LLC
8725 W. Higgins Road, Suite 200

Chicago, IL 60631

BOARD OF COMMISSIONERS
Chairman
oy D M- DAEY RE:  Notice of Award
City of Chicago Contract No.: 1482
Treasurer Type of Work:  Job Order Contracting (JOC Program)
SISHOP ARTHUR BRAZIER Project : Federal Funded Facilities Renovation Work
Apostolic Church of God
ADELA CEPEDA Dear Mr. Wright:
President
A.C. Advisory, Inc. ) o o )
GERY . CHICO Pursuant to resolution duly adopted by the Public Building Commission of Chicage on
Presidert March 10, 2009 the Commission awarded to your company Contract No. 1482 not to
Ghicago Park Disrct exceed the amount of $60,000,000.00.
DR. ROBERT B, DONALDSON H

istrict of Cook Cou . . .
ForstProsrys it o Gek Courty Enclosed in duplicate is the completed Performance and Payment Bond form, all
Dot REYES copies of which are to be executed by the President or a Vice President of your
DSR Group, Inc. Company, attested by the Secretary or an Assistant Secretary, impressed with your
CYNTHIA M. SANTOS Corporate Seal, and executed by your surety. All documents must be retumed to the
ﬁﬂo’ﬁéfizmm Commission, fully executed and in duplicate, along with duplicate copies of the
Reclamation District

SAMUEL WM. SAX
Chairman
Finangial Relations, Inc.

TODD H. STROGER
President

Beard of Commissioners
of Cook County

GERALD M. SULLIVAN
City of Chicago

RUFUS WILLIAMS
Prasident
Chicago Board of Education

Executive Director
ERIN LAVIN CABONARGI

Assistant Treasurer

JOHN E. WILSON

John E. Wilson, Ltd.
Certified Public Accountants

Secratary
EDGRICK C. JOHNSON

Assistant Secretary
PATRICK J. HARNEY

15

insurance certificate of coverage. Documents must be submitted no later than March
17, 2008, to the attention of Janice Meeks.

A copy of the fully executed Contract will be released and sent to your office once all
requirements have been met.

Sincerely,
M

Erin Lavin Cabonargi
Executive Director

cc: J. Van Daveer, C. Kelly, E. Manning, B. Quinn, J. Albright, Procurement File




HUB International Scheer's
601 Oakmont Lane, Suite 400
Westmont IL 60559

Richard M. Scheer 5

DATE (MWDDVYY) |
03/20/09

THIS CERTIFICATE 18 ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
THIS CERTIFICATE DOES NOT AMEND,EX TEND OR

HOLDER.
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW,

COMPANIES AFFORDING COVERAGE

COMPANY
A Travelers Indemnity Company

F.H. Paschen S.N. Nielsen
g scciates
3 ;

COMPANY

COMPANY
[+

LLC
W. Hi Rd, Suite 200 COMPANY
ch?gago 5 Ad S Tk S b
THIS 1S TO CERTIPY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

Pmmcnv% POLICY EXPIA
DATE (MWDD/YY) mmmm‘ﬂ COVERED PROPERTY

Builder's Risk

co TYPE OF INSURANCE POLICY NUMBER Limrrs
|| proPERTY | {suonG $
| CAUSES OF LOSS | | PERSONAL PROPERTY | §
BASIC [ | susmessmoome |
| erowo | |eooraeeense [
| | sPecwL || eamerauone s
| EARTHOUAKE | | oLamceTPERS PROP | §
"} rooo | [eanereocere s
s
] ] s
A | X | INLAND MARINE QT-660-1588C68-4 10/01/081 10/01/09 || ®quipment (leased|$§ $500, 000,
| TvPE OF POLICY | | rented) $
|| Deductible [s2,500.
| cAUSES OF LOSS a s
NAMED PERILS ] s
OTHER s
|| cre L s
TYPE OF POLICY | $
s
| | BotLER & MACHINERY | $
s
A l] OTHER QT-660-1588C68-4 lo/061/08| 10/01/0% (5es notepad) Dea; 30,000,000,

mﬁmwmmww

SPECIAL CONDITIONS/OTHER COVERAGES
See notepad attached.

PUB1004
Public Building Commission of
Chicage
50 W. Washington St.,
Richard J. Daley Center-Rm 200
Chicago IL 60602

)
_

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE

EXPIRATION DATE THEREOF,T HE ISSUING COMPANY WILL ENDEAVOR TO MAIL
30 DAYS WRITTEN NOTICE TG THE CERTIFICATE HOLDER NAMED TO THE LEFT,
BUT FAILURE TO MAIL SUCH NOTICE SKALL IMPOSE NO OBLIGATION OR LIABILITY
OF ANY KIND UPON THE COMPANY, ITS AGENTS OR REPRESENTATIVES.




Willis

CERTIFICATE OF LIABILITY INSURANCE 0/
Page 2 of 3 03/20/2009
PRODUCER
877-945-7178 THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
Wiliis of Illinoiw, Inc. HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
26 Century Blvd, ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
P. Q. Box 305191
Nashville, TN 37230-5191 INSURERS AFFORDING COVERAGE NAIC#
INSURED P.H, Paschen, S8.N. Nielsen & Asscciatas LLC INSURERA- Zurich American Insurance Company of I11i| 27855-102
::::.ﬂiogigginl Road INSURERE: Zurich American Insurance Company 16535-107
Chicago, IL 60631 INSURERC: Westchester Pire Insurance Co. (TERU INT!| 21121-000
INSURERD; RSUI Indemnity Company 22314-000
| INSURER E:

_DESCRIPTION OF OPERATIONS/LOCATIONS/VENICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

Professional Liability:
Ingurance Company: Illincis Union Insurance Company
Policy number: CEOG2208619405
Policy Effective date: 10/01/2008
Policy Expiration date: 10/01/2009
Limite: $5,000,000. Bach Occurrence
$5,000,000. Aggregate

Env. Contractors Pollution Liability:
Insurance Company: Illinois Union Insurance Company
Policy number: CEOG2208619405
Policy Effective date: 10/01/2008
Policy Expiration date: 10/01/2009
Limits: $5,000,000. Each Occurrence
$5,000,000. Aggregate

Job Desc: Job Order Contracting (JOC Program)

If required by contract or written agreement, it is agreed that The Public Building Commission,
User Agency, and the Property cwner designated in the scopa of work are included as Additicnal
Ingurede with respect to General and Automobile Liability, but solely in regard to work being
performed by or on behalf of the Ingured in connection with the project described herein.

If required by written contract or agreement, it is agreed that such insurance as is afforded
shall be Primary with any other insurance in force for or which may be purchased by Additional
Insured.

If required by written contract or agreement, it is understood and agreed that the insurance
carrier walves its rights of subrogation against The Public Building Commission, User Agency, and
the Property owner designated in the scope of work.

Coll:2648663 Tpl:833598 Cert:12255006




T

RE: Contract #1482,J0C Program. Federal Funded
Loss Payes: The Public Building Commission,
Owner designated in the scope of work.

Facilities Renovation Work.
Usar Agency, and the Property




Page 3 of 3

IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement
on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain poficies may
require an endorsement. A statement on this certificate does not confer rights fo the cerlificate
holder in lieu of such endorsement(s).

DISCLAIMER

This Certificate of Insurance does not constitute a contract between the issuing insurer(s), authorized
representative or producer, and the certificate holder, nor does it affirmatively or negatively amend,
extend or alter the coverage afforded by the policies listed thereon.

ACORD 25(2009/01) Coll:2648663 Tpl:833598 Cert:12255006
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N
ACORY  CERTIFICATE OF LIABILITY INSURANCE suge ; c 5 | 255

PRODUCER 877-945-7378 THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NQ RIGHTS UPON THE CERTIFICATE
Willis of Illincie, Inc. HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
26 Century Blvad. ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
P, 0. Box 305191
Nashville, TN 37230-5191 INSURERS AFFORDING COVERAGE NAIC#
INSURED ¥.H, Paschen, 5.N, Nielsen & Associstes LLC INSURERA: Zurichk American Insurance Company of Illi| 27855-102
g::i.wiogiggim Road INSURERB: Zurich American Insurance Company 16535-107
Chicage, IL 60631 INSURERC: Westchester Pire Insurance Co. (THRU INT! 21121-000
INSURER D: RSUI Indemnity Company 22314-000
I INSURERE:
COV_E_RAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD INDICATED. NOTWITHSTANDING

R THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR

INSR pDOY] TYPE OF INSURANCE POLICY NUMBER POLICY EFFECTIVE | POLICY EXFIRATION e
A | X | GENERALLIABILITY GL913942002 10/1/2008 |10/1/2009 |EACHOCGURRENCE § 1,000,000
X | COMMERCIAL GENERAL LIABILITY Eﬁﬁ'ﬁ%ﬁ iﬁEmNTED cal % 300,000
~ chmsms OCCUR MED EXP {Any one person) $ 10,000
PERSONALBADVINJURY |3 1,000,000
j GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS-COMPIOPAGG |$ 2, 000, 000
poucy | X |5B% [ Tioc
B X [ AUTOMOBILE LIABILITY BAP913941802 10/1/2008 10/1/2009 COMBINED SINGLE LIMIT s
2| avvauo (Banoon) 1,000,000
| | aLLownep autos BODILY INJURY
B SCHEDULED AUTOS (Per person) s
HIRED AUTOS BODILY INJURY R
|| non-ownEDAUTOS (Per accident)
PROPERTY DAMAGE s
(Peraccident)
| GARAGE LIABILITY AUTOONLY - EAACCIDENT | §
|| anvauTO OTHER THAN EAACC |§
AUTO ONLY: AGS | $
C EXCESS/UMBRELLA LIABILITY G21986094004 10/1/2008 [10/1/2009 |EACHOCCURRENCE $§ 25,000,000
™~ x| ocour CLAIMS MADE AGGREGATE $ 25,000,000
$
DEDUCTIBLE $
-
RETENTION  § [
A | WORKERS COMPENSATION WCe913942102 10/1/2008 [10/1/2009 |x [WRFIMNs] P
AND EMPLOYERS' LIABILITY N
~ ANY PROPRIETOR/PARTNEREXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
&Tmﬁhﬁﬁﬂ EXGLUDED? EL. DISEASE- FAEMPLOYEE|S 1,000,000
Isf;as. describe under _ EL DISEASE-POLICYLIMIT ($ 1,000,000
D | oTHERExcess Liability NHA046062 107172008 [10/1/2009
Excess over $25M $25,000,000. Each Cccurrence
Umbrella Policy Limits $25,000,000. Aggregate

DESCRIPTION OF OPERATIONS / LOCATIONS { VEHICLES / EXCLUSIONS AUDED BY ENDORSEMENT [ SPECIAL PROVISIONS
THIS VOIDS AND REPLACES PREVIOUSLY ISSUED CERTIFICATE DATED: 3/12/2009 WITH ID: 12234651

Job #Contract 1482 Facilities Renovation Work

Workers Compensation Coverage:
The Proprietor Partners, Executives are Included.

CERTIFICATE HOLDER

et

Publiec Building Commission

Attn: Procurement Department
Richard J. Daley Center, Room 200
Chicago, IL 60602

SHOULD ANY OF THE ABOVE DESCRIBED POI}ICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREQF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL _,2__ DAYS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
IMPOSE NO OBLIGATION OR UABILITY OF ANY KIND UPON THE INSURER, TS AGENTS OR

REPRESCNTATIVES,
AUTHORIZED REPRESENTATIVE

T AL 0 <SH.

ACORD 25 (2009/01)

Coll:2648663 Tpl:833598 Cert:12255006

The ACORD name and logo are registered marks of A

©1988-2009 ACORD CORPORATION. All rights reserved.

CORD
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"Issued in Duplicate”

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

PERFORMANCE AND PAYMENT BOND Contract No. 1482
Bond No. 929472583/6617546

KNOW ALL MEN BY THESE PRESENTS, that we, F.H. Paschen, SN Nielsen & Associates LLC
a corporation organized and existing under the laws of the State of Illinois, with offices in the City of

Chicago, State of Hlinois, as Corporate Principal, and
Continental Casualty Company &
Safeco Insurance Company of America as co-sureties

a corporation organized and existing under the laws of the State of * , with offices in the State of
* Tlimis * as Surety, are held and fimly bound unto the Public Building Commission of Chicago,
hereinafter called "Commission”, in the penal sum of _Ten Million_Dollars and No Cents {$10,000.000.00)
for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto
attached, with the Commission, dated March 10. 2009 , for the fabrication, delivery, performance and

installation of

Job Order Contracting (JOC Program)
Federal Funded Facilities Renovation Work

in the referenced project area and other miscellaneous work collateral thereto,

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and
any extension thereof that may be granted by the Commission, with or without notice to the Surety, and
during the life of any guarantee required under the Contract, and shall also well and truly perform and
fulfill all the undertakings, covenants, terms, conditions and agreements of any and all authorized
modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons,
firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work
provided for in the Contract, and any and all duly authorized modifications of said Contract that may be
made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and
protect the said Commission, its Icgal successor and representative, from all liability in the premises and
from ail loss or expense of any kind, including all costs of court and attorney's fees, made necessary or
arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations -

assumed by said Principal or any subcontractors in connection with the performance of said Contract and

* Tllinois & Washington respectively




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482
all such modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract
of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind
or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all
modifications of said Contract; then, this said Bond shall become null and void; otherwise it shall remain
in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County
of Cook, City of Chicago, and State of Illinois, and does hereby formally waive any plea of jurisdiction on
account of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that
this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontractors and
other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by
the Principal of said Contract with the Commission as originally executed by said Principal and the
Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor,
materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the
name of the Commission against the said Principal and Surety or either of them,

It is expressly understood and agreed that this Bond, in the penal sum of Ten Million Dollars and No Cents
($10.000.000.00), shall secure the payment of al! sums due of and by the Principai under the Contract, and
guarantee the faithful performance of the Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or
in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection
with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal

with the Commission and of any additions or omissions to or from said Contract are hereby expressly
waived by the Surety.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several

seals this March 13, 2009 |, the name and corporate seal of each corporate party being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of its governing
body,

WITNESS:

BY {Seal)
Name Individual Principal

{Seal)
Business Address Individual Principal
City State
CORPORATE SEAL
ATTEST: E.H. Paschen, SN Nielsen & Associates. LLC
i Corporate Principal
(\me BY __ (M\UAM Y X

Secretary  Carol M, Einfalt . President Yames V. Blair
Title Title

8725 W_ Higgins Road, Suite 200 -, .
Chicago, 1L 60631 Continental Casualty COmpany &

Safeco Insurance Company of America
Corporate Surety

Attorney-in-Fact

Business Address & Telephnne CORPORATE SEAL
312-621-4702
FOR CLAIMS (Please Pring):
Contact Name: _ Andrea Warni Kirklin Welch
333 E. Butterfield Road 2800 W. Higgins Roa
Business Address: _ Lombard, Illinois 60148 Hoffman Fstates, Illinois 60169

Telephone: 630-719-3016 - / 847-490-251 p,.  630-T19-3305 / 847-490-2231

The rate of premium of this Bond is § Sxle per thousand, **
Total amount of premium charged is $ 280,950,00 b

* The current power of attorney for the persons who sign for any surety company shall be attached to this
Bond. Such power of attorney shall be sealed and certified with a "first-hand signature” by an officer of the
surety. The Commission will not accept a facsimile signature.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

** Must be filled in by the Corporate Surety.

BOND APPROVAL

Secretary,
Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I Carol M. Einfalt . certify that | am the

Secretary of

F.H. _Paschen, SN Nielsen & Associates. LLC, corporation named as Principal in the foregoing

performance and payment bond, that James V. Blair - who signed on behalf of
the Principal was then __ President of said corporation; that I know this person’s signature, and
the signature is genuine; and that the Bond was duly signed, sealed, and attested, for and in behalf of said

corporation by authority of its governing body.

13 day of MaZygg,

Dated this

CORPORATE SEAL



STATE OF ILLINOIS

COUNTY OF COOK
On this 13th day of March » 2009, before me
personally came Adrienne C. Stevenson

to
me known, who being by so duly sworn, did depose and say: that he/she is

Continental Casualty Company &
Attorney-In-Fact of Safeco Insurance Company of America

the Corporation described in and which executed the foregoing instrument;
that he/she knows the seal of said Corporation; that the seal affixed to said
instrument is such corporate seal; that is was so affixed by authority .
granted to him/her in accordance with the By-Laws of the said Corporation,
and that he/she signed his/her name thereto by like authority.

Rhonda Clark

NOTARY PUBLIC

“OFFICIAL SEA
RHONDA CLARK

NOTARY PUBLIC, STATE OF ILLUNOIS
MY COMMISSION EXPIRES JULY 14, 2009

My Commission Expires

July 14, 2009




Authorizing By-Laws and Resolutions
ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the
Company.,

“Article IX—Execution of Documents
Section 3, Appointment of Attorney-in-fact. The Chairman of the Board of Directors, the President or any Executive, Senior or Group Vice
President may, from time to time, appoint by written certificates attorneys-in-fact to act in behalf of the Company in the execution of policies of
insurance, bonds, undertakings and other obligatory instruments of like Rature. Such attomeys-in-fact, subject to the limitations set forth in their
respective certificates of authority, shall have full power to bind the Company by their signature and execution of any such instruments and to attach the
seal of the Company thererto. The Chairman of the Board of Directors, the President or any Executive, Senior or Group Vice President or the Board of
Directors, may, at any time, revoke all power and authority previously given to any aftomey-in-fact,”

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company at a meeting duly called and held on the 17" day of February, 1993,

“Resolved, that the signature of the President of any Executive, Senior or Group Vice President and the seal of the Company may be affixed by
facsimile on any power of attorney granted pursuant to Section 3 of Article IX of the By-Laws, and the signature of the Secretary or an Assistant
Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any power or certificate bearing such
facsimile signature and seal shall be valid and binding on the Company. Any such Power 50 executed and sealed and certified by certificate so executed
and sealed shall, with respect to any bond or undertaking to which it js attached, continue to be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the -
Company.

“Article VI—Execution of Obligations and Appointment of Attorney-In-Fact
Section 2. Appointment of Attorney-in-fact. The Chairman of the Board of Directors, the President or any Executive, Senior or Group Vice
President may, from time to time, appoint by written certificates attorneys-in-fact to act in behalf of the Company in the execution of policies of
insurance, bonds, undertakings and other obligatory insttuments of like nature, Such attorneys-in-fact, subject to the limitations set forth in their
respective certificates of authority, shall have full power to bind the Company by their signature and execution of any such instruments and to attach the
seal of the Company thereto. The President or any Executive, Senior or Group Vice President may at any time revoke all power and authority previously
given to any attomey-in-fact.*

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company at a meeting duly called and held on the 17* day of February, 1993.

“Resolved, that the signature of the President or any Executive, Senior or Group Vice President and the seal of the Company may be affixed by
facsimile on any power of attorney granted pursuant to Section 2 of Article VI of the By-Laws, and the signature of the Secretary or an Assistant
Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any power or certificate bearing such
facsimile signature and seal shail be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed
and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECT ORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD;

This Power of Attomey is made and executed pursuant to and by authority of the following Resolution duly adopted on Febnuary 17, 1993 by the Board
of Directors of the Company.,

“RESOLVED: That the President, an Executive Vige President, or any Senior or Group Vice President of the Corporation may, from time to time,
appoint, by written certificates, Attorneys-in-Fact to act in behalf of the Corporation in the execution of pelicies of insurance, bonds, undertakings and
other obligatory instruments of like nature. Such Attorney-in-Fact, subject to the limitations set forth in their respective certificates of authority, shall
have full power to bind the Corporation by their signature and execution of any such instrument and to attach the seal of the Corporation thereto, The
President, an Executive Vice President, any Senior or Group Vice President or the Board of Directors may at any time revoke all power and authority
previously given to any Attorney-in-Fact

This Power of Attorney is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of the
Company ata meeting duly called and held on the |7 day of February, 1993,

“RESOLVED: That the signature of the President, an Execytive Vice President or any Senior or Group Vice President and the seal of the
Corporation may be affixed by facsimile on any power of attorney granted pursuant to the Resolution adopted by this Board of Directors on February 17,
1993 and the signature of a Secretary or an Assistant Secretary and the seal of the Corporation may be affixed by facsimile to any certificate of any such
power, and any power or certificate bearing such facsimile signature and sea! shall be valid and binding on the Corporation, Any such power so
executed and sealed and certified by certificate so executed and sealed, shall with respect to any bond or undertaking to which it is attached, centinue to
be valid and binding on the Corporation.” '




N

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That Continental Casualty Company, an Illinois corporation, National Fire Insurance Company of Hartford, a
Connecticut corporation, and American Casualty Company of Reading, Pennsylvania, 2 Pennsylvania corporation (herein called “the CNA Companies™),
are duly organized and existing corporations having their principal offices in the City of Chicago, and State of Illinois, and that they do by virtue of the
signatures and seals herein affixed hereby make, constitute and appoint

Adrienne C Stevenson, Patricia M Stein, John K Johnson, Candace T Stevenson, Duane C Trombetta, Individually

of Chicago, IL, their true and lawful Attomey(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf
bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their corporations and all the
acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duly
adopted, as indicated, by the Boards of Directors of the corporations.

In Witness Whereof, the CNA Companies have caused these presents to be signed by their Senior Vice President and their corporate seals to be
hereto affixed on this 24th day of January, 2006.

Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

%‘dmf Sk,

Michael Gengler ¢ Senigr Vice President

State of Illinois, County of Cook, ss:

On this 24th day of January, 2006, before me personally came Michael Gengler to me known, who, being by me duly swom, did depose and say:
that he resides in the City of Chicago, State of Illinois; that he is a Senior Vice President of Continental Casualty Company, an Tllinois corporation,
National Fire Insurance Company of Hartford, a Connecticut corporation, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania
corporation described in and which executed the above instrument; that he knows the seals of said corporations; that the seals affixed to the said
instrument are such corporate seals; that they were so affixed pursuant to authority given by the Boards of Directors of said corporations and that he
signed his name thercto pursuant to like authority, and acknowledges same to be the act and deed of said corporations.

040000088080 048
*OFFICIAL SEAL" :
MARIA M. MEDINA :

* mﬂmmum e . -
. mmmm—msm .
...0....0...0‘0.00.0'.‘ -

My Commission Expires March 15, 2009 Maria M. Medina Notary Public

P

CERTIFICATE

1, Mary A. Ribikawskis, Assistant Secretary of Continental Casualty Company, an Illinois corporation, National Fire Insurance Company of
Hartford, 2 Connecticut corporation, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania corporation do hereby certify that the
Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Directors of the corporations

printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the said corporations this
13th day of March , 2009

Continental Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Pennsylvania

pon, Q LAY S

Mary A. Rfbika¢gkis Assistant Secre
Form F6853-11/2001 R('.’ @ tary




Safeco Insurance Company of America
General Insurance Company of America

POWER 1001 4th Avenue

Seattle, WA 95154

No. 2161

KNOW ALL BY THESE PRESENTS:

That SAFECO INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF AMERICA, each a
Woashington corporation, does each hereby appoint

FHRHEEEJOHN K. JOHNSON; PATRICIA M. STEIN; ADRIENNE C. STEVENSON; CANDACE T. STEVENSON; DUANE C.

TROMBE‘!TA; Chicago, l]linois*mm%ﬁ*mwm%*%mﬂ*ﬂm

its true and lawful attorney(s)-in-fact, with full authority to execute on its behalf fidelity and surety bonds or undertakings and other
documents of a similar character issued in the course of its business, and to bind the respective company thereby.

IN WITNESS WHEREOF, SAFECO INSURANCE COMPANY OF AMERICA and GENERAL INSURANCE COMPANY OF
AMERICA have each executed and attested these presents

. Janua 2009
this 16th day of y ,
i N .
Dexter R. Leqgq, Secretary Timothy A, Mikolajewski, Vice President
CERTIFICATE

Extract from the By-Laws of SAFECO INSURANCE COMPANY OF AMERICA
and of GENERAL INSURANCE COMPANY OF AMERICA;

"Article V, Section 13. - FIDELITY AND SURETY BONDS ... the President, any Vice President, the Secretary, and any Assistant Vice
President appointed for that purpose by the officer in charge of surety operations, shall each have authority to appoint individuals as
attomeys-in-fact or under other appropriate tittes with authorify to execute on behalf of the company fidelity and surety bonds and
other documents of similar character issued by the company in the course of its business... On any instrument making or evidencing
such appointment, the signatures may be affixed by facsimile. On any instrument conferring such authority or on any bond or
undertaking of the company, the seal, or a facsimile thereof, may be impressed or affixed or in any other mannet reproduced;
provided, however, that the seal shall not be necessary to the validity of any such instrument or undertaking.”

Extract from a Resolution of the Board of Directors of SAFECO INSURANCE COMPANY OF AMERICA
and of GENERAL INSURANCE COMPANY OF AMERICA adopted July 28, 1970.

"On any certificate executed by the Secretary or an assistant secretary of the Company setting out,
() The provisions of Article V, Section 13 of the By-Laws, and
{i) A copy of the power-of-attomney appointment, executed pursuant thereto, and
(i) Certifying that said power-of-attorney appointment is in full force and effect,
the signature of the certifying officer may be by facsimile, and the seal of the Company may be a facsimile thereof."

I, Dexter R. Legg , Secretary of SAFECO INSURANCE COMPANY OF AMERICA and of GENERAL INSURANCE COMPANY
OF AMERICA, do hereby certify that the foregoing extracts of the By-Laws and of a Resclution of the Board of Directors of these
corporations, and of a Power of Attomey issued pursuant thereto, are true and correct, and that both the By-Laws, the Resolution and the
Power of Attormey are still in full force and effect.

IN WITNESS WHEREOF, | have hereunto set my hand and affixed the facsimile seal of said corporation

day of March , 2009

Dot blay

Dexter R. Legg, Secretary

Safeco® and the Safeco logo are registered trademarks of Safeco Corporation.

S-0974/DS 1/09 WEB PDF




PUBLIC BUILDING COM.MISSION OF CHICAGO
ADDENDUM NO. 01 TO CONTRACT NO. 1482
FOR
Job Order Contract
For
Federally Funded Facility Renovation Work

DATE: Monday, February 23, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

CHANGES IN BOOK 3-CONSTRUCTION TASK CATALOG

Change 1: Book 3, ltem 01203 0002;
Delete “Note: For the preparation of *Stamped" drawings only. To be used only at the direction of
the City"

Replace with: “Note: For the preparation of *Stamped” drawings only. To be used only at the
direction of the Public Building Commission. The Adjustment Factor
applied to Reimbursable Fees will be 1.0000."

Change 2: Delete in its entirety work items 02115-0001 to 0088, repiace with work items 02115-0001 to 0060:
, Attachment A

Change 3: Delete in its entirety work items 02119-0011, replace with work items 02119-0011: Attachment B
Changed:  Add sections 02441-0079 to 0080: Attachment C |

Change §: Delete in its entirety work items 09650-0078 to 0080, replace with work items 09650-0078 to 0083:
Attachment D

Change 6: Add work items 10115-0123 0 012; Attachment E
Change 7: Add work items 11481-0141 to 0158: Attachment F

Change 8: Delete in its entirety work items 12610-0001 to 0017, repiace with work items 12610-0001 to 0006:
Attachment G

Change 9: Delete in its entirety work items 13289-0005, replace with work items 13289-0005: Attachment H

LIST OF ATTACHMENTS:
ATTACHMENT A
ATTACHMENT B8
ATTACHMENT C
ATTACHMENT D
ATTACHMENT E
ATTACHMENT F
ATTACHMENT G
ATTACHMENT H

END OF ADDENDUM NO.1

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 1 1 DATE: February 23, 2009




PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUH NO. 02 TO CONTRACT NO. 1482
Job Order Contract

For
Federally Funded Facilities Renovation Work

DATE: February 27, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

Change 1: Book 3, Construction Task Catalog: Work Task 10115-0123 Relaminate Markerboard.
This Work Task was added by Addendum 01. Add to the description: “ncludes all
sizes."

END OF ADDENDUM NO.2
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 2 1 DATE: 02/27/09




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 01 TO CONTRACT NO. 1482
FOR

Job Order Contract
For
Federally Funded Facility Renovation Work

DATE: Monday, February 23, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

CHANGES IN BOOK 3-CONSTRUCTION TASK CATALOG

Change 1: Book 3, Item 01203 0002:
Delete “Note: For the preparation of "Stamped" drawings only. To be used only at the direction of
the City”

Replace with: “Note: For the preparation of "Stamped" drawings only. To be used only at the
direction of the Pubiic Building Commission. The Adjustment Factor
applied to Reimbursable Fees will be 1.0000."

Change 2: Delete in its entirety work items 02115-0001 to 0088, repiace with work items 02115-0001 to 0060:
. Attachment A

Change 3: Delete in its entiraty work items 02119-001 1, replace with work items 02119-0011: Attachment B
Change 4: Add sections 02441-0079 to 0080: Attachment C

Change 5: Delete in its entirety work items 09650-0078 to 0080, replace with work items 09650-0078 to 0083:
Attachment D

Change 6; Add work items 10115-0123 to 012: Attachment E
Change 7: Add work items 11481-0141 to 0158; Attachment F

Change 8: Delete in its entirety work items 12610-0001 o 0017, replace with work items 12610-0001 to 0006:
Attachment G

Change 9: Deiete in its entirety work items 132890005, replace with work items 13289-0005: Attachment H
LIST OF ATTACHMENTS:

ATTACHMENT A
ATTACHMENT B
ATTACHMENT C
ATTACHMENT D
ATTACHMENT E
ATTACHMENT F
ATTACHMENT G
ATTACHMENT H

END OF ADDENDUM NO.1

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 1 1 DATE: February 23, 2009




PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 02 TO CONTRACT NO. 1482
Job Order Contract

For
Federally Funded Facilities Renovation Work

DATE: February 27, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

Change 1: Book 3, Construction Task Catalog: Work Task 10115-0123 Relaminate Markerboard,
This Work Task was added by Addendum 01. Add to the description: “Includes all
sizes.”

END OF ADDENDUM NO.2
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 2 1 DATE: 02/27/09




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 01 TO CONTRACT NO. 1482
FOR
Job Order Contract
For
Federally Funded Facility Renovation Worlk

DATE: Monday, February 23, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

CHANGES IN BOOK 3-CONSTRUCTION TASK CATALOG
——=—u=s T DR >-LONSTRUCTION TASK CATALOG

Change 1: Book 3, item 01203 0002:
Delete “Note: For the preparation of *Stamped” drawings only. To be used only at the direction of
the City*

Replace with: “Note: For the preparation of "Stamped" drawings only. To be used only at the
direction of the Public Building Commission. The Adjustment Factor
applied to Reimbursable Fees will be 1.0000."

Change 2: Delete in its entirety work itsms 021 15-0001 to 0088, replace with work items 02115-0001 to 0060;
, Attachment A

Change 3; Delete in its entirety work items 0211 9-0011, reptace with work items 021 19-0011: AttachmentB .
Change 4: Add sections 02441-0079 to 0080: Attachment C

Change 5: Delete in its entirety work items 096500078 to 0080, replace with work items 09650-0078 to 0083:
Attachment D

Change 6: Add work items 10115-0123 to 012: Attachment E
Change 7: Add work items 11481-0141 to 0158: Attachment F

Change 8: Delete inits entirety work items 12610-0001 to 0017, replace with work items 12610-0001 to 0006:
Attachment G

Change 9: Delete in its entirety work items 13289-0005, replace with work items 13289-0005: Attachment H

LIST OF ATTACHMENTS:
ATTACHMENT A
ATTACHMENT B
ATTACHMENT C
ATTACHMENT D
ATTACHMENT E
ATTACHMENT F
ATTACHMENT G
ATTACHMENT H

END OF ADDENDUM NO.1

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 1 1 DATE: February 23, 2009

R T




PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 02 TO CONTRACT NO. 1482
Job Order Contract

For
Federally Funded Facliities Renovation Work

DATE: February 27, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

Change 1: Book 3, Construction Task Catalog: Work Task 10115-0123 Relaminate Markerboard.
This Work Task was added by Addendum 01. Add to the description: “Includes all
sizes.”

END OF ADDENDUM NO.2
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 2 1 DATE: 02/27/09




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 01 TO CONTRACT NO. 1482
FOR
Job Order Contract
For
Federally Funded Facility Renovation Work

DATE: Monday, February 23, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

CHANGES IN BOOK 3-CONSTRUCTION TASK CATALOG

Change 1: Book 3, item 01203 0002
Deiete “Note: For the preparation of "Stamped" drawings only. To be used only at the direction of
the City"

Replace with: “Note: For the preparation of "Stamped" drawings only. To be used only at the
direction of the Public Building Commission. The Adjustment Factor
applied to Reimbursable Feas will be 1.0000."

Change 2: Delete in its entirety work items 02115-0001 to 0088, replace with work items 02115-0001 to 0060:
. Attachment A

Change 3: Delete in its entirety work items 02119-001 1, replace with work lems 02119-0011: Attachment B
Change 4: Add sections 02441-0079 to 0080; Attachment C

Change 5: Delete in its entirety work items 09650-0078 to 0080, replace with work items 09650-0078 to 0083:
Attachment D

Change 6: Add work items 10115-0123 to 012; Attachment E
Change 7: Add work items 11481-0141 to 0158: Attachment F

Change 8: Delete in its entirety work items 12610-0001 to 0017, replace with work items 12610-0001 to 0006:
Attachment G

Change 9: Delete in its entirety work items 13289-0005, replace with work items 13289-0005: Attachment H

LIST OF ATTACHMENTS:
ATTACHMENT A
ATTACHMENT B
ATTACHMENT C
ATTACHMENT D
ATTACHMENT E
ATTACHMENT F
ATTACHMENT G
ATTACHMENT H

END OF ADDENDUM NO.1

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 1 1 DATE: February 23, 2009




PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 02 TO CONTRACT NO. 1482
Job Order Contract

For
Federally Funded Facllities Renovation Work

DATE: February 27, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

Change 1: Book 3, Construction Task Catalog: Work Task 10115-0123 Relaminate Markerboard.
This Work Task was added by Addendum 01. Add to the description: ‘“Inciudes all
sizes.”

END OF ADDENDUM NO.2
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 2 1 DATE: 02/27/09




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 01 TO CONTRACT NO. 1482
FOR

Job Order Contract
For
Federally Funded FacHiity Renovation Work

DATE: Monday, February 23, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

CHANGES IN BOOK 3-CONSTRUCTION TASK CATALOG

Change 1: Book 3, ltem 01203 0002:
Delete "Note: For the preparation of "Stamped" drawings only. To be used only at the direction of
the City"
Replace with: “Note: For the preparation of *Stamped” drawings only. To be used only at the
direction of the Public Building Commission. The Adjustment Factor
applied to Reimbursable Fees will be 1.0000.*

Change 2: Delete in its entirety work items 02115-0001 to 0088, replace with work items 02115.0001 to 0060:
, Attachment A

Change 3: Delete in its entirety work items 02119-001 1, replace with work items 02119-0011: Attachment B
Change 4: Add sections 02441-0079 to 0080: Attachment C

Change 5: Delete in its entirety work items 09650-0078 to 0080, replace with work items 09650-0078 to 0083:
Attachment D

Change 6: Add work items 10115-0123 to 012: Attachment E
Change 7: Add work items 11481-0141 to 0158; Attachment F

Change 8: Delets in its entirety work items 12610-0001 to 0017, replace with work items 12610-0001 to 0006:
Attachment G

Change 9: Delete in its entirety work items 13289-0005, replace with work items 13289-0005: Attachment H

LIST OF ATTACHMENTS:
ATTACHMENT A
_ ATTACHMENT B
ATTACHMENT C
ATTACHMENT D

- ATTACHMENTE

ATTACHMENT F
ATTACHMENT G
ATTACHMENT H

END OF ADDENDUM NO.1

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 1 1 DATE: February 23, 2009




PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 02 TO CONTRACT NO. 1482
Job Order Contract

For
Federally Funded Facilities Renovation Work

DATE: February 27, 2009

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Change 1: Book 3, Construction Task Catalog: Work Task 10115-0123 Relaminate Markerboard

This Work Task was added by Addendum 01. Add to the description: ‘Includes ali
sizes.”

END OF ADDENDUM NO.2

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 2 1 DATE: 02/27/09




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 01 TO CONTRACT NO. 1482
FOR
Job Order Contract
For
Federally Funded Facility Renovation Work

DATE: Monday, February 23, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

CHANGES IN BOOK 3-CONSTRUCTION TASK CATALOG

Change 1: Book 3, Item 01203 0002:
Delete “Note: For the preparation of *Stamped” drawings onfy. To be used only at the direction of
the City"

Replace with: “Note: For the preparation of *Stamped” drawings only. To be used only at the
direction of the Public Building Commission. The Adjustment Factor
applied to Reimbursable Fees will be 1.0000."

Change 2: Delets in its entirety work items 02115-0001 to 0088, reptace with work items 02115-0001 to 0060:
. Attachment A

Change 3 Delete in its entirety work items 02119-001 1, replace with work items 02119-0011: Attachment B
Change 4 Add sections 02441-0079 to 0080; Attachment C

Change 5: Delete in its entirety work items 09650-0078 to 0080, replace with work items 09650-0078 to 0083:
Attachment D

Change 6: Add work items 10115-0123 t0 012: Attachment E
Change 7: Add work items 11481-0141 to 0158: Aftachment F

Change 8: Delete in its entirety work items 12610-0001 to 0017, replace with work items 12610-0001 to 0006:
Attachment G

Change 9: Delete in its entirety work items 13288-0005, replace with work items 13289-0005: Attachment H

LIST OF ATTACHMENTS:
ATTACHMENT A
ATTACHMENT B
ATTACHMENT C
ATTACHMENT D
ATTACHMENT E
ATTACHMENT F
ATTACHMENT G
ATTACHMENT H

END OF ADDENDUM NO.1

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 1 1 DATE: February 23, 2009




PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 02 TO CONTRACT NO. 1482
Job Order Contract

For
Federally Funded Facilities Renovation Work

DATE: February 27, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS
The following changes are hereby made in the Contract Documents.

Change 1: Book 3, Construction Task Catalog: Work Task 101150123 Relaminats Markerboard.
This Work Task was added by Addendum 01. Add to the description: “Includes all
sizes.”

END OF ADDENDUM NO.2
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 2 1 DATE: 02/27/09




pre Contractor: T4 . .

Address: _%_ .
City/State/Zip: _CH( |
Phone Number: _ Y1y '
Fax Number: _ 11 Ty -Ms]
TO BE EXECUTED IN DUPLICATE
BOOK 1:

PROJECT INFORMATION, INSTRUCTIONS, AND EXECUTION DOCUMENTS
CONTRACT NO. 1482
JOB ORDER CONTRACT
FEDERALLY FUNDED FACILITIES RENOVATION WORK

PUBLIC BUILDING COMMISSION OF CHICAGO

PUBLIC BUILDING COMBISSION «

Mayor Richard M. Daley
Chairman

Erin Lavin Cabonargi
Executive Director

Room 200
Richard J. Daley Center
50 West Washington Street
Chicago, lllinois 60602
312-744-3090
www.pbecchicago.com

Any Contract entered info as a resulf of this bid process is governed by: Book1 “Project Information,
Instructions To Bidders, and Execution Documents;” Book 2 “Standard Terms and Conditions for
Construction Contracts, Book 2A “Standard Terms and Conditions Procedures Manual”, Book 3 “The
Construction Task Catalog”; Book 4 “Technical Specifications”.

Issued for Bid March 2009

June 2008 (Rev. 1) (Federally Funded)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

DOCUMENT SUBMITTAL CHECKLIST

Two originals of the foliowing documents are required at the time of bid opening. Please ensure
that you have completed the forms and indicate such by placing an "X" next to each completed
item;

Two originals of the following documents are required at the time of bid opening. Please ensure
that you have completed the forms and indicate such by placing an "X" next to each completed
item;

1. _X__ Bid Form 1, Bid Form 2 and Bid Form 3 (Section Five)

—— e

2. _ X _ Acceptance of the Bid {Section Five)

3 _X___ Proposal to be Executed by a Corporation (Secéion Five)

4. _X  Affidavit of Uncompleted Work (Book 1, Section Six)

5. _X__ Affidavit of Non-Collusion (Book 1, Section Six)

6. _X _ Disclosure of Retained Parties (Book 1, Section Six)

7. ____ni Schedule B — Affidavit of Joint Venture {if applicable) (Book 1, Section Six)
8. __}_c_ Management Plan (To Be inserted By the Bidder) (Book 1, Section One)
9. _x__ Bid Guarantee (To Be Inserted By the Bidder) (Book 1, Section Twa)

Current versions of the following documents must be on file with the Commission at the time of
bid opening:
1. Statement of Bidder’s Qualifications (Book 1, Section Seven)

2. Disclosure Affidavit (Book 1, Section Two-, Book 1 Section Seven and
Article 16 and Book 2, Section 21.13)

3. Financial Statement (Book 1, Section Two, Article 15

Public Building Commission of Chicago
JUNE 2008(REV. 1) (Federally Funded) 1




N

PUBLIC BUILDING COMMISSION OF CHICAGO
CONTRACT No. 1482

THIS PAGE LEFT INTENTIONALLY BLANK

Y T

e P T T T T T TR T OO . o el sl =

Public Building Commission Of Chicago
2 JUNE 2008(REV. 1) (Federally Funded)




£

P

—_— D v P

oy

oy ey

e

e —

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

SECTION ONE - PROJECT INFORMATION

1. INTRODUCTION

A

Thank you for your interest in bidding on this project, which is being undertaken by
the Public Building Commission of Chicago. The Public Building Commission of
Chicago (hereafter, the PBC, or Commission) is a municipal corporation with a
statutory mandate to procure and award contracts for the construction and renovation
of public buildings in the City of Chicago, and to oversee the construction and
renovation of those public buildings until they are turned over to the user agency that
will own and operate each facility.

Book 1, which along with Book 2, Book 2A, Book 3 and Book 4 comprise the PBC's
Job Order Contract for Renovations of Facilities contract. The balance of this Book 1
provides a brief description of the project, instructions for completing and submitting
your bid, the bid pages, and the forms which must accompany your bid. Book 2 is
the Standard Terms and Conditions of the contract. Baook 2A is the Standard Terms
and Conditions Procedures Manual, Book 3 is the Construction Task Catalog and
Book 4 is the Technical Specifications. The PBC's architect or engineer for the
project wiil provide the drawings and other documents that may be necessary for you
to perform the individual Work Orders. Each of the Books, along with the drawings
and any other documents prepared by the PBC, its architect or engineer, are
Contract Documents. Collectively, the Contract Documents comprise the Cantract.
The Contract Documents are defined in Section 1 of Book 2, Standard Terms and
Conditions. .

2. GENERAL PROJECT INFORMATION

A

Bids will be received by the Public Building Commission of Chicago for the following
Project in accordance with the Contract Documents set forth below:

Job Order Contracting
For
Renovation of Facilities

{Contract # 1482)
Scope of Work .

The Scope of Work under this Contract shall be set forth in individual Work Orders
issued hereunder. Upon receipt of a Notice-to-Proceed, the Contractor shall provide
all management, work, materials, supplies, parts (to include system components),
transportation, plant, supervision, labor, and equipment, except when specified as
Commission fumished, needed perform the necessary work. See Section Ili of
Article 25, the JOC General Conditions for a complete description of the Scope of
Work.

This Contract is to be used primarily for federally funded facllity renovation
work. A Work Order could consist of a demolition, asbestos abatement,
electrical and mechanical upgrades, site work, rough and finish carpentry,
andlor architectural finishes. The Commission reserves the right to award other
Contracts for Work of the types, or similar to the types of Work described in the
Contract Documents for the Work mentioned above.

The Commission's Job Order Confract (JOC}) is a competitively bid, fixed-price
indefinite-quantity contract with an estimated annual value and a not to exceed
contract maximum value. The contract is for a base term of 24 months with the

Public Building Commission of Chicago
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option for an additional two one-year terms. The contract includes a Construction
Task Catalog“’ (CTC’) which is a collection of detailed construction tasks that have
established unit prices. Interested bidders bid adjustment factors to be applied to
the established unit prices.

The work under this contract may contribute to the Commission's efforts to achieve
LEED certification. The JOC contractor is required to implement work and collect
and provide the documentation required to support this effort.

User Agency: TBD for each Work Order
Commission’s Representative’s Name, Address, and Phone Number:

Jonathan Van Daveer
The Gordian Group
50 West Washington
Chicago, IL- 60602
312-502-0001
Architect's Name, Address, and Phone Number: TBD for each Work Order

Commission's Project Manager: TBD for each Work Order
Ward: Various Wards

Do Bidders need to be Pre-Qualified? (see Section Two Article 4 “Pre-Qualification of
Bidders" for details): Yes

Request for information (RFI): send to Public Building Commission of Chicago, Attn:
Janice Meeks, Contract Administrator via (fax) 312-744-3572 or (email)
janicemeeks@cityofchicago.org prior to the bid opening date as eardy as possible to
ensure that any questions can be answered.

Documents Available from: Receptionist, Room 200 Public Building Commission of
Chicago, 50 West Washington Street, Chicago, tHinois 60802,

There is no pre-bid meeting for this Contract.

Bid Opening Location, Date and Time: Bids will be publicly opened and read at in the
2™ Eioor Board Room, Richard J. Daley Center, 50 W. Washington, Chicago, IL
60602 on Wednesday, March 4, 2009 at 11:00 am.

Performance and Payment Bond: $10,000,000

Amount of Bid Deposit: $25,000

Documents: Bidders will be provided two document sets for no cost
There is not a community hiring incentive or requirement.

MBEAVBE Contract Goals: 24% MBE and 4% WBE

No City of Chicago Residency Requirement

Public Building Commission Of Chicago
JUNE 2008(REV. 1) (Federally Funded)
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CONTRACT PERFORMANCE PERIOD

A

This Contract is effective for the term of 24 months from the date of award of the
Contract. The Commission shall have the option to extend the term for the Contract
for lwo additional one year terms. Work ordered prior 1o but not completed by the
expiration of the Contract period will be completed with all provisions of the Contract
still in force.

Performance time for each Work Order issued under this Contract will be determined
by the Commission.

The Commission is entitled to and expecls full performance from the Contract award
date. The Contractor shall commence any mobilization activities as soon as practical
after Contract award, but before Work on individual Work Orders begins.

CONTRACT AMOUNT

A
B.

There is no minimum value of the Contract.
The maximum value of the Contract is $60,000,000.

CONTRACT DOCUMENTS

A

The' Contract Documents constituting component parts of this Contract are the
following:

1.  Bookl: Project Information, Instructions and Execution Documents
2.  Book2: Standard Terms and Conditions for Construction Contracts
(Book 1 and Book 2 are bound together) )
3‘. Book 2A: Standard Terms and Conditions Procedures Manual {CD-ROM)
Book 3: Construction Task Catalog® (CD-ROM)
Book 4: JOC Technical Specifications and Standard Drawings (CD-ROM)

BID PRICING

A

Each bidder must submit three sets of Adjustment Factors plus an additional
Adjustment Factor to be applied to work not included in the (CTC‘) in order to
be considered responsive. Each set of Adjustment Factors includes one Adjustment
Factor to be applied to work to be accomplished during Normal Working Hours and a
second Adjustment Factor to be applied to work to be accomplished in Other than
Normal Working Hours. Adjustment Factors must be specified to the fourth
decimal place.

For bid evaluation purposes, only, the following work distributions shall be used to
determine the combined adjustment factor; for example, it is estimated that 50% of
the total value spent on the contract will be on projects greater than $5,000,000.

Public Building Commission of Chicago
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WORK ORDER VALUE WORK ORDER NORMAL WORKING OTHER THAN
DISTRIBUTION HOURS NORMAL WORKING
‘ HOURS
$0 - $500,000 5% 70% 30%
$500,001 - $1 ,000,000 5% 70% 30%
$1,000,001 - $5,000,000 30% 70% 0%
>35,000,001 50% b 70% 0%
Non Pre-priced ' 10%
C. CTC®is priced at a net value of 1.0000. The bid shall be an increase to" (e.g.,

1.1000) to the unit prices listed in the CTC®. Bidders who submit separate
Adjustment Factors for separate fine items will be considered non-responsive and
their bid will be rejected.

The bidder's Adjustment Factor shall include all of the bidder's direct and indirect
costs including, but not limited to its costs for overhead, profit, bond premiums,
insurance, mobilization, proposal development, and all contingencies in connection
therewith. See pages 00-1 — 00-8 of Book Three - the CTC® for a complete
explanation of what is included in the unit prices and what is not.

Any revision by the illinois Department of Labor to the applicable hourly rates of
wages and any increases of decreases in the material prices during the Contract
period shall not result in a revision of the unit price to be paid by the Commission for
Work performed under the Contract.

7. CONTRACTOR’'S MANAGEMENT PLAN

A

The. Bidder is required to submit two copies of its plan for management of the
Contract.  The title of the submittal shall be “MANAGEMENT PLAN FOR
EXECUTION OF JOB ORDER CONTRACTING.” The Contractor's Management
Pian must be submitted with the Bidder's bid documents.

In addition to the proposal documents and other required submittals, the Contractor's

Management Plan wilt be used by the Commission to determine the responsibility of
the Bidder to perform the Contract. Therefore the Bidder should take great care in
the preparation of the management plan.

The management plan must be customized for this particular Contract. The Bidder is
expected to evaluate the requirements of the Contract, assimilate the information

provided at the pre-bid meeting and provide meaningful narrative regarding the topics
mentioned below.

The Bidder may be determined non-responsive for failure to submit the Management
Plan for Execution of Job Order Contracting andlor declared non-responsible for
failure to adequately address the issues below to the satisfaction of the Commission.

The Management Plan shall include as a minimum the following information and
organized specifically as shown below: '

1.  Construction and Operations Management Plan
A narrative description of how you propose to execute the project, including but

Public Building Commission Of Chicago
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not fimited to:

a.

Your general understanding of the JOC procurement system including your
assessment of any of the articles of the General Conditions you deem
critical to the operations and management of the project.

The MBE/WBE goals: Please discuss how you plan to meet or exceed the
goals. List those MBE and WBE irms and their duties that you anticipate
utilizing on this Contract. It is preferred that the goals be attained on each
Work Order. However it is difficult to meet the goals on small single trade
type Work Orders. However the Contractor is still expected to achieve
MBE/MBE participation as much as possible on these types of projects.
For Work Orders greater that $100,000, the Contractor will be required
to meet or exceed the goals.

The Contractor is expected to participate in the development and
documentation of the scope of work for each Work Order. It has been
found beneficial for the JOC Contractor to participate with the scope
authors, architects and engineers, in the development of the project's
scope of work. Explain in detail your proposed participation and the
specific qualities of your personnel that will add benefit to this process.

The Contractor prepares a price proposal from the CTC®. Explain in detail
your planned procedure for developing price proposals for projects in the
range of $5 million to $10 million dollars within the time frame allowed in
the Contract Documents and how you plan to insure the accuracy of price
proposals in regards to verifying that the items in the price proposal are
required of the detail scope of work at the correct quantity.

Provide a Safety Program. Provide the name, qualifications and
expefience of your safety officer and what hisher duties and
responsibilities will be overall and at the construction project site. Note that
“site specific” safety plans will be required to be submitted at the pre-
construction meeting for each Work Order.

Provide your approach to the expeditious close out of projects, correction
of unacceptable work, and punch fist procedures,

Incidental Architectural and Engineering services maybe required in
support of individual Work Orders.  Furthermore, more extensive
Architectural and Engineering services that result in stampled plans may
be ordered. Please identify how you intend to perform or have performed
the Architectural and Engineering tasks as required by individuat Work
Orders for both situations above. if you plan to establish relations with
architectural and engineering firms, so identify.

Contractor Quality Program: The Contractor Quality Program (CQP) must
be submitted to the Commission for review according {o Section 01400 of
Book 2A.  The CQP is to be submited after notification of award of the
Contract but before execution of the Contract. Do not submitt the CQP
with the management plan. Note that "site specific” quality plan must be
submitted at the pre-construction meeting for each Work Order.

The spéciﬁcations require:

(1) All material to be removed from the site shall be tested for hazardous
materials by the Contractor's independent Licensed Environmental
Consultant and shall be legally disposed of in accordance with
Section 21.06 *Disposal of Materials, Construction Debris, Soil, and
Waste” of Book 2, ail at the Contractor's cost. In no case shall these
materials be reused anywhere on other portions of the Site. All

Public Building Commission of Chicago
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Contractor's personnei shall be trained in the proper héndling of such
materials.

(2) Should special disposal means be legally required for such
materials, the Contractor shall submit to the Commission a certified
report from its Licensed Environmental Consultant stating that all
regulations and procedures were adhered to in the disposal of said
materials.

(3) Please identify your intended Licensed Environmental Consultant.
2. Management Team:
a. Provide an organizational chart.

b, Describe the responsibilities and duties of each position by indicating who
will manage the overall contract, perform joint scopes, prepare proposals,
negotiate with  subcontractors, supervise  construction, perform
administration tasks, prepare and submit LEED documentation and
environmental reports and documentation.

c. Provide resumes of the Key Personne! listed in Book 2, JOC General
Conditions and what experience and qualities wil enhance the
management and/or operations of this project. Resumnes shall be prepared
as follows: 1) Experience: in descending chronological order list for each
experience: the position held, the dates in that position, the company, the
major duties performed, and major projects for which the nominated
person had direct responsibility in that position. 2) Education; fist all
schools of higher education attended and degree(s) achieved and other
certificates of education earned. _

3.  Experence and Reference Information

a. Provide: 1) a listing of all comparable contracts {(i.e. JOC Contracts,
indefinite quantity type Contracts, management of muitiple projects and
multiple sites, with multiple subcontractors simultaneously), and 2) a fisting
of large site work type projects commensuarte with the type of projects
anticipated at the Commission cumently under construction and completed
in the last five years. :

(1) Project Name and Location:

(2) Type of Contract:

(3) Contract Amount:

(4) Date Completed:

(5} Owner Reference and Telephone No.:

(6) AE Reference and Telephone No.:

(7) Description of why this project is relevant to this Contract:

b. Provided that the Commission accepts the Contractor's Management Plan,
it shall be incorporated in this Contract and any deviation from the
Management Plan without the express written approvat of the Commission
may be deemed as event of default under this Contract.

8. CONTRACT AWARD

A, Award will be made to the lowest responsive, responsible bidder(s). The lowest bid
will be determined by the Combined Adjustment Factor, Section Five, herein.

Public Building Commission Of Chicago
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~ B. It is the current intention of the Commission to award one (1) or more Job Order
Contract(s) under this solicitation. The Commission reserves the right to make
additional awards under this solicitation for a period of 210 days after bid opening; if
an unexpected increase in volume of work occurs which will exceed the capacity of
the Contractor(s) to whom the Contract was awarded; or, if the Contractor(s) to whom
the Contract was awarded fails to perform the Contract. The Commission reserves
the right to reject any and all bids and to waive any informality in bids received
- whenever it determines such rejection or waiver is in its interest.

C. 1 additional awards are made, the awards will be made in sequence beginning with
the next lowest responsive, responsible Bidder.

. D.  Unbalanced Bid: Bids that the Commission considers in its sole opinion to be
materially unbalanced or not responsible will be rejected. ‘

Bidders must submit four (4) séts of adjustment faclors plus an additional
Adjustment Factor to be applied to work not included In the (CTC®). Each set of
Adjustment Factors includes one Adjustment Factor to be applied to work to be
accomplished during Normal Working Hours and a second Adjustment Factor to be
applied to work to be accomplished in Other than Normal Working Hours. Each
factor must take into consideration all the direct costs and indirect costs of doing
business with the Commission.

1. The first adjustment factor in each set is to be applied against the prices in the
CTC® for work to be accomplished during normal working hours. The
Commission encourages Contractors to bid as competitively as possible,
however the Commission reminds the Bidders that there Is no
opportunity  during the course of the Contract to make up for an
unrealistic low bid. Therefore the Bidder must document on Bid Form 3

,] the methodology used to arrive at the adjustment factor amount to the

P—
m

satisfaction of the Commission. Failure to provide such Justification will
result In the bid being declared unbalanced and Article 8.0 will apply. The
Bidder must first of all evaluate the Direct Cost Unit Prices contained in
) the CTC® against the Bidder's Direct Costs. Secondly, the Bidder must
il

demonstrate to the satisfaction of the Commission that the Bldder's
adjustment factors have taken. Into account all the costs associated with
the project as outlined below and all other costs that the Bidder
anticipates,

a. The bidder must be aware that there are numerous business and
construction related costs not included in the unit costs and must be
considered in the adjustment factors. Following is a synopsis of some of
these costs which are shown more completely and in more detail in Book 3
the Construction Task Catalog® pages 00-1 to 00-8.

(N Business costs, including but not limited to:

(a) Overhead costs such as: home office overhead: insurance;
bonds; training; management, supervision; project office staff:
and mobilization.

{b} Profit

(c) Subcontractor's overhead and profit

(d) All taxes which are not waived

H . (8) The cost of finge benefits, payroll taxes, workers

{ compensation, insurance costs and any other payment

mandated by law in connection with labor that exceeds the

—

=Y labor rate allowances.

] (2)  Construction related costs, including but not limited to:

] Public Building Commission of Chicago
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(a) . Services required to obtain filings and permits,

(b) Costs incurred to investigate work sites, develop work scopes,
preparation and modification of proposals sketches, drawings,
submittals, as-builts drawings and other records

(c) Engineering and architectural services other than those
required for stamped drawings

(d) Construction vehicles

(e) The difference in cost of equipment ownership vs. equipment
rental

()  Personnel safety equipment

(g) Traffic barricades, fliagmen, groundmen

(h) Protection of all surfaces during construction

(i)  Daily clean-up and professional fina! project clean-up

()  Difficult and extreme working conditions .

(k) Environmental Consultant Services provided by the Contractor

()  The LEED requirements associated with each Work Order and
the cost of preparing LEED documentation

(3) Price variations.

(a) Any price variations or fluctuations anticipated over the year
must be taken into account in the Bidder's adjustment faclors.

2. The second adjustment factor in each set is to be applied against the prices in
the CTC?® for work to be accomplished during other than normal working hours.
This factor must take into account all the additional costs of working on
overtime, shift work and double time basis. The Other Than Normal Working
Hours Adjustment Factor must be greater than the Normal Hours
Adjustment Factor. Bid Form 3 must contain adequate description of the
methodology, data and information to justify the Other Than Normal
Working Hours Adjustment Factor. Failure to provide such justification
will result in the bid being declared unbalanced and Article 7.0 will apply.

3. An additional adjustment factor is to be bid which will applied to work tasks that
are considered non pre-priced. Bidders must be cautioned that the Non Pre-
priced Adjustment Factor must take intc account all the costs the Bidder would
experience above and beyond the direct cost of the work performance, such
as, but not limited to overheads and profits. Bid Form 3 must contain
adequate description of the methodology, data and information to justify
the Non Pre-priced Adjustment Factor. Failure to provide such
justification will result in the bid being declared unbalanced and Article
8.D will apply.

ASSIGNMENT OF WORK

If multiple awards are made, the assignment of the work is at the discretion of the
Commission. However the Commission intends to assign work as equal as possible
among the awarded Contracts taking into account the Contractor's bid and the
performance of the Contractor in accordance with the Standards of Performance of Arlicle
IX of the JOC General Conditions.

COPIES OF DRAWINGS AND SPECIFICATIONS FURNISHED

The Commission will furnish to the Contractor for each Work Order two (2) sets of
electronic documentation and two (2} copies of Drawings and Specifications for the
execution of the Work. The Contractor is responsibie for obtaining additional copies at its
own cost.

Public Building Commission Of Chicago
JUNE 2008(REV. 1) (Federally Funded)
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11. NOTICES
In accordance with Book 2 Section 22.05 “Notices,” Notices must be addressed as follows:

A.  If to the Commission, notices must be addressed to the attention of the Commission
Representative with copies to: the Executive Director.

B.  If to the Contractor, notices must be sent to the address identified on the title page of
this Book 1 with copies to: the Contractor’s Bonding Company ,

12. LIQUIDATED DAMAGES

A.  The Contractor agrees that the Work must be executed regularly and difigently to
ensure completion within the time specified in each Work Order. The Contractor and
the Commission understand and will agree prior to issuance of the Work Order NTP,
that the time for the completion of the Work is reasonable time. If the Contractor
neglects, fails or refuses to complete the Work(Substantiat Completion of Phase(s),
Milestones, or Work Order) within the time specified, or any proper extension granted
by the Commission, then the Contractor and its surety do hereby agree to pay to the
Commission the amount of:

For Work Orders Valued At: Per Calendar Day
<$300,000 $500.00
$300,000 - $1,000,000 $1,000
$1,000,000 - $5,000,000 $2,000
>$5,000,000 $3,000

not as a penalty but as liquidated damages for the breach of contract Qccurring each
and every Day that the Contractor after the time stipulated in the Contract for
completing the Work.

B.  The Commission may recover liquidated damages by deducting the amount out of
any monies due or that may become due the Contractor. Liquidated damages, if any,
will be calculated on completion of the Work and submission of the Contractor’s final
pay request.

C. If Liguidated Damages do not apply to a Work Order, it will be so indicated on the
Work Order Request for Proposal.

D.  Substantial Completion of the Work is defined in Book 2, Section 1.01.28.

43. LICENSING

In addition to all other applicable licenses and certifications, the general contractor is
required to submit copy of the Class A,_General Contractor License issued by the
Department of Buildings of the City of Chicago.

14. DAVIS BACON WAGE RATES

A.  Notless than the Davis Bacon rate of wages as determined by the Department of
Labor shall be paid to all iaborers, workers and mechanics performing work under
this contract. Wage rates in effect at the time of issuance of these Contract
Documents are in Section Four. One resource for determining the cumrent wage rate

is the Internet site: hitp:/ffrwebgate access qpo.govicgi-

bin!uetdoc.cqi?dbname=Davis—Bacon&docid=lL20080009.

Public Building Commission of Chicago
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SECTION TWO - INSTRUCTIONS TO BIDDERS

- 1. EXAMINATION OF DOCUMENTS BY BIDDER

A.  The Bidder shall, before submitting its bid, carefully examine all Contract Documents,
including but not limited to, the Project Information, Instructions, and Execution
Documents (Book 1); Standard Terms and Conditions (Book 2); Standard Terms and
Conditions Procedures Manual (Book 2A); Construction Task Catalog® (Book 3);
Technical Specifications (Book 4). plans; drawings; Addenda (if any); and bonds.
The Bidder shall familiarize itself with all the local conditions affecting the Contract
and the detailed requirements of construction. The Bidder will be responsible for all
errors in its bid resulting from failure or neglect to comply with these instructions.

A.  The Commission will not furnish oral interpretations of Contract Documents, before or

subsequent to the award of a contract. If an interpretation is desired by a prospective

Bidder, the interpretation should be requested in a letter addressed to the PBC, attn:

Janice Meeks, Senior Contract Officer, email; '|anicemeeks@ci;xofchicago.org_ or by

fax 312-744-3572,  Every interpretation or revision will be in the form of an

addendum to the Contract Documents and, when issued, will be on file in the office of

. the Commission. Although all addenda will be faxed, e-mailed, or mailed to each

D 2. INTERPRETATIONS OR ADDENDA

Bidder obtaining Contract Documents, it shall be the Bidder's responsibility to inquire
as to the addenda issued. Al such addenda shall become part of the Contract and
attached thereto and all Bidders shall be bound by such addenda, whether or not

"} received by the Bidders.
L
3. INSPECTION OF SITE (INTENTIONALLY DELETED)
] 4. PRE-QUALIFICATION OF BIDDERS
L

A.  Unless otherwise indicated in Part I *Project information,” the Commission has
previously issued Reqguest for Qualifications (RFQ) to approve the qualifications of

] firms to perform work on the Project. Responses to the RFQ were evaluated by the
Commission on the basis of the criteria set forth in the RFQ. Notice of pre-

qualification has been provided by the Commission to all firms “pre-qualified,” and

] only firms that have received notification of pre-qualification are eligible to bid on this

Contract. Pre-gualified firms are eligible to bid either as the entity that was pre-
qualified or as a joint venture with another firm, provided that the pre-qualified firm
has a controlling interest in the joint venture.

B.  The Commission reserves the right to take such steps as it deems necessary to
determine the continuing qualifications of the Bidder to adequately perform the
requirements of the Contract, and the Bidder shall fumish to the Commission 2l

! information and data requested for this purpose. Failure of the Bidder to cooperate

ﬂ with the Commission in its investigation or submit any additional documents

requested by the Commission shall be grounds for disqualification.

5. EVIDENCE OF CONTINUING QUALIFICATIONS OF BIDDER

H A. The Commission reserves the right to refuse to award a Contract to any person, firm,
. or corporation that is in arrears or is in default to the Commission upon any debt or

-I.] contract, or that is a defaulter, as surety or otherwise, upon any obligation to the
Commission, or had failed to perform faithfully any previous contract with the

Pubfic Building Commission of Chicago
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Commission, or any of the User Agencies on whose behalf the PBC constructs public

- buildings.

The Bidder, if requested, must present within a reasonable time, as determined by
the Commission, evidence satisfactory to the Commission of performance ability and
possession of necessary facilities, pecuniary resources, and adequate insurance to
comply with the terms of these specifications and Contract Documents.

PREPARATION OF BID

A

B.

Two (2) copies of Project Information, Instructions, and Execution Documents (Book
1) shall be prepared with original signatures and notarizations wherever required.

All bids must be prepared on forms supplied by the Commission and shall be subject
to all requirements of the Contract Documents. Unless otherwise stated, all blank
spaces on the bid page or pages, applicable to the subject specification, should be
correctly filled in. Al bids must be regular in every respect and no interlineations,
excisions or special conditions shall be made by the Bidder.

The Bidder's name, address, telephone and fax number should be clearly written on
the front cover of each of the copies of Book 1 submitted.

When required by the Contract Documents, the Bidder" may attach supporting
documentation or additional information to the back of the form to which it refers.

The Commission may consider as irregular, and at its option reject, any bid on which
there is an alteration of or departure from the bid form hereto attached.

The Bid Documents shall include the documents specified on the Docurnent
Submittal Checklist on page 1. :

Current versions of the following documents shall be on file at the Commission at the
time of bid opening:

1. Financial Statement

2. Disclosure Affidavit

3. Statement of Bidder's Qualifications

BID DEPOSIT

A

o

The Bid must be accompanied by a bid guarantee in the amount set forth in Section
One, “General Project information”, Paragraph O to ensure:

1. Non-withdrawal of the bid after date and time of opening.

2. The fumishing of the Performance and Payment Bond and evidence of the
required insurance coverage by the successful Bidder as required by the
Contract Documents.

The guarantee shall be made by bid bond, certified check or cashier's check payable
to the order of the Public Building Commission of Chicago. No bid will be considered
unless it is accompanied by the required guarantee. Cash deposits will not be
accepled.

The Bidder agrees that this bid may be held by the Commission for a period not
exceeding two hundred ten {210) days from the date fixed for the opening of bids and
that the bid may not be withdrawn within that period. :

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the
undersigned within the time noted herein, or at any time thereafter before this Bid is
withdrawn, the undersigned agrees to enter into a Contract with the Public Building
Commission of Chicago with the Bid as accepted. The undersigned agrees to give a

Public Building Commission Of Chicago
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Performance and Payment Bond as specified in the Contract Documents, with good
and sufficient surety or sureties, and to furnish the required insurance, all within five
{5) days after given Notice of Award.

E.  The bid bonds, certified checks, or cashier's checks of unsuccessful Bidders will be
returmed as soon as practicable after the opening of the bids; however, the deposits
of the three (3) lowest Bidders shall be retained until the Commission awards the
Contract to one or more of them, or for any reason rejects all bids.

BIDDER'S EXECUTION OF BID
A.  The Bidder must execute the bid in two (2) original counterparts.

B.  Bids must be submitted with original signatures in the space provided on Bid Form D,
Section Six, “Acceptance of the Bid.” Bids not properly signed shall be rejected.

C.  If Bidder is a corporation, the President and Secretary must execute the bid and the
Corporate Seal must be affixed. in the event that this bid is executed by other than
the President, attach hereto a certified copy of that section of the Corporate By-taws
or other authorization by the Corporation that permits the person to execute the offer
for said corporation,

D. I Bidderis a partnership, all partners must execute the bid, unless one partner has
been authorized to sign for the partnership, in which case, evidence of such authority
satisfactory to the Commission must be submitted.

E.  if Bidderis a sole proprietorship, the sole proprietor must execute the bid.

F. A “Partnership,” "Joint Venture,” or “Sole Proprietorship” operating under an
Assumed Name must be registered with the Hlinois county in which it is located, as
provided in 805 ILCS 405 (1992).

BASIS OF AWARD (COMBINED ADJUSTMENT FACTOR)
The Bidder shall complete the figures in Bid Form 2 to arrive at the combined Adjustment
Factor

AFFIDAVIT OF NON-COLLUSION

Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the
Bidder has not colluded with any other person, fim, or corporation in regard to any bid
submitted. Such affidavit shall be attached to the bid.

MBE/WBE COMMITMENTS
If awarded the Contract, the bidder agrees to the terms of Article 23 "MBE Special
Conditions of Book Two, Standard Terms and Conditions for Construction Contracts,
AFFIDAVIT OF UNCOMPLETED WORK

The Bidder is required to submit a fully executed Affidavit of Uncompleted Work, which
declares, among other things, the value and estimated completion date of all uncompleted
contracts to be completed with Bidder's own forces and to be subcontracted to others,
Such affidavit shall be attached to the bid on the form provided.

Public Building Commission of Chicago
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13. BIDDER'S FINANCIAL STATEMENT

Each Bidder shall have on file in the office of the Commission at the time of bid opening a
financial statement dated not earlier then the end of said Bidders last fiscal year period.
This will be kept on file by the Commission as a representative statement for a period of
one year only. If a Bidder does not have such statement on file, it must submit a copy with
its bid. Failure to have a current financial statement on file at the Commission at time of bid
opening may be cause for the rejection of the Contractor's Bid.

14. DISCLOSURE AFFIDAVIT

Each Bidder shall have on file in the office of the Commission at the time of bid opening a
fully executed Disclosure Affidavit pursuant to Section 21.13 *Disclosure Affidavit.”

15. STATEMENT OF BIDDER’S QUALIFICATIONS

Each Bidder shall have on file in the office of the Commission at the time of bid opening a
fully executed Statement of Bidder's Qualifications or a Qualification Submittal in response
to a Request for Qualifications (RFQ). The Commission reserves the right to request
additional information regarding the capability of the Bidder to perform the Contract.

16. DISCLOSURE OF RETAINED PARTIES

A Disclosure of Retained Parties form will be completed and submitted with the bid.
Additionally, a Disclosure of Retained Parties form will be compieted and submitted for
each Work Order prior to the start of construction and prior to issuance of a Work Order
notice to proceed.

17. SUBMISSION OF BID

A.  Two (2) copies of all bid documents with original signatures shall be enclosed in two
(2) envelopes each (outer and inner), both of which shall be sealed and clearly
labeled with "BID DOCUMENTS,” the Contract number, name of Bidder, and date
and time of opening.

B. Bids received prior to the advertised hour of opening will be securely kept by the
Commission.

C. Written modifications of bids wilt be considered only if received prior to the time
stated for receipt of Proposals. Such modifications must be submitted in a sealed
envelope and marked in the same manner as a bid. IN ADDITION, the envelope
must state "BID MODIFICATIONS TO SEALED PROPOSAL" on the lower left-hand
comer of the envelope in which the bid modification is enclosed, so that the
modification will be recognized to prevent its being opened prior to the scheduled
public opening of bids. Telephonic ar oral modifications ‘will not be considered.
Bidders are cautioned that modifications which are not explicit and which are in any
sense subject to misinterpretation shall make the bid so modified or amended subject
to rejection.

18. WITHDRAWAL OF BIDS BEFORE BID OPENING

Any Bidder may withdraw its bid by letter, facsimile, telegraphic request, or by personally
securing, with proper identification, the submitted bid proposal at any time prior to the time
fixed for opening of bids. A telephonic request to withdraw a bid will not be considered.

19. OPENING OF BIDS

At the time and place fixed for the opening of bids, the Commission will cause to be opened
and publicly read aloud every bid received within the time set for receiving bids irrespective

‘Public Building Commission Of Chicago
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of any irregularities therein. Bidders and other persons properly interested may be present
in person or by representative. '

20. EVALUATION OF BIDS

A.  The Commission reserves the right to check all calculations and to correct all
extensions in case of error in order to determine the correct amount of the Combined
Adjustment Factor,

B. ¥ adiscrepancy occurs in an amount written both in words and in figures, the amount
written in words will prevail,

C.  Along with reviewing the calculations of each bid, the Commission will evaluate each
Bidder's responsiveness to afl Bid requirements and responsibility.

21. AWARD OF CONTRACT; REJECTION OF BIDS (SEE ARTICLE 8, SECTION
ONE - PROJECT INFORMATION)

22. PERFORMANCE AND PAYMENT BOND AND INSURANCE

A.  Each Bidder shall fumish proof of its ability to provide the bonds and insurance
required by the Contract with its bid. With respect to the payment and performance
bonds, a letter from the Bidder's surety affirming the surety’s willingness to provide
the Bidder's bonds is sufficient. With respect to the insurance, either a lefter from the
Bidder's insurer, or a certificate showing that the Bidder currently possesses the
required coverage, is sufficient.

B.  The insurance requirements for this project are as follows: The Contractor must
provide and maintain at Contractor's own expense, the minimum insurance coverage
and requirements specified below, insuring all operations related to the Contract.
The insurance must remain in effect from: the date of the notice to proceed until
Substantial Completion of the project, during completion of Punch List, as well as any
time Contractor retumns to perform additional work regarding warranties or for any
other purpose.

C.  Upon approval by the Commission to award, and within five (5) days after being
given notice, the successfuil Bidder shall execute and deliver to the Commission the
Performance and Payment Bond in the form included in the Contract Documents and
evidence of the required insurance coverage.

D.  The Performance and Payment Bond shalt be in the form herein and in the amount
shown in Section One, Paragraph N herein and shafl be security for the faithful
performance of the Contract and payment of alt persons, firms, or corporations to
whom the Contractor may become legally indebted for labor, material, facilities or
services of any nature, employed or used by it in performing the Work. The current
power of attorney for the persons who sign for any surety company shall be attached
to such bond. Such power of attorney shall be sealed and certified with a "first hand
signature” by an officer of the surety. A facsimile signature will not be accepted by
the Commission. The Commission reserves the right to approve the surety company.

E.  The failure of the successful Bidder to supply the required Performance and Payment
Bond or evidence of the required insurance coverage within five (5) days of notice, or
within such extended period as the Commission may grant based upon reasons
determined sufficient by the Commission, shall constitute a default and the
Commission may either award the Contract to the next lowest responsible bidder or
re-advertise for bids. The difference between the amount of its bid and the amount for
which a contract for the work is subsequently executed may be charged against the
Bidder, irrespective of whether the amount thus due exceeds the amount of the bid
security. If a more favorable bid is received by re-advertising, the defaulting Bidder

Public Building Commission of Chicago
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shall have no claim against the Commission for a refund. Because of the difficuity of l
ascertaining the damage caused to the Commission, such sum shall be considered
liquidated damages and shall not constifute a penalty. The election by the ]
Commission to grant an extension to the period allowed for the bidder to provide an l
acceptable performance and payment bond and/or evidence of insurance coverage
shall not entitle the bidder to an extension of time required to complete the Work. l

23. ORDER OF PRECEDENCE OF COMPONENTS OF THE CONTRACT
DOCUMENTS

A The order of precedence of the components of the Contract Documents shall be as l
follows:

1. Book 2 - Standard Terms and Conditions and JOGC Special Conditions;
Book 2A — Standard Terms and Condtions Procedures Manual

2

3. Addends, if any,

4 The Work Order specific Plans, Drawings and Specifications;
5

Standard Specifications of the Commission, the City, State or Federal

Government, if any;

Book 3 — the Construction Task Catalog®; ﬂ
Book 4 — The JOC Technical Specifications and Standard Drawings;

Book 1 - Project information, Instructions, and Execution Documents; i

© ® N O

Advertisement for bids; and
10. Performance and Payment Bond, if required. r
B. The foregoing order of precedence shall govern the interpretation of the Contract in J
all cases of conflict or inconsistency therein, except as may be otherwise expressly
provided by the Commission. r
24. PROTESTS Ll
A.  The bidder shall submit any protests or claims regarding this solicitation to the office r‘-l

of the Commission's Executive Director. A pre-bid protest must be filed five {5) days
before the bid opening date, a pre-award protest. must be filed no tater than ten (10)
days after the bid opening date, and a post-award protest must be filed no later than
ten (10) days after the award of the Contract, q]

B. Al protests or claims must set forth the name and address of the protester, the
Contract number, the grounds for the protest or claim, and the course of action that
the protesting party desires that the Executive Director take. .]

Public Building Commission Of Chicago
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SECTION THREE - CONTRACT INSURANCE REQUIREMENTS

Contract # 1482
CONTRACT INSURANCE REQUIREMENTS

The Contractor must provide and maintain at Contractor's own expense, the minimum insurance
coverage and requirements specified below, insuring all operations related to the Contract. The
insurance must remain in efiect from: the date of the notice 1o proceed until Substantial
Completion of the project, during compietion of Punch List, as well as any time Contractor retumns
to perform additiona! work regarding warranties or for any other purpose.

INSURANCE TO BE PROVIDED

1) Workers’ Compensation and Employers Lliability

Workers' Compensation Insurance, as prescribed by applicable law covering all
employees who are to provide a service under this Contract and Employers Liability
coverage with limits of not less than $500,000 each accident, illness or disease.

2) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than
$5,000,000 per occurrence for bodily injury, personal injury, -and property damage
liability.  Coverage must include the following: All premises and operations,
products/completed operations (for minimum of two {2) years following project
completion), explosion, collapse, underground, separation of insureds, defense, and
contractual liability with no limitation endorsement. The Public Building Commission and
the User Agency as identified in the Work Order RFP are to be named as additional
insureds on a primary, non-contributory basis for any liability arising directly or indirectly
from the work,

Subcontractors performing work for Contractor must maintain timits of not less than
$1,000.000 per occurrence with the same terms herein.

3) Automobile L lability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with
work to be performed, the Contractor must provide Automobile Liability Insurance, with
limits of not less than $2.000,000 per occurrence for bodily injury and property damage.
The Public Building Commission and the User Agency are to be named as additional
insureds on a primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than
$1,000,000 per occurrence with the same terms herein.

4} Contractors Poliution Liability

When any work is performed which may cause a poliution exposure, Contractors
Pollution Liability must be provided covering bodily injury, property damage and other
fosses caused by pollution conditions that arise from the Contract scope of services with
limits of not less than $2,000,000 per occurrence. When policies are renewed or
replaced, the policy retroactive date must coincide with or precede, start of work on the
Contract. A claims-made policy, which is not renewed or replaced, must have an
extended reporting period of two (2} years. The Public Building Commission and the

Public Building Commission of Chicago
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User Agency are to be named as additiona! insureds on a primary, non-contributory
basis.

Subcontractors performing work for Contractor must maintain limits of not less than
$1.000,000 per occurrence with the same terms herein.

5) Professional Liability

When any architects, engineers, construction managers of other professional consultants
perform work in connection with this Contract, Professional Liability Insurance covering
acts, errors, of omissions must be maintained with limits of not less than $1.000,000.
When policies are renewed or replaced, the policy retroactive date must coincide with, or
precede, start of work on the Contract. A claims-made policy, which is not renewed or
replaced, must have an extended reporting period of two (2) years.

6) Builders Risk

When Contractor undertakes any construction, including improvements, betterments,
andlor repairs, the Contractor must provide All Risk Builders Risk Insurance at
replacement cost for materials, supplies, equipment, machinery and fixtures that are or
wilt be part of the permanent facility. Coverage must include put are not limited to the
following: right to partial occupancy, coliapse, water including overflow, leakage, sewer
backup, or seepage, damage to adjoining or existing property, debris removal,
scaffolding, false work, fences, and temporary structures, faulty workmanship or
materials, and equipment stored off site or in transit. The Public Building Commission and
the User Agency are to be named as additional insureds and loss payees

The Contractor is responsible for all loss or damage to Public Building Commission
and/or User Agency property at full replacement cost. The Contractor is responsible for
all loss or damage to personal property including but not fimited to materials, equipment,
tools, and supplies owned, rented, or used by Contractor.

N Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Contractor
must provide, with respect to the operations that Contractor or subcontractors perform,
Railroad Protective Liability Insurance in the name of railroad or transit entity. The policy
must have fimits of not less than the requirement of the operating railroad/transit entity for
losses arising out of injuries to or death of all persons, and for damage to or destruction
of property, inctuding the loss of use thereof. The premium, i.e. the actual cost for any
required Railroad Protective Liabtlity Insurance Policy shall be paid by the Commission at
the actual cost paid to the insurance company times a multiplier of 1.0000. No mark-ups
of any type will be allowed.

B. ADDITIONAL REQUIREMENTS

Contractor must fumish the Public Building Commission Procurement Department, Richard J.
Daley Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar
evidence, to be in force on the date of this Contract, and Renewal Certificates of Insurance, or
such similar evidence, if any insurance policy has an expiration or renewal date occurring during
the term of this Contract. The Contractor must submit evidence of insurance to the Public
Building Commission prior to Contract award. The receipt of any certificate does not constitute
agreement by the Commission that the insurance requirements in the Contract have been fully
met or that the insurance policies indicated on the certificate are in compliance with all Contract
requirements. The failure of the Commission to obtain certificates or other insurance evidence

Public Building Commission Of Chicago
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. from Contractor is not a waiver by the Commission of any requirements for the Contractor to
obtain and maintain the specified insurance. The Contractor will advise all insurers of the
Contract provisions regarding insurance. Non-conforming insurance does not relieve Contractor
of the obligation to provide insurance as specified in this contract. Nonfulfillment of the insurance
‘ conditions may constitute a breach of the Contract, and the Commission retains the right to stop
work until proper evidence of insurance is provided, or the Contract may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the
Contractor and/or its subcontractors at any time upon written request.

The insurance must provide for 60 days prior written notice to be given to the Commission in the

‘. event coverage is substantially changed, canceled, or non-renewed.
{' Any deductibles or self-insured retentions on referenced insurance must be borne by Contractor.
i

The Contractor agrees that insurers waive their rights of subrogation against the Public Building
Commission and the User Agency, their respective Board members, employees, elected officials,
officers, or representatives. , )

o

The insurance coverage and limits fumished by Contractor in no way limit the Contractor's
liabilities and responsibilities specified within the Contract or by law.

=

Any insurance or self-insurance programs maintained by the Public Building Commission and the
User Agency do not contribute with insurance provided by the Contractor under the Contract.

The required insurance to be camied is not limited by any limitations expressed in the
indemnification language in this Contract or any iimitation placed on the indemnity in this Contract
given as a matter of law.

—J N

If contractor is a joint venture or limited liability company, the insurance policies must name the
joint venture or limited liability company as a named insured.

The Contractor must require all subcontractors to provide the insurance required herein, or
Contractor may provide the insurance for subcontractors. All subcontractors are subject to the
same insurance requirements of Contractor unless otherwise specified in this Contract.

If Contractor or subcontractor desires additional coverage, the party desiring the additional
coverage is responsibie for the acquisition and cost

The Public Building Commission maintains the rights to modify, delete, alter or change these
reguirements.

_-m;’

3
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SECTION FOUR - DAVIS BACON WAGE RATES
GENERAL DECISION: IL2008000% 02/06/2009 IL9Y

[

Date: February 6, 2009
General Decision Number: IL20080009 02/06/2009

Superseded General Decision Number: IL20070009

State: Illinois

~ Construction Types: Building, Heavy, Highway and Residential

I County: Cook County in Illinois.
BUILDING, RESIDENTIAL, HEAVY, AND HIGHWAY PROJECTS (does not
] include landscape projects).
Modification Number Publication Date
Y 02/08/2008
(] 1 02/22/2008
L 2 03/21/2008
3 04/25/2008
4 06/06/2008
. 5 07/04/2008
6 07/25/2008
7 08/22/2008
i 8 11/14/2008
¢ 9 11/21/2008
10 11/28/72008
- 11 01/02/2009
g 12 02/06/2009
ASBEQG17-~001 06/01/2008

Rates Fringes

HAZARDOUS MATERIAL HANDLER
includes preparation,
wetting, stripping removal
scrapping, vacuuming,
bagging and disposal of
all insulation materials,

D 5

i whether they contain

asbestos or not, from .

mechanical systems.......... $ 29.93 18.75
g Insulator/asbestos worker
U Includes the application

of all insulating

materials, protective

coverings, coatings, and

finishes to all types of

mechanical systems.......... $§ 39.90 19.95

BOILO001-001 07/01/2008

= &

e ’
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'III. 'F- .FII

Rates Fringes
BOILERMAKER, . oo v v s v sasosnnesrsnn $ 39.27 18.45
e o T
Rates Fringes l]
BRICKLAYER. .o v v vt onvonanannasass $ 38.03 18.25
T meene T L
Rates Fringes [
Marble MAasOn...icaseavanscasssanss 5 38.03 i8.25 -
Eeveveereearvesyea E
Rates Fringes
Pointer, cleaner and caulker..... s 38.20 16.41 F
e ey T ‘
Rates Fringes .
CARPENTER

CARPENTER, LATHER, r

MLLWRIGHT, PILEDRIVER, and

SOFT FLOOR LAYER......:voven $ 39.77 17.74 =
prevpespryrpree e P

Rates Fringes ¢
CARPENTER {Excluding {
structures with elevators and
structures over 3 1/2 stories)...$ 37.77 16.36
eaees vsseraees T !
| Rates Fringes '
Line' Construction i

Groundman..... eeasas e $ 30.11 40.66%

Lineman and Equipment '
_____ Operator................----9 3860 408 . i]
» ELEC0134-001 06/02/2008 '

Rates Fringes ’

ELECTRICIAN..... Ceraresaearae s $ 39.40 20.32 '
e eweiess T ;'
i

Public Building Commission Of Chicago ;
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Rates Fringes

) ELECTRICIAN ({CLASS B)

J {Install magnetic or
electronic replacement
ballasts either singly or in
groups including necessary
- wiring within fixture;
Install replacement lamp

; helders and/or sockets

TJ including necessary wiring

. within fixture including
relocating sockets within
fixture; Install replacement
lighting circuit breakers
where necessary; Install
replacement lighting switches
where necessary; Repair
lighting fixtures other than
ballast or socket

replacements; Rewire
[I

chandeliers or incandescent
fixtures only within fixtures _
themselves.).......c.cvvuu.... cea5 20071 2.975+a+th

FOOTNOTES:

a-Paid Vacation- Employees who have been employed for one
. year but less than three years receive 1 week of paid
] vacation; employees who have been employed three years but
less than ten years receive 2 weeks of paid vacation;
, Employees who have been employed ten years but less than
:] twenty years receive 3 weeks of paid vacation; and
employees who have worked twenty or more years receive 4§
veeks of paid vacation.

b-Funeral Leave-In the instance of the death of a mother,
other-in-law-; father, father-in-law, sister, brother,
husband, wife, or a child of an employee shall receive up
to three days of paid funeral leave.

ELEC0134-003 06/07/2004

0 3

Rates Fringes

ELECTRICIAN
ELECTRICAL TECHNICIAN,......S 30.89 12.59

The work shall consist of the installation, operation,
inspection, maintenance, repair and service of radio,
television, recording, voice sound vision production and
reproduction, telephone and telephone interconnect,
facsimile, data appatatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the
i transmission and reception of signals of any nature,
business, domestic, commercial, education, entertainment

3

—

* and residential purposes, including but not limited to
. Public Building Commission of Chicago
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communication and telephone, elegtronic and sound
equipment, fibre optic and data communication systems, and
the performance of any task directly related to such
installation or service whether at new or existing sites,
such tasks to include the placing of wire and cable and
electrical power conduit or other raceway work within the
equipment room and pulling wire and/or cable through
conduit and the installation of any incidential conduit.

ELEVO002-003 01/01/2009
Rates Fringes
FLEVATOR MECHANIC........ Crr e s 5 44.93 18.285+A+B
FOOTNOTES :
AR. Bight paid holidays: New Year's Day; Memorial Day:;

Independence Day; Labor Day; Thanksgiving Day; Day after
Thanksgiving; Veterans' Day and Christmas Day.

B. Employer contributes 8% of regular basic hourly rate as
vacation pay credit for employees with more than 5 years of
service; and 6% for 6 months to 5 years of service.

+ ENGI0150-006 06/01/2006

Rates Fringes

POWER EQUIPMENT OPERATOR
GROUP 1.....iiceenassonnsn: $ 41.55 15.05
GROUP 2. ...civencansnsoassns $ 40.25 15.05
GROUP 3...ecivasarsrao-se ..$5 37.70 15.05
GROUP 4..... vestearaeans ...5 35.95 15.05

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Mechanic; Asphalt Plant*; Asphalt Spreader;

Autograde*; Backhoes with Caisson attachment*:Batch Plant*;

Benoto (Requires two Engineers}; Boiler and Throttle Valve;

Qaisson Rigs*; Central Redi-Mix Plant*; Combination Backhoe

Front Endloader Machine; Compressor and Throttle Valve;

Concrete Breaker {Truck Mounted)*; Concrete Conveyor; i
Concrete Conveyor, Truck Mounted; Concrete Paver over 27E
cu. ft.*; Concrete Paver 27E cu ft and Under*; Concrete
Placer*; Concrete Placing Boom; Concrete Pump {Truck
Mounted); Concrete Tower; Cranes*; Cranes, Hammerhead?*;
Cranes, (GCI and similar type Requires two operators only};
Creter Crane; Crusher, Stone, etc: Derricks; Derricks,
Traveling*; Formless Curb and Gutter Machine*; Grader,
Elevating; Grouting Machines: Highlift Shovels or Front
Endloader 2 1/4 yd. and over; Hoists, Elevators, QOutside
Type Rack and pinion and similar Machines: Hoists, One,
Two, and Three Drum; Hoists, Two Tugger One Floor;
Hydraulic Backhoes*; Hydraulic Boom Trucks; Hydraulic Vac
(and similar equipment);Locomotives; Motor Patrol*; Pile
Drivers amd Skid Rig*; Post Hole Digger; Pre- Stress

Public Building Commission Of Chicago
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Machine; Pump Cretes bual Ram{Requiring frequent
Lubrication and Water); Pump Cretes; Squeeze Cretes-Screw
Type Pumps Gypsum Bulker and Pump; Raised and Blind hole
Drili+*; Roto Mill Grinder (36" and Over)*; Roto Mill
Grinder (Less Than 36")*; Scoops-Tractor Drawn; Slip-Form
Paver*; Straddile Buggies; Tournapull; Tractor with Boom,
and Side Boom; and Trenching Machines*.

GROUP 2: Bobeat (over 3/4 cu yd}); Boilers; Broom, Power
Propelled; Bulldozers:-Concrete Mixer {Two Bag and over};
Conveyor, Portable; Forklift Trucks; Greaser Engineer;
Highlift Shovels or Front End loaders under 2 1/4 cu yd;
Actomatic Hoists, Hoists, Inside Elevators; Hoists, Sewer
Dragging Machine; Hoists, Tugger Single .Drum; Laser Screed:
Rock Drill (Self-Propelied); Rock Prill (Truck Mounted)*;
Rollers; Steam Generators; Tractors; Tractor Drawn
Vibratory Roller (Receives an additional $.50 per hour);
Winch Trucks with A" Frame.

GROUP 3: Ajir Compressor-Small 250 and Under (1 to 5 not to
exceed a total of 300 ft): Air Compressor-Large over 250;
Combination-Small Equipment Operator; Generator- Small 50
kw and under; Generator-Large over 50 kw; Heaters,
Mechanical; Hoists, Inside Elevators {Remodeling or
Renovatin work); Hydrualic Power Units {Pile Driving,

- Extracting, and Drilling); Low Boys; Pumps Over 3" (1 To 3
not to exceed a total of 300 ft); Pumps, Well Points;
Welding Machines (2 through 5); Winches, 4 Small Electric
Drill Winches; Bobcat {up to and including 3/4 cu yd)

GROUP ¢ - Bobcats and/or other Skid Steer Loaders; Brick
Forklifts; Oilers

*-Requires Qiler

......_.._-.__..-..-—-—_-—._—.._--..._-.-.._—.._—--———_—..._..-___..._..._-.—_._-._..._-._.._._—_.._

Rates Fringes

POWER EQUIPMENT OPERATOR
GROUP 1.................... +$ 42,00 20.30
GROUP 2................. vo.05 41.45 20.30
GROUP 3................... .«$ 39.40 20.30
GROUP d................. ... .$ 38.00 20.30
GROUP 5........... Semeeaaea. $ 36.80 20.30

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Asphalt Plant*; Aéphalt Heater and Planer
combination; Asphalt Heater Scarfire*, Asphalt Spreader;
Autograder/ GOMACO or similar; ABG Paver*, Backhoes with
Caisson attachment*, Ballast Regulator, Belt Loader+;
Caisson Rigs*Car Dumper, Central Redi-Mix Plant+,
Combination Backhoe; Front End Loader Machine (1 cu yd or
over Backhoe bucket or with attachments); Concrete Breaker
(truck mounted); Concrete Conveyor; Concrete Paver over 27E
cu ft*: Concrete Placer»*; Concrete Tube Float; Cranes, all

Public Building Commission of Chicago
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attachments*; Cranes, Hammerhead, Linden, Peco and machines ll
of a like nature*; Creter crane; Crusher, stone; All
Derricks; Derrick Boats: Derricks, traveling*; Dowell
Machine with Air Compressor {51.00 above Class 1} l‘

Dredges*; Field Mechanic Welder; Formless curb and Gutter
Machine*; Gradall and machines of a like nature*; Grader, -
Elevatinq; Grader, Motor Grader, Motor patrcl, Auto Patrol, | ‘
Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver N
mounted*; Hoists, one, two, and three Drum; Hydraulic
Backhoes*; Backhoes with Shear attachments*; Mucking :
Machine; Pile Drivers and Skid Rig*; pre-Stress Machine; Il
pump Cretes Dual Ram (requires frequent jubrication and -
water)}*; Rock Drill- Crawler or Skid Rig*: Rock Drill truck
mounted*; Rock/ Track Tamperi Roto Mill Grinder, (36" and
over)*; Slip-Form Paver*; Soil Test pDrill Rig. truck l
mounted*; Straddle Buggies: Hydraulic Telescoping Form *
{tunnel}; Tractor Drawn Belt Loader*; Tractor Drawn Belt .
Loader with attached pusher (two engineers): Tracter with ‘]
boom; Tractaire with attachment: Traffic Barrier Transfer
i Machine*; Trenching Machine; Truck Mounted Concrete Pump
with boom*; Underground Boring and/or Mining Machines 5 ft
in diameter and over tunnel, etc.*; Wheel Excavator* &
Widener (Bpsco}; Raised or Blind Hoe prill, Tunnel & Shaft*

GROUP 2: Batch Plant¥*; Bituminous Mixer; Boiler and Throttle H
valve; Bulldozer; Car Loader Trailing Conveyorsi

Combination Backkhoe Front End Loader Machine, (less than 1

cu yd Backhoe Bucket with attachments): Compressor and

Throttle Valve; Compressor, common receiver (3} Concrete r
Breaker or Hydro Hammer;: Concrete Grinding Machine; .

Concrete Mixer or Paver 75 series to and including 27 cu

ft; Concrete Spreader:; concrete Curing Machine; Burlap

Machine; Belting Machine and Sealing Machine; Concrete

Wheel Saw; Conveyor Muck Cars (Haglund or similar type):
Drills (all}: Finishing Machine-Concrete; Greaser Engineer;
Highlift Shovels or Front End Loadex; Hoist- Sewer Dragging
Machine; Hydraulic Boom Trucks, all atrtachments;
Hydro-Blaster {requires two operators); Laser Screed*;

P

articulating); Pump Cretes; Squeeze Cretes-Screw Type

{
Locomotives, Dinky; Off-Road Hauling Units (including
pumps, Gypsum Bulker and Pump: Roller Asphalt; Rotary Snow

Plows: Rototiller, Seaman, self-Propelled; scoops-Tractor
Scraper; Scraper-Prime Mover in Tandem regardless of size ']

Drawn; Self- propelled Compactor; Spreader-Chip‘Stone;

(add $1.00 to Group 2 hourly rate for each hour and for
each machine attached thereto add §1.00 to Group 2 hourly
rate for each hour); Tank Car Heater; Tractors, Push,
pulling Sheeps Foot, Disc, or Compactor. etc; Tug Boats

i

Tender; Compressor, Common Receiver (2); Concrete Mixer,
two bag and over; Conveyor, portable; Farm type Tractors
used for mowing, seeding, etci Fireman on Boilers: Forklift
Trucks; Grouting Machines; Holists, Automatic; Hoists, all
Elevators; Hoists, Tugger single Drum; Jeep Diggers; Low
Boys; Pipe Jacking Machines; Past-hole Diager; Power Saw,
Concrete, Power priven; Pug Mills; Rollers, other than

GROUP 3: Boilers; Brooms, all power propelled; Cement Supply *

Public Building Commission Of Chicago 1
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asphalt; Seed and Straw Blower; s
Machine; Winch Trucks with A-Fram
motor driven

GROUP 4: Air compressor - Small 2

team Generators; Stump
€; Work Boats; Tamper-Form

50 and under (1 to 5 not to

exceed a total of 300 ft); Air Compressor - Large over 250;

Combination - Small Equipment Ope
Machine; Generators - Small 50 kw
Large , over 50 kw; Heaters, Mech
unit (Pile Driving, Extracting or
(1 to 5); Pumps, over 3= (1 to 3,
300 ft); Pumps, Well Points; Trac
through 5); Winches, 4 small elec

GROUP 5: Bobecats (All); Brick For
Boring

*Requires Oiler

IRONOOO1-026 06/01/2008

IRONWORKER {Structural and
Reinforeing)........., .. .. tevees 8

—— --—-—._—..__-_—_—___._..._——__—_-—

.._-.._.__-_-._—-—-_—-.._-.———_.._._..._-.-._--.-n_-.

IRONWORKER
Fence Erector...............$
Metal Fence Erector.........$

_—._-.__.__.._—.__—._____-...._—..._-.-,_—q.--_—

TRONO136~001 07/01/2006

TRONWORKER
Machinery Movers and
Riggers.....................$
Master Riggers..............$

_—___—_._—..-._—-...._-.-———.——_——-——-._._--._

LABORER
GROUP 1......,. IR I
GROUP 2....... ... .. ... ..... 5
GROUP  3........ccouuun... $

rator; Directicnal Boring
and under; Generators -
anical; Hydraulic power
Drilling}; Light Plants
not to exceed a total of
taire; Welding Machines {2
tric drill winches;

klifts; Cilers; Directional

Rates Fringes
40.25 24.99
Rates Fringes
39.05 19.64
Rates Fringes
28.64 12.75
22.54 12.04
Rates Fringes
30.24 19.87
32.74 19.87
Rates Fringes
34,75 15.27
34.75 15.27
34.825 15,27

Public Building Commission of Chicago
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GROUP 8u..vavoromerosnsoss $ 34.85 15.27
GROUP Seevvnnossomsovenrecs s 34.90 15.27
GROUP 6.vvovonosnnonsonsor $ 34.95 15.27
GROUP Tivenensonvse Cvaeasens S 34.975 15.27
GROUP 8..... N L....5 34.975 15.27
GROUP 9..... Cieeseanemaren .S 35.025 15.27
GROUP 10..ccennsrsmssoen=rss $ 35.20 15.27
GROUP 11. eee e s s 35.025 15.27
GROUP 12..cvnmecnsnsmermsoss $ 35.75 15.27

LABORER CLASSIFICATIONS

GROUP 1:
pewatering; and other un

Building Laborers;

plasterer Tenders;
classified laborers.

pumps for

Fireproofing and Fire Shop laborers:

GROUP 2:

GROUP 3: Cement Gun.

GROUP 4: Chimney over 40 ft.; Scaffold laborers.
GROUP 5: Cement Gun Nozzle Laborers {Gunite}:

capstan persen.
GROUP 6:

GROUP 7: Jackhammermen;
other power tools.

GROUP 8:

GROUP 9: Chimney on fire brick:
point System men. )

Power driven concrete saws;

windlass and

Stone Derrickmen & Handlers.

and

Firebrick & Boiler Laborers.

Caisson diggers: & Well

k work only.

GROUP 10: Boiler Setter Plastic Laborers.
GROUP 11: Jackhammermen OR fire bric
GROUP 12: Dosimeter use {any device)

exposure);
Waste Removal Laborers.

—-——__———--——-—-.--_-...._.._—-—-___—__—-...

+ LABOO00D2-007 06/01/2008

LABORER
GROUE Ll...:erereavemsomercens $
GROUP 2... censcunccrers R -
GROUP 3..v. cvmcanrensrnermen ]
GROUP 4....00ccvanrassnsma=s $
GROUP S..crevvenenmsmsmereer $
LABORER CLASSIFICATIONS
GROUP 1: Common laborer; Tenders

(asphalt plant}; Street paving,

pPublic Building Commission

30

Asbestos Abatement Laborer:;

Grade separation,

monitoring nuclear
Toxic and Hazardous

.---—-——-——-—-——-——-——-—--——4--—.-

Rates Fringes
34,75 15.27
35.025 15.27
34.90 15.27
35.025 15.27
35.75 15.27
; Material expeditor

sidewalk,

Of Chicago
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J curb & gutter, strippers & All laborers not otherwise
mentioned

GROUP 2: Ashpalt tampers § smoothers; Cement gun laborers
GROUP 3: Cement Gun Nozzle (laborers), Gunite

}J GROUP 4: Rakers, Lutemen:; Machine-Screwmen; Kettlemen;

- Mixermen; Drun-men; Jackhammermen (asphalt}; Paintmen;
Mitre box spreaders; Laborers on birch, overman and similar
spreader equipment; Laborers on APSCO; Laborers on air

i compressor; Paving Form Setter; Jackhammermen (concrete);
Power drive concrete saws; other power tools.

?] GROUP 5: Asbestos Abatement Laborers; Toxic and Hazardous
i Waste Removal Laborers, Dosimeter (any device) monitoring
nuclear exposure

* LABOCCOZ2-008 06/01/2008

Rates Fringes
LABORER (Compressed Air)
0 - 15 POUNDS...cvvuunnnnn.. $ 35.75 15.27
16 - 20 POUNDS.............. $ 36.25 15.27
21 - 26 POUNDS. ..o vvnenn.. $ 36.75 15.27
27 - 33 POUNDS...... sesesss.$ 37,75 15.27
34 - AND OVER....00vereus. ..5 38.75 15,27
LABORER (Tunnel and Sewer}
GROUP l.......ecvivninununnn. 5 34.75 15.27
GROUP 2. ....niveeenennnnenns § 34.875 15.27
GROUF 3....iivntenerevnnne.s $ 34.975 15.27
r GROUP 4....... St e eaee e $ 35.10 15,27
% GROUP 5.......... e § 35.75 15.27
LABORER CLASSIFICATIONS (TUNNEL)
E GROUP 1: Cage tenders; Dumpmen: Flagmen; Signalmen; Top
laborers
[ GROUP 2: Air hoist operator; Key board operator; concrete
laborer; Grout:; Lock tenders (Free Air Side): Steel
setters; Tuggers; Switchmen; Car pusher
E GROUP 3: Concrete repairmen; Lock tenders (pressure side);

Mortar men; Muckers; Grout machine coperators; Track layers

L GROUP 4: Air trac drill operator; Miner; Bricklayer tenders;

i Concrete blower operator; Drillers: Dynamiters; Erector
operator; Form men; Jackhammermen; Powerpac; Mining machine
operators; Mucking machine operator; Laser beam operator;

r Liner plate and ring setters; Shield drivers; Power knife

U operator; Welder- burners; Pipe jacking machine operator;
skinners; Maintenance technician

N

GROUP 5: Asbestos abatement laborer; Toxic and hazardous

'y waste removal laborer; Dosimeter {any device) monitoring
] Public Building Commission of Chicago
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PUBLIC BUILDING COMMISSION OF CHICAGO
CONTRAGCT NO, 1482 W

nuclear exposure

LABORER CLASSIFICATIONS {SEWER)

GROUP 1: Signalmen; Top laborers and All other laborers
GROUP 2: Concrete laborers and Steel setters

GROUP 3: Cement carriers; Cement mixers:; Concrete repairmen;
Mortar men; Scaffold men; Second Bottom men

GROUP 4: Air trac drill operator; Bottom men;
Bracers-bracing; Bricklayer tenders; Catch basin diggers;
Drainlayers; dynamiters; Form men; Jackhammermen; Powerpac:
Pipelayers; Rodders; Welder-burners; Well point systems meén

GROUFP 5: Asbestos abatement laborer, Toxic and hazardous
waste removal laborer; Dosimeter (any device) monitoring
nuclear exposure

* LABO0225-001 06/01/2008

Rates Fringes

LABORER (DEMOLITION/WRECKING)
GROUP l.ic.:vcuenesnannnenss $ 28.45 15.52
GROUP Z...sieveosonsnancsrsn $ 34.75 v 15.52
GROUP 3...vcccnsnrosssanones $ 34.75 15.52

LABORER CLASSIFICATIONS

e N N ...

GROUP 1 - Complete Demolition

GROUP 2 - Interior Wrecking and Strip Out Work

w0

GROUP 3 - Asbestos Work with Complete Demolition/Wrecking or’
Strip Out Work

MARBOO67-001 06/01/2008
Rates Fringes

TERRAZZO WORKER/SETTER.....-s...t 5 37.39 17.38
TILE FINISHER....civevuvmeconeern 5 32.15 13.62

_..___—__—_.-_.--.—...._.._-——__—_—__.—____—_-....-_---..._..-._...-_-—--.-_—__—-..-_

PAINDO14-001 06/01/2008
Rates Fringes
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PUBLIC BUILDING COMMISSION OF CHICAGO

J Contract No. 1482
Including Taper............. $ 36.90 16.32
] PAINO027-001 Oes01s2008 | T
Rates Fringes
J GLAZIER.........., Ce st e v i .$ 37.00 20.13
_ PLAS0005-002 0770172008 T
:J Rates Fringes
. PLASTERER............ esrauaaal.a$ 38,120 16.35
A PLAS0S02-001 06/01/2008 T
Rates Fringes
E CEMENT MASON/CONCRETE FINISHER...S 41.85 15.43
| « PLUMO130-001 O6/01/2008 T
) Rates Fringes
' PLUMBER. ..4.vvineennnnnnnnn. vee.-$ 43,00 16.20
PLUMOS97-002 0s/01/2008 T
? Rates Fringes
’ PIPEFITTER. . ...ttt ittt iennnnn $ 42.05 17.58
| TROOFO011-001 12/01/2008 T
Rates Fringes
b
L ROOFER. .. tvennnnnnnnnnnnnn.. c...$ 36.40 11.95
SFILOze1-oo1 o1/01sz008 T
[ Rates Fringes
n SPRINKLER FITTER........... veeees § 40.50 16.00
{ CSHEE0073-001 0170172001 TR
? Rates Fringes
. Sheet Metal Worker............... $ 36.96 17.42
r SHEEO073-002 01/01/2007 T
i .
Rates Fringes
{ Sheet Metal Worker
i ALUMINUM GUTTER WORK........ $ 24.03 17.42
T e
N Public Building Commission of Chicago
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+ TEAM0731-001 06/01/2008 l.

COOK COUNTY - HEAVY AND HIGHWAY

Rates Fringes
TRUCK DRIVER
2 8 3 AXIES. ..t $ 30.70 12.35
4 AXleS.c.cacrerantrarranons $ 30.95 12.35
5 AXleS..cccvrerrarsanarsans $ 31.15% 12.35
6 AXLIES . oceravanossvsveoses $ 31.35 12.35

FOOTHOTES:

A. Paid Holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Pay, and
Christmas Day. :

B. 900 straight time hours or more in 1 calendar year for
the same employer shall receive 1 week paid vacation; 3
years - 2 weeks paid vacation; 10 years - 3 weeks paid
vacation; 20 years - 4 weeks paid vacation.

C. An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles.

CLASSIFICATIONS:

Group 1 - Frame Truck when used for transportation purposes;
Air Compressor and Welding Machines, including those pulled
by cars, pick-up trucks and tractors; Ambulances;
‘Articulated Dumps; Batch Gate Lockers; Batch BHopperman: Car
and Truck Washers; Carry Alls: Forl Lifts and Hoisters:;
Helpers; Mechanics Helpers and Greasers: 0il Distributors,
two-man operation; Pavement Breakers; Pole Trailer, up to
40 feet; Pothole Repair Trucks; Power Mower Tractors; Quick
Change Barrier; self-Propelled Chip Spreader; Shipping and
Receiving Clerks and Checkers; Skipman; Slurry Trucks,
two-man cperation; Slurry Trucks, Conveyor Operated - 2 or
3 man operation; Teamsters; Unskilled Dumpmen; Warehousemen
and Dockmen; Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site

Group 2 - Dispatcher; Dump Crets and Adgetators under 7
yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment under 16 cubic
yards; Mixer Trucks under 7 yards; Ready-Mix Plant Hopper
Operator; Winch Trucks, 2 Axles

Group 3 - Dump Crets and Adgetators, 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
gelf-loading equipment or similar equipment over 16 cubic
yards; Explosives and/or Fission Material Trucks; Mixer
Trucks 7 yards or over; Mobile Cranes while in transit; Oil
pistributors, one-man operation; Pole Trailer, over 40

Pubic Building Commission Of Chicago
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PUBLIC BUILDING COMMISSION OF CHICAGO
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feet; Pole and Expandable Trailers hauling material over 50
feet long;

Slurry Trucks, one-man operation; Winch Trucks, 3 axles or
more; Mechanic - *Truck Welder and *Truck Painter*These
classifications shall only apply in areas where and when it
has been a past area practice; Asphalt Plant Cperators in
areas where it has been past practice

Group 4 - Dual-purpose vehicels, such as mounted crane tucks
with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with SCOOps on
the front ’

TEAMO786-001 06/01/2008

COOK COUNTY - BUILDING AND RESIDENTIAL

Rates ' Fringes
TRUCK DRIVER
2 & 3 Axles....... ceeraw-as.$ 31.33 . 10+a
4 AX]1eS. .. it iiiirnr .. $ 31.58 .10+a
S Axles.....iuiiiiinn. ceresed 31.78 .10+a
6 Axles........ er e aE e $ 31.98 .10+a
FOQTNOTES:
a. %$463.00 per week.

An additional $.20 per axle shall be paid for all vehicles
with more than six (6) axles,

Paid Holidays: New Year's Day,lMemorial Day, Independence
Day, Labor Day, Thanksgiving Day, and Christmas Day.

800 straight time hours or more in 1 calendar year for the
same employer shall receive 1 week paid vacation: 3 years -
2 weeks paid vacation; 10 years - 3 weeks paid vacation; 20
years - 4 weeks paid wvacation.

CLASSIFICATIONS:

Group 1 - Frame Truck when used for'transportation purposes;

Air Compressor and Welding Machines, including those pulled
by cars, pick-up trucks and tractors; Ambulances;
Articulated Dumps; Batch Gate Lockers; Batch Hopperman; Car
and Truck Washers; Carry Alls; Forl Lifts and Hoisters;
Helpers; Mechanics Helpers and Greasers; Oi) Distributors,
two-man operation; Pavement Breakers; Pole Trailer, up to
40 feet; Pothole Repair Trucks; Power Mower Tractors; Quick
Change Barrier; Self-Propelled Chip Spreader; Shipping and
Receiving Clerks and Checkers; Skipman; Slurry Trucks,
two-man operation; Slurry Trucks, Conveyor Operated - 2 or
3 man operation; Teamsters; Unskilled Dumpmen; Warehousemen
and Dockmen; Truck Drivers hauling warning lights,
barricades, and portable toilets on the job site

- Public Building Commission of Chicago
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~

Group 2 - Dispatcher: pump Crets and Adgetators under 7
yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment oOr similar eguipment under 16 cubic
yards; Mixer Trucks under 7 yards; Ready-Mix Plant Hopper
Operator; Winch Trucks, 2 Axles

—

Group 3 - Dump Crets and Adgetators, 7 yards and over;
pumpsters, Track Trucks, Euclids, Hug Bottom Dump
Turnapulls or Turnatrailers when pulling other than
self-loading equipment or similar equipment over 16 cubic
yards; Explosives and/or Fission Material Trucks; Mixer
Trucks 7 yards or over; Mobile Cranes while in transit; 0il
Distributors, one-man operation; Pole Trailer, over 40
feet; Pole and Expandable Trailers hauling material over 50
feet long:

Slurry Trucks, one-man operation; Winch Trucks, 3 axles or
more: Mechanic - *Truck Welder and *Truck Painter*These
classifications shall only apply in areas where and when it
has been a past area practice; Asphalt Plant Operators in
areas where it has been past practice

Group 4 - Dual-purpose vehicels, such as mounted crane tucks
with hoist and accessories; Foreman; Master Mechanic:
Self-loading equipment like P.B. and trucks with scoops on
the front

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Pubic Buiiding Commission Of Chicago
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

SECTION FIVE - PROPOSAL AND EXECUTION DOCUMENTS
CONTRACTOR'S BID

The Contractor hereby acknowledges receipt of the Contract Documents for Contract No.

1482 containing a full set of Contract Documents, including, but not limited to, a)

Standard Terms and Conditions (Book 2), b) Addenda Nos. (none unless indicated here)

1, 2,

» €) Project Information, Instructions, and Execution Documents
(Book 1), d) Book 2A Standard Terms and Conditions Procedures Manual, e) Book 3 The
Construction Task Catalog®, f) Book 4 Technical Specifications, and g) Plans and Drawings.

Further, the Contractor, having become familiar with the conditions affecting the cost of the Work
and with the requirements of the Contract, hereby proposes to furnish all labor, necessary tools,
materials and other work necessary to perform and complete in a workmanlike manner the TYPE
OF WORK as described in the Construction Task Catalog® as required by and in strict
accordance with the Contract Documents for the Adjustment Factors listed on the next pages.

The agreement between the parties includes not only this instrument, but also the remaining
Contract Documents as described in the Standard Terms and Conditions, and all of which shall
be binding on the parties hereto.

Time is of the essence of this Contract The Contractor agrees that it will commence the
performance of the Work on the date set forth in the Work Order Notice to Proceed issued by the
Commission and that it will complete the Work within the time set forth in the Work Order”

Payment for the Work will be made in the manner set forth in the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract
upon any agreement for a commission, percentage, brokerage, or contingent fee. Breach of this
warranty shall give the Commission the right to terminate the Contract, or, at its discretion, to
deduct from the Contract Price or consideration the amount of such commission, pertentage,
brokerage, or contingent fees. This warranty shall not apply to any commission payable by the
Contractor upon contracts or sales secured or made through bona fide established commercial or
selling agencies maintained by the Contractor for the purpose of securing business.

The Contractor, being duly sworn, deposes and says on oath that no disclosures of ownership
interests have been withheld: the information provided therein to the best of its knowledge is
current; and the undersigned proposes to furnish the insurance and the Performance and
Payment Bond required by the Contract Documents.

Public Building Commission of Chicago
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

Contract No: 1482
BID FORM 1 - SCHEDULE OF PRICES

The Contractor shall perform all Work required, necessary, proper for or incidental to completing
the Work called for in each individual Work Order issued under this Job Qrder Contract using the
Construction Task Catalog® (CTC®) and Technical Specifications incorporated herein with the
following adjustment factors;

FCR WORK ORDER VALUE $0 - $500,000

Normal Working Hours Adjustment Factor: Contractor shall perform any or all

functions called for in the Contract Documents during normal working hours in
the gquantities specified in individual Work Orders against this Contract for the
unit price sum specified in the Construction Task Catalog® (CTC®) multiplied by

the adjustment factor of:
0.8877
(Specify to four {4} decimal places)

Other Than_Normal Working Hours_Adjustment Factor: Contractor shall perform
any or all functions called' for in the Contract Documents during other than
normal working hours in the quantities specified in individual Work Orders
against his Contract for the unit price sum specified in the Construction Task
Catalog® (CTC®) multiplied by the adjustment factor of:

0.qo0!

(Specify to four {4) decimal places)

FOR WORK ORDER VALUE $500,001 - $1,000,000

3.

JUNE 2008(REV. 1) (Federally Funded)

Normal Working Hours Adjustment Factor: Contractor shall perform any or all
functions called for in the Contract Documents during normal working hours in
the quantities specified in individual Work Orders against this Contract for the
unit price sum specified in the Construction Task Catalog® (CTC®) muttiplied by

the adjustment factor of:
O.F877

{Specify to four (4) decimal places)

Other Than Normal Working Hours Adiustment Factor: Contractor shall perform
any or all functions called' for in the Contract Documents during other than
normal working hours in the quantities specified in individual Work Orders
against his Contract for the unit price sum specified in the Construction Task
Catalog® (CTC®) multiplied by the adjustment factor of:

0.900]

{Specify to four (4) decimal places)

Public Building Commission of Chicago
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

FOR WORK ORDER VALUE $1,000,001 - $5,000,000

5.

Normal Working Hours Adjustment Factor: Contractor shall perform any or all

functions called for in the Contract Documents during normal working hours in
the quantities specified in individual Work Orders against this Contract for the
unit price sum specified in the Construction Task Catalog® (CTC®) multiplied by

the adjustment factor of:
O.85727

(Specify to four (4) decimal places)

Other Than Normal Working Hours Adjustment Factor. Contractor shali perform

any or all functions cafled’ for in the Contract Documents during other than
normal working hours in the quantities specified in individual Work Orders
against his Contract for the unit price sum specified in the Construction Task
Catalog® (CTC® multiplied by the adjustment factor of:

O.900]

(Specify to four (4) decimal places)

FOR WORK ORDER VALUE >$5,000,001

7.

10.

Normmal Working Hours Adjustment Factor: Contractor shall perform any or all
functions called for in the Contract Documents during normal working hours in
the quantities specified in individual Work Orders against this Contract for the
unit price sum specified in the Construction Task Gatalog® (CTC®) multiptied by

the adjustment factor of: O 8/8/7 7

{Specify to four (4) decimal places)

Other Than Normal Working Hours Adjustment Factor: Contractor shall perform
any or all functions called' for in the Contract Documents during other than

normal working hours in the quantities specified in individual Work Orders
against his Contract for the unit price sum specified in the Construction Task
Catalog® (CTC®) multiplied by the adjustment factor of

O.900|

(Specify to four (4) decimal places)

Non Pre-priced Adjustment Factor: Contractor shall multiply this factor times the
cost of the non pre-priced task as determined in Article IIl.B.5, JOC General

Conditions Book 2
Ol

(Specify to four (4} decimal places)

Combined Adjustment Factor: Contractor shall include, in the space provided
below, the Combined Adjustment Factor, Line 19 below:

Comblined Adjustment Factor = O c[ o 3@

Zero f%w;ﬂL/\/n;.c ggm Zlfgﬂ ,527-_'['

(words)

Public Building Commission of Chicago
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

Contract No: 1482

BID FORM 2 — CALCULATION OF THE COMBINED ADJUSTMENT FACTOR

FOR WORK ORDER VALUE $0 - $500,000

Line 1. Normal Working Hours Adjustment Factor 0.8 27
Line 2. Multiply Line 1 by (.05 X .70) = .035 0.031])
‘ Line 3. Other Than Nermal Working Hours O. 900
Adjustment Factor
J Line 4. Multiply Line 3 by {.05 X .30) = .015 0. 0135
FOR WORK ORDER VALUE $500,001 - $1,000,000
B Line 5. Normal Working Hours Adjustment Factor O.58 77
” Line 6. Multiply Line 5 by (.05 X .70) =.035 0O.0311
@ Line 7. Other Than Normal Working Hours O.900/
Adjustment Factor
i Line 8. Multiply Line 7 by (.05 X .30) = .015 O.0135"
FOR WORK ORDER VALUE $1.000,001 - $5,000,000
:] Line 9. Normat Working Hours Adjustment Factor O.8877
r] Line 10. Multiply Line 8 by (.30 X .70) =.210 O, 156
L Line 11. Other Than Normat Working Hours 0. QO_O_I
Adjustment Factor
D Line 12. Multiply Line 11 by (.30 X .30) = .090 O.05|0
_ FOR WORK ORDER VALUE >$5.600,001 :
[ Line 13. Normal Working Hours Adjustment Factor C. 5,5/ 77
1 Line 14. Multiply Line 13 by (.50 X .70) = .350 0.3107
i Line 15. Other Than Normat Working Hours 0 qoo/
Adjustment Factor
n
s Line 16. Multiply Line 45 by (.50 X .30) = 15 2, [350
{] Line 17. Non Pre-priced Adjustment Factor / Kol 3 3
Line 18. Multiply Line 17 by .10 . lo13
-
: Line 1. Add lines 2, 4, 6, 8, 10,12, 14, 16 and 18 0.903¢
L {Combined Adjustment Factor)
ke
N Public Building Commission of Chicago
JUNE 2008(REV. 1) (Federally Funded) 43
L




PUBLIC BUILDING COMMISSION OF CHICAGO
CONTRACT NO. 1482

THIS PAGE LEFT INTENTIONALLY BLANK

Pubtic Building Commission Of Chicago
JUNE 2008(REV. 1) (Federally Funded)

r—_ '—-, r— .-.J

T P W Fiow Bam B Rosin B o

.




__1

[ e B i, S g

e

PUBLIC BUILDING COMMISSION OF CHICAGD
Contract No. 1482

BID FORM 3 - CALCULATION OF THE BID ADJUSTMENT FACTORS

CONFIDENTIAL

INSTRUCTIONS:

It is expected that the Bidder perform a detail analysis of the CTC®. Explain in detail the
process you used to evaluate the pricing in the CTC® and how that evaluation process
resulted in the bid adjustment factors. The Bidder must demonstrate to the Commission
that adequate analysis was conducted to justify your bid adjustment factors. This must be
in detail for each of the three adjustment factors below: Use additional sheets as required.

PART 1: CALCULATION OF THE NORMAL WORKING HOURS ADJUSTMENT FACTOR:

1.1

1.2

1.3

1.4

PART 2:

241

22

2.3

2.4

Work Order Vatue $0 - $500,000

See /4/'/‘9(—&-4/ S’L“"/b

Work Order Value $500,001 - $1,000,000

fr

Work Order Value $1,000,001 - $5,000,000

L
Work Order Value > $5,000,001

CALCULATION OF THE OTHER THAN NORMAL WORKING HOURS
ADJUSTMENT FACTOR:

Work Order Value $0 - $500,000

See ///ac&/gkc{/f

Work Order Value $500,001 - $1,000,000
/!
Work Order Value $1,000,001 - $5,000,000

L

Work Order Value > $5,000,001

Public Building Commission of Chicago
JUNE 2008(REV. 1) (Federally Funded) 45
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Part 1: Calculation Of The Normai Working Hours Adjustment Factor for Work Orders From $0 To $5,000,000 and Greater
Part1: 1.1,1.2, 1.3, 1.4

-H. Paschen, SNNielsen, Inc. has completed a comprehensive cost analysis of the Public Building Commission of Chicago CTC by
omparing the new 2009 unit costs to FHP’s current JOC contracts and their Construction Task Catalogs.

[Recent projects and related costs were used to compare the new unit costs. Projects up to $5
renovation work in the City of Chicago and surrounding areas, primarily with the Chicago
Service. Line items from the new 2009 Public Building Commission of Chicago CTC were ¢
projects and the CTC proposals associated with these projects.

1000,000 were used based on similar
Public Schools and the United States Postal
empared to both approved and completed

As stated in the contract documents, FHP has taken jnto consideration all

of its business related and construction related cosis in order
o calculate the adjustment factor. FHP is confident that the adjustment

factors are balanced and responsible,

HP anticipates completing a volume of 510 million over the course of the 1™ contract Year and, potentially, a total of $60 million worth
f work over the entire duration of the contract. With this amount of volume, FHP has experienced renning an overhead cost of 7%

nd lower. Based on the comparisons listed below, FHP would net a profit of 8% or $4.8 million over four years. FHP is confident that
applying the same adjustment factor to ¢ach individual adjustment factors. FHP is confident that applying a consistent adjustment
factor for each of the four sub-categories would not diminish FHP's performance or profitability over the duration of the contract.

Part 1, 1.1 Calculation Of The Normal Working Hours Adjustment Factor for Work Orders From $0 To $6,000,000 and Greater

Original Project 2009 PBC Bid Comparision |
OC Projact Estimate Cost Current Estimate with Last
JOC Projacts Enctor of 1.000

CPS Hayes Administrative Offices - Interior Remodeling $375,000.00 $257,684.00 $407,246.34 $257 484.00
USPs Chicage PD&C - Chicago Fix-UP MPO $223,942,00 $163,000.00 $232,117.78 $163,000.00
uspPs Downers Grove - Temporary Camier Annex $456,295.52 $372,000.00 $487,939.42 $372,000,00
CPS Halden - Roof Truss/Skylight Renavation $203,266.55 $140,567.00 $236,378.42 $140,567.00
usPs Algonquin - Interior Paint, Door & Walk Repairs $42,530.04 $36,500.00 $45,464.12 $36,500.00

CPS Senn High School Renovation $112,808.52 $92,133.00 $145.877.88 $92,133.00
CPS Spry School Science Labs $988,860,76 £320,778.00 $1,090,250.23 $820,776.00
CPS Raymend School Rencvation $2,366,993.29 $1,625,000.00 2,363,026.48 $1,626,000.00
cPS Gladstone Efemertary School $3,073,229.35 $2,700,000.00 3,297, 261.74 $2,700,000,00

cPs Chicago Academy - Interior Finishes $1,181,312.46 $885,000.00 1,178,025.49 $885,000.00
cPs John Hanceck High Schoot Renovation $1,577.873.81 $1,361,480.00 $1,897 624.82 $1,351,480.00
PBC Lea Pasteur $2,235,485.56 $1,812,433.52 $2,203,507.02 $1,812,433.52
PBC Taylor Lauridsen Site Prep $440,684.99 $359,990.20 $438,470, 31 $359,999.30

PBC Engine Co. 121/ Emergency Curb Placement $18,862.84 $18,862.00 $21,041.51 $15,862.00
Sub Total $14,114,333.62 $10,835,434.82

LProposed
Factor 0.8877
Totals $13,297,235 69 $10,635,434.82 $12,529,293.96 10,635,434.22
Overhead & Profit $2,661,800.87 20.02% $1,893,859,14 15.12%

the project. This analysis shews that FHP can cover their overhead and be profitable at » factor of 8877 for Work Orders up to $5,00

0,000 and greater. F.H. Paschen has
chosen to use a consistent series of multiplying factors, regardiess of project size, for all listed categories that apply to this contract,




Part 2: Calculation Of The Other Than Normal Working Hours
Adjustment Factor for Work Orders $0 to $500,000

Part2:21,2.2,2.3,24
In reviewing the Other than Normal Adjustment Factor we have calculated the increase for Shift
Time, Over Time & Double Time. When calculating the premium time only the Labor component
is affected.

Labor

Increase Labor Material OH&P Total % Increase
Shift Time $ 4000 $ 4000 $ 2000 $ 100.00 100.00%
Qver Time 350% $§ 5400 $ 4000 $ 2000 $ 114.00 114.00%
Double Time 755% $ 7020 $ 4000 $ 20.00 $ 130.20 130.20%

Based on our experience in JOC we have found that approximately 75% of the Other Than
Normal Work is performed on a Shift basis and 25% is performed on Over Time.

Blend Rate of Shift, Over Time & Double Time

Wit
Blend Rate Average
Shift Time 90.0% 100.00% 90.00%
Over Time 10.0% 114.00% 11.40%
Double Time nil 130.20% 0.00%
Total 101.40%

Based on this caiculation we believe that you can use a coefficient of 1.0140 to modify the
Normal Working Hour Adjustment Factor for this project.

Normal Adjustment
Factor 0.8877
Calculated Coefficient 1.0140
Other Than Normal
Adjustment Factor 0.9001

Therefore, our calculation for Other than Normai Adjustment Factor is reasonable and consistent
with industry standards




Part 3: Calculation of the Non-Prepriced Adjustment Factor

Based on our extensive JOC experience we have found that the use of Non-Prepriced has been
very limited or not used at all. The Construction Task Catalog is very compiete and provides us
with thousands of unit prices to choose from. In the rare occasion that we have had to use Non-
Prepriced items it has been generally limited to special material or equipment purchases.

| Base Cost 1.0000

Bond 0.553% 0.0055
Insurance 0777%  0.0078

Non-Prepriced
Adjustment
Factor 1.0133

Therefore based on these calculations we believe that a 1.0133 Adjustment factor can be used for
non-prepriced items for this project.
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City of Chicago
Department of Buildings
General Contractor's Licenses

: . HICAGO IL 60631
P&LICENSE CLASS: (A)  ALL PROJECTS - NO RESTRICTIONS

-

Ml ICENSE NUMBER: TGC04257 CERTIFICATE NUMBER: GC04257-5
Pa $ 2000

03/27/2008
04/16/2009
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THIS LICENSE IS NON-TRANSFERABLE

¥
HIS LICENSE IS ISSUED AND ACCEPTED SUBJECT TO THE REPRESENTATIONS MADE ON THE L
PPLICATION FOR SAID LICENSE. THIS LICENSE MAY BE SUSPENDED OR REVOKED FOR CAUSE AS ’{
PROVIDED BY LAW. THE ABOVE LICENSEE SHALL OBSERVE AND COMPLY WITH ALL LA WS, ,,.q
SRORDINANCES, RULES AND REGULATIONS OF THE UNITED STATES, STATE OF ILLINOIS, COUNTY OF 1o
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

PART 3: CALCULATION OF THE NON PRE-PRICED ADJUSTMENT FACTOR:

See /474“‘-!“‘"/ gA’ﬂ/_
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

Acceptance of the Bid

IN WITNESS WHEREOQOF, the parties hereto have caused this instrument to be executed in two
(2) original counterparts the day and year first above written.

ISSION OF CHICA M

PUBLIC BUILDING CO

- g 30 e T3

.

SecreM o

CONTRACTING PARTY
{Print or type names underneath all signatures)

Mairman / A

Contractor Name Address
Tt ._l - Proskiam_Agent

7 ) : . Title of Signatory
By | M YM' W Secretary

Carol M. Einfalt U Tite
CORPORATE SEAL
If a Partnership:
Partner Address
Partner Address
Partner Address

If a Sole Proprietorship:

Signature

NOTARY PUBLIC
County of Cook State of IL

Zchﬁbed and swom to before me on this 4th dayof _ March , 2008 .
_ﬂ_u’ uY)—— ‘ LA A

e T e
Notary Public Signature « ? OFFICIAL SEAC
Commission Expires: August 24, 2010 \v\y /

N 4 Notary Publio, State of lllincis

My Commisslon Expiras
August 24, 2010

Public Building Comrnission of Chicago
JUNE 2008(REV. 1) (Federally Funded) 49
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

PROPOSAL TO BE EXECUTED BY A CORPORATION
Corporate Resolution (if a Corporation)
i, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy

of certain preambles and resolutions of the board of directors of
F.H. Paschen, S.N. Nielsen & Assoc., LLC

a corporation duly organized and existing under the faws of the State of

- _Illinois and authorized to do business in the State of Ilinois, which

resolutions were duly adopted at a duly called meeting of said board held on

dJune 1ith ,» 2009, a quorum being present, and are set forth in the minutes
of said rrieeting; that | am the keeper of the corporate seal and of the minutes and records of said
corporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation submitted a bid, dated __Mazrch 4th . 20_9% tothe
Public Building Commission of Chicago, for Contract No. 1482 of said Commission;

NOW, THEREFORE, BE IT RESOLVED: That the president or vice president and the secretary
or assistant secretary of this corporation be, and they are hereby, authorized and directed to
execute contracts for and on behalf of and under the name and seal of this corporation; and

BE IT FURTHER RESOLVED: That the aforesald officers of this corporation be, and they are
hereby, authorized and directed to execute and deliver to the Commission, for and on behalf of
this corporation, such other and all documents as may be necessary or pertinent to a contract,
and to do and perform any and all other acts relative thereto.

I FURTHER CERTIFY that the following-named persons are the officers of this corporation duly
qualified and now acting as such:

President: See Attached Directive

Vice President:

Secretary:

Treasurer:

Assistant Secretary:

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed the seal of said

coioration. this 4th day of _March , 2009

Secretary - Carol M. Einfalt

Public Building Commission of Chicago
JUNE 2008(REV. 1) (Federally Funded) 51
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CERTIFICATE

I do hereby certify that the following is a true, complete and correct copy of a Directive issued by FHP
Management, Inc. on June ! 1, 2008, the Manager of F.H. Paschen, S.N. Nielsen & Associates, LLC,

"RESOLVED, that the following are hereby authorized to execute and deliver for and on behalf of F. H.
Paschen, S.N. Nielsen & Associates, LLC contracts of all kinds, including but not limited to, construction
proposals, construction contracts, change orders, bid bonds, payment and performance bonds, and any
and all documents, instruments and papers which in their discretion may be necessary, expedient, or
proper for execution of the construction of the various projects bid by F. H, Paschen, S.N. Nielsen &
Associates, LLC,

Frank H. Paschen Agent
James V. Blair Agent
Carol M, Einfalt Agent
Joseph V. Scarpelli Agent
W. Mark Barkowski Agent
Robert F. Zitek Agent
Leo Wright Agent
Timothy B. Stone Agent

I do hereby further certify that said directive has not been amended or repealed and is in full force and
effect.

IN WITNESS WHEREOF I have hereunto set my hand as Secretary of FHP Management, Inc., Manager
of F. H. Paschen, S.N. Nielsen & Associates, LLC,, this 11th day of February, 2009.

Carol M. Einfalt é

Secretary

State of Illinois
County of Cook

Subscribed and sworn to before me this 1 1th day of February, 2009,

%M‘H i Y.
otary Public

KATHLEEN PATTISON

A OFFICIAL SEAL

K Notary Public. State of ilinois
My Commission Expires
August 24, 2010




F.H. Paschen, S.N. Nielsen & Assoc., LLC

Authorized Company Agents
Name and Address

Frank H. Paschen
8725 W. Higgins Rd., Suite 200
Chicago, IL 60631

Joseph V, Scarpelli
1062 Parkview Circle
Carol Stream, IL 60188

W. Mark Barkowski
18051 John Charles Drive
Oriand Park, IL 60467

James V. Blair
2422 Wood Street
River Grove, IL 60171

Lyle R. Shear
201 W. 6" Street
Manteno, IL 60950

Robert F. Zitek
12 Glenoble Court
Oak Brook, IL 60523

Carol Einfalt
2200 Bouterse, #404
Park Ridge, IL 60068

Leo J. Wright
2680 Clara Avenue
Aurora, IL 60502

27-Feb-09




F.H. Paschen, S.N. Nielsen & Associates, LLC
Investor Membership Interests

Name Address Interest

Frank H. Paschen O'Hare Plaza, 8725 W. Higgins Rd., 41.0
Chicago, IL 60631

William M. Barkowski O'Hare Plaza, 8725 W. Higgins Rd., 4.25
Chicago, IL 60631

James V. Blair O'Hare Plaza, 8725 W. Higgins Rd., 10.0
Chicago, IL 60631

Carol M. Einfalt O'Hare Plaza, 8725 W. Higgins Rd., 4.0
Chicago, IL 60631

Frank H. Paschen Il O’Hare Plaza, 8725 W. Higgins Rd., 2.5
Chicago, IL 60631

Joseph V. Scarpelli O’Hare Plaza, 8725 W. Higgins Rd., 35
Chicago, IL 60631

Robert F. Zitek O'Hare Plaza, 8725 W. Higgins Rd., 7.5
Chicago, IL 60631

27-Feb-09
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PUBLIC BUILDING COMMISSION OF CHICAGD
Contract No. 1482

J SECTION SIX - ADDITIONAL DOCUMENTS TO BE EXECUTED AND
SUBMITTED WITH THE BID

] BID FORM A: Affidavit of Uncompleted Work

[‘ PART 1: WORK UNDER CONTRACT See Attached Affidavit

List below all work Bidder has under contract as either a general contractor or a subcontractor,
including all pending low bids not yet awarded or rejected. In a joint venture, list only that portion
of the work that is the responsibility of the Bidder. The uncompleted dollar value is to be based
y upon the most recent estimate of the owner or engineer, and must include work subcontracted to
others. If no work is contracted, indicate NONE. (NOTE: Part 1 = Part 2 + Part 3)

Awards | [
] 1 2 3 4 Pendin TOTALS |
- Project e
R e
L. Contract With
1 Estimated Completion Date ) s
AR e it
N Total Contract Price
Uncompleted Dollar Value i
8 Firm is the GC
Uncompleted Dollar Value if
] Firm is a Subcontractor
»

TOTAL VALUE OF ALL WORK

PART 2: UNCOMPLETED WORK TO BE COMPLETED WITH THE BIDDER'S OWN
FORCES

List below the uncompleted dollar value of work for each contract to be completed with the
Bidder's own forces, including all work indicated as awards pending. All work subcontracted to
others will be listed on C. of this form. In a joint venture, list only that portion of the work to be
done by the Bidder. If no work is contracted, indicate NONE.

1 2 3 4

Awards

Pending TOTALS

Earthwork

Demolition

= 3 T2 W

Sewer and Drain

Foundation

b nd

Painting

Lod

Struct. Steef (Bkig Const)

Omamental Steel (Bidg Consruction)

Lo

Public Building Commission of Chicago
= JUNE 2008(REV. 1) (Federaily Funded) 53
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Awards

Pending TOTALS

-k

Miscellaneous Concrete

Fireproofing

Masonry

HVAC.

Mechanical

Electrical

Plumbing

Roafing & Sheet Metal

Flooring & Tile Work

o

Drywall & Plaster Work

Ceiling Construction

Hollow Metal & Hardware

Glazing & Caulking

Miscellaneous Arch. Work

Landscaping
Fencing i‘.
Others (List)
!?*
H
TOTALS

Public Building Commission Of Chicago
54 JUNE 2008(REV. 1) (Federally Funded)
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! Amdavit or Avallabiity

i
. . : For the Letting of December 5, 2008
lHlinois Department: -
of Transportation
Bureadu 91 Constructon |
2300 Scutn Birtksen Parnway.Reom 322 INSTRUCTIONS: Comglete this form by either typing or using black ink. “Autherization to Bid® will ROt o8 1ssued

\ i A7
Sparghe!d finnc.s 82784 uniess both sides of this form are compistad in detail. Use additional forms as needad 1o fist all wark.

PART |. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor, It is required to include all pending iow bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar vaiue is to be based upon
the most recent engineer's or owners estimale and must include work subcontracted to others. i no work is contracted, show NONE.

| i 1 ;’ 2 ;‘ 3 4 ‘
- | County and Section Number ‘Terminal 1 & 2 Ref{Juarez H.S. \Red/Blue Line - Es{Route 41 Relocate |
' Contract With |CDOA lcPs IcTA cboT
| Estimated Completion Date | Febrauary 8, 2008 {Dec 2009 October2011  .Dec 01, 2008
|Total Contract Price $93,554,967 $22,561,000 $16,581,000 $17,108,819 1 Accumulated Totals l
Prina Coteaiey e W e the $2,005,827 $19,494,102 $12,033,031 $3,491,722|  $507,723,215
Subconractor $4,259,079
' Total Value of All Work $511,082,204

Partll. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar vaiue of work for each contract and awards pending to be completed with your own forces. All work
subcontracted to others will be listed on the reverse of this form. In a joint venture, tist only that portion of the work to be done by your
company. f no work is contracted, show NONE.

Accumulated Totals

Earthwork : $713,000 $2,000,000
Porttand Cement Concreta Paving $24,391,008
Bituminous Plant Mix $0
Bituminous Aggregate Mixture $0
Miscellaneous Bituminous Paving $0
Clean & Seal Cracks/Joints _ $0
Aggregate Bases & Surfaces $295,000 $295,000
Hwy, R.R. & Wirwy Streirs $11,969,795
Drainage $50,000 $100,000
Electrical 50
Cover and Seal Coats 30
Misc. Concrete Construction $572,000 $12,339,000
Landscaping $0
Fencing $0
Guardrail $0
Painting $0
Signing $0
Fabrication $0
Building Construction $4.417,000 $2,815,242 $73,632,641
Other Construction (List) Demo $136,000 $631,000
Other Construction (List) Misc. $3,900,000
Other Construction (List) $0

Cwner's Facilities $0
Totals 30 $4,417,000 $2,815,242 $1,766,000 $129,258,442
“Disclosure of This information s REQUIRED o accompiish the statufory purpose as wﬂiﬁimmm‘—

non-issuance of an "Authorization To Bid * This form has been approved by the State Forms Management Center.

BC 57 (Rev. 7/04)
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Part lll. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others.

‘ 1 2 3 4
| ‘ ) : :
Subcontractor Garth Masonry  Acorn Fence DLZ ‘Benchmark
“Type of Work Masonry, Concrete, Fence Survey Sewer :
‘Subcontract Price $6,983,774 $7,800! $50,000 $6,415,846 |
' Amount Uncompleted * $0 $7.800 $45,298 $90,938 |
;‘Subcontractor  Midwest Wrecking | BSB Development . MJC 'Brandenbgg_
{Type of Work ,Demolition Excavation Demolition ‘Demolition
I Subcontract Price T $385,000 $1,022,650 | $75,225 $1,907,584
' Amount Uncompleted i $0 $906,410 $32,145] $8,500
' Subcontractor 'C.L. Bec [LPS Pavement  'Garth iSanchez '
Type of Work Carpentry Brick pavement  : Demolition Paving
| Subcontract Frice $920,886 $108,000 $471,342 $15,960
Amount Uncompleted $0 $108,000 $86,169 $15,960
Subcontractor Thatcher Engineer |Revcon U S Architectual  |Midwest Fence
Type of Work Bracing/Rentention/Caisson Steel Fence
Subcontract Price $1,392,068 $480,265 $1,435,445 $38,101
Amount Uncompleted $0 $0 $832,330 $5,136
Subcontractor Dynamic Wrecking|Harrington Exc Q C Enterprize Mega Steel
Type of Work Excavation Site util Terrazzo Reinforcing Steel
Subcontract Price $850,000 $115,000 $40,000 $68,801
Amount Uncompleted $28,374 $115,000 $40,000 $23,598
Subcontractor Enviroplus, Inc | Degraf EVC Midwest Forestree
Type of Work Abatement Concrete Paint Clearing
Subcontract Price $105,355 $685,000 $58,000 $4,800
Amount Uncompleted $380,300 $32,000 $0
Subcontractor Era Valdiva Contrai Carol Steel Commonwealth  Air Preessure Dam
Type of Work Paint Steei Downspouts Damproofing
Subcontract Prica $391,179 $3,600,000 $17.915 $6,000
Amount Uncompleted $0 $2,354,806 $16,879 $1,748
Subcontractor iEdward Gillen Pederson Admiral Heating | Ludwig
Type of Work Piling Landscape HVAC Expiosives
Subeontract Price $1,414,015 $115,000 $19,000 $5,850
Amount Uncompleted £0 $115,000 $0 $0
Subcontractor Miscellaneous & |Miscellaneous & |Miscellaneous & Miscellaneous &
Type of work Miscellaneous Uncommitted Subs| Uncommitted Subs|Uncommitted Subsi
Subcontract Price $44,535,200 $11,677.285 $10,271,415 $1 .857,71?]
Amount Uncompleted $2,067,453 $11,089,786 $8,132,968 $1,579,842
Total Uncompleted $2,005,827 $15,077,102 $9,217,789 $1 ,725,722]

|, being duly swomn, do hereby declare that this affidavit is a true and correct stal
undersigned for Federal, State, County, City and private work, includi

or rejected and ALL estimated completion dates,

tement relating to ALL uncompleted contracts of the
ng ALL subcontract work, ALL pending low bids not yet awarded

BC 57(Rev.7/04)




T ...

Affidavit of Availabiiity

|
u . : For th
lllinois Department or the Lettir
- !
of Transportation |
Bireau ot Constructan '
2300 Scuth Dirkser Parkway.-Roem 322 : INSTRUCTIONS: Complete this farm by either typing or using black ink. "Authorization to Bid* will nol b issued

Sernghield tinois 62764 unless beth sides of this form are completed in detail. Use additional forms A% needed to list it waork.

PART!. WORK UNDER CONTRACT

! | 5 ! 6 ? 7 ' 8 | s |
| i i ; i
iCounty and Section Number 'Peterson Elm Sch [ Tri-State TollwayN}Recon, 75th & 79thf Tri-State Toll way 'SB Tri State 1-284 |
Contract Wi | Chicago Pub Sch | llinois Tollway IMetra lilinois Tolway ! Niinois Tollway
Estimated Completion Date | December, 2008 | Nov. 15, 2009 Feb. 2010 {October 31, 2008 |Dec.13, 2009 ]
Total Contract Price $15,152,199 $51,961,176 | $5,698,000 $73,902,426 $38,692,729 |
'p,?%'L:é’onmé’r SRS TS $2,604,141 $49,661,176 $5,698,000 $825,706 $30,248,574
Mol

FVaite mis ]

J | ]

Part ll. Awards Pending and Uncompleted Work to be done with your own forces.

Subcontractor

|Earthwork $354,000 $200,000 $184,000
|Porttand Cement Concrete Paving $11,756,000 30 $3,008,000
|Bituminous Plant Mix '

Bituminous Aggregate Mixture
Msceuaneous Bituminous Paving
Clean & Seal CrackstJoints
Aggregate Bases & Surfaces $0
Hwy, R.R. & Wirwy Strctrs $5,028,813 $846,000 $0 $4,846,933
I Drainage $50,000
Electrical

Cover and Seal Coats
Misc. Concrete Construction $5,601,000 $216,000
Landscaping
Fencing l

$3,225,000

Guardrail J

Painting ‘
LSigning
liabricaﬁon ‘
lBuilding Construction ‘ $582,595 '

’Olher Construction (List) Demo ’ l $150,000
1Other Construction (List) Misc, l I

ll $345,000
’} $400,000 | I
I

| |
| ]

$2,057,000 $0 $11,264,933
on is 0 accomplish the statutory purpose as oufiifed i fhe inois Procuremien €.” Failure 1 comply will résull I
rization To Bid." This form has been approved by the State Forms Management Center.

BC 57( Rev. 7/04)

|
Icher Construction (List) i f
Cwner's Facilities ’

I5 informa
non-issuance of an "Autho




b

?

P

F

Part lil. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others.

‘ i 5 ; 6 7 8 | 9
| ; : :
‘Subcontractor _Eason o Highway Tech __ Midwest Fence Co. Kapur
‘Type of Work Abatement . Traffic Con Fence .Survey ‘
‘Subcontract Price ] $200,000 ! $38,000! $645,500 | $256,200
.Amount Uncompleted % $34,873 $38,000 $0 $213,500 |
' Subcontractor | Technica ! ‘Araiza S & J Construction: Arrow Road L
!T_yge of Work Demoiition ‘Concrete ‘Steel Work gAsphalt i
Subcontract Price ‘ $219,369 i $33,240 $1,777,000 $3,762,667
Amount Uncompleted i $23,801 | $33,240| $0 $3,007,927
Subcontractor | Abiltiy Rockroad Megaz Steel United Rentals Amerian Restoratiol
Type of Work | Asphalt ? Reinforcing Traffic Control  |Restoration
Subconiract Price $45,963 $68,625 $775,781 $33,492
Amount Uncompleted $37,963 $68.625 $5,400 $33,492
Subcontractor Arc Amerian Restorato] American Demolitic Omega Demo
Type of Work Underground Restoration Demolition Demolition
Subcontract Prica $389,991 - $1.958,312 $845,939 $698,110
Amount Uncompleted $8,834 $1,958,312 $0 $652,188
Subcontractor Atrium Crown Laredo System | Diamond Coring |
Type of Work Landscape Paint Landscaping Concrete Cutting |
Subcontract Price $94,598 $92,600 $314,871 $96,885
Amount Uncompieted $94 598 $92,600 334,196 $96,885
Subcontractor Fiberwrap Hecker RiccifWelch, Inc, |Vixen
Type of Work Concrete Electrical Sewer Work Curb and Gutter
Subcontract Price $251,448 $141,700 $4,240,268 $198,808
Amount Uncompleted $9,000 $141,700 $0 $198,808
Subcontractor Metal Erectors Edward Gillen Aldridge
Type of Work Metal Piling Electrical
Subcontract Price $58,500 $2,654,256 $541,081
Amount Uncompleted $0 $0 $479,124
Subcontractor A-1 8 & R Masonry, Indiilini Fence
Type of Work Roofing Masonry Fence
Subcontract Price $390,728 $435,624 $120,139
Amount Uncompleted $44 778 $0 $78,540
Subcontractor Miscellaneous & |Miscellaneous & |Miscellaneous & Miscellaneous & Miscelianeous &
Type of work Miscellaneous Uncommitted Subs Miscellaneous Uncommitted Subs| Uncommiitted Subs
Subcontract Price $11,231,766 $26,771,363 $1,308,523 543,384,641 $16,950,434
Amount Uncompleted $1,767,699 $26,771,363 $1,308,523 $786,110 $14,133,179
Total Uncompleted $2,021,546 $26,771,363 $3,641,000 $825,706 $18,983,641

I, being duly swom, do hereby declare that this affidavit i
undersigned for Federal, State, County, City and private

or rejected and ALL estimated completion dates.

s a true and correct statement relating to ALL uncompleted contracis of the
wark, including ALL subcontract work, ALL pending low bids not yet awarded

BC 57( Rev. 7/04)
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Affidavit of Availability

I"in O|S D epartment | For the Letting of December 5, 2008
of Transportation

Bureau ol Censtructan
<350 South Dirksen Parkway/Room 322

e INSTRUCTIONS: Camplate this formm by either typing of using black ink. “Authorization 1o Bid® will not ba issusd
Springheld. hnois 52764

uniess both sides of this form are completed in detail. Use additional forms as reeded to list all work.

PART I. WORK UNDER CONTRACT

o) P

ot

.

[

coll

o

List below all work you have under contract as either a prime contractor of a subcontract
or rejected. In a joint venture, list only that portion of the work which is the responsibility
the most recent engineer's or owners estimate and must include work subcontracted to

or. It is required to include all pending low bids not yet awarded

of your company. The uncompleted dollar value is to be based upon
others. If no work is contracted, show NONE.

|

10

11 |

12

13

14 ;

County and Sectien Number

‘Collins

Willow Road

?Midway - Concour:

5 South Water Purifig Washington St. L

Contract With

lcps

ISTHA

'CDOA

'coot

Lake Cty Gr. j

Estimated Completion Date

‘August 15, 2007

June 30, 2008

IFeb. 2010

‘November 2006

_
Oct. 31,2009 |

Totat Contract Price

$7,685,686

$24,374,460

$26,169,000

$4,638,973

$4,859,549 |

nCom ollar value ¥ Firm s the
Prime Coniractor

$296,341

$70,955

$26,169,000

$26,564

Unéompleted Dallar Vaioe T Firm & The
beoniractor

Sul

$4,259,079

e QN e

Partll. Awards Pending and Uncompleted Work to be done with your own forces,

List beiow the uncompleted dolar value of work for each contract and awards
sub-contracted to others will be listad on the reverse of this form. tn a

company. If no work is contracted, show NONE.

pending to be completed with your own forces. Al work
joint venture, list only that portion of the work o be done by your

Earthwork

Porland Cement Concrete Paving

$2,880,030

Bituminous Plant Mix

Bituminous Aggragate Mixture

Miscellaneous Bituminous Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

Hwy, R.R. & Wirwy Strctrs

$898,049

Drainage

Electrical

Cover and Seal Coats

Mise. Concrete Construction

Landscaping

Fenging

Guardrail

Painting

Signing

Fabrication

Building Construction

$6,674,000

Other Construction (List) Demo

Other Construction {List) Misc.

Other Construction {List)

Owner's Facilities

Totals

1sclosure of this information 1s

a
ron-issuance of an "Autharization To Bid.” This fo

$0

$0

ccomplish the siatulory purpose as oﬁﬂlnﬁ in the "NiRois Procur

rm has been approved by the State Forms Management Center.

$6,674,000

$0

$3,778,079

BC 57 (Rev. 7/04)

erent Code.™ Failure o comply Will resultin
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A |

#

r
| —

Part i, Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others.

10 . 11 ; 12 13 14
! i ‘ :

‘Subcontractor ___F&B -Peter Baker Universal Security ‘Speedy Gonzales Area
Type of Work Masonry Asphalt 'Security ‘Landscape ‘Steel Erection .
Subconract Price $176,691 $1,298,487 $50,000 ; $215,900 $90,400°
 Amount Uncompleted : $0 $68,567 | $50,000 ! $10,900 $90,400 |
| Subcontractor 'K Bailey Jabco Quality Exc. /Arc Underground |Rampart Hydro  °
Type of Work 'Carpentry ~ Excavation Utilities Hydro Demo |
Subcontract Price ! $18,666 $327,536 | $420,000 $435,047 $29,400 |
| Amount Uncompleted $0 | $420,000| $6,727 $29,400!
|Subcontractor Jade Araiza Corp [Foundation Drilling| Precision !
Type of Work Carpentry Concrete work Cassions ! Surveyors

Subcontract Price $161,217 $529,841 $18,000 $25,400 |
Amount Uncompleted $10,384 $48,323 $18,000 $0 !
Subconiractor Lake Shore Glass |Hecker and Co.  |Chakra L & M Welding

Type of Work Glass Electrical Misc Carpentry i Steel

Subcontract Price $68,850 $1,928,487 $20,000 $113,371

Amount Uncompleted $0 $474 787 $20,000 $0

Subcontracior Market GFS Perfornance Plumb Powell

Type of Work Drywaill Fence & Guardrail $850,000 |Roofing

Subcontract Price $533,954 $375,447 $850,000 $33,555

Amount Uncompleted $0 $2,480 $0

Subcontractor Titan Commercial |Natural Creations Plumbing Sys.

Type of Work Floor Landscape Plumbing

Subcontract Price $88,705 $207,153 $44,822

Amount Uncompleted $2,705 $10,709 $0

Subconiractor Just Rite Lucky Charm QuBar

Type of Work Acoustic Clearing HVAC L

Subcontract Price $185,648 $52,626 $137,119

Amount Uncompleted $23,348 $3,770 $7,737

Subcontractor Mr Davids Area Equipment Sager

Type of Work Flooring Steel erection Sealant

Subcontracl Price $192,611 $325,718 $10,175

Amount Uncompleted $0 30 $1,200

Subcontractor Miscellaneous & Miscellaneous & |Miscellaneous & |Miscellaneous & [Misceilaneous &
Type of work Uncommitted Subs|Uncommitied Subs!Uncommitted Subs|/Uncommitted Subs|tincommitted Subs
Subeontract Price $4.730,159 $9,138,564 $18,987,000 $2,243,840 $361,200
Amaunt Uncompleted $259,904 {$537,681) $18,887,000 $361,200
Total Uncompleted $296,341 $70,955 $19,495,000 $26,564 $481,000

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not vet awardec
or rejected and ALL estimated completion dates.

BC §7 (Rev. 7/04)
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l T i Affidavit of Availability
+ H H ; i
K “'anIS Depa-tmer't “ For the Letting of December 5, 2008
. of Transportation

Bureau of Construction .
g’;‘?fj;&? EIE.’";';?:“GZ;%‘;’;W“Y"ROOW‘ P22 1 INSTRUCTIONS: Complets this form by effier typing or using biack ink. “Authorization 1o Bic il not be issued

unless both sides of this form are complefed in detail. Use additional forms ag needed 1o list all work.

: PARTI. WORK UNDER CONTRACT

List betow ail work you have under contract as either a prime contractor or a subcontractor. It is required to include an pending fow bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar valug is to be based upen
the most recent engineer's or owners estimate and must include work subcontracted to others. If no work is contracted, show NONE.

™ | ﬁ 15 16 ‘ 17 18 T j
s County and Section Number _River Rd Plaza 19 ;Belmont/Fulierton §Sth District Police 'Upper DesPlaines , Southwest Nliddlej
|Contract With lilinois Tollway  |CTA PBC MWRDOofGC 'PBC
F? | Estimated Completion Date | June 2007 i February 2010 December 2009 |May 2009 {Oct 1, 2009
i |Total Contract Price $26,463,264 $104,626,424 $28,977,000 $11,756,000 $28,390,000
[Uncompleted Uollar Value 7 Firm s he
Prime Contractor $423,327 $23,092,572 $1,071,789 $10,616,212 $24,963,616
nCOmple r e 1m is the
Subcontractor

Partil. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted doliar value of work for each contract and awards pending to be completed with your own forces. Al work
sub-contracted 1o others will be listed on the reverse of this form. Ina joint venture, list only that portion of the work to be done by your
~ company, If no work is contracted, show NONE.

i

*" |Earthwark

» |Portland Cement Concrete Paving
_i Bituminous Plant Mix

Bituminous Aggregate Mixture

Clean & Seaf Cracks/joints
Aggregate Bases & Surfaces

F Hwy, R.R. & Wirwy Stretrs

i Miscellaneous Bituminous Paving

Drainage
Electrical
% (Cover and Seai Coats
Misc. Concrete Construction
lLandscaping

"} |Fencing
[ Guardrall

Painting

t  |Signing

Fabrication

Building Construction $2,286,135 $100,000 $2,113,938 $2,376,919

Cther Construction (List) Misc.
Other Construction (List)
Qwner's Faciliies !

Totals ’ $0 $2,286,135 $100,000 $2,113,938 $2,376,919
Wmmmcmﬁﬁﬁmgmﬁwmemm €." Failure 10 comply will resuf in

non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center,
BC 57 (Rev. 7/04}

r Other Construction (List) Demo
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|
k

Partlli. Work Subcontracted to Others.

For each contract described in Part [, fist all the work you have subconiracled to others,

. 15 16 17 18 19
j_S@conlractor Civit Dynamic Wrecking Superior Fi Falk M T Transit

Type of Work Sewer Demolition Fiooring ' Survey ‘Excavation :
Subcontract Price $940,884 . $3,736,394 $62,430 $65,596 | $304,789
' Amount Uncompleted $76,089 | $37.857 30 $0 $87,895
'Subcontractor Specialty .Case Foundation T&D Harrington Flk Engineer
Type of Work 'Pavement Demo. ‘Cassions ‘Excavating :Excavation ‘Survey :
| Subcontract Price ‘ $24,328 $4,337,441 | $2,558,000 $170,415 ! $30,000
Amount Uncompleted l $0 $86,676 $0 $0] $9,926 |
Subcontractor 'NES Civil Contr, .Cabo Accu Paving ‘Pederson

Type of Waork | Traffic Control | Utilities .Sewer Asphalt ‘Landscape
Subcontract Prica $615,354 $795,000 $275,688 $15,500 | $475,000
Armount Uncompleted $234 261 $262,701 $3,500 $15,500 $475,000
Subcontracior Arrow A&H MG Electric Atrium Landscape |Degraf

Type of Work Asphalt Plumbing Electrical ‘Landscape Concrete

Subcontract Price $1,245,818 $411.094 $4,052,500 $71,946 $1,595,000
Amount Uncompleted $0 $298,331 $54,000 $71,948 $553,300
Subcontractor GFS R W Collins Nikolas M A Steel All Masonry

Type of Work Guard Rail Tank removal Paint Rebar Masonry

Subcontract Price $354,233 $56,000 $90,760 $215,000 $3,960,000
Amount Uncompleted $0 $3,554 34,775 $215,000 $3,542,719
Subcontractor Cmega Chappel West,Inc. |Weis Acura Metropolitan Steel
Type of Wark Selective Demo  |Metal Bldg Stone Misc Conc. Steel

Subcontract Price $630,803 $247.947 $6,995 $191,000 $2,800,000
Amount Uncompleted 30 $0 $0 $191,000 . $1,588,256
Subcontractor Market ContraMBrand Kone F&B WEB

Type of Work Drywall Scaffolding Elevator Masonry ) Misc Metal
Subcontract Price $36,807 $4,772 $20,792 $23,900 $350,000
Armount Uncompleted $0 $0 $6,903 $23,800 $350,000
Subcontracior A-1Roofing  |Break thru Mid America Atlantic Painting  |L B Hall

Type of Wark Roofing Demuolition Elevator Paint Spray F ireproffing |
Subcontract Prica $88,445 $353,400 $128,650 $260,000 $98.000
Amount Uncompleted $0 $0 $5.000 $260,000 $63,200
Subconiractor Miscellaneous & |Miscellaneous & |Miscellanecus & Miscellaneous & |Miscellaneous &
Type of work Uncommitted Subs|Uncommitted Subs|Miscellaneous Uncommitted Subs/Uncommitted Subs
Subcontract Price $11,750,530 $56,377,990 $14,057,537 $7,929,024 $16,267,211
Amount Uncompleted $112,947 $20,117,318 $897,611 $7,724 928 $15,916,391
Total Uncompleted $423,327 $20,806,437 $971,789 $8,502,274 $22 586,697

or rejected and ALL estimated completicn dates.

I, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the

undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded

BC 57 (rev. 7/04)
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_ i Aftidavit o1 Avanapumny

:

- “linOiS Department For the Letting of December 5, 2008
of Transportation

Bureaw of Canstructon ‘
. ;{;‘30 f’f;g‘ l?':“;s:";_f‘jrﬁ“fay’ ROGM3ZZ | |\aTRUCTIONS: Complete this form by either typing or using biack ink. “Authorization to Bid” will not be issusd
Jprogh MR a1
hd unless both sides of this form are completad in detail. Use additional forns as needed o ist all work,

[~
| . PART1. WORK UNDER CONTRACT

List below alt work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded
E or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar vaiue is to be based upon
{ | themostrecent engineer's or owners estimate and must include work subcontracied to others. If no work is contracted, show NONE.

M | 20 | 21 | 22 ! 23 | 24 i

% 'Gounty and Section Number 3 Station - Brown L5 Station - Brown LN B - 1-94 ‘O'Hare MP-JOC SB 1-94, 1-07-5221 |
Contract With 'CTA 'CTA 'ISTHA cDoT ISTHA

[ ! |Estimated Completion Date 'Sept 2008 |August 2007 |Dec. 19, 2009 January 2008 Nov. 21, 2008

i otai Contract Price $47,453,328 $20,676,519 $20,268,849 $10,000,000 $25,174.444
[Urcompleted Dollar value ¥ Firm s he
B ey e ls e $1,619,515 $175,490 $29,268,849 $10,000,000 $3,911,016
Uncompleted Dollar Value & Firm 5 18
Subcontractor

Part ll. Awards Pending and Uncompleted Work to be done with your own forces.

e S opnm

List below the uncampieted dollar value of work for each contract and awards pending to be completed with your own forces. All work
sub-contracted fo others will be listed on the reverse of this form. n a joint venture, list only that portion of the work to be done by your
- company. H no work is contracted, show NONE.

I

$250,000 $50,000
$5,400,000

Earthwork

-+ | Portland Cement Concrete Paving
[ | Bituminous Plant Mix

Bituminous Aggregate Mixture

Clean & Seal Cracks/Joints _
Agoregate Bases & Surfaces
'y |Hwy. R.R. & Wirwy Strctrs
J Drainage

Electrical

- Cover and Seal Coats

] Misc. Concrete Construction

l Miscellaneous Bituminous Paving

$100,000

$2,600,000

Landscaping

' [Fencing

i |Guardrail
Painting
Signing

L Fabrication
Building Construction $324,557
[ ™ | Other Construction (List) Demo
- |Other Construction {List) Misc. $3,500,000
Qther Construction {List)

{ Owner's Facilities
Totals $324,557 $0 $11,750,000 $0 $150,000
GCio&ure of this information 15 accomplis| emmmﬁﬂmum o comply will résuffin

- non-issuance of an "Authorization To Bid.* This form has been approved by the State Forms Management Center.
] BC 57 (Rev. 7/04)




- Partili. Work Subcontracted to Others.

For each contract described in Part 1, list all the work you have subcontracted to others.

20 21 22 23 24
Subcontractor Gilien Alpine Demol " Kapur
Type of Work Foundation -Demolition Survey
Subcontract Price $1,229.714: $60,269 $190,000
' Amount Uncompleted $158,761 $0, , $99,750 i
Subcontractor . Dynamic Wrecking; Dynamic Wrecking; ; ‘Aldridge :
Type of Work _Demolition ‘Demolition i Electrical :
' Subcontract Price ! $1,725,733 $728,557 | | ] $829,765 |
' Amount Uncompleted ! $22,316 $8,282 | : $307,333
 Subcontractor Swanson iDivane Elec ; Industrial Fence |
Type of Work I Track 'Electrical * Fence
| Subcontract Price $734,182 $4,633.617 ‘ $430,811
| Amount Uncompleted 30 $32,208 i $184,393
Subcontractor EVC EVC ‘Laredo
Type of Work Painting Painting Landscape
Subcontract Price $2,169,290 $750,000 $538,354
Amount Uncompleted $205,533 $0 $310,206
Subcontractor Roberts Lakeshore Glass Western Remac
Type of Work HVAC Glazing Signage
Subcontract Price $249,136 $655,592 $453,223
Amount Uncompleted $11,616 30 $90,416
Subcontracior A&H A&H Roadsafe Traffic
Type of Wark Plumbing Plumbing Traffic Control
Subcontract Price $242 138 $14,867 $834,384
Amount Uncompleted $1,928 $0 $329,443
Subcontractor Justrite Ellsion Bronze Curran
Type of Work Accoutical Clg Doors . Apshalt
Subcontract Price $78,830 $77,750 $2,240,335
Amount Uncompleted $0 $0 $471,232
Subcontracior Western Remac  |Industrial Door Acura
Type of Work Signage Doors Curb & Gutter
Subcontract Price $431,989 $28,400 $880,837
Amount Uncompleted $25,440 $0 $8,269
Subcontraclor Miscellaneous & |Miscellaneous & |Miscellanecus & Miscellaneous & |Miscellaneous &
Type of work Uncommitted Subs Uncommitted Subs|Uncommitted Subs| Uncommitted Subs|Uncommitted Subs
Subcontract Price $30,175,720 $8,482 657 $17,518,849 $10,000,000 $9,438 272
Amount Uncompleted $869,363 $135,000 $17.518,849 $10,000,000 $1,959,974
Total Uncompleted $1,284,958 $175,490 $17,518,849 [ $10,000,000 $3,761,016

|, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, inciuding ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

BC 57( Rev.7/04 )
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: Affidavit of Availability

Hiinois D epartm entJ For the Letting of December 5, 2008
of Transportation |

Bureau of Construction :
o ks B. i
f;"p‘r‘f‘(ff:: <an D ST e AyROOM 322 [ INSTRUCTIONS: Complete this fam by eiher typing or using black ink. “Autharization 0 Bic wil it b issued
P (L2l =il I |} i i
uniess both sides of this form are campleted in detail. Lise additionai forms as needed to list all work,

PART . WORK UNDER CONTRAGT

List below all work you have under contract as either a prime confractor or a subcontractor. It is required to inciude all pending low bids not yet awarded
ar rejected. In & joint venture, fist only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineer's or owners estimate and must include work subcontracted to others. if no work is contracted, show NONE,

P —
b

| 25 i 26 27 | 28 29
:County and Section Number Wentworth Il 1 80/94 - 62114 Archer Ave. iJackson VanBuren; SB |-84, 1-06-5220
' Contract With CHA IDOT CDOT 'CDOT ISTHA !
Estimated Completion Date May 2007 June 26, 2007 ‘,May 26, 2006 | January 2007 ‘Dec. 19,2008 |

Total Contract Price $36,150,373 $70,640,358 $10,756,392 $20,064,020 $40,080,418

P Gontracter T e HEam S $282,232 $77,688 $465,135 $145,875 $7.182,853

rUncaifipieted Dollar valoe §Firre 1§ he
Subconiractor :

| o

Bl
[

Total Value of Alt Work

Partil. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
sub-contracted to others wiil be listed on the reverse of this form. in a joint venture, tist only that portion of the work o be done by your
company. If ne work is contracted, show NONE.

“*  [Earthwork $75,000
Porlland Cement Concrete Paving

Bituminous Plant Mix

Bituminous Aggregate Mixture

Miscellaneous Biturminous Paving
Clean & Seal Cracks/Joints
Aggregate Bases & Surfaces
Hwy, R.R. & Wirwy Strctrs
Drainage

Electrical

f:;j Cover and Seal Coats

ihaoh

Misc. Concrete Construction ' $125,000
Landscaping

P Fencing
Guardrail
Painting

"> [Signing

Fabrication
Building Construction $25,000
[ |Other Construction (List) Dema

Cther Construction (List) Misc.
Other Construction (List)

Owner's Facilities

Totals $0 $0 $0 $25,000 $200,000
Isclosure of this mformation is ACCOmpN @ slatuiory purpose as outlined iri the "Tnois Procurement Code.” Failure 1o comply will resultin
non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.
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Part lll. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others.

25 26 27 28 29

Subcontractor JVI Industries S & J Construction Highway Safety  Dynamic Wrecking Kapur
Type of Work Abatement Signage ‘Traffic Control ‘Demolition Survey :
Subcontract Price $487,106 ' $689,514 $137,675 - $367,882 $316, 94?
'Amount Uncompleted : $0! $4,965 | $0 $0 $104,603 !
'Subcontractor 'Universal lron ___"Cabo 'Mega Steel F & B Masonry __Arrow

Type of Work 'Fence ‘Sewer 'Reinforcing Masonry Asphalt
Subcontract Price | $325,250 $6,342,912 $365,203 $543,335 $2,560,030
Amount Uncompleted ; $19,882 $0 $12,271 $0 $1,035,869 |
Subcontractor iKnickerbocker  :Aldridge Elec Civil ‘EVC 'Acura ;
{Type of Work ‘Roofing 'Electrical ' Sewer fPaint ‘Curb & Gutter j
Subconiract Price $1,401,140 $722,198 $792,853 | $150,000 $430,315
Amount Uncompleted $0 $49,436 $145,959 30 $103,824
Subcontractor Homeland 1Brandenburg Acura Metropolitan John Burns

Type of Work Windows Demolition Paving Fire Protection Electrical

Subcontract Price $1,663,085 $839,266 $1,200,364 $18,000 $1,188,994
Amount Uncompleted $11,850 $0 $0 30 $233,268
Subcontractor Aguamist G F Structures Marking Spec. A Green Plus Industrial Fence
Type of Work Plumbing Fence & Guard Rai Striping Plumbing Fence

Subcontract Price $2,717,785 $457,934 $23,739 $110,000 $487,473
Amount Uncompleted $0 $0 30 $0 $203,695
Subconiractor Sager Lucky Charm Era Valdivia Roberts Env Laredo Sys

Type of Wark Sealant Clearing Painting HVAC Landscape
Subgontract Price $34,500 $37,727 $53,858 $94,945 $59,327
Amount Uncompleted $3,500 $0 $0 $0 $800
Subcontractor Schindler Hawk Enterprise | Commonwealth  |Break Thru Crown

Type of Werk Elevator Layout Down Spouts Demolition Painting

Subcontract Price $57,000 $570,521 $21,800 $26,450 $270,173
Amount Uncompleted $0 $0 $0 $0 $209,893
Subcontractor Landscape Forms |[NES Western Remac Kone Western

Type of Work Site Furniture Traffic Control Signage Elevator Signage

Subcontract Price $23,940 $868,139 $24,340 $921,145 $134,390
Amount Uncompleted $0 $23,287 $0 $1,145 $17,190

Subcontractor Miscellaneous & [Miscellaneous & Miscellaneous & Miscelianeous & |Miscellaneous &
Type of work Miscellaneous Uncommitted Subs|Uncommitted Subs|Miscellaneous Uncommitted Subs

Subcontract Price $26,297,384 $26,204,383 $2,272,934 $8,829,870 $11,662,310
Amount Uncompleted $247.,000 $306,905 $119,730 $5,073,711
Total Uncompleted $282,232 $77.688 $465,135 $120,875 $6,982,853

I, being duly sworn, do hereby declare that this affidavit is a true and correct siatement relating to ALL uncompleied contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.
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| Affidavit of Availability

lilinois Department; For the Leiting of December 5, 2008
of Transportation

[ Bureau of Constrachcn

| g::r??w 3'2;;“ i'{?‘:“:ssenc‘:?:j‘dwaw Room 322 . |NSTRUCTIONS: Complets this form by eiher typing or using black ink. "Authorization to Bic? will not be issued
t el h i} Syl d
untess both sidas of this form are compieted in detail. Use additional forms as needed to list all werk,

ki
I . PART1. WORK UNDER CONTRACT
List below all work you have under contract as either a prime coniractor or a subcontractor. it is required to include all pending low bids not yet awarded

f or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent engineer's or owners estimate and must include work subcontracted to others. if no work is contracted, show NONE.

E ; 30 E Pending | 32 i 33 34 i
{ " "County and Section Number 'CDOA |CDOW ICDOT ‘Midway Airport Pkd |
| Contract With 'Fed Ex Veh Maint [Jardine Water Pl Monroe Bridge HoUCDOA j
-+ 'Estimated Completion Date 'Sept. 30, 2009 July 2009 | January 31, 2008 |October 30, 2005 :
| Total Contract Price $0,619,000 $545,000 $4,300,240 $72,321,083 i
" [brime Conagr e R s e $9,619,000 $545,000 $157,224 $590,713 $0
o | Wncompleted Dollar Value i Firm is the
Subcontractor
] Total Value of All Work

Partl. Awards Pending and Uncompleted Work to be dene with your own forces.

} List below the uncompleted dotar value of work for each contract and awards pending to be completed with your own forces. Al work
sub-contracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work 1o be done by your
company. |f no work is contracted, show NONE.

Earthwork

Porfland Cement Concrete Paving

» |Bituminous Plant Mix

I " IBituminous Aggregate Mixture
Miscellaneous Bituminous Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

Hwy, R.R. & Wirwy Strcrs

Drainage

Electrical

Cover and Seal Coals

Misc. Concrete Construction

lLandscaping

Fencing

Guardrail

Painting

Signing

Fabrication

Building Construction $2,500,000 $150,000

Other Construction (List) Demo

Other Construction (List) Misc.

QOther Construction (List)

Quwner's Facilities
Totals $2,500,000 $150,000 $0 $0 30
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "llinois Procurement Code." Failure {o comply will result in
non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.
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Part IIit. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted o others.

30 Pending | 32 33
Subcontractor | United Rental  |Garco Enterprize
i Type of Work ? Traffic Control HVAC :
Subcontract Price ! [ $27,176 $549,129 |
: Amount Uncompleted ' $0/ $0:
. | Subcontractor : .Holly Marine ;Mota Construction
. Type of Work E ‘Barge Work 'Carpentry
! Subcontract Price ! ! $46,000 $417 201
" Amount Uncompleted $0 $0
Subcontractor Brandenburg Dynamic Wrecking
Type of Work Demdiition Excavation
Subcentract Price $280,000 $1,553,004
Amount Uncompleted 30 30
Subcontractor F & B masonry Kone Inc.
Type of Work Masonry Elevator
Subconiract Price $900,076 $987,802
Amount Uncompleted $9,280 30
Subcontractor K & K Iron Powel
Type of Work Structural Steel Roofing
Subcontract Price $284,489 $103,389
Amount Uncompleted $0 $0
Subcontractor Auburn Corp Aldridge Electric
Type of Work Windows Electric
Subcontract Price $49.620 $2,925,331
Amount Uncompieted $0 $0
Subcontractor Mr Davids Gurtz Electric
Type of Work Flooring Electric
Subcontract Price $1,000 $5,815,000
Amount Uncompletad 30 $0
Subcontractor Legacy Paint Revcon
Type of Work Paint Caissons
Subcontract Price $16,950 $1,849,753
Amount Uncompleted $2,750 $0
Subcontractor Miscellaneous & Miscellaneous & [Miscellaneous & |Miscellaneous &
Type of work Uncommitted Subs|Misceillaneous Uncommitted Subs|Miscellaneous
Subcontract Price $7,119,000 $395,000 $2,296,838 $41,452,000
Amount Uncompleted $7.119,000 $395,000 $145,184 $590,713
| Total Uncomplsted $7,119,000 $395,000 $157.224 $590,713

I, being duly swomn, do hereby declare that this affidavit is a true and correct staterment relating to ALL uncompleted contracts of the
undersigned for Federat, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.
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Affidavit or Avanaoiuiy

| |
linois Department For the Letting of December 5, 2008
of Transportation |

Bureau ot Constructian 1
2300 Scuth Dirksen Parkway/Room 322 1

Sprngheld, lunois G2764 INSTRUCTIONS: Cornplete this form by either typing or using black ink. “Autharization to Bid™ will not be issued

PART |. WORK UNDER CONTRACT

uniess both sides of this form are compieted in delail. Use additienal forms as needed te st all work.

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include alt pending low bids nat yet awarded
orrejected. In a joint veniure, list only that portion of the work which is the responsibility of your company. The uncompleted doliar value is 1o be based upon
the mast recent engineer's or owners estimate and must include work subcontracted to others. If no work is contracted, show NONE.

| 35

36

37 |

38

39

County and Section Number

Improvments to BalRavenswood North

Reconstruct 1-88 | Jardine Water Purf

Confract With

MWRDof GC

CTA

ISTHA

CDOW

Estimated Compietion Date

March 2012

December 2009

Dec. 15, 2009

January 2008

Total Contract Price

$20,391,000

$22,852,000

$56.587,761

$16,176,605

Prima Contractor

$16,794,514

$6.939,245

$11.937,046

$971,005

$0

Subcontractor

Total Value of All

Work

PartIl. Awards Pending and Uncompleted Work to be done with your own forces.

List beiow the uncompleted dollar value of work for each contract and awards pending 1o be completed with your own forces. All work
sub-contracied 1o others will be listed on the reverse of this form. In a joint venture, list only that portion of the work fo be done by your
company. If no work is contracted, show NONE.

Earthwork

$174,000

Portland Cement Concrete Paving

$1,345,976

Bituminous Plant Mix

Bituminous Aggregate Mixiure

Misceilaneous Bituminous Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

Hwy, R.R. & Wirwy Strctrs

$250,000

Drainage

Electrical

Cover and Seal Coats

Misc. Concrete Construction

$0

Landscaping

Fencing

Guardrail

Painting

Signing

Fabrication

Building Construction

$3,243,469

$1,186,560

$803,581

Other Construction (List) Demo

Other Construction (List) Misc.

Other Construction (List)

Qwner's Faciiities

Tolals

$1,186,560

$3,243.469

$1,769,978

$803,581

$0

non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "lllincis Procurement Code.” Faifure to comply will result in

BC 57 (Rev. 7/04)




Part iil. Work Subcontracted to Others.

For each contract described in Pari |, list all the work you have subcontracted te others.

35 36 37 38
'Subcontractor _ll'in One Garth Const. ‘Natural Creations Technica j
- Type of Work Process Plates Demolition Landscape ‘Abatement
.Subcontract Price $3,553,968 $950,000 | $454,881 | 548,080
: Amount Uncompleted 32,761,500 $35,444 $241,235! $8,680'
' Subcontracter Composite St ‘Swanson Aldridge ‘Naturescape !
Type of Work :Steel ‘Track Work .Electrical ‘Landscape
+ Subcontract Price $324,674 $7.681,556 $2,779,551 $66,700
;Amount Uncompleted $324,674 $1,982,566 $836,440 | %0
" {Subcontractor [Wolf ‘Diaz {Industrial Fence |Cabo Const
‘Type of Work |Mechanical -Landscape Fence ‘Sewer !
Subcontract Price $316,285 $4,500 $612,862 $1,567,730
Amount Uncompleted $316,285 $4,500 $346,757 $0
Subcontractor Crown Metropolitan Steel |Certified Painting | National Restoration
Type of Work Paint Erect Steel Painting Conc Restoration
Subcontract Price $50,000 $90,000 $120,000 $712,771
Amount Uncompieted $50,000 $0 $11,088 $0
Subcontractor Gammie Mader Mega Steet Weis
Type of Work Plumbing Roof Reinforcing Steel |Masonry
Subtontract Price 517,370 $480 $1,124,960 $715,000
Amount Uncompleled $0 $480 $114,543 $0
Subcontractor Just Rite Divane Central Midwest Fence
Type of Work Ceiling Electrical Asphait Fence
Subcontract Price $5,200 $1,715,000 $2,997,538 $156,731
Amount Uncompleted $5,200 $701,483 $1,510,800 $3.600
Subcontractor MTH United Rental A Green
Type of Work Steel Traffic Control Plumbing
Subcontract Price $81,851 $1,632,032 $21,000
Amount Uncompleted $81,851 $467,388 $0
Subcontractor Spectrum Kujo Divane
Type of Work Masonry Signage Elelctrical
Subcontract Price $42,500 $743,393 $3,547.869
Amount Uncompleted $42,500 $286,686 $155,144
Subcontractor Miscellaneous & |Miscellaneous & |Miscellaneous & |Miscellaneous &
Type of work Uncommitted Subs/Uncommitted Subs:Uncommitted Subs|Uncommitted Subs|
Subcontract Price $12,128,227 $4,004 464 $25,126,008 $3,782,266
Amount Uncompleted $9,939,035 $3,028,212 $6,342 137
Total Uncompleted $13,551,045 $5,752.685 $10,167,070 $167,424

i, being duly sworn, do hereby declare that this affidavit is a true and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.
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| Affidavit of Availability

llinois Department For the Letting of December 5, 2008
of Transportation

Bureau of Corstructon ‘

2560 Souin Doksen Zarkway Room 322 INSTRUCTIONS: Complate this form by either typing or using dlack ink. "Authonzation to Bid™ will not be issued

Sprngfed. inais 62754
uniess both sides of this farm are compleded in detait. Use additional farms as needed to list ali work.

" PART I. WORK UNDER CONTRACT

)
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to inciude all pending low bids not yet awarded
_: orrejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted doltar value is to be based upon

the most recent engineer's or owners estimate and must include work subcontracted to others. If no work is contracted, show NONE.

1

| 40 41 i 42 | 43 | 44 ?
] :County and Section Number 1Hgdraulic Improven Jardine Water Pl 'SB 1-94,1-07-5226 |Brown Line - 4 Stat Primary Stl Tanks E
jContract With 'MWRD of GC chow ISTHA 'CTA 'MWRD of GC i
 |Estimated Completion Date |March 2010 Nov. 2008 Nov. 21, 2008 November 2009 |November 2012
Total Contract Price $61,480,428 $9,004,527 $32,932,708 $65,943,383 $137,084,400
B Prins Conteacior - e e $32,142,895 $3,977,166 $6,947,938 $14,005,761,  $137,084,400
mm}m
H Joint Venture Portion Joint Venture Portion
Partll. Awards Pending and Uncomplated Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
sub-contracted 16 others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving
Bituminous Plant Mix

Bituminous Aggregate Mixture
Miscellaneous Bituminous Paving
Clean & Seal Cracks/Joints
Aggregate Bases & Surfaces
Hwy, R.R. & Witrwy Strctrs
Drainage

Electrical

Cover and Seal Coats

Misc. Concrete Construction
Landscaping

Fencing

Guardrail

Painting

Signing

Fabrication

Building Construction $1,314,750 $1,321,615 $2,397,280 $38,000,000
! Other Construction (List) Demo
Other Construction {List) Misc.
Other Construction (List)

Cwner's Facilities
Totals $1,314,750 $1,321,615 $0 $2,397,280 $39,000,000
Disclosure of this information is REQUIRED %o accomplish the statutory purpose as outlined in the "lllinois Procurement Code.” Failure to comply will result in
non-issuance of an "Authorization To Bid."* This form has been approved by the State Forms Management Center.
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[ Part lll. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others.

[ ‘ 40 ; 41 42 43 44
_Subcontractor Hayward Baker  Anderson & Shaw Kapur All American Sol.
[ ! Type of Work Retention Roof Survey Exterior
-* :Bubcontract Price $1,558,407 - $2,213,675: $220,000 $1,225,958 -
' Amount Uncompleted ! $5,100 . $581,450 $91,000 $340,567
1 | Subcontractar ‘Chidester ‘National ;Hecker Mid Amerian El |
_i i Type of Work -Excavation Demolition .Electrical :Elevator
 Subcontract Price $492,346 $128,714 $717,967 $1,873,100
~ |Amount Uncompleted | $22,784 50 $183,205 $737,023;
Subcontractor Keefe Lake Shore Glass | lilini Fence Robert Env.
~ 1 Type of Work 'Pipe Jacking ;Glazing Fence {HVAC ;
| Subcontract Price $105,188 ! $13,400 $57,335 $368,240
" Amount Uncompleted $105,188 $0 $49,580 $129,402
| i | Subcontractor Civil J P PHillips GF Structures Commonweaith
Type of Work Underground Plaster Guard Rail DownSpouts
Y |Subcontract Price $2,527,870 $65,000 $299,289 $454,606
} Amount Uncompleted $1,328,025 $65,000 $151,639 $106,181
Subcontractor M A Steel Crown Laredo Systems |Arc
~ | Type of Work o Rebar Paint Landscaping Sewer
’} Subcontract Price $2,401,846 $5,500 $586,707 $395,760
~* | Amount Uncompleted $450,241 $5,500 $333,067 $14,138
Subcontractor Sanchez Gilco Western Remac, |Lake Shore Glas
Type of Work Paving Scaffolding Signage Glass
Subcontract Price $168,324 $67,077 $148,369 $537,828
Amount Uncompleted $168,324 $19,226 $100,793 $270,199
"7 |Subcontractor Knickerbocker Azaiza Roadsafe Traffic | Just Rite
J Type of Work Roofing Concrete Traffic Control Ceiling
Subcontract Price $363,630 $80,000 $642,246 $100,000 .
Amount Uncompleted $363,630 $62,000 $332,503 $34,100
i Subcontractor Sager Allied Area Onscape
Type of Work Caulk Waterproofing Erection Landscape
.., | Subcontract Price $7.,574 $590,500 $194,496 $292,253
-{ | Amount Uncompleted $7,574 $540,510 $56,751 $66,188
L Subcontractor Miscellaneous & |Miscellanecus & |Miscellanecus & |Miscellanecus & |Miscellaneous &
Type of work Miscellaneous Uncommitted Subs|Uncommitted Subs|Miscellaneous Miscellaneous
] Subcontract Price $44,087,290 $3,535,873 $15,853,807 $45,266,520 $98,084 400
-3 Amount Uncompleted $28,377,280 $1,381,865 $5,648,500 $9,910,683 $98,084,400
Total Uncompleted $30,828,145 $2,655,551 $6,947 938 $11,608,481 $98,084,400
&)

1, being duly sworn, do hereby dectare that this affidavit is a true and commect statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

My commission expires

$ubfribed and ¢ to before me
[ 2008
) Notary ublig

.'LL{/ ’J

KATHLEEN PATTISON

B OFFICIAL SEAL

B Notary Public, State of itlinois
Commission Expires

August 24, 2010

/N

Type or Print Name

Signed
Company

Address

8725 W. Higgins Road, Suite 200
Chicago, IL. 60631

BC 57 (Rev. 7/04)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

PART 3: WORK SUBCONTRACTED TO OTHERS

List below all work, according to each contract on the preceding page, that the Bidder has
subcontracted to others. Do NOT include work o be performed by another general contractor in
a joint venture. No work may be indicated as subcontracted to others on awards pending. If no
work is subcontracted, indicate NONE.

Awards
Pendirg

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work .

Subcontract Price

Amount Uncompleted

[
I
[
7 Seonrsce
[
I
)

Subcontractor -- - - . [... .

Type of Work

Subcontract Price

Amount Uncompleted

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

U Subcontractor
!

Subcontract Price

] Amount Uncompleted
j TOTAL Uncompleted

.

Public Building Commission of Chicago
JUNE 2008(REV. 1) (Federally Funded) 55
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PUBLIC BUILDING COMMISSION OF CHICAGO
CONTRACT NO. 1482

Afidavit of Uncompleted Work (continued)

1, being duty sworn, do hereby deélare that this affidavit is a true and correct statement relating to
ALL uncompleted contracts of the undersigned for Federal, State, County, City, and private work
including ALL subcontract rk, ALL pending low bids not yet awarded or rejected, and ALL

estimat: mpletipn dates.
oo / March 4, 2009

Siy(é’tufe / Date

Leo J. Wright Agent
Name (Type or Print) Title
F.H. Paschen, S.N. Nielsen & Assoc., LLC

Bidder Name

8725 W. Higgins RdA., Saite 200

Address

Chicago 1L 60631

City State Zip

Subscribed and sworn to before me
is #4th day of March .20 09

] , _
KATHLEEH PATTIENY
Notary Public OFFICIAL SEAL

Natary Public, State of Hisii.

issi ires: My Commission Expires
Commission expires: August. 24, 20 10 e 3010

public Building Commission Of Chicago
56 JUNE 2008(REV. 1) (Federally Funded)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

- BID FORM B: Affidavit Of Non-collusion

STATEOF ILLINOIS )
}s
COUNTYOF COOK  }

Leo J. wright » being first duly swom, deposes and says that:

(1)  He/Shgis
- _Agent

(Owner, Partner, Officer, Representative or Agent) of
F.H. Paschen, §.N. Nielgen & Asgoc., LLC

the Bidder that has submitted the at;ached Bid;

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid
and of all pertinent circurnstances respecting such Bid:

{3) Such Bid is genuine and is not a collusive or sham bid;

(4) Neither Bidder nor any of its officers, partners, owners, agents, representatives,
employees, or parties in interest, ineluding this affiant, has in any way coliuded, connived,
conspired, or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a
collusive or sham bid in connection with the Contract for which the attached bid has been

directly or indirectly, sought by agreeinent or collusion or communication or conference with any
other Bidder, fim, or petson to fix the price or prices in the attached bid or in that of any other
Bidder, or to fix any overhead, profit, or cost element of the bid price of any other Bidder, or to
secure through any collusion, conspiracy, connivance or unlawful agreement any advantage
against the Public Building Commission of Chicago or any person interested in the proposed
Contract; and

(5 The price or prices quoted in the attached Bid are fair and proper and are not tainted by
any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of
its agents, representatives, owners, employees, or parties in interest, including this affiant.

(6)' The Bidder is not barred frbm bidding as a result of having violated Minois Criminal Coda,
720 ILCS 5/33E-3 (Bid-rigging), 720 ILCS 5/33E-4 (Bid rotating) or the Prevailing Wage Act, 30
ILCS 670/0.04 through 570/7.

Subscribed and sworn to before me this ath dayof __ march 20 _opq

!/AfflﬂM# (G

Notary Public

KATHLEEN PATTISON

B OFFICIAL SEAL

E Notary Public, State of illinois
My Commission Expires
August 24, 2010

(Title)

My Commission expires; August 24, 2010

: Public Building Commission of Chicago
JUNE 2008(REV. 1) (Federally Funded) 57
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PUBLIC BUILDING COMMISSION OF CHICAGO
CONTRACT NO. 1482

THIS PAGE LEFT INTENTIONALLY BLANK

Public Building Commission Of Chica
JUNE 2008(REV 1) (Federally Funded)
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- PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

BID FORM C: Disclosure of Retained Parties

—)
>

Definitions and Disclosure Requirements

1. As used herein, "Contractor” means a person or entity who has any contract or lease with
the Public Building Commission of Chicago (*Commission™),

2 Commission bids, leases, contracts, and/or qualification submittals must be accompanied
by a disclosure statement providing certain information about lobbyists whom the
Contractor has retained or expects lo retain with respect to the contract or lease. In
particular, the Contractor must disclose the name of each such person, his or her
business address, the name of the refationship, and the amount of fees paid or estimated
io be paid. The Contractor is not required to disciose employees who are paid solely
through the Contractor's regular payroll.

3 *Labbyists” means any person (a) who for compensation or on behaif of any person other
than himself undertake to influence any legislative or administrative action, or (b) any part
of whose duties as an employee of another includes undertaking to influence any
legislative or administrative action,

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:
Contract 1482

Description or goods or services to be provided under Contract:

General Construction - Job Order Contract

Name of Contractor:
F.H. Paschen, S.N. Nielsen & Asgsce., LLC

3 EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor with
respect to or in connection with the contract or iease is listed below. Attach additional
pages if necessary.

Retained Parties:

Name Business Address Relationship Fees (indicate
(Attorney, Lobbyist, whether paid or
Subcontractor, ete.) estimated)

Checkaere If No Such Persons Have been Retained or Are Anticipated To. Be Retained:

Public Building Commission of Chicago
JUNE 2008(REV. 1) (Federally Funded) 59
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PUBLIC BUILDING COMMISSION OF CHICAGO :
CONTRACT NO. 1482

4, The Contractor understands and agrees as follows:

a. The information provided herein is a material inducement to the Commission
execution of the contract or other action with respect to which this Disclosure of
Retained Parties form is being executed, and the Commission may rely on the
information provided herein. Furthermore, if the Commission determines that
any infomation provided herein is false, incomplete, or inaccurate, the
Commission may terminate the contract or other transaction, terminate the
Contractors participation in the contract or other transactions with the
Commission. i

b. If the Contractor is uncertain whether a disclosure is required, the Contractor
must either ask the Commission’s Representative or his or her manager whether
disclosure is required or make the disclosure.

c. This Disclosure of Retained Parties form, some or all of the information provided
herein, and any attachments may be made available to the public on the Internet,
in response to a Freedom of Information Act request, or otherwise. The
Contractor waives and releases any possible rights or claims it may have against
the Commission in connection with the public release of information contained in
the completed Disclosure of Retained Parties form and any attachments.
Under penalty of perjury. I certify that | am authorized to execute this Disclosure of '
Retained Parties on behalf of the Contractor and that the information disclosed herein is

true and complete.

Lo

gnature Date March 4, 2003

Leo J. Wright, Agent

Name { Type or Print} Title

4th day of March 20089

KATHLEEN PATTISO
. OFFICIAL SEALN
otary Public, State of lllinois
My Commission Expires
August 14, 2010

Public Building Commission Of Chicago
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BID FORM D: SCHEDULEB - Joint Venture Affidavit
{10f3)

This form need not be fillad in if all Joint venturers are MBE/AWBE firms. In such case, however, a
written joint venture agresment among the MBEWBE firms should be submitted, Each
MBEMBE joint venturer must also attach a copy of their current certification lelter.

1. Name of joint venture

2. Address of joint venture

3. Phone number of joint venture

4. ldentify the firms that comprise the joint venture

. A. Describe the role(s) of the MBEMWBE firm(s) in the joint venture. (Note that a “clearly
u- o defined portion of work® must here be shown as under the responsibility of the MBE/WRE

firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE
joint venturer.

5. Nature of joint venture's business

6. Provide a copy of the joint venture agreement.
7. Ownership: What percentage of the joint venture is claimed to be owned by MBEWBE? ___ 9,

8. Specify as to:

F] A. Profit and loss sharing %

) B. Capital contributions, including equipment ' %

H C. Other applicable ownership interests, including ownership options or other agreements
which restrict ownership or control.

D. Describe any loan greements between joint venturers, and identify the terms
thereof. '

1 _
l _ Pubfic Building Commission of Chicago
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SCHEDULE B - Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: identify by name, race, Sex, and "fim" those
individuals (and their titles) who are responsible for day-to-day management and policy
decision making, inciuding, butnot limited to, those with prime responsibility for:

A. Financial decisions

B. Management decisions such as:

1) Estimaling

2)  Marketing and Sales

3) Hiring and firing of management personnel

4) Other

C. Purchasing of major items or supplies A

D. Supervision of field operations

E. Supervision of office personnel

F. Describe the financial controts of the joint venture, e.g., will a separate cost center be
established; which venturer will be responsible for keeping the books; how will the
expense therefor be reimbursed; the authority of each joint venturer to commit or obligate
the other. Describe the estimated contract cash flow for each joint venturef.

G. State approximale number of operational personne!, their craft and positions, and
whether they will be employees of the majority firm or the joint venture.

10. Please state any material facts of additional information pertinent to the control and
structure of this joint venture.

Public Building Commission Of Chicago :
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1482

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND
INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE
TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF
CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES
IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND
EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR
THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE, BY
AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY  MATERIAL
MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH
MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS
CONCERNING FALSE STATEMENTS.

Note: If, after fiting this Schedule B and before the completion of the joint venture's work on this
Contract, there is any significant change in the information submitted, the joint venture must
inform the Public Building Commission of Chicago, either directly or through the General
contractor if the joint venture is a subcontractor.

before me appeared (Name)

Name of Joint Venturer Name of Joint Venturer

Signature Signature

Name Name

Title Title

Date Date

State of County State of County
On this day of , On this day of

20 , 20

before me appeared (Name)

to me personally known, who, being duly
did execute the foregoing affidavit, and did
that he or she was properly authorized by
(Name of Joint Venture)

to me personally known, who, being duly
did execute the foregoing affidavit, and did
that he or she was properly authorized by
(Name of Joint Venture)

to execute the affidavit and did so as his or her
free act and deed.

to execute the affidavit and did so as his or her
free act and deed.

Notary Public
Commission expires:

Notary Public
Commission expires:

Public Building Commission of Chicago
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JOB ORDER CONTRACTING

PUBLIC BUILDING COMMISSION OF CHICAGO

JOB ORDER CONTRACT (JOC)
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‘; No. 1482

PRESENTED TO:

Public Building Commission of Chicago
Richard J. Daley Center
50 W. Washington Street, Room 200
Chicago, lllinois 60602

PRESENTED BY:

[ ]
I"I‘P F.H. PASCHEN, SNNIELSEN & ASSQOC., LLC
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F.H. PASCHEN, S.N. NIELSEN & ASSOCIATES, LLC
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Chicago, illinois 60631
{773) 444-3474
(773) 693-0064 Fax
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1. CONSTRUCTION AND OPERATIONS MANAGEMENT PLAN

Introductiori to F.H. Paschen, S.N. Nielsen & Assoe., LLC

F.H. Paschen, Inc. formerly Chicago Building Constructors, has operated as a General
Contractor for over twenty-five years. The company was formed in the mid 1970°s
performing primarily remodeling and rehabilitation work in the Chicago area, By 1985,
the company was performing hundreds of remodeling and rehabilitation projects in three
states, at which time the firm was renamed, and began to branch out into other types of

construction,

In 1985, with a goal of targeting the heavy construction market, F.H. Paschen won
several contracts totaling more than $51 million on the construction of the Southwest
Transit Line, which now links the Chicago Loop to Midway Airport. A string of
highway and bridge projects followed, and the company’s growth continued.

By 1992, the only construction that F.H. Paschen did not perform was in the health care
field. At that time, F.H. Paschen acquired S.N. Nielsen, one of Chicago’s oldest active
general contracting firms specializing in construction of health care, educational and
institutional facilities, and F.H. Paschen, S.N. Nielsen was born,

Today, F.H. Paschen, S.N. Nielsen & Assoc., LLC is one of the largest and most
respected general contractors in the Midwest, providing specialists in every phase of
construction from planning through completion. We are licensed and authorized to
perform work in nine states, including Illinois, Indiana, Michigan and Florida. Our
professional staff consists of over 175 employees covering all construction disciplines.
Although we have the financial strength to pursue projects of major magnitude, we
operate under a small company philosophy of personalized service and building a
relationship of confidence and trust with our clients. We take great pride in our ability to
perform each contract, from the smallest to the largest, on time and to the Customers
complete satisfaction.

F.H. Paschen, S.N. Nielsen & Assoc., LLC employs over 200 field personnel and trades
people. Our organizational structure provides full coverage to all contract requirements
and allows flexibility to expand services when needed. Our very best professionals are
proposed for this project to ensure the Public Building Commission of Chicago’s
expectations are being met/exceeded and that programmatic goals are being
fulfilled/surpassed. Although we have been diligent in our efforts to assign staff
specifically to this project, the full depth of our firm will be made available to further
support their efforts. We embrace team-building concepts and look forward to each and
cvery project we choose to undertake.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal"
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l.a  General Understanding of the JOC System

F.H. Paschen, $.N. Nielsen & Assoc., LLC recognizes the unique characteristics of job
order contracts. It is critical to the success of this contract that the selected contractor
responds quickly to the Owner's needs. This is accomplished through the installation of
an experienced, quality hands-on management staff capable of making the decisions
necessary to ensure the timely performance of this project in it's entirety. This staff will
be augmented with support from the corporate office as required, particularly in the areas
of risk management, loss control, safety, accounting, affirmative action and

administration.

It is our assessment that the following is critical to the operations and management of this
JOC contract:

» Management staff with documented JOC experience. Education is important, but it is
our belief that experience and our extensive in-house training in this unique

contracting concept are key to the success of these projects.

A unified and cooperative partnering approach with the Owner and Owner’s
Representatives to ensure timely issue resolution and open path of communication.
Subcontractor selection based on experience and financial stability criteria.
Quality craftsmanship in all areas of work.

A sophisticated tracking system to monitor all phases of the work, from proposal
pricing to work order completion.

VVY Vv

F.H. Paschen, S.N. Nielsen & Assoc., LLC will foliow all guidelines as outlined in the
JOC General Conditions. To be more specific the following shall occur:

» Owner will notify F.H. Paschen, S.N. Nielsen & Assoc., LLC of work to be

performed under the contract.
> Owner will set up a Joint Scope Meeting _
» F.H. Paschen, S.N. Nielsen & Assoc., LLC Project Manager or Asst. Project Manager
will attend joint scope meeting with F.H. Paschen, S.N. Nielsen & Assoc., LLC
Superintendent.
At the Joint Scope meeting, the Commission and F.4. Paschen, S.N. Nielsen &
Assoc., LLC team will meet to discuss the scope of the project.
At the meeting they will review the contract documents, scope of work, field
measurements, tentative schedule and other requirements of the project.
Afier the joint scope meeting the Commission and F.H. Paschen, S.N. Nielsen &
Assoc., LLC will agree upon the Scope of Work.
The Commission will then issue a Request for Proposal (RFP).
The proposal will be due within 7 working days.

YV VvV v v

"Use or disciosure of data contained on this sheet is subject to the restriction on the title page of this proposal™
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# F.H. Paschen, S.N. Nielsen & Assoc., LLC will prepare a detailed proposal with
quantities, notes and supporting documentation necessary to provide a complete
proposal package.

» F.H. Paschen, S.N. Nielsen & Assoc., LLC will meet with the Commission as
required to clarify or review any part of the proposal package.

» Within 8 working days after acceptance of the proposal, F.H. Paschen, S.N. Nielsen
& Assoc., LLC will prepare a Final Package with all necessary documentation as
required by the specifications.

» Once a Notice to Proceed (NTP) is issued, F.H. Paschen, S.N. Nielsen & Assoc., LLC
will schedule a preconstruction meeting and present required submittals or samples,

» After that, F.H. Paschen, S.N. Nielsen & Assoc., LLC will coordinate the
construction with the Commission and User to ensure a successful completion of the

project.

F.H. Paschen, S.N. Nielsen & Assoc., LLC policy for the JOC is to give the project
management staff the authority and responsibility to operate autonomously. We have
established this policy because we believe it is in the best interest of the Owner. The
Owner must have contractor personnel available to make immediate contractual decisions

without delay for corporate approval.

During the past five years, F.H. Paschen, S.N. Nielsen & Assoc., LLC has completed
$1.3 Billion in construction contracts. This equates to an average of $21,700,000 of work
in place per month. These values represent over 200 fixed price contracts and 28 job
order/indefinite quantity contracts in the amount of $138,800,000. Additionally, we have
currently in progress over 100 fixed price contracts totaling over $388,000,000, and 21
Jjob order/indefinite quantity contracts totaling approximately $110,000,000.

F.H. Paschen, S.N. Nielsen & Assoc., LLC has successfully performed job order
contracts for such clients as:

City of Chicago, Dept. of General Services
City of Chicago, Dept. of Transportation
Chicago Transit Authority
Chicago Park District
Chicago Public Schools
United Postal Service
L.A. Unified School District
County of Los Angeles, CA
County of San Diego, CA
Miami-Dade County Public Schools
City of Miami, FLA
Purdue University
Metropolitan Water Reclamation District of Greater Chicago
University of Illinois — Urbana-Champaign

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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L.b M/WBE Subcontracting Goals

F.H. Paschen, S.N. Nielsen & Assoc., LLC will award subcontracts to the fullest extent
consistent with efficient contract performance to minority and women owned businesses.
It has been our experience that minority and women owned business concerns are
available in the most if not all areas of work, However, none dominates any specific area
and all are subject to fluctuations in their own workload apart from any influence exerted
by F.H. Paschen, S.N. Nielsen & Assoc., LLC. Consequently, it is not possible to restrict
any one work area to be performed exclusively by any one group. Rather, we have
identified subcontractors in all work areas as either minority or women owned and will
work with the subcontractors to ensure equitable distribution of subcontracts,

F.H. Paschen, S.N. Nielsen & Assoc., LLC maintains an extensive in-house data base of
subcontractors, their specialties, their size and minority status, if applicable, as well as
records of participation on previous projects. Additionally, F.H. Paschen, S.N. Nielsen &
Assoc., LLC holds sponsor/associate memberships, or participates in various groups such
as Federation of Women Contractors, Hispanic American Construction Industry
Association, and Black Contractors United, as well as various trade fairs sponsored by
organizations such as the Chicago Minority Business Development Council, Small
Business Administration, Regional Minority Purchasing Council to name a few, from
which potential sources are identified and solicited. Furthermore, F.H. Paschen, S.N.,
Nielsen & Assoc., LLC subscribes to locally published directories of minority and
women business enterprises as an additional too] to identify and solicit qualified minority
and women owned subcontract sources,

These efforts have been very successful in ensuring that qualified minority and women
owned businesses have had an equitable opportunity to compete for and perform
subcontract opportunities on our projects. Our average participation rates on job order
and municipal contracts are 38% minority business, and 13% women owned business
participation. F.H. Paschen, S.N. Nielsen acknowledges that all work orders over
$100,000 will have minority goals meet or exceed the required M/WBE 24%/4% as
stipulated in the contract documents. In addition, we have been honored by numerous
trade groups, including the Federation of Women Contractors, Black Contractors United,
Hispanic American Construction Industry Association and the American Subcontract
Association, as an industry leader for our efforts in this regard. While we are proud of
the achievements our firm has made in increasing opportunities for qualified minority and
women owned business, we also face the reality that these commitments are simply good
business practice. We firmly believe that when competition is stimulated, the entire
industry benefits from the resultant economic growth.

The following is a list of minotity and women owned businesses that we anticipate using
on this contract.

“Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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Sub-Contractor

A&C Electric

Acura, Inc.

ARC Underground
Ashlaur Construction
Aztec Fence

Bigane Paving

Cable Communications
Cabo Construction

City Lights

Civil Contractors, Inc.

E. King Construction
F&B Construction

Fence Builders of Illinois
Horizion Contractors
Industria, Inc.

Industrial Fencing
Leyden Electric

Lighting Solutions of Illinois
Millennium Concrete, Inc.
M&A Steel

MIC Demolition

Reyes Construction

S&S Construction

S&S Fence

SCS

Speedy Gonzales Landscaping
Tecnica Environmental
Universal Iron Works

Field

Electrical
Concrete

Site Utilities
Carpentry
Fencing
Asphalt Paving
Electrical
Earthwork
Electrical

Site Utilities
Trucking
Masonry
Fencing
Electrical
Carpentry
Fencing
Electrical
Electrical Supply
Concrete
Rebar
Demolition
Concrete
Concrete
Fencing
Asphalt
Landscaping
Environmental
Fencing

Management Plan
Page 1-5

Status

MBE
MBE
WBE
MBE
MBE
WBE
WBE
MBE
MBE
MBE
M/WBE
MBE
WBE
M/WBE
MBE
MBE
WBE
MBE
MBE
WBE
MBE
MBE
MBE
MBE
MBE
MBE
MBE
WBE

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposai"
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Lc _Development and Documentation of Scope of Work

Upon receipt of notification (verbal or written) from the Owner of an existing
requirement, the assigned F.H. Paschen, S.N. Nielsen & Assoc., LLC Project Manager
and/or Assistant Project Manager/Estimator will respond by either visiting the proposed
work site with the Owner’s representative, or via verbal contact (at the discretion of the
Owner). They will meet to discuss the work, methods and alternatives, and further
define, and ensure a complete understanding of the scope of the requirement. From this
joint scoping, preliminary quantity estimates, a tentative construction schedule, and a date
for submittal of the price proposal will be discussed. This will form the basis for the
detailed scope of work, which will be agreed upon by both the Owner and F H. Paschen,
S.N. Nielsen & Assoc., LLC.

Our Team will work with the Owner to successfully bring the project in on time and meet
all of the Owners expectations. As stated earlier, it is our belief that experience and
extensive in-house training in this unique contracting concept is key to the success of
these projects. All proposed management staff are experienced, not only in construction
methods and techniques, but in the JOC concept as well. Each proposed team member
brings his or her unique experience to the project. The Owner reaps the dual benefit of a
well-qualified and experienced construction team, which ultimately increases quality at a
lower cost than our competition can provide.

1.d Price Propesal Preparation Procedures

The proposal process begins with a clear, concise and detailed scope of work developed
from the joint scope meeting. Upon establishment of the detailed scope of work, the final
scope of work is signed by both the FHP Project Manger and the Owner’s
Representative. The Commission will then issue a written request for proposal (RFP).
The Project Manager will verify the information contained in the RFP and enter the
project information into the F.H. Paschen, S.N. Nielsen & Assoc., LLC tracking system.
Since the Commission intends to issue larger JOC projects in the $5-$10 million range,
the Project Manager & Sr. Project Manager will work to together to assign a team of
experienced Project Mangers & Assistant Project Mangers from our JOC Department
staff to help with the preparation of the proposal. They will break the project down into
different work packages such as Selective Demolition, Carpentry, and MEP. People
working on the proposal will be responsible for the section assigned to them,

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal"
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They will start by first performing material take-offs. A complete list of materials and
equipment required to perform the task will be developed. The person estimating will
then select the appropriate line items from the Unit Price Book, and include them on the
unit price sheets. After manually developing the estimate, this information will be
entered on-line in the Progen Software. The proposal will be clarified using notes and
WBS as necessary to help explain the estimate. The Project Manger and/or the Sr. Project
Manger will review work package pricing to insure accuracy, completeness, choice of
line items, method of performing tasks and verify that it is fully clarified. Using the
Progen software the Project Manger will then merge all the pricing for the different work
packages into one Progen proposal.

Non pre-priced items will be noted as such, and will be separately identified in the
proposal. The cost will be itemized by labor, materials and equipment, and supported by
written quotations or other cost data, as necessary to support the approach selected for
accomplishment of the non pre-priced task.

Upon completion of the Progen Price Proposal the Project Manager will electronically
transmit the proposal to the Owner using the Progen website for their review. The
proposal will be submitted to the Owner per contract within seven (7) working days or
the agreed upon time frame. If necessary we will submit electronically any supporting
documentation including, but not limited to, a preliminary construction schedule, material
submittals, design drawings, specifications and other technical data as required.

Upon notification of the Owner’s acceptance of the price proposal the Project Manger
will prepare a Work Order Proposal. The Work Order Proposal will include the Final
Price Proposal, any technical submittals, CPM construction schedule using SureTrak
software, list of clarifications, final drawings, calculations and specifications as required,
catalog cuts, final back-up for any non pre-priced items as required, identification of all
subcontractors and material suppliers and the dollar amount of their anticipated
subcontracts or purchase orders, M/WBE participation and certification, special insurance
if required, and warranty information. The Work Order Proposal will be submitted within
eight (8) working days per the contract.

The Project Executive and Project Manager will monitor our proposal tracking system to
insure that the Price Proposals and Work Order Proposals are submitted on time.
Periodically the Project Executive will check with the owner’s representatives to make
sure that they are satisfied with the accuracy and timeliness of the proposals.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal"
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1.e Safety and Accident Prevention

F.H. Paschen, S.N. Nielsen & Assoc., LLC recognizes its responsibility to provide a safe
work place for all employees, and considers no discipline of our company operations
more important than safety and accident prevention. The safety of everyone concerned
Oon our construction projects is of prime importance to F.H. Paschen, S.N. Nielsen &
Assoc., LLC,

Risk Management and corporate safety plans are under the oversight of our Vice
President of Risk Management. The Vice President/Risk Management will develop a site
specific safety and accident prevention program with the help of the Project Manager
during the pre construction phase of the project. He will provide all necessary training to
project personnel and assist the project in implementing the program. Additionally, the
Vice President/Risk Management will review and approve all subcontract insurance
certificates to ensure that the interests of all parties to the contract are adequately
protected. Periodic reviews of all risk management and safety issues, including site visits
will be conducted throughout the project duration.

All levels of management are charged with the responsibility of providing resources and
leadership in recognizing hazards and acting to eliminate them. All of our field
employees are OSHA 30-Hour Certified. All employees must follow safe work methods
and practices that will prevent injury to themselves and their fellow employees. It is only
through this concerted effort that we can eliminate accidents and the needless hardship
that they cause.

Mr. Lyle Shear is the Vice President/Risk Management for F.H. Paschen, S.N. Nielsen &
Assoc., LLC. Mr. Shear has 43 years experience in the construction industry, of which
thirty were in loss control for projects ranging from $10-$135 million.. Mr. Shear is a
member of the American Society of Safety Engineers, the Society of Casualty Safety
Engineers and serves on the Safety Committee of the Builder’s Association of Chicago.
In addition Mr. Shear holds numerous OSHA and National Safety Council occupational
safety certifications.

The management of F.H. Paschen, S.N. Nielsen & Assoc., LLC is dedicated to our
company safety and accident prevention program, which is outlined herewith. The full
contents of this program are implemented at all project locations, and will be made
available for your review upon request.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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F.H. PASCHEN, S.N. NIELSEN & ASSOC.,, LLC
INJURY ILLNESS PREVENTION PROGRAM

2009
TABLE OF CONTENTS
Management Policy Statement
I Identification of Plan Administrators

IL General Policy Statement
III.  Objectives of Program
IV.  Injury Illness Prevention Program
A. Support
B. Responsibilities
V1. Communications
VII. Hazard Assessment/Hazard Correction
VIL.  Accident/Exposure Investigation
VIII. Training/Discipline
IX.  Record-keeping
X. Hazard Communications Program

Addendum Forms

1. Sample Daily Inspection Form

2. Safety Orientation for Employees

3. Safety Violation Form

4. Site Specific Safety Plan

5. Worker Compensation Injury and Iliness Incident Report

6. Custody of Fall Protection Checklist (multi-storied steel erection)

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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L Management Policy Statement

[ W——

It is the policy of F.H. Paschen, S.N. Nielsen & Assoc., LLC, that every employee is entitled
to a safe and healthful place in which to work. To this end, every reasonable effort will be made
in the interest of Accident Prevention, Fire Prevention and Health Preservation.

St

41
£ The management concept of this company is not production and safety; it is production
¥ . . . . . . . . .
with safety. When production with safety is achieved, production efficiency is attained
M simultaneously.
¥

We at F.H. Paschen, S.N. Nielsen & Assoc., LLC have a basic responsibility to make the
safety of our workers and our clients a daily concern. We are counting on each employee
to do his or her part in making our program an effective one.

There is no job so important, or any service so urgent, that we cannot take the time to
work safely. I consider the safety of our personnel to be of prime importance, and I
expect your full cooperation in making our program effective.

F H. Paschen, S.N. Nielsen & Assoc., LLC

Frank H. Paschen,
H President

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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II. Identification of Plan Administrators

The following is the “responsible person” in charge of implementing F.H. Paschen, S.N.
Nielsen & Assoc., LLC Accident Prevention Program.

President: Frank H. Paschen

The following positions are also responsible for implementing F.H. Paschen, S.N.
Nielsen & Assoc., LLC Accident Prevention Program.

Vice Presidents

Safety Managers
Safety Coordinators
Project Managers
Construction Managers
Field Superintendents
Foreman

III. General Policy Statement

F.H. Paschen, S.N. Nielsen & Assoc., LLC, through its management, is committed to the
safety and health of all employees and recognizes the need to comply with regulations governing
injury, accident prevention and safety.

IV. Objectives of Injury Illness Prevention Program

The primary objective of the Injury Illness Prevention Program (IIPP) is to insure a safe and
healthful workplace and compliance with United States Department of Labor Occupational Safety
and Health Administration Regulations and all other Locat, State and Federal Safety Regulations.

In order to meet these objectives F.H. Paschen, S.N. Nielsen & Assoc., LLC shall:

A. Establish and maintain an effective Injury Illness Prevention Program.

B. Provide a safe and healthy working environment for all employees.

C. Reduce the financial and human losses resulting from accidents and injuries arising
out of the course of employment.

D. Establish safety policies, training, etc., which will contribute to and be part of the
Injury Illness Prevention Program.

E. Establish on-going Injury Illness Prevention Programs company wide.

"UJse or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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V.  Injury lllness Prevention Program

A. Support

All employees are expected to comply with the Injury Illness Prevention Program (IIPP). This
program reflects the Administration’s concern for the safety of and it’s commitment to the
policies outlined in the program. To this end, F.H. Paschen, S.N. Nielsen & Assoc., LLC will
make available the resources required for the equipment, training, promotion and possible
incentives,

B. Responsibilities

The Safety Manager shall be responsible for:

1. Maintaining all safety records required by current Local, State and Federal

Regulation.

Training supervision to effectively communicate safety instructions to employees

Advise supervisors on safety clothing, equipment and policies

Assisting with safety and health inspections

Performing initial and follow-up accident investigations

Performing all duties necessary to insure compliance with applicable safety and

health regulations

7. Provide “one-on-one” support to field supervisors and to assist them in carrying out
the Safety Program on our job-sites.

S wN

Superintendents and Foreman are responsible for the effective implementation and
maintenance of the Company’s IIPP as follows:

1. Establish and maintain a system of job safety analysis, safety inspections, accident
investigation, and pertinent safety performance records

2. Recognize the potential or real hazards of each project supervised

3. Assist the Safety Manager in the on-going safety training for supervisors

4. Oversee compliance with OSHA regulations with regard to specific performances
such as Tailgate Meetings

5. Continuously observe and evaluate work conditions and procedures to detect and
correct unsafe conditions and practices and use of personal protective equipment

6. Enforce all safety rules, procedures, and policies

7. Discipline employees who do not comply with safety rules, procedures and policies

8. Provide employee orientation and training in Tailgate sessions and keep records of
such meetings

9. Promptly investigate injuries and accidents

10. Require employees to report unsafe conditions and submit practical suggestions for
correction

11. Insure that tools, equipment and protective devices are properly maintained and
utilized

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal’
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12. Perform all duties, which will enhance the success of the Injury Illness Prevention
Program

13. Provide safety orientation, adequate safety job training, and continuous safety
instruction for all project employees

All Employees:

Are responsible for following all safety rules

Are to report any unsafe conditions immediately

Are to report all accidents and injuries to their supervisor immediately

Are to participate in weekly tool box meetings and other required training sessions

BN

VL. Communications

F.H. Paschen, S.N. Nielsen & Assoc., LLC recognizes that open, two-way
communication between management and staff on health and safety issues is essential to
an injury-free, productive workplace. The following system of communications is
designed to facilitate a continuous flow of safety and health information between
management and staff in a form that is readily understandable and consists of one or
more of the following items:

* New worker orientation, including a discussion of safety and health policies and

procedures

Review of the Injury Illness Prevention Program

Workplace safety and health training programs

Regularly scheduled safety meetings

Effective communication of safety and health concerns between workers and

supervisors, including translation when necessary

Posted or distributed safety information

* A system for workers to anonymously inform management about workplace
hazards

"Use or disclosure of data contained on this sheet is sy bject to the restriction oa the title page of this proposal”
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VII. Hazard Assessment/Hazard Correction

Hazard Assessment

Periodic inspections to identify and evaluate workplace hazards shall be performed
by the superintendent or his/her designated representative,

Inspections should be performed to the following schedule:

1. Before the project work begins to identify any hazards

2. By the Superintendent daily, observations to be noted in construction log

3. By the Safety Representative daily, any noted hazards to be reported to
supervision

4. When new substances, processes, procedures or equipment, which present

potential new hazards to the workplace

When occupational injuries and illnesses occur

6. When new workers are hired or there is a re-assignment of existing workers to
new job duties, or for task, which a hazard evaluation has not been previously

conducted
7. Whenever workplace conditions warrant an inspection

hd

Hazard Correction

Unsafe or unhealthy working conditions, practices, or procedures shall be corrected in a
timely manner based on the severity of the hazards. Hazards shall be corrected according

to the following procedures:

1. When they are observed
2. When an imminent hazard exists, which cannot be immediately abated without

endangering worker(s) and or property; ail workers shall be removed from the
area except those necessary to correct the existing conditions. Workers necessary
to correct the hazardous condition shall be provided with the necessary protection
and training to correct the unsafe conditions

3. All action taken shall be documented

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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VIIL Accident/Exposure Investigations

Procedures for investigating workplace accidents and hazardous substance exposures
include: '

Responding to the accident scene as soon as possible

Interviewing injured workers and witnesses

Examining the workplace for factors associated with the accident/exposure
Determining the cause of the accident/exposure

Taking corrective action to prevent the accident/exposure from reoccurring
Recording the findings and corrective action taken

AR o

IX. Training/Discipline

Training

All workers including managers and supervisors shall have training and instruction on
general and job specific safety and health practices. Training and instruction shall be
provided as follows;

1. All new hire workers shall receive an initial orientation training, which will include
our Code of Safe Work Practices, emergency action plan (site specific) to all workers
given new job assignment for which training has not been previously provided

2. Whenever new substances, processes, procedures or equipment are introduced into

the workplace and represents new hazard

Whenever the employer is made aware of a new or previously unrecognized hazards

To supervisors to familiarize them with the new safety and health hazards to which

workers under their immediate direction and control may be exposed.

To all workers with respect to hazards specific to each worker’s job assignments,

Methods to report unsafe work conditions, work practices and injuries

Use of any required personal protective clothing or equipment. ‘

Information about chemical hazards to which they could be exposed to and other

hazard communication program information,

9. Auvailability of toilet, hand-washing and drinking water facilities

10. Provisions for medical services and first aid including emergency procedures.

11. Specific instructions to all workers regarding hazards unique to their Job assignment,
to the extent that such information was not already covered in other training

12. Specific instructions to all workers regarding hazards unique to their job assignment,
to the extent that such information was not already covered in other training

B w

N
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X.  Record-keeping

F.H. Paschen, S.N. Nielsen & Assoc, LICisa high hazard employer. We have taken the
following steps to implement and maintain our ITP Program.

1. Records of hazard assessment inspections, including the person(s) conducting the
inspection, the unsafe condition and work practices that have been identified and the
actions taken to correct the identified unsafe conditions and work practices, are
recorded on our hazard assessment and correct form,

2. Documentation of safety and health training for each worker, including the worker’s
name or other identifier, training dates, type of training and training providers are
maintained in the worker’s training file.

Records will be maintained for one year except for workers who have worked for less
than one year, which are provided to the worker upon termination of employment.

XI. HAZARD COMMUNICATIONS POLICY / GENERAL REQUIREMENTS

The purpose of this section is to ensure that the hazards of all chemicals produced or
imported are evaluated, and that information concerning their hazards is transmitted to
employees. This transmittal of information shall be accomplished by means of this
comprehensive hazard communication program,

Chemical Inventory

The Project Superintendent or his designate (competent jobsite safety person) (CJSP)
shall maintain a chemical inventory by copies of any material safety data sheets that are
received with incoming shipments of sealed containers of hazardous chemicals, and shall
obtain a material safety data sheet for sealed containers of hazardous chemicals received
without a material safety data sheet. If an employee request the material safety data sheet
said designate shall ensure that the material safety data sheets are readily accessible
during each work shift to employees when they are in their work areas.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposai"
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Container Labeling

Chemicals on site will be stored in their original or approved containers with a proper
label attached, except small quantities for immediate use. Any container not properly
labeled shall be given to CJSP for labeling or proper disposal. Workers may dispense
chemicals from original containers only in small quantities intended for immediate use.
Any Chemical left after work is completed must be returned to the original container or
the CJSP for proper handling. No unmarked containers of any size are to be left in the

work area unattended.

F.H. Paschen, S.N. Nielsen & Assoc., LLC shall rely on manufacturer applied labels
whenever possible, and will ensure that these labels are maintained. Containers that are
not labeled or on which the manufacture's label has been removed will be re-labeled.

F.H. Paschen, S.N. Nielsen & Assoc., LLC shall ensure that each container is labeled
with the identity of the hazardous chemical contained and any appropriate hazard

warnings.
Material Safety Data Sheets {(MSDS)

Employees working with a hazardous Chemical may request a copy of the material safety
data sheet. Requests for MSDS's should be made to the CJSP

MSDS should be available and standard chemical reference may also be available on the
site to provide immediate reference to chemical safety information.

An emergency procedure to gain access to MSDS's information will be established.

Employee Training

Employees will be trained to work safely with hazardous chemicals. Employee training
will include:

Methods that may be used to detect a release of a hazardous chemical(s) in the
workplace.

Physical and health hazards associated with chemicals

Protective measures to be taken

Safe work practices, emergency responses and use of personnel protective
equipment.

“Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposai”
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Information on the Hazard Communication Standard including:

Labeling and waming systems
An explanation of Material Safety Data Sheets

Personnel Protective Equipment (PPE)

Required PPE is available from the CJSP. Any employee found in violation of PPE
requirements may be subject to disciplinary actions up to and including discharge.

Emergency Response

Any incident of over exposure or spill of a hazardous chemical/substance must be
reported to the proper authorities at once.,

The immediate supervisor will be responsible for insuring that proper emergency
response actions are taken in leak/spill situations.

Hazards of Non-Routine Tasks

Supervisors will inform employees of any special tasks that may arise which would
involve possible exposure to hazardous chemicals,

Review of safe work procedures and use of required PPE will be conducted prior to the
start of such tasks. Where necessary, areas will be posted to indicate the nature of the

hazard involved.

Informing Other Employers

Other on site employers are required to adhere to the provisions of the Hazard

Communication Standard
Information on hazardous chemicals known to be present will be exchanged with other
employers. Employers will be responsible for providing necessary information to their

employees.

Other on site employers will be provided with a copy of F.H. Paschen, S.N. Nielsen &
Assoc., LLC’s hazard communication program,

"Use or disclesure of data contained on this sheet is subject to the restriction on the title page of this proposal"”
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Posting

F.H. Paschen, $.N. Nielsen & Assoc., LLC has posted information for employees at this
jobsite on the Hazard Communication Standard. This information can be found at the

CISP office trailer.

Each employee shall sign a copy of the following;

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal
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i TRAINING SESSION ON

HAZARD COMMUNICATION

[ know where the Material Safety Data Sheets for my work are kept.

S S

I'understand the safe work procedures and precautions to be taken when working
with these products including use of protective equipment and/or apparel.

I know where emergency supplies are kept.

&2 ©m

I know where the emergency phone number and Hazard Communication
Information is posted.

I am aware that | may review copies of the hazardous chemical list, the company's
written program, and MSDS's.

Employee Signature Date

Job Location or Name

2

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal®
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Discipline

The following progressive steps of discipline will be taken when employees are in
violation F.H. Paschen, S.N. Nielsen & Assoc., LLC’s Safety Program.

1. Verbal Warning

2. Written Warning

3. Time Off without Pay
4. Dismissal

The Safety Violation Form will be the written warning issued to employees.

3. A violation of F.H. Paschen, S.N. Nielsen & Assoc., LLC’s Safety Program which
results in serious injury or property damage shall be grounds for immediate dismissal.

“Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”




Public Building Commission of Chicago ‘Management Plan
Job Order Contract No. 1482 Page 1. 22

Addendum Forms
(To be used to facilitate documentation when applicable.)

1. Sample Daily Inspection Form

bo

Safety Orientation For Employees

3. Safety Violation Form

4. Site Specific Safety Plan

5. Worker Compensation Injury and Iliness Incident Report

6. Custody of Fall Protection (multi-storied steel erection projects)

“Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal"
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Daily Inspection Form

DAILY JOB SAFETY INSPECTION

JOB NAME AND NUMBER WEEK ENDING

Check (X) if no correction needed; (0) for not applicable; and (C) for correction

| Mon.” [ Tuyes, | Wed, | Thurs, | Fri,
State Safety Orders and OSHA regulations for I { I

canstruction on joh?

Are walkways and runways adequate?

Are all exits visible and unobstructed?

Are ladders properly constructed and secured?

Is housekeeping good, all unnecessary debris cleaned !
up?

6.  Are guardrails erected around floors, openings and
other critical areas?

Is illumination adequate?

i roperly protected and installed?
Are hard hats worn by all men?

. _Are adequate sanitation facilities available?

. _Are all electrical tools guarded and grounded?

| |

13. Are all ground connections clean and tight?

- Adequate supply of drinking water, paper cups and
refuse containers on job?

- Is perimeter floor railing in place?
-_Are First Aid kits fully stocked?
._Are protruding nails in lumber removed?

I

I

,I

-_Are trenches and €xcavation properly shored? !f
I

l

l

l

l

-_Are scaffolds properly constructed?

._Are your men protected from falling objects?

. Are wire, conduit, fixtures and other materials being
safely handled?

. Are fire extinguishers provided in accessible / I l /
locations?
. Are protective goggles or glasses provided and worn I I Iﬁ l )
when there is danger of flying objects?
23. Hasa “Taiigate” meeting been held? ‘ ’ ’
owing

All these areas have been inspected. Those marked for correction have been corrected with the foll
exceptions:

Superintendent_/Foreman
Use of this form is not mandatory but included as an example and guide of hazards to be
considered when supervisors are checking the project site,

"Use or disclosure of data contained oq this sheet is subject to the restriction on the title Page of this proposa)"
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Safety Orientation For Employees

F.H. Paschen, S.N. Nielsen & Assoc., LLC

O'Hare Plaza
8725 W. Higgins Rd., Suite 200
Chicago, IL 60631

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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Employee Health & Safety Orientation Program

DRESS CODE

1.

Note:

Employees will work fully clothed. This means shirt, long pants, and
work shoes or boots.

Exceptions may be made for office personnel at some locations.

Clothes must be in good condition. Loose or ragged clothing, which
may become a hazard around moving equipment or catch fire easily,
is hot aliowed.

Shirts must have sleeves extending over the shoulders
approximately four (4) inches minimum (ie: t-shirt). Tank tops,
sleeveless shirts, and cutoffs, which expose the abdomen and lower
back, are prohibited.

Shirttails shall be tucked inside the trousers with the exception of
welders while welding.

Trousers with large bell-bottoms are not allowed.

Work shoes and boots are to be constructed of leather or other
strong durable material and must be in good condition. Steel-toed
shoes and boots are highly recommended. Canvas shoes, sandals,
or open-toed shoes are not allowed. Waterproof rubber boots may
be worn when conditions require them.

Employees required to use respirators must be clean-shaven in the
respirator seal area of the face. Note: Some projects or clients may
require all employees to be clean-shaven in the respirator seal area

every day.
Hair longer than shoulder length shall be tucked in the hard hat.

"Use or disclosure of data contained o this sheet is subject to the restriction on the title page of this propesal”
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PERSONAL PROTECTIVE EQUIPMENT

HEAD PROTECTION

Note:

ANSI approved industrial hard hats must be worn in
work areas. Metal hard hats are not approved for use.

Some employees such as office workers and service
workers may not be required to wear hard hats in some
areas or while performing certain tasks.

Hard hats should be worn with the visor (bill) facing
forward,

2. EYE AND FACE PROTECTION

a.

ANSI approved industrial grade safety glasses must be
worn in specified work areas. Note: Offices and office

workers may be an exception.

For some tasks, safety glasses do not provide adequate
protection. Job sites must evaluate potential hazards
associated with specific tasks and establish minimum
acceptable protection for those tasks. Some examples
are insulation work, sandbliasting, catalyst handling,
Some woodworking tools, powder actuated tools, impact
wrenches, handling chemicais, grinding, chipping,
concrete breaking, high pressure air or water blasting or
cleaning, opening process lines or systems, battery
charging and jump starting, welding, burning, and
cutting. Examples of additional protection are: mono
goggles, chemical splash goggles, burning and welding
goggles, face shields, welding hoods with appropriate
filters, and sandblasting hoods.

3. RESPIRATORY PROTECTION

Employees exposed to airborne particles, toxic fumes,
gases, vapors, or potential oxygen deficient
atmospheres shall wear a respirator applicable for the
particular hazard when required above aillowable limits.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal"
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4, HEARING PROTECTION

1
Jg a. Approved hearing protection, such as ear plugs, shall

be worn when operating tools that create high noise
i levels or when working in areas designated as high
i noise level areas.
”' b. As a general rule, if the surrounding noise level in your
L work area makes conversation difficult between you and

another employee without raising your voices and the
two of you are within three feet of each other you need
to be wearing hearing protection.

ovmnces SR o

5. HAND PROTECTION
a. To prevent hand injuries, employees are encouraged to

furnish and wear gloves.

—

6. FOOT PROTECTION

! a. Metatarsal guards shall be worn by all employees
+ operating paving breakers and jumping jack
compactors.

b.
7. FALL PROTECTION

F.H. Paschen, S.N. Nielsen & Assoc., LLC requires the
use of fall protection equipment whenever an employee
is working at heights of six feet or greater from any
location to a solid surface below, and as required by
federal, state, local, and client regulations. When a
guardrail system is in place, you are never to remove
: any part of this system without authority from your
supervisor. )

S oa

bod

a. In areas where an approved guard rail system is not in
place, or has been removed, ANSI approved full body
harnesses with shock absorbing lanyards must be used

: whenever work is performed six (6) feet or higher above

’ ground or stable platform level. One lanyard must be

- tied off at all times.

b. Fall protection equipment shall be worn and secured by
employees working from ladders.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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c. Each employee will inspect their harness and lanyard(s)
on a daily basis for defects.
d. Defective harnesses and lanyards must be removed
from service.
e. Full body harnesses with shock absorbing lanyards

shall be used as follows.

» They shail be secured to an object, structure,
or lifetime capable of supporting 5,000 Ibs.

» They shall be secured as far above the waist
as possible and potential fall distance shall
never be allowed to exceed six (6) feet.

» Where no means exist to attach a full body
harness or lanyard properly, lifelines or
alternative methods, such as scaffolds or
personnel lifts, shall be used.

» Whenever a lanyard is used to position the
employee, the positioning lanyard must be
made of wire rope, cable, chain, or wire core
rope. A second lanyard must be tied off for fall
protection in the event the positioning lanyard
fails.

C. GENERAL SAFETY REGULATIONS

1. Employees shall immediately report all job-related
injuries to their supervisor. Employees shall obtain
authorization before seeking doctor's care for a job-
related injury.

2. Employees under a doctor’s care for a non-job related
injury or illness or who are taking prescribed
medication shall report such care and medication to
their supervisor or the job safety department.

3. llegal drugs and alcohol are prohibited on job sites.
Employees found with either substance in their systems
will be immediately terminated.

4, Cameras and firearms are prohibited on job sites.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal™
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Fighting or horseplay is prohibited. Employees involved
in either are subject to immediate termination.

Running on job sites is prohibited except life
threatening emergencies.

Glass containers are prohibited on job sites.

Drinking water coolers shall not be used for any other
purpose (example: cooling or storing of soft drinks).
Only employees authorized to service drinking water
coolers can remove the lids from such containers.

Employees are to report all unsafe conditions and
hazards to their supervisors.

Employees shall remain in their assigned work areas
and travel established traffic aisles and roadways on all
F.H. Paschen, S.N. Nielsen & Assoc., LLC job sites.
Employees shall not enter any area, building, or facility
and attempt to do any work unless authorized to do so

by their supervisor.

VEHICLE AND EQUIPMENT OPERATION

GENERAL

Employees operating licensed corporate vehicles shall
do so only if they have been issued a valid driver’s
license and such license is not restricted in any way
which would restrict the employee’s legal operation of
the vehicle. Employees operating corporate vehicles or
equipment are solely responsible for the safe operation
of the vehicle or equipment including personnel and
loads transported.

Operators of vehicles and equipment shall inspect the
vehicles and equipment for defects at the beginning of
each shift. Defective vehicles or equipment shall not be

used.

Drivers and operators of vehicles and equipment shall
strictly observe project speed limits and all posted
traffic control signs.

"Use or disclosure of data contained on this sheet is subject to the restriction en the title page of this proposal”
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e e. Equipment provided with only an operator's seat shall
not be used to carry passengers unless an approved
personnel platform or seat has been provided for

passengers.

f. Vehicles and equipment with a restricted view to the
rear shall be equipped with an operable backup alarm,

T
; which is audible above surrounding work noise levels.
1 g. Blades and buckets of earth moving equipment shall be
lowered to the ground when unattended and at the end
of the work day.
] h. Engines shall shut down during refueling operations.
i Equipment and vehicles shall be shut down if the
operator dismounts.
[ 2, TRANSPORTATION OF EMPLOYEES
[" a. No more than three persons should be allowed to ride
= inside truck cabs and no employees shall be allowed to
. ride in pickup beds.
h b. Employees shall not mount or dismount from moving
. vehicles or equipment.
] MATERIAL HANDLING AND STORAGE

" 1. TRANSPORTING LOADS

a. Loads shall be adequately secured displacement when
being transported by vehicle or equipment.

b. Loads, which project in front, back, or to the side of
vehicles or equipment must be flagged for visibility.

2 HOISTING LOADS OVERHEAD
a. Tag lines shall be used to control all loads being hoisted

overhead or transported by mobile hoisting equipment.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this propesal”
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Pipe, scaffold poles, conduit, and similar material shall
be rigged with two wraps minimum of the choker or

sling.

Loads shall not be hoisted or swung over employees’
heads.

3. MATERIAL STORAGE

Material shall be stored in an orderly and stable fashion
and kept clear of work areas and traffic aisles.

Pipe and similar materials shall be choked with at least
two wraps to prevent spreading.

Flammable and combustible materials shall be stored at
least 50 feet from hot work or other source of ignition.
Fire extinguishers shall be provided at least 25 feet
from, but not more than 75 feet from said storage.

Flammable liquids shall be stored in containers marked
as such and labeled as to contents. Signs indicating
“no smoking within 50 feet” shall be posted.

Flammable liquids other than in bulk storage shall be
kept in approved safety cans.

LADDERS AND SCAFFOLDS

1.

LADDERS

Ladders shall be inspected prior to use. Defective
ladders shall be removed from service.

Ladders used near energized electrical lines or
equipment shall be made of nonconductive materials

(wood, fiberglass, etc.).

Ladders shall be placed' on a sound footing. They shall
not be placed on unstable objects such as loose bricks.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal"”
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d. Employees shall not carry tools, materials, or objects

while climbing and avoid leaning from side to side and
away from the ladder.

e. Employees working from ladders shall wear and utilize
proper fall protection equipment.

f. Straight and extension ladders

» Must have nonskid safety feet.

e Must be secured at the top when in use.
Ladders not in use should be removed from
the vertical position.

¢ Must be placed at an angle not to exceed one
foot of run for every four feet of rise.

g. Step ladders
¢ Must be secured or held when in use
 Employees shall not work from the top or next
to the top step of step ladders.

2. SCAFFOLDS (Carpenter Bracket)

a. Employees shall not erect, alter, or dismantle scaffolds
unless directed by a competent person.

b. Scaffolds shall be erected, plumb, and attached to a
sound foundation. If supported scaffolds are used
loose bricks, unstable stacks of lumber, etc. shall not
be used to level or support scaffoids.

c. Scaffold materials shall be free of defects.

d. Work platform shall:

e Be completely decked. (The decking should
overhang its end supports at least 6 inches but
not more than 12 inches. The decking shall be
secured in place.

¢ Be equipped with standard guardrails, midrail,
and toe boards when 6 or more feet in height.

"Use or disclasure of data contained on this sheet is subject to the restriction on the title page of this proposal"
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G. FLOOR AND WALL OPENINGS

if handrails are removed and edges are exposed above 6 feet on
decks or created in floors or walking surfaces the following

precautions shall be taken.

1. Barricade tape can be used to warn of the hazard so long as
the opening or hole is attended by personnel working on said

opening or hole.

2. Unattended openings and holes shall be protected in one of
the following ways:

Standard guardrail system consisting of top-rail, midrail,
and toe boards capable of withstanding at least 200 Ibs.
force in any direction with a minimum of deflection.

Floor covers must support at least two times the
maximum intended load. Covers shall completely cover
the opening or hole and will be secured against
displacement and labeled “hole cover do not remove.”

H. TOOLS & EQUIPMENT

1. GENERAL

Employees shall inspect tools and equipment for
defects before use. Defective tools and equipment shall
be removed from service until repaired or replaced.

Guards and safety devices shall be left in place and in
operable condition on all tools.

2. HAND TOOLS

a.

Wooden handles on tools shall be free of cracks or
other defects. Tape or other coverings, which will hide
defects, are not to be placed on handles.

Impact surfaces of tools such as but not limited to,
hammer wrenches, drift pins, chisels, etc. shall be free
of mushroomed surfaces.

Wrenches with sprung or worn jaws shall not be used.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal’
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3. ELECTRICAL TOOLS AND POWER CORDS

a. Tools and cords shall be used in conjunction with Ground
Fault Circuit Interrupters(GFCI).

b. Employees shall not operate electrical tools while standing
in water.

 Sant S s S sotm: |

c. Electrical tools shall not be hoisted or carried by their
power cords.

| A—

d. Extension cords shall be free of repair or splice and kept
clear of traffic aisles and not subjected to vehicular traffic.

4, AIR TOOLS AND HOSES

a. Attachments shall be secured to tools by proper
retainers.

o

Retainer rings on impact sockets and attachments shall
be taped to prevent displacement.

o

Tools shall not be hoisted or carried by their hoses.

Crows-foot type connections on air hoses shalil be
safety wired at each connection.

e. All air compressors with hoses that have an inside
diameter of % inch or greater must have a safety check

valve in place.

-3

o

OXY-ACETYLENE EQUIPMENT

r‘g a. This equipment shall be kept free of oil, grease, or other
- hydrocarbons (oil based products).
ﬂ b. Oxy-acetylene equipment shall be inspected for gas
y leaks and defects prior to use.
c. Oxy-acetylene equipment shall not be exposed to
sparks, slag, flame, or other heat sources.

: d. Flashback arresters located adjacent to the regulators

are required on both the fuel and oxygen systems.
“Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal"
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- e. Compressed gas cylinders shall be used and stored as
-y follows: '
- ¢ Cylinders shall be secured in an upright
r'g position during use, storage, and
8§ transportation.
* Protective caps shall be in place over valve
[T stems when regulators are not in place, when
4 cylinders are in storage, and when cylinders
are being transported or hoisted by motorized
[ vehicles or equipment.
L ¢ Cylinders shall not be taken into confined
spaces.
] 6. MANUAL HOISTING EQUIPMENT (chain-falls & come-alongs)
j a.  Hooks must have safety latches.
B b. Chokers shall be used to secure hoist to supporting
é structure and to the load.
c. Load chains shall not be wrapped or choked around
' loads. Hooks of hoists shall not be hooked into the
- flange or structural beams.
N
I. CRANES AND RIGGING -
i 1. CRANES
L_§ .
a. Only authorized personnel may operate cranes (conventional
3 or hydraulic).
- b. Crane operators shall sound their warning horn prior to
: swinging loads.
. c. Operators shall not hoist improperly rigged or over capacity
loads.
d. Accessible areas of cranes rotating superstructure and

counterweight shall be barricaded.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposai"
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2, RIGGING

a. Rigging equipment shall be inspected daily or prior to use.
Defective equipment shall be removed from service.

b. Capacities of rigging equipment shall not be exceeded.

c. Loads must not be hoisted unless the weight is known and the
rigging equipment is adequate and properly attached.

J. PERSONNEL LIFTS (JLG, CONDOR, SNORKEL, etc.)
1. Only authorized personnel may operate these lifts.
2. Lifts shall be used on surfaces that will fully support them.

3. Dead man type safety switches and controls shall not be
hypassed.

4. These lifts shall be kept at least 10 feet from energized electrical
equipment and lines.

5. Employees using lifts must wear approved fall protection
equipment and attach the lanyard to the basket while aloft. (Boom

Lifts only)

K. EXCAVATIONS

1. When deeper than 5 feet, excavations shall be sloped or
shored to prevent cave-in.

2, Excavations must be barricaded when feasible. When they are
unattended or adjacent to roads or traffic aisles, they must
always be barricaded.

3. Spoil dirt and equipment shall be kept at least 2 feet from the
edge of excavations.

4, An access ladder shall be placed within 25 feet of where
employees are working in excavations 4 feet deep or deeper.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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L. CONFINED SPACE ENTRY (Manholes)

1.

Employees shall not enter any confined space unless it has
been tested for oxygen content, absence of flammable
and/or toxic vapors and/or substances.

Positive ventilation {air movers or fans) shall be used to
provide fresh air exchange in confined spaces. (If required)

M. TAG-OUT AND LOCK-OUT PROCEDURES

1.

Employees shall not perform any work including repair change
attachments on electrical circuits, equipment, or mechanical
equipment unless the power supply or source of said
equipment is positively disconnected or shut off the employee
places his or her lock and tag on

the disconnect.

N.  HOUSEKEEPING

1.

Scrap and debris from work activities shall be frequently
removed from work areas, at least daily.

Materials shall be stored in an orderly fashion clear of work
areas and traffic lanes.

Protruding nails shall be removed or bent over in scrap
lumber.

0. WORK ZONE SAFETY highway and road

1.

All employees will be required to wear, at least, class one retro
reflective vests at all times manufactured in accordance with
ANSI 107. 1999 standards.

Employees will at no time position themselves between
moving equipment and live traffic.

If employees are required to work near moving equipment then
constant eye contact shall be maintained between employee
on foot and equipment operator.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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4, Only properly trained and certified employees shall be allowed
to control traffic. (.E. Flag Persons)

5. Only employees that are competent in traffic control
procedures will be allowed to operate an approved pace
vehicle.

P. SIGNS, SIGNALS, AND BARRICADES

1. Before the start of work in any work zone a competent person
shall drive through the entire work zone to visual inspect that
all traffic control devices are in place and function properly.

2. All traffic control devices will be set up in accordance with an
approved traffic control plan.

3. No employee is allowed to move, relocate, reposition, or
change the work zone in any way without approval from the
site foreman or superintendent.

Q. EMERGENCY RESPONSE
1. ALARMS

a. All employees shall learn and recognize site emergency
alarms or signals.

b. Repeated blasts of any equipment horn will be used as a

universal alarm and all employees must report to their
foreman immediately.

2. EVACUATION POINTS

a. All employees shall learn evacuation routes and assembly
points.

R. ON —-TRACK - SAFETY
All employees required to work near a railroad track system shall
receive appropriate on track safety training and shall be required to
pass a written test, prior to working near the track system.

Do not work near a railroad track system unless you have received this training.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal"
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o

S. Cell Phone Usage

On July 8, 2005 Chicago became the second large city in the U.S. to
ban motorists from using hand-held cell phones. A number of States
including lllinois are considering similar cell phone use laws.

sl | m——

L4
| e

The Chicago ordinance requires that motor vehicle operators use a
hands-free device while driving to allow both hands to remain on the
steering wheel. The fines for using a hand-held cell phone are $50,
or $200 if the driver is involved in a traffic accident. Three
exceptions under this new ordinance are 1) law enforcement officers
and operators of emergency vehicles “on duty and acting in their
official capacities 2) motorist calling ‘911’ or other emergency
numbers and 3) drivers using their cell phones while parked.

Cernsindh

| S

B All employees shall adhere to all applicable laws regarding cell phone use while driving,

[: T. Drug/Alcohol
F.H. Paschen, S.N. Nielsen & Assoc., LLC recognizes the problems created

! by drug and ailcohol abuse and the need to develop prevention and

E treatment programs. F.H. Paschen, S.N. Nieisen & Assoc., LLC has a
commitment to protect people and property, and to provide a safe working
environment. The purpose of the F.H. Paschen, S.N. Nielsen & Assoc., LLC

i Drug/Alcohol program is to establish and maintain a drug free, alcohol free,
safe, healthy work environment for all of its employees. Therefore, all

) employees are covered by this policy and must abide by the provisions set

['; forth in this policy as a condition of employment with F.H. Paschen, S.N.
Nielsen & Assoc., LLC Any employee who has been convicted of any
criminal drug offense which was committed on company premises must

notify management within five (5) days of said conviction. | understand
that according to F.H. Paschen, S.N. Nielsen & Assoc., LLC policy, | am
required to submit samples of my blood and/or urine for chemical analysis.

B | further understand that this analysis will be conducted by a CAP and/or

i NIDA certified laboratory. The purpose of this analysis is to determine or

rule out the presence of non-prescribed or prohibited substances.

I do hereby consent freely and voluntarily to this request for specimens. |

hereby and herewith release F.H. Paschen, S.N. Nielsen & Assoc., LLC and

its designated hospital, laboratory, their employees, agents and

contractors from any and ail liability which may arise from this request to

= furnish samples, the testing of said samples and decisions made

- concerning my employment or continued employment based upon the
results of the analysis.
I understand a documented chain of specimen custody exists and will be
used to help ensure the identity and integrity of my sample throughout the

collection and testing process.

-

"Use or disclosure of data contained on this sheet is subject to the restriction on the titie page of this proposal"
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F.H. PASCHEN, S N. NIELSEN & ASSOC., LLC

EMPLOYEE HEALTH AND SAFETY ORIENTATION
PROGRAM

The undersigned verifies receiving F.H. Paschen, S.N. Nielsen & Assoc., LLC’s Orientation
Packet and agrees to work in compliance with these safe work practice rules.

F.H. Paschen, S.N. Nielsen & Assoc., LLC
Company Name:

Supervisor:

Employee:

Date:

The attached program information is to be given to every employee prior to beginning work on
this project. Upon completion of the safety and heaith orientation the employee will be required to
affix his/her signature to the appropriate form. Completed forms shall be brought to the F H.
Paschen, 8.N. Nielsen & Assoc., LLC's field office to be piaced in the safety files. No employee is
to begin working on any F.H. Paschen, S.N. Nielsen & Assoc., LLC project until this orientation is
completed. Trades currently employed on the site shall receive this training at the weekly tool
box safety meetings.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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- Safety Violation Form Date Issued
m SAFETY VIOLATION SUBCONTRACTOR EMPLOYEE
y NAME OF SUBCONTRACTOR
y
'’ Employee’s Name:
. Job Number: Job Name:
i Job Address:
] VIOLATION
] O Hard Hat O Saw Guard
O Eye Protection O Ladders
B O] Fall Protection [ Safe Tool Usage
¥ 3 Hamness O Other
Description:
Subcontractor Employee:
] By:
[ Sign Sign

The following progressive steps of discipline will be taken when employees are in violation of F.H. Paschen, S.N. Nielsen & Assoc.,
LLC’s safety program.

* }.  Verbal Waming
2. Written Waming
3. Time off without Pay
4, Dismissal

A violation of F.H. Paschen, S.N. Nielsen & Assoc., LL.C’s Safety Program which results in
serious injury or property damage shall be grounds for immediate dismissal.
F .H. Paschen, S.N. Nielsen & Assoc., LLC, by

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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Date Issued

SAFETY VIOLATION F.H. PASCHEN, S.N. NIELSEN & ASSOC,,LLC
EMPLOYEE

NAME OF SUPERVISOR
Employee’s Name:
Job Number: Job Name:
Job Address:
VIOLATION
O Hard Hat O Saw Guard
O Eye Protection [0 Ladders
[J Fall Protection O Safe Tool Usage
[J Harness O Other
Description:
Supervisor Employee:
By:
Sign Sign

The following progressive steps of discipline will be taken when employees are in violation of F.H. Paschen, S N. Nielsen & Assog,,

LLC’s safety program.

5. Verbal Warning
6.  Written Waming
7. Time off without Pay
8. Dismissal

A violation of F.H. Paschen, S.N. Nielsen & Assoc., LLC’s Safety Program which results in serious injury er property
damage shall be grounds for immediate dismissal.

F.H. Paschen, S.N. Nielsen & Assoc., LLC, by

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this propesai"
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Site Specific Safety Plan

A site specific safety plan shall be developed by project management on all projects
which require site specific safety plans by contract and on all projects which may
encounter unique risk and hazards which have the potential to impact the safety of

employees and the public.

"Use or disclosure of data contained on this sheet is subject to the restriction on the titde page of this proposai"’
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? F.H. PASCHEN, S.N. NIELSEN & ASSOC., L1L.C
: REPORT OF ACCIDENT
SUPERVISORS REPORT OF EMPLOYEE INJURY

Location, Job Name & Job Number

i
L Incident Date & Time
']
. Date & Time employer was notified of
incident
' Injured Employee SS# and
3 Name
| Home Phone Number and

Street Address

]
b

[ VR—.

City
B State Zip
Date of Birth Marital Status # of dependants Job
i Title '
- Job status (active, retired, part time full time) Date of
b hire
é Date terminated (if applicable) Wage amount per hour Hours per
week

Supervisor’s name, title & phone number

|

1 Incident description of accident

Date of death (if applicable)
Medical Provider

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this propesal”
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Address Phone
Number
Witness name address
phone

Last date worked Date returned to work Lt

Incident location such as floor, deck elevation, column line, etc.

Incident contact Lyle Shear fax 773 693 0064

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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Custody of Fall Protection (multi-storied steel erection projects)
" F.H. Paschen, S.N. Nielsen & Assoc., LLC -Custody of Fall Protection Checklist

OSHA’s Subpart R (Steel Erection) requires the controlling contractor to accept responsibility of perimeter
fall protection that is installed. Since F.H. Paschen, S.N. Nielsen & Assoc., LLC is a general contractor
this responsibility would be ours. The following checklist must be filled out on every multi-storied steel
erection project and needs to be filled out as the steel erector completes each floor.

1. Are the cables installed at least 3/8” cable? Y N
2. Are the cables secured with at least 3 clips? Y N
3. Do the cables have less than 2” deflection? Y N
4. Are the cables in overall good condition? Y N
5. Are cables flagged every 6 feet? Y N
6. Are the cables adequately secured by

Gusset plates, or holes fabricated in the

Columns? Y N

(note: washers will be unacceptable to use for

supporting perimeter cable)
7. Does F.H. Paschen, 8.N. Nielsen & Assoc., LLC accept

Responsibility for the perimeter cables that are

covered by this checklist? Y N

" Floor Number covered by this check list

Floor Area covered by this check list
List any corrections necessary for F.H. Paschen, S.N. Nielsen & Assoc., LLC acceptance of this

floor

{if none required, indicate same above)

Name of contractor to be responsible for guard cable maintenance as of this date

Signature of Steel Erector Representative

Signature of F.H. Paschen, S.N. Nielsen & Assoc., LLC Representative

Signature of maintenance contractor if different from F.H. Paschen, S.N. Nielsen & Assoc.,
LLC

PROJECT NAME

DATE

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal
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F.H. Paschen, S.N. Nielsen & Assoc., LLC
3725 West Higgins Road - Suite 200
Chicago, Illinois 60631

Memo: Project Managers / Superintendents
From: Lyle Shear, Vice President Risk Management
Re: Custody of Fall Protection

Pursuant to agreement with OSHA we have developed the attached Custody of Fall Protection
Checklist.

This checklist shall be used on all muiti-storied steel erection projects that will utilize the steel
erectors guard cable system for other trades following the completion of steel erection on a given

floor.

The checklist shall serve to document the inspection and acceptance of the guard cable system and
the assignment of the contractor responsible for the maintenance of the cable system for the
balance of the contract work. These records are to become permanent documentation to the job

files.

Copy all Corporate Officers

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this propoesal”
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SAMPLE LETTER TO STEEL ERECTOR TO BE SENT PRIOR TO STEEL ERECTION

Date

Steel Erector
Main Street
Any town USA

Re: Project Number
Project Name

Gentlemen:

Pursuant to OSHA Steel Erection Standards 1926.752 (a), (a) (1) and (a) (2), please be
advised this letter shall serve as your authorization to proceed with the steel erection in

accordance with your erection plan.

All applicable concrete in the footings, piers and walls and the mortar in the masonry
piers and walls has attained, on the basis of an appropriate ASTM standard test method of field-
cured samples, either 75 percent of the intended minimum compressive design strength or
sufficient strength to support the loads imposed during steel erection.

Any repairs, replacements and modifications to the anchor bolts were conducted in
accordance with 1926.755 (b)

Yours truly,

XXX XXXXXXXX, project manager

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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1.f Close-Out and Correction of Unacceptable Work

F.H. Paschen, S.N. Nielsen & Assoc., LLC fully recognizes that it is in the best interests
of all parties concerned to close out projects in a timely manner. Upon completion of a
particular work order, the Project Manager will commence compiling the final close-out
records for transmittal to the City.

As-built drawings will be maintained during the progress of the work order, and updated
as necessary to reflect the actual condition of the work in progress. At completion of a
work order, said drawings will be completed by all trades and returned to F.H. Paschen,
S.N. Nielsen & Assoc., LLC within two weeks for review. After review, the drawings
will be revised to reflect the final “as-built” condition by F.H. Paschen, S.N. Nielsen &
Assoc., LLC or it's subcontractor, reviewed for accuracy and completeness, and
submitted to the Owner.

Upon substantial completion of a work order, a pre-final inspection will be made to
verify that the work is ready for final inspection. Any remaining work to be performed,
and any deficiencies to be corrected will be noted, resulting in the Contractor’s Punch
List. This punch list work will commence immediately, and be continuously prosecuted
until all items have been completed. A final inspection will be made by the Contractor’s
management team to verify that all items have been completed and/or corrected, prior to
requesting a final inspection with the Owner and/or his designated representative.

It is our intention that all work will be complete at the time of the Owner’s inspection,
and not result in further punch lists. However, in the event that the Owner does issue a
punch list, all work will commence immediately and be vigorously prosecuted to ensure
that it is completed within 30 days. Subcontractors will be expected to adhere to the
same schedule. If they fail to comply, we will proceed with their work and backcharge

them for the direct costs involved.

Upon acceptance of the work, as-built drawings, operating and maintenance manuals,
record of materials used and all other required documentation will be submitted to the
Owner at or prior to the final pay application.

All work performed will be in strict compliance with the quality control program
established for this project. These quality control measures will be actively applied to all
aspects of the project, which we believe in and of itself minimizes deficiencies, and
therefore the need for corrective action and/or rework. The quality control plan
establishes the inspection/surveillance processes for all definable features of work.
Additionally, whenever possible, we recommend that at the time a new activity begins on
a delivery order, the initial installation of a small area, a unit, a piece, etc., be inspected
jointly by the Owner's representative and F.H, Paschen, S.N. Nielsen & Assoc., LLC
Quality Control personnel to establish an acceptable level of quality for that activity. We
have found the "mock-up” approach to be very beneficial in both maintaining quality
progress and eliminating rework.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”
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1.g Architectural and Engineering Requirements

F.H. Paschen, 8.N. Nielsen & Assoc., LLC has the capability of self performing limited
design, as well as engineering requirements in-house. Our Engineering and Architectural

staff includes the following personnel:

Ronald Rydosz, P.E. Civil Engineer Joe Scarpelli Civil Engineer
Robert Zitek, P.E.  Civil Engineer Navin Ghandi Mechanical Engineer
Doug Pelletier, P.E. Civil Engineer Anthony Giannini Architect

We will utilize outside sources for additional design requirements. Firms that we
currently use, and propose for use on this contract are:

Architectural/Engineering Firms:

Collins Engineers, Inc.

Mr. Mike Garlich Teng & Associates

123 North Wacker Drive Mr. Francis X. Donohue
Suite #300 205 N. Michigan Ave.
Chicago, IL 60606 Chicago, IL 60601
312-704-9300 312-616-6168

Belli & Belli Architects HDR Architecture, Inc.

Mr. Alan Belli Mr. Terry Littell

39 S. Milwaukee Avenue 8550 W. Bryn Mawr Avenue
Wheeling, IL 60090 Chicago, IL 60631
847-520-1700 773-301-1374

These firms have been selected based on their past performance, excellent reputation, and
understanding of the JOC concept, as well as their familiarity with the City of Chicago

facilities.

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal™
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L.h Contractor Quality Control Program

To be submitted after award notification,

L.i Material Disposal

F.H. Paschen, S.N. Nielsen & Assoc., LLC understands that the General Contractor is
responsible for the proper disposal of all construction debris, materials and other waste.
Since we are not licensed to handle hazardous waste material, we will utilize a
subcontractor who is properly licensed and insured to legally haul and dispose of all
hazardous waste material.

Included in our Safety Training all of F.H. Paschen, S.N. Nielsen & Assoc., LLC field
employees receive OSHA 30 Hour training certification. In addition to this, all of the site
Superintendents assigned to this contract will receive specific training on how to properly
handle the disposal of hazardous and non-hazardous materials,

For this contract, we will utilize a Licensed Environmental Consultant to test ali material
removed from the site,

We intend to use the following licensed companies to do our testing:

PgK Environmental Testing
600 N. Dearborn, Suite 107
Chicago, Illinois 60610

K-Plus
600 W. Van Buren Street, Suite 100
Chicago, Hlinois 60607

"Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal”




