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|.:;Z PUBLIC BUILDING COMMISSION OF CHICAGO
o Contract No. 1496
l LITTLE VILLAGE BRANCH LIBRARY

l. INTRODUCTION

Thank you for your inlerest in bldding 00 this project, which is being undertaken by the Public Building
Cominission of Chicago. The Public Bulkiing Commission of Chicago (hereakter, the PBC, o Gommission) is 2
miunicipal corporation with & statirtory mandzle %o procure and award contracts for the construction of public
bufidings in-the City of Chicago, and o oversee the construction of those public buidings until they are tumed
over 1o the user agency that will own and operate each new fasiity.

This is the Grst page of text of Book 1, which along with Baok 2, Book 2A, Book 3, and the project drawings,

l compiise he PBC's construction contracl. The balance of this Book 1 provides a brief descriplion of the project,

instuctions for compleling and submilting your bid, the bid pages, and the forms which must accompany your Bid.

: Book 2 is the Standard Tesms and Conditions of the conlract. Book 2A is the Standard Terms and Conditions

Procedures Manual, Book 3 is the Technical ications for the work to be perfocmed on this project. The

' PEC's architect or engineer for the project will provide the drawings and other documents that may be necessary

for you t¢ bid an andior perform M work. Each of the Books. along with the drawings and any other documents

. prepared by the PEC, iis architect or engineer, are Coniract Documents. Colectively, the Contract Documents

l compiise the Contract. The Contract Documents are defined in Sestion 1 of Book 2, Standard Temms and
Conditions.

. PROJECT INFORMATION

A. General information _
"4 Bids wil be received by the Public Bullding Commission of Chicago for the following Project in
socordance wilh the Contract Documents set forth below: ’
UITTLE VILLAGE BRANCH LIBRARY
2311 SOUTH KEDZIE AVENUE
NEW CONSTRUCTION
PROJECT 208030

Bidders must be pre-qualified by the PBC to bid on this Project.

2. General Descripkon of Scope of Work

: a. As futher desciibed in the detailed specifications and drawings, one-story 16,300 SF fll

: service branch Thrary, skeel Wame with masonry exierior and wil seek LEED siver

' cortification. Sita development includes surface parking for 17 vehicles, reading garden and
landscaping and fencing to conform {a the standands of the City L andscape Ordinance.

b. Tﬁsdescrlp!ionoletishlmdedbbegmralinnatureandisreimeramplele
desari)ﬁunnofaﬁnﬁtdinnafltrewmnbepemrmed.

3 Consbuction Budgel; $6,547,670.00 (exchuding Allawances and Commission's Contingency
Funds). -

4, User sgency: Chicago Public Libcary
5. Projectls located in Ward: 24%

6.  For puposes of the project communily hiring requirement “Residenits of the project community”
' ' : shak mean persons damiciled within the Norh and South Lawnddle Community Areas 2s
designated on Exhibit? 3 Communily Area Map.

T Requests for information: send o Public Building Commission of Chicaga, Altn; Janice Meeks,
Senior Contract Officer by (emall) {anicemeeks@cityofchicaqo.org of (lax) 112-744-3572

AUGUST 2009 (REV 1) 3
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PUBLIC BUILDING COMMISSION OF CHICAGO
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LITTLE VILLAGE BRANCH LIBRARY

8.  Documents Avaiable at: Cushing Color, 420 W. Huron Sirest, Chicago, I
9. Online Construction Documents Available at: hittp:/dis.cushinaco comipbe.btm

1. Pre-Bid Meeting Date, Time, and Location: Wednesday, October 14, 2009 al 10:00AM in the 2
' Floar Boarc Room, Richard J. Daley Center, 50 West Washington Street, Chicago, Il. 60602

11.  *Mandalory Technical Review Meeding for invited Pre-qualified Bidders: Thursday, October 15,
- 2009, at 10;00AM; inroom CL11S

*NOTE: Only Pre-quakfied Biddars who atiend the Technical Review wil be efigible to bid.

l 12.  Bid Opening Dale and Time: Thursday, November 5, 2008at 2:00P% ,

13, AmountolBidDepost 5% amount of bid
l 1. Amount of Commission's Contingency Fund: $200,000.00

-_ 15, Document Deposit: N/A

- 16.-  Cost for Additional Decuments {per set): At he Conlracior’s own expense.
l 17.  MBEMWBE Conlrect Goals: 24% MBE and 4% WBE

18, Source of Funding: City of Chicago

B. Timeof Completion
Substantial Completion of the Work must be achieved no later than (485) Days after the Notice bo
Proceed. . o

C. Commission's Contingency Fund .
. The Commission's Contingency Fund for this project is: $200,000,00

2 The Commission has established this Contingency Fund for the exclusive use of the Commission,
al the Commission's sole discretion. The Commission’s Goningency Fund sum shall be included
as n alowance i the Base Big. In the event thal any or all of the Contingency Fund remairs
unused o the complefion of the Work, the Commiission wall issue 2 deductive Change Order so that
any such unused portio of the Contingency Fund shall remain with the PBC.

D. Copies of Drawings and Specifications Furnished
The Commission will furnish fo the Contractor ane {1} hard copy set of Drawings and Spectfications
for the exacufion of the Work. The Contractor is responsible for obtaining additional copies 2 its
i own cost,
l E. liquidated Damages
1. The Contractor agrees that The Werk must be execued regularly and diligently to ensure
cormpletion within the me specified in Paragraph B above. Tha Coatracior and the Commission
understand and agree that the time for the complelion of the Work described herein is reasonable
tme. 1 the Contractor neglacts, fails or refuses to complete the Work within the time specified, or
any proper exlension granted by the Commission, then the Contracios and its surety do hereby
' agree ko pay bo the Commission the amount of:

Substankal Completion of Phase (s}, | $5,000 per Day
Miestones, or Project

AUGUST 2009 {REV 1) | . -
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1496
LITTLE VILLAGE BRANCH LIBRARY

rol as @ penalty but as liquidated damages for the breach of contrect pccuming each and every
Cay that the Conlractor after tha time stipulated in the Contract for compieting the Work.

The Commission may recover liquidaked demages by.decuicting the amour out of any monles due
or that may becomg due the Contractor, Liquidated damages, if any, will be calculaled on -
completion of the Work and submission of the Contractor's fmnal pay fequest.

Substantial Completion of the Work i defined in Book 2, Section 1.01.30.

+

F. Prevailing Wage Rates
T

Not fess than. the prevalling rate of wages as determined by the léinois Departrsent of Labor shalf
Be paid to 2ll laborers, workers and mechanics performing work under this contract. Prevailing
wage rales in effect at the Eme of issuance of these Conlract Documents are attachad to Book 1 as
Exhibi 1. Qne resowrce for delermining the current prevailing wage rate is the Intemel site

wwwstate i us/agencyfdol/CMicoyntympim maintained by the State of Ninoiz Department of
[ labor.
AUGUST 2008 (REV 1) 5
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY )

M. INSTRUCTIONS FOR BIDDERS
A. Examination of Documents By Bidder

I 5
The Bidder shall, before submitfing ts bid, carefully examine all Contract Documents, including but not
imited {o, the Project Information, Instructions to Sidders, and Execution Documents (Book 1); Standand
Terms and Conditions {Book 2); Standard Terms and Canditions Procedures Manual {Book 2A) Technical
Specifications {Book 3); plans; drawings; Addenda (if any), and bonds. The Bidder wil be responsible for
all ervors n its bid resulling from fsilure or neglect to comply with these instructions.

B. Interpretations of Addenda

The Commission will not fumish oral inferpretations of Contract Documents, before or subsequent to the
. award of a contract. If an intespretation is desired by a prospeciive Bidder, the Inierpretation should be
« " requested in a letter addressed to the PBC, attn: Janice Meeks, Senior Contract Officer, emafl;
janicemeeksfcityofchicago.ong or by fax 312.744.3572.  Every inlerpratation or revision will be in the
form of an addendum o the Contract Decuments and, when: issued, will be on file in the office of the
Commission. Although all addenda will be faxed, e-mailsd, or mailed to each Bidder oblaining Contract
Documents, it shall be the Bidder's responsibiity to inquire as to the addenda issued. All such gddenda
shall become part of the Coniract and attached thereto and all Bidders shall be bound by such addenda,
whether or nof received by {he Bidders. '

C. Inspection of Site
Bidder shall inspect Ihe Site to become familiar with the eondtions refating to the Work to ber pesformed,
the facilities involved, and the difficufiies and restrictions atiending the performance of this Contract.
Eailure of the Bidder to visil the Sita shall not reieve or alter the Bidder’s responsibility for campleting the
Work a5 required by the Gondract Documents.

0. Pre-Qualificationof Bidders

1. Unlss otherwise indicated in Part i "Projest Information,” the Commission has previously tesued

Project. RasponseslomeRFQweréevaluaMbymeGonmissionmﬂahasisoflheuiteliaset
. forth in the RFQ. Notice of pre-qualification has besn provided by the Comission to al fims *pre-
qualified,” and only firms that have received notification of pre-qualification are efigibis to bid on this
. Contract, Pra-qualified s are eligible to bid gither as the entity that was pre-qualtied or as a
joint venture with another fim, provided that the pre<qualified inn has a contralling interesi in the
joint venfure. : .

2 The Commission reserves the right 10 take such sleps &s it deems necsssary ip defermine the
continuing qualiications of the Bidder to adequaely perform the Tequirements of the Contract, and .
the Bidder shall fumish to the Commission all information and data requested for this purpose.
Fallure of the Bidder io cooperate with tha Commission in its investigation or submit any additional

“documents requested by the Commission shall be grounds for disquakfication.

E. Evidence of Continuing Qualifications of Bidder

L The Commission reserves the dight to refuse b award a Conkract to any person, firm, or
corporation thal is in amears o is in default lo the Commission upon any debl or coniract, or that '8
- adetaufter, as surety or otherwisa, upon any obfigation to the Gomemission, of hed falled fo perfom
faithfully any pravious contract with the Commission, or any of the User Agencies on whose behall
the PBC construcls public buildings.

2. The Bidder, # requestad, must preseni wRhin 3 reasonable tme, as determined by the
Commission, evidence salistaclory to the Cormission of performance ablity and possession of

AUGUST 2008 (REV 1) 4 ' 6
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY

necessary faciidies, pecuniary resouces, ard adequate insurance to comply with the terms of
these specifications and Contract Documents.

F. Preparation of Bid

1.

Two (2) copies of Project Information, Instructions, and Execition Documents (Book 1) shall be
prepared with oniginal signatures and notanzaions whorever requined.

All bids must be prepared on forms supplied by the Commission and shaf be subject lo al
requirements of the Contract Oocuments.  Unless atherwise stated, al blank spaces on the bid
page or pages, applicable fo the subject specification, should be correctly filled in. All bids must be
requtar in every respect and no inferfineaBons, excisions of special conditions shall be made by the
Bidder.

The Bidder's name, address, leizphone and fax number shoukd be clearty witten o6 the front cover
of each of the coples of Book 1 submilted.

When required by the Coniract Documents, the Sidder may atfach supporting documentation of
addiional information ko the back of the form to which # refers.

The Commission may consider as imegufer, and at s oplion reject, any bid on which them is an
alteration of of departure from the bid form herelo altached.

The Bid Documents shal inciude the following:

a. Contractor's Bid Form

b. Bid Guarantes

¢. Basis of Award {Award Criteria)

d. Unit Prices

e Affidanit of Non-colusion

f  Schedule B - Joint Venture Affidavit with supposting documentation (if applicable)
g. Schedule D - Affdavit of Generat Coniracior Regarding MBEAVSBE Participation
h. Schedule € - Request for Waive from MBE/WBE Participstion (i applicable)

i  Afidavit of Uncompleted Work

Gurtet versions of the fokowing document shall be on Bl at the Commission al the time of bid
opaning:

8 Financial Statement

b. Oisclosure Afidavit

¢ Statement of Bidder's Qualifications

The apparent low Bidder is required t submit a fully executed Disclosure of Retained Parties ,
within five {5) days after bid opening. .

+ AMGLST 2009 (REV 1) 7




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1498
LITTLE VILLAGE BRANCH LIBRARY

G. Bid Deposit:
1. The Bid must be accompanied by 3 "Bid Depasit’ in the amount sel kuth in Part IL.&, "Genera
Project Information” to ensure:

3. Non-withdrawai of the bid after date and ime of opening.

b. The fumishing of the Performance and Payment Bond and evidence of the required inmurance
_ goverage by the successful Bidder as required by the Contract Documents. '

2. The guarantee shall be made by bid bond, certified check or cashier's check payable to the osder
of the Public Building Commission of Chicago. No bid will be considered unless it is accompanied
by the required guarantee. Cash deposits will not be accepted.

3. The bid bonds, certified checks, or cashier's checls of unsuccesshul Bidders will be retumed 25
soon a3 pracicable after the opening of the bids; however, the deposits of the three (3) lowest
Bidders shalt be retained until the Commission awards the Contract 1o one of them, or for any
reeson rejects al bids.

H. Bidder's Execution of Bid

1. The Bidder must exacuts the Bid in two {2) original counterparis.

2, Bids must be submitied with original signatures in the space provided on the appropiiate Part 1.8.
“Acceptance of the Bid.” Bids not propesty signed shat be rejecled.

3. If Bidder!s 2 comoration, the Prasident and Secretary must execule the bid. In the event that this
bid is execuied by other than the President, attach hereto a cerlifled copy of that saciion of the
Corporate By-Laws or other authorization by the Corporation that permits the person 1o exacute the
offer for said eorporalion.

4. |f Bidder is a pastnership, all pariners must execule the bid, unless one partner has been
authasized o sign for the partnership, in which case, evidence of such authonty salisfaciosy lo the
Commission must be submifted.

¥ Ridder is a scle proprietorship, the sole proprietor must execute the bid.

A “Partnership,” “Joint Venture,” or "Scle Proprietorship” oparating under an Assumed Name must
be regastered with the Iinois county in which 1t Is located, as provided in 805 ILCS 405 (1992},

mom

. Affidavit of Non-Callusion

Each Bidder shall hufly execule an affidavit, in the form provided, to the effect that the Bigder has not
colluded wilh any olher person, firm, or corporation in regard o any bid submitied. Such afidavit shall be
attached to the bid.

J. WBE and WBE Commitments

Each Bidder shal submit with its Bid 2 compleled Schedule O-Affidavil of General Contractor regarding

MWEE Participation and Schedule 8- Affidavt of Joinl Veakre (i applicable) as found in Book 2 Section

23053 {2, 3, 4) describing the extent fo which Minorty Business Enterprise (MBE) and Women Business -
Enterprise (WBE) fisms will parlicipate in the Contract:

The appaerntbwb‘vdderrru&pmidadump!etesmemlé& Letter of intent from MWEE to Perorm as a
Subeontractor, Subconsultant, or Material Supplier, inciuding cwmrent certification letter for each MBE and
WBE fin includad in ite bid within 5 Days of the date set for bid apening.

AUGUST 2009 (REV 1) A
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY

K Locat Business Subcontracting Participation and Community Hiring

n order lo ensune that local businssses that provide subcontracting work (o general coniractors on
i Commission projects and residents of the project communidies are peovided with the opportunity to benefit
' from Comenission contracts, the Commission raquires the foliowing:

1 Local Subcontracting Requirement

a. General coniractors that are Local Businesses (as defined below} are required to awerd
25% of the Work under tha¥r contract with the Commission to subtonisactors that are Local
Businesses.
b, General confractors that are not Local Businesses are required to award 35% of the Wark
l under their contract with the Commission to subconiraciors that are Local Businesses.
: c. A Local Business is one that: 1) owns or leases a functioning business office. and/or
l aperations faciies within the City of Chicage (for City-funded projects) or the County of

Caok (for Non-Cty-funded projects); 2) is registered and licensed 1o 40 business in the City
of Chicago (for Cily-funded projscts) or the County of Cook (for Non-City-fundzd projecis);
3) employs Cily of Chicago residents (for GRy-funded projests) or Coak County sesidents
{for Non-City-tunded projecisk; and 4) is subject to Ciy of Chicago laxes (for City-funded
projects) or Gook Counly taxes {for Non-CRy-funded projects). ' the event that the
Commission performs a project for a wnit of focal govemment thal operates in multiple
monicipalities, such as the Metopolitan Water Rectamation Disirict, "Local Busingss™ shall
be Gefined in the bid documents for that project. The source of funding for the profect is
identified in Section 114,18 above.

2 Cummumtg Residents Requirements. Atleast 7.5% of the project labor must be
performed ymidwlsolﬂanjadConmmniuasd&inedinMeCamdmmem

Two-thirds of the 7.5% f{or 5%) of the regete hours of Work i be performed by
Contracior and Subcontraciors under this Contract may be complied with through new
Ms«mmmymmmmrmammmmmmm
residents of the Projact Communily.

l b. One-third of the 7.5% (or 2.5%) of the agaregate hours of Work b be perinrmeg‘a tha
Contractar and Subcontraciors under this Contract must be new hires who are residents
of the Project Community and may be comprised of construction trade workers or jobsite
I s positions, inclwding, but not limiled to, security, data entry clerks, schedulers,

®

monitoring perse field engineer, superinfendent, peojecl manager and site
administrative support staff,

L Affidavit of Uncompieted Work

The Bidder is required o submit 2 fully executed Affidavit of Uncompleled Work, which dediares, among

other things, the value and estimaled completion date of all uncompleted confracts to be completed with

Bidder's own forces and to be subconiracisd to olhers. Such affidavit shak be sttached to the bid on the
. o provided, .

AUGUST 2009 (REV 1} . g
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1496
LITTLE VILLAGE BRANCH LIBRARY

M. Bidder's Financial Statemenl

Each Bidder shall have on file in the office of the Commission at the time of bid opening a financial
statement dated not earkier then the end of said Bidder's fast fiscal year period. This will be kept on file by
the Commission as a representative statement for a period of one year only. i a Sidder does not have
such statoment on file, it must submit a copy with its bid. Failure to have a cument financiai slalement on
fiie at the Commission at ime of bid opening may ba cause for the rejection of the Contracior's Bid.

N. Disclosure Affidavit

Esch Bidder shall have on fle in the office of the Commission at the lime of bid opening a fislly executed
Pisclosure Affidavil, .

0. Statement of Bidder’s Qualifications R

Each Bidder shall have on file in the office of the Commission at the time of bid opening a iy executed.
Statement of Bidder's Qualificallons or a Qualification Submittal in response 1o 2 Request for
Qualifications (RFQ). The Commission reserves te right to request addiional information fegarding the
capabildty of the Bidder to perform the Conlract.

P. Disclosure of Retained Parties

The apparent low Bidder and the apparent 2 kow bidder shall submil a fully-executed Disclosure of
Relained Parties pursuant to the instructions on the document within fve {5} days of receipt of noice b
provide such Disclosure, -

Q. Submission of Bid

. Twe(2) copies of ak bid documents with original signatures shall be enclosed in two (2} envelopes
gach {outer and inner), both of which shall be sogled 2nd clearly Isbefed with "BID DOCUMENTS,”
the Contract number, name of Bidder, and dale and ime of opening.

2. Biis rageived prior ko the advertised hour of opening wil be securely kept by the Commission,

3. Wriken modiications of bids wil be considerad onlyif recaived pricr to the ime stated for recsipt of
Proposals, Such modilications must be submitted in a sealed envelope and marked in the same
manner as a bid. N ADDITION, the envelope must siate "BID MODIFICATIONS TO SEALED |
PROPOSAL" o1 the lower lefthand comer of lhe envelope in which (he bid modification is
enclosed, 50 thal the modification will be recognized to prevent its being opened prior o scheduled
public opening of bids. Telsphonic or oral modifications will not be considered. Bidders are
wmmammmmmﬂnmemﬁdlmmmmhmymsuﬁadm
misinterpretafion shall make the bid so modified or amended subject to rejection.

R. Withdrawa of Bids before Bid Opening

Any Bidder may withdraw its bic try leter, facsimile, e-mail request, or by personally securing, wilh proper
identiication, the submitied bid propasal at any fime prior i the time fixed for opening of bids. A
telephonic request 1o withdraw a bid wilt not be considered.

S. Opening of Bids

AUGUST 2009 (REV 1) 10
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1456
LITLE VILLAGE BRANCH LIBRARY

At the time and place fixed for the opening of bids, the Commission will cause o be opened and publicly
foad aloud every bid received within the time set for receiving bids imespective of any imeguiarities thesetn.
Bidders and other persons properly interestad may be present in person of by representative.

T. Evaluation of Bids

. B

The Conmission reserves the right to check all caiculations snd to cortect all extensions in case of
efror in order to delermine the cormect amount of the Total Base Bid and/or he 4otal amount of any
other schedule required.

2 Along wilh reviewing the calcuiations of each bid, the Commission will evaluste each Bidder's
respansiveness o all Bid requirements and responsibilty.

3. The-Commission may require that the apparent low bidder and any other bidder submit a
brezkdown of their bids by CS! Division or other appropriate basis. The Commission may also
require the apparent low bidder or any ofher bidder to attend a pre-award meeting 10 review their
bids in detait.

U. Basis of Award
Award wil be made ko the responsible Bidder submiting the lowest Award Criteria and otheswise

responsive 1o all the requirements of the Contracd Docusnents.

V. Performance and Payment Bond and Insurance

1

Each Bidder shall furnish proof of its ability to provide the bonds and insurance raquited by the
Contract with its bid. Wil respect to the payment and performasice bonds, a letier from the
Bidder's surety aifimning the surety's wilingness lo provide the Bidder's bonds is suficent. With
respext to the Insurance, either a etter from the Bidder's insurer, or a certificale showing that fhe
Bidder currently possesses the required coverags, is sufficient,

The insurance requirements for this project are as follows: The Contractor must provide and
mainigin al Contractors own expense, 1he minimam insurance coverage and mequiremeants

 speciiied below, insuring all aperafians related to the Contract, The insurance must remain in

elfodt from: the date of tha notice lo proceed until Substantial Completian of the project, during
cmrlpleﬁnndeList.aswdlasanyﬁchmanm"mhpmmaddimdm
regarding wammanties or for any other porpose

To Be g B F( g
The insUrance requirements are attached as Exhibit 2.

Uponqmrmralhymecomissimtomm.mwithinﬁvets)daysmerbeimgim nelice, the
successful Bidder musl execule and defiver 1 the Commission the Perlomance and Payment
ond in the form ingluded in the Coniracl Documenls, and evidence of the required insurance
COverage.

The Performance and Payment Boed shall be in the fam provided herein, in the full amount of the
Base Contract Price and shall he sscurity for the fakhiid performance of the Contract and payment
of ali persons, firms, or corporations to whom the Conbractor may become legally indebted for
labor, matesial, Iaciiies or services of any nature, employed or used by # in performing the Work,
The cuirent power of attomey for. the perscns who sign for any surely company shall be attached
i such bond. Such power of attomey shall be sealed and cetified with a *first hand signature” by
an officer of the surely. A facsimile signature will not be accepled by the Commission. The
Commission resarvas the right to approve the surely company. :

AUGUST 2009 (REV 1) BT




X. Protests
. B

Y. Licensing

L

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.149€
.LITTLE VILLAGE BRANCH LIBRARY

The failure of the successful Bidder to supply the reguired Performance and Payment Bond or
evidence of the required insurance coverage within five (5) daye of notice, o within such exlended
period as the Commission may grant based upon reasons determined sufficient by the
Commission, shall constitule a default ang the Commission may either award the Conlract  the
next lowest responsible bidder or re-advertise for bids. The difference between the amount of its
bid and the amount for which a contract for the work is subsequently executed may be charged
agahslmeaidder,krespecﬁvedwhefﬂneamummusaleemedsmemwioflhebid
securty. If a more favorable bic is recelved by re-advertising, the defauding Badder shall have no
claim against the Commission for a refund. Because of the difficulty of ascerfaining the damage
causad fo the Commission, such sum shall be considered liquidaled damages and shall nol
constitute a panatty.” The efection by the Comimission to grent an extension 1o the period alowed
for the bidder o provide an acceptable performance and payment bond andlor evidence of
insurance coverage shall not entile the bidder 1o an exdension of time required to complete the

© Work

The bidder shall sibmit any protests or claims regarding this soficitafion to te office of the
Commission's Executive Director. A pre-bid protest must be Bed five (5) days before the bid
opening dale, a pre-award protest must be fled no later than ten {10) days afler the bid opening
date, and 2 post-award protest must be fied no tater than ien (10} days afler fhe awerd of the
Contract, .

All protests or claims must set forth the name and addvess of the protester, the conbract number,
the grounds for the protest or claim, and the course of action that fhe protesting party desires thal
the Executive Director Lake.

In addifion lo all other applicable licenses and cartifications, the general contractor is required to submht a
copy of its [Class A) General Conlractor License issued by the Depadment of Buiidings of the City of
Chicage.

2. Award Of Contract; Rejection Of Bids

1,

The Contract wil be awarded o the responsive, responsible Bidder submitling the lowest Award
Criteria Figure, as defined hereln, complying with all condRions set frth in the Contrect
Docyments.

The Bidder agrees thak its bid shall be in effect untii midnight, Tuesday, November 17, 2009
and that the bid may not be withdrawn until that time.

The Bidder o whom the awerd is made will be nofified as soon as practicable after the
Commission approves award of the Contract. This writien notification consttutes the Notice of
Award and acceptance of the bid submitted. R

i witten natica of the acceptance of this Bid is mailed, faxed, e-mailed or otherwise delivered to
the undersigned within e iime noted herein, or at any Sme thersafter before this Bid is withdrawn,
the undersigned agrees to enler into a Contract with the Public Building Commission of Chicago
with e Bid as accepled. The undersigned agrees o give a Perrmance and Payment Bond as
specified in the Conlract Documents, with good and sufficent surety or suredies, and 1o furnish the
required insurance, al within five (5) days ater given Nofice of Award. *

Upon awaed of Contract, the Commission will process the Contrect for final execution.
The Commission reserves the right [o raject any and ali bids and 6 waive any informality in bids
received whenever it defermines such rejection o7 waiver is in ids inferest,

AUGHUST 2006 (REV 1) : 12
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1496 .
LITTLE VILLAGE BRANCH LIBRARY

IV. PROPOSAL AND EXECUTION DOCUMENTS

A. Cantractor's Bid v

The Confractor hereby acknowledges recsipt of the Contract Documents for Contract No. 1426 , inluding, but
not limited to, ) Project Information, Instructians to Bidders, and Execution Documents (Boaok 1), b) Standard Tarms
and Conditions (Book 2), 2nd Standari Terms and Conditions Procedures Manual (Book 2A) c), Techical
Specifications (Book 3) , d), Plans and Drawings, end ), Addenda Nos. (None unless indicated here)

/A3

Furiher, the Conlzacior, having inspected the Sie and become familiar with the conditions afiecting the cosl of the
Work and with the requirements of the Contract, hereby proposes to hmmish 21l Iabor, necessary tools, matesials and
ather work necessafy to perform and complete in a workmaniike manner e TYPE OF WORK for PROJECT located at
the Sile designated a5 required by and in skict accordance with the Contract Documents for the Base Contract Price
ksted on the next page.

The agreement between the parties inchudes not only this instrument, but aiso the remaining Contract Documents as
desciibed in the Standard Tems and Conditions, and 2l of which shall be binding on the parties herelo.

Time is ol the esseace of this Contract The Contracior agrees that it will commence the performance of the Work on
the date set fork in the Notice to Proceed issued by the Comeission and thak i wilk complete the Work within the time
set forth in Part Il *Project infomation.”

The Base Conlract Price listad below, as adjusied from time to ime pursuant to the Coniract Documents, shall be bl
compensation o he Contractor for having wek and faithfully completed the Work, froe and clear of all claims, lians,
and charges whalsnever, of any kind o nalure, and in full compliance with the Contract.

% Payment for the Work wil be made in the manner set forth in Book 2 the Standard Tesins and Condions.

The Confractor wemants that it has nol employed any person to Solicit or secure this Contract upon any agreement for
a commission, percentage, brokerage, or contingent fee. Breach of this wamanty shall give the Commission the right
1o terminale the Coatradt, or, at its discretion, to deduct from the Confract Price or consideration the amownt of such
commission, percentage, brokerage, or contingent fees. This waranty shall nol apply lo any commission payable by
the Contracinr upon-coniracts o sales secured or made through bona fide establishéd commercia or seiling agencies
maintained by the Contracior for the purpase of secuning business.

The cmm.hemgmumn.deposesaﬁsaysunoalhmatnodsdmumofmwﬂphmaﬁshaw been

withheld: the information provided therein to the best of its knowledge is cument; and the undersigned proposes o
furnish the insurance and the Performanca and Payment Bond required by the Contract Documents,

AUGUST 2009 (REV 1) 13




. PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1498
LITTLE VILLAGE BRANCH LIBRARY

BIT} FORM
AMOUNT
Work . $ S‘zq'-}, sed
Site Work Alowance. $200,000.00
Commission’s Contingency Fund $200,000.00
|TOTAL BASE BID s 5,069 4,860 |

AWARD CRITERIA FIGURE
{See Secticn V. Proposal Support Document, fine 15 of Award Citteria Figure):

s 5,457,699

SURETY: Please specily full laga! name and address of Surety. f
ra 5 Cagualt (& of
215 Shuymap BIVE.
Naperville, IL €0126
AUGUST 2009 (REV 1) 14




PUBLIC BUL.DING COMMISSION OF CHICAGO

CA-G

Contract No. 1496
LITTLE VILLAGE BRANCH LIBRARY "
SITE WORK ALLOWANCE
lem |
No. Descripticn of Work Unit{s} Unit Prica
1| Loading, transpertation and disposal of stockpiled Tons $35.00
contaminated 30l _
2 | Excavellon, loading, transporiation and disposal of Tons $45.00
contaminated sol
31 Loading, Iransporiation and disposat of stockpiled un- Tons $35.00
suitable soil
4 | Excavaiion, bading, ransportation and disposal of - Tons $45.00
place un-Suitable soil
5 | Load, place ang compact on-ite fill material rom Cubi¢ Yards $71.00
stockplle
5 | Excavate, kad, place and compact on-s#e #l malenal Cubic Yands $14.00
7 | Demoition, removal, transportation and disposal of Cubic Yards $30.00
underground concrele footings and remnants.
8 | UST Removal (Tank < 2000 ga! caparity) Each $3,000.00
9 | UST Removal (Tank 3,000-5,500 gal capacity) Each §5,000.00
UST Removal (Tank 6,000-10,000 gal capacity) Exch $8,000.00
11 | UST Remaval (Tank > 18,000-15,000 gal capacity) Each £9,000.00
12 | UST Removal (Tank > 15,000 gal capacily} Each $12,000.00
13 | UST tank sludge removal and dispesal (55-gallon drum) Drums $300.00
14 | Bulk UST pump out {Liquids), including transportation Gallons $0.60
15 | Wasta characterizalion sample analysis for disposal Sampka $1,500.00
authorization for soils removed under Allowance Schedule ’
18 | Water analysis for full MWRDGC contaminants List Each §750.00
17 | Obiain MWRDGC discharge permit for Sutk disposal of Each $1,200.00
contaminated lguid
16 | Contaminaled waler-heuling and disposal of drums Dums $200.00
19 | Fumping, transportaion and disposal of comtaminaled Galons 5060
water - bulk disposal
20 | Pumping, storage and disposal of contaminated waler - Gallons $0.10
bulk disposa bry MWRDGC Pemit
2 Fumish, place and compadt base madesial CA-1 Stone Ton $16.00
Load on-ske bage materiaks, place and compact CA-1 Cubse Yards 8.0
Sone
Fumish, place and compact aggregale meferial CA-8 Ton $16:00
24 | Excavale, place and compact on-site aggregate material Cubic Yards - $12.00

AUGUST 2009 (REV 1) .
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Fumish, placa and compact drainage matesial CA-7 Tons 516,00
| Excavate, place and compact on-site deainage material Cubic Yards $12.00 |

CA7

27 | Fuenish and place geotextile filter fabric Squara Yad $7.00

28 | Stte Sorvey - Survey crew for verificalion of excavation Each $1,500.00
and backfll quantiies

29 | Streat restoration per CDOT - 1-1/2 inch Asphatt Binder Square Yard $165.00
Coarse and 112 inch Asphall Surface Coarsa. Less han
100 Square Yards

30 | Street restoration per COOT - S4nch PCC Base Course, Square Yard $220.00
1-1/2 inch Asphatt Binder Coarse and 1-1/2 inch Asphatt
Suriace Coarse. Lass than 100 Sqvare Yards.

Tota! Allowance Fund = $200,00C.00
NOTES:

1. Al'Work associated with the abave aiowance schedule shall be approved in
wriing by the Commission Representafive prior o proceeding.

2. Aulhorized additional excavation and replacement material wil be paid lor in
accordance with the above alowance sohedul_e.

3. Aulhorized addibonal excavation means excavation below subgrade elevations as shown in the Plans
and Specifications due to the presence of unsuitable soil materials as delesmined by the Commission
Representative.

4. Theunk prices in this allowance schedtde include afl overhead and profil.

5. Al unused portions of ihe allowance fnds must be retumed {0 the Comméssion
in the fowm of a deductive change order prior to Final Compietion and Acceptance
of the Work,

AUGUST 2008 (REV 1) 19
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1486
LITTLE VILLAGE BRANGH LIBRARY

B. Acceptance of the Bid

I WITHESS WHEREOF, the paries herelo have caused {is insiument to be execuied in o {2) original
counterparts the day and year first above written.

PUBLIC BUILDING COMMISHON OF CHICAGO
= Aen. M s
Secretary \ﬂ i i

CONTRACTING PARTY
{Print or type names undemeath all signatures}

sollict /Qakley Joint Venbure 790 N. central Avel, Wood Dalé,
Contractor Name: Address

If a Corporation:

By : President
Title of Signatory

ATTEST:

By Secretary
Title

R
Y -

N~ Pannershtp
S “‘August::.ne Afriy

Y, ~.,Oakf3=ey consruction Company . Chicago, IL 60620
- P‘ar{n'ef Address

AN 6/, Address

Partner [/7
) _Howard Stroag 790 N. Central Ave.
'I‘he George sollitt Constb. Co. Wood Dale, IL 60191

7815 3. Clarewmont Ave,

Partner S Address

If 2 Sole Propriglorship:

-

Signature

NGTARY PUBLIC
LN County of DuPage State of IL
Subscribed and swom to beforeme on this _sth  day of November 2009

(ol G. Glaosor

s Notary Public Signature o OF P Bl J
Commission Expires, F-r28783— 05. / D«?/ 13 7 c ARIZILC ;«A’ELASSES‘?)II;I- ),

NOTARY PUBLKC, STATE OF ILLNCIS

e

l T . GORPORATE SEAL

AUGLUST 2004 (REV 1)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1498
LITTLE VILLAGE BRANCH LIBRARY

C. Corporate Resolution (if a Corporation)

i, the undersigned, DO HEREBY CERTIFY that the following is a complele, true and comect copy of certain preambles

and resolutions of the board of directors of
Oakley Comstructicn Company

2 corporation duly organized and existing undes the laws of the State of __I11inois and authorized lo

do business in the State of lincis, which resolutions were duly adopled at a duly called meeting of said board held on

November 20 ,2007__, a quorurn being present, and are set fosth in the minutes of said meeting; that

+ am the keeper of the corporate seal and of the minules and raoords of said coforaion; and that the said resolufions

have nol been rescinded or modifled:

WHEREAS, this coporation submitted & bid, daied _ November S , 2009 o the Public Buiding

Comymission of Chicago, lor Conbract No. 1436 _ of said Commission,

NOW, THEREFORE, BE 1T RESOLVED: That the president or vice president and the secretary of assigtant secretary

of ihts comoration be, and they are hereby, amtnnmdmddwecledbemutemnmforarndonbemnaand

under the name and ssal of this carporation; and

BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are hereby, authorized and

directed to exeasta and deliver to the Commission, for and on behalf of this corporatior, such other and all documents

as may be necessary or perinent to a cantract, and to do and perform any and all other acts relative hereto,

| FURTHER CERTIFY thal the oilowing-named persons are the officers of this corporaticn duly qualified and now

acting as such:

President: Augustine Afriyie
Vice President: anthony Kwateng
Secretary, Anthony Kwateng
Treasurer.
AssishntSeaehry
,»:“?N\W,D‘HESS W‘H “l L have arguntn subscribed my name and affixed the seal of said carporaticn,” this

2009 .
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1498
LITTLE VILLAGE BRANCH LIBRARY

C. Corporate Resolution (if a Corporation)

I, the undersigned, DO HEREBY CERTIFY thal the following is & complete, tue and corect capy of certzin preambies
and resakriions of the board of directors of
The George Sollitt Construction Company
3 comoration duly organized and axisting under the kaws of the Stale of Illinois ard authorized o
da business in the State of Minois, which rasolutions were duly adopted at a duly called meeting of said board held on
May 28 Lo .aquambeingpresml.mdatsseﬂonhhlhemizutasolsaidmeeﬂng; that
am the keeper of he corporats sel and of the minutes and racords of said corparation; and hat the said resoiutions
have not been rescinded or modified:
WHEREAS, this comoration submitted a bid, dated Novemper 5 . 2005_ lo the Public Building
Commission of Chicago, for Contract No. 1436 _ of said Commission;
NOW, THEREFORE, BE IT RESOLVED: That the president of vioe president and the secretary or assistant secretary
of this corporation be, and they are hereby, authorized and directed 1o execute contracts for and on behaif of and
under the name and se& of this corporation; and :
BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are heraby, authorized and
directed ko execute and delfiver to the Commissian, for and on behalf of this corporalion, such other and all documents
as may be necessary ot pertinent to a contract, and to do and periorm any and 2l othes acts relative hereto.
| FURTHER CERTIFY thal the following-named persons are te officers of this corporation duby qualified and now
acting as such:

President: JHoward Strong
Yice President: John Pridmore
Seuretary: John Pridmore
Traasunes: Daryl Poortinga

Nancy Plansk

o subscribed my name and affoed the seal of said corporation, this
L2009 ,
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY

V. PROPOSAL SUPPORT DOCUMENTS
A. Basis of Award (Award Criteria)

To promote he intended goal of economic opportunity and maximize the use of minority persoanel an this
project, the Public Bubding Commission of Chicago has established the Award Criteria formula for the
purpose of evaluating proposals and awarding the confract. A contract in the amount of the totat Base Bid
o Base Contract Price wil be awarded o the responsible bidder with the lowest Awaird Criteria Figure, -
The Pubii; Building Commission of Chicago reserves ihe right to check 2l calculations for accuracy. The
fuliment of the Award Criteria does not abrogate the responsibiifies of the Coatractor to oomply with
federat and siate requinements under the Equal Employment Act and the inals Hurran Rigiis Ad.

1. instructions

The Bidder shall complete the Award Criteria Formula and transfer the final Award Criteria Figure -
Line 15 o the space provided on the itemized proposal sheel. Faihire o complete the formuls may
be cause for rejection of the Bidder's proposal. The successiul bidkder will be held responsible for
adhering 1o Lhe figures submitied in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project.

Lines2,4 and 6 in the formula shafl ot be greater than ity percent (50%) in each category for the
sole purpase of determining award of the contract. Similarly, knes 8, 10 and 12 shall not be graater
than ten (10%) parcent in each category for the purpose of award ciilenia only. The fifty percent
(50%) and ten percent (10%) goals are not intended to reskict he lotal number of minority and
female empioyees to be uged on the project, but only o establish bmiting figures for use in the
formda. Joumeyworker Incudes journeywerkers from the major frades fisted herein, including,
withoul limitation, joumeyworkers engaged in steel Fabricalion, and the fruck drivers. Walchmen
and custodial workers are nol creditable in the formuia.

2. Award Criteria Formula .
See Total Base Bid

- Line 1. Base Bid, in figures on Page 14

Line 2. Percentage of the Jouneyworkers hours thal the Contractor

proposes 10 be worked by minority Joumeyworker during

construction of the project. {Madmum figure 0.50) .45
Line 3. Multiply Line 2 by Line 1 by 0.04
Ling 4. Percentage of tolal Apprentice hours that the Conlractor proposas 1o

be worked by minorily Apprentices during construction of the projact.

{Maximum figure 0.50) ___ .50
Line5. Mutipty Line 4 by Line 1 by .03
Line 6. Parcentage of the lotal Laborer hours that the Contraclor proposes

1o be worked by minority Laborers during construction cf the project.

{Maximum figure 0.50) .50
Line 7. Muitiply Lina 6 by tine 1 by 0.01
Ling 8. Pefcentage of total Joumeyworker hours that the Comtractor

mpowbhemrkedbyhnalehumemrkersmwm

consiruction of the project. {Maximum figure 0.10) =0~
Line 9, Multiply Line 8 by Line 1 by 0.04
Line 10. Percentage of total Apprentice hours that the Contracior propases to

be worked by female Appreniices during consiruciion ofthe prgject. _  -10
AUGUST 2008 {REV 1) 19




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY

{Maximum figure 0.10)
Line 11. Multiply Line 10 by Line 1 by 0.03
Line 12. Perceniage of the total Laborer hours that the Conlractor propases )
fo ba worked by female Laborers during construction of the projecl.
{Maximum figure 0.10) ZC- » a.f.
Line 13. Mudtiply Line 12 by Une 1 by 0.01
Line 14. Summation of Lines 3, 5,79, 11, and 13 —
Line 15. Sublract Line 14 fom Line 1 {=“Award Criteria Figure’} e
Award Critesia Figure {Ingert Line 15 of Award Criteria Formyla) $See Award Criteria Figure on Page 14
3. Communily Hiring Bomuses
In order to encoursge maximum employment of interested and avaiisble residents of the project
community on this project, the foflowing bonus calculations shall apply:

5. Tn calculating he hours worked by minodly and wamen joumeyworkers, apprentices, and
tabosers under the Award Criteria set out in Part V.A. "Basis of Award {Award Criteria),” all
hours worked by minority and women joumeyworkers, existing apprentices, and labarers who
are residents of the project community shall be muiiphed by 1.5.

b. In calculating the hours worked by minority and women apprentices under the Award Crileria
set aut in Part V “Proposal Support Documents,” afl hours worked in new apprenticeships by
minority and women apprentices who are residents of the project community shall be
muttiphed by 2.0,

Definitions .

“Actual residenis of the City of Chicage" shall mean persons dormiciled within the City of Chicago.
The domiclle is an individual's one and only true, fixed, and permanent home and piincipal
establighynent.

"Residents of the project community’ shall mean persons domiciied within the project ara as
staked in Section l1.A.6., above.

nNew Apprenticestip” shall mean an apprenticeship begun for a person who has not held an
apprenticaship card within ninety (80} days prior fo beginning the project.

4. liquidated Damages
The Confractcr hereby congents and agrees that, in the event that it fails to comply with each of the
minimum commitments submitted with this Proposal on Unes 2, 4, 6, &, 10, and 12 of the Avard
Critaia Fomula, covering minority and female Joumeyworkers, apprentices, and laborers
respeciively, the following shall apply. .

mneeotalhoursinanycaeguyrormduaparuentagetsassigr.edinm.esz,4.a.a.10,nr1zof :
the Award Citeria equals zero 2t the completion of the work, then a net deficiency of the enlire

percentage sssigned will be deemed to exist, For any net deficlency in each cakegory, the

following amounts sha be deducted as liquidated damages from monées due the Contracior and

the Contract Surm modifiad accordingly:

a.  For each fill one {1%) percent deficiency of minority Joumeyworkers nol utifized — four cents
per each hundred dolars of the base bid calculaled as follows:

Line 1x 04
100

AUGUST 2000 (REV 1) 20




W
t
l

%

%

I
i
i

PUBLIC BUILDING CONMMISSION OF CHICAGO
Contract N0.1486
LITTLE VILLAGE BRANCH LIBRARY

Each one (1%) pertent deficiency toward the goal for female Joumeyworkers (Line 8} shall be
calculaled in the same wiay. )

For each full ane {135) percent deficiancy of minority apprentices ol uiized - three cenls per
hondred dollers of the base hid caiculsted as follows: .

Lipe 1 x 03
100

Each one {1%) percent defiiesncy toward the goal for female apprentices (Line 10)shal
be calculated in the same way. .

For each one. {1%) percent deficiency of minosity laborers not utilized — one cant pey each
hundred dollars of the base bid calculsied as follows: _

Lina 1 x 01
100

Each one {1%) percent deficiency toward the goal for female |aborers {Line 12) shall ba
calculated in the same way.

Liquidated damages, & any, wil be calculaied for the first pay requests reflecting fifty percent
(50%) completion, seventy-five percent (75%) completion, and ningly percent (90%)
completion, respectively, hesed upon the Conlractor's pay request together with all attendant
certified payrolls and other required documenitation of morily and women employment. The
accrued fiquidated damages and interest will be added lo the retention provided elsewhere in
this conlract. The amoun of Yiquidated damages due to the Commission under this provision
will bear compound interest &t the rate of 5% per anmum, compounded monthly rom the date
of the Notice to Procead 1o the date of approval of a deduetive change ander for liquidated
damages. Should the total amount of liquidaled damages due under all provisions of this
contract exceed the amount of the Commission's retainage, compound interest on the amount
wmmmmmmmammﬂu\emmwofﬁqmw
damages and compound interes is paid to the Commission.

The Commission is aware that certain subconacl agreements under this conract may
require subcontractors ta contribute to payment of Fquidated dameges assessed under this
provision, Should enfscement of subcontract tiquidated damages provisins resull in an
aggregale lolal of subooniactor liquidated damages greaier than the quidated dameges
asseseed heraunder against Conbractor, then Contractor musl pay the excess pro rata as a
banus o each subcontracior excesding its subcontract commitmants for minority o women

employment, or both.

5. Reponting .
In accordance with tis commitment, the Contraclor must submit both the Contractor’s Payrod
Record Fomn and the Conlractor's Recapitdation of Minonty and Female Worker Hours and
Percertages Form on 3 monthly basis. Al Subconbractors including, without fimitation, steel
tabricabion Subconlractors, shall be listed on ihe Conlracior's Recapitulation Form whether active
of not. Fnrmewmseoftrﬁsmpon,meblkminggrouprnriesﬂbeused:

a
b.

8

AUGUST 2009 (REV 1)

The classification "White” Includes person ¢f indo-Europaan descent.

The dlassification "Black” or "Affican-American” includes persons having origins in amy of the
Ilack racial groups of Afica.

The classification "Hispanic™ includes persons whosa ariging are from Mexico, Puerto Rico,
Cuba, Cenird or South America, the Carbbean islands of other Spenish culture o oigir,
regardiess of race.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1486
LITTLE VILLAGE BRANCH LIBRARY

The classificaion "Native American” incudes persons who are Native Americans by virtue of
tribal association.

The classification "Asian-Paciic’ includes persons whose ofigins are from East Aga, .
Southeas! Asia, the Pacific Islends of the indian sub-continent,

The dassification "Other” inchdes qualified individuats with disabiiies who meet legitimale
skill. exparience, educalion or other requirements of emplaymenl posiiions held or sought and
who perform the essential funciion with or without reasonable eccommodalion and ofher
groups Or other individuals found by the Public Building Commission of Chicago (o be socially
and economically disadvantsged and i have suffered actud! racial or ethnic discrimination
and decreased opporfunities o compete in Chicago area markets.
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PUBLIC| BUKLDING COMMISSION OF CHICAGO

6.  Major Trades

Asbesios Workers
Boiler Makers
Brickiayers
Carpenlers

Cement Masons
Eleclicians

Blevator Construction
Glaziers

Machanists
Machinery Movers
Omamandal ion Workers
Lathers

Contract No.14$8
LITTLE VILLAGE BRANCH LIBRARY

Operaling Engineers
Painters

Pile Driver Mechanics
Pipe Fitters/Sleam Filters
Plaskerers

Plumbers

Roofecs

Sheet Meial Workers
Sprinkler Fitters

Sieel Faticators {in shop or ongite)
Technical Enginaers
Tuck Fuinters

For approval of other frades foe congideralion in the Award Criteria Formula, written approval should be requested from

the Commission,

7. Trade Panici

jon - For Irformation Only

The ioflowing i on must be supplied by the Contractos for the purposes of evalialing figures
supplied in the Awand Ciiteria Formula, t i understood that these figures are estimates only and

e nat to be considered as limiing in any manner actual participation on the project,
Anticipated | of minority participation, to be expressed as percentages, must be suppliad for
each frade, whether athibutatde to the Conlracior's work force or any Subcontractor which will be
aclive on thiz project.
TRADE PARTICIPATION PERCENT OF MINORITY
Carpentexrs ) 50%
rars 50%
Rricklayers 33%
Plimbers 33%
_Electricians =~ 25%
_Sheetmetal Workers 33%
Pipe Fitters 33%
_Iron Woykergl = 5%
AUGUST 2009 {REV 1) 23




 \I. ADDITIONAL DOCUMENTS TO 8E EXECUTED

PUBLIC BUILDING CONMMISSICN OF CHICAGO
Contract No.1486
LITTLE VILLAGE BRANCH LIBRARY

Affidavit Of Non-collusion

STATE OF ILLINGIS |

188
COUNTY OF COOK |
Howard Strong , being first duly sworn, deposes and says thal:
™ He/She is
President

{Owmer, Partner, Officer, Representative or Agent) of
The George Sollitt Construction Company

the Bidder that has submitted the attached Bid;

2 That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pedtinent
sircumstances respecting such Bi;

(3 Such Bid is genuine and is not a callusive or sham bid,

4 Neither Bidder nar any of ils officers, partners, Owners, agénits, representatives, employees, or parties in
interest, including this affiant, has in any way colluded, connived, conspired, of agreed, directly or indirectly, with any
ather Bidder, fin, or person to submit a collusive or sham bid in aannaction with the Contract for which the attached
bid has been submitted or to refrain from bidding in connection with such Contract, or has in any manner, direcy o
indirectly, sough! by agreemenl or collusion or communication or conference with any other Bidder, fim, of person to
fix the price or prices in the attached bid o in that of any other Bidder, or 1o fix any overhiead, profit, or cost element of
the hid price of any other Bidder, or to secure through any coflusion, conspiracy, connivance oF uniavdul agreement
any advantage against the Public Building Commission of Chicago or any person interesled In the propased Contract;
and

(5} The price or prices quoted in the attached Bid are fair and proper and are not tainted. by any collusion,
conspiracy, connivance, or uniawiul agreement on the part of the Bidder or any of its agenis, representalives, Owners,
employees, or parlies in interast, including this affiant.

(6) The Bidder is not bared from bidding as a result of having Mated Winois Criminal Code, 720 ILCS H/33E-3

[Bid-l'gghg), THILC Bid rojating) of the Prevailing Wage Adt, 30 ILCS 570/0.01 through 57017,

(SiEhed) -

President

(Title)

Subscribed and sworn lo before me this _Sch  dayof  November 2009
Cosst. G- Hsgasre. oo )

Agssistant Qffice Manager . OFFCAL i

ey eglog! 13 5 CAROL A. CLASSON

My Commission expires: #]  NOTARY FAUBLIC, STATE OF ILLINOIS

. / COMMISSION EXPIRES 05/08/13

AUGUST 2008 {REV 1) 24
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PUBLIC BLILDING COMMISSION OF CHICAGO
Contract No. 1486
UTTLE VILL AGE BRANCH LIBRARY

vl ADDITIONAL DOCUMENTS TO BE EXECUTEﬁ .

Afficavit Of Non-collusion
STATE OF fLLINOIS }

158
COUNTY OF COOK )

augustine Afrivie . being first duly swom, deposes and says that;

L]

1)  HefSheis

President

{Cvmer, Partner, Officer, Representative of Agent) of
nNakley Construction Company, Inc.

the Bidder that has submitted the attached Bid,

{2) That Bidder is fully informed respecting the preparalion and contents of the attached Bid and of all pertinent
tircumstances respecting such Bid,

(3) Such Bid is genuine and is not 4 collusive or sham bid;

(4) Neither Bidder nar any of its officers, partners, owners, agenls, representatives, employees, o parties in
interest, including this affiant, has in any way colluded, connived, conspired, of agreed, directly or indirectly, with any
other Bidder, firm, or person to submit a coliusive or sham bid in cannection with the Contract for which the attached
bid has been submitted of to refrain from bidding in connection with such Gontract, of has in any manner, directly or
indirectly, soughl by agreement or collusion or communicalion or conference with any other Bidder, finn, or person (o
fix the price or prices in the attached bid ot in that of any other Bidder, or 1o fix any overhead, profit, or cost element of
the bid price of any olher Bidder, or to securé through any collusion, conspiracy, connivance or uniawful agreement
any advantage against the Public Building Commission of Chicago or any persen interested in the proposed Coniract;
and

{5) The price of prices quoted in the aliachied Bid are fair and proper and are not tainted by any collusion,
conspiracy, connivance, or uniawful agreement on the part of the Bidder or any of its agents, representatives, owners.
employees, of parties in interest, including this affiant.

(6) The Bidder is not bared from bidding as a result of having viclated Winois Criminal Code, 720 1LCS 5/33E-3
{Bid-ngging), 720 ILCS /A3E4 (Bid rolatip_q} or the Prevailing Wage Act, 30 ILCS 570/0.01 thraugh 576/7.

{Signed}

President

(Titte)

Subscribed and swoin to before me this __Sth _ dayof November 20 o3

 Lunal G Claaoor

i T = e

OFFIC

SEA

Assistant Office Manager |
ie) CAROL A. CLASSON
My Commission expites: NOTARY PUBLIC, STATE OF LLINOIS
os/e8/i3 AR
AUGUST 2000 (REV 1) 24




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract Mo.1496
LITTLE VILLAGE BRANCH LIBRARY

SCHEDULE B - Joint Venture Affidavit {1 of 3)

This form need not be filed in if aff joint venturers are MBE/BE fims._in such case, however, 3 willten joint venlure
agreement smang the MBE/WSE firns should be submitied. Each MBE/WBE joint venlurer must alse attach & copy aof
their current certiiication felter.

1. Hame of joint veniure sgllitt/Dakley Joint Venture

2. Address of joint venture 790 ¥. Central Ave.
Wood Dale, IL 60191

3. Phone numbsr of joint venlure 630-860-7333

4. \dentify the firms that compnise the joint venture
The Georas Sollitt Construction COmpany
Oakley Construction Company, Iine.

A Describe the role(s) of the MBEMBE firmis) in the joint venture. [Note Ihal & "dearly defined portion of
work” must hera be shown as under the responsibility of the MBEMWBE firm.}
gee Jolnt Venture Agreement dated November 5, 2002

B. Describe very briefly the experience and business qualfications of each non-MBEANBE joint venturer.
See PBC RFQ for Prequalification to bid as Genaral Conkracter dated

September B, 2008, submitted by The George Sollitt Comstruction Company.

5. Nafure of joint venture's business
General Contractor

6. Provide a copy of the joint venture agreement.

7. Ownership: What percentage of the joint venure is claimed to pe owned by MBEWBE? 25 %
8. Specify asto: .
A, Profit and loss sharing 25%

259,

B. Capilal contribulions, inciuding equipment

C. Other applicable ownership intesests, including ownership options or other agreements which restict

ownearship or contrel.
None

D. Deswibe any loan agresments between joint  venturers, and ientity fhe flerms thereof,

' Wone

AUGUST 2009 {REV 1) 25




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY

" SCHEDULE B - Joint Venture Affidavit 2 of 3)

8. Control of and perticipetion In this Contract: identify by name, race, sex, and *fim" those individusls (and their
titles) who are responsible for day-to-day management and policy-decision making, including, but not Emited f0,
those with prime respansibitty for:

A Financial decisions
See attached Joint Venture Agreement dated November 5, 2009

8. Managemen decislons such as:

1)  Estimaling
gee attached Joint Venture Agreement dated November 5, 2005

2 Marketing and Sales
See attached Joint Venture Agreement dated Novenber 5, 2003

3} Hiring and fing of managsment personnel '
} Seg attagn.ed Joint Venture Agreement dated November 5, 2009

4} Other

gee attached Joint Venture Agreement dated November 5, 2009

C. Purchasing of major items or supplies
dee attached Joint Venture Agreewent dated November 5, 2009

D, Supesvision of field operations
See attached Joint Venture Agreement_dated November 5, 2009

E Supervision of office personnel

sae attached Join falife]

F. Describe the financial controls of the joint venture, €., will a separate cost genter be established; which
ventures will be responsible for kesping the booke; how will the expense therefor be reimbursed; the authorty
of each joint veniurer to commit or obdigate the other. Desciibe the estimated contract cash Bow for each
joint verturer,

See attached Joint Venture Agreement dated November 5, 2003

The*George Sollitt Construction Company to provide accounting services.

G. State approximate number of operaional personnel, their craft and posiions, and whether they will be
employees of the majority firm or the joint ventue,

See attached Joint Venture Agreement dated November 5, 2009

»

10. Pleasesma\ymﬁaifactsdaddiﬁomlinformaﬁmpelﬂwenttotrncomlmmreofﬂisjoinlmwre.

AUGUST 2009 {REV 1) %




Nart of Joirt _u@/ Name f Joint Vet
.. d _"3 -‘__.

PUBLIC BULDING COMMISSION OF CHICAGO
: Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY

SCHEDULE B - Joint Venture Atfitlavil {3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL
MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR
JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING.
FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE 1O THE PUBLIC BUILDING
COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES M ANY OF THE
_JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOCKS, RECORDS,
AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT
VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL
MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED
AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: B, after fiting this Schedute B and before the compietion of e joint venhure’s work on this Contract, there is any

signfficant change i the information submitied, the joint venture must inform the Public Buiding Commission of
Chicago, either Giraclly or through the General condractor if the joint venbure is a subconiractor,

The George, Sollitt Const. Co. Oakley Construction Company,. T

R
A,

Howard Strong Augustine Afriyie
Name — Namne .
" pregident ~ President
November 5,.2009 November 5, 2009
Daw Dale
Staleof 1L Countyol DuPage Stateo _IL County of DuPage
Onihls Sih day of November, 20,909 On thig Sthdsy of Octcber 2009
bedors ma appesred {Meme) before me appaared {Name)
Howard Strong . _&wtﬂn& Afriyie
to me porsonally known, who, baing duly sworn, io me personally known, who, baing duly sworn,
i execule bhe foregoing affidat, snd did state did enecuta the foregoing atfidavit, and did state
- thal he or she was propery auihorized by that he or she was propery authorized by
{Name of Joind Venture) {Hame of Joint Venhae)
S8cllitt/Oakley Joint Venture Sollitt/Gakley Joint Venture
o exscate the atidavl and did 50 a6 bis or her o exesute the afidavil and did 6o as his or her
free act and deed. . froe atl anid deed.
Motary Public Hotary Public
Commission expires: Commission expiies” Lad2e4e9 OS5 /gx/ i3
{SEAL) o8/88/i3 CEA e v m g sesmeluno

@ OFFICIAL SEAL
X QAR A MLARLTY
NOTA: 7z

O
CAROL A. CLASSON

Jope ARG STATE OF HLINOIS

i OF oS
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PUBLIC BUILDING COMMISSION OF CHIGAGO
Confract No.1496
LITTLE VILLAGE BRANCH UBRARY

SCHEBULE C - Lettor of Intent from MBERKBE .
To Perform As
Subcontractor, Subconsuitant, andior Materist Sepplier (1 ole
Name of Projact: _ Little Villade Branch Library. .

Projott Nomber. _1496

FROM: )

éléu?_/_{ms&; pply (o e waE Y
{Name of MO or WBE} . .

Sollitt/Calley Joint Venture mﬂPubicBuMngComdadmufmbagn
{Hams of Ganeral Bidder)

mmmxeammumm“mmmabwmmswm;

___aSolePropicor _ ____K__a(}omaﬁun

aPasinership 2 Joint Ventor

The muwmmgnmasmmwmmwmammm
[2] maddrﬁan.inﬂwcasemmeundaagnedtsuoﬂvmmm;nm
fiam, mamwmmdamsmm .
Mummemmmmmmmwumwmmmmm
confection with the: shove-named project.

L chical Haieiial<

Theahm-dasnﬁeﬁWuMwarhahﬂMgpﬁw,%Mﬂw#ﬁmmhm

AUGUST 2089 (REV 1) 25
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1498
LITTUE VRLLAGE BRANCH LIBRARY

SCHEBULE € - Letter of intent from MBEIWSE
TaParform As
wm.mmmmweom

PARTIAL PAY [TERSS

: meydma:)%mmlae wpum.mmummmwm

F
lfmwhmwwmmmae MsmMmﬁmsmwm.
attach additional shee¥s).

LEVELS
idmmmdmmwwmmeW
% of e mmammmwmmmmmemma

: mmmﬂmummwummwmmmamﬁm

he [ed in each blank above, 1 more han 10% percent of the valu of tha MBE/WEBE subcontractor’s soope of work
ﬁmmawwmmm&muwmuummumm. .

Mummmmamwummmmmwm.mwm
Mﬂammmmnwmm and will do so wiliin fiwe {5) working doys of
mmanmmmmmmmm

¥ AFPLICABLE:
dy.

Joint Veniure Partner (Prinl) : Signature

Date ' Mame (Pt}
MBE __ WEE NonWBEMWBE _

a—

Fhona

AUGUST 2009 (REV 1)
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Cityhof Chicago

Ricﬁrl M. Daley, Mayor
Degdrtment of
P:o{‘?rmmmm

Jam L. Rhes
 Pracurement Offtcer

Cityifall, Room 403

121 Rosth LaSalle Street
. Chidago, Rlinois 60602
(318 7444300

(318 T44-0010(FAX)

(3133 7442949 (TTY)
bttpblfwww.cityofchivago.oTg
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DUILDING CRICAGO TOGETHER
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10:18:42a.m. 0 24 2000 11

September 23, 2009

Colieen Kramer

Evergraen Supply Company
9901 S. Torrence Avernue
Chicago, IL 60617

Annual Certificate Expires: Qctober 1, 2010

Vendor Number: 1008118
Dear Ms. Kramer:

Gongratulations on your continued eligibility for certification as a WBE by the City of
Chicago. This WBE certification is valid until October 2012; however your firm must be
re-validated annually. Your firm's next annual validation is required by October 1, 2010.

As a condition of continued certification during this five vear period, you must fie a No-
Change Affidavit within 80 days prior to the date of expiration. Failure to file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must also
notify the City of Chicago of any changes in ownership or control of your firm or any
other matters or facts affecting your firm's eligibility for certification.

‘The City may commence action to remove your firm's eligibility if you fail to notify us of

any changes of facts affecting your firm's ceftification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Remaval of eligibility procedures
may also be commenced if your firm is found to be involved in bidding or contractual
irregutarities.

Your firm’s name will be listed in the City's Direclory of Minority Business Enterprises
and Women Business Enterprisas in the specialty area(s) of:

Distributor of Electrical Material

_Your firm's participation on City {:ontraéts will be credited only toward WBE goals in your

area(s) of spacialty. While your participation on City contracts is not limited to your
specialty, credit toward WBE goals will be given only for work done in the specialty
category.’ '

Thank you for your continued interest in the City's Minority and Women Business

Enterprise Programs.

Sincerely,

Managing Deputy Procurement Officer
MH/be

IL UCP HOST: IDOT




PUBLIC BUILDING COMMISSION ‘OF CHICAGO
Cantract No.1408
LITTLE VILLAGE BRANCH LIBRARY

SCHﬁDULEC-LMdemMBEMBE .
To Perform As

Subioonteactor, Subconsukant, andior Meteriat Supplier (10§ 2)

Name of Projact: _Lijttie village Branch Library

Project Number: _ 1496

FROM:
BECKIT I'NC. ) MBE wee __ XX
{témoluBEorwaE} .
1o o
Sollitt/Oakley Joint Ventuxe and Public Buiiding Commission of Chicage
(Name of Genera! Bidder)
TMummmmm;hmmhmmn@mmahoue-zehremdpmhctas(dm:mea:
a Sole Proprietor X X__aComoration
aPainership . aJointVentue
muaewaemmmwuémmmmmwwmmmmﬂmmam
JUuLy 23, 2009 .

additon, in the case where e undessigned i a Jainl Venkire with a nop-
mﬁmamammmmmaw. .

!‘heundenigaedismpmﬁbwﬁdeme!dmmwescﬁhedm«mﬂfﬂwmcemwm;in
mmmmmw '
MASONRY AND CONCRETE MATERIALS

rmmmmmmmmmmr:mmlmm,mmﬁpwmmmhm

c“"%?o, 00.00

AUGUST 2008# (REV 1} 28




PUBLIC BUILDING COMMSSION OF CHICAGO "
Contract No. 1498
LITTLE VILLAGE BRANCH LIBRARY

SCHEDULE C - Letter of indent from MBEANBE
To Perfom As
Subcontracior, Subconsutiant, andlor faterial Supptier {2 9f 2

PARTIAL PAY ITEMS
Fu'ﬁn%opf\me shove dema that ane pertial pay iems, specificaly desaribe the wadk and subcomtract dafiar amount:

ﬁmwummwmmmmedMammtm
atach addiional shesi(s).

SUB-SUSCONTRACTING LEVELS
%ﬁmmmdmm&:ﬂ%mmdmumwma&wﬁm

S %ammmammmwmﬂmmmm
ﬁmsmwmmmmmammmmﬁswmam@m
bo fllad in sach biank above. Hmmm%pamatdmeMormmEMﬂEWmeﬂm
ﬂmmmamtwmammmwmmmmsmmmmmm. R
Mumwwlmmammmwmmmmmmmmmawn
amﬁammummmwmmmmdw‘mdm@mmmcs)mmama
mdamammmmma
By:

BECKIT INC, y
Name of MBEAWBE Firm {Print) -
NOVEMBER 6., 72009 REBECCA KRESS
Date Name {Prnt}
847-740-4200
Fhwne
IF APPUICABLE:
By
Joint Venture Pariner (Print) Signature
Date * Name (Frind)
MBE __ WBE__ NonMBEAYBE __
Fhone

AUBUST 2009 (REV 1) »




- of Chicago
hatrd M. Draley, Mayes

artmont of
:urement Services

Hall, Roam 403
Morth LaSalle Street
e, Hlisols 60602
1} 744-4900

'} 744-2949 (TTY)

Hiarvwe cityofehicago.org

July 23, 2010

Becky Kress, President
Beckit, inc.

27992 W. Route 120 Unit #62
Lakemoor, (Hinois 66051

Annual Certificate Expires: Qctober 1, 2010
Vendor Number: - BO678028

Dear Ms. Kress:

Wa are pleased to inform you that Beckit, Inc. has been certified as 8 WBE by the City
of Chicago. This WBIE certification is valid until October 1, 2012; however your firm
must be re-validated annually. Your firm’s next annual vatidation is required by October
1, 2010.

AS a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days pricr to the date of expiration. Failure to file this
Affidavit will resulf in the termination of your cerification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must aiso
notify the City of Chicago of any changes in ownership or control of your firm or any
other matters or facts affecting your firm’s eligibility for certification.

The City may commence action to remave your firm’s eligibility if you faif 1o notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise fails fo
cooperate with the City in any inquiry or investigation. Removal of eligibility procedures

may alsc be commenced if your firm is found 10 be involved in bidding or contractual
irregularities.

Your firm's name will be listed in the Cily's Direclory of Minority Business Enterprises
and Women Business Enterprises in the speciaity area(s) of:

Supplier of Brick, Stone, and Masonry Producis and Toole;
Sale of Landscape Products; Construction Materiais

Your firm's participation on City contracts will be credited only toward WBE goals in your
area(s) of speciaity. While your participation on City contracls is not limited to your
specially, credit toward WBE goals will be given only for work done in the specialty
category.

Thank you for your continued interest in the City’s Minority and Women Business
Enterprise Programs.

Sincerely,
Mark Hands
Managing Deputy Procurement Officer

MH/emc
Expansion Granted: Construction Materials

IL UCP HOST: CITY OF CHICAGO
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PUBLIC BUILDING COMMISSION OF GHICAGO
Contract No. 1486
UTTLE VILLAGE BRANCH LIBRARY

SCHEDULE D - Affidavit of General Contractos Regarding MBE/WBE Participation
: (of2)

Name of Project, __Little Village Branch Library

STATE OF ILLINOIS }
COUNTY OF COOK }

158

In conneclion with the above-caplioned conlract, | HEREY DECLARE AND AFFIRM that | am the
Joint Ventfure Partner

Title and duly authorized reprasentative of , A

sdilitt/cakley Joint Venture

Name of General Confratior whose adgress is
790 N. Central Ave., Wood Dale, IL 60191

. ntheCiyof Wocd Dale ,Stateof __ T1linois
and that | have personally reviewed the material and facts submitied with he attached Schedules of MBEMWEE
participation in the above-referenced Contract, including Schadule C and Schedule B (f applicable), and the foliowing
{5 a statement of the. exient to which MBEMWBE firns wil participate in this Confract if awarded to this firm as the

Contractor for the Project .
Name of MBEWBE Contracios A?grgm Ugm I;‘n:mn;elra Dollas Credit Toward MBEAWBE Goals
. MBE WBE «
cakley Comstruction Company| 25% JV Partner $ {'mooq g =
Evgangpenl Swpply  |Elenuoipiameaels js  —  1s/80000
| BedcT } Gt s — |s509e0
Is s
§ §
§ $
3 $

Twmamssmds”ziam § 236,000

PmthonlBaseBidr 2 5 o ¥

The General Contractor may count toward its MBEAWBE goal a partion of the lotal dollar value of a contract with a joint
_venture equal t the percentage of the ownership and controt of the MBEMBE partrer.

»

AUGUST 2008 (REV 1)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1486
LITTLE VILLAGE BRANCH LIBRARY

SCHEDULE D - Affidavit of General Contractor Regarding MBEAWBE Participatio
' : (20f2) .

SUB-SUBCONTRACTING LEVELS
* % of the dollar vaue of the MBE/WBE subconiract will be sublet to non-MBEAWEE contractors.

* 9 ofthe dolar value of the MBEAWBE subcontract will be sublet to MBE/WBE contractors.
»SFEE INDIVIDUAL SCHEDULE C's ATTACHED

f MBE/WBE subcontractor will not be sub-subcontracting any of the wark described in this Schedule, a zero {0} must
be filled in each blank above.

If more than 10% of the value of the MBEMWBE subcontractor's scope of work will be subiet, a brief explanation and
description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced MBEMWBE fims,

conditioned upon performance as Gontractor of a Contract with the Commitsgion, and will do 50 within five (5] business
days of receip! of a natice of Contracl award from the Commission.

By: '
The George Sellitt Const. CO.

Name of Contractor (Print) Sig natd .
,//‘- o9 oward Strong
Date . Name (Print)
638 ~J60-2222 f430-Plo-2147
Phone ’
iF APPLICABLE:
'By:

gakley Construction Company, Inc.

Joint Venture Pariner {Print} Signaturg o
November 5, 2009 atigustine Afriyie

Date Name (Print)
277414 1504/ 273 - 434~ %17 ¢
i r.J.:J,fD_'ILi-'DOU'f..P:i' MBE £ WBE NO[T'MBEJ‘WBE__

Phone/FAX

AUGUST 2003 (REV 1} H
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILE AGE BRANCH LIBRARY

SCHEDULE E - Request for Waiver from MBEAVBE Participation

Date:

E1in Lavin Cabonargi, Executive Director
Public Building Gommission of Chicago
Richard J_ Daley Genler

50 W. Waghington Street, Room 200
Chicago, 1. 50602

Doar Mrs. Cahonargi:
RE: Contract No.
Project Tiie:

In accordance with Section 23.01.7, the undersigned hereby requests @ waiverfparfiel waiver from the MBE/MWBE
provisions.  The undersigned cerfifies that itwe hashave been difigent in our altempt to identify polential
subsoniraciors certified as MBEWRE to pesform work in Bis project, thal such efforts have not been sucoessful, and
thet itwe cannot mast the MinorityMomen Business Enterprise oootract goal. These sfforts are described below and
a7 consisient with the "Request for Waiver® grovisions of the MBEAWBE Program as delailed in Seciion 23.01.7 &5
follows:

Documentation attached:yes ~ no___

Based on lhe information provided above, we request consideration of this waiver request.
Sincerely,

Signature

Print Nama

Tide

Name of Fum

AUGUST 2008 (REV1) 32




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY

Affidavit Of Uncompleted Work
A. Work Under Contract

[t
|
List below afl wark Bidder has under cantract as either a general contractor or a subconractar, including &l pending
" low bids nat yet awarded or rejected. In a joint venlure, list only 1hat partion of the work that is the responsibility of the
' Bidder. The uncompleted dofiar value is to be based upen the mosl recent astimate of the owner or engineer, and
must include work subcontracied o oihers. f no work is contracled, indicate NONE.

Awards
! 2 3 4 Pending
be Langston{ Boone

Hughes Clinton

TCTALS

Project Festinghou

"Contract With . PBC PBC PEC

Estimated Compleion Date 8/2009 { 8/2009 | 8/2010 i,.$ N
T i 0,250, 85 $23,343,090  lg123,813,8b4
otal Contract Price _ $7 hsao,zzo,aog,______ :
mnépéeted Dollar Value £ Fim £ 00y 931 )31, 025, 964 ¢18,840,512 $20,511, 208
Uncompleted Doliar Value if Firm T ) '
is a Subcontractor : |
TOTAL VALUE OF ALL WORK on 511,207
Uncompleted Work as of 9/30/00
B. Uncompleted Work to be Completed with the Bidder's own Farces
I * List below the uncompleled dollar value of work for each contract to be compieted with the Bidder's own forces,
inchuding zit work indicaled as awards pending. All york subcontracted to others will be isted on C. of (his form. I a
joint venture, list only that portion of the work to be done by the Bidder, If no work is contracted, indicale NONE.
Aviards
' 1 2 3 4 ] Pending TOTALS
; Earthwork | TO NUMEROYS TO LIST 1 _ * i
I Demoltion’
Sewer and Drain : N

l Foundation
' Painting

: Struct. Stee! {Bldg Const)
’ Ormamental Stee! {Bldg
Construction)

i Miscellaneous Concrete ’

I Fireproofing

l Masoney

' AUGUST 2008 {REV 1) 33
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PUBLIC BUILDING COMMISSION OF CHICAGO
. Coniract No. 1496
LITTLE VILLAGE BRANCH LIBRARY

1 2 3 s Awards | yora g

' Pending
HVAC. | To Nmznodtrs TO LIST i

Mechanical

‘*—w -*—-m—-— :'.-s:-.x-.a- -va_.-.-... JER————

Electrical

Plumbing

Roofing & Sheel Meld

Flooting & Tile Work

Drywall & Plaster Work

Caiing Construction

Hoflow Metal & Hardware

. Glazing & Caulking

Miscellaneous Anch, Work .

Landscaping

Fencing ’

Ofhers (List)

TOTALS

AUGUST 2008 (REV 1) : ' u




PR

IEE PUBLIC BUILDING COMMISSION OF CHICAGO
3 Contract No.1496
. LITTLE VILLAGE BRANCH LIBRARY
‘ C. Work Subcontracted to Others
l L'slbelowdlmﬁt.aocorﬁgtoead!mnkaclontheprmedingpage,mmeeldderhassuhccnlmtedbomers. Do
- NOT include work o be performed by another general contractor in a joint venlure, No work may be indicated a3
_ suboontracted to alhers on awands pending. fno work is subcontracted, indicate NONE,
'i . 1 2 3 [ ‘Awards Pending |
Subcontracior TO NOMEROUS 10 LIST ’
EeTal
| Sacraapin
' Amount Uncompieted
I' Subconiractor ~
Typectwork ) -
et
i Subcontractor —
i Tyedtwok
Subconract Price
I . Amount Uncompleted
Subconiracior
TypeciWore
' Stubcontract Frice
Amount Uncompleted
l Subcontractor
Type ol Work
I _Suhmntacl Price -
i o
Subcontracior
| Teator
Soboosad Pree
'  Amount Urcompkted
: TOTAL Uncompleted
I AUGUST 2009 (REV 1) . 35
: '




PUBLIC BUILDING COMMISSION OF CHICAGO
Conlract No.1496
LITTLE VILLAGE BRANCH LIBRARY

Affidavit of Uncompleted Work (continued)

1, being duly swom, do hereby declare that this sffdavit is a true and comect statement relaling 1o ALL uncomplated
contracts of the undersigned for Federal, State, County, City, and private work including ALL subcontract work, ALL

pendingfow bids not WMALLmamdmwﬁmdaes
i 2'9“'1 %E ' November 5, 2009

Signdtﬁfe T Date
Howard Strond Representative
Name {Type or Print) Titls
Sollitt/Cakley Joint Venture

Bidder Name

790 N. Central Ave.

Addross '

Wood Dale IL 60191
Lity State Zp

Subscribed and swom ko before me

this  Sth day of November 2008

Nolary Public
CAROL A. CLASSON
Commission expires: D NOTARY PUBLIC, STATE OF ILLINOS {0
0&/05/13 § MY CoMNISSION BXCRES 05/03/ L ¢
AUGUST 2008 (REV 1) %




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1495
LITTLE VILLAGE BRANCH LIBRARY

. Statement Of Bidder's Qualifications
Al the request of the Commission, fhe Bidder shall aiso submit additional information vegerding the capability of the
Bidder to perform the Contract. . -
Bidder - The George Sollitt Construction Company
Submitted By Howard Strong .
Title Joint Venture Representative
Permanent Main Office Address ' 790 _W. Ceptral Ave.
Local Address ' Wood Dale, IL 60151
Local Telephone No. and FAX No. 630-860-7333 -g30-860-7347

How many years operaing as contractor for work of this nature?

List of recantly compleied contracts of simitar dollar valug and scope of work.

NamolAddress Dollar Amount Yearof

, Contract Natwre of Project

See Prequalification Stat t

PﬂPQF¥PP

AUGUST 2008 (REV 1) ’ n
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PUBLIC BUILDING COMMISSION OF CHICAGO
Condraci No,1490
LITTLE VILLAGE BRANCH LIBRARY

Statement Of Bidder's Qualifications {continued)

The undersigned hereby authorizes any parson, fimm; of cotporalion lo fumish any information requested by the Public
Buikiing Commission of Chicago in verification of this Stetement of Bidder's Qualifications. '

i submitted by & corparation:

{a) Corporaion Name ' ¢

(b} State and City in which incorporated

{¢) Hincoparated in ancthar state, is frm authorized o do business in the State of liincis?
Yes No .

(d) Name and address of ragistered agent in Ilinois

{e) Namas and tfles of officars authorized 1o sign contracts

Name Title
Name Title
If submitted by a parinership:
(2} FirmName Sollitt/Oakley Joint Venture
{bj Dfficial Address 750 N, Central Ave., Wood Dale, IL
{c) Names of all Partners: The George Sollitt Camstyuction Company

Ozkley Construction Company, Inc.

It submittad by an individual:

(a) FirnName
(b} The Owner
() Official Ad
s&bhrur'e of Affiant
Subscribed and swom 10 before me this__Sth___ dayof  November 2009
Notary Public ' r o '
My Compmission expires:
. o5jo8)13 %  CAROL A. CLASSON
- %) NOTARY PUBLIC, STATE OF LLINOIS [7
| [ My comssoN BeRESes/08/13
AUGUST 2008 (REV 1) T




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1496
LITTLE VILLAGE BRANCH LIBRARY

Disciosure Of Retained Parties

Pursant fo Resolution No. 5339, as amended by Resolution- No. 5371, of the Board of e Pubfic Building
Commission of Chicago, the apparent 1¢ low and the apparent 24 Jow Bidder are required to submit a fully
executed Disdosure of Retained Paries within five {5) days of their respective receipt of notice that they are the
apparent 1% and 2™ low bidders. ’

A. Definitions and Disclosure Requirements

1. As used herein, "Contracior” means a person of entity that has any coniracl or jease with the Public
Building Commission of Chicago (*Commsssion’).

2 Commission ¢ontracts andior qualification submitlels must be accompanied by a disclosure statement
providing certain information about any fobibyists whom the Contractor has retained of expacts 10 retain with
respect to the contract or lease. In particular, the: Contractor must disclose the name of each such person,
his o her business address, the name of (he refationship, and the amount of fees paid or estimated to be
paid. The Contractor is not required fo disclose employees who are paid solefy through the Contractor's

reqular payroll.

3. “Lobbyists” means any person a) wha for tompensation oF on behalfl of any person other than himself
ondertakes (o influence any legislative or adminisirative action, or b) any part of whose dules as an
employee of anolher includes undertaking to influence any legislative or administrative action.

B, Certification

Contracior hereby certifies as follows:

1. This Disclosure relates to the following transaction
. New Construction

Description of goods or services to be provided under Contract

1496 - hittle village Branch Libary

"9 Name of Contractor: &ollitt / Oakley Joint Venture

3. EACH AND EVERY lobbyist retained or anficipated to be retained by the Contractor wilh respect toof in
connection with the contract or lease is fisted below. Attach additional pages if necessary.

Check hete if no such persons have been refained or are anticipated to be retained:

AUGUST 2008 {REV 1) 39




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1496
LITTLE VILLAGE BRANCH LIBRARY

Retained Parties. __‘
. . . Fees (indicate
Name Business Address Remon“;i:&()mbby's“' whether paid or
) estimated)
Tee Atcached

4 The Contractor understands and agrees as folfows:

3 The information provided hemin is a material inducement 1o the Commission execution of the
contract or other action with respect to which this Disclosure of Retained Patties form is being
executed, and the Commission may rely on the information provided herein. Futhermore, if
the Commission determines that any information provided herein is false, fncomplete, o

inaccurale, ihe Commission may terminate the confract or other transaction, terminale the
Conlractor’s participation In the contract o other transactions with the Commission.

b If the Contractor is uncestain whether 2 disclosure is required, the Conlrastor must either ask
the Cammission whether disclosure is required or make the disclosure.

¢ This Disclosure of Retained Parties form, some of al of the information provided herein, and
any altachments may be made available 10 the public on the Intemet, in response to a
Freedom of Information Act request, or olhereise. The Contracior waives and releases any
possible rights of ¢laims it may have against the Commission in connection with the public
release of information cantained in the completed Disclosure of Retained Parties form and any
attachments.

AUGUST 2009 (REV 1) a0




:
;
E
;
k

SR . e T e e yv

SE

Little Village Branch Library

Name

Business Address

Relationship

Fees

Evergreen Supply

9901 §. Torrence Ave.

Chicago, IL 60617

Supplier

$130,000

Company
Beckit, Inc.

27992 W. Route 20,
Unit 13
Lakemoor, IL 60051

Supplier

$50,000
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PUBLIC BUILDING COMMISSION QF CHICAGO
Contract No.1486
LITTLE VILLAGE BRANCH LIBRARY -

Undgppenally of pegary, | cedify that | am autharized to execute fhis Disclosure of Retained Parties on behalf of the
tr2 L& igformation disclosed hergin is true and complete.

November &, 2009

Sighature Date
John Pridmore ’ Represent'ative
Narme (Type or Print) ’ Title

Subsctibed and swom {o before M8 vemb
this___ Sth _ dayof ovember ,20.09 (SEAL}

.

_Cummiss'lun expires; 05/08 f13

Notary Public

AUGUST 2009 (REV 1) ' 4
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1496

PERFORMANCE AND PAYMENT BOND Contract Ne. 1496

BondNo, 105290986

KNOW ALL MEN BY THESE PRESENTS, that we, SollitvOokley Joint Venture.
a corparation organized end existing wnder the lawa of the State of lliojs, with offices in the Town of
Wood Dale, State of Hilinois. as Corporzie Principal, 20d

Travelers Casualty and Surety Company of America

a corporation orgauized and existing nder the laws of the State of CT , with offices in the State of
s IL % s Surety, aro hekl and ficuly bownd upto the Public Building Commission of Chicago,
hereinafier called "Commission”, it the pemal sum of Five Milio andred Ninety-Four Thousan
Doltars and No Cenfs (35.6940008% for the peyment of which well and truly to be made, we bind
'mms,whaﬁs,mmmm.mdmmhhﬂymdwﬂmﬁmlrwm
presents.

he condition: of this obligation is such, that whereas the Principsl eutored into 2 certain Contrac, hiersto
mmmmw&mmmmm,mm
installation of

Litle Viliage Branch Library
2311 8. Xodzie Avenue, Chicago, IL
New Constroction

hmerdmdpnjwtmmﬂoﬂmmkcenmwsmrkwm!mm.

'NOW, THEREFORE, if the Principal shall well and traly perform wnd flfill all the undertakings,

owmmﬁ,mmmﬂiﬁmaﬁ:gmﬁaﬁdd&@dmﬁgmeoﬁghﬂm&mwm
any extension thereof that may begrmédbyﬂ:eComnﬁmiun,withorwiﬁmtuaﬁoetothsSnmty,and
dm'hgﬁeﬁfeofmygmmqtmdmdﬂﬂ»mmuﬂshﬂldwwdlmdw&pwﬁmmd
fulfill all the wndertakings, covements, terms, conditions and agreements of sny and all suthorized

 modifications of said Coniract that may be mode; aad also I the Prinoipal shall prompdy pay ol persons,

firms, and corporations supplying iabor, materials, facilifies, or services 'm'mpp_rosecuﬂmofthewmk

. provided for in ths Contract, and ay and afl duly sthorized modifications of said Cositract thet may be

madc,-mtiwofwhkbmodmmwngm'ebywﬁwd; mdnlno,ifﬂwl’rhcipalshaﬂﬁ!llymand
pmwmssaidcomhshn,iﬁlegﬂsmmmdmmﬁﬁvgﬁmﬂlwwmmemmimsmd
from all loss or expense of any kind, including all costs of court and attomey's fees, made necessary oF
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1496

uisiag&ommeﬁﬂm,mfml,ormgleuomemsaidnmwmwmplymmmobﬁgmm
mwwdmmalwmmwhmﬁonw&hmpmwdsﬁdmm
all soch nodifications thereof; andalso,ifﬂaePfhcipalﬂmlldevaaﬂWmtcaﬂedﬁrbysﬁdConm
nf&aﬁmebﬂwi&ldwaommisshn,ﬁeemdcbarufmymddlehims,lhmandexpensesofwkh:d
armmmm,mdhammﬂnm and provisions of said Contract, and any and all
modifications of said Contract; then, this said Bond shall becorne tull and void; otherwise it shall remain

in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County

: ofCook,Cityof(!lﬁwgo,andSuaofmmmmwebyfomamwﬁvemyphaoﬁwhdiuﬁmm

eccount of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agres that
t!ﬁschd,mdﬁe-uﬂmkﬁwg&mnmdhmin,ma}sdfermbenﬂofmandal‘lsubaontractmsanﬂ
mmmmmm,mwmmmwmmmmmw
thehhwipalofsaidﬂonﬂactwiﬂntheﬂomﬁsﬁonu originally executed by sald Pncipal and the
Conm‘mﬁmorasmwmﬁermdiﬂeimdmamyMsnbmnumorpmmfnmﬂEghbm
mmﬂds.ﬁdlﬁhs,mmsmaybrhgmhmﬁﬁsmoranyundatakﬁ!ghminwmmed,inﬂw
meofﬁe@mmﬁﬁmmmmemidmnoipalmwmm&ﬂmn.

nismmwmmmmmhmmmmdmmﬁwm
f g and ! s (55,624,000 00 shall secamre the peyment of all sums due of

Nomﬁiﬁcaﬁm,umhsims,waﬂdiﬁons,mmmmemnsofnidmtheplsorq:eciﬁmﬁoas,or
inﬂlemmnerandmodeofptymmwallmwmmaﬁectﬁeobﬁyﬁmoﬁhesminomwﬁm
with aforesaid Contract. Notice to fhe Surety of say and all modifications in said Contract of the Principal
with the Commission and of any additions or omissions to or from said Contract are hercby expressly

waived by the Surely.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1498

mmrnrssmmnﬂw,meabmhmwﬁuhmmmmmmmm
sealsthiz  11/12/09 _ the name and corporate seal of each corporate perty belng hereto affixed

and these presents dnly signed by nsum&mgnadrepmenmvepummttoamxtyofifswmmg

bods. | { . .

Nm e, Y

F
Whaed Dadl -
City State .

CORPCRATE SEAL
ATTEST:

Travglers Cagyalty and Surety Company
— of Amer1ca

21 human Blvd. ’
Napérville, IL 60563-8458 ifle” Amy “Ca ahan, Attorney—-In—Fac-t

Buziness Addross & Telephone 30-961-7002

FOR CLAIMS (Please Pring):.
Contact Name: Mr. Todd Baraniak

Naperville, IL 60563-84.58

Business Address:’ 215 Shuman Blwd.,
630-961-7002 Fax: 866-216-5979

Telephone:

The ravs of premium of this Bond is§_7- 11 per thousand. **
Total amount of premiwm charged is § _ 40, 499,00 Ll

*'Mmpmofmmhﬂwwmvmmhmmdympmshmhmdmm
Bond. Suckpwaofmneyslmllbembdanﬂurﬁﬁedwiﬂla“ﬁm-hndsignm By an officer of the

sarely, Tie Commission will not accept & facshnile signatare.
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PURLIC BUILDING COMMISSION OF CHICAGD
Contract No. 1496

¥ Must be filled in by the Corporate Surety.

BOND APPROVAL

Secretary,
Public Building Commission of Chicago

CERTIFICATE AS TG CORPORATE SEAL

, certify that 1 am the Secretary of
0 corposation named as Princlpal in the foregning perfornmnce and payment
who signed on behsff of the Principal was then

President of said corporvation; that 1 know thiz person’s signature, and the signatme is
genuine; and that the Bond was duly signed, sealed, and nttested, for aud in behalf of said corporation by
suthority of its governing body.

Dated this____deyof ___Eifls.

CORPORATE SEAL




" 0
. L WARNING: THIS POWER DF ATTORNEY IS INVALID WITHOUT THE RED BORDER

.
' T A, POWER OF ATTORNEY
TRAVE LE Rs ‘] Farmington Casualty Company St. Panl Mercury Insurance Company
: ) . Fidelity and Guaranty Insurance Company Travelers Casnalty and Surety Company
i Fidelity and Guaranty Insurance Underwriters, Inc. Travelers Casvalty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

§t. Paul Guardian Insurance Company

A“w.mmno, ' 219810 CertiﬁcateNo-OO 3131166

. KNOW ALL MEN BY THESE PRESENTS: That St. Paut Fire and Marine Insurance Company, St. Paul Guardian Insurance Company and 5t. Paul Mercury Insurance
. Company are cotporations duly organized under the laws of the State of Minnesota, that Farmington Casualty Company, Travelers Casualty and Surety Company, and
* Travelers Casualty and Surety Compeny of America are corporations duly organized under the laws of the State of Connecticut, that United States Fidelity and Guaranty
* Company is 2 corporation duly organized under the laws of the State of Maryland, that Fidelity and Guaranty Insurance Company is a corporation duly organized under
i the laws of the State of Towa, and that Fidelity and Guaranty Insurance Underwriters, Inc., is a corporation duly organized under the laws of the State of Wisconsin
" (herein collsctively called the “Companies™), and that the Companies do hereby make, constimte and appoint

. AmyE. Callzhan, Peter S, Forker of Arlington Heights, Illinois; Becky A. Heaston, Bradley S. Babcock, and Margaret M. Sylvester

- of the City of ___Mijlwaukee , State of Wisconsin , their truz and lawful Attomey(s)-in-Fact,

contracts and executing or guarantesing bonds and undertakings required or

each in their separate capagity if more than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertskings and
other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guarantesing the performance of
ted in any sétions orproceedings allowed by law. . :

gofporate seals to be hereto affixed, this 26th

IN WITNESS WHEREOF, the Companies have caused this s :

day of March ) .

Farmington Casualty Comipi 8t. Paul Mercury Insurance Company

TFidelity and Guaranty Instirance € - Travelers Casnalty and Surety Company

Fidelity and Guaranty Insufaiice U jifers, Inc. Travelers Casualty and Surety Company of Ameriea
St, Panl Fire and Marine Insurance Company United States Fidelity and Guaranty Company

St. Paul Guardian Insurance Company

State of Connecticut By: /é“‘f"} )%"‘\

City of Hartford ss, /E}eorg@ Thompson, $nior Jice Presideat

On this the 26th day of March . 2008 , before me personally appeared George W, Thompson, who acknowledged

Timself to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters,
Inc., St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insarance Company, 5t. Paul Mescury Insurance Company, Travelers Casuslty and Sarety
Company, Travelers Casualty and Surety Company of Ametica, and United States Fidelity and Guaranty Company, and that he, as such, being authorized so to do,
executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

YNanis ¢ J3would

"\ Marie C. Tetreault, Notary Public

In Witness Whereof, I hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2011.

58440-4-09 Printed in U.S.A.

WARNING: THIS POWER OF ATTORNEY 1S INVALID WITHOUT THE RED BORDER
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract Nn.1498
LITTLE VILLAGE BRANCH LIBRARY

Documant Submatial Checklist

Two originals of fhe following documenis are required at the: time of bid opening. Please ensure that you have
completed the: forms and indicate such by placing an “X” next to each completed iten

| — Cortracior's Bid
2 ___ BdGuawantee
3, ____  Acceplance of the Bid
4 __  Basisof Award {Award Criteria)
5. __  UnitPrices {l applicabla)
6 ____  Afiidenit of Non-Collusion
7. Schedde B- Affidavit of Joini Venture (i applicable)
8. ____ Scheduls D-Afidait of General Contrachor Regarding MBEMBE Paricipetion
9. Scheduls E - Requestfor Waiver from MBEWBE Participation (F appicable)
10 ___ Afidawitof Uncomplsted Work
1. ____  Proof ol Abikty to Provide Bond
12. ___ Proofof Abilty to Provide Insurance
13. ____  General Contractor’s License _
Gurrend versions of the following documents must be on flle with the Commission at the time of bid opening:
1. ____ Financial Slatement
2 Disclosure Affidavit
3 _  Sistement of Bidder's Qualificetions

1if the Contractor is the first or second low bidder, then the Caniractor is required to submit the following wilhin five (5}
days after bid opening,

Disclosure of Retained Parties {The apparent low and the apparent 2« low bidder must subruit 2 fuly
executed Disclosure of Retained Parties within 5 days afler bid opening).

ALGUST 2008 {(REV 1) b 48
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No.1496
LITTLE VILLAGE BRANCH LIBRARY

EXHIBIT #1
Nlinois Departmient of Labor Prevailing Rates of Hourly Wages For Cook County

Cook County Prevailing Wage for October 2009

i
E Trade Wame . RG TYP C Base FRMAK *M-F>8 OSA OSH H/W Pensn Vac TIing
i ASBESTOS ABT-GEN ALL  35.200 35.760 1.5 1.5 2.0 9.130 8,370 ©.080 0.400
ASBESTOS ABT-MEC BLD 31.540 0.000 1.5 1.5 2.0 $.670 9,610 0.000 0.520
! BOILERMAKER BLD 43.020 46.890 2.0 2.0 2.0 6.720 9.830 ©.000 0.350
: BRICK MASON BLD 139.030 42.930 1.5 1.5 2.0 8.800 10.87 0.000 0.740
; CARPENTER ALL 40.770 42.770 1.5 1.5 2.0 9.840 9.730 0.000 0.490
I CEMENT MASON ALL 41.850 43.850 1.5 1.5 2.0 8.600 9.810 0,000 0.220
- CERAMIC TILE FNSHER BLD 33.600 0.000 2.0 1.5 2.0 6.950 8.020 0.000 0.540
i COMM. ELECT. BLD 35.440 37.940 1.5 1.5 2.0 7.400 7.660 0.000 0.700
! ELECTRIC PWR EQMT OP ALL 39.850 46.430 1,5 1.5 2.0 9.870 12.4C 0.000 0.300
'_ ELECTRIC PWR GRNDMAN ALL 31.080 46.43¢ 1.5 1.5 2.0 7.700 9.680 €.000 0.240
| . ELECTRIC PWR LINEMAN ALL. 39.650 46.430 1.5 1.5 2.0 9,870 12.40 0.000 0.200
- ELECTRICIAN ALL 39.400 42.000 1.5 1.5 2.0 10.83 8.740 0.000 0.750
: ELEVATOR CONSTRUCTOR BLD 44.930 50.550 2.0 2.0 2.0 9.525 $,210 2.700 0.000
' FENCE ERECTOR ALL 30.700 22.200 1.5 1.5 2.0 7.950 8.430 0.000 0.500
. GLAZIER BLD 37.000 38.500 1.5 1.5 2,0 7.340 12.05 0.000 0.740
: HT/FROST INSULATOR BLD 42.050 44.550 1.5 1.5 2.0 9,670 10.81 0.000 0.520
i IRON WORKER ALL  40.750 42.750 2.0 2.0 2.0 10.95% 15.99 0.000 0.300
. LABORER ALL  35.200 35.950 1.5 1.5 2.0 5.130 8.370 0.000 0.400
’ LATHER ALL 40.7170 42.770 1.5 1.5 2.0 9.840 9.790 0.000 0.490
: MACHINIST PLD 42.770 44.770 1.5 1.5 2.0 7.750 8.69%0 0.650 0.000
.MARBLE FINISHERS ALL. 28.650 0.000 1.5 1.5 2.0 7.920 3.970 0.000 0.550
MARBLE MASON BLD 36.030 41.830 1.5 1.5 2.0 8.000 §.970 0.000 0.550
T MATERIAL TESTER I ALL 25.200 0.000 1.5 1.5 2.0 9.130 §.370 0.000 0.400
i MATERIALS TESTER II ALL 30.200 0.000 1.5 1.5 2.0 9.130 8.370 0.000 0.400
l MILLWRIGHT ALL 40.770 42.770 1.5 1.5 2.0 9.840 9.790 0.000 6.490
OPERATING ENGINEER BLD 1 45.100 49.100 2.0 2.0 2.0 11.70 7.050 1.%00 1.150
l OPERATING ENGINEER BLD 2 43.800 49.100 2.0 2.0 2.0 11.70 7.050 1.200 1.150
& OPERATING ENGINEER BLD 3 41.250 49.106 2.0 2.0 2.0 11.70 7.050 1.900 1.150
OPERATING ENGINEER BLD 4 39.500 49.100 2.0 2.0 2,0 11.70 7.050 1.900 1.150
OPERATING ENGINEER FLT 1 49.800 49.800 1.5 1,5 2.0 10.35 6.550 1.500 1.000
i OPERATING ENGINEER FLT 2 48.300 49.800 1.5 1.5 2.0 10.35 6.550 1.300 1.000
OPERATING ENGINEER FLT 3 43.000 49.800 1.5 1.5 2.0 10.35 6.550 1.500 1.0Q0
i OPERATING ENGINEER FLT 4 35.750 49,800 1.5 1.5 2.0 10.35 6.550 1.900 1.000
’ OPERATING ENGINEER HWY 1 43.300 47.300 1.5 1.5 2.0 11.70 7.050 1.900 1.150
i OPERATING ENGINEER HWY 2 42.750 47.300 1.5 1.5 2.0 11.70 7.050 1.900 1.150
' CPERATING ENGINEER HWY 3 40.700 47.300 1.5 1.5 2.0 11,70 7.050 1.900 1.150
OPERATING ENGINEER © WY 4 39.300 47.300 1.5 1.5 2.0 11.70 7.050 1.800 1.150
" OPERATING ENGINEER BWY 5 38.100 47.300 1.5 1.5 2.0 11.70 7.050 1.900 1.150
i ORNAMNTL IRON WORKER  ALL  39.050 41.300 2.0 2.0 2.0 7.950 13.19 0.000 0.500
- PRINTER ; ALL ~38.000 42.750 1.5 1.5 1.5 8.350 9.400 0.000 0.870
' . PAINTER SIGNS BLD 30.820 34.600 1.5 1.5 1.5 2.600 2.470 0.000 0.000
7 PILEDRIVER ALT, 40.770 42.770 1.5 1.5 2.0 9.840 9.790.0.000 0.430
i PIPEFITTER BLD 43.150 46.150 1.5 1.5 2.0 7.660 $.550 0.000 1.570
PLASTERER BLD 38.550 40.860 1.5 1.5 2.0 9.000 9.690 0.000 0.450
: PLUMBER BLD 44.000 46.000 1.5 1.5 2.0 9.860 7.090 0.000 1.030
i AUGUST 2009 (REV 1) 7
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RCOFER BLD 37.00G 40,000 1.5 1.5 2.0 7.250 5.270
SHEETMETAL WORKER BLD 40.460 43.700 1.5 1.5 2.0 9.580 12.35
SIGN HANGER BLD 27.360 28.210 1.5 1.5 2.0 4.350 2.530
SPRINKLER FITTER BLD 40.500 42.500 1.5 1.5 2,0 8.500 6.850
STEEL ERECTOR ALL 40.750 42.750 2.9 2.0 2.0 10.95 15.99
STONE MASON BLD 39.030 42.930 1.5 1.5 2.0 8.800 10.87
TERRAZZO FINISHER BLD 35.1%0 GC.900 1.5 1.5 2.0 6.950 10.57
TERRAZZO MASCN BLD 3%.010 42.010 1.5 1.5 2.0 6.950 11.51
TILE MASOR BLD  40.49%0 44.490 2.0 1.5 2.0 6.%50 9.730
TRAFFIiC SAFETY WRKR HWY 24,300 25.900 1.3 1.5 2.0 3.780 1.875%
TRUCK DRIVER E ALL 1 30.700 31.350 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER E ALL 2 30.950 31.350 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER £ ALL 3 31.150 31.350 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER “E ALL 4 31.350 31,350 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER W ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 1.5 2.0 6€.500 4.350
TRUCK DRIVER W ALL 3 32.900 33.100 1.5 1.% 2.0 6.500 4.350
TRUCK DRIVER W ALL 4 33.100 33.100 1.% 1.5 2.0 6.500 4.350
TUCKPOINTER BLD 39.200 40.200 1.5 1.5 2.0 7.830 14.25
Legend:

M-F>8 {Overlime is requirsg far By hour prester than B worked each day, Monday through Friday.

OSA (Ovartims is requined for 2vary hour worked on Sahwday]

OSH (Overtime it required for every hour workad o Sundsy and Holldays)

HAW - (Health & Wellare Insyrance)

Pansn (Pansion)

Vac (Vacation)

Tg (Training}
Explanations
COOK COUNTY

TRUCK DRIVERS (WEST) - That part of the county West of Barringtoen
Road.’

The following list iz comsidered as those days for which holiday rates
of wages for work performed apply: New Years Pay, Memorial /Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day.

‘Christmas Day. Generally, any of these holidays which fall on a Sunday

is celebrated on the following Monday. This then makes work
parformed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day afver Thanksgiving for Veterans Day.

AUGUST 2008 (REV 1)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY

If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL — removal of asbestos material /meld and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS — MECHANICAL - ramoval of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systams are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interier or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade rocfs, walks, walls, ceilings,
swimming pools, and all other places where tile i5 to form a finished
jnterior or exterior. The mixing of all setting mortars including but
not limited to thin-sat mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/for similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any otherx materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
similar materials. Ceramic¢ Tile Finishers shall fil) all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protactive coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN - Installation, operation, inspection,
maintenance, repair and service of radio, television, recording, voice
sound vislon production and reproduction, telephone and telephone
intercennect, facsimile, data apparatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the transmisslon
and reception of signals of any nature, business, domestic,
commercial, education, entertainment, and residential purposes,
including but not limited to, communication and telephone, alectronic
and sound equipment, Fibre optic and data communication systems, and

AUGUST 2008 (REV 1)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.14886
L{TTLE VILLAGE BRANCH LIBRARY

the performance of any task directly related to such installation or
service whether at new or existing sites, such tasks to include the
placing of wire and cable and electrical power conduit or other
raceway work within the equipment room and pulling wire and/or cable
through conduit and the installation of any incidental conduit, such
that the employees covered hereby can complete any job im full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all
stone, sand, ste¢.), stecking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, pelishing if needed, patching, waxzing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparaticn of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of intericr marble, slate,
travertina, art marble, serpentine, alberene stone, blue stone,
granite and other stones {(meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriers and customarily known as stone in the trade). carrara,
sanionyx, vitrolite and similar opaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risexs
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: TField inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforeing gteel, formwork,
cured concrete, and concrete and asphalt batch plants: adjusting
proportions of bituminous mixtures.

TERRAZZC FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaming and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
michine, and in addition, assisting and aiding Marble, Masonie, and
Terrazzo Mechanics.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanic: Asphalt Plant; Asphalt Spreader; ARutograde;

AUGUST 2000 {REV 1)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Caontract No. 1496
LITTLE VILLAGE BRANCH LIBRARY

Backhoes with Caisson attachment; Batch Plant: Benoter Boiler and
Throttle.Valve; Caissen Rigs; Central Redi-Mix Plant: Combination Back
Hoe Front End-loader Machine; Compressor and Throttle Valve:;

Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver;
Concrete Placer;'Concrete Flacing Boom: Concrete Pump (Truck Mounted};
Concrete Tower; Cranes, Bll; Cranes, Hammerhead; Cranes, {GCI and
similar Type); Creter Crane: Crusher, Stone, etc.; Dexricks., All:
Derricks, Traveling; Formless Curb and Gutter machine; Grader,
Elevating: Grouting Machines; lighlift Shovels or Front Endloader
2-1/4 yd. and over; Hoists, Elevators, outside typa rack and pinion
and similar machines; Hoists, one, twe and three Drum; Hoists, Twoe
Tugger One Floor; Hydraulic Backhoes: Hydraulic Boom Trucks; Hydro
Vac {and similar equipment); Locomotives, All; Motor Patrol; Pile
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine: Pump
Cretes Deal Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps: Raised
and Blind Hole Drill; Rote Mill Grinder; Scoops - Tractor Drawn;
Slip-form Paver; Straddle Buggies; Tournzpull; Tractor with Boom and
Side Boom:; Trenching Machines.

Class 2. Boilers: Broom, All Powar Propelled: Bulldozers; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser
Engineer; Highlift Shovels or Front Endlcaders under 2-1/4 yd.:
Hoists, Automatic; Hoists, inside Freight Elevators; Hoists, Sawer
Dragging Machine; Hoists, Tugger Single Drum; lLaser Screed; Rock Drill
self-propelled); Rock Drill (truck mounted): Rollers, All; Steam
Generators; Tractors, All; Tractor Drawn Vibratory Roller; winch
Trucks with "A" Frama.

Class 3. Air Compressor; Combination - Smell Equipment Operator;
Cenerators; Heaters, Mechanical; Hoists, Inside Elevators - {Rheostat
Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" {1 to 3 not to exceed a total af 300
ft.y; Pumps, Well Points: Helding Machines {2 through 5); Winches, 4
small Electric Drill Winches; Bobcat (up to and including 3/4 cu.

yd.}.

Class 4. BRobcats andfor other Skid Steer Loaders; Oilers; and Brick
Forklift.

OPERATING ENGINEERS - FLOATING

Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer
{hydraulic dredge).

Class 2. Crape/backhoe operator, mechanic/welder, assistant engineer
{hydraulic dredge), leverman {hydraulic dredge), and diver tender.

Class 3. Deck equipment c¢perator (machineryman}, maintenance of crane
tover 50 ton capacity) or backhoe {96,000 pounds or more),

tug/launch operatdr, loader, dozer and like equipment on barge,
breakwater wall,

slip/dock or scow, deck machinery, etc.
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PUBLIC BUILDING COMMISSION OF CHICAGO
' ' Contract No,1496
LITTLE VILLAGE BRANCH LIBRARY

Class 4. Deck equipment operator machinerynan/fireman}, (4 eguipment
units or more) and crane maintenance 50 ton capacity and under ¢r
backhoe weighing 96,000 pounds or less, assistant tug operator.

.

OPERATING ENGINEERS — HEAVY RND HIGHWAY CONSTRUCTION
Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination: Asphalt Heater Scarfire; Asphalt Spreader;
Autograder/GOMACO or other similar type machines; ABG Paver:; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson
Rigs; Car Dumper; Central Redi-Mix Plant: Combination Backhoe Front
Endloader Machima, {1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor;
Concrate Paver over 27E eu. ft.: Concrete Placer; Concrete Tube
Float; Cranes, all attachments; Cranesa, Hammerhead, Linden, Peco &
M¥achines of a like nature; Crete Crane; Crusher, Stome, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with
Air Compressor; Dredges; Field Mechanic—Welder; Formless Curbk and
Gutter Machine; Gradall and Machines of a like nature; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Autoe Patrel, Form

: Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;

l Hoists, One, Two and Three Drum: Hydraulic Backhoes; Backhoes with

shear attachments; Mucking Machine; Pile Drivers and Skid Rig;

L Pre-5tress Machine; Pump Cretes Dual Ram: Rock Drill - Crawler or Skid
‘ - Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; glip-Form Paver:

Soil Test Drill Rig (Truck Mounted); Straddle Buggies: Hydraulie
Telescoping Form (Tunnel); Tractor Drawn Belt Loader {with attached.
pusher - two engineers); Tractor with Boom; Tractalre with
attachments:; Trenching Machine; Truck Mounted Concrete Pump with Bobm;
Raised or Blind Hole; Drills (Tunnel Shaft); Underground Boring
and/or Mining Machines; Wheel Excavator; Widener {BAPSCO) .

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers: Car Loader Trailing Conveyors: Combination Backhoe Front
Endloader Machine {less than 1 c¢u. yd. Backhoe Bucket or over or with
b attachments); Compressor and Throttle Valve: Compressor, Common
i Receiver (3}; Concrete Breaker or Hydro Hammer: Concrete Grinding
Machine; Concrate Mixer ox Paver 78 Series te and including 27 eu.
; ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor
Muck Cars (Haglund or Similar 'Type): Drills, All; Finishing Machine -
Concrete; Greaser PBagineer: Highlift Shovels or Front Endloader; Hoist
- Sewer Dragging Machine; Hydrauvlic Boom Trucks {(All Attachments);
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squee:ze
l Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt;
B Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops -
& Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone,
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size):
Tank Car Heater: Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etec.; Tug Boats. .

Class 3. Boilers; Brooms, All Power Propelled: Cement Supply Tender;
Compressor, Common Recelver (2); Concrete Mixer [Two Bag and Cver);
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Conveyor, Portable; Farm-Type Tracters Used for Mowing, Seeding,

‘stc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,

Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Pipe Jacking Machines; post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine: Winch Trucks with
"A" Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Cempressor; Combination - Small Equipment Operator:
Directional Boring Machine: Generators; Heaters, Mechanical;

Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Hydro-

Blaster; Light Plants. All {1 through 5}); Pumps, over 3" (1 to 3 not
to exceed a total of 300 ft.)}; Pumps, Well Points; Tractaire;
Welding Machines {2 through 5); Winches, 4 Small Blectric Drill
Winches.

Class 5. Bobcats (all); Brick Forklifts, Oilers.

TRAFFIC SAFETY

Work asseciated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane

markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HWEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

*Class 1. Two or three Axle Trucks. A-frame Truck.when used for

transportation purposes; Air Compressors and Walding Machines,
including those pulled by cars, pick-up trucks and tractors;:
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers: Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelied Chip Spreader; Skipman: Slurry Trucks, 2-man operation:
Slurry Truck Conveyor Operation, Z or 3 man; TEamsters Unskilled
dompman; and Truck Drivers hacling warning lights, barricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
pumpsters, Track Trucks, Eunclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipmeni under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnspulls when pulling cther than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks: Mixer Trucks 7 yards or over; WMobile Cranes while in transit;
0il Distributors, i-men operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long:; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY

Mechanic——Truck Welder and Truck Painter.

Class 4. Six axle trucks: Dual-purpose vehicles, such as mounted
erane trucks with hoiszt and accessories; Foreman; Master Mechanic:
Self-loading equipment like P.B. and trucks with sccops on the frent.

Other Claasifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will wupon being
contacted state which neighboriang county has such a classificatien and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 217-782~-1730 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classificaticna for laborer,
operating engineer and truck driver. The work performed by :
landscape plantsman and landscape laborer is coverad by the existing
clagsification of laborer. The work performed by landscape operalors
{regardless of equipment used or its slze] is covered by the
classificatiens of oparating engineer. The work performed by
landscape truck drivers (regardless of size of truck drivem) is
covered by the classifications of truck driver.
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EXHIBIT #2 INSURANCE REQUIREMENTS
The Contractor must provide and maintain at Canlraclor's. own expense, the minimum insurance coverage
and requirements specified below, insuring all operations related to the Contract.  The insurance mast

remain in eflect from: the date of the notice to proceed until Substantial Completion of the praject, during-

compleion of Punch List, 85 weil as any fime Conlracior retumns o perform additional work regarding

warranties or for any other purpose.
INSURANCE TO BE PROVIDED
1} Workers’ Compensation and Employers Liability

4)

AUGUST 2009 (REV 1}

Workers' Compensation Insurance, as prescrived by applicable law covering all employees who

are to provide 2 service under this Contract and Employefs Liabiiity coverage with fimils of not less )

than $1,000.000 each accident, iliness or disease. Coverage will include a Waiver of Kotecki
endorsement specifically insuring the Conlractor's obligations pursuant to waiver of its Kolecki

rights
Commatcial Geperal Liability (Primary and Umbrelia)

Commercial General Liability Insurance or equivalent with Emils of niot less than $5,000.000 per
occuvence for bodity injury, personal injury, and properly damage fiability. Coverage must include
the fallwing: All premises and operafions, producisicompleted aperations (for minimum of two (2}
years folowing project completion), explosion, collapse, underground, separation of insureds,
defense, and conlractual iabilky with no fimitation endorsement. The Public Building Cormmission
and the City of Chicago are lo be named as addifional insureds on a primary, non-contributery
pasis for any liability arising directly or indireclly from the work, including the two year completed
aperations pericds.

+

Subcontractors performing work for Contractor must maintain limits of not less than $1,000.000 per
occurrence with the same terms herein. '

Automobile Liahlity (Primary and Umbrella)

When any motor vehicles {owned, non-ovmed and hired} are used in conneclion with work 1o be
performed, the Contractor must provide Aulomobite Liability nsurance, with limits of nol less than
$2.000,000 per occurrence for bodily injury and property damage. The Public Buiding
Commission and the City of Chicago are to be named as additional insureds on a primary, non-
contributory basis.

Subcontractors pesforming work for Conlractor musi meintain fimits of not less than $1.000,000 per
pecurrence with the same tenms hersin

Contractars Pollution Liability

When any work is performed which may cause a poliution exposise, Contractors Poliution Liability
must be provided covering bodily Injury, propesty damage and ather losses caused by pofiuticn
conditions that arise from the Contract scope of services with imits of not less than $1,000,000 per
occumence, When policies are renewad of replaced, the poficy retroactive dale must coincide with
or precede, start of work on the Confract. A claims-made policy, which is not renewed or replaced,
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must have an exiended reporting period of two (2) years. The Public Building Commission and
City of Chicago are to be named &s additional insureds on a primary, non-condributory basis.

§  Professionat Liability

When any archilects, engineers, construciion managers of other professionai consullants perform
work in connection with this Contract, Professional Liabiliy insurance covering acts, erors, of
omissions must be maintained with limts of not less than $1,000.000.  When policies are renewed
or replaced, the policy retroactive date must comcide with, or precede, start of work on the
Contract.. Coverage must be maintained for two years afler Substantial Completion. A claims-
made policy, which is not renewed or replaced, must have an extended reporting period of two {2)
years,

(] Bui Ri

When Contractor undertakes any construction, inciuding improvements, betlerments. andfor
repairs, the Contractor must provide All Risk Builders Risk Insurance at replacement cost for
malerials, supplies, equipmeni, machinery and fixtures that are or will be pant of the permanent
faciity. Coverage musl include but are not limiied (0 the foflowing: right 1o partiai ocoupancy,
coltapse, water including overflow, leakage, sewer backup, or seepage, damage o adjoining of
existing propesty, debris removal, scaffolding, false work, fences, and femporary siructures, faulty
workmanship or materials, and equipment stored off site or in fransil. The Public Building
Commission and the City of Chicago must be named as additional insureds and loss payees

The Contractor is tesponsible for all loss or damage 1o Public Building Cormmission andfor City of
Chicago property ai full replacement cost. The Contractor is responsible for all joss or damage to
nersonal properly including but not limited to materials, equipment, tools, and supplies owned,
rented, or used by Conlractor.

B. ADDITIONAL REQUIREMENTS

Contractor must fumish the Public Building Commission Procurement Departmient, Richard J. Daley Center,
Room 200, Chicago, IL 50802, original Certificates of Insurarice, or such similar evidence, to be in force on.
the date of this Contract, and Renewal Certificates of Insurance, or such similar evidencs, if any insurance
poilcy has an expiration or renewal dale occurting during the term of this Contract. The Contracior must -
submit evidence of insurance 1o the Public Building Commission prior to Conlract award. The recelpt of any
certificale does nol constitute agresment by the Commission that the insurance requirements in the
Conract have been fully met or thal the insurance policies indicated on the certificale are in compliance with
all Contract requirements. The faiture of the Commission to obiain certificates or other insurance evidence
from Contractor is not a waiver by the Commission of any requirements for the Contracior o oblain and
maintain the specified insurance. The Cantracior wili advise all insurers of the Contract provisions regarding
insurance.. Non-conforming insurance does not refieve Contractor of the cbiigation to provide insurance 2s
specified in this contract. Nonfulfiiment of the insurance conditions may constitute a breach of the Contract,
and the Commission retains the right to stop work until proper evidence of insurance is provided, or the
Coniract may be terminated. from the Contractor and/or its subcontractors at any time vpon wrifen request.

The insurance must provide for 60 days prior writien nofice lo be given to the Commission in the event
coverage is substantially changed, canceled, of non-renewed.

AUGUST 2009 (REV 1} 55 -




R

_ . o1 o B i e R s R - SRR R XD

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1496
LITTLE VILLAGE BRANCH LIBRARY

The Commission reserves the fight o oblain copies of insurance policies and records

Any deductibles or sefl-insured retentions on referenced insurance must be horne by Conlractor.

The Contractor waives and agrees to cause ali their insurers to waive their rights of subrogation againsl the
Public Buikling Commission and 1he City of Chicago, their respective Board members, employees, elected
officials, officers, or representatives.

The insurance coverage and fimits fumished by Contracior in no way fimit the Contractor’s liabilties and
responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission and the City of
Chicago will not coniribute with insurance provided by the Contractor under the Centract. :

The required insurance ko be camied i not limiled by any kmitations expressed in the indemnification
language in this Contract or any limitation placed on the indemnity in this Contract given as a matier of law.

If contractor is a joint veniure of fimiled Gability company, the insurance policies must name the joint verture
of fimited liability company as a named insured. :

The Contracto must require all subcontractors 1o provide the insurance required herem, or Contractor may
provide the insurance for subconiractors. AR subcontractors are subject fo the same insurance
requirements of Coniractor unless otherwise specified in this Confract. o

If Contsactor or subconlraclor desires addiional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost

The Public Building Commission mainiains the rights io modify, delete, alter or change these requirements.

AUGLST 2000 {REV 1) ) §7
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EXHIBIT # 3 COMMUNITY AREA MAP
NORTH AND SCUTH LAWNDALE
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JOINT VENTURE AGREEMENT

This Agreement made and executed this 5th day of November, 2009, by and between THE

GEORGE SOLLITT CONSTRUCTION COMPANY, an Illinois corporation, having its

principal place of business at 790 N Central Ave., Wood Dale, Illinois 60191, hereinafter

sometimes referred to as “SOLLITT” and OAKLEY CONSTRUCTION COMPANY, Inc., an

Illinois corporation, having its principal place of business at 7815-19 S. Claremont Ave.,

Chicago, Illinois 60620-5812, hereinafter sometimes referred to as “OAKLEY".

WHEREAS:

A. The Public Building Commission of Chicago, Illinois, has invited bids for the construction of
the Little Village Branch Library — Contract No. 1496, such contract together with related
documents, change orders, and supplemental agreements being hereinafter referred to as the
“Contract”, and the project and work there under is hereinafter referred to as the “Project”,
and

B. SOLLITT and OAKLEY intend by this Agreement (i) to constitute themselves as a Joint
Venture, to submit a joint bid for the performance of the Contract and if the Contract is
awarded to the Joint Venture to perform the Contract and (i) to set forth their respective
rights and obligations as to: The submission of the bid, rendering service and the work to be
done in the performance of the Contract are to be shared or borne and all other matters
pertaining the Joint Venture. Therefore, the parties agree as follows:

1. The parties hereby declare and acknowledge themselves to be a Joint Venture and the
Joint Venture shall sometimes be known as the “Sollitt/Oakley Joint Venture”, but is in

this Agreement referred to as the “Joint Venture”. The sole and exclusive purpose of the
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Joint Venture shall be to submit a bid for the performance of the Contract and if the
Contract is awarded to the Joint Venture, to perform the Contract. The Joint Venture and
this Agreement shall terminate (a} if the parties do not agree on the terms of the bid; or
(b) if the Contract is not awarded to the Joint Venture; or (¢) when the Contract has been
fully completed including completion of Contract guarantees and the accounts are settled
between the parties in accordance with the terms hereof. This Agreement shall not limit
either party from engaging in other business for its own account, but each party will have
no tesponsibility for contracts or business entered into by the other party for its own

account and not a part of this Joint Venture.

. The parties shall prepare, execute and submit a bid for the performance of the Contract in

an amount and on terms mutually agreed upon prior to its submission. The bids shall be
made in the joint names of the parties. No bid shall be filed in the joint names of the
parties unless: (a) the necessary commitments for Performance and Payment Bonds have
been obtained in advance of the bid; (b) proper arrangements have been made for
submission of a Bid Bond in accordance with bidding requirements including any
additives, the same to be filed with the bid as required by the bidding documents; and (c)
the prices to be inserted in the bidding documents have been agreed upon by the parties.

At any time prior to the actual submission of the bid either party upon giving prior
written notice to the other may withdraw from the Joint Venture and be under no forther
obligation hereunder. In such event either party may submit a bid alone or with others

without any obligation to the withdrawing or other party.
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. Any negotiations between the parties and the Public Building Commission of Chicago, or

between the parties and the sureties, if any, subsequent to the submission of the bid but

prior to the award of the Contract shall be conducted by the parties jointly.

. All costs in connection with the bidding up to the date of award of the Contract shall be

the individual charge of the party incurring the same and shall not be considered a cost of

the Project.

. If awarded the Contract, and only then, the further rights and obligations of the parties

arising out of this Joint Venture shall be as set forth in the following Paragraphs 8 to 30.

. Each party agrees that it shall use its best efforts to cause the Project to be fully

performed, in a timely manner and in accordance with the intent of this Joint Venture
Agreement. The parties shall furnish such assets, services, and personnel of their
respective corporations in the performance of the Contract as may be requested by the
partics, each party further expressly agrees that it shall contribute and make available to
the Joint Venture in the performance of the Contract its best skills, experience, and know-

how so far as practicable.

. Bach party shall have an undivided interest in the Joint Venture, shall contribute all

necessary working capital and shall participate in its net gains and profits and share in its
losses and liabilities in the proportion set opposite its name in the next succeeding
sentence. In addition, the interest of the parties hereto in and to the Contract, and in and
to any and all property and equipment acquired in connection with the performance
thereof (except as hereinafter provided) and in and to any and all moneys which may be
derived from the performance thereof, and the obligations and liabilities of each of the

parties hereto as between themselves in connection with the Contract and with respect to
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any and all liabilities, costs and expenses in connection therewith, shall be in the

following proportions, viz.:
Percentages
SOLLITT 75%
OAKLEY 25%

Each party shall have a voice equal to its proportional share in the determination of any
matter involving the business of the Joint Venture until and unless Paragraph 22 hereof
should become applicable. Each party does hereby agree to indemnify the other against
any loss or liability exceeding the proportions, hereinabove stated, for whatever reason,
including any payments required to be made in, and about, the performance of the

Contract.

It is agreed by both parties that Sollitt and Oakley are to act in their respective capacities
as general contractors for separate, distinct and complimentary portions of the work
which taken together will constitute the total work to be performed by the Joint Venture
under the Contract. Accordingly, it is agreed by both parties that a subcontract for an
amount not less than 25% of the value of the Contract shall be issued to Qakley
Construction for general work under the Contract. Serving as a General Contractor, the
general work to be performed by Oakley Construction shall include, but is not limited by,
masonry work, carpentry and miscellaneous general trades. Specific contributions of

equipment to be provided by Oakley shall include, but is not limited by, gang boxes,
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power tools, rubbish boxes, and other miscellaneous tools and equipment, which may be
required to complete the above listed Contract scope of work. Oakley shall provide
personnel to supervise, manage and control its Contract scope of work by providing the
services of a project superintendent and assistant project manager, as well as other
operative personnel as may be required. In addition, utilizing appropriate construction
trade workers, Oakley will self-perform carpentry work including fumnishing and
instailing hollow metal and wood doors. Like wise, it is agreed that the balance of the
Contract value and remaining scope of project general work shall be subcontracted to The
George Sollitt Construction Company. The subcontracted work shall be performed on
behalf of the Joint Venture partnership and taken together shall constitute the total work

under the Contract.

. (a) All necessary working capital, when and as required for the prosecution of the

Contract, shall be furnished by SOLLITT and QAKLEY in proportion to its equity share.
A bank account shall be opened in such bank and under such names as the parties may
determine, in which all the funds advanced hereunder for the performance of the Contract
as well as the funds received on account thereof shall be deposited. Withdrawals shall be
made from such bank account in such manner and in such form as SOLLITT and
OAKLEY from time to time direct and by signatories designated by them.

(b) Within five days after the award of the Contract to the Joint Venture, SOLLITT and
OAKLEY shall proportionally advance and pay into such bank account the initial sum of
($5,000.00). All additional capital required under the Contract for the Project shall be
determined as follows: Within fen days after both of the parties determine that any

additional sums are required for the performance of the Contract, both parties shall
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deposit in such bank account such proportional amounts as shall be designated by the

parties.

(c) In the event either party hereto is unable or fails or neglects to advance or contribute

its proportionate share of the working capital required in the performance of the Contract,

then the other party may, but need not, advance such deficiency or any part thereof, and

the party so advancing such deficiency shall receive interest on such excess funds at a
rate which is one percent (1%) above the prime rate of interest charged from time to time
by the Fifth-Third Bank. Such advance shall bear interest from the date of advancement
to the date of repayment, and such excess funds shall be repaid in full with such interest
from the said bank account or accounts prior to any sums being paid to the non-
advancing member of the Joint Venture. The interest so paid shall be deducted from the
funds otherwise due the party who failed to contribute its proportionate part of the
working capital. The party failing to advance its share of working capital shall not be
relieved of its obligation to share its proportionate share of the loss in the Joint Venture as
set forth in Paragraph 8.

(d) Except as provided in Paragraph 11 for the repayment of excess funds advanced by
one party, no part of any advances deposited in said bank account or accounts shall be
returned to any of the parties and no distribution of profits shall be made prior fo the
completion of the Project except as may otherwise be mutually agreed upon in writing by
the parties hereto. On completion of the Project, all working capital advanced shall be
repaid to the party or parties advancing the same prior to the distribution of any profits as

hereinafier provided.
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(e) Funds that are temporarily considered excess shall be invested by the Joint Venture in

a manner jointly approved by the parties.

10. Neither party shall have the right to borrow money on behalf of the other party, or to use

11.

the credit of the other party for any purpose nor shall money be borrowed in the name of
the Joint Venture except as may be authorized jointly by SOLLITT and OAKLEY.

To facilitate handling of all matters and questions in connection with the performance of
the Contract by SOLLITT and OAKLEY, each of the parties appoints the following
Representatives and Alternates to act on its behalf in relation to any and all matters or
things in connection with, arising out of, or relative to the Joint Venture and in relation to
any matters or things involving the performance of the Contract and the Project,
including but not limited to those of a contractual nature with the Public Building
Commission of Chicago, Chicago, Illinois, and any of its departments, or with third
persons. Actions and decisions of the SOLLITT and OAKLEY Representatives shall be
by unanimous vote whenever possible. Otherwise, actions and decisions shall be made by
vote with each representative’s vote equal to its firms proportional share in the
management of the Joint Venture in accordance with Paragraph 8.

The following are appointed the initial and alternate Representative of the parties:

SOLLITT OAKLEY

Representative: Howard Strong Representative: Augustine Afriyie

Alternate: John Pridmore Alternate: Anthony Kwateng
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12.

13.

14,

Either party may at any time and from time to time change its Representative or appoint a
successor Representative by filing with the other a written notice and duly executed
appointment of a new representative or Alternaie. Ifa Representative at any time resigns
or is unable to act (temporarily or permanently) his Alternate shall act in his place and
stead with the same authority as such Representative and the Alternate’s action shall be
binding upon the party who appointed him.

Each party shall have a voice equal to its proportional share in the management of the
Joint Venture. The Representatives of SOLLITT and OAKLEY shall meet from time to
time as required to act on necessary matters pertaining to the Project. All decisions,
commitments, agreements, undettakings, understandings, or other matters pertaining to
the performance of the Project shall be mutually agreed upon by such Representatives.
No Representative shall be liable to the parties by reason of his acts as such, except in the
case of his gross negligence or actual fraudulent or dishonest conduct.

The general supervision and management of the work called for by the Contract and any
and all matters relating thereto shall be under the general charge and control of a Project
Management Team who shall be subject only to the joint control and direction of the
Representatives. The Project Management Team shall be given such specific powers as
the parties may from time to time delegate. The Project Management Team shall be
appointed by the Representatives of SOLLITT and OAKLEY and shall serve as such
during their pleasure; the members of the Project Management Team at the time of
appointment may be an employee of SOLLITT or OAKLEY.

Subject to the joint control and direction of the Representatives the supervision of

accounting, finances, and taxes of the Project shall be under the general charge and
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control of a Project Controller. The Project Controller shall be nominated by the
Representatives of SOLLITT and OAKLEY and shall serve as Project Controller during
their pleasure; the Project Controller at the time of appointment shall be an employee of
SOLLITT.

(a) Under the direction of the Project Controller separate books of account for the
performance of the Contract and all matters pertaining thereto shall be kept and
maintained at the Project office of the Joint Venture. All records of the Joint Venture
shall be open for inspection by SOLLITT or OAKLEY at all reasonable times. The
books of the Joint Venture shall be maintained on a percentage of completion basis for
both book and tax reporting. Periodic reporting to each party shall be made from time to
time with such statements and reports relating to the progress of the performance of the
Contract and as to the financial condition of the Joint Venture as requested. At the
completion of the Contract and at such intervals as the parties may agree upon each party
shall be furnished with a complete account of the receipts and disbursements of the Joint
Venture.

(b) At December 31 of each year during the existence of the Joint Venture and at the
completion of the Contract if requested by either party the accounts of the Joint Venture
shall be audited by a mutually accepted firm of independent certified public accountants.
Each such audit shall be performed in a manner which will permit the accountant to
express an unqualified accountant’s opinion with respect to the financial statements of the
Joint Venture if the existing facts warrant such an unqualified opinion. The cost of each

audit shall be borne by the Joint Venture.
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16.

(c) To the extent that the records of the Joint Venture must be kept subsequent to the
completion of the Contract, pursuant to the provisions of law, the same shall be kept at
such place or places as the parties may from time to time determine, and the cost thereof
shall be bom equal to its proportional share by SOLLITT and OAKLEY.

Cost of construction shall consist of the costs of all subcontracts labor, material, plant,
and equipment purchased or rented, bonds, insurance, taxes on fabor and maierial,
imports, charges, management fees, legal fees, liabilities not secured by insurance, and all
other expenses and obligations incurred or suffered in and about the performance of the
Project that are of a nature properly charged as a cost of the performance of the Project
under sound accounting practices. Such costs shall not include any charges against the
Joint Venture for any overhead expenses or charges of the main or branch offices of the
parties or for the time which may be expended in connection with the Project by any of
the parties or their officers or employees, except as may be approved by the parties and
except as provided for by this Agreement nor shall such costs include any part of a
party’s capital or interest expense.

If approved by the SOLLITT and OAKLEY Representatives, gither party may be
reimbursed upon presentation of supporting records for costs directly associated with the
Project as follows:

(a) Wages paid for labor in the direct employ of the party but engaged directly in the
performance of the wotk of the Project under applicable collective bargaining
agreements, or under a salary or wage schedule agreed upon by such Representatives, and

including such welfare or other benefits, if any, as may be payable with respect thereto.
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(b) Salaries of personnel of either party when temporarily stationed at the Project office
in performance of duties necessary to the work of the Project (personnel engaged at shops
or on the road in expediting the procurement or transportation of materials or equipment,
shail be considered as stationed at the Project office) and their salaries shall be paid for
that portion of their time spent on this work. Representatives will not be considered
stationed at the Project office when attending their duties as such.

(¢) Cost of contributions, assessments, or taxes for such itemns as unemployment
compensation, social security, and union fringe benefit funds, insofar as such cost is
based on wages, salaries, or other remuneration paid to employees of the Joint Venture
and included in the cost of the Project under subparagraphs (a) and (b).

(2) Rental charges of necessary machinery, office or warchouse type facility and
equipment, exclusive of hand tools, used at the site of the Project.

(b) Cost of premiums for ail types of bonds and insurance which the Joint Venturc.is
required by the Contract or law to purchase and maintain including premiums for
Payment and Performance Bonds on Subcontractors. Said insurance shall be with
a qualified company acceptable to both parties who will strive to obtain the most
econornical price for said insurance through an insurance broker or brokers agreed
upen by the parties.

(a) Each party shall own its proportionate share of all the equipment, machines, tools,
materials, supplies and other property which is purchased by the Joint Venture or charged
to the account of the Joint Venture. At the completion of the Contract or sooner if such
property is no longer required for the performance of the Contract, such property shall be

divided between the parties in a manner agreed upon by them. If the parties are unable to
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agree on the division of some or all of such property, the property as to which the parties
are unable to agree upon shall be sold and each party shall be paid its proportionate share
of the sale proceeds. All funds and property purchased by the Joint Venture shall be held
in the name of the Joint Venture.

(b) It is contemplated that in the performance of the work under the Contract, plant and
equipment owned by the parties hereto may be used. Each party agrees to rent to the
Joint Venture on terms, if any, established in the Contract or on terms approved by the
Joint Venture Representatives such of its plant and equipment as is available and suitable
for the performance of said work and as requested by the Joint Venture Representatives.
The proceeds of such plant and equipment rentals shall belong to, and be credited and
paid to, the Joint Venturer furnishing such plant and equipment, and the other Joint
Venturer shall have no interest in such plant, equipment, and equipment rentals and no
responsibility in connection therewith. Each party shall submit a statement to the Joint
Venture each month for the rental, if any, of its equipment during the preceding month.
Such statement shall be in such detail as the Project Controller requires.

(c) The Joint Venture shall bear the cost relating to the equipment rented from a party
including cost of operation, fuel oil and lubricants, preventive maintenance, minor repairs
and minor repair parts, tires and tubes worn or damaged by careless equipment operation
and by unusually rough job conditions. The party owning the equipment shall bear the
cost of major repairs to and major repair parts for the equipment and of repairing or
replacing tires and tubes worn or damaged by normal use of the equipment. Each owner

shall fully insure the equipment at its cost and the Joint Venture shall not be responsible
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for the loss of or any damage to the equipment while it is in the custody or control of the
Joint Venture.

(d) Accurate and complete records of the various types of equipment purchased or rented
for use in the Project shall be maintained on behalf of the Joint Venture.

18. Upon the completion of the Project, after providing for and paying (a) all costs disbursed
or incurred in the performance of the Contract; (b) all other costs and charges ordinarily
and usually charged as costs in the performance of the Contract; (¢) any and all claims
not secured by insurance; (d) proper reserves for any claims which shall have either been
brought against the parties or which the parties may reasonably anticipate will be brought
against them; and (e) reserves for contingencies, if any, including Contract guarantees
that shall be determined by the parties in their discretion to be necessary, and after
repaying all sums advanced by the parties for working capital, any profits thereafter
remaining, resulting from the performance of the Contract, shall be distributed and
divided equal to its proportional share between SOLLITT and OAKLEY. Any reserves,
when no longer required, or so much thereof as shall remain, shall be similarly
distributed. It is the intent of this Joint Venture Agreement that before termination and
the final distribution of funds is made to SOLLITT and OAKLEY, all costs and charges
incurred in the performance of the contract be satisfied.

19. (a) If the performance of the Contract results in a loss, the parties shall be obligated in
accordance with Paragraph 8 for any such loss (irrespective of the fact that SOLLITT or -
OAKLEY may have advanced more than its respective share of waorking capital as
provided above). Such liability of SOLLITT and OAKLEY for the bearing of losses

shall continue with respect to any claims which at any time, either before or after the
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completion of the Contract, shall be made against them or either of them by reason of this

Joint Venture or any matter or thing done within their authority in connection with the

performance of the Contract.

(b) In the event of loss:

1.

If any funds remain, and both SOLLITT and OAKLEY have contributed their
required proportions of working capital, then such remaining funds shall be
paid to SOLLITT and QAKLEY in the amounts contributed by each, less their
respective shares of the loss.

If both SOLLITT and OAKLEY have not contributed their required
proportions of working capital, but sufficient funds are available, then such
funds shatl be repaid to SOLLITT and OAKLEY in the amounts contributed
by each, less their respective shares of the loss.

If both SOLLITT and OAKLEY have not contributed their required
proportions of working capital, and there are insufficient funds to accomplish
the division prescribed in the preceding subdivision, and if there is a deficit in
the account of one of the parties by reason of its failure to contribute its
required proportion of working capital, then such defaulting party shall make
up the deficit in its account. Upon its failure to do so the indemnity provisions
of Paragraph 8 of this Agreement shall be come operative, so as to insure that
the non-defaulting party shall bear no more than its proportionate share of the
loss.

If both SOLLITT and OAKLEY have not contributed their required

proportions of working capital, and no funds remain or some liabilities are
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unsatisfied, then the indemnity provisions of Paragraph 8 of this Agreement
shall become operative, so as to insure that neither party shall bear more than

its proportionate share of the loss.

20. In connection with any matter arising under the Contract, in no event shall either
SOLLITT or OAKLEY be liable to the other, or the Joint Venture, for the acts or
omissions of any of its officers, employees or agents, nor shall any duly authorized
representative or alternate of the Joint Venture or any member of the Joint Venture
management team be liable to SOLLITT, OAKLEY, or the Joint Venture, except for

direct (but no consequential) damages resulting from actual fraudulent or dishonest

conduct.

21.In no event shall either SOLLITT or OAKLEY be liable to the other or the Joint
Venture, in contract, tort or otherwise (including negligence, warranty and strict
liability) for any special, indirect or consequential damages including, without
limitation, loss of revenues or profits, cost of capital, loss of goodwill or similar

damages.

22. Upon the bankruptcy or insolvency of either SOLLITT or OAKLEY or should either
party commit any act of bankruptcy or take advantage of any bankruptcy,
reorganization, composition, or arrangement statute, then, from and after such date,
such party (hereinafier referred to as the “insolvent party™) and its Representative and
Alternate, as hereinbefore referred to (anything in this Agreement to the contrary
notwithstanding), shall cease to have any voice in the management of the Project and

the Contract. All acts, consents, and decisions with respect to the Project and the

Page 15 0f 18




2

Contract shall thereafter be taken solely by the other party, its Representative and
Alternate. Notwithstanding the foregoing, the insolvent party shall remain lable for
its share of any losses, and shall be entitled to receive its share of any profits, such
profits to be paid at the time and in the manner provided in this Agreement.

23. The relationship between the parties shall be limited to the performance of the
Contract in accordance with the terms of the Agreement. This Agreement shall be
construed and deemed to be a Joint Venture for the sole purpose of carrying out the
Contract. Nothing herein shall be construed to create a general partnership between
the partics or to authorize either party to act as a general agent for the other party, or
permit either party to bid for or to undertake any other contracts for the other party.

24, Neither this Agreement por any interest of either of the parties herein (including any
interest in moneys belonging to or which may accruc to the Joint Venture in
connection with the Contract, or any interest in the joint accounts, or in any property
of any kind employed or used in connection with the Contract) may be assigned,
pledged, transferred, or hypothecated, without the prior written consent of the parties
hereto.

25. All moneys contributed by the parties to this Joint Venture and all moneys received as
payments under the Contract or otherwise received shall be treated and regarded as,
and are hereby declared to be, trust funds for the performance of the Contract and for
no other purpose until the Contract shall have been fully completed and accepted by
the Public Building Commission of Chicago, Illinois, and until all obligations of the
parties hereto shall have been paid, otherwise discharged, or provided for by adequate

reserves. Such reserves shall likewise be treated as trust funds until they shall have
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26.

27.

28,

served the purposes for which they were created. Proper fidelity bond coverage shall
be maintained on all persons who are directly connected with performance of the
Contract, and the cost of such fidelity bond premiums shall be part of the construction
cost.

Subject to the provisions of Paragraph 25 this Agreement shall insure to the benefit of
and shall be binding upon the respective successors and assignees of the parties
hereto.

This Joint Venture Agreement shall be interpreted and construed in accordance with
the laws of the State of Illinois.

All notices pertaining to this Joint Venture shall be in writing and shall be transmitted
either by personal hand delivery or through the facilities of the United States Post
Office. The addresses set forth above for the respective parties shall be the places

where notices shall be sent, unless written notices of change of address is given.

29. All disputes (other than matters of policy with respect to the performance of the

Contract) shall be submitted by the parties to arbitration under the auspices of the

American Arbitration Association in accordance with its rules.

30. The business address for this Joint Venture shall be: 790 North Central Avenue,

Wood Dale, Hlinois, 60191,

In witness whereof the parties have fully execuied this Agreement on the day and year first

above written,
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ATTEST: THE GEORGE SOLLITT CONSTRUCTION COMPANY

By

towsd Sor—

V/ President

| ATTEST: . OAKLEY CONSTRUCTION COMPANY, INC.

By

7 fr
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City of Chicago
Department of Buildings

General Contractor's Licenses
BY THE AUTRORITY OF THE CITY OF CHICAGO, THE FOLLOWING LICENSE IS HEREBY GRANTED TO ;

THE GEORGE SOLLITT CONSTRUCTION CO

Fam 790 N CENTRAL AVE

¥ WOOD DALE I 60191

LICENSE CLASS: (A) ALL PROJECTS - NO RESTRICTIONS

q

{ LICENSE NUMBER: TGC04311 CERTIFICATE NUMBER: GC04311-6
FEE: $ 2000
i DATE ISSUED: 03/18/2009

IDATE EXPIRES:  04/21/2010

THIS LICENSE IS NON-TRANSFERABLE

P THIS LICENSE IS ISSUED AND ACCEPTED SUBJECT TO THE REPRESENTATIONS MADE ON THE
W A PPLICATION FOR SAID LICENSE. THIS LICENSE MAY BE SUSPENDED OR REVOKED FOR CAUSE AS

Y3 PROVIDED BY LAW. THE ABOVE LICENSEE SHALL OBSERVE AND COMPLY WITH ALL LAWS,

JORDINANCES, RULES AND REGULATIONS OF THE UNITED STATES, STATE OF ILLINOIS, COUNTY OF
00K AND CITY OF CHICAGO AND ALL AGENCIES THEREOF.

aap R, Goknd . s

§ Richard M. Daley Richard J. Monocchio
E Mayor Commissioner




City of Chicago
Department of Buildings

General Contractor's Licenses
B34 BY THE AUTHORITY OF THE CITY OF CHICAGO, THE FOLLOWING LICENSE 1S HEREBY GRANTED TO :

*# OAKLEY CONSTRUCTION CO, INC
BR 7815 S. CLAREMONT AVENUE

=¥ CHICAGO IL 60620

&% LICENSECLASS: () ALLPROJECTS-NORESTRICTIONS

$ | JCENSE NUMBER: TGC04283 CERTIFICATE NUMBER: GC04283-6

FEE: $ 2000

®% DATEISSUED:  04/27/2009

" DATEEXPIRES: 0471612010

THIS LICENSE IS NON-TRANSFERABLE

*Say THIS LICENSE IS ISSUED AND ACCEPTED SUBJECT TO THE REPRESENTATIONS MADE ON THE

W APPLICATION FOR SAID LICENSE. THIS LICENSE MAY BE SUSPENDED OR REVOKED FOR CAUSE AS
@, pROVIDED BY LAW. THE ABOVE LICENSEE SHALL OBSERVE AND COMPLY WITH ALL LAWS,

a3 OKDINANCES, RULES AND REGULATIONS OF THE UNITED STATES, STATE OF ILLINOIS, COUNTY OF

@3 COOK AND CITY OF CHICAGO AND ALL AGENCIES THEREOF

2 . i
gt f ek

Richard J. Monocchio
Commissiones
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depl of procwoeent kina 11:35:148.m.  00-04-2009 1H

August 21, 2000

Augusting Afiyle, President _
Oakiley Construction Company, Inc.
7815 South Claremant Avenue
Ciiicago, MinGis-30620

Anviisat Contificate Expives:

Dear Mr. Altiyle:
wmmmrmdmmmaamﬁwuma

wmmmswmamumammmmmm
mmv«:mmmmnmww

As_aqmﬁﬁmofmdwmmw-Mymmmmmam
Changé Affidavit 60 days prior to e date of espiration. Failure to e this Alfidavit
wili result in the ierminaiion of your ceriification. Pleaise note that you st include
@ copy of your mas cirent Federal Corporate Tax FRetum. You must aleo nolify
ﬂmﬁlydmo!amm'hmﬁmdywrﬁmwwm
matiers or facts affecting your finm's eligihility for cacification.
mwmmmnmwwMM-ﬁmmbmmd
wmdm&mﬂwmmmalmrﬁmmmw
cooperate with the Gily in any inguiry or investigation. Removal of eligibility
mmmmmammhmwmmhm«
Your fimn's naime wil be isted in the City's Directory of Minorily Business Enterprises
and Women Business Enferprises in the speclaity area(s) of: '

Project Management Sevices; Ct “ion Menagethent Serv}
vmmmmmmmumwwmmmu
your arca(s) of specieity. While your participation on City confracts i6 not fimiled to
'mw.mmmmmuwmmmmmhm

mmwm'mmhmmmmwmm

W
rk Hands
IL UCP Host: CTA




PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO.01 TO CONTRACT NO. 1496
For
LITTLE VILLAGE BRANCH LIBRARY
2311 SOUTH KEDZIE
NEW CONSTRUCTION
PROJECT# 08030

DATE: October 28, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 3: TECHNICAL SPECIFICATIONS:

Change 1: Add the following Specification Sections, Provided by PBC and Mactec Engineering and Consulting

Inc.

02116 Undenground Storage Tank Removal............c.wvmmivimmonenns

02119  Special Nonhazardous Special, and Hazardous...........ccweres
Waste Liquids Removal and Disposal

02316 Soil, Fill, Backfill, CU Structural Soil, & Construction ............

Change 5.

Change 6:

Change 7:

Change 2:
Change 3.

Change 4

And Demolition Debris Removal

02318  Acceptance of Backfil, Topsoil & CU Structuraf Soil .............. 02318 1-5

Delete Spec Section 02870, Part 2.1 A1 b. And add: 48" bench, backless and no amms.

Delete Spec Section 02870, Part 2,1 A 1 d. And add: Imbedded mounting on 8" deep poured in -

place concrete pad per manufacturer's specifications.
Delete Project Spec Section 02800, Part 1.1 B.13. And add: Final Acceptance

Delete Project Spec Section 02900, Part 1.2 C. And add: Submit two copies of Landscape
Maintenance Binder at Final Acceptance. Include copies of original nursery invoices, edge,
gravel sources, copy of as-landscape built drawing, written maintenance instructions for care of
installed plants on a 4 season basis, Contractor contact information, other pertinent information
related to care of specified installation.

Delete Project Spec Section 02800, Part 1.2.E.13. And add: Submit copies of test analysis
indicating pH, cation exchange capacity {CEC) percentages of gravel, sand, si§, clay, organic
matter, and major micronutrient groups in the analysis for imported topsoil and topsoil from site
(if any).

Delete Project Spec Section 02900, Part 1.2 H. And add: Plant Protection Record: Provide
adequate plant protection, including protection from overhead consiruction activities, for all
existing plantings to remain, and all new planting installations through the Final Acceptance.

-~ Provide photo record of existing plantings to remain, note condition and size. Review proposed

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change 8:

Change 9:

Change 10:

Change 11:

Change 12:
Change 13:

Change 14:

Change 15:

PUBLIC BUILDING COMMISSION OF CHICAGO

method of protection with Owner's Representative prior to start of work, and install prior fo
Demolition.

Add to Spec Section 02900 Part 1.3 D.1

a. Trees shall be tagged on the north side of the tree so that it will be marked for correct
placement at the site. See 3.2 F.1.a., in this specification section. Plant materials
transported to the site without proper nursery tagging will not be accepted for installation,

Add to Spec Section 02900 Part 1.3

J.  Protect landscaping from damage due to landscape operations, operations by other
contractors and trades, and trespassers. Maintain protection during installation and
maintenance periods. Treat, repair, or replace damaged landscape work as directed.

Delete Project Spec Section 02900, Part 1.5 E.4. And add: Protect landscaped areas with
approved temporaty fencing through Final Acceptance, or through period directed by Owner's
Representative.

Delete Project Spec Section 02900, Part 2.1 A.2. And add: Deliver fresh nursery material to site
in a healthy state. Request Owner's Representative inspection at time of defivery. Provide
copies of delivery ticket. Maintain plants in healthy condition through Final Acceptance and
Warranty Period (See 1.4 B 5.a).

Delefe Project Spec Section 02900, Part 3.2 B.9. And add: Provide maintenance of finished
grades and landscaping through Final Acceptance and Warranty period. Repair grades and
landscaping as needed due to erosion, disturbance caused by Contractor activity.

Defete Project Spec Section 02900, Part 3.2 C.9. And add: Excavate gircular pits with vertical
side for plants, except for ground cover or other bedding type plant material. Scarify edges of
tree pits.

Delete Project Spec Section 02900, Pari 3.2 F.1.a. And add: Set balled and burlapped stock on
layer of hand-compacted soil, plumb and in proper alignment, with top of ball and basal flare
approximately 3"above adjacent finished landscape grades. Adjust tree to have its north side
(as marked at the nursery) so it will have the same arientation at the new site. Remove burlap,
twine, and pins from top half of rootball, retain on bottoms. Remove top 1/3 of wire basket.
When plant is set, place additional backfill around base and sides of ball, and work each layer
fo settle backfill and eliminaie voids and air pockets. When excavation is approximately two
thirds ful, fill excavation with water and let drain before placing remainder of backfill. Construct
4" to 6" height earthen walering saucer at perimeter of ball, firmed fo resist erosion, and water
completed planting thoroughly.

Add Spec Section 02900, Part 3.2 M: Stakes and Guys

a.  As directed by Owner's Representative, provide stakes and deadmen of sound new
hardwood, free of knotholes and other defects. Provide wire ties and guys of two strand,
twisted, pliable galvanized iron wire, not lighter than 12-gauge (2.68 mm) with zinc coated
turnbuckles. Provide not less than %-inch (13 mm) diameter rubber or plastic hose, cut to
required lengths and of uniform color, material, and size to protect free trunks from
damage by wires. Each wire and stake must be flagged with strands of brightly colored
tibbon for visibility.

Mayor Richard M. Daley, Chainnan Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

Change 16: Delete Project Spec Section 02900, Part 3.5 B. And add: Upon completion of planting, remove
excess soil, stones, frash, and debris and dispose of off-site in legal manner.

Change 17: Delete Project Spec Section 02000, Part 3.5 B. And add: Upon completion of planting, remove

: excess soil, stones, trash, and debsis and dispose of off-site in legal manner.

Change 18, Delete Project Spec Section 02900, Part 3.6 A. And add: Maintain plant material untit landscape
operations have received Final Acceptance for the project.

Change 19: Delete Project Spec Section 02900, Part 3.6 C. And add: Remove trash in beds and parkways,
and in all plant material as part of work.

Change 20 Delete Project Spec Section 02900, Part 3.6 D. And add: Maintain perennial beds, including
parkways, for the duration of the growing season during which they were installed, through
Final Acceptance.

Change 21; Delete Project Spec Section 02900, Part 3.6 F. And add; Contractor must continue to provide

continued maintenance to tree, shrub, and groundcover plantings following completion of all
Contract Work, and for 24 months from the date of substantial completion.

Change 22 Delete Project Spec Section 02800, Part 3.6 H.2. And add; Provide watering, including
provision of gator bags, if needed fo assist in woody plant establishment through the second
year following Final Acceptance. This includes review of plantings with the Owner's
Representative in May of the second year.

Change 23 Delete Project Spec Section 02900, Part 3.6 1. And add: Perennial, Forb, Grasses, Bulb
Seasonal Maintenance: {Note: this work is inciuded in the contract as part of the Final
Acceptance and Waranty Period scope}

Change 24. Delete Project Spec Section 02900, Part 3.7 Title “PROJECT ACCEPTANCE". And add: FINAL
ACCEPTANCE

Change 25: Delete Spec Section 02900, Part 3.7 A. And add: Final Acceptance: Upon substantial
completion of the project, the Owner's Representative will inspect landscape work for
acceptance.

Change 26 Delete Spec Section 02900, Part 3.7 E. And add: Following Final Acceptance, the Owner will
take over responsibility of removal of trash and weeds within planting beds, cultivation of mulch,

and notification of Owner's Representative of defects in the installation, general monitoring of

plant materials, and coordinating with the Contractor related to protection of landscape ftems.

Change 27; Delete Spec Section 02800, Part 3.8 A. And add: The Warranty Period begins upon Final
' Acceptance of the plant material and written notification of Final Acceptance by the Cwner.
Warvanty period will require warranty and maintenance of all plant material for one (1) year from

the date of Final Acceptance.
Change 28: Delete Spec Section 02900, Part 3.8 B. And add: During Warranty Period, Contractor must
provide deep watering at beginning of Spring, and seasonal watering of trees, woody plants,
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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* PUBLIC BUILDING COMMISSION OF CHICAGO

perennial and grass beds after Final Acceptance and through the end of the Warranty Period to

prevent plants from going into dormancy in periods of drought or fow rain, as part of this work.

Change 2%: Delete Spec Section 02900, Part 3.8 D. And add: Contractor must Warranty for period of one
year from the date of Final Acceptance, replacement of plant which had died, or is in dying
condition, or which has failed to flourish in such manner that its usefulness or appearance has
been impaired. Remove dead plants within 4 weeks of verification by Owner's Representative,
and replace within appropriate planting season. Replace any tree with dead main leader or
crown which is 25% or more dead. Contracter to provide an extended Warranty for replaced
plants, one year from the day of planting, and provide necessary maintenance for
gstablishment.

Change 30: Add fo Spec Section 04270 2.2 A.. 5. Stonecast Products, Inc
Change 31: Delete Spec Section 04810, Part 24 C 9
Add Spec Section 04810, Part 3.4 CO:
9. Color and Texture;
a, Endicott: Color 1- Desert Ironspot Dark Smooth; Color 2- Golden Buff Velour
b. Taylor" Color 1 -#1-09 N Pink Smooth Ironspot; Coor 2 - #1-01B Buff Smooth lronspot
c. Interstate: Color 1 — Ochre Buff L-4 Matte; Color 2 - Desert Sand -4 Matte
d. Sioux City: Monterey lronspot Smooth; Color 2 ~ Glear Buff Velour

Change 32: Delete Spec Section 08520 2.3 C, D, G.,and |. NO comesponding additions
Change 33 Delete Spec Section 08520 B.1.a. and add: a. Basic Wind Speed 70 MPH
Change 34: Delete Spec Section 08520 2.3 B 1. And add: 1. Performance Glass and Grade: AW 65

Change 35: Add to Spec Section 08520 1.3 _
E.  Ai-Infilration Rate for Operating Units: Not more than 0.3 cfinfsq. ft. (2.06 cu. m per m) of
operable sash joint for an inward test pressure of 6.24 Ibffsq. ft. (299 Pa).

F. Air-Infiltration Rate for Fixed Windows: Not more than 0.15 ctm/f. (2.74 cu. m per m) of area for
an inward lest pressure of 6.24 Ibs/sq. ft. (299 Pa).

G. Uniform Load Deflection: No deflection in excess of 1175 of any member's span during the
imposed load, for a positive (inward) and negative (outward) test pressure of 60 Ibfisq. ft. (2873
Pa).

H.  Stuctural Performance: No failure o permanent deflection in excess of 0.4 percent of any
member's span after removing the imposed load, for a positive (inward) and negative (outward} test
pressure of 30 bffsq. fi. (1437 Pa).

Condensation Resistance: Where window units are indicated to be thermally improved,” provide
units fested for thermal performance according fo AAMA 1503.1 showing 2 condensation
resistance factor (CRF) of 45.

Change 36: Add the following Reports, Provided by the Public Building Commission for Information Only
Phase 1 Environmental Assessment — May 2008 :
Phase 2 Environmental Site Assessment — April 6, 2009
Phase 2 Environmental Site Assessment — June 26, 2009

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

QUESTIONS & ANSWERS:

Pm interested in bidding on the telephone system and any wireless intemet access equipment. Can you tell me if

those items are included in the bid packages or will they be procured separately?

Al: They are not included in the bid packages.
} Q2 follow-up to my previous questions regarding millwork tops on metal shelving units
Sheet A16.2, shelving unit S7C Indicates a wood top
3 Sheet A16.1 shows keynate 1 on shelving units 870, S2B and STA
; None of these shelving units {S7D, 2B and S7A} have a note indicating a wood top on A16.2
in fact, | cannot locate S7C shelving units anywhers cn A16.1
& A2 See Detall elevations. S7C located near Column 3C
Q3. Keynote 7 on A1.1 points to only (4) shelving locations
"Typical” does not appear next fo the keynote on the floor plan or the legend
Keynote 4 on A16.1 peint to different shelving units then keynote 7 on A1.1
Please ciarify exactly which metal shelving units are fo receive the miliwork tops
Al Keynotes are tallored for each individual sheet.
Q4 Solid Surface tops
1. The specs indicate stainless steel tops with integral bowis. This item is not indicated on the drawings. Please
clarify.
2 The men's and women's restrooms are spec'd for Alkemi. There appears to be no color selection. Please
i specify.
K 3. OnpageAl1.2 detail 3, the community room indicates a quariz iop and a 1-6" back splash. A13.3 detail
indicates an Alkemi fop with a 4 backsplash. Piease verify.
7 Doors/Framesthardware
s 1. The door schedule iientifies door #113A with nardware setH19. It appears that #4 or #4A would be accurate.
: Please verify.
9 The Door schedule identifies door #102A calls for hardware set #5. it appears that #20 would be accurate.
Plsase verify. _
Ad: 1 we cannot find the referance to Stainless steel tops
2 See Section 06402 -2.2 J for color selections
3. Alkemi '
Doors and Frames
1-This appsars to be comect.
2 This appears to be correct.
Q5 Furniture/Millwork
A16.1, Keynote 1 indicates millwork top for *all shelving lower than 48" H'
There is a set of type S7B shelving along column line "D" that do not have a keynote 1 attached to them
Please clarify if these shelves require a millwork top
Electrical Service
Sheet C4.0 shows a concrete encased ductbank from the building to the Property Line '
Sheet ES0.1 shows a concrete encased ductbank from the building to a pull box at the Property Line but alse shows a
iine exiending to "ComEd Xmfr"
This extension is not shown
Sheet E5.1 shows a "ComEd Primary Feeder" (similar to ES0.1) but does not show the distance of the feed
Is the ComEd Primary Feeder part of this coniract?
If 50, please provide routing of this fine
AS5: They do require a millwork top
The Library contractor shall provide a concrete encased ductbank betwaen the buliding and pull box located
at the property line. The Fire Station contractor shall provide the pull box and concreted encased ductbank
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

between the pull box and pad mounted utility transformer. Additionally, the Library contractor to provide all

cabling from the gecondaty side of the pad mounted transformer. Transformer Is locatad on Fire Station
portion of site and is approximately 100t from pull box. Refer to sheet E1.1 inthe Engine Company 108 Fire
Station Bid Package for feeder routing between pull box and pad mounted transformer.

F{ease clarify on drawing ESO.1 lengths of secondary cable.
-From property line 465 or full lengths 165’ from hilding to point of Com-Ed utility pole
Refer to response provided for Question 5

According to the Electrical Riser Diagram on drawing E5.1, secondary fesder is fo be provided from the Com-Ed
wransformer to the CT Cabingtincluding full lengths of conduit and wire. Plan note on drawing ES0.1 requires only
empty conduits from CT Cabinet to pull box. Please clarify.

Refer to response provided for Question §

The geothermal well depth of 650", specified in the above mentioned projects far exceeds the Manufacturer's warranty
for the well piping.
. The pipe is rated as follows:

A) SDR 11, maximurs of 160 p.s..

B) SDR 9, maximum of 200 p.s.i.

You have specified SDR11, the p.s.i. at 650’ depth exceeds 280 p.s.i., and thatis without operating pressure which wil
add another 40-60 p.s.i. :

installing either SDR11 or SDR 9 10 650 will void the 50 year manufacturer's warranty.

| am sure you will come across certain pecple who will tell you that there is outside ground water pressure agting on
the pipe reducing the interior pressure. Although there is ground water pressure on the pipe it is IMMEASURABLE,
and even if it were, | can guaraniee that it would not negate the problem to bring it back into warranty. | have spoken
with 1SCO and Centennial Pipe, two of the largest manufacturers of geothermal pipe, and they have confirmed that the
warranty will be void.

RFI. Will the City of Chicago not require a warranty for all of the above projects, with regards to the geothermal well
fields? As these projects are designed to exceed the pipe manufacturers warranty, and the operating parameters of the

pipe.
The work described is actually not included in the contract documents.

CHANGES TO DRAWINGS (All drawings dated 10/12/09)
ARCHITECTURAL Drawings

| Change 1 Reference AS1.0, Site Plan Key

Reference for a sign was added fo the key. Detail is shown on ASK-5 attached

Change 2: Reference A1.1 Detail 1
Additional detail reference at Column 1D was added. Detail is shown on ASK-1 attached. See
attached A1.1

Change 3. Reference A1.1 Detail 1 and A2.1 Detail 1

Gypsum Board contro! joints were added to plans. Detail is shown on ASK-4, attached. See
attached A1.1 and A2.1

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

Change 4. Reference A1.1 Notes
Add: Note: Al dimension listed with M.O. are masonry openings, the actual width is 3/8 wider.
All masonry dimensions not listed with M.O., the actual dimension is 3/8" less.

Change 5. Reference A1.2 Delete Roof Keynotes 1 fhrough 18
Add below listed keynotes.

ROOF KEYNOTES:
_ EDGE OF BUILDING WALL BELOW UPPER ROOF
EDGE OF LOW ROOF
EDGE OF UPPER ROQF
§* DEEP EXTENSIVE VEGETATIVE ROOF - SEE DETAIL 10/AG.1
3* DEEP EXTENSIVE VEGETATIVE ROCF — SEE DETAIL 10/A6.1
ROOF ACCESS HATCH-SEE DETAIL 6/A6.1
POUR IN PLACE (PIP} OR PRE-CAST CONC CURB "SOIL STOP" FOR VEGETATIVE ROOF
INTERNAL ROOF DRAIN WITH OVERFLOW BACKUP DRAIN - SEE DETAIL 31A6.1 & PLUMBING
DIAGRAMS FOR LOCATIONS
30" WIDE LADDER TO UPPER ROOF - SEE 2/A5.3
0. ROOF PENETRATION WITH CONC CURB "SOIL STOP” - CONFIRM SIZE & LOCATION WiTH MEP
DRAWINGS, SEE DETAIL 1/A8.1
11. SPLASH AREA FOR UPPER ROOR OVERFLOW SPOUTS
12.  EXHAUST FANS - SEE MECHANICAL FOR SIZING AND SPECIFIC LOCATION. SEE DETAIL 6/A6.1 FOR
* SIMILAR EDGE REQUIRMENTS
13. NOTUSED
14. 18" X 18' PRECAST CONCRETE ROOF PAVERS - SEE DETAIL 4/A8.1
15. EDGE OF BUILDING WALL BELOW LOWER ROOF
16. INTERNAL ROOF DRAIN - SEE PLUMBING DIAGRAMS FOR LOCATIONS. SEE DETAIL 7/A8.1
17, 1/8 INCH PER FOOT SLOPED CAST IN PLACE SADDLES BELOW ROQF WATERPROCFING
18.  COMBUSTION AIR INTAKE

—

@NDO PN

—= o

NOTE: RETRACTABLE LIFE LINE FOR FALL RESTRAINT SYSTEM TO BE PROVIDED BY OTHERS

Change 6: - Reference A1.3
Delete Roof Keynotes 1 through 10
Add below listed keynotes.

ROOF KEYNOTES:

EDGE OF WALL BELOW UPPER ROOF

EDGE OF LOW ROOF - BELOW

EDGE QF UPPER ROOF

EDGE OF WALL BELOW LOW ROOF

18" X 18" PRECAST CONCRETE ROOF PAVERS

ROOF DRAIN — SEE DETAIL 11/A5.3

LADDER TO OPENING - SEE DETAIL 21/A5.3

OVERFLOW 1" X 1" X %" COATED ALUMINUM ANGLES. APPLY TO SURFACE OF SLOPED OVERHANG
WITH SILICONE SEALANT. ISNTALL SPLASH BLCOKS BELOW.
1/8 INCH PERFOOT CAST SADDLES BELOW ROOFING

0. WHITE BALLASTED ROOFING

B B A o

—"]

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

Change 7: Reference A series sheets: Delete: T.0. FINISH FLOOR Add in its place: T.O. SLAB:

Change 8: ‘Reference A2.1 Detail 1
' Movable partition frack was detailed. Detail 2 added to sheet. See attached Sheet A2.1

Change &: Ref A4.1 Details 2 and 4.
Delete Phrase: “Proposed Mural Location”
Add Phrase: “Provide Stencil as shown ion Sheet A13.2, details 1, 2 and 3.
Change 10: Reference A6.4 Details 1, 2 AND 3
Additional insulation added at window jambs. Revised details are shown on ASK-2, ASK-3 and
ASK-8 attached

Change 11: Reference “Updated Remediation Plan’ — prepared by Mac Tec, dated 10-20-08
Additional sheet as listed above, was added to the contract.

Change 12: Reference *SP-As -Built" — prepared by Public Building Commission, dated 10-20-09
Additional sheet as listed above, was added to the contract documents, For information only.

Change 13: Reference Detail'3!A5.1: Delete “BTM OF HIGH SUNSADE = 6-6" AFF” and add in its place:
“BTM OF HIGH SUNSADE = §'-6" AFF"
Change 14 Sheet ES0.1 - ELECTRICAL SITE PLAN -Revised per attachment. Refer to attachment ES0.1.

Change 15: Shest E1.1 — ELECTRICAL FLOOR PLAN - Addition of keyed note 18 and man (ift charging
_ station. Refer to attachment E1.1.

Change 16: Sheet £3.1 - ELECTRICAL AUXILIARY SYSTEMS FLOOR PLAN - Revised location of City Tie
Box and Manual Pull Station. Refer to attachment E3.1.

Change 17: Sheet E5.1 - ELECTRICAL RISER DIAGRAMS - Detail 1: Revised per attachment. Refer to
attachment E5.1.

Change 18. Sheet E6.2 - ELECTRICAL SCHEDULES - Revised panel RP-1. Refer to attachment E6.2.

Change 19: Sheet E7.5 — ELECTRICAL DETAILS - Detail 1; Revised BAS connection. Refer to aftachment
E7.5. :

Change 20: Sheet P0.0 - PLUMBING SCHEDULES - Revised drain schedule—oof drains shall include cast
iron domes. Refer to attachment P0.0. Revised plumbing fixture schedule—revised faucet for MB-
Refer to attachment P0.0

List of Attachments:

Reports Phase 1 Environmental Assessment ~ May 2008; Phase 2 Environmental Sitc Assessment — April
6, 2009; Phase 2 Environmental Site Assessment — June 26, 2009

ASK-1, ASK-2, ASK-3, ASK-4, ASK-5 and ASK-6, all dated 10/23/09 and prepared by Harley Ellis Devereaux
Sheets AS1.0, A1.1, and A2.1 all dated 10/23/09 and prepared by Harley Ellis Deversaux

Sheets ES0.1, E1.1, E3.1, €5.1, €6.2, E7.5, P0.0, all dated 10/23/09 and prepared by Primera Engineers Limited.
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Specification Sections: 02418, 02119, 02316 and 02318
Reforenice *SP-As -Built” - prepared by Public Building Commission, dated 10-20-09

Reference “Updated Remediation Pian” - prepared by Mac Tec, dated 10-20-09

' END OF ADDENDUM NO. 1

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NQ.02 TO CONTRACT NO. 1496
For
Little Village Branch Library
2311 South Kedzle
NEW CONSTRUCTION

DATE: November 3, 2009

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 3A and 38: TECHNICAL SPECIFICATIONS:

Change 1:

Change 2:

Change 3:

Change 4:

Change 5

Delete the following specification sections in their entirely: 01320: 01510, 01700; 01770; 01781, 1782;
01820, '

Delete the following specification sections in their entirety: 17110,17415, 17120, 47125, 17130,
17135, 17140, 17145, 17148, 17150, 17455, 17160, and 17165. These changes are related to
Changes in the BAS system.

Add the Below Listed specification Secfions:

Section 17800 ~ Integrated Automation Systems {IAS) General
Section 17810 — Common Work Results for System integrator
Section 17815 - Common Work Results for Network Integrator
Section 17820 - Commissioning of Integrated Systems

Section 17825 — Commissioning of Integrated Automation

Section 17830 - Integrated Automation Materials, /0 Devices, and Sensors
Section 17835 — Integrated Automation Network Electronics
Section 17840 - Third Party Interfaces for Integrated Automation
Section 17850 — 1AS Field Panels '

Section 17855 ~ IAS Network Panels

. Section 17860 - IAS Software and Programming

. Section 17865 — IAS Network Software and Programming

Section 17870 - System Operation and Maintenance Manuals

14. Section 17875 — IAS Network Operation and Maintenance Manuals
15, Section 17885 - Integrated Automation Training Requirements

16. Section 17890 — Sequence of Operation for Integrated Automation
These changes are related to Changes in the BAS/IAS system.

Wwoo O b

— il
gy

Delete Specification Sections; 01100; 01310; 01400; 01 500; 01600; and 01732 marked “Project Rev
E_10/12/09" and add Specification Sections 01100; 01310; 01400; 01500; 01600; and 01732 marked
*Project Rev F_10/30/09" and attached below.

Reference Specification Section 01352 Delete Specification Section 01352 and *LEED -BDC (NC)
Version 3 -2009 Registered Score Card, dated 8/14/09, and add revised Specification Section “LEED
—BDC (NC) Version 3 -2009 Registered Score Card, dated 10/30/09, copies attached.,

Mavyor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change 6: Add to Spec Section 01810 3.3 C:

18.
19,

Maintain hard copy of PFC checklists completed by subcontraciors on-site for CA review
during periodic site visits.

With Subcontractors, submit copies of the pre-functional checklists to the CA for review
periodically during the equipment/systems installations to allow the CA to track the progress
of the PFC completion. The *in-progress” PFC checklists shall be submitted to the CA via e-
mail in electronic format (scanned Adobe PDF file of the hard copy PFC checklist kept on-site
by the GC).

Change 7. Add to Spec Section (1810 3.3 Dt

18.

17.

With GC, submit copies of the pre-functional checklists to the CA for review periodically
during the equipment/systems instaliations to allow the CA fo frack the progress of the PFC
completion. The “in-progress” PFC checkiists shall be submitted to the CA via e-mail in
electronic format (scanned Adobe PDF file of the hard copy PFC checklist kept on-site by the
GC).

Provide necessary personnel to assist CA (e.g. remove FCU covers, open electrical panel
covers, efc.) with sample verification of subcontractor completed pre-functional checklists.

Change 8: Add to Spec Section 01810 3.3 E:

13,

With GC, submit copies of the pre-functional checklists to the CA for review periodically
during the equipment/systems installations fo allow the CA to track the progress of the PFC
completion. The “in-progress” PFC checklists shall be submitted to the CA via e-mail in
elecironic format (scanned Adobe PDF file of the hard copy PFC checkiist kept on-site by the
GC). :

Change 9: Add to Spec Section 01810 3.6

H.

The GC will maintain a single “master” hard copy of the PFC checklists executed by the sub-
contractors on-site for CA review during periodic site visits.

The GC/Sub-contractors shall submit copies of the pre-functiona checklists to the CA for
review periodically during the equipment/systems installations to allow the CA to track the
progress of the PFC complefion by the sub-confractors. The “in-progress” PFC checklists
shall be submitted to the CA via e-mait in electronic format {(scanned Adobe PDF file of the
hard copy PFC checklist kept on-site by the GC). The “in-progress” PFC checklists will be
submitted to the CA per the following schedule:

1. The initial in-progress PFC checklist will be submitted when the equipment is installed
or set in place. _

2. Subsequent inprogress PFC checklist submitials will b¢ made monthly and wil
include the updated PFC checklists as well as any new PFC checklists added in that
timeframe.

3. Submittal frequency will increase to bi-weekly or weekly as directed by the CA when
equipment start-up begins,

Change 10: Add to Specification Section 02513 the following subparagraph 3.9F

3.9F  Planter Curb: Rubbed Finish: Apply the following to smooth-formed finished as-cast
concrete where indicated:
. 1. Smooth-Rubbed Finish: Not later than one day after form removal, moisten
- concrete surfaces and rub with carborundum brick or another abrasive until
producing a uniform color and texture.

Change 11: Delete Spec Section 04810, Part24 C 9
Add Spec Section 04810, Part 2.4 C9:
9. Color and Texture (contingent upon complying with all other aspects of the confract):

a. Taylor™ Color 1-#1-09 N Pink Smooth Iron spot; Color 2 - #1-01B Buff Smooth Iron spot

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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b. Interstate: Color 1 - Ochre Buff L-4 Matie; Color 2 — Desert Sand L-4 Matte
¢. Sioux City: Color 1 - Monterey Iron spot Smooth; Color 2 - Clear Buff Velour
d. Glen-Gery: Color 1 — Tuscan Series Porte Liberte Smooth; Color 2 - Tuscan Series

Golden Dawn Smooth

Change 12 Delete Specification Section 07191 1.6 A1, and add the following: 1. Quantity: Furnish an additional
four (4) one-gallon containers of Graffiti Removal Product, delivered in property labeled containers,
stored where directed by Owner.

Change 13:  Delete Specification Section 08716 24 A. and add the following: A. Standard: Comply with
BHMA A156.19.

Change i4: Delete Specification Section 09652 2.2 e. in its entirefy.

Change 15: Reference Specification Section 09652, add the following to subsection 2.1 A.: 3. Rubberflex.

Change 16: - Delete Specification Section 10265 2.4 in its entirety

Change 17 Delete Specification Section 10265 3.38 in its entirety

Change 18: Reference Specification Section 10200 Delete the phrase "(and Seismic)" from subparagraphs 1.4E

Change 19: Delete Specification Section 10350, sub paragraph 2.2 b and replace with: B. Exposed Height: See

. drawings.

Change 20: Delete Specification Section 10650 F 1. in its entirety

Change 21: Reference Specification Section 12494, Delete all references to double roller shades.

Change 22: Reference Specification Section 07561 Add the following to 1.1B: 7. Division 2 Section “Extensive

' Green Roof System” for items installed with work in this section and warranted under this section.

Change 23: Reference Specification Section 02300: Subparagraph 1.4.H.1.a. “Settlement Monitoring”. was added.
Entire specification section is included in this addendum

Change 24: Delete Spec Section 02350 2.1 A. Add: Paver shall be Eco-Priora as manufactured by Unilock (1-800-
864-5625) or approved equal. Color to be Chardonnay Tan; finish to be Series 3000,

Change 25: Delete Spec Section 02350 2.3. Add: Aggregate Base Course: IDOT approved CA-7 stone. Drainage
Layer: IDOT approved CA-1 stone. Bedding Aggregate and Permeable Paver Infill: IDOT approved
granite chips, size ASTM #8 stone. [t shall be free of organics, soluble salts, or other contaminants
likely to cause efflorescence.

Change 26: Delete Spec Section 02830 3.5 E. Add: Contractor must continue to provide continued mainenance
to plantings following completicn of all Contract Work, and for fwo years frem the date of the Project

_ Acceptance.

Change 27: Delete Spec Section 02030 3.7 A,B,C, D, E, F, G, H, |, J. Add: See Specification 07561Section 1.7 for
Green Roof Warranty.

Change 28: Delete Spec Section 02930 3.8 A. Add: Plants which die or require replacement for other reasons
during two-year warranty period must be replaced as soon as possible during foliowing acceptable
planting seasons: :

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change 2¢: Delete Spec Section 02930 3.8 B. Add: Roof soil that does not coniorm to the environmental

standards as detailed in specification Section 02930 Section B must be excavated and replaced with
green roof soil that does at Contractor's expense.

Change 30: Delete Spec Section 02901 2.1 B, Add: CU Soii must be prepared by Midwest Trading Horticultural

Supplies, Inc., P.0. Box 1005, St. Charles, llinois 60174, (847) 742-1840 or egual bearing similar soil
manufacturing capability and licensed by Comell University. Please contact Brian Kalter at Amereq for
additionai licensed distributors: (800) 832-8788.

ges to Book 3C : INFORMATIONAL DOCUMENTS
Change 1 Add the following to TOC -1 Geotechnical field reports covering the time of the site preparation work

Chan

can be downloaded from the Cushing and Company Website.

QUESTIONS & ANSWERS:

Q1:

Al:

The following clarifications are needed:

Section 10265 specifies rub strips, comer guards, & impact-resistant wall covering. The only reference to any
locations is a note on A13.1, which states “For walls, comers without miflwork or fumiture, apply comer guards
and wall bumpers.” Does this note apply to every room in the building? If not, please clarify the rooms where

‘these products occur.

The note on A13.1 refers to a wall bumper, Is this the specified rub strip? If not, please verify the model
required at walt bumper kocations, and verify rub strip locations.

No locations are indicated for the specified impact-resistant wall covering. Is this product required, and if so
where?

~ Corner guards are only required at gypsum board walls. Wall bumpers are to be installed at the Book

Truck area only, see Detail 10/A16.3. There is no impact resistant wall covering required for this
project.

1. Spec ssction 10200 Louvers and Vents, 1.4 submittals, E calls to provide delegated design submittal
indicated to comply with seismic performance requirements. However no seismic performance reguirement
information is found on the specification. Please confirm.

2. Spec section 10350 Flagpoles, 2.2 flagpoles, B calls the exposed height fo be 35 feet above base, Drawing.

© AS4.1 detail 3 shows flag pole height to be 25 feet. Also, spec secfion 10350, 2.6, A.,1 calls for stain finish
while same detail on the drawing calls for clear anodized one. Please confirm the height and finish of flag
pole.

3. Spec section 10651 Operable partition, 1.4 submittals, F calis to provide delegated design submittal for
seismic restraints. No seismic performance requirement information is found on the specification. Please
confirm.

4. Spec section 12494 roller shades calis for manual roller shades and double roller shades. However,
drawing A2.1 reflected ceiling plan and related section detal 1/A5.2 shows only single shade. Piease
confirm the existence of double roller shades and locations.

5. Seciion 10265 specifies rub strips, comer guards, & impact-resistant wall covering. The only reference to
any locations is a note on A13.1, which states “For walls, comers without millwork or fumiture, apply comer

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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guards and wall bumpers.” Does this note apply to every room in the building? If not, please clarify the
rooms where these products occur.

8. The note on A13.1 refers to a wall bumper. Is this the specified rub strip? 1f not, please verify the model
required at wall bumper locations, and verify rub strip locations

No seismic performance is required for any of the subject items. Flagpoles are to be 25 high with a
natural satin finish to be approved by the architect. No double roller shades are required. See

Tesponse to question 11 for the wall protection clarifications.

The Door Schedule on page A12.1 of the Drawings shows all of the wood doors to receive wood frames.
Details H6 and J6 on this same page calls for all of the wood doors to be pre-hung doors in wood

frames. None of the manufacturers listed in the wood door spec manufacturer pre-hung wood doors and
frames. s it acoeptable to provide wood door leafs separate from the wood frames and field assemble these
openings?

See Specification Section 08211, subsection 3.2. Job fitted doors are allowed.

The geothermal weil depth of 650', specified in the above mentioned projects far exceeds the Manufacturer's
warranty for the well piping. The pipe is rated as follows:

A) SDR 11, maximum of 160 p.s..

B) SDR 9, maximum of 200 p.s.i.
You have specified SDR11, the p.s.i. at 650 depth exceeds 280 p.s.i., and that is without operating pressure
which will add another 40-60 p.s.i. Installing either SDR11 or SDR 9 to 650" will void the 50 year
manufacturer’s warranty. :

| am sure you will come across certain peaple who will tell you that there is outside ground water pressure
acting on the pipe reducing the interior pressure. Although there is ground water pressure on the pipe itis
IMMEASURABLE, and aven if it were, | can guaraniee that it would not negate the problem to bring it back into
warranty. | have spoken with ISCO and Centennial Pipe, two of the largest manufacturers of geothermal pive,
and they have confirmed that the warranty will be void. RFI, Will the City of Chicago not require a warranty for
all of the above projects, with regards to the geothermal well fiekds? As these projects are designed to exceed
the pipe manufacturers warranty, and the operating parameters of the pipe.

This question does not apply to this project.

Ornamental Metal Fence w/ Logo Panei Detail 7 on Drawing L2 4 calis for "All logo panels to be placed at areas
adjacent entry and parking Yots on the west building and parking lots®; however Detail 6 on Sheet L2.5 of the
drawings states "All logo panels to be placed at areas adjacent to parking on the south and east side of parking
lots.” Landscape Site Plan L1.2 does not differentiate the locations of logo fence panels and non-logo fence
panels. There will be a huge cost difference in these two fence types therefore it is very important that it is
clear to al bidders where logo and non-logo fence panels are fo be ufilized. Please provide clarification as to
where exactly we are to place logo fence panels, and where we are to use non-logo panels.

Refer to Landscape drawings.

Please refer to specification section 09652 - Recycled Rubber Flooring, page 4. Part 2.1 E, says to provide
sound deadening underlayment in ail other areas. Are we to provide sound deadening underlayment under all
of the rubber flooring except Circulation Desk 103 with is to receive the 1/2" anti - fatigue underlayment? if so
please provide more information {i.e., MFR, size, product, efc).

The sound deadening underiayment is not to be used.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 2 : 5 of 15 pages DATE: November 3, 2009




Q7.

AT

Qs;

PUBLIC BUILDING COMMISSION OF CHICAGO

4: Atthe technical review, it was mentioned that the existing elevation of the ground is approximately 4 feet
below which is the top of the caissons and bottom of the pile cap grade beam. The existing elevations shown
are approximately 13.5+ on sheets C8.0, THRU C3.0 with a proposed finish floor of 14.65. These drawings do
not reflect that statement that the true existing grade of approximately 10.65 is comect. Please clarify. The site
work contractors need to be able fo calculate the correct amount of fill to import.

2. Iscrushed concrete CA-6 and acceptable engineered fill or select material?

1. As noted on sheet C0.0 “General Notes” number 1, the fopographic survey used as a background
and for design of civll works “does not represent recent site demotition and preparation scope of
works.” Please refer to site preparation as-builts, bottomn and top of fill surveys.

2. No, crushed concrete is not acceptahle.

1. Details 1, 2, & 3 on sheet A6.1 call for, "galvanized shelf angle bolted into grouted CMU - see structurals for
sizing and location.” The structural drawings do not indicate any shelf angles. What size is the shelf angle,
where is it required, and how often is it required?

Detail 4 on sheet A6.4 calls for, “4* aluminum column cover - finish same as all interior column covers.” Detail

' 4 also references detail 8 on sheet AB.4 which indicates painted fiberglass reinforced gypsum column covers.

Which is correct? I aluminum column covers are required, please provide focations.

Detail 2 on sheet A11.1 calls for a steel angle linte! at the literature rack & tack board in Lobby 101. Detait 2 on

. A11.1 also references detail 13 on A10.1, which shows a cast stone lintel. Are we to provide a cast stone lintel

or a steel lintel at the literature rack?

Detail 9 on sheet A6.3 indicates, “structural steef tube and steel angles — see structural.” The structural
drawings do indicate the HSS16x8x5/16” tube at the clerestory, but there is no indication of a steel angle
attached to the tube to support the light gauge overhang framing. s this angle required? If so, what size is the
angle?

Section 2 on sheet A5.1 is taken between columns 5 and 6 on the West elevation. Detall 2 indicates a steel

" grilags beam in wall cavity. The structural drawings do not indicate this beam. 5 this detail corect?

There is no indication of a ladder for the roof hateh located in Janitor 126, is one required? If so, please provide
details. .

Detail 13 on sheet $3.1 shows the typical sunshade mounting detail: PL1/2x5x11" + HSS3-1/2"2-1/2°%%4",
Sunshade detait 2 on AB.4 indicates only painted angles to support the sunshades. Which is required?

Details H and H2 on sheet A12.1 indicate steel lintels at the exterior doors. The structural drawings only
indicate stone lintels over the exterior doors {see lintel schedule on §3.1). Are sieel lintels and stone lintels
required at the doors? Please clarify.

Detail 16 on sheet A11.1 calls for 2x2x1/4" steel tube vertical bracing at the decorative glass divider panels at

' the Circulation Desk and the Registration Desk. Whet is the spacing required for these fubes?

AB: 1. Omit galvanized shelf angle on details 1, 2 and 3 for sheet A6.1 — Drawing Change No 37

2, Column Cover in question Is at windows, it is to match the window finish - Drawing Change No 14

3. Steel lintel is required at magazine rack - Drawing Change No 22

4. A galvanized 8x6x1/2 angle is included at the HSS16x8x5/16 tube at the clerestory - Drawing Change No 7
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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5. See detall 5/S3.1 for grillage beam detail and “GB1” on $1.2 Main Roof Framing Plan
6. Afloor supported ladder is required - Drawing Change No 3.

7. The structural Detail 3/83.1 is required.

8. Cast Stone lintels are required - Drawing Change Ne 35.

9, 20" 0.C.

Please refer to details 8&10/A8.1; both detalls say to paint the columns. If you refer details 2 & 3/A13.3 it says
to apply WC - 2 to the columns. Which is correct. Please clarify.

WC-2 is to be used. Drawing Change No's 18 & 19.

Solid Surface tops '

1. The men’s and women's restrooms are spec’d for Alkemi. There appears to be no color selection. Please
specify.

2, Onpage A11.2 detail 3, the community room indicates a quartz top and a 1-6" back splash. A13.3 detail
5 indicates an Alkemi top with a 4" backsplash. Please verify.

Doors/Frames/hardware

1. The door schedule identifies door #113A with hardware set#19. It appears that #4 or #4A would be
accurate. Please verify.

2 The Door schedule identifies door #102A calls for hardware set #5. It appears that #20 would be
accurate. Please verify.

Solid Surface Tops

1. See Section 06402 -2.2 J for color selections
2. Alkemi - Drawing Change No 24.

Doors /[Frames/Hardware

1 Refer to Drawing Change No 25

2 Refer to Drawing Change No 25. .

The CCTV Specification indicates that the controlling equipment is to be Analogue base and the specified
cameras are IP based.

What is you intention of how these to different technologies are to be integrated? Is this CCTV system to be
Analague or IP based?

The CCTV system is to be analogue based.

On sheat §1.1 there is a note #13 within the foundation plan at column line A & 4, as well, as at column 6.6
between columns fine A & B. This note is not identified in the Foundation Notes below. Please clarify the
direction that this notation should be describing,

On sheet §1.1, the notes helow the plan title are misnumbered due to a printing error. Note 12 should
be note 13. Structural Drawing Change No 2.

Section 08716, Part1, 1.1 Section A, 1, calls out for low energy operators, No mention of high energy aperators.
Furthermore, these are push plate activated, not sensor activated which is typical of high energy. There is also
no spec for safety sensors, which is required for high energy doors. However, Part Il products, it calls for
overhead concealed operators, and elsewhere it specifies BHMA 0156.10, which is high-energy, and even calls
for guide rails. Are we to quote low or high energy operators?

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Also, the exposed surface is to match the doors, and the door schedule indicates PVD finish. The specs for the
operators don't call for any kind of paint. Are these operators to be painted? If so, what kind of paint? Or are
they to be simply clear anodized?

A13: Low Energy Operators are required in accordance with BHMA 0156.19 - Technical Specification
Change No. 13. Operators are to be concealed. .

Q14:  Please advise if the letters in terrazzo flooring are either Zinc or brass?
Solid or Zinc/brass letters with Terrazzo infill?

Af4:  The temrazzo lettering is molded, cast and then set in place In the floor.

 Q15: Has ihere been another source approved for CU Structural Soil other than Midwest Trading Homicultural

Supplies, inc.?

A15:  Specification section 02901-2.1C states that equivalents are allowed.

Q16:  Per Division 17217.2.11 Cable Management System. Spec states subject to compliance with
requirements, provide Cable Management product. Please verify that this system is required.
Are Patch Cords required? Reference 17217.2.3.G
I Pateh Cords are required, what is the size and quantities?
Per Division 16781- CCTV System and Components. What is the intent of the Multiplexer referenced in
16781.2.2.F2 Could this be handled via networked software management system?

Af6:  Cable Management System outiined in section 2.41 is required for project. Patch cords are required for
a complete and functional telecommunications system. Refer to specifications for patch cord size.
Patch cord quantity to be determined from review of construction documents.

Q17:  Perdivision 17310, PBX and VOICE Equipment, How Many phones are required?

A17:  Phone handsets will be provided the Owner.

Q18;  Lintels on Doors 113B, 115A, 1198, 121B, 122, 123, 124B are called out to be cast stone lintels on sheeis 831
and $1.2, '
Then referring to the door schedule {sheet A12.1) these doors have a head detail of H1 and H2. Both of these
details show what appear to be steel angle fintels. Please advise to which detail to follow
Also referring to such details as 3/A6.1, the detail shows a steel shelf angle that looks to be a lintel in inside the
wall cavity. The note also refers you back to the struciurals where there is not a steei angle shown to be in the
cavity of the wall. The lintels are cast stone per the structural details. Is this detail referring to another
location? '

A18:  Lintels are intended to be cast stone - Drawing Change No. 37,

Q19:  Please see question below regarding the above mentioned project.
Refer to spec Section 02350 — Permeable Pavers, the color of Unilack Eco-Priora is to be selected from
standard range by the landscape architect, it does not stat what kind of style of finish is to be used. Please
verify. -

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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A19:  Series 3000

Q20:  On sheet A 5.1 detail 1 notes the bettom of the high sunshade is 6-8" AFF. There is not a specification in the
project manual for the sunshade. Please clarify the finish color of the aluminum

A20:  Match window finish.

Q21: 1t The plant count for the IV flex Verticillata appears to be wrong. Counting the actual
symbols on the plan, the quantity appears to be 12 more than the plant list quantity.
2, For the Green Roof the plant size if called out as 4" with a root size of “plug” there is quite a

bit of price difference between a 4" pot and a plug. Plugs are typically used on green roofs
and would seem to be appropriate given the 4° depth of growing media.

3. The green roof pian seems to show edging between the blocks of plants. It really doesn’t
make sense to separate these plantings with a hard edge and would seem te be an
unnecessary cost.

At 1. There are no such plants listed on the drawings
2 Plugs should be used.
3 The edging is required.

CHANGES TO DRAWINGS (All drawings dated 10/30/03 UNO)

Site Prep Drawings
Change 1: Reference °E-1 Bottom of Excavation® - prepared by Land Surveying Services, Inc., dated 10-28-09
~ revision 2, Additional sheet as listed above, was added to the contract documents, For information
only.
Change 2: Reference “Architectural Drawings, Change 12 — Addendum No. 1. delete” Reference "SP-As -Built'

- prepared by Land Surveying Services, nc., dated 10-20-09° and add “Reference Sheet E-2 Top of
Fill" prepared by Rossi Construction, In¢, dated 10-28-09 revision 2, Additional sheet as listed above,
was added to the contract documents, For information only

Change 3: Reference “RP-2" — prepared by MACTEC Engineering, dated 10-27-09.
Add the following under "UST NOTES:"

2. UST 2 Excavation Area:
Base Bid shall include excavation, removal and replacement of a 450 SF area to an
elevation of 5.15 CCD which is an approximate in place volume of 108 CY. Work larger in
area or deeper than 5.15 CCD will be paid in accordance with the provisions of the Site Work
Allowance,

3. UST 3,4 & 5 Excavation Area:
Base Bid shall include excavation, removal and replacement of a 850 SF area to an elevation
of 2.65 CCD which is an approximate in place volume of 283 CY. Work larger in area or
deeper than 2,65 CCD will be paid in accordance with the provisions of the Site Work
Allowance.

Civil Drawings.
Change 1: Reference C1.0 Revise Plan as per attachment C1.0
Change 2: Reference C2.0 Revise Plan as per attachment C2.0

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 2 _ 9 of 15 pages DATE: November 3, 2009




i A

PUBLIC BUILDING COMMISSION OF CHICAGO

Change 3: Reference C3.0 Revise Plan as per attachment C3.0
Change 4: Reference C3.1 Revise Plan as per attachment C3.1
- Change 5. Reference C3.2 Revise Plan as per attachment CSL-1

Change 6: Reference C4.0 Revise Plan as per attachment C4.0

Change 7: Reference C5.0 Revise Plan as per attachment C5.0

Change 8: Reference C5.0 Revise Plan as per attachment C5.1

Landscape Drawings

LANDSCAPE Drawings

Change 1: Refl1.2
Note additions of callouts clarifying placement of log panel and non-logo panel fencing.

Change 2: RefL1.4.1
Note changes to plant Matrix Pattems A, B, C, D in Southwest comer of Green Roof Plan where roof
overhangs plaza below.

Change 3 Refl1.4.2
Note changes to plant names in Matrices A, B, C, D and updated spacing requirements.

Change 4. RefL14.3 _
Note changes in plant spacing cailout.

Change 5: Refl1.4.4 _
Note changes in “Typical Plant Spacing Dimension”

Change b: Refl1.45
Note changes in plant spacing callout.

Change 7: Refl2.2.1
Note changes in dimensions at bottom of detail 1.

Change 8: Refl2.4.2
Note changes in height of fence to 6' tall. Note changes to design of fence to accommodate height
change.

Change 9: Ref12.4.5
Note changes in height of Gate to € tall. Note changes to design of Gate to accommodate height
change.

Change 10: RefL2.4.7 '

' Note changes in height of fence to & tall. Note changes fo design of fence to accommodate height

change.

Change 11:  Refl24.8

Mayor Richard M. Daley, Chairman ~ Erin Lavin Cabonargi, Executive Director
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Note changes in height of Gate to & tall. Note changes to design of Gate to accommodate height

change.

Change 12: RefL2.4. Notes
Note addition of “Foaters and footer placement” to Note 1.

Change 13: Ref.2.4. Notes
Note addition of "Clearances as labeled” to Note 2.

Change 14, Refl2.5.6 _

Note changes in height of fence to 6' tall.

Change 15: Ref12.2.1 '

- Note indicates planting soll to be 3'-6". This note contradicts key on Sheet 1.6, indicating all planting
soil to be 3-0" deep. Key an sheet 1.6 shall stand and take precedence over detail 1 on sheet 12.2,
therefore all landscape planting areas shall be 3' deep.

ARCHITECTURAL Drawings

~ Change 1: Reference Sheet AS4.1, detail 3 Remove note “Cone tapered aluminum. .. recommendations” and
insert in its place” Cone tapered aluminum flagpole, see specification

Change 2. Reference Sheet A1.1: Detail plan showing slab level changes at the southeast comer of the building

' on ASK-09, attached. ASK-07 is added, new detail referenced on ASK-09. _

Change 3. Reference Sheet A1.1, key note 11: Delete the text of key note 11 and replace with the following:
*Roof Hatch and Hatch Manufacturer's standard floor mounted and wali braced access ladder. -
Coordinate location of ladder with owner.”

Change 4. Reference Sheet A1.2, roof Keynote 7: Delete the phrase "18" x 18" from keynote 7

Change &: Reference Sheet A1.3, roof Keynote 5: Delete the phrase *18" x 18" from keynote S

Change 6: Reference Sheet A3.1: Entire sheet is re-issued. Changes are bubbled. Change is clarification of
control joint locations, bottom of exterior wall adjustments. Ladder is shown. ASK-08 is issued, a
detail Elevation. Add to keynote 8: “See Detail 13/A8.1", shown on ASK-11, aftached.

Change 7: Reference Sheets A5.1, A5.2, A5.3, A5.4. All sheets are issued in their entirety. All changes are
bubbled. Changes are clarifications to roof and ceiling structure levels, elevation of slab level changes
at southeast, roofing membrane clarifications, clarification of slab and wall intersections.

Change & Reference Sheet A5.5: New Shest with 1 new wall section, along column Line 4 at west side of
building.

Change 9. Reference Sheet AG.2., details 1,5, 8 and 8, Delete phrase “3/16 PVDF Coated Aluminum Panel” and
replace with “3/16" Coated Aluminum Panel”. -

Change 10: Reference Sheet A6.2., details 11, Delste phrase “Composite Aluminum Panel* and replace with
“3/16* Coated Aluminum Panef’.

Mayor Richard M. Daley, Chairman " Erin Lavin Cabonargi, Executive Director
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Change 11 Reference: Sheet A6.2: Entire sheet is re-issued, all changes are bubbled: Clarifications are slab
level changes, roof and ceiling structure levels, clarification of slab and wall intersections.

Change 12: Reference Sheet A6.3., details 1 And 9. Delete phrase “Compasite Alum. Cladding” and replace with

_ *3/16" Coated Aluminum Panel”. _
~ Change 13 Reference Sheet AG.4, detail 2 Delete note:” Bolt Sunshade to Ptd. Steel Angle Exposed @ Brick
: Jamb-Completely cover angle wisunshade” and add it its place “Boit Sunshade to Ptd. Steel Tube
Exposed @ Brick Jamb-Completely cover plate w/sunshade

Change 14: Reference Sheet A6.4, details 1, 4, 5, and 7 delete note:" /4" aluminum column cover - finish same as
all interior col covers” and replace with: “%4" aluminum column cover = finish to match windows”.

Change 15: = Reference Sheet AB.4, detail 18 delete note;"” PTD. Fiberglass Reinforced Gypsurn column cover” and
replace with: “%4" aluminum column cover - finigh to match windows”.

Change 16: Reference Sheet A8.1: Detail pian of Drawing 1, clarifying work in Librarian Offices, added on ASK-12
and included in this addendum.

Change 17: Reference Sheet A8.1, drawings 6. ASK-13 showing addition of sign to the subject wall,

Change 18: Reference Sheet A8.1, drawing 8: Delete note:'Ptd. Fiberglass column cover’ and change to
*sluminum column cover under wall covering WC-2, with 30" H cast stone base Typical all Columns”.

Change 19: Reference Sheet AB.1, drawings 10: Delete note: "Ptd. Column Typ.” and change to “aluminum
column cover under walt covering WC-2, with 30" H cast stone base”.

Change 20: Reference Sheet A8.2, drawings 10: Delete nofer’Ptd. Fiberglass column cover’ and change 10
saluminum column cover under wall covering WC-2, with 30" H cast stone base’.

Change 21: Reference Sheet A10.1, drawings 1: Delete note’PVDF column cover” and change to “aluminum
column cover under wall covering WC-2, with 30° H cast stone base”.

Change 22 Reference Sheet A10.2, drawing 13 Cast stone lintel is deleted, steel lintel added. See attached
sketch ASK-15.

- Change 23 Reference Sheet A11.1, detall 16 Add the following to the note: "provide 2 x 2 x %"...... as Reqd."
' Tubes shall be no more than 20" OC.

Change 24: Reference Sheet A11.2, detail 3. delete notes reading “Quartz Countertop® and Quartz Backsplash
respectively and add in their place note reading” “Alkemi countertop” and Alkemi Backsplash’
respectively

Change 25: Reference Sheet A12.1, Door Schedule: Change door 113A hardware set from from No. 19 to 04.
Change door 102A hardware set from No. 05 f0 No. 19.

Change 26 Reference Shest A12.1, Door Schedule: Change height of Door No. 113B and 115A to 80°. Change
height of door No. 119B, 121B, 122, and 123 10 7'6.75°().

Change 27: Referance Sheet A13.1: Delete Note 1 to 1 under the Room Finish Schedule: and add the following:
Install cormer guards at all gypsum board wali comers where no miltwork or fumiture is to be installed.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Reference Sheet A13.1, Room Finish Schedule: Delete Ceil gin type AP-2 from Rooms 106, 107, 108

Change 28:
and 110 and add Ceiling Type AP-1 in Rooms 106, 107, 108 and 110

Change 29: Reference Sheet A13.1 — Add following Note 10 under the Room Finish Schedule: Instali wall

- bumpers/rub strips at walls behind “Trucks® as shown on Sheet 16.1.

Change 30: " Reference Sheet A13.1, detail 6: delete note reading “Alkemi Counter/Backsplash’ in its entirety.

Change 31: Reference Sheet A16.1 - Add the following to the Fumniture Notes: All shelving lower than 48; H shall
have a continuous wood edge top WD-1 and linoleum Inset "LINO-1.

Change 32: Refererice Sheet A16.2 — all details delete all instances of “Millwork Top® and add in its place “Wood
Top“.

Change 33: Reference Sheet A16.3 — all details delete all instances of “Quariz Top — Q-1" and “Quartz Top® and
add in their place “Alkemi - Koi 100"

Change 34; Reference Sheet A2.1, keynote 3. Add the following to Keynote 3: See 15/A10.1. Detail 15/A10.1 is
shown on ASK-10, aftached.

Change 35: Reference Sheet A12.1, detail 1, sub details Ht and H2. Change Linte! from Steel L to cast sione.

' Sheet ASK-14, attached.

Change 36: Reference Sheet A6.4, delails 3 and 6: Add the following General note fo both drawings: Al
Aluminum shall be finished to match the window framing.

Change 37: Reference Sheet A6.1, details 1, 2 and 3. Deléte all references to “Galv. Stl. Shelf Angle Bolted info
grouted CMU..." and “Through Wall Flashing...”

STRUCTURAL Drawings

Change 1: Reference Sheet $1.1: Top of slab revised in southeast comer. Top of foundation walls revised
accordingly. Curbs added below pariition walls. Revisad Sheet has been issued

Change 2: Reference Sheet S1.1: Plan notes renumbered. Note 14 added. Revised Sheet has been issued

Change 3. Reference Sheet $1.2; Top of steel slevation revised for W8 at column 1B and 1C. See attached
SSK-ADD2- 1

Change 4 Reference sheet $1.2. Beam depth and top of steel elevation revised between lines 4 and 4.5,
Ses attached SSK -ADD2-4.

Change 5: Reference Sheet S2.1: Section 4 - Revised. See attached SSK-ADD2-2

Change 6. Reference Sheet 52.2: Section 7 - Revised. Revised Sheet has been issued

Change 7: Reference Sheet $2.2: Section 8 ~ Revised. Revised Sheet has been issued

Change 8: Reference Sheet S2.2: Section 15 - Revised. Revised Sheet has been issued

Change 9: Reference Sheet 53.1: Typical Lintel Schedule notes revised. See aftached SSK-ADD2-3

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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5)

MECHANICAL Drawings

Eall el

10.
11.
12,
13.
14.
15.
16.
17.
18.
19.
20,

Refarence sheet:

S4.2: Section 7 - Revised. See attached $3K —ADD2-5,

Sheet MS.01 = MECHANICAL SITE PLAN - Editorial correction to clarify which building is in contract
Sheet M1.1 = MECHANICAL FLOOR PLAN: REVISIONS RELATED TO IAS/BAS GHANGES.

Sheet M2.1 - MECHANICAL HYDRONIC PLAN: REVI

EVISIONS RELATED TO IAS/BAS CHANGES.

Sheet M3.1 - MECHANICAL ENLARGED PLAN: GENERAL EQUIPMENT LOCATION AND PIPE ROUTING

CLARIFICATIONS.

Sheet M4.1 — HYDRONIC FLOW DIAGRAM - REVISION IN PIPING GCONFIGURATION BETWEEN HEAT
PUMPS AND CIRCULATION PUMPS

Sheet M7.1 - MECHANICAL CONTROLS DIAGRAMS: DELETED. ALL CONTROLS DRAWINGS TO BE
REPLACED WITH 1AS SERIES DRAWINGS

Sheet M7.2 - MECHANICAL CONTROLS DIAGRAMS:DELETED. ALL CONTROLS DRAWINGS TO BE
REPLACED WITH 1AS SERIES DRAWINGS

Sheet M7.3 - MECHANICAL CONTROLS DIAGRAMS: DELETED. ALL CONTROLS DRAWINGS TO BE
REPLACED WITH IAS SERIES DRAWINGS '

Sheet M7.4 - MECHANICAL CONTROLS DIAGRAMS: DELETED. ALL CONTROLS DRAWINGS TO BE
REPLACED WITH 1AS SERIES DRAWINGS

SHEET IAS0-01; ADDED.

ENTIRELY

SHEET (AS1-01: ADDED.

ENTIRELY

SHEET IAS2-01: ADDED.

ENTIRELY

SHEET IAS4-01: ADDED.

ENTIRELY

SHEET |AS4-02: ADDED.

ENTIRELY

SHEET 1AS4-03; ADDED.

ENTIRELY

SHEET I1AS4-04: ADDED.

ENTIRELY

SHEET IAS4-05: ADDED.

ENTIRELY

SHEET 1A54-06: ADDED.

ENTIRELY
SHEET IAS4-07:ADDED.
ENTIRELY
SHEET |1AS4-08: ADDED.
ENTIRELY

PLUMBING Drawings

1.
2.
3.

Mayor Richard M. Daley, Chaimman

IAS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAW| NGS
JAS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAWINGS
IAS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAWINGS
IAS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAWINGS
1AS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAWINGS
IAS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAWINGS
IAS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAWINGS
IAS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAWINGS
IAS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAWINGS

IAS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAWINGS
IAS SERIES DRAWINGS TO REPLACE PREVIOUS CONTROLS DRAWINGS

Sheet P1.1 - PLUMBING SUSPENDED ELOOR PLAN: Revised roof drain layout betwsen column lines 5 and
8. Refer to attachment P1.1.
Sheet P1.2A - PLUMBING LOW ROOF PLAN: Revised roof drain tayout between colurmn lines 5 and 6. Refer

to attachment P1.2A.

Sheet P2.1—PLUMBING RISER DIAGRAMS: Revised storm piping riser diagram. Refer fo attachment P2.1. |

ADDENDUM NO. 2
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List of Attachments:

Specification Sections: 01100; 01310; 01400; 01500; 01600; 01732, 01352, 02300, 17800, 17810, 17815, 17820,
17825, 17830, 17835, 17840, 17850, 17855, 17860, 17865, 17870, 17875, 17885, 17890

Sheets: E-1 Bottom of Excavation” — prepared by Land Surveying Services, Inc., dated 10-28-08, E-2 Top of Fil" * -
prepared by Land Surveying Services, Inc., dated 10-28-09, C1.0,C2.0, C3.0,C3.1, CA.0, C50,C51,L12,L14, L
2.2, L 24, L25, A31, A5.1,AB.2, A5.3, A5 4, A55, A6.2, 81.1, §2.2, M1.1, M2.1, M3.1, IAS0-01, IAS1-01, 1AS2-01,
IAS4-01, IAS4-02, IAS4-03, IAS4-04, IAS4-05, IAS4-06, 1AS4-07, 1AS4-08, P1.1, P1.2A, P21

Sketches: CSL-1 ASK-07, ASK-08, ASK-08, ASK-10, ASK-11, ASK-12, ASK-13, ASK-14, ASK-15, SSK-ADD2-1, SSK-
ADD2-2, SSK-ADD2-3, SSK-ADD2-4, SSK-ADD2-5.

END OF ADDENDUM NO. 2

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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ADDENDUM NO.03 TO CONTRACT NO. 1496
For
Little Village Branch Library
2311 South Kedzie
NEW CONSTRUCTION

DATE: November 4, 2009
NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents.

Changes to Book 3: TECHNICAL SPECIFICATIONS: _
[TEMNO. 1 SECTION 17800 — INTEGRATED AUTOMATION SYSTEMS (IAS) GENERAL

A, Revise Paragraph 1.11.A to say the following:

“The following schedule identifies the responsible trade for the installation of the IAS. This schedule should
be used as & general guide. The General Contractor is the central authority governing the total
responsibility of alf the trade contractors. Therefore deviations and clarifications of this schedule are
permitied provided the General Contractor assumes responsibility to coordinate the frade contractors
different than as indicated herein. If deviations or clarifications to this schedule are implemented, submit a
record copy to the authorized Commission representative. "

Changes to DRAWINGS:
ITEMNG. 1 ~  DRAWING IAS2.01 - NETWORK SYSTEM ARCH. DIAGRAM

A.  Diagram 1 - NETWORK SYSTEM ARCHITECTURE DIAGRAM
1 Delete note that states “OPTIONAL WORKSTATION AND PRINTER TO BE PROVIDED BY
OWNER/ARCHITECT" and substitute the following: “WORKSTATION AND PRINTER TO BE
PROVIDED BY Ni CONTRACTOR." '

QUESTIONS & ANSWERS:
- A QUESTION: Please clarify the following item; Specification section 17800, item 1.3.C and D, as welf as

1.4.C and D, request certain materials be submitted with the bid. These materials are not listed in the
Document Submittal Check List, nor are they mentioned in the bid form. Are these documents and
materials to be submitted with the bid, or submitted after the bid by the successful bidder?

1. RESPONSE: Requirements of Specification section 17800, item 1.3.C and D, 1.4.C and D shall be
submitted within 80 days of Notice of Award. The proposal, rate and pricing requirements in
Specification section 17800, item 1.3.0.2, 1.3.0.3, 1.3.D.4, 14.D.4, 1.4.D.5 and 1.4.D 6 shouid
not be included as part of the base bid.

END OF ADDENDUM NO. 3

- Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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“Richard J. Daley Center
50 W. Washington Street
‘Room 200

{;Chicagn, Nlinois 60602
#312) 744-3090

‘Fax: (312) 744-8005
é-fr;fivww.pbcchicago.oom
éthairman )

“RICHARD M. DALEY

“Mayor
!_City of Chicago

“Executive Diactor
SERIN LAYIN CABONARGI

& ©-agp-soo

November 10, 2009

John Pridmore
Soliitt’‘Qakley Joint Venture
790 N. Cenfral Avenue
Wood Dale, IL 80191

RE:  Notice of Award
Contract No.: 1496
Type of Work:  New Construction
Project : Little Viliage Branch Library
Project# 08030

Dear Mr. Pridmore;

Pursuant to resolution duly adopted by the Public Building Commission of Chicago on
November 10, 2008 the Commission awarded to your company Contract No. 1496 in
the amount of $5,594,000.00.

Enclosed in duplicate is the completed Performance and Payment Bond form, all
copies of which are to be executed by the President of your Company, attested by the
Secretary, impressed with your Corporate Seal, and executed by your surety. Also
enclosed, please find the Disclosure of Retained Parties form. All documents must be
retumed to the Commission, fully executed and in duplicate, along with duplicate
copies of the insurance certificate of coverage. Documents must be submitted no later
than November 16, 2009, to the attention of Janice Meeks.

A copy of the fuily executed Contract will be released and sent to your office once all
raquirements have been met.

Sincerely,

N

in Lavin Cabonargi

.Executive Director

ce: J. Gallagher, C. Kelly, K. Hall, T. McHugh, Procurement
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- Chairman
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" Executive Dreckor
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November 18, 2009

Howard Strong
Soliit/Oakdey Joint Venture
790 N. Central Avenue
Wood Dale, IL 60191

Re: NOTICE TO PROCEED
Contract No.: 1496
Project Name: Little Village Branch Library
Type of Work: New Construction
Project No.: 08030

Dear Mr. Strong:

Pursuant to Contract No.1496, which was awarded to your firm on November 10, 2009, you are
hereby notified that the Notics To Proceed (NTP) date for this project is November 19, 2009,

Therefore in accordance with the Contract, the Substantial Completion date is established as
March 19, 2011.

The Commission Representative for this contract is Timothy McHugh. P!'ease submit all project
deliverables to Mr. McHugh at:

Publlc Building Commission of Chicago
50 West Washington, Room 200
Chicago, IL 60602

Please reference the PBC project number and contract number (as listed above) on all
comespondences.

This Notice To Proceed authorizes you to anter upon the project site and commence with
the Work on November 19, 2009.

This Notice to Proceed does not authorize any of your subcontractors to enter upon the project
site ar to commence any Work prior to subcontractor approval by the Commission
Representative pursuant to Section 4.03 of Book 2 "Standard Terms and Conditions for
Construction Contacts",

Sincerey,

2

fin Lavin Canargi
Executive Director

Cc: J.Plezbert, T. McHugh, C. Graves, P. Spieles, K. Hoit, D. McNabb, C. Kelly, J. Stein,
B. Quinn, G. Preuhs, E. Manning, T. McHugh, Procurement File




