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EXECUTION PAGE
Architect of Record Services — PS3033

THIS AGREEMENT (“Agreement”) effective as of November 11, 2018, but actually executed on the date witnessed, is entered
into by and between the Public Building Commission of Chicago, a municipal corporation of the State of llfinois, having its principal
office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Hllinois 80602, (the "Commission® or “PBC"),
and Bauer Latoza Studio, Ltd. with offices at 332 South Michigan Avenue, Suite 704, Chicago, IL 60604 {the “Architect” or
"Consultant").

RECITALS

WHEREAS, the Commission is a municipal corperation organized and operating under the Constitution and laws of the
State of lHincis and on behalf of various governmental agencies including, but not limited to, the City of Chicage, the Chicago
Public Library, the Chicago Park District, the City Colleges of Chicago, and the Chicago Board of Education, ({referred to
individually or collectively, as the case may be, in this Agreement as the "User Agency”), and intends fo undertake the
construction, improvement and/or renovation of onhe or more projects in Chicago, iHinois {the *Project");

WHEREAS, {he Commission raquires certain professional services described in the Agreement in connection with the
Project and desires to retain the Architect on the terms and conditions set forth in the Agreament to perform such Services; and

WHEREAS, the Architect desires o be so retained by the Commission and has repressnted to the Commission thal the
Architect has the knowledge, skill, experience and other resources necessary to perform the Services in the manner provided by
the Agreement; and

WHEREAS, the Architect represents that it is qualified and competent by education, training, and experience to prepare
drawings, specifications and construction documents necessary to complete the Project in accordance with standards of
reasonable professional skill and diligence and fo review drawings, specifications and documenis prepared by others for
canformity with design standards established by the Commission; and

WHEREAS, the Commission has relied upon the Architect’s representations in selecting the Architect; and

WHEREAS, in reliance upon the Architact's representations, the Commission has selecled the Architect to parform the
Services on the terms and conditions set forth in this Agreement as madified from time to time by Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the ferms and conditions that follow:
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EXECUTION PAGE
Architect of Record Services — PS3033

This Agreement is executed by the Commission and the Architect stated below and made effective by such execution pursuant to

its terms.

PUB G COMMISSION OF CHICAGO
Rahm Emanuel
Chairman

gyﬁ }fy;;:op./ M/V el
refary - O// /

Bauer Latoza Studio, f.td.

|

. ', —
By: ‘-'le:?'l.‘dl‘/u VO ¢ LB’V"‘JA/
Print Name: A‘_M[ 2PN ’l/:am‘}'

| 4
Titl: Vice “res\pinNT

County of _Lsls AFFIX CORPORATE
State of lllinois SEAL, IF ANY, HERE

Subscribed and sworn before me by Andrec Te "i>

as Vice Prts™env of Bt Likgs, 540hhis 25 day of Teatiee , 2011

OFFICIAL SEAL

MARK J HERTVIK

NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES:08/09/21

/N M

Notary Public

My Commission Expires _% / ‘]’/ >

Approved as to Form ar%ﬁ;al é
By: Lﬁ_ﬁdé, ! Hi; t“g\o[()l
ate

Neal & Leroy, LLC
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TERMS AND CONDITIONS

Article |. INCORPORATION OF RECITALS
Section 1.01  The matters recited above, the “Recitals” are incorporated in and made a part of the Agreement.
Article IL. DEFINITIONS AND USAGE

Section 201  Defipitigns. The following phrases have the following meanings for purposes of the Agreement:

(a) Addifional Services. Additional services to be provided by the Architect for the Project pursuant to the provisions of
Schedule A and any applicable Task Order.

{b) Agreement. This Agreement between the Commission and the Architect, including all attached exhibits, schedules and
documents and all such exhibits, schedules and documents incorporated by reference, ali component parts and all
amendments, modifications, revisions and Task Crders made in accordance with its terms.

{c) Archifect. The company or other entity identified in the Agreement, and such successors or assigns, if any, as may be
authorized by the terms and conditions of the Agreesment.

{d) Authorized Commission Representafive(s}. One or more persons designated in writing by the Executive Director for the
purposes of assisting the Commission in managing the Project. As specifically directed by the Commission, the
Authorized Commission Representative wilt act on behalf of the Commission.

{e} Commission. The Public Building Commission of Chicago, a municipal corporation, acfing by and through its Chairman,
Secrelary, Assistant Secretary, Executive Director, including the Commission’s Authorized Representative, as designated
by the Exacutive Director in writing.

(fy Completion Date of the Services/Project. The date or dates, as determined by the Authorized Commission
Representative, on which the Architect has completed ali of its obligations under this Agresment and any applicable Task
Order.

{g} Contractor. The firm, corporation, partnership, joint venture or olher entity that enters into a contract with the Commission
to perform the Work required in order to complete the Project.

{h} CWor CW System. The on-line collaboration workspace and document management system established and maintained
by the Commission for electronic submission and receipt of documents and reports, including any other document
managemenl system that may be duly authorized and approved by the Commission for such purposes subsequent to the
date of this Agreement,

i Day. Unless otherwise indicated, the word "day" means calendar day. The phrase "business day" refers 1o Monday
through Friday, except for national holidays. '

{ii Deliverabies. The documents, in any format {electronic or hard copy) requested by the Commission, including technical
specifications, designs, drawings, plans, reports, forms, recommendalions, analyses, and interpretations, the Architect is
required, under this Agreement, to provide 1o the Commission.

{k} Executive Director. The person employed by the Commission as ils Executive Director or designes.

{l) Key Personnel. Those job fitles and individuals identified herein.

{m) Project. The Project identified in the Recitals that will be undertaken by the Commission on behalf of the User Agency.
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(n) Services. Collectively, the duties, responsibilities and tasks that are necessary in order for the Architect fo provide the
Scope of Services required by the Commission under this Agreement.

{0} Subconsultant or Subconiracter. Any person or entity hired or engaged by the Architect to provide any part of the
Services required under the terms of this Agreement,

{p) Task Order. A document issued by the Commission fo the Architecl pursuant to this Agreement that authorizes in writing
Services and/or Deliverables to be provided by the Architect, together with any applicable exhibits or schedules, a
timetable for any Deliverables and the fees attributable to the Services andfor Deliverables described in the Task Order.

(q) User Agency. The governmental agency or agencies identified in the “Recitals’ that requested the Commission fo
undertake the construction, improvement andfor renovation of the Project.

Section 2.02  Usage and Convenlions

(a) Captions and Headings. The captions and headings of the various sections of the Agreement are used solely for
reference purposes and do not construe, nor will they be deemed or used to construe, interpret, limit, or extend the
meaning or scope of any work, clause, paragraph, or provision of the Agreement.

(b) The term “include,” in all its forms, means “include, without imitation® unless stated otherwise.

{c} Terms of one gender fmply the other gender(s) unless the context clearly indicates ctherwise. Use of the singular
includes the plural and vice versa.

Article Il INCORPORATION OF DOCUMENTS

The following documents are incorporated in and made a part of the Agreement. By executing the Agreement, the Architect
acknowledges that Architect is familiar with the contents of each of such documents and will comply fully with all applicable
portions of them in performing the Services.

Section 3.01  Policies Concerning MBE and WBE., The Commission's policies concerning ufilization of minerity business
enterprises ("MBE") and women business enterprises ("WBE") is included as Special Conditions Regarding the Utilization of
Minority and Women Owned Business Enlerprises for Professional Services, as the same may be revised from time to time.

Section3.02  Exhibits and Schedules. All Exhibits and Schedules attached hereto at the time of execution are a part of and
fufly incorporated into this Agreement.

Section3.03  PBC Errors & Omissions (E & O) Commiltee Manual. The PBC E & O Manual will be amended from time to
time. Any updates or revisions will be provided to the Architect, and the Architect will be bound by the PBC E & O Manual in effect
as of the Completion Date of the Services,

ArticlelV.  ENGAGEMENT AND STANDARDS FOR PERFORMING SERVICES

Section 401 Engagement. The Commission engages the Architect, and the Architect accepts the engagement, to provide
the Services described in this Agreement, as those Services may be amended by an Amendment to the Agreement as provided
below in Section 4.13,

Section4.02  Key Personnal. The Architect must not reassign or replace Key Personnel without the written consent of the
Commission, The Commission may at any time in wriling nofify Architect that the Commission will no longer accept performance
of Services under this Agreement by one or mose Key Personnel listed in the Agreement in Schedule D. Upon the Architect's
receipt of such notice, Architect must immediately suspend the Key Person or Key Persons from performing Services under this
Agreement and must replace him or her with a person possessing comparable professional credentials and experience. Such
replacements are subject to prior written approval by the Commission.

Section4.03  Adequale Staffing. The Architect must, upon receiving a fully executed copy of this Agreement, assign and
maintain for the duration of the Agreement an adequate staff of competent personnel that is fully equipped, licensed as
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appropriate, available as needed and qualified lo perform the Services. The Architect must include among its staff the Key
Personnel and positions as identified in the Agreement and specified in Schedule D. The level of staffing may be revised from
time to time by notice in writing from Architect to the Commission and with prior written consent of the Commission, In the event
that the Architect fails to adequately staff the Project or timely perform its obligations under this Agreement, and the Contractor
files & claim for delay damages as a result of such failures, the Architect will be liable to the Commission and the User Agency for
any delay damages caused by the Architect's failure to comply with the requirements of this Agresment

Section4.04  Nendiscrimination. In performing under this Agreement the Architect will not discriminate against any worker,
employee, applicant for employment, or any member of the public, because of race, color, creed, national origin, gender, age, or
disability, or otherwise commit an unfair labor practice. The Architect certifies that hefshe is familiar with, and will comply with, all
applicable provisions of the Civil Rights Act of 1964, 28 US.C. § 1447, 42 US.C. §§ 1971, 1975a-1975d, 2000a to 2000h-6
{1992); the Age Discrimination in Emplayment Act of 1967, 29 U.S.C. §§ 623-634 (1992); the Americans with Disabilities Act of
1990, 20 U.S.C. §706,42 U.S.C. §§12101-12243,47 U.S.C. §§152, 221, 225, 611 (1982); 41 CF.R. §60(1992); 41 C.FR. §
60 (1992); reprinted in 42 U.S.C. 2000(e) note, as amended by Executive Order No. 11,375 32 Fed. Reg. 14,303 (1867} and by
Executive Order No. 12,086, 43 Fed. Reg. 46,501 (1978); the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 {1981); P.L.
101-336; 41 C.F.R. part 60 et seq. {1990); the Hlinois Human Rights Act, 775 ILCS 5/1-101 et seq. {1990), as amended; the
Discrimination in Public Confracts Act, 775 ILCS 10/0.01 et seq. {1990), as amended; the Environmental Barriers Act, 410 ILCS
2511 et seq; and the Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1930},
as amended. The Architect will further furnish such reports and information as may be requested by the Commissicn, the lllincis
Department of Human Relations, or any other administrative or governmental entity overseeing the enforcement, or administration
of, or compliance with, the above mentioned laws and regulations.

Section 4.05  Employment Procedures; Preferences and Compliance. Salaries of employees of the Architect, performing
work under this Agresment, will be paid unconditionally, and not less often than once a month, witheut deduction or rebate on any
account except such payroll deductions as are mandatory or permitted by applicable law or regulations. The Architect certifies that
hefshe is familiar with, and wilt comply with, all applicable provisions of 820 ILCS 130/0.01 through 130/12 {Prevailing Wage Act),
30 1LCS 57071 through 570/7 (Employment of Hlinois Workers on Public Works Act) and 30 1LCS 560/0.01 through 560/7 (Public
Works Preference Act). The Architect will also comply with all applicable "Anti-Kickback” laws and regulations, including the "Anti-
Kickback® Act of 1986, 41 U.S.C. §§ 51-58 (1992); 18 U.S.C. § 874 (1992); 40 U.S.C. § 276¢ (1988} and the lllinois Criminal
Code of 1961 720 ILCS 5/33E-1 et. seq. if, in the performance of this Agreement, any direct or indirect "kick-back” is made, as
defined in any of the above mentionad laws and regulations, the Commission may withhold from the Architect, out of payments
due 1o the Architect, an amount sufficient to pay any underpaid employees the difference between the salaries required to be paid
under the faw and this Agreement and the salaries actually paid such employees for the total number of hours worked. The
amounts withheld may be disbursed by the Commission for and on account of the Architect to the respective employees to whom
they are due, as determined by the Commission in its sole discretion,

Section 4.06  Compliance with Policies Concerning MBE and WBE. Without limiting the generality of the requirements of the
policies of the Commission referred o in Section 3.01 above, the Architect will use every reasonable effort lo utilize minority
business enterprises and women business enterptises for not less than 30% of the value of the Services, in accordance with the
Resolution passed by the Board of Commissioners of the Commission on October 1, 2004, and the Amended Resolution passed
on June 12, 2012, concerning participation of minority business enterprises and women business enterprises on contracts, other
than construction contracts, awarded by the Commission and to furnish to the Commission, such reports and other information
concerning compliance with such Resolution as may be requested by the Commission from time to time.

Saction 407  Records. The Architect must maintain accurate and complste records of expenditures, costs and time incurred
by the Architect and by any Subcontractor or Subconsultant engaged by the Architect in connection with the Project, and the
Services. Such records must be maintained in accordance with recognized commercial accounting practices. The Commission
may examine such records at the Architect's offices upon reasonable notice during normatl business hours, The Architect must
retain all such records for a period of not less than five (5} calendar years after the termination or expiration of the Agreement.
However, if there is a disagreement over fees or a dispute between the Commission and the Architect, or if a claim or dispute
pertaining to the Project is filed by the Contractor, then Architect must retain all such records for five (5) calendar years from the
date of the claim or dispute, or until a final resolution of the matter, whichever occurs later.

Section4.08  Compliance with Laws. In performing ils engagement under the Agreement, the Architect must comply with all
applicable federal, state and local laws, rules, and regulations. The Architect and its Subcontractors and Subconsultants, including
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the respective officers, directors, agents, partners and employees of such entities, shall cooperate with the Inspector General of
the Public Building Commission and the Inspector General of the User Agency in any investigation or hearing undertaken pursuant
to Public Building Commission Resolution 7576 adopted by the Board of Commissioners of the Public Building Commission of
Chicago on October 1, 2010.

The Architect has read and agrees to comply with all provisions of the Code of Ethics Resclution passed by the Commission on
October 3, 2011, which is available on the Commission's website at
http://www.pbcchicago.com/pdfiRES_PBC_ECR_CodeofEthicsAmendOct32011_20110920.pdf, and is incorporated into this
Agreement by reference.

Section 4.09  Defects in Project. The Architect must notify the Commission immediately if the Architect obtains knowledge of
an issue or circumstances which could result in a delay in the performance of Services or significant problem in connection with the
Project, including but not limited to construction defects, cost overruns or scheduling delays.

Section 4.10 Performance Standard.

(a) The Architect represents that the Services performed under the Agreement will proceed with efficiency, promptness and
diligence and will be executed in a competent and thorough manner, in accordance with reasonable professional
standards in the field consistent with that degree of skill and care ordinarily exercised by practicing design professionals
performing services of a scope, purpose, and magnitude comparable with the Services to be provided under this
Agreement. The Architect will assign at all times during the term of the Agreement the number of experienced,
appropriately trained employees necessary for the Architect to adequately and timely perform the Services and provide
the Deliverables in the manner required by the Agreement. Failure by the Architect to adequately perform its obligations
under this Agreement will be deemed an Event of Default subject to Article X of this Agreement.

(b) The Architect must ensure that all Services that require the exercise of professional skills or judgment are accomplished
by professionals qualified and competent in the applicable discipline and appropriately licensed, if required by law. The
Architect must maintain current copies of any such licenses and, upon request, provide such copies to the Commission.
The Architect will remain responsible for the professional and technical accuracy of all Services furnished, whether by the
Architect or Subcontractors or Subconsultants on its behalf. All Deliverables will be prepared in a form and content
satisfactory to the Commission and delivered in a timely manner consistent with the requirements of the Agreement.

(c) Intentionally Deleted [Same as 4.13].

(d) I the Architect fails to comply with the obligations under the standards of the Agreement and any applicable Task Order,
the Architect must perform again, at its own expense and at the direction of the Commission, all Services required to be
re-performed as a direct or indirect result of such failure. Any review, approval, acceptance or payment for any of the
Services or Deliverables by the Commission does not relieve the Architect of its responsibility to render the Services and
Deliverables with the professional skill and care and technical accuracy required by the Agreement. This provision in no
way limits the Commission's rights against the Architect either under the Agreement, at law or in equity.

() Evaluations of the Commission’s budget for the Project, the preliminary estimate of the cost of the work and updated
estimates of the cost of the work prepared by the Architect represent the Architect's judgment as a design professional
familiar with the construction industry. It is recognized, however, that neither the Architect nor the Commission has
control over the cost of labor, materials or equipment, over the contractor's methods of determining bid prices, or over
competitive bidding, market or negotiating conditions.

Section 411 Errors and Omissions. As directed by the Commission's Authorized Representative, the Architect will, without
additional compensation, prepare addenda, change orders and/or bulletins required to correct or clarify errors, omissions or
ambiguities. The Commission’s Errors and Omissions (‘E & Q") Committee will review the Project for alleged errors and omissions
by the Architect. The E & O Committee will, as appropriate, conduct an internal review of the alleged error and omission, provide a
written statement of claim regarding the alleged error and omission to the Architect, allow the Architect to respond in writing, and
meet with the Architect to attempt to seltle the claim when the Commission concludes an error or omission has occurred. The
Architect will attend such meetings and comply with the procedures specified in the E & O Manual without additional
compensation. Upon notice or discovery, and as directed by the Authorized Commission Representative, the Architect will
perform, without additional compensation, the professional services required in order to issue change orders to the contract
documents that will correct or clarify errors, omissions, or ambiguities. The Commission reserves the right to recover, from the
Architect, all costs, fees and damages incurred by the Commission or the User Agency resulting from errors or omissions in the
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construction documents prepared by the Archifect. The Architect acknowledges that all recovery may be reserved by the
Commission until the E & O Committee has complsted its review of the Project and completion of the Services to be performed
and Deliverables to be provided by the Architect,

The Commission may withhold payments, in whole or in part, for a material breach of the Agreement, including but not limited to,
the Architect’s failure to adequately and timely perform the Services or provide the Deliverables, design errors or omissions and
failure to adhere to terms of this Agresment.

If the Commission and the Architect disagree with ragard to the Architect's fault or as to whether the Architect is entitled to
Additional Services for the Services andfor Deliverables required by the Commission, then the Architect may assert a dispute
pursuant to Article X1 of this Agreement. However, the Architect must continue to perform Services and provide Deliverables as
directed by the Commission during the pendency of any such dispute,

Section 412  Amendments to this Agreement. The Commission may from time to time request changes to the terms and
provisions of the Agreement. Such changes, including any increase or decrease in the amount of compensation and revisions to
the description or duration of the Services, which are mutually agreed upon by and between the Commission and Architect, will be
incorporated in a written amendment to the Agreement. The Commission will not be liable for any additional payment to the
Architect until a written amendment is executed by the Architect and the Commission,

Section 413  Limitations on Subconsultants and Subcontractors. Architect must not use any business or individual who is
disqualified by the Commission or debarred under any other governmental agency's procedures o provide the Services under the
Agreement,

Section 414  Task Orders.

(@) Task Order Service Requests. During the term of the Agreement, the Commission may issue one or more requests or
solicitations for spacific Services to be performed under the Agreement (a “Task Order Service Request” or "TOSR” or
“RFP"), Each such Task Order Request will identify the Project, describe the specific Services fo be performed, the
desired completion date, and any other information or documents to be provided fo the Architect in order to respond to the
Task Order Service Request,

(b) Task Order Proposals. Architect must submit to the Commission a written response to the Task Order Service Request
by providing the information and documents requested (the *Task Order Proposal’). The Task Order Proposal wil
propose a schedule, budget, Deliverables, a list of technical personnel who will perform the Services and any other
information or documents listed in the Task Order Service Request. The Task Order Proposal must be submilted within
the time specified in the Task Order Service Request. Any costs associated with the preparation of such Task Order
Praposal are not compensable under the Agreement and the Commission is not liable for any such costs or feas incurred
by the Architect or its Subcontractors or Subconsultants o prepare the Task Order Proposal.

(c) Review Process. The Commission will review the Task Order Proposal and may elect to approve it, reject it, or use it as
a basis for further negofiations with the Architect regarding the Task Order and specific Services to be performed andfor
Deliverables to be provided. If the Commissicn and Architect negotiate changes tc the Task Order regarding the specific
Services andfor Deliverables to be provided, Architect must submit a revised Task Order Proposal {(based upon such
review procedures) to the Commission.

{d) Notice of Approval of Task Orders. All Task Orders are subject to the written approval of the Commission and no Task
Order will bacome binding upon the Commission until it is approved in writing by the Executive Director (or designee}.
Absent approval of a Task Order, as described below, the Commission will not be abligated to pay or have any liability to
Architect or its Subcontractors or Subconsultants for any Services or Deliverables provided by Architect pursuant to such
Task Order. An approved Task Order shall include, a signed approval on Commission leflerhead, Architect’'s approved
Task Order Proposal, approved Certificate of Insurance, and an approved MBE/WBE Compliance plan.

(e} No Obligation. Architect acknowledges and agrees that the Commission is under no obligation to issue any Task
Orders, and that it is within the Commission’s discretion whether to include Architect in any solicitation for Task Order
Proposals.

Section 4.15 The Commission may require the Architect to use the Commission's slectronic document management system in
performing the Services and the assigned Task Order. At the direction of the Commission, the Architect must follow the CW (or
other system in use by the Commission) procedurss and submit progress reports and other Deliverables through the CW Syslem
{or system in use by the Commission). The Architect must aftend courses and receive training on the CW System (or system in

Page S of 82



use by the Commission) provided by or on behalf of the Commission. Any costs incurred by Architect as a result of the attendance
of Architect's personnel at CW System (or system in use by the Commission) training coursss are not compensable by the
Commission.

Article V. TERM

Section 507  Duration. The initial term of this agreement shall be three (3) years with an option for two (2} additional one (1)
year extensions which may be exercised at the sole discretion of the Commission; but in any case, the duration of the Agreement
shall be considered to continue through the Commission's final acceptance of any outstanding Project Deliverables.

Section5.02  Termination by the Commission. The Commission has the right, at any time, fo terminate this Agreement in
whole or in part, with or without cause, by thirty (30) days written notice given to the Architect (the “Termination Notice).
Termination shall be deemed after the date of the Termination Notice (the *Termination Date"). So fong as the Architect is not in
default under this Agreement at the time of the Termination Notice, the Commission will pay the Architect, in accordance with the
terms of this Agresment, all compensation and reimbursements due to the Architect for periods up to the Termination Date. The
Commission may exercise any right of set off regarding Architect's failure to properly perform Services from payments that are due
to Architect.

Section 5.03  Suspension by the Commission. The Commission also has the right, at any time and from time te time, with or
without cause, to suspend the performance of the Architect hereunder with respact to all or any part of the Services, by written
notice {the "Suspension Notice”} given fo the Architect at Jeast five (5) days before the effective date of suspension (the
“Suspensicn Date”). Upon receipt of the Suspension Notica the Architect must wind down its Services, So lang as the Architect is
not in default under this Agreement at the time of the Suspensien Notice, the Commission will pay the Archifect, in accordance
with the lerms of this Agreement, all compensation and reimbursements due to the Architect for periods up to the Suspension
Date.

(a) During the period the Architect's performance is suspended, the Architect is not entitied o incur fees or bill the
Commission, except for Architect's time for participating in substantive meetings conceming the Project (but not for
meetings {o discuss Architect's invoices or claims). The Architect may bill such time spent during a suspension only if the
Architect’s participation is requested by the Commission and only for the time of one individual per meeting. Commission
will pay for such time at the appficable hourly billing rate set forth in Schedule B. Participation in meatings at the request
of the Commission is not considered to be resumption of the Architect's Services or a withdrawal or waiver of the
Suspension Notice.

(b) If the Architect is required to resume its Services under this Agreement, the Commission shall issue a written notice
("Revocation of Suspension”} granting Architect a reasonable period not to exceed ten (10) days to remobilize itself. The
Architect may bill for reasonable time spent on remobilization so long as the Commission’s Suspsnsion Notice was not
issued for cause attributable to the Architect. The Commission will pay for such remabilization as is reasonable and billed
at the hourly rate for one Senior Project Manager or less at the hourly billing rate set forth in Schedule B. The number of
days during which the suspension period lasted, including any remobilization time, will be added to the Completion Date
of Services as determined in accordance herein and any applicable Task Order, establishing a revised Completion Date
of Services, The Architect will re-commence ifs Services as of the date of the Revocation of Suspension, and may resume
biting in accordance with the terms of the Agreement,

Section 5,04  Effect of Termination or Suspension. Termination or suspension of this Agreement in whole or in part does not
relieve the Architect from liability for its performance of any obligation under this Agreement that was performed or was to have
been performed by the Architect on or before the Termination Date or Suspension Date. In no event will the Commission be liable
to the Architect for any loss, costs or damages, including lost profits, which the Architect or its Subcontractors or Subconsultants or
any other party may sustain by reason of the termination or suspension of this Agreement.

Section5.05  Foree Majeure. Neither of the parties will be liable to the other for any delay or failure in performance hereunder
due to causes which are beyond the control of the party unable to perform. If a force majeure occurs, the party delayed or unable
to perform will give prompt notice {o the other party, and the Commission may, at any time during the continuation of the force
majeure event, elect to suspend the performance of the Architect under the Agreement for the duration of the force majeure. The
Commission will not be obligated to pay for the Services to the extent and for the duration that performance of the Services is
delayed or prevented by force majeure, but, provided the Architect is not in default of any obligation of the Architect under the
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Agreement, the Commission will pay fo the Architect, according to the ferms of the Agreement, all compensation and
reimbursements due fo the Architect for pericds up to the effective date of suspension. The term “force majeure’ means an
extraordinary event or effect that the parties could not have anticipated or controlled and that renders performance impossible or
impracticable for the duration of the event or effect. Such events or effects include but are not limited to: exiraordinary acts of
nature, such as toradoes; or of people, such as acts of terrorism; or of governments, such as imposition of martial law.

Adicle V.  COMPENSATION OF ARCHITECT

Section 6.01  Schedule B. The Commission will compensate the Architect for the Services in the amount and manner set forth
in Schedule B and as modified by each duly executed Task Order.

Section 6.02  Maximum Compensation. Architect’s maximum compensation under this Agresment shall be Five Million Dollars
($5,000,000). The Architect’s compensation under this Agreement shall be established by duly authorized Task Order(s),

Section 6.03  Delays. The Architect agrees that no charges for damages or claims for damages shall be asserted by it or its
Subcontractors or Subconsultants against the Commission for any delays or hindrances from any cause whatsoever during the
progress of any portion of the Services. Such delays or hindrances, if any, shall be compensated for by an extension of time to
perform the Services andfor provide the Deliverabies for such reasonable peried as may be mutually agreed upon bstween fhe
Commission and the Architect, it being understood, however, that the agreement of the Commission to allow the Consuitant o
complete the Services andfor the Deliverables cr any part of them after the time provided for the completion therec! herein shall in
no way operate as a waiver on the part of the Commission of any of its rights hereunder.

Aricle V. RIGHTS AND OBLIGATIONS OF COMMISSION

Section 7.01  General and Specific. In connection with the administration of the Project by the Commission and the
performance of the Agraement by the Architect, the Comsmission has the following rights and obligations, in addition to those
provided eisewhere in the Agreement:

(a) Information. The Commission will provide the Architect all information reasonably required concerning the Commission's
requiraments for the Project and the Services.

(b) Review of Documents. Subject to the provisions of the Agreement, the Commission will make reasonable efforts to
examine documents submited by the Architect and render decisions pertaining to them with reasonable promptness.

() Site Data. To the extent the Commission determines to be necessary for the Architect to perform the Services, the
Commission may furnish, or may authorize the Architect to obtain from a company or companies approved by the
Commission, the following items as Reimbursable Expenses:

{} A certified survey of the site or sites impacted by the Project providing, as required, all grades and lines of sireels,

alleys, pavements and adjoining property, rights-of-way, encroachments, boundaries and contours of the building site.
(i) A certified title commitment.
(iii

(iv) Title information as to restrictions, easements, zoning and deed restrictions.

)
)

information conceming locations, dimensions and data peraining to existing buildings and other improvements.

{v} Information conceming avallability of both public and service and utility lines. See Schedule A for more details.

(d} Tests and Reports. To the extent required for the Architect to perform the Services, the Cominission may fumish
structural, civil, chemical, mechanical, results of test borings and pits for determining soil and subsoil conditions andfor
other tests and reports or may authorize the Architect to procure such tests and reporis from a consultant or consultants
approved in writing by the Commission as Reimbursable Expenses and submit invoices 1o the Gommission for payment
as provided in Schedule B.

Section 7.02  Audits. The Commission has the right to audit the books of the Architect and its Subcontractors and
Subconsultants on afl subjects relating to the Project andfor the Services.

Section 7.03  Legal, Auditing and other Services. The Commission will arrange and pay for such legal, auditing, insurance
counseling and other services as the Commission, in its sole discretion, may determine to be required for the Project. Such
payments will not include legal or auditing expenses arising out of or relating to any errars or omissions, or claimed srrors or
omissions, of the Architect or its Subcontractors or Subconsultants.
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Section7.04  Ownership of Documents.  All designs, drawings, documents, data, studies and reporis prepared by the
Architect or its Subconiractors or Subconsultants pertaining to the Project andior the Services will be the property of the
Commission. Architect shall provide the Commission with opportunity to review all stich documents and shall provide copies to the
Commission upon written request. The Architect may reuse standard details and specifications on other projects.

{a} The parties intend that, to the extent permitted by Jaw, the drawings, specifications and other design documents fo be
produced by the Architect and its subcontractors pursuant to this Agreement (the “Work") will conclusively be deemed
“works made for hire” within the meaning and purview of Section 101 of the United States Copyright Act, 17 US.C. § 101
et seq., and that the Commission, the User Agency and their successors and assigns, will be the copyright owner of ali
aspects, slements and components of them in which copyrights can subsist. To the extent that any of the foregoing does
not qualify as a "work made for hire,” the Architect hereby irrevocably grants, conveys, bargains, sells, assigns, transfers
and delivers to the Commission, the User Agency and their successors and assigns, all right, title, and interest in and to
the copyrights and all U.S. and foreign copyright registrations, copyright applications and copyright renewals for them,
and all other intangible, infellectual property embodied in or pertaining to the Work contracted for under the Agreement,
free and clear of any liens, claims or other encumbrances, to the fullest extent permitted by law.

(b) The Architect will execute all documents and, at the expense of the Commission, perform all acts that the Commission
may .reasonably request in order o assist the Commission, the User Agency and their successors and assigns, in
perfecting their rights in and to the copyrights relating to the Work.

{¢) The Architect represents to the Commission, the User Agency and their successors and assigns, that (1) the Work
constitutes a work of authorship; (2) on the date of this Agreement the Architect is the lawful owner of good and
marketable tille in and to the copyrights for the Work (including the copyrights on designs and plans relating to the Work);
{3} the Architect has the legat right fo fully assign any such copyright with respect to the Work; {4) the Architect has not
assigned any copyrights nor granted any licenses, exclusive or non-exclusive, to any other parly; and (5) the Architect is
not a parly to any other agreement or subject to any other restrictions with respect to the Work.

{d) In addition, the Architect represents that the plans and designs for the Work will, upon completion of the Services be
complete, entire and comprehensive in accordance with the typical practices and performance standard of this
Agreement. The Architect will provide the Commission the final plans and specifications for the project in an editable,
glectronic form. Further, the Architect will not restrict or otherwise interfere with the Commission's andfor the User
Agency's future actions in authorizing the use, adaptation, revision, or modification or destruction of the Work provided
that the Architect is indemnified by the Commission for any damages resuiting from any such future re-use or adaptation
of the Work.

Article VIIl.  INDEMNIFICATION

(a) Professional Indemnity. The Architect must indemnify, defend and hold the Commission and the User Agency and their
respective commissioners, board members, officers, officials and employees (hereafter the indemnified Parties) free and
harmless from and against all claims, demands, suits, losses, costs and expenses, including reasonable fees and
expenses of attorneys, court costs and experts' fees, that are claimed fo be the result of Architect's performance under
this Agreement, are claimed 1o be the result of Architect's negligent acts, are claimed to be the result of Architect's errors
and omissiens andfor are claimed {o be the result of Architect's misconduct in the performance under this Agreement or
the performance of any Subcenlractor or Subcontractor retained by the Architect in connection with this Agreement,

(b) General Indemnity. For all other claims, the Architect must protect, indemnify, defend and hold the Commission and the
User Agency and their respective commissioners, board members, officers, officials and employees (hereafter the
indemnified Parties} free and harmless from and against all claims, demands, sults, losses, costs and expenses, including
the fees and expenses of altomeys, court cosls and expert's fees, that may arise out of or be based on any injury to
persons or properly that are claimed to be, the result of the Architect's performance under this Agreement or any
Subcontractor or Subconsultant retained by the Architect in connection with this Agreement.

{¢) The indemnification obligations provided in this Article Vill will be effective to the maximum extent pemitted by law. This
indemnity extends to reasonable legal costs, including, without limitation; attorney fees, costs, liens, judgments,
setflements, penaities, professicnal fees or other expenses incurred by the Indemnified Parties }, including but not limited
to reasonable settlement of such claims. This indemnification is not imited by any amount of insurance required under
this Agreement. Further, the indemnily contained in this section will survive the expiration or termination of this
Agreement. For claims subject to the general indemnity, the Architect shall be solely responsible for the defense of any
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and all claims, demands, or suits against the Indemnified Parfies, including without limitation, claims by an employee,
subcontractor, agents or servants of the Architect or its Subconfractors or Subconsultant even though the claimant may
allege that the Indemnified Parties were in charge of the Services or allege negligence on the part of the Indemnified
Parties. An Indemnified Party will have the right, at its sole oplion, to participate in the defense of any such sui, without
refiaving the Architect of its obligations hereunder.

To the extent permissible by law, the Architect waives any limits to the amount of its obligations to indemnify or coniribute
lo any sums due pursuant to Architect's obligations. Notwithstanding the forgoing, nothing in this Arlicle Vill obligates the
Architect to indemnify an Indemnified Party for the Indemnified Party's own negligence or wiliful misconduct. Defense
costs shall be allocated on a comparable fault basis.

ArticleIX.  INSURANCE MAINTAINED BY THE ARCHITECT

The Architect will purchase and maintain at all times during the performance of Services, for the benefit of the Commission, the
User Agency and the Architect, insurance coverage which will insure the Commission, the User Agency and the Architect against
claims and liabiliies which could arise out of the performance of such Services, including the insurance coverages set forth in
Schedule C to this Agreement.

Article X. DEFAULT

Section 10.01  Events of Default. Each of the following cccurrences constitutes an Event of Default by the Architect under the
Agreement for which Architect shall have ten {10) days to cure following issuance of written notice of default by the Commission
{"Notice of Default’):

{a) Fallure or refusal on the part of the Architect to duly observe or perform any obligation or agreement on the part of the
Architect contained in the Agreement or any Task Order, in a timely manner and with such professional skill and diiigence
as necessary to ensure the orderly progress of the Project, which failure or refusal continues for a period of ten (10) days
{or such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of being
cured within such ten {10)-day period) after the date on which written notice of it has been given to the Architect by the
Commission;

(b} Failure or refusal on the part of the Architect or its Subcentractors or Subconsulants to perform the Services in a timely
manner and with a degree of skill consistent with the Performance Standard as set forth in Section 4.10 of this
Agreement;

{c} Any negligent or intentional misrepresentation made by the Architect relative to the ability to parform the Services or
provide the Deliverables required by this Agreement;

{d) Any negligent or intentional representation or warranty of the Architect set forth in this Agreement or otherwise delivered
pursuant to the Agreement was false in any material respect when so made or furnished;

{e) The Architect becomes insolvent or ceases doing business as a going concern, or makes an assignment for the benefit of
creditors, or generally falls to pay, or admils in writing its inability to pay, its debts as they become due, or files a voluntary
petition in bankeuptcy, or is adjudicated a bankrupt or an insolvent, or files a petition seeking for iself any reorganization,
arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement under any present or future
statute, law or regulation refating to bankruptey or insolvency, or files an answer admitting the material allegations of a
petition filed against it in any such proceeding, or applies for, consents 1o or acquiesces in the appointment of a trustee,
raceiver, liquidator or other custodian of it or of all or any substantial part of its assets or properties, or if it or its principals
wilt take any action in furtherance of any of the foregoing;

(i Any proceeding is commenced against the Architect sesking reorganization, arrangement, readjusiment, liquidation,
dissofution or similar relief under any present or future statute, law or regulation relating to bankruptcy which is not
vacated, stayed, discharged, bonded or dismissed within (sixty) 60 days following commencement of the proceeding, or
appointment of, without the Architect's consent or acquiescence, any trustee, recsiver, liquidator or other custadian of
Custodian or of all or any substantial part of the Architect's assets and properties, and such appointment will not have
been vacaled, stayed, discharged, bonded or otherwise dismissed within (sixty) 60 days of the appointment.
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(g} The Architect's material failure to perform any of its obligations under the Agreement, including but not limited to any of
the following:

(i) Failure due fo a reason or circumstance within the Architects reasonable control to perform the Services with
sufficient and adequately skiled personnel, and equipment or with sufficient material to ensure the performance of
the Services according to this Agreement;

(i) Failure to properly perform the Services or inability to perform the Services as a result of insolvency, filing for
bankrupicy or assignment for the benefit of creditors;

(iif) Failure to promplly re-perform within a reasonable time the Services that were rejected as erroneous or
unsatisfactory in accordance with this Agreement,

{iv) Discontinuance of the Services for reasons within the Architect's reasonable controf; or

(v) Failure to comply with a material ferm of the Agreement, including the provisions conceming insurance and
nondiscrimination.

(h) Any change in ownership or control of the Architect without prior written approval of the Executive Director, which
approval the Executive Director will not unreasonably withhold.

(i}  The Architect’s default under any other agreement it presently may have or may enter into with the Commission, the User
Agency or any other governmental agency. Architect acknowledges that in the event of a default under any such
Agreement the Commission may also declare a default under this Agresment.

Section 10.02  if an Event of Default occurs and continues, then the Commission may exercise any right, power or remedy
permited to it by law or in equity and has, in particular, without limiting the generality of the foregoing, the right to terminate the
Agreement upon written notice to the Architect, in which event the Commission has no further obligations hereunder or liability to
the Architect except as to payment for Services actually received and accepted by the Commission through the effective date of
termination, subject to set off of any claims of the Commissicn against the Architect for faiiure to properly perform its services. No
courses of dealing on the part of the Commission or delay or failure on the part of the Commission to exercise any right will
operate as a waiver of such right or otherwise prejudice the Commission's rights, powers or remedies. The Commissioner's
decision to terminate the Agreement is not subject to claim or dispute under Article XI. The Commission may withhold payments, in
whole or in part, for a material breach of the Agreement, including but not limited to, the Architect's failure to perform services in a
timely manner, design efrors or omissions, or failure to adhere to the terms of this Agreement,

Section 1003  Remedies Not Exclusive. No right or remedy in the Agreement conferred upon or reserved to the Commission is
exclusive of any right or remedy provided or permitted under this Agreement or by law or equity, but each is cumulative of every
other right or remedy given in the Agreement or now or hereafter existing at law or in equity or by statute or otherwise, and may be
enforced concurrsntly or from time {o time,
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Article XI. CLAIMS AND DiSPUTES

Section 11.01  General. All claims by the Architect (“Claim"} arising under, relaled o or in connection with the terms of this
Agreement or its interpretation, whether involving law or fact or both, including questions concerning entitlement for additional
compensation for Services performed or Deliverables provided by the Architect, its Subcontractors or Subconsuitants, and alt
claims for alfeged breach of contract must first be presented by the Architect to the Authorized Commission Representative for
rasolution. In the event the Architect and the Authorized Commission Representative cannot resolve the Architect's Claim, the
Architect must file a written dispute (*Dispute”) to the Executive Director for final determination, subject te Section 11.04 below,

Section 11,02 Claim Procedure. Ths Architect must make all requests for determination of Claims in writing, specifically
referencing this Section, and include: 1) the issue(s) presented for resolution; 2) a statement of the position of the Architect; 3) the
facts underlying the Claim; 4) reference to the applicable provisions of the Agreement by page and section; 5) identification of any
other parties believed to be necessary to the resolution of the Clair; and 6} all documentation which describes and relates to the
Claim. The Authorized Commission Representative will have thirty (30) business days to respond in writing o the Claim by
supplementing the submission cr providing its own submission. The Authorized Commission Representative will attempt to
negotiate a resolution of the Claim by agreament, but if a negotiated resolution is not achieved, the Authorized Commission
Representative must provide a wiitten ruling within sixty (60) days of receipt of the Claim instructing the Architect that any dispute
{*Dispute”) must be filed with the Executive Director within thirty (30) days from the date of tha ruling. If the Architect fails to file a
Dispute within thirty (30) days following the nuling by the Authorized Commission Representative, the Architect will be deemed to
have accepted the ruling and waived its right to challenge it.

Section 11,03  Dispute Procedurs, In the svent that the Authorized Commission Reprasentative and Architect can not resolve
the Claim, the Architect may file a writien Dispute with the Executive Director for final determination. The Dispute submission must
contain the information required in Section 11.02 above and a copy provided fo the Authorized Commission Representative. The
Authorized Commission Representative shall file a response within thirty (30) days.

Sectlon11.04  Executive Director's Determination. The Executive Director's final determination ("Final Determination") will be
rendered in writing no more than forty-five (45} business days after the response by the Commission Representalive was filed or
was due, unless the Executive Director notifies the Architect and the Authorized Commission Represantative that additional fime
for the Final Determination ig necessary. The Architect must follow the procedures set out in this Section to receive the Executive
Director's Final Determination. In the event the Architect disagrees with the Executive Director's Final Determination, the Architect
may file, a common law wrif of certioraii in the Circuit Court of Cook County which shall be the sole and exclusive judicial remedy
of the Architect. However, the Architect must have followed the procedures in this section as a condition precedent fo filing a
common law wiit of certiorari, The Architect shall not withhold performance of any Services required by the Commission under this
Agreement or any Task Order during the Dispute resolution period.

Section 11.05  Architect Self-Help Prohibited. The Architect must never withhold performance of its Services by, for example,
refusing to review and approve appropriately submitted invoices or pay applications, refusing to timely to make recommendations
on general contractor claims, or refusing to promptly issue other appropriate approvals needed by others where doing so would
potentially harm third parties, such as subconsultants, the Contractor, or its subcentractors, or the Project Schedule. Doing so lo
gain potential leverage in negotiating or settling the Architect's Claim and/or Dispule against the Commission or User Agency will
constitute bad faith on the Architect’s part and shall be deemed a failure to perform and a Default under this Agreement. This
provision shall not be interpreted as prohibiting the Architect from exercising its professional judgment and skills in carrying out its
duties and responsibilities under the Agreement.

Ardicle XIl.  CONFIDENTIALITY

All of the Deliverables, inciuding but not limited to reports, information, or data prepared or assembled by the Architect under the
Agreement are confidential, and except as may be necessary to perform the Services, the Architect must not make any
Deliverables, incfuding but not limited to reports, information or data available to any party without the prior wiitten approval of the
Commission. [n addition, the Architect must not, without the prior written consent of the Commission, prepare or distribute any
news releases, articles, brochures, advertisements or other materials concerning the Agreement, the Project or the Services. If the
Architect is served with a subpoena requiring the production of documents or information which is deemed confidential, the
Architect will immediately notify the Commission in writing and provide a copy of the subpoena to the Commission in sufficient time
for the Commission to attempt to quash, or take other action in relation to, the subpoena.
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Article Xill.  ASSIGNMENT

The Architect acknowledges that the Commission is induced to enter into this Agreement by the professional qualifications of the
principals, staff and employees of the Architect and, therefore, that neither the Agreement nor any right or obligation in the
Agreement may be assigned by the Architect, in whele or in part, without the prior written approval of the Commission. For
purposes of this paragraph, if the Architect undergoes a change in control, the change in control is desmed an assignment of the
Agreement; a change in control is defined as a transfer of more than fifty percent {(50%) of the equity ownership of the Architect
during any 12-month period. In the event of an assignment by the Architect without the prior written approval of the Commission,
the Commission will have the right to immediately terminate the Agresment without fault or responsibility.

The Architect furiher acknowledges that the Architect represented to the Commission the availability of certain members of the
Architect's staff who will be assigned to the Project; therefore, in the event of the unavailability of such members for any reason,
the Architect must so notify the Commission in writing, and must assign other qualified members of the Architects staff, as
approved by the Commission, to the Project.

Article XIV. RELATIONSHIP OF PARTIES

Under the Agreament, the relationship of the Architect to the Commission is that of an independent contractor, and the Architect
will have no right o authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf
of the Commission any instruments of any nature or to enter into any obligation binding upon the Commission. The Agreement will
not be construed as an agreement of parinership, joint venture, or agency.

Article XV. GENERAL

Section 16.01  Architect's Authority. The Architect represents that ifs execution of the Agreement is authorized by a resolution
of its Board of Directors, if a corporatien, or similar governing document if a partnership or a joint venture, and the signatures(s) of
each person signing on behalf of the Architect have been made with complete and full authority to commit the Architect to afl terms
and conditions of the Agreement, including each and every representation, certification and warranty contained or incorporated by
reference in it,

Section 1502  Counterparts. The Agreement may be executed in any number of counterparts, any of which will be deemed an
original.

Section 19.03  Entire Agreement.  The Agreement together with any Task Orders constitute the entire understanding and
agreement between the parties to this Agreement and supersedes any and all prior or contemporaneous oral or written
representations or communications with respect fo the subject matter hereof, all of which communications are merged in this
Agreement. The Agreement must not be madified, amended or in any way altered except by an instrument in writing signed by
both of the parties.

Section 15.04  Governing Law. The Agreement has been negotiated and executed in the State of Hlinois and will be construed
under and in accordance with the laws of the State of l{linois.

Section 15.05 No Waiver. The waiver by either party of any breach of the Agreement will not constitute a waiver as to any
succeeding breach,

Section 1506  Notices, All notices required fo be given under this Agreement must be given in wriing and must be hand
delivered or sent by United States certified or registered mail, postage prepaid, addressed to the Commission or to the Architect at
their respective addresses set forth above, as appropriate. If given as provided in this Agreement, such notice is deemed to have
been given on the date of delivery, if delivered by hand, and on the second business day after mailing, if given by mail. The
Commission or the Architect may, from fime to time, change the address to which notices will be sent by giving notice to the other
party in the manner provided in this subparagraph.

Section 15.07  Non-liabifity of Public Officials. No Board member, employee, agent, officer, or official of the Commission or the
User Agency is personally liable to Architect or its Subcontracters and Subconsultants, and Architect and its Subcontractors and
Subconsultants are not entitled to, and must not attempt to, charge any of them with liability or expense or hoid them personally
liable to Architect or its Subcontractors or Subconsultants under this Agreement.

Section 15.08  Severability. If any provision of the Agreement is held to be invalid or unenforceable by a court of competent
jurisdiction, such provision will be severed from the Agreement and such invalidity or unenforceability will not affect any other
provision of the Agreement, the balance of which will remain in full force and effect; provided, however, that if such provision is
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deemed invalid or unenforceable as a matter of law, such provision will be deemed to have been modified so as to be valid and
enforceable to the maximum extent permitted by law,

Section 15.09  Successors and Assigns.  Except as otherwise provided in the Agreement, the Agreement is binding upon and
inures to the benefit of each of the parties to the Agreement and their respective successors and assigns.

Section 15.10  Non-appropriation of Funds, If funds have not been appropriated in full or in part, the Commission has the right
to terminate the Agreement. The Commission will not authorize the Architect to provide services under this Agreement unless
sufficient funds are appropriated to pay for the Services.

Section 1511  Firearms. The PBC is committed to providing a safe and secure workplace for the benefit of its employeses,
consultants, contractors and the general public; therefore, threatening behavior by any person on or about the PBC office
premises, project sites and any place in which PBC business is conducted is prohibited. Further, possession of firaarms,
explosives, or other weapons anywhere on PBC property and project sites or while conducting PBC business is prohibited.
Employees and contractors must, at a minimum, comply with all federal, state and local laws relating to the possession and use of
firearms, including the Hlinois Firearm Concealed Carry Act, 430 ILCS 66/1, et. seq.; the lllinois Criminal Code — Article 5, Deadly
Weapons, 720 ILCS 5/Art. 24 &t. seq.; and the City of Chicago Firearms and Other Weapons Ordinance, Chicago Municipal Code,
Sec. 8-24-005, et. seq. Further, as a condition of employment andior contract, individuals may not bring weapons onfo PBC
premises or project sites (including parking ots), even in situations where such conduct would be allowed under the cited laws.

Article XVI. EXISTING CONTRACT DOCUMENTS
The Contract Documents in existence at the time of execution of this Agreement are as follows;

As defined in herein, the following Schedules and Exhibfls are a part of and fully incorporated into this Agreement:

= Schedule A Scope of Services
» Schedule B Compensation of the Architect

= Schedule C Insurance Requirements

= Schedule D Key Personnel

= ExhibitA Disclosure Affidavit

=  Exhibit B Legal Actions

= ExhibitC Disclosure of Retained Parfies

= ExhbitD Special Conditions Regarding the Utilization of Minority and Women Owned Business Enterprises for

Professional Services
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SCHEDULE A
ARCHITECT OF RECORD SCOPE OF SERVICES

The below serves as the Scope of Services the consultant may be required to provide the Commission. Additional or other
services may be requested andfor required and may be specified in a Task Order issued by the Commission. Please aiso note
that the Commission undertakes various projects on behalf of various User Agencies. Some projects may be funded by specific
grants. In such instances, the Architect will be required to provide documentation and services i accordance with sach specific
grant, at the direction of the Commission. Examples of such grants include, but are not limited to: IDNR and PARC. Architect may
also be required to provide specific services related to historic sites or those sites requiring specific preservationist services. Also,
any references to LEED will not apply to any Project(s) not seeking LEED accreditation.

Architect Services may include but are not limited to a range of pre-deveiopment and selected design-phase services for
educational, municipal, and infrastructure projects ("Projects") for a variely of project types including new construction, additions,
renovations, technology, infrastructure, site development projects, and others. Services may extend through all phases to post
construction to ensure compilation of lessons learned to bensfit future projects,

Architect may be tasked with performing or assisting in unique efforts which may include energy efficiency initiatives, capital plans,
master planning studies, facility condition assessments, pfanning studies, and pilot municipal research and demonstration projects.
Further, the Architect may be tasked with providing specific technical studies in support of building-specific or broader planning
mitiatives.

The Architect may be required to perform and assist with tasks identified below, to assist the PBC in developing, from concept
through implementation, a strategic assessment of existing conditions and project feasibility as well as the scope and design
parameters for new projects. For any project the PBC is initiating, the Architect may be asked to be engaged in full Pre-Planning
and/or Planning Phase activities or may be asked to complete partial tasks, as the project requires:

l. Part |- Planning and Predevelopment
A. Property and Building Assessment Services

Assess existing properties, on an individual or portfolio-wide basis, and document their condition in a format and using
tools which meet PBC and client approval. Make recommendation for action based on assessment.
1. Perform Facility Assessments

a. Review work parformed fo dafe provided by PBC andior the user agency inclisding, but not limited to: exdsting
facility documantation, FACTS data, historicai utility use data, survey, and available utility information.

b. Review architectural and MEP/FP, including BAS (controls) condificn assessments prepared by others. Author
Requests for Clarffication (RFC's) o obtain sufficient supplemental information o complete concept design,
including but nat limited to: previous capital improvement documentation and information, and historic ufility use
data.

¢. Alternatively, perform indspendent architectural and MEP/FP / BAS assessments with thorough information to
develop scope of work for capital improvement. Utilize technical consultants where in-house expertise is not
demonstrated and documented in Architect qualifications, or when directed by PBC.

d. Visit the site to affirm the condition and general accuracy of the information provided by the User Agency, photo
document and measure kay areas, where required. Review the condition and location of proposed work, new
construction, andfor connection point{s} for additions and renovations.

9. For additions and renovations, perform additional MEP/FA assessment, including evaluating existing BAS
system, as necessary to complete conceplual design and establish MEP/FP { BAS strategy.
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f. If required, perform additional architectural assessments as necessary o ensure accomplishment of project
scope, inciuding but not limited to: exterior envelope, deficiencies in accessibility, historical preservation,
environmental impact, and architectural finishes, camera, MDF condilion, and intercom / fire systems.

2. Review / evaluale technical reports / supporting information which may be provided by others, i.e.. PBC or Client
Agericy, which is to be used to guide scope of work and design decisions, inciuding the following, If pertinent
technical reports are required but not available, notify PBC (also, see E., Project Support)

a. Geotechnical Report.
b. Environmental Report.
¢. Traffic Study Report.

d. Existing underground utilities or services provided within the site and public right of way.

B. Prioritized Capital Program Development

1. Develop scope, schedule and budget for individual or multiple projects andfor multiple-building program, to
accomplish PBC and Client facility maintenance and capital improvement goals in prioritized or phased manner.

2. Review or develop, as directed by PBC, and consider in the program development, MEP/FP, controls, and
Architectural / structurat system assessments, both by others and by the Architect.

3. Recommend priorily of work and improvements for strategic undertaking of critical work. Break work info phases
based on condition of existing facilities or systems, tiers of urgency, and budget, schedule and fogistical constraints.

4. Provide funding research assistance including grant writing and associated technical documentation, as well as other
funding pursuit tasks as needed.

C. Project Scope, Schedule and Bucget Development

1. Planning (Program/ Test Fit! Conceptual Design): The PBC will, at project outset, and depending upon project type,
request the Architect to initiate and undertake a number of tasks intended to develop and vet basic project
requirements with respect to program, basic bullding layout, and site utilization and suitability. The goal is to produce
a final scope, schedule, and budget that addresses PBC and Client Agency needs and goals, and can be carried
further into design. To this end, the PBC may request the Architect to complete any or all of the services below.

2. As part of this effort, the Architect will be required to analyze and integrate information which PBC has gathered,
including Environmental, Geotechnical, Survey, Traffic Study, Cost and Construction Management assessments as
well as PBC and client goals with respect to sustainability. Where such information does not exist, the Architect may
be tasked with developing parameters and providing support to obtain the necessary information,

3. Tasks may include but are not fimited to

a. Confirm client agency-furnished program, or support client agency and PBC in devsloping and/or articulating
program.

b. Assess one or more sites for suitability based on program and client agency goals and site characteristics,
including environmental information.
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¢. Develop test fil{s) which graphically represent the project program. Evaluate and recommend options andfor best
conceptual approach of program for new building or addition, as required.

d. Adapt client agency design standards or components of standards for inclusion in the development of a new
building; recommend improvements or enhancements lo standards to further client agency and PBC broader
goals i.e.: in terms of sustainability, resource savings, and to bring standards up fo date with respect to building
code or current materials and technology offerings.

e. Allocate reasonable mechanical, electrical and plumbing spaces in concept plan for further development by
ACR.

f.  Aftend walk-through with PBC specialty consultants on project site, as needed.

g. Atftend weekly meetings, prepare weekly meeting minutes and action items, and correspond as required with
PBC slaff and user agency to develop and present options, refine scope requirements, and document decisions.

h. Issue Request for Clarifications (RFC's) utilizing PBC's document management and business process software,
CW.

i. Review code, zoning and sustainability implications of the conceptual design, in coordination with PRC
Resources.

i Perform a conceptual zoning and building code analysis and provide initial zoning information for review
and to prepare a zoning analysis. Cutline areas whaere zoning relief may be required to achieve
program objectives. Attend zoning intake meeting and prepare exhibits for this meefing.

i.  Schedule and participate in a preliminary meefing with the Mayor's Office for People with Disabilities
(MOPD) for ADA code compliance.

i, Coordinate preliminary review of concept plans with PBC's code compliance resource, Implement
necessary changes as required.

iv.  Develop project-specific, checklists / matrices for code and zoning to be used and expanded upon by
ACR after transfer,

v.  Develop preliminary strategies to comply with Stormwater Ordinance and City of Chicago Sustainable
Development Plan Matrix (vegetated roof or alternative), where applicable,

J. Coordinate the test fit scope with the PBC Cost Estimator. Participate in phone calls and/or meetings to aid in
preliminary pricing.

k. Coordinate with PBC sustainabifity resource to identify sustainability goals, opportunities and implications, and
consider test fits in context of these goals. Integrate opportunifies into conceptual design, including green
remediation opportunities. Implement necessary changes as required to optimize sustainability opportunities,

L. Architect may be required to parficipate in and document an Integrated Design Charrette, to establish
design priofities {i.e. aesthetics, innovative technologies, sustainable design, budget),

I Define axients of earthwork scope and demolition/renovation scope and coordinate with PBC environmental
resotrce and consultants to facilitate appropriate amount of environmental assessment and environmental
scope.
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m. Define extent of utility and public right-of-way scope, coordinate with PBC resource and implement scope and

n.

concept design changes as necessary.
Include strategy for site development and remediation which addresses:

i.  Environmental Analysis & Design (in consideration of PBC budget and sustainability goals, and ASTM
Standard Guide for Greaner Cleanups).

ii.  Geotechnical Analysis & Design
li.  Regulatory Compliance & Oversight

iv.  Site Remediation and Preparation Contracting & Oversight

D. Project Feasibility Analysis

Evaluate all information gathered during Planning Phase to assist PBC in assessing the feasibility of the project with
respect to scope, schedule and budget, and other criteria for each project.

E. Project Support

Pravide support to the PBC Resources in areas identified below. The Architect is 1o coordinate with the PBC Resources
throughout planning and design, and in closeout / lessons learned, and may be tasked with supporting or expanding
these efforts with additional resources. Further, the Architect may be asked to provide information or tools L.e.. exhibits or
calculations to support specific efforts, or may be asked to drive specific efforts, i.e.: grant pursuit for specific projects.

a.

b.

h.

Traffic Studies

Code Compiiance & Permitling, including Stormwater
Utility Relocation & Coordination

Sustainable Design & Commissioning Management
Environmental Remediation & Compliance Coordination
Facility Licensing

Survey

Geolechnical

Grants - Pursuit of Alternative Funding Streams.

F. Conceptual Design Development

1.

Continue development of project scope, schedule and budget, and preliminary design, in alignment with "C. Project
Scope, Schedule and Budget Development” above.

Develop a Concept Design and Site Utilization Plan for PBC and client agency review, and for further development
and refinement by AOR.

Attend weekly meetings and correspond as required with PBC and client agency (o develop the conceplual design.

[ssue correspondence, meeting minutes, as required to property document meetings and dacisions.
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5. Develop a conceptual design transfer package to AOR.
G. Conceptual Site Utilization / Operations may include:

1. Aftend wesekly meefings and correspond as required with PBC and user agency 1o develop a conceplual site
utilization / operations strategy.

2. Develop a concept Site Utilization pian for PBC and user agency review, and for further development and refinement
by ACR.

H. Schematic and Design Development Services may include:

In cases where Architect services are required to go beyond conceptual design, provide complete or portions of
professional schematic design, design development, and construction document sarvices consistent with the PBC AOR
Scope of Basic Services.

l. Performance Criteria and Bridging Documents:

BDevelop Documents, at the direction of PBC, which will be used to communicate project goals and information, developed
and compiled during Planning and Predevelopment, to Design / Build or Architect of Record teams for further project
development,

1. Prepare Scope and Performance Criteria intended to define Existing Conditions, Project Goals, Scope and
Performance requirements of the project as well as providing guidance for architectural design. The Scope and
Performance Criteria document will consist of Narratives, Programs, Drawings, Specifications, and Repotts, etc. The
Scope and Performance Criteria documents wil be used by the PBC to:

a. Engage Design / Build firms to prepare Proposal Technical Documents for specific Design / Build projects.
h. Communicate project goals, information, and development to dats to Architect of Record (AOR) teams.

2. Develop, improve upen, or incorporate existing Design Guidelines, Building Program Standards, and Specifications.
Consult with the PBGC, the Client agency and others, as appropriate, for the development, preparation and approval of
Scope and Performance Criteria

3. and consulting Commissioning Authority (CxA), and as dirscted by the Authorized PBC Representative on the
development of a project-specific Cwner's Project Requirement {OPR) document,

4. Develop or support the development of, as directed by PBC, an Owner's Project Requirements (OPR) document for
the project, which articulates the Owner expectations and standards for performance of the finished building.

a.  Consult with the PBC, the Client agency and others as appropriate, including the Commissioning Authority
where possible, to develop the OPR.

h. Issue for review by the PBC and Client Agency(s).

. The OPR may be an iteration of the Design Standards for the client agency and building type or it may be a
separate document, based on project requirements and PBC direction.

5. Analyze the requirements of the Project against the site conditions, including but not limited to geotechnical and
environmental conditions.

6. Consult and coordinate with PBC internal Resources for Code, Sustainability and Environmental, and with PBC
Specialty Consultants including but not fimited to:
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Geotechnical Consuliant
Environmental Consulian
Traffic Consultant
Surveyor

Commissioning Agent

00T

7. Prepare documentation as requested by the Authorized PBC Representative witich depicts building program, square
footage, site development area, site development features and any amendments fo the public right of way or any
cther jurisdictions for the purposes of assisting the PBC in defining the Project regulatory requirements.

8. Prepare and present Site Development Test Fits and 3 dimensional Conceptual Design options for review by the
PBC and User Agency(s). Incorporate review comments and preparation of conceplual drawings, design studies, and
preliminary estimate of probable cost (including materials) based upon the Scope and Performance Criteria.

8. Incorporate and coordinate PBC provided documentation info the Scope and Performance Criteria Deliverable
including but not limited 1o:

Zoning Analysis

Civil Surveys

Geotechnical Surveys

Environmental Reporis and Surveys

OUC Search Resuilts

Project Construction General Requirements and Specifications

Sustainability goals

Stormwater management strategies

To e a0 o

J. Peer Review Services

Review AOR progress drawings at SD, OD, 30% CD, 60% CD, and 90% CD milestone submissions or such milestones
as are designated for each project. Prepare written review comments to facilitate: parity among the user agency projects,
compliance with user agency standards, and compliance with PBC milestone design checklist(s). Provide feedback to
PBC refated fo opinion of progress, areas for possible improvement, and lessons-learned.

K. Construction Administration and Close-Out:

Assist the PBC with professional construction administration and close-out services as required to assure compliance with
conceptual design packages, and scope and performance criteria, and o confribute to lessons learned process to guides
improvements to future projects and process,

Davelop, and maintain for each project, a lesson learned process for each building type and client agency.

{I. Part I - Design / Engineering for Site Preparation
A. Scope Development Phase
During the Scope Development Phase, the Architect shall provide the following Services:
1. Upon review of the Environmental Consultant’s findings, develop a proposed Site Preparation scope of work and a
foundation system scope of work coordinated with the geotechnical consultant findings and the proposed utilily
service connections into the new building. The site preparation design may include all work necessary te abate and

demolish exisling structures on the site, as well as to prepare the site both environmentally and geotechnically in
order to Implemant the building construction and site development scope of work, including, but not limited to, the
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development of soit management strategies that will be subject to the review and approval of the Commission. The
site preparation scope of work may also require the design of all utilities to be brought within 5 feet of the building
perimeter, The foundation scape of work shall include all work to install the foundation system. These proposed
scopes of work will be submitted to the Authorized Commission Representative for review and approval,

2. Aschitect will coordinate the site preparation and foundation phase design with the vertical (building) design such
that the site preparation and foundation design and contract documents support compliance with all project LEED

goals.

B. Construction Documents Phase
During the Construction Documents Phass, the Architect shall provide the following Services:

1. Partial Construction Documents as directed by Authorized Commission Representative. Preliminary development of
the Site Preparation and Foundation Package inclusive of necessary geotechnical and site ulility service
termination, rerouting or connection scope of work and coordination of environmantal scope of work with the
Commissions environmentalconsultant.

a) Site Preparation and Foundation Cocuments (including specifications).
b} Integrate Sustainability or LEED sirategies into the Construction Documents.
c) Site Preparation and Foundation Construction Cost Eslimate

2. 100% Construction Documents. Final development of the Site Preparation and Foundation Package inclusive of
necessary geotechnical and site utility service termination, rerouting or connection scope of work and coordination
of environmental scope of work with the Commission's environmentalconsultant,

a) Site Preparation and Foundation Documents (including specifications).
b) Provide a list of required submittals and a schedule for submission with the 100% construction documents,
¢} Integrate Sustainability or LEED strategies into the Construciion Documents.

3. Site Preparation and Foundation Consiruction Cost Estimate

C. Bidding and Contract Administration Phase
During the Contract Administration Phase, the Architect shall provide the following Services:

1. Respond and document Requests for Information (RFI} submitted by the contractor and provide responses within a
reasonable time.

2. Provide field observation of the construction as necessary each week to adequately monitor the progress and
conformance of the permanent features of the Work to the requirements of the Contract Documents. The Architect's
on-site representative shall not be removed or replaced before Final Complation of the Project without the prior
written approval of the Authorized Commission Representative. The Architect's on-site representative will be
removed immediately upon the written request of the Authorized Commission Representative.

3. Attend and participate in regearly scheduled:

a) Wseekly Project meetings.
b) Monthly pay application meetings for approval of contractor pay requests.

4. During Site Preparation Construction administer the Project's LEED compliance and submittal program as

necessary o insure that LEED / sustainability requirements have been achieved and are documented to support
Vertical Construction goals.
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D. Closeout Phase
During the Close-out Phase, the Architect shall provide the following Services:

1. Conduct a comprehensive final inspection of the Project with the Authorized Commission Representative and User
Agency lo verify that the materials furnished and the work performed are substantially compliant with the contract
documents,

2. The Architect is rasponsible for facilitating a walkthrough on site with the Authorized Commission Representative,
Commissioning Agent and User Agency to review punchlist items identified in the Confractor prepared initial
punchlist. The Architect will consolidate and prepare punch lists indicating the items of work remaining {0 be
accomplished before a Certificate of Final Acceptance will be issued. Prepare certificates of preliminary and final
completion in consultation with the Commission and the User Agency.

3. Qversee the Contractor's efforts to prepare and deliver to the Commission “as-built’ drawings and site survey for
the Project.

4. Qversee the Contractor's efforts to prepare and deliver to the Commission all required LEED documentation.

5. Upon completion of the construction contract issue a Certificate of Final Acceptance, A Certificate must not be
issued by the Architect until, to the best of ils knowledge, information and belief, all work has been completed in
accordance with the Contract Documents.

Il. Part il - Design/ Engineering for Building Construction and Site Development
A. Building Assessment and Concept Review

The Commission expects the Architect to undertake a thoraugh review of the Concept Desigh andfor Program for purposes
that inciude, but are not necessarily limited to, the identification and correction of any errors, omissions, inconsistencies,
ambiguities or other issues, including, but not limited to, compliance with all codes in effect at the time of performance of
the Services. The Commissicn will look solely to the Architect for any and ali Jiabilities that may arise from any error or
omission present in the canstruction documents for the Project. The Architect shall create a narrative-based work product
containing sufficient detall to document existing conditions. This preduct shall include but not be limited o information
provided by landscape, structural, mechanical, electrical, plumbing, fire protection engineers, as necessaty. The following
steps will be necessary in order to provide thisdeliverable:

1. Procure and manage a professional, licensed Land Surveyor, Assemble and review all boundary survey
documentation as necessary fo define the scope of work.

2. Procure and manage a ficensed Environmental Soils Management and licensed Environmental Renovation
Demolition Consultant(s). Assemble and manage a comprehensive environmantal assessment fimited te the extent
necessary to dafine and design the scope of work.

3. Site visits and review of as-built drawings.

4, Detailed review of conceptual estimate.

5. Detailed review of concept design and its compatibility with the existingconditions.

6. Building assessments including, but not limited to architectural, landscape, structural, mechanical, electrical,
plumbing, life safety and civil disciplines.
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a) Comprehensive exterior envelope assessment Imited fo extent necessary to define and design exterior
envelops scope of work at the location of the Project and tandem with interiorrenovations.

b) Comprehensive interior conditfons assessment limited to the extent necessary to define interior scopa of
work for interior renovations and interior renovations asscciated with building systems tie-ins.
Comprehensive building systems assessment necessary to define MEP renovations/upgrades, and
scope of work in tandem with the Project.

¢} Comprehensive assessment of all roof drains and sanitary waste lines to the extent necessary to define
and design the interior and exteior renovations/upgrades and scope of work related to the exisfing
plumbing systems. Assessment should include, at minimum, rodding with the possibility of televising.

7. Meeling with User Agency representatives.

8. Meetings with Cily Agencies as necessary, including but not limited to Bureau of Fire Prevention, MOPD,
Department of Water Management, Chicago Department of Transportations, Landmarks, DPD and others including
but not limited to the purpose of identifying key conceptual design elements and designstrategies.

B. Schematic Design Phase
During the Schematic Design Phase, the Architect shall provide the following Services:

1. Consultation with the Commission, the User Agency and others, as appropriate, regarding the goals and
requirements of the Project, including the total Project Construction Budget (comprised of the construction budgets
for both Site Preparation and Building Construction/Renovation scope of wark).

2. Analysis of the requirements of the Project, including confirmation and development of the established Concept
Design, the conditions of the site and the survey, and consultation with the Commission to establish the final design
scope, Project Schedule and Construction Budget of the Project.

3. Aschitect will prepare narratives, plans, elevations and other drawings and outline specifications necessary to
iustrate the scope, phasing, and character of the Project in its essentials including kinds of materials, type of
structure, mechanical and electrical systems and such other work as may berequired.

4. Preparation and presentation of documents necessary for User Agency departmental approvals.

5. Review the Schematic Design Documents along with valus engineering items, with the Authorized Commission
Representative and incorporate modifications and revisions into the Schematic Design Documents as required to
align with the Estimate of Probable Canstruction Costs with the Construction Budget for the Project.

6. Faciltate and document a sustainable design charrette and follow up sessions with all sub consultants and such
other participants as directed by the Authorized Commission Representative. The purpose of the charrette is to
cortfirm that the Project’s target sustainability or LEED Certification rating to be determined is achievable and to
develop the appropriate design strategies, for all project phases, to ensure that this rating can be achieved or to
make alternative plans if it is determined that the desired rating is notfeasible.

7. If the project is determined to seek LEED certification, regisier the project as a LEED project under the current
varsion of LEED with the Green Building Certification Institute (GBCI).

B. Prepare documents necessary for the Planned Development process or the process required to achieve a Planned
Development Waiver as well as participation in any required meetings to facilitate the rezoning of the Project site.

9. Prepare documents necessary lo illustrate any required amendments to the public right ofway.
10. Conduct and document prefiminary reviews with required regulatory agencies, including, but not fimited to, Bureau

of Fire Prevention, Chicago Department of Transportation, Mayor's Office for People with Disabilities, and Office of
Emergency Management and Communications.
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11. Conduct and prepare a code analysis package, including, but not limited to, the followingcomponents:

a) Oceupancy classification

b) Construction type

¢} Occupant load by area and floor

d) Travel distances

e) Accessibility

f)  Exitypes, units and widths

g) Plumbing fixture counts

h) Loading berths and parking requirements
i) Fire resistance requirements

C. Design Development Phase

During the Design Development Phase, the Architect shall provide the following Services:

1.

Consultation with the Commission, the User Agency and others, as appropriate, regarding the goals and
requirements of the Project, including the total Project Construction Budgst (comprised of the construction budgets
for both Site Preparation and Building Construction/Renovation scope of work),

Analysis of the requirements of the Project, including confirmation and development of the established Concept
Design, the conditions of the site and the survey, and consultation with the Commission to estabish the final design
scope, Project Schedule and Construction Budget of the Project.

Architect will collaborate in analysis and will prepare conceplual documentation such as narratives, drawings and
specification detall necessary fo iliustrate alternative design development stralegies under consideration by the
Commission, and the Using Agency. These alternafive strategies will be forward progression analysis of key
decisions made in concept design and may include but are not limited to: alternative structural detailing; alternative
design applications of base line building systems, sustainable. systems and storm water management systems;
materials; equipment; and constructability considerations.

Preparation and presentation of documents necessary for User Agency departmental approvals.

Preparation of documents necessary for the Planned Development process or the process required to achieve a
Planned Development Waiver as well as participation in any required meetings {o facilitate the rezoning of the Project
site.

Preparation of documents necessary to flustrate any required amendments to the public right ofway.

Conduct and document preliminary reviews with required regulatory agencies, including, but not limited to, Bureau
of Fire Prevention, Chicago Department of Transportation, Mayor's Office for Peopie with Disabilities, Department
of Water Management, and Cffice of Emergency Management and Communications.

Conduct and prepare a code analysis package, including, but not limited to, the fallowingcomponents:
a} Occupancy classffication

b} Construction type

¢} Occupant load by area and floor

d} Travel distances

¢} Accessibility

f)  Exit types, units and widths

g} Plumbing fixture counts

h} Loading berths and parking requirements

i} Fire resistance requirements

A log of material deviations from the Concept Design must be demonstrated in a final Design Development
Package by the Architect and approved, in writing, by the Authorized Commission Representative.
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10. Using a complete set of Design Development Documents, reflecting all improvements described for the Project, in
the development of the Estimate of Probable Construction Cost.

1. Provide a Sustainable Design / LEED update, with a detailed narrative correlating goals and strategies established
in the sustainability charrette with sirategies currently included in the project. Review all VE options with respect to
their impact on sustainability goals.

12. Review the Desi'gn Development Documents along with value engineering items, with the Authorized Commission
Representative and incorporate modifications and revisions into the Design Development Documents as required
aligning with the Estimate of Probable Construction Costs with the Construction Budget for the Project,

13. Prepare a Design Development phase presentation to the Commission. Presentation to be made as directed in
writing by the Authorized Commission Representative. Presentation shall include a colored Site Davelopment Plan,
Colored Floor Plans, Colored Elevations and a minimum of two PerspectiveRenderings.

14, iImmediately upon the Authorized Commission Representative's review, written responses 10 review and writien
approval of the deliverables of the Design Development phase, begin the next phase on the updated and approved
schedule.

15. Post all Design Documents of this subsection into the System, as defined.
D. Construction Documents Phase

During the Censtruction Documents phase, the Architect shall provide the following Services:

1. Consistent with the approved Design Development Documents, Architect will prepare alf Construction Documents
as necessary o obtain bids for the construction of the project. Milestone reviews will be performed at 60%, and
90% on the dales listed in Project Schedule, including architectural and engineering working drawings, designs,
plans, calculations and specifications setting forth in detail construction industry standard elements required for the
architectural, structural, civil, mechanical, electrical, plumbing, heating, ventitation, air conditioning, fire proection,
service-connected equipment, site work, and sustainability strategies and requirements. At the complstion of every
milestons, provide the Commission with editable electronic drawing files in the most current version of AutoCAD as
well as multiple hard copies at the direction of the Authorized Commission Representative.

2. At a minimum, the Architect must prepare a combination of elevation and plan detail sections in areas where large
servicas andfor a significant concentration of smaller services share adjacent space. As part of the 60% Design
Review, the Architect will propose for the Commission’s concurrence, the locations where these coordination details
will be prepared. These details will typically be prepared for the followingareas:

a) Above ceffings in corridors to confirm that service, fixtures, and other devices can fit between the existing or
designed ceiling height and the bottom of any new or existing structural members or other obstructions. The
horizontal spacing of these items will also be reviewed to confirm that desired locations of lighting fixtures and
other devices can be achieved.

b) Slabs where services would logically be installed within the slab on grade or on deck. The Architect will confirm
thal these services can fit within the slab cross section without compromising the structural integrity of existing
or new slabs. Any limifafions on embedded services will be noted on the construction documents.

¢) Areas and/or rooms where a significant number of services converge. This includes mechanical rooms, MDF
rooms, IDF rooms, electrical closets, fire pump rooms, and any other areas or rooms where the coordination of
individual or multiple services are required with multiple disciplines. Where a significant number of services
penetrate a wall, floor, ceifing, or roof in close proximily, the Architect will design and detail an appropriate
chase with respect to structural elements, code issues, and proper instaliation of the services.

d} Within mechanical, equipment, and other specialty rooms fo confirm that the required equipment, panels, racks,
fixtures, ventilation, and other equipment, along with the services entering these rooms will fit within the
designed and existing spaces and layout. Checks will be made for door swings, as well as, equipment
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accessibility into and within the room.

e) Locations on the site or under the building where major existing or new utilities come in close proximity to each
other and/or other new or existing structures. This would include locations where these services enter the
building or penetrate the foundations.

3. The Architect will prepare documents that confirm that the appropriate power, communication, and other low
voltage services are shown running to and from each required deviceffixture and back to the appropriate originating
or receiving location are included in the design. This coordination may be a represented by a composite
devicefservice schedule that cross references the appropriate interfacepoints.

4. The Architect will prepare documents that confirm thal water supply, drainage, condensate lines, and vents for each
required device, fixiure, and piece of equipment are included in thedesign.

5. The Architect will be responsibie for the overall coordination review. As each coordination document is completed,
the Architect will review and resolve significant conflicts. The Architect must resolve all known conflicts prior to
issuing the bid documents. Any items where the Architect recommends leaving coordination to the construction
contractor must be specifically reviewed by the Architect with the Commission’s design review team,

6. Prepare an inspection and Testing Plan as part of the construction documents. The plan must be in spreadsheet
format, following the specification section numbering system. Each inspection, test and required certificate will be
identified by specification section number. The Authorized Commission Representative will identify the testing
firm(s) that will be used on the Project, and provide asample

Inspection and Testing Plan for use of the Architect. The Inspection and Testing Plan must provide for:
a) Verification of responsibilities for providing inspections, tests and certiticates.
b) Scope of services for the testing and inspection ssrvices.
¢} A scorecard fo monitor the completion of required inspections and fests, and the submittal of required
certificates.

7. The Architect shall coordinate their scope with the Environmental Soils Management and Environmental
Renovation /Demoalition Consultant(s) in the development of the environmental bid documents and specifications.
Scope coordination shall include but not be limited to the architectural, demolition, plumbing, mechanical, slectrical
sub-consultants. The environmental docurments prepared tinder the supervision of the Architect's environmental
consultants for the proper management of environmental soils, Asbestos Containing Material {ACM) Lead Based
Paint {LBP) abatement/mitigation, and management/disposarl of Hazardous Materials and Universal Waste shall be
included as part of the constryction document milestcne submittals and bidding documents.

8. Conduct and prepare a code analysis package, including, but not limited to, the followingcomponents:

a) Qccupancy classification

b) Construction type

¢) Qccupant load by area and floor

d} Travel distances

€) Accessibility

f)  Exit types, units and widths

g} Plumbing fixture counts

h) Loading berths and parking requirements
i) Fire resistance requirements

9. Prepare 60%, and 90% Construclion Documents including modifications and revisions as approved by written
direction of the Authorized Commission Representative. Construction Document Deliverables for each milestone
60% and 90% include:

a) Certification of Compliance with Commission's Design Checklist
b) Design Guidelines and Standards Deviation Log
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¢} Request for Clarification {RFC} Lag

d) Request for Design Change (RFDC) Log

e) Issus updated Submittal and Closeout Matrix
(1) The Submittal Matrix shall be a list of submittals required during the Construction Phase of the project.

(2) The Closeout Matrix shall be & list of submittals required once Construction is complete and prior to Final
Acceptance.

f) Site Preparation Construction Documents (including specifications)

g} Building Construction Documents (including specifications)

h} Sustainable Design Goals and LEED documentation, to include a mafrix with detaited narrative describing
project- specific strategies integrated into the design fo achieve sustainabifity goals andfor LEED credits that
were targeted in the sustainability charrette, as shown in the Commission’s Design ManagementManual:

i} Sustainable Design submittal package for Commissioning Autherity Review. Documentation shall include all
systems and equipment to be commissioned as part of the project. Energy Simulation Modeling using maodeling
soflware acceptable to LEED and for building code. This may include DOE2 based Energy Modeling Software.
Use energy model as a design tool and provide model resulfs to demonstrate achievability of energy efficiency
goals. Model the energy use of the building and provide both a hard copy and electronic version on a compact
disk of the input and the output. The information provided regarding the input and output will become the
property of the Commission. An updated model must be provided with each project milestone. Updated Storm
water Analysis and Management Proposal,

i} Compilation of issued meeting minutes

k) Issuance of updated zoning analysis package and required rezoning documantation asrequired

[} Issuance of updated code analysis package

m) Issuance of updated MEP coordination documentation

n) [ssuance of and coordination with Site Environmental and Environmental Demolition and Renovation drawings
prepared by the Commissions Consultant

0) Issuance of milestone packages for review

10. Using a complete set of 60% and 90% Construction Documents, reflecting all improvements described for the
Project, assist the Commission’s independent cost consultant in the development of the Estimate of Probable
Construction Cost and review for scope clanfication and confirmation,

11. At the completion each Construction Document phase 60% and 90%, prepare a written and oral report of the
Construction Document phase for presentation 1o the User Agency. Presentation to be made as directed in writing
by the Authorized Commission Representative. Subject to the prior written direction of the Authorized Cominission
Representative, incorporate User Agency comments info the subsequent phase of the Construction Documents.

12. Issue hard copies of the 0% and 90% Construction Document Drawings, Outline Specifications, and Narratives fo
various stakeholders designated by the Authorized Commission Representative for the Construction Dogument
Milestone Reviews. Upon receipt of the review comments, the Architect will te required to respond in writing on the
review form furnished by the Authorized Comimission Representative.

13. Raview the €60% and 90% Construction Documents alang with value engineering items, with the Authorized
Commission Representative. [ncorporate modifications and revisions into the issue for Bid Documents as required
aligning with the Estimate of Probable Construction Costs with the Construction Budget for the Project.

14. Immediately upon the Commission's review and wrilten approval of the deliverables of each Construction
Documents phase 60% and 90%, begin the next phase on the updated and approved schedule.

15. Prior to submission of 9% Construction Documents to the Commission, Architect shall prepare coordination
decuments to confirm that the various elements of the Architect's Construction Documents are sufficiently
coordinated to support an accurate bid process and minimize the potential for change orders during the
construction phase of the project. The Architect will resolve any known conflicts prior to issuing the Bid Set of
documents. Coordination documents shall address the following, at aminimum:;
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a) Limited available space for installation or service. Architect shalf overlay plans of each design discipline and
verify space requirements and canfficts between trades andfor disciplines. Architect shall make revisions to the
design drawings to resolve conflicts between varicusdiscipiines.

b) Incompatibility between items provided under different discipiines {such as difference in voltage between

equipment specified under Division 15 and electrical power provided under Division 16).

}  Inconsistencies between drawings and specifications {between disciplines and within eachdiscipiine).

d) As required to manage discipline cocrdination, the Architect must prepare muiti fayered, color-coded CAD
drawings to manage discipline coordination, resolve conflicts, and present the findings of coordination process
fo the Commission’s design review team. The Architect will provide reproducible and CAD drawing files of
these documents to the Commission.

16. At the completion of 90% Construction Documents, the Architect shail submit the project for permit.

a} Permit Submittal Phase: The Architect shall enter the project into the Cily of Chicago E-Plan penmit system,
obtain an application number, administer and obtain all required documentation, and upload &ll required pereit
documents into the E-Plan Project Docs system for prefiminary review. The Architect shall complete all permit
submittal phase tasks on a timeline to facllitate Prefiminary Approval from Department of Bulldings Project
Manager in accordance with the approved Commission schedule. For green permit submissions, the pemit
package shallincluds:

(1) LEED registration information.

{2) Sustainable Design Goals and LEED documentation, including a detailed narrative describing project-
speciic strategies to achieve each cradit.

{3} Current 90% Construction Drawings and Specifications

(4} Energy Simulation Modeling.

b) Permit Review Phase: Architect shall monitor the progress of permit reviews and report on a weekly basis the
status of reviews lo the Authorized Commission Representative. At the conclusion of the first round of all
reviews, the Architect shall respond to all permit comments and upload all required permit document
corrections into the E-Plan Project Docs system for second review within a reasonable time (not to exceed 15
days}) or in accordance with the Commissions approved schedule. The Architect shall complete all permit
review aclivities on a timeline to facilitate permit approval in accordance with the Commission's approved
schedule.

¢} Pemit Initiation Phase: Lipon receipt of all Contractor permit documentation, upload all documents into the E-
Pian Project Docs system for permit issuance.

17. If requested, attend the Commission's internal Bid Package Review Conference where the Commission will verify
that the construction documents, including the coordination documents, prepared by the Architect are ready to issue
forbids.

18. Commission's Performance Evaluation of Construction Decuments; The Commission wili review the Architect's
performance in providing Conslruction Documents after the project has been bid. i requested by the Commission
the Archifect will be required to attend a meeling to discuss its petformance review,

E. Bidding Phase
During the Bidding Phass, the Architect shall provide the following Services:

1. Assemble and review all Bid Documents required, including, but not limited to all drawings, and technical
specifications, Commissicning Agent Design Intent and Commissioning Plan.

2. Attend a Pre-Bid Meeting and present the project at the Technical Review Meeting. The purpose of the meeting is
fo present the project in detail and respond to questions from prospective bidders.

3. Respond and documents Request for Information (RFI) submitted by the contractor and provide responses within a
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reascnable time.

4. Prepare addenda, as directed by the Commission, to address bidder's questions that require clarification. Consider
and document all written requests for product substitutions before receipt of bids.

5. Review bids and prepare an evaluation and recommendation for award relative to the Projact and Construction
Budget. Assist in finalizing the agreement{s) with the contractor(s) to construct the Project. Attend if requested by
the Commission a pre award meeting.

6 Coordinate, assemble and submit the design phase package o the LEED reviewAuthority (GBCI).

F. Construction Administration

The Architect of Record shall be on site weekly to conduct construction administration. Time requirement shall be
determined by project complexity and scope of work. During the Construction Administration Phase, the Architect shall
provide the following Services:

1, Aftend and participate in regularly scheduled:
a} Weekly Project meetings
b) Pre-installation meetings
¢) Environmental Project meetings
d) Utility Coordination Project meetings
e) Monthly pay applications meetings for approval of contractor pay requests,

2. Provide field observation of the construction each week of construction in order to monitor the progress and
conformance of the permanent features of the work to the requirements of the Contract Documents. Immediately
review with the Authorized Commission Representative and the Contractor any items of non-conformance observed
in the field. Furnish a field observation report documenting observations, items of non-conformance and field
discussions within two {2) days of the site visit. The Architect's on-site representative shall not be removed or
replaced before final completion of the Project without the prior written approval of the Authorized Commission
Representative. The Architect’s on-site representative will be removed immediately upon written request of the
Authorized Commission Representalive.

3. If necessary during consfruction, interpret the meaning and intent of the Confract Documents, and with the
Authorized Commission Representalive’s concurrence, transmit such information to the contractor. If requested by
the Authorized Commission Representative, make recommendations on any claims between the Commission and
any conifractor with whom the Commission has a contract relating fo the Project and any other matters relating to
the execution and progress of the work or the interpretation of the Contract Documents.

4. Unless the Commission specifies, in writing, a shorter or longer time peried, within 5 business days following receipt
the Architect must comment ugon and submit to the Authorized Commission Representative Architect's responses
to requests for approval of subcontractors, delivery schedules, material lists, shop drawings, samples, and the like.
However, the parties acknowledge that the Architect's internal costs and efficiencies during the construction phase
are dependent on the Confraclor's submiitals and inquiries conforming fo pre-approved schedtdes and deadlines
and the Contractor's accuracy and completeness of submittals. Any time limits for the Architect's review of shop
drawings or other submittals is conditicned upon the Contractor's preparing and obtaining the Architect's approval
of a master schedule of submittals and subsequently fransmitting the submittals to the Architect in accordance with
this schedule. Additionally, if after commencement of construction, the Commission requests Architect to review and
analyze a requeslad product or material substitution, the Architect shall undertake such review anly as an Additionat
Service and after abtaining the Commission's approval ko doso.

6. Provide and distribute Construction Documenis and explanatory sketches as required during construction. Review

and approve samples, shop drawings, product data, as-built drawings, product substitutions and other submissions
for compliance with the design concept of the Project and fulfillment of the contractor's obligations as set forth in the
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Contract Documents.

6. Provide an exper in roofing on the Project Site throughout the constructionfinstallation of the roof for the Project.

7. Implement the Commission's specifications and procedures for processing scope changes, including applications
for extensions of time. Receive and review all proposals, revisions in drawings and change orders requested by the
contractor, Commission, User Agency, or as required by unforeseen conditions in the field, and make
recommendations regarding practicalily, costs, unit prices, fime and material changes, effect on completion
schedule and risk to the project,

8. Submit recommendations to the Authorized Commission Representative for approval before instituting any changes
to the requirements of the Contract Documents. Process and prepare all bulletins, proposals, revisions in drawings
and change orders approved by the Commission. Monitor all scope changes during construction fo ensure
compliance with approved revisions.

9. ldentify instances of non-conformance of the Work, document such instances in a manner acceptable to the
Authorized Commission Representative, and assist the Authorized Commission Representative in providing notice
to contractors of such instances of non-conformance asnecessary.

10. Issue clarifications for proper execution of the Work required by the Coniract Documents; provided, however, the
Architect shall not have control or charge of and will not be responsible for construction means and methods,
techniques, sequences or procedures, or for safety precautions and programs in connection with the Work or for the
act or omissions of the contractor, subcontractors or any other persons performing any of the work in accordance
with the Contract Documents. Notwithstanding any contrary or potentially ambiguous deseription of the Architect's
Services, it Is Intended that the Architect shall bave no responsibility for jobsite safely on the Project, The Contractor
and Subcontractors shall have full and sole authority for all safety pragrams and precautions in connection with the
Work. When the Architect is present at the site, such presence shall be only for the purpose reviewing the Work for
deviations from the Construction Documents or defects, and the Architect shall have no authority to take any action
whatsoever on the site regarding safety precautions or procedures.

11, Maintain RFI and Bulletin logs in a format acceptable to the Authorized Commission Repressntative.

12. During Construction administer the Project's sustainability or LEED compliance and submittal program as part of
construction administration
a) Participate in the Sustainability or LEED Construction kickoff mtg. Agenda by the Commission. Purpose of the
meeting is to outline the General Contractor (GC) responsibilities and path for ail pertinent submittals and
information flow throughout the project.

13. For LEED projects (this subsection may be applicable to the Project at sole discretion of the Commission):
a) Serve as LEED On-Line Project Administrator:

I Invite GC and whomever else Commission designates to join the LEED On-Line project.

h) Manage LEED On-Line Design Submittal: Coordinate, assemble and submit design package to the Green

Building Certification Institute (GBCI):

. Assign Dasign Credits to consultants etc. to upload; Set reascnable timeline for each credit upload.

ii. Review the upioaded material for compliance with format and intent, and for reasonable quality and clarity
of content, for each credit package prior to submittal of the whole package te GBC! for raview.

lil. Once all credit packages are complete and acceptabie, submit to GBCI through LEED On-line for review.

iv. Monitor GBCI review timefine.

v. Once GBC!I comments are received, assign responsible parties to address clarification requirements, and
timeline to provide responses / revised information fo GBCI. Raview all responses provided prior fo
submittal to GBCI. Review with appropriate commission representative where necessary.

vi. Once all responses acceptabie, submit for GBC! re-review.

vii. Credit interpretations Requests {CIR) and / or Credit Appeals are not part of this propesal.
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¢} Review/ comment/ approve GC's Sustainability / LEED Plans. Propose formats if required for Plans,
i. LEED AP qualifications,
ii. Erosion and Sedimentation Control Plan (ESCP) Plan {narrative and tracking plan)
iil. Waste Management Pian (nairative and tracking format - should align with requirements of Specification
sections 01352 and 01524)
iv. Materials and Resources (MR) and Low Emitling Materials {LEM} Plans - tracking formats and narratives
v. Indoor Air Quality (IAQ) Plans - During Construction and Before Occupancy {Flush Out)

d) Administer LEED / Sustainability requirements as part of Construclion Administration {CA) Includes:

i. Review LEED submittals for all materials that need them. (Submittal is incomplete untit LEED component
is also complete. )

i. AORis to send MEP submittals to the Commissioning Autherily {CxA); AOR's MEP consuitant Is to triage /
review comments from CxA so only one set of comments is returned to the GC. inform PBC if there Is
conflicting thinking and Owner input is required.

i, Review monthly Sustainability reports from GC and all backup for adequacy and completeness, and
alignment with pace and submittals reported in overall submittal log.

iv. Have Mechanical engineer calculate or check calculations for flush-out for 1AQ plan

v. Aftend monthly Sustainabilily meetings to review monthly report content and discuss problems or
CONCErns.

vi. Identify viclations of IAQ management Plans during site walkthroughs. Understand content of GC's Plans
and LEED credit intent.

vii. Keep tabs on Commissioning {Cx) process - make sure MEP consuitants are engaged in / informed about
the pace of the process, and any issues encountered,

e} Manage LEED On-Line Construction Submittal: Coordinate, assemble and submit package to GBCL:

i.  Assign Construction Credits; Set reasonable timeline for each creditupload.

ii. Review the uploaded material for compliance with format and intent, and for reasonable quality and clarity
of content of each credit package (does it address LEED credit requirements adequately) prior to submittal
of the whole package to GBCI for review.

jfii. Once alf credit packages are deemed acceptable, submit to GBCI thsough LEED On-line for review.

iv. Monitor GBCI review timeline

v. Once GBCI comments are recaived, assign responsible parties to address clarification requirements, and
limeiine fo provide responses [ revised information fo GBCI. Review alt responses provided prior to
submittal ko GBCI.

vi. Once all responses are acceplable, submit for GBCl re-review.

vit. Credit Interpretations Requests (CIR) and / or Credit Appeals are not part of this proposal,

f)  Serve as project LEED Administrator throughout construction and cleseout as required until LEED Certification
is received.

g} Review the Work fo establish preliminary acceptance of the Project.

h) Any/all LEED Project requirements are subject to change as required by the Commission in order to comply
with the current USGBC Submittal and Program requirements,

G. Close Out Phase
During the Project Close out Phase, the Architect shall provide the following Services:
a, Atlend and participate in regularly scheduled weekly closeout meetings

b. Conduct a comprehensive final inspection of the Project with the Authorized Commission Representative and User
Agency to verify that the materials furnished and the work performed are substantially compliant with the contract
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documents.

¢. The AOR is responsible for facilitating a walkthrough on site with the Authorized Board Representative,
Comemissioning Agent and User Agency to review punch list items identified in the Contractor prepared initial punch
list. The AOR will consolidate and prepare punch lists indicating the items of work remaining o be accomplished
before a Cerlificate of Final Acceptance will be issued. Prepare certificates of preliminary and final completion in
consultation with the Commission and the User Agency.

d. Oversee the Contractor's efforts to assemble and deliver o the Commission all guarantees, warranties, operating
and maintenance manuals required by the Contract Documents.

e. The User Agency requires a set of record drawings prepared and coordinated by the Architect. This set of record
drawings must be provided in editable, auto-CAD format. The Architect shall, accordingly, oversee the Contractor's
efforts fo expedite the preparation and delivery of the Contractor’s own record, “as-buill’ drawings and operations
and maintenance manuals of the Project in accordance with the specifications. The "as-built” decuments will be
subject to the approval of the Commission, Submit approved “as-buill” documents to the Commission upon
completion of the Project.

f.  Upon completion of the construction contract and all "punch list’ items in accordance with the Contract Documents,
issue a Certificate of Final Acceptance. A Certificate must not be issued by the Architect until, to the best of its
knowledge, information and belief, all work has been completed in accordance with the Contract Documents.

0. Post Construction Review. The Commission will review Architect's performance in providing services during
construction after the project punch fist is complete. The Architect will be required to attsnd a meeting to discuss the
performance review,

h. Project Close-out Approval Form. The Architect shall draft and complete the Project Closeout Approval Form for the
Project.

i. Assist the Commission on performing and documenting a warranly inspection 11 months walkthrough following
Substantial Completion of the Project.

|, Atthe 11 month walkthrough the Architect shall recalibrate the design erergy model to incorporate actual operation,
utifity and weather information collected during the first 11 months that the building has been occupied, and any
changes made during construction.

IV. Part IV - Additional Responsibilities and Representations within the Architect's Base Scope of Services

The Architect shali provide the following Services:

A. For alf parts and phases of the project, if the Authorized Commissicn Representative requests a change in scope of the
Project, and after revisw and comment and upon written request of the Authorized Comimission Representative,
Architect shall revise or modify any or all of the Project design, drawings and specifications, as necessary, in a manner
satisfactory to the Commission and consistent process set forth in Schedule A. In the event that the Architect believes
that additional compensation is due to the Architect from the Commissicn because of errors, omissions, inconsistencies
or ambiguities in the Commission-Provided Information, the Commission will consider a request for additional
compensation in accordance with Article VI, Section 7.01.

B. The Architect is solely responsible for the development of the Project specifications. Specifications rhust comply with the
following criteria.

1. Specifications wil follow performance criteria outtine format.

2. Specifications will identify acceptable manufacturers.
3. No proprietary specifications will be permitted without wrilten authorization from the Authorized Commission
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Representative.

4. On projects where template specifications have been provided, the Architect is responsible for the development of
any specifications which have not been provided. The Architect is responsible for the verification of all manufacturer
names and model numbers as well as the compatibility with other systems and materials specified. Further, the
Architect is responsible for verifying that each cited acoeptable manufacturer is capable of providing the product as
documented in the performance criteria, Deviations from major systems, materials or specialty items must be
approved in writing on projects where template specifications have been provided.

C. Atall phases of this Project are required fo be designed to achieve sustainability goals or a minimum LEED certification
level as the Commission may designate; the requirements for the LEED rating designated by the Commission are set
forth in the US Green Building Council LEED Reference Guide. LEED requirements are to be fully integrated into the bid
documents, including drawings and specifications, and are included in the scope of the Architect's responsibilities with
respect to contract administration. The Architect to provide LEED registration, including fees for Design/Construction
reviews along with final Plague to Owner,

D. At all phases of the project the Architect shall review the Environmental and Geotechnical Consultant's findings, and
fully coordinate the Construction Documents. The Architect shall include the Envircnmental and Geotechnical
Consultant's documentation in the Construction Documents at each milestone and Issue for Bid Documents.

E. Atall phases of the project facilitate and decument the value engineering process. Evaluate proposed building systems
as fo quality, first cost and life cycle cost, impact on energy efficiency, sustainabifity goals / LEED cerfification,
constructability, and materialfproduct availability. Propose alternate materials and system assemblies as well as the
resultant cost savings opportunities,

F. Develop a fumiture, fixture and equipment (FFE) plan to locate electronic devices, including power, data,
communications, security and life safety equipment. Provide selection of FFE for the Project inclusive of selection,
development of bid specifications and plans and administration of the project through the FFE instaliation,

G. The Archifect will be responsible for infrastructure coardination and design integration of any owner-furnished furniture,
fixture and equipment (e.g., fumiture, communication equipment, sound systems, security/surveillance cameras,
photovoltaic panels or public art).

H. The Architect will provide expertise in vertical transportation design of new or existing construction, initial and final
submittal review of shop drawings, construction phase meelings and on-site final acceptance for compliance with specs
and submittals, all in coordination with the User Agency specifications for the scope of work.

I. Provide assistance in expedifing, coordinating and securing all necessary orders, ordinances, permits, licenses, fees, or
other approvals, as applicable that are required by local, state and federal agencies to permit construction of the Project.
Such assistance will inciude conferences with and presentations to appropriate regutatory agencies including the
Building Department and Fire Prevention Bureau of the City of Chicago and other gavernmental bodies, Coordinate all
aspects of the Project with any quasi-public agencies or utility companies involved in the Project. Provide permit
expediter services with due diligence on research for requirements, timeframes and approvals neaded for the submittal
process. Include meetings and monitoring for corrections and tracking of documentation. Identify which permit phases
of work are deemed applicable to the project {ie. OUC, Foundations, Vertical building, DWM, etc).

J.  Oversee the Contractor's procurement and assembly of all required permits, icenses, and certificates from the contractor
and arrange delivery of same to the Commission. Provide reimbursable services for permit expediter.

K. The Architect will be respensible for assisting the Commission with any documentation and coordination necessary to
facilitate amendments to the public right of way.

L. During all phases of the project the Architect will be responsible for the utility coordination and public infrastructure
aspect of the Project including, but not limited to, the following;
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1. Present the Project to the Commission's Utility Roundtable Meeting attended by each public utility and coordinated
by the Commission's Utility Coordinator. The Architect will assist the Utility Coordinator as necessary.

2. Meet with the enginesrs from Commonwealth Edison to determine if infrastruciure relocations will be reguired.
Provide all necessary assistance and coordination for the relocations.

3. Provide Commonwsalth Edison with the eleckical service requirements for the new facility. Provide necessary
assistance and coordination for the new service, Assist and monitor the transition to permanent power for the
facility.

4, Meet with the engineers from AT&T to determine if infrastructure relocations will be required. Provide the nacessary
assistance and coordination for the relocation(s).

5. Provide AT&T with voice and data service requirsments for the new facility. Provide the necessary assistance and
coordination for the new service,

6. Meet with the engineers from Peaple’s Energy to determine if infrastructure relocations will be required. Provide the
necessary assistance and coordination for the relocation(s}.

7. Provide People's Enargy with gas service requirements for the new facility, Provide the necessary assistance and
coordination for the new service,

8. Meet with the Department of Waler Management to review and gain approval for waler service and sewer design.
Provide the necessary assistance and coordination for the newservice.

9. Meet with the engineers from the City of Chicago Department of Streets and Sanitation, Bureau of Electricity to
determine if infrastructure relocations or new street lighting will be required. Provide the necessary assistance and
coordination for the relocations and new lighting.

10. Meet with the Fire Prevention Bureau to determine whether infrastructure relocations or new hydrants will be
required. Provide the necessary assistance and cocrdination for the relocations and the newhydrants.

11. Meet with the Office of Emergency Management and Communications to determine whether infrastruciure
relocations or new infrastruciure will be required. Provide ihe necessary assistance and coordination for the
relocations and new infrastructure.

12. Meet with the Chicago Department of Transportation to determine whether infrastructure relocations or new
infrastructure will be required. Provide the necessary assistance and coordination for the relocations and new
infrastructure.

M. The Architect shall participate and document ali "lessons learmed" throughout the design and construction phases of the
Project. The intent of this exarcise is fo conduct a comprehensive design review, thereby documenting ways in which the
prototype design may be improved during this and future implementations of the prototype design.

N. If the Architect takes any photographs of the Project for any purpose, Architect shall provide a complete set of such
photographs, in negative or digital format, to the Commissien.

0. The Architect shall participate in weekly mestings, provide an agenda for each meeling responsible for creating and
distributing timely, complste meeting minutes.

P. Immediately notify the Authorized Commission Representative in writing if it appears that the Architect's fees for the
prcqecl will be exceaded or if a request from the Authorized Commission Representative warranis a fee for an additional

service. Any delays by the Architect o notify the Authorized Commission Representative may waive the Architect’s right
to additionai costs.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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l. ARCHITECT'S COMPENSATION

SCHEDULE B
COMPENSATION OF THE ARCHITECT

The Commission shall, subject to the prior written authorization of the Executive Director, pay the Architect for the
satisfactory performance of the Services in accordance with the terms of Task Order Service Proposals requested by the
Commission. Proposals may be on the basis of: 1) Fee plus limited Reimbursables (“Proposal Basis’); 2) Hourly Rates
(Not-to-Exceed) plus limited Reimbursables (“Hourly Rate Basis"); or 3) other composition as agreed by the Commission

and the Architect.
Il BILLING RATES

The following billing rates shall be in effect for the duration of this agreement. For tasks performed on an Hourly Rate
basis, Commission will pay Architect for Services performed in accordance with the following agreed upon billing rates;

2018-2022 Standard Billing Rates

Classification/Tille
Additional Classifications/Titles are subject to Commission Approval

2019

SCHEDULE B - Compensation of the Architect Rate Sheet (Fully Loaded Rates)

2022

Project Executive/Principal in Charge

Senior Project Manager

$ 260.00

$ 270.00

$ 270.00

$ 280.00

$ 240.00

$ 250.00

$ 265.00

$ 260.00

Project Manager

$175.00

$ 185.00

$ 190.00

$ 190.00

Architect

$110.00

$ 115.00

$120.00

$ 125.00

Project Architect

$ 130.00

$ 135.00

$ 140.00

$ 145.00

Architectural Designer

$95.00

$ 100.00

Associale Project Manager/Archilect

$ 105.00

$ 110,00

Assistant Project Manager/Architect

Technical Architect

Drafling/CAD operalor

Interior Designer

Urban Designer

Engineer - Civil

Engineer - Mechanical

| Engineer - Structural

Engineer - Plumbing/Fire Protection

Engineer - Eleclrical

Architectural Intem

$ 60.00

$ 70.00

$ 75.00

$80.00

$ 85.00

Administrative

$ 70.00

$ 75.00

$ 80.00

$ 80.00

$ 85.00

Additional titles and billing rates may be added by prior written approval of the Executive Director. The above will be

included in Architect's fixed fee.
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i, REMBURSABLE EXPENSES

A “Raimbursable Expenses’ as referred to in this Agreement are actual expenditures at cost without mark-up or surchargs,
incurred by the Architect, and required for the Services. Reimbursable Expenses must be supported with proper
documendation in the form of itemized invoices which include a notation stating the Project-related purpose of the
expenditure.

The foltowing will be considered Reimbursable Expenses.
1. Environmental investigation, design, technical testing, abatement, andfor reports.
2. Televising drains as directed by the Commission.
3. Destructive, invesligative testing as required and directed by the Commission.
4

. Plotting, printing, reproduction and distribution of drawings specifications, and presentation materials requested
by the Commission, or required for scheduled reviews of the progress of the work by the Commission andfor the
User Agency, public or city agency meetings and hearings, and as required for professional peer reviews of
documents as directed by the Commission.

5. Printing and distribution costs associated with shop drawing and submittal reviews during construction.
The following are NOT Reimbursable Expenses:

1. Plotting, prining and distribution of drawings and specifications for the purpose of coordination between
members of the Architect's team, or ofherwise incidental to the Architect's Services are not Reimbursable
Expenses.

2. Office and administrative expenses, including telephone system expenses, photocopying, duplicafing costs,
postage, office & drafting supplies, fax and delivery services (except as noted above in A. 1. and A. 2. are not
Reimbursable Expenses.

B. The following shalf be Reimbursable Expenses provided that the Architect has obtained the prior written appreval by the
Authorized Commission Representative:

1. Expense of transportation and living of principals and employees traveling in connection with the Project, but not
including travel and expense to and from the job site or within a 50-mile radius of downtown Chicago. Travel
expenses include coach air fare, hotel and per dism costs, auto rental, fuef and insurance, and must be
supported with proper documentation in the form of itemized invoices.

2. Fees and costs of special consulting services requestad by the Commission such as acoustical, theater, food
service, masonry, roofing and elevator consultants will be paid as a reimbursable expense.  Civil, struclural,
mechanical, electrical, plumbing and fire profection engineering services are included within the Fixed Fas,

Cosls for rental or purchase of special items or equipment requestad by the Commission.
Fees and costs to secure necessary permits or civil agency approvals, including permit fees and expenditurs

fees.
B. Costs of surveys and geotechnical.
3 Other direct costs of the Project may be appraved as a Reimbursable Expense by Commission’s Authorized

Representalive provided that written approval is obtained in advance cof incurring the expense and provided that
the expense is to be reimbursed on a Lump Sum basis.

Iv. METHOD OF PAYMENT

1. Invoices. Once each month, the Architect wili submit an invoice to the Commission for Services performed during the
preceding month.

Each invoice must be supporied with such reasonable detail and data as the Commission may require, including detail
and data refated to Subconsultant costs. In accordance with the terms of the Agreement, the Architect must maintain
complete documentation of all costs incurred for review and audt by the Commission or its designated audit
representative(s). Each invoice must be submitted in the format directed by the Commission. Invoices must be
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accompanied by a progress report in a format acceptable fo the Commission. Such progress report must identify any
variances from budget or schedufe and explain and the reasons for such variances,

2. Payment Process. Payments will be processed within 30 days affer Commissicn receives an acceptable invoice from the
Architect.

3. Invoice Disputes. If the Commission disputes certain items in the Architect's invoices, the amount not disputed will be
paid in full. The amount in question must be resolved in accordance with the Claim and Disputes provisions of this
Agreement,

V. INVOICING
The Architect will submit one original of its monthly invoice to the Authorized Commission Representative for approval.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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SCHEDULEC
ARCHITECT OF RECORD SERVICES
INSURANCE REQUIREMENTS
PS3030

The Architect of Record {Architect) must provide and maintain at Architect's own expense, until expiration or termination of the
agreement and during the time period following expiration if Architect is required to retum and perform any additional work, the
insurance coverage and requirements specified below, insuring all operations related fo the Agreement.

C.i. INSURANCE TO BE PROVIDED:
C.11. Workers’ Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a service under the
Agreement and Employers Liabllity coverage with fimits of not less than $1,000,000 each accident, #iness, or disease.

C.1.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,000 per occurrence for bodily injury,
personal injury, and property damage liability. Coverage must include, but are not fimited to the following: All premises and
operations, producisicompleted operations, defense, and contractual liability. The Public Building Commission of Chicago, the
Board of Education of the City of Chicago, the City of Chicago, and their respective Board members, employees, elected and
appointed officials, and representatives must be named as Additional Insured on & primary, non-contributory basis for any liability
arising directly or indirectly from the work.

Subcontractors performing work for Architect must maintain limits of not less than $1,000,000 per occurrence with the same terms
herein.

C.1.3.  Automohile Liability (Primary and Umbrelia)

When any motor vehicles (ownad, non-owned and hired} are used in connection with work o be performed, the Architect must
provide Automobile Liability insurance, with fimits of not less than $1.000,000 per occurrence for bodily injury and property
damage. The Public Building Commission of Chicago, the Beard of Education of the City of Chicago, the City of Chicago, and
their respective Board members, employees, elected and appointed cfficials, and representatives must be named as Additional
Insured on a primary, non-contributory basis.

Subcentractors performing work for the Architect must maintain limits of not less than $1,000,000 per occurrence with the sams
terms herein.

C.1.4. Professional Liability

When Architect performs work in connection with the Agreement, Professional Liability iInsurance must be maintained with fimits of
not less than $2,000,000 covering acts, errors, or omissions, The policy will include coverage for wrongful acts, including but not
limited to errors, acts or omissions, in the rendering or failure to render professional services resulting in a poliution incident, When
policies are renewed or replaced, the policy retroactive date must coincide with, or precede the, start of work on the Agreement.
Covarage must be maintainad for two years after substantial completion. A claims-made policy, which is not renewed or replaced,
must have an extended reporting period of two {2) years.

Subcontractors performing wark for Architect must maintain limits of not less than $1,000,000 per occurrence with the same terms
herein. In fhe event that the subcontractorisubconsultant is performing geotechnical setvices, that subcontractor/subconsultant
must maintain limits of not less than $1,300,000 per occurrence subject to the same terms herein.
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C.1.5. Property

The Architect is responsible for all loss or damage to Commission, Board of Education of the City of Chicago, andfor City of
Chicago property at full replacement cost. The Architect is responsible for alt loss or damage to personal property (including but
not limited fo materials, squipment, tools and supplies) owned, rented, or used by Architect.

C.1.6. Valuable Papers

When any plans, designs, drawings, specifications, data, media, and documents are preduced or used under the Agreement,
Valuable Papers Insurance will be maintained in an amount to insure against any loss whatsoever, and will have limits sufficient to
pay for the re-creation and reconstruction of such records.

C.1.7  Poliution Liability

Pollution coverage is required with limits of not less than $1,000,000 per occurrence for any portion of the services, which may
entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other activity under this confract. The
poliution fiability poficy will provide coverage for sums that the insured become legally abligated to pay as loss as a result of claims
for bodily injury, property damage and/or clean-up costs caused by any poliution incident arising out of the Work including
remediation operations, transportation of pollutants, owned and non-owned disposal sites and any and all other activities of
Contractor and its subcontractors. Pollution incidents will include, but not be limited to, the discharge, dispersal, refease or escape
of any solid, liquid, gasecus or thermal irritant or contaminant, including but not fimited smoke, vapors, soot, fumes, acids, alkafls,
lexic chemicals, medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi,
bacterial or viral matter which reproduces through release of spores or the splitting of cells or other means, including but not limited
to, mold, mildew and viruses, whether or not such microbial matler is living.

The policy will be maintained for a period of three years after final completion and include completed operations coverage. The
policy will include the Public Building Commission of Chicage, the Board of Education of the City of Chicago, the City of Chicago,
and their respective Board members, employees, elected and appointed officials, and representatives, and others as may be
required by the Public Building Commission of Chicago, as Additional Insured on a primary and non-contributory basis for on-going
and completed operations.

Subcontractors performing work for a Contractor must maintain limits of not less than $1,000.000 per cccurrence with the same
{erms herein,

ADDITIONAL REQUIREMENTS

The Architect must furnish the Public Building Commission Procurement Department, Richard J. Daley Center, Room 200,
Chicago, IL 60602, originat Certificates of Insurance, or such similar evidence, to be in fofce on the date of this Agreement, and
Renewal Certificales of Insurance, or such similar evidence, if any insurance policy has an expiration or renewal date occurring
guring the term of this Agreement. The Archilect must submit evidence of insurance to the PBC prior to Agreement award. The
receipt of any cerlificale does not constitute agreement by the PBC that the insurance requirements in the Agreement have been
fully met or that the insurance poficies indicated on the certificate are in compliance with all Agreement requirements.  The failure
of the Public Building Commission to obtain certificates or other insurance evidence from Architect is not a waiver by the PBC of
any requirements for the Architect to obtain and maintain the specified insurance. The Architect will advise all insurers of the
Agreement provisions regarding insurance.  Non-conforming insurance does not relieve Architect of the obligation to provide
insurance as specified in this Agreement. Nonfulfillment of the insurance conditions may constitute a breach of the Agreement,
and the PBC retains the right to stop work until proper evidence of insurance is provided, or the Agreement may be terminated.

The PBC reserves the right to obtain copies of insurance policies and records from the Architect and/or its subcontractors at any
time upon wrilten request.
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The insurance must provide for 30 days prior written notice to be given fo the PBC if coverage is substantially changed, canceled,
or non-renewed.

Any deductibles or self-insured refentions on referenced insurance coverage must be borne by Archilect. Al seifinsurance,
retentions andfor deductibles must conform 1o these requirements.

The Architect hereby waives and agrees that their insurers waive their rights of subrogation against the Public Building
Commission of Chicago, the Board of Education of the City of Chicago, the City of Chicago, and their respective Board members,
employees, elected and appointed officials, and representatives.

If Architect is a joint veniure or Hmited kiability company, the insurance policies must name the joint venture or limited liability
company as a Named Insured.

The insurance coverage and iimits provided by Architect in no way fimit the Architect's liabilities and responsibilities specified within
the Agreement or by faw.

Any insurance or self-insurance programs maintained by The Public Bullding Commission of Chicago, the Board of Education of
the City of Chicago, and/or the City of Chicago, do not contribute with insurance provided by the Architect under the Agreement.

The required insurance 1o be carried is not limited by any limitations expressed in the indemnification language in this Agresment
or any limitation placed on the indemnity in the Agreement given as a malter of law.

The Architect must require all its subcontractors to provide the insurance required in this Agreement, or Architect may provide the
coverage for its subcontraciors. All subcontractors are subject to the same insurance requirements of Architect unless otherwise
specified in this Agreement,

if Architect or its subcontractors desires additional coverage, the parly desiring the additional coverage is responsible for the
acquisition and cost.

The Public Building Commission maintains the rights to modify, delete, alter or change these requirements.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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ACORD
V

CERTIFICATE OF LIABILITY INSURANCE

Page 1 of 2
DATE (MM/IDDIYYYY)
01/23/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER SOMIACT - Aaron
StateFarm Russ Spinelli State Farm Agency FHONE s 773-966-3133 FA% Noj. 773-955-3087
& 1525 E 53rd Street, Ste 727 AoihEss. aaron@agentruss.com
' Chicago, IL 60615 INSURER(S) AFFORDING COVERAGE NAIC #
o INSURER A : State Farm Fire and Casualty Company 25143
INSURED INSURER B :
Bauer Latoza Studio LTD INSURERC :
332 S Michigan Ave, Ste 701 INSURER D : -
Chicago, IL 60604 INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUER
LTR

POLICY EFF | POLICY EXP
MM/DDIYYYY) | (MM/DD

] 93-VP-3374-4

GEN'L. AGGREGATE LIMIT APPLIES PER:

[]%% [ e

TYPE OF INSURANCE INSD [ WVD POLICY NUMBER YYYY) LIMITS
x COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 2,000,000
= o D -—
(— j CLAIMS-MADE I:l OCCUR PREMISES (Ea ocgfnanua} 300,000

5,000
2,000,000
4,000,000
0

MED EXP (Any one [
PERSONAL & ADV INJURY
GENERAL AGGREGATE

05/04/2018 | 05/04/2019

(Mandatory In NH)
If yes, describe under
DESCRIPTION OF OPERATIONS below

$
E]
$
$
POLICY PRODUCTS - COMP/OP AGG | §
OTHER: Valuable Papers $ 50,000
| AUTOMOBILE LIABILITY 93-VP-3374-4 05/04/2018 | 05/04/2019 | GOMBINED SINGLE LIMIT | s 2,000,000
ANY AUTO BODILY INJURY (Per person) | §
- i BODILY INJURY (Per accident) | §
X HIRED NON-OWNED PROPERTY DAMAGE s
AUTOS ONLY AUTOS ONLY (Per accident]
$
X UMBRELLA LIAB OCCUR | EACH OCCURRENCE s 5,000,000
EXCESS LIAB P 93-U2-4534-4 05/04/2018 | 05/04/2019 | ,conecare s 5,000,000
DED | | RETENTIONS s
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN Skre | [ R R
P F I EREHBo Eol o ECUTIVE NiA 93-E5-E979-6 05/04/2018 | 05/04/2019 | &L EACH ACCIDENT il

EL. DISEASE - EAEMPLOYEE 5 1,000,000
E.L. DISEASE - PoLicy LimiT | s 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional R ks Sct

Additional Insured on a primary, non-conlributory basis.

le, may be attached if more space is required)

The Public Building Commission of Chicago, the Board of Education of the City of Chicago, the City of Chicago, and any other User Agency as required by the
Public Building Commission of Chicago, and their respeclive Board members, employees, elected and appointed officials, and representatives are named as

CERTIFICATE HOLDER

CANCELLATION

Public Building Commission Procurement Department
Richard J. Daley Center APPROVED
Room 200 JLB

| Chicago IL 60602 1/25/2019

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOQF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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Page 2 of 2

) & DATE (MMDDIYYYY)
AQCORD CERTIFICATE OF LIABILITY INSURANCE
01/02/2019
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE PGLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A GONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE QR PRODUCER, AND THE CERTIFICATE HOLDER.
TMPORTANT: If the certificate huider is an ADDITIONAL INSURED, the policy(les) must have ADDITIONAL INSURED provisions of be endorsed,
I SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement an
this certificate does not canfar rights to the cetificate hoider In lisu of such endorsement{s).
PRODUGER _ﬁgﬂg‘m -
Risk Strategies Gompany FHe :’?” Ext: &’é‘w:
650 Dundee Road B s
Suite 170 INSURER(S} AFFORDING COVERAGE NAIC #
Northbrook K. 80062 INSURER A ; Lloyds of London
INSURED INSURER B :
Bauer Latoza Studio Ltd INSURER.C :
332 §, Michigan Av.,, #701 \NSURER O ;
IHSURER E :
Chicago It 50804 INSURER F :
COVERAGES CERTIFICATE NUMBER:  Cl.18115680782 REVISION NUMBER:
THIS 1S TO CERTIFY THAT YHE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDEFION OF ANY CONTRACT OR OTHER DOCUMENT WATH RESPECT TO WHICH THIB
CERTIFICATE MAY BE ISSUFD OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALl THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
hay TYPE OF INSURANCE ?.?S,’['; WD POLICY NUMBER ;mmmnwgrfvﬁq gﬁ'ﬂ%‘fvﬁ'xﬁ: LTS
COMMERGIAL GENERAL LIABILITY EACH QCCURRENCE 5
[DAMAGE TO RENTED
CLAIMS-MADE D CGCCUR PREMISES (Ea scourmenca) §
- MED EXF {Any ang p 3
... PERSUNAL & ADY IRURY $
| GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE 5
|| Poucy D e [ i PRODUCTS - COMPIOPAGG | 8
QTHER: 8
 AUTOMOBILE LIARILITY mmlmgg)smel.& LimiT 5
ANY AUTO HODILY INJURY (Per parsan | §
[ | D LY is’%gmw AODILY INRIRY {Per accidenl) | §
HIRED MON-OWNED PROPERLT DAMAGE s
| | auros oy AUTOS ONLY | {Per accideni]
3
|| umMBRELEALIAB aecUR EAGH OCCURRENGE ]
EXCESSLIAR CLAMS-MADE AGGREGATE $
DEC | [ RETENTION § $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS’ LIABILITY Yin STATUTE | ER
ARY PROFRIETOR/PARTNER/EXECUTIVE E.L. EACHACCIDENT H
OFFICERMEMBER EXCLUDED? NiA
Mandatory In NH} E.L. DISEASE - EA EMPLOYEE § §
It yes, daseriba under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | §
Professional Liability Per Claim 3,000,000
ass i
A onaltia LOUISAT1B04R3E 10/28/2018 | 10/26/2019 | Aggregate 3,000,000
DESCHIPTION OF OPERATIONS / LOCATIONS | VEHICLES {ACORD 101, Additionsl Remarks Schedul may be hed If mora space i raquimad)
Re: all projects of the named insured, subject to policy tems and conditions.
CERTIFICATE HOLDER CANCELLATION
SHOLLD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREQF, NOTICE WILL RE DELIVERED IN
Public Building Commission of Chicago Richard J. Daley Center AGCORDANGE WITH THE POLICY PROVISIONS.
S0 W. Washington, Room 200
AUTHORIZED REPRESENYATIVE
Chicago iL 60602 e CM
|

ACORD 25 (2016/03)

® 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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SCHEDULE D
ARCHITECT OF RECORD SERVICES
KEY PERSONNEL
PROJECT NO. 5275

Bauer Latoza Studio, Ltd. Staff

Edward Torrez
Principal in Charge

Andrea Terry
Managing Principal
Kirk Sippel
Project Director
Tim Magner

Project Architect

SUBCONSULTANTS

Rubinos & Mesia Engineers {MBE) - Structural Engineering
Melvin Cohen and Associates (VOSB) - MEP/FP Engineering
Terra Engineering (WBE) ~ Civil Engineering
Altamanu, Inc. (WBE) - Landscape Architecture

AP Monarch (WBE) — LEED Consulting
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| EDWARD TORREZ, Principal-in-Charge
AIA, LEED AP BD+C

Edward Torrez, President and Principal of Bauer Latoza Studio, provides overall guidance and firm direction, in
addition to design and business leadership. He is responsible for the management of large-scale public and private
sector projects, He serves as an Advisor to the National Trust of Historic Preservation, Executive Board Member of
Latinos in Heritage Conservation, and past Commission Member for the City of Chicago Landmarks.

SELECTED PROIJECTS
Chicago Fire Department Engine Company 70
Public Building Commission of Chicago | Chicago, lllinois
New $10 million, 21,000-square-foot, LEED-NC Silver Fire Station

Onahan Elementary School Annex

Public Building Commission of Chicago | Chicago, Illinois
New construction of 23,000 square-foot addition to Onahan
School, including nine classrooms, computer lab, a new elevator,
ADA tollet facilities, and site improvements

10101 S, Stony Island Vehicle Maintenance Campus

City of Chicago Dept. of Fleet & Facility Mgmt. | Chicago, Illinois
Transformation of a 28 acre vehicle service campus including
extensive site work improvements, the design of two new fleet
garages, and the renovation of existing office, staff support and
maintenance buildings

Woodstock Armory

Illinois Capital Development Board | Woodstock, Iilinois
Roof replacement, tuckpointing, window replacement, and
associated interior improvements for 23,581 square-foot armory

Great Migration Estates

Community Developer | Chicago, Illinois
4 building, 8 unit infill development in Chicago’s South Side
Woodlawn neighborhood designed with communal garden
and LEED-contributing features including solar panels, LED
and compact fluorescent lighting, ductless HVAC and water-
conserving plumbing

6045 South Kenwood Building

University of Chicago | Chicago, Illinois
Multi-phased, 90,000 square-foot project; programming, space
planning, core and shell, and interior build-out

Joliet Armory

Illinois Capital Development Board | Joliet, Illinois
Exterior work included replacement of 40,000 sf roof, masonry
repairs, lintel replacement and new openings. Interior systems
modernization included upgrading mechanical system for air
conditioning and DDC control, electrical upgrades to provide
emergency power, telecom and plumbing system upgrades.

Cape Cod Nauset Light and Herring Cove Beach

National Park Service | Eastham, Massachusetts
Concept designs for new facilities which incorporate sustainable
features, utilizing a grey water system and efficient plumbing
fixtures to reduce water consumption, and providing
photovoltaics and wind turbines that enable the facility to be
energy self-sufficient

Chicago Vocational Career Academy

Public Building Commission of Chicago | Chicago, Illinois
Exterior restoration/renovation including comprehensive building
envelope repairs: assessment of windows, repairs to the 350,000
square-foot masonry exterior, and coordination with both the roof
replacement and site design

CN_PBC_JLB_BauerLatoza_AORSvcs_PS3033_20181116_Final

PROFESSIONAL REGISTRATION
Architect: Illinois

Self-Certified Architect: City of
Chicago

LEED Accredited Professional by the
United States Green Building Council
Registered Energy Professional

EXPERIENCE

32 years practicing architecture and
historic preservation

22 years practicing architecture,
historic preservation and planning at
Bauer Latoza Studio

EDUCATION

Bachelor of Architecture; University
of Illinois, Urbana-Champaign

AFFILIATIONS

American Institute of Architects
(AIA), Member

Association for Preservation
Technology, Member

National Trust for Historic
Preservation, Current Advisor

Latinos in Heritage Conservation,
Current Executive Board Member

United States Green Building
Council, Member

AIA Chicago, Past Officer/Director
AIA National Diversity, Past Chair

National Organization of Minority
Architects, Advisor to the President

City of Chicago Landmarks, Past
Commissioner

Bauerl_atoza

STUDIO
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| ANDREA TERRY, Principal
RA, LEED AP

Andrea Terry leads the Bauer Latoza Studio team’s renovation efforts with her broad experience and training
in historic preservation and adaptive reuse. Her work focuses on educational, civic, and museum projects.
Her skills with masonry construction, code analysis, historic research and writing, and historic guidelines are
utilized on many of the Studio’s projects. She exceeds the Secretary of the Interior’s Professional Qualification

Standards for both Architecture and Historic Architecture.

SELECTED PROIECTS
Chicago Fire Department Engine Company 70
Public Building Commission of Chicago | Chicago, Iilinois
New $10 million, 21,000-square-foot, LEED-NC Silver Fire Station

Palmer Elementary School

Chicago Public Schools | Chicago, Ifiinois
Renovation of a 1924 elementary school which includes
specialized structural upgrades, new roof, masonry repairs,
accessibility upgrades, new lockers, renovated bathrooms, and
other interior improvements

South Campus Development

University of Illinois at Chicago | Chicago, Illinois
New construction and rehabilitation/adaptive reuse of eight
buildings to accommodate retail/office spaces totaling 91,500
square feet

4808 W Wilson Field Office

City of Chicago - Dept. of Fleet and Facility Management | Chicago, Ilfinois
Renovation of a one story structure to serve the needs of the
Department of Streets and Sanitation. The scope of work includes
providing new offices, waiting area, toilet rooms, locker rooms.
Building envelope repairs and mechanical, electrical, plumbing,
and life safety are being undertaken to support the new spaces.

Multiple Building Roof Replacement

University of Illinois at Urbana Champaign | Urbana, Illinois
Evaluation and design of new replacement roof systems at three
campus buildings: the Animal Science Laboratory, the Music
Building, and the Kenny Gym Annex. New designs focus on
improving long-term performance and increased energy efficiency

Police Academy

City of Chicago - Dept. of Fleet and Facility Management | Chicago, Illinois
Evaluated and documented architectural and structural conditions
which had led to displacement of the floor slab, and provided
recommendations for corrective action and finish repairs

Pullman National Monument Visitor Center and Site Design

National Park Service | Chicago, Illinois
Designed adaptive reuse of the Clock Tower Administration
Building as the Pullman National Monument Visitor Center. New
features include a lobby, information desk, exhibits, gift shop and
public restrooms for visitors as well as administrative offices, a
meeting room and storage areas for Park Service functions.

City Hall Exterior Repairs

City of Chicago - Dept. of Fleet and Facility Management | Chicago, Iflinois
Masonry observation, field reporting, construction documents
and construction administration for time-sensitive repairs at
Chicago’s City Hall fagade
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PROFESSIONAL REGISTRATION
Architect: Illinois

LEED Accredited Professional by the
United States Green Building Council
Registered Energy Professional

EXPERIENCE

24 years practicing architecture and
historic preservation

22 years practicing architecture and
historic preservation at Bauer Latoza
Studio

EDUCATION

Master of Science, Historic
Preservation, The School of the Art
Institute of Chicago

Bachelor of Science, Architectural
Engineering Technology, Wentworth
Institute of Technology

AFFILIATIONS
Landmarks Illinois

Association for Preservation
Technology
United States Green Building Council

National Trust for Historic
Preservation

PUBLICATIONS

Joliet-Lemont Limestone in Illinois:
Its History and Preservation (Illinois
Historic Preservation Series #21)

Bauerl .atoza

STUDIO
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KIRK SIPPEL, Associate
AIA, LEED AP

Kirk Sippel provides team leadership at Bauer Latoza Studio as an associate. He plays a leading role through
every phase of his projects including assessment, documentation, specifications, and construction observation.
He specializes in historic preservation with expertise in historic building technologies. Prior to joining Bauer
Latoza Studio, Kirk worked on a number of Historic Resources Surveys and building inventories.

SELECTED PROIECTS
Chicago Fire Department Engine Company 70
Public Building Commission of Chicago | Chicago, Iflinois
New $10 million, 21,000-square-foot, LEED-NC Silver Fire Station

Chicago Vocational Career Academy

Public Building Commission of Chicago | Chicago, Illinois
Exterior restoration/renovation including comprehensive building
envelope repairs: assessment of windows, repairs to the 350,000
square-foot masonry exterior, and coordination with both the roof
replacement and site design

CPS Palmer Elementary School

Chicago Public Schools | Chicago, Iliinois
Renovation of a 1924 elementary school which includes
specialized structural upgrades, new roof, masonry repairs,
accessibility upgrades, new lockers, renovated bathrooms, and
other interior improvements

Lane Technical High School

Chicago Public Schools | Chicago, Iflinois
Masonry restoration, replacement of over 2,200 aluminum
windows, replacement of over 200,000 square feet of flat-
membrane and pitched-shingle roofing, and major clasroom
renavation work

Pullman National Monument Visitor Center and Site Design

National Park Service | Chicago, Illinois
Designed adaptive reuse of the Clock Tower Administration
Building as the Pullman National Monument Visitor Center. New
features include a lobby, information desk, exhibits, gift shop
and public restrooms for visitors as well as administrative offices,
a meeting room and storage areas for Park Service functions.

Midway Crossings (Symbolic Bridges)

University of Chicago | Chicago, Illinois
New streetscape design for the Midway Plaisance that features
40-foot lighting masts, a custom railing system, sidewalk-level
lighting, and new landscape elements.

Davenport Hall

University of Iflinois at Urbana Champaign | Urbana, Illinois
Exterior restoration/renovation including comprehensive building
envelope repairs; replacement of 444 windows, repairs to the
brick facades and terra cotta ornament, and replacement of the
original slate roof

10101 S. Stony Island Vehicle Maintenance Campus

City of Chicago Dept. of Fleet & Facility Mgmt. | Chicago, Illinois
Transformation of a 28 acre vehicle service campus including
extensive site work improvements, the design of two new fleet
garages, and the renovation of existing office, staff support and
maintenance buildings
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PROFESSIONAL REGISTRATION
Architect: Illinois

LEED Accredited Professional by the
United States Green Building Council

EXPERIENCE

18 years practicing architecture and
historic preservation

12 years practicing architecture and
historic preservation at Bauer Latoza
Studio

EDUCATION

Master of Science, Historic
Preservation, The School of the Art
Institute of Chicago, 2004
Bachelor of Science, Architecture,
University of Wisconsin-Milwaukee,
2000

AFFILIATIONS
Association for Preservation
Technology, Member

Bauerl .atoza

STUDIO
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| TIM MAGNER, Architect
RA

Tim Magner received his Master of Architecture from Kent State University. He has experience in restaurant,
hospitality, commercial, and residential projects, At Bauer Latoza Studio, Tim works on every phase of projects

from schematic design and planning through construction administration.

SELECTED PROIECTS

Palmer Elementary School

Chicago Public Schools | Chicago, Iflinois
Renovation of a 1924 elementary school which includes
specialized structural upgrades, new roof, masonry repairs,
accessibility upgrades, new lockers, renovated bathrooms, and
other interior improvements

10101 s. Stony Island Vehicle Maintenance Campus

City of Chicago Dept. of Fleet & Facility Mgmt. | Chicago, Illinois
Transformation of a 28 acre vehicle service' campus including
extensive site work improvements, the design of two new fleet
garages, and the renovation of existing office, staff support and
maintenance buildings

4808 W Wilson Field Office

City of Chicago - Dept. of Fleet and Facility Management | Chicago, Illinois
Renovation of a one story structure to serve the needs of the
Department of Streets and Sanitation. The scope of work includes
providing new offices, waiting area, toilet rooms, locker rooms.
Building envelope repairs and mechanical, electrical, plumbing,
and life safety are being undertaken to support the new spaces.

Pontiac Correctional Center Resident Kitchen and Cold Storage Area
Illinois Capital Development Board | Pontiac, Illinois
Renovation of inmate kitchen and cold storage areas at Pontiac
Correctional Center, including installation of new kitchen
equipment, MEP upgrades and asbestos abatement

McCormick Place Banquet Kitchen Renovation

Metropolitan Pier & Exposition Authority | Chicago, Illinois
Renovation of McCormick Place’s West Catering Kitchen and
associated cold storage areas, and conversion of concession
space to a new South Catering Kitchen

Northwest Armory

Hlinois Capital Development Board | Chicago, Illinois
$2.8 million restoration including exterior envelope repairs,
window replacement, and roof repairs and replacement for the
historic armory building

Gary Transit

City of Gary | Gary, Indiana
Building renovation and site design to develop a new transit
center near Indiana University. The project included staff offices
as well as public space and amenities for transit users. Site
design included a public plaza, bus shelters, and streetscape
improvements

Frost Gelato Shoppe Riverwalk & Chicago Electric Boat Company
Chicago Riverwalk Ventures, LLC | Chicago, Illinois
Enclosure of arched bays and entrance and interior design in
order to create two new tenant spaces in historic Arcade District
of Chicago Riverwalk
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EXPERIENCE
Architect: Illinois

EXPERIENCE
9 years practicing architecture

3 years practicing architecture
at Bauer Latoza Studio

EDUCATION

Master of Architecture, Kent State
University, Kent, Ohio

Bachelor of Science in Architecture,
Kent State University, Kent, Ohio

Study Abroad Kent State University,
Florence, Italy

Study Abroad IUAV University of
Venice, Venice, Italy

AFFILIATIONS
United States Green Building
Council, Member

Association for Preservation
Technology, Member

Bauerl atoza
e—— STUDIO
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ATTACHMENT A
DISCLOSURE AFFIDAVIT

(FORM FOLLOWS)
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ATTACHMENT A
DISCLOSURE AFFIDAVIT

Any firm propasing fo conduct any business transactions with the Public Building Commission of Chicago must
complete this Disclosure Affidavit. Please note that in the event the Coniractor is a joint venture, the joint venture
and each of the joint venture partners must submit a completed Disclosure Affidavit.

Edward Torrez o P resident
Name Title

andonbenatfor AUEr Latoza Studio, LTd.
{"Bidder/Proposer/Respondent or Contractor”) having been duly swomn under cath certifies the following:

The undersigned

Name of Fim: | Bayier Latoza Studio, Ltd.
Address: 332 S. Michigan Suite 701, Chicago, IL 60604
Telephone: 249 567.1000 Fax  1312.567.9690
FEN 36-3708204 SoN
1.
2.
3
4,

5. Nature of transactfon {check the appropriate box):

[ Sale or purchase of land

[] Construction Contract

[ Professional Services Agreement
(] Other

6. Disclosure of Qwnership Interesls
Pursuant {o Resclution No. 5371 of the Board of Cammissioners of the Public Building Commission of
Chicago, all bidders/proposers shall provide the following information with their bidfproposal. If the question
i5 not applicable, answer "NA". if the answer is none, please answer "none”.

Corparation [] Limited Liability Company
[] Partnership [ Limited Liability Partnership
[_] Sole Proprietorship [_] Not-for-profit Corporation
(] Joint Venture [ Other;
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CORPORATIONS ANDLLC'S

1. Slate of incorporation or organization; Minofs

2. Authorized to conduct business in the State of ifinois: [W] Yes I:] No

|dentify the names of alt officers and directors of the business entity {attach list if necessary).

3
. Edward Torrez ) Prosident
Andraa Terry Vice President
Tim Vacha Vice Presldent
Barbara Hashimolo Secretary

4. Identify ali sharehaldsrs whose ownership percentage exceeds 7.5% of the business entity (attach list it
Ownership Interest
Name Address Percentage
Edward Tomaz 4220 N. Avars, Chicago, 1L, 60618 51
Andres Tarry 4220 N. Avers, Chicago, IL 60618 34
“oiTimVacha oo} 621 5. Plymouth #709, Chicago, Il 80605 - = 0

5. LLC's ONLY, indicate management type and name:!
(] Member-managed

{1 Manager-managed
Name:

8, Is:ihe corporation or LLC owned partially or completely by one or more other corporations or legal endities?
Yes

() No

If *yes” provide the above information, as applicable, for each such corporation or entily such that any
person with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PRCis
disclosed. For example, if Corporation B cwns 15% of Corporation A, and Corporation A is contracting with
the PBC, then Corporation B must complets a Disclosure Affidavit. If Corporation B is owned by
Cotporations C and D, sach of which owns 50% of Corporalion B, then both Corporations C and D must
complels Disclosure Affidavits.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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PARTNERSHIPS

1. If the bidder/proposer or Conlractor is a partnership, indicate the name of sach pariner and the percentage of interest of
each therein, Also indicate, if applicable, whether general partner {GP) or limited pariner (LP)

Ownership interest
Name Percentage

SOLE PROPRIETORSHIP

1. The bidderfproposer or Contractor is a sole proprietorship and is net acting in any representative capacity on behaif of
any beneficiary: T 1Yes [ JNo

If the answer ko the previous question is no, complete items 2 and 3 of this section,

2. Ifihe sole proprietorship is held by an agent(s) or a nominee{s), indicate the principal(s} for whom the agent or nominee
holds such interest.

Name{s) of Principal{s}

3. If the interest of a spouse or any other party is constructively controlled by another person or legal entity, state the name
and address of such person or entity possessing such control and the relafionship under which such control is being or
may exercised

CONTRACTOR CERTIFICATION

A. CONTRACTORS

1. The Contraclor, or any affifiated entities of the Confractor, or any responsible official thereof, or any other official,
agent or empioyee of the Contractor, any such affiliated entity, acting pursuant to the direction or authorization of a
responsible official thereof has not, dusing a period of three years prior to the date of execution of this certification:

3, Bribed or attempted to bribe, or been convicted of bribery or attempling to bribe a public officer or employee
of the City of Chicago, the State of Rinols, any agency of the federal government or any state or local
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government in the Uniled States (if an officer ar emplayae, in that cfficer's or employee’s official capacity),
of

b. Agreed or colluded, or been convicted of agreement or cofiusion among bidders or prospective bidders in
restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

o Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but has not
been prosecuted for such conduct,

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting with any unit of
stale or local government as a result of engaging in or being convicted of bid-rigging? in violation of Section 3 of
Adicle 33 of the Illinois Criminal Code of 1951, as amended (720 ILCS 6/33E-3), or any similar offense of any state
of the United States which contains the same elements as the offense of bid-rigging during a period of five years
prior to the date of Submission of this bid, praposal or response.

3. The Contractor or any agent, partner, employee, or officer of the Gontractor is not barred from contracting with any
unit of stale o lacal government as a result of engaging in or being convicted of bid-rotating* in violation of Section 4
of Article 33€ of the liinois Criminal Code of 1961, as amended (720 ILCS §/33E-4), or any simifar offense of any
state of the Uniled States which contains the same elements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitied *Office of
the Inspector Genaral® and all provisions of the Public Building Commission Code of Ethics Resolution No.5339, as
amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a.  Are not presently debarred, suspended, proposed for debarment, declared inefigible, or voluntarily excluded
from covered transactions by any federal, state or local department or agency.

b. Have not within a threg-year pericd preceding this bid or proposal been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connaction with obtaining,
attempling (o obtain, or performing a public (federal, state or local) transaction or contract under a public
fransaction: violation of federai or state anfitrust statutes; commission of embezziement, theft, forgery,
bribery, falsification or destruction of records; making falge statements; or receiving stolen property,

¢. Are not presently indicted for or otherwise criminally or chilly charged by a govemmental entity (federal,
state or local) with commission of any of the offenses enumerated in paragraph (5)(b) above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public transaclions
{federal, state or local) terminated for cause or default.

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or agreement, known
by the Contractor at this time, disclosures substantially in the form of Section 1, and certifications substantially in the
formm of Section 2, of this Disclosure Affidavit. Based on such disclosures and certification{s), and any other
information known or obtained by the Contractor, is not aware of any such subcontractor or subcontractor's affiliated
entity or any agent, pariner, employee or officer of stich subcontractor of subcontractor's affiliated entity having
engaged in or been convicted of (a) any of the conduct describad as prohibited in this document; (b} bid-rigging, bid-
rotating, o any similar offense of any state or the United Stales which contains the same elements as bid-rigging or
bid-rotating, of having made an admission of guilt of the conduct described i Section 2 which is matter of record but
hasfhave not baen prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtaln from all subcontractors to be used in the performance of
this conlract or agreement, bul not yet known by the Contractor at this time, certifications substantially in the form of
this certification. The Contractor shalt not, without the prior written permission of the Commission, use any of such
subcontractars in the performance of this contract if the Contractor, based on such ceitifications or any other
information known or obtained by Contractor, became aware of such subcontractor, subcontractor's affiliated enfily or
any agent, employee or officer of such subcontractor o subcontractor's affiliated entity having engaged In or been
convicted of {a} any of the conduct described as prohibited in this document of or (b) bid-rigging, bid-rotating or any
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similar offensas of any stale or the United States which contains the same elements as bid-rigging or bid-rotating or
having made an admission of guilt of the conduct described as prohibited in this document which is a matter of record
but has/have not been prosscuted for such conduct, The Contractor shall cause such subcontractors to cerify as to
alt necessary items. In the event any subcondractor is unable to certify to a parlicular item, such subcontractor shall
attach an explanation to the certification.

3. For all subcontractors o be used In the performance of this contract or agreement, the Contractor shall maintain for the
duratlon of the contract all subcentractors' cerfifications required by this decument and Condractor shall make such
cerlifications promptly avallable i the Public Building Commission of Chicago upon request.

4. The Contractor will not, without the prior writen consent of the Public Building Commission of Chicago, use as
subcontraciors any individual, firm, partnership, corporation, joint veniure or other entity from whom the Contractor is
unable to obtain 2 certification substantially in the form of this certification.

5. The Confractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its subcontractor
with any subcontract if such subcontractor was ineliglble at the time that the subcontract was enlered into for award
of such subcontract. The Contractor shall insert adequate provisions in all subcontracts to allow it to terminate such
subconiract as required by this certification,

L. GTATE TAX DELINQUENCIES

1. The Confractor is not definguent in the payment of any tax administered by the lilincis Department of Revenue or, if
delinquent, the Contraclor is contesting, in accordance with the procadures established by the appropriate Revenue
Act, its fiability for the tax or amount of the fax,

2. Alternatively, the Contractor has entered into an agreemeni with the lllinois Department of Revenue for the payment
of all such taxes that are due and is in compliance with such agreement

3. If the Conlractor is unable o certify lo any of the above statements, the Contraclor shall explain below. Attach
additional pages if necessary,

if the lefters “NA", the word “None” or no response appears on the iines above, it will be conclusively presumed that
the Undersigned certified to the above stalements.

4, |f any subcontractors are to be used in the performance of this contract or agreement, the Contractor shall cause
such subcontractors to certify as to paragraph (C){(1} or (C)(2) of this certification. in the event that any subcontractor
is unable o cerlify to any of the statements in this certification, such subcontractor shall attach an explanation lo this
certification.

D. OTHER TAXES/FEES
1. The Contractor is nol delinquent In paying any fine, fee, fax or other charge owed to the Clty of Chicage.

2. i Contracter is unable {o certify to the above statement, Contractor shall explain below and {attach additional pages if
necessary).

If the letters "NA", the word “Nane” or no response appears on the lines above, it will be conclusively presumed that
the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false siatement material to Section lI{A}2) of this certification commits a Class 3 fefony.
720 IL.CS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a parly to any pending lawsuits against the Cily of Chicago or the Public Building Commission
of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission of Chicago in any
judicial or administrative proceeding.

2. If the Condractor cannot certify 10 the abova, provide the (1) case name; {2) dockel number; {3} court in which the
action is or was pending; and {4) a brief description of rach such judicial or administrative proceeding. Aftach
additional sheels if necessary. :
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If the letters "NA”, the word “None” o no response appears on the lines abave, it will be conclusively presumed that
the Undersigned certified {o the above statements.

CERTIFICATION OF ENVIRONMENTAL LIANCE

A. Nelther the Contractor nor any affiliated enfity of the Contractor has, during a period of five years prior o the date of
execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or local Environmental
Restrictions, {2) received notice of any ¢laim, demand or action, including but not limited to citations and warrants, from
any federal, state or local agency exercising executlve, legisiative, judicial, regulatory or administrative functions relating
o a violation or alleged violation of any federal, state or locai statute, regulation or other Environmental Restriction; or {3)
been subject to any fine or penalty of any nature for failure to comply with any federal, state or focal stalute, regulation or
other Environmental Restriction.

If the Contractor cannol make the certification contained in the ahove paragraph, identify any exceplions (aftach
additionat pages if necessary).

If the leftars *NA”, the word "None” or no response appears on the fines abave, it wili be conclusively presumed that the
Undersigned certified to the above statements.

B. Without the pricr writlen consent of the Public Building Commission of Chicage, Contractor will not employ any
subcontractor in connection wilh the contract or proposal to which this Affidavit pertains without oblaining from such
subcortraclor a certification similar in form and substance ta the certification contained in Paragraph A of this Sectien il
prior to such subcontractor's performance of any work or services or furnishing any goods, supplies or materials of any
kind under the proposal or the contract to which this Affidavit pertains.

C. Untit completion of the Contract's performance under the proposal or contract to which this Affidavit pertains, the
Contractor will not violate any federal, stale or local statute, regulation or other Environmental Restriction, whether in the
performance of such contract or clherwise.

INCORPORATION INTO CONTRAGT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this Disclosure
Affidavit and are a material inducement to the Public Building Commission of Chicago's execution of the contract, confract
modification or contract amendment with respect to which this Disclosure Affidavit is being executed and delivered on behalf
of the Contractor. Furihermore, Contractor shall comply with these ceriifications during the term and/or performance of the
contract. '
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VERIFICATION

Under penalty of perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the Contractor set forth
on page 1, that | have personal knowledge of all the certifications made herein and that the same are true.

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building Commission of Chicago
within 14 days of the effective date of such change by completing and submitting a new Disclosure Affidavit. Failure to comply
with this requirement is grounds for your firm to be deemed non-qualified to do business with the PBCC. Deliver any such

new Disclosure Affidavit to; Public Building Commission of Ch o, Pirector of
Chicago, IL. 60602. 4

liange, 50 W. Washington, Room 200,

Edward Torrez —
Name of Authorized Officer (Print or Type) Signature of Authorized Cfficer

President 312.567.1000

Title Telephone Number

Cook

County of

Signed and sworn 1o before me on this 16 day of Jan. , 20 19 by
Edward Torrez ... ,s President (Tite) of

Bauer Latoza Studio, Ltd.

(Bidder/Proposer/Respondent or Contractor)

NOtary Public Signature and Seal

........

WAV AIII A
W

: OFFICIAL SEAL '
; MARK J HERTVIK i
NOTARY PUBLIC - STATE OF ILLINOIS  {

g MYCOMMISSION EXPIRES:08/09/21 |
£

N PAPAASA S
AN
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ATTACHMENT B
LEGAL ACTIONS

(FORM FOLLOWS)
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ATTACHMENT B
LEGAL ACTIONS

FIRM NAME: Bauer Latoza Studio, Lid.

if the answer fo any of the questions below is YES, you must provide a type wiitten, brief description, and/or explanation on a
separate sheet following this page. Each question must be answered.

Has the firm or venture been issued a notice of dafault on any contract awarded to it in the jast 3 O =
years?

Doss the firm or venture have any legally filed judgments, claims {liquidated damages, or other), ]
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers?

If the answer fo the preceding guestion is "Yes”, provide the requisite axplanation on a separate
sheet and enter the doltar amount of claims or judgments and the contract value of the contract
on which tha claim was filed .

Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration n |
proceedings with regard to any contracts?

Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or
principal of another organization that failed to complete any contract as a result of termination, 1
litigation, arbitration or similar matter?

Has any key person with the firm or venture or its predecessor ever been convicted of or
charged with any state or federal crime (excluding traffic violations), including but not limited to, ]
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen
property, criminal anii-trust violations, bid-rigging or bid-rotating?

Has the firm or venture ever been temporarily or permanently debarred from contract award by [ X
any federal, state, or locat agency?

Within the last 3 years, has the firm or venture been investigated or assessed penalties for any N %]
statutory or administrative violations (including but not limited to MBE, WBE, EEQC viotations)?

Within the last three years, has the firm or venture received any notices of violation from the
Chicago or lllinois Department of Public Heath, the lllincis or United States Environmental I
Protection Agency?

Has the firm or venture ever faited to complete any work awarded toit?
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ATTACHMENT C
DISCLOSURE OF RETAINED PARTIES

Definitions and Disclosure Requirements

As used hereln, "Consultant” means a person or endity who has any contract with the Public Building Commission of
Chicago ("Commission").

Commission bids, contracts, and/or qualification submissions must be accompanied by a disclosure statement
providing certain information about lobbyists whom the Consultant has retained or expects to retain with respect to
lhe contract. In particuiar, the Consuitant must disclose the name of each such person, his or her business address,
the name of the relationship, and the amount of fees paid or estimated to be paid. The Consultant is not required to

- disclose employees who are paid solefy through the Consultant's regular payroll.

"Lobbyists" means any person who (a) for compensation or on behalf of any person other than himself underfake to
influence any legislative or administrative action or {b) any part of whose duties as an employee of another includes
undertaking to influence any legislative or administrative action.

Certification
Consultant hereby certifies as follows:
This Disclosure relates to the following transaction(s). PBC Paimer Elementary School Annex

Project No. 5725

Description or goads or services to be provided under Contract:  Architect of Record Services

Name of Consullant: Bauer Latoza Studio, Lid.
332 8. Michigan Suite 701, Chicago, IL 60604

EACH AND EVERY lobbyist retained or anlicipated 1o be retained by the Consultant with respect fo or in connection
with the contract listed befow. Altach additional pages if necessary.

Relained Paries.

[W} Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained
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The Consultant understands and agrees as follows:

a. The information provided herein is a material inducement to the Commission execution of the contract or
other action with respect to which this Disclosure of Retained Parties form is being executed, and the
Commission may rely on the information provided herein. Furthermore, if the Commission determines that
any information provided herein is false, incomplete, or inaccurate, the Commission may terminate the
contract or other transaction, ferminate the Consultant's participation in the contract or other transactions
with the Commission.

b. If the Consultant is uncertain whether a disclosure is required, the Consultant must either ask the
Commission's Representative or his or her manager whether disclosure Is required or make the disclosure,

¢. This Disclosure of Retained Parties form, some or all of the information provided herein, and any
altachments may be made available to the public on the Internet, in response to a Freedom of Information
Act request, or otherwise. The Consultant waives and releases any possible rights or claims it may have
against the Commission in connection with the public release of information contained in the completed
Disclosure of Retained Parties form and any attachments.

Under penalty of perjury, | certify that | am authorized to execute this Disclosure of Retained Parties on
behalf of the Consultant and that the information disclosed herein is true and complete.

i (10202 0 BB

Signalure Date
Edward Torrez President
Name (Type or Print) Title

Subscribed and sworn to before me TR e -

; 19 "‘-‘::F‘:';C SEAL ¢
ws 18 aayordaN : AR HERTVIK 3
§  NOTARY PUBLIC - STATE OF ILLINGIS y
%_Jr I~ § MY COMMISSION EXPIRES 080921 §
CAAAAAAAAAAAAAAAANSANANAAIN

Notary Pulﬂic)
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ATTACHMENT D
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

(FORM AND SCHEDULES FOLLOW)
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ATTACHMENT D
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

1. Policy Statement

a. ltis the policy of the Public Building Commission of Chicago (“PBC") to ensure competitive business opportunities
for MBE and WBE firms in the performance of Contracts, to prohibit discrimination in the award of or participation
in Contracts, and 1o abolish arbitrary barriers fo full participation in Contracts by all persons, regardiess of race,
sex or ethnicity. Therefore, during the performance of this Conltract, the Professional Service Provider must agree
that it will not discriminate against any person or business on the basis of race, color, religion, ancestry, age,
marital status, physical or mental handicap, unfavorable discharge from military service, parental status, sexual
orientation, national origin or sex, in the solicitation or the purchase of goods and services or the subcontracting of
work in the performanca in this Contract.

b. The Commission requires the Professional Service Provider also agree to take affirmative action fo snsure that
MBE and WBE firms have the maximum opportunity to compete for and perform subzontracts with respect ko this
Contract.

¢. The Gommission requires the Professional Service Provider to nofify MBE and WBE firms, wtifized on this
contract, about epportunities on contracts without affirmative action goals.

2. Aspirational Goals

a.  Upon the effective date of these Spacial Conditions, the bi-annual aspirational goals are to award 25% of the
annual dolfar value of all Commission Construction Contracts fo certified MBEs and §% of the annual doltar value
of all Commission Construction Contracts to qualified WBEs.

b. The contract specific goal for MBE/WBE participation is a minimum of 30% MBE/WBE. This goal may be met by
participation of a MBE firm, WBE firm, or a combination of bath.

¢.  Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE firms in any
Contract modification wark that increases the Contract value. Where the proposed contract modification involves
work which can be performed by MBEs and WBEs already performing work on the contract such MBEs and
WEEs will participate in such work specified in the contract moditication..

d. Faifure to carry out the commitments and policies set forth in this Pregram constitute a material breach of contract
and may result in termination of the Professional Service Provider or such other remedy, as the Commission
deems appropriate.

3. Definitions
a. For purposes of this Special Condition, ths following definiions applies:

{1} “Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago
or County of Cook.

{2) "Certified Women's Business Enterprise” means a person or enlity granted certification by the City of Chicago
or County of Cook.

{3) “Construction Contract’ means a contract for the conatruction, repair, alteratien, ranovation or improvement of
any building, facility or other stnicture.

{4) "Contract Specific Goals™ means the subcontracting goals for MBE and WBE participation established for a
particular contract based upon the availability of MBEs and WBEs to perform any anticipated scope of work
of the contract and the Commission’s progress towards meeting the aspirational goals.

{5) "Contractor” means any perscn or business enlily that seeks 1o enter into a Construction Contract with the
Comrmission and includes all partners, affiliates and joint venturas of such person or entity.

(6) “Established Business" means a person or entity granted certification by the City of Chicago.

{7) “Executve Director” means the Executive Director of the Commission or histher duly designated
representative as appainted in writing.

{8) *Good faith efforls™ means actions undertaken by a Contractor fo achieve a Coniract Specific Goal that by
thaeir scope, intensity and appropriateness to the objective can reasonably be expected to fulfill the Program’s
requiraments.
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{9) “Jaint venture” means an association of lwo or more persons or entities or any combination of two or more
husiness enterpfises and persons numbering two or more, proposing fo perform a single for-profit business
enlerprise, in which each joint venture partner contributes property, capital, efforts, skill and knowledge, and
in which the MBE or WBE is responsible for a distingt, clearly-dafined portion of the work of the contract and
whose share in the capital contribution, control, management, risks and profits of the joint venture is equal to
its ownership interest. Joint ventures must have an agreement in writing specifying the terms and conditions
of the refationships between the parties and their relationship and responsibilities to the contract,

{10) "Participating Established Business” means an established business which is efigible o participate in the
minority- and women-owned business enterprise program set forth in Section 8 below.

(11) "Professional Service Provider” means any person or business enfity that seeks to enter into Professional
Service Contract with the Commission and includes all partners affiliates, and joint vantures of such person
or entity.

{12) “Program” means the minority- and women-owned business enterprise construction procurement program
establfshed in this special condilion,

4. Delermining MBE/WBE Ulilization

a.  The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with
respact to this contract as follows:

b. The lotal doliar value of the contract awarded to the certified MBE or WBE firm will be credited to such
participation. Only minority business participation may be counted toward MBE participation and only
women business participation may be counted toward WBE participation.

¢ The total doflar vaiue of a contract with a firm owned and controlled by minority women is counted toward
either the MBE or WBE goal, but not both. The Professional Service Provider employing the firm may
choose the goal to which the contract value is applied. Various work done by one and the same sub-
consultant will be considered, for the purpose of this principle, as work effectively done urder one
suboontract only, which sub-consultant may be counted toward only one of the goals, not toward both.

d. A Professional Service Provider may count toward its MBE or WBE goal the porfion of the total dollar value
of a coniract with an eligible joint venture equat to the percentage of the ownership and contro! of the MBE or
WBE partner in the joint venlure. A joint venture seeking to be credited for MSE participation may be formed
among certified MBE and WBE firms, or between cerifisg MBE and WBE firms and a non-MBEMEBE firm. A
joint veniure satisfies the eligibility standards of this Program if the certified MBE or WBE participant of the
joint venture:

(1) Shares in the ownership, control, management responsibiities, risks and profits of the joint venture; and

(2) Is responsible for a clearly defined partion of work to be performed in proportion to the MBE or WBE
ownership percentage.

. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms that
perform a commercially useful function in the work of a contract. A firm is considered to perform a
commerdcially-useful function when it Is responsible for execution of a distinct element of the work of a
contract and carries out ils responsibifites by actually performing, managing, and supervising the work
involved, To determine whether a firm is performing a commaercially usefid function, the Commission wili
evaluate the amount of work subcontracted, industry practices and other relevant factors.

e Consistent with normal industry praclices, a MBE cr WBE firm may enter into subcontracts. If a MBE or
WBE Professional Service Provider subcontracts a significantly greater portion of the work of a contract than
wouid be expacted on the basis of normal industry practices, the MBE or WBE will ba rebuttably presumed
not to be performing a commercially-useful function,

. A Prolessional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers
(i.., suppliers that produce goods from raw materials or substantially aiters them befcre rasale),

g. A Professional Service Provider may count toward its goals expenditures fo MBE ar WBE suppifers provided
that the supplier performs a commercially useful function in the supply process.

5. Submission of Proposals

a. The following schedules and documents constitute the Proposer’s MBE/WBE compliance proposal and must
be submilted at the time of the proposal.

(1) Evidence of Certification: Affidavit of MBEAWBE. A capy of each proposed MBE and WBE firm's
Letter of Certification from the City of Chicago, Department of Procurement Services or any other entity
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accepled by the Public Building Commission of Chicago must be submitted. The PBC accepts ceriification
by the City of Chicago, and County of Cook.

{2 Schedule B: Afidavit of MBEMNon-MBE or WBE/Non-WEBE Joint Ventures. Where the Proposer's
MBE/WBE compliance proposal includes participation of any MBE or WBE as a joint venture participant, the
Proposer must submit a “Schedule B: Affidavit of MBEMNon-MBE or WBE/Non-WBE Joint Venture” with an
attached copy of the joint veniure agreement propused among the parties, The Schedule B and the joint
venture agreement must clearly evidence that the MBE or WBE participant will be responsible for a clearly
defined portion of the work fo be performed and that the MBE or WBE firm's responsibilities are in proportion
with its ownership percentage.

(3 Schedule C: Letter of Intent to Perform as a sub-consultant, Subconsulant, or Material Supplier,
Schedule C, executsd by the MBEMWBE firm (or Joint Venture sub-consuftant) must be submitted by the
Proposer for each MBE/WBE included on the Schedule D. Schedule C must accurately detail the work to be
parformed by the MBE or WBE firm and the agreed rates and prices to be paid.

(4) Schedute D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilizafion. A
completed Schedule D commilting to the utifization of each listed MBE or WBE firm. Unless the Praposer
has submitted a completed request for a waiver of participation by MBE/WBE fims (See Request for Waiver
procedures in Saction 7), the Proposer must inclixde the specific doflar amount or percentage of participation
of each MBEMBE firm listed on #ts Schedule D. The total doliar commitment tc proposed MBE firms must at
least equal the MBE goal, and the total doliar commitment to proposed WBE firms must at least equal the
WBE goal. Proposers are responsible for calculating the dollar equivalent of MBE or WBE utilization as
percentages of their total proposal.

The submiktals must have all blank spaces on the Schedule pages applicable to the contract correctly filled
in. Agresments between a Proposer and a MBE/WBE in which the MBE/WBE promises not to provide
subcontracting quotations to other Proposers are prohibited.

6. Evaluation of Compliance Proposals

a.

The Proposer's MBE/WBE compliance proposal will be evaluated by the Commission. The Proposer agrees
to provide, upon request, eamest and prompt cooperation to the Executive Director or his / her designee in
submitting to interviews that may be necessary, in alfowing enlry fo places of business, in providing further
documentation, or in soliciting the cooperation of a proposed MBE or WBE firm in providing such assistance.
A proposal may be treated as non-responsive by reason of the determination that the Proposer's proposal
did not contain a sufficient ievel of Cerlified MBE or WBE parlicipation, that the Proposer was unresponsive
or uncooperative when asked for further information relative to the proposal, or that false statements were
made in the Schedules.

It the Commission's review of a Proposer’s proposal concludes that the MBE or WBE proposal was deficient,
the Commission will promptly notify the Proposer of the apparent deficiency and insiruct the Proposer to
submit {within 3 business days of such notice given by the Commission) a medification of the MBE or WBE
Praposal, in proper format, which remedies the deficiencies cited. Failure to correct all deficiencies cited by
the Commission will be cause for rejection of the Proposer's proposal as non-responsive.

Propasers will not be permitled to modify their MBE/WBE compliance proposal except insofar as directed fo
do so by the Commission, Therefore, all terms and conditions stipuiated for prospective MBE and WBE
consultants or suppliers should be satisfactorily negofiated prior to the submission to the Commission of the
Proposer's MBE/WBE compliance proposal. If circumstances should arise, however, where a proposed
MBE/WBE is no longer avaifable, the process described In Section 12 should be followed.

If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the
offers from such suppliers. The offers must be furnished to the PBC within three (3} business days of the
bidder's receipt of the request for such offers from the PBC. The PBC may make such request by electronic
mail. The offers must specify: (i) the particutar materials, equipmant andfor supplies that will be furnished; (ii)
the supplier's price for each of the items; (iii) the total price of the items to be fumished by the supplier, (i)
the supplier's source for the items (e.g., manufacturer, wholesaler} and (v) the subcontractor that the
supplies will be purchased by

7. Request for Waiver

a

h.
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if a Proposer is unable to idenlify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or
WBE percentage goals for this Cantract, the proposal must include & written request for waiver. A request
for waiver must ba sent to the Exscutiva Director and must set forth the Proposer's inability to oblain
sufficient MBE and WBE firms noiwithstanding good faith altempts to achieve such participation.

Good Faith efforts to achieve participation include but are not limited to:
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{1} Altendance at the Pre-bid conferenca;

{2} Solicit certified MBE and WBE firms. Soliciting through reasonable and avaiiable means at least 50% of
MBE and WBE firms certified in the anticipated scope(s) of work.

{3) The Bidder's general affrmative action policies regarding the utilization of MBE and WBE firms, plus a
description of the methads used to carry out those policies;

{d) Advertise the contract opporiunity in trade association newsletters, other media, andfor venues oriented
foward and minarity and woman-oriented;

{5) Timely notification (at least seven {7} days in advance of the bid due date) of specific sub-bid
opportunities must be made to MBE and WBE fims and comesponding assistance agencies/
associations;

(6) Provide interested MBE and WBE firms with adequate information regarding the plans, specifications,
and contract requirements in a timely manner;
{7) Make efforts to assist interested MBE and WBE firms in obtaining bonding, fines of credit, or insurance:

(8) Make efforts to assist interested MBE and WBE firms in obtaining necessary equipment, supplies,
materials, or related assistance/services;

{9) Effectively use the services of the City; minority or women communily organizations/assistance groups,
and other organizations o provide assistance in the recruitment and placement of MBE and WBE firms.

{10} Negotiate in good faith with interested MBEMBE firms and provide a description of direct negotiations
wilh MBE and WBE firms for speaific sub-bids, including:

i.  The name, address and telephone number of MBE and WBE firms contacted;

i. A description of the information provided fo MBE and WBE firms regarding the postions of the work
to be performed; and

ili.  The reasons why additional MBE and WBE firms were not obtained in spite of negotiations.

{11) A statement of the efforts made to select portions of the work proposed to be performed by MBE and
WBE firms (such as sub-supplier, fransport, engineering, distribution, or any other roles contributing to
production and delivery as specified in the contract) in order to increase the likelihood of achieving sub
participation;

{12) Decision to reject MBE and WBE firms desmed unqualified must be sound and based on a thorough
investigation of firms capabilities. As to each MBE and WBE contacted which the Bidder considers to be
not qualified, a detailed statement of the reasons for the Bidder's conclusion;

{13) Efiorts made by the Bidder to expand its search for MBE andfor WBE firms beyond usual geographic
boundaries,

(14) Must take appropriate, documented steps to follow up inilial solicitations wiih interested MBE and WBE
firms.

(15} General efforts made to assist MBE and WBE firms to overcome participation barriers.

c. The Executive Director, after review and eveluation of the request provided by the Bidder, may grant a
waiver request upon the determination that:

(1} Sufficient qualified MBE andfor WBE firms capable of providing the goods o services required by the
confract are unavailable despite the good faith efforts of the Bidder;

{2) The price{s) quoted by potential MBE and/or WBE firms for goods ar services is above competitive
levels o an extent unwarranted by any increased cost of doing business attribulable to the present
effects of disadvantage or discrimination.

8. Established Business Participation in the MBE and WBE Procurement Program

a. A local business entity which meets all the requirements to be certified as an MBE or WBE under this article
except that it has become an established business may participate in the minority- and women-owned
business enterprise program as follows:

(T} For a one-year period after the business entity has become an establishad business, onfy 75 percent of
such business’s participalion in the Conlract shall account for the MBE or WBE, as applicable,
participation requirement set forth in Section 4;
(2} For a one-year period starting on the one-year anniversary of the date the business entity bacame an
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established business, only 50 percent of such business's participation in the Contract shall account for
the MBE or WBE, as applicable, participation requirement set forth in Seclion 4.

(3) For a one-year pericd starting on the two-year anniversary of the date the business enfity became an
established business, only 25 percent of such business's participation in the Contract shall account for
tha MBE or WBE, as applicable, participation reqeirement set ferth in Section 4,

b. An Establish Business enfity shall not be eligible to participate in the mincrity- and women-owned business
enterprise procurement program starting on the three-year anniversary of the date the business enlity
became an established business.

9. Failure To Achieve Goals

a. If the Confractor cannot achieve the confract specific goals, as the Project proceeds, it must have
documentad its good faith efforts fo do so. In determining whether the conlractor has made such good faith
efforts, the performance of olher contractors in meeting the goals may be considered. The Execulive
Director shall consider, at a minimum, the Contractor's efforls to do the foliowing:

{1) Soliciting through reasonable and available means the interest of MBEs or WBES that provide interested
MBEs or WBEs with adequale information about the plans, specifications and requirements of the
contract, including addenda, In a timely manner to assist them in responding fo the solicitation.

{2) Provide interested MBEs or WBEs with adequate information about the plans, specifications and
requirements of the coniract, including addenda, in a imely manner to assist them in responding to the
solicitation.

{3) Negotiating in good faith with interested MBEs or WBESs that have submifted bids. Documentation of
negofiation must include the names, addresses and telephone numbers of MBEs or WBEs that were
soficited; the date of sach such solicitation; a description of the information provided regerding the plans
and specifications for the work selected for subconiracting; and evidence as to why agreements could
not be reached with MBEs or WBEs lo perform the work, That there may be some additional costs
invotved in solicitation and using MBEs and WBES is not a sufficient reason for a contractor’s failure to
meet the goals, as long as such costs are reasonable.

{4} Mot rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough
investigation of their capabiliies. The MBEs’ or WBES' standing within its industry, membership in
specific groups, organizations, or associations and political or social affiiations are not legitimate cases
for rejecting or not soliciting bids to meet the goals.

{5) Making a portion of the work available to MBE or WBE subcontractors and suppliers and to seleci those
portions of the work or materiaf consistent with the available MBE or WBE subcontractors and suppliers,
so as lo facllitate meeting the goals.

(8) Making good faith efforts despite the ability or desire of a Contractor to perform the work of a contract
with its own organization. A Confractor that desires to self-perform the work of a conlract must
demonsirate good faith efforts unless the goals have been met.

{7) Selacting portions of the work to be performed by MBES or WBES in order to increase the likelihaod that
the goals will be met. This includes, where appropriate, breaking out contract work items into
econamically feasible units to facilitate MBE or WBE participation even when the Contract might
otherwise prafer to perform these items with ils own forces.

{8) Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance as
required by the Commission ar Contractor.

(9) Making efforis to assist interested MBEs or WBES in obtaining necessary equipment, supplies, materials
or related assistance or services, including participation in a mentor-protégée program; and

(10} Effectively using the services of the Commission; minorily or women community organizations; minority
oF women contractors’ groups; local, state and federal minority or women business assislance offices;
and other organizations to provide assistance in the recrultment and placement of MBEs or WBESs.

b. In the event the Public Building Commission Procurement Officer determines that the Contractor did not
make a good faith effort fo achieve the goals, the Coniractor may file a Dispute to the Executive Director as
provided in tha Section on Disputes.

10. Reporting and Record-Keeping Requirements

a.  The Professional Service Provider, within 5 working days of contract award, must execute a formal subcontract or
purchase order in compliance with the terms of the Professional Service Provider's proposal and MBE/WBE
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assurances. Upon request by the PRC, the Professional Service Provider must provide copies of the contracts or
purchase orders executed between it and the MBE and WBE firms. During the performance of the confragt, the
Professional Service Provider will submit partial and final waivers of lien from MBE and WBE sub-consuitant and
suppliers indicating the currant payment amount and the cumulative dolfar amount of payments made to date.

b.  The Professional Service Provider must maintain records of all relevant data with respect to the utilization of MBE
and WBE firms, including without limitation payroll records, tax returns and records, and books of account in such
detail as the Commission requires, and retain such records for a period of at least 3 years after final acceptance of
the work, Full access to such records will be granted to the Commission and/or its designees, on 5 business
days’ notice in order for the Commission to determine the Professional Service Provider's compliance with its
MBE and WBE commitments and the status of any MBE or WBE firm performing any portion of the contract.

¢ The Professional Service Provider will file regular MBE and WBE ulilization reparts on the form entitled "Stalus
Report of MBE and WBE Sub-Contract Payments”, at the tims of submitting sach monthly invoice. The report
should indicate the current and cumulative payments to the MRE and WBE sub-contractors.

11. Disqualification of MBE or WBE

a. The Contract may be terminated by the Executive Director upon the disqualification of the Professional Service
Provider as an MBE or WBE if the sub-consultants status as an MBE or WBE was a factor in the award and such
status was misrepresented by the Professional Service Provider,

b.  The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the
sub-consuitants or supplier's status as an MBE or WBE was a factor in the award of the contract and the status of
the sub-consultant or supplier was misrepresented by the Professional Service Provider. |f the Professional
Service Provider is delermined not to have been involved in any misrepresentation of the status of the disqualified
sub-consultant or suppfier, the Professional Service Provider shall make good faith efiorts to engage a qualified
MEE or WBE replacement,

12, Prohibition On Changes To MBE/WBE Commitments

a The Professional Service Provider must not make changes to its contractual MBE and WBE commitments or
subslitute such MBE or WBE sub-consultants without the prior wrillen approval of the Execufive Diractor.
Unauthorized changes or substitutions, including performing the work designated for a sub-cansultant with the
Professional Service Provider's own forces, is a violation of this section and a breach of the confract with the
Cominission, and may cause terminalion of the con{ract for breach, andfor subject the Professional Service
Provider to contract remedies or other sanctions. The facts supporting the request must not have been known nor
reasonably shouid have been known by the parties prior to entering into the subcontract.

13, MBE/MBE Substitution Requirements and Procedures

a.  Arbitrary changes by the Contraclor of the commitments earlier certified in the Schedule D are prohibited.
Further, after once entering into each approved MBE and WBE sub-contract agresment, the Contractor shall
thereafter neither terminate the subcontract, nor reduce the scope of the work to be performed by the MBE or
WBE, nor decrease the price to the MBE or WBE, withaut in each instance receiving the prior written approval of
the Executive Direclor. In some cases, however, it may become necessary fo substitute a new MBE or WBE in
order fo actuafly fulfill the MBE or WBE requirements. n such cases, the Executive Director must be given
reasons justifying the release by the Contractor of prior specific MBE or WBE commitments established in the
contract, and will need to review the eligibility of the MBE or WBE presanted as a substitute. The substitution
pracedure will be as follows:

{1) ¥ needed and in order to sustain the fulfiliment of the MBEWBE coniract requirements, the Contractor must
notify the Executive Director immediately in writing of an apparent necessity fo reduce or ferminate a MBE or
WBE subcontract and to propose a substitute firm for some phase of work,

(2) The Confractor's notification should include the specific reasons for the proposed substitution. Stated
reasons which would be acceptable include any of the following reasons: a) unavailability after receipt of
reasonable Nofice to Procesd; b) failure of performance; c) financial incapacity; d) refusal by the
subcontractor to honor the bid or proposal price or scope; e) mistake of fact or law about the elements of the
scope of work of a solicitation where a reasonable prica cannot be agreed; f) failure of the subcontractor to
meet insurance, ficensing or bonding requirements; g) the subcontractor's withdrawal of its bid or proposal;
or h) decertification of the subcontractor as MBE or WBE.

(3) The Contractor's position must be fully explained and supported with adequate documentation. Stated
reasons which will not be acceptable include: replacement firm has been recruited to perform the same work
under terme more advantageous to the Contractor; issues about performance by the committed MBE or
WBE were disputed (unless every reasonable effort has already been 1aken fo have the issues resolved or
mediated satisfactorily); an MBE or WBE has requested reasonable price escalation which may be justified
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due to unforeseen circumstances,

(4) The Coniractor's nolification should include the names, address and principal official of any proposed
substitute MBE or WBE and the dollar value and scope of work of the proposad subcontract, Attached
should be all the same MBEMBE affidavits, documanis and Letters of Intent which are required of the
proposed MBE or WBE firms, as enumerated above in Sectlon on Submission of Bid Proposals.

{5) The Executive Director will evaiuate the submitted documentaticn, ard respond within fifteen {15) business
days to the request for approval of a substitution. The response may be in the form of requesting more
information, or requesting an interview o clarify or mediate the problem. In the case of an expressed
emergency need to receive the necessary decision for the sake of job progress, the Executive Direcior will
instead respond as soon as practicable.

{6) Actual stbstitution of a replacement MBE or WBE to fulfil contract requirements must not be made before
the Exacutive Director's approval is given of the acceplability of the substitute MBE or WBE. This
subconiract must be executed within five {5) businass days, and a copy of the MBE WBE subcontract with
signatures of both parlies io the agreement should be submitted Immediately to the Executive Director.

i.  The Executive Director will not approve extra payment for escalated costs incurred by the Contractor
when a substitution of subcentractors becomes necessary for the Confractor in order to comply with
MBE/WBE contract requiraments.

ii. Mo reliaf of the MBEAWEE requirements will be granted by the Executive Director excapt in exceplional
circumstances. Requests for complete or partial waiver of the MBE/WBE requirements of this contract
must be made in writing, stating all datails of the request, the circumstances, and any additional relevant
information, The requesl must bs accompanied by a record of all efforts taken by the Confractor to
focate specific firms, solicit MBE and WBE bids, seek assistance from technical assistance agencies,
and other good faith efforts undertaken to achieve compliance with the MBE/WBE goals.

14. Non-Compliance

a.

The Executive Birector has the authority to apply suitable sanctions fo the Professional Service Provider if the
Professional Service Pravider is found to be in non-compliance with the MBE and WBE requirements. Failure to
comply with the MBE or WBE terms of this contract or failure to use MBE or WBE firms as stated in the
Professional Service Provider's assurances constitutes a material breach of the contract, and may lead fo the
suspension or termination of the contract in part or in whole. In some cases, monthly progress payments may be
withheld until corrective action is taken.

Whan the contract is complated, if the Execulive Direclor has determined that the Professional Service Provider
did not comply in the fulliiment of the required MBE andfor WBE goals, and a grant of relief of the requirements
was not obtained, the Commission will be damaged in the failure fo provide the benefit of participation to minority
or women business to the degree set forth in this Special Condiion. In that case, the Commission may disqualify
the Profassional Service Provider from entering into future contracts with the Commission.

15, Severability

a.

If any section, subsection, paragraph, clause, provision or application of these Special Conditions is hekd invalid
by any count, the invalidity of such section, paragraph, clause or provision will not affect any of the remaining
provisions hereof,

REMAINDER OF PAGE INTENTICNALLY LEFT BLANK

CN_PBC_JLB_Bauerl.atoza AORSvcs_PS3033_20181116_Final

Page 71 of 82




SCHEDULE B
Joint Venture Affidavit

(SCHEDULE FOLLOWS)
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CHEDULE B
Joint Venture Affidavit {1 of 3)

This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms. In such case, howaver, 2
written joint venture agreement among the MBE/Non-MBE or WBE/Non-WBE firms should bs submitied. Each
MBEMBE joint venturer must also atfach a copy of their current certification letter.

A Name of ioint venture

B. Address of joint venture

C. Phone number of joint venture

D. Identify the firms that comprise the joint venlure

1, Describe the rolefs) of the MBE/WBE firm{s) in the joint venture. (Note that a “clearly defined portion of work”
must here be shown as under the responsibility of the MBE/WEE firm.)

2. Dascribe very briafly the experience and business qualifications of each non-MBE/WBE joint venturer.

E. Nature of joint venlure's business

F. Provide a copy of the joint venture agreement.

G. Qwnership: What percentage of the joint venture is claimed to be owned by MBEWBE? %
H. Specify as to:

1. Profit and loss sharing %

2. Capital contributions, including squipment %

3. Other applicable ownership interests, including ownership options or other agreemenls which restrict ownership or
control,
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SCHEDULE B
Joint Venture Affidavit (2 of 3)

4. Describe any loan agreements batween joint venlurers, and identify the terms tharaof.

1. Control of and participation in this Contract: identify by name, race, sex, and "firn” those individuals (and their fitles)
who are responsible for day-to-day management and policy decision making, including, but not limited fo, those with
prime responsibility for:

1. Financial decisions

2. Management decisions such as;

a. Estimating

b, Markeling and Sales

¢.  Hiring and firing of management personnel

d. Other

3. Puichasing of major items or supplies

4. Supervisicn of field operations

5. Supervision of office personnel

6. Describe the financial controls of the joint venture, e.g., will 2 separate cost center be established; which ventuser
will be responsible for keeping the books; how wil! the expense therefor be reimbursed; the authority of each joint
veiturer to cammit or obfigate the other. Describe the estimated contract cash flow for each joint venturer,

7. State approximate number of operational personnel, their craft and positions, and whether they will be employees
of the majority firm or the joint venture.

4. Please state any material facts of additional information pestinent fo the control and structure of this joint venture.
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SCHEDULE B
Joint Venture Affldavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOQING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL
INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF QUR JOINT YENTURE AND
THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE
AND AGCCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND
ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND
EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT
VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY
MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED
AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: I, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant
change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or
through the Prime if the joint venture is & subcontractor.

Mame of Joint Venturer Name of Joint Venturer

Signalure Signature

Name Name

Title Title

Date Data

State of County of State of County of,

On this day of 0 Onthis ____day of , 20
before me appearad (Nams}) befors me appeared {Name)

to me personally known, who, being duly swarn,

did exeoute the foregoing affidavit, and did slate

that he or she was properly authorized by

{Mame of Joint Venture)

fo axecuts the affidavit and did so as his or her

to me personally known, wha, being duly sworn,

did executs the foregoing aflidavit, and did stale

thal ke or she was properly authorized by
{(Name of Joint Venkire)

to execute the affidavit and did so as his or her

frea act and deed. free act and deed.
Nolary Public Notary Public
Commission expires: Commission expires:
{SEAL) (SEAL)

CN_PBC_JLB_Bauerl atora_AORSves_FS3033_20181116_Final

Page 75 of 82




SCHEDULE C
Letter of Intent from MBEMWBE To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier

(SCHEDULE FOLLOWS)
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SCHEDULEC
Letter of Intent from MBEANBE (1 of 2)
To Perform As
Subcontractor, Subconsultant, andior Material Suppller

kame of Project:

Praject Number:
FROM:
MBE WBE

{Name of MBE or WBE)
TO:

and Public Building Commission of Chicago

{Name of Biddey)

The undersigned intends to perform work in connection with the above-referenced project as (check one}:

a Sole Proprietor a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Cartification, dated
. In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm,
a Schedule B, Joint Yenture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following descrlbed goods in connection
with the above-named project.

The above-described services or goods are offered for the following price, with terms of payment as stiputated in the Contract
Documents.
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SCHEDULE C
Letter of Intent from MBE/WBE (2 of 2)
To Perform As
Subcontractor, Subconaultant, andlor Material Supplier

PARTIAL PAY ITEMS
For any of the above items that are parlial pay items, specifically describe the work and subcontract doliar amount:

if more space is needed to fully describe the MBEMBE firm's proposed scope of work and/for payment schedule, atach
additional sheet{s).

SUB-SUBCONTRACTING LEVELS
% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBEMBE contractors.
% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractars.

If MBE/WBE subconiractor wil! not be sub-subcontracting any of the work described in this Schedule, & zero {0) must be
filed in each blank above. If more than 10% percent of the value of the MBEMBE subcontractor's scope of work will be
sublet, a brief expianation and description of the work to be sublet must be providsd.

The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its
execution of a contract with the Pubiic Building Commission of Chicago, and will do o within five (5) working days of receipt
of a notice of Contract award from the Commission.

Additicnally, the Undersigned certifies o the best of its knowledge and belief that i, its principals and any subcontractors
used in the performance of this conlract, meet the Agency requirements and have not violated any City or Sister Agency
palicy, codes, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or
other discipiinary action by any government agency. Additionally, if at any time the Contractor becomes aware of such
information, it must immediately disclose it to the Commission,

8Y:
Name of MBE/WBE Firm (Print) Signature
Date Name (Print}
Phong
IF APPLICABLE:;
BY:
Joint Venture Partner (Print) Signature
Date Mame (Print)
MBE ___ WBE __ Non-MBEMWBE
Phone
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SCHEDULE D
Affidavit of Professional Service Provider Regarding MBE/WBE Participation

(SCHEDULE FOLLOWS)
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SCHEDULE D
Affidavit of Professional Service Provider Regarding MBE/WBE Participation {1 of 2)

Name of Project:

STATE OF ILLINOIS }
}88
COUNTY OF COOK }

In connection with the above-captioned contract, { HEREBY DECLARE AND AFFIRM that | am the

President
Title and duly authorized representative of
Bauer Latoza Studio, Ltd.

Name of Professional Service Provider whose address is

332 S. Michigan, Suite 701

inthe City of CHICAGO state of |lliNOIS

and that | have personally reviewed the material and facts submitted with the attached Schedules of MBEAWBE participation
in the above-referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of
the extent to which MBE/WBE firms will participate in this Contract if awarded to this firm as the Contractor for the Project.

Name of MBEWEE Cortractor Type of Work to be Done in Daoltar Credit(‘;rg:::rd MBEABE

Accordance with Schedule C WEE WBE
Bauer Latoza Studio Architecture/Interiors/Specs | ¢ $
$ $
$ $
$ $
$ $
$ $
$ $
$ $

Total Net MBEIWBE Credit | $ 1 BD s 18D

Percent of Total Base Bid % %

The Prime may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to
the percentage of the ownership and controt of the MBE/WBE partner.
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SCHEDULED
Affidavit of Professional Service Provider Regarding MBE/WBE Participation (2 of 2)

The Undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms,
conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days
of receipt of a notice of Contract award from the Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors
used in the performance of this contract, meet the Agency requirements and have not violated any City or Sister Agency
palicy, codes, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or
other disciplinary action by any government agency. Additionally, if at any time the Contractor becomes aware of such
information, it must immediately disclose it to the Commission.

BY:

Bauer Latoza Studio ¥ ‘
Name of Conlractor (Print) Signature

1/18/2019 Edward Torrez, President
Date Name (Print)

312.567.1000
Phone
IF APPLICABLE:
BY:
Joint Venture Pariner (Print) Signature
Date Name (Print)

MBE ____ WBE ___ Non-MBE/WBE _
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OFFICE OF CONTRACT COMPLIANCE

EDWARD H. OLIVIERI

DIRECTOR

118 M. Clark, County Building, Raom 1020 ® Chicago, lllinois 60602 @ (312) 603-5502

November 27, 2018

Mr. Edward Torrez, President
TONI PRECKWINKLE :
i Bauer Latoza Studio, Ltd.
Conk County Bosed 2241 S. Wabash Avenue
of Commissioners ChiC&gO‘ IL 60616
RICHARD R BOYKIN Re: Annual Certification Expires: November 27, 2019
1st District
Dear Mr. Torrez:
DENMIS DEER
AR Congratulations on your continued eligibility for Certification as a Minority-owned Business Enterprise (MBE)
e by Cook County Government. This certification is valid until November 27, 2019; however, you must re-validate
il your firms’ certification annually.
STANLEY MOORE As a condition of continued Certification, you must file a “Re-Certification Affidavit” within sixty (60)
ath District business days prior to the date of Annual Certification Expiration. Failure to file this Affidavit shall result in
the termination of your Certification. You must notify Cook County Government's Office of Contract Compliance
DEBORAH SIMS of any change in ownership or control or any other matters or facts affecting your firm’s eligibility for Certification
5th District within fifteen (15) business days of such change.

EDYRB M 000K Cook County Government may commence action to remove your firm as an MBE vendor if you fail to notify us of

i any changes of facts affecting your firm's Certification, or if your firm otherwise fails to cooperate with the County
——_— in any inquiry or investigation. Removal of status may also be commenced if your firm is found to be involved in
Jth Distfict bidding or contractual irregularities.
LUIS ARROYO, IR Your firm’s name will be listed in Cook County’s Directory of certified firms in the following area(s) of specialty:
Ath District

Professional Service: Licensed Architectural Services
PETER M. SILVESTRI

SHEERRI Your firm'’s participation on Cook County contracts will be credited toward MBE goals in your area(s) of specialty.

While your participation on Cook County contracts is not limited to your specialty, credit toward MBE goals wil

RAGERTREIRR be given only for work performed in the specialty category.

10th Distict

G B Thank you for your continued interest in Cook County Government's Minority, Women, Veteran, and Service-
11th District Disabled Veteran Business Enterprise Programs.
JOHN A FRITCHEY Sincgrelyl =

12th District

i
4 .

/ 2 P e ——y
LARRY SUFFREDIN ( L% :

S Edward H. Olivieri
R AL Contract Compliance Director

14th District
EHOAM

TIMOTHY 0. SCHNEIDER
15th District

JEFFREY R TOBOLSKI
16th District

SEAN M. MORRISON
17th District

$ Fiscal Responsibility ' Innovative Leadership @ Transparency & Accountability |:.'r Improved Seivices
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