

ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbcchicago.com

ADDENDUM NO.: 05

PROJECT NAME: Williams Park Fieldhouse

PROJECT NO.: 11320

CONTRACT NO.: C1593

DATE OF ISSUE: January 25, 2018

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

ITEM NO. 1: CHANGE TO KEY DATES

Change 1. Bid Due/Time and Public Bid Opening/Pre-Award:

- a. The Bid Due and Public Bid Opening Dates/Times have been **RESCHEDULED** to Thursday, February 1, 2018 at 11:00 a.m.
- b. The Pre-Award Meeting Date/Time has been **RESCHEDULED** to Monday, February 5, 2018 at 2:00 p.m.
- ITEM NO. 2: REVISIONS TO BOOK 1 PBC INSTRUCTIONS TO BIDDERS

None.

ITEM NO. 3: REVISIONS TO BOOK 2 – PBC STANDARD TERMS AND CONDITIONS

None.

ITEM NO. 4: REVISIONS TO BOOK 3 – TECHNICAL SPECIFICATIONS

None.

ITEM NO. 5: REVISIONS TO DRAWINGS

None.

ITEM NO. 6: REQUESTS FOR INFORMATION

None.

List of Attachments and Drawings:

This Addendum includes the following attached Specifications and/or Documents:

1. None.

This Addendum includes the following attached Drawings:

None.

END OF ADDENDUM NO. 05