



ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbccchicago.com

ADDENDUM NO.: 03
PROJECT NAME: Construction Management at Risk Services for Various Chicago Public Schools (Package 1)
CONTRACT NO.: PS3021
DATE OF ISSUE: November 23, 2018

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

- ITEM NO. 1: CHANGE TO KEY DATES**
None.
- ITEM NO. 2: REQUEST FOR PROPOSAL (RFP) DOCUMENT**
Change 1 ADDED additional Project Documents, per School.
- ITEM NO. 3: REQUESTS FOR INFORMATION**
None.

This Addendum includes the following Project Documents and/or Specifications:

(Available on PBC's Current Opportunities page for this RFP [here](#).)

1. Decatur – Geotech Draft Report
2. Decatur – Roof Report (Final)
3. Dirksen – Roof Report
4. McDade – Roof Report
5. McDade – Boundary Survey
6. Palmer – Geotech Draft Report
7. Palmer – Boundary Survey
8. Poe – Roof Report
9. Poe – Traffic Study
10. Rogers – None

END OF ADDENDUM NO. 03