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COLOR KEY:

BLACK - CPS MASTER

RED - PBC MASTER / PBC FURNISHED
BLUE — AOR/EOR AUTHORED

GENERAL SPECIFICATION NOTES (WHEN EDITING):

1. CPS guideline specifications utilize the term “PRELIMINARY ACCEPTANCE”, whereas PBC
uses “SUBSTANTIAL COMPLETION”. AOR/EOR shall review and modify language in the master
specifications to comply with PBC contract requirements.

2. CPS guideline specification utilizes the terms “BOARD”, “BOARD REPRESENTATIVE” and
“‘BOARD OF EDUCATION”, AOR/EOR should review and identify these occurrences and consult
with PBC if the language should be revised to “AUTHORIZED COMMISSION
REPRESENTATIVE” which matches PBC contract language.

3. Review pre-installation conference references; confirm if PBC Book 2 Section 11.03(9) is correct.

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS

00 00 00

00 01 02
00 30 00

00 30 00A
00 30 00B
00 30 00C
00 30 00D
00 30 00E
00 30 00F

PROJECT MANUAL COVER PAGE .......cooieiieeeee e, 01_01/11/14
NOTE: PBC version

TABLE OF CONTENTS ....ooiiiiiiii ettt e e s e e e enneeas 00_10/22/18
INFORMATION AVAILABLE TO BIDDERS (AOR) ...vvvieiiiiieeeeeee e N/A - AOR
NOTE: AOR authored / PBC to provide content

ATTACHMENT A — SUBSURFACE EXPLORATION......cccviieiiieececiiee e, N/A - PBC
ATTACHMENT B - GEOTECHNICAL INVESTIGATION REPORT .............. N/A - PBC

ATTACHMENT C — PHASE | ENVIRONMENTAL PROP. ASSESSMENT .. N/A - PBC
ATTACHMENT D — PHASE Il LIMITED SUBSURFACE INVESTIGATON... N/A - PBC

ATTACHMENT E — GROUND PENETRATING RADAR STUDY ........c.cc..... N/A - PBC
ATTACHMENT F — COMPREHENSIVE SITE INVESTIGATION /
REMEDIAL OBJECTIVES REPORT / REMEDIAL ACTION PLAN .............. N/A - PBC

NOTE: PBC EC to determine what / how many reports are required and edit accordingly

DIVISION 01 - GENERAL REQUIREMENTS

0114 11 CONSTRUCTION OPERATIONS AND SITE UTILIZATION PLAN .............. 00_09/17/18

013329 LEED SUSTAINABLE DESIGN REPORTING ......cccoiiiiieiiiiiee e 00_09/17/18

01 33 29.01 LEED PROJECT CHECKLIST ...ttt 00_09/17/18
PREPARED BY AOR/EOR AS APPLICABLE .........cooioiiiieieeea e NA

0133 29.04 LEED MATERIAL CONTENT FORM.......coiiiiiiiiiiee et 00_09/17/18

01 33 29.07 LEED PROHIBITED CONTENT INSTALLER CERTIFICATION................... 00_09/17/18

013561 LEED COORDINATOR. ...ttt 01_09/10/12
NOTE: PBC version, no CPS equivalent — verify if required

014000 QUALITY REQUIREMENTS ..ottt 00_09/17/18

014216 DEFINITIONS ...t e s e e et e e s sneeeeeenes 00_09/17/18

015003 TEMPORARY FACILITIES AND CONTROLS — RENOVATION ................. 00_09/17/18

015005 TEMPORARY FACILITIES AND CONTROLS — NEW CONSTRUCTION.... 00_09/17/18

015010 COMMISSION REPRESENTATIVE FIELD OFFICE ......cccoviiieiiiiieeeiiee 03_11/24/09
NOTE: PBC specification needs update by PBC for archaic content
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0156 11 GENERAL DUST, FUME AND ODOR CONTROLS .......ccccceviiiiiieiieeeiene 00_09/17/18
0156 39 TEMPORARY TREE AND PLANT PROTECTION.......cccceeiiieiiieeciee e 01_05/15/13
NOTE: PBC version, no CPS equivalent
015713 LEED TEMPORARY EROSION AND SEDIMENT CONTROL...................... 00_09/17/18
NOTE: verify / compare w/ PBC master 01_09/14/12 /ensure provisions addressed
015721 LEED INDOOR AIR QUALITY CONTROLS.......cccooiiiieiiiieeieeeree e 00_09/17/18
015721 INTEGRATED PEST MANAGEMENT ...ttt 00_09/17/18
NOTE: verify / compare w/ PBC master 01_09/11/11 / ensure provisions addressed
016116 LEED VOLATILE ORGANIC COMPOUND (VOC) RESTRICTIONS............ 00_09/17/18
016210 PRE-CONSTRUCTION PROJECT MOCK-UP ......ccoviiiiiiiiiiereeeeeee 00_09/17/18
NOTE: review / compare w/ PBC master 01 14 10 /01_07/31/10
017000 EXECUTION REQUIREMENTS ...t 00_09/17/18
017071 FINAL CLEANING — SCHOOLS ......ooiiieiiee e 01_10/20/10
NOTE: PBC version, no CPS equivalent
017329 CUTTING AND PATCHING ..ot 00_09/17/18
017419 LEED CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL ........... 00_09/17/18
017700 CLOSEQUT PROCEDURES.........cooiiiiitiiiiieeeiee et 00_09/17/18
01 77 00.01 CLOSEQOUT MEETING CHECKLIST ...ttt 00_09/17/18
017800 CLOSEQUT SUBMITTALS......ceeiiiietiie et e e smee e e e e eneeeenneean 00_09/17/18
01 78 00.01 CLOSEOQOUT DOCUMENTS CHECKLIST ......coiiiieiiieeiieeeiieesieeeieeesieee e 00_09/17/18
NOTE: can use the (4) sections above if they do not conflict with PBC front-end
017900 DEMONSTRATION AND TRAINING......cooiiiiiiieiii e 00_09/17/18
0191 XX COMMISSIONING ...ttt aeeestie e e et e e seeeateeeameeeeaneeesnseeanneeeanneeeneean PENDING
NOTE: if this is not ready utilize may have to use older PBC/CPS masters
XX XX XX EARTH RETENTION SYSTEM ...t N/A - EOR
XX XX XX VIBRATION MONITORING ......ooiiiiiiiiie et e s N/A - EOR
XX XX XX SETTLEMENT MONITORING.......ooiiiiiiiieiiie e N/A - EOR

NOTE: PBC / geotech engineer input required for (3) sections above

DIVISION 02 - EXISTING CONDITIONS

021315 SMALL SCALE DISTURBANCE ASBESTOS CONTAINING MATERIALS.. 00_09/17/18
02 24 00 ENVIRONMENTAL ASSESSMENT ....ooiiiiiiiiiie e 00_09/17/18
02 24 01 ENVIRONMENTAL SCOPE SHEETS ...t 00_09/17/18
02 26 00 HAZARDOUS MATERIALS ASSESSMENT ... 00_09/17/18
024116 BUILDING DEMOLITION.....cceiiiiiiiieee et e e e e 00_09/17/18
024119 SELECTIVE DEMOLITION .....coiiiiiiiii ettt 00_09/17/18
02 64 00 ABOVEGROUND STORAGE TANK REMOVAL.......ceviiiiiieeieee e 00_09/17/18
NOTE: PBC EC to confirm if required
02 65 00 UNDERGROUND STORAGE TANK REMOVAL ..o 00_09/17/18
028213 ASBESTOS ABATEMENT — PRIOR TO DEMOLITION.........ccccceeiiiiineannen. 00_09/17/18
02 82 14 ASBESTOS ABATEMENT — INTERIORS ........ccooiiiiiiiiiiiiee e 00_09/17/18
02 82 15 ASBESTOS ABATEMENT — EXTERIORS......ccooiiiiiiiiiee e 00_09/17/18
02 83 19 LEAD-BASED PAINT ABATEMENT .....ooiiiiiiie e 00_09/17/18
02 83 20 SMALL SCALE DIST OF PAINT SURF ASSUMED CONTAIN LEAD........... 00_09/17/18
02 86 13 HAZARDOUS AND UNIVERSAL WASTE MANAGEMENT..........ccccccveeeennee 00_09/17/18
02 87 13 ANIMAL EXCREMENT AND CARCASS ABATEMENT .......cccoiiiiieeeeeeiee 00_09/17/18

NOTE: PBC EC to confirm if required
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DIVISION 03 - CONCRETE
03 30 00 CAST-IN-PLACE CONCRETE ... 00_09/17/18

DIVISION 04 - MASONRY

04 01 00 MAINTENANCE OF MASONRY ....ooiiiiiiiiiiiie it 00_09/17/18
NOTE: Dirksen existing building
04 20 00 UNIT MASONRY ...ttt 00_09/17/18

DIVISION 05 - METALS

051200 STRUCTURAL STEEL FRAMING ........coooiiiiiiiiii e 00_09/17/18
052100 STEEL JOIST FRAMING ... 00_09/17/18
053100 STEEL DECKING ... e 00_09/17/18
054000 COLD-FORMED METAL FRAMING........ccooiiiiiiiiiiiieecee e 00_09/17/18
0550 00 METAL FABRICATIONS ... 00_09/17/18
055100 METAL STAIRS L. 00_09/17/18
055213 PIPE AND TUBE RAILINGS ... .o 00_09/17/18

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES

06 10 00 ROUGH CARPENTRY ... 00_09/17/18
06 20 00 FINISH CARPENTRY ..o 00_09/17/18
06 41 00 ARCHITECTURAL WOOD CASEWORK ........oooiiiiiiecee e 00_09/17/18
06 61 16 SOLID SURFACING FABRICATIONS ... 00_09/17/18

DIVISION 07 - THERMAL AND MOISTURE PROTECTION

07 01 50.19 PREPARATION FOR RE-ROOFING......cccoiiiiiiiie e 00_10/12/18

07 01 50.61 ROOF DECK REPAIR ... 00_10/12/18
NOTE: Anticipated that roof replacement may cause damage to substrate

07 01 50.65 ROOF PATCHING ...ttt e 00_10/12/18

07 0160 MAINTENANCE OF FLASHING AND SHEET METAL .....covviiiiiiiiieeeeee 00_10/12/18

07 1113 BITUMINOUS DAMPPROOFING ...t 00_10/12/18

07 18 00 TRAFFIC COATINGS ... .ottt 00_10/12/18

07 2100 THERMAL INSULATION ..ottt 00_10/12/18
NOTE: review; delete BATT, edit-in spray-polyurethane foam & thermal barrier

07 21 29 SPRAYED INSULATION ...t 00_10/12/18
NOTE: evaluate for unheated soffits

07 2500 WEATHER BARRIERS ...ttt 00_10/12/18
NOTE: evaluate this includes peel & stick and liquid-applied and not spun polyolefin

07 4113 METAL ROOF PANELS ... 00_10/12/18
NOTE: possible use at Dirksen to increase roof insulation thickness

07 4213 METAL WALL PANELS ... 00_10/12/18
NOTE: possible use at Dirksen at soffit condition and at link curtainwall infill

07 42 47 CUSTOM COMPOSITE MATERIAL WINDOW INFILL PANELS.................. 00_10/12/18
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NOTE: possible use at Dirksen at soffit condition and at link curtainwall infill

07 52 16.11 COLD APPLIED MODIFIED BITUMINOUS MEMBRANE ROOFING........... 00_10/22/18

07 52 16.12 HOT APPLIED MODIFIED BITUMINOUS MEMBRANE ROOFING ............. 00_10/22/18
NOTE: determine cold or hot and delete other.

07 62 00 SHEET METAL FLASHING AND TRIM....ccoiiiiiiiiiiiie e 00_10/12/18

07 7100 ROOF SPECIALTIES . ...ttt 00_10/12/18
NOTE: confirm includes manufactured specialties, new master

07 72 00 ROOF ACCESSORIES ...ttt a e ee e e e 00_10/12/18

07 8100 APPLIED FIREPROOFING .......oiiiiiiiiiiie et 00_10/12/18
NOTE: AKA SRFM; must adjust notes or spec accordingly

07 81 23 INTUMESCENT MASTIC FIREPROOFING. ..o 00_10/12/18

07 84 00 FIRESTOPPING ...ttt e e e e e e ee e e e e e 00_10/12/18
NOTE: compare against previous master

07 84 14 FIRE RESISTIVE JOINT SYSTEMS ....ooiiiieeiee e 00_10/12/18
NOTE: AOR specification

07 92 00 JOINT SEALANT S Lt e e e e e e e e e e e 00_10/12/18

07 9513 EXPANSION JOINT COVER ASSEMBLIES.........cooiiieeiee e 00_10/12/18

DIVISION 08 - OPENINGS

08 01 46 GLAZED ALUMINUM CURTAIN WALL COMPONENT REPLACEMENT.... 00_10/12/18
NOTE: Possible use at Dirksen for curtainwall modification

08 1113 HOLLOW METAL DOORS AND FRAMES...........oiiiiiieiiieee e 00_10/12/18

08 14 16 FLUSH WOOD DOORS ...t e e e e e e e 00_10/12/18

08 16 13 FIBERGLASS DOORS ...ttt 00_10/12/18

08 31 00 ACCESS DOORS AND PANELS ..o 00_10/12/18

08 42 29 AUTOMATIC DOOR OPERATORS ...t 00_10/12/18

0843 13 ALUMINUM-FRAMED STOREFRONTS ......coiiiiiiiie e 00_10/12/18

08 5113 ALUMINUM WINDOWS ...ttt 00_10/12/18
NOTE: may be possible at Decatur, review w/acoustic consultant

08 51 14 ALUMINUM SOUND-CONTROL WINDOWS.......ccooiiieiiiiiee e 00_10/12/18
NOTE: required at Dirksen, may be required at Decatur, review w/acoustic consultant

08 56 57 WINDOW GUARDS - EXTERIOR .....coiiiiiiiieiiiiie et 00_10/12/18

08 63 00 METAL-FRAMED SKYLIGHTS ....ooiiiiiiieee e 00_10/12/18
NOTE: required at Dirksen to replace existing at light-locked room

08 71 00 DOOR HARDWARE ...ttt e e e e e e e eeaaeeean PENDING
NOTE: if this is not ready utilize may have to use older CPS master

08 71 01 DOOR HARDWARE SCHEDULE.........ccoiiiiiiieiiiiiee e eiiiee e sieeeessnieeeeennee PENDING
NOTE: if this is not ready utilize may have to use older CPS master

08 80 00 L 4 | P 00_10/12/18

08 83 00 MIRRORS ...ttt et e et e e et e e e e s e e e eneee 00_10/12/18
NOTE: confirm if required at dance rooms; toilet room mirrors typically included in acc.

08 91 00 LOUVERS ..ttt e e e e e e e e eeaaeeeenas 00_10/12/18

DIVISION 09 - FINISHES

09 05 61 COMMON WORK RESULTS FOR FLOORING PREPARATION................ 00_10/12/18
092116 GYPSUM BOARD ASSEMBLIES ... 00_10/12/18
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092119 GYPSUM BOARD SHAFT WALL ASSEMBLIES ........cccoeoiiiiiiecieeeeeee N/A - AOR
NOTE: Confirm if included in 09 21 16
09 22 16 NON-STRUCTURAL METAL FRAMING .......ccoiiiiiiiiiiieieee e 00_10/12/18
09 24 00 CEMENT PLASTERING ...ttt 00_10/12/18
09 30 00 TILING . ettt 00_10/12/18
09 51 00 ACOUSTICAL CEILINGS .....ooiiiiiie et 00_10/12/18
09 65 00 RESILIENT FLOORING AND MOISTURE MITIGATION .....cociviiiieiiiieeeeee 00_10/12/18
NOTE:AOR to edit-in moisture mitigation requirements; confirm this includes solid vinyl
09 67 00 FLUID-APPLIED FLOORING ......cooiiiiiiiieiieeeeeee e 00_10/12/18
NOTE: Confirm if this matches recent epoxy floor coating system
09 68 13 TILE CARPETING......ooiitiiie et 00_10/12/18
09 84 30 FABRIC-WRAPPED SOUND-ABSORBING WALL UNITS.......cccccoiiiieenn 00_10/12/18
099103 SURFACE PREPARATION FOR RENOVATION PAINTING ........ccccoeenunenne 00_10/12/18
099105 RENOVATION PAINTING .....oiiiiiiiiiertee e 00_10/12/18
099113 EXTERIOR PAINTING ...ttt 00_10/12/18
099123 INTERIOR PAINTING ..ottt 00_10/12/18
09 96 30 SILICONE ELASTOMERIC COATING ...ooiiiiiiiiee et N/A - AOR

NOTE: Back-side CMU at refuse / compactor / chiller & TX enclosure

DIVISION 10 - SPECIALTIES

10 11 01 VISUAL DISPLAY BOARDS .......ooiiiiitiieitee et 00_09/17/18
10 14 00 SIGNAGE ... 00_09/17/18
NOTE: Confirm exterior emergency signage is included
1021 13.19 PLASTIC TOILET COMPARTMENTS ..ot 00_09/17/18
10 26 01 WALL AND CORNER GUARDS. ...ttt 00_09/17/18
10 28 00 TOILET, BATH, AND LAUNDRY ACCESSORIES........ccciiiiiieieiiecen, 00_09/17/18
1044 00 FIRE PROTECTION SPECIALTIES .....cooiiiieiiie e 00_09/17/18
10 44 03 INSTALLATION OF FIRE EXTINGUISHERS AND CABINETS..........ccccu... 00_09/17/18
1051 12.11 LOCKERS — ELEMENTARY SCHOOL ....ccectiiiiiiiiiiiieeceeee e 00_09/17/18
1082 19 EXTERIOR SOUND SCREENS ..ot 00_09/17/18

NOTE: Dirksen sound screen at roof chiller

DIVISION 11 - EQUIPMENT

1140 00 FOODSERVICE EQUIPMENT ... 00_09/17/18
1156213 PROJECTION SCREENS ... 00_09/17/18
1161 33 RIGGING SYSTEMS AND CONTROLS........ccoiiiiiiiiiii e 00_09/17/18
11 66 23.11 GYMNASIUM EQUIPMENT — ELEMENTARY SCHOOL........ccocooiiiiiiee 00_09/17/18
118227 FACILITY WASTE COMPACTORS. ... ..o 00_09/17/18

DIVISION 12 - FURNISHINGS

1224 00 WINDOW SHADES. ... ..o e e 00_09/17/18
123200 MANUFACTURED WOOD CASEWORK ......ccccooiiiiiiiiiii e 00_09/17/18
12 3553 WOOD LABORATORY CASEWORK........coiiiiiiiiieeceesee e 00_09/17/18
12 36 00 COUNTERTOPS ... e 00_09/17/18
1248 13 ENTRANCE FLOOR MATS AND FRAMES ... 00_09/17/18
DIRKSEN ANNEX & RENOVATIONS TOC -5 TABLE OF CONTENTS

PBC Project # 05225



CPS Control: 00_10/22/2018
AOR Project Issue: A_11/02/2018

1263 13 STADIUM BENCH SEATING ......ooiiiiiiiiiece e 00_09/17/18

DIVISION 13 - SPECIAL CONSTRUCTION

1311 00 POOL LINERS ... 00_09/17/18
132148 SOUND ISOLATION ROOMS ... 00_09/17/18
1328 16 SPORT NETTING ... e 00_09/17/18
13 34 16.53 EXTERIOR BLEACHERS ... 00_09/17/18
1348 20 ARCHITECTURAL ACOUSTIC ISOLATION ......ooiiiiiiiiiiiece e 00_09/17/18

DIVISION 14 - CONVEYING EQUIPMENT
14 24 23 HYDRAULIC PASSENGER ELEVATORS .......coooiiiiiieeene 00_09/17/18

DIVISION 21 - FIRE SUPPRESSION

210500 COMMON WORK RESULTS FOR FIRE SUPPRESSION ........cccoceviiiiiiinene N/A - EOR
210513 COMMON MOTOR REQUIREMENTS FOR FIRE SUPPRESSION ............ N/A - EOR
210553 IDENTIFICATION FOR FIRE SUPPRESSION PIPING AND EQUIPMENT. 00_09/17/18
211300 FIRE SUPPRESSION SPRINKLER SYSTEMS ... 00_09/17/18
213000 FIRE PUMPS ... e 00_09/17/18

DIVISION 22 - PLUMBING

220500 COMMON WORK RESULTS FOR PLUMBING .......cccoieiiieiieecee e N/A - EOR
22 0513 COMMON MOTOR REQUIREMENTS FOR PLUMBING EQUIPMENT ...... N/A - EOR
22 05 16 EXPANSION FITTINGS AND LOPS FOR PLUMBING .......cccccooiiieiiieinne N/A - EOR
220519 METERS AND GAGES FOR PLUMBING PIPING .......ccccoiiiiiiieieeee N/A - EOR
22 0523 GENERAL-DUTY VALVES FOR PLUMBING PIPING .....c..cccoeeiiieiieeiee N/A - EOR
22 05 48 VIBRATION CONTROLS FOR PLUMBING PIPING AND EQUIPMENT...... 00_09/17/18
22 0553 IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT ................. 00_09/17/18
22 07 16 PLUMBING EQUIPMENT INSULATION ......ooiiiiiiiieee e 00_09/17/18
2207 19 PLUMBING PIPING INSULATION ..ottt 00_09/17/18
221116 DOMESTIC WATER PIPING.......oooiiiiiiiiiiiteee e 00_09/17/18
221119 DOMESTIC WATER PIPING SPECIALTIES ......cooiiiiiieeeeee e 00_09/17/18
221316 SANITARY WASTE, VENT AND STORM DRAINAGE PIPING...........c..c..... 00_09/17/18
2214 23 DRAINAGE PIPING SPECIALTIES .....oiiiiiiiieeiee e 00_09/17/18
22 3500 DOMESTIC WATER PUMPS ...ttt 00_09/17/18
22 36 00 COMMERCIAL FUEL-FIRED WATER HEATERS .......ccooiiiiiieiiieeeee 00_09/17/18
22 3700 SANITARY SEWAGE AND SUMP PUMPS ... 00_09/17/18
22 4000 PLUMBING FIXTURES ...ttt 00_09/17/18
NOTE: Confirm drinking fountains and water coolers are included
22 66 53 CHEMICAL WASTE PIPING ...t 00_09/17/18

DIVISION 23 - HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC)

23 01 30.51 HVAC AIR-DISTRIBUTION SYSTEM CLEANING .........ccocoiiii 00_09/17/18
230513 COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT ............... 00_09/17/18
DIRKSEN ANNEX & RENOVATIONS TOC -6 TABLE OF CONTENTS

PBC Project # 05225



CPS Control: 00_10/22/2018
AOR Project Issue: A_11/02/2018

2305 16 EXPANSION FITTINGS AND LOOPS FOR HVAC PIPING...........ccceevneene. 00_09/17/18
230519 METERS AND GAGES FOR HVAC PIPING........ccccoiiiiiiieieeeree e 00_09/17/18
230523 GENERAL-DUTY VALVES FOR HVAC PIPING .......cocciiiiiiiiieeiee e 00_09/17/18
23 0548 VIBRATION CONTROLS FOR HVAC PIPING AND EQUIPMENT .............. 00_09/17/18
23 0553 IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT .......cccooeviieennen. 00_09/17/18
230593 TESTING, ADJUSTING, AND BALANCING FOR HVAC........ccocvvviiiiiicen. 00_09/17/18
2307 13 DUCT INSULATION. ...ttt 00_09/17/18
2307 16 HVAC EQUIPMENT INSULATION ...t 00_09/17/18
2307 19 HVAC PIPING INSULATION ...ttt 00_09/17/18
23 09 XX BUILDING AUTOMATION SYSTEM (BAS) ....oooiiiiiiiiiiiiieeiiee s PENDING
NOTE: Review older Sections 23 09 20, 21 & 26 and edit if updated section is not ready
232113 HYDRONIC PIPING. ... .ottt 00_09/17/18
232114 HYDRONIC SPECIALTIES ...ttt 00_09/17/18
232123 HYDRONIC PUMPS ...t 00_09/17/18
232300 REFRIGERANT PIPING .....ooiiiiii e 00_09/17/18
232500 HVAC WATER TREATMENT ... 00_09/17/18
233100 HVAC DUCTS AND CASINGS ...ttt 00_09/17/18
233300 AIR DUCT ACCESSORIES .......oiiiiiiiiiieiee e 00_09/17/18
233423 HVAC POWER VENTILATORS ... 00_09/17/18
2336 00 AIR TERMINAL UNITS . 00_09/17/18
235100 BREECHINGS, CHIMNEYS, AND STACKS .......ccociiiiiieeee e 00_09/17/18
235216 CONDENSING BOILERS .......ooiiiiiiiiiieieeee et 00_09/17/18
2364 23 SCROLL WATER CHILLERS ... .ot 00_09/17/18
2364 26 ROTARY-SCREW WATER CHILLERS.........ccoiiiiiiieeee e 00_09/17/18
237413 PACKAGED OUTDOOR CENTRAL AIR HANDLER ......ccooiiiiiiiiieeeiee 00_09/17/18
2374 16.11 PACKAGED ROOFTOP UNIT (15 TONS AND LESS) .....cccociviiiiiieiieee 00_09/17/18
237416.13 PACKAGED ROOFTOP UNIT (GREATER THAN 15 TONS) .......cccceeenee 00_09/17/18
237516 CUSTOM PACKAGED MULTIZONE ROOFTOP UNITS......cccooiiiiiiiiiieee 00_09/17/18
23 8126.13 SMALL-CAPACITY SPLIT-SYSTEM AIR CONDITIONERS. ..........ccccoveiieeee 00_09/17/18
238200 CONVECTION HEATING AND COOLING UNITS .....ccciiiiieiiiieniec e 00_09/17/18
238300 RADIANT HEATING UNITS ..o 00_09/17/18

DIVISION 26 - ELECTRICAL

26 0505 SELECTIVE DEMOLITION FOR ELECTRICAL ..o 00_10/22/18
26 0519 LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES.... 00_10/22/18
26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS.................... 00_10/22/18
26 0529 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS..................... 00_10/22/18
26 05 33.13 CONDUIT FOR ELECTRICAL SYSTEMS........ie e 00_10/22/18
26 05 33.16 BOXES FOR ELECTRICAL SYSTEMS.... ... 00_10/22/18
26 05 33.23 SURFACE RACEWAYS FOR ELECTRICAL SYSTEMS ..o 00_10/22/18
26 05 48 NOISE AND VIBRATION CONTROL FOR ELECTRICAL SYSTEMS.......... 00_10/22/18
26 0553 IDENTIFICATION FOR ELECTRICAL SYSTEMS ... 00_10/22/18
260573 POWER SYSTEM STUDIES ... 00_10/22/18
26 0583 WIRING CONNECTIONS ..o 00_10/22/18
26 08 13 TESTING OF ELECTRICAL SYSTEMS ... 00_10/22/18
26 09 23 LIGHTING CONTROL DEVICES...... . 00_10/22/18
26 09 43 LIGHTING CONTROLS ... 00_10/22/18
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26 22 00 LOW-VOLTAGE TRANSFORMERS ..ot 00_10/22/18
262413 SWITCHBOARDS ...ttt s e e et e e et e e e s anaeeeeeas 00_10/22/18
26 24 16 PANELBOARDS ...ttt e e e e e e e e e e e e e 00_10/22/18
26 27 13 ELECTRICITY METERING .....cooiiiiiiiieee et N/A - EOR
26 27 26 WIRING DEVICES ...t 00_10/22/18
2628 13 FUSES .ottt e et e et e e e 00_10/22/18
26 28 16.13 ENCLOSED CIRCUIT BREAKERS ......cooiieeie e 00_10/22/18
26 28 16.16 ENCLOSED SWITCHES ... e 00_10/22/18
262913 ENCLOSED CONTROLLERS ......ooiiie e 00_10/22/18
26 29 23 VARIABLE FREQUENCY MOTOR CONTROLLERS ........cccccoiiiiieiiieeeee 00_10/22/18
26 33 53 STATIC UNINTERRUPTIBLE POWER SUPPLY ..o 00_10/22/18
264113 LIGHTNING PROTECTION FOR STRUCTURES ........ccoooiiiiiieeeeee 00_10/22/18
NOTE: Confirm if required
26 43 00 SURGE PROTECTIVE DEVICES ...ttt 00_10/22/18
26 51 00 INTERIOR LIGHTING ..ottt e 00_10/22/18
26 51 00.01 INTERIOR LIGHTING FIXTURE SCHEDULE...........ccccciiiiiiiiieee e PENDING
FOR REFERENCE — INCLUDE SCHEDULE ON DRAWINGS, EDIT PER PROJECT
26 56 00 EXTERIOR LIGHTING ...ttt 00_10/22/18
26 56 00.01 EXTERIOR LIGHTING FIXTURE SCHEDULE ............cccooiiiiiiiiieeeeee PENDING

FOR REFERENCE — INCLUDE SCHEDULE ON DRAWINGS, EDIT PER PROJECT

DIVISION 27 - COMMUNICATIONS

27 0503 COMMUNICATIONS GENERAL REQUIREMENTS ... 00_09/17/18
27 05 53 IDENTIFICATION FOR COMMUNICATION SYSTEMS ........ccoiiiiiieie 00_09/17/18
27 05 53.01 IDENTIFICATION FOR COMMUNICATION SYSTEMS LABELING ........... 00_09/17/18
27 08 00 COMMISSIONING OF COMMUNICATIONS ...t 00_09/17/18
27 1116 COMMUNICATIONS CABINETS, RACKS, AND ENCLOSURES ................ 00_09/17/18
271313 COMMUNICATIONS COPPER BACKBONE CABLING .......cccccoeiiiiiieeene. 00_09/17/18
271323 COMMUNICATIONS OPTICAL FIBER BACKBONE CABLING ................... 00_09/17/18
271500 DATA COMMUNICATIONS HORIZONTAL CABLING........ccccoiiereeiiiereene 00_09/17/18
27 5100 DISTRIBUTED AUDIO-VIDEO COMMUNICATIONS SYSTEMS ................. 00_09/17/18
27 5116 PUBLIC ADDRESS SYSTEMS ... 00_09/17/18
27 51 26 ASSISTIVE LISTENING DEVICE SYSTEMS.......coooiiiiiiee e 00_09/17/18
275313 MASTER CLOCK SYSTEMS ... 00_09/17/18
27 53 14 CLOCK SYSTEMS. ..ttt e e e e e eeeeas 00_09/17/18
NOTE: Confirm which of two above is required.
275315 INTERCOM/MASTER CLOCK & PROGRAM EQUIPMENT INTERFACE ... 00_09/17/18
276013 WIRELESS ACCESS POINTS FOR DATA COMMUNICATIONS................. 00_09/17/18

DIVISION 28 - ELECTRONIC SAFETY AND SECURITY

281313 ACCESS CONTROL SYSTEM - DOOR ENTRY (SMALL INSTALLATION) 00_09/17/18
2813 16 IP ACCESS CONTROL SYSTEM .....ooiiiiiiiiieeene e 00_09/17/18
2820 00 CCTV SYSTEM AND COMPONENTS ... 00_09/17/18
28 2307 DVS SYSTEM - EXISTING SCHOOL.......cciiiiii e 00_09/17/18
282309 DVS SYSTEM - NEW SCHOOL ......ooiiiiiiiicieieee e 00_09/17/18
28 26 07 EMERGENCY CALL SYSTEM ... 00_09/17/18
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28 26 09 RESCUE ASSISTANCE SYSTEM ......oiiiiiiiiei e 00_09/17/18
28 3100 FIRE DETECTION AND ALARM .....ooiiiiiiiicee e 00_09/17/18
283111 BUILDING INTRUSION DETECTION ... 00_09/17/18

DIVISION 31 - EARTHWORK

311300 TREE AND LANDSCAPE PROTECTION ... 00_09/17/18
312200 GRADING ... e e 00_09/17/18
312215 EARTHWORK FOR PERMABLE SURFACING SYSTEM .................... 00_11/02/18
312316 EXCAVATION ... s 00_09/17/18
312317 EXCAVATING, BACKFILLING, AND COMPACTING FOR UTILITIES......... 00_09/17/18
312318.13 SOIL, FILL, BACKFILL, CU STRUCT SOIL, AND CONST DEMO DEBRIS. 00_09/17/18
312318.14 CCDD UNCONTAMINATED SOIL ..ot 00_09/17/18
3123 18.14D CCDD UNCONTAMINATED SOIL-DRAWING NOTES ........ccccoiiiiiien 00_09/17/18
FOR REFERENCE — INCLUDE NOTE ON DRAWINGS, EDIT PER PROJECT
312318.15 HAZARDOUS WASTE SOIL REMOVAL AND DISPOSAL ........cccccoieiene 00_09/17/18
312323 FILL e 00_09/17/18
312323.15 CU STRUCTURAL SOIL ...ttt 00_09/17/18
312323.25 ACCEPTANCE OF BACKEFILL, TOP SOIL, CU STRUCTURAL SOIL.......... 00_09/17/18
316329 DRILLED CONCRETE PIERS AND SHAFTS ... 00_09/17/18

NOTE: Deep foundations required per early geotechnical engineer feedback, report is
forthcoming — type of foundation to be evaluated.

DIVISION 32 - EXTERIOR IMPROVEMENTS

321216 ASPHALT PAVING ... 00_09/17/18
321313 CONCRETE PAVING ..o s 00_09/17/18
3214 43 PERMEABLE UNIT PAVING ... ..o 00_09/17/18
3217 23.13 PAINTED PAVEMENT MARKINGS ... 00_09/17/18
3218 16 PLAYGROUND PROTECTIVE SURFACING .......cccciiiiiiiiieece 00_09/17/18
32 3113.43 TRASH ENCLOSURE FENCES AND GATES .......cooiiiiieeeeeee 00_09/17/18
323119 DECORATIVE METAL FENCES AND GATES ... 00_09/17/18
323129 WOOD FENCES AND GATES ... 00_09/17/18
323313 SITEBICYCLE RACKS ... 00_09/17/18
329223 SODDING ... s 00_09/17/18
329300 P AN T S e e 00_09/17/18

DIVISION 33 - UTILITIES

331013 WATER SERVICE ...t 00_11/02/18
NOTE: new water service required, confirm new spec or utilize older spec w/edits
334100 SEWERAGE AND DRAINAGE ... 00_09/17/18
335113 NATURAL GAS PIPING ...ttt 00_09/17/18
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