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COLOR KEY: 

BLACK – CPS MASTER 

RED – PBC MASTER / PBC FURNISHED 

BLUE – AOR/EOR AUTHORED 

GENERAL SPECIFICATION NOTES (WHEN EDITING): 

1. CPS guideline specifications utilize the term “PRELIMINARY ACCEPTANCE”, whereas PBC 
uses “SUBSTANTIAL COMPLETION”. AOR/EOR shall review and modify language in the master 
specifications to comply with PBC contract requirements.  

2. CPS guideline specification utilizes the terms “BOARD”, “BOARD REPRESENTATIVE” and 
“BOARD OF EDUCATION”, AOR/EOR should review and identify these occurrences and consult 
with PBC if the language should be revised to “AUTHORIZED COMMISSION 
REPRESENTATIVE” which matches PBC contract language. 

3. Review pre-installation conference references; confirm if PBC Book 2 Section 11.03(9) is correct. 

 

DIVISION 00 - PROCUREMENT AND CONTRACTING REQUIREMENTS 

 

00 00 00 PROJECT MANUAL COVER PAGE ............................................................. 01_01/11/14 

 NOTE: PBC version 

00 01 02 TABLE OF CONTENTS ................................................................................. 00_10/22/18 

00 30 00 INFORMATION AVAILABLE TO BIDDERS (AOR)  ...................................... N/A - AOR 

 NOTE: AOR authored / PBC to provide content 

00 30 00A ATTACHMENT A – SUBSURFACE EXPLORATION .................................... N/A - PBC 

00 30 00B ATTACHMENT B - GEOTECHNICAL INVESTIGATION REPORT .............. N/A - PBC 

00 30 00C ATTACHMENT C – PHASE I ENVIRONMENTAL PROP. ASSESSMENT .. N/A - PBC 

00 30 00D ATTACHMENT D – PHASE II LIMITED SUBSURFACE INVESTIGATON ... N/A - PBC 

00 30 00E ATTACHMENT E – GROUND PENETRATING RADAR STUDY ................. N/A - PBC 

00 30 00F ATTACHMENT F – COMPREHENSIVE SITE INVESTIGATION /  

 REMEDIAL OBJECTIVES REPORT / REMEDIAL ACTION PLAN .............. N/A - PBC 

 NOTE: PBC EC to determine what / how many reports are required and edit accordingly 

 

DIVISION 01 - GENERAL REQUIREMENTS 

 

01 14 11 CONSTRUCTION OPERATIONS AND SITE UTILIZATION PLAN .............. 00_09/17/18 

01 33 29 LEED SUSTAINABLE DESIGN REPORTING .............................................. 00_09/17/18 

01 33 29.01 LEED PROJECT CHECKLIST ....................................................................... 00_09/17/18 

 PREPARED BY AOR/EOR AS APPLICABLE ............................................... NA 

01 33 29.04 LEED MATERIAL CONTENT FORM ............................................................. 00_09/17/18 

01 33 29.07 LEED PROHIBITED CONTENT INSTALLER CERTIFICATION ................... 00_09/17/18 

01 35 61 LEED COORDINATOR .................................................................................. 01_09/10/12 

 NOTE: PBC version, no CPS equivalent – verify if required 

01 40 00 QUALITY REQUIREMENTS .......................................................................... 00_09/17/18 

01 42 16 DEFINITIONS ................................................................................................ 00_09/17/18 

01 50 03 TEMPORARY FACILITIES AND CONTROLS – RENOVATION  ................. 00_09/17/18 

01 50 05 TEMPORARY FACILITIES AND CONTROLS – NEW CONSTRUCTION .... 00_09/17/18 

01 50 10 COMMISSION REPRESENTATIVE FIELD OFFICE .................................... 03_11/24/09 

 NOTE: PBC specification needs update by PBC for archaic content 
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01 56 11 GENERAL DUST, FUME AND ODOR CONTROLS ..................................... 00_09/17/18 

01 56 39 TEMPORARY TREE AND PLANT PROTECTION ........................................ 01_05/15/13 

 NOTE: PBC version, no CPS equivalent 

01 57 13 LEED TEMPORARY EROSION AND SEDIMENT CONTROL ..................... 00_09/17/18 

 NOTE: verify / compare w/ PBC master 01_09/14/12 /ensure provisions addressed 

01 57 21 LEED INDOOR AIR QUALITY CONTROLS .................................................. 00_09/17/18 

01 57 21 INTEGRATED PEST MANAGEMENT ........................................................... 00_09/17/18 

 NOTE: verify / compare w/ PBC master 01_09/11/11 / ensure provisions addressed 

01 61 16 LEED VOLATILE ORGANIC COMPOUND (VOC) RESTRICTIONS ............ 00_09/17/18 

01 62 10 PRE-CONSTRUCTION PROJECT MOCK-UP ............................................. 00_09/17/18 

 NOTE: review / compare w/ PBC master 01 14 10 / 01_07/31/10 

01 70 00 EXECUTION REQUIREMENTS .................................................................... 00_09/17/18 

01 70 71 FINAL CLEANING – SCHOOLS .................................................................... 01_10/20/10 

 NOTE: PBC version, no CPS equivalent 

01 73 29 CUTTING AND PATCHING ........................................................................... 00_09/17/18 

01 74 19 LEED CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL ........... 00_09/17/18 

01 77 00 CLOSEOUT PROCEDURES ......................................................................... 00_09/17/18 

01 77 00.01 CLOSEOUT MEETING CHECKLIST ............................................................. 00_09/17/18 

01 78 00 CLOSEOUT SUBMITTALS ............................................................................ 00_09/17/18 

01 78 00.01 CLOSEOUT DOCUMENTS CHECKLIST ...................................................... 00_09/17/18 

 NOTE: can use the (4) sections above if they do not conflict with PBC front-end 

01 79 00 DEMONSTRATION AND TRAINING ............................................................. 00_09/17/18 

01 91 XX COMMISSIONING ......................................................................................... PENDING 

 NOTE: if this is not ready utilize may have to use older PBC/CPS masters 

XX XX XX EARTH RETENTION SYSTEM ..................................................................... N/A - EOR 

XX XX XX VIBRATION MONITORING ........................................................................... N/A - EOR 

XX XX XX SETTLEMENT MONITORING ....................................................................... N/A - EOR 

 NOTE: PBC / geotech engineer input required for (3) sections above 

 

DIVISION 02 - EXISTING CONDITIONS 

 

02 13 15 SMALL SCALE DISTURBANCE ASBESTOS CONTAINING MATERIALS .. 00_09/17/18 

02 24 00 ENVIRONMENTAL ASSESSMENT .............................................................. 00_09/17/18 

02 24 01 ENVIRONMENTAL SCOPE SHEETS ........................................................... 00_09/17/18 

02 26 00 HAZARDOUS MATERIALS ASSESSMENT ................................................. 00_09/17/18 

02 41 16 BUILDING DEMOLITION ............................................................................... 00_09/17/18 

02 41 19 SELECTIVE DEMOLITION ............................................................................ 00_09/17/18 

02 64 00 ABOVEGROUND STORAGE TANK REMOVAL ........................................... 00_09/17/18 

 NOTE: PBC EC to confirm if required 

02 65 00 UNDERGROUND STORAGE TANK REMOVAL .......................................... 00_09/17/18 

02 82 13 ASBESTOS ABATEMENT – PRIOR TO DEMOLITION ................................ 00_09/17/18 

02 82 14 ASBESTOS ABATEMENT – INTERIORS ..................................................... 00_09/17/18 

02 82 15 ASBESTOS ABATEMENT – EXTERIORS .................................................... 00_09/17/18 

02 83 19 LEAD-BASED PAINT ABATEMENT .............................................................. 00_09/17/18 

02 83 20 SMALL SCALE DIST OF PAINT SURF ASSUMED CONTAIN LEAD .......... 00_09/17/18 

02 86 13 HAZARDOUS AND UNIVERSAL WASTE MANAGEMENT.......................... 00_09/17/18 

02 87 13 ANIMAL EXCREMENT AND CARCASS ABATEMENT ................................ 00_09/17/18 

 NOTE: PBC EC to confirm if required 
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DIVISION 03 - CONCRETE 

 

03 30 00 CAST-IN-PLACE CONCRETE ...................................................................... 00_09/17/18 

 

DIVISION 04 - MASONRY 

 

04 01 00 MAINTENANCE OF MASONRY .................................................................... 00_09/17/18 

 NOTE: Dirksen existing building 

04 20 00 UNIT MASONRY ............................................................................................ 00_09/17/18 

 

DIVISION 05 - METALS 

 

05 12 00 STRUCTURAL STEEL FRAMING ................................................................. 00_09/17/18 

05 21 00 STEEL JOIST FRAMING ............................................................................... 00_09/17/18 

05 31 00 STEEL DECKING .......................................................................................... 00_09/17/18 

05 40 00 COLD-FORMED METAL FRAMING .............................................................. 00_09/17/18 

05 50 00 METAL FABRICATIONS ............................................................................... 00_09/17/18 

05 51 00 METAL STAIRS ............................................................................................. 00_09/17/18 

05 52 13 PIPE AND TUBE RAILINGS .......................................................................... 00_09/17/18 

 

DIVISION 06 - WOOD, PLASTICS, AND COMPOSITES 

 

06 10 00 ROUGH CARPENTRY................................................................................... 00_09/17/18 

06 20 00 FINISH CARPENTRY .................................................................................... 00_09/17/18 

06 41 00 ARCHITECTURAL WOOD CASEWORK ...................................................... 00_09/17/18 

06 61 16 SOLID SURFACING FABRICATIONS .......................................................... 00_09/17/18 

 

DIVISION 07 – THERMAL AND MOISTURE PROTECTION 

 

07 01 50.19 PREPARATION FOR RE-ROOFING ............................................................. 00_10/12/18 

07 01 50.61 ROOF DECK REPAIR ................................................................................... 00_10/12/18 

 NOTE: Anticipated that roof replacement may cause damage to substrate 

07 01 50.65 ROOF PATCHING ......................................................................................... 00_10/12/18 

07 01 60 MAINTENANCE OF FLASHING AND SHEET METAL ................................. 00_10/12/18 

07 11 13 BITUMINOUS DAMPPROOFING .................................................................. 00_10/12/18 

07 18 00 TRAFFIC COATINGS .................................................................................... 00_10/12/18 

07 21 00 THERMAL INSULATION ............................................................................... 00_10/12/18 

 NOTE: review; delete BATT, edit-in spray-polyurethane foam & thermal barrier 

07 21 29 SPRAYED INSULATION ............................................................................... 00_10/12/18 

 NOTE: evaluate for unheated soffits 

07 25 00 WEATHER BARRIERS .................................................................................. 00_10/12/18 

 NOTE: evaluate this includes peel & stick and liquid-applied and not spun polyolefin 

07 41 13 METAL ROOF PANELS ................................................................................ 00_10/12/18 

 NOTE: possible use at Dirksen to increase roof insulation thickness 

07 42 13 METAL WALL PANELS ................................................................................. 00_10/12/18 

 NOTE: possible use at Dirksen at soffit condition and at link curtainwall infill 

07 42 47 CUSTOM COMPOSITE MATERIAL WINDOW INFILL PANELS .................. 00_10/12/18 



CPS Control: 00_10/22/2018 
AOR Project Issue: A_11/02/2018 

 

DIRKSEN ANNEX & RENOVATIONS 
PBC Project # 05225 

TOC - 4 TABLE OF CONTENTS 

 

 NOTE: possible use at Dirksen at soffit condition and at link curtainwall infill 

07 52 16.11 COLD APPLIED MODIFIED BITUMINOUS MEMBRANE ROOFING ........... 00_10/22/18 

07 52 16.12 HOT APPLIED MODIFIED BITUMINOUS MEMBRANE ROOFING ............. 00_10/22/18 

 NOTE: determine cold or hot and delete other. 

07 62 00 SHEET METAL FLASHING AND TRIM......................................................... 00_10/12/18 

07 71 00 ROOF SPECIALTIES..................................................................................... 00_10/12/18 

 NOTE: confirm includes manufactured specialties, new master 

07 72 00 ROOF ACCESSORIES .................................................................................. 00_10/12/18 

07 81 00 APPLIED FIREPROOFING ........................................................................... 00_10/12/18 

 NOTE: AKA SRFM; must adjust notes or spec accordingly 

07 81 23 INTUMESCENT MASTIC FIREPROOFING .................................................. 00_10/12/18 

07 84 00 FIRESTOPPING ............................................................................................ 00_10/12/18 

 NOTE: compare against previous master 

07 84 14 FIRE RESISTIVE JOINT SYSTEMS ............................................................. 00_10/12/18 

 NOTE: AOR specification 

07 92 00 JOINT SEALANTS ......................................................................................... 00_10/12/18 

07 95 13 EXPANSION JOINT COVER ASSEMBLIES ................................................. 00_10/12/18 

 

DIVISION 08 - OPENINGS 

 

08 01 46 GLAZED ALUMINUM CURTAIN WALL COMPONENT REPLACEMENT .... 00_10/12/18 

 NOTE: Possible use at Dirksen for curtainwall modification 

08 11 13 HOLLOW METAL DOORS AND FRAMES.................................................... 00_10/12/18 

08 14 16 FLUSH WOOD DOORS ................................................................................ 00_10/12/18 

08 16 13 FIBERGLASS DOORS .................................................................................. 00_10/12/18 

08 31 00 ACCESS DOORS AND PANELS .................................................................. 00_10/12/18 

08 42 29 AUTOMATIC DOOR OPERATORS .............................................................. 00_10/12/18 

08 43 13 ALUMINUM-FRAMED STOREFRONTS ....................................................... 00_10/12/18 

08 51 13 ALUMINUM WINDOWS ................................................................................. 00_10/12/18 

 NOTE: may be possible at Decatur, review w/acoustic consultant 

08 51 14 ALUMINUM SOUND-CONTROL WINDOWS ................................................ 00_10/12/18 

 NOTE: required at Dirksen, may be required at Decatur, review w/acoustic consultant 

08 56 57 WINDOW GUARDS - EXTERIOR ................................................................. 00_10/12/18 

08 63 00 METAL-FRAMED SKYLIGHTS ..................................................................... 00_10/12/18 

 NOTE: required at Dirksen to replace existing at light-locked room 

08 71 00 DOOR HARDWARE ...................................................................................... PENDING 

 NOTE: if this is not ready utilize may have to use older CPS master 

08 71 01 DOOR HARDWARE SCHEDULE .................................................................. PENDING 

 NOTE: if this is not ready utilize may have to use older CPS master 

08 80 00 GLAZING ....................................................................................................... 00_10/12/18 

08 83 00 MIRRORS ...................................................................................................... 00_10/12/18 

 NOTE: confirm if required at dance rooms; toilet room mirrors typically included in acc. 

08 91 00 LOUVERS ...................................................................................................... 00_10/12/18 

 

DIVISION 09 - FINISHES 

 

09 05 61 COMMON WORK RESULTS FOR FLOORING PREPARATION ................. 00_10/12/18 

09 21 16 GYPSUM BOARD ASSEMBLIES .................................................................. 00_10/12/18 
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09 21 19 GYPSUM BOARD SHAFT WALL ASSEMBLIES .......................................... N/A - AOR 

 NOTE: Confirm if included in 09 21 16 

09 22 16 NON-STRUCTURAL METAL FRAMING ....................................................... 00_10/12/18 

09 24 00 CEMENT PLASTERING ................................................................................ 00_10/12/18 

09 30 00 TILING ............................................................................................................ 00_10/12/18 

09 51 00 ACOUSTICAL CEILINGS .............................................................................. 00_10/12/18 

09 65 00 RESILIENT FLOORING AND MOISTURE MITIGATION .............................. 00_10/12/18 

 NOTE:AOR to edit-in moisture mitigation requirements; confirm this includes solid vinyl 

09 67 00 FLUID-APPLIED FLOORING ........................................................................ 00_10/12/18 

 NOTE: Confirm if this matches recent epoxy floor coating system 

09 68 13 TILE CARPETING .......................................................................................... 00_10/12/18 

09 84 30 FABRIC-WRAPPED SOUND-ABSORBING WALL UNITS ........................... 00_10/12/18 

09 91 03 SURFACE PREPARATION FOR RENOVATION PAINTING ....................... 00_10/12/18 

09 91 05 RENOVATION PAINTING ............................................................................. 00_10/12/18 

09 91 13 EXTERIOR PAINTING ................................................................................... 00_10/12/18 

09 91 23 INTERIOR PAINTING .................................................................................... 00_10/12/18 

09 96 30 SILICONE ELASTOMERIC COATING  ......................................................... N/A - AOR 

 NOTE: Back-side CMU at refuse / compactor / chiller & TX enclosure 

 

DIVISION 10 - SPECIALTIES 

 

10 11 01 VISUAL DISPLAY BOARDS .......................................................................... 00_09/17/18 

10 14 00 SIGNAGE ....................................................................................................... 00_09/17/18 

 NOTE: Confirm exterior emergency signage is included 

10 21 13.19 PLASTIC TOILET COMPARTMENTS ........................................................... 00_09/17/18 

10 26 01 WALL AND CORNER GUARDS .................................................................... 00_09/17/18 

10 28 00 TOILET, BATH, AND LAUNDRY ACCESSORIES ........................................ 00_09/17/18 

10 44 00 FIRE PROTECTION SPECIALTIES .............................................................. 00_09/17/18 

10 44 03 INSTALLATION OF FIRE EXTINGUISHERS AND CABINETS .................... 00_09/17/18 

10 51 12.11 LOCKERS – ELEMENTARY SCHOOL ......................................................... 00_09/17/18 

10 82 19 EXTERIOR SOUND SCREENS .................................................................... 00_09/17/18 

 NOTE: Dirksen sound screen at roof chiller 

 

DIVISION 11 - EQUIPMENT 

 

11 40 00 FOODSERVICE EQUIPMENT ...................................................................... 00_09/17/18 

11 52 13 PROJECTION SCREENS ............................................................................. 00_09/17/18 

11 61 33 RIGGING SYSTEMS AND CONTROLS........................................................ 00_09/17/18 

11 66 23.11 GYMNASIUM EQUIPMENT – ELEMENTARY SCHOOL .............................. 00_09/17/18 

11 82 27 FACILITY WASTE COMPACTORS ............................................................... 00_09/17/18 

 

DIVISION 12 - FURNISHINGS 

 

12 24 00 WINDOW SHADES........................................................................................ 00_09/17/18 

12 32 00 MANUFACTURED WOOD CASEWORK ...................................................... 00_09/17/18 

12 35 53 WOOD LABORATORY CASEWORK ............................................................ 00_09/17/18 

12 36 00 COUNTERTOPS ............................................................................................ 00_09/17/18 

12 48 13 ENTRANCE FLOOR MATS AND FRAMES .................................................. 00_09/17/18 
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12 63 13 STADIUM BENCH SEATING ........................................................................ 00_09/17/18 

 

DIVISION 13 - SPECIAL CONSTRUCTION 

 

13 11 00 POOL LINERS ............................................................................................... 00_09/17/18 

13 21 48 SOUND ISOLATION ROOMS ....................................................................... 00_09/17/18 

13 28 16 SPORT NETTING .......................................................................................... 00_09/17/18 

13 34 16.53 EXTERIOR BLEACHERS .............................................................................. 00_09/17/18 

13 48 20 ARCHITECTURAL ACOUSTIC ISOLATION ................................................. 00_09/17/18 

 

DIVISION 14 - CONVEYING EQUIPMENT 

 

14 24 23 HYDRAULIC PASSENGER ELEVATORS .................................................... 00_09/17/18 

 

DIVISION 21 - FIRE SUPPRESSION 

 

21 05 00 COMMON WORK RESULTS FOR FIRE SUPPRESSION ........................... N/A - EOR 

21 05 13 COMMON MOTOR REQUIREMENTS FOR FIRE SUPPRESSION  ............ N/A - EOR 

21 05 53 IDENTIFICATION FOR FIRE SUPPRESSION PIPING AND EQUIPMENT . 00_09/17/18 

21 13 00 FIRE SUPPRESSION SPRINKLER SYSTEMS ............................................ 00_09/17/18 

21 30 00 FIRE PUMPS ................................................................................................. 00_09/17/18 

 

DIVISION 22 - PLUMBING 

 

22 05 00 COMMON WORK RESULTS FOR PLUMBING  ........................................... N/A - EOR 

22 05 13 COMMON MOTOR REQUIREMENTS FOR PLUMBING EQUIPMENT  ...... N/A - EOR 

22 05 16 EXPANSION FITTINGS AND LOPS FOR PLUMBING  ................................ N/A - EOR 

22 05 19 METERS AND GAGES FOR PLUMBING PIPING  ....................................... N/A - EOR 

22 05 23 GENERAL-DUTY VALVES FOR PLUMBING PIPING  ................................. N/A - EOR 

22 05 48 VIBRATION CONTROLS FOR PLUMBING PIPING AND EQUIPMENT ...... 00_09/17/18 

22 05 53 IDENTIFICATION FOR PLUMBING PIPING AND EQUIPMENT ................. 00_09/17/18 

22 07 16 PLUMBING EQUIPMENT INSULATION ....................................................... 00_09/17/18 

22 07 19 PLUMBING PIPING INSULATION ................................................................ 00_09/17/18 

22 11 16 DOMESTIC WATER PIPING ......................................................................... 00_09/17/18 

22 11 19 DOMESTIC WATER PIPING SPECIALTIES  ............................................... 00_09/17/18 

22 13 16 SANITARY WASTE, VENT AND STORM DRAINAGE PIPING .................... 00_09/17/18 

22 14 23 DRAINAGE PIPING SPECIALTIES   ............................................................. 00_09/17/18 

22 35 00 DOMESTIC WATER PUMPS ........................................................................ 00_09/17/18 

22 36 00 COMMERCIAL FUEL-FIRED WATER HEATERS ........................................ 00_09/17/18 

22 37 00 SANITARY SEWAGE AND SUMP PUMPS .................................................. 00_09/17/18 

22 40 00 PLUMBING FIXTURES ................................................................................. 00_09/17/18 

 NOTE: Confirm drinking fountains and water coolers are included 

22 66 53 CHEMICAL WASTE PIPING ......................................................................... 00_09/17/18 

 

DIVISION 23 - HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC) 

 

23 01 30.51 HVAC AIR-DISTRIBUTION SYSTEM CLEANING ........................................ 00_09/17/18 

23 05 13 COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT ............... 00_09/17/18 
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23 05 16 EXPANSION FITTINGS AND LOOPS FOR HVAC PIPING.......................... 00_09/17/18 

23 05 19 METERS AND GAGES FOR HVAC PIPING ................................................. 00_09/17/18 

23 05 23 GENERAL-DUTY VALVES FOR HVAC PIPING ........................................... 00_09/17/18 

23 05 48 VIBRATION CONTROLS FOR HVAC PIPING AND EQUIPMENT .............. 00_09/17/18 

23 05 53 IDENTIFICATION FOR HVAC PIPING AND EQUIPMENT .......................... 00_09/17/18 

23 05 93 TESTING, ADJUSTING, AND BALANCING FOR HVAC .............................. 00_09/17/18 

23 07 13 DUCT INSULATION....................................................................................... 00_09/17/18 

23 07 16 HVAC EQUIPMENT INSULATION ................................................................ 00_09/17/18 

23 07 19 HVAC PIPING INSULATION ......................................................................... 00_09/17/18 

23 09 XX BUILDING AUTOMATION SYSTEM (BAS)  ................................................. PENDING 

 NOTE: Review older Sections 23 09 20, 21 & 26 and edit if updated section is not ready 

23 21 13 HYDRONIC PIPING ....................................................................................... 00_09/17/18 

23 21 14 HYDRONIC SPECIALTIES ............................................................................ 00_09/17/18 

23 21 23 HYDRONIC PUMPS ...................................................................................... 00_09/17/18 

23 23 00 REFRIGERANT PIPING ................................................................................ 00_09/17/18 

23 25 00 HVAC WATER TREATMENT ........................................................................ 00_09/17/18 

23 31 00 HVAC DUCTS AND CASINGS ...................................................................... 00_09/17/18 

23 33 00 AIR DUCT ACCESSORIES ........................................................................... 00_09/17/18 

23 34 23 HVAC POWER VENTILATORS .................................................................... 00_09/17/18 

23 36 00 AIR TERMINAL UNITS .................................................................................. 00_09/17/18 

23 51 00 BREECHINGS, CHIMNEYS, AND STACKS ................................................. 00_09/17/18 

23 52 16 CONDENSING BOILERS .............................................................................. 00_09/17/18 

23 64 23 SCROLL WATER CHILLERS ........................................................................ 00_09/17/18 

23 64 26 ROTARY-SCREW WATER CHILLERS ......................................................... 00_09/17/18 

23 74 13 PACKAGED OUTDOOR CENTRAL AIR HANDLER .................................... 00_09/17/18 

23 74 16.11 PACKAGED ROOFTOP UNIT (15 TONS AND LESS)  ................................ 00_09/17/18 

23 74 16.13 PACKAGED ROOFTOP UNIT (GREATER THAN 15 TONS)  ...................... 00_09/17/18 

23 75 16 CUSTOM PACKAGED MULTIZONE ROOFTOP UNITS .............................. 00_09/17/18 

23 81 26.13 SMALL-CAPACITY SPLIT-SYSTEM AIR CONDITIONERS ......................... 00_09/17/18 

23 82 00 CONVECTION HEATING AND COOLING UNITS ........................................ 00_09/17/18 

23 83 00 RADIANT HEATING UNITS .......................................................................... 00_09/17/18 

 

DIVISION 26 - ELECTRICAL 

 

26 05 05 SELECTIVE DEMOLITION FOR ELECTRICAL ............................................ 00_10/22/18 

26 05 19 LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES .... 00_10/22/18 

26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS .................... 00_10/22/18 

26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS...................... 00_10/22/18 

26 05 33.13 CONDUIT FOR ELECTRICAL SYSTEMS..................................................... 00_10/22/18 

26 05 33.16 BOXES FOR ELECTRICAL SYSTEMS ......................................................... 00_10/22/18 

26 05 33.23 SURFACE RACEWAYS FOR ELECTRICAL SYSTEMS .............................. 00_10/22/18 

26 05 48 NOISE AND VIBRATION CONTROL FOR ELECTRICAL SYSTEMS .......... 00_10/22/18 

26 05 53 IDENTIFICATION FOR ELECTRICAL SYSTEMS ........................................ 00_10/22/18 

26 05 73 POWER SYSTEM STUDIES ......................................................................... 00_10/22/18 

26 05 83 WIRING CONNECTIONS .............................................................................. 00_10/22/18 

26 08 13 TESTING OF ELECTRICAL SYSTEMS ........................................................ 00_10/22/18 

26 09 23 LIGHTING CONTROL DEVICES ................................................................... 00_10/22/18 

26 09 43 LIGHTING CONTROLS ................................................................................. 00_10/22/18 
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26 22 00 LOW-VOLTAGE TRANSFORMERS ............................................................. 00_10/22/18 

26 24 13 SWITCHBOARDS .......................................................................................... 00_10/22/18 

26 24 16 PANELBOARDS ............................................................................................ 00_10/22/18 

26 27 13 ELECTRICITY METERING  ........................................................................... N/A - EOR 

26 27 26 WIRING DEVICES ......................................................................................... 00_10/22/18 

26 28 13 FUSES ........................................................................................................... 00_10/22/18 

26 28 16.13 ENCLOSED CIRCUIT BREAKERS ............................................................... 00_10/22/18 

26 28 16.16 ENCLOSED SWITCHES ............................................................................... 00_10/22/18 

26 29 13 ENCLOSED CONTROLLERS ....................................................................... 00_10/22/18 

26 29 23 VARIABLE FREQUENCY MOTOR CONTROLLERS ................................... 00_10/22/18 

26 33 53 STATIC UNINTERRUPTIBLE POWER SUPPLY .......................................... 00_10/22/18 

26 41 13 LIGHTNING PROTECTION FOR STRUCTURES ........................................ 00_10/22/18 

 NOTE: Confirm if required 

26 43 00 SURGE PROTECTIVE DEVICES ................................................................. 00_10/22/18 

26 51 00 INTERIOR LIGHTING .................................................................................... 00_10/22/18 

26 51 00.01 INTERIOR LIGHTING FIXTURE SCHEDULE ............................................... PENDING 

 FOR REFERENCE – INCLUDE SCHEDULE ON DRAWINGS, EDIT PER PROJECT 

26 56 00 EXTERIOR LIGHTING ................................................................................... 00_10/22/18 

26 56 00.01 EXTERIOR LIGHTING FIXTURE SCHEDULE ............................................. PENDING
 FOR REFERENCE – INCLUDE SCHEDULE ON DRAWINGS, EDIT PER PROJECT 

 

DIVISION 27 - COMMUNICATIONS 

 

27 05 03 COMMUNICATIONS GENERAL REQUIREMENTS ..................................... 00_09/17/18 

27 05 53 IDENTIFICATION FOR COMMUNICATION SYSTEMS ............................... 00_09/17/18 

27 05 53.01 IDENTIFICATION FOR COMMUNICATION SYSTEMS LABELING  ........... 00_09/17/18 
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