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DOCUMENT SUBMITTAL CHECKLIST

Two originals of the following documents are required at the time of bid opening. Please ensure that you have
completed the forms and indicate such by placing an “X” next to each completed item:

Contractor’s Bid
Bid Guarantee
Administrative Fee
Acceptance of the Bid
Basis of Award {Award Criteria)
Unit Prices
Affidavit of Non-Coltusion
Schedule B — Affidavit of Joint Ventare (if applicable)
Schedule C — Letter of Intent from MBE/WBE, including current certification letter
Schedule D - Affidavit of General Contractor Regarding MBE/WBE Participation
Schedule E — Request for Waiver from MBE/WBE Participation
____ Affidavit of Uncompleted Work |
Current versions of the following documents must be on file with the Commission at the time of bid opening:
Financial Staternent
Disclosure Affidavit
Affidavit of Local Business, including business license
Statement of Bidder’s Qualifications
The Contractor is required to submit the following within five (5) days of Notice of Award.

Disclosure of Retained Parties (or within 5 business days of bid opening}

P I T
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L PROJECT INFORMATION
A. General Project Information

The following specifications supplement Part IV, “Additional Documents to be Executed” and Part V.
“Instructions to Bidders.”

1. Bids will be received by the Public Building Commission of Chicago for the following in
accordance with the Contract Documents set forth below:

West Pullman Branch Library
New Construction
830 West 119" Street
Chicago, IL 60643
CPL-19

2. General Description of Scope of Work:

a) As described in the specifications, a mew Ome-Story 14,000-sq. ft. Building without
basement. The Steel Superstructure is supported on concrete foundation walis and
spread footings. The Roof is flat metal deck with single membrane Roofing except for
the metal standing seam barrel vault roof over the lobby. Exterior walls are brick with
CMU back up, with aluminum framed windows with insnlated glass, The floor is a
concrete slab on grade. The interior ceilings are suspended tile and gypsam board, The
Interior walls are gypsam beard on metal studs, while the Interior floor finishes inclnde
Terrazzo, Ceramic tile, and resilient flooring and carpet.

b) This description of Work is intended to be general in nature and is neither a complete
description nor a limitation of the Work to be performed. The Contractor shall perform all
Work described in the Contract Documents or reasonably inferable as necessary io produce
the results specified therein, except to the extent specifically indicated in the Contract
Documents to be the responsibility of others.
3. User Agency: Chicago Public Library

4, Commission’s Representative’s Name, Address, and Phone Number: Construction Cost
Systems, Inc., 200 West 22™ Street, Suite 209, Lombard, IL 60148

5. Architect’s Name, Address, and Phone Number: Parkman & Weston Associates, Ltd., 53
West Jackson Boulevard, Suite 1456, Chicago, IL 60614

6. Commission’s Project Manager: David Lai
7. Ward: 34

8. City Funded?: Yes

9, Do Bidders need to be Pre-Qualified? Yes
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10. Inspection of Site
In accordance with Section 3.03 “Site Conditions and Inspection,” the Bidder is expected to
inspect the Site of the Work. No allowance will be made for any difficulties that may be
encountered in executing the Work due to any condition or situation that could have been
discovered by inspection of the Site. S ite inspection shall be arranged through C onstruction
Cost Systems, Inc., Lee Johler @ (630) 774-7762.

11. Documents Available from: Construction Cost Systems, Inc.

12. Pre-Bid Meeting Date, Time, and Location: Maenday, July 7, 2002 at 2:00 p.m. inthe 24
Floor Board Room, Richard J. Daley Center, 66 Wcs&Wasgrgton Street, Chicago, IL 60602

13. Bid Opening Date and Time: m :hly-}]—-mﬂt 2:00 p.m. in Room 203, Richard J.
Daley Center, 66 West Washington Street, Chicago, IL 60602.

14. Amount of Bid Deposit: $ 110,000

15. Administrative Fee:  $5,000.00

16. Amount of Contingency Fund: $ 275,000

17. Document Deposit: $0

18. Cost for Additional Documents (per set): At Contractor’s Expense
19. Award of Contract

Attention is called to Part V.Z. “Award of Contract; Rejection of Bids” for procedures regarding
the award of the Contract.

B. Time of Completion

The Work shall be completed within Four Hundred Twenty-Five (425) Days upon issuance of the
Notice to Proceed. The Work must be completed as follows:

Phase I- 60 Days

Phase II- 365 Days

C. Contingency Fund
Within the Contractor’s Base Bid, a Contingency Fund shall be included in the amount specified above in
Part LA. for the exclusive use of the Commission at its sole discretion. Use of such funds shall require
the written approval of the Executive Director. All unused portions of this Contingency Fund shall be
returned to the Commission in the form of a deductive Change Order prior to Final Completion.

. Time of Completion of Punch List Work

All final Punch List work shall be prosecuted expeditiously and completed, in total, within thirty (30)
Days of the date of transmittal to the Contractor.
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E. Copies of Drawings and Specifications Furnished

The Commission will furnish to the Contractor one (1) paper sepia and one (1) copy of Drawings and
Specifications for the execution of the Work. The Contractor is responsible for obtaining additional
gopies at its own cost.

F. Liquidated Damages

1.

The Contractor and the Commission understand and mutually agree that the date to begin the Work,
the time of completion of the Work, Contract Completion Date, and the time of completion of Punch
List Work, all as specified in the Contract, hereunder are essential conditions of this Contract. It is
further mutually understood and agreed that the Work embraced in this Contract shall be commenced
on a date to be specified in the Notice to Proceed.

The Contractor agrees that said Work shall be executed regularly, diligently, and uninterruptedly at
snch rate of progress as will ensure full completion thereof within the time specified. The Contractor
and the Commission understand and agree that the time for the completion of the Work described
herein is reasonable time. If the Contractor shall neglect, fail or refuse to complete the Work within
the time herein specificd, or any proper extension thereof granted by the Commission, then the
Contractor and its surety do hereby agree to pay to the Commission the amount of

Completion of the Work $1,000 per Day
Completion of Punch List Work $1,000 per Day

not as a penalty but as liquidated damages for such breach of contract as herein set forth for each and
every Day that the Contractor shall be in default after time stipulated in the Contract for completing
the Work and/or the Punch List Work.

The Commission may recover said liquidated damages by deducting the amount thereof out of any
monies due or that may become due the Contractor. Liquidated damages, if any, will be calculated on
completion of the Work and submission of the Contractor’s final pay request. The amount of
Hquidated damages due to the Commission under this provision will bear compound interest at the
rate of 5% per annum, compounded monthly from the date of the Notice to Proceed to the date of
approval of a deductive change order for liquidated damages. Should the total amount of liquidated
damages due under all provisions of this Contract exceed the amount of the Commission’s retainage,
compound interest on the amount over and above the retainage will continue to accrue until the entire
amount of liquidated damages and compound interest is paid to the Commission.

Compleiion of the Work, for the purposes of this section only, shall occur upon Substantial
Completion of all of the Work required by the Contract Documents. Completion of Punch List Work,
for the purposes of this section only, shall occur upon the Architect’s acceptance of Punch List Work.

G. Insurance Requirements

The Contractor must provide and maintain at Contractor's own expense, until Contract completion and
during the time period following final ¢ ompletion if Contractor is required to return and p erform any
additional work, the insurance coverages and requirements specified below, insuring all operations related
to the Contract.

A

Insurance To Be Provided By the Contractor
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Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all employees who
are to provide a service under this Contract and Employers Liability coverage with limits of not
less than $500,000 each accident or illness.

Commercial General Liability (Primary and Umbrella}

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,000 per
occurrence for bodily injury, personal injury, and property damage liability. Coverages must
include the following: All premises and operations, products/completed operations, {for minimum
of two (2) years following project completion), explosion, collapse, underground, separation of
insureds, defense, and contractual liability (with no limitation endorsement). The Public Building
Commission, CPL, Construction Cost Systems, Inc. and Parkman & Weston Associates, Ltd. are
to be named as an additional insured on a primary, non-contributory basis for any liability anising
directly or indirectly from the work.

Automobile Liability (Primary and Umbrella)

‘When any motor vehicles (owned, non-owned and hired) are used in connection with work to be
performed, the Contractor must provide Automobile Liability Insurance, incloding MSC90
Endorsement (if applicable) with limits of not less than $2,000,000 per occurrence for bodily
injury and property damage. The Public Building Commission, Chicago Public Schools, CPL,
Construction Cost Systems, Inc. and Parkman & Weston Associates, Ltd. are to be named as an
additional insured on a primary, non-contributory basis.

Professional Liability

When any architects, engineers, construction managers or other professional consultants perform
work in comnection with this Contract, Professional Liability Insurance covering acts, errors, or
omissions musf be maintained with limits of not less than $2,000,000. Coverage must include
contractual liability. W hen policies are renewed or replaced, the policy retroactive date must
coincide with, or preceds, start of work on the Contract. A claims-made p olicy which isnot
renewed or replaced must have an extended reporting period of two (2) years. Thkis requirement
only applies if Architects, Engincers, Program Managers, or other Professional Consultants
are performing work.

Valuable Papers

When any plans, designs, drawings, specifications and documents are produced or used under this
Contract, Valuable Papers Insurance must be maintained in an amount to insure against any loss
whatsoever, and must have limits sufficient to pay for the re-creation and reconstruction of such
Tecords.

Property

Contractor must be responsible for all 1oss or d amage to p ersonal property (including but not
limited o material, equipment, tools and supplies) owned, rented, or used by Contractor.
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B. Additional Requirements

The Contractor must fumnish the Public Building Commission, 50 W. Washington, Department of
Procurement, Daley Center, Room 200, Chicago, IL 60602, original Certificates of Insurance, or such
similar evidence, to be in force on the date of this Contract, and Renewal Certificates of Insurance, or
such similar evidence, if the coverages have an expiration or renewal date occurring during the term of
this Contract. The Contractor must submit e vidence of insurance to the Public B uilding  ommission
prior to Contract award. The receipt of any certificate does not constitute agreement by the Public
Building C ommission that the insurance rcqmrements in the Contract have been fully met or that the
insurance policies indicated on the certificate are in compliance with all Contract requirements. The
failure of the Public Building Commission to obtain certificates or other insurance evidence from
Contractor is not a waiver by the Public Building Commission of any requirements for the Contractor to
obtain and maintain the specified coverages. The Contractor must advise all insurers of the Contract
provisions regarding insurance. Non-conforming insurance does not relieve Contractor of the obligation
to provide insurance as specified herein. Non-fulfillment of the insurance conditions may constitute a
violation of the Contract, and the Public Building Commission retains the right to stop work until proper
evidence of imsurance is provided, or the Contract may be terminated.

The isurance must provide for 60 days prior written notice to be given to the Public Building
Commission in the event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance coverages must be borne by
Contractor.

The Contractor agrees that insurers waive their rights of subrogation against the Public Building
Commission, its employees, elected officials, agents, or representatives.

The coverages and limits furnished by Contractor in no way limit the Contractor's liabilities and
responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission do not
contribute with insurance provided by the Coniractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the indemnification
language in this Contract or any limitation placed on the indemmity in this Contract given as a matter of
law.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor
may provide the coverages for subcontractors. All subcontractors are subject to the same insurance
requirements of Contractor unless otherwise specified in this Contract.

If Contractor or subcontractor desire additional coverages, the party desiring the additional coverages is
responsible for the acquisition and cost.

The Public Building Commission maintains the right to modify, delete, alter or change these
requirements.
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Insurance To Be Provided By the Commission

Builder's Risk

a)

b)

Deductible: The Commission is, providing a Builder’s Risk Policy with an “All Risk”
endorsement for this project. However, the policy is based on a $10,000. deductible,
applicable to all losses for each occurrence. Therefore, the Contractor shall be solely
responsible for any and all losses up to $10,000, that are covered by the Builder’s
Risk Policy. Loss, if any, under this insurance coverage is to be adjusted with the
Commission, and made payable to the Commission.

Coverage: Such insurance shall cover property in course of construction,
reconstruction or repair while at the risk of the insured and while at the location of
the said construction, reconstruction or repair operations, all of which are subject of
the contract or contracts, Coverage applies to property of every kind and description
(including materials and supplies) owned by the insured and used or to be used in a
part of, or incidental to, the construction operations wherever the said property may
be located in the United States and while in transit. It shall also apply to property of
other used or to be used in, a part of, or incidental to the construction operations, for
which the insured may be responsible or shall, prior to any occurrence for which
claim may be made and have assumed responsibility. S ecured Jobsite W arranty,
which means, reasonable precautions shall be taken to deter thefi of building
materials, vandalism and malicious mischief, and discourage access to premises by
unauthorized persons, shall apply.

Exclusions: Include but are notlimited to: Water damage — Interior of buildings;
penalties for non-completion of or delay in completion of contract or non-compliance
with contract conditions; cost of making good faulty or defective workmanship,
material construction or design; wear, tear, normal upkeep, inherent vice, latent
defect, vermin or normal making go; loss duc to disappearance or revealed by
inventory shortage alone; mechanical breakdown and Contractor’s equipment of
every description including but not limited to any tools, apparatus, machinery,
scaffolding, hoists, forms, staging and shoring, which may be in use on the Project,
capital value of which is not included in the Work. The Contractor shall make its
own arrangements for any insurance that Contractor may require on such equipment.

In accordance with Section 22.05 “Notices,” Notices must be addressed as follows:

1.

If to the Commission, notices must be addressed to the attention of David Lai with
copies to: Lee Johler, Construction Cost Systems, Inc.

If to the Contractor, notices must be sent to the address identified on the title page of this
Book 2 with copies to: Lee Johler, Construction Cost Systems, Inc. and the
Contractor’s Bonding Company

L. Prevailing Wage Rates
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Prevailing wage rates in effect at the time of issuance of these Contract Documents are attached.
One rtesource for determining the current prevailing wage rate is the Internet site
www.state.il.us/agency/idol/CM/countym htm maintained by the State of Illinois Department of
Labor.

J. Community Hiring Incentives

This Contract is subject to community hiring incentives. See Part Il “Basis of Award (Award
Criteria)” for details.

K. Contractor’s Project Manager

Contractor’s full-time Project Manager is not required at the Site.
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IL PROPOSAL AND EXECUTION DOCUMENTS

A. Contractor’s Bid

The Contractor hereby acknowledges receipt of the Contract Documents for Contract No. 1314
containing a full set of Contract Documents, including, but not limited to, a) Standard Terms and
Conditions (Book 1), b) Addenda Nos. (none unless indicated here)

I t 2.‘ 5L+-' ';i b

¥

¢) Project Information, Instructions, and Execution Documents (Book 2), d) Technical Specifications (Bock
3), and ) Plans and Drawings.

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the
cost of the Work and with the requirements of the Contract, hereby proposes to furnish all labor, necessary
tools, materials and other work necessary to perform and complete in a workmanlike manner the TYPE OF
WORK for PROJECT located at the Site designated as required by and in strict accordance with the
Coniract Documents for the Base Contract Price listed on the next page. It is stipulated that said Base
Contract Price includes a Contingency Fund as specified in Part 1. “Project Information.”

The agreement between the parties includes not only this instrument, but also the remaining Contract
Documents as described in the Standard Terms and Conditions, and all of which shall be binding on the
parties hereto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of
the Work on the date set forth in the Notice to Proceed issued by the Commission and that it will complete
the Work within the time set forth in Part [ “Project Information.”

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract Documents,
shall be full compensation to the Contractor for having well and faithfully completed the Work, free and
clear of all claims, liens, and charges whatsoever, of any kind or nature, and in full compliance with the
Contract.

Payment for the Work will be made in the manner set forth in the Standard Terms and Conditions.

The Contractor warrants that it has not employed any person to solicit or secure this Contract upon any
agreement for a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give
the Commission the right to terminate the Contract, or, at its discretion, to deduct from the Contract Price
or consideration the amount of such commission, percentage, brokerage, or contingent fees. This warranty
sha!l not apply to any commission payable by the Contractor upon contracts or sales secured or made
through bona fide established commercial or selling agencies maintained by the Contractor for the purpose
of securing business.

The Contractor, being duly swormn, deposes and says on oath that no disclosures of ownership interests have
been withheld; the information provided therein to the best of its knowledge is current; and the undersigned
proposes to fumnish the insurance and the Performance and Payment Bond required by the Contract
Documents.
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DIVISION $ AMOUNT
Sitework’ 2 460000~
Concrete ~ 3 ‘95:‘ cos”
Masonry ! 450,000~
Steel 5 Tog,000
Carpentry 6 {90,000
Roofing/Waterproofing/Sealants 7 LLS, 60g =
Doors & Windows 8 218,000 ~
Finishes 9 266 o080 A
Specialty ltems 10 110 ;:m"’
Equipment 11 25 00
Furnishings 12 ) 5 000~
Special Construction 13 xa,
Vertical Transportation t4 A
Mechanical 15 4 9% 000~
Electrical 16 4&’ 000~
General Cenditions 3%. o0
Fee 200,000 ™
| SUB-TOTAL u:l-_l 2 83,000~ II
[ Allowance for Additional Owner
Directed Signage 54,000
Utility Allowances $75,000
Commission’s Contingency Fund $275,000

|| TOTAL BASE BID " l

AWARD CRITERIA FIGURE (See Line

s 4'._000 !QSB )

4,232,000~ |

15

of Award Criteria Formula):




gI.IC BUILDING COMMISSION OF 8[(:;\90
Contract No. 1314

BASE CONTRACT PRICE (to be completed by the Commission): 7 © U7

Mitlion 7o Hundied 75;’/53! Jeven Thousand ’%M_
— L — g

sS4 22 d,ov
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B. Acceptance of the Bid

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two (2) original

counterparts the day and year first above written.

PUBLIC BUILDING CO

CONTRACTING PARTY

(Print or type names underneath all signatures)
FHP Tectonics Corp. d/b/a
F.H. Paschen, S.N. Nielsen & Asgsociateg 8725 W. Higgins. Sujite 200,

Contractor Name

If a Corporatifin: 2 f
President

Scott r. Foremba

'B

O'Hare Plaza

Address Chicago, IL 60631

Title of Signatory
E;E‘ Secretary
“‘T’i’mcth\}r J h%arson Title
CQRPORATE SEAL
If 2 Partaership: n/a
Partnex Address
Partner Address
Partner Address
If a Sole Proprietorship: n/a
Signature
NOTARY PUBLIC
Subscribed and sworn to before me on this _ 218t day of _ July ,2003
_ (SEAL)
Notary Public Signature OFFICIAL SEAL

Commission Expires: _ April 29, 2007

KATHLEEN H. BRANDT
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 4-20.2007
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C. Corporate Resolution (if a Corporation)

I, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy of
certain preambies and resolutions of the board of directors of
FHP Tectonics Corp. d/b/a F.E. Paschen, S.N. Nielgen & Associa

a corporation duly organized and existing under the laws of the Staie of _I1llinois and
authorized to do business in the State of Illinois, which resolutions were duly adopted at a duly called
meeting of said board held on _¥ay 1 ,2002 3 quorum being present, and are set
forth in the minutes of said meeting; that T am the keeper of the corporate seal and of the minutes and
records of said corporation; and that the said resolutions have not been rescinded or modified:

WHEREAS, this corporation submitted a bid, dated __July 21 , 2003 to the Public
Building Commission of Chicage, for Contract No. 1314 of said Commission;

NOW, THEREFORF, BE IT RESOLVED: That the president or vice president and the secretary or
assistant secretary of this corporation be, and they are hereby, authorized and directed to execute contracis
for and on behalf of and under the name and seal of this corporation; and

BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are hereby,
anthorized and directed to execute and deliver to the Commission, for and on behalf of this corporation,
such other and all documents as may be necessary or pertinent to a contract, and to do and perform any and
all other acts relative thereto.

I FURTHER CERTIFY that the following-named persons are the officers of this corporation duly qualified
and now acting as such:

President: Scott F. Poremba

Vice President: Joseph V. Scarpelli, James V. Blair, W. Mark Barkowski,
Timothy J. Pearson, Robert F. Zitek

Secretary: Timothy J. Pearson

Treasurer: Jack Spiro Dibie

Assistant Secretary: Carol Einfalt

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed the scal of said corporation,
i dayof _July ,20 03 .

—

o

Secretary qj.'mo J. Pearson
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III. PROPOSAL SUPPORT DOCUMENTS

A. Basis of Award (Award Criteria)

To promote the intended goal of economic opportunity and maximize the use of minority personnel on this
project, the Public Building Commission of Chicago has established the A ward Criteria formula for the
purpose of evaluating proposals and awarding the contract. A contract in the amount of the total Base Bid
or Base Contract Price will be awarded to the responsible bidder with the lowest Award Criteria Figure.
The Public Building Commission of Chicago reserves the right o check all calculations for accuracy. The
fulfillment of the Award Criteria does not abrogate the responsibilities of the Contractor to comply with
federal and state requirements under the Equal Employment Act and the Hlinois Human Rights Act.

1. Instructions

The Bidder shall complete the Award Criteria Fornmla and transfer the final Award Criteria Figure - Line
15 to the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for
rejection of the Bidder’s proposal. The successful bidder will be held responsible for adhering to the
figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the fornmla shall not be greater than fifty percent (50%) in each category for the sole
purpose of determining award of the contract. Similarly, lines 8, 10 and 12 shall not be greater than ten
(10%) percent in each category for the purpose of award criteria only. The fifty percent (50%) and ten
percent (10%) goals are not intended to restrict the total number of minority and female employees to be
used on the project, but only to establish limiting figures for use in the formula. Journeyworker includes
journeyworkers from the major trades listed herein, and the teamsters. Watchmen and custodial workers
are not creditable in the formula,

2.  Award Criteria Formula

Line 1. Base Bid, in figures 4,237,000~
Line 2. Percentage of the Jowrneyworkers hours that the Contracior

proposes to be worked by minority Journeyworkers during

construction of the project. (Maximum figure 0.50) o. 41"
Line 3. Multiply Line 2 by Line 1 by 0.04 721,i1g2 —
Line 4, Percentage of total Apprentice hours that the Contractor

proposes to be worked by minority Apprentices during

construction of the project. (Maximum figure 0.50) &.50
Line 5. Multiply Line 4 by Line 1 by 0.03 63,555~
Line 6. Percentage of the total Laborer hours that the Contractor

proposes to be worked by minority Laborers during

construction of the project. (Maximum figare 0.50) 0.50
Line 7. Multiply Line 6 by Line 1 by 0.01 - 1, 185 ~
Line 8. Percentage of total Journeyworker hours that the Contractor

proposes to be worked by fernale Journeyworkers during the 5

construction of the project. (Maximum figure 0.10) .02

Line 9. Multiply Line 8 by Line 1 by 0.04 4237
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Line 0. Percentage of total Apprentice hours that the Contractor

proposes to be worked by fernale Apprentices during 0

construction of the project. (Maximum figure 0.10) o/
Line 11. Multiply Line 10 by Line 1 by 0.03 12,7y —
Line 12. Percentage of the total Laborer hours that the Contractor

proposes to be worked by female Laborers during

construction of the project. (Maximum figure 0.10) 0078
Line 13, Multiply Line 12 by Line 1 by 0.01 3,128
Linc 14. Summation of Lines 3, 5, 7, 9, 11, and 13 176,047 =

Line 15, Subtract Line 14 from Line 1 (= “Award Criteria Figure®) 4'. Ol 2' 3 5 5

Award Criteria Figure (Insert Lme 15 of Award Criteria Formula): § 1':%01 453

3.  Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of the project commmunity
on this project, the following bonus calculations shall apply:

a) In calculating the hours worked by minority and women journeyworkers, apprentices,
and laborers under the Award Criteria set out in Part IILA. “Basis of Award (Award
Criteria),” zll bhowrs worked by minority and women journeyworkers, existing
apprentices, and laborers who are residents of the project community shall be multiplied
by 1.5,

b) Incalculating the hours worked by minority and women a pprentices under the Award
Criteria set out in Part Il “Proposal Support Documents,” all hours worked in new
apprenticeships by minority and women apprentices who are residents of the project

community shall be multiplied by 2.0.
Definitions

“Actual residents of the City of Chicago” shall mean persons domiciled within the City of Chicago.
The domicile is an individual’s one and oaly true, fixed, and permanent home and principal
establishment.

“Residents of the project commmunity” shall mean persons domiciled within the Ward in which the Site
is located.

“New Apprenticeship” shall mean an apprenticeship begun for a person who has not held an
apprenticeship card within ninety (90) days prior to beginning the project,

4. Liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the
minimum commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria
Formula, covering minority and female Journeyworkers, apprentices, and laborers respectively, the
following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of the
Award Criteria equals zerc at the completion of the work, then a net deficiency of the entire percentage
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assigned will be deemed to exist. For any net deficiency in each category, the following amounts shall be
deducied as liquidated damages from monies due the Contractor and the Contract Sum modified
accordingly:

a) For each full one (1%) percent deficiency of minority Journeyworkers not utilized — seventeen
and ninety three hundredths cents per each hundred dollars of the base bid calculated as

follows:

Line 1 x0.1793
100

Each one (1%) percent deficiency toward the goal for female Journsyworkers (Line 8) shall
be calculated in the same way.

b} For each full one (1%) percent deficiency of minority apprentices not utilized — sixteen and
ninety three hundredths cents per hundred dollars of the base bid calculated as follows:

Line 1 x0.1693
100

Each one (1%) percent deficiency toward the geal for female apprentices (Line 10) shail be
calculated in the same way.

¢) For each one (1%) percent deficiency of minority laborers not utilized — fourteen and ninety
three hundredths cents per each hundred dollars of the base bid calculated as follows:

Line 1 x 0.1493
100

Each one (1%} percent deficiency toward the goal for female laborers (Line 12) shall be
calculated in the same way.

d) Liguidated damages, if any, will be calculated for the first pay requests reflecting fifty percent
(50%) completion, seventy-five percent (75%) completion, and ninety percent (90%)
completion, respectively, based upon the Contractor’s pay request together with all atiendant
certified payrolls and other required documentation of minority and women employment. The
accrued liguidated damages and interest will be added to the retention provided elsewhere in
this contract. The amount of liquidated damages due to the Commission under this provision
will bear compound interest at the rate of 5% per annum, compounded monthly from the date
of the Notice to Proceed to the date of approval of a deductive change order for lignidated
damages. Should the total amount of liquidated damages due under ail provisions of this
contract exceed the amount of the Commission’s retainage, compound interest on the amount
over and above the retainage will continne to accrue until ¢he entire amount of liquidated
damages and compound interest is paid to the Commission.

e} The Commission is aware that certain subcontract agreements under this contract may require
subcontractors to contribute to payment of liquidated damages assessed under this provision.
Should enforcement of subcontract liquidated damages provisions result in an aggregate total
of subcontractor liquidated damages greater than the liquidated damages assessed hereunder
against Contractor, then Contractor must pay the excess pro rata as a bomus to each
subcontractor exceeding its subcontract commitments for minority or women employment, or
both.

5. Reporting
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In accordance with this commitment, the Contractor must submit both the Contractor’s Payroll Record
Form and the Contractor’s Recapitulation of Minority and Female Worker Hours and Percentages Form on
a monthly basis. All Subcontractors shall be listed on the Contractor’s Recapitulation Form whether active
ar not. For the purpose of this report, the following group categories will be used:

a) The classification "White" includes person of Indo-European descent.

b) The classification "Black” or "African-American” includes persons having origins in any of the
black racial groups of Africa.

¢) The classification "Hispanic" includes persons whose origins are from Mexico, Puerio Rico, Cuba,
Central or South America, the Caribbean Islands or other Spanish culture or origin, regardless of
race.

d) The classification "Native American” includes persons who are Native Americans by virtue of
tribal association.

e) The classification "Asian-Pacific” includes persons whose origins are from East Asia, Southeast
Asia, the Pacific Islands or the Indian sub-continent.

f) The classification "Other” includes qualified individuals with disabilities who meet legitimate
skill, experience, education or other requirements of employment positions held or sought and
who perform the essential finction with or without reasonable accommeodation and other groups or
other individuals found by the Public Building Commission of Chicage to be socially and
economically disadvantaged and to have suffered actal racial or ethnic discrimination and
decreased oppertunities to compete in Chicago area markets.

6. Major Trades

Asbestos Workers Operating Engineers
Boiler Makers Painters

Bricklayers Pile Driver Mechanics
Carpenters Pipe Fitters/Steam Fitters
Cement Masons Plasterers

Electricians Plumbers

Elevator Construction Roofers

Glaziers Sheet Metal Workers
Mechanists Sprinkler Fifters
Machinery Movers Technical Engineers
Ornamental ron Workers Tuck Pointers

Lathers

For approval of other trades for consideration in the Award Criteria Formula, written approval should be
requested from the Commission.

7. Trade Participation - For Information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures
supplied in the Award Criteria Formula. It is understood that these figures are estimates only and are not to
be considered as lirniting in any manner actual participation on the project.

Anticipated levels of minority participation, to be expressed as percentages, must be supplied for each
trade, whether attributable fo the Contractor’s work force or any Subcontractor which will be active on this

project.
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TRADE PARTICIPATION

Brick Lavers

Carpenters

C nt Mason

Electrici

Glazers
_Ornamenta) Iron Workers
lLathers

_Operating Engineers
_Painters
_Plumbars

—Ronfers

Sheet Metal Workers

PERCENT OF MINORITY
30%

35%

25%

25%

15%

15%

25%

30%

40%

35%

35%

40%
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B. Unit Prices

Unit prices provided below in accordance with the provisions of the detailed Specifications may be used as
the basis for adjustments to the Contract Price in the event that the quantities of Work required by the
Contract Documents are increased or decreased. However, the Commission reserves the right to negotiate
the unit prices. Attention is called to Part V.M “Unit Prices™ for provisions regarding unit prices.

TYPE OF WORK $ AMOUNT UNITG)

N Remove Unsuitable Soil L Cl{. YD.
%! Backtil Materia!, Engineered Fill, Compacted 51 | €. YD.
> | Removal of Underground Foundations 218 lcu.yp
4, | Removal and Disposal of Petroleum Impacted non-Hazardous

Sail | o8 | TON
> Removal of Underground Cast Iron Pipe J’ / |LIN.FT.
. Removal of Underground Ciay Pipe _ 5’ / LIN. FT. o
" Removal of Manhole /roa EACH
" Removal of Catch Basin {f o |EACH
> Removal of Electrical Hand Holes /500 | EACH

Removal of Underground Electrical Conduit & Wiring [ | LINFT.

Concrete Foundation including Reinforcement and Formwork 2467 | CU.YD.

Concrete Sidewalk Pavement o 388 [ sq.FT.

Conerete Curb and Gutter 58] L

4” Face Brick SQ.FT.

8” Reinforced CMU SQ.FT.

4™ Tongue and Grove Roof Insulation SQ.FT.

Standing Seam Metal Roof SQ.FT.

Roof Walkway Cpncrete Pavers SQ. FT.

) | 2'x 2" Acoustical Tile SQ. FT.

Thermaily Broken Aluminum Frame i SQ.FT.

. 5/8" Gypsum Board | SQ. FT.
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TYPE OF WORK $ AMOUNT UNIT(S)
22. ~
Plaster Soffit at Clerestory 1.4 SQ. FT.
53 Y la
Terrazzo Floor 05 - SQ.FT.
24. —
Terrazzo Base 20 LIN, FT.
T e T . s
Painting of Gypsum Wall Board o35 SQ. FT.
26. )
Painting of CMU 60 | sQET.
27
. -~
Carpet 2 3Q. YD.
238. -
_ Under Floor Duct Powet/Data/Phone (no wiring) Y/(o) LIN. FT.
29, ~
Tele/Data/Outlet (no wiring) &7 | EACH
30.
Exit Sign with 50 FT. of Conduit and Wiring 660 ~ | EACH
3L :
Fire Alarm Signaling Device with 50 FT. of Conduit and Wiring 6o /’ EACH
"32." | Removal and disposal of underground storage tank, less than .
1,000 gallon capacity 3,00 7 | EACH.
33. | Removal and disposal of underground storage tank, 1,000 to ”
2,000 gailon capacity, 3, wa EACH
34, | Removal and disposal of underground sloragc tank, 2,001 to P
3,000 galloncapaciey, . B ‘{.500 EACH
35. g
Removal and disposal of products from UST ’ -~ | PER GALLON
36. -
Removal and disposal of sludge from UST 325 i PERDRUM
37. s
Removal and disposal of contaminated ground water / =~ | PERGALLON
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IV, ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit Of Noncollusion
STATE OF ILLINOIS }
} 88
COUNTY OF COOK 3
Scott F. Poremba , being first duly sworm, deposes and says that:
(1) He/SEE is
Pregident

(Owner, Partner, Officer, Representative or Agent) of
FHP Tectonics Corp. d/b/a F.H. Paschen, 5.N. Nielsen & Agsociates ,
the Bidder that has submitted the attached Bid,

2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid;

) Such Bid is genuine and is not a collusive or sham bid;

C)) Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees, of
parties in interest, including this affiant, has in any way colluded, connived, conspired, or agreed, directly
or indirectly, with any other Bidder, firm, or person to submit a collusive or sham bid in connection with
the Contract for which the attached bid has been submitted or to refrain from bidding in connection with
such Contract, or has in any mammer, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm, or person to fix the price or prices in the
attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price of
any other Bidder, or to secure through any collusion, conspiracy, connivance or imlawful agreement any
advantage against the Public Building Commission of Chicago or any person interested in the proposed
Contract; and

(5} The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance, or unfawful agreement on the part of the Bidder or any of its agents,
representatives, owners, employees, or parties in interest, including this affiant.

The Bidder is not barred from bidding as a result of having violated flinois Criminal Code, 720
720 ILCS 5/33E4 (Bid rotating) or the Prevailing Wage Act, 30 ILCS

Signed) Scott F. Poremba
President

(Title)
Subscribed and sworn to before me this 21st day of July 2¢°3

WAWW';’ OFFICIAL SEAL

_ KATHLEEN H. BRANDT
Notary Public NOTARY PUBLIC, STATE OF ILLINCIS

(Title) MY COMMISSION EXPIARS 4. -29-2007
My Commission expires: April 29, 2007

i
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SCHEDULE B - Joint Venture Affidavit n/a
(10f3)

This form need not be filled in if all joint venturers ave MBE/WBE firms. In such case, however, a wrilten

Joint venture agreement among the MBE/WREE firms should be submitted. Each MBE/WBE joint venturer
must also attach a copy of their current certification letter.

1. Name of joint venture

2. Address of joint venture

3. Phone number of joint venture

4. Identify the firms that comprise the joint venture

A. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly defined
portion of work” must here be shown as under the responsibility of the MBE/WBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint
venturer.

5. Nature of joint venture's business

6. Provide a copy of the joint venture agreement.

7. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? Ya
8. Specify as to:

A. Profit and loss sharing %

B. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements which
restrict ownership or control.

D. Describe any loan agreements between joint venturers, and identify the terms thereof.
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SCHEDVULE B - Joint Venture Affidavit (2 of 3)
9. Control of and participation in this Contract: Identify by name, race, sex, and "firm” those individuals
{and their titles) who are responsible for day-to-day management and policy decision making,
including, but not limited to, those with prime responsibility for:

A. Financial decisions

B. Management decisions such as:

1)  Estimating

2} Marketing and Sales

3)  Hiring and firing of management personnel

4)  Other

C. Puchasing of major items or supplies

D. Supervision of field operations

Supervision of office personnel

Describe the financial controls of the joint venture, e.g., will a separate cost center be established;
which venturer will be responsible for keeping the books; how will the expense therefor be
reimbursed; the authority o f each joint v enturer to congnit or obligate the other. Describe the
estimated contract cash flow for each joint venturer.

. State approximate number of operational personnel, their craft and positions, and whether they
will be employees of the majority firm or the joint venture.

. Please state any material facts of additional information pertinent to the control and structure of this
joint venture.
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SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND
INCLUDE ALL MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE
TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING CCMMISSION OF
CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY FROPOSED CHANGES IN
ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND
EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE
OF EACH JOINT VENTURER RELEVANT TCO THE JOINT VENTURE, BY AUTHORIZED
REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE
GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR
INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint ventare's work on this Coniract,
there is any sigpificant change in the information submitted, the joint venture must inform the Public
Building Commission of Chicago, either directly or through the General contractor if the joint venture is a
subcontractor,

Name of Joint Venturer Name of Joint Venturer
Signature Signature
Name Name

Title Title

Date Date

State of County of State of County of

On this day of , 20 On this day of ,20
before me appeared (Name) before me appeared (Name)

to me personally known, who, being duly sworn,  to me personally known, who, being duly sworn,
did execute the foregoing affidavit, and did state did execute the foregoing affidavit, and did state
that he or she was property authorized by that he or she was properly autheorized by
(Name of Joint Venture) (Name of Joint Venture)

to execute the affidavit and did so as his or her to execute the affidavit and did so as his or her
free act and deed. free act and deed.

Notary Public Noftary Public

Commission expires: Commission expires:
(SEAL) (SEAL)
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SCHEDULE C-Letter of Intent from MBE/WBE
To Perform As
Subcentractor, Subcontractor, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTiNG DOCUMENTS MUST BE SUBMITTED WITH BID

Name of Project: ~ West Pullman Branch Library-New Construction
Project Number: 1314

FROM:

Pagoda Electric MBE x WBE ___

TO:

FHP Tectonics Corp. d/b/z F.H. Paschen /. N. Nielsen & Associates and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor X a Corporation

a Partnership _ a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated January 31,
2004. In addition, in the case where the undersigned is 2 Joint Venture with a non-MBE/WBE from a Schedule
B, Joint Venture Agreement is provided.

The undersigned is prepared to provide the following descnbed services or supply the following descnbed
goods n connection with the above-named project.
To Provide Electrical Installation

The above —described services or goods are offered for the following price, with terms of payment as stipulated
in the Contract Documents.
$200,000.00
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are p artial p ay items, specifically d escribe the w ork and subcontract d olfar
amount:
None

If more space is needed to fully describe the MBE-WBE firm’s proposed scope of work and or payment
schedule, attach additional sheet (s).

SUB-SUBCONTRACTING LEVELS
0 % or the dollar value of the MBE-WBE subcontract will be sublet to non MBE-WBE contractors.

0___ % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors
If MBE/WBE subcontracting will not be sub-contracting any of the work described to this Schedule, a zero (0)
must be filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor’s
scope of work will be sublet, a brief explanation and description of the work to be sublet must be provided.

The Undersigned will enter into a formal agreement for the above work with General Bidder conditioned upon
its execution of a conftract with the Public Building Commission of Chicago, and will do so within five (5)
working days of receipt of a notice of Contract award from the Commission.

By: .
Pagoda Electric _ N F/>l - %’ %
Name of MBE/WBE Firm (Print) Signature

July 21. 2003 Dr. Shorty Mills

Date Name (Print)
708-302-0717

Phone

1F APPLICABLE:

By: N/A :

Joint Venture Partner(Print) Signature

Date Name (Print)

Phone MBE _ WBE

Non-MBE-WBE
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PUBLIC BULLDING COMMISSION OF CHICAGO
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SCBEDULE C - Letter of Intent from MBE/WBE
_ To Pexform As
Subcontractor, Subronsultant, and/or Material Suppler (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
: SUBMITTED WITH BID

N ofPrq'ect: West Fullwan Branch Librazy - ¥New Construction

Project Number: _ 1314
FROM:

Eg BCowSTRUCT/on FERYICES P40 weE_X__ wee
(Name of MBE or WBE) '

FHRP Tectoniecs Coxrp. d/b/a
F.E. Paschen, $,N. Nielszen & aasociatesmmugammgcomgfw

(Name of General Bidder}
Themdzmigndh&n&shpafomw&mmﬁmwiﬁ&ubwe-ﬂfmdmmu(chackmk

a Sole Proprictor X & Corporation

a Partnership a Joint Vestare
The MBE/WRE statns of the undersigned is confirmed by the sached Letier of Certification, datcd
o/13/03 . In addition, in the caze where the undersigned is 2 Joint Ventrre with a

non-MBE/WBE firm, 2 Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the followiag described
goods in conpection with the above-named project.
_&ﬁﬂﬂﬁ}/

The ghove-described seevices or goods are offered for the following price, with terms of payment as
stipulated in the Contract Dotuments. 5455 000.00
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1314

. SCHEDULE C - Letter of Intext from MBE/WBE
To Perform As
Subcontrattor, Subconsultant, and/or Material Sappiler (2 of 2)

PARTIAL PAY ITEMS

For-any of the above frems that are partial pay iteus, spacifically describe the work and subcontract dollar
amounit:

If more space is aesded to fully descsibe the MBE/WBE firm's proposed scope of work and/or payment
schednle, attach additional sheeks).

SUB-SUBCONTRACTING LEVELS
O o ofthe dollar valuc of tae MBE/WBE subcontract will be sublet to pon-MBE/WBE coatractors
O % of the dollar valne of fue MBE/WBE subcoutrac will be sublet to MBE/WBE coptractars.

{f MBE/WPE subcontractor will not be sub-subcantracting any of the work described in diis Schedule, 2
zero (0) st be filled in each blank above. Ifmore than 10% percent of the value of the MBE/WHE
subcontractor's scope of work will be sublet, 2 brief explanation and description of the work o be sublet

must be provided.

nzwmﬂwmafmwmwammmmmmm,
cunﬁﬂﬂdmnmmﬁmﬁammﬁmMMcchmhﬁmofﬁﬁummdwmdo
mwﬁhﬁﬁw(ﬂ)mkhgdmofmodptufnmﬁceofwmdﬁomﬁe@mnﬂsﬂm

By .
F4 B ConsTRUETION SRyICESTm. v M M_
Name of MBE/WBE Firm (Pri Signatre
e 200D LLOYD FUlLETE

Name (Print)

O 993-23¢- 1817

Phone

1F APFLICARLE:
By.

Toini Venture Partner (Prinf)

Daic

Phone

B eyS /s UG
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Clty of Chicage
Richard M. Daley, Mayor

Department of
‘Procarcaeit Services

David E. Malong
Chief Procurenznt Officer

Ciry Hall, Rooro 403

12| North LaSallo Street
Chicago, [llinols 60602-1 284
312y 7444300

(312) 144-2949 {TTY)

it fwww.cityofchicago.org

17736027a57 TO: 773 693 BBe4 P.4-4

!
|
Lloyd Ruller, President
F & B Canstruction Services, Inc.
7953 S. King Drive
Chicago, lllinois 60618

Re: i 3% ANNIVERSARY CERTIFICATION
| Certification Effective: June 13, 2003
i Certification Expires: May 31, 2006
l Annual Affidavit Certificate Expires: May 31, 2004

Dear l\‘ﬁr Fuller:

' CongrLamiations on your continued eligibitity for certification as 4 DBEMBE by the City

of Chicago. Re-validation of F & B Construction Setvices, Inc.'s certification is
requirad by May 31, 2004, : '

As a condition of continued certification during this five-year period, you must continue
to file 8 No-Change Affidavit within 60 days of the date of expiration, Please note that
you must include a copy of your most current Corporale Federaf Tax Returns.
Failur;e to file this Affidavit will result in the termination of your certification.

i
You must also notify the Office of Business Development of any changes in ownership
or control of your firm or any other matiers or facts affecting your firm’s eligibility for

: cerliﬂ?aﬂon.

The Glty may commence actions to remove your firm’s eligibility if you fail fo notify us
of any changes in ownershlp, management or control, orotherwise fail 1o cooperate
with the City in any inquiry or investigation. Remaval of eligibility proceduras may also

be commenced if your firm is found to beinvolved in bidding or confraciual
irregullarities.

Your hnj‘n’s name will be listed in the City's Directory of Disadvantaged Business
Enterbrises, Minotity Business Enterprises and Women Business Enterprises In the
sped;al-ty arca(s) of: :

%Bﬁck Masonry; Tuckpointing; Exterior Bullding Cleaning Services;
{ - Miscellaneous Concrate (Exclusive of Public Walkways)

| .
Your firm’s participation on City contracts will be credited only toward DBE/MBE goals
in your area(s) of specialty. While your participation on City contracts is not fimited to
your &pecialty, credit toward DBE/MBE goals will be given only for work done in the
speci]aﬁy category.

! !
Thank you for your continued Interast in the City's Minority, Women and
Disa?vqntaged Business Enterprise Programs,

I
Very truly yours,
!
Q (‘E-IC % b}, gqcf) [hﬁ
Eric .L Qriggs
Deputy Procurement Officer

EJG/va
avs
i




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1 314

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/er Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID

Name of Project: West Pullman Branch Library - New Construction

Project Number: __1314

. FROM:

Cabo Construction Corporation MBE X WBE
(Name of MBE or WBE)

TO:
FHP Tectonics Corp. d/b/a

F.H. Paschen, S.N. Nielsen & Associatesand Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor X a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated
__November 5, 2002 . In addition, in the case where the undersigned is a Joint Venture with 2
non-MBFE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services ot supply the following described

goods in connection with the above-named project.
Sewer

The above-described services or goods are offered for the following price, with terms of payment as -
i in th gments.
stipulated in the Contract Documents $240,000.00




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1314

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For-any of the above items that are partial pay items, specifically describe the work and subcontract dollar
amount:

If more space is needed to fuily describe the MBE/WBE firm's proposed scope of work and/or payment
schedule, attach additional sheet(s).

SUB-SURCONTRACTING LEVELS
10 9% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
0 o of the dollar value of the MBE/WBE subconiract will be sublet to MBE/WEE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a
zero (0) must be filled in each blank above. Ifmore than 10% percent of the value ofthe MBE/WBE
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do
so within five (5) working days of receipt of a notice of Contract award from the Commission.

By:

Cole O srrocmion Gre “Fﬁi Q&_Qﬁ:

Name of MBE/WBE Firm (Print) Signature
= Frowk CQabells
Date Name (Print)

R12-32L~222 %

Phone

IF APPLICABLE:
By:

Joint Venture Partner {Print) Signature

Date Name (Print)
MBE WBE Non-MBE/WEE

Phone




City of Chicago
Richard M. Daley, Mayor

Depurtment of
‘Procurement Services

David E. Malone
Chiel Procurement Qfficer

City Hall, Room 403

121 North LaSalle Street
Chicapo, Hlinois 60602-1284
(312) 744-4900

(312) 744-2949 (TTY)

hitp:iwsnw cityolchicapo.org

R

BUILDING CHICALY TOGETHER

Francisco Cabello, President
CABO Construction Corporation
419 West 38" Street

Chicago, lllincis 60509

Re: 2™ ANNIVERSARY CERTIFICATION
- Qerfification Effective:
Certification Expires:
Annual Affidavit Certificate Expires:

November 5, 2002
September 30, 2007
September 30, 2003

Dear Mr. Cabello:
Congratulatiens on your continued eligibility for cerification as a DBE/MBE by the City of

Chicago. Re-validation of CABO Construction Corperation’s certification is required by
September 30, 2003.

As a condition of continued certification during this five year period, you must continue to file a
No-Change Affidavit within 60 days of the date of expiration. Pfease note that you must
include a copy of your moest current Corporate Federal Tax Returns., Failure to file this
Affidavit will result in the termination of your cerfification.

You must alsc notify the Office of Business Development of any changesin ownership or control
of your firm or any other matters or facts affecting your firm's efigibility for certification.

The City may commence actions to remove your firm's eligibility if you fail to notify us of any
changes in ownership, management or control, or otherwise fail to cooperate with the City in
any inquiry or investigation. Removal of eligibility procedures may also be commenced if your
firm s found to be involved in bidding or contractual itregularities.

Your firm's name will be listed in the City's Directory of Disadvantaged Business Enterprises,
Minority Business Enterprises and Women Business Enterprises in the specialty area(s) of:

_ Sewer and Drain Contractor; Excavation Contractor
Snow Removal; Miscellaneous Concrete: Construction Management;

Your firm's parﬁcihaﬁon on City contracts will be credited only toward DBE/MBE goals in your
area(s) of specialty. While your pariicipation on City contracts is not limited to your speciatty,
credit toward DBE/MBE goals will be given only for work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and Disadvantaged
Business Enterprise Programs,

Very truly yours,

Lillie Cooper
Diregtor of Certikc¢ation

LC/emc
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1314

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform AsS
Subcontractor, Subeonsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID

West Pullman EBranch Library - New Construction

@a0z/003

Name of Project:

Project Number: _1314

TEDHd(K\OGﬂ' &M‘ g{;.)\M\D’nL MBE Y, WBE

(Name ofh@EJrWBE)

¥
FIP Tectonics Corp. d/b/a

#.H. Paschen, S.N. Nielsen & Asgociatesapd Public Buildipg Comnission of Chicago

(Name of General Bidder)

The undersigned intends to perform work in conpection with the above-referenced project as (check one):

2 Sole Proprictor ¥ z Corporation
a Partnership a Joint Venture

The MBE/WBE stams of the undersigned is confirmed by the attached Letter of Certification, dated

2on-MBE/WBE firm, 2 Schedule B, Joint Venture Affidavit, is provided.

. In addition, in the case where the undersigned is 2 Joint Ventre with a

The undersipned is prepared to provide the following described services or supply the following described

goods in connection with the above-named project
Steel

The above-described services or goods zre offered for the following price, with terms of payment as

stipulsted in the Contract Documents.
$165 ,000.00
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PUBLIC BUILDING COMMISSION OF CHICAGO
Conteact No. 1314 .

Gooa-ous

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform AS
! y - Subeontractor, Subcensultant, and/or Matgrja! Supplier (2 of 2)

PARTIAL PAY ITEMS

For-any of the above items that are partial pay irems, spectficelly describe the work and subcontract dollaz
amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment
schednle, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % ofthe dollar valuc of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

{f MBE/WBE subcontractor will not be sub-subcontracting any of the work described ic this Schedule, a

zero (0) must be filled in cach blank abave. Ifmere than 10% percent of the value ofthe MBE/WBE
subcontractor’s scape of work will be sublet, 2 brief explanation and description of the work to be sublet

must be provided.
The undersigned will enter info a formal agreement for the above woik with the Genera! Bidder,

conditioped upon its execution of a confract with the Public Building Commission of Chicago, and will do
so within five (5) working days of receipt of 2 noties of Contract award from the Commissioa.

P AR P

i £
Sear (2 ¥ Gl

Nams (Print}
Phong
IF APPLICABLE:
By:
Toint Venture Partner (Print) Signature
Date Name (Print)

MBE WBE Nop-MBE/WBE

Phepe




gﬁ::"dqll;?;giey, Mayor July 3, 2003

Department of

‘Procorement Sevvices -

David E. Mlooe of

il Procarement O Willie J. Conrad, President

City Rall. Room 403 Bridgeport Steel Sales, Inc.

Egﬂﬁiﬁ'?o?m‘ﬁm 2730 S. Hillock Ave.

(312) 7444960 Chicaqo, IL 60608

(312) 7442949 (TTY}

hetp:/fww cityolchicago.arg Dear Mr. Conrad:
Thank you for your interest in the City of Chicago's Disadvantaged
Business Enterprise, Minority Business Entemprise andfor Women
Business Enterprise (DBE/MBE/WBE) Program. Your application
requesting continued eligibility has been entered into our pracessing
system.
You will be notified if additional information is required, Please direct
any questions regarding the status of your application to Ms. Asa Chan
at, (312) 742-9470.
You will be notified in writing when a decision has been made.
Sincerely,
Leon Moore
Assistant Director of Certification
LM/ymj

NEIGHBORHAQDS
: '“ RTHR




City of Chicago
Richard M. Daley, Mayor

Department of
Procurenent Services

David E. Malooe
Chie Procurement Officer

City Hall, Room 403

124 North LaSalle Street
Chicago, Minots 60602-1284
(312) 7444900

(312) 7442949 (TTY)

htip:/iwww.ctyofchicago.org

VILDING CRICAO TOGETHEN

Willie Conrad. President
Bridgaeport Steel Sates, Inc.
2730 South Hillock Avenue
Chicago, filinois 60608

Re: 2" ANNIVERSARY CERTIFICATION
Certification Effective: July 10, 2002
Certification Expires: May 31, 2006

Annua! Affidavit Certificate Expires; May 31, 2003

Dear Mr. Conrad:

Congratulations on your continued eligibility for certification as a DBE/MBE by
the City of Chicago. Re-validation of Bridgeport Steel Sales, Inc.'s certification
is required by May 31, 2003,

As a condition of continued cartification during this five year period, you must
promptly hotify the Office of Business Development of any changes in ownership
or control of your firm or any other matters or facts affecting your firm's eligibility
for ceffificaton. ~ ~ - " 7

The City may commence actions to remove your firm’s eligibility if you fail to
notify us of any changes in ownership, management or conirol, or otherwise fail
to cooperate with the City in any inquiry or investigation. Removal of eligibility
procedures may ‘also be commenced if your firm is found to be invelved in
bidding or contractual irregularities.

Your firm's name will be listed in the City’s Directory of Disadvantaged Business
Enterprises, Minority Business Enferprises and Women Business Enterprises in

. " the specialty area(s) of.

Steel Supplier; Construction Management; Steel Fabrication

Your firm's parficipation on City contracts will be credited only toward DBE/MBE
goals in your area(s) of specialty. While your participation on City contracts is
not limited to your specialty, credit toward DBE/MBE goals will be given only for
work done in the specialty category.

Thank you for your continued interest in the City's Minority, Women and
Di.sa_d\'r'anlaged Business Enterprise Programs.

Very tryly yours,

(

Lillie Cooper
Diredtor of Cerlifi

A
LCledi

ion
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coutact No, 1314

SCHEDULE C - Letter of intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE
SUBMITTED WITH BID

N of Project: West Pullman Branch Library - New Construction

Project Number; 1314

FROM:
JADE Carpentry Contractors, Inc. MBE wReg X
(Name of MBE or WBE)

0: '
FEP Tectonics Corp. d/b/a
F.H. Paschen, S.N. Nielszen & AssociateSand Public Building Commission of Chicagoe
(Name of General Bidder)

_Themdersigned intends 10 perform work in comection with the above-refercnced project as {check one):

a Sole Proprictor ‘ X a Corporation
a Partnership a Joiot Vearurs

The MBE/WBE status of the mmdersigned is confirmed by the amached Lemer of Certificetion, dated
&6/3/03 . In addition, in the cace where the undersigned is a Joint Ventore with 2
noo-MBE/WBE firm, a Schedule B, Joint Ventive Affidavit, is provided.

The undersigued is prepared 1o provide the following described services or supply the following described
goods in conmection with the above-named project.

carpantry

The above-described services or goads are offered for the following price, with terms of psyment as

stipulated in the Contract Documents.
$212,000.00
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PUBLIC BUILDING COMMISSION OF CHICAGO
Countract No. 1314

SCHEDULE C - Letter of Intcut from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2}

PARTIAL PAY ITEMS

For-any of the above items that ate partial pay items, specifically describe the work and subcontract dollar
amouqat'

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment
schedule, attach additional sheex(s).

SUB-SUBCONTRACTING LEVELS

O %of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
O 5 ofthe dollar value of the MBE/WBE subcontract will be subler to MBE/WBE contractars.

If MBE/WRE subcontractor will not be sub-subcontracting any of the work described m this Schedule, a
zero (0) must be filled in cach bizak above. 1fmore than 10% percent of the value of the MBE/WBE

subcontractor's scope of wotk will be sublet, a hrief explanation and description of the work to be sublet
must be provided.

The undersigned will enter into & formal agreement for fhe above work with the General Bidder,
conditioned upon its execution of a contract with the Public Building Commission of Chicago, and will do
so within five (5) working days of receipt of a notice of Contract award from the Comunission

&

TAE CARPNTE Y CoVTRATORS

Name o E Fzom {Print) Sigfanire =
%f!?b’-’-" JuuTH DEANBELO

Date Name (Print}

173.-594-{ 600
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Pring) Signature —
Daic Name (Print)

MBE WBE Nou-MBE/WHBE ___

Phone




City of Chicago
Richard M. Daley, Mayor

Department of
‘Procurcmest Services

David E. Malone
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago, Minois 60602-1284
{312) 7444900

(312) 744-2949(TTY)

hitp/fwww.cityofchicago.org

%HEQDS

L]
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BUILDING CHICAGO TGGETHER

Judith A. DeAngelo, President
Jade Carpentry Contractors, Inc.

6547 N. Avondale, Suite 100
Chicagpo, illinois 60631

Re: 3™ ANNIVERSARY CERTIFICATION
Certification Effective: June 03, 2003
Certification Expires: April 30, 2006
Annual Affidavit Certificate Expires: April 30, 2004

Dear Ms. DeAngelo:

Congratulations on your continued eligibility for certification as a DBE/WBE by the
City of Chicago. Re-validation Jade Carpentry Contractors, inc.’s certlﬁcahon is

required by April 30, 2004.

As a condition of continued certification during this five year period, you must
continue to file a No-Change Affidavit within 60 days of the date of expiration. Please
note that you must include a copy of your most current Corporate Federal Tax
Returns. Failure to file this Affidavit will result in the termination of your certification.

You must also nofify the Office of Business Development of any changes in
ownership or control of your firm or any other matters or facts affecting your fi i 'S
eligibility for certification. _

The City may commence actions to remove your firm’s eligibility if you fail to notify us
of any changes in ownership, management or confrol, or otherwise fail to cooperate

- with the City in any inquiry or investigation. Removal of eligibility procedures may

also be commenced if your firm is found to be .involved in bidding or contractual
irregularities.

Your firm’s name will be listed in the City's Directory of Disadvantaged Business
Enterprises, Minority Business Enterprises and Women Business Enterprises in the
specialty area(s) of:

Carpentry Confractor

Your firm’s participation on City contracts will be credited only toward DBE/WBE
goals in your area(s) of specialty. Whilé your participation on City contracts is not
limited to your specialty, credit toward DBEWBE goals will be given only for work
done in the specialty category.

Thank you for your continued interest in the City’'s Minority, Women and
Disadvantaged Business Enterprise Programs.

Deputy Procurement Officer

EJG/ed]




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1314

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(1 of 2)

Name of Project: West Pullman Branch Library - New Construction

STATE OF ILLINOIS )
} S8
COUNTY OF COOK )

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that I am the
Vice-President

Title
and duly authorized representaiive of

FHP Tectonics Corp. d/b/a F.E. Paschen, S8.N. Nielsen & Associstes
Name of General Contractor

whose address is

O'Hare Plaza, 8725 W. Higgins, Suite 200

in the City of __ Chicago . State of Tilinois

and that 1 have personally reviewed the material and facts submitted with the attached Schedules of
MBE/WBE participation in the above-referenced Contract, including Schedule C and Schedule B Gf
applicable), and the following is a statement of the extent to which MBE/WBE firms will participate in this
Contract if awarded to this firm as the Contractor for the Project.

T < Work to be D i Dollar Credit Toward MBE/WBE
Ype o ork 1¢ De 1v00€ 1IN Goals
Name of MBE/WBE Contractor Accerdance with Schedule C o
MBE WEBE
Pagoda Riectric, Inc. Electric (Partial) $ 200,000 IS
F&B Construction Services, Inc. Masonry s 455,000 1%
Cabo Construction Co. Sewer $ 240,000 |
Bridgeport Steel Sales, Inc. Steel $ 165,000 i3
Jade Carpertyy Comtractors, Inc.] Carpentry % § 212,000
b 3
$ 5
Total Net MBE/WBE Credit/s 1,060,000 |s 212,000
Percent of Total Base Bid 25 Yo 5 %

The General Contractor may count toward its MBE/WBE goal a portion of the total dollar value of a
contract with a joint venture equal to the percentage of the ownership and control of the MBE/WBE

partner.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1314

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation
(2 of 2)

SUB-SUBCONTRACTING LEVELS
i0 9% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
0 44 of the doHar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor wilt not be sub-subcontracting any of the work described in this Schedule, a
zero (0) must be filled in each blank above.

If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief
explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced

MBE/WBE firms, conditioned upon performance as Contractor of a Contract with the Commission, and
will do so within five (5) business days of receipt of a notice of Contract award from the Commussion.

By:
E";:IP Tactonics Corp. d/b/a
F.H. Paschen, S.N. Nielsen & Associates i

Name of Contractor (Print) Signature =~ ’

August 1, 2003 Robert F. Zitek, Vjige-President
Date Name (Print) "

(773) 444-3474
Phone

IF APPLICABLE: N/A

By:
Joint Venture Partner (Print) Signature
Date Name {Print)

MBE WRE Non-MBE/WBE

Phone/FAX




PUBLIC BUILDING COMMISSION OF CBCAGO
Contract¢ No, 1314

SCHEDULE E - Request for Waiver from MBE/WBE Participation

N/A

Kevin S. Gujral, Executive Director
Public Building Commission of Chicago
Richard J. Daley Center

50 W. Washington Street, Room 200
Chicago, IL. 60602

Dear Mr. Gujral:
RE: Contract No.

Project Title:

In accordance with Section 23.01.8, the undersigned hereby requests a waiver/partial waiver fiom the
MBE/WBE provisions of Section 23.01.8. The undersigned certifies that it/we has/have been diligent in
our attempt to identify potential subcontractors certified as MBE/WBE to perform work in this project, that
such efforts have not been successful, and that it'we cannot meet the Minority/Women Business Enterprise
contract goal. These efforts are described below and are consistent with the "Request for Waiver®
provisions of the MBE/WBE Program as detailed in Section 23.01.8 as follows:

Documentation attached: yes no

Based on the information provided above, we request consideration of this waiver request.

Sincerely,

Signature

Print Name .

Title

Name of Firm




gavi‘ on Uncompleted Work

Complete this form by cither
typing or using biack ink.
PART I. WORK UNDER CONTRACT
Lis below aft work you have under contract as either a prime contractor or 8 subcontractor, Inchading alf pending
Low bids not yet awardad or rejectad,
1 2 3 4 5 [ Use addtional
PROJECT Tri County South Damen Ave | 5. Campus Infrastr. | Life Safety SW Service Bxpan | Amos Stgg HS forms a5 neadad
Contracl With CDB CDOT U of I Chicago PBC METRA District 230
Estimated Cotnpletion Date MNovember 2002 Scplemb:r 28, 2001 ! Ogeober 15,2003 Dy ber 2001 January L5, 2003 Augpest 1, 2002
Total Contract Price 55657872 $11,229.438 54,953,524 51,847,000 $22,797,000 $18,811,000 SUB-TOTAL
Uncompleted Dollar Valge £77.683 $33.017 $3,502,589 $4,174 $22,797,000 $99,240 $26,313.703.00
Pan [1. UNCOMPLETED WORK TO BE DONE WITH YOUR OWN FORCES.
List below the uncompleted dollar valuz of work for each contract to be compisted with yoar own forses meluding
all work indicated a5 awards pending. All work subcoatracted TO others will be listed on PART I of this form. In 2 joint venture,
list cnly that poction of the work o be danc by your company.
SUE-TOTALS
Excavating & Geading $1,750,000.00 $1,750,000.00
PCC Base, C&G Faving $0.00
Binmminons C Paving $0.00
Seabitizad Pase (HAM,CAM,PAM) $0.00
Aggregate Basc and Fill $0.00
Foundation (Caisson & Pile} $0.00
Highway Stracturas $3,572,000¢.00 $3,572,000.00
Sewer & Drain Structures $0.00
Painting $0.00
Pavement Marking $0.00
Signing $0.00
Lamdccaping $0.00
Demolition $0.00
Fencing $0.00
Otters (Lis) $0.00
$0.00
30.00
30.00!
I 30.00

PART Il CONTINUED ON NEXT PAGE
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PART II. UNCOMPLETED WORK TO BE DONE WITH YOUR OWN FORCES.

{CONTINUED)

I 3 5 SUB-TOTALS |

Struct, Steel (Bldg, Const.) 30.00!
Oomamcntal Steel (Bldg. Const.) 50,00
Struct, Coneyete (Bidg. Const) $0.00
Miscell C $0.00 50.00 $785,906 30.00 $785,906.00
Furcproofing $0.00
Masonry 30.00
H.V.A.C. 30.00
Mechanical $0.00
Eleutrical $0.00
Phumbing §0.00
Roofing & Shest Metal $0.00
Flooring & Tike Work 30.00
Drywall and PlasterWork $0.00|

Ceiling Const. som;E
Hollw Metal and Hard . $0.00
Glazing and Caufking : [ $0.00
Miscellenecus Arch. Work | 30.00
Others (listy {Fabrication) $0.00
Building Construction §1,780,000.00 $1,780,000.00
Oter Consmuction-Misc. $0.00
Other jonr-Purmps $0.00

Owner's Facilities $0.00
[' 50.00

30.00|

Tole 00 9000 $785,506.00 000 $7,10200000 000 5785990600

REMARKS:

FORM NO. PASO2

Page 2 of 3




- Par TH. Work Subconitactzd o Others, = .

! ) Uxbelwﬂwwurk,mﬁhgmeachcmmnr@mmﬂhgm which you have sobcontracted to others. DO NOT
inchude work to be performed by another prime conizactor I a jodn venturs.
No wark may be indicated as sut 4 to others o awards pending
If no work is subconracted to others, show NONE.

| 2 3 4 5 6 l TOTALS
Subcomractor Bell Contract 3&1C i Prisgnar Corporation | Cosum / Dave Elec | Cab Const. Break Thiu
Type of Work Excavafion Strucmarsl Steel B i Electrical Sewer & Demo Interbor Demoliton
Subcentract Price 630,668 $1,458, 160 $528,595 51,222,268 $4,400,000 | $272,501
Amount Uncompleied $68,927 $0 $185,881 £120 4,400,000 50
Subcontractor Black top & Son Mega Steel Cabo Steppo Coustr, Dawan
Type of Work Paving Reinforcing Mauro Sewer Steel Uility
Subcomntract Price $336,218 £924,451 £436,763 $1,300,000 $61,000
Amount Uncomplered $5.318 50 $226,526 $1,300,000 50
Subcontretor Deliref Certified Painting | James Michael Crouch Walker
Type of Work Concrete Wark Paintiag Landscaping Masonry
Subcontract Price $316,025 $129 505 $565,829) $588,600 5852235
Amount Uncompleted 50 0 $531,272 50
Subcontractor ABC Roofing Vixen Reyes Group Benchmark
Type of Work Rocfing Curb and Gutter Paving Dirywall
Subcontract Price 539,568 5285,048 $582,458 $1,098,321
Amount Uncompleted $0 $0 FAT4,260 : £
Subcomractor MBB Higane Aschi ISys Just Rite
Type of Work Masonty Asphalt Paving Windows Acoustic Ceiling
Subcontract Price $575,000 $173,998 $425,000 $327,702
Amount Uncompleted $2,438 $0 $425,000 30
Subcontractor Bridgeport Steel Brandenbarg City Lights Cannoa
Type of Work Strucrral Stecl Demoliti Eleetrical Fisc P
Subcontract Price $161,500 51,190,500 $846,985 $263,575
Amount Uncompleted 50 £0 $538,752 $0
Subcomtractor Monarch O Case Foundation Reese R i {Jotmson Controls
Type of Work Peving Cai Site Frnigore Temp. Controls
Subcontract Price $323,444 $1,036,531 62,723 ; 958,786
Amount Uncompletad 50 0 $36,384 $22.765
Subcontractor Sebert Landscaping | Crackers East Corp | Aztec Fence Berry Elec. i
Type of Work Landscaping Diemoltion Fence : Elextrical
Subcontract Price $260,707 $185,820 §74,570 ! $4.162,016
Amount Uncompletesd 50 50 574,570 | $0
Subcontractor Miscellaneous & | Miscsll & [Miscell & | Miscell &  iMiscell &  |Misee) &
Type of work U itted Subs U itted Subs | U itted Subs | Ui itted Subs | U itbed Subs | Uncommitted Subs
Subcontract Price $1,758,850 $1,527.830 $300,0001 $410,000 $9,995,000 $6,653,164
Amaunt Uncompleted 0 $33,017 $203,738 54,054 £9.995.000 576,475
Total Uncouplersd $77.683.00 $33,017.00|  $2,716,683.00 $4,174.00| $15,695,000.00 $95,240.00| $18.625,797.00

i

1, being duly sworn, do hereby daclare that this affidavit is a true and correct staternent refating to ALL uncompleted
contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL
pending low bids nol yet awarded or rejected and ALL estimated completion dates.

See Last Page for Signature

FHP Tectonics Corp. (also d.b.a. F.H. Paschan/8.N. Nielsan & Associates)
8725 Wast Higgins Rd., Suite 200
Chicago, IL 60631
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x : . Qldavlt on Uncompleted Work

Complere this form by cither
typing or using black ink.
PART 1. WORK UNDER CONTRACT
Lisr helow all work you have under comract as either a prime cootractor or 4 subcontractor, mcheding 21l pending
low bids not yet awarded or rejected.
7 8 ] g 10 11 12 Use addiional
PROJECT Carl Sandburg HS | Skyway Toll Bridge |So. Damen Ave. [ | Senior Housing Retaining Wall Rep! |Rozd & E;ﬁdge Wider~ forms as needed
Contract With Dristrict 230 CDOT CDOT CHA ISTHA ISTHA
Estimested Completion Dabe Augmst |, 2002 November 2001 July 28, 2002 December 15, 2001  {November 1, 2001 | November 23, 2004
Towml Comract Price £25.477,400 51,475,778 317,237,658 510,585,831 1,543,514 19,738,777 SUB-TOTAL
Uncompletad Dollar Value 3117,390 $11,000 576,000 §B40 $3,685 $19,738,777 $l9,948.192,00i

Pat 1. UNCOMPLETED WORK TO BE DONE WITH YOUR OWN FORCES.
List below the uncompleted dollar value of work for each condract to he completed with your own forees including
all work mdicated as awards pending. AD work subconiracied TO others will be listed on PART 11 of this form. In a joint venture,

list ondy thai portion of the work o be done by your company.
| SUBTOTALS

Excavating & Grading £0.00 $0.00 E i $0.00 $600,000.00 $500,000.00 .
ircc Base, C&G Paving f $0.00 ;
Bitminous Concrete Paving $0.00

Siabilized Base (BAM,CAM PAM) $0.00

Aggregate Base and Fll $0.00 $0.00 $0.00

Foundation (Caitson & Pike) : i $0.00

Highway Str : $0.00 30 $6,900,000.00 $6,900,000.00

Sewer & Draiu Stroctures $0.00 $0.00 ‘ $0.00 $£75.000.00 $75.000.00

Painting $0.00
[ Pavement Marking $0.00

Signing 50.00

Demolition $0.00 2000 $0.00
| Others (List) ' _ | 50.00 |

' : $0.60
$0.00
$0.00
$0.00

PART O CONTINUED ON NEXT PAGE

FORM NO., PAS02 Page 10f 3




PART . UNCOMPLETED WORK TO BE DONE WITH YOURE OWN FORCES.

{CONTINUED) i
j 10 1 12 SUB-TOTALS
Struss, Steel (Bldg.Const.) $0.00
Ornamental Steel (Bldg. Coust.) $0.00
Strust. Coucrede (Bldg, Const.) $0.00
Miscellaneous Concrete b {4 £0.00 $0.00 $0.00
Fireproafig I $0.00
Masonty $0.00
HV.AC. $0.00 |
Mechanical $0.00]
Hectrical L $0.00
Plombing $0.00
Roofing & Sheet Metal $0.00!
Fhoocing & Tik Work $0.00
Deywall and PlasierWork ; $0.00
Ceiling Const. | $0.00
Hollow Metal and Hardware $0.00
Glazing and Caulking $0.00
Miscellaneons Arch. Work ; $0.00:
| Oters Qis) Fabeication) 50.00
Buikling Cor $0.00 $0.00 $0.00
Other Canstruction-Mise. $1,300,000.00|  $1,300,000.00
Other Canstraction-Purps $0.00_
Owner's Facilities $0.0]
50.00
$0.00
Touls $0.00] $0.00 $0.00 $0.00 50.00|  $8.875.000.00]  $8,875.000.00]
FEMARKS:
FORM NO. PAS02 Page 2of3




Pagg II1. Work Subconiracesd o Others.

List below the work, according to cach contract

incinde work to be performed by another prime contractor in a jobot vennire,

m!mmwﬁngm,whkhymhavembmﬂmndwuhm. DO Ni

No work may be indicased 2y sub d to others on pending
F no work is subcantracted 10 others, show NONE.
7 § 9 10 11 12 SUB-TOTAL

Subconiactor Dempdtion Unlimited | Edward Gillen | City Lights Moltzt Case Fund Gillen Cy
Type of Work Tnterior Demolion | Sheeting Electrical Masonry Piling Caissons
Subcontract Price $178,686 $140,000 $566,884 $700,000 $150,000 $1,750,000
Amount Uncompleted $0 30 $0 s $0 $1,750,000
Subcontractor Dawin Vixen Tro-Link Jeymiot Del Tore Gateway Steel
Type of Work Ukility Curh & Guiter Fence Elecirical Landscaping Reinforcing E
Subcontract Price $122,367 $22,221 $34,888 $1,953,008 $37,710 $550,000
Amount Uncompleted $0 $0 $0 0 $3,685 $550,000
Subcontractor Crouch Walker 5 & 8 Fence Piranha JAL Cabo C
Type of Work Masonry Fence Paving | Painting Sewer
Subcontract Price $1,224,761 $10,926 $540,019 $469,002 $350,000
Amount Uncompleted $2,802 30 50 bt $350,000
Subcontractor Benchmark Mega Steel & Repair Jade ;
Type of Work Dirywall Reinfoicing Yixen Carpentry i
Subcontmact Price $1,851,287 $33,297 $33,074 $400,000 j
Amount Uncompleted $38,005 30 % $B40
Subcommstor Just Rite Industrial Const. | Certified Bruno Francis
Type of Work Acoustic Ceiling Stwcturel Steel | Painting Plumbing
Subcontract Price $517,018 $771,260 $200,585 51,230,937
Amount Uncompleted $12,550 $0 S0 50
Subcontractor Alligmer;: Firg Profect K-Five Heat Master
Type of Work Fire Probection Asphal Mechanical
Subcontract Price 3442921 $9%,633 3281.500
Amount {ncompleted $1.433 30 b
Subcontractor Jol Controls hega Steel Guema
Type of Work Temp. Coutrols Reinforcing Carpentry i
Subcontract Price $1,255,000 51,317,225 £404,132
Amount Uncompleted $17.843 50 50
Subcontractor MG Eleciric Case : Sarowatz
Type of Work Electrical Crissons / Sheeting | Windows
Subcontract Price $5,400,932 $1,423,385 $770,500
Amount Uncompleted $13.257 50 30
Subcomtractor Miscsll & |Miscellancous & |Misczll &  |Misccllancous &  ; Miscell &  |Miscell &
Type of work & itted Subs | Uncommitted Subs U jitted Subs | L dSubs |1 dSubs  |Uncormmitred Subs
Subcomract Price $5,656,428 $447,925 $3.851.348 $2,106,500 $55,075 $8,213,777
Amount Unecwnplesed $12,000 $11,000 $76,000 50 50 $8,213.777
Tatal Uncompheted $117,890.00 $11,000.00 $76,000 $340 $3,688 $10,863,777|  $11,073,192.00

I, being duly swom, do hereby daclare that this atfidavit is a frue and correct statement retating to ALL uncompleted
conltracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL
pending low bids not yet awarded or rejected and ALL estiimated completion dates.

FORM NO. PASD2

See Last Page for SignatLre

FHP Tactonlcs Corp. (als¢ d.b.a. F.H. Paschen/8.N. Nielsen & Assoclatas)
8725 Wast Higgins Rd., Suite 200
Chicago, IL 608631
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gdavlt on Uncompleted Work

Coanplere this form by either
typing or usicg black ink
PART 1. WORK UNDEFR. CONTRACT
List bedow ell work you have nnder contract as either a prime or & subcontractor, inclnding all pending
low bids not yed awarded or rejecied.
i
13 14 15 16 17 18 Use addtional
PROJECT Early Childkood Ctr |31st Strect Bridge | Ronald McNair Sch|39th St, Bidge Student Resid Senicr Housing-2 forms as needed
Contract With E ton/Skokie 230 | CDOT CFS CDOT U of I @ Chicago CHA
Estimated Comyg Date October, 2002 Augnst 1, 2002 D her 1, 2002 | Angust 1, 2002 June 2003 March LS, 2003
Total Coniract Price 512,619,045 $4,849 204 §13,638,817 $5,018,195 $24.204 274 534,105,080 SUB-TOTAL J
Uncompleted Diadlar Value $17.820 550,000 $2081,175 $20,000 $3.813,852 §5,918,977 $14.841,864.00
Part II, UNCOMPLETED WORK TO BE DONE WITH YOUR OWN FORCES.
List below the ancompleted dollar vahie of wark for each contract to be completed with your own forces inchuding
all work indicared as ds pending. Al work sab d TO others will be listed on PART I of this form. In a joind venmre,
list pnly that partion of the wark to be dene by your company.
SUB-TOTALS
E; ing & Grading £0.00 $0.00!
POC Base, C&G Paving $0.00
Bituminons Concrete Paving $0.00
Stabilized Bass (BAM,CAM.FAM) . $0.00

Aggregate Base and Fill

Fomndation {Caisson & Pile)

Highway Strucwures

Sewer & Druin Sir

Painting

FPaveanent Marking

Siggni

Landscaging

PART 1 CONTENUED ON NEXT PAGE
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PART I1. UNCOMFLETED WORK TO BE DONE WITH YOUR OWN FORCES.

(CONTINUED)
13 14 15 16 17 18 SUB-TOTALS
Struct, Steel (Bldg. Const.) $0.00
Ornamental Sicel (Bldg. Const.) $0.00 |
Struet. Concrete (Bdg. Const) $0.00
Miscellancous Concrebs $0 $0.00 $0.00
Fireproofing $0.00;
Masonry $0.00
HV.AC, s0.00
Mechanical $0.00
Blectrical $0.00
Phunbing $0.00:
Roofing & Sheet Mesal $0.00
Flooring & Tile Work $0.00
Drywall and PlasterWork $0.00
Ceiing Const. $0.00 |
Hollow Mital and Hardwars $0.00 :
Glasing and Caulking $0.00
Miscetlaneous Arch, Work $0.00 i
| Others (tist) (Pabeicaticn) $0.00
Buikling Constmeti $0.00 $237,000.00 $0.00|  $1,393,00000|  $211,000.00!  $181,000.00
Other Construction Misc. | T
Cther C. Pumps $0.00 |
Owmer's Facilities $0.00
%000
; $0.00]
iTom .00 $0.00 $237,000.00 $0.00]  $1,393,000.00 $211,000.00]  $1,841,000.00
REMARKS:
FORM NO. PASO2 Page 2 of 3




Past . Work Subcontracted 10 Others.

List below the work, sccording o esch eomtract on che preceeding page, which you have sibcomracted to others. DO NOT
inchade work 10 be performad by another prime contractor in a joi vennre.
Ma work may be indicated as subconiracied to others on awards pending.
1If no work is subcontracted to otbers, show NOME.

13 14 15 113 17 18 SUB-TOTAL
Sub Cain American Demo. | Garth Larmico Cabo Midwest Rem K. Bailey
Type of Work Miffwork Demolition Masonty Sewer Work Fxcavation General Hoisting |
Subcontmact Price §362,258 $257,300 $3,453,000 $441 759 $864.736 $1,744,334
Amount Uncompleted £0 £0 323,210 $0 $7.251 $59,593
Subcontractor Prinmar Delgado Stecl Erect | Compaogite Steel | Delgado Steel Ereq DeGral F&B Masonry
Type of Work Excavation Steel Erection Steel Steel Erection Concrets Masonry
Subcontract Price 5705170 $283.938 $533,154 $241,166 $2,172,504 $2,050,000
Amount Uncompleted 30 30 356,400 $0 $82,701 $481.971
Subcontractor Bridgepart Bigane Paving Shemry -K Highway Safety |Midstates Lupo
Type of Work Steel Bitmmivous Concrete Traffic Contrel | Precast Masonry
Subcontract Price §1,138,158 $4B.256 $651,469 $327.913 546,430 $1,475,805
Amount Uncompleted 50 $0 $8 583 10 3¢ $843 000
Subcontractor Towshall Eng. Gateway Erectors | R D Roman Capricorn Bridgeport Steel | JADE Const.
Type of Work Alrmimim Facia Reinf. Steel Erect | Termazzo Signape Steel Carpentry :
Subcontract Price $460,000 $173.110 £450,000 $15228 $3,718,463 $1,452,246
Amount Uncompleted £1,000 50 $264,338 $0 $117,146 $387,73%
Subcontractor A /Shaw Minking Spec. Nelson Firz Protec] City Lights Sager Guema Const.
Type of Work Roofing Pavement Murking | Fite Protection | Electrical Sealant Drywall
Subcontract Price §346,755 $17,110 $165,000 3411560 $75,923 $1,206,690
Amotnt Uncompleted ) 50 $39.000 $0 $55.641 $352,102
Subcortracior Front Rummer Highway Safety Ortiz Mechancizl |Bigane Lake County Glass FEL Service
Type of Work Curtain Wall Traffic Control HVAC Paving, Windows Windows
Subcontract Price $995,760 $294,984 $1.650,000 $120,885 $905,447 $950,000
Amount Uncompleted 0 bl $124 525 30 $563 228 $929,710
Subconiractor James And Western Remac A & C Electrical |Mitchelle Steel | ThyssenKrupp  |Sonak
Type of Work HVAC Sipnage Electrical Reinforcing Steel {Elevator Electric
Subcontract Price $1.218,608 $99.350 $1,401,101 5116677 $259,130 T2.444 480
Amount Uncompleted 0 50 $186,506 $0 $34.343 $764. 220
Subcontractor Millennium Piping | City Lights Alexander Gammi{ American Demo  |RES ACE Mechanical
Type of Work Plumbing Flactrical Plumbing Desmolition Environmental  |HVAC
Subcontract Price $484.122 $741,579 $727,180 $221,150 £150,000 3088 879
Amount Uncompleted $0 $0 $204 636 0 $24.500 $96,109
Subcomractor Miscell & Misceil & Miscellancous & |Miscellancous & {Miscellansous & | Miscellancous &
Type of work 1k itted Subs | Uncommiired Subs | Uncommitted Subg Uncommitted Subd Uncommitted Subg Uncommitted Subs
Subcontract Price $5,380,240 £330,000 $3,267,188 $384,549 $10,429,040 $4,560,000
Annount {ncomipleted $16,820 $20,000 31,836,168 $20,000 $3,486,082 $1,793,554
Total Unromgpletsd $17,820.00 | $90,000.00 $2,744.175 $20,000 $4.420 892 $5.707,977 | $13.000,864.00

ESLEL I ov

1, being duly sworn, do hereby dedlare that this affidavit is a true and comect statement relating to ALL uncompleted
contracts of the undersigned for Federal, State, County, City and private work, inchuding ALE subcontract work, ALL
pending fow bids not yel awarded or rejected and ALL estimated compietion dates.

FORM NG PASD?

See Last Page for Sighature

FHP Tactonics Corp. (also <Lb.a. F.H. Paschen/S.N Nielsen & Associates)
8725 West Higgins Rd., Suite 200
Chicago, IL 80631

Page 3of 2




* ) . ’ldavlt on Uncompieted Work
Complete this form by either
typing or nsing black ink.
PART 1. WORK UNDER CONTRACT
Lisr befow all work you have under contract as ejther a prime contractor or a subcontractor, mcluding all pending
low bids not yet awarded or reject=d.
19 20 21 22 23 24 Use addiional
PROJECT Plant Upgrades Jack Plaifi Egan Cemitrol Blde. | Hanever Pk Flant Mew Simeon School | Sr. Honsing (H083-2 forms as needed |
Contract With MWRD of GC CDOT MWRD of GC MWRD of GC CPS CHA !
Estimated Compiction Date Febmary, 2003 July, 2004 Jamuary, 2003 October, 2002 Agpril, 2004 June, 2003 :
Tota! Conteact Price 52,527,000 $16,275.000 $1,149,000 $743,352 £35,650,114 $20,517,000|  SUB-TOTAL
Uncompleied Dollar Value $1,136 446 $10,673,720 $308,799 $49.451 511,961,224 35,972,734 $20,902,424.00
Part il. UNCOMPLETED WORK TO BE DONE WITH YOUR OGWN FORCES,
List below the uncompleted dollar vakue of work for each contract 1o be complated with your own forces inchuding
all work indicated as awards peoding.  All work subcontracted TO others will be listed on PART III of this form. In a join veniure,
liat anly thar portion of dhe wirk 10 be done by your company. -
SUB-TOTALS
Bxcavating & Grading $0.00
PCC Base, C%G Paving , . _ $0.00
Bineminous Concrete Paving ; i ‘ : £0.00
Stabilized Base (BAM,CAM, FPAM} -! $6.00
Aggrogae Base and Fill $0.00
Foundation {Caisson & Pil) ; $0.00
Highway Structures E $0.00
Sewer & Drain Sir $0.0¢
Painting 5 $0.00
Pavemene Marking $0.00
Signing $0.00
Landscaping i $0.00
Dealition : i $0.00
Fencing $0.00
Others (List | 30.00
' i. | $0.00.
| $0.00|
| $0.0¢
i i $0.00°

PART Il CONTINUED ON NEXT PAGE
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PART II. UNCOMPLETED WORK TO BE DONE WITH YOUR OWN FORCES.

(CONTINUED) :
19 20 21 23 24 SUB-TOTALS
Struct. Seeel (BMg.Const.) $0.00
Ormameneal Swel (Bidg. Conw.) $0.00
Struct. Concrete (Bidg. Const.) $0.00 |
Miscellansous Concrete $0.00
Fircproofing $0.00 .
Masonry $0.00
HV.A.C. | $0.00
|
Mcchanical r $0.00
Flectrical $0.00 .
Plumbing $0.00 |
Roofing & Sheer Messl $0.00
Plooring & Tik Work m,un;
Drywall and PlasterWovk $0.00
Ceiling Const. $0.00
Hallow Motal and Hasdware $0.00!
Glazing and Caulking $0.00
Misceilanecus Arch, Work $0.00
Othery (list) Fabeication) $0.00!
Brilding C $252,000.00 $524 638 00 $3,250,000.00 ' $1,556,000.00\; $5.982 638.00
Otber Conytruetion-Misc, $0.00
Other Censtruction Pumps $0.00
Orwoer's Facilities | 80.00
$0.00
j. $0.00°
Totsls szsz,ooo.ooi $924,638.00 $3,250,000.00 $1.356,000.00 $3,982,638.00 '
REMARKS:

FORM NO. PASDZ
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. Pz 1. Work Subcontracted to Others.

List below the work, acconding 10 cach contract on the preceeding pags, which you have subcontracted to others. DO NOT
inche work (o be performed by another prime contracior in a joint wenture.

Wo work may be indi d to others on rdt pending.
If no woek is suboontracned ty others, show NOME.
19 20 21 2 23 24 SUB-TOQTAL

Sub Hanrahan Gonzales Const. |MCJ Hanmhan De{ral Aubum !
Type of Work Excavation Structural Demalition Excavation Concrete Window ;
Subcontract Price $120,540 $1,714,504 $38,160 [ $32,155 $2,436,907 366,923
Ampunt Uncompleted $0 $935,986 50 30 $321,723 $180.772
Subcontractor Amow Cone Zielke Masonry | Daker RES ALL Burns
Type of Work Concrete Masongy Equipment Environmental Masoncy Plumbing
Subcontract Price $268,807 $675,340 $79,194 $151,000 $7,037,438 $1,127 855
Amount Uncompleted $2.217 $399,640 50 £30.895 $1.360,000 $£557,915
Subcomractor MPZ Masonry Internation Marble| MPZ Bene Nelzon Accurate Ortiz Mechanical
Type of Work Masonry Stone Masonry Equip. Supply Window Guards | Mechanical
Subcontract Price $57,500 $700,000 $23.350 $59,000 $110,000 $1,008 000
Amount Uncompleted $17,250 $458,050 $0 $0] $85,000 $82,000|
Subcontractor K & K Iron Meccor Tnd. Wilkin Northwester James Anderson | F&B Masonry
Type of Work Miscellaneous Met Misc. Metal Spray Fire Proof. | Piping HVAC Masonry
Subcontract Price $77,700 $726,230 $6,210 399,068 $3,570.,000 $1,364,000
Amount Uncompleted $10.238 $641,164 50 $4.954 $106,758 $171.970
Subcontractor Adler Boofing | Divane Bros. Guerra ‘Lindahl Bruckner & Son | JIN ’
Type of Work Roofing Electrical Carpentry . Diving Plumbing Electrical
Subcontract Price $151,000 $7,595,000 $152,383 $2,600 31,638,017 $1,874,550
Amouni Uncompleted $72,135 $6,986,425 $9,883 $0 $326.710 $798.256
Subcontractor Pinto ERA Valdiva Schindler WT Mechanical | Chicago Arch. Ojeda
Type of Work Drywall Painting Elevator Mechanical Window Drywall
Subcontract Price $2350,805 $274 950 $45,000 $23,500 $1,713,170 $312,301
Amounit Uncompleted $196,940 $34 950 $9.000 32,350 5666956 $113 424
Subcontractor Ontiz Qrtiz Svnergy Mech. |MG Electric M G Electric ERA
Type of Work Mechanical Mechanical Mechanical Electrical Electrical Painting,
Subcontract Price $248,000 $125.341 $265,000 $63.252 $4,280,43¢ $876,821
Ampunt Uncompleted $104,305 $104.933 $36,250 $i1,252 $1,257,000 $254,710
Subcontractor M G Electric Alexander Gammi{ Cable Comm Wolf Electric Hopking Bilt Rite
Type of Work Elecirical Plumbing Electrical Elec. Supply Site Utility Flooring
Suhcontract Price $501,231 $137,5M $197,192 $40,000 $686,9711 $146,719
Amgunt Uncompleted $157.993 $137,994 3666 $0 $119.749 $112,275
Subcontractor Miscellancous & |Miscellaneous & |Miscellaneous & |Miscelianeous & |Miscellaneous & {Miscellanepus &
Type of work Uncommitted Subq Uncommitted Subd Miscetlancous Uncommitted Subd Uncommitted Subs Miscellaneous
Subcontract Price $310,368 $436,350 $328,000 $260,000 %16,953 500 $7,553402| $25 84162000 !
Ammum Uncompleied $293.368. 30 $253,000 £0 $4.167,328 $1,545.402 $6,659,058.00
Tokd Uncompleted $ER4.446 ] $9,749.142 $308,759 ] $49,451 | $8,711,224 $4,2016,724,  $23.919.786.00

FORM ND. PASD2

I, being duly swom, do hereby deciare that this affidavit s a true and corract statement relating to ALL uncompleted
contracis of the undersignad for Fedaral, State, County, City and private work, including ALL subcontract work, ALL
panding ow bids not vet awarded cr rejected and ALL estimated completion dates.

See Last Fage fo

r Signature

FHP Tectonics Corp. {(also d.b.a. F.H. Paschen/S.N. Nielsen & Associates)
8725 West Higgins Rd., Suite 200
Chicagoe, IL 60631
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* levn on Uncompleted Work

Camphete this form by cither
typing or using black ink.
PART 1. WORK UNDER CONTRACT
Lizt below all work you have under contract a3 either @ prime or a b Iuding all pending
Tow bids mot yet awarded or rejected
25 26 27 28 29 30 Use: adidti
PROJECT Cooling Lagoon | River Walk Dev, |Clark & Irving | Commercial @100 Relocation-Utl | Torrence Ave farms as needed
Contract With Northwestem Uniy CDOT CHA CDOT MWRD of GC CDOT I
Estimaped Completion Date Janurary 31, 2003 | August 2002 Aupust [5, 2003 |November, 2002 |March 1, 2004 Jume 1, 2003 ]
Total Contract Price $5.715,720 $817,154 $15344 348 $1,562 730 $2.918.000 314,677,261 ]  SUB-TOTAL
Uncompleted Dellar Vahe (Prine) 35,057,070 $817,154 $6,751,581 50 $2,918,000 $1,866,390 $17,410,195.00
Uncomplieted Dellar Valug (Sub) $10,000 : |
Part [I. UNCOMPLETED WORK TO BE DONE WITH YOUR OWN FORCES.
List below the uncompleted doliar value of work for each contract 1o be completed with your own forces including
al! work indicated as awards pending.  All work subcontracted TO others will be fisted on PART IH of this forms. In a joimt venture, |
list only that portion of the work 1o be dons by your company,
SUB-TOTALS '
Pxcavating & Grading $2,666 266.00 $400 000.00 $3,066266.00
PCC Base, C2G Paving 342 000.00 $42.000.00
Bitwminous C Paving f; $0.00
Siabilized Base (BAM,CAM,PAM} i $0.00 i
Aggregate Base and Fill $0.00
Foundation (Caisson & Pile) $0.00°
Highway St $365,187.00 $10,000.00 50.00 $375,187.00
Sewer & Drain Sir $0.00 :-
Painting $0.00
Pavement Marking : $0.00:
Signing $0.00
Landscaping $0.00
Demoliticn $185,515.00 { ' $0.00 $185,515.00
Faxcing | $0.00 ]I
Others (List) . $0,oo|[
| : $0.00
$0.00|
5000/
$0.00

PART Il CONTINUED ON NEXT PAGE

FORM NO. PASD2




DART II. UNCOMPLETED WORK TO BE DONE WITH YOUR O'WN FORCES.

(CONTINUED) T
25 26 27 28 9 30 | SUB-TOTALS
Strace. Steel (BMdg. Const.) | 20,00
Omismental Szeel (Bldg. Const.) $0.00;
Struzt Coocreee (Bldg. Const.) ; $0.00
Miscellaneots Concrete | 3475,000.00 $475,000.00
Fireproofing $0.00
M. ¥ $0.00
HV.AC. $0.00
Mechanical $0.00 |
Flectrical $0.00
Phumbing $0.00'!
Roofing & Sheet Metal $0.00
Fhooring & ‘Tile Work $0.00
Drywall and PlasterWork ; $0.00;
Ceiling Comst. | $0.00
Holiow Metal and Hard $0.00
Glazing and Caulking $0.00 :
Mincell Arch. Work $0.00
Others (list) (Fabrication) $0.00
Building Censtruction $1,521,484.00 :' $1,521,484.00
Other Construction-Misc. $0.00
Othwer Cs ion-Pamps $0.00
Ovmer's Facilities $0.00
$0.00
$0.00
Toatals $21.851.78L.00 $407.487.00 §1,521,434.00 $10,000.00 $375,000.00 1 50.00; $6,065,452.00
REMARKS:

FORM NO. PASD2

Page 2 of 3




. Pagt I}, Work Subcontracted to Others. i

* List below ihe work, accanding to each contract on the pracesding page, which you have subcontracted to others. DO NOT
inchxde work: to be performed by another prime contractor in 3 joint venmre.

No work may be indicated as

ted to others on

If 0o work is subcontractsd to others, thow NONE.,

¥ .-t

25 36 7 28 29 30 SUB-TOTAL
Sub Piling ‘Wheeler Consolid | K. Bailey Reyes Group Aldridge
Type of Work Gillen Bridge Fab. Hoisting (o Work Electrical
Subcontract Price $1,575,320 $131,380 $978,360 §576,500 $1,317,249:
Amomt Uncompleted $590, 820 $131,880 638,947 $576,500 $355,003
Subcontractor Illinois Livingston RES Benchmark
Type of Work Electrical Environmental Sewer & Water
Subconiract Price 33014 $353.834 $3,980,039
Amount Uncompieted $3,014 $58,314 $0 $669,9539 |
Subcontractor F&B Masonry | Mega
Type of Work Masonry Refnforcing Steel |
Subcontract Price $2.691,274 $17,761
Amount Uncompleted 51,142,560 £0
Subcontractor ERA ACCI _
Type of Work Painting Pavement Mrkg,
Subcentract Price $610,000 581,119
Amount leted $436,600 $2,250
Subcontractor Aquamist Conte :
Type of Work Plumbing Fovi ]
Subcontract Price $391,500 51,302,668
Amount Uncompletzd $250,125 $121,472
Subcontractor Ace Reyes Groap
Type of Work HVAC Paving
Subcomtact Price $480,272 5977942
Amount Uncompletsd $302,000 $174.603
Subcontractor Bums PreSiressing Eng.
Type of Work Plumbing Precast
Subcontmact Price 327317 $629,670
Amount Uncompleted §0 $4,596
Subcontractor Sonak MecCann Lawn
Type of Work Electrical Sprinklers
Subcontract Price $815,000 £78,000
Amount Uncompleted $500,460 $78,000
Subcontractor Miscellaneous & |Miscellancous & |Miscellancous & | Miscellateous & | Miscell & Miscel] &
Type of work Uncommitted Subs Uncommitted Subd Uncommitted Subs Uncommitted Subg Uncommitted Subs | Uncommitted Subs
Subcontract Price 31,211,455 $278,087 $4,204 251 £1,465 500 $zo500000  $10,200,293 00 I
Amount Uneompleted $1211455 $278.087 51,501,091 30 51,456,500 3460,127)  $4 91726000 :
Total Uncompleted $2,205289 $409,967 £4.830,097 §0 $2,043,000 $1,866,390) $11,354,743.00

FORM NQ. PASG2

I, being duly swarn, do hereby dedlare that this affidavit is a true and comact staternent relating to ALE uncompleled
contracts of the undersigned for Federal, Stata, County, City and private work, inchuding ALL seboontract work, ALL
panding low bids not yol awarded or rejected and ALL estimated completien dates.

Ses Last Page for Signatire

FHP Tectonics Corp. (also d.b.a. F.H. Paschen/S.N. Nislsen & Associates)
8725 West Higgins Rd., Suite 200
Chicago, IL 50831
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’davit on Uncompleted Work

Camplede this form by either
typing or using black ink,
PART |. WORK UNLRER CONTRACT
List below all wark you have under contract a3 cither a primie condractor or a subcomiractor, inchading all pending
low bids not yet awarded or rejected.
n 32 33 34 35 Pending Use addiiosal
PROTECT Mega Fuel Site | Harrison St. Curve| Skyway 106th St | Skyway106th St.8 | Distriet 10 Police Elev Parking Garage | forms asneeded
Contract With DGS - CTA CDOT CDOT PBC CDOA
Estimated Completion Date Febnary 2003 September 30, 2000 December 2002  |November 2002  {December 15, 2003 | December, 2004
Total Contract Price $1,796,000 $7,924,000 $3017 339 $1,822.042 13,194,000 $61,720.000|  SUB-TOTAL
Uncompleted Diollar Value $675,120 $6,139,375 $119,167 $84.471 513,194,000 361,720,000 $81,912,133.00
Total Value of All Work $150,558,511
Part 1. UNCOMPLETED WORK TO BE DONE WITH YOUR OWN FORCES.
List below the uncompleted dollar vatue of wotk for cach contract (0 be completed with your own Earces including
all work indicated 45 awards pending. Al work subcontracied TO others will be listed on PART T of this form. In a joimt vennure,
list only that portion of the work to be done by your company. :
SUB-TOTALS |
Excavating & Grading $27,000.00 $27,000.00
PCE Base, C&G Paving $0.00
Binmminons Concrete Paving $0.00
Siabilized Base (BAM, CAM, FAM) $0.00
Aggregate Base and Fill $0.00
Fowdation (Caissou & Pil) $0.00°
Highway S $2,274,000.60 $40,000,00 j $25,000.00 $2,330.000.00 .
Sewer & Drain Stroctures $0.00
Painting f $0.00
Pyvement Marking 1| $0.00 :
Signing : $0.00
Landscaping $0.00
Demolition $0.00
Fencing $0.00 |
Others (List} $0.00
$0.00:
j $0.00 i
| $0.00]
$0.006
PART 11 CONTINUED ON NEXT PAGE
FORM NO. PAS02 Page1of3




PART II. UNCOMPLETED WORK TO BE DONE WITH YOUR GWN FORCES.

(CONTINUED)
3 32 33 34 Pending SUB-TOTALS
Struct. Steel (Bldg. Const ) $0.00 .
Crusmenaal Sseel (BIE. Const.) $0.00
Struct. Concrese (Bldg. Const.) $0.00
Misoellaneons Concrete $7,500,000.00]  $7,500,000.00
Fireproofing 0. OOQ
Masoary $0.00
HY.AC, $0.00 :
Mechaical : $0.00,
Electrical $0.60
Phumbing | $0.00°
Roofing & Sheet Meta? i $0.00
Flooting & Tile Work $0.00
Drywall and PlasterWork $0.00.
Ceiling Const, : $0.00 |
Hollow Metal and Hardware i $0.00
Glazing and Caulking $0.00'
Miscellaneens Arch Work 50,00
Otbers (list) (Fabeication) $0.00
Buikding C $63,000.00 | $4.500000.00|  $2.00000000]  $6.563.000.00;
Other Construction-Mise., : $0.00
Other Construction-Puags $0.00
Owner's Facilities : $0.00.
i 50.00 i
-
Totals $90,000.00  $2,274,000.00 | $40,000.00 i £25,000.00 i $4,500,000.00 sg,soo,ooo,ooi $16,429,000.00
REMARKS:

FCRM NO. PASD2

Page 2 of 3




Pact [, Work Subcantracted ko Others.

¢

List below the wotk, according to cach contract an the preceeding page, which you have subcotitracted to others. DO NOT
include work 1o be performed by another prime contractor n a joir vemure,
o work mey be indizased as subconiracted 10 others on awards petding.
If no work is subconiracted o others, show NONE.

: 31 2 33 ; 34 35 Pending SUB-TOTAL
Sub Tortorello Gonzales Const. | Mega Steel RJ Rebar Chao Arch Window
'Type of Work Sprinkler Steel Const M. Reinfotcing Steel |Reinforcing Steel | Glass/Glazing
Subcontract Price $11,800 $1,915,000 $189,002 $42,877 $260,000
Amount Uncompleted $11,800 $1.870.458 $57,000 30 $260.000
Subcontractor Srping Monn Aldridge Elec. Cabo Cabo Shamrock
Type of Work Sign Electri Sewer, Excavation; Sewer, Excavation| Landscaping
Subcomtract Price $2,200 $620,000 $349,776 $226,619 $400,000
Amount Uncompleted $2,200 $395,000 $0 §0 400,000
Subcontractor Franks Aldridge Fleewic | E. Gillen E. Gillen Bridgeport Steel
Type of Work Landscape Cai Piling Piling Steel :
Subconiract Price $53,000 567,490 $463,333 $375,417 $623,000 i
Amount Uncompleted $53,060 534,917 $1,043 $43,000 $625,000 i
Subcontractor Lamico Eva Valdivia ACC Chakra i
Type of Work Masonry Painters Asphalt Paving  |Paving Marking | Drywall
Subeontract Price $30,600 $65.000 $8,168 $10,957 $1,125,000
Amount Uncompleted 50 $65,000 £8,168 5371 $1,125,000
Subcontracter Jermey § Bridgeport Stzel | US Masonry
Type of Work Carpentry Teack Work Lamndscaping Sueel Masonry
Subcontract Prica $15,100 £1,500,000 %4,885 $104,384 $1,550,000
! Amount Uncompleted $3,020 $1,500,000 £4.885 311,100 51,550,000
Subcontracior ERA RJ Rebar
Type of Work Painting ' Reinforcing
Subcontract Price $8,800 $112,807
Amount Uncompleted $8,800 £3,071
Subconiractor Omelas
Type of Work Mechanical
Subcontract Price $961,731
Amount Uncompleted $336,987
Subcontractar Jaymor ;
Type of Work Electrical ;
Subcontract Price $143,900
Amount Uncompleted £71,950
Subcontractor Miscellancous & M & Miscell & Miscellaneous & | Miscell & Miscellaneous &
Type of work Uncommitted Suwibs 1 itted Subs  [Lh itted Subs | Uncommitted Subg U tted Subs | Uncommitted Subs
Subcortract Prics $£300,000 - $58,318 $42,000 4,734,000 $52,220000] $57,354,318.00
Amnownt Uneompieted ! $97.363 ; $0 0 $4,734,000 $52,220000|  $57.051,363.00
Total Uncormpletad |I $585,120.00 $3.865,375.00 | §7%.167 $59471 £8,694,000 $52220,000 | $565,503,133.00

I, being duty sworn, do hareby declare that this affidavit is a true and correct statemenrr relafing 1o ALL una
contracts of the undersigned for Federal, State, County, City and private work, inclugj
pending low bids not yet awarded or rejected and ALL estimated completion da teg

Subcribed and swom to before me

lﬁ 3rd day of March, 2003 L

My Commission Expires.A -19 —'M‘U"l

OFFICIAL SEAL
KATHLEEN H. BRARDY
NOTARY PUBLIC, STATE OF ILLINOIS

FORM NO. PASYZMY COMMISSICN EXPIRES 4-29-2007 ¢

7 #

g ALL subconip

% F. Poremba, President

FHP Toctonics Comp. {also d.bh.a. F.H. Paschen/8.N. Mielsen & Associates)
8725 Wast Higgins Rd., Sufte 200
Chicaga, IL 60631
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i’UBLIC BUILDING COMMISSION OF (%CAGO
Contract No. 1314

Affidavit Of Local Business
STATE OF ILLINOIS }
} 88
COUNTY OF COOK }
Sgott ¥, Poremba , being first duly sworn, deposes and says that:

1. He/Sheis

Pregsident
(Owner, Partner, Officer)
of

FHP Tectonice Corp. d4/b/a F.H. Paschen, S.N. Nielsen & Associates
(the name of the Bidder that has submitted the attached Bid);

2. Bidder, or partner with at least 50% interest in joint venture Bidder, K]is [ Jismnot
a “Local Business” as defined by the provisions of Section 21.18 of the Standard Terms and
Conditions {Book 1).

3. Bidder, or partner with at least 50% interest in joint venture Bidder, [x] does [ ]does ot
have business locations outside the corporate limits of the City of Chicago.

If other business locations exist, provide business addresses and phone numbers:

505 Harrigon St., Wegt Lafavette, IN

12531 Imperial High, Bldg. F-106, Santa Fe Springs, CA 30670
4887 Ronson Court, Suite A, San Diego, CA 92111

4. Bidder, or partner with at least 50% interest in joint venture Bidder, currently employs 282
(insert number) regular full-time people, 172 (insert number) of whom work at business
location(s) within the corporate limits of the City of Chicago.

5. Bidder, or parmer(s) with
subject y# City of Chi

t 50% interest in joint venture Bidder, fklis [ Jisnot

t
(Signed) Scott F. Poremba (Title)
Subscribed and sworn to before me this 21t dayof July ,2003
(Signature) GIAL SEAL 4
. KATHLEEN H. BRANDT
Notary Public NOTARY PUBLIG, 8TATE OF ILLINOIS
(Title) MY COMMIBBION EXMAES 4:26:8007

My Commission expires: April 29, 2007




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1314

Statement Of Bidder's Qualifications

At the request of the Commission, the Bidder shall also submit additional information regarding the
capability of the Bidder to perform the Contract.
FHP Tectonics Corp. 4/b/a

Bidder F.H, Paschen, S.N., Nielsen & Associates
Submitted By Scott F. Poremba
Title President

O'Hare Plaza,
Permanent Main Office Address 8725 W. Higgins, Suite 200, Chicago, IL
Local Address Same As Above
Local Telephone No. and FAX No. (773) 444-3474 / (773) €693-D064

How many years operating as contractor for work of this nature? _ 26

List of recently completed contracts of similar doflar value and scope of work. See Attached List

60631

Name/Address DoHar Amnount Year of Nature of Project
Contract

tad P Bl R E ot bl L ad iy
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1314

Statement Of Bidder's Qualifications (continued)

The undersigned hereby authorizes any person, firm, or corporation to fumish any information requested by
the Public Building Commission of Chicago in verification of this Statement of Bidder’s Qualifications.

If submitted by a corporation:
FHP Tectonics Corp. d/b/a
(a) Corporation Name F.H. Pagchen, S.N. Nisleen & Associates
(b) State and City in which incorporated Illinois, Chicago
(¢} Ifincorporated in another state, is firm authorized to do business in the State of Itinois?
Yes No

(d) Name and address of registered agent in Iltinois

Burke Burns & Pinelll, Ltd., Three First National Plaza, Ste. 3910, Chicago, IL 60602

(e) Namnes and titles of officers authorized to sign contracts See Attached Corporate Resolution

Name Title

Name Title

If submitted by a partnership: 1/a

(a) Firm Name
(b) Official Address
(c) Names of ail Partners:

If submitted by an individual: n/a

(a) Firm Name
(b) The Owmer
{c) Offigial Address

Signature of Affiant SCOtt F. Poremba

Subscribed and sworn to before me this 21st day of _July 20 03
' - (SEAL) _

Notary Public OFFICIAL SEAL
My Commission expires: April 29, 2007 KATHLEEN H. BRANDT
NOTARY PUBLIC, STATE OF ILLINOIS
¢ MY COMMISSION EXPIRES 4-26-2007




- ® @
CERTIFICATE

I do hereby certify that the following is a true, complete and correct copy of a resolution adopted by the Board
of Directors of said Corporation pursuant to a Consent, dated May 1, 2002, signed by all of said Directors:

"RESOLVED), that the following are hereby authorized to execute and deliver for and on behalf of F. H.
Paschen/S.N. Nielsen & Associates, contracts of all kinds, including but not limited to, construction proposals,
construction contracts, change orders, bid bonds, payment and performance bonds, and any and all decuments,
instruments and papers which in their discretion may be necessary, expedient, or proper for execution of the

construction of the various projects bid by of FHP Tecionics Corp. d/b/a/ F. H. Paschen/S.N. Nielsen &
Associates.”

Frank H. Paschen
Jack Spiro Dibie
Scott F. Poremba
Timothy J. Pearson

Chairman, Director, Chief Executive Officer

Director, Vice Chairman, Treasurer

President, Chief Operating Officer

Senior Vice President, Chief Financial Officer, Secretary

Joseph V. Scarpelli Executive Vice President
W. Mark Barkowski Vice President

James V_ Blair Vice President

Robert F. Zitek Vice President

Carol Einfalt Assistant Secretary

I do hereby further certify that said resolution has not been amended or repealed and is in full force and effect.

IN WITNESS WHEREOF I have hereunto set my hand and affixed the Corporate seal of said Corporation, this
23™ day of May, 2003.

e - -
Timothy L‘Pﬁon .
Secretary g R
(Cotporate Seal) =
State of Illinois R,
County of Cook

'.f".. i

Subscribed and sworn to before me this 23™ day of May, 2003 Tt

4 OFFICIAL SEAL
KATHLEEN H, BRANDT mﬁu«l{'% it
NOTARY PUBLIC, STATE OF ILUNQIS {

$ MY COMMIBRION EXPIRES 4-19- 2007 { Notary Public
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DISCLLOSURE OF RETAINED PARTIES

Al Definitions and Disclosure Requirements

1. As used herein, “Confractor” means a person or entity who has any contract or lease with the
Public Building Commission of Chicago (“*Commission™),

2. Commission contracts and/or qualification submittals must be accompanied by a disclosure
statement providing certain information about attorteys, lobbyists, consultants, subconfractors,
and other persons whom the Contractor has retained or expects to retain with respect to the
contract or lease. In particular, the Contractor mmst disclose the name of each such person, his or
her business address, the name of the relationship, and the amount of fees paid or estimated to be
paid. The Contractor is not required to disclose employees who are paid solely through the
Confractor’s regular payroll.

3. “Lobbyists” means any person (a) who for compensation or on behalf of any person other than
himself undertake to influence any legislative or administrative action, or {b) any part of whose
duties as an employee of another includes undertaking to influence any legislative or
administrative action.

B. Certification
Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction: _ Géneral Construction

Description or goods or services to be provided under Contract: 1314

New Construction - West Pullman Branch Library

2. Name of Contractor; FHP Tectonics Corp. d4/b/a F.H. Paschen, S.N. Nielsen & Associates

3. EACH AND EVERY attorney , lobbyist, accountant, consultant, subcontractor, or other person
retained or anticipated to be retained by the Contractor with respect to or in connection with the
contract or lease is listed below, Attach additional pages if necessary. NOTE: You must include
information about certified MBE/WBEs you have retained or anticipate retaining, even if you have
already provided that information elsewhere in the contract docurents.

Retained Parties:

Name Business Address Relationship Fees (indicate whether
(Attorney, Lobbyist, paid or esiimated)
Subconciractor, etc.)

See Attached List

Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained:



DISCLOSURE OF RETAYNED PARTIES .

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or
anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is
listed below. Attach additional pages as necessary. NOTE: You must include information about certified
MBE/WBE’s you have retained or anticipate retaining, even if you have already provided that information
elsewhere in the contract documents.

NAME: Material Service Co.
ADDRESS: 47" & Plainfield
McCook, Quarry, Iil
RELATIONSHIP: Potential Dump Site
FEES: $ 5,000.00 Estimated
NAME: R.1. Busse
ADDRESS: P.O. Box 1227
Elk Grove, Ilinois
RELATIONSHIP; Potential Dump Site
FEES: $ 5,000.00 Estimated
NAME: Cozz Iron & Steel
ADDRESS: Blue Island & Island
RELATIONSHIP: Potential Dump Site
FEES: $ 5,000.00 Estimated
NAME: Waste Management
ADDRESS: 138% Bishop Ford Expressway
Calumet City, IL. 60409
RELATIONSHIP: Potential Dump Site
FEES: $ 5,000.00 Estimated
NAME: Congress Development
ADDRESS: 11700 31 Street
Westchester, IL 60153
RELATIONSHIP: Poteatial Dump Site
FEES:; $ 5,000.00 Estimated
NAME: Myer Material
ADDRESS: 10501 N, Route 31
Algonguin, [L. 60102
RELATIONSHIP: Potential Dump Site
FEES: $ 5,000.00 Estimated
NAME: Sexton
ADDRESE: 1815 S. Wolf Road
Hillside, IL  60162-2195
RELATIONSHIP: Potential Dump Site
FEES: $ 5,000.00 Estimated
NAME: Laraway RFD
ADDRESS: 21101 W. Laraway Road
Elwood, iL. 60421
RELATIONSHIP: Potential Dump Site
FEES: $ 5,000.00 Estimated




DISCLOSURE OF RE'&VED PARTIES .

EACH AND EVERY attoiney, lobbyist, accountant, consultant, subcontractor, or other person retained or
anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is
listed below. Attach additional pages as necessary. NOTE: You must include information about certified
MBE/WBE's you have retained or anticipate retaining, even if you have already provided that information
elsewhere in the contract documents.

NAME: Bridgeport Steel Sales, Inc.

ADDRESS: 2730 S. Hillock Ave., Chicago,
1L 60603

RELATIONSHIP: Sub-Contractor

FEES: £165,000.00 Estimated

NAME: Cabo Canstruction Corp.

ADDRESS: 419 W. 38" St., Chicago, IL
60609

RELATIONSHIP: Sub-Contractor

FEES: $240,600.00 Estimated

NAME: F&B Construction Services, Inc.

ADDRESS: 7953 S. King Dr., Chicago, IL
60619

RELATIONSHIP: Sub-Contracior

FEES: $455,000.00 Estimated

NAME: Jade Carpentry Contractors, Inc.

ADDRESS: 6547 N. Avendale, Chicago, IL
60631

RELATIONSHIP: " Sub-Contractor

FEES: $212,000.00 Estimated

NAME: Pagoda Electric, Inc.

ADDRESS: 3610 Edgewater Dr., Hazel Crest,
IL 60429

RELATIONSHIP: Sub-Contractor

FEES: $260,000.00 Estimated

NAME:

ADDRESS:

RELATIONSHIP:

FEES:

NAME:

ADDRESS:

RELATIONSHIP:

FEES:

NAME;:

ADDRESS:

RELATIONSHIP:

FEES:

NAME:

ADDRESS:

RELATIONSHIP:




-3

DISCLOSURE QF RETAINED PARTIES

4, The Contractor understands and agrees as follows:

a.

The information provided herein is a material inducement to the Commission execution
of the contract or other action with respect to which this Disclosure of Retained Parties
form is being executed, and the Commission may rely on the information provided
herein. Furthermore, if the Commission determines that any information provided herein
is false, incomplete, or inaccurate, the Commission may terminate the contract or other
transaction, terminate the Contractor’s participation in the contract or other transactions
with the Commission.

If the Contractor is uncertain whether a disclosure is required, the Contractor must either
ask the Commnission’s Representative or his or her manager whether disclosure is
required or make the disclosure.

This Disclosure of Retained Parties form, some or all of the information provided herein,
and any attachments may be made available to the public on the Intemnet, in response to a
Freedom of Information Act request, or otherwise. The Contractor waives and releases
any possible rights or claims it may have against the Commission in connection with the
public release of information contained in the completed Disclosure of Retained Parties
form and any attachments.

Under penalty of perjury. I certify that [ am authorized to execute this Disclosure of Retained Parties on

behalf of the Contractoy‘mtion disclosed herein is true and complete,
M August 18, 2003

Signature Date
Scott F, Poremba President
Name { Type or Print) Title

Subscribed and sworn to before me

this 18th day of Angust 20—03
Notary Public
OFFICIAL SEAL
KATHLEEN H. BRANDT

NOTARY PUBLIC, STATE OF ILLINQIS

MY COM EXPIRES 458000




"Issued in Duplicate”

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1314

PERFORMANCE AND PAYMENT BOND Contract No. 1314
Bond No. SZ5912 & 929294281

KNOW ALL MEN BY THESE PRESENTS, that we, EHP Tectonics Corporation d/b/a FH Paschen/SN

Nielsen & Associates . a corporation organized and existing under the laws of the State of Iflinois, with

offices in the City of Chicago , State of Illinois , as Corporate Principal, and
St. Paul Fire and Marine Insurance Company* &

Continental Casualty Company **

a corporation organized and existing under the laws of the State of Mirmesota , with offices in the State of
-* Ilimois *, as Surety, are held and firmly bound unto the Public Building Commission of Chicago,
hereinafter called "Commission", in the penal sum of Four Million Two Hundred Thirty Seven Thousand
Dollars and No Cents_($4,237,000.00) for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by these

presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto
attached, with the Commission, dated _ August 12, 2003 . for the fabrication, delivery, performance and

installation of

West Pullman Branch Library, New Construction
830 West 119% Street, Chicago, Ilinois

in the referenced project area and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and
any extension thereof that may be granted by the Commission, with or without notice to the Surety, and
during the life of any guarantee required under the Contract, and shall also well and truly perform and
fulfill all the undertakings, covenants, terms, conditions and agreements of any and all authorized
modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons,
firms, and corporations supplying labor, materials, facilitics, or services in the prosecution of the work
provided for in the Contract, and any and all duly authorized modifications of said Contract that may be
made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and
protect the said Commission, its Jegal successor and representative, from all liability in the premises and
from all lass or expense of any kind, including all costs of court and attorney's fees, made necessary or

arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations

**  T1liroi




!IBLIC BUILDING COMMISSION OFgHICAGO
Contract No. 1314
assumed by said Principal or any subcontractors in connection with the performance of said Contract and
all such modifications thereef; and also, if the Principal shall deliver all Work called for by said Contract
of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind
or nature whatsoever, and in accordance with the terms and provisions of said Contract, and any and all
modifications of said Coniract; then, this said Bond shali become null and void; otherwise it shall remain

mn full force and effect.

The Surety does further hereby consent and yieid to the jurisdiction of the State Civil Courts of the County
of Cook, City of Chicago, and State of Iilinois, and does hereby formally waive any plea of jurisdiction on
account of the residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that
- this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontracters and
other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by
the Principal of said Contract with the Commission as originally executed by said Principal and the
Commission or as thereafter modified, and that any such subcontractor or persons fumishing labor,
materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the

name of the Commission against the said Principal and Surely or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of Four Million Two Hundred Thirty
Seven Thousand Dollars and No Cents {$4,237,000.00 ), shall secure the payment of all sums due of and by
the Principal under the Contract, and gnarantee the faithful performance of the Contract.

Ne modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or
in the manner and mode of payment shall in any manner affect the obligations of the Surety in connection
with aforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal

with the Commission and of any additions or omissions to or from said Contract are hereby expressly

waived by the Surety.




PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No, 1314

N WITNESS WHEREQF, the above bounden parties have executed this instrument under their several
seals this A8t 15, 2003 | the name and corporate seal of each corporate party being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of its governing

body.
WITNESS:
BY (Seal)
Name Individual Principal
(Seal)
Business Address Individual Principal
City State Partner
.. - - CORPORATE SEAL
& . ATTEST: FHP Tectonics Corporation d/b/a FH Paschen/SN

£ - e T Nilesen & Associates

el Wl T e Corporate al

EVEERCS- . 'S \ BY

2 _ - -Timothy |J. Pedrson Scott F. Poremba
Tt Secretary ‘ . President
e~ Title Title
O’Hare Plaza St. memmm@y&
8725 W. Higgins, Suite 200 Gontinental Casualty Company
Chicago,lllinois 60631 m Corporate Surety o )
BY ﬂfmj—k«-' ( Attorney-in-Fact - -
"Adrienne C. Stevenson Title o =

i

..‘ R _1_i

Willis of Mlirpis, I,

Business Address CORPORATE SEAL

The rate of premium of this Bond is $ Sliding Scale per thousg_éé_l::!‘* -
Totat amount of premium charged is $ 26,270.00 \\“ L

* The current power of attorney for the persons who sign for any surety company shall be attached.to tlns
Bond. Such power of attorney shall be sealed and certified with a "first-hand sigrature” by an oﬁcer of the

surety. A facsimile signature will not be accepted by the Commission.

** Must be filled in by the Corporate Surety.




) PUBLIC BUILDING COMMISSION OF C-HICAGO
Contract No. 1314

BOND AFPPROVAL

Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I, Timothy J. Pearson , certify that I am the Secretary of the
FHP Tectonics Corporation d/b/a FH Paschen/SN Nielsen & Asgsociates, cormporation named as Principal in
the foregoing performance and payment bond, that Scott F. Poremba who signed

on behalf of the Principal was then __ President of said corporation; that I know this person’s
signature, and the signature is genuine; amd that the Bond was duly signed, sealed, and attested, for and in

behalf of said corporation by authority of its governing body.

Dated this 18tRay of Aug .2003.

s,
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STATE OF ILLINOIS

COUNTY OF COOK

On this 15th day of Agst , 2003, before me
personally came Adrienne C, Stevenson to me

known, who being by so duly sworn, did depose and say: that he/she is

St, Panl Fire and Marine Insurance Company

Attorney-In-Fact of

the Corporation described in and which executed the foregoing
instrument; that he/she knows the seal of said Corporation; that the seal
affixed to said instrument is such corporate seal; that is was so affixed by
authority granted to him/her in accordance with the By-Laws of the said
Corporation, and that he/she signed his/her name thereto by like

authority.
___._-r’
&I&A——A—r L & b S
NOTARY PUBLIC
OFFICIAL SEAL
gg?gggli T, STEVENSON
PUBLIC-STATE OF ILLINGIS My Commission Expires

MY COMMISSION EXPIRES FEBRUARY 25, 2006

February 25, 2006
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The ﬁm"l POWER OF ATTORNEY.

Seaboard Surety Company United States Fidefity and Guaranty Campany
St, Paul Fire and Marine Insorance Company Fidelity and Guaranty Insurance Company
$t, Paul Guardian Insarance Company Fidelity and Guaranty Insurance Underwriters, Inc.

St. Paul Mercury Insurance Company

23607

Power ofAttc.rrney No. Certificate No. 1 5 7 g U 8 g

KNOW ALL MEN BY THESE PRESENTS: That Seaboard Surety Company is a corporation duly organized under the laws of the State of New York, and that
St. Paul Fire and Marine Insurance Company, St Paul Guardian Ensurance Company and 5t. Paul Mercury Insurance Company are corporations duly organized under
the laws of the State of Minnesota, and that United States Fidelity and Guaranty Company is a corporation duly erganized under the laws of the State of Marvland, and
that Fidelity and Guaranty Insurance Company is 2 corporation duly organized under the laws of the State of Towa, and that Fidelity and Guatanty Insuranee Underwriters,
Inc. is a corporation duly organized under the laws of the State of Wisconsin (kerein collectively called the "Companies ), and that the Companies do hereby make,
constitute and appoint

'Adrienne C. Stevenson, Patricia M. Stein , John K. Johnson, and Candace T Stevenson

of the City of Chicago , State Hlinois , their true and lawful Attorney(s)-in-Fact,
each in their separate capacity if more than one is named above, 10 sign its name as surety to, and to execute, seal and acknowledge any and all bonds, undertakings,
contracts and other written instruments in the nature thereof on behalf of the Companies in their business of guaranieeing the fidelity of persons, guarantesing the
performance of contracts and executing or guaranteeing bonds and undertakings tequired or permitted in any actions or proceedings allowed by law.

th
IN WITNESS WHEREOF, the Companies have caused this instrumentto be signed and seeled this ____ 13 dayor___ November ,_ 2002
Seaboard Surety Company ' United Staies Fidelity and Guaranty Company
5t. Paul Fire and Marine Insurance Company Fidelity and Guaranty Insurance Company
5t. Panl Guardian Insurance Company Fidelity and Guaranty Insurance Underwriters, Inc.

St. Paul Mercury Insurance Company

PETER W. CARMAN, Vice President

State of Maryland
City of Baltimore THOMAS E. HUIBREGTSE, Assistant Secretary

Qn this 13t day of November 2002 , before me, the undersigned officet, persenally appeared Pster W. Carmen and
Thomas E. Huibregtse, who acknowledged themselves to be the Vice President and Assistant Secretary, respectively, of Seaboard Surety Company, St. Paul Fire and
Marine Insurance Compary, 31. Paul Guardian Insurance Company, St. Paul Mercury Insurance Company, United States Fidelity and Guaranty Company, Fidelity and
Guaranty Insurance Commpany, and Fidelity and Guaranty Insurance Underwriters, Ine.; and that the seals affixed 1o the foregoing instrament are the corporate seals of
said Companies; and that they, as such, being authorized so to do, executed the foregoing instruinent for the purposes therein contained by signing the names of the
corporations by themselves as duly authorized officers.

In Witmess Whereof, [ hereunto set my hand and official seal. E

My Commission expires the 1st day of July, 2006, REBECCA EASLEY-ONCOKALA, Notary Public

86203 Rev. 7-2002 Printed in U.5.A.

\- - J/
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This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Seaboard Surety Company, St. Paul
Fire and Marine Insurance Company, St. Paul Guardian Insorance Company, St. Paul Msroury Insurance Company, United States Fidelity and Guaranty Company,
Fidelity and Guaranty Insurance Company, and Fidelity and Guaranty Insurance Underwriters, Inc. on September 2, 1998, which resolutions are now in full force and
effect, reading as follows:

RESOLVED, that in connection with tie fidelity and surety insurance business of the Campany, atl bonds, undertakings, contracts and other instruments relating
to said business may be signed, executed, and acknowledged by persons or entities appointed as Attorney(s)-in-Fact pursuant to a Power of Attomey issued in
accordance with these resolutions. Said Power(s) of Attormey for and on behalf of the Company mey and shall be executed in the name and on behzlf of the
Company, either by the Chairman, or the President, or any Vice President, or an Assistant Vice President, jointly with the Secretary or an Assistant Secretary,
under their respective designations. The signature of such officers may b engraved, printed or lithographed. The signature of each of the foregoing officers and
the seat of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Attorney(s)-in-Fact for purposes
only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and subject to any limitations set forth therein, any
such Power of Attorney ar certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company, and any such power so
executed and certified by such facsimile sipnature and facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to
which it is validly attached; and

RESOLVED FURTHER, that Attorney{s)-in-Fact shall have the power and authority, and, in any case, subject to the terms and limitations of the Power of
Attorney issued them, to execute and deliver on behalf of the Compamy and o attach the seal of the Company to any and all bonds and undertakings, and other
writings obligatory in the nature thereof, and any such instrument executed by such Attorney(s)-in-Fact shall be as binding upon the Company as if signed by an
Execitive Officer and sealed and attested to by the Secretary of the Company.

1, Thomes E. Huibregtse, Assistant Secretary of S¢aboard Surety Company, St. Paul Fire and Marine Insurance Company, St. Paul Guardian Insuranee Company,
St. Paul Mercury Insurance Company, United States Fidelity and Guaranty Company, Fidelity and Guaranty Insurance Company, and Fidelity and Guaranty Insurance
Underwriters, Inc. do hereby certify that the abwove and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which is in fill force
and effect and has not been revoked.

IN TESTIMONY WHEREOF, I hereunto set my hand this __15th _dayof ____Auqust ,_ 2003 . Z

Thomas E. Huibregtse, Assistant Secrstary

To verify the authenticity of this Power of Atiorney, call 1-300-421-388% and ask for the Power of Atorney clerk, Please refer fo the Power of Atlorney numiber, the
above-named individuals and the details of the bond ia which the power is attachied.
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Authorizing By-Laws and Resolutions
ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attarney is made and executed pursnant to and by authority of the following By-Law duly adopted by the Board of Directors of the
Company.

: “Article IX—Execution of Documents
Section 3. Appointment of Atotney-in-fact. The Chairman of the Board of Directors, the President or any Executive, Senior or Gromp Vice
President may, from time to time, appoint by writlen certificates attomeys-in-fact to act in behalf of the Company in the execution of policies of
insursnce, bonds, undertakings and other obligatory instruments of like nature. Such attorneys-in-fact, subject to the limitations set forth in their
Tespective cestificates of authority, shall have full power to bind the Company by their signature and execution of any such instraments and to attach the
seal of the Company thererto. The Chairman of the Board of Dircctors, the President or any Executive, Senior or Group Vice President or the Board of
Directors, may, at any time, revoke all power and authority previously gives to any attomey-in-fact.”

This Power of Attorney is signed mmldbyﬁcsmﬁleundamdbythmﬂwrhyofmefonwingkmhﬁmadoptdhymcm of Directors of the
Company at 2 meeting duly called and held on the 17™ duy of February, 1993.

“Resolved, that the signature of the President or any Executive, Senior or Group Vice President and the seal of the Company may be affixed by
facsimile on any power of attorney granted pursusnt 1o Section 3 of Article IX of the By-Laws, and the signature of the Secretary or an Assistant
Secretary and the seal of the memuﬂxdwﬁmmﬂewwceﬁm&mmﬂpmmmmmmﬁﬁcmbmﬁgm
facsimile signature and seal shall be valid and binding on the Company. Any such power so executed and sealed and certified by certificate so executed
and sealed shall, with respect to any bond or undertaking to which it is attached, continue to be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

This Power of Attorney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Beard of Directors of the
Company. : ’

“«Article VI—Execution of Obligations and Appointment of Attorney-In-Fact
Section 2. Appointment of Attorney-in-fact, The Chéirmm of the Board of Directors, the President or any Executive, Senior or Group Vice
President may, from time to time, appoint by wrilten certificates attoreys-in-fact to act i behalf of the Company in the execution of policies of
‘insurance, bonds, undertakings and other obligaiory instruments of like nature. Such attorneys-in-fact, subject to the lLimitations set forth in their
respective certificates of authority, shall have full power to bind the Company by their signature and execution of any such instrements and to attach the
seal of the Company thereto. The President or any Executive, Senior or Group Vice President may at any time revoke afl power and authority previously
given to any attorney-in-fact.”

This Power of Attomey is signed and sealed by facsimile nnder and by the authority of the following Resolution adopted by the Board of Directors of the
Company at 2 meeting daly calied and held on the 17 day of February, 1993.

“Resolved, thet the signature of the President or any Executive, Senior or Group Vice President and the scal of the Company may be affixed by
facsirnile on amy power of attomey granted pursuant to Section 2 of Article V1 of the By-Laws, and the signature of the Secretary or an Assistant
Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and amy power or certificate bearing such
facsimile signature and seal shall be valid and binding on the Comprany. Any such power so executed and sealed ang cestified by certificate so executed
and sealed shall, with respect to any bond or undertaking to which it is attached, conlinue to be valid and binding on the Company.” .

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attorney is made and executed pursuant  and by authority of the following Resolution duly adopted on Febrary 17, 1993 by the Board
of Directors of the Company.

“RESOLVED: That the President, an Executive Vice President, or any Senior or Group Vice President of the Corporation may, from time to time,
appoint, by written cestificates, Attorneys-in-Fact to act in behalf of the Corporation in the execution of policies of insurance, bons, undertakings and
other obligatory instruments of like nature. Such Attorney-in-Fact, subject to the limitations set forth in their respective certificates of authority, shall
have full powéro bind the Corporation by their signature and execution of any such instrument and to attach the seal of the Corporation thereto. The
President, an Execudive Vice President, any Senior or Group Vice President or the Board of Direciors may at any time revoke 2il power and authority
previowsty given io ary Atomey-in-Fact.”

Company at a mecting duly.ealled and held on the 1 7Y day of February, 1993,

This Power of ﬁwonuy is signed and sealed by facsimile under and by the anthority of the fallowing Resolution adopted by the Board of Directoss of the

“RESOLVED: That the signature of the President, an Executive Vice President or any Senmior or Group Vice President and the seal of the
Corporation may be affixed by facsimile on any power of attomey granted pursuant to the Resohution adopted by this Board of Directors on February 17,
1993 and the signature of a Secretary or an Assistant Secretary and the seal of the Corporation may be affixed by facsimile to any certificate of any such
power, and any power or certificate bearing such facsimile signature and seal shall be valid and binding on the Corporation. Any such power so
executed and sealed and certified by certificate so executed and sealed, shall with respect 1o &y bond or undertaking to which it is attached, continue to
be valid and binding on the Corporation.” '




R T POWER OF A‘l'lN'EY APPOINTING INDIVIDUAL A -IN-FACT

Know All Men By These Presents, That Continental Cesualty Company, an Illinois corporation, National Fire nsurance Company of Hartford, 2 “
Connecticut corporation, and American Casualty Company of Reading, Pennsylvania, 2 Pennsylvania corporation (herein called “the CNA Companies™},
are duly organized and existing corporutions having their principal offices in the City of Chicago, and State of Iilinois, and thatthey do by virtue of the
signatures and seals hetein affixed hereby make, constitute and appoint '

Patricia M Stein, John K Johnson, Adrienne C Stevenson, Candace T Stevenson, Samuel L Ware Jr, Individually

of Chicago, IL, their true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and executz for and on their behalf
bonds, undertakings and other obligatory mstruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of their corporations and all the
acts of said Attorney, pursuant to the authority hereby given is hereby ratified and confirmed. :

This Power of Attorney is made and executed pursuant to and by authority of the By-Law and Resolutions, printed on the reverse hereof, duty
adopted, as indicated, by the Boards of Directors of the corporations.

In Wiiness Whereof, the CNA Companies have caused these presents to be signed by their Vice President and their corporate seals to be hereto
affixed on this 13th day of March, 2003.

Continerrtal Casualty Company
National Fire Insurance Company of Hartford
American Casualty Company of Reading, Permsylvania

“Nrcdnt

Michael Gengler ¢ igr Vice President

State of Illinois, County of Cook, ss: _

On this 13th day of March, 2003, before me personally came Michael Gengler to me known, who, being by me duly sworm, did depose and say: that
he resides in the City of Chicago, State of Illinois; that he is a Senior Vice President of Continental Casuzlty Company, an Illinais corporation, National
Fire [nsurance Company of Hartford, a Connecticut corporation, and American Casualty Company of Reading, Penngylvania, a Pemsylvania corporation
described in and which executed the above instrument; that he knows the seals of said corporations; that the seals affixed to the said instrument are such
corporate seals; that they were so affixed pursuant to suthority given by the Boards of Directors of said corporations and that he signed his name thereto
pursuant to like authority, and acknowledges same to be the act and deed of said corporations.

OFFICIAL SEAL { @ .
ELIZA PRICE z * M
NOTARTY PUBLIC, ETATR OF ILLINOHS
4 WY COMMECDON EXFIRER KATO
Eliza Price -

My Commission Expires September 17, 2006 Notary Public

CERTIFICATE PSSR

N .

1, Mary A. Ribikawskis, Assistant Secretary of Continental Casualty Company, n [llinois corporation, National Fire Ins@tﬁe Compsny of
Hariford, 2 Connecticut corporation, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania corporatiotido he@)ycertiiy that the
Power of Attorney herein above set forth is still in force, and further certify that the By-Law and Resolution of the Board of Direciors of e corporations
printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed my name and affixed the seal of the mid.worporations this

15th _ dayof Auqust _,_2003 . LT L sl T

Continental Casuatty Company :
National Fire Insurance Company of Hartfor :
American Casualty Company of Reading, Pennsylvania

., Q Sl

Mary A. Ribikagikis ~ Assistant Secretary
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%LIC BUILDING COMMISSION OF CHICAGO
Contract No, 1314

INSTRUCTIONS TO BIDDERS

Examination Of Docoments By Bidder

The Bidder shall, before submitting its bid, carefufly examine all Contract Documents, inchuding but
not limited to, the Standard Terms and Conditions (Book 1); Project I nformation, Instructions, and
Execution Documents (Book 2); Technical Specifications (Book 3); plans; drawings; Addenda (if any);
and bonds. The Bidder shalt inspect in detail the site of the propesed Work and familiarize itself with
alt the local conditions affecting the Contract and the detailed requirements of construction. If its bid
is accepted, the bidder will be responsible for all errors in its proposal resulting from failure or neglect
to comply with these instructions. In no case will the Commission be responsible for any change in
anticipated profits resulting from such failure or neglect.

Unless otherwise provided in the Contract, when the plans or specifications include tnformation
pertaining to subsurface exploration, borings, test pits, and other preliminary investigation, such
information represents the opinion of the Comunission as to the location, character, or quantity of the
materials encountered and is only included for the convenience of the Bidder. The Commission
assumes 1o responsibility with respect to the sufficiency or accuracy of the information, and there is no
guaranty, either expressed or implied, that the conditions indicated are representative of those existing
thronghout the work, or that unanticipated developments may not occur.

Interpretations Or Addenda

The Cormnission will not furnish oral interpretations o f Contract D ocuments. If an interpretation is
desired by a prospective Bidder, the interpretation should be requested in a letter addressed to the
Owner’s Representative named in the Advertisement for Bids. Any inquiry received ten (10) or more
days prior to the date fixed for opening of bids will be considered. Every interpretation or revision will
be in the form of an addendum to the Contract Documents and, when issued, will be on file in the
office of the Commission at least five (5) days before bids are opened. Although all addenda will be
mailed to each person obtaining Contract Documents, it shall be the Bidder's responsibility to inquire
as to the addenda issued. All such addenda shall become part of the Contract and attached thereto and
all Bidders shall be bound by such addenda, whether or not received by the Bidders.

If any such differences or conflicts are not called to the Commission’s Representative’s attention ten
(10) days or more prior to subimnission of bids, the Commission’s Representative shall decide which of
the conflicting requirements will govem, and the Contractor shall perform the work at no additional
cost to the Commission in accordance with the decision of the Commission’s Representative.

Inspection Of Site

Bidder shall inspect the Site to become familiar with the conditions relating to the Work to be performed,
the facilities involved, and the difficulties and restrictions attending the performance of this Contract.
Faijlure of the Bidder to visit the Site shall not relieve or alter the Bidder’s responsibility of completing the
Work as set forth in the Contract Documents.

D.

L.

Pre-Qualification Of Bidders

Unless otherwise indicated in Part I “Project Information,” the Commission has heretofore issued
Request for Qualifications {RFQ) in order to approve the qualifications of firms to perform work on
certain projects of the Commission. Responses to the RFQ were evaluated by the Commission on the
basis of the firm’s experience and past performance, technical qualifications, organization and
equipment, financial resources, bonding and insurance capacity, and other factors deemed relevant by
the Commission. Notice of pre-qualification has been provided by the Commission to all firms
approved as “pre-qualified,” and only firms that have received notification of pre-qualification are
eligible to bid on this Contract. Moreover, a firm that has been pre-qualified as a separate entity (e.g.
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sole proprietor, partnership, or corporation) is not eligible to submit a bid for this Contract as a joint
venture with another pre-qualified firm unless such joint venture has been notified of its pre-
qualification.

The Commission reserves the right to take such steps as it deems necessary to determine the continuing
qualifications of the Bidder to adequately perform the requirements of the C ontract, and the Bidder
shall furnish to the Commission all information and data requesied for this purpose, including
completed form “Statement of Bidder’s Qualifications™ provided with this Book 2. Failure of the
Bidder to cooperate with the Commission in its investigation or submit any additional documents
requested by the Conumission shall be grounds for disqualification.

Competency of Bidder

The Commission reserves the right to refuse to award a Confract to any person, firm, or corporation
that is in amrears or is in default to the Commission upon any debt or contract, or that is a defaulter, as
surety or otherwise, upon any obligation to the Commission, or had failed to perform faithfolly any
previous contract with the Commisgion.

The Bidder, if requested, must present within a reasonable time, as determined by the Commission,
evidence satisfactory to the Commission of performance ability and possession of necessary facilities,

pecuniary resources, and adequate insurance to comply with the terms of these specifications and
Contract Documents.

Substitutions Prior To Bid Date

The Architect will consider written requests for substitutions received at least ten (10) days prior to bid
date. Requests received after that time will not be considered.

The Architect shall consider only those requests accompanied by a copy of the Request for
Substitution form, Exhibit Q, filled cut completely, signed, and including the required attachments.

Substitations will not be considered if, in the opinion of the Architect, acceptance will require
substantial revision of the Contract Documents.

Notification of approved substitutions will be made by addendum.

Preparation of Bid

Two (2) copies of Project Information, Instructions, and Execution Documents (Book 2) shall be
prepared with original signatures and notarizations wherever required.

ARl bids must be prepared on forms supplied by the Commission and shall be subject to all
requirements of the Contract Documents. Unless otherwise stated, all blank spaces on the bid page or
pages, applicable to the subject specification, should be correctly filled in, All bids must be regular in
every respect and no interlineations, excisions or special conditions shall be made by the Bidder.

The Bidder's name, address, telephone and fax number should be clearly written on the front cover of
each of the copies of Beok 2 submitted.

When required by the Contract Documents, the Bidder may attach supporting documentation or
additional information to the back of the form to which it refers.

The Commission may consider as irregular, and at its option reject, any bid on which there is an
alteration of or departure from the bid form hereto attached.
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The Bid Documents shall include the following:

a) Contractor’s Bid

b} Bid Gnarantee

¢) Administrative Fee

d) Basis of Award (Award Criteria}

€) Unit Prices

fy Affidavit of Non-collusion

g} Schedule B - Joint Venture Affidavit with supporting documentation (if applicable)
h) one (1) Schedule C for each MBE and WBE with its current letter(s) of cerfification
i} Schedule D — Affidavit of General Contractor Regarding MBE/WBE Participation
i)  Schedule E - Request for Waiver from MBE/WBE Participation

k) Affidavit of Uncompleted Work

Current versions of the following d ocuments shall be on file at the Commission at the time of bid
opening:

a) Financial Statement

b) Disclosure Affidavit

¢) Affidavit of Local Business, including applicable docurnentation
d) Statement of Bidder's Qualifications

If the confract is open to bidders that are not pre-qualified as stated in Part I “Project Information™ and
Bidder is not pre-qualified, packages containing the forms for the financial statement, Disclosure
Affidavit, Affidavit of Local Business, and Statement of Bidder’s Qualifications are available to pick
up from the Commission’s office or to download from the Commission’s web site. See the title page
for address information.

The Contractor is required to submit a fully executed Disclosure of Retained Parties within five (5)
days of Notice of Award.

. Bid Guarantee: Deposit and Time Period

The Bid must be accompanied by a bid guarantee in the amount set forth in Part LA. “General Pioject
Information™ to ensure:

a, Non-withdrawal of the bid after date and time of opening.

b. The fumishing of the Performance and Payment Bond and evidence of the required insurance
coverage by the successfol Bidder as required by the Contract Documents.

The guarantee shall be made by bid bond, certified check or cashier's check payable to the order of the
Public Building Commission of Chicago. No bid will be considered unless it is accompanied by the
required guarantee. Cash deposits will not be accepted.

The Bidder agrees that this bid may be held by the Commission for a pericd not exceeding ninety (90)
days from the date fixed for the opening of bids and that the bid may not be withdrawn within that

period.

If written notice of the acceptance of this Bid is mailed, telegraphed or delivered to the undersigned
within the time noted herein, or at any time thereafter before this Bid is withdrawn, the undersigned
agrees to enter into a Contract with the Public Building Commission of Chicago with the Bid as
accepted. The undersigned agrees to give a Performance and Payment Bond as specified in the
Contract Documents, with good and sufficient surety or sureties, and to furnish the required insurance,
all within five (5) days after given Notice of Award.
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5. The bid bonds, cértiﬁed checks, or cashier's checks of unsuccessful Bidders will be retumed as soon as
practicable after the opening of the bids; however, the deposits of the three (3) lowest Bidders shall be
retained until the Comznission awards the Contract to one of them, or for any reason rejects all bids.

I. Administrative Fee

Each Bidder nust submit with its bid a certified or cashiers’ check in the amount set forthinPart 1. A.
“Administrative Fee™ as an administrative fee for processing and handling of non-responsive bids. Upon
award of the contract, the successful Bidder’s check, and the checks of all Bidders whose bids are
determined by the Commission to have been responsive, shall be returned to the Bidders submitting them.
Should one or more bids be rejected by the Commission as non-responsive, the checks from the non-
responsive Bidder or Bidders shall be deposited in the peneral funds of the Cormmission as an
administrative fee to compensate the Commission for the costs of processing and handling the non-
respensive bid or bids.

J. Bidder’s Execution of Bid
1. The Bidder must execute the Bid in two {2} original counterparts,

2. Bids must be submitted with original signatures in the space provided on the appropriate Part ILB.
“Acceptance of the Bid.” Bids not properly signed shall be rejected.

3. If Bidder is a corporation, the President and Secretary must execute the bid and the Corporate seal
mwst be affixed. I nthe event that this bid is executed by other than the P resident, a ttach hereto a
certified copy of that section of the Corporate By-Laws or other authorization by the Cerporation that
permiits the person to execute the offer for said corporation.

4. IfBidder is a partership, all partners must execute the bid, unless one partmer has been authorized to
sign for the partnership, in which case, evidence of such anthority satisfactory to the Cormmission must
be submitted,

5. IfBidder is a sole proprietorship, the sole proprietor must execute the bid.

6. A “Parmership,” “Joint Venture,” or “Sole Proprietorship” operating under an Assumed Name must be
registered with the Illinois county in which it is lacated, as provided in 805 TLCS 405 (1992).

K. Basis of Award (Award Criteria)

The Bidder shall complete the figures in the Award Criteria Formula to compute the Award Criteria Figure
and complete the Trade Participation information. Such information shzll be attached to the bid on the
form provided.

L. Alternates

The Bidder shall indicate a price for each and every Altemate, if any, described in the Contract Documents.

M. Unit Prices

1. The Bidder is required to compiete the Unit Prices form in its entirety.

2. Unit prices provided may be used as the basis for adjustinents to the Contract Price in the event that the
quantities of Work required by the Contract Documents are increased or decreased. However, the
Commission reserves the right fo negotiate the Unit Prices.
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3. Unit Prices shall be inclusive of the cost of maierials, work, layout, drafiing, balancing and testing,
tools and sundries, overhead and profit, supervision, and any and all other cosis of whatsoever nature
in connection therewith for work in place and accepted or omitted as the case may be. The calculation
for determining the number of units of work shall be actual surface, volume, length, hours, and number
of individual items listed for the class of work complete in place and accepted or omitted. No
allowance for waste, loss, breakage, damage, or difficuities shall be made.

N. Affidavit of Non-Collusior

Each Bidder shall fully execute an affidavit, in the form provided, to the e ffect that the B idder has not
colluded with any other person, firm, or corporation in regard to any bid submitted. Such affidavit shall be
atiached to the bid.

. MBE and WBE Commitments

Pursuant to Article 23 “MBE/WBE Special Conditions, each Bidder shall submit with its Bid affidavits and
supporting decuments describing the extent to which Minority Business Enterprise ("MBE") and Women
Business Enterprise ("WBE") firms will participate in the Contract.

P. Affidavit of Uncompleted Work

The Bidder is required to submit a fully executed Affidavit of Uncompleted Work, which declares, among
other things, the vatue and estimated completion date of all uncompleted contracts to be completed with
Bidder’s own forces and to be subcontracted to others. Such affidavit shall be attached to the bid on the
form provided.

Q. Bidder’s Financial Statement

Each Bidder shall have on file in the office of the Commission at the time of bid opening a financial
statement dated not earlier then the end of said Bidder’s last fiscal year period. This will be kept on file by
the Commmission as a representative statement for a period of one year only. If a Bidder does not have such
statement on file, it mmst submit a copy with its bid. Failure to have 2 current financial statement on file at
the Commission at time of bid opening may be cause for the rejection of the Contractor’s Bid.

R. Disclosure Affidavit

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed
Diisclosure Affidavit pursuant to Section 21.13 “Disclosure Affidavit.”

S. Affidavit of Local Business

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed
Affidavit of Local Business with current documentation as required in Section 21.18 “Local Business
Preference.”

T. Statement of Bidder’s Qualifications

Each Bidder shall have on file in the office of the Commission at the time of bid opening a fully executed
Statement of Bidder’s Qualifications or a Qualification Submiftal in response to a Request for
Qualifications (RFQ). The Commmission reserves the right to request additional information regarding the
capability of the Bidder to perform the Contract.

U, Disclosure of Retained Parties
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The lowest responsible and responsive Bidder shall submit a fully executed Disclosure of Retained Parties
pursuant to the instructions on said docurnent.

Y. Submission of Bid

1. Two (2) copies of all bid documents with original signatures shall be enclosed in two (2} envelopes
each (outer and inner), both of which shall be sealed and clearly labeled with “BID DOCUMENTS,”
the Contract number, name of Bidder, and date and time of opening.

2. Bids received prior to the advertised hour of opening will be securely kept.

3. Written modifications of bids will be considered only if received prior to the time stated for receipt of
Proposals and provided "BID MODIFICATIONS TO SEALED PROPOSAL" is marked on the Jower
left-hand comer of the envelope in which the bid modification is enclosed so that the modification will
be recognized to prevent its being opened prior to scheduled public opening of bids. Telephonic or
oral modifications will not be considered. Bidders are cautioned that modifications which are not
explicit and which are in any sense subject to misinterpretation shall make the bid so modified or
amended subject to rejection.

W. Withdrawal Of Bids Before Bid Opening

Any Bidder may withdraw its bid by letter, facsimile, telegraphic request, or by personally securing, with
proper identification, the submitted bid proposal at any time prior to the time fixed for opening of bids. A
telephonic request to withdraw a bid will not be considered.

X. Opening Of Bids
At the time and place fixed for the opening of bids, the Commission will cause to be opened and pubticly

read aloud every bid received within the time set for receiving bids irrespective of any irregularities therein.
Bidders and other persons properly interested may be present in person or by representative.

Y. Evaluation of Bids

1. The Commission reserves the right to check all calculations and to correct all extensions in case of
eITor.

2. If a discrepancy occurs in an amount written both in words and in figures, the amount written in words
will prevail.

3. Along with reviewing the calculations of each bid, the Commission will evaluate each Bidder’s
responsiveness to all Bid requirements and responsibility.

Z. Award Of Contract; Rejection Of Bids

1. The Contract will be awarded to the responsible Bidder submitting the lowest Award Criteria, as
defined herein, complying with the conditions set forth in the Contract Documents. However, if the
local business preference is applicable, the determination of the lowest responsible bidder will be made
after a two percent (2%) local business preference is applied to the Award Criteria of all Bidders that
do not meet the conditions defined in Section 21.18 “Local Business Preference.”

2. The Bidder to whom the award is made will be notified at the earliest possible date.

3. Upon award of Coniract, the Commission will process the Contract for final execution.
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The C ommission reserves the right to reject any and all bids and to waive any informality in bids
received whenever it determnines such rejection or waiver is in its interest.

Performance and Payment Bond and Insurance

Upon approval by the C ommission to award, and within five (5) days after being given notice, the
successful Bidder shall execute and deliver to the Commission the Performance and Payment Bond in
the form included in the Contract Documents and evidence of the required insurance coverage.

The Performance and Payment Bond shall be in the form herein and in the full amount of the Base
Contract Price and shall be security for the faithful performance of the Contract and payment of all
persons, firms, or coiporations to whom the Contractor may become legally indebted for labor,
material, facilities or services of any nature, employed orused by itin p erforming the Work. T he
current power of attomey for the persons who sign for any surety company shall be attached to such
bond. Such power of attorney shall be sealed and certified with a "first hand signature” by an officer
of the surety. A facsimile signature will not be accepted by the Commission. The Commission
reserves the right to approve the surety company.

The failure of the successful Bidder to supply the required Performance and Payment Bond or
evidence of the required insurance coverage within five (5} days of notice, or within such extended
period as the Commission may grant based upon reasons determined sufficient by the Commission,
shall constitute a defzult and the Commission may either award the Confract to the next lowest
responsible bidder or re-advertise for bids. The difference between the amount of its bid and the
amount for which a contract for the work is subsequently executed may be charged against the Bidder,
irrespective of whether the amount thus due exceeds the amount of the bid security. If a more
favorable bid is received by re-advertising, the defaulting Bidder shall have no claim against the
Commission for a refand. Because of the difficulty of ascertaining the damage caused to the
Commission, such sum shall be considered liquidated damages and shall not constitute a penalty. The
election by the Commission to grant an extension to the period allowed for the bidder to provide an
acceptable performance and payment bond and/or evidence of insurance coverage shall not entitle the
bidder to an extension of time required to complete the Work,

‘ _ BB.Order of Precedence of Components of the Contract Documents

1.

The order of precedence of the components of the Contract Documents shall be as follows:

a) Standard Terms and Conditions (Book 1);

b} Addenda, if any;

c) Drawings;

d) Technical Specifications;

e} Project Information, Instructions, and Execution Documents (Book 2);

f) Advertisement for proposals (copy of advertisement to be attached to back of cover); and
g) Performance and Payment Bond, if required,

2. The foregoing order of precedence shall govern the interpretation of the Contract in all cases of
conflict or inconsistency therein, except as may be otherwise expressly provided by the Commission.
CC. Protests

1.

The bidder shall submit any protests or claims regarding this solicitation to the office of the
Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid opening
date, a pre-award protest must be filed no later than ten (10) days after the bid opening date, and a
post-award protest must be filed no later than ten (10} days after the award of the Contract.
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2. All protests or claims must set forth the name and address of the protester, the Contract number, the
grounds for the protest or claim, and the course of action that the protesting party desires that the
Executive Director take.

VL EXHIBIT 1: PREVAILING WAGE RATES (ATTACHED)
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Cook County Prevailing Wage for August 2003

Trade Name RG TYP C Base FRMAN *M-F>8 OSA OSH H/W  Pensn Vac Trng
ASBESTOS ABT-GEN ALL 28.000 28.750 1.5 1.5 2.0 3.580 2.970 0.000 0.170
ASBESTOS ABT-MEC ELD 23.300 24.800 1.5 1.5 2.0 3.640 5.520 0.000 0.000
BOILERMAKER EBLD 34.350 37.430 2.0 2.0 2.0 2.850 5.150 0.000 0.150
BRICK MAESON BLD 30.550 32.550 1.5 1.5 2.0 4.%50 5.860 0.000 0.250
CARPENTER ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440
CEMENT MASON ALL 34.000 35.000 2.0 1.5 2.0 5,080 3.750 0.000 0.150
CERAMIC TILE FNSHER BLD 24.450 0.000 2.0 1.5 2.0 4,750 3.950 0.000 0.210
COMM. ELECT. BLD 28.940 30.940 1.5 1.5 2.0 4.250 5.090 0.000 0.700
ELECTRIC PWR EQMT OF ALL ~ 33.000 38.450 1.5 1.5 2.0 5.570 7.770 0,000 0.170
ELECTRIC PWR GRNDMAN ALL 25.740 38.450 1.5 1.5 2.0 4.350 6.060 0.000 0.120
ELECTRIC PWR LINEMAN - ALL 33.000 3B.450 1.5 1.5 2.0 5.570 7.770 0.000 0.170
ELECTRICIAN ALL 32.650 34.650 1.5 1.5 2.0 6.600 5.830 0.000 0.750
ELEVATOR CONSTRUCTOR BLD 35.655 40.110 2.0 2.0 2.0 5.775 2.880 2.140 0.0Q00
FENCE ERECTCR ALL 22.540 23.790 1.5 1.5 2.0 5.500 5.020 0.000 0.000
GLAZIER BLD 27.800 28.800 1.5 2.0 2.0 4.540 7.800 0.000 0.200
HT/FROST IKNSULATOR BLD 29.800 31.550 1.5 1.5 2.0 5.910¢ 7.560 0.000 0.230
IRON WORKER ALL 32.580 34.080 2.0 2.0 2.0 6.000 5.660 0.000 0.270
LABORER ALL 28.000 28.750 1.5 1.5 2.0 3.580 2.970 0.000 0.170
LATHER BLD 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440C
MACHINIST BLD 31.920 33.670 2.0 2.0 2.0 3.200 3.100 2.200 0.000C
MARBLE FINISHERS ALL 24.050 26.050 1.5 1.5 2.0 4.470 5.860 0.000 0.250C
MARBLE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.610 0.000 0.250
MILLWRIGHT ALL 33,320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440
OPERATING ENGINEER BLD 1 35.700 38.700 2.0 2.0 2.0 5.700 4.500 1.800 0.550
OPERATING ENGINEER BLD 2 34.400 35.700 2.0 2.0 2.0 5.700 4.500 1.800 0,550
OPERATING ENGINEEE BLD 3 31.B50 38.700 2.0 2.0 2.0 5.700 4.500 1.800 0.550
OPERATING ENGINEER BLD 4 34.100 38.700 2.0 2.0 2.0 5.700 4.500 1.800 0.550
OPERATING ENGINEER FLT 1 38.350 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000
OPERATING ENGINEER FLT 2 36.B50 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0,000
OPERATING ENGINEER FLT 3 32.B00 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000
OPERATING ENGINEER FLT 4 27.300 38.350 1.5 1.5 2.0 5.400 4.250 1.700 0.000
OPERATING ENGINEER HWY 1 33.900 37.200 1.5 1.5 2.0 5.700 4.500 1.800 0.550
OPERATING ENGINEER HWY 2 33.350 37.200 1.5 1.5 2.0 5.700 4.500 1.800 0.550
, OPERATING ENGINEER HWY 3 31.300 37.200 1.5 1.5 2,0 5.700 4.500 1.80C 0.550
OPERATING ENGINEER HWY 4 22.9200 37.200 1.5 1.5 2.0 5.700 4.500 1.800 0.550
OPERATING ENGINEER HWY § 28.700 37.900 1.5 1.5 2.0 5.700 4.500 1.800 0.550
ORNAMNTL IRON WORKER ALL 29.850 31.350 2.0 2.0 2.0 4.900 7.620 0.000 0.000
PAINTER ALL 31.350 35.260 1.5 1.5 1.5 4.700 4.400 0.000 0.340
PATNTER SIGNE BLD 25.530 28.660 1.5 1.5 1.5 2.600 2.040 0.000 0.000
PILEDRIVER ALL 33.320 34.820 1.5 1.5 2.0 4.930 4.140 0.000 0.440
PIPEFITTER BLD 34.000 26.000 1.5 1.5 2.0 5.720 5.350 0.000 0.Q00
PLASTERER BLD 29$.990 30.990 1.5 1.5 2.0 4.500 5.450 0.000 0.400
PLUMBER BLD 36.000 38.000 1.5 1.5 2.0 5.100 3.040 0.000 0.390
ROOFER ELD 30.8B50 32.850 1.5 1.5 2.0 4.120 2.460 0.000 0.320
SHEETMETAL WORKER ELD 30.730 33.150 1.5 1.5 2.0 4.310 6.780 0.000 0.480
S$IGN HANGER ELD 22.530 23.380 1.5 1.5 2.0 3.730 1.8920 0.440 0.000
SPRINKLER FITTER BLD 33.700 35.500 2.0 2.0 2.0 €.600 5.000 0.000 0.450
STEEL ERBCTCR ALL 32.580 34.080 2.0 2.0 2.0 6,000 9.660Q0 0.000 0.270
STCNE MASON BLD 30.550 32.550 1.5 1.5 2.0 4.950 5.860 0.000 0.250
TERRAZZO FINISHER ELD 25.140 0.000 2.0 1.5 2.0 5,450 4.630 0.000 0.200
TERRRZZO MASON BLD 29,050 30.550 2.0 1.5 2.0 5.450 5.550 0.000 ©.160
TILE MASON BLD 29.850 31.850 2.0 1.5 2.0 4.750 4.750 0.000 0.430
TRAFFIC SAFETY WREKR HWY 22,050 23.550 1.5 1.5 2.0 2.478 1.800 0.C00 0.000
TRUCK DRIVER E ALL 1 26.%00 27.550 1.5 1.5 2.0 4.200 3.200 0.000 0.000

http://www.state.il.us/agency/idol/CM/EVENMO/COOK9999.htm 8/8/2003
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TRUCK DRIVER E ALL 2 27.150 27.550 1.5 1.5 2.0 4.200 2.200 0.000 0.000
TRUCK DRIVER E ALL 3 27.350 27.550 1.5 1.5 2.0 4.200 3.200 0.000 0.000
TRUCK DRIVER E ALL 4 27.550 27.550 1.5 1.8 2.0 4.200 3.200 0.000 0.000
TRUCK DRIVER W ALL 1 27.500 28,050 1.5 1.5 2.0 4.200 3.100 0.000 0.000
TRUCK DRIVER W ALL 2 27.650 28.050 1.5 1.5 2.0 4.200 3.100 0.4000 0.000
| TRUCK DRIVER W ALL 3 27.85%0 28.050 1.5 1.5 2.0 4.200 3.100 ©0.000 0.000
: TRUCK DRIVER W ALL 4 28.050 28.050 1.5 1.5 2.0 4.200 2.100 0.000 0.000
i TUCKPOINTER BLD 20.850 31.850 1.5 1.5 2.0 3.760 4.800 0.000 0.3%0
I
| Legend:
M-F»8 {Overtime is required for any hour greater tham 8 worked
each day, Maenday through Friday.
0sa {Overtime 1s reguired for every hour worked on Saturday}
oSy {overtime is required for every hour worked on Sunday and Bolidays)
E/W {Health & Welfare Insurance}
Fensn (Pension)
vag (Vagcation!
Trog {Training)
»
Explanations
COOK COUNTY
TRUCK DRIVERE (WEST) - That part of the county West of Barrington
Road.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Pay, Pourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a Sunday
ig celebrated on the following Monday. This then makes wozrk
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.
If in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material from any place in a
building, including mechanical systems where those mechanical systems
are to be removed. This includes the removal of asbestos materials
from ductwork or pipes in a building when the building is to be
demolished at the time or at some close future date.

ASPRETOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical

systems are to remain.
CERAMIC TILE FINISHER

The grouting, cleaning, and peolishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable-
tiles, cement tiles, epoxy composite materials, pavers, glass,

mosaics, fiberglass, and all substitute materials, for tile wade in
tile-like unite; all mixtures in tile like form of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile iz to form a finished
interior or exterior. The mixing of all setting mortars including but
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not limited te thin-set mortars, epoxies, wall mud, and any other sand
and cement mixtures or adhesives when used in the preparation,
jnstallation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile, fixtures,
equipment, adhesives, or any other materials to be used in the
preparation, insetallation, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall f£ill all joints and
voids regardless of method on all tile work, particularly and
especially after installation of said tile work, Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all soap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
ipstallations, Blastrac equipwent, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled. '

COMMUNICATIONS ELECTRICIAN - Installation, operation, ingpection,
maintenance, repair and service of radio, television, recording, voice
gound vision production and reproduction, telephcne and telephone
interconnect, facsimile, data apparatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the transmission
and recepticn of signals of any nature, business, domestic,
commercial, educatiomn, entertainment, and residential purposes,
including but not limited to, communication and telephone, electronic
and sound equipment, fibre optic and data communicaticn systems, and
the performance of any task directly related to such installation or
service whether at new or existing sites, such tasks to include the
placing of wire and cable and electrical power conduit or other
raceway work within the equipment room and pulling wire and/or cable
through conduit and the installation of any incidental conduit, such
that the employees covered hereby can complete any job in full.

MARELE FINISHER

Leading and unleading trucks, distribution of all materials {all
gtone, sand, etc.), stocking of flocrs with material, performing all
rigging for heavy work, the handling of all mateiral that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, wixing up of sand
to cement for the installatin of material and such other work as may
be required in helping a Marble Setter in the handling of all material
in the erection or installation of interior marble, slate, travertine,
art marble, serpentine, alberene stone, blue stone, granite and other
stones {meaning as to stone any foreign or domestic materials-as are
specified and used in building interiors and experiors and customarily
knowr. as stone in the trade), carrara, sanionyx, vitrolite and similar
opaque glass and the laying of all warble tile, terrazzo tile, slate
tile and precast tile, steps, risers rreads, base, or any other
materials that may be used as substitutes for any of the
aforementioned materials and which are used on interior and experior
which sare installed in a similar manner.
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TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mogaic, and
Terrazzo work, fleors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drume used to reduce lane
usage on highway work, the installation and remeval of temporary lane
markings, and the installation and removal of temporary road gigns.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Clags 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
. Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucke, 2-man operation;
S8lurry Truck Conveyor Operation, 2 or 3 man; TEamsters Unskilled
dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Buclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
04l Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. 8ix axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
gelf-loading equipment like P.B. and trucks with sccops on the fromt.

OPERATING ENGINEERS - BUILDING

Clase 1. Mechanic; Asphalt Plant; Asphalt Spreader; Autograde;
Backhoes with Caisson attachment; Batch Plant; Benoto; RPoiler and
Throttle Valve; Caissen Rigs; Central Redi-Mix Plant; Combination Back
Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete
Breaker (Truck Mounted); Concrete Comveyor; Concrete Paver; Concrete
Placer; Concrete Flacing Boom; Concrete Pump (Truck Mounted) ;

Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and
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similar Type); Creter Crane; Crusher, Stone, etc.; Derricks, All;
Derricks, Traveling; Formiess Curb and Cutter Machine; Grader,
Rlevating; GCrouting Machines; Highlift Shovels or Front Endloader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Hoists, one, two and three Drum; Hoists, Two
Tugger One Floor; Hydraulic Backhoes; Hydraulic Beoom Trucks; Hydro
Vac (and similar equipment}; Locomotives, All; Meotor Patrol; Pile
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised
and Blind Hole Drill; Roto Mill Grinder; Scoope - Tractor Drawn;
slip-form Paver; Straddle Buggies; Tournapull; Tractor with Boom and
gide Boom; Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Beilers; Brick Forklift; Rroom,
All Power Fropelled; Bulldozers; Concrete Mixer (Twc Bag and Over);
Conveyor, Portable; Forklift Trucks; Greaser Engineer; Highlift
Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic;
Hoists, inside Freight Elevatcrs; Hoists, Sewer Dragging Machine;
Hoists, Tugger Single Dxum; Laser Screed; Rock Drill (self-propelled);
Rock Drill (truck mounted); Rollers, All; Steam Generators; Tractors,
All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination - Small Equipment Operator;

Generators; Heaters, Mechanical; Hoists, Inside Elevators - (Rheostat

Manual Controlled); Hydraulic Power Units (Pile Driving, Extracting,
and Drilling); Pumps, over 3" {1 to 3 not to exceed a total of 300
ft.); Pumps, Well Points; Welding Machines (2 through 5); Winches, 4
small Electric Drill Winches; Bobcat (up to and including 3/4 cu.

vd.) .

Class 4. Bebcats and/or other Skid Steer Loaders; Cilers; and Brick
Forklift.

OPERATING ENGINEERS - FLOATING

Class 1. Craft foreman {Master Mechanic), diver/wet tender, engineer
(hydraulic dredge).

Class 2. Crane/backhoe operator, mechanic/welder, assigtant engineer
(hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Class 3. Deck egquipment operator (machineryman}, maintenance of crane
(over S50 ton capacity) or backhce (96,000 pounds or more), tug/launch
operator, loader, dozer and like equipment on barge, breakwater wall,
slip/dock or ecow, deck machinery, etc.

Class 4. Deck equipment operator {machineryman/fireman), (4 equipment
unite or more) and crane maintenance 50 ton capacity and under or
backhoe weighing 96,000 pounds or less, assistant tug cperator.
OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; Asphailt Spreader;
Autograder/GOMACC or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Caisson
Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker ({Truck Mounted}: Concrete Conveyor;
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube
Float: Cranes, all attachments; Cranes, Hammerhead, Linden, Peco &
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Machines of a like mnature; Crete Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine

with Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and
Gutter Machine; Gradall and Machines of a like nature; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted; -
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Mucking Machine; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; 8lip-Form Paver;
soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel}; Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raiged or Blind Hole; Drills {Tunnel Shaft}; Underground Boring
and/or Mining Machines; Wheel Excavator; Widener (APSCC) .

Class 2. Batch Plant; Bituminous Mixer; Beiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endioader Machine (less than 1 cu. yd. Backhoe Bucket or over or with.
attachments) ; Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 73 Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor
Muck Cars (Haglund or Similar Type); Drills, 2ll; Finiehing Machine -
Concrete; Greaser Engineer; Highlift Shovels or Front Endloader; Hoist
- Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments};
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Squeeze
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt;
Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops -
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone,
ete.; Scraper; Scraper - Prime Mover in Tandem (Regardlese of Size};
Tank Car Heater; Tractars, Push, FPulling Sheeps Foot, Disc,
Compactor, etc.; Tug Beoats.

Cclass 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,
etc.; Fireman on Boilers; Forklift Trucks; @grouting Machine; Hoists,
Butomatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rellers, other than asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A" Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor; Combination - 8Small Equipment Operator;
Directional Roring Machine; Generators; Heaters, Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling)}; Hydro-
Blaster; Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not
to exceed a total of 300 ft.); Pumps, Well Points; Tractaire; Welding
Machines (2 thzough 5}; Winches, 4 Small Electric Drill wWinches.

Class 5. Bobcats (all); Brick Forklifts, Cilers.

Other Classifications cof Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are
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available. If a task to be performed is not gsubject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classificaticn and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 618/993-7271 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
{regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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August 12, 2003

Scott F. Poremba

FHP Tectonics Corporation d/b/a

FH Paschen/SN Nielsen & Associates
O'Hare Plaza

8725 W. Higgins, Suite 200

Chicago, Illinois 60631

RE: Notice of Award
Contract No.: 1314
Type of Work: New Construction
Project: West Pullman Branch Library

Dear Mr. Poremba:

Pursuant to resolution duly adopted by the Public Building Commission of
Chicago on August 12, 2003 the Commission awarded to your company
Contract No. 1314 in the amount of $4,237,000.00,

Enclosed in duplicate is the completed Performance and Payment Bond form,
all copies of which are to be executed by the President or a Vice President of
your Company, attested by the Secretary or an Assistant Secretary, impressed
with your Corporate Seal, and executed by your surety. Also enclosed, please
find the Disclosure of Retained Parties form. All documents must be returned
to the Commission, fully executed and in duplicate, along with duplicate
copies of the insurance certificate of coverage. Documents must be submitted
no later than August 19, 2003,

A copy of the fully executed contract will be released and sent to your office
once all requirements have been met.

Sincerely,
C_t |

Kevin Gujral

Executive Director
ce Construction Cost Systems, Inc.
Target

D. Lai
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Prasident

Soard of Commissionars
of Cook County

THEODQRE R, TETZLAFF
Parwer
McGaleWoods

DON A. TURNER
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Chicago Federation of Labor

Exetcuiive Birecior
KEVIN 5. GLMRAL

" Agsistant Tmaéuner
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John E. Witson, Ltd.
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Assistant Secrétary
TIMOTHY J. MITCHELL

September 30, 2003

Scott F. Poremba

FHP Tectonics Corporation d/b/a

FH Paschen/SN Nielsen & Associates
QO'Hare Plaza _

8725 W. Higgins, Suite 200

‘Chicago, Illinois 60631 .

NOTICE TO PROCEED (Revised)
Contract No.: 1314

Project No.: CPL-19

Type of Work:New Construction

Project: West Pullman Branch Library

Dear Mr. Poremba:

Pursuant to Contract No.1314, which was awarded to your firm on Augnst 12,
2003 you are hereby notified that the commencement date for this project is

- September 29, 2003.

Pursuant to the Contract, all work must be completed within 425 consecutive
calendar days of the commencement date. The substantial completion date is
established as November 27, 2004. Your attention is directed to Section I F of
Book 2 of the Contract regarding Liquidated Damages for failure to complete the
work by the completion date. _

In accordance with Section 15.02.3 of Book 1, the invoice target date is
established as the last day of each month. Such invoice shall cover work
performed as of the 15th day of the current month. If the target date falls on a
weekend or holiday, your payment application must be received on the next
business day. Failure to submit payment applications as directed constitutes an
event of default and may result in payment delays.

The administration and inspection of the work included in this Contract is under
the direction of the Public Building Commission. Construction Cost Systems,
Inc. will perform as the Commission’s Owner’s Representative. Please submit
the original and three copies of all correspondence pertaining to this work to:

Gibasic\ntp2002



Name: Lee Johler
Company: . Construction Cost Systems, Inc.
Address: 200 W. 22nd St., Ste. 1456, Lombard, IL 60148

along with a copy to David Lai, the Commission’s Project Manager. Please
reference the PBC project number and Contract Number on all correspondence.
This Notice To Proceed authorizes you to enter upon the project site and
commence with the work on September 29, 2003.

This Notice To Proceed does not authorize any of your subcontractors to enter
upon the project site or to commence any work prior to subcontractor approval by
the Commission’s representative pursuant to Section 19.03 of Book 1 "Standard
Terms and Conditions for Construction Contacts".

Sincerely,

Public Building Commission of Chj

e

Kevin Gujral
Executive Director
KG/dz
Cc:  Jack Brankin
D. Lai
Construction Cost Systems Inc.
Julia Sportolari
Nancy Jehnel
Target
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