PUBLIC BUILDING COMMISSION OF CHICAGO

0 L I BRI

\)

PHRLIC BUILDING COMMISSION »

Z

AGREEMENT
CONTRACT NUMBER PS$1690
WITH
GSG MATERIAL TESTING, INC.
TO PROVIDE
CONSTRUCTION MATERIAL TESTING & INSPECTION SERVICES
FOR

FIRE ENGINE COMPANY 109 & LITTLE VILLAGE BRANCH LIBRARY
VICINITY OF 2311 - 2343 8. KEDZIE AVENUE
CHICAGO, ILLINOIS

Mayor Richard M. Daley
Chairman

Erin Lavin Cabonargi
Executive Director

Richard J. Daley Center, Room 200
50 West Washington Street
Chicago, Ilfincis 60602
www.pbcchicago.com




EXECUTION PAGE

CONSTRUCTION MATERIAL TESTING & INSPECTION SERVICES
FIRE ENGINE COMPANY 109 & LITTLE VILLAGE BRANCH LIBRARY - PS1690

THIS AGREEMENT effective as of August 12, 2009, but actually executed on the date witnessed, Is entered into by
and between the Public Building Commission of Chicago, a municipal corporation of the State of lllinois, having
its principal office at Room 200, Richard J. Daley Center, 50 West Washingion Street, Chicago, lllinois 60602, (the
“"Commission"), and GSG Material Testing, Inc. with offices at 2945 West Harrison Strest,Chicago,IL 60612 (the
“Consultant™).

Background Information - Recitals:

Whereas, The Commission on behalf of the Clty of Chicago (refemed to in this Agreement as the “User Agency’),
intends to undertake the construction andfor improvement of the following facility or facilities in Chicago, Hiinois
described in Schedule A attached to the Agreement (the *Project”):

Whereas, the Commission requires certain professional services described in the Agreement, in connection with the
Project and desires to retain the Consultant on the terms and condiiions set forth in the Agreement to perform such
Services. The Consultant desires to be so retained by the Commission and has represented to the Commission that
the Consuitant has the knowledge, skill, experience and other resources necessary to perform the Services in the
manner provided by the Agreement,

Whereas, the Consultant has consulted with the Commission and the User Agency, made site inspections, and taken
such ather actions as the Consultant desmed necessary or advisable fo make itself fully acguainted with the scope
and requirements of the Project and the Services. The Consultant represents that it is qualified and competent by
education, training and experience to prepare drawings, specifications and construction documents necessary fo
complete the Project in accordance with standards of reasonable professional skill and diligence.

Whereas, the Commission has relied upon the Consultant's representations in selecting the Consultant.
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NOW THEREFORE, the parties agree on the terms and conditions that foliow:

PUBLIC BUILDING COMMISSION QE”CHICAGO

: T, Daie: s//g/dj

Erin Lavin Cabonargi
Executive Director

ATTEST:

nate:d‘/’{lgl)ﬂ

Date: 543 09

AFFIX CORPORATE
SEAL, [F ANY, HERE

County of: _{ e

State of: _\ LIS

Subscribed and swom to before me by S‘ AndTinGw ;&I‘gc oA and

on behalf of Consultant this _/ 5" day of Aucucr, 20 09 .

Notary Public

SRy, MAE L. PASAMBA

@ OFFICIAL SEAL

Bl il ae B Notary Public, State of Iflinois
0 / My Commission Expires
e Aptll 28, 2012

My Commission expires: Apric 25 1ov2
(SEAL OF NOTARY)

Approved as to form and legality

Date: 9/’4/0 01

Neal & Leroy, LLC
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TERMS AND CONDITIONS - CONSTRUCTION MATERIAL TESTING

1. Definitions. The following phrases have the same meanings for purposes of this agreement,

a Agresment means fhis professional services agreement for inspeclion and testing services,
including all exhiblts or documents attached hereto and/or incorporated by reference herein, and all amendments, modifications, or
revisions made in accordance with the terms hereof.

b. Commission as herein referred to shall include the Public Building Commission of Chicago, the
Commission's Chairman, Secretary, Assistanl Secretary, Executive Director, Director of Construction, Managing Architect,
Project Manager, or designaied consultant or consultants, acting on behalf thersof, as designated by the Commission in writing, for
the purpose of giving authorizations, instructions, andfor approval pursuant to this Agreement.

€. Contract Documents consists of all of the component parts of the Contract between the
Commission and the General Contractor for the construction and improvement of the Project including, without limitation, the
general and speclal conditions, technical specifications, drawings, addenda, bulletins and modifications thereto.

d. Consultant means the company or other enlity identified in this agreement, and such successors or
assigns, if any, s may be authorized by the terms and conditions of this Agreement.
e Key Personnel means those job tities and persons as idenfified in those posiions as identified in

Consuttanf's proposal and accepted by the Commission.

f. Project means the construction andfor improvement of the facility or facilities specified in this
Agreement,
\ Services means, collectively, the services, duties and responsibilites that are necessary to allow the
Consuliant to provide the Services required by the Commission under this agreement,

h. Sub-consultant means a firm hired by the Consultant ko perform professional services related to the
construction and/or Improvement of the Project.

L Technical Personnel as herein referred to include pariners, officars and all other personnel of the
Consultant, including technical typists assigned to the Project, exclusive of general office employess.

fi User Agency means the municipal corporation that requested the Commission o undertake the
construction andfor improvement of the Project.

2. Incorporation of Documents, The documents identified below in this paragraph are hereby incorporated in and
made a part of this Agreement. By executing this Agreement, Consultant acknowledges and agrees that Consultant Is familiar with
the contents of each of such documents and will comply fully with all applicable partions therecf In performing the Services.

a Project Doguments. The plens and specifications for the Project, io the exteni that plans and
Speclﬁcahons for the Project have been prepared, as set forth and described In this Agreement {the "Project Bocuments”).
b. Policies Concerning MBE and WBE. The Commission’s policies conceming iilizalion of minority

business enterprises ("MBE"} and women business enterprises ("WBE"), a5 the same may be revised from time to ime.
3 Engagement and Standards for Performing Services,

a. Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts
such engagement, to provide the Services described in this agreement, as the same may be amended, in writing, fom fime to time
by mutual agresment of the Commission and the Consultant.

b. Performance Standard. The Consultant represents and agrees that the Services performed under
this Agreement will proceed with efficiency, promptness and diligence and will be executed in a competent and thorough
manner, in accordance with reasonable professional standards in the field consistent with that degree of skill and care ordinarily
exercised by practicing inspection and testing professionals performing services of a scope, purpose, and magnitude comparable
with the Services o be provided under this Agreement. If in the course of performing the Services, Consultant identifies any
cendition, situation, issue or problem that may impact the performance of the Services or the Project, Consultant shall promptiy
provide nofice to the Commission. The Consultant further promises that It will assign at all times during the term of the Agreemsnt
the number of experienced, appropriately trained employees necessary for the Consultant to perform the Servicas in the manner
required by the Agreement.

c. Consultant's Personnel. Consultant must ensure that all Services that require the exercise of
professional skills or judgment are accomplished by professionals qualified and compedent in the applicable discipline and
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appropriately licensed, if required by law. Consultant must maintain current copies of any such licenses and provide these coples
upon request by the Commission.  Consultant remains responsible for the professional and technical accuracy of all Services
fumished, whether by the Consultant or others on its behalf. All deliverables will be prepared in a form and content satisfactory to
the Commission and delivered in a timely manner consistent with the requirements of the Agreement.

d. Confidentiglity. Consultant acknowledges that it is entrusted wilh or has access fo valuable and
confidential information and records of the Commission and User Agency. Consuliant must at all imes use it best efforts on behalf
of the Commission to assure fimely and satisfactory rendering and completion of its Services. Consultent must at alt times act in
the best interests of the Commission and User Agency consistent with Consuttant's professional obligations assumed by Consultant
in entering into this Agresment. Consullant promises to cooperate with the officials, employees and agents of the Commission and
User Agency in furthering the Commission's and User Agency's interests. Consultant must periorm all Services in accordance with
the terms and conditions of this Agreement, to the reasonable satisfaction of the Commisston.

e Independent Confractor. In performing the Services under this Agreement, Consultant shall at all
times be an independent contractor, and does not and must not act or represent itself as an agent or employes of the  Commission
or the User Agency. As an independent contractor, Consultant is solely and wholly responsible for determining the means and
methods for performing the Services. The Agreement will not be conslrued as an agreement of partnership, joint venturs, or
agency.

f. Limitations_on Sub-Consultants. Consultant must not use any business or individual who is
disqualified by the Commission or debarred under any other governmental agency'’s procedures to provide the Services under the
Agreement.

g. Fallure 1o Meet Performance Slandard. If the Consultant fails to comply with its obligations under the
standards of the Agreement, the Consultant must perform again, at its own expense, all Services required lo be re-performed as a
direct or indirect result of that failure. Any review, approval, acceptance or payment for any of the Services by the Commission
does not relieve Consultant of its responsibility to render the Services and deliverables with the professional skill and care and
technical accuracy required by the Agreement. This provision in no way limits the Commission’s rights against the Consuitant,
either under the Agreement, at law or in equity.

h, Changes to the Services. The Commission may from time to time, request changes to the terms of
the Agreement or in the Scope of Services of the Consuitant to be performed hereunder. Such changes, including any increase
or decrease in the amount of compensation and revisions to the duration of the Services, which are mutually agreed upon by
and between the Commission and Consultani, shall be incorporated in a written amendment fo this Agreement. The
Commission shall not be liable for any changes absent such wiitten amendment.

4, Duties and Oblinations of Consultant

a. Nondiscrimination, The Consultant agrees that in performing this Agreement it shall not discriminate
against any worker, employee or applicant for employment, or any member of the public, because of race, creed, gender, color,
national origin or disability, or otherwise commit an unfair labor practica, Aftention is called to applicable provisions of the Civil
Rights Act of 1064, 88-352, July 2, 1984, 78 Stat. 241 e, Sea, the Americans with Disabilities Act of 1990, 42 U.8.C. 12010 et. Seq.
the Illinois Human Rights Act 775 ILCS 51-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1
through 10720, inclusive and a Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on
October 1, 2004, concarning participation of Minority Business Enterprises and Women Busingss Enterprises on contracts awarded
by the Commission. The Consultant will funish such reports and information as requested by the Commission and the lltinois
Department of Human Relations or any other administrative or governmental entity overseeing Ihe enforcement, administration or
compliance with the above referenced laws and regulafions.

. b. Employment_Procedures, Preferences and Compliances. Salaries of employees of Consultant
performing work under this Agreement shall be paid unconditionally and not less often than once a month without deduction or

rebate on any account except only such payroll deductions as are mandatory or permitted by the applicable law or regulations.
Attention s called to Hlinois Compiled Statutes, 1992 relating to Wages and Hours indluding 820 ILCS 130/0.01 through 430/12 thereof
(Prevailing Wage Act), 30 ILCS 5701 through 570/7 (Employment of Ilinois Workers on Public Works Act) and 30 ILCS 560/0.01
through 580/7 {Public Works Preference Acl). The Consuitant shall comply with 2ll appliceble “Anti-Kickback” laws and regulations,
Including the "Anfi-Kickback™ Act of June 13, 1934 (48 Stat. 948; 62 Stat. 740; €3 Stat. 108; 18 U.S.C. § 874; 40U.5.C. § 276¢) and the
Hlinois Criminal Code of 1961 720 LCS 5/33E-1 et seq. N, in the performance of this Agreement, there is any direct or indirect
kickback, the Commission shall withhold from the Consultanl, out of paymenis due to it, an amount sufficient fo pay employees
underpzid the difference between the salaries required hereby to be paid and the salaries actually paid such employees for the fotal
number of hours worked. The amounts withheld shall be dishursed by the Commission for and on account of the Consultant to the
respective employees lo whom they are due.

c. Compliance with Policies Coneerning MBE and WBE. Without limiting the generality of the requirements
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of the policies of the Commission referred to in paragraph 2 above, the Consultant agrees to use best efforts to utilize minerity business
enterprises for not less han twenty five percent (25%) for MBE and five percent (5%) for WBE of the value of the Services, in
accordance with the Resolution passed by the Board of Commissioners of the Commission on October 1, 2004, conceming
participation of minority business enterprises and women business entefprises on contracts awarded by the Commission and fo furnish

to the Commission, such reports and ofher information concerning compliance with such Resolution as may be requested by the
Commission from ime to fime.

d. Delays. The Consultant agrees that no charges for damages or clalms for damages shall be asserted by
t against the Comrmission for any delays or hindrances from any cause whatsoever during the progress of any portion of the Services.
Such delays or hindrances, if any, shall be compensated for by an extension of time to complete the Services, for such reasonable
period as may be mutually agreed upon between the parties, it being understood, however, that the agresment of the Commission to
allow the Consuliant to complete the Services or any part of them after the ime provided for the completion thergof herein shall in no
way operals as a waiver on the par of the Commission of any of its rights hereunder.

e Records. The Consultant shall maintain accurate and complete records of expenditures, costs and fime
incurred by Consultant in connection with the Project and the Services. Such records shall be maintained in accordance with recognized
commerdial accounting practices. The Commission may examine such records al Consultant's offices upon reasonable nofice during

normal business hours. Consultant shall retain all such records for a period of not less than five calendar years after the termination of
this Agreement.

f Time of Essence. The Consultant acknowledges and agrees that time is of the essence in the
performance of this Agreement and that timely completion of the Services is vital to the completion of the Project by the Commission,
Consultant agress to use ifs best efforis o expedite performance of the Services and performance of all other obligations of the
Consultant under this Agresment and any other agreements entered into by the Commission which are managed or administered by
the Consullant as a result of the Consultant's engagsment hereunder.

g. Compliance with Laws. In performing ifs engagement under this Agreement, the Consultant shall comply
with all applicable federal, state and local laws, Including but not limited to, these referenced in subparagraphs {a) and (b} above and in
the documents referred 1o in paragraph 2 of this Agreement.

h._Proaress Meetings. Meetings to discuss the progress of the Project and/or to review the performance of
the Consultant may be scheduled upon the Commission's request, at mulually agreeable fimes and locations, and the
Consultant agrees to cause such meetings o be attended by appropriate personnel of the Consultant engaged in perferming or
knowledgeable of the Services,

i. Defects In Project. The Consultant shall nefify the Commission immediately in the event the Consultant
obtains knowledge of a defect in the Project or circumstances which could result in a Project delay or cost overrun.

5. Term.

a The term of this Agreement shall begln upon ihe final execution of this Agreement, and, subject fo
the provisions of subparagraph {b} below, shall expire upon complstion of the Services and acceptance therect by the
Commission or, if the Services are of an ongolng nature, on the completion date specified in such Request for Services. The
Commission and the Consultant may, from fime to fime, by mutual agreement, exiend the term of this Agreement by amending
this Agreement.

b. The Commission shall have the right, at any $ime, to terminate the term of this Agreement, with or
without cause, by written notice glven to the Consultant at least thirty (30} days prior fo the effective date of termination. In
addition, the Commission shall have the right, at any time and from time to time, with or without ceuse, to suspend the
performance of the Consultant hereunder with respect to all or any part of the Services, by written notice given to the Consuliant
at least five (5) days prior to the effective date of suspension. Termination or suspension of this Agreement shall not refieve the
Consultant from liability for the performance of any obligation of the Consultant under this Agreement performed or to have been
performed by the Consultant on or before the effective date of termination or suspension. Provided the Consultant is net in
default under this Agreement at the time of termination or suspension, the Commission agrees fo pay to the Consultant, in
accordance with the terms of this Agresment, all compensation and reimbursements due fo tha Consultant for periods up to the
sffective dale of termination or suspension. In no event shall the Commission be liable to the Consultant for any loss, cost or
damage which the Consullant or any other party may sustain by reason of the Commission terminating or suspending this
Agreement as provided herein; provided, however, that the Commission may, in its sole discretion, reimburse the Consultant for
actual expenses approved by the Commission.

c. if the Project, in whole or subslantial part, is stopped for a period longer than thirty (30} days under
an order of any court or other governmental authority having jurisdiction of the Project, or as a result of an act of government,
such as a declaration of national emergency making matertals unavallable, through no acl or fault of the Consultant, or if the
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Commission fails 1o make any payment or perform any other obligation hereunder, the Consultant shall have the right to terminate
this agreement, by writlen notice giver to the Commission al least seven (7) days prior fo the sffeciive date of termination, and
shall have the right to recover from the Commission all compensation and relmbursements due to the Censultant for periods up
to the effective date of termination.

6. Compensation_of Consultant,_Reimbursement for Expenses. The Commission shall compensate the
Consultant for the Services in the manner set forth Schedule C of this Agreement. In addition, the Commission shall, upon
submission of detailed invoices by the Consultant, no more frequently than once every 30 days, and approval by the
Commission of those invoices, reimburse the Consultant for 2l Reimbursable Expenses. As used in this paragraph, the term
"Reimbursable Expenses” shall mean those expenses identified as such in this Agreement.

7. Rights and Obligations of Commission. In connection with the administration of the Project by the
Commission and the performance of this Agreement by the Consultant, the Commission shall have the following rights and
obligations, in addition to those provided elsewhere in this Agreement:

a. Information. The Commission shalt provide the Consultant all reasonably requested information
concerning the Commission's requirements for the Project and the Services.

b. Review of Documents, Subject to the provisions of subparagraph 4 (d) above, the Commission
agrees to make a reasonable effort to examine documents submitted by the Consultant and render decisions pertaining thereto
with reasonable prompiness.

c Site Data. To the extent the Commisslon determines Io be necessary for the Consultant to perform
the Services, the Commission may furnish, or may authorize the Gonsultant to obtain from a company or companies approved
by the Commission as Relmbursable Expenses: (i) a certified survey of the site or sites; (ii) information concerning locations,
dimensions and data pertaining to existing bulldings and other improvements; (iil) fitle information; (iv) information concerning
avallable service and utility lines; and (v) results of test borings and other information conceming subsoil conditions.

d. Jests and Reports. To the extent required for the Consuliant to perform the Services, the
Commission may fumish structural, civil, chemical, mechanical, soll mechanical andfor other tests and reports; however, the
Commission may authorize the Consultant to procure such tests and reports from Sub-Consultants, which must be approved by
the Commission. The costs of such Sub-Consultants shall be payable as Reimbursable Expenses.

. Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing,
insurance counseling and other services as the Commission, in its sole discretion, may determine to be required for the Project.
Such payments shall nol include legal or audiling expenses arising out of or relating to any errars or omissions, or claimed
errors or omissions, of Consultant.

4 Designated Representatives. The Commission may designate, at its sole discretion, one or more
representatives authonzed to actin its behalf.

g. Qumership of Documents, All documents, data, studies and reports prepared by the Consultant or
any party engaged by the Consultant, pertaining to the Project andfor the Services shall be the property of the Commission
Including copyrights.

h. Audits, The Commission shall have the right to audit the books of the Consuttant on all subjects
relating to the Project andfor the Services.

8. Indemnification of Commission. The Consultant hereby agrees fo indemnify, keep and save hamless the
Commisgion and the User Agency and their respective commissioners, board members, officers, agents, officials and employees
from and against all claims, demands, suits, losses, costs and expenses, including but not limited to, the fees and expenses of
attorneys, that may arise out of or be based on any injury to persons or property that is or is claimed to be the result of an error,
omission or act of the Consultant or any person employed by the Consultant to the maximum extent permitied by applicable law.

9. Insurance to he Maintalned by Consullant. The Consultant shall purchase and maintzin at all imes during
the performance of Services hereunder, for the benefit of the Commission, the User Agency and the Consullant, insurance
caverage as set forth in Schedule D of this egreement.

10. Default.

S a Evenls of Default Any one or more of the following occumences shall
constitute an Event of Defaull under this Agreement:

1. Failure or rsfusal on the part of tha Consultant duly to observe or perform any obligation
or agreement on the part of the Consultant contained in this Agreement, which failure or refusal continues for a peried
of ten (10} days (or such longer perlod zs the Commission, in its sole discretion, may determine if such fallure is not
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capable of being cured within such ten (10) day pericd) after the date on which wrilien notice thereof shall have been
glve to the Consuliant by the Commission;

il. Failure of Consultant to perform the Services to the standard of performance set forth in
this Agreement;

i, Any representation or warranty of the Consultant set forth herein or otherwise delivered
pursuant to this Agreement shall have been false In any material respect when so made or furnished;

The Consuitant becomes insolvent or ceases doing business as a going concern, or makes an assignment for the
henefit of creditors, or generally fails to pay, or admils in writing its inability 1o pay, its debts as they become due, or
files & voluntary peliion in bankruptey, or is adjudicated a bankrupt or an instivent, or files a petition seeking for itself any
rearganization, amangement, composition, readjustment, liquidation, dissolution, or similar amrangement under any present or
future statute, law or ragulation relating to bankruplcy or insolvency, or fles an answer admitting the material allegations of a
petition filed against it in any such proceeding, or applies for, consents to or acquiesces in the appointment of & tustee,
receiver, fiquidator or other custodian of it or of &l or any substanfial part of its assets or properties, or if it or iis principals
shall take any action in furtherance of any of the foraguing; or

iv. There shall be commenced any proceeding against the Consultant seeking reorganization,
arrangement readjusiment, liuidation, dissolution or similar refief under any present or future statute, law or regulation
relafing fo bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within sixty (60) days thereof, or there
shall be appointed, without the Consultant's consent or acquiescence, any trustee, receiver, liquidator or other custadian of
Custodian or of all or any substantial part of e Consultant's assets and properties, and such appointment shall not have been
vacaled, slayed, discharged, bonded or otherwise dismissed within sixty (60) days thereof.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission may exercise any
right, power or remedy permitted to it by law or in equity and shall have, in particular, without limiing the generality of the foregoing, the
right to terminate fhis Agreement upon written notice to the Consultant, in which event the Commission shall have no further obligations
hereunder or liability to the Consultant except as to payment for Services actually recsived and accepled by the Commission through
the effeclive date of terminafion. No course of dealing on the part of the Commission or delay or failure on the part of the Commission
to exercise any right shall cperate as a walver of such right or otherwise prejudice the Commission's rights, powers or remedies.

e Remedies not Exclusive. No right or remedy herein conferred upon or reserved to the Commission is
exclusive of any right or remedy herein or by law or equity provided or permitted, but each shall be cumulative of every other right or

remedy given hereunder or now or hereafter existing at law or in equity or by statule or otherwise, and may be enforced concurrently
therewith or from time to time.

11. Disputes.

a General. All dispules arising under, related to or in connection with the terms of this Agreement o its
interpretation, whether involving law or fact or hath, including without limitation questions concetning permissillity of compensation,
and all claims for alleged breach of contract, shall be presented in wriling to the Executive Direclor for final determination.

b. Procedure. Requests for determination of disputes will be made by the Consultant in writing specifically
referencing this Section, and will include: 1) the issuefs) presented for resolution; 2) a slatement of the mpeclwe posttions of the
Consultant and the Project Manager; 3) the facts underlying the dispute; 4) reference lo the applicable provisions of the Agresment by
page and section; 5) identify any other parties believed to be necessary to the resolution; and 6) alt docurnentation which describes and
relates to the dispute. Consultant will promplly provide the Executive Director with a copy of the requesl for determinalion of the
dispute. The Project Manager will have thirty {30} business days to respond In writing to (he dispute by supplementing the submission
or providing its own submission to the Executive Director. Failure by the Project Manager to respond will not be deemed to be an
admission of any allegations made in the request for dispute resolution, but will be deemed fo conslitute a waiver of the opportunity to
respond to such allegation(s), if any. The Execulive Direclor's decision may thereafter be reached in accordance with such other
information or assistance as she or he may deem reasonable, necessary or desirable.

c. Effect. The Executive Director's final decision will be rendered in wiiting no more than forty-five (45)
business days after receipt of the response by the Project Manager was filed or was dus unless the Executive Director nofifies the
Consultant that additional time for the decision is negessary. The Executive Director's decision wilt be conclusive, final, and binding on
all parties. Consullant must follow the procedures sel out in this Section and receive the Executive Direclor's final decision as a
condition precedent to filing a complaint in the Circult Court of Cook County or any other court,

The Cansuitant will not withhold performance of any Services required by the Commission under this Agresment during the dispute
resolution peried. The Executive Direclors written determination will be complied with pending final resolution of the dispute.

12, Confidentiality. All of the reports, information, or data prepared or assembled by the Consuliant under this
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Agreement are confidential, and the Consultant agrees that such reports, information or data shall nol be made available ko any party
without the prior written approval of the Commission. In addition, the Consultant shall nol, without the prior writien consent of the
Commission, prepare or distibute any news releases, arficles, brochures, advertisements or other materials conceming this
Agreement, the Project or the Services.

13. Assignment. The Consultant acknowledges that the Commission is induced to enter into this Agresment by the
personal qualifications of the principals, staff and employees of the Consultant and agrees, therefors, that neither this Agreement nor
any right of obligation hereunder may be assigned by the Consultant, In whole or in part, without the prior written approval of the
Commission. The Commission expressly reserves the right to assign or otherwise transfer all or any parl of its interests hereunder
without the consent or approval of the Consultant.

14, Personnel. The Consultant furlher acknowledges that the Consullant has represented to the Commission the
availability of cerlain members of the Consultant's slaff who will be assigned to the Project, and agrees, therefore, that in the event of
the unavailability of such members, the Consultant shall so nofify the Commission in writing, and, upon the approval of the Executive
Director, shall assign other qualified members of the Consultant's staff, to the Project.

15. Relationship of Parties. The relationship of the Consuliant to the Commission hereunder is that of an independent
contraclor, and the Consuitant, except to the exlent expressly provided to the contrary in this agreement, shall have no right or authority
to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the Commission any instruments
of any nature or fo enter into any obligation binding upon the Commission. This Agreement shall not be construed as an agreement
of parinership, joint venlure, or agency.

18. Miscellaneous.
a. Counterparts. This Agreement may be sxecuted in any number of counterparts, any of which shall
be deemed an original.
b. Entire Agreement. This Agreement constitutes the entire understanding and agreement between the

parties hereto and supersedes any and all prior or contemporaneous oral or written representations or communications with respect
to the subject matter hereof, all of which communications are merged herein. This Agreement shall not be madified, amended or in
any way altered except by an instrument in writing signed by both of the parties hereto.

¢ Force Majeure, Nelther of the parties shall be liable to the other for any delay

or fallure in performance hereunder due to causes which are beyond the control of the party unable to perform. K a force majeure
occurs, the party delayed or unable to perform shall give prempt notice to the other party, and the Commisslon may, at any tme
during the continuation of the force majeure avent, elect to suspend the performance of the Consultant under this Agreement for the
duration of the force majeure. The Commission shall not be obligated to pay for Services to the extent and for the duration that
performance thereof is delayed or prevented by force majeure, but, provided the Consultant is not in default of any cbligation of the
Consultant hereunder, the Commission shall pay to the Consultant, according to the terms hereof, all compensation and
reimbursements due to the Consultant for periods up to the effective date of suspension,

d Governing Law, This Agreement has been negotiated and executed in the Stats
of lllincis and shall be construed under and in accordance with the intemal laws of the State of Hinois.
e, No Walver. The walver by either party of any breach of this Agreement shall

not conslitute a walver as to any succeeding breach.
. f. Notices. All notices required to be given hereunder shall be given in writing

and shall be hand delivered or sent by United States cerfified or registered mail, postage prepeid, addressed to Commission
and to the Consultant at their respective addresses set forth sbove. If glven as herein provided, such notice shaif be deemed o
have been given on the date of delivery, if delivered by hand, and on the second business day after mailing, if given by mail. The
Commission or the Consultant may, from fime to time, change the address to which notices hereunder shall be sent by giving
notice to the other party In the manner provided In this subparagraph,

g Reimbursable Expenses. Reimbursable expenses includes those actual
expenditures, as identified in Schedule D to this Agreement, which are made by the Consultant and payable by the Commission.
h. Severability, In the event that any provisions of this Agresment shall be Invalld, illegal or

unenforceable, the validity, legality and enforceability of the remalning provisions shall not in any way be affected or Impaired
thereby.

L. Successors and Assigns. Except as otherwise provided herein, this Agreement shell be binding

Construction Material Testing & Inspection Services Page 9 of 36
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PUBLIC BUILDING COMMISSION OF CHICAGO

upon and inure to the benefit of each of the parties hereto and their respective successors and assigns.

. Consultant's Authority. Execution of this Agreement by the Consultent is authorized by a
resolution. of its Board of Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the
signatures(s) of each persen signing on bshalf of the Consultant have been made with complete and full autherity to commit
the Consullant fo all terms and condifions of this Agresment, including each and svery representation, certification and
warranty contained or Incorporated by reference in it.

REMAINDER OF PAGE INTENTIONALLY LEFYT BLANK

SCHEDULES FOLLOW,

Consiruciion Material Testing & Inspecticn Services Page 100f 36
FE 109 & Little Village Bre nr‘* L lb'arv PS1E9D

Ol S T T e Tasting S D FSOREN N ONC SGE GET pommermnt FE LSS LU TEIRG @R ey




PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE A

SCOPE OF SERVICES
CONSTRUCTION MATERIAL TESTING & INSPECTION SERVICES
FIRE ENGINE COMPANY 109 & LITTLE VILLAGE BRANCH LIBRARY - PS1690

SCOPE OF WORK:

Project Name: Fire Engine 109

PBC Project Number: 07040

Project Address: 2343 S Kedzie Avenue

Chicagp, Il 605823
I, General Scope of Services

The scope of services sought shall inciude, but not be limited to the provislon of all required labor, materials ahd equipment,
necessary fo complete the Construction Materials Testing and Inspection Services as required by the Project Documents and
meetings as directed by the PEC and as indicated in the Project Documents.

Project Documents

1, Site Preparation Package
a  Book 2, (date) January 2008
b. Book 4, dated June 24, 2009
c. Site Preparation Drawings, dated June 24, 2008
d.  Preliminary Sile Preparation Construction Schedule, file dated July 16, 2008

I Inspection and Testing Plans

1. Within 5 days after authorization by the PBC, the ITL must submit a proposed inspection and testing plan to the project
manager. The inspaction and testing plan must define methods to implement inspections and tests, verify and document
results, and ensure that iflems conform to contract requirements.

2. The ITL must develop, implement, and maintain the accepted inspection and testing plan, so that it produces objective
evidence that structures, systems, components, or senvices meet the requirements specified in the contract. The ITL must
updale the plan to reflect changes in inspection and testing procedures as necessary.

3. The ITL must include fest requirements, acceptance criteria, and test conditions in the inspection and testing plan. A list of
fests that the (TL is 1o perform must be furnished citing the test name and specification references containing the test
requirements.

4. The ITL must develop, implement, and maintain documented procedures for receiving incoming product, for work in
pracess, and for final inspection and testing.

& Receiving inspection must be performed fo verify conformance of products or malerials with requirements. Certificates
of conformance and compliance must be checked.

b.  In-process inspections must be performed fo verify conformance of work processes and quality of items or work to
speclfied requirements to ensure that those requirements are achieved throughout the duration of the work.

¢.  Finalinspection and testing must be performed to ensure that all specified inspections and tests have been carried out,
that resulting data meet the specifications, and thal the finished product conforms ko the specifications.

5. The ITL’s documentad procadures for inspection and testing must:

a. ldentify the quality characteristics o be inspected, examined, and tested at each activity point.

Construction Material Testing & Inspection Services Page 11 of 36
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PUBLIC BUILDING COMMISSION OF CHICAGO

b.  Specify inspection and test procedures and acceptance criteria to be used.

¢.  Dascribe what, when, where, how, and by whom steps are to be performed. Include specific responsible personnel,
pertinent materials and equipment, confrolling documentation, and methads of process conlrol.

The ITL must use competent inspection personnel. Personnel performing inspections and tests must possess a
demonstrated competence in the specific area of interesl and have an adequate understanding of the requirements.
Methods must be established and implemented by the ITL to ensure that suitable education, experience, and technical
qualifications are maintained for such personnel,

In-process inspection activities must be planned and performed to ensure the quality of the finished work.
Documented inspection and testing results must be prepared, reviewed, safely stored, and mainfained by the ITL. Such

records must be avallable to the PBC during the course of the work and must be subject to continual survefllance and
oversight by the PBC,

Control of Measuring and Testing Eguipment

The ITL must develop, implement, and maintain documented procedures to control the calibration and maintenance of
inspection, measuring, and tesing equipment,

2. Controls for cafibration and maintenance of inspection, measuring, and testing equipment must be documented.
a.  The equipment must meet the standards of accuracy for the measurements that are required.
b. The equipment must be calibrated actording to national standards where avaitable, and to documented standards
where no national standards exist.
¢. The equipment must be recalibrated at regutar intervals, and the recalibration must be properly decumented as follows:
i. A!ibralion log must be maintained of all equipment requiring calibration.
li. Arecord of calibration staius must be maintained.
fii. Al calibrated equipmant must be labelad with the current calibration date and due date of next calibration,
d.  The equipment must be maintained properly to ensure its fitness for use.
e. Prior to and during use, the user of the equipment must ensure that the environmantal conditions are suitable for the
use of the equipment.
f. Kfthe equipment is found to be out of calibration, the validity of previcus inspection and test results must be assessed
and documented.
3. The (TL must maintaln records of calibration and maintenance of inspection, measuring, end testing equipment,
4. The ITL must ensure that requirements for control of inspection, measuring, and testing equipment are included in contract
and procurement documents and, where appropriate, are required of its consultants and suppliers,
V. Independent Testing Laboratory {(ITL) Qualifications
1. CQualifications of the Independent Testing Laboratory {iTL):
Construction Materiz! Testing & Inspaciion Services Page 1201 36

FE 1(‘0&! it xﬂ\’»Cf W:c' Lir A 2] RQD

Cie Dpvo ST TRLOUT D TR NG IO Aappemer) FE DL TR COLLE ST



10.

1.

12.

PUBLIC BUILDING COMMISSION OF CHICAGO

a.  The ITL should be acceptable to authorities having jurisdiction, qualified according to ASTM € 1077 and ASTM E 326,
*Standards of Recommended Practice for Inspection and Tesling Agencies for Concrete and Steel as Used in
Construction.”

b. - The ITL shall be authorized to apsrate in the State of [linois, County of Cook and the Cify of Chicago.

c. The ITL's testing equipment shall be calibrated al required intervals with proof of calibration by devices of accuracy
traceable to either:

i, Nafional Bureay of Standards.
i, Accepted values of natural physical constants.

d. The ITL must be an accredited laboratory and cerfified to periorm specified laboratory tests in accordance with
AASHTO, the State of llinois, or other recognized accreditation body.

Independent Testing Laboratory (ITL) Performance Reguirements

Al tests must be in accordance with Project Documents,

The resuits of the tesls shall be immediately documented and submitted to the PBC. Failing tests shall be clearly identified.
Laberatory tests are to be run promptiy. Time is of the essence.

The ITL’s duty is to ensure that all field-inspected items are corect prior bo incorporation into the project. lems not correct
must be identified and documented.

The consuliant’s inspeclors shall s%gn in and out of the PBC project office dally. The inspector's rough draft reports shall be
written immediately at the close of a shift and transmitted to the PBC prior 1o the inspector’s leaving the site. The final report
shall be transmitted fo the PBC within 24 hours of the close of he shikt.

Allinspactions, tests, and reports shall meet the requirements of the Project Documents and any end all applicable
goveming codes and standards.

Each field inspection report shall uniformly annotate specific discreet locations of the reported inspections, tesls, and
aclivifigs,

The inspector is to have access {o a laptop computer, so reporls can be immediately prepared on site.

All inspecion, testing, and reports are to be delivered in a imely, neat, and orderly fashion, and are not to impede the
progress of other trades or the overall project.

The ITL shall provide the PBC with the required inspector certifications for approval and provide a list of all personnel and
certifications they have in testing and inspection.

The ITL will furnish and deliver a servica that mests or sxceeds the lesting requirements as stated in the Project
Documents.

The ITL understands that this project is on an acceleraled time-line and shall provide information, equipment, and
manpower as required to meet deadlines and schedules for this project.

All ITL on-gite personnel will be required lo wear safety glasses, hardhals, and any other required personal protective
equipment (PPE). Personne failing to wear PPE shall be removed from the project.

13. The ITL shall provide for and participate in coordination of project meetings per the Project Documents, and af the request
of the PBC. '
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PUBLIC BUILDING COMMISSION OF CHICAGO

Vi Reporting

An engineer registered as a Professional Englneer In the State of linois shall be assigned 1o the project to review fisld and
laboratory dala and fransmit daily reports to the project design and construction team., Field reports shall indicate if the tests
and/or observations made are In conformance with project requirements. Nonconforming items shall be immediately brought to
the project manager’s atlention and shall be placed on a nonconformance log. Nonconforming items shall remain on the log until
corrective action has been taken and the work meets or exceeds project specifications. Mincr items shall be cammied on the
“rolling punch list.”

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE A
SCOPE OF SERVICES

CONSTRUCTION MATERIAL TESTING & INSPECTION SERVICES
FIRE ENGINE COMPANY 109 & LITTLE VILLAGE BRANCH LIBRARY - PS1690

SCOPE OF WORK:

Project Name: Litile Viliage Library
PBC Project Number:; 08030

Project Address: 2311 & Kedzie Avenue

Chicago, IL 60623

General Scope of Services

The scope of services sought shall Include, but not be fimited to the provision of all required labor, materials and equipment,
necessary to complete the Consfruction Malerials Testing and Inspection Services as required by the Project Documents and
meetings as directed by the PBC and as indicated in the Project Documents.

Project Documents

1.

Site Preparation Package

a. Book 2, (date} January 2008

b. Book 4, dated June 30, 2009

¢. Site Preparation Drawings, dated June 30, 2009

d.  Preliminary Site Preparation Construction Schedule, file dated August 3, 2009

inspection and Testing Plans

Within & days after authorization by the PBC, the ITL must submit & proposed inspection and lesting plan to the project
manager. The inspeclion and testing plan must define methods ko implement inspections and tests, verify and document
results, and ensure that items conform to contract requirements.

The {TL must develop, implement, and mainlain the accepted inspection and testing plan, so that it produces objective
evidence that structures, systems, components, or services meet the requirements specified in the contract. The ITL must
update the plan to refiect changes in inspection and testing procedures as necessary.

The 1TL must include fest requirements, acceptance criteria, and test conditions In the inspection and testing plan. A list of
tests that the ITL is to perform must be fumnished citing the test name and specification references containing the test
requiremens.

The ITL must develop, implement, and maintain documented procedures for receiving incoming product, for work in
process, and for final inspection and testing,

a. Recslving inspection must be performed to verify conformance of products or materials with requirements. Certificates
of conformance and compliance must be checked.

b. In-process Inspections must be performed to verify conformance of work processes and qualily of items or work to
speciiied requirements 1o ensure thet these reguirements are achieved throughout the duration of the work,

¢.  Final inspaction and tesling must be performed 1o ensure that all specified inspections and tests have been carried out,
that resulfing data meet the specifications, and ihaf the finished preduct conforms to the specifications.
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5. The ITL's documented procedures for inspection and testing must:
8. Identify the quality characteristics 1o be inspected, examined, and tested at each activity point.
b.  Specify inspection and test procedures and acoeptance criteria o be used.
¢.  Describe what, when, where, how, and by whom steps are fo be performed. Include specific responsible personnel,
pertinent materials and equipment, controlling documentation, and methods of process conlrol.

6. The ITL must use competent inspection personnel. Personnel performing inspections and tests must possess 8
demonstrated competence in the specific area of interest and have an adequate understanding of the requirements.
Methods must be established and implemented by the [TL 1o ensure that suitable education, experience, and technical
quelifications are maintained for such personnel.

7. In-process inspection activities must be planned and performed to ensure the quality of the finished work.

8. Documented inspection and testing results must be prepared, reviewed, safely stored, and mainfained by the iTL. Such
records must be available to the PBC during the course of the work and must be subject to continual surveiflance and
oversight by the PBC.

[ Control of Measurlng and Testing Equipment

1. The ITL must develop, implement, and maintain documenied procedures fo control the calibration and maintenance of
inspection, measuring, and testing aquipment.

2. Controls for callbration and maintenance of inspection, measuring, and testing equipment must be documented.

8. The equipment must meet the standards of accuracy for the measurements that are required.

b. The equipment must be callbrated according to national standards where available, and to documented standards
where no national slandards exist.

¢ The equipment musk be recalibrated at reqular intervals, and the recalibration must be properly decumented as follows:
i.  Acalibration log must be maintained of all equipment requiring calibration.
i, Arecord of calibration stalus must ba maintained.
iii. Al calibraled eguipment must be labeled with the current calibration date and due date of next calibration.

.d.  The equipment must be maintained propery to ensure its fithess for use.

e. Prior to and during use, the user of the equipment must ensure that the environmenta conditions are suitable for the
use of the equipment.

f.  Ifthe equipment is jound to be out of calibration, the validity of previous inspection and test resuits must be assessed
and documented.

3. The ITL must mamtein records of calibration and maintenance of Inspection, measuring, and lesting equipment.

4. The ITL musl ensure that requirements for control of inspection, measuring, and testing equipment are included in contract
and procurement documents and, where appropriate, are required of its consultants and suppliers.

Iv. Independent Testing Laboratory (ITL) Qualifications
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PUBLIC BUILDING COMMISSION OF CHICAGO

1. Qualifications of the Independent Testing Laboratory {ITL):

a. TheITL should be acceptable to authorities having jurisdiction, qualified according to ASTM € 1077 and ASTM E 329,
"Standards of Recommended Practice for Inspection and Testing Agendies for Concrete and Steel as Used in
Construction.”

b. The ITL shall be authorized to operate in the State of Minois, County of Cook and the City of Chicago.

c. The ITL's testing equipment shall be calibrated at required intervals with proof of calibrafion by devices of accuracy
traceabls to either;

i.  National Bureau of Standards.
ii. Accepted values of natural physical consiants.

d.  The ITL must be an accredited laboratory and certified to perform specified laboratory tests in accordance with
AASHTO, the State of linois, or cther recognized accreditation body.

V. Independent Testing Laboratory {ITL) Perfformance Requirements

1. All tests must be in accordance with Project Documents.

2. The results of the tests shall be immediately documented and submitied to the PBC. Failing tests shall be clearly identified.
Laboratory tests are to be run promptly. Time is of the essence.

3. TheiTl's dutyis io ensure that all field-inspected items are comrect priar o incorporation into the project. lfems not comect
must be identified and documanted,

4. The consultant's inspectors shall sign in and out of the PBC project office daily. The inspector’s rough draft reports shall be
written immediately at the close of a shift and transmifted to the PBC prior o the inspector's leaving the site. The final
report shall be transmitted to the PBC within 24 hours of the close of the shift.

5. Allinspections, tesls, and reperts shall meet the requirements of the Project Documents and any and all applicable
goveming codes and standards.

6. Each field inspection report shall uniformly annotate specific discreet locations of the reported inspections, tests, and
activiies.

7. Thejnspeclor is to have access to a laplop computer, so reports can be immediately prepared on sile.

8. Allinspection, testing, and reports are to be delivered in & timely, neat, and orderly fashion, and are not to impede the
progress of other trades or the overall project,

8. TheITL shall provide the PBC with tha required Inspector certifications for approval and provide a list of ali personnel and
certifications thay have in testing and inspecfion.

10.  The ITL will furnish and deliver a service that meets or exceads the testing requirements as stated in the Project
Documents.

11, The ITL understands that this project is on an accelerated fime-line and shall provide Information, equipment, and
manpower as required to meaf deadiines and schedules for this project. '

12.  AlITL on-site persennel will be required to wear safety glasses, hardhats, and any other required personal protective -
equipment (PPE). Personnel failing to wear PPE shall be removed from the project.

Construction Materiat Testing & Inspection Services Page 17 of 36

FEANG & Dkie Milizor Brench Uibran . BERGD



PUBLIC BUILDING COMMISSION OF CHICAGO

13. The ITL shall provide for and parficipate in coordination of project meetings per the Project Documents, and at the request
of the PBC.

VI Reporting

An engineer registered as a Professional Engineer in the State of llincis shall be assigned to the project to review field and
taboratory data and transmit daily reporis to the project design and construction team. Field reports shall indicata If the lests
andfor cbservations made are In conformance with project requirements. Nonconforming items shalt be immediately brought to
the project manager's attention and shall be placed on a nonconformance log. Nonconforming items shall remain on the log until
corrective action has been taken and the work meets or exceeds project specifications. Minor items shall be carried on the
“rolling punch list.”

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE B
PROJECT DOCUMENTS

CONSTRUCTION MATERIAL TESTING SERVICES
FIRE ENGINE COMPANY 109 & LITTLE VILLAGE BRANCH LIBRARY - PS1680

NO ATTACHMENTS
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PUBLIC BUILDING COMMISSION OF CHICAGO
SCHEDULEC
COMPENSATION OF THE CONSULTANT

CONSTRUCTION MATERIAL TESTING SERVICES
FIRE ENGINE COMPANY 108 & LITTLE VILLAGE BRANCH LIBRARY - PS1690

CONSULTANT'S FEE

The Commission shall pay the Consultant for the satisfactory performance of the Services a Lump Sum Fee {'Fee’) of
$8,200.00 for Flre Engine Company 409 and $9,600.,00 for Little Village Branch Library for all work included in

Schedule A. The Fee wil, in the absence of a change in scope of the Project by the Commission or the issuance of

Comemission-originaled additive change orders constitules the Consultant's full fee for Basic Services.

Consultant's Fee will include profit, overhead, general conditions, materials, equipment, computers, vehicles, office
labor, field laber, insurance, deliverables, and any ofher costs incurred in preparation and submittal of deliverables.

HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL

Hourly Rates for Consultant and Subeonsultant Personnel. All Consultant and Subconsulfant personnel and the
hourly rale biflable for each are subject to the prior approval of the Commission.

Hourly Rates for Consultant and Subconsultant personnel are provided in Consultant’s proposal, which follows
Schedule C. {See Attachment B}, The hourly rates provided by the Consultant will b used to determine the costs for
any work related to the Project yet not included in Scheduie A,

METHOD OF PAYMENT

fnvoices. Once each month, the Consuitant will submit an invoice to the Commission for Services performed during
the preceding month. Each invoice must incluce the Contract Number and be supporied with such reesonable detail
and data as the Commission may require, including detail and data related to Subconsultant costs.

Each invoice must reference the contract number and be supported with such reasonable detail and data as the
Commission may require, including detail and data refated to Subconsultant costs. In accordance with the terms of the
Agreement, the Consultant must maintain complete documentation of all costs incurred for review and audit by the
Commission or its designated audit representative(s). Each invoice must be submitted in the format directed by the
Commission. Invoices must be accompanied by a progress report in a format acceptable fo the Commission. Such
progress report must identify any variances from budget or schedule and explain and the reasons for such variances.

The Consultant must attach MBE and WBE utilization reports on the form entitied *Status Report of MBE and WBE
Sub-Contract Payments”, af the time of submitting each monthly invoice. The report should indicate the current and
cuimulafive payments to the MBE and WBE sub-contractors.

Payment, Payment will be procassed within 30 days after Commission receives an acceptable Invoice from the
Consuhtant.

Invoice Disputes. If the Commission disputes certain items in the Consuitant's invoices, the amount not disputed wif
be paid in full. The amount in question must be resalved in accordance with the Disputes provisions of this Agreemant
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PUBLIC BUILDING COMMISSION OF CHICAGO
ATTACHMENT B
SCHEDULE OF COSTS
CONSTRUCTION MATERIALS TESTING AND INSPECTION SERVICES
RPNV AB K LIERARY

Fire Engine 109
The Lump Sum Price, is based on conducting afl required materlal testing and inspeclion services on a calendar day basis, and shafl
Include all materials, tools, equipment, computers, transportation, office labor, fiekd labor, laboratory labor, insurance, deliverables,
and any other costs incurred In providing the fequired coflaboration, testing and inspaction services.

UNIT COST ITEMS

Divisions sel forth below by PBC are for the purpose of establishing a "Lump Sum Price”, Payment will be baged on actyal
quantities completed at the unit cost for each item stated below, There will be no adjustment to the unit cost if actual compleled
quantilies are greater or less than the estimated guantities. Dally signed timesheets are required,

Divislon 01 - General Project Requirements 500.00
Division 02 - Sitework 7,700.00
Division 03 - Concrete N/A
Division 04 - Masonry NA
Division 05 ~ Metals N/A
Division 06 ~ Wood and Plastics N/A
Division 07 - Thermal and Moisture Protection : NiA .
Division 08 - Doors and Windows NA
Division 09 ~ Finishes /A
Division 10 - Specialtles N/A
Division 11 - Equipment . A
Division 12 - Furnishings NA
Division 13 - Special Construction N/A
Division 14 - Conveying Systems NIA
Division 15 — Mechanical | ' WA
Division 16 - Electrical ' NiA
Division 17 - LAN Commissioning NA
Total All Divisions {01-17) 8,200.00
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Division 02 - SHework

02222 - Excavation, Backfiling & Compacting Lump Sum 1 4,000.00

{12300 ~ Earthwork Lump Sum 1 3,000.00
Pre-Eanhwork Conference Hours 8 700.00

02511 - Hol Mix Asphalt Paving Lump Sum 1 N/A

02513 - Portiand Cement Conerete Paving Lump Sum 1 N/A

02811 - CU Structural Soif Lump Sum 1 N/A

Division 03 - Concrete

Testing

03300 - Cast-in-Place Concrete Lump Sum 1 /A
Pre-Concrete Conference Hours 4 N/A
Concrete Slab on Grade/ Elevated Deck Moisture Esch 6 N/A

Division 04 - Masonry

JUEL.TI‘

04200 - Unit Masonry

Lump Sum

Pre-Instatlation Conference

Hours

Division 05 ~ Metals

05120 - Structural Steel Lump Sum 1 N/A

Pre-Installation Conference - site/shop Hours 32 N/A
05121 - Archilecturally Exposed Structural Steel Framing Lump Sum 1 WA
05210 - Steel Joists Lump Sum 1 N/A
05311 - Steel Roof Deck Lurnp Sum 1 N/A
05312 - Steel Fioor Deck Lump Sum 1 N/A
05400 - Cold Formed Metal Framing Lump Sum 1 N/A
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Pre-Inslaliation Conference

Division 06 ~ Wood and Plastics

Dwision 07 = Tharmal and Molsture Protection

07515 - Flexible Sheet Roofing Lump Sum 1 NA
Preliminary Roofing Conference Hours 4 WA
Pre-application Roofing Conference Hours 4 NiA
Roofing Punchlist Walk-through Hours 8 NiA

07611 — Sprayed Fire Resistive Malerials Lump Sum 1 NiA
Pre-Installation Conference Hours 4 NIA

07841 - Through Penetration Firestop Systems Lump Sum 1 N/A
Pre-Installation Conference Hours 4 NiA

Dlvision 08 - Doors and W'ndows

"D"‘L-D

| h
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08520 — Aluminum Windows

Lump Sum

Pre-Installation Conference

Hours

Division 08 - Finishes

'_Jusm'

09300 - Tile Lump Sum 1 NiA

09410 - Terrazzo Lump Sum 1 NiA

Pre-Installation Conference Hours 4 NiA

09910 - Finish Painting Lump Sum 1 NiA
Dlvlslon 09 Subtotal l; | N;A _

Dhns;on 10~ Speclaltles
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PUBLIC BUILDING COMMISSION OF CHICAGO
Reference Unit Cost chedule for Re-Work or Work Outside Original Scope of otrac

Sitework
Moisture Density Curve (Proclor) (Each) Each 1 J78 v

Concrete
Concrete Test Cylinders, 8" x 12" {Each) Each 1 N/A
Floor Flatness Testing, Machine, and Labor (per day) Day 1 N/A
Substrate Moislure Tes! Equipment (per day) Day 1 NiA
Unit Masonry
Clay Masonry Unit Test Each i N/A
Concrete Masonry Unit Test Each 1 N/A
Masonry Prisms {Each) Each 1 NIA
Grout Pinwhegls (Each) Each 1 N/A
Mortar 2° x 2" Cylinders (Each) Each 1 N/A
Metals
Ulirasound Weld Flaw Deiector (per day) Day 1 N/A
Radiographic Tester (per day) Day 1 N/A
| Magnetic Particte Tester and Yoke {per day) : Day 1 N/A

Sprayed-on Fireproofing, Flrestopping, and Fire-
Resistive Joint Systems

)

L5

c

Thickness and Densily of Material Testing Each 1 N/A
Bonding Strength 1o Surfaces Testing - Each 1 N/A
Firestopping Through-Penetration Testing Each 1 NA
Fire Resistance Testing ' Each 1 N/A
Miscellaneous items

Liquid Penetrant Testing Equipment (per day) Day N/A
Water Spray Test Equipment {per day) Day N/A
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PUBLIC BUILDING COMMISSION GF CHICAGO

*  The Lump Sum Price, is based on conducting all required malerial testing and inspection services on a calendar
day basis, and shall include all materials, tools, equipment, computers, transponiation, office labor, field labor,
laboratory labor, insurance, deliverables, and any other costs incurred in providing the required collaboration,
tesling and inspection services, including, but not fimited to:

Trucks

Nuclear density gauges
Torque wrenches

Skidmore apparatus
Magnetic particle equipment
Ulirasonic equipment

Slump cones
Thermometers

Alr gauges

= The projecl manager's report review time is included in the lump sum price.

» There are no home office invoice preparation costs. The billing is solely made up of approved personnel working
in the field or in the office doing minimal report writing, which has been approved in advance.

= Allequipment, ransportation, and expendables are included in the lump surn price.

= Al work must be authorized in advance by the PBC.

+ The ITLis to include a cash fiow summary with each billing, showing the estimated cost, the amount spent 1o
date, and the real cost to complete. The estimated cost will be updated based upon changed conditions, if
required,

= The additional cost for concrete cylinder pickup is $50.00 per pickup, if there are no consultant personnel on
sile. There is no cost for cylinder pickup if consultant personnel are on site or in the immediate area.

[Firm Name] 656 Material Testing. Inc. ggrees io provide the construction materials testing and inspection
services as detailed in Attachment A, Specifications, for the guaranteed maximum price indicated above.

Dale: August 10, 2009

U ZTHA )

{Signature)

Umaxr T. Ahmad / Vice President
{Printed Name and Title)

Crnsitvelion Materal Testicr 2 lnapes i Seevices Page P2 of 50
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PUBLIC BUILDING COMMISSION OF CHICAGO
ATTACHMENT B
SCHEDULE OF COSTS
CONSTRUCTION MATERIALS TESTING AND INSPECTION SERVICES
LITTLE VILLAGE LIBRARY

The Lump Sum Price, is based en conducting all required material testing and inspection services on a calendar day basis, and shall
include afl materials, tools, equipment, computers, transpariation, office labor, field fabor, laboratory labor, insurance, deliverables,
and any other costs incurred in providing the required colaboration, testing and Inspection senvices.

UNIT COST ITEMS

Divislons set forth below by PBC are for the purpose of establishing a "Lump Sum Price”. Payment will be based on actual
quantities completed at the unit cost for each item stated below. There will be no adjustment i the unit cost if actval completed
quantities are greater or less than the estimated quaniities. Daily signed timesheets are required,

SR T QR B

— o .3 L3

Division 01 ~ General Project Requirements 500.00
Division 02 - Sitework 9,100.00
Division 03 - Concrete ‘ N/A
Division 04 - Masonry N/A
Division 05 - Metals N/A
Division 06 —- Wood and Plastics NiA
Division 07 - Thermal and Moisture Protection NiA
Division 08 - Doors and Windows N/A
Dlvisicn 09 ~ Finishes N/A
Division 10 - Specialties N/A
Division 11 - Equipment N/A
Division 12 - Furnishings N/A
Division 13 - Special Construction N/A
Division 14 ~ Conveying Systems A
Division 15 - Mechanical . NiA
Division 16 - Electrical N/A
Division 17 - LAN Commissioning N/A
Total All Divisions (01-17) 9,600.00

[BeEicfcost

Division 01 - General Project Requirements Lump Sum 1 500.00
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Division 02 - Sitework

PUBLIC BUILDING COMMISSION OF CHICAGO

02222 - Excavation, Backfilling & Compacting Lump Sum 1 8,400.00

02300 - Earihwork Lump Sum 1 included
Pre-Earlhwork Conference Hours 8 700.00

02511 - Hot Mix Asphalt Paving Lump Sum 1 N/A

02513 - Porllant Cement Concrete Paving Lump Sum 1 N/A

02911 - CU Structural Soil Lump Sum 1 N/A

Di\nsmn 03 Concrete

_JubE_JjJC_?T" hiotsl

Teslting

03300 - Cast-in-Place Concrete Lump Sum 1 N/A
Pre-Concrele Conference Hours 4 NiA
Concrete Siab on Grade/ Elevated Deck Moigture Each 6 NfA

Division 04 - Masonry

Divisiopl03 by

04200 - Uni Masonry

Pre-Installation Confarence

Hours

Division 05 - Metals

05120 - Structural Steel Lump Sum 1 NIA

Pre-installation Conference - site/shop Hours 32 N/A
05121 - Archileclurally Exposed Struclural Steel Framing Lump Sum 1 N/A
05210 - Steel Joists Lump Sum 1 N/A
05311 - Siee! Roof Deck Lump Sum i NiA
(5312 — Steel Floor Deck Lump Sum 1 N/A
05400 - Cold Formed Metal Framing Lump Sum 1 N/A

‘;-{_F wF' l’. .L['
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Division 06 - Wood and Plastics

Division 07 - Thermal and Moisture Protection

P

07515 - Flexible Sheet Roofing Lump Sum 1 N/A
Preliminary Rocfing Conlgrence Hours 4 NiA
Pre-application Roofing Conference Hours 4 N/A
Roofing Punchlist Walk-through Hours 8 N/A

07811 - Sprayed Fire Resistive Materials Lump Sum 1 N/A
Pre-Instgllation Conlerence Hours 4 N/A

07841 - Through Penetration Firestop Systems Lump Sum 1 NiA
Pre-Installation Conference - Hours 4 N/A

Divis{oh

DS Ublota M
I

08520 - Aluminum Windows

Lump Sum

Pre-Installation Conference Hours

Division 09 - Finishes

DivistoniogiSubiotal

09300 — Tile Lump Sum 1 NiA
09410 - Terrazzo Lump Sum 1 N/A

Pre-Installation Conference Hours 4 NA
09910 - Finish Painting Lurnp Sum 1 N/A

Division 10 - Specizlties

PR BN TRl s

NiA
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Division 12 - Furnishings

Bt Sumsnl |
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Division 15 - Mechanical
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. PUBLIC BUILDING COMMISSION OF CHICAGO
Reference Unit Cost Schedule for Re-Work or Work Outside Origina Scope of Contract

i)

7

[

{

Clay Masonry Unit Tesl Each 1 N/A
Concrete Masonry Unit Test Each 1 N/A
il Masonry Prisms {Each) Each 1 NIA
o Grout Pinwheels {Each) Each i NIA
Mortar 2” x 2" Cylinders (Each) Each 1 N/A

o

7 = o

1
—

o

r—n
W

panitsd S

SHework

'L‘)_ﬂii-gr}j

Moisture Density Curve (Proctor) (Each)

Each

Concrete

Concrete Test Cylinders, 6" x 12" {(Each) Each 1 N/A
Floor Flainess Tesling, Machine, and Labor (per day) Day 1 N/A
r Substrate Moisture Test Equipment (per day) Day 1 N/A

Unit Masonry

Metals

Ultrasound Weld Flaw Delector {per day) Day 1 N/A
Radiographic Tester (oer day) Day 1 N/A
Magnelic Particle Tester and Yoke (per day) Day 1 NfA

 Sprayed-on Fireproofing, Flrestopping, and Fire-
Resistive Joint Systems

Thickness and Density of Malerial Tesling Each 1 NA
Bonding Strength to Surfaces Tesling Each 1 N/A
Fireslopping Through-Penetration Testing Each 1 N/A
Fire Resistance Testing Each 1 NiA

Miscellaneous ltems

Liquid Penetrant Testing Equipment {per day)

Day

Water Spray Test Equipment {per day)

Day

N/A

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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PUBLIC BUILDING COMMISSION OF CHICAGO

—3

The Lump Sum Price, is based on conducting all required material testing and inspection services on a
calendar day basis, and shall include all materials, tools, equipment, computers, transportation, office
labor, field labor, laboratory labor, insurance, deliverables, and any other costs incurred in providing
the required collaboration, testing and inspection services, including, but not limited to:

-

-

Trucks

Nuclear density gauges
Torque wrenches

Skidmore apparatus
Magnelic particle equipment
Ultrasonic equipmsnt

Slump cones
Thermometers

Air gauges

o .3 .3

= The project manager's report review time s included in the lump sum price.
»  There are no home office invoice preparation costs. The billing is solely made up of approved personnel working

]

|| in the field or in the office doing minime! report writing, which has been approved in advance.
«  All equipment, ransporiation, and expendables are included in the lump sum price.
—ﬂ » Al work must be authorized in advance by the PBC.

» The ITL is o include a cash flow summary with each billing, showing the estimated cost, the amount spent o
date, and the real cost lo complete, The estimated cost will be updated based upon changed conditions, if

— required.

+ The additional cost for concrele cylinder pickup is $50.00 per pickup, if there are no consultant personne! on

- site. There is no cost for cylinder pickup if consullant personnel are on site or in the immediate area.

L] [Firm Name] 656 material Testina. Inc. agrees to provide the consiruction materials testing and inspection
services as detailed in Atlachment A, Specifications, for the guarantead maximum price indicated above.

- Date: August 10, 2008 -
_rLZ——-nA / e
— {Signature)
[ Unar T. Ahmad / Vice President
{Printed Name and Title)
[




PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULE D
INSURANCE REQUIREMENTS

CONSTRUCTION MATERIAL TESTING SERVICES
FIRE ENGINE COMPANY 109 & LITTLE VILLAGE BRANCH LIBRARY - PS1690

The Consultant must provide and maintain af Consultanl's own expense, until expiration or termination of the Agreement and
during the fime period following expiration if Consultant is required to return and perform any additional work, the minimum
insurance coverage and requirements specified below, insuring all operalions related to the Agreement.

D.1. INSURANCE TO BE PROVIDED
D44, Workers' Compensation and Employers Liability

Workers’ Compensation Insurance, as prescribed by applicable law covering a!l employees who are to provide a service under
the Agreement and Employers Liability coverage with limits of not less than $500,000 each accident, Iliness or Diseass.

D.A.2.  Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with Imlis of not less than $2.000,000 per occurrence for bodlly injury,
personal injury, and properly damage liability. = Coverage must include the following: All premises and operations,
productsicompleted operations, separation of insureds, defense, and contractua! liability (with no limitation endorsement). The
Public Building Commission and the City of Chicago must be named as additional insureds on & primary, non-contribufory basis
for any liability arising directly or indirectly from the work.

Subcontraclors performing work for Consultant must maintain limits of not less than $1,000.000 per occurrence with the same
terms herein

D43, Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the Consultant must
provide Automobile Liability Insurance, with imits of not less than $1.000,000 per occurrence for bodily injury and property
demage. The Public Building Commission and the City of Chicago must be named as addifional insureds on a primary, non-
contributory basis,

D.14.  Professional Liabllity

When any professionat Consultant performs work In connection with the Agreement, Professional Liability Insurance will be
maintained with limits of not less than $2,000,000 covering acls, errors, or omissfons, When policles are renewed or replaced,
the policy retroactive date must coincide with, or preceds the, siart of work on the Agreement. A claims-made policy, which is
not renewed or replaced, must have an extended reporling period of two (2) years.

Subcontractors performing work for Consultant must maintain fimits of not tess than $1,000,000 per occurrence with the same
terms herein

DA5  Properly

The Consultant is responsible for all lass or damage to Commission and City of Chicago property at full replacement or repair
cost. The Consultant s responsible for all loss or damage topersonal property (including but not limited to materlals, equipment,
tocls, and supplies) owned, rented, or used by Consulfant.

D16  Valuable Papers

When any plans, designs, drawings, data, media, or other documents are produced or used under this Agreement, Valuable
Papers Insurance shall be malntalned in an amount to insure against any loss whatsoever, and shall have limits sufficient fo pay
for the re-creation and reconstruction of stich records.

D.1.7  Contractors Pollution Liability

Coniractors Poflution coverage is required with limits of nol less than $2,000.000 per occurrence for any portion of the services,
which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any cther activity under this

Construction Malerz! Testing & inspection Servico. Peoe I1 of 58
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PUBLIC BUILDING COMMISSION OF CHICAGO

contract,. Coverage must include bodily injury, property damage and other losses caused by pollution conditiens thal arise from
the Contract scope of services, completed operafions, conlractual liabllity, defense, excavation, environmental cleanup,
remediation end disposal. When policies are renewed or replaced, the policy retroactive date must coincide with or precede, start
of work on the Contract. A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two
{2) years. The Public Building Commission and the City of Chicago are to be named as additional insureds on & primary, non-
contributory basls,

Subcontractors performing work for Consultant must maintain limits of not less than §1,000,000 per occumence with the same
terms hereln,

D.2.  ADDITIONAL REQUIREMENTS

The Consultant must fumish the Public Buliding Commission Procurement Department, Richard J. Daley Center, Room 200,
Chicago, IL 60802, original Cerlificates of Insurance, or such similar evidence, 10 be in force on the date of this Agreement, and
Renewal Cerlificates of Insurance, or such simliar evidence, if any insurance coverage has an expiralion of renewal date
oceurring during the term of this Agreement. The Consultant must submit evidencs of Insurance fo the Commission before award
of Agresment. The receipt of any cerlificate does not constitute agreement by the Commission that the insurance requirements
in the Agreement have been fully met or that the insurance policies Indicated on the certificale are in compliance with all
Agreement requirements. The failure of the Commission to oblain certificates or other insurance evidence from Consuliant is
not a waiver by the Commission of any requirements for the Censultant to oblain and maintain the specified coverage. The
Consullant will advise all insurers of the Agreement previsions regarding insurance, Non-conforming insurance does not relieve
Consultant of the obligation to provide insurance as specified in this Agreement. Nonfulfiliment of the insurance conditions may
constitule a breach of the Agreement, and the Commission retains the right to stop work untl proper evidence of insurance is
provided, or the Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant andior its
subcontractors at any ime upon written request,

The insurance must provide for 50 days prior written nofice to be given to the Commission if any policies are cenceled,
substanfially changed, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant.

The Consultant herehy waives and agress to require their insurers to waive thelr rights of subrogation against the Commission
and the City of Chicago and their respeciive Board members, employess, elected and appointed officials, and representatives

The insurance coverage and limils fumished by Consultant in no way limit the Consultant's liablliies and responsibilities specified
within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Commission andCity of Chicago do not contribute with insurance
provided by the Consuitant under the Agreement.

The required insurance to be carried is not limited by any limitations expressed In the indemnification language In this Agreement
or any limitation placed on the indemnity in the Agreement given as a matler of law.

If Consultant Is & joint venture or limited liability company, the insurance policies must name the joint venture or limited liability
company as a named insured

The Consuliant must require all its subconlraciors to provide the insurance required in this Agreement, or Consultant may
provide the coverage for its subconfractors.  All subcontractors are subject to the sams insurance requirements of Consultant
unless otherwise specified in this Agreement.

If Consultant er its subcontractors desire additional coverage, the party desiring the additional coverage is responsible for the
acquisition and ¢ost,

The Commission’s Risk Management Depariment maintains the rights to modify, delete, alter or change these requirements,

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK
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PUBLIC BUILDING COMMISSION OF CHICAGO

SCHEDULEE
KEY PERSONNEL

CONSTRUCTION MATERIAL TESTING SERVICES
FIRE ENGINE COMPANY 109 & LITTLE VILLAGE BRANCH LIBRARY - P$1690

NAME FIRM TITLE
Unar T. Ahmad GSG Material Testing, Inc. [Vice President
Jack Kinsman GSG Material Testing, Inc. |Director of Special Testing
Mae Pasamba GSG Material Testing, Inc. (Project Manager

Jevanthi Logarai GSG Material Testing, Inc. | Project Manager

Jay Kinsman GSG Material Testing, Inc. lcertified Welding
Denise Schultz GSG Material Testing, Inc. |CWI & Level ITTI Tech
Mario Medina GSG Material Testing, Inc. |Level IT Tech
Maamcon Jabar GSG Material Testing, Inc. Level III Tech

Sara Abramowicsz Environmental Analysis,Inc. WBE - Sub.

Gonstruction Material Testing & Inspection Servicas Page 23 of 36

FE 109 & Little Village Branch Library ~ PS1690
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PUBLIC BUILDING COMMISSION OF CHICAGO

EXHIBIT A
DISCLOSURE OF RETAINED PARTIES

CONSTRUCTION MATERIAL TESTING SERVICES
FIRE ENGINE COMPANY 109 & LITTLE VILLAGE BRANCH LIBRARY - P$1680

(COMMISSION'S DISCLOSURE OF RETAINED PARTY FORM EXECUTED BY CONSULTANT FOLLOWS THIS
PAGE)

Ceestaeier Metins! Tering L Denection Servie Page 24 ot 26
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] ATTACHMENTF
. DISCLOSURE OF RETAINED PARTIES
A. Definitions and Disclosure Requirements
M )
L 1. As used herein, “Consultant” means a person or entity who has any contraci of lease with the Public
* Building Commission of Chicago (“Commission”).
[]
! ] 2. Commission bids, leases, contracts, and/or gualitication submitials must be accompanied by a disclosure
statement providing cenlain information about lobbyists whom the Consultant has retained or expects to
] retain with respect o the contract or lease. In particular, the Consultant must disclose the name of each
| such person, his or her business address, the name of the relationship, and the amount of fees paid or
eslimated to be paid. The Consultant is not required to disclose employees who are paid solely through
[‘ the Consultant's regular payroll,
3 “Lobbyists™ means any person (a) who for compensation or on behall of any person other than himself
’[ underiake to influence any legislative or administrative action, or (b) any pari of whose duties as an
employee of ancther includes undeniaking to influence any legislative or administrative action.
r B. Certification
Consultant hereby cenlifies as follows:
-
) 1. This Disclosure refates 1o the following transaction; Fire Engine Cowpsny 109 and 1ittle Village Library
B Description or goods or services to be provided under Contract;
[
Construction Material Testing & Inspection Services
- 2. Name of Consultant: _GSG Material Testing, Inc.
] 3. EACH AND EVERY lobbyisi retained of anticipated to be retained by the Consuitant with respect to orin
;] connection with the contract or lease is listed below. Attach additional pages if necessary.
] Retained Parties:
] Name Business Address Relationship Fees {indicate
. {Attorney, Lobbyist, whether paid or
| ete.) estimated)
L
- Check Here if No Such Persons Have been Retained or Are Anticipated To Be Retained; X
4. The Consultant understands and agrees as follows:
,..] Canstruclion Material Testing & Inspetlion Services Page 42 of 50 -
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a. The information provided herein is a material inducement to the Commission execution of the
contract or other action wiih respect to which this Disclosure of Retained Parties form is being
executed, and the Commission may rely on the information provided herein. Furthermore, if the
Commission determines that any information provided herein is false, incomplete, or inaccurate,
the Commission may terminate the contraci or other transaction, terminate the Consultant's
participation in the contract or other transactions with the Commission.

b. It he Consultant is uncertain whether a disclosure is required, the Consultant must ether ask the
Commission’s Representative or his or her manager whether disclosure is required or make the
disclosure.

c. This Disclosure of Retained Parties form, some or all of the Information provided herein, and any

attachments may be made available to the public on the Intemet, in response to a Fresdom of
Information Act request, or otherwise. The Consultant waives and releases any possible rights or
claims it may have against the Commission in connection with the public release of information
contained in the completed Disclosure of Retained Parties form and eny attachments,

Under penalty of perjury. | certify that | am authorized to execute this Disclosure of Retained Parties on
behalf of the Consultant and that the information disclosed herein is true and complete.

jﬂjt\AJ . _8-10-09

Signature Date
Umar T.aAhmad Vice President
Name { Type or Print) Title

Subscribed and sworn to before me

this 10th day of August 2009

Notary Public

h::ii L. PASAMBA

OFFICIAL sE
Notary Pubille, State a‘fqtlllinois

My Commission Exp;
] ﬂp!!l 25, 2012 pires

Construction Material Testing & Inspection Services Page 45 of 50
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PUBLIC BUILDING COMMISSION OF CHICAGO

EXHIBIT B
DISCLOSURE AFFIDAVIT

CONSTRUCTION MATERIAL TESTING SERVICES
FIRE ENGINE COMPANY 109 & LITTLE VILLAGE BRANCH LIBRARY - PS1690

(COMMISSION'S DISCLOSURE AFFIDAVIT FORM EXECUTED BY CONSULTANT FOLLOWS THIS PAGE.)

Coretmiettr Matenizl Tasting 2 Inspection Scrvioe: Bane Tk ol F
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PUBLIC BUILDING COMMISSION OF CHICAGO

EXHIBIT B
DISCLOSURE AFFIDAVIT
Name:, S SG Nggpal #L\TEWM@T lses
Address: 294 S W. Hareicen 512.15.:7 L, Curcago 1L Colt
Telephone No:_ 2\ 2. —6 b & — 221 g9
Federal Empioyer 1D, #: _ 26~ 480 2826 sorisl Securty #

Nature of Transaction:

[ 1 Sale or purchase of land

[ 1 Construction Contract

b Professional Services Agreement
[ 1Other

Insiruclions: ~ FOR USE WITH ANY OF THE ABOVE TRANSACTIONS. Any fim proposing one of the
above transactions with the Public Building Commission of Chicago must complete this Disclosure Affidavit,
Please nole that In the event the Coniractor is a jolit venture, the joint venture and each of the Joind venture
partners must submit a completed Disclosure Affidavit.

The undersigned Unae_1 - riiso , a8 Vree Qﬂﬁm
(Name) {Title}
and on behalfof _ <(<q MATeR) AcdeRTING | /e

("Bidder/ Prapaser” or "Contracior”) having besn duly swom under oafh cerfifies thal:

L DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant fo Resolution No. 5371 of the Board of Commissioners of the Public Building Commission
of Chicago, all bidders/proposers shall provide the following information with their biclproposal, If
the question is not applicable, answer “NA”. If the answer is none, please answer “none”.

Bidder/Proposer/Contrector is a: [ Corporation [ ]LLC
. _ ] Parinership [1LP
| ] Joint Venture [ 1 Not-for-Profit Corporation
{ 1Sole Proprietorship [ 10ther
Constiedon Material Tasbing & Inspaciion Sanvioes . Page250i60
Boone Cliaton Area Elementary School ~ PS1542

Projec No.: 05030
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PUBLIC BUILDING COMMISSION OF CHICAGO

SECTION 1. FOR PROFIT CORPORATION OR LIMITED LIABILITY COMPANY {L1.C)
& State of Incoiporation or crganization L1 N(g

b. Authorized to do business in the State of Iiinols: YespJ No| ]

¢.  Names of all officers of corporation or LLG Names of all direstors of corporation or LLC
: {or attach list}: {or atiach Esf):
Name (Print or Type) Titia (Print or Type) Name {Prini or Type) Thile {Print or Type)
S Aere Gagard

Peperresy

d. Indicate here or sttach = list of names and addresses of all sharehaiders owning shares equal to or in excess of
seven and one-half percent (7.5%) of the proportionate ownership of the corporation and indicate the perceniage

interest of each,
Name (Print or Type) Address Olzﬂt:l:hstip
SworidgoCapeia = TTZo N KAR1oV Culcks 6t _Go %
Wrane T2 Aarvie Yozo Seyrinase Dive NHMM::}& s g
%

e, ForLLC's, state whether member-managed or identify managing membsr:

f. Isthe corporation or LLC ewned partislly or completely by one or more other corporations or legal entifies?
Yes] ] No )d\

If “yes” provide the above informafion, as applicable, for each such comoration or entity such that any person
with a beneficke) ownership interest of 7.5% or more In the corporation contraciing in e PBC i disclosed. Fer
s¥ample, if Corporation B owns 15% of Corporation A, and Corporaion A Is confracting with the PBC, then
Corporation B must complete a Disclosure Affidavit. Jf Corporefion B is owned by Corperatiors C and D, eech of
which owns 50% of Corporation B, then bath Corporations C and D must complete Disclosure Affidavits.

Conslnipion Mateiial Testing & Inspecion Services Page 26 of 50
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PUBLIC BUILDING COMMISSION OF CEICAGO

SECTION 2, PARTNERSHIPS

a. If the bidderfproposer or Contractor s @ parinership, indicals the name of each partner end fhe percentage of
Interest of each thereln. Also indicale, if applicable, whether general partner (GP} or limited partner (LP)

Name of Pariners (Print or Type) Percentape interest
%
%
%

SECTION 3. SOLE PROPRIETORSHIP

a. The bidder/proposer or Contractor Is a scle propretorship and ks not acling In any representative capacity on
behalf of any benaficlary: Yes] ] Wol]
If NO, complete items b. and ¢, of this Sectlon 8.

b. If the sole propretorship is held by an agent{s) or & nominee(s), Indleate the principel(s) for whom the agent or
nomines holds such interast.

Name(s) of Principal(s). (Print or Type)

c. |fthe interest of a spouse or any other paity Is construclively conirolled by anothor person or legal entily, stete
the name and address of such person or enfity possessing such control and the relationship under which such
control Is baing or may exercised.

Namelg) : Address(es)

SECTION 4. LAND 'I'RUBTS‘I BUSINESS TRUSTS, ESTATES & OTHER ENTITIES

If the bidder/proposer or Contractor Is g land trust, business trust, estate or other eimilar commerclal or legal entity,
identify any representaiive, person or entlty holding legel fitle as well as each beneficlary In whose behalf title is held
including the name, address and percentage of interest of each beneficiary.

Gonstrustion Materia] Testing & Invpection Senvices Page 27 of 50

Boane Cliion Area Elementasy Sehool— PE1E42

Project Ko.: 05090

VA oone-Clinlon Elemetitary 2000Wiaterial Teating - PS15421CN_PBC,_GSB, Bogne Clinkn GEG Agreement PE1542_20090415.pdldoc




PUBLIC BUILDING COMMISSION OF CHICAGO

Name(s) Addressies)

SECTION 5. NOT-FOR-PROFIT CORPORATIONS
a. State of incorporation
b. Name of all officers and directors of corporation (or aflach lisf):

Name (Print or Type} Tite (Printor Type) . Name (Print or Typs} “Ttie (Print or Type)

NOTE: The Public Buikling Commission of Chicago may require additional information from any entity or Inividual to
achleve full disclosure refevant to fhe transaction. Further, any materfal change in the information required above
must be provided by supplementing fhis statement at any time up to the ime the Public Bullding Commission of
Chigago takes action on the contract or oiher acfion requested of the Public Bullding Commission,

., CONTRACTOR CERTIFICATION
A CONTRACTOR

1. The Contragtor, or any affiiated entitles of the Contracior, or any responsible official thereof, of any
other official, agent or employes of the Contractor, any such =ffifated enfily, acting pursuant to the
direction or authorization of & responsible offictal thereof has nof, during a period of three years prior i
the date of execution of this certfication:

8. Bribed or atterpted to bribe, or been convicted of hribery or attempling 1o tribe & public officer or
smployse of the Gity of Chicago, the State of Ifinols, any agency of the federal govemmant or any
state or Jogal govemment in the United Stales {if an officer or employee, in that oficer's or
employee's official capacity); or
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PUBLIC BUILDING COMMISSION OF CHICAGO

b. Agreed or colloded, or been convicted of agreement or coflusion among bidders or prospeciive
bidders in restraint of freedom of competiion by agreement to bid a fixed prioe or otherwise; or

¢. Made an edmission of such conduct described in 1(a) or (b) above which is a matler of record but
has not been proseculed for such conduct,

2. The Confractor or agent, partner, employes or officer of the Conlraclor Is not bamed from coriracting
with any urit of state or local government as a result of engaging i or being convicted of bid-rigging? in
viclation of Seclion 3 of Arficle 33E of the Ilinois Criminal Code of 1961, as amended (720 ILCS 5/33E-
8), or any similar offense of any stete or the United Stalos which contains The same elements as the
offense ofabH-xigging during & period of five years prior to the date of submittal of fhis bid, proposal or
fesponse.

3. The Confractor or any agent, partner, employee, or officer of the Coniractor is not bamed from
oontranlingwlhanyunitofsiataorloealgwmmmasa:esuilofengaglnghorheing convicled of
bid-rotating! In violation of Section 4 of Artide 33E of the Hinols Criminal Code of 1961, a3 amended
(720 ILCS 5/33E-4), or any similar offense of any state or the Unfted States which contains the same
elements as the offense of bid-rotating,

4. The Contractor understands and wil abide by all provisions of Chapler 2-65 of the Municipal Code
enbitied "Office of the inspector General® and alt provisions of the Public Bullding Commission Code of
Ethics Resolution No.5338, a5 amended by Resolufion No. 5374,

5. The Contractor cerfifies 1o the best of s knowledge end belief, that it and its principals:

a. Are not presently debarred, suspended), propossd for debarment, declared inafighle, or volurtarily
excluded from covered fransactions by any federal, state or looal depariment or agency. .

b, Have not within & fhree-year perlod preceding fhis bid or proposal been convicted of of had a civil
judgement rendered against them for: commission of fraud or & eriminal offense in connection with
obtaining, stiempling fo obtzin, or periorming & public {federsl, state o local) fransaction or
vontract under a public transaction; violafion of federal or state anttrust stabutes; commission of
smbszzlement, theft, forgery, bribery, felsification or destruction of records; making false
statements; or receiving stolen property;

C. Are not presently Indicted for or otherwise criminally or civilly charaed by a govemmental enfity

mmkstalewbcanwiﬁammisshnofanyofmeoﬁemmummd in paragraph (5){b)
above; and

d. Have not within 2 three-year period preceding this bid or proposal hed one or mare public
- transactions (federal, siate or local} terminated for cause or defaull.
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FOBLIC BUILDING COMMISSION OF CHICAGO

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or
agreement, known by the Contractor at this time, disclosures substantially In the form of Section 1, and
certifications substanfially In the form of Section 2, of this Disclosure Affidavit Based on such
diselosures and crfification(s), and any ether Infonmation known or obfalned by the Confrackor, is not
aware of any such subeontrector or subcontractor's affilatad entity of any agent, partner, emploves or
officer of such subcorkractor or subconiractor’s afillated entily having engaged in or been convicted of
(a) any of the conduct describe in Section (A} (1)(a) or (b} of this certtfication; {b) bid-rigging, bid-
rotaling, or any similer offense of any state or the United States which contalns the seme elements as

ging or bid-olating, or having made an admission of guitt of the condiet desoribed in Section
I{A)(1)e) or {b) which is mafter of record but hastave not been prosscuted for sbch condiuct.

2. The Contractor will, prior fo using thern as subcontraciors, chtaln from el subcontractors to be ussd In
the perfomiance of this coniract or agreement, but not yet known by the Confractor at this time,
ceriificaions substantially in the form of this certificalion, The Confrastor shall not, without the prior
written permission of the Commission, vse any of such subcontractors i fhe performance of this
contract if the Contrector, based on such serffications or any other information known or obtained by
Contractor, became aware of such subcontracior, stbconbacior's affiisted enfity or any agent,
employee or offiser of such subconiractor or subsontracter’s affiliated entity having engaged In or been
convicted of (a) any of the conduct describe In Section (A)1)a) or (b) of this certification or (5) bid-
igging, kid-rotating or any similar offanses of any state or the United Stales which contains the same
elements as bid-rigging or bid-rotating or having made an admission of guit of the conduct described in
Secfion lI[A)1Xa) or {b) which ks & matter of recond but hasiave not been prosecuted for such
conduct, The Gontracior shall cause such subcontractors to cestify a5 to Section IIA)}S). In the event
any subconiractor Js unable to certiy 1o Section {A)(S), such suboortractor shall etiach sn explanation
{o the certification,

3. Forall subconfrsciors o be used In the performance of this contract or agreement, the Contractor shall
maintain for the duration of the contract all subcontractors’ certifications required by Section IIBX1) and
(2) above, and Contractor shell make such cerifications promptly available o the Public Building
Commission of Chitago upon request.

4. The Contractor will not, without the prior wiitten consent of fhe Public Buliding Commisslon of Chicago,

use as subcontraclors any individual, firm, partnership, corporation, joint venture or other entity from
whom the Gontractor s unable to obtain a cerfification substantially in the form of this certification,

5. The Contractor hereby apress, if the Public Bullding Commission of Chicago so demands, to terminate
its subcontractor with any subcontract if such subconiractor was ineligible at the fime that the
subcontract wes entered info for award of such subcontract. The Contractor shall insert adequate
provislons in 21l subcontracts t allow I to teminats such subcontract as required by this ceritfication,

C. STATE TAX DELINQUENCIES

1. The Centracior s not definquent In the payment of any fax administered by the Binols Depariment of
Revenue or, if delinquent, the Contractor Is contesting, In accardance with the procedures established
by the appropriateRevenue Act, its liatility for the fex or amkiunt of the tex,

2 Allematively, the Contrecior has entered info an agreement with the (linois Department of Revenue for
the payment of all such laxes that are due and is in compliance with sich agreement.
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PUBLIC BUILDING COMMISSION OF CHICAGO

3. Ifthe Gortraclor Is unable to cerfify to any of the above statements [{Section 1} (C)], the Contractor shall
explain below. Attach addiional pages if necessary.

B e

If the lesters “NA, the word "None® or no response appears on the lines abovs, 1t will be conclusively
presumed that the Undersigned certified to the shove statements.

4, If eny subcontractors ere 1o be used in the performence of this contract or agresment, the Contractor
shall cause such subcontractors to certify as to paragraph (C)(1) o {C)(2) of this cerlification. In the
event thal any subcontractor is unable fo certily to any of the statements in this certification, such
subcontractor shall attach an explanation to this certificalion.

D. OTHER TAXES/FEES

1. The Contractor & nwt delinquent In paying any fine, fee, tax or cifier charge owed to the City of
Chicago.

2. ¥f Contractor is unabls fo certify to the above stelement, Contractor shall explein below and attach
additional sheets i necessary,

ralim

1 the letiers "NA, the word “None or no response appears on the Tines ebove, it il be conclusively
presumed that the Undersigned certified to the above statements,

E. PURISHMENT

A Contractor who makes a false statement material o Section Il{A)(2) of this cerlification comumits a Class 3
folony. 720 ILCS 533E-11¢h).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Confractor is not a party to any pending lewsuifs against the City of Chicago or the Public Bullding
Comrmission ¢f Chicago nor has Confracior been sued by the Cly of Ghicago or the Public Buikiing
Commission of Chicago In any Judicial or administrafive proceeding.

2. i the Contractor cannof certtfy o the above, provide the {1) case name; (2) docket number; (3) court in
which the action Is or was pending; and {4) a brief description of eath such judicial or administrative
proceeding. Afiach additional sheets If necessary,

NIA

If The fetters "NA”, the word “None” or no response appears on the linss above, |t wil be conclusively
presumed that the Undersigned certified to the above statoments, '
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PUBLIC BUILDING COMMISSION OF CHICAGO

IN. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither he Contractor nor any affiiated enfity of the Gontractor has, during a pericd of five years prior o the
date of execution of this Affidavit: (1) vioketed or engaged in any conduet which violated federal, state or
lecel Environmental Restrictions, (2) received nofice of any claim, demand or action, including but not limfted
1o citations and wamants, from any feders, state or loce! agency exercising executive, legislative, judiclal,
regulatory or edminisirative functions relating to a violation or elieged violafion of any federal, state or local
stelute, reguiation or cther Environmenial RestricBon; or (3) been subject fo any fine or penaly of any

nature for fallure to comply with any federal, stats or local statute, regulation or other Environmental
Restristion.

If he Confraclor cennol meke the certification contained in Paragraph A of Section [}, identify any
exceplions:

4h
(Attach additional pages of explanation to this Disclosure Affidavit, If necessary.)

If the lelters "NA", the word "None” or no response eppears on the lines above, i will be conclusively
presumed that the Undersigned cerlified to the abova statements.

B. Without fie prior written consent of the Pubic Building Commission of Chicago, Contractor will not employ
any subcontractor In connection with the contract or proposal to which this Affidevit perkins without
obtaining from such subcontractor 8 certificafion similar in form end substance to the cerlification contsined
In Paragraph A of this Section Hll prior to such subcontractor's performance of any work or services or

furnishing any goods, supplies or materials of any Kind under the proposel or the confract to which this
Affidavit pertains.

C. Untl completion of the Contracts perfomnance under the proposal or contract to which this Affidavit
pertains, the Contractor will not violate any federal, state or local statute, regulation or other Environmentsl
Restriction, whether n the performance of such contract or othervise.

IV. INCORPORATION INTO GONTRACT AND COMPLIANCE

The above certification shall becoms part of any conlract awarded to the Contractor set forth on page 1 of this
Disclosure Affidavit and are a maleiiz) inducement fo the Public Bullding Commission of Chicage's execution of
the contract, contract modification or condract amendment with respect to which this Dlsclosure Affidavit is being
executed and defiversd on behalf of the Contractor. Furthermore, Contractor shall comply with these
werfifications during the tesr andfor performance of the coniract.
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PUBLIC BUILDING COMMISSION OF CHICAGO

V. VERIFICATION

Under penally or perjury, | certify that | am autherized 1o exscute fhis Disclosure Affidavit on behalf of the
Coriirastor set forth on page 1, that | have personal knowledge-of 2l the certifications made herein and that the
same are fug,

The -Coniractor must report any change in any of the facts stated in ihis Afidevit to the Public Building
Commission of Chicago within 14 days of the effective date of such change by completing and submitiing a new
Disclosure Affidavit. Failure to-comply viith this requirement is grounds for your fim to be deemed non-qualified
fo do business with the PBCC. Deliver any such new Disclosure Affidavit to; Publi Building Commission of
Chicago, Uirector of Procurement, 50 W. Washington, Room 200, Chicago, 1L 80602,

u"‘ﬂ/\ 'ﬁ -ilﬁf&\,‘/\)f
‘Signatute of Authorized Officer

Umae”T. A1+m¢o
Name of Authorizet intor
ame of dcy:\:zed%r{l’np or m)
Title

3o - 66 —2989
Telephone Number

State of l.m.“gm&
Countyof __( eymre I

Signed and swom to before me-on this "2\ dayoi_Apaw. ,200&by

Uara. T Aunsae (ame)es Vice  Paesioerst (Tite)of
Q36 Maxeriel Teon wg | [BiddsrProposer or Contracior

=

OFFICIAL oo

W b AL

il Ff Notary Pubfic, State of Miincis
7/ My Commigston Expires

- Aprii 25, 201
= Notary Public Signature and Seal —
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PUBLIC BUILBING COMMISSION OF CHICAGO

Notes 1-5 Disclosure Affidavit

1.

Conabuetiag (inwsind Tt

Business entities are affiliated if, directiy or ingirectly, one controls or has the power to control the other, or if
a third person controls or has the power to control both entities. Indicia of control include without limitation:
interlocking management or ownership; identity of interests among family members; shared facilities and
equipment;, common use of employees; or organization of ancther business entity using substantially the
same management, ownership or principals as the first entity.

For purposes of Section Il {A) (2) of this certification, a person commits the offense of and engages in bid-
rigging when he knowingly agrees with any person who is, or but for such agreement should be, a
competitor of such person conceming any bid submitted or not submitied by such person or another to a
unit of state or Jocal govemment when with the intent that the bid submitted or not submitied will result in the
award of a contract to such person or another and he either (1) provides such person or receives from
another information concerning the price or other material term or terms of the bid which would otherwise
not be disclosed to a competitor in an independent non-collusive submission of bids or (2) submits a bid that
is of such a price or other material term or terms that he does not intend the bid to be accepted. see 720
ILCS 5/33-E-3.

No corporation shall be barred from contracting with any unit of state or local govemment as a result of a
conviction, under either Section 33E-3 or Section 33E-4 of Article 33 of the State of lilinois Criminal Code of
1861, as amended, of any employee or agent of such corporation if the employee so convicted is no longer
employed by the corporation and: (1} it has been finally adjudicated not guilty or {2) it demonstrates to the
governmental entity with which [t seeks to contract and that entity finds that the commission of the offense
was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial
agent on behalf of the corporation as provided in paragraph (2} of subsection (a) of Section 5-4 of the State
of inois Criminal Code.

For purposes of Section 1l{A) of this certification, a person commits the offense of and engages in bid
rotating when, pursuant to any collusive scheme or agreement with ancther, he engages in a pattem over
time (which, for the purposes hereof, shall include at least three contract bids within a period of ten years,
the most recent of which occurs after January 1, 1989) of submitting sealed bids to units of state or local
government with the intent that the awand of such bids rotates, or is distributed among, persons or business
entities which submit bids on a substantial number of the same conracis. See 720 ILCS 5/33E-4.

“Environmental Restriction” means any statute, ordinance, rule, regulation, permit, permit condition, order or
directive relating fo or imposing liability or standards of conduct conceming the release or threatened
release of hazardous materials, special wastes or other contaminants into the environment, and to the
generation, use, storage, transportation, or disposal of construction debris, bulk waste, refuse, garbage,
solid wasies, hazardous materials, special wastes or other contaminants including but nof limited to (1)
Section 7-26-440 or 11-4-1500 or Article XIV of Chapter 11-4 or Chapter 7-28 or 11-4 of the Municipal Code
of Chicago; (2) Comprehensive Environment Response and Compensation and Liability Act (42 U.S.C. §
9601 et seq.) the Hazardous Material Transportation Act (49 U.S.C. § 1801 ef seq.); (4) the Resource
Conversation and Recovery Act of 1976 (42 U.S.C. § 7401 ef seq.); (5) the Clean Water Act (33 U.S.C. §
1251 et seq.); (6) the Clean Afr Act (42 U.S.C. § 7401 et seq.); (7) the Toxic Substances Control Act of 1976
(15 U.S.C. § 2601 et seq.); (8) the Safe Drinking Water Act (42 U.S.C. § 3001); (9) the Occupational Health
and Safety Act of 1870 (29 U.S.C. § 651 of seq.); (10) the Emergency Planning and Community Right to
Know Act (42 U.S.C. § 11001 ef seq.); and (10) the lllincis Environmental Protection Act (415 ILCS 5A1
through 5/56.6).
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PUBLIC BUILDING COMMISSION OF CHICAGO

EXHIBIT C

SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

1. Policy Statement

a It is the policy of the Public Building Commission of Chicago (‘PBC") to ensure competitive business opportunities
for MBE and WBE firms in the performance of Contracts, fo prohiblt discrimination in the award of or participation in
Conlracts, and to abolish arbitrary barriers ko full participation in Contracts by all persons, regardiass of race, sex or
ethnicity. Therefore, during the performance of this Contract, the Professional Service Provider must agree that it
will not discriminate against any person or business on the basis of race, color, refigion, ancestry, age, marital
status, physical or mental handicap, unfavorable discharge from military service, parental status, sexual orientation,
national origin or sex, in the solicitation or the purchase of goods and services or the subcontracting of wortk In the
performance in this Contract,

b. The Commission requires the Professional Service Provider also agres 1o take affirmative acfion to ensure that MBE
and WBE fims have the maximum cpporiunity to compete for and perform subcontracts with respect to this
Confract.

e The Commission requires the Professlional Service Provider to notify MBE and WBE firms, ulilized on this contract,
" about opportunities on contracts without affirmative action goals.

2 Aspirafional Goals

a Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to award 25% of the annual
dollar value of all Commission Construction Contracts to certified MBEs and 5% of the annual dollar value of all
Commission Construction Contracts lo qualified WBES.

b Further, the Professional Service Provider must agree to use ifs best efforts to inciude MBE and WEE firms in any
Contract modification work that increases the Contract value. Where the proposed contract modification involves
work which can be performed by MBEs and WBES already performing work on the contract such MBEs and WBES
will participate in such work specified in the contract modification..

c. Failure to carry out the commitments and pollcies set forth in this Program constitute a material breach of contract
and may resultin termination of the Professional Service Provider or such other remedy, as the Commission deems
appropriale,

3. Definitions
a. For purposes of this Special Condltion, the following definitions applies:

(1) “Certified Minority Business Enterprise” means a person or entity granted cerfificafion by the City of Chicage,
County of Cook, Metropolitan Water Reclamation District, Chicago Minority Business Development Councll, Central
Management Service of the State of Ilinais, METRA, and Women's Business Development Center.,

(2} *Certified Women's Business Enterprise” means a person or enlity granted certification by the City of
Chicago, County of Cook, Metropolitan Water Reclamation District, Chicago Minority Business Development
Coundil, Central Management Service of the State of Ilingis, METRA, and Women's Business Development
Center,

{3) “Professional Service Conlract” means a contract for professional services of any type.

(4)  “Contract Specific Goals® means the subcontracting goals for MBE and WBE participation established for a
particular contract based upon the availabllity of MBEs and WBES o perform and anticipated scope of work of the
conlract and the Commission’s progress towards meeting the aspirational goals.

(5} "Professional Service Provider” means any person or business entity thal seeks to enter into a Professional
Service Contract with the Commission and includes all pariners, affiliates and Joint venltures of such person or
entity.
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{(6) “Executive Director" means the Executive Director of the Commission or his duly designaled representalive
as appointed in writing.

{7) "Good faith efiorts” means actions undertaken by a Professional Service Provider fo achigve a Contract

Specific Goal that by their scope, intensity and appropriateness to the objective can reasonably be expected to
fulfill the Program's requirements,

(8) “Joint venture” means an association of two or more persons or enfities or any combination of two or mare
business enterprises and persons numbering two or more, proposing fo perform a single for-profit business
enterprise, in which each joint venture partner contribules property, capltal, efforts, skill and knowledge, and in
which the MBE or WBE is responsible for a distinct, clearty-defined portlon of the work of the contract and whose
share in the capital contribulion, control, management, risks and profits of the joint venture is equal to its ownership
interest. Joint ventures must have an agresment In writing specifying the terms and conditiens of the refetionships
bebween the parties and their relationship and responsibilities to the contract.

©) "Minority' means:

a. Anyindividual in the following racial or ethnic groups, members of which are rebuttably presumed to be
socially disadvantaged:

i. African-Americans or Blacks, which includes persons having origing in any of the Black racial
groups of Africa;

fi. Hispanics, which includes persons of Spanish culture with arigins in Mexico, South or Ceniral
America or the Caribbean islands, regardless of race; and

b. Individual members of other groups, including but net limited to Asian-Americans, Arab-Americans and
Nafive-Americans, found by the Commission to be socially disadvantaged by having suffered racial or
ethnic prejudice or cultural bias within American society, without regard lo individual qualities, resulfing
in decreased opportunitiss to compete in Chicago area markets or fo do business with the
Commission.

(10 “Minority-owned business enterprise™ or “MBE" means a small local business enterprise which is at least
51% owned by one or more economically disadvantaged minority persons, or in the case of & publicly held
corporation af least 51% of all classes of the stock of which is owned by one or more economically disadvantaged
minority persons whose management, policies, major decislons and dally business operations are independently
managed and conlrolled by one or more economically disadvantaged minority persons.

{11} “Program” means the mincrity- and women-pwned business enlerprise construction procurement program
established in this special condition.

(12} *Women-owned business enterprise” or “WBE" means a small local business enterprise which is al least
51% owned by one or more economically disadvantaged women o in the case of a publicly owned business, at
least 51% of all classes of the stock of which is owned by one or more economicelly disadvantaged women, whose
management, policies, major decislons and daily business operations are independently managed and controlled
by one or more economically disadvantaged women,

4, Delermining MBE/WBE Utilizztion

The methodology for determining MBE and WBE ufillzation will be determined for purposes of analysis with respect to
this coniract as follows:

a. The iotal dollar value of the contract awarded fo the certified MBE or WBE firm will be credited to such participation.
Only minority business participation may be counted toward MBE participaion and only women business
participation may be counted toward WBE participation.

b. The total dellar value of a contract with a firm owned and controlled by minority women s counted toward either the
MBE or WBE goal, but not both. The Professional Service Provider employing the firm may choose the goal Yo
which the contract value is applied. Various work done by ong and the same sub-consultant will be considered, for
the purpose of this principle, as work effectively done under one subconfract only, which sub-consultant may be
counted toward only one of the goals, not toward both,

¢ A Professional Service Provider may count toward its MBE or WBE goal the portion of the total doller value of a
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contract with an efigible joint venture equal fo the percentage of the ownership and confrol of the MBE or WBE
pariner in the joint venture. A joint venture seeking to be credited for MBE participation may be formed among
certified MBE and WBE firms, or between cerfified MBE and WBE firms and a non-MBE/WBE firm. A joint venture
salisfies the eligibility standards of this Program if the certified MBE or WBE participant of the Joint venture:

{1)  Shares in the ownership, contro!, management responsibiliies, risks and profits of the joint venture; and

{3} Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE
ownership percentage.

d. A Professtonal Service Provider may count foward its MBE and WBE goals only expenditures to firms that perform a
commercially useful function in the work of a conract A firm 1s considered to perform a commercially-useful
function when it is responsible for execution of a distinct element of the work of & confract and carries oui its
responsibilities by actually performing, managing, and supervising the work involved. To determine whether 2 firm
is performing a commerclally useful function, the Commisslon will evaluate the amount of work subcontracted,
industry pracfices and other relevant factors.

e Consistent with normal industry praclices, @ MBE or WBE firm may enter into subcontracts. i a MBE or WBE
Professional Service Provider subcontracts a signlficantly greater portion of the work of & contract than would be
expecled on the basis of norma! mdustry practices, the MBE or WEE will be rebuitably presumed nof to be
performing & commercially-useful function,

f. A Professional Service Provider may count foward Ite goals expenditures fo MBE or WBE manufacturers (le.,
supphers that produce goods from raw materials o substantially alters them before resale).

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers provided thal
the supplier performs a commercially usefit} funcion in the supply process.

5. Submisslon of Proposals

8. The following schedules and documents constitute the Proposer's MBE/WBE compliance proposal and must be
submitted at the time of the proposal.

{1) Evidence of Cerlification: Affidavit of MBENWBE. A copy of each proposed MBE and WBE firm's Letter of
Certification from the City of Chicago, Depariment of Procurement Services or any other enlity accepted by the
Public Building Commission of Chicago must be submitted, The PBC certification by the City of Chicago, County of
Cook, Mefropolitan Water Reclamation District, Chicago Minority Business Development Councll, Central
Management Service of the State of llinois, METRA, and Women's Business Development Center.

{2) Schedule B: Affidavit of MBE/MNon-MBE or WBE/Non-WBE Joint Ventures. Where the Proposer's MBEMWBE
compliance proposal includes parficipation of any MBE or WBE as a joint venture participant, the Proposer musi
submit a “Schedule B: Affidavit of MBEMNon-MBE or WBE/Mon-WBE Joint Venlture” with an attached copy of the
joint venture agreement proposed among the parlies. The Schedule B and the joint venture agreement must
clearly evidence that the MBE or WBE participant will be responsible for a claarly defined portion of the work to be
performed and that the MBE or WBE firm’s responsibilities are in proportion with its ownership percentage.

{3) Schedule C: Letter of Inient to Perform ag a sub-consultant, Subconsultant, or Material Suppler, Schedule C,
execuled by the MBEWSE firm (or Joint Venlure sub-consuitant) must be submitted by the Proposer for each
MBE/WBE included on the Schedule D. Schedule € must accurately detail the work to be performed by the MBE
or WBE firm and the agreed rates and prices to be paid.

(4) Schedule D: Afidavil of Prime Professional Service Provider Regarding MBE or WBE Utilization. A
completed Schedule D commilting to the ufilization of each listed MBE or WBE firm. Unless the Proposer has
submitted a completed request for a walver of pariicipation by MBEAWBE firms (See Request for Waiver
procedures in Section 7), the Proposer must Include the specific dollar amount or percentage of participation of
each MBE/WBE firm ligted on its Schedule D. The total doltar commitment to proposed MBE firms must at least
equal the MBE goal, and the total doller commitment to proposed WBE firms must at least equal the WBE goal.

Proposers are responsible for caleulating the dollar equivalent of MBE or WBE utilization as percentages of their
total proposal.

b. The submittals must have all blank spaces on the Schedule pages applicable to the contract correcly filled in.
Agreements between & Proposer and a MBE/WBE in which the MBE/WBE promises not to provide subcontracting
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quotations to other Proposers are prohibited,
8. Evaluation of Compliance Proposals

a. The Proposer's MBE/WBE compliance proposal wiil be evaluated by the Commission. The Proposer agrees to
provide, upon request, eamest and prompt cooperation to the Executive Director or his designee in submitting to
interviews that may be necessary, in allowing entry to places of business, in providing further documentation, or in
soliciting the cooperation of a proposed MBE or WBE firm in providing such assistance. A proposal may be treated
as non-responsive by reason of the determination that the Proposer's proposal did not contain a sufficient level of
Certified MBE or WBE participation, that the Proposer was unresponsive or uncooperative when asked for further
information relative to the proposal, or that false statements were made in the Schedules.

b. If the Commission's review of a Proposer's proposal concludes that the MBE or WBE proposal was deficient, the
Commission will promplly notify the Proposer of the apparent deficiency and instruct the Proposer to submit (within
3 business days of such notice given by the Commission) a modification of the MBE or WBE Proposal, in proper
format, which remedies the deficiencies cited. Failure to correct all deficiencies cited by the Commission will be
cause for rejection of the Propaser’s proposal as non-responsive.

c. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to do so
by the Commission. Therefore, all terms and conditions stipulated for prospective MBE and WBE consultants or
suppliers should be satisfactorily negotiated prior to the submission to the Cammission of the Proposer's MBE/WBE
compliance proposal. If circumstances should arise, however, where a proposed MBE/WSE is no longer available,
the process described in Section 12 should be followed.

T Request for Waiver

a If a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or WBE
percentage goals for this Contract, the proposal must include a written request for waiver. A request for waiver
must be sent to the Executive Director and must set forth the Proposer’s inability to obtain sufficient MBE and WBE
firms notwithstanding good faith attempts to achieve such participation.

b. Good Faith efforts to achieve participation include but are not limited to:
(1) Attendance &t the Pre-proposal conference;

(2) The Proposer's general affirmative action policies regarding the utilization of MBE and WBE firms, plus a
description of the methods used to camy out those policies;

(3) Advertisement in trade association newsletters and minority and woman-oriented and general circulation
media for specific sub-consultants;

(4) Timely nolification of specific sub-consultants to minerity and woman assistance agencies and associations;
(5) Description of direct negotiations with MBE and WBE firms for specific sub-consultants, including:
i.  The name, address and telephone number of MBE and WBE firms contacted;

ii. A description of the information provided to MBE and WBE firms regarding the portions of the wark to
be performed; and

iii. The reasons why additional MBE and WBE firms were not obtained in spite of negotiations.

(6} A statement of the efforts made to select portions of the work proposed to be performed by MBE and WBE
firms {such as sub-supplier, fransport, engineering, distribution, or any other roles contributing to production and
delivery as specified in the contract) in order to increase the likelihood of achieving sub participation.

(7) As to each MBE and WBE contacted which the Proposer considers to be not qualified, a detailed statement
of the reasons for the Proposer's conclusion.

(8) Efforts made by the Proposer to expand its search for MBE and/or WBE firms beyond usual geographic
boundaries.

(3) General efforts made to assist MBE and WBE firms to overcome participation barriers.

c. The Executive Director, after review and evaluation of the request provided by the Proposer, may grant a waiver
request upon the determinalion that:

Construction Material Testing & Inspection Sarvices Page 30 of 36
FE 108 & Little Viltage Branch Library — PS1690

Q:\Fire Station Eng Co 109\Material Testing - Site Prep - PS1690\CN_PBC_GSB_GSG Agreement_FE 109 & LVL PS1680_20080812.doc




P&IC BUILDING COMMISSION OF CHICQO

(1)  Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the
contract are unavailable despite the good faith efforts of the Proposer;

(2) The price{s) quoted by potential MBE andfor WBE firms for goods or services is above compelitive leveis to
an extent unwarranted by any increased cost of doing business atiributable to the present effects of disadvantage
or discrimination,

8, Failure To Achieve Goals

a. If the Professional Service Provider cannot achieve the contract specific goals, as the Project proceeds, it must
have documented its good faith efforts to do so. In determining whether the Professional Service Provider has
made such good faith efforts, the performance of other Professional Service Providers in meeting the goals may be
considered. The Executive Director or his designee shall consider, at a minimum, the Professional Service
Provider's efforts to do the following:

(1) Soliciting through reasonable and available means the interest of MBEs or WBEs that Provide interested
MBEs or WBEs with adequate information about the plans, specifications and requirements of the contract,
including addenda, in a tmely manner to assist them in responding to the solicitation.

{2) Provide interested MBEs or WBEs with adequate information about the plans, specifications and
requirements of the contract, including addenda, in a timely manner to assist them in responding to the solicitation.

{3) Negofiating in good faith with interested MBEs or WBES that have submitted proposals. Documentation of
negotiation must include the names, addresses and telephone numbers of MBEs or WBEs that were soiicited; the
date of each such solicitation; a description of the information provided regarding the plans and specifications for
the work selected for subcontracting; and evidence as to why agreemenis could not be reached with MBEs or
WBEs to perform the work. That there may be some additional costs involved in sclicitation and using MBEs and
WBESs is not a sufficient reason for a Professional Service Provider's failure to meet the goals, as long as such
costs are reasonable,

{4) Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough
investigation of a their capabilities. The MBEs' or WBEs' standing within its industry, membership in specific
groups, organizations, or associations and political or social affiliations are not legitimate cases for rejecting or not
soliciting proposals to meet the goals.

{5) Making a portion of the work available to MBE or WBE sub=constltants and suppliers and to select those
portions of the work or material consistent with the available MBE or WBE sub-consultants and suppliers, so as o
facilitate meeting the goals.

(6) Making good faith efforts despite the ability or desire of a Professional Service Provider to perform the work
of a contract with its own organization. A Professional Service Provider that desires to self-perform the werk of a
contract must demonstrate good faith efforts unless the goals have been met.

(7} Seiecting portions of the work to be performed by MBEs or WBEs in order to increasa the likelihcod that the
goals will be met. This includes, where appropriate, breaking out contract work items into economically feasible
units to facllitate MBE or WBE participation even when the Contract might otherwise prefer to perform these items
with its own forces.

{8) Making efforts to assist interested MBEs or WBES in obtaining bonding lines of credit or insurance as
required by the Commission or Professional Servica Provider.

(9) Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment, supplies, materials or
related assistance or services, including participation in a mentor-protégée program; and

(10) Effectively using the services of the Commission; minority or women community organizations; minority or
women groups; local, state and federal minority or women business assistance offices; and other organizations to
provide assistance in the recruitment and placement of MBESs or WBEs.

b. In the event the Public Building Commission Procurement Officer determines that the Professionat Service Provider
did not make a good faith effort to achieve the goals, the Professional Service Provider may file a Dispute to the
Executive Director as provided in Section 18.02. Disputes Book 2.

8. Reporting and Record-Keeping Requirements

Construction Material Testing & Inspection Services Page 31 0f 36
FE 108 & Litile Village Branch Library - PS1690
Q/Fire Station Eng Co 109Material Testing - Site Prep - PS1630\(CN_PBC_GSB_GSG Agreement_FE 109 & LVL PS1690_20030812.doc




PQLIC BUILDING COMMISSION OF CHICAGO

a The Professional Service Provider, within 5 working days of contract award, must execute a formal subcontract or
purchase order in compliance with the terms of the Professional Service Providers proposal and MBE/WBE
assurances, Upon request by the PBC, the Professional Service Provider must provide copies of the contracts or
purchase orders executed between it and the MBE and WBE firms. During the performance of the contract, the
Professional Service Provider will submit partial and final waivers of lien from MBE and WBE sub-consultant and
suppliers indicating the current payment amount and the cumulative dollar amount of payments made to date,

b. The Professional Service Provider must maintain records of all relevant data with respect to the utilization of MBE
and WEBE firms, including without limitation payroll records, tax returns and records, and books of account in such
detail as the Commission requires, and retain such records for a period of at least 3 years after final acceptance of
the work. Full access to such records will be granted to the Commission and/or its designees, on 5 business days’
notice in order for the Commission to determine the Professional Service Provider's compliance with its MBE and
WBE commitments and the status of any MBE or WBE firm performing any portion of the contract.

c. The Professional Service Provider will file regutar MBE and WBE utilization reports on the form entitied “Status
Report of MBE and WBE Sub-Contract Payments”, at the time of submitting each monthly invoice. The report
should indicate the current and cumuiative payments to t MBE and WBE sub-contractors.

10.  Disqualification of MBE or WBE

The Contract may be temminated by the Executive Director upon the disqualification of the Professional Service
Provider as an MBE or WBE if the sub-consultants status as an MBE or WBE was a factor in the award and such
status was misrepresented by the Professional Service Provider.

a.  The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WEE if the sub-
consultants or supplier's status as an MBE or WBE was a factor in the award of the contract and the status of the sub-
consultant or supplier was misrepresented by the Professional Service Provider. If the Professional Service Provider is
determined not to have been involved in any misrepresentation of the status of the disqualified sub-consuitant or
supplier, the Professional Service Provider shall make good faith efforts to engage a qualified MBE or WBE
repiacement.

11. Prohibition On Changes To MBE/WBE Commitments

The Professional Service Provider must not make changes to its contractual MBE and WBE commitments or substitute
such MBE or WBE sub-consultants without the prior written approval of the Executive Director. Unauthorized changes or
substitutions, including performing the work designated for a sub-consuitant with the Professional Service Provider's own
forces, is a violation of this section and a breach of the contract with the Commission, and may cause termination of the
contract for breach, and/or subject the Professional Service Provider to contract remedies or other sanctions. The facts
supporting the request must not have been known nor reasonably should have been known by the parties prior to entering
into the subcontract.

12.  MBE/MWBE Substitution Requirements and Procedures

a. Arhitrary changes by the Professional Service Provider of the commitments earlier certified in the Schedule D are
prohibited.  Further, after once entering into each approved MBE and WBE sub-contract agreement, the
Professional Service Provider shall thereafter neither terminate the subcontract, nor reduce the scope of the work to
be performed by the MBE or WBE, nor decrease the price to the MBE or WBE, without in each instance receiving
the prior written approval of the Executive Director. In some cases, however, it may become necessary to
substitute a new MBE or WBE in order to actually fulfil the MBE or WBE requirements. In such cases, the
Executive Director must be given reasons justifying the release by the Professional Service Provider of prior specific
MBE or WBE commitments established in the coniract, and will need to review the eligibility of the MBE or WBE
presented as a substitute. The substitution procedure will be as follows:

(1)  The Professional Service Provider must notify the Executive Director immediately in writing of an apparent
necessity to reduce or terminate a MBE or WBE subcontract and to propose a substitute firm for some phase of
work, if needed in order to sustain the fulfiliment of the MBE/WBE contract requirements.

(2) The Professional Service Provider's notification should include the specific reasons for the proposed
substitution. Stated reasons which would be acceptable include any of the following reasons: a) Unavailability
after receipt of reasonable notice to proceed; b) failure of performance; c)financial incapacity; d) refusal by the sub-
consultant to honor the proposal price or scope; €) mistake of fact or law about the elements of the scope of work
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of a solicitation where a reasonable price cannot be agreed; f) failure of the sub-consultant to meet insurance,
licensing or bonding requirements; g) the sub-consultant's withdrawal of its proposal; or h) decertification of the
sub-consultant as MBE or WBE.

{3) The Professional Service Providers position must be fully explained and supported with adequate
documentation. Stated reasons which will not be acceptabie include: replacement firm has been recruited to
perform the same work under terms more advantageous to the Professionat Service Provider; issues about
performance by the committed MBE or WBE were disputed (unless every reasonable effort has already been
taken to have the issues resolved or mediated satisfactorily); an MBE or WBE has requested reasonable price
escalation which may be justified due to unforeseen circumstances.

The Profession Service Provider's nofification should include the names, address and principal official of any
proposed substitute MBE or WBE and the dollar value and scope of work of the proposed subcontract, Attached
shoutd be all the same MBE/WBE affidavits, documents and Letters of Intent which are required of the proposed
MBE or WBE firms.

(4) The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) working
days to the request for approval of a substitution. The response may be in the form of requesting more information,
or requesting an interview to clarify or mediate the problem. In the case of an expressed emergency need to
receive the necessary decision for the sake of job progress, the Executive Director will instead respond as soon as
practicable.

(8) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made before
the Executive Director's approval is given of the acceptability of the substitute MBE or WBE. This subcontract must
be executed within five (5) working days, and a copy of the MBE WBE subcontract with signatures of both parties
to the agreement should be submitted immediately to the Executive Director.

b. The Executive Director will not approve extra payment for escalated costs incurred by the Professional Service
Provider when a subsfitution of sub-consultants becomes necessary for the Professional Service Provider in order
to comply with MBE/WBE contract requirements.

c No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional
circumstances. Requests for complete or partial waiver of the MBE/WBE requirements of this contract must be
made in writing, stating all details of the request, the circumstances, and any additional relevant information. The
request must be accompanied by a record of ali efforts taken by the Professional Service Provider to locate specific
firms, solicit MBE and WBE proposals, seek assistance from technical assistance agencies, and other good faith
efforts undertaken to achieve compliance with the MBE/WBE goals.

13.  Non-Compliance

a. The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider if the
Professional Service Provider is found to be in non-compliance with the MBE and WBE requirements. Failure to
comply with the MBE or WBE terms of this contract or failure to use MBE or WBE firms as stated in the Professional
Service Provider's assurances constitutes a material breach of the contract, and may lead to the suspension or
termination of the contract in part or in whole. In some cases, monthly progress payments may be withheld unti
corrective action is taken.

b. When the contract is completed, if the Executive Director has determined that the Professional Service Provider did
not comply in the fulfiliment of the required MBE and/or WBE goals, and a grant of relief of the requirements was
not obtained, the Commission will be damaged in the failure to provide the benefit of participation to minority or
women business to the degree set forth in this Special Condition. In that case, the Commission may disqualify the
Professional Service Provider from entering into future contracts with the Commission.

14, Severability
a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid by

any count, the invalidity of such section, paragraph, clause or provision will not affect any of the remaining
provisions hereof.
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CONSTRUCTION MATERIAL TESTING SERVICES
FIRE ENGINE COMPANY 109 & LITTLE VILLAGE BRANCH LIBRARY - PS1690

(COMMISSION'S SCHEDULE C AND D FORM EXECUTED BY CONSULTANT FOLLOWS THIS PAGE.)
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SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH PROPOSAL

Name of Project: Fire Engine Company 109 And Little Village Library

Project Number: _ PS1690

FROM:
GSG Material Testing, Inc. MBE__ X WBE
(Name of MBE or WBE)
TO:
GSG Material Testing, Inc. and Public Building Commission of Chicago

{Name of Professional Service Provider)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor X a Comporation
a Partnership a Joint Venture

The MBEWBE status of the undersigned is confirmed by the attached Letter of Certification, dated
i February 18, 2009 . Inaddition, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in
connection with the above-named project.

Construction Material Testing and Inspection Services

The above-described services or goods are offered for the following price, with terms of payment as stipulated in
the Contract Documents,

Seventeen Thousand, Eight Hundred Dollars and 00 Cents ($17,800.00)
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City of Chicago
Richard M. Daley, Mayor

Depastment of
Procurement Services

Montel M. Gayles

" Chief Procuremesi Officer

City Hall, Room 403

- 121 North LaSalle Sireet

Chicago, lfinois 60602
(312} 744.4900
(312} 744-2048 (ITY)
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TLALI WG TIECAGO TOGETHEN

February 18, 2009

Santiago Garcia, President
GSG Material Teating, inc.
2945 West Harrison
Chicago, lllinois 60612

Annual Certificate Expires: Fe
Vendor Number: 10492468

Dear Mr. Garcia:

Congratulations on your continued eligibility for centification as a MBE by the City of
Chicago. This MBE certification is valid until February 1, 2013; however your firm
must be re-validated annually. Your firm's next annual validation is required by

Eebruary 1, 2010,

As a condition of continued certification during this five year peried, you must file a No-
Change Atfidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will resuit in the termination of your cerfification. Plaase note that you must
include a copy of your mest clirrent Federal Corporate Tax Refurn.- ‘You must
aiso notity the City ot Chicago of any changes in ownership or control of your firm or
any other matters or facts affecting your firm's eligibliity for certification.

The City may commence action to remove your firm's eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or it your firm otharwise fails io
cooperate with the City in any inquiry or investigation. Removal of eligibility

procedures may aiso be commenced if your firm is found to be invoived in bidding or
contractual irregularities.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Project Management Services; Environmantal Consulting

Your firm’s participation on Clty contracts will be credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts Is not limited to

your speciaity, credit toward MBE goals will be given only for work done In the
specialty t_:atggory._ . S . , o

Thank you for your continusd interest in ihe City's Minority and Women Business
Enterprise Programs.

Sincerely,
e =~
Mark Hands

Managing Deputy Procurement Officer

MH/eme




SCHEDULE C - Letter of Intent from MBE/WBE
To Pertorm As
Subcontractor, Subconsultant, andfor Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed 1o fully describe the MBE/WBE firm's proposed scope of work and/or payment scheduie, attach
additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the doilar vatue of the MBE/WBE subcontract will be sublet 1o non-MBE/WBE contractors.
0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contraciors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be
filed in each blank above. If more than 10% percent of the value of the MBE/WBE subconiractor's scope of work will be
sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its
execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of
receipt of a notice of Contract award from the Commission.

By:

GSG_Material Testing, Inc. LLM : M ’
Name of MBE/WBE Firm {Print) Signature

08-10-09 Umar T. Ahmad
Date Name (Print)

312-666-2989
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print)

MBE ____WBE ___ Non-MBE/WBE -

Phone
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SCHEDULE C - Letter of intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

SCHEDULE C AND SUPPORTING DOCUMENTS MUST BE SUBMITTED WITH PROPOSAL

Name of Project: Fire Engine Company 109 And Little Village Library

Project Number: _ PS1690

FROM:
Environmental Analysis, Inc. MBE WBE X
(Name of MBE or WBE)
TO:
GSG Material Testing, Inc. and Public Building Commission of Chicago

(Name of Professionai Service Provider)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor X a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated
January 15, 2009 . In addition, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in
connection with the above-named project.

Provide a Technician to break Concrete cylinders during construction
Material Testing Services.

The above-described services or goods are offered for the following price, with terms of payment as stipulated in
the Contract Documents.

$890.00
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APR-21-2009 {0:a7 G5@ CONSULTANTS: INC. 31273356812  P,002-003
Aor. 21 2009 10:23AM £ |, Mo 1228 P 2. ...
January 18, 2009
Sara Abramowica
Environmentsl Analysls, ine,
' .
&mm
Departmen Annual Certifioats Decamber 1, 2008
ru-—';nu Vendor Number; 1044387
foreiashocndf Dear Ms, Abramowicz:
LaSolleSteomt mmmﬂuﬂ“h%ulmw Cly
g::‘mu mcmmmu,mmhmummzmm
g:gmum mmumm_mrmmm‘ is requined by

: | Investigation, Ramioval of eligibiity
procadures ﬁﬂhw_lmmﬁm!”mhmw
Your firw's name wil be isted in the Gily's Diaciory of Minarity Businese
aﬂmth“mmﬁ El'ldplh

E nt and Analysis; Asbestos Abatement

;wnmpq:pmmcﬁzmmwnwbd&:ymuwa:
your ares{s) of apecialty, Whils your pariicipation on Clty conttacts e not kit
mmmmmm«ﬂummwmmhu

mmﬁﬁ'mmhﬁ&wamm
Entorprise Programa, SR

g

IL UCP HOST: City of Chicago

TOTAL P.003




SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach
additional sheet(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar valug of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
_ 08  “%ofthe dolilar value of the MBE/WBE subcontract will be sublet to MBE/WBE contraclors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be
filed in each blank above. i more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be
sublet, a brief explanation and description of the work 1o be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its
execution of a contract with the Public Building Commission of Chicago, and will do so within five {5) working days of
receipt of a notice of Contract award from the Commission.

By:
Environmental Analysis, Inc.
Name of MBE/WBE Firm (Print) Signature
08-10-09 Sara Abramowicz
Date Name (Print)
312-850-3300
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name {Print)
MBE ___ WBE___ Non-MBEWBE -
Phone
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SCHEDULE D - Affidavit of Professional Service Provider Regarding MBE/WBE Participation
(10t2)

Name of Project: Fire Engine Company 109 And Little Village Library - PS1690

STATE OF ILLINOIS )
188
COUNTY OF COOK )

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

Vice President

Title
and duly authorized representative of

GSG Material Testing, Inc.
Name of Professional Servica Provider
whose address is

2945 West Harrison Street

inthe City of __Chicago Stateof _ Illinois

and that | have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation in the
above-referenced Contract, including Schedule C and Scheduie B (if applicable), and the following is a statement of the extent to
which MBE/WBE firms will participate in this Contract if awarded to this fim as the Contractor for the Project.

Doilar Credit Toward MBE/WBE
Name of MBE/WBE Contractor | VP of Work'o be Done in ot __
GSG Material Testing, Inc. |Construction Testing $16,910.00[¢
I Environmental Analysis, Ing¢. Tech to Break Cylindes:s $ 890 00
$ $
$ $
$ $
$ $
$ $
Total Nel MBE/WBE Credit|$16, 210.00$% 890.00
Percent of Total Base Bid 35 % 35 %

The Professional Service Provider may count toward its MBE/WBE goal a portion of the total dollar value of a contract
with a joint venture equal to the percentage of the ownership and control of the MBE/WBE pariner,
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SCHEDULE D - Atfidavit of Professional Service Provider Regarding MBE/WBE Participation
(20f2)

SUB-SUBCONTRACTING LEVELS

Q__ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

0 % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

It MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero
(0) must be filled in each blank above.

If more than 10% of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief
explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE
firms, conditioned upon performance as Professional Service Provider of a Contract with the Commission, and
will do so within five (5) business days of receipt of a notice of Contract award from the Commission,

By:

, l s
GSG Material Testing, Inc. L J ‘7’1\"‘)
Name of Professional Service Provider {Print) Signature

08-10-2009 Umar T. Ahmad / Vice President
Date Name (Print)

312-666-2989
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print)

MBE _X WBE ___ Non-MBE/WBE ___

Phone/FAX
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STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS
(10f2)

Name of Project Contract Number

Date

STATEOF ILLINOIS  }
}88
COUNTYOF COOK )

In connection with the above-captioned contract:

| DECLARE AND AFFIRM that |

(Name of Affiant)
am the
and duly authorized representative of

(Title)

(Name of Company)
whose address is

and that the following Minority and Women Business Enterprises have been contracted with, and have fumished, or
are furnishing and preparing materials for, and have done or are doing labor on the above-captioned contract: that
there is due and fo become due them, respectively, the amounts set opposite their names for materials or labor as
stated; and that this is a full, true, and complete statement of all such MBEs/WBEs and of the amounts paid, due, and

to become due to them:
MBE/WBE Contract Amount Total Amount Balance
Name For of Previous This to
Contract Requests Request Complete
TOTALS
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STATUS REPORT OF MBE/WBE (SUB) CONTRACT PAYMENTS (2 of 2)

I DO SOLEMNLY DECLARE AND AFFIRM UNDER THE PENALTIES OF PERJURY THAT THE CONTENTS OF
THE FOREGOING DOCUMENT ARE TRUE AND CORRECT, AND THAT | AM AUTHORIZED, ON BEHALF OF
THE ABOVE FIRM, TO MAKE THIS AFFIDAVIT.

(Affiant)

(Date)

On this day of 20

beiore me, , the undersigned officer, personally
appeared , known to me to be the person described in the

foregoing Affidavit and acknowledged that he (she) executed the same in the capacity therein stated and for the
purposes therein contained.

In witness thereof, | hereunto set my hand and official seal,

Notary Public
Commission Expires

(Seal)
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