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EXECUTION PAGE
ENVIRONMENTAL TECHINICAL REVIEW SERVICES

THIS ENVIRONMENTAL TECHINICAL REVIEW SERVICES AGREEMENT (“Agreement”) effective as of April 8,
2014, but actually executed on the date witnessed, is entered into by and between the Public Building Commission
of Chicago, a municipal corporation of the State of lllinois, having its principal office at Room 200, Richard J. Daley
Center, 50 West Washington Street, Chicago, Illinois 60602, (the "Commission™), and Consultant with offices at
Weaver Boos Consulting 35 E. Wacker, Suite 1250, Chicago, IL 60601.

Background Information — Recitals:

1. Whereas, the Commission requires certain professional services described in Schedule B of the
Agreement, {the “Services”) in connection with various Projects and desires to retain the Consultant on the terms and
conditions set forth in the Agreement to perform such Services.

2. Whereas, the Consultant desires to be retained by the Commission to perform the Services described in
Schedule B, "Scope of Services”, as such may be modified by the Task Order and has represented fo the
Commission that the Consultant has the knowledge, skill, experience and other resources necessary fo perform the
Services in the manner provided by the Agreement.

3. Whereas, the Consultant represents that it is qualified and competent, by education, training and
experience to perform the Services necessary to complete the Projects in accordance with standards of reasonable
professional skill and diligence.

4. Whereas, the Commission has selected the Consultant to perform Environmental Techinical Review
Services on a Task Order basis.

5, Whereas, the Commission has relied upon the Consultant's representations in selecting the Consultant.

8. Whereas, the Commission and Counsultant agree that the term of this Agreement is two (2) years, with
two {2) successive one-year renewal options at the sole discretion of the Commission.

NOW THEREFORE, the parties agree on the terms and conditions that follow:
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Notary Public
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GENERAL PROVISIONS

1. Definitions. The following phrases have the same meanings for purposes of this Agreement.

a. Agreement means this professional services Agreement for Environmental Technical Review
Services, including all exhibits or documents attached hereto andfor incorporated by reference herein, and all
amendments, modifications, or revisions made in accordance with the terms hereof.

b. Commission as herein referred to shall include the Public Building Commission-of Chicago, the
Commission's Chairman, Secretary, Assistant Secretary, Executive Director, Director of Construction, Managing
Architect, Project Manager, or designated consultant or consultants, acting on bebalf thereof, as designated by the
Commission in writing, for the purpose of giving authorizations, instructions, andfor approval pursuant to this
Agreement or the Public Building Commission of Chicago, a municipal corporation organized under the Public
Commission Act of the State of Ilinois, as amended, or its duly authorized officers or employees.

¢. Consultant means the company or other entity identified in this Agreement, and such successors
or assigns, if any, as may be authorized by the terms and conditions of this Agreement.

d. Key Personnel means those job titles and persons as identified in those positions as identified in
Consultant's proposal and accepted by the Commission.

e. Project means that municipal, educational, or other public facility or Jocation specified in the
Task Order.

f. Services means collectively, the services, duties and responsibilities that are necessary fo allow
the Consultant to perform the Services required by the Commission under this Agreement and the assigned Task
Orders.

g. Sub-constltant means any firm hired by the Consultant to perform professional services related to
the performance of the Services.

h. Task Order means any tasks formally assigned by the PBC for the Consultant to perform specific
Environmental Technical Review Services on various Projects.

i. Technical Personnel as herein referred to include partners, officers and all other personnel of the
Consultant, exclusive of general office employees.

j. User Agency means the municipal corporafion that requested the Commission to underiake the
construction and/or improvement of the Project.

2, Incorporation of Documents. The documents identified below in this paragraph are hereby
incorporated in and made a part of this Agreement. By executing this Agreement, Consultant acknowledges and
agrees that Consultant is familiar with the contents of each of such documents and will comply fully with all applicable
portions thereof in performing the Services.

3. Engagement and Standards for Performing Services.
a. Engagement. The Commission hereby engages the Consultant, and the Consultant

hereby accepts such engagement, o perform the Services described in this Agreement and the assigned
Task Orders, as they may be amended, in writing, from time o fime by mutual agreement of the
Commission and the Consultant.

b. Performance Standard. The Consultant represents and agrees that the Services
performed under this Agreement and Task Orders will proceed with efficiency, prompiness and diligence and will
be executed in a competent and thorough manner, in accordance with reasonable professional standards in the
field and consistent with that degree of skill and care ordinarily exercised by practicing Environmental Consultants
performing services of a scope, purpose and magnitude comparable with the Services to be performed under this
Agreement and Task Order. If in the course of performing the Services, Consultant shall identify any condition,




situation, issue or problem that may impact the performance of the Services or the Project, Consultant shall promptly
provide notice to the Commission. The Consultant further promises that it will assign at all times during the term of
the Agreement the number of experienced, appropriately trained employees necessary for the Consultant to perform
the Services in the manner required by the Agreement and Task Order.

C. Consultant's Personnel. Consultant must ensure that all Services that require the
exercise of professional skills or judgment are accomplished by professionals qualified and competent in the
applicable discipline and appropriately licensed, if required by law. Consultant must maintain current copies of any
such licenses and provide these copies upon request by the Commission. Consultant remains responsible for the
professional and technical accuracy of all Setvices furnished, whether by the Consultant or others on its behalf. All
deliverables will be prepared in a form and content satisfactory to the Commission and delivered in a timely manner
consistent with the requirements of the Agreement and Task Orders. Consultant will be required to provide copies of
applicable licenses at contract execution and will be required to provide updated copies throughout the life of this
agreement.

d Confidentiality. Consultant acknowledges that it is enfrusted with or has access to
valuable and confidential information and records of the Commission and User Agency. Consultant must af all times
use it best efforts on behalf of the Commission to assure timely and satisfactory rendering and completion of its
Services. Consuitant must at all times act in the best interests of the Commission and User Agency consistent with
Consultant's professional obligations assumed by Consuitant in entering into this Agreement. Consuitant promises to
cooperate with the officials, employees and agents of the Commission and User Agency in furthering the
Commission’s and User Agency's interests. Consultant must perform all Services in accordance with the terms and
conditions of this Agreement and Task Orders, to the reasonable satisfaction of the Commission.

e Independent Contractor.  In performing the Services under this Agreement and Task
Orders, Consultant shall at all times be an independent contractor, and does not and must not act or represent itself
as an agent or employee of the Commission or the User Agency. As an independent contractor, Consultant is solely
and wholly responsible for determining the means and methods for performing the Services and all applicable taxes
that may stem from this agreement. Neither this Agreement or any Task Orders will not be construed as an
agreement of partnership, joint venture, or agency.

f. Limitations on Sub-Consultants, Consultant must not use any business or individual who
is disqualified by the Commission or debarred under any other govemmental agency's procedures to perform the
Services under the Agreement. Use of such sub-consultants may be deemed a material breach of contract.

Failure to Meet Performance Standard. If the Consultant fails to comply with its
obtigations under the standards of the Agreement or assigned Task Orders, the Consultant must perform again, at its
own expense, all Services required to be re-performed as a direct or indirect result of that failure. Any review,
approval, acceptance or payment for any of the Services by the Commission does not relieve Consultant of its
responsibility to render the Services and deliverables with the professional skill and care and technical accuracy
required by the Agreement and Task Orders. This provision in no way limits the Commission's rights against the
Consultant, either under the Agreement, at law or in equity.

h. Changes to the Services. The Commission may from time to time request changes to
the terms of the Agreement, Task Order or the Scope of Services of the Consultant to be performed hereunder.
Such changes, including any increase or decrease in the amount of compensation and revisions to the duration of
the Services, which are mutually agreed upon by and between the Commission and Consultant, shall be
incorporated in a written amendment to this Agreement or to the individually assigned Task Orders. The
Commission shali not be liable for any changes to this agreement, absent such written amendment.




4, Duties and Obligations of Consuitant.

a. Nondiscrimination. The Consultant agrees that in performing this Agreement and Task
Orders it shall not discriminate against any worker, employee or applicant for employment, or any member of the
public, because of race, creed, gender, color, national origin or disability, or otherwise commit an unfair labor
practice. Attention is called to applicable provisions of the Civii Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241
et. Seq. the Americans with Disabilities Act of 1990, 42 U.S.C. 12010 t. Seq. the !llinois Human Rights Act 775 ILCS
5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, inclusive
and a Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on October
1, 2009, concerning participation of Minority Business Enterprises and Women Business Enterprises on contracts
awarded by the Commission. The Consultant will furnish such reports and information as requested by the
Commission and the lllinois Department of Human Relations or any other administrative or governmental entity
overseeing the enforcement, administration or compliance with the above referenced laws and regulations.

b. Employment Procedures, Preferences and Compliances. Salaries of employees of
Consultant performing work under this Agreement and Task Orders shall be paid unconditionally and not less often
than once a month without deduction or rebate on any account except only such payroll deductions as are mandatory
or permitted by the applicable law or regulations.-Attention is called to lllinois Compiled Statutes, 1992 relating to
Wages and Hours including 820 ILCS 130/0.01 through 130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through
570/7 {(Employment of llinois Workers on Public Works Act} and 30 ILCS 560/0.01 through 560/7 (Public Works
Preference Act). The Consultant shall comply with all applicable *Anti-Kickback” laws and regulations, including the
“Anti-Kickback” Act of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276¢)
and the lllinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq. ff, in the performance of this Agreement or Task
Orders, there is any direct or indirect kickback, the Commission shall withhold from the Consultant, out of payments
due to it, an amount sufficient to pay employees underpaid the difference between the salaries required hereby to he
paid and the salaries actually paid such employees for the total number of hours worked. The amounts withbeld shall
be disbursed by the Commission for and on account of the Consultant to the respective employees to whom they are
due.

c. Compliance with Policies Congceming MBE and WBE. Intentionally Omitted.
d. Delays. The Consultant agrees that no charges for damages or claims for damages shall

be asserted by it against the Commission for any delays or hindrances from any cause whatsoever during the
progress of any portion of the Services. Such delays or hindrances, if any, shall be compensated for by an extension
of time to complete the Services, for such reasonable period as may be mutually agreed upon between the parties, it
being understood, however, that the agreement of the Commission fo allow the Consultant to complete the Services
or any part of them after the time provided for the completion thereof herein shall in no way operate as a waiver on
the part of the Commission of any of its rights hereunder.

e. Records. The Consultant shall maintain accurate and complete records of expenditures,
costs and time incurred by Consultant in connection with the Project and the Services. Such records shall be
maintained in accordance with recognized commercial accounting practices. The Commission may examine such
records af Consultant’s offices upon reasonable notice during normal business hours, Consultant shall retain all such
records for a period of not less than five calendar years after the termination of this Agreement.

f. Reports, The Consultant shall submit ali reports, related fo the Services it is performing,
through the Commission’s electronic Collaborative Workspace ("CW").

g. Time of Essence. The Censultant acknowledges and agrees that time is of the essence
in the performance of this Agreement and the assigned Task Orders and that timely completion of the Services is
vital to the completion of the Project by the Commission. Consultant agrees to use its best efforts to expedite




performance of the Services and performance of all other obligations of the Consultant under this Agreement, Task
Order and any other Agreement entered into by the Commission which are managed or administered by the
Consultant as a result of the Consultant's engagement hereunder.

h. Compliance with Laws. In peiforming its engagement under this Agreement and Task
Orders, the Consultant shall comply with all applicable federal, state and local faws, including but not limited 1o, those
referenced in subparagraphs {a) and in the documents referred to in paragraph 2 of this Agreement.

i, Progress Meetings. Intentionally Omitted

j- Defects in Project. The Consultant shall notify the Commission immediately in the event
the Consultant obtains knowledge of a defect in the Project or circumstances which could result in a Project delay or
cost overrun.

5, Term.

a. The term of this Agreement is two (2) years, with two (2) successive one-year renewal
options at the sole discretion of the Commission at a maximum compensation of $250,000, over the term of the
Agreement, excluding any exercised renewal option periods. The term of this Agreement shall begin upon the final
execution of this Agreement.

b. The Commission shall have the right, at any time, to terminate the term of this Agreement,
with or without cause, by written notice given to the Consultant at least thirty (30) days prior to the effective date of
termination. In addition, the Commission shall have the right, at any time and from time to time, with or without
cause, to suspend the performance of the Consultant hereunder with respect fo all or any part of the Services, by
written notice given to the Consultant at least five (5) days prior to the effective date of suspension. Termination or
suspension of this Agreement shall not relieve the Consultant from liability for the performance of any obligation of
the Consultant under this Agreement or Task Order performed or to have been performed by the Consultant on or
before the effective date of termination or suspension. Provided the Consultant is not in default under this
Agreement at the time of termination or suspension, the Commission agrees to pay to the Consultant, in accordance
with the terms of this Agreement, all compensation and reimbursements due to the Consultant for periods up to the
effective date of termination or suspension. In no event shall the Commission be liable to the Consultant for any loss,
cost or damage which the Consultant or any other party may sustain by reason of the Commission terminating or
suspending this Agreement as provided herein; provided, however, that the Commission may, in its sole discretion,
reimburse the Consultant for actual expenses approved by the Commission.

c. If the Project, in whole or substantial part, is stopped for a period longer than thirty (30}
days under an order of any court or other governmental authority having jurisdiction of the Project, or as a result of an
act of government, such as a declaration of national emergency making materials unavailable, through no act or fault
of the Consultant, or if the Commission fails to make any payment or perform any other obligation hereunder, the
Consultant shall have the right to terminate this Agreement, by written notice given to the Commission at least seven
{7) days prior fo the effective date of termination, and shall have the right to recover from the Commission all
compensation and reimbursements due to the Consultant for periads up to the effective date of termination.

8. Compensation of Consultant; Reimbursement for Expenses. The Commission shall compensate
the Consultant for the Services in the manner set forth in Schedule D of this Agreement, or as modified in the Task
Order. In addition, the Commission shall, upon submission of detailed invoices by the Consultant, no more frequently
than once every 30 days, and prior written approval by the Commission of those invoices reimburse the Consultant
for all Reimbursable Expenses. As used in this paragraph, the term  "Reimbursable Expenses" shall mean those
expenses identified as such in this Agreement or as modified by the Task Order.




7. Submission of Invoices through CW. The Consultant shall submit all invoices in electronic format
using the PBC's CW System. The Consulfant will receive training for the utilization of the CW System by the
Commission. All submitted invoices shall include a cover page as provided by the PBC, and include the Task Order
number. The failure to submit invoices through CW will result in delayed or non-payment to the Consultant.

8. Rights and Obligations of Commission. In connection with the administration of the Project by the
Commission and the performance of this Agreement by the Consuitant, the Commission shall have the following
rights and obligations, in addition to those provided elsewhere in this Agreement.

a. Information. The Commission shall provide the Consultant all reasonably requested
information concerming the Commission's requirements for the Project and the Services.

b. Review of Documents. Subject to the provisions of subparagraph 4 (d} above, the
Commission agrees to make a reasonable effort to examine documents submitted by the Consultant and render
decisions pertaining thereto with reasonable promptness,

c. Site Data. Intentionally Omitted.
d. Tests and Reporis. Intentionally Omitted.
e, Legat, Auditing and other Services. The Commission shall arrange and pay for such legal,

auditing, insurance counseling and other services as the Commission, in its sole discretion, may determine to be
required for the Project. Such payments shall not include legal or auditing expenses arising out of or relating to any
etrors or omissions, or claimed errors or omissions, of Consultant,

f. Designated Representatives, The Commission may designate, at its sole discretion, one
or more representatives authorized to act in its behalf.

g Ownership of Documents, All documents, data, studies and repoits prepared by the
Consultant or any party engaged by the Consultant, pertaining to the Project and/or the Services shall be the
property of the Commission including copyrights.

h. Audits. The Commission shall have the right to audit the books of the Consultant on all
subjects relating to the Project and/or the-Services.

9. Indemnification of Commission. The Consultant hereby agrees to indemnify, keep and save
harmless the Commission and the User Agency and their respective commissioners, board members, officers,
agents, officials and employees from and against ali claims, demands, suits, losses, costs and expenses, including
but not limited to, the fees and expenses of attorneys, that may arise ouf of or be based on any injury to persons or
property that is or is claimed to be the result of an error, omission or act of the Consultant or any person employed
by the Consultant to the maximum extent permitted by applicable law.

10.  |nsurance to be Maintained by Consuitant. The Consultant shall purchase and maintain at all times
during the performance of Services hereunder, for the benefit of the Commission, the User Agency and the
Consultant, insurance coverage as set forth in the Insurance Requirements of this agreement, and as such may be
modified by the Task Order.

11.  Default.

a. Events of Defaultt Any one or more of the following occurrences shall
constitute an Event of Default under this Agreement:

i Failure or refusal on the part of the Consultant duly to observe or perform any
obligation or agreement on the part of the Consultant contained in this Agreement or Task Order, which
failure or refusal continues for a period of ten (10} days (or such longer period as the Commission, in its sole
discretion, may determine if such failure is not capable of being cured within such ten (10) day period) after
the date on which written notice thereof shall have been give to the Consultant by the Commission;

. Failure of Consultant to perform the Services to the standard of performance set




forth in this Agreement;

i, Any representation or warranty of the Consultant set forth herein or otherwise
delivered pursuant to this Agreement shall have been false in any material respect when so made or
furnished;

'3 The Consultant becomes insolvent or ceases doing business as a going concern,
or makes an assignment for the benefit of creditors, or generally fails to pay, or admits in writing its inability
to pay, its debts as they become due, o files a voluntary petition in bankruptey, or is adjudicated a bankrupt
or an insolvent, or files a petition seeking for itself any reorganization, arrangement, composition,
readjustment,. liquidation, dissolution, or similar arrangement under any present or future statute, law or
regulation relating to bankruptcy or insolvency, or files an answer admitting the material allegations of a
petition filed against it in any such proceeding, or applies for, consents to or acquiesces in the appointment
of a ftrustee, receiver, liquidator or other custodian of it or of all or any substantial part of its assets or
properties, or if it or its principals shall take any action in furtherance of any of the foregoing; or

v, There shall be commenced any proceeding against the Consultant seeking
reorganization, arrangement, readjustment, liquidation, dissolution or similar relief under any present or
future statute, law or regulation relating to bankruptey which is not vacated, stayed, discharged, bonded or
dismissed within sixty (60) days thereof, or there shall be appointed, without the Consultant's consent or
acquiescence, any trustee, receiver, liquidator or other custodian of Custodian or of all or any substantial
part of the Consultant's assets and properties, and such appointment shall not have been vacated, stayed,
discharged, bonded or otherwise dismissed within sixty (60) days thereof.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission
may exercise any right, power or remedy permitted to it by law or in equity and shall have, in particutar, without
limiting the generality of the foregoing, the right to terminate this Agreement upon written notice to the Consultant, in
which event the Commission shall have no further obligations hereunder or liability to the Consultant except as to
payment for Services actually received and accepted by the Commission through the effective date of termination.
No caurse of dealing on the part of the Commission or delay or failure on the part of the Commission to exercise any
right shall operate as a waiver of such right or otherwise prejudice the Commission's rights, powers or remedies.

C. Remedies not Exclusive. No right or remedy herein conferred upon or reserved to the
Commission is exclusive of any right or remedy herein or by law or equity provided or permitted, but each shall be
curmulative of every other right or remedy given hereunder or now or hereafter existing at law or in equity or by
statute or otherwise, and may be enforced concurrently therewith or from time to time.

12. Claims and Disputes. All Claims arising under, related to or in connection with the terms of this
Agreement or its interpretation, whether involving law or fact or both, including questions conceming compensation,
and all claims for alleged breach of contract will be resolved in accordance with the following dispute resolution
Processes.

a. Dispute Resolution. The Commission and Consultant agree to cooperate in resolving any
claims, controversies or disputes (collectively, “Dispute” or "Disputes”) that may arise out of or relate to the
Agreement, the breach thereof, or the Services,

b. Confinuing Services, The Commission and Consultant agree that the Services will not be
stopped or slowed in any way during the pendency of any Dispute, provided that all monies owed for the Services not
in dispute are timely paid pursuant fo this Agreement. Consultant shall continue fo perform the Services pending
final resolution or determination thereof, unless requested by the Commission to suspend the Services, provided that
the Commission continues to pay Consultant for all Services not subject to a Dispute.

¢. Step Negotiations. In the event a Dispute is not resolved or a party asserts a demand in writing
to the other party claiming that party has breached this Agreement, the parties shall attempt in good faith to resolve




the Dispute promptly by negotiation, as follows. Any party may give the other party writien notice of any Dispute not
resolved in the normal course of business. The Commission and Consultant agree to meet at a mutually acceptable
fime and place within ten (10) days after delivery of such notice, and thereafter as often as reasonably necessary, to
attempt to resolve the Dispute. If a negotiator intends to be accompanied at a meeting by an attorney, the other
negofiator shall be given at least three (3) working days’ notice and may also he accompanied by an attorney. Al
negotiations pursuant to this clause are confidential and shall be treated as compromise and settlement negotiations
for purposes of all rules of evidence. If the matter is not resolved within thirty (30) days from the written notice, or if
no meeting takes place within fifteen {15) days after such nofice, either party may initiate mediation as provided
herein.

d. Mediation. All Disputes that cannot be resolved by the paities under Section 9.4 shall initially be
submitted to mediation in Chicago, lllinois before a mediator that is agreeable to both parties, and which is conducted
according to the Commercial Arbitration Rules and Mediation Procedures of the American Arbitration Association
then in effect, Submission to mediation is a precondition to arbitration as set forth below. The parties will not attempt
to subpoena or otherwise use as a witness any person who serves as a mediator, will assert no claims against the
mediator as a result of the mediation, and will hold the mediator harmless from claims by third parties arising out of or
relating to the mediation provided for in this Section, If the Dispute is not resolved by the eartier of thirty (30) days
after the last mediation session or ninety {90) days after the mediation demand, either party may initiate arbitration as
follows.

e, Arbitration. All Disputes not resolved under Sections 9.4 or 9.5 shall be decided by confidential,
binding arbitration in Chicage, lllinois and in accordance with the Commercial Arbitration Rules and Mediation
Procedures of the American Arbitration Association ("AAA”) then in effect. Notice of demand for arbitration must be
filed in writing with the other parties to this Agreement and with the AAA. The demand must be made within a
reasonable time subsequent to the faifure of mediation fo achieve resolution of the Dispute.

1, Each party shall be entitled to depose no more than three fact withesses for no longer
than three hours each. Each party shall be entitied to depose any and all retained expert opinion
witnesses for no longer than four hours each. Each party shall produce to the other all non-
privileged records relating to the Work that have relevant information or are reasonably calculated
to lead to the discovery of relevant information relating to the Dispute. The Arbitrator shall resolve
all discovery disputes. The Arbitrator may modify these discovery limitations for good cause
shown.

2. The Arbitrator shall have the authority to order specific performance, including, without
limitation, interim injunctive relief prior to the Dispute being resolved. The Arbitrator shall have the
authority to decide all issues concerning the fulfillment of any condition precedent to the arbitrability
of a claim or defense, the amount of damages to be awarded, if any and the arbitrability of the
issues presented. The Arbitrator is not empowered to award damages in excess of compensatory
damages, such as punitive damages. Nofwithstanding anything to the contrary, the term
“Arbitrator” as used herein shall consist of one arbitrator, regardless of the size of the claim or
counterclaim. An arbitrator eligible to hear the Dispute shall have at least five years of experience
as an arbitrator with the AAA and/or ancther neutral organization, be familiar with commercial
practices, and be a practicing lawyer.

3. At either party's option, third parties who are subject to a valid arbitration agreement
with the party seeking joinder may be joined in the arbitration by consolidation, joinder or
otherwise,




4. The award of the Arbitrator shall be enforceable in any court of competent jurisdiction in
Cook County, lllinois, and each party consents and submits to the jurisdiction of such court for
purposes of such action.

f. Consultant Self-Help Prohibited. The Consuftant must never withhold performance of ifs
Services by, for example, refusing fo review and approve appropriately submitfed invoices or pay applications, timely
fo make recommendations on general contractor claims, or promptly to issue other appropriate approvals needed by
others where doing so would potentially harm third parties, such as subconsulfants, the general contractor, or its
subcontractors, Doing so to gain poltential leverage in negotiating or seffling the Consulfant’s claims against the
Commission or User Agency will constitufe bad faith on the Constlfant's part.  This provision is not infended fo
prohibit the Consultant from exercising its well-considered professional judgment, however, in carrying out its duties
and responsibiliies under the Agreement, and is not infended to prevent the Consuitant from exercising the rights
and remedies available fo if by law or under this Agreement.

13. Assignment. The Consultant acknowledges that the Commission is induced fo enter into this
Agreement by the personal qualifications of the principals, staff and employees of the Consultant and agrees,
therefore, that neither this Agreement nor any right or obligation hereunder may be assigned by the Consultant, in
whole or in part, without the prior written approval of the Commission. The Commission expressly reserves the right
to assign or otherwise transfer all or any part of its interests hereunder without the consent or approval of the
Consultant.

14. Personnel. The Consultant further acknowledges that the Consultant has represented {o the
Commission the availability of certain members of the Consultant's staff who will be assigned to the Project, and
agrees, therefore, that in the event of the unavailability of such members, the Consultant shall so notify the
Commission in writing, and, upon the approval of the Executive Director, shall assign other qualified members of the
Consultant's staff, to the Project.

15. Relationship of Parties. The relationship of the Consultant to the Commission hereunder is that
of an independent contractor, and the Consultant, except to the extent expressly provided to the contrary in this
Agreement, shall have no right or authority to make contracts or commitments for or on behalf of the Commission, to
sign or endorse on behalf of the Commission any instruments of any nature or to enter into any obligation binding
upon the Commission. This Agreement shall not be consfrued as an Agreement of partnership, joint venture, or
agency.

16. Miscellaneous,

a, Counterparts. This Agreement may be executed in any number of counterparts, any of
which shall be deemed an original,

b, Entire Agreement. This Agreement constitutes the entire understanding and Agreement
between the parties hereto and supersedes any and all prior of contemporaneous oral or written representations or
communications with respect to the subject matter hereof, all of which communications are merged herein. This
Agreement shall not be modified, amended or in any way altered except by an instrument in writing signed by both of
the parties hereto.

C. Force Majeure. Neither of the parties shall be liable to the other for any delay or failure in
performance hereunder due to causes which are beyond the control of the party unable to perform, If a force
majeure occurs, the party delayed or unable to perform shall give prompt notice to the other party, and the
Commission may, at any time during the continuation of the force majeure event, elect to suspend the performance
of the Consultant under this Agreement for the duration of the force majeure. The Commission shall not be obligated
to pay for Services to the extent and for the duration that performance thereof is delayed or prevented by force
majeure, buf, provided the Consultant is not in default of any obligation of the Consultant hereunder, the Commission
shall pay to the Consultant, according to the terms hereof, all compensation and reimbursements due to the



Consuitant for pericds up to the effective date of suspension.

d. Goveming Law, This Agreement has been negotiated and executed in the State of fllinois
and shal! be construed under and in accordance with the internal laws of the State of llinois.

e No Waiver. The waiver by either party of any breach of this Agreement shall not
constitute a waiver as to any succeeding breach.

f. Nofices. All notices required to be given hereunder shall be given in writing and shall he
hand delivered or sent by United States certified or registered mail, postage prepaid, addressed to Commission and
to the Consultant at their respective addresses set forth above. If given as herein provided, such notice shall be
deemed to have been given on the date of delivery, if delivered by hand, and on the second business day after
mailing, if given by mail. The Commission or the Consultant may, from time to time, change the address to which
notices hereunder shall be sent by giving notice to the other party in the manner provided in this subparagraph.

4. Reimbursable Expenses. Reimbursable expenses includes those actual expenditures, for
subcontractors, laboratory costs and leased or rented equipment, as well as those expenditures as identified on a
Task Order basis approved by the Commission ptior to being incurred, and payable by the Commission.

h. Severability. In the event that any provisions of this Agreement shall be invalid, illegal or
unenforceable, the validity, legality and enforceability of the remaining provisions shall not in any way be affected or
impaired thereby.

i. Successors and Assigns. Except as otherwise provided herein, this Agreement shall be
binding upon and inure to the benefit of each of the parties heteto and their respective successors and assigns.

J- Consultant's Authority. Execution of this Agreement by the Consultant is authorized by a
resolution of its Board of Directors, if a corporation, or similar governing document if a partnership or a joint venture,
and the signatures(s) of each person signing on behalf of the Consultant have been made with complete and full
authority to commit the Consultant to all terms and conditions of this Agreement, including each and every
representation, certification and warranty contained or incorporated by reference in it.
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SCHEDULE B

SCOPE OF SERVICES

The Environmental Technical Review services are desciibed below and are to be performed on an as needed basis as
directed by the PBC. It is the intention to perform these services on all new projects as well as existing projects based on
project need.

Program Support Services

& & & 8 & & & & B S O & @

Preparing environmental scopes of work for PBC's environmental consultants;
Oversight of environmental field activities;

Integration of new IEPA Vapor Intrusion;

Regulatory review,

Environmental design and bid specification package reviews;

Acting as an environmental resource for PBC Project Management and PBC staff;
Database and document management;

Grant administration and tracking;

Assistance with Freedom of Information Act Requests;

Public Relations;

National Environmental Policy Act (NEPA) review;

Industrial Hygiene Services;

I[EPA LUST Trust Fund Assistance,

Cost estimating and budgeting;

QA/QC; and

Providing various technical and engineering support to the PBC on an as needed basis.

Environmental Technical Report Review Services:

Phase | Environmental Site Assessments;
Phase Il Environmental Site Assessments;
IEPA Site Remediation Reporting:
o Comprehensive Site Investigation Reports;
o Remedial Action Plans;
o Remedial Objectives Reports;
o Remedial Action Completion Reports;
Groundwater modeling;
TACO Tier Il and Il Risk Assessments;
Hazardous Material Inspection Reports;
Ground Penetrating Radar Reports;
Electromagnetic Surveys;
Test Pitting Reports;
Environmental Remediation Close out reports;
Health and Safety Plans;
Metropolitan Water Reclamation District Sewer Discharge Permits;
Underground Storage Reports:
o 20 and 45 day reports to the lllinois EPA;
Analytical Data Review;
Waste Profiling; and

Stormwater Management Plan Reviews.




SCHEDULE €

TASK ORDER MANAGEMENT

The PBC has initiated the planning process for various local public facilities. The PBC has selected Consultant to
perform environmental technical reviews services for various public project services on a Task Order basis. The Task
Order process to be followed is delineated below. The Task Order will set forth the specific Environmental Technical
Review Services Consultant shall perform,

Task Order Services Request and Award Process

The Consultant must perform the ordered and required Services in a satisfactory manner consistent with the
standard of performance stated in the General Provisions, Section 3.b. Such Services will be determined on an
as-needed basis and as described in a Task Order Services Request. The Consultant will be responsible for the
professional and technical accuracy and completeness of all work or materials furnished.

The following Commission Representative (CR) will be managing the contract:
o  Deputy Director for Environmental; LeeAnn Tomas-Foster
e Phone: 312.744.9281 :

LeeAnn Tomas-Foster will manage the process from initiation through invoice approval with assistance from and
in coordination with each Project Manager. After a project is identified, the CR will prepare the scope of work
with the Project Manager, and submit the RFP to Weaver Boos. Weaver Boos will estimate the number of hours
required to complete the work and submit a completed Attachment A. (Hourly rates have already been
negotiated with Weaver Boos, and will not change throughout the life of the contract.) The CR and the Project
Manager will review and finalize the appropriate scope, hours, and cost for each proposal and will submit a task
order per project for the Director of Planning and Director of Procurement approval.

Proposal Requirements
The proposal shall include the unit rates for all environmental consultants expected to work on task orders generated
under this RFP. The Consultant must demonstrate the following as part of their proposal:

1. For each task order, (1) provide a clear detailed understanding of project approach and understanding
of the services requested; (2) a list of all personnel and subcontractors assigned to the PBC Program
and aftach their resumes; (3) and the hours required for each personnel assigned;

2. For the overall contract, provide the name and resume of a Quality Assurance/Quality Control team
member who will be responsible for providing QA/QC for all documents provided to the PBC,

Use of Reports/Documents

The environmental professionals serving for all roles in this contract shall be responsible for reviewing documents
with a high degree of sensitivity. The PBC expects that all document and report reviews as well as interpretations of
PBC documents be kept strictly confidential.

PBC Project Restrictive Bidding
The Consultant shall be precluded from pairing or contracting with any team bidding on any PBC project where
Environmental Support Services and Environmental Technical Review Services are performed.




:
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Qualifications/Personnel
All Environmental Support Services and Environmental Technical Review Services are to be performed by qualified :
personnel who have at a minimum fifteen years of experience working in the environmental industry and have
experience in the scope of work listed above, Administration services can be performed by environmental
consultants with no fess than two years of experience.

Acceptance of Task Orders

1) Upon acceptance of the Consultant's response to the Task Order Services Request, the PBC may, by
written Task Order signed by the appropriate PBC signatories, direct the Consultant to perform the Task
Order Services.

2) Consultant must not commence Services under the Task Order until the written approval of the appropriate
PBC Signatory has been obtained, and the PBC is not liable for any cost incurred by the Consultant without
such approval.
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SCHEDULE E
INSURANCE REQUIREMENTS - ENVIRONMENTAL TECHNICAL REVIEW SERVICES

The Consultant must provide and maintain at Consultant's own expense, until expiration or lermination of the
Agreement and during the time period following expiration if Consultant is required to return and perform any
additional work, the minimum insurance coverage and requirements specified below, insuring all operations
related to the Agresment,

D.1.  INSURANCE TO BE PROVIDED
D.1.1.  Workers’ Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are fo provide a
service under the Agreement and Employers Liability coverage with limits of not less than $1,000.000 each
accident, illness or disease.

D.1.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $5.000,000 per occurrence for
bodity injury, personal injury, and property damage liability. Coverage must include the following: All premises
and operations, productsicompleted operations, defense, and contractual liability. ~ The Public Building
Commission of Chicago, the Board of Education of the City of Chicago, the City of Chicage and any other User
Agency must be named as Additional Insured on a primary, non-contiibutory basis for any liability arising directly
or indirectly from the work.

If tank removal or excavation is to be performed, the contractor must include the following additional coverage: All
premises and operations, productsfcompleted operations (for minimum of two (2) years following project
completion), explosion, collapse, underground, separation of insureds, defense, and contractual liabifity.

Subcontractors performing work for Consultant must maintain limits of not less than $1.000,000 per occurrence
with the same terms herein

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Consultant must provide Automobile Liability Insurance, with fimits of not less than $2,000,000 per occurrence for
bodily injury and property damage. The Public Building Commission of Chicago, the Board of Education of the
City of Chicago, the City of Chicage and any other User Agency must be named as Additional Insured on a
primary, non-confributory basis.

Subcontractors perfarming work for Consultant must maintain limits of not less than $1,000,000 per eccurrence
with the same terms herein,

D.1.4. Professional Liability

When Consultant performs work in connection with the Agreement, Professionat Liability Insurance must be
maintained with limits of not tess than $5,000,000 covering acts, errors, or omissions. The policy will include
coverage for wrongful acts, including but not limited to errors, acts er omissions, in the rendering or failure to
render professional services resulting in a pollution incident. When policies are renewed or replaced, the policy
retroactive date must coincide with, or precede the, start of work on the Agreement. Coverage must be
maintained for two years after substantial completion. A claims-made policy, which is not renewed or replaced,
must have an extended reporting period of two (2) years.

Subcontractors performing work for Consultant must maintain limits of not less than $1.000,000 per occurrence
with the same terms herein,




D15  Property

The Consultant is responsible for all loss or damage to Commission and City of Chicago and/for property owner at
full replacement or repair cost. The Consultant is responsible for all loss or damage to personal property
{including but not limited to materials, equipment, tools, and supplies) owned, rented, or used by Consultant,

D.2.  ADDITIONAL REQUIREMENTS

The Consultant must furnish the Public Building Commission Procurement Department, Richard J, Daley Center,
Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the
date of this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any insurance
coverage has an expiration or renewal date ocourring during the term of this Agreement. The Consultant must
submit evidence of insurance to the Commission before award of Agreement. The receipt of any certificate does
net constitute agreement by the Commission that the insurance requirements in the Agreement have been fully
met or that the insurance policies indicated on the certificate are in compliance with all Agreement requirements.
The failure of the Commission to obtain cerlificates or other insurance evidence from Consultant is not a waiver
by the Commission of any requirements for the Consultant to obtain and maintain the specified coverage. The
Consultant will advise all insurers of the Agreement provisions regarding insurance. Non-conforming insurance
does not relieve Consultant of the obligation fo provide insurance as specified in this Agreement.  Non-fulfiiment
of the insurance conditions may constitute a breach of the Agreement, and the Commission retains the right 1o
stop work until proper evidence of insurance is provided, or the Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/for
its subcontractors at any time upon written request.

The insurance must provide for 30 days prior written notice to be given to the Commission if any policies are
canceled, substantially changed, or non-renewed.

Any deductibles or self-insured retentions on referenced insurance must be borne by Consuitant.

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the
Public Building Commission of Chicago, the Board of Education of the City of Chicago, the City of Chicago and
any other User Agency, their respective Board members, employees, elected and appointed officials, and
representatives and the property owner.

The insurance coverage and limits furnished by Consultant in no way limit the Consultant's liabilities and
responsibilities specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the Board
of Education of the City of Chicago, the City of Chicago and any other User Agency do not coniribute with
insurance provided by the Consultant under the Agreement.

The required insurance to be cartied is not limited by any limitations expressed in the indemnification language in
this Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law.

if Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or
limited liability company as a named insured

The Consultant must require alf its subcontractors to provide the insurance required in this Agreement, or
Consultant may provide the coverage for its subconiractors. Al subconiractors are subject to the same
insurance requirements of Consultant unless otherwise specified in this Agreement.

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost.

The Commission's Risk Management Department maintains the rights to modify, delete, alter or change these
requirements.



SCHEDULE F

KEY PERSONNEL
(Attach Resumes)

Name

Firm

Title

Email Address

Peter Cambouris

Weaver Boos Consultants

Senior Project Manager

pcambouris@weaverboos.cam

Douglas G. Dorgan

Weaver Boos Consuliants

Principal

ddorgan@weaverboos.con

Andrew Perdue

Weaver Boos Consultanis

Senior Project Manager

aperdue@weaverboos.conf

Carolyn Feltz

Weaver Boos Consultanis

Senior Project Manager

cfeltz@weaverboos.com

Michael B. Maxwell

Weaver Boos Consultants

Senior Project Manager

mmaxwell@weaverboos.co

=

Steven B. Geneser

Weaver Boos Consultants

Industrial Hygienist

sgeneser@sbcglobal.net

Environmental Technical Review Services
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PETER CAMBOURIS, LPG

Senior Project Manager

Fields of Expertise

Environmental Permitting and Regulatory Compliance,
Environmental Monitoring (air, soil, and groundwater), ,
Environmental Site Assessments (Phase I and IT ESA),
Voluntary Clean Up  Programs,  Brownfields
Redevelopment Programs, Risk-Based Corrective Action,
Environmental Remediation Project Management,
Hydrogeologic Investigations, Solid Waste Facility
Construction Management, Geotechnical Exploration.

Certifications

Licensed Professional Geologist (lllinois). Forty Hour
Hazardous Waste Site Worker and Eight Hour
Supervisors Refresher Course

Education
B.S. Earth Science, Northeastern Illinois University, 2004

B.A. Environmental Studies, Northeastern Ilinois
University, 1995

Professional Summary

Mr. Cambouris serves as a Senior Project Manager for
Weaver Boos Consultants North Central, LLC. He has
approximately 15 years of professional experience in
conducting and managing a wide variety of environmental
and solid waste facility projects. During this time, Mr,
Cambouris has been involved in various aspects of project
implementation including the supervision of technical
support staff in the compilation and presentation of site
investigations. He has successfully completed numerous
projects including multi-phase environmental site
assessments, risk based corrective action, hydrogeological
investigations,  groundwater  impact  assessments,
remediation planning and implementation, UST closures,
and solid waste construction management. In addition, he
has conducted geotechnical exploration and construction
materials testing activities in support of property
development projects.

Select Project Experience

Mr, Cambouris has completed numerous Phase 1 and 11
ESAs that have included soil and groundwater sampling
activities, Mz, Cambouris has also been responsible for
the managing and implementation of various

environmental remediation projects. He has managed
numerous brownfields projects enrolled in various
voluntary clean up programs including the Illinois Site
Remediation Program (SRP) and LUST, the Indiana
Voluntary Remediation Program (VRP) and LUST,
Wisconsin Department of Natural Resources, and RCRA
compliance.

Mr, Cambouris has field experience at a variety of sites,
including solid waste disposal facilities and industrial
facilities that included implementing groundwater
sampling, installation of monitoring wells, soil sampling,
and observation of drilling activities, land surveying, and
field interpretation of hydrogeology through use of in-situ
slug testing.

He has performed a Phase I and IT ESA at an industrial
steel manufacturing facility in the south Chicago area.
The Phase 1I ESA included the implementation of a site
investigation for purposes of soil and groundwater sample
collection and analysis.

He has managed several hydrogeologic site investigations
designed to comply with solid and hazardous waste
permitting requirements in Indiana,  The specific
activities include developing a field drilling program, data
evaluation, and preparation of the hydrogeologic site

investigation for inclusion in a permit application.

Mr. Cambouris has assisted municipalities in the Illinois
Municipal Brownfields Redevelopment Grant Program.
Services include securing funding for Brownfields
assessment and cleanup activities and seeing them
through the Site Remediation Program in support of
obtaining No Further Remediation Letters.

Voluntary clean up program activities include report
preparation, development of site specific Tier 2 and 3
remediation objectives (Illinois), using RISC to develop
site specific clean up (Indiana), implementation and
management of remedial action to achieve approved
remediation objectives,

Mr. Cambouris is implementing SRP activities associated
with a 1.7 acre parce! of land containing a former die

casting facility that is located in the west suburbs of
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PETER CAMBOURIS, LPG

Senior Project Manager

Chicago. The site has been emrolled in the SRP for
purposes of securing a Focused NFR letter to address
Polychiorinated Biphenyls (PCBs) impacts observed in
the subsurface and building materials. In addition, the
site is seeking a Risk Based Disposal Approval Request
from the United States Environmental Protection Agency
(USEPA) to address these PCB impacts. Tier 3
remediation objectives and Self-Implementing Cleanup
Standards have been proposed for the site. Select
proposed site remediation activities for this site include
soil excavation, washing of porous and non-porous
building material using select detergents, and installation
of a slurry wall.

Mr. Cambouris has managed and implemented SRP
activities that Jed to the acquisition of a Comprehensive
NER letter for a 6 acre parcel of Jand located in the west
suburbs of Chicago. Based on subsurface investigations,
the site had been impacted by Volatile Organic
Compounds (VOCs), in particular Trichloroethylene
(TCE). A Tier 2 evaluation was undertaken that consisted
of the development of Tier 2 Soil Remediation Objectives
for the Soil Component of the Groundwater Ingestion
Exposure Route. Alternative caps were constructed as
engineered barriers to address COCs exceeding the Soil
Inhalation and Ingestion Exposure Routes. The site was
issued a Comprehensive NFR letter by the IEPA SRP.

Mr. Cambouris has managed and implemented SRP
activities the fed to the acquisition of a Focused NFR
letter for a 7.5 acre parcel of land located in the northwest
subarbs of Chicago. The remediation site formerly
contained a leaking underground storage tank (LUST). A
subsurface investigation was performed to assess site
impacts, A Tier 2 evaluation was undertaken that
consisted of the development of Tier 2 Soil Remediation
Objectives for the Soil Component of the Groundwater
Ingestion Exposure Route. The site was issued a Focused
NFR letter by the IEPA SRP,

Mr. Cambouris also managed and implemented SRP
activities the led to the acquisition of a Focused NFR
letter for a 1.5 acre parcel of land located in the northwest
suburbs of Chicago. Subsurface soil conditions were

impacted by a dry cleaning facility formerly located at the
property. A soil investigation was performed to assess
site impacts. To address select PCE concentrations
observed within site soils, the Soil Inhalation and
Ingestion Exposure Routes were successfully excluded
form further consideration using engineered barriers. The
site was issued a Focused NFR letter by the IEPA SRP.

He conducted site investigation activities at a 10-acre site
in Chicago, Illinois previously used for railroad car and
truck trailer repair services for approximately 100 vears
that exhibited the presence of lead at concentrations
exceeding applicable remediation objectives within onsite
shallow fill materials and also one sample in excess of the
TCLPF hazardous waste regulatory limits, Weaver Boos
developed a risk based strategy to address the lead
impacts that included calculating a site lead average
concentration and comparing the average to a site specific
Tier 3 Soil Remediation Objectives in conjunction with
stabilization of the hazardous lead impacted soil for
appropriate  offsite  disposal. Upon remediation,
remaining lead data was averaged and compared to the
site specific Tier 3 Soil Remediation Objectives.

He has managed the preparation of a RCRA Facility
Investigation (RFI) Workplan for a steel plating facility in
Michigan. The RFI Workplan detailed the proposed site
investigation activities to address various subsurface
impacts previously observed at the site. The site
investigations included the installation and sampling of
numerous groundwater monitoring wells.  The RFI
Workplan is under review by the Michigan Department of
Environmental Quality.

Mr, Cambouris has undertaken construction management
activities for the construction of a hazardous waste
disposal facility that is part of a approved RCRA permit
for a steel plating facility in Indiana. Construction
management activities included daily communications
with the Contractor and the client, and select Construction
Quality Assurance activities.
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DOUGLAS G. DORGAN, JR., LPG

Principal

Fields of Expertise

Environmental Site Assessments, Environmental
Permitting, Brownfield’s Redevelopment,
Groundwater Impact Assessments, Environmental

Remedial Projects, Risk Based Corrective Action

Certification

Licensed Professional Geologist, State of Indiana
Licensed Professional Geologist, State of Illinois
OSHA Supervisor's Health & Safety Training
Chemical-terrorism Vulnerability Information (CVI)
Authorized User

Education

B.S, Earth Science, Eastern lllinois University, 1986
Graduate Course Work in Environmental Studies,
Sangamon State University, 1986

M.S. Geography/Environmental Science,

Northern Illinois University, 1993

Professional Summary

Mr, Dorgan setves as Principal and Senior Project
Manager with Weaver Boos Consultants. He has
over twenty years of environmental and solid waste
control project experience. He currently leads the
firms Environmental Practice professional staff, He
has supervised completion of numerous projects
including multi-phase environmental site
assessments, risk based corrective  action,
Brownfield’s

investigations, groundwater impact assessments,

redevelopment,  hydrogeological
remediation planning and implementation, multi
media compliance audits, UST closures, and solid
waste management facility permitting.

Prior fo joining Weaver Boos Consultants, Mr.
Dorgan was an Office Director for a national
environmental consulting firm.

Select Project Experience

He has been involved in over S0 state voluntary
remediation program projects at sites located in states
throughout the Midwest and Southwest. These
projects have utilized a range of closure strategies
involving site-specific fate and transport modeling,

risk assessment, remediation, land use controls, and
engineered barriers. Many of these projects were
completed in support of property acquisition and
consequently completed in accordance with
aggressive schedule and risk mitigation requirements.

Mr. Dorgan has provided services to both private and
public sector clients redeveloping Brownfield’s.
Plans have included residential, retail, commercial,
industrial, and mixed use developments. Work has
been performed pursuant to various state and federal
grant and revolving loan programs. He also consults
on the unique construction related aspects of
developing distressed properties.

He manages activities performed in compliance with
a RCRA Hazardous Waste Management Permit for a
major steel company located in Northwest Indiana.
Responsibilities include supervision of preparation of
permit renewal and amendment applications, permit
negotiations with IDEM and USEPA, and ongoing
groundwater sampling and reporting for a hazardous
waste landfill network comprised of 64 monitoring
points. Mr, Dorgan also manages RCRA Corrective
Action activities for the site, including preparation of
required plans and deliverables and investigation and
corrective measures implementation pursuant to
approved workplans.

Mt. Dorgan managed acquisition of a comprehensive
“No Further Remediation” letter pursuant to the
Illinois Site Remediation Program for a 14-acte
parcel located in the northern suburbs of Chicago. A
soil and groundwater investigation was performed to
assess sife impacts. Tier 2 modeling and
development of site specific background following
the Illinois Tiered Approach to Corrective Action
Objectives (TACO) methods were used to support
appropriate soil and groundwater remediation
objectives. Remediation activities included removal
of 45,000 tons of debris and fill material, and
excavation and disposal of LUST contaminated soils.

As Principal in Charge, Mr. Dorgan is responsible for
overseeing design, permifting and compliance
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DOUGLAS G. DORGAN, JR., LPG

Principal

activities for a Type IT and III Solid Waste Disposal
facility in Pines, Indiana, He is also responsible for
oversight of ongoing RI/FS activities for the Town of
Pines Superfund Site in Pines, Indiana. On behalf of
a major PRP, Mr. Dorgan is collaborating with other
technical consultants on the implementation of the
RI/FS and ongoing remedial measures development
and construction,

He managed the site investigation and Indiana
Voluntary Remediation Program activities for a large
glass manufacturing facility in Central Indiana. Site
investigation activities resulted in remediation of
select facility areas to control! for impacts attributable
to semi-volatile organic compounds, polychlorinated
biphenyl’s (PCB’s), and inorganic constituents.
Additional site measures inclided removal of
contaminated creek sediments and implementation of
a comprehensive groundwater investigation.

Mr. Dorgan is currently managing an Illinois SRP
application for a former die casting facility with PCB
impacts to facility structures, soils, and shallow
groundwater. Extensive site investigation has been
undertaken and TACO Tier 2 and 3 modeling
performed. A Site Investigation and Remediation
Objectives Report has been submitted to support
remediation objectives negotiation, He is
coordinating planning for remedial activities
including the acquisition of a Pollution Legal
Liability and Environmental Cost Cap insurance
policy.

He was Project Manager for a comprehensive Phase I
Environmental Site Assessment of the General
Motors Danville, IL gray iron foundry whose
operations date to the early 1940s, Project required a
detailed records review and site inspection to identify
potential areas of concern. Subsequent responsibili-
ties included developing a scope of work for site
investigation,

Mr, Dorgan managed implementation of a facility-
wide investigation for PCB-related impacts at a die
casting facility in Chicago, Illinois. The investiga-

tion scope included sampling of soil, concrete,
structural surfaces, and process equipment. Based on
investigation results, alternative risk-based opinions
were evaluated for site remediation. In support of
on-going litigation, an engineering remediation cost
estimate was generated.

Mr. Dorgan managed RCRA Corrective Action
activities for a specialty steel manufacturing facility
in Niles, Michigan, Activities include operation and
monitoring of an Interim Measures groundwater
remediation system, implementation of preliminary
subsurface investigations, development of RCRA
RFI Workplans, and negotiations with Michigan
Department of Environmental Quality personnel.

Mr. Dorgan managed a Phase I, II, and III
Environmental Site Assessment of a 45-acre business
park in Indianapolis.  Project activities were
performed on an accelerated basis to facilitate an
aggressive land ftransfer negotiaﬁon, A detailed
hydrogeologic assessment and a risk assessment was

performed, quantifying required remedial measures.

He conducted comprehensive and media-specific
environmental compliance audits of facilities located
in four states for a major medical diagnostic imaging
equipment . manufacturer.  Comprehensive audits
were performed for select waste and scrap material
management facilities, Audits included recommen-
dations for corrective measures in addition to
development of a division-wide program for
management of recoverable waste streams.

Mr, Dorgan was the Project Manager for a Phase I
and II Environmental Site Assessment of a 1.1
million square foot former can manufacturing facility
in Chicago. Assessment activities were designed to
evaluate long term liabilities and environmental
considerations associated with facility reuse and/or
demolition planning.

He has secured a focused NFR letter pursuant to
Illinois SRP requirements for a fleet maintenance
facility in the Chicago area. Project activities were
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DOUGLAS G. DORGAN, JR,, LPG

Principal

implemented on an expedited basis to accommodate a
property transaction. Direct negotiations and
communications with the IEPA allowed the NFR
letter to be issued within 10 weeks of submission of
the Site Investigation and Remediation OQbjectives
Report,

Mr, Dorgan was responsible for managing environ-
mental compliance aspects of a comprehensive
underground storage tank wmanagement program
implemented by a major electric utility company in
Northern Illinois. The project required UST removal
oversight/closure certification, site investigation,
regulatory reporting, corrective action
design/supervision, and regulatory negotiation.
Project activities were concurrently undertaken at

over 30 sites.

Publications/Presentations

Contributing author “Municipal Solid Waste Landfills
- Volume I General Issues," University of Illinois at
Chicago, November, 1939

"Conducting ~ Phase I Environmental  Site
Assessments,” presented to the DeKalb County
Economic Development Corporation, Industry
Roundtable, DeKalb, IL, November, 1990

"Environmental Audits for Selection of Solid Waste
Disposal Sites," presented at Waubonsee Community
College, Sugar Grove, IL, November, 1992

"Distribution of Cadmium, Copper, Lead and Silver
in Surface Soils of the Chicago Metropolitan Area,”
Northern Illinois University, August, 1993

"Conducting  Effective  Environmental  Site
Assessments,” presented to the Institute of Business
Law Conference 'Environmental Regulation in
Tllinois', September, 1993

“Minimizing Liability in Real Estate Transactions by
Conducting ~ Effective  Environmental  Site
Assessments,” New Mexico Conference on the
Environment, Journal of Conference Proceedings,
April, 1994

“General Geologic/Hydrogeologic and Contaminant
Transport Principles,” presented to ITT/Hartford
Insurance Co., January, 1996

“Environmental Site  Assessments and the Due
Diligence  Process,” presented to the AIG
Environmental seminar ‘Legal Actions Against
Facilities’, March, 1998

“Brownfields Development, TACO and the SRP
Process,” presented to the Calumet Area Industrial
Commission Executive Council, May, 1998

“Property Acquisition and the Due Diligence
Process,” presented to Cushman and Wakefield
Corporate Services Department, August, 1998

“Brownfields Development, TACO and the SRP
Process,” presented to the Calumet Area Industrial
Commission, March, 1993

“Risk Management Tools for Contaminated Site
Development,” presented to a construction industry
seminar ‘A View From the Top’, February, 2000

“Voluntary Remediation of Brownfields/Risk Based
Remediation” presented to Illinois Association of
Realtors, October, 2002

“Blue Skies for Brownfields”, lllinois Association of
Realtors Magazine, May 2003

“Environmental Considerations Associated with Site
Development”, presented to Power Construction
Operations Meeting, March 2006

“Weaver Boos Consultants Environmental Manager
AAT Roundtable”, facilitator and presenter, June 2006

“Overview of AAI and ASTM EI1527-03: The
Changing Due Diligence Landscape”, presented to
Grand Rapids Chamber of Commerce Environmental
Committee, January, 2007

“Weaver Boos Consuliants Environmental Manager
Vapor Inirusion Roundtable”, facilitator and
presenter, July/November, 2007

“Brownfields Redevelopment: A Catalyst for
Change”, presented to Indian University Northwest,
July, 2011

Professional Affiliations

National Brownfield Association
Air and Waste Management Association
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ANDREW S. PERDUE

Senior Project Manager

Fields of Expertise

State and Federal Air Permitting and Emission
Inventory Development, Regulatory  Agency
Negotiations, Environmental Permitting, Phase I and
[I  FEnvironmental  Site  Assessments  and
Investigations, Environmental Compliance Audits,

and Risk Based Corrective Action Projects

Certification

Certified Engineer-in-Training

OSHA 40 Hour HAZWOPER Training with Site
Supervisor and 8-Hour Refresher Updates

Education
B.S. Civil Engineering, University of Wisconsin
Platteville, 1993

Professional Summary

Mr. Perdue serves as a Senior Project Manager with
Weaver Boos. Working as an industry consultant for
more than nineteen years, Mr, Perdue has been
involved in all aspects of environmental and
regulatory compliance project implementation,
including the preparation and development of
technical documents and the supervision of technical
support staff in the development of site specific
investigations, regulatory compliance determinations,
environmental permitting, and non-compliance
resolution.

Mr. Perdue has successfully completed numerous
projects on a local, national and international level,
including state and federal air permitting, annual
emission inventory statement preparation, state and
federal regulatory agency negotiations, multi-phase
environmental site assessments and multi-media
compliance audits, Tier V/II reporting, SARA Form R
reporting, solid waste and water permitting, and UST
closures, and risk based closures.

Prior to joining Weaver Boos, Mr. Perdue
successfully served as a Senior Project Manager and
Department Manager for a national and regional
environmental consulting firm, respectively.

Select Project Experience

Mr. Perdue has managed and provided air emission
inventory development, state and Title V permit
application development, regulatory compliance
review, and dispersion modeling services in 15 states
for the following industries: food processing, asphalt
plants, concrete crushing, ethanol production,
biodiesel production, lime kilns, chemical
manufacturing and processing, pulp and paper,
leather tanneries, printing and publishing, taconite
pellet handiing, research and development of
personal and household goods, metal parts
manufacturing, metal utility pole manufacturing,
PVC fabrication, municipal solid waste landfills,
landfill gas to energy facilities, natural gas and coal
fired power plants, general combustion sources, and
soil and groundwater vapor extraction systems.

Mr. Perdue manages the environmental permitting
and compliance for a 22 MW tire fueled power plant
in south suburban Chicago. Initial project activities
included the regulatory agency negotiation to re-
permit the facility via a bankruptcy transaction. Air
permitting activities consisted of a new construction
permit for whole and shredded tires, updated Title V
and Acid Rain (40 CFR 72, 73, and 75) permit
applications, updated BACT determination, biomass
trial burns, CEMS and COMS modifications, risk
assessments, draft permit development and
negotiation with IEPA and public hearing support.
Following permit issuance, on-going activities
include quarterly deviation reporting, stack testing
support, NSPS (40 CFR Subpart Db) and Acid Rain
reporting, emissions calculations, and regulatory
agency negotiations for violation resolution with both
IEPA and USEPA. Mr, Perdue also performed and
managed various other activities at the plant
concerning the permitting and modeling of select co-
located support facilities, NDPES permitting, SWPPP
and SPCC development, implementation and
training, alternative fuels analysis, Phase I and II
ESAs, waste determinations, surveying, an
environmental justice investigation, and multiple

other tasks in suppott of plant operations.
T
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ANDREW S, PERDUE

Senior Project Manager

M. Perdue currently manages the ait quality aspects
for the operation of a multiple municipal solid waste
landfills. Project activities include state and federal
construction and operating permit application
development, annual emission inventory reporting,
greenhouse gas emissions reporting, emission source
testing, quarterly reporting, NSPS reporting,
regulatory agency negotiations, and compliance
demonstrations and certifications in accordance with
the Municipal Solid Waste Landfill New Source
Performance Standard (40 CFR 60 Subpart WWW),
and state and local regulatory agency negotiations.

Mr. Perdue has assisted a variety of clients with
alternative fuels evaluations to assess environmental
permitting requirements and waste determinations.
These activities also consist of siting determinations
for waste processing and fuel preparation, handling
and transfer. Example fuels have consisted of waste
coal, tires (whole and shredded), biodiesel, glycerin,
carpeting, wood, biomass, corn bran, and various
gasification technologies.

Mr. Perdue has supported a variety of clients in
response to requests from the USEPA for information
pursuant to Section 114 of the Clean Air Act. These
activities include the preparation and compilation of
monitoring data, compliance records, permiiting
activity summaries, emissions calculations, technical
support, agency discussions, and compliance
negotiations.

Mr, Perdue managed all regulatory air quality aspects
for the operation of a regional landfill gas to energy
provider comprising 17 sites. Project activities
include state and federal construction and operating
permit application development, annual emission
inventory reporting, emission source testing,
compliance demonstration with the Municipal Solid
Waste Landfill New Source Performance Standard
(40 CFR 60 Subpart WWW), and state and local
regulatory agency negotiations.

Mr. Perdue has been involved in vatious engineering
and environmental aspects of multiple ethanol and

conceptual development to the expansion of existing
facilities and routine compliance activities of ongoing
ethanol plant operations. Andy has played an integral
role in plant siting, annexation and zoning, civil and
geotechnical engineering, air, water, and other
environmental permitting, project financing, and
project management of multiple renewables projects.

Mr., Perdue has managed the Greenfield development
and air permitting of a 50 MMgalfyr fuel ethanol
plant.  Activities included emissions caleulations,
construction permit application preparation, draft
permit development, regulatory agency negotiation,
and permit issuance. Subsequent activities included
permitting a 50 MMgal/yr expansion of the plant and
subsequent  production  increase  based on
performance testing results for PSD avoidance,
permitting of an E-85 blending operation, and the
permitting evaluation of various pilot projecis.

Mr. Perdue permitted the Greenfield development
and minor source air permitting of a 36 MMgal/yr
fuel ethanol plant with a waste coal boiler island,,
which also served as emissions control. Activities
included emissions calculations, construction permit
application preparation, draft permit development,
regulatory agency negotiation, and permit issuance.

Mr. Perdue managed the environmental compliance
and due diligence associated with the acquisition of a
specialty chemical manufacturing facility. Activities
inciuded a Phase I and subsequent Phase II ESAs,
regulatory compliance audit of current and past
practices, and feasibility studies of remediation
strategies and technologies. Supplemental activities
involved a detailed compliance review and
recommendations of Leak Detection and Repair
(LDAR) practices (NSPS and NESHAP) and
assistance in response to 114 requests from USEPA.

Mr, Perdue has prepared a Title V renewal
application for the largest lime kiln in North
America. Mr. Perdue also managed the development
of a Compliance Assurance Monitoring (CAM) Plan
(40 CFR 64) and compliance demonstration with the

renewable fuels development projects, ranging from CAM plan as a part of the renewal.
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ANDREW S. PERDUE

Senior Project Manager

Mr. Perdue managed air permitting activities for a
concrete crushing operation and co-located asphalt
plant in suburban Chicago. Activities consisted of
the review, consolidation of several historical permits
issued to the facilities, vegulatory agency
negotiations,  emissions  calculations,  permit
development and fugitive dust plan development.

Mr, Perdue assisted with the management of
environmental issues identified during construction
activities at a golf course facility in Macau, China
that was constructed from landfill consisting of
construction and demolition debris and clean soil,
mixed with MSW and MSW incinerator waste.
During consiruction, waste was encountered and
construction was stopped due to local Environmental
Protection Bureau concerns of potential storm water
and groundwater impacts from material encountered
in a storm water pond. Weaver Boos performed a
site visit, met with the local officials, reviewed
available documents, design plans, sampling data,
and provided engineering recommendations and
guidance for the completion of construction activities
to both our client and the Environmental Protection
Bureau - Government of the Macau Special
Administrative Region in accordance with local
regulations,

Mr. Perdue successfully managed the environmental
provisions of an environmental insurance policy and
a long term lease for the commercial redevelopment
of a 36-acre former municipal solid waste landfill in
central Los Angeles, California. Project activities
included the review, analysis, and summary of
historical environmental investigations performed by
other consultants, regulatory review and ageacy
negotiations, and environmental insurance policy
review and negotiations in order to facilitate future
property development. Project activities revealed that
the former landfill was not a regulated site;
environmental insurance was obtained and
commercial redevelopment facilitated  without
additional investigation or obtaining any formal “No
Further Remediation™ type letter from the state

Mr, Perdue managed and performed a voluntary
RCRA hazardous waste excavation, remediation, and
closure activities at large manufacturing facility
located in Arkansas.

Mr. Perdue has performed hundreds of Phase I
environmental site assessments and managed and
supervised technical support staff in the preparation
of over 700 Phase I environmental site assessments
throughout the nation,

Managed and developed corporate environmental
guidance documents for a national pulp and paper
company for distribution to 175 facilities nationwide.
The development of this guidance encompassed all
aspects of the potential environmental regulatory
impacts  associated  with  facility = chemical
management, from chemical purchasing controls and
approval procedures to training, chemical use,
handling, and hazardous waste disposal.

Mr. Perdue also assisted in the development of a
comprehensive environmental awareness training
program for the same national pulp and paper
Performed
assessment audits, conducted employee interviews,

company. environmental — needs
and assisted in the development of written fraining
materials for delivery to hourly/salaried, full-time,
and part-time employees.

Conducted SARA Form R and Tier I/IT reporting and
municipal and industrial wastewater permitting for
various manufacturing facilities in both Illinois and
Wisconsin.

Mr. Perdue has conducted comprehensive and media-
specific environmental compliance audits of facilities
located in Illinois, Wisconsin, and Missouri for a
wide variety of manufacturing industries, Both the
comprehensive and media specific audits included
recommendations for corrective measures and, in
some cases, implementation of corrective action
activities priot to formal completion of the audit.

Professional Affiliations
Air and Waste Management Association

regulatory agencies. ——————
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CAROLYN M. FELTZ, P.E., LEED AP

Senior Project Manager

Fields of Expertise

Environmental  Site  Assessments, Environmental
Permitting and Regulatory Compliance, Brownfields
Redevelopment, Environmental Remedial Projects, Risk
Based Corrective Action

Certifications

Licensed Professional Engineer (PE), State of Illinois
LEED Accredited Professional

OSHA 40-Hour HAZMAT/Health and Safety Training
Annual Refresher

Education
M.Eng, Environmental Engineering, Illinois Institute of
Technology, 2004

B.S.  Environmental  Engineering,  Northwestern

University, 2001

Professional Summary

Ms, Feltz serves as a Senior Project Manager for Weaver
Boos Consultants North Central, LLC, She has over ten
years of professional experience in environmental due
diligence (Phase /Il ESA), subsurface soil and
groundwater investigations as well as compliance,
assessment and monitoring reports. She has supervised
and implemented the completion of numerous projects
including multi-phase environmental site assessments,
risk based corrective action, Brownfields redevelopment,
hydrogeological investigations, groundwater impact
assessments, remediation planning and implementation,
multi-media compliance audits, UST closures, and
environmental risk assessments for real estate portfolios,
She is the lead certifying engineer for the Environmental
Practice Group. She has also supported litigation matters
involving issues of standard of practice, negligence and
negligent misrepresentation.

Select Project Experience

Ms. Feltz has performed hundreds of Phase 1
environtental site assessments {(ESAs) for msidentia'l,
commercial and industrial clients nationaily.  The
assessments have generally complied with the ASTM
E1527 standard and she meets the definition of an

OAHOMBWDMINRESUMES\Feltedoc
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Environmental Professional. Her due diligence
experience also includes the coordination and
implementation of non-scope items such as asbestos and
lead-based paint surveys, hazardous material inventory,
mold and water intrusion assessments, flood plain and
wetland  delineation and regulatory  compliance
evaluations, Ms, Feltz has also performed evaluations of
real estate portfolios assessing environmental liabilities
and ranking sites according to adverse risk and cost
impacts.

Ms. Feltz has extensive experience in the evalvation of
appropriate next steps following initial due diligence
activities. She incorporates the client’s risk tolerance and
objectives when assessing potential subsequent action and
associated costs. Subsequent actions can include
implementation of a Phase 11 ESA, site characterization
investigation, preliminary closure evaluation, remediation
technology review and/or cost and feasibility analyses.
She also has experience combining site development
consulting relative to existing site conditions and its effect
on construction sequencing, schedule and cost. Ms, Feltz
has been involved in over 70 subsurface investigations
throughout the Midwest ranging from farm and/or vacant
land to corner gas stations, strip malls and drycleaners to
several hundred acre intermodal rail yards and chemical
manufacturing facilities. She also understands the unique
challenges presented within the urban subsurface and has
employed techniques to differentiate residual fill materials
from source impacts.

Ms. Feltz has been involved in the successful closure of
over twenty state voluntary remediation program projects
located throughout the Midwest, These projects have
utilized a range of closure strategies involving site-
specific fate and transport modeling, risk assessment,
remediation, land use controls, and engineered barriers.
Maiy of these projects were completed in support of
property acquisition and consequently completed in
accordance with aggressive schedule and risk mitigation
requirements. Select projects were also implemented in

conjunction with redevelopment, renovation and/or
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CAROLYN M. FELTZ, P.E., LEED AP

Senior Project Manager

construction activities requiring increased level of
coordination and efficiency.

Ms, Feltz is well versed in the new amendments to the
Clean Construction and Demolition Debris (CCDD)
regulations within the State of Illinois, providing
comments on the draft rule and preparing presentations to
provide insight to members of the affected industries. She
has implemented elements of the draft rule on numerous
projects and provided Uncontaminated Soil Fill (USF)
Certifications pursuant to State statute.

Ms. Feltz managed acquisition of a No Further
Remediation (NFR) letter pursvant to the Illinois Site
Remediation Program for the former VA Hospital in
downtown Chicago. Concuirent  with  demolition
activities, active remediation efforts were completed
which included free product recovery through hot spot
removal and dual-phase extraction techniques, the
removal of four 20,000-gafion and one 1,000-gallon USTs
as well as the removal of two 50,000-gallon underground
vaults. To secure the NFR Leiter, Ms. Feltz developed
various risk-based remedial strategies to address site
conditions in a manner consistent with the overali project
budget and demolition sequencing. These strategies,
submitted to and approved by IEPA, included active
remedial action as well as a Tier 3 Risk Assessment. The
Risk Assessment evaluated excess cancer risks associated
with the placement of an alternative engineered barrier on
the property. Further, Ms. Feltz teamed with the project
general contractor to implement the demolition activities
in a manner that would assist the client in mitigating costs
by “balancing” the demolition debris generated at the
property against the areas excavated as part of
remediation efforts. She also worked with the Contracior
to develop a final grading plan appropriate for use as an
engineered barrier for the property as well as to provide
proper drainage and compaction for future site use.

Ms. Feltz acted as the owner’s representative during the
acquisition of a property within the south-side of Chicago.
She successfully managed the implementation of a Phase
I ESA at an abandoned property to support the potential
expansion of a business on an adjoining property. The

OMHOMEADMINRESUMESWehtz.doe
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initial due diligence activities also included the
implementation of an asbestos and lead-based paint
survey and the solicitaiion of bids for future abatement
work. She also managed a geotechnical evaluation of the
subsurface to assess the potential viability of future
development. Based on the recognized environmental
conditions  identified, ™s. Feltz designed and
implemented a Limited Phase Il ESA to evaluate areas of
potential concern for the prospective buyer. She then
interpreted the significance of the results and assisted the
buyer in the negotiation of a discounted purchase price
based on the identification of subsurface impacts at the
property. Property acquisition was completed and Ms.
Feltz is currently assisting the client in the planning and
implementation of site redevelopment.

Ms. Feltz provides ongoing due diligence, investigation,
remediation and closure services for several railread
corridors and associated intermodal tail yards for a
confidential Class I railroad operator. She currently
manages nine propeities and will continue to evaluate
these properties moving forward as potential candidates
for veluntary cleanup as well as initiate assessments on
additional properties within her client’s portfolio. She
also manages the prioritization of each location and
assesses budget availability based upon their location,
preliminary findings as well as the immediate needs and
expectations of her client, These properties range from
one-mile rail corridors to an over 8-mile corridor each
with some combination of historical fuel storage, fly
dumping, yard activities including roundhouses,
turntables and oil houses, suspect fill materials and
underground storage tanks, In conjunction with this
effort, Ms, Feltz also provides her general and specific
observations with regard to ongoing compliance issues to
assist her client in their understanding of the past, present
and potential future environmental concerns and labilities
for each property.

Ms. Feltz has managed and implemented SRP activities
leading to acquisition of a Comprehensive NFR letter for
a former gasoline and service station on the south-side of
Chicago. The remediation site formerly contained various
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CAROLYN M. FELTZ, P.E., LEED AP

Senior Project Manager

underground storage tanks (USTs) and had subsurface
impacts identified through historical assessment work.
Ms. Feltz was tasked by a lender {current owner) to assess
the legacy environmental issues and develop an effective
strategy moving forward to position the property for
immediate sale. Ms. Feltz evaluated the lender’s
objectives, developed an anticipated cost of
implementation and assisted the lender in negotiations
with a prospective purchaser. As a result, Ms. Feliz
enrolled the property into the SRP, performed limited
supplemental site investigation activities to satisfy IEPA
requirements for a Comprehensive site investigation,
prepared and submitted relevant SRP reports and received
and recorded a Comprehensive NFR Letter within 4
months of project initiation approximately $6,000 under
budget. This project was particulatly challenging as a
result of the tight timeframes imposed by the scheduled
closing dates. Ms. Feltz was initially hited by the seller
of the property and represented them during escrow
calculations to support future environmental work on the
property. However following closing, the buyer elected
to retain Ms, Feltz’s services through completion of the
project and issuance of the NFR Letter.

Professional Affiliations
Society of Women Engineers

Publications/Presentations

Weaver, J.W., Feltz, C., Cambouris, P., Changes to Clean
Construction _and __ Demolition  Debris  (CCDD)
Requirements, Public_Act 096-1416, Illinois State Bar

Association, 2011  Annval Environmental Law
Cenference, May 12,2011,
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MICHAEL B. MAXWELL, LPG, CHMM

Senior Project Manager

Fields of Expertise

Envitonmental Permitting and Regulatory Compliance,
Environmental Monitoring, Statistical Analysis of
Groundwater Quality Data, Hydrogeologic Investigations,
Environmentat Site Assessments, Risk-Based Corrective
Action, Solid and Hazardous Waste Facility Permitting

Certifications
Licensed Professional Geologist (LPG), States of [llinois,
Indiana, and Florida

Certified Hazardous Materials Manager (CHMM)

Forty Hour Hazardous Waste Site Worker and Eight Hour
Refresher Course

Education
M.S. Geology, University of lowa, 1996

B.A. Geological Science, State University of New York,
College at Geneseo, 1994

Professional Summary

Mr, Maxwell serves as a Senior Project Manger for
Weaver Boos Consultants. He has over sixteen years of
professional experience in conducting and managing a
wide variety of environmental and solid/hazardous waste
facility projects. These projects have included detailed
environmental studies of solid and hazardous waste
disposal facilities, as well as industrial manufacturing
operations. He has successfully completed numerous
environmental  projects  including:  multi-phase
environmental site assessmenis, risk-based corrective
action, UST closures, hazardous and solid waste
permitting, and corrective action, routine groundwater
monitoring, groundwater assessment reports, and

hydrogeological investigations.

Select Project Experience

Mr. Maxwell is responsible for all aspects of groundwater
monitoring projects at solid and hazardous waste disposal
facilities, including: groundwater sampling, interpretation
of analytical results, statistical evaluation, and report
writing,

He has both performed and supervised the statistical

analysis of groundwater monitoring data for numerous
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landfills in Illinois, Indiana, Michigan, and New Mexico,
including the preparation of numerous Statistical
Evaluation Plans and Sampling and Analysis Plans that
have been approved by various state and federal agencies,

He has been closely involved with all phases of
groundwater monitoring in Indiana and Illinois, including:
detection, assessment and corrective action groundwater
monitoring,

He has supervised the technical support staff involved in
the compilation of various permit modifications aimed at
implemented state of the art “low flow” groundwater
sampling methodologies at various solid and hazardous
waste disposal facilities in Indiana. Other key project
duties included regular communications with clients and
technical review staff at state regulatory agency.

Mr. Maxwell was responsible for completing a detailed
groundwater assessment report at a municipal solid waste
disposal facility in Illinois. The report documented
results and presented conclusions based on over one year
of groundwater monitoring data (for over 200 constituents
at over 50 monitoring wells). Data analysis was
conducted using the sofiware program DUMPStat. The
Illinois EPA subsequently approved the Assessment
Report, and permitted the groundwater quality standards
developed in the report.

He has supervised technical support staff involved in
hydrogeologic site investigations designed to comply with
solid and hazardous waste permitting requirements in
Indiana. The specific activities included the field drilling
program, data evaluation, and preparation of the
hydrogeologic site investigation for inclusion in the
permit application.  The reports were subsequently
approved by the state agency and assisted the client in
attaining expansion and/or renewal permits.

He has both performed and supervised nwmerous projects
relating to permifting and regulatory compliance at a
Hazardous Waste Disposal Facility in Northwest Indiana,
Tasks completed included: RCRA permit compliance,
RCRA permit modifications, permit renewals, preparation
of assessment monitoring reporis and preparation of
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MICHAEL B. MAXWELL, LPG, CHMM

Senior Project Manager

Alternate Source Demonstration Reports. The Alternate
Source Demonstration Reports documented that the
hazardous waste landfill was not the cause of statistically
significant concentrations of barium and cyanide in
groundwater, The reports were subsequently approved by
the Indiana Department of Environmental Management,
which avoided implementation of costly compliance
groundwater monitoring at the facility.

Mr. Maxwell has prepared a Hydrogeochemical
Investigation Report, which successfully documented that
elevated concentrations of various common, naturally
occurring constituents present at a downgradient
monitoring point were the result of wetland conditions in
the vicinity of the monitoring well,

He is project manager for permitting, design, and
compliance activities at an industrial waste disposal
facility in northwest Indiana, The facility is regulated
under two different permits and is also part of a larger
RI/FS investigation being conducted within the local
municipality under an Agreed Order with USEPA.
Activities managed include detection, assessment, and
corrective action groundwater/surface water
planning/monitoring, and supplemental closure, including
wetlands investigations and permitting.

Mr, Maxwell was involved with all aspects, including site
characterization field wark, report preparation, and
interaction with TEPA, for a vacant piece of prime real-
estate located in the north suburbs of Chicago. The site
was entered in the state of Illinois Site Remediation
Program (SRP), and a Comprehensive NFR letter was
obtained for the parcel to fulfill a lucrative property
fransaction confract. IEPA approved the remediation
objectives for the site and a Remedial Action Completion
Report,

He managed site investigation and Indiana Voluntary
Remediation Program activities for a large glass
manufacturing facility in  Central Indiana. Site
Investigation activities resulted in remediation of select
facility areas to control for impacts attributable to semi-
volatile organic compounds, polychlorinated biphenyl’s
(PCB’s) and ineorganic consfituents. Additional site

Revised L1113

measures included removal of contaminated creek
sediments and implementation of a comprehensive
groundwater investigation. The Remediation Completion
Report has been approved by IDEM and a Comprehensive
Certificate of Completion has been issued for the
property.

He has prepared various report documents supporting
RCRA Corrective Action activities at a steel company
located in Portage, IN. The RCRA Facility Investigation
(RFI) Workplan for this facility detailed proposed
investigation and cotrective action activities at several
solid waste management units identified on the property.
An Excavation Plan included in the RFI Workplan
detailed plans for remediation of over 200,000 cubic
yards of shudge, debris, and soils comprising a SWMU
located on the property. The Excavation Plan included
procedures for characterization of sludges (i.e., hazardous
or non-hazardous); disposal of sludge, debris, and
contaminated soils; decontamination of debris (and
associated rinse water); management of drums, drum
contents, and other miscetlaneous debris; and procedures
for verifying clean closure of the SWMU. The majority
of the SWMUs included within the scope of the RFl
Workplan have attained state approval of “No Further
Action” status. Closure of various on-site Interim Status
Hazardous Waste Units has also been obtained from both
the state and federal regulatory agencies.

Mr. Maxwell has prepared an Alternate Concenfration
Limit (ACL) Demonstration for a closed RCRA Solid
Waste Disposal facility in southern indiana.  The
proposed ACLs were shown to be protective of human
health and the environment using various risk-based
methodologies, including: Risk-based Cotrective Action
(RBCA), and the state of Indiana Risk Integrated System
of Closure (RISC). The ACL Demonsiration is currently
under review by IDEM,

He has managed remedial and report writing activities for
the remediation and redevelopment of a high profile 7.5
acre Brownfield redevelopment property on Goose Island
within the City of Chicago. The undeveloped site was

entered into the Hiinois SRP for purposes of securing a
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MICHAEL B. MAXWELL, LPG, CHMM

Senior Project Manager

Comprehensive NFR Letter. A Draft NFR Letter was
attained in a timely manner, allowing for the closing of
the real estate transaction. Implementation of risk-based
remediation strategies, including soil management zone,
engineered barriers, and institutional controls instead of
active remediation potentially saved the property owner
millions of dollars. The final NFR Letter from the state
agency has been issued.

Mer. Maxwell is project manager for a LUST remediation
project for a 1.5 acre parcel formetly containing a
gasoline station and various other commercial buildings
located in the west suburbs of Chicago. Remedial and
site development activities completed at the site inchuded
the demolition of the previous gas station and other
commercial buildings, UST removal, along with the
excavation and disposal of greater than 2,000 tons of
petroleum impacted soils. The costs incurred for the
remedial activities are eligible for reimbursement under
the Ilinois LUST Fund and to date, over $200,000 have
been approved for payment from the LUST Fund. The
remediation  activities allowed for the timely
redevelopment of the property as a drug store for a
nationwide chain.

He supervised a team of over five technical staff involved
in the due diligence review of the environmental
conditions associated with a portfolio of nearly 300
commercial/industrial properties owned by a Real Estate
Investment Trust in support of a proposed asset transfer
totaling approximately $3.4 billion. The results of the due
diligence review were presented in a master spreadsheet
that highlighted key environmental issues associated with
each property. The review was completed within a
compressed timeline of 3 weeks in order to meet the client
specified closing schedule.

Mr. Maxwell has been involved with all aspects,
including site characterization field work, report
preparation, and interaction with IEPA, for a pair of
vacant former industrial parcels located along the
Mississippi River in downstate Illinois comprising a total
of over 250 acres. The site has been entered in the lllinois
SRP, and a Comprehensive NFR letter is being sought.

He is the primary author of a Technical Support
Document related to a Petition to Delist a multi-source
leachate that was considered a listed hazardous waste
under RCRA. The document includes a risk assessment
of the petitioned waste using the Delisting Risk
Assessment Software (DRAS) developed by USEPA.
Also, Mr. Maxwell provided testimony relating to the
technical content of the Delisting Petition at a hearing
before the Illinois Pollution Control Board. The Delisting
Petition was subsequently approved by the Illinois
Pollution Control Board.

Publications/Presentations

“Synthetic Soils From Industrial and Municipal Wastes,
Phases IT and 1117, presented at the Geological Society of
America National Meeting, New Orleans, LA, November,
1995,

“Synthetic Soils From Industrial and Municipal Wastes,
For the Reclamation of Strip Mines in Southern lowa”,
presented at the Geological Society of America North-
Central Meeting, Ames, 1A, May, 1996,

“Weaver Boos Consultants Environmental Manager
Vapor Intrusion Roundtable”, presenter, July/November,
2007 and April 2009,

“Side-by-Side  Comparison of Two Groundwater
Sampling Methodologies: A Quantitative Review of
Analytical Data From Groundwater Samples Collected
Simultaneously Using Micropurge ‘Low Flow’ and
Traditional ~ Standard — Groundwater Sampling
Techniques”, presented at the National Groundwater
Association 2010 Ground Water Summit, Denver, CO,
April 2010.

Professional Affiliations
Institute of Hazardous Materials Managers

National Groundwater Association
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210 Barnside Cir, Geneva, IL 60134¢331 262 9000esgeneser@sbeglobal.net

Steven B Geneser

Objective

To manage and coordinate the various environmental issues associated with major capitol renovation projects
for an owner, owner’s representative, agency, or large public building system by applying my knowledge
gained during my extensive environmental consulting career.

Experience

July 2005—September 2012 Carnow, Conibear & Assoc., Ltd Chicago, IL
Executive Vice President

Project Director for all environmental issues for the Chicago Public Schools Regions 3, 4 and 5
Supervised a staff of 20 Industrial Hygiene Department employees

Fiscal responsibility and management of all tasks associated with 4 million dollars of Industrial Hygiene
services annually

Responsible for sales and marketing for the Industrial Hygiene Department

Liaison between regulators, clients, employees and attorneys to ensure compliance

Approved and maintained vendor and subcontractor credentials used by the organization

Assisted with field work and design development on the Reese Complex demolition project to successfully
meet the extremely aggressive schedule for Chicago 2016 and the Olympic bid

Monitored and implemented necessary adjustments for Affirmative Action contract compliance
Negotiated department client contracts and fee structure

24/7 point of contact for the coordination of emergency response needs for our clients

Project Director and coordinator for Metra, including the high profile diesel exhaust passenger exposure
study

Project Director for the Chicago Transit Authority

June 2000 — July 2005 Carnow, Conibear & Assoc., Ltd Chicago, IL
Vice President

Project Director/Manager for environmental issues for Chicago Public Schools Region 3 and 4
Coordinated the AHERA, required three year re-inspections for 216 schools in three months
Managed client relationships for all department projects

Fiscal responsibility for department budget

Monitored Environmental Protection Agency, Illinois Department of Public Health, Occupational Safety
and Health Administration, Department of Labor and Illinois Emergency Management Agency
environmental compliance issues

Project Manager for the emergency response Metra contract

Project Managet for the Intemational Steel Group inspection and demolition

Coordinated all department employee annual training requirements

Staffing forecast and maintenance for the Industrial Hygiene department



331 262 9000esgeneser@sbeglobal.net
Steven B Geneser

July 1999 — June 2000 Carnow, Conibear & Assoc., Ltd Chicago, IL

Director, Asbestos and Lead Services

»  Project Director/Manager for all environmental issues for the Chicago Public Schools
=  Responsible for the daily management for a staff of 22

= Responsible for health and safety development and implementation for asbestos and lead services
= Managed a $240,000.00 respiratory fit test and training project for a major healthcare provider

May 1992 — July 1999 Carnow, Conibear & Assoc., Ltd Chicago, IL

Team Manager

Project Manager for major mold remediation project in Kauai, HI

Project Manager environmental issues for the Chicago Public Schools - Region 3

Supervised a team of five industrial hyygienists and their projects

Assistant Project Manager for Chicago flood environmental clean-up

Assisted with the project design, contract documents, bid process and project management for
114 School renovation project totaling 80 million dollars in environmental work

September 1988 ~May 1992 Carnow, Conibear & Assoc., Ltd Chicago, IL

Industrial Hygienist
»  Conducted air monitoring for asbestos abatement projects for the Public Building Commission
»  Completed indoor air quality surveys
=  Traveled throughout the Midwest conducting asbestos surveys for national company
s Conducted mold investigation for major department stores in Florida

Education

1988 llinois State University Normal, IL

Bachelor of Science

*  Major - Environmental Health
*  Major - Biology

Professional Certification and Licensure

*  Tllinois Department of Public Health Licensed Asbestos Air Sampling Professional, Project Manager,
Inspector, Management Planner, Lead Inspector, Lead Risk

Currently taking radon measurement course

40 Hour Health and Safety Training for Hazardous Waste Operation (Hazwoper)

8 hour supervisor course for hazardous waste

Approved by Illinois Department of Public Health to teach all asbestos certification aspects

Additional Activities

»  Property Committee Chair at Geneva Lutheran Church — coordinator of the property committee members
responsible for the maintenance of the building and grounds
Council Member at Geneva Lutheran Church
Geneva Baseball Association Board Member and President of the Minor 9 and 10 League



ATTACHMENT A

HOURLY RATES

Project Number: Project Name:

Complete the following foaded Hourly Rate table and provide various unit rates for the staff who will work on
Category A, 8 and C type projects. The unit rate shall include typical overhead and/or reimbursable costs
for each staff member such as cell phone and computer usage, vehicles, mileage, parking, tolls, insurance,
marketing and any other costs incurred as typical overhead. Drive time to the PBC or job site as requested
shall be included in the overhead rate and not be billed as an hourly expenditure.

Task ltem Unit Unit Hours Total
Rates Estimated

JOB TITLES

Include hourly rate for all positions provided and

applicable hourly rates. Consultant services will

be proposal based.

A. Environmental Engineer P.E. $140 | Per
Hour

B. Project Reviewer $135 | Per
Hour

C. Certified Industrial Hygienist $120 | Per
Hour

D. Environmental Scientist $103 | Per
Hour

E. Environmental Communications Specialist $103 | Per
Hour

F. Environmental Project Manager $119 | Per
Hour

G. Environmental Technician $85 | Per
Hour

H. Clerical/Administrative Staff $45 1§ Per
Hour

|. AutoCAD Technician: $93 | Per
Hour

J. Other Title: Principal $160 § Per
Hour

Totals

Weaver Boos will conduct the above services for a not to exceed cost estimate of $

Our costs will be invoiced on time and materials basis.

[Firm Name] Weaver Boos Consultants North Central, LLC agrees to Services as detailed in the
Scope of work for the Unit Rates indicated above.

Date:




(Signature)

{Printed Name and Title)

Al
A1

A2

A2

A21

A3

A3.1

A3.2

CONSULTANT'S FEE

The Commission shall pay the Consultant for the satisfactory performance of the Services,
included in each task order assigned by the Commission on a Not to Exceed Basis (“Fee”), which
shall not exceed $250,000 over the term of this Agreement. The Fee will, in the absence of a
change in scope of the Project by the Commission or the issuance of Commission-originated
amendments constitute the Consultant's full fee for Basic Services.

Consultant's Fee will include typical overhead and/or reimbursable costs for each staff member
such as driving to and from PBC job sites or meetings, cell phone and computer usage, vehicles,
mileage, taxicab fares, parking, tolls, insurance, marketing and any other costs incurred as typical
overhead.

HOURLY RATES FOR CONSULTANT PERSONNEL

Hourly Rates for Consultant and Subconsultant Personnel. All Consultant and Subconsultant
personnel and the hourly rate billable for each are subject to the prior approval of the Commission,
The hourly rates shall not include compensation for overtime pay or holidays.

METHOD OF PAYMENT

Invoices. The Consuitant will submit invoices, through CW to the Commission for Services
performed, that will be paid monthly, provided the Consultant has performed Services to the
reasonable satisfaction of the Commission,

Each invoice must reference the Task Order (and number) and be supported with such
reasonable detail and data as the Commission may require, including detail and data related to
Subconsultant costs. In accordance with the terms of the Agreement, the Consultant must
maintain complete documentation of all costs incurred for review and audit by the Commission or
its designated audit representative(s). Each invoice must be submitted in the format directed by
the Commission. Invoices must be accompanied by a progress report in a format acceptable to
the Commission. Such progress report must identify any variances from budget or schedule and
explain and the reasons for such variances. In the event a portion of an invoice is in dispute, the
Commission shall pay the portion not in dispute in accordance with paragraph A.3.2 while the
disputed portion is in the process of being resolved.

Payment. Payment will be processed within 30 days after Commission receives an acceptable
invoice from the Consuitant.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK




EXHIBIT A
LEGAL ACTION

Firm Mame: Weaver Boos Consultants North Cenlral, LLC

If the answer to any of the questions below is YES, you must provide a type written, brief description, andfor

explanation on a separate sheet following this page. Each question must be answered.

Question

Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3
years?

[}

Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other),
arbifration proceedings or suits pending or outstanding against the firm or venture or its officers?

[x]

If the answer to the preceding question is “Yes", provide the requisite explanation on a separate
sheet and enter the doltar amount of claims or judgments and the contract value of the contract on
which the claim was fited .

Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration
proceedings with regard 1o any contracts?

(]

Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or
principal of another organization that failed to complete any contract as a result of termination,
litigation, arbitration or similar matter?

I I I I Y I O
[

[]

Has any key person with the firm or venture or its predecessor ever been convicted of or charged
with any state or federal crime (excluding traffic violations), including but not limited to,
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen
property, criminal anti-trust violations, bid-rigging or bid-rotating?

Has the firm or venture ever been temporarily or permanently debarred from contract award by any
federal, state, or local agency?

[l
]

Within the last 3 years, has the firm or venture been investigated or assessed penalties for any
stafutory or administrative violations {including but not limited to MBE, WBE, EEQC violations)?

Has the firm or venture ever failed to complete any work awarded to it?

Environmental Technical Review Services
PS2M7
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EXHIBIT B
DISCLOSURE AFFIDAVIT

Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must
complete this Disclosure Affidavit. Please note that in the event the Confractor is a joint venture, the joint venture
and each of the joint venture partners must submit a completed Disclosure Affidavit.

Daniel J. Dollear a5 Controller

Name Title
and on behatfof VV€@VEr Boos Consultants North Central, LLC
(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

The undersigned

. nameofrim:  VVeaver Boos Consultants North Central, LLC
9 Address: 35 E. Wacker, Suite 1250, Chicago, IL 60601
3. Telephone; 312-922-1030 Fax: 312-922-0201

4. FEIN: 01-0822268 SSN;

5. Nature of transaction (check the appropriate box):

{ ] Sale or purchase of land

] Construction Contract

[l Professional Services Agreement
L] Other

6. Disclosure of Ownership Interests
Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of
Chicago, all bidders/proposers shall provide the following information with their bid/proposal. If the question
is not applicable, answer “NA”. If the answer is none, please answer “none”,

[] Corporation (W) Limited Liability Company
[] Partnership (] Limited Liability Partnership
] Sole Praprigtorship (] Not-for-profit Corporation
[] Joint Venture ] Other:

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT B
DISCLOSURE AFFIDAVIT

CORPORATIONS AND LLC'S

1. State of Incorporation or organization: Indiana

2. Authorized to conduct business in the State of lllinois: [l Yes [ No

3, Identify the names of all officers and directors of the business entity (attach list if necessary).

Name Title
John W, Weaver (| President
Douglas G. Dorgan, Jr. Secrotary

4. Identify all shareholders whose ownership percentage exceeds 7.5% of the business entity (attach list if

Ownership Interest

Name : Address Percentage
Weaver Boos Holdings, LLC 35 E. Wacker 100%
Suite 1250 |

Chicago, IL. 50601 |

5. LLC's ONLY, indicate management type and name:
[C] Member-managed
(W] Manager-managed
Name:

6. :sitlhe corporation or LLC owned partially or completely by one or more other corporations or legal entities?
Yes

CINe

if “yes” provide the above information, as applicable, for each such corporation or entity such that any
person with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PBC is
disclosed. For example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with
the PBC, then Corporation B must complete a Disclosure Affidavit. [f Corporation B is owned by
Corporations C and D, each of which owns 50% of Corporation B, then both Corporations C and D must
complete Disclosure Affidavits.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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A
WEAVER

BOOS

CONSULTANTS April 15,2014
]

Public Building Commission of Chicago
Richard J. Daley Center, Room 200

50 West Washington Street

Chicago, IL 60602

Re: Environmental Technical Review Services Contract Number PS2017
Section 4.3.6 — Pending Litigation

To Whom It May Concern:

Weaver Boos Consultants North Central, LLC is 100% owed by Weaver Boos Holdings, LLC.

The following persons have a beneficial ownership interest of 7.5% or more in Weaver Boos Holdings,

LLC:

Name: Beneficial ownership interest %:
John Weaver 34.01 %
Jeff Young 10.14 %
Doug Dorgan 937%
Ali Hashimi 7.26%
Matt Stutz 5.43%

V‘e7?r trmours,

Controller

# 35 East Wacker # Suite 1250 » Chicago, Hlinois 60601
Phone: (312} 922-1030 ¢ Fax: (312) 922-0201
www,weaverboos.com



EXHIBIT B
DISCLOSURE AFFIDAVIT

PARTNERSHIPS

1. If the biddet/propaser or Contractor is a partnership, indicate the name of each partner and the percentage
of interest of each therein. Also indicate, if applicable, whether general partner (GP) or limited partner (LP)

Qwnership interest

Pcrcentage

SOLE PROPRIETORSHIP

1. The bidder/proposer or Contractor is a sole proprietorship and is net acting in any representative capacity
on behalf of any beneficiary: [ Yes [INo

If the answer to the previous question is no, complete items 2 and 3 of this section.

2. Ifthe sole proprietorship is hefd by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent
or nominee holds such interest.

Mame(s) of Principal(s)

3. If the interest of a spouse or any other party is constructively controlled by another person ar legal entity,
state the name and address of such person or entity possessing such control and the relationship under
which stich control is being or may exercised

MName Address

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT B
DISCLOSURE AFFIDAVIT

CONTRACTOR CERTIFICATION

A. CONTRACTORS

1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any
other official, agent or employee of the Contractor, any such affiliated entity, acting pursuant to the
direction or autherization of a responsible official thereof has not, during a period of three years prior to
the date of execution of this certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer
or employee of the City of Chicago, the State of liinois, any agency of the federal government
or any state or local government in the United States (if an officer or employee, in that officer's
or employee's official capacity); or

b, Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition by agreement o bid a fixed price or otherwise; or

¢, Made an admission of such conduct described in 1(a) or {b) above which is a matter of record
but has not been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from confracting
with any unit of state or local government as a result of engaging in or being convicted of bid-rigging? in
violation of Section 3 of Article 33E of the Iflinois Criminal Code of 1961, as amended (720 ILCS 5/33E-
3), or any similar offense of any state or the United States which contains the same elements as the
offense of bid-rigging during a period of five years prior to the date of Submission of this bid, proposal
Of response.

3. The Contractor or any agent, partner, employes, or officer of the Conlractor is not barred from
contracting with any unit of state or local government as a result of engaging in or being convicted of
bid-rotating? in violation of Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended
(720 ILCS 5/33E-4), or any similar offense of any state or the United States which contains the same
elements as the offense of bid-rotating.

4, The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code
entitled “Office of the Inspector General” and all provisicns of the Public Building Commission Code of
Ethics Resolution No.5339, as amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarlly excluded from covered fransactions by any federal, state or local department or
agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a
civil judgment rendered against them for. commission of fraud or a criminal offense in
connection with obtaining, atlempting to obtain, or performing a public (federal, state or local)
transaction or contract under a public transaction; violation of federal or state antitrust statutes;
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records;
making false statements; or receiving stolen property;
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EXHIBIT B
DISCLOSURE AFFIDAVIT

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(federal, state or local) with commission of any of the offenses enumerated in paragraph (5)(b)
above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public
transactions (federal, state or local} terminated for cause or default.

B. SUBCONTRACTORS

1, The Contractor has obtained from all subcontractors being used in the performance of this contract or
agreement, known by the Contractor at this time, disclosures substantially in the form of Section 1, and
cerlifications substantially in the form of Section 2, of this Disclosure Affidavit. Based on such
disclosures and certification(s), and any other information known or obtained by the Contractor, is not
aware of any such subcontractor or subcontractor's affiliated enfity or any agent, partner, employee or
officer of such subcontractor or subcontractor’s affiliated entity having engaged in or been convicted of
{a) any of the conduct described as prohibited in this document; (b) bid-rigging, bid-rotating, or any
similar offense of any state or the United States which contains the same elements as bid-rigging or
bid-rotafing, or having made an admission of guilt of the conduct described in Section 2 which is matter
of record but has/have not been prosecuted for such condugt.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontracters to be used in
the performance of this confract or agreement, but not yet known by the Contractor at this time,
certifications substantially in the form of this certification. The Contractor shall not, without the prior
written permission of the Commission, use any of such subcontractors in the performance of this
contract if the Contractor, based on such certifications or any other information known or obtained by
Contractor, became aware of such subcontractor, subcontractors affiliated entity or any agent,
employee or officer of such subcontractor or subcontractor's affiliated entity having engaged in or been
convicted of (a) any of the conduct described as prohibited in this document of or (b) bid-rigging, bid-
rotating or any similar offenses of any state or the United States which contains the same elements as
bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as prohibited
in this document which is a matter of record but has/have not been prosecuted for such condugct. The
Confractor shall cause such subcontractors to certify as o all necessary items. In the event any
subcontractor is unable fo certify to a particular item, such subcontractor shall attach an explanation fo
the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall
maintain for the duration of the contract all subcontractors’ certifications required by this document and
Contractor shall make such certifications promptly available to the Public Building Commission of
Chicago upon request.

4, The Contractor will not, without the prior written consent of the Public Building Commission of Chicago,
use as subcontractors any individual, firm, partnership, corporation, joint venture or other entity from
whom the Contractor is unable to obtain a cerfification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago s demands, to terminate
its subcontractor with any subcontract if such subconfractor was ineligible at the fime that the
subcontract was entered into for award of such subcontract. The Contractor shall insert adequate
provisions in all subcontracts to allow it to terminate such subcontract as required by this certification.
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EXHIBIT B

DISCLOSURE AFFIDAVIT
C. STATE TAX DELINQUENCIES

1. The Contractor is not delinquent in the payment of any tax administered by the llinois Depariment of
Revenue or, if delinquent, the Contractor is contesting, in accordance with the procedures established
by the appropriate Revenue Act, its fiability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered info an agreement with the lllinois Department of Revenue for
the payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below,
Attach additional pages if necessary.

If the letters “NA”, the word "None" or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified fo the above statements.

4. [f any subcontractors are to be used in the performance of this contract or agreement, the Contractor
shall cause such subcontractors fo certify as to paragraph {C)(1} or {C)(2} of this certification. in the
event that any subconiractor is unable to certify to any of the statements in this certification, such
subcontractor shall attach an explanation to this certification.

D. OTHER TAXES/FEES

1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of
Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shail explain below and (attach
additional pages if necessary).

If the letters "NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned cedtified to the above statements.
E. PUNISHMENT

1. A Conlractor who makes a false statement material to Section 1I{A)2} of this certification commits-a
Class 3 fefony. 720 [LCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building
Commission of Chicago in any judicial or administrative proceeding.
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EXHIBIT B
DISCLOSURE AFFIDAVIT

2. If the Contractor cannot certify to the above, provide the (1) case name; (2} docket number; (3) court in
which the action is or was pending; and (4) a brief description of each such judicial or administrative
proceeding. Attach additional sheets if necessary.

If the letters “NA”, the word *None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A, Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the
date of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or
local Environmental Restrictions, (2) received notice of any claim, demand or action, including but not limited
to citations and warrants, from any federal, state or local agency exercising executive, legisfative, judicial,
regulatory or administrative functions relating to a violation or alleged violation of any federal, stale or local
statute, regulation or other Environmental Restriction; or (3) been subject o any fine or penalty of any
nature for failure to comply with any federal, state or local stalute, regulation or other Environmental
Restriction,

If the Contractor cannot make the certification contained in the above paragraph, identify any exceptions
{attach additional pages if necessary).

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ
any subcontractor in connection with the contract or proposal fo which this Affidavit pertains without
obtaining from such subcontractor a certification similar in form and substance to the certification contained
in Paragraph A of this Secfion Il prior to such subcontractor's performance of any work or services or
furnishing any goods, supplies or materals of any kind under the proposal or the contract to which this
Affidavit pertains.

C. Until completion of the Contract's performance under the proposal or contract to which this Affidavit
pertains, the Contractor will not viclate any federal, state or local statute, regulation or other Environmental
Restriction, whether in the performance of such contract or otherwise,

INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this
Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicago's execution of
the contract, contract modification or contract amendment with respect to which this Disclosure Affidavit is being
executed and delivered on behalf of the Contractor. Furthermore, Contractor shall comply with these
certifications during the term andfor performance of the contract,

Environmental Technical Review Services Page 28 of 31
PS2017




VERIFICATION

EXHIBIT B
DISCLOSURE AFFIDAVIT

Under penalty of perjury, | certify that 1 am authorized to execute this Disclosure Affidavit on behalf of the
Contractor set forth on page 1, that | have personal knowledge of all the certifications made herein and that the

same are frue,

The Contractor must repoit any change in any of the facts stated in this Affidavit to the Public Building
Commission of Chicago within 14 days of the effective date of such change by completing and submitting a new
Disclosure Affidavit. Failure to comply with this requirement is grounds for your firm to be deemed non-qualified
to do business with the PBCC. Deliver any such new Disclosute Affidavit to: Public Building Commission of
Chicago, Director of Compliance, 50 W. Washington, Room 200, Chicago, IL 60602.
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{Bidder/Proposer/Respondent or Contractor)
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. OFFICIAL SEAL

KIMBERLY NELSON
NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES:11/2/15

NNotary Public Signature and Seal

Telephone Number
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EXHIBIT C
DISCLOSURE OF RETAINED PARTIES

Definitions and Disclosure Requirements
As used herein, “Consultant’ means a person or enfity who has any contract with the Public Building

Commission of Chicago (“Commission’).
Commission bids, contracts, andfor qualification submissions must be accompanied by a disclosure
statement providing certain information about lobbyists whom the Consultant has retained or expects to
retain with respect to the contract. In particular, the Consultant must disclose the name of each such
person, his or her business address, the name of the relationship, and the amount of fees paid or estimated
to be paid. The Consuitant is not required to disclose employees who are paid solely through the
Consultant's regular payrofi.
“Lobbyists’ means any person who (a) for compensation or on behalf of any person other than himself
underiake to influence any legislative or administrative action or (b} any part of whose duties as an
employee of another includes undertaking fo influence any legislative or administrative action.

Certification
Consultant hereby certifies as follows:

This Disclosure relates to the following transaction(s):

Description or goods or services to be provided under Contract:

Name of Consultant: Weaver Boos Consultants North Central, LLC

EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to or in connection
with the contract fisted below. Aftach additional pages if necessary.

Retained Parties:

Name Business Address Relationship Fees
{Attorney, Lobbyist, eto.) (indicate total whether paid or
estimaied)

Johne W, Weaver )

Douglas G. Dorgan, Jr.

(W] Check Here If No Such Persons Have heen Retained or Are Anticipated To Be Retained

The Consultant understands and agrees as follows:
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EXHIBITC
DISCLOSURE OF RETAINED PARTIES

a. The information provided herein is a material inducement to the Commission execution of the
contract or other action with respect to which this Disclosure of Retained Parties form is being
executed, and the Commission may rely on the information provided herein. Furthermore, if the
Commission determines that any information provided herein is false, incomplete, or inaccurate,
the Commission may terminate the contract or other transaction, terminate the Consultant's
participation in the contract or other transactions with the Commission.

b. If the Consuitant is uncertain whether a disclosure is required, the Consultant must either ask the
Commission’s Representative or his or her manager whether disclosure is required or make the
disclosure.

c. This Disclosure of Retained Parties form, some or alt of the information provided herein, and any

attachments may be made available to the public on the Internet, in response to a Freedom of
Information Act request, or otherwise. The Consultant waives and releases any possible rights or
claims it may have against the Commission in connection with the public release of information
contained in the completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury. 1 certify that | am authorized to execute this Disclosure of Retained Parties on
behalf of the Consultant and that the information disclosed herein is true and complete.

Sfgnature BDate

Deuedgn & O OUCtng g
Name {Type or Prinf) M Title

Subscribed and sworn to before me

this __ it day of ngl 2014
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. KIMBERLY NELSON 4
NOTARY PUBLIC - STATE OF ILLINOIS

MY COMMISSION EXPIRES: 1120115 b
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