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EXECUTION PAGE
CONSTRUCTION MATERIAL TESTING AND INSPECTION SERVICES (PS2065A)

THIS AGREEMENT effective as of January 1, 2016, but actually executed on the date witnessed, is entered into by and between
the Public Building Commission of Chicago, a municipal corporation of the State of lllinois, having its principal office at Room
200, Richard J. Daley Center, 50 West Washington Street, Chicago, lllincis 60602, (the "Commission™), and

Design Consulting Engineers 3841 W. Devon Ave

Chicago, IL 60659 o vconsuitant
Address City State Zip
Recitals:

with offices at

Whereas, the Commission intends to undertake from time to time the acquisition, demolition, renovation,
development, construction and/or improvement of buildings, facilities and other improvements (“Project”) located in

the City of Chicago (“City”) at the request of various governmental and public agencies (“‘User Agency”).

WHEREAS, the Commission requires certain professional services as described in Schedule B the
Agreement (the “Services”) contained herein, in connection with the Projects undertaken by the Commission for the

use and benefit of a User Agency.

WHEREAS, the Consultant desires to be retained by the Commission to perform the Services and has
represented to the Commission that the Consultant is qualified and competent, by education and training, and has
the knowledge, skill, experience and other resources necessary to perform the Services required by the Agreement

in accordance with terms and conditions of the Agreement.

WHEREAS, in reliance upon the Consultant's representations and Key Personnel as identified in Schedule
E of this Agreement, the Commission has selected the Consultant to perform the Services on the terms and

conditions set forth in this Agreement as modified from time to time by Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the terms and conditions that follow:
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SCHEDULE A
TERMS AND CONDITIONS

1. Recitals. The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference.

2. Definitions. The herein words and phrases have the following meanings for purposes of this Agreement.

a.

Agreement means this Professional Services Agreement for Specialty Consuiting Services, including all schedules,
exhibits or documents attached hereto and/or incorporated by reference herein, and all amendments, supplements or
Task Orders made in accordance with the terms hereof.

Commission means the Public Building Commission of Chicago, a municipal corporation organized under the Public
Building Commission Act of the State of lllincis, as amended, or its duly authorized officers or employees.

Consultant means the company or other entity identified in this Agreement, and such successors or assigns, if any, as
may be authorized to perform the Services required by the terms and conditions of this Agreement.

CW System or CW means the on-line collaboration workspace and document management system established and
maintained by the Commission for electronic submission and receipt of documents and reports.

Deliverables means the documents, in any format (electronic or hard copy) requested by the Commission, including
without limitation drawings, plans, reports, forms, recommendations, and analyses, that the Consultant is required
under this Agreement to provide to the Commission.

Equipment means the articles or physical resources, tangible or intangible, including but not limited to, hardware,
firmware or software enabling the Commission to implement the Projects and Consultant to perform the Services under
this Agreement.

Executive Director means the person employed by the Commission as its Executive Director or the duly authorized
representative thereof.

Key Personnel means those job titles and persons as identified in such positions in the Request for Qualifications
response.

Services means collectively, the duties, responsibilities and tasks that are necessary in order for the Consultant to
provide the Scope of Services required by the Commission under Section 1V of the Request for Qualifications response
and the assigned Task Order.

Sub-consultant or Subcontractor means a partnership, firm, corporation or entity other than the Consultant that
furnishes labor, materials and/or equipment to the Consultant related to the performance of the Services and/or
improvement of the Project.

Task Order means a document issued by the Commission to the Consultant pursuant to this Agreement that
authorizes in writing Services and/or Deliverables to be provided by the Consultant, together with any applicable
exhibits or schedules, a timetable for any Deliverables and the applicable fees.

3. Incorporation of Documents. The Resolution passed by the Board of Commissioners of the Commission on October 1,

2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the
same may be amended from time to time, is hereby incorporated in and made a part of this Agreement. By executing this
Agreement, Consultant acknowledges and agrees that Consultant is familiar with the contents of such Resolution and will
comply fully with all applicable portions thereof in performing the Services.

4. Engagement and Standards for Performing Services.

a.

Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts such
engagement, to provide the Services described in this Agreement, as the same may be amended, in writing, from time
to time by mutual agreement of the Commission and the Consultant.

Performance Standard. The Consultant represents and agrees that the Services performed under this Agreement
will proceed with efficiency, promptness and diligence and will be executed in a competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill and care ordinarily
exercised by practicing consulting professionals performing services of a scope, purpose, and magnitude comparable
with the Services to be provided under this Agreement and the assigned Task Order. If in the course of performing the
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Services, Consultant identifies any condition, situation, issue or problem that may impact the performance of the
Services or the Project, Consultant shall promptly provide notice to the Commission.

c. Consultant’s Personnel. The Consultant agrees that it will assign at all times during the term of the Agreement the
number of experienced, appropriately trained employees necessary for the Consultant to perform the Services under
this Agreement and the assigned Task Order in the manner required by this Agreement. Consultant must not reassign
or replace Key Personnel without the written consent of the Commission. Consultant must ensure that all Services and
Deliverables that require the exercise of professional skills or judgment are accomplished by professionals qualified
and competent in the applicable discipline and appropriately licensed, if required by law. Consultant must maintain
current copies of any such licenses and provide such copies, upon request, to the Commission. Consuitant remains
responsible for the professional and technical accuracy of all Services and Deliverables furnished, whether by the
Consultant or others on its behalf. Consultant must, at all times, use it best efforts on behalf of the Commission to
assure timely and satisfactory rendering and completion of the Services. Consultant must perform all Services in
accordance with the terms and conditions of this Agreement, to the reasonable satisfaction of the Commission. All
Deliverables must be prepared in a format satisfactory to the Commission and delivered in a timely manner consistent
with the requirements of this Agreement and the assigned Task Order.

d. Independent Contractor. In performing the Services under this Agreement, Consultant shall at all times be an
independent contractor, and does not and must not act or represent itself as an agent or employee of the Commission
or the User Agency. As an independent confractor, Consultant is solely and wholly responsible for determining the
means and methods for performing the Services. The Agreement will not be construed as an agreement of partnership,
joint venture, or agency.

e. Limitations on Sub-Consultants and Subcontractors. Consultant must not use any business or individual who is
disqualified by the Commission or debarred under any other governmental agency's procedures to provide the
Services under the Agreement.

f.  Failure to Meet Performance Standard. If the Consultant fails to comply with its obligations under the standards of
the Agreement, the Consultant must perform again, at its own expense, all Services required to be re-performed as a
direct or indirect result of that failure. Any review, approval, acceptance or payment for any of the Services by the
Commission does not relieve Consultant of its responsibility to render the Services and Deliverables with the
professional skill and care and technical accuracy required by the Agreement. This provision in no way limits the
Commission’s rights against the Consultant, either under the Agreement, at law or in equity.

g. Changes to the Services. The Commission may from time to time, request changes to the terms of the Agreement,
Task Order or the Services of the Consultant to be performed hereunder. Such changes, including any increase or
decrease in the amount of compensation and revisions to the duration of the Services or timetable for Deliverables,
which are mutually agreed upon by and between the Commission and Consultant, shall be incorporated in a written
amendment to this Agreement or the Task Order. The Commission shall not be liable for any changes absent such
written amendment.

5. Representations and Warranties. Consultant represents, warrants and covenants that (a) it will comply with all laws and
regulations in performing the Services; (b) it will perform the Services in accordance with the terms and conditions of the
Agreement in a professional and workmanlike manner consistent with best industry standards and practice; (c) it possesses
all right, power and authority to enter into this Agreement; (d) all Deliverables shall be original works of Consultant or that
Consultant shall have all rights necessary to provide such Deliverables; and (e) neither the Services, Deliverables or any
other materials or any part thereof, provided to the Commission shall infringe any patent, copyright, trademark, trade secret
or other proprietary right of a third party. If any Services performed by Consultant fail to meet the above warranties, then
without limiting any other remedies at law or in equity, Consultant shall promptly correct or re-perform any such affected
Services at no cost to the Commission. Further, Consultant acknowledges that the Commission has entered or will enter
into agreements with third party vendors to provide a third party data hosting site and a disaster recovery site. Consultant
agrees to abide by all rules, regulations and other requirements prescribed by such third party vendors in order to gain
access fo the Equipment and perform the Services required by this Agreement.

6. Duties and Obligations of Consultant.

a. Nondiscrimination. The Consultant agrees that in performing this Agreement it shall not discriminate against any
worker, employee or applicant for employment, or any member of the public, because of race, creed, gender, color,
national origin or disability, or otherwise commit an unfair labor practice. Attenticn is called to applicable provisions of
the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the Americans with Disabilities Act of 1990, 42
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U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); lilinois Human Rights Act 775
ILCS 5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, the
Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as
amended, and a Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on
October 1, 2009, concerning participation of Minority Business Enterprises and Women Business Enterprises on
contracts awarded by the Commission. The Consultant will furnish such reports and information as requested by the
Commission or the lllinois Department of Human Relations or any other administrative or governmental entity
overseeing the enforcement, administration or compliance with the above referenced laws and regulations.

b. Employment Procedures, Preferences and Compliances. Salaries of employees of Consultant performing work
under this Agreement shall be paid unconditionally and not less often than once a month without deduction or rebate
on any account except only such payroll deductions as are mandatory or permitted by the applicable law or
requlations. Attention is called to [Hllinois Compiled Statutes, 1992 relating to Wages and Hours including 820 ILCS
130/0.01 through 130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of lllinois Workers
on Public Works Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act).] The Consultant shall
comply with all applicable “Anti-Kickback” laws and regulations, including the “Anti-Kickback” Act of June 13, 1934 (48
Stat. 948: 62 Stat. 740; 63 Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276¢) and the lllinois Criminal Code of 1961 720
ILCS 5/33E-1 et. seq. If, in the performance of this Agreement, there is any direct or indirect kickback, the Commission
shall withhold from the Consultant, out of payments due to it, an amount sufficient to pay employees underpaid the
difference between the salaries required hereby to be paid and the salaries actually paid such employees for the total
number of hours worked. The amounts withheld shall be disbursed by the Commission for and on account of the
Consultant to the respective employees to whom they are due.

c. Ethics. The Consultant has read and agrees to comply with all provisions of the Code of Ethics Resolution passed by
the Commission on October 3, 2011, which is available on the Commission’s website af
www.pbcchicago.com/pdf/RES_PBC_ecr_CodeofEthicsConsolApril%202013_20130405.pdf and is incorporated into
this Agreement by reference. Any contract negotiated, entered into, or performed in violation of any of the provisions
of this Section will be voidable by the Commission.

d. Inspector General. The Consultant and its subconsultants, including all officers, directors, agents, partners and
employees of such entities shall cooperate with the Inspector General of the Public Building Commission in any
investigation or hearing undertaken pursuant to Public Building Commission Resolution 7576 adopted by the Board of
Commissioners of the Public Building Commission of Chicago on October 1, 2010. On projects funded by the City of
Chicago, the Consultant and its subconsultants, including all officers, directors, agents, partners and employees of any
such entities, shall cooperate with the Inspector General of the City in any investigation or hearing undertaken pursuant
to Chapter 2-56 of the Chicago Municipal Code. Each Consultant understands and will abide by all provisions of
Chapter 2-56 of the Municipal Code of Chicago. All Consultants will inform their respective subconsultants of this
provision and require compliance herewith. Consultant shall cooperate and comply with the Inspector General of the
User Agency in any investigation or hearing undertaken pursuant to the enabling ordinance or resolution pertaining to
the authority of such Inspector General that has been promulgated by such User Agency.

e. Delays. The Consultant agrees that no charges for damages or claims for damages shall be asserted by it against the
Commission for any delays or hindrances from any cause whatsoever during the progress of any portion of the
Services. Such delays or hindrances, if any, shall be compensated for by an extension of time to complete the
Services, for such reasonable period as may be mutually agreed upon between the parties, it being understood,
however, that the agreement of the Commission to allow the Consultant to complete the Services or any part of them
after the time provided for the completion thereof herein shall in no way operate as a waiver on the part of the
Commission of any of its rights hereunder.

f.  Records. The Consultant shall maintain accurate and complete records of expenditures, costs and time incurred by
Consultant in connection with the Project and the Services. Such records shall be maintained in accordance with
recognized commercial accounting practices. The Commission may examine such records at Consultant's offices
upon reasonable notice during normal business hours. Consultant shall retain all such records for a period of not less
than five calendar years after the fermination of this Agreement.

g. CW System. The Commission may require the Consultant to use the Commission’s electronic document management
system in performing the Services and the assigned Task Order. At the direction of the Commission, the Consultant
must follow the CW procedures and submit progress reports and other Deliverables through the CW System. The
Consultant must attend courses and receive training on the CW System provided by or on behalf of the Commission.
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Any costs incurred by Consultant as a result of the attendance of Consultant’s personnel at CW System courses are
not compensable by the Commission.

h. Time of Essence. The Consultant acknowledges and agrees that time is of the essence in the performance of this
Agreement and that timely completion of the Services is vital to the completion of the Project by the Commission.
Consultant agrees to use its best efforts to expedite performance of the Services and the assigned Task Order and
performance of all other obligations of the Consultant under this Agreement and any other agreement entered into by
the Commission which are managed or administered by the Consultant as a result of the Consultant's engagement
hereunder.

i. Compliance with Laws. In performing its engagement under this Agreement, the Consultant shall comply with all
applicable federal, state and local laws, rules and regulations including but not limited to, those referenced in
subparagraphs (a) and (b) above.

j.  Progress Meetings. Meetings to discuss the progress of the Project and/or to review the performance of the
Consultant may be scheduled upon the Commission's request, at mutually agreeable times and locations, and the
Consultant agrees to cause such meetings to be attended by appropriate personnel of the Consultant engaged in.
performing or knowledgeable of the Services.

7. Term.

a. The term of this Agreement is two (2) years with two (2) successive one (1)-year renewal options at the sole discretion
of the Commission. This agreement may be terminated by the Commission, with cause, upon thirty (30} days notice to
the Consultant and, provided further, that this agreement may be terminated at any time during the term by mutual
agreement of the parties.

b. The Commission shall have the right, at any time, to terminate the term of this Agreement, with or without cause, by
written notice given to the Consultant at least thirty (30) days prior to the effective date of termination. In addition, the
Commission shall have the right, at any time and from time to time, with or without cause, to suspend the performance
of the Consultant hereunder with respect to all or any part of the Services, by written notice given to the Consuitant at
least five (5) days prior to the effective date of suspension. Termination or suspension of this Agreement shall not
relieve the Consultant from liability for the performance of any obligation of the Consultant under this Agreement
performed or to have been performed by the Consultant on or before the effective date of termination or suspension.
Provided the Consultant is not in default under this Agreement at the time of termination or suspension, the
Commission agrees to pay to the Consultant, in accordance with the terms of this Agreement, all compensation and
reimbursements due to the Consultant for periods up to the effective date of termination or suspension. In no event
shall the Commission be liable to the Consultant for any loss, cost or damage which the Consultant or any other party
may sustain by reason of the Commission terminating or suspending this Agreement as provided herein; provided,
however, that the Commission may, in its sole discretion, reimburse the Consultant for actual expenses approved by
the Commission.

c. If the Project, in whole or substantial part, is stopped for a period longer than thirty (30) days under an order of any
court or other governmental authority having jurisdiction of the Project, or as a result of an act of government, such as
a declaration of national emergency making materials unavailable, through no act or fault of the Consultant, or if the
Commission fails to make any payment or perform any other obligation hereunder, the Consultant shall have the right
to terminate this Agreement, by written notice given to the Commission at least seven (7) days prior to the effective
date of termination, and shall have the right to recover from the Commission all compensation and reimbursements
due to the Consultant for periods up to the effective date of termination.

8. Compensation of Consultant; Submission of Invoices through CW. The total amount of compensation to be paid by
the Commission during the term of this Agreement shall not exceed the sum of $1,500,000.00 The Commission shall
compensate the Consultant for the Services in the manner set forth in Schedule A of this Agreement, or as modified by
written authorization. The Consultant shall submit all invoices, no more frequently than once every thirty {(30) days, in
electronic format using the CW System. All submitted invoices shall include a cover page as provided by the Commission
and the assigned Task Order number. Failure to submit invoices through CW will result in delayed or non-payment to the
Consultant.
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9. Rights and Obligations of Commission. In connection with the administration of the Project by the Commission and the
performance of this Agreement by the Consultant, the Commission shall have the following rights and obligations, in
addition to those provided elsewhere in this Agreement:

a. Information. The Commission shall provide the Consultant all reasonably requested information concerning the
Commission's requirements for the Project and the Services.

b. Review of Documents. Subject to the provisions of subparagraph 5(d) above, the Commission agrees to make a
reasonable effort to examine documents submitted by the Consultant and render decisions pertaining thereto with
reasonable prompiness.

c. Site Data. To the extent the Commission determines to be necessary for the Consuitant to perform the Services and
the assigned Task Order, the Commission may furnish to the Consultant information concerning the nature of the
Project, existing conditions and other data or reports pertaining to the site and the proposed development thereof.

d. Tests and Reports. The Commission may also furnish structural, civil, chemical, mechanical, soil mechanical and/or
other tests and reports if determined by the Commission in its sole discretion to be necessary in order for the
Consuitant to perform the Services.

e. Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing, insurance
counseling and other services as the Commission, in its sole discretion, may determine to be required for the
Consultant to perform the Services. Such payments shall not include legal or auditing expenses arising out of or
relating to any errors or omissions, or claimed errors or omissions, of Consultant.

f  Designated Representatives. The Commission may designate, at its sole discretion, one or more representatives
authorized to act in its behalf.

g. Ownership of Documents. All documents, data, studies and reports prepared by the Consultant or any party
engaged by the Consultant, pertaining to the Services shall be the property of the Commission, including copyrights.

h. Audits. The Commission shall have the right to audit the books and records of the Consultant on all subjects relating
to the Services.

10. Indemnification of Commission and Third Party Vendors. The Consultant hereby agrees to indemnify, keep and save
harmless the Commission and the User Agency and their respective commissioners, board members, officers, agents,
officials and employees and any third party hosting site or disaster recovery site from and against all claims, demands, suits,
losses, costs and expenses, including but not limited to, the fees and expenses of attorneys, that may arise out of or be
based on any injury to persons or property that is or is claimed to be the result of an error, omission or act of the
Consultant or any person employed by the Consultant to the maximum extent permitted by applicable law.

11. Insurance to be Maintained by Consultant. The Consultant shall purchase and maintain at all times during the
performance of Services hereunder, for the benefit of the Commission, the User Agency and the Consultant, insurance
coverage as set forth herein.

12. Default.
a. Events of Default. Any one or more of the following occurrences shall constitute an Event of Default under this
Agreement:

i. Failure or refusal on the part of the Consultant duly to observe or perform any obligation or Agreement on the part
of the Consultant contained in this Agreement, which failure or refusal continues for a period of ten (10) days (or
such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of being
cured within such ten (10) day period) after the date on which written notice thereof shall have been given to the
Consultant by the Commission;

ii. Failure of Consultant to perform the Services to the standard of performance set forth in this Agreement;

ii. Any representation or warranty of the Consultant set forth herein or otherwise delivered pursuant to this
Agreement shall have been false in any material respect when so made or furnished;

iv. The Consultant becomes insolvent or ceases doing business as a going concern, or makes an assignment for the
benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they become due,
or files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or files a petition seeking for
itself any reorganization, arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement

Construction Material Testing and Inspection Services Page 9 of 66
Design Consulting Engineers PS2065A




13.

14.

15.

16.

under any present or future statute, law or regulation relating to bankruptcy or insolvency, or files an answer
admitting the material allegations of a petition filed against it in any such proceeding, or applies for, consents to or
acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or any substantial
part of its assets or properties, o if it or its principals shall take any action in furtherance of any of the foregoing;
or

v. There shall be commenced any proceeding against the Consultant seeking reorganization, arrangement,
readjustment, liquidation, dissolution or similar refief under any present or future statute, law or regulation relating
to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within sixty (60) days thereof, or
there shall be appointed, without the Consuiltant's consent or acquiescence, any frustee, receiver, liquidator or
other custodian of Custodian or of all or any substantial part of the Consultant's assets and properties, and such
appointment shall not have been vacated, stayed, discharged, bonded or otherwise dismissed within sixty (60)
days thereof.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission may exercise any right, power
or remedy permitted to it by law or in equity and shall have, in particular, without limiting the generality of the foregoing,
the right to terminate this Agreement upon written notice to the Consultant, in which event the Commission shall have
no further obligations hereunder or liability to the Consultant except as to payment for Services actually received and
accepted by the Commission through the effective date of termination. No course of dealing on the part of the
Commission or delay or failure on the part of the Commission to exercise any right shall operate as a waiver of such
right or otherwise prejudice the Commission’s rights, powers or remedies.

¢. Remedies not Exclusive. No right or remedy herein conferred upon or reserved to the Commission is exclusive of
any right or remedy herein or by law or equity provided or permitted, but each shall be cumulative of every other right
or remedy given hereunder or now or hereafter existing at law or in equity or by statute or otherwise, and may be
enforced concurrently therewith or from time to time.

Confidentiality. All of the reports, information, or data prepared or assembled by the Consultant under this Agreement are
confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party
without the prior written approval of the Commission. In addition, the Consultant shall not, without the prior written consent
of the Commission, prepare or distribute any news releases, articles, brochures, advertisements or other materials
concerning this Agreement, the Project, the Services or any assigned Task Order. Consultant acknowledges that it is
entrusted with or has access to valuable and confidential information and records of the Commission and User Agency.
Consultant must at all times act in the best interests of the Commission and User Agency consistent with the professional
obligations assumed by Consultant in entering into this Agreement. Consultant promises to cooperate with the officials,
employees and agents of the Commission and User Agency in furthering the Commission’s and User Agency's interests.

Assignment. The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal
qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor
any right or obligation hereunder may be assigned by the Consultant, in whole or in part, without the prior written approval of
the Commission. The Commission expressly reserves the right to assign or otherwise transfer all or any part of its interests
hereunder without the consent or approval of the Consultant.

Personnel. The Consultant further acknowledges that the Consultant has represented to the Commission the availability of
certain members of the Consultant's staff who will be assigned to the Project, and agrees, therefore, that in the event of the
unavailability of such members, the Consultant shall so notify the Commission in writing, and, upon the approval of the
Executive Director, shall assign other qualified members of the Consultant's staff, to the Project.]

Relationship of Parties. The relationship of the Consultant to the Commission hereunder is that of an independent
contractor, and the Consultant, except to the extent expressly provided fo the contrary in this Agreement, shall have no right
or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the
Commission any instruments of any nature or to enter into any obligation binding upon the Commission. This Agreement
shall not be construed as an Agreement of partnership, joint venture, or agency.
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17. Miscellaneous.

a.

Counterparts. This Agreement may be executed in any number of counterparts, any of which shall be deemed an
original.

Entire Agreement. This Agreement constitutes the entire understanding and Agreement between the parties hereto
and supersedes any and all prior or contemporaneous oral or written representations or communications with respect
to the subject matter hereof, all of which communications are merged herein. This Agreement shall not be modified,
amended or in any way altered except by an instrument in writing signed by both of the parties hereto.

Force Majeure. Neither of the parties shall be liable to the other for any delay or failure in performance hereunder due
to causes which are beyond the control of the party unable to perform. If a force majeure occurs, the party delayed or
unable to perform shall give prompt notice to the other party, and the Commission may, at any time during the
continuation of the force majeure event, elect to suspend the performance of the Consultant under this Agreement for
the duration of the force majeure. The Commission shall not be obligated to pay for Services to the extent and for the
duration that performance thereof is delayed or prevented by force majeure, but, provided the Consultant is not in
default of any obligation of the Consultant hereunder, the Commission shall pay to the Consultant, according to the
terms hereof, all compensation and reimbursements due to the Consultant for periods up to the effective date of
suspension.

Governing Law. This Agreement has been negotiated and executed in the State of lllinois and shall be construed
under and in accordance with the internal laws of the State of lllinois.

No Waiver. The waiver by either party of any breach of this Agreement shall not constitute a waiver as to any
succeeding breach.

Notices. Al notices required to be given hereunder shall be given in wriing and shall be hand delivered or sent by
United States certified or registered mail, postage prepaid, addressed to Commission and to the Consultant at their
respective addresses set forth above. If given as herein provided, such notice shall be deemed to have been given on
the date of delivery, if delivered by hand, and on the second business day after mailing, if given by mail. The
Commission or the Consultant may, from time to time, change the address to which notices hereunder shall be sent by
giving notice to the other party in the manner provided in this subparagraph.

Severability. In the event that any provisions of this Agreement shall be invalid, illegal or unenforceable, the validity,
legality and enforceability of the remaining provisions shall not in any way be affected or impaired thereby.

Successors and Assigns. Except as otherwise provided herein, this Agreement shall be binding upon and inure to
the benefit of each of the parties hereto and their respective successors and assigns.

Consultant’s Authority. Execution of this Agreement by the Consultant is authorized by a resolution of its Board of
Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the signatures(s) of
each person signing on behalf of the Consultant have been made with complete and full authority to commit the
Consultant to all terms and conditions of this Agreement, including each and every representation, certification and
warranty contained or incorporated by reference in it.
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SCHEDULE B
SCOPE OF SERVICES

INTENT

The Public Building Commission of Chicago (PBC) requires the services of experienced and reliable construction material
and inspection testing firms or teams to perform the following Construction Material Testing and Inspection Services at
Various Sites:

GENERAL SCOPE OF SERVICES - CONSTRUCTION MATERIAL TESTING AND INSPECTION SERVICES AT

VARIOUS SITES

The Consultant will enter into a Task Order with the PBC. The Consultant’s Task Order will be executed in a Lump Sum
Format, on a project by project basis. The Consultant must provide all Services required for completing the Construction
Materials Testing and Inspection Services of the assigned project or projects during the construction phases. Generally, the
Consultant must provide testing and inspection services for topsoil, foundations, site work, asphalt, concrete, masonry,
structural steel, roofing, windows, painting, sprayed on fire-proofing, fire-stopping and all other tests and inspections as set
forth in the specifications. The Services will include the provision of all required labor, materials and equipment, related to
the completion of Construction Materials Testing and [nspection Services as directed by the PBC and as indicated in the
project specifications. The Project Documents will be made available at the time of issuance of the Task Order Service
Request. Specific services to be performed by the Consultant include, but are not limited to:

A. INSPECTION AND TESTING PLANS:

1. Within five (5) days after award of a Task Order, unless otherwise noted, from the PBC, the Consultant must
submit a proposed inspection and testing plan to the Project Manager. The inspection and testing plan must
define methods to implement inspections and tests, verify and document results, and ensure that items conform to
contract requirements, including drawings and specifications.

2. The Consultant must develop, implement, and maintain the accepted inspection and testing plan so that it
produces objective evidence that structures, systems, components, or services meet the requirements specified in
the Contract. The Consultant must update the plan to reflect changes in inspection and testing procedures as
necessary.

3. The Consultant must include test requirements, acceptance criteria, and test conditions in the inspection and
testing plan. A list of tests that the Consultant is to perform must be furnished citing the test name and
specification references containing the test requirements.

4. The Consultant must develop, implement, and maintain documented procedures for receiving incoming product,
for work in process, and for final inspection and testing.

a. Receiving inspection must be performed to verify conformance of products or materials with specified
requirements. Certificates of conformance and compliance must be checked.

b. In-process inspections must be performed to verify conformance of work processes and quality of items or
work to specified requirements to ensure that those requirements are achieved throughout the duration of the
work.

¢. Final inspection and testing must be performed to ensure that all specified inspections-and tests have been
carried out, that resulting data meet the specifications, and that the finished product conforms to the
specifications. Final inspection and testing must be documented and submitted to the PBC.

5. The Consultant’s documented procedures for inspection and testing must:
a. ldentify the quality characteristics to be inspected, examined, and tested at each activity point.
h.  Specify inspection and test procedures and acceptance criteria to be used.

¢. Describe what, when, where, how, and by whom steps are to be performed. Include specific responsible
personnel, pertinent materials and equipment, controlling documentation, and methods of process control.
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d.  Notify PBC in writing of any/all non-conforming work.

e. Participate in any/all mestings regarding non-conformance and prepare written recommendations as directed
by the PBC.

6. The Consultant must use competent inspection personnel. Personnel performing inspections and tests must
possess a demonstrated competence in the specific area of interest and have an adequate understanding of the
requirements. Methods must be established and implemented by the Consultant to ensure that suitable education,
experience, and technical qualifications are maintained for such personnel.

7. In-process inspection activities must be planned and performed to ensure the quality of the finished work.

8. Documented inspection and testing results must be prepared, reviewed, safely stored, and maintained by the
Consultant. Such records must be available to the PBC during the course of the work and are subject to continual
surveillance and oversight by the PBC.

B. CONTROL OF MEASURING AND TESTING EQUIPMENT

1. The Consultant must develop, implement, and maintain documented procedures to control the calibration and
maintenance of inspection, measuring, and testing equipment.

2. Controls for calibration and maintenance of inspection, measuring, and testing equipment must be documented.
a. The equipment must meet the standards of accuracy for the measurements that are required.

b. The equipment must be calibrated according to national standards where available, and to documented
standards where no national standards exist.

¢.  The equipment must be recalibrated at regular intervals, and the recalibration must be properly documented
as follows:

i.  Acalibration log must be maintained of all equipment requiring calibration.
ii. Arecord of calibration status must be maintained.

ii. Al calibrated equipment must be labeled with the current calibration date and due date of next
calibration.

d. The equipment must be maintained properly to ensure its fitness for use.

e. Prior to and during use, the user of the equipment must ensure that the environmental conditions are suitable
for the use of the equipment.

f. If the equipment is found to be out of calibration, the validity of previous inspection and test results must be
assessed and documented.

g. Notify the PBC in writing of any equipment found to be out of calibration.

3. The Consultant must maintain records of calibration and maintenance of inspection, measuring, and testing
equipment.

4. The Consultant must ensure that requirements for control of inspection, measuring, and testing equipment are
included in contract and procurement documents and, where appropriate, are required of its consultants and
suppliers.

C. LABORATORY PERFORMANCE REQUIREMENTS
1. Alltests must be in accordance with Project Documents.

2. The results of the tests shall be immediately documented and submitted to the PBC. Failing tests shall be clearly
identified. Laboratory tests are to be run promptly. Time is of the essence.

3. The Consultant's duty is to ensure that all field-inspected items are correct prior to incorporation into the project.
ltems not correct must be identified and documented.
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4. The consultant's inspectors shall sign in and out of the PBC project office daily. The inspector's rough draft reports
shall be written immediately at the close of a shift and transmitted to the PBC prior to the inspector’s leaving the
site. The final report shall be transmitted to the PBC within 24 hours of the close of the shift.

5. Al inspections, tests, and reports shall mest the requirements of the Project Documents and any and all
applicable governing codes and standards.

6. Each field inspection report shall uniformly annotate specific discreet locations of the reported inspections, tests,
and activities.

7. The inspector is to have access to a laptop computer, phone, and basic office supplies, so reports can be
immediately prepared on site.

8. All inspection and festing reports are to be delivered in a timely, neat, and orderly fashion, and are not to impede
the progress of other trades or the overall project.

9. The Consultant shall provide the PBC with the required inspector certifications for approval and provide a list of all
personnel and certifications they have in testing and inspection.

10. The Consultant will furnish and deliver a service that meets or exceeds the testing requirements as stated in the
Project Documents.

11. The Consultant understands that this project is on an accelerated time-ine and shall provide information,
equipment, and manpower as required to meet deadlines and schedules for this project.

12. All Consultant's on-site personnel will be required to wear safety glasses, hardhats, and any other required
personal protective equipment (PPE). Personnel failing to wear PPE shall be removed from the project.

13. The Consultant shall provide for and participate in project meetings per the Contract Documents, and at the
request of the PBC.

D. REPORTING

An engineer registered as a Professional Engineer in the State of lllinois shall be assigned to the project to review field
and laboratory data and transmit daily reports to the project design and construction team. Field reports shall indicate if
the tests and/or observations made are in conformance with project requirements. Nonconforming items shall be
immediately brought to the project manager's attention and shall be placed on a nonconformance log. Nonconforming
items shall remain on the log until corrective action has been taken and the work meets or exceeds project
specifications. Minor items shall be carried on the “rolling deficiency list.”

E. SUBMISSION REQUIREMENTS

The mandatory submissions are listed below:

1.

The name of the firm and location of the office that will be responsible for executing the services in the Task
Order.

2. The name, address, e-mail address and phone number of a contact person responsible for and knowledgeable of
the Task Order Service Request.

3. The name of the Consultant’s responsible professional engineer (PE) with a copy of hisfher current license.

4. A clearly identified list of all staff associated with this Task Order. Resumes highlighting past experience and
current certification and licenses should also be included.

5. Alist of recent proficiency testing compieted.

6. Evidence of the most recent laboratory inspection and certifications performed by local and nationally recognized
authorities.

7. The Consultant must submit inspector resumes for approval.
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F. TASK ORDER SERVICES REQUEST AND AWARD PROCESS

Pre-Qualified Consultants must perform the ordered and required Services in a satisfactory manner consistent with the
standard of performance stated in Attachment G — Form of Agreement Section 3.b. Such Services will be determined
on an as-needed basis and as described in a Task Order Services Request. Pre-Qualified Consultants will be
responsible for the professional and technical accuracy and completeness of all work or materials furnished.

G. ISSUANCE OF TASK ORDERS

1. All Services must be authorized by a written Task Order. Pre-Qualified Consultants acknowledge and agree that
the PBC is under no obligation to issue any Task Orders for Services.

2. The PBC may issue a Task Order Request specifically referencing the Agreement, identifying the project, and
setting forth the Services to be performed pursuant to the proposed Task Order and a desired completion date.

3. The PBC has the discretion to issue a task order to the Pre-Qualified Consultants in one of the following manners:

a. Rotational Basis: In an effort to ensure equitable distribution of the task orders, the PBC may opt to assign
the work on a rotational basis

b. Solicit competition for a limited number of Consultants: In an effort to ensure competition, the PBC reserves
the right to solicit pricing from a subset of the pre-qualified pool of vendors on a rotational basis.

¢. Directed Source: The PBC reserves the right to directly assign task orders to a Pre-Qualified Consultant. A
directed source assignment may be the option of choice when:

i. The project requires spegcific expertise.

i. The PBC is attempting to meet aspirational goals designed to eradicate the effects of competitive
disadvantages in the award of contracts

ji. The emergency nature of the assignment.

d.  Pre-Qualified Consultants should be able to respond to Task Order requests within five (5) days for most
projects. Task Order requests may include, but are not limited to a proposed time schedule, budget,
deliverables and a list of key personnel, all of which must conform to the terms of the Task Order Request
and the terms and conditions of the Agreement. “

e. Costs associated with the preparation of Task Orders are not compensable under the Agreement and the
PBC is not liable for any additional costs.
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CA

C.A1

C1.2

C.1.3.

C.1.4.

C.1.5.

C.2.

C.21

C.22.

C3

C.3.1.

SCHEDULE C
COMPENSATION OF THE CONSULTANT

CONSULTANT'S FEE

The Commission shall pay the Consultant for the satisfactory performance of the Services for all work
included in each duly executed Task Order assigned by the Commission on in the amount specificed in
each Task Order (Fee). The hourly rates attached herein represent the basis for each fee proposal from
Consultant. The Commission expressly reserves the right to award not-to-exceed, lump sum, or altemative
fee structures within its Task Orders.

Consultant's Fee will include profit, overhead, general conditions, materials, equipment, computers,
vehicles, office labor, field labor, insurance, deliverables, and any other costs incurred in preparation and
submittal of deliverables including travel to and from Commission’s job sites/meetings, cell phone, computer
usage, vehicles, mileage, taxi fares, parking, tolls insurance, and any other costs incurred.

Should the Commission require additional services above and beyond those described in Schedule B, the
Consultant will be required to submit a proposal, where the Commission reserves the right to negotiate, and
the Commission must authorize approval of Consultant's agreement, in writing.

The Commission shall compensate the Consultant for Reimbursable Expenses that are approved by the
Commission prior to being incurred. Reimbursable Expenses shall include actual expenditures for
subcontractors, laboratory costs, and leased or rented equipment, as well as those expenditures as
identified and approved by the Commission on a Task Order basis.

The Consultant's mark-up rates for the administration and oversight of subcontractors shall not exceed five
percent of the subcontractor’s invoice.

HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL

All Consultant and Subconsultant personnel along with the billable hourly rate are subject to the prior
approval of the Commission. The hourly rates shall not include compensation for overtime pay or holiday

pay.

Rates contained herein shall be enforceable for the term (and any subsequent option years exercised) of
the agreement. Consultant may request, in writing to the Contract Officer, a request for a rate revision not
less than 60 days at the end of each Calendar year. The request must be accompanied by justification by
the Consultant. Revision or modifications of hourly rates shall be made at the sole discretion of the
Commission.

METHOD OF PAYMENT

Invoices. The Consultant will submit invoices, via CW, to the Commission for Services performed that will
be paid in one lump sum after all Services required by each Task Order have been completed to the
reasonable satisfaction of the Commission.

Each invoice must reference the contract number, task order number, project name and include reasonable
detail to sufficiently describe the services performed. At its discretion, the Commission may require detail
and data relating to Subconsultant costs. In accordance with the terms of the Agreement, the Consultant
must maintain complete documentation of all costs incurred for review and audit by the Commission or its
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designated audit representative(s). Each invoice must be submitted in the format directed by the
Commission. Invoices must be accompanied by a progress report in a format acceptable to the
Commission. Such progress reports must identify any variances from budget or schedule and explain
reasons for any such vatiance(s).

C.3.2. Payment. Payment will be processed within thirty (30) days after Commission receives an acceptable
invoice from the Consultant.
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Complete the followng Hourly Rate table and provide various hourly rates for each category. The hourly rate shall include}

typical overhead for each staff member such as driving to and from PBC job sites or meetings, cell phone and computer usage,
vehicles, mileage, taxi cab fares, parking, tolls, insurance, marketing and any other costs incurred.
SITE WORK : ; -

A Moisture Density Curve (Proctor) ' Each 1 $ 160.00
IB  Soil Bearing and Compaction Test Per hour 1 $ 1@
c Asphalt Compaction Testing Per hour 1 $ 100.00

ICONCRETE T | - :
A Concrete Test Cylinders, 6" x 12" Each 1 $ 20.00
iB Floor Flatness Testing, Machine and Labor Day 1 $ 700.05
? Substrate Moisture Test Equipment and Labor Day 1 $ 70@
FUNIT MASONRY ' ' i ,

aay Masonry Unit Test Each 1 $ 180.00
B Concrete Masonry Unit Test Each 1§ 180.00]
C  Masonry Prisms Each 1 $ 150.00
D  Grout Pinwheels Each 1 $ 30.00
E  Mortar 2" X 2" Cylinders Each 1 % 20,00
METALS e , : o | e
A Ultrasound Weld Flaw Detector Day 1 $ 900.00
B Radiographic Tester Day 1 $  1,000.00
C  Magnetic Particle Tester and Yoke Day 1§ 85000
SPRAYED-ON FIREPROOFING, FIRESTOPPENG, AND FIRE-RESISTIVE JOINT SYSTEMS : '7
A Thickness and Density of MaterialTesting ' Per hour 1 $ 100.00
B Bonding Strength to Surfaces Testing Each 1 $ 15()‘00'
c Firestopping Through Penetration Testing Per hour 1 $ 100.00
Ib Fire Resistance Testing Per hour 1 $ 100.00 |
IMISCELLANEOUS , : , '
A Liquied Penetrant Testing Equipment Day 1 $ 920.00
B water Spray Test Equipment Day 1 $ 920.00
C  Field Technician Rate Per hour 1 $ 100.00
D Project Manager Rate | Per hour 1 $ 140.00 |
E  Concrete Cylinder Pick-Up, logging and curing Per set 1 $ 10@
E Report Typing, Emailing and Uploading to Drophox Per hour 1 $ 50.07(;
NOTES:
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SCHEDULE D
INSURANCE REQUIREMENTS - PS2065

In general, unless otherwise specified in the assigned Task Orders, the Consultant must provide and maintain at Consultant's
own expense, until expiration or termination of the Agreement and during the time period following expiration if Consultant is
required to return and perform any additional work, the minimum insurance coverage and requirements specified below, insuring
all operations related to the Agreement.

A. INSURANCE TO BE PROVIDED

1.

Workers’ Compensation and Employers Liability

Workers' Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a
service under the Agreement and Employers Liability coverage with limits of not less than $1,000,000 each accident,
iliness or disease.

Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,000 per occurrence for bodily
injury, personal injury, and property damage liability. ~ Coverage must include the foliowing: All premises and
operations, productsicompleted operations, separation of insureds, defense and contractual liability. The Public
Building Commission of Chicago, the City of Chicago, the User Agency and Owners must be named as Additional
Insured on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

Automobile Liability

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Consultant must provide Automobile Liability Insurance, with limits of not less than $1.000,000 per occurrence for
bodily injury and property damage. The Public Building Commission of Chicago, the City of Chicago, the User Agency
and Owners must be named as Additional Insured on a primary, non-contributory basis.

Professional Liability

When any professional Consultant performs work in connection with the Agreement, Professional Liability Insurance
will be maintained with limits of not less than $2,000,000 covering acts, errors, or omissions. The policy will include
coverage for wrongful acts, including but not limited to errors, acts or omissions, in the rendering or failure to render
professional services resulting in a pollution incident. When policies are renewed or replaced, the policy retroactive
date must coincide with, or precede the, start of work on the Agreement. A claims-made policy, which is not renewed
or replaced, must have an extended reporting period of two (2) years.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

Property

The Consultant is responsible for all loss or damage to personal property (including but not limited to materials,
equipment, tools, and supplies) owned, rented, or used by Consultant.

Valuable Papers

When any plans, designs, drawings, specifications, data, media, and documents are produced or used under this
Agreement, Valuable Papers Insurance shall be maintained in an amount to insure against any loss whatsoever, and
shall have limits sufficient to pay for the re-creation and reconstruction of such records.
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7. Contractors Pollution Liability

Contractors Pollution coverage is required with limits of not less than $1,000,000 per occurrence for any portion of the
services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other
activity under this contract. The contractor pollution liability policy will provide coverage for sums that the insured
become legally obligated to pay as loss as a resuit of claims for bodily injury, property damage and/or clean-up costs
caused by any pollution incident arising out of the Work including remediation operations, transportation of pollutants,
owned and non-owned disposal sites and any and all other activities of Contractor and its subcontractors. Poliution
incidents will include, but not be limited to, the discharge, dispersal, release or escape of any solid, liguid, gaseous or
thermal irritant or contaminant, including but not limited smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals,
medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi, bacterial or
viral matter which reproduces through release of spores or the splitting of cells or other means, including but not limited
to, mold, mildew and viruses, whether or not such microbial matter is fiving.

The policy will be maintained for a period of three years after final completion and include completed operations
coverage. The policy will include the Public Building Commission of Chicago, the City of City of Chicago and the User
Agency and Owners as Additional Insured on a primary and non-contributory basis for ongoing and completed
operations.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the
same terms herein.

8. Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Consultant must provide or cause to be
provided, with respect to the operations that Consultant or subcontractors perform, Railroad Protective Liability
Insurance when required by the railroad or transit entity, in the name of railroad or transit entity. The policy must have
limits of not less than the requirement of the operating railroad/transit entity for losses arising out of injuries to or death
of all persons, and for damage to or destruction of property, including the loss of use thereof.

In all instances when work is to be performed within fifty (50) feet of a right-of-way, Consuiltant and sub-consultants
performing work in the area are required to endorse their liability policies with form CG 24 17 to eliminate the exclusion
for work within fifty (50) feet of the rail right-of-way. Evidence of this endorsement must be submitted with the
Certificate of Insurance required below.

B. ADDITIONAL REQUIREMENTS

The Consultant must furnish the Public Building Commission Procurement Department, Richard J. Daley Center,
Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, fo be in force on the date of
this Agresment, and Renewal Certificates of Insurance, or such similar evidence, if any insurance coverage has an
expiration or renewal date occurring during the term of this Agreement. The Consultant must submit evidence of
insurance to the Commission before award of Agreement. The receipt of any certificate does not constitute agreement
by the Commission that the insurance requirements in the Agreement have been fully met or that the insurance
policies indicated on the certificate are in compliance with all Agreement requirements. The failure of the Commission
fo obtain certificates or other insurance evidence from Consultant is not a waiver by the Commission of any
requirements for the Consultant to obtain and maintain the specified coverage. The Consultant will advise all insurers
of the Agreement provisions regarding insurance. Non-conforming insurance does not relieve Consultant of the
obligation to provide insurance as specified in this Agreement.  Nonfulfillment of the insurance conditions may
constitute a breach of the Agreement, and the Commission retains the right to stop work until proper evidence of
insurance is provided, or the Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its
subcontractors at any time upon written request.

The insurance must provide for 30 days prior written notice to be given to the Commission if any policies are canceled,
substantially changes, or non-renewed.
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Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant.

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the
Public Building Commission of Chicago, the City of City of Chicago and the User Agency and Owners and their
respective Board members, employees, elected and appointed officials, and representatives.

The insurance coverage and limits furnished by Consultant in no way limit the Consultants liabilites and
responsibilities specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the City of City of
Chicago and the User Agency and Owners do not contribute with insurance provided by the Consultant under the
Agreement.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this
Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law.

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or limited
liability company as a named insured

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant
may provide the coverage for its subcontractors. All subcontractors are subject to the same insurance requirements of
Consultant unless otherwise specified in this Agreement.

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is responsible
for the acquisition and cost.

Consultant must submit the following:
1. Standard ACORD form Certificate of Insurance issued to the Public Building Commission of Chicago as
Certificate Holder including:
a. All required entities as Additional Insured
b. Evidence of waivers of subrogation
¢.  Evidence of primary and non-contributory status

2. All required endorsements including the CG2010 1001 or similar
The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change these
requirements.
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SCHEDULE E
KEY PERSONNEL

(ATTACHED HERETO AND INCORPORATED HEREIN)

Construction Material Testing and Inspection Services
Design Consulting Engineers

Page 22 of 66
PS2065A




DCE

Page One MannanAbdul, P.E.

Project Manager
EDUCATION

M.S. Civil Engineering (Structural), University of Lund, Sweden
B.S. Civil Engineering, B.U.E.T., Dhaka, Bangladesh

PROFESSIONAL ORGANIZATIONS/CERTIFICATIONS

Registered Professional Engineer in the State of Illinois, License # 62-053780
Registered Professional Engineer in the State of Wisconsin, License # 32817
Registered Professional Engineer in the State of Texas, License # 114085

Member, American Society of Civil Engineers

Member, Structural Engineering Association of Illinois

Certified by Environmental Protection Agencies (EPA) in Hazardous Waste

Certified by Illinois Department of Transportation in Construction Documentation
Certified by Illinois Department of Transportation in Bridge Inspection

Certified by Illinois Department of Transportation in Pavement Construction Inspection
Certified by Illinois Department of Transportation in Bituminous Mix Proportioning
Certified by Illinois Department of Transportation in P.C. Concrete Mix Design and Proportioning
IDOT Certified in Geotechnical Field Inspection and Testing

ACI Certified Concrete Inspector

KEY QUALIFICATIONS

Served as Project Engineer/Quality Control Manager of Design Consulting Engineers (DCE) since
the firm’s establishment as consulting civil engineers in 1990, in Chicago, Illinois, USA. The firm
has enjoyed continuous growth and has established offices in Dallas Fort Worth in Texas, Toronto,
Canada and Dhaka, Bangladesh. It has expanded to perform design and construction supervision
services for structural, civil, architectural, and environmental projects.

Over 30 years civil/structural, geotechnical and environmental engineering experience in design
and construction supervision of high-rise buildings, expressways, highways, tollways, elevated
highways, various types of highway and railroad bridges, viaducts, tunnel, reservoir, composite
runway, taxiway, railroad track, third rail power system, grade and support facilities, drainage,
subsurface utilities, earth grading, landscaping, irrigation, soil anchoring, material quality control,
surveying, construction staking, site inspection, bridge rating, sanitary and sewer system, landfill
and hazardous waste, water and hydrology, and environmental assessment.
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DCE

%
Page Two MannanAbdul, P.E.

Project Manager

WORK/PROJET EXPERIENCE

Senior Project Manager: for the ongoing project in Chicago, Illinois and Dallas/ Fort Worth area
projects. Which include North Texas Tollway Authority ( NTTA) road program, Chicago
Department of transportation, University of Chicago Utility and settlement monitoring project,
Chicago Public School Utility sewer line condition assessment projects, duties include review
drawing and specifications for new construction, drainage and subsurface utilities condition
assessment reports, coordination with utility companies such as ComEd, Nicor Gas, and cable
companies regarding locating and subsurface clearance. Review of sewer line cleaning and
televising repotts.

Team Leader/Sr. Project Engineer: providing planning and engineering management of
transportation, environmental and infrastructures development in USA and Asian Region.
Development of technical approach for the DCE’s international projects. Preparation of project
background summary, technical review and project implementation plan. Client liaison and
consulting services for the on-going projects. Sr. Project Engineer providing planning,
construction liaison and consulting services on Chicago South Grant Park Underground Garage,
Michigan Avenue double deck structures construction project, City of Chicago and Metropolitan
Rail on-going construction projects, Illinois Toll way and IDOT projects.

Project Manager: for the Tollway 1-90 Advance work, Project Management and Co-ordination
of Construction activities, Pre-construction phase review of Bridge and Expressway expansion,
QA Material Quality Control and reporting of QA Material Inspection and Testing- Reporting to
the Tollway web site I-MIRS (Illinois Materials Inspection and Reporting System).

Project Engineer: for the Chicago Millennium Park-North Grant Park Garage and Michigan
Avenue Reconstruction Projects. Supervision of DCE’s Engineers and Field Inspectors on PBC,
CPS, City of Chicago and Private Projects as well as technical liaison with Client and
Architects/Engineers.

Project Manager on the CTA - Near South Transfer Tunnel at Roosevelt and State Street
construction project. This 200’ underground east-wet tunnel connecting the existing
State/Roosevelt Road CTA Red Line subway with 105’ north-south extension to the ground level
station house for the CTA Green/Orange lines. Providing Construction review meeting, submittal
and shop drawing reviews. Project coordination and liaison with CTA and CDOT Bureau of
Bridge and Transit.
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Luis Arenzana, Ph.D., S.E., P.E.

Geotechnical Engineer

EDUCATION
Ph.D., Civil Engineering — Northwestern University, Evanston, IL, US

M.S., Civil, Structural, Development and Environmental Engineering — University of Madrid, Spain
B.S., Civil, Structural, Development and Environmental Engineering — University of Madrid Spain

PROFESSIONAL ORGANIZATIONS/CERTIFICATIONS

Registered Professional Engineer — Illinois, (IL Licensed # 062-044164) Wisconsin and Washington,
Registered Structural Engineer — Illinois, (Licensed # 081-005169)

Qualified as a Consultant by the World Bank

National Society of Professional Engineers

American Society of Civil Engineers

American Institute of Steel Construction

American Concrete Institute

KEY QUALIFICATIONS

Thirty-two years of diversified experience in the fields of Engineering and Management. As senior
Engineer developed feasibility studies, such as quality and economic control, preparation of technical and
general specifications, documents for international bidding, and procedures for the qualification and
analysis of bids for construction, review of design and shop drawings and contract administration.

In addition, designed cost control systems, organized technical and administrative personnel, and
negotiated contracts with public and Government agencies in Algiers, Ecuador, Guinee-Conakry, Nigeria,
Panama, Portugal, Spain, Tunisia, and the United States for CDB, Chicago Public Schools, PBC, METRA,
FAA, and others.

Analyzed economic studies, planned designed and directed the construction of projects with an aggregate
construction budget surpass ion two and a half billion dollars in the following fields: Civil Engineering:
Harbors, piers, coast protection, industrial waste treatment, irrigation/drainage, landscaping, municipal
Engineering, parks and recreational facilities, railroad/rapid transit facilities, septic design, sewage/water
plants, site utilities, solid waste disposal, storm water handling and facilities, streets/parking, water
resources/ground water, water supply. Geotechnical Engineering: Soils/foundation. Structural
Engineering: Bridge inspection, bridges/tunnels, dams/levees, industrial structures, soils/foundations,
structural design-buildings and bridges

Bridges

e Review of bridge inspection, rating and assessment of movable bridges, viaducts, pedestrian
walkways, tunnels and water spans within The City of Chicago.

o Design and construction administration services for the rehabilitation of the Western Blvd. Viaduct, an
exodermic viaduct bridge in Chicago, Illinois, USA.
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e Design and construction management for two bridges for Metra/Wisconsin Central Line in Chicago,
Illinois, USA.

e Design and construction management for the Tollway [-94 Duffy Lane Overpass in Deerfield, Illinois,
USA

e  Bridge over River Sosa in Monzon, Huesca, Spain, material concrete, 36 feet wide, 126 feet long.

e Bridge over River Bernesga in Nocedo, Leon, Spain, material reinforced concrete, 36 feet wide 162
feet.

e Seven road and railway bridges over the Aboho River, in the UNINSA factory in Verina, Oviedo,
Spain. Materials: steel and reinforced concrete, two of guider box section and curved plan, wide 15
feet, length 156 feet.

e Bridge over River Jalon in Torres de Berrellen, Zaragoza, Spain. Material reinforced concrete, width
30 feet, length 156 feet.

e Tive roads bridges in Arrecife de Lanzorote, Las Palmas de Gran Canaria, Spain. Material reinforced
concrete, pi frame solution, width 36 feet length 96 feet.

o Four bridges in La Clamor de Valmanya channeling, Lerida, Spain. Frame solution, material
reinforced concrete, and width 21 feet, length 72 feet.

Residential and Industrial Buildings

e  Chicago, Tllinois, USA. Air traffic control tower, Midway Airport. Pre-cast and cast-in-place concrete
works.

e  Chicago, Ilinois, USA. New international terminal at O’Hare international Airport.

e  Metropolitan Railroad (METRA) Stations throughout several counties in Illinois, Wisconsin and
Northwest Indiana, USA.

e El Escorial, Madrid, Spain. Residential complex of luxury apartments, material steel, 280,000 sft. 7
floors.

e Totel El Bruch, Barcelona, Spain. Material steel, 150,000 sft, 5 stories.

¢ San Antonio, Baleares, Spain. Residential complex of luxury apartment’s material reinforced concrete,
210,000 sft, and 5 stories.

e Sports complex, Avila, Spain. Material steel, 10,000 sf.

Highways/Tollways

In the following projects the design included: drainage, signalization, safety and minor rehabilitation,
reconstruction, major rehabilitation, update/expanding toll plazas, simple environmental assessment,
environmental impact statement, road surveys, soil surveys, sanitary engineering, construction inspection,
roads and streets, freeways, structures (highway over stream, highway over railroad, railroad over highway,
orthographic and to girder box).

¢ DuPage and Will County Roadways, Illinois, USA

e Tri-State Tollway, 5 miles of modifications from IL RT22 to Deerfield Rd. and widening of the
Deerfield toll plaza in Lake County, Illinois, USA.

o  Kennedy Expressway, 1-90/194, Chicago, Illinois, USA.

¢  Study of the Highway Network of the city of Valladolid, Spain, population 240,000.
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DCE

Ali Akbar S. Razvi, P.E.

Soil Inspector

EDUCATION

B.S. Civil Engineering, Engineering College, Osmania University, Hyderabad, India
Continuing Education: Moraine Valley Community College, Construction Cost Estimating

PROFESSIONAL ORGANIZATIONS/CERTIFICATIONS

Registered Professional Engineer — lllinois (IL-62-040834)
IDOT Certification in Documentation
IDOT Certification in Construction Inspection

KEY QUALIFICATIONS

Over 30 years of civil and construction engineering experience. Concentration on highway construction,
transit and railroad, parking structures, bridge and foundations construction. Employment history includes
Kudra and Associates, JBM/Triton Consulting Engineers, Knight Architect Engineers, Envirodyne
Engineers, Globetrotters Engineering and Harza Engineering, all located in the Chicago land area.

PROJECT EXPERIENCE

Project Resident Engineer on |-88 Ronald Reagan Memorial Tollway. The work included partial
bridge deck repairs, replacement of existing concrete wearing surface, scarification of existing
concrete decks, new concrete overlays, expansion joints reconstruction and replacement. Precast
concrete girder and formed concrete repairs on slope wall and abutments, also construction of 12
noise walls from Finley Road to IL. Route 83.

Senior Construction Engineer on Chicago Avenue Rehabilitation Project and City of Chicago
Street and Alley Renovation Project. These projects incorporated pavement removal and
replacement, storm sewer installation, as well as sidewalk, curb, gutter replacement, and
Bituminous and p.c.c. pavement of streets and alleys.

Project Engineer for Willow —Higgins Creek Relocation — O’Hare Modernization Program at
O’Hare International Airport.

Project Engineer for Purple Line Viaduct Rehabilitation Project in Evanston, IL.

Project Engineer for Metra Parking Lots Construction at Mundelein and Prairie View Metra
Stations. The Scope of work included drilling and logging of test borings, field classification of
soils, laboratory testing, foundation recommendation and report preparation.

Construction engineer for the METRA LA FOX Bunker Road Rail Road Bridge in LA FOX, IL.
Works include Supervision of Foundation and Piling for the construction of new bridge.
Supervision of Construction works in Chicago Union Station Lake Street Interlocking rehabilitation
projects.

Resident Engineer on CTA Near South Transfer Tunnel at Roosevelt and State Street CDOT
project # D-9-105.This project consists of a new 195’ underground east-west tunnel connecting
the existing State/Roosevelt Road CTA Red Line underground subway with a 105’ north-south
extension to the existing ground level station house for the CTA Green/Orange lines. The project
includes an elevator, escalator, and stairs. Removal of fuel tanks and contaminated soil from the
project site. Repair and renovation of water and sewer works.
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Soil Inspector

s Resident Engineer on the CTA IIT Elevated Track Tube Enclosure project between 315t Street
and 33 Street. The project include elevated track tube enclosure from 315t street to 33 street in
IIT Campus to minimize CTA noise in IIT Campus. Replacement of column and support
structures and track works.

e Resident Engineer on O’Hare International Airport Culvert and storm sewer reconstruction
projects. The project involved construction of open cut storm sewers ranging in the size from
112" to 108’ diameter and construction of Junction Chambers.

e Senior Construction Engineer on State Street renovation projects in Chicago. The work included
placement of structural steel at vaulted sidewalks, installation of storm sewers and drainage
structures, P.C.C. and bituminous asphalt roadways. Lighting and electrical work.

¢ Resident Engineer on METRA Rock Island 80th Avenue Station project. Project Consists of the
construction of station and 553 space parking lot, reconstruction and realignment of access road.
The work included earth excavation, embankment, aggregate base course, bituminous concrete
pavement, drainage structures, lighting and landscaping, signing and pavement making.

e Construction Engineer for the Kennedy Expressway 90/94 final phase. Monitored various
aspects of
Highway construction from foundation, excavation, pipeline, storm sewers, reinforcement
Placement, concrete and bituminous paving, earthwork embankment grading. Monitored
construction of reinforced concrete pavements, bridge decks, retaining walls, ramps, parapet wall,
sidewalk, curbs and gutters. Preparation of reports for the Illinois Department of Transportation
(IDOT)

¢ Construction Engineer on the rehabilitation of Elston Avenue. Improvement included removal and
replacement of existing pavement, driveways, sidewalks, curbs and gutters and drainage
structures.

s Construction Engineer on flood storage/recreation facilities. Supervised construction of a 619
acre flood storage recreation facilities in Tinley Park, IL. Construction of picnic shelters,
restrooms, concrete fishing piers, layout of storm sewers and watermains.

s Geotechnical Engineer for the Clark Bridge in Alton, iL. Supervisor of solid sampling and soil
investigation work for highway bridge foundation over Mississippi River. Associated with
schematic planning client contract, setting up laboratory testing program.

» Resident Engineer for lllinois Beach State Park in Waukegan, L. Supervised rehabilitation work
for bituminous concrete roadways, restrooms, shower rooms and camp grounds.

s Project Engineer for deep tunnel and reservoir project (TARP). Monitored construction of deep
tunnel, inspection of concrete placement, grouting, rock bolting and shotcreting.
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Kiran Lakhia

Soil Inspector
EDUCATION

B.S. in Civil Engineering from S.P. University, India.

PROFESSIONAL ORGANIZATIONS/CERTIFICATIONS

IDOT Certified in Construction Documentation -

IDOT Certified — BIT Level 11 (QA/QC) - # 092-03-97
IDOT Certified - P.C.C. Level II - # 101-03-96

IDOT Certified in Geotechnical Field Inspection and Testing
IDOT Documentation - Certificate #07-0630

IDOT Certified in Soil Field Inspection and Testing

Troxler Certified, Nuclear Density Gauge Operator

KEY QUALIFICATIONS

Mr. Lakhia has over 30 years of experience in construction engineering in various transportation projects
which include; highway, expressways, toll road, transit, railroad, parking structures, bridge and foundation
constructions. Since joining with Design Consulting Engineers Mr. Lakhia has been actively engaged in
Construction Engineering Services including: Submittal review, construction surveys, staking, inspection,
quality control testing and report, asphalt/concrete plant and field inspection, steel shop and field
inspection, measurement, computation, and documentation of quantities.

EXPERIENCE

s  Project Engineer for the CTA/CDOT on Near South Transfer Tunnel at Roosevelt State Street
CDOT project # D-9-105. Responsibilities for contract management, contractor submittal review,
initial contract modification, field crew supervision, construction supervision, inspection of
staking and survey lay out, review of material quality control test result, change order and
contractor pay item review, measurement of quantities, estimation, documentation of quantities
and conduct construction progress meetings. This project consists of new 195 underground east-
west tunnel connecting the existing State/Roosevelt Road CTA Red Line underground subway
with a 105’ north-south extension to the existing ground level station house for the CTA
Green/Orange lines. The project includes an elevator, escalator, and stairs. Removal of fuel tanks
and contaminated soil from the project site. Repair and renovation of water and sewer works.

e Project Engineer on North & South Grant Park Garage and North & South Michigan Avenue
reconstruction from Jackson Blvd to Congress Street and Monroe Street to Randolph Street.
Responsibilities for construction inspection, field inspector direction, review of specifications and
submittal, material quality control inspection and review, technical report, documentation of
quantities, and coordination with client. This complex project, located in the heart of Chicago
Loop area, flanking Lake Michigan on East and historic, prestigious high-rise Chicago landmark
buildings on west side is part of main artery of Chicago business district. It covers the largest
covered public parking facility with 4000 cars in the center of Chicago downtown, one of the
busiest segment in the City. The project included removal and reconstruction of 60 years old
Michigan Avenue Road/Bridge structure covering the underground parking between Jackson Blvd
and Van Buren Street maintaining uninterrupted traffic flow during the construction.

e  Project Engineer for the Tollway 1-90 advance work, Inspection of cross over sub grade materials.
Super vision and Inspection of Asphalt and Concrete plant production. Supervision and co-
ordination with DCE’s Inspectors.

Construction Material Testing and Inspection Services Page 29 of 66
Design Consulting Engineers PS2065A




Page Two Kiran Lakhia

¢  Ficld Engineer on ISTHA- Duffy Lane Bridge. Duties include construction inspection, material
quality control inspection and testing, submittal review, review of material test result,
documentation of quantities and inspection report. Duffy Lane Bridge, a composite steel and
concrete structure over the Tri-state Tollway.

o Field Engineer on I-57 Roadway and Bridges Reconstruction Project. Duties include coordination
and directed all fieldwork in conjunction with the reconstruction of Main line and bridges.

He was also involved in reviewing and processing of shop drawings, brochures, samples and reviewing the
“as-built” drawings by the contractor for highways, roadways, parking lots, bridges and building
construction projects, which include:

Auger Cast Pile Inspection at Central Dupage Hospital

Material Quality Control for 1-90 tollway project at Rockford
O’Hare International Airport, Scenic Hold Pad H6010

Village of Northbrook, Mount Prospect, IDOT Construction Projects
City of Chicago Bridge & Street Reconstruction Program

1-90 Skyway Bridge Reconstruction

East/West Tollway I-80 and [-59 Project # MIP-87-384A

e  Courtland Road Bridge for METRA in Mundelein, IL.
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Mohammad B. Billah

Inspector

EDUCATION
M.S. in Mathematics, University of Jahangirnagar, Bangladesh, 1992

CERTIFICATIONS

IDOT Concrete level I & 11

IDOT Certified in Asphalt Level I

IDOT S-33 Certified in Soil Inspection

ACI Certified — Concrete Field Inspector

Certified Nuclear Gauge Operator — Troxler Certified Nuclear Gauge Operator

EMPLOYMENT HISTORY

Design Consulting Engineers, Chicago, IL. 6/1997 to Present
Hydroland Survey, Dhaka, Bangladesh 1/1993-04/1998
Shahidullah Associates, Inc., Bangladesh 1/1992 to 12/1992
EXPERIENCE

Since joining with Design Consulting Engineers, Mr. Billah has been actively engaged in
Construction Inspection services including construction documents, earth grading inspection,
material testing, quality control testing and report, asphalt/concrete plant and field inspection, steel
field inspection on the following projects:

Tri-State Tollway 1-294 and Duffy Lane

I-90 Tollway to Rockford Illinois

University of Chicago Reva and David Logan Center

United Airlines Cargo Relocation Project at O’Hare Airport

Ford Chicago Manufacturing Campus J

Chicago Millennium Park-Grant Park Garage/ Michigan Ave. from Monroe to Randolph
e [Illinois Tollway East-West I-80/1-59

e Illinois Tollway North-South I-355/75™ St.

e Illinois Tollway North-West I-90/1-59

He is also involved in hydrologist/mathematical analyst, reviewed and analysis on data related to rain
fall and runoff data in connection with construction project to ensure compliance with EPA
regulations. He was also involved in hydrometric and bathmetric survey, rainfall-runoff analysis,
hydrographic survey and discharge measurement.
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Matthew Kondrat, CWI

Welding and Structural Steel Inspector

PROFESSIONAL CERTIFICATIONS

AWS —CWI

Magnetic Particle Testing, Level 11
Liquid Penetrant Testing, Level II
Ultrasonic Testing, Level 11
Visual Testing, Level 11

EMPLOYMENT HISTORY

Design Consulting Engineers, Chicago, 1L

PROFESSIONAL EXPERIENCE

Mr. Kondrat has worked with Design Consulting Engineers on an as-needed basis for the last 9
years.

Services provided include:

e Ultrasonic Evaluation of both bridge and building member weldments, steel plate, and a
variety of materials.

*  Magnetic Particle Evaluation of both bridge and building member weldments, steel plate,
and a variety of materials.

e Liquid Penetrant Evaluation of both bridge and building member weldments, steel plate,
and a variety of materials.

» Conformance inspection and review of protective coating applications including surface
preparation, prime-intermediate-final paint coats, and galvanized treatments.

e Conformance inspection and review of high-strength fastener installations for Structural
Steel Bridge and building members.

» Dimensional conformance inspection and review, to approved drawings, of structural
steel members and mechanical equipment.

e Conformance review of documentation such as Welding Procedure Specifications (WPS),
Procedure Qualification records, (PQR), Welder Certifications, and Certified Material
Test Records (CMTR).
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Scott Alan Carpenter

EDUCATION

Welding and Structural Steel Inspector

A.A.S. Nondestructive Testing Technology — Southeast Community College

PROFESSIONAL CERTIFICATIONS

To SNT-TC-1a Level I - Ultrasonic
To SNT-TC-1a Level II — Magnetic Particle
To SNT-TC-1a Level II — Liquid Penetrant

EMPLOYMENT HISTORY

Design Consulting Engineers, Chicago, IL
Robert W. Hunt Company, Lombard, 1L
Isco Inc., Lincoln, NE

Heinke Technology, Lincoln, NE

MEI Engineering, Houston, TX

Tubular Ultrasound, Birmingham, AL
Delta Tubular Ser., Pleasant Grove, UT

PROFESSIONAL EXPERIENCE

2001 — Present

1997 - 2001
1994 - 1997
1990 — 1994
1988 — 1990
1986 — 1988
1984 - 1986

o Ultrasonic Evaluation of both bridge and building member weldments, steel plate, and a variety of

materials.

e Magnetic Particle Evaluation of both bridge and building member weldments, steel plate, and a

variety of materials.

e Liquid Penetrant Evaluation of both bridge and building member weldments, steel plate, and a

variety of materials.

e Conformancc review of protective coating applications including surface preparation, prime-
intermediate-final paint coats, and galvanized treatments.

e Conformance review of high-strength fastener installations for Structural Steel Bridge and

building members.

e  Dimensional conformance review, to approved drawings, of structural steel bridge members and

mechanical equipment.

e Conformance review of documentation such as Welding Procedure Specifications (WPS),
Procedure Qualification records, (PQR), Welder Certifications, and Certified Material Test

Records (CMTR).
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EXHIBIT A
LEGAL ACTIONS

(ATTACHED HERETO AND INCORPORATED HEREIN)
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If the answer to any of the questions below is YES, you must provide a type written, brief description, andfor

explanation on a separate sheet following this page. Each question must be answered.

Question

Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3
years?

sl 5
\
i

Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other),
arhitration proceedings or suits pending or outstanding against the firm or venture or its officers?

i the answer to the preceding question is “Yes", provide the requisite explanation on a separate
sheet and enter the dollar amount of claims or judgments and the contract value of the contract on
which the claim was filed

¥

Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration
praceedings with regard to any contracts?

Within the last 3 years, has any officer-or principal of the firm or venture ever been an officer or
principal of anather organization that failed to complete any contract as a result of termination,
itigation, arbitration or similar matter?

Has any key person with the firm or venture or its predecessor ever been convicted of or charged
with any state or federal ciime (excluding traffic violations), including but not fimited to,
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen
property, criminal anti-trust violations, bid-rigging or bid-rotating?

Has the firm or venture ever been temporarily or permanently debarred from contract award by any
federal, state, or local agency?

]

Within the last 3 years, has the firm or venture been investigated or assessed penalties for any
statutory or administrative violations (including but not limited to MBE, WBE, EEQC violations)?

Has the firm or venture ever failed to complete any work awarded to it?

g=161 &l =1”RIR
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EXHIBITB
DISCLOSURE AFFADAVIT

(ATTACHED HERETO AND INCORPORATED HEREIN)
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Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must
complete this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture
and each of the joint venture partners must submit a completed Disclosure Affidavit.

Mannan Abdul s President

Name Title

ndonbehalfof D€SIGN Consulting Engineers

(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

The undersigned

. nemeotFim:  2€SIgN Consulting Engineers

2 Address: 3841 W. Devon Ave, Chicago, IL 60659
3. Telephone: [ (3-681-0541 1 13-681-0599
4. FEIN: 36-4111440 SSN:

5. Nature of transaction (check the appropriate box):

[1 Sale or purchase of land

[_] Construction Contract

(W] Professional Services Agreement
[] Other

6. Disclosure of Ownership Interests
Pursuant fo Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of
Chicago, all bidders/proposers shall provide the following information with their bid/proposal. If the question
is not applicable, answer “NA”. If the answer is none, please answer “none”.

(W] Corporation [] Limited Liability Company
] Partnership (] Limited Liability Partnership
[ ] Sole Proprietorship (] Not-for-profit Corporation
[ Joint Venture [_] Other:

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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CORPORATIONS AND LLC'S

1.

State of Incorporation or organization: Minois

2. Authorized to conduct business in the State of lilinois: [l Yes [ ] No
3. Identify the names of all officers and directors of the business entity (attach list if necessary).
Mannan Abdul | President
4. Identify all shareholders whose ownership percentage exceeds 7.5% of the business entity (attach list if
' Ownership Interest
. Percentage
Mannan Abdul 1540 N. Oakmont Dr. 100
Vernon Hills, IL 60061
5. LLC's ONLY, indicate management type and name:
] Member-managed
[] Manager-managed
Name:
6. Is the corporation or LLC owned partially or completely by one or more other corporations or legal entities?
[ ]Yes
[l No
If “yes” provide the above information, as applicable, for each such corporation or entity such that any
person with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PBC is
disclosed. For example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with
the PBC, then Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by
Corporations C and D, each of which owns 50% of Corporation B, then both Corporations C and D must
complete Disclosure Affidavits.
REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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PARTNERSHIPS

1. If the bidder/proposer or Contractor is a partnership, indicate the name of each partner and the percentage -

of interest of each therein. Also indicate, if applicable, whether general partner (GP) or limited partner (LP)

: Ownership Interest
Name Percentage

SOLE PROPRIETORSHIP

1. The bidder/proposer or Contractor is a sole proprietorship and is not acting in any representative capacity
on behalf of any beneficiary: [ ] Yes [TNo

If the answer to the previous question is no, complete items 2 and 3 of this section.

2. Ifthe sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent
or nominee holds such interest.

~__Name(s) of Principal(s)

3. If the interest of a spouse or any other party is constructively controlled by another person or legal entity,
state the name and address of such person or entity possessing such control and the relationship under
which such control is being or may exercised

Name ‘ Address .

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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CONTRACTOR CERTIFICATION

A. CONTRACTORS

1.

The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any
other official, agent or employee of the Contractor, any such affiliated entity, acting pursuant to the
direction or authorization of a responsible official thereof has not, during a period of three years prior to
the date of execution of this certification: ‘

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer
or employee of the City of Chicago, the State of lllinois, any agency of the federal government
or any state or local government in the United States (if an officer or employee, in that officer's
or employee’s official capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective
bidders in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record
but has not been prosecuted for such conduct.

The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting
with any unit of state or local government as a result of engaging in or being convicted of bid-rigging? in
violation of Section 3 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-
3), or any similar offense of any state or the United States which contains the same elements as the
offense of bid-rigging during a period of five years prior to the date of Submission of this bid, proposal
or response.

The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from
contracting with any unit of state or local government as a result of engaging in or being convicted of
bid-rotating* in violation of Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended
(720 ILCS 5/33E-4), or any similar offense of any state or the United States which contains the same
elements as the offense of bid-rotating.

The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code
entitled “Office of the Inspector General” and all provisions of the Public Building Commission Code of
Ethics Resolution No.5339, as amended by Resolution No. 5371.

The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any federal, state or local department or
agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a
civil judgment rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to abtain, or performing a public (federal, state or local)
transaction or contract under a public transaction; violation of federal or state antitrust statutes;
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records;
making false statements; or receiving stolen property;
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c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(federal, state or local) with commission of any of the offenses enumerated in paragraph (5)(b)
above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public
transactions (federal, state or local) terminated for cause or default.

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or
agreement, known by the Contractor at this time, disclosures substantially in the form of Section 1, and
certifications substantially in the form of Section 2, of this Disclosure Affidavit. Based on such
disclosures and certification(s), and any other information known or obtained by the Contractor, is not
aware of any such subcontractor or subcontractor’s affiliated entity or any agent, partner, employee or
officer of such subcontractor or subcontractor’s affiliated entity having engaged in or been convicted of
(a) any of the conduct described as prohibited in this document; (b) bid-rigging, bid-rotating, or any
similar offense of any state or the United States which contains the same elements as bid-rigging or
bid-rotating, or having made an admission of guilt of the conduct described in Section 2 which is matter
of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in
the performance of this contract or agreement, but not yet known by the Contractor at this time,
certifications substantially in the form of this certification. The Contractor shall not, without the prior
written permission of the Commission, use any of such subcontractors in the performance of this
contract if the Contractor, based on such certifications or any other information known or obtained by
Contractor, became aware of such subcontractor, subcontractor's affiliated entity or any agent,
employee or officer of such subcontractor or subcontractor’s affiliated entity having engaged in or been
convicted of (a) any of the conduct described as prohibited in this document of or (b) bid-rigging, bid-
rotating or any similar offenses of any state or the United States which contains the same elements as
bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as prohibited
in this document which is a matter of record but has/have not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to all necessary items. In the event any
subcontractor is unable to certify to a particular item, such subcontractor shall attach an explanation fo
the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall
maintain for the duration of the contract all subcontractors’ certifications required by this document and
Contractor shall make such certifications promptly available to the Public Building Commission of
Chicago upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago,
use as subcontractors any individual, firm, partnership, corporation, joint venture or other entity from
whom the Contractor is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate
its subcontractor with any subcontract if such subcontractor was ineligible at the time that the
subcontract was entered into for award of such subcontract. The Confractor shall insert adequate
provisions in all subcontracts to allow it to terminate such subcontract as required by this certification.
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C. STATE TAX DELINQUENCIES

1. The Contractor is not delinquent in the payment of any tax administered by the lllinois Department of
Revenue or, if delinquent, the Contractor is contesting, in accordance with the procedures established
by the appropriate Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the lllinois Department of Revenue for
the payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below.
Attach additional pages if necessary.

MBE

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor
shall cause such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification. In the
event that any subcontractor is unable to certify to any of the statements in this certification, such
subcontractor shall attach an explanation to this certification.

D. OTHER TAXES/FEES

1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of
Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and (attach
additional pages if necessary).

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false statement material to Section Il(A)(2) of this certification commits a
Class 3 felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS
1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building

Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building
Commission of Chicago in any judicial or administrative proceeding.
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2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in
which the action is or was pending; and (4) a brief description of each such judicial or administrative
proceeding. Attach additional sheets if necessary.

MBE

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned cettified to the above statements.

CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the
date of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or
local Environmental Restriction®, (2) received notice of any claim, demand or action, including but not limited
to citations and warrants, from any federal, state or local agency exercising executive, legislative, judicial,
regulatory or administrative functions relating fo a violation or alleged violation of any federal, state or focal
statute, regulation or other Environmental Restriction; or (3) been subject to any fine or penalty of any
nature for failure to comply with any federal, state or local statute, regulation or other Environmental
Restriction.

If the Contractor cannot make the certification contained in the above paragraph, identify any exceptions
(attach additional pages if necessary):

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively
presumed that the Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ
any subcontractor in connection with the contract or proposal to which this Affidavit pertains without
obtaining from such subcontractor a certification similar in form and substance to the certification contained
in Paragraph A of this Section Il prior to such subcontractor's performance of any work or services or
furnishing any goods, supplies or materials of any kind under the proposal or the contract to which this
Affidavit pertains.

C. Until completion of the Contract’s performance under the proposal or contract to which this Affidavit
pertains, the Contractor will not violate any federal, state or local statute, regulation or other Environmental
Restriction, whether in the performance of such contract or otherwise.

INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this
Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicago’s execution of
the contract, contract modification or contract amendment with respect to which this Disclosure Affidavit is being
executed and delivered on behalf of the Contractor. Furthermore, Contractor shall comply with these
certifications during the term and/or performance of the contract.
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VERIFICATION

Under penalty of perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the
Contractor set forth on page 1, that | have personal knowledge of all the certifications made herein and that the
same are true.

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building
Commission of Chicago within 14 days of the effective date of such change by completing and submitting a new
Disclosure Affidavit. Failure to comply with this requirement is grounds for your firm to be deemed non-qualified
to do business with the PBCC. Deliver any such new Disclosure Affidavit to: Public Building Commission of
Chicago, Director of Compliance, 50 W. Washington, Room 200, Chicago, IL 60602.

c A~

Sldhatute of AlithoriZedOfficer

Mannan Abdul
Name of Authorized Officer (Print or Type)

President

Title

773-681-0541

Telephone Number
State of _ L.

County of __ COM
Signed and sworn to before me on this _\\™~ day of _Q_C_h_&a_‘ 201 & by

Aolo\  Meanon  (Name)as_ Pyendm k (Title) of
O, \ (Bidder/Proposer/RespodetrCnacor) o

OFFICIAL SEAL
ZOYA S RAZA
{otary Public - State of Illinois

My Commission Expires Oct 31,2018 &

Public Signature and Seal
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EXHIBIT C
DISCLOSURE OF RETAINED PARTIES

(ATTACHED HERETO AND INCORPORATED HEREIN)
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Definitions and Disclosure Requirements
As used herein, “Consultant’ means a person or entity who has any contract with the Public Building
Commission of Chicago (“Commission”).

Commission bids, contracts, andfor qualification submissions must be accompanied by a disclosure
statement providing certain information about lobbyists whom the Consultant has retained or expects to
retain with respect to the contract. In particular, the Consultant must disclose the name of each such
person, his or her business address, the name of the relationship, and the amount of fees paid or estimated
to be paid. The Consultant is not required to disclose employees who are paid solely through the
Consultant's regular payroll.

“Lobbyists” means any person who (a) for compensation or on behalf of any person other than himself
undertake to influence any legislative or administrative action or (b) any part of whose duties as an
employee of another includes undertaking to influence any legislative or administrative action.

Certification

Consultant hereby certifies as follows:

This Disclosure relates to the following transaction(s):

Description or goods or services to be provided under Contract;

Name of Consulfant;

EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to or in connection
with the contract listed below. Attach additional pages if necessary.

Retained Parties:

Name Business Address Relationship Fees
(Attorney, Lobbyist, etc.) (indicate total whether paid or
estimated)
None

(M) Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained

The Consultant understands and agrees as follows:
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a. The information provided herein is a material inducement to the Commission execution of the
contract or other action with respect to which this Disclosure of Retained Parties form is being
executed, and the Commission may rely on the information provided herein. Furthermore, if the
Commission determines that any information provided herein is false, incomplete, or inaccurate,
the. Commission may terminate the contract or other fransaction, terminate the Consultant's
participation in the contract or other transactions with the Commission.

b. If the Consultant is uncertain whether a disclosure is required, the Consultant must either ask the
Commission’s Representative or his or her manager whether disclosure is required or make the
disclosure.

C. This Disclosure of Retained Parties form, some or all of the information provided herein, and any

attachments may be made available to the public on the Internet, in response to a Freedom of
Information Act request, or otherwise. The Consultant waives and releases any possible rights or
claims it may have against the Commission in connection with the public release of information
contained in the completed Disclosure of Retained Parties form and any attachments.

Under penalty of perjury. | certify that [ am authorized to execute this Disclosure of Retained Parties on
behalf of the Consultant and that the information disclosed herein is true and complete.

Z/////é

Signature v Date
Mannan Abdul President
Name (Type or Print) Title
Subscribed and sworn to before me
this __ A\ day of _EQMJSZO AL - o -
OFFICIAL SEAL
Z0YA S RAZA

Notary Public - State of lllinois
4 My Commission Expires Oct 31, 2018

gt ey e e

Nota blic
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EXHIBIT D
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

(ATTACHED HERETO AND INCORPORATED HEREIN)
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1. Policy Statement

a. It is the policy of the Commission to ensure competitive business opportunities for MBE and WBE firms in the
performance of Contracts, to prohibit discrimination in the award of or participation in Contracts, and to abalish
arbitrary barriers to full participation in Contracts by all persons, regardless of race, sex or ethnicity. Therefore,
during the performance of this Contract, the Consultant must agree that it will not discriminate against any person or
business on the basis of race, color, religion, ancestry, age, marital status, physical or mental handicap, unfavorable
discharge from military service, parental status, sexual orientation, national origin or sex, in the solicitation or the
purchase of goods and services or the subcontracting of work in the performance in this Contract.

b. The Commission requires the Consultant also agree to take affirmative action to ensure that MBE and WBE firms
have the maximum opportunity to compete for and perform subcontracts with respect to this Contract.

c. The Commission requires the Consultant to notify MBE and WBE firms, utilized on this contract, about opportunities
on contracts without affirmative action goals.

2. Aspirational Goals

a. Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to award 25% of the annual
dollar value of all Commission Construction Contracts to MBEs and 5% of the annual dollar value of all Commission
Construction Contracts to WBEs.

b. Further, the Consultant must agree to use its best efforts to include MBE and WBE firms in any Contract
modification work that increases the Contract value by 10% of the initial Contract value or $50,000, whichever is
less. Where the proposed contract modification involves work which can be performed by MBEs and WBEs already
performing work on the contract such MBEs and WBEs will participate in such work specified in the contract
modification.

c. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract
and may result in termination of the Consultant or such other remedy, as the Commission deems appropriate.

3. Definitions
a. For purposes of this Special Condition, the following definitions applies:
i. Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago or

County of Cook.

ii. Certified Women’s Business Enterprise” means a person or entity granted certification by the City of Chicago
or County of Cook.

iii. “Professional Service Contract” means a contract for professional services of any type.
iv. “Contract Specific Goals” means the subcontracting goals for MBE and WBE participation established for a
particular contract based upon the availability of MBEs and WBES to perform and anticipated scope of work of

the contract and the Commission’s progress towards meeting the aspirational goals.

v. “Consultant” means any person or business entity that seeks to enter into a Professional Services Contract
with the Commission and includes all partners, affiliates and Joint Ventures of such person or entity.

vi. “Executive Director” means the Executive Director of the Commission or his duly designated representative
as appointed in writing.
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vii. “Good faith efforts” means actions undertaken by a Consultant to achieve a Contract Specific Goal that by
their scope, intensity and appropriateness to the objective can reasonably be expected to fulfill the Program’s
requirements.

viii. “Joint Venture” means an association of two or more persons or entities or any combination of two or more
business enterprises and persons numbering two or more, proposing to perform a single for-profit business
enterprise, in which each Joint Venture partner contributes property, capital, efforts, skill and knowledge, and
in which the MBE or WBE is responsible for a distinct, clearly-defined portion of the work of the contract and
whose share in the capital contribution, control, management, risks and profits of the Joint Venture is equal to
its ownership interest. Joint Ventures must have an agreement in writing specifying the terms and conditions
of the relationships between the parties and their relationship and responsibilities to the contract.

ix. “Program” means the minority- and women-owned business enterprise professional service procurement
program established in this special condition.

4. Determining MBE/WBE Utilization

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with respect to
this contract as follows:

a. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such participation.
Only minority business participation may be counted toward MBE participation and only women business
participation may be counted toward WBE participation.

b. The total dollar value of a contract with a firm owned and controlled by minority women is counted toward either the
MBE or WBE goal, but not both. The Consultant employing the firm may choose the goal to which the contract
value is applied. Various work done by one and the same subconsultant will be considered, for the purpose of this
principle, as work effectively done under one subcontract only, which subconsultant may be counted toward only
one of the goals, not toward both.

¢. A Consultant may count toward its MBE or WBE goal the portion of the total dollar value of a contract with an eligible
Joint Venture equal to the percentage of the ownership and control of the MBE or WBE partner in the Joint Venture.
A Joint Venture seeking to be credited for MBE participation may be formed among certified MBE and WBE firms, or
between certified MBE and WBE firms and a non-MBE/WBE firm. A Joint Venture satisfies the eligibility standards
of this Program if the certified MBE or WBE participant of the Joint Venture:

i. Shares in the ownership, control, management responsibilities, risks and profits of the Joint Venture; and
ii. Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE
ownership percentage.

d. A Consultant may count toward its MBE and WBE goals only expenditures to firms that perform a commercially
useful function in the work of a contract. A firm is considered to perform a commercially-useful function when it is
responsible for execution of a distinct element of the work of a contract and carries out its responsibilities by actually
performing, managing, and supervising the work involved. To determine whether a firm is performing a
commercially useful function, the Commission will evaluate the amount of work subcontracted, industry practices
and other relevant factors.

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts. If a MBE or WBE
Consultant subcontracts a significantly greater portion of the work of a contract than would be expected on the basis
of normal industry practices, the MBE or WBE will be rebuttably presumed not to be performing a commercially-
useful function.
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f. A Consultant may count toward its goals expenditures to MBE or WBE manufacturers (i.e., suppliers that produce
goods from raw materials or substantially alters them before resale).

g. A Consultant may count toward its goals expenditures to MBE or WBE suppliers provided that the supplier performs
a commercially useful function in the supply process. Expenditures to suppliers will only be counted if the supplies
are sold to the Consultant or subconsultant that installs those supplies in the Work.

5. Submission of Bid Proposals

a. The following schedules and documents constitute the Bidder's MBE/WBE compliance proposal and must be
submitted at the time of the bid or proposal or within such extended period as provided in Article 23.

Evidence of Certification: Affidavit of MBE/WBE. A copy of each proposed MBE and WBE firm’s Letter of
Certification from the City of Chicago, Department of Procurement Services or the County of Cook must
be submitted.

Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where the Bidder's MBE/WBE
compliance proposal includes participation of any MBE or WBE as a Joint Venture participant, the Bidder
must submit a “Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture” with an attached
copy of the Joint Venture agreement proposed among the parties. The Schedule B and the Joint Venture
agreement must clearly evidence that the MBE or WBE participant will be responsible for a clearly defined
portion of the work to be performed and that the MBE or WBE firm’s responsibilities are in proportion with
its ownership percentage.

Schedule C: Letter of Intent to Perform as a Subconsultant, Subconsultant, or Material Supplier, Schedule
C, executed by the MBE/WBE firm (or Joint Venture Subconsultant) must be submitted by the Bidder for
each MBE/WBE included on the Schedule D. Schedule C must accurately detail the work to be performed
by the MBE or WBE firm and the agreed rates and prices to be paid.

Schedule D: Affidavit of Prime Consultant Regarding MBE or WBE Utilization. A completed Schedule D
committing to the utilization of each listed MBE or WBE firm. Unless the Bidder has submitted a
completed request for a waiver of participation by MBE/WBE firms (See Request for Waiver procedures in
Section 23.01.10), the Bidder must include the specific dollar amount of participation of each MBE/WBE
firm listed on its Schedule D. The total dollar commitment to proposed MBE firms must at least equal the
MBE goal, and the total dollar commitment to proposed WBE firms must at least equal the WBE goal.
Bidders are responsible for calculating the dollar equivalent of MBE or WBE utilization as percentages of
their total base bid.

b. The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly filled in.
Agreements between a Bidder and a MBE/WBE in which the MBE/WBE promises not to provide subcontracting
quotations to other Bidders are prohibited.

6. Evaluation of Compliance Proposals

a.

During the period between bid opening and contract award, the Bidder's MBE/WBE compliance proposal will be
evaluated by the Commission. The Bidder agrees to provide, upon request, earnest and prompt cooperation to the
Executive Director or his designee in submitting to interviews that may be necessary, in allowing entry to places of
business, in providing further documentation, or in soliciting the cooperation of a proposed MBE or WBE firm in
providing such assistance. A bid may be treated as non-responsive by reason of the determination that the
Bidder's proposal did not contain a sufficient level of Certified MBE or WBE participation, that the Bidder was
unresponsive or uncooperative when asked for further information relative to the proposal, or that false statements
were made in the Schedules.
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b.

If the Commission’s review of a Bidder's proposal concludes that the MBE or WBE proposal was deficient, the
Commission will promptly notify the Bidder of the apparent deficiency and instruct the Bidder to submit (within 3
business days of such notice given by the Commission) a modification of the MBE or WBE Proposal, in proper
format, which remedies the deficiencies cited. Failure to correct all deficiencies cited by the Commission will be
cause for rejection of the Bidder's proposal as non-responsive. :

Bidders will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to do so by
the Commission. Therefore, all terms and conditions stipulated for prospective MBE and WBE subconsultants or
suppliers should be saiisfactorily negotiated prior to the submission to the Commission of the Bidder's MBE/WBE
compliance proposal with the bid. If circumstances should arise, however, where a proposed MBE/WBE is no
longer available, the process described in Section 23.01 should be followed.

If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the offers
from such suppliers. The offers must be furnished to the PBC within three (3) business days of the bidder's receipt
of the request for such offers from the PBC. The PBC may make such request by electronic mail. The offers must
specify: (i) the particular materials, equipment and/or supplies that will be furnished; (i) the supplier's price for each
of the items; (iii) the total price of the items to be furnished by the supplier, (iv) the supplier's source for the items
(e.g., manufacturer, wholesaler) and (v) the subconsultant that the supplies will be purchased by.

7. Request for Waiver

a. If a Bidder is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or WBE
percentage goals for this Contract, the bid or proposal must include a written request for waiver. A request for
waiver must be sent to the Executive Director and must set forth the Bidder's inability to obtain sufficient MBE and
WBE firms notwithstanding good faith attempts to achieve such participation.

b. Good Faith efforts to achieve participation include but are not limited to:

i. Attendance at the Pre-bid conference;

ii. The Bidders general affirmative action policies regarding the utilization of MBE and WBE firms, plus a
description of the methods used to carry out those policies;

iii. Advertisement in trade association newsletters and minority and woman-oriented and general circulation
media for specific sub-bids;

iv. Timely notification of specific sub-bids to minority and woman Consultant assistance agencies and
associations;

v. Description of direct negotiations with MBE and WBE firms for specific sub-bids, including:

a. The name, address and telephone number of MBE and WBE firms contacted;

b. A description of the information provided to MBE and WBE firms regarding the portions of the work to be
performed; and

¢. The reasons why additional MBE and WBE firms were not obtained in spite of negotiations.

vi. A statement of the efforts made to select portions of the work proposed to be performed by MBE and WBE
firms (such as sub-supplier, transport, engineering, distribution, or any other roles contributing to production
and delivery as specified in the contract) in order to increase the likelihood of achieving sub participation.
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vii. As to each MBE and WBE contacted which the Bidder considers to be not qualified, a detailed statement of
the reasons for the Bidder’s conclusion.

viii. Efforts made by the Bidder to expand its search for MBE and/or WBE firms beyond usual geographic
boundaries.

ix. General efforts made to assist MBE and WBE firms to overcome participation barriers.

C. The Executive Director, after review and evaluation of the request provided by the Bidder, may grant a waiver
request upon the determination that:

i. Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the contract
are unavailable despite the good faith efforts of the Bidder;

ii. The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive levels to
an extent unwarranted by any increased cost of doing business attributable to the present effects of
disadvantage or discrimination.

8. Failure To Achieve Goals

a. If the Consultant cannot achieve the contract specific goals, as the Project proceeds, it must have documented its
good faith efforts to do so. In determining whether the Consultant has made such good faith efforts, the
performance of other Consultants in meeting the goals may be considered. The Executive Director or his designee
shall consider, at a minimum, the Consultant's efforts to do the following:

i. Soliciting through reasonable and available means the interest of MBEs or WBEs that Provide interested
MBEs or WBEs with adequate information about the plans, specifications and requirements of the contract,
including addenda, in a timely manner to assist them in responding to the solicitation.

ii. Provide interested MBEs or WBEs with adequate information about the plans, specifications and
requirements of the contract, including addenda, in a timely manner fo assist them in responding to the
solicitation.

iii. Negotiating in good faith with interested MBEs or WBEs that have submitted bids. Documentation of
negotiation must include the names, addresses and telephone numbers of MBEs or WBEs that were solicited;
the date of each such solicitation; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why agreements could not be
reached with MBEs or WBEs to perform the work. That there may be some additional costs involved in
solicitation and using MBEs and WBES is not a sufficient reason for a Consultant's failure to meet the goals,
as long as such costs are reasonable,

iv. Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough investigation
of a their capabilities. The MBEs' or WBES' standing within its industry, membership in specific groups,
organizations, or associations and political or social affiliations are riot legitimate cases for rejecting or not
soliciting bids to meet the goals.

v. Making a portion of the work available to MBE or WBE subconsultants and suppliers and to select those
portions of the work or material consistent with the available MBE or WBE subconsultants and suppliers, so
as to facilitate meeting the goals.
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vi. Making good faith efforts despite the ability or desire of a Consultant to perform the work of a contract with its
own organization. A Consultant that desires to self-perform the work of a contract must demonstrate good
faith efforts unless the goals have been met.

vii. Selecting portions of the work to be performed by MBEs or WBEs in order to increase the likelihood that the
goals will be met. This includes, where appropriate, breaking out contract work items into economically
feasible units to facilitate MBE or WBE participation even when the Contract might otherwise prefer to perform
these items with its own forces.

viiil. Making efforts to assist interested MBEs or WBES in obtaining bonding lines of credit or insurance as required
by the Commission or Consultant.

ix. Making efforts to assist interested MBEs or WBESs in obtaining necessary equipment, supplies, materials or
related assistance or services, including participation in a mentor-protégée program; and

x. Effectively using the services of the Commission; minority or women community organizations; minority or
women Consultants’ groups; local, state and federal minority or women business assistance offices; and other
organizations to provide assistance in the recruitment and placement of MBEs or WBEs.

b. In the event the Public Building Commission determines that the Consultant did not make a good faith effort to
achieve the goals, the Consultant may file a dispute to the Executive Director as provided in Article XI of the
Standard Terms and Conditions.

9. Reporting and Record-Keeping Requirements

a. The Consultant, within 5 working days of contract award, must execute a formal subcontract or purchase order in
compliance with the terms of the Consultant's bid proposal and MBE/WBE assurances, and submit fo the
Commission a copy of the MBE and WBE subcontracts or purchase orders, each showing acceptance of the
subcontract or purchase order by the MBE and WBE firms. During the performance of the contract, the Consultant
will submit waivers of lien from MBE and WBE subconsultants and suppliers indicating the current payment amount
and the cumulative dollar amount of payments made fo date. The Consultant will file regular MBE and WBE
utilization reports on the form entitied “Status Report of MBE and WBE (Sub) Contract Payments” at the time of
submitting each monthly Payment Estimate, which reflects the current status of cumulative and projected payments
to MBE and WBE firms.

b. The Consultant must maintain records of all relevant data with respect to the utilization of MBE and WBE firms,
including without limitation payroll records, tax returns and records, and books of account in such detail as the
Commission requires, and retain such records for a period of at least 3 years after final acceptance of the work.
Full access to such records will be granted to the Commission and/or its designees, on 5 business days’ notice in
order for the Commission fo determine the Consultant's compliance with its MBE and WBE commitments and the
status of any MBE or WBE firm performing any portion of the contract.

10. Disqualification of MBE or WBE
a. The Contract may be terminated by the Executive Director upon the disqualification of the Consultant as an MBE or

WBE if the Consultant’s status as an MBE or WBE was a factor in the award and such status was misrepresented
by the Consultant.
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b.

The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the
Subconsultant’s or supplier's status as an MBE or WBE was a factor in the award of the contract and the status of
the subconsultant or supplier was misrepresented by the Consultant. If the Consultant is determined not to have
been involved in any misrepresentation of the status of the disqualified subconsultant or supplier, the Consultant
shalf make good faith efforts to engage a qualified MBE or WBE replacement.

11. Prohibition On Changes To MBE/WBE Commitments

12.

The Consultant must not make changes to its contractual MBE and WBE commitments or substitute such MBE or
WBE subconsultants without the prior written approval of the Executive Director. Unauthorized changes or

substitutions, including performing the work designated for a subconsultant with the Consultant's own forces, is a
violation of this section and a breach of the contract with the Commission, and may cause termination of the contract

for breach, and/or subject the Consultant to contract remedies or other sanctions. The facts supporting the request

a.

must not have been known nor reasonably should have been known by the parties prior to entering into the
subcontract.

MBE/WBE Substitution Requirements and Procedures

Arbitrary changes by the Consultant of the commitments earlier certified in the Schedule D are prohibited. Further,
after once entering into each approved MBE and WBE sub-contract agreement, the Consultant shall thereafter
neither terminate the subcontract, nor reduce the scope of the work to be performed by the MBE or WBE, nor
decrease the price to the MBE or WBE, without in each instance receiving the prior written approval of the
Executive Director. In some cases, however, it may become necessary to substitute a new MBE or WBE in order
to actually fulfill the MBE or WBE requirements. In such cases, the Executive Director must be given reasons
justifying the release by the Consultant of prior specific MBE or WBE commitments established in the contract, and
will need to review the eligibility of the MBE or WBE presented as a substifute. The substitution procedure will be
as follows:

The Consultant must notify the Executive Director immediately in writing of an apparent necessity fo
reduce or terminate a MBE or WBE subcontract and to propose a substitute firm for some phase of work,
if needed in order to sustain the fulfillment of the MBE/WBE contract requirements.

ii.  The Consultant's notification should include the specific reasons for the proposed substitution. Stated
reasons which would be acceptable include any of the following reasons: a) Unavailability after receipt of
reasonable notice to proceed; b) failure of performance; c)financial incapacity; d) refusal by the
subconsultant to honor the bid or proposal ptice or scope; ) mistake of fact or law about the elements of
the scope of work of a solicitation where a reasonable price cannot be agreed; f) failure of the
subconsultant to meet insurance, licensing or bonding requirements; g) the subconsultant's withdrawal of
its bid or proposal; or h) decertification of the subconsultant as MBE or WBE.

The Consultant's position must be fully explained and supported with adequate documentation. Stated
reasons which will not be acceptable include: replacement firm has been recruited to perform the same
work under terms more advantageous to the Consultant; issues about performance by the committed MBE
or WBE were disputed (unless every reasonable effort has already been taken to have the issues resolved
or mediated satisfactorily); an MBE or WBE has requested reasonable price escalation which may be
justified due to unforeseen circumstances.

ji.  The Consultant’s notification should include the names, address and principal official of any proposed
substitute MBE or WBE and the dollar value and scope of work of the proposed subconfract. Attached
should be all the same MBE/WBE affidavits, documents and Letters of Intent which are required of the
proposed MBE or WBE firms.
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iv.  The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) working
days to the request for approval of a substitution. The response may be in the form of requesting more
information, or requesting an interview to clarify or mediate the problem. In the case of an expressed
emergency need to receive the necessary decision for the sake of job progress, the Executive Director will
instead respond as soon as practicable.

v.  Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made before
the Executive Director's approval is given of the acceptability of the substitute MBE or WBE. This
subcontract must be executed within five (5) working days, and a copy of the MBE WBE subcontract with
signatures of both parties to the agreement should be submitted immediately to the Executive Director.

The Executive Director will not approve extra payment for escalated costs incurred by the Consultant when a
substitution of subconsultants becomes necessary for the Consultant in order to comply with MBE/WBE contract
requirements.

No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional
circumstances. Requests for complete or partial waiver of the MBE/WBE requirements of this contract must be
made in writing, stating all details of the request, the circumstances, and any additional relevant information. The
request must be accompanied by a record of all efforts taken by the Consultant to locate specific firms, solicit MBE
and WBE bids, seek assistance from technical assistance agencies, and other good faith efforts undertaken to
achieve compliance with the MBE/WBE goals.

13.  Non-Compliance

a.

The Executive Director has the authority to apply suitable sanctions to the Consultant if the Consultant is found to
be in non-compliance with the MBE and WBE requirements. Failure to comply with the MBE or WBE terms of this
contract or failure to use MBE or WBE firms as stated in the Consultant's assurances constitutes a material breach
of the contract, and may lead to the suspension or termination of the contract in part or in whole. In some cases,
monthly progress payments may be withheld until corrective action is taken.

When the contract is completed, if the Executive Director has determined that the Consultant did not comply in the
fulfillment of the required MBE and/or WBE goals, and a grant of relief of the requirements was not obtained, the
Commission will be damaged in the failure to provide the benefit of participation to minority or women business to
the degree set forth in this Special Condition. In that case, the Commission may disqualify the Consultant from
entering into future contracts with the Commission.

14. Severability

a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid by
any count, the invalidity of such section, paragraph, clause or provision will not affect any of the remaining
provisions hereof.
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SCHEDULE B - Joint Venture Affidavit (1 of 3)
This form is not required if for a Joint Venture where all parties are certified MBE/AWBE firms. In such case, however, a

written Joint Venture agreement among the MBE/WBE firms should be submitted. Each MBE/WBE Joint Venturer must also
attach a copy of their current certification letter.

1. Name of Joint Venture

2. Address of Joint Venture

3. Phone number of Joint Venture

4, |dentify the firms that comprise the Joint Venture

A. Describe the role(s) of the MBE/WBE firm(s) in the Joint Venture. (Note that a “clearly defined portion of work”
must here be shown as under the responsibility of the MBE/WBE firm.)

B. Describe very briefly the experience and business qualifications of each non-MBE/WBE Joint Venturer.

5. Nature of Joint Venture's business ‘

6. Provide a copy of the Joint Venture agreement.
7. Ownership: What percentage of the Joint Venture is claimed to be owned by MBE/WBE? %
8. Specify as to:

A. Profit and loss sharing %

B. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or
control.

D. Describe any loan agreements between Joint Venturers, and identify the terms thereof.
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SCHEDULE B - Joint Venture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles)
who are responsible for day-to-day management and policy decision making, including, but not limited to, those with
prime responsibility for:

A

B.

Financial decisions:

Management decisions such as:

1. Estimating:

2. Marketing/Sales:

Hiring and firing of management personnet:

Purchasing of major items or supplies:

Supervision of field operations:

Supervision of office personnel:

Describe the financial controls of the Joint Venture, e.g., will a separate cost center be established; which venturer
will be responsible for keeping the books; how will the expense therefor be reimbursed; the authority of each Joint
Venturer to commit or obligate the other. Describe the estimated contract cash flow for each Joint Venturer.

State approximate number of operational personnel, their craft/role and positions, and whether they will be
employees of the majority firm or the Joint Venture.

10. Please state any material facts of additional information pertinent to the control and structure of this Joint Venture.
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SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL
INFORMATION NECESSARY TO'IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE
INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT
AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE
INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED
CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS,
RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT VENTURE,
BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR
TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS
CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the Joint Venture's work on this Contract, there is any significant
change in the information submitted, the Joint Venture must inform the Public Building Commission of Chicago, either directly or through
the Consultant if the Joint Venture is a sub-consultant,

Name of Joint Venturer Name of Joint Venturer

Signature Signature

Name Name

Title Title

Date Date

State of County of State of County of

On this day of .20 On this day of , 20

before me appeared (Name)

to me personally known, who, being duly sworn, ‘

did execute the foregoing affidavit, and did state
that he or she was properly authorized by

(Name of Joint Venture)
to execute the affidavit and did so as his or her
free act and deed.

Notary Public

Commission expires:
(SEAL)

Construction Material Testing and Inspection Services

Design Consulting Engineers

before me appeared (Name)

to me personally known, who, being duly swomn,
did execute the foregoing affidavit, and did state
that he or she was properly authorized by

(Name of Joint Venture)
to execute the affidavit and did so as his or her
free act and deed.

Notary Public

Commission expires:
(SEAL)
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SCHEDULE C - Letter of Intent from MBE/WBE (1 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

. Construction Material testing and Inspection Services
Name of Project: )

PS2065A

Project Number:

FROM:

. . : MBE
Design Consulting Engineers MBE WBE

{(Name of MBE or WBE)

TO:

Design Consulting Engineers and Public Building Commission of Chicago

(Name of Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

| l a Sole Proprietor . a Corporation
| I a Partnership | I a Joint Venture

T(?z QAAPF}W%FZ status of the undersigned is confirmed by the attached Letter of Certification, dated
Bl . In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE
firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in
connection with the above-named project.

Construction Material Testing and Inspection Services

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents.

TBD
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SCHEDULE C - Letter of Intent from MBE/WBE (2 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

PARTIAL PAY ITEMS

For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach
additional sheet(s).

SUB-SUBCONTRACTING LEVELS
0

5

% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.

% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be
filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be
sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution of a
contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of
Contract award from the Commission.

BY:
Design Consulting Engineers C/]%r—"t)é:\
Name of MBE/WBE Firm (Print) Sign¥ture
annan Abdul
Date Name (Print)
02/11/2016
Phone
IF APPLICABLE:
BY:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE____WBE____ Non-MBE/WBE ___
Phone
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SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (1 of 2)

.. Construction Material Testing and Inspection Services
Name of Project:

STATE OF ILLINOIS  }
}8S
COUNTY OF COOK ~ }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the
President

Title and duly authorized representative of
Desian Consulting Engineers

Name of General Contractor whose address is

3841 W. Devon Ave

Chicago State of lllinois

in the City of

and that | have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation
in the above-referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of
the extent to which MBE/WBE firms will participate in this Contract if awarded to this firm as the Contractor for the Project.

_ Dollar Credit Toward
Name of MBE/WBE Contractor Ecﬁ:;:zzr\:(li:: gi:e Zn:i:; MBE/WBE Goals

MBE WBE
Design Consulting Engineer | Testing and Inspection | ®19g9, | ®
$ $
$ $
$ $
$ $
$ $
$ $
$ $
Total Net MBE/WBE Credit | $ $

Percent of Total Contract Value 100 % %

The Professional Service Provider may count toward its MBE/WBE goal a portion of the total dollar value of a contract with
a joint venture equal to the percentage of the ownership and control of the MBE/WBE partner.
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SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation {2 of 2)

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms,
conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days
of receipt of a notice of Contract award from the Commission.

BY:

Design Consulting Engineers

Name of Contractor (Print) Signature 4
02/11/2016 Mannan Abdul
Date Name (Print)
773-681-0541
Phone
IF APPLICABLE:
BY:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE____WBE__ Non-MBE/WBE ___
Phone/FAX
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Client#: 844079

ACORD.

CERTIFICATE OF LIABILITY INSURANCE

DESIGCON7

DATE (MM/DD/YYYY)
2/11/2016

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE {SSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject o
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER
USl Ins Srves LLC - Euclid-Prof Liab

2021 Spring Road, Suite 100

CONTACT
NAME:

FHIGNE, Exi): 630 625-5247 | {416, Noj: 610 362-8900

EMAL ss. asmaa.elewa@usi.biz

Oak Br°°k’ IL 60523 INSURER(S) AFFORDING COVERAGE NAIC #
INsurer A : RLI Insurance Company 13056
INSURED . . . INSURER B :
Design Consulting Engineers Inc
INSURER C :
3841 W Devon Ave
. INSURERD :
Chicago, IL 60659
INSURERE :
INSURERF : ‘
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR] POLICY EFF_| POLICY EXP
LTR TYPE OF INSURANCE INSR |WVD POLICY NUMBER (MM/DD/YYYY) |(MM/DD/YYYY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE $
COMMERCIAL GENERAL LIABILITY PRMGRES Eg%%'g&?ence) $
CLAIMS-MADE I:l OCCUR MED EXP (Any one person) $
PERSONAL & ADV INJURY | §
GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | §
POLICY PR Loc $
COMBINED SINGLE LIMIT
AUTOMOEBILE LIABILITY (Ea acoitont $
ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED .
| Auee e BODILY INJURY (Per accident) | $
NON-OWNED PROPERTY DAMAGE $
HIRED AUTOS AUTOS (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
| DED { 1 RETENTION § $
WORKERS COMPENSATION WC STATU- OTH-
AND EMPLOYERS' LIABILITY YIN TORY LIMITS ER
ANY PROPRI ETOR/PARTNER/EXECUT!VE
OFFICER/MEMBER EXCLUDED D N/A E.L. EACH ACCIDENT 5
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| §
If yes, describe under
| | DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | §
A |Professional RDP0021350 08/24/2015|08/24/2016 $2,000,000 per claim/
Liability annual aggregate

Professional Liability is written on a 'claims made’ policy form.

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Public Building Commission
Procurement Department
Richard J. Daley Center

50 W. Washington St Rm 200
Chicago, IL. 60602

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

- D s

ACORD 25 (2010/05) 1 of1
#517234419/M16084216

© 1988-2010 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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Feb 1116 11:51a State Farm Mark Mackey

7736044336 p.2

DATE (MMDDIYYYY)

acor? CERTIFICATE OF LIABILITY INSURANCE 02/11/2016

PRODUGER

Mark Mackey Ins Agcy
3338 W Fcsterx
Chicago, IL 60625

THIS CERTIFICATE IS ISSUED AS MATTER OF INFORMATION
ONLY AND GONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

%
rteares INSURERS AFFORDING COVERAGE NAIC #
INSURED IMSURER A: State Farm Fire and CTasualty Company 25143
DESIGN CONSULTING ENGINEZIRS
3841 W DEVON AVE ) INSURER B State Farm Mutual Auto Insurance Company 25178
CHICAGD IL 60659-1024 INSURER C:
www.dceint.,com INSURER D:
Tel: (773) 631-0541 - Fax: (773) 681-05569
INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOGUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

SR | ADDAL] POLICY EFEECTWVE | POLICY EXPIRATIGN *
LIR | NSRD) TYPE OF WNSURANCE POLICY NUMBER DATE (MMWDDIYY) | DATE (MMDDIYY) LIWTS
A | X |GENERALLIABILITY 93-U6-8623-~6 MAR-31-15 ! MAR-31-16 |EACH OCCLURRENGE 5 2,000,000
% i OAMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY : PREMISES (Ea ocourrence) | 200,000
| CLAIMS MADE OCCUR MED EXP (Any cne parson) | § 5,000
PERSONAL & ADV INJURY |8 2,000,000
GENERAL AGGREGATE $ 4,000,000
GENL AGGREGATE LIMIT APPLES PER PRODUGTS-GOMPIOPAGSE |5 4,000,000
3 PRO-
X L=oucv m JECY m LOG !
B | X | AUTOMABILE LABRITY 432 4623-F17-13 DEC-17-15 | DEC-17-16 lcomumepsnalsionT 1y » 000,006
% o : 475 6342-C04-13 (Ea accident) ¢ 4
2 ANY AUT! 497 4607-B21.-13
ALL DWNED AUTOS BODILY INJURY s 2,000, 090
3 t ’
ISCHEDULED AUTOS {Per parson)
X HIRED AUTOS BODILY INJURY
|2 . $ 2,000,000
X _[NON-OWNED AITOS (Per accident) ! i
PROPERTY DAMAGE
{Per accident} $ 2' 000' 000
GARAGE LIABILITY AUTO ONLY ~EA ACCIDENT | $
NY AUTO OTHER THAN EAACC |$
AUTO ONLY:
AGG |&
A | X |EXCESSIUMBRELLA LIABILITY 93-U6-8624-8 MAR-31-15 | MAR~31-16 |EacHOCCURRENGE $ 8,000, 000
X cour CLAIMS MADE AGGREGATE $ 8,000, G0C
$
DEDUGTIBLE $
RETENTION § $
" WC STATU-
A | WORKERS COMPENSATION AND S3-%J~T7822-9 MAR-31-15 MAR-3.L~16 | X OR OTH-
EMPLOYERS' LIABILITY LIMITS ER
Al:__t;lgrég;d Fgﬁgggt&;ém%gfgecurw E.L. EACH ACCIDENT $ 1,000,000
? £1 DISEASE - EA EMPLOYEE |$ 1,000,C00
yes, describe ander
SPECIAL PROVISIONS below EL DISEASE -POLICY LIMIT_|$ 1,000,000
OTHER

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES ! EXCLUSIONS ADDED BY ENDORSENMENT 7 SPECIAL PROVISIONS

PUBLIC BUILDING COMMISSION CF CHICAGO, THE CITY OF CHICAGO AND WHE USER AGENCY AND OWNERS AS ADDITIONAZ
INSURED ON A PRIMABRY AND WON~CCNTRIBUTORY BASIS FOR ONGOING AND COMPLETED OPERATICNS.

CERTIFICATE HOLDER

CANCELLATION

PUBLIC BUILDING COMMI3ZSION PROCUREMENT DEPARTMENT
RICEARD J. DALEY CENTSER ROOM 200
CHICAGO IL 60602

SROUWLD ANY OF THE ABOVE DESGRIBED POLICIES 8E CANCELLED HEFORE THE EXPIRATION
DATE THEREQF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL _30 DAYS WRITTEN
NOTIGE YO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL
IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, {TS AGENTS OR
REFRESENTATIVES.

ACQORD 25 (2001/08) The registration notices indicate ownership of the marks by their respective owners ®ACORD CORPORATION 1888, 2007

132848 03-13-2007

All righis reserved
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ILLINOIS Bruce Rauner, Governor
DEPARTMENT OF CENTRAL MANAGEMENT SERVICES

October 7, 2015

Mannan Abdul Certification Term Expires: October 7, 2016
Design Consulting Engineers

3841 W Devon Ave

Chicago, IL 60659-1024

Re: MBE Recognition Certification Approval
Dear Business Owner: (City of Chicago)

Congratulations! After reviewing the information that you supplied, we are pleased to inform you that
your firm has been granted certification as a Minority Business Enterprise (MBE) under the Business
Enterprise Program for Minorities, Females, and Persons with Disabilities.

BEP accepts the City of Chicago's certification regarding your business status. This outside
certification is in effect with the State of Illinois as long as it is valid with the City of Chicago.

At least 60 days prior to the anniversary day of your certification, you will be notified by BEP to
update your certification as a condition of continued certification. In addition, should any changes
occur in ownership and/or control of the business or other changes affecting the firm's operations,
you are required to notify BEP within two weeks. Failure to notify our office of changes will result
in decertification of your firm.

Please be advised, while this certification does not guarantee you will receive a State contract, it does
assure your firm the opportunity to participate in the State's procurement process. Your firm's partic-
ipation on State contracts will be credited only toward Minority Business Enterprise (MBE) goals in your
area(s) of specialty. Your firm's name will appear in the State's Directory as a certified vendor with

the Business Enterprise Program (BEP) in the specialty area(s) of:

SERVICES, ENGINEERS - CIVIL
SERVICES, ENGINEERS STRUCTURAL
SERVICES, ENGINEERING

SERVICES, MANAGEMENT CONSULTING

Please visit our website at www.sell2.illinois.gov to obtain information about current and upcoming
procurement opportunities, contracts, forms, and also to register to receive email alerts when the-
State is preparing to purchase a product or service you may provide.

Thank you for your participation in the Business Enterprise Program (BEP). We welcome your participation |
and wish you continued success.

Business Enterpefse Program

(L57MBE)

100 W Randolph St., Suite 4-100, Chicago, IL 60601
Printed on Recycled Paper




DEPARTMENT OF PROCUREMENT SERVICES
AR 24 WL CITY OF CHICAGO

Mannan Abdul

Design Consulting Engineers, Inc.
4740 West Peterson Avenue
Chicago, IL 60646-5706

Annual Certificate Expires: March 1, 2013

Dear Mannan Abdul:

Congratulations on your continued eligibility for certification as a Minority Business
Enterprise (MBE) by the City of Chicago. This certification is valid until March 1, 2017.

As you know, your firm must also be re-validated annually. As such, your firm's next No
Change Affidavit is due by March 1, 2013. Please remember, you have an affirmative
duty to file your No-Change Affidavit 60 days prior to the date of expiration.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will result in the termination of your certification. You must also notify the City of
Chicago of any changes in ownership or control of your firm or any other matters or
facts affecting your firm'’s eligibility for certification.

It is important to note that you also have an ongoing affirmative duty to notify the City of
Chicago of any changes in ownership or control of your firm, or any other fact affecting
your firm'’s eligibility for certification within 10 days of such change. These changes may
include but are not limited to a change of address, change of business structure,
change in ownership or ownership structure, change of business operations, and/or
gross receipts that exceed the program threshoid.

Please note ~ you shall be deemed to have had your certification lapse and will be
ineligible to participate as a MBE/MWBE/BEPD if you fail to:

+ file your No Change Affidavit within the required time period;

+ provide financial or other records requested pursuant to an audit within the
required time period; or

+ notify the City of any changes affecting your firm’s certification within 10 days of such
change.

121 NORTH LASALLE STREET. ROOM 403, CHICAGO, ILLINOIS 60602




Design Consulting Engineers, Inc. Page 2

Further, if you or your firm is found to be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment. And in
addition to any other penalty imposed by law, any person who knowingly obtains, or
knowingly assists another in obtaining, a contract with the city by falsely representing
that the individual or entity, or the individual or entity assisted, is a minority-owned
business or a woman-owned business, is guilty of a misdemeanor, punishable by
incarceration in the county jail for a period not to exceed six months or a fine of not less
than $5,000.00 and not more than $10, 000, or both.

Your firm's name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Design Build Services; Engineering Consulting; Civil Engineering; Field
Engineering; General Construction: Management, Scheduling, Cost Estimation -
Engineering; Inspecting, General/Engineering; Inspection Services, Construction

Type

NAICS-541330: ENGINEERING SERVICES
NAICS-541350: BUILDING INSPECTION SERVICES

Your firm's participation on City contracts will be credited only toward Minority Business
Enterprises (MBE) goals in your area(s) of specialty. While your participation on City
contracts is not limited to your specialty, credit toward goals will be given only for work
done in the specialty category.

Thank you for your continued interest in the City's Minority Business Enterprise (MBE)
Program.

Sincerely,

[ J Mie Rhee
\9ﬂ|ef Procurement Officer
\,

JR/sb




