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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

INTRODUCTION

Thank you for your interest in bidding on this project, which is being undertaken by the Public Building
Commission of Chicago. The Public Building Commission of Chicago (hereafter, the PBC, or Commission} is a
municipal corporation with a statutory mandate to procure and award contracts for the construction of public
buildings in the City of Chicago, and to oversee the consfruction of those public buildings until they are tumed
over to the usar agency that will own and cperate each new facility.

The Commission, the City of Chicago and Chicago 2016 have agreed 1o a not-to-exceed budget for this Project.
This budget includes funding for the demelition and abatement work that comprises Scape of Work in this bid as
well as the engineering, management, rock crushing, general conditions and supetvision of this Work. The
budgst also includes a contingency for unforeseen conditions that will not be made a part of this bid. It is the
intention of the Commission to make as many awards for the demolition and abatement of buildings (in
accordance with Paragraph )T Canvassing of Bids) as prudent budgeting permits. The totai project not-to-
exceed budget less the other budgefed items {engineering, management, rock crushing, general conditions and
supervision casts) are the *Available Funds” for this Work.

This is the first page of text of Book 1, which along with Book 2, Bogk 2A, Book 3, and the project drawings,
comprise the PBC’s construction contract. The balance of this Book 1 provides a biief description of the project,
instructions for completing and submitting your bid, the bid pages, and the forms which must accompany your bid.
Book 2 is the Standard Terms and Conditions of the contract. Book 2A is the Standard Terms and Conditions
Procedures Manual. Book 3 is the Technical Specifications for the work to be performed on this project, The
PBC's architect or engineer for the project will provide the drawings and other documents that may be necessary
for you to bid on and/or perform the work. Each of the Books, along with the drawings and any other documents
prepared by the PBC, its architect or engineer, are Contract Documents. Collectively, the Contract Documents
comprise the Contract. The Contract Documents are defined in Section 1 of Book 2, Standard Terms and
Conditions.

PROJECT INFORMATION

A. General Information

1, Bids will be received by the Public Building Commission of Chicago for the following Project in
accordance with the Contract Documents set forth below:

MICHAEL REESE HOSPITAL CAMPUS
2929 SOUTH ELLIS AVNUE
DEMOLITION AND ABATEM ENT
PRGJECT #04100

Bidders must be pre-qualified by the PBC to bid on thls Pr oject.

2. General Description of Scope of Work:

8 As further described in the detalled specifications and drawings, work consists of the
demalition and abatement of Groups B, C, D and E {Building Groups are dsfined on the Bid
Form and were previously grouped as such in the Requast For Qualifications issued by the
PBC on April 10, 2009) on the Michael Reese Hospital Campus. Groups B, C, D and E require
abatement within each of the buildings prior to their physical demolition. Each building is a
combination of steel and concrete structure, exterior mascnry walls, interior gypsum drywall
partitions and concrete floors, teazzo flooring, acoustical cefling file and other finish
materials,
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PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

b. This description of Work is intended to be general in nature and is neither a complete
description nor a limitation of the Work to be performed.

. User Agency: City of Chicago
4, Project is located in Ward: 4th

For purposes of the project community hiring requirement “Residents of the project commumnity”
shall mean persons domiciled within the Community Arzas as designated on Exhibit# 3 Community

Area Map.

8. Requests for Information: send to Public Building Commission of Chicago, Attn: Janice Meeks,
Senior Contract Officer by (emafl) janicermeeks@cityofchicago org or (fax} 312-744-3572

7. Documents Available at:  Cushing Co, 420 W. Huron Street, Chicago, IL, Attn: Carolyn Clark, 312-
266-8228

8. Online Construction Documents Available at: hitp:/fdfs.cushingco.com/pbe htm

9. Mandatory Pre-Bid Meeting Date, Time, and Location: Thursday, June 18, 2008 at 10:00AM-
11:00AM in the 2 Floor Board Room, Richard J. Daley Center, 50 West Washington Street,
Chicago, IL 60602

10.  Mandatory MBEMWBENBE/BEPD Networking Session Date, Time, and Location: Thursday, June
18, 2009 at 11:00AM-12:00PM in the 2 Floor Board Room, Richard J. Daley Center, 50 West
Washington Street, Chicago, IL 60602

1. Mandatory Technical Review Meeting for invited Pre-qualified Bidders: Thursday, June 25, 2009
at 10:00AM — 12:00PM in room CL115

*NOTE: Only Pre-qualified Bidders who attend the Pre-Bid, Networking Session and Technical
Review will be eligibla to bid.

12, Bid Opening Date and Time: Wadnesday, July 8, 2009at 2:00PM

13, Amount of Bid Deposit: 5% amount of bid

14, Daocument Deposit N/A

15, Costfor Additional Cocuments (per set): At the Contractor's own expanse.
16.  MBEAVBENVBEMBEPD Contract Goals; 30% MBE/VBE/BEPD and 10% WBE

B. Time of Completion
Substantial Completion of the all Building Groups Scopes of Wark must be achiaved no later than 450
Days after the Notice to Proceed, The successiul bidder(s) shall submit a work-plan indicating
completion dates by building for each Building Group for PBC approval.

C. Copies of Drawings and Specifications Fumished

The Commission will furnish to the Contractor one (1) hard copy set of Drawings and Specifications for
the execution of the Work. The Cantractor is responsibie for obtaining additional copies at its own cost,

D. Liquidated Damages
1. The Contracior agrees that the Work must be executed regularly and diligently to ensure completion
within the time specified in Paragraph B above. The Contractor and the Commission understand and
agree that the time for the completion of the Work described herein is reasonable time. If the Cenfracior
neglects, fails or refuses to complete the Work within the time specified, or any proper extension
granted by the Commission, then the Contractor and its surety do hersby agree to pay to the
Commissior: the amount of;
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract Me. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Substantial Completion of Phase (s), | NONE
Milestones, or Praject

not as a penalty but as liquidated damages for the breach of contract occurring each and every
Day that the Contractor after the time stipulated in the Contract for completing the Work.

2 The Commission may recover liquidated damages by deducting the amount out of any monies due
or that may become due the Contractor. Liquidated damages, if any, will be calculated on
completion of the Work and submission of the Contractor's final pay request,

3. Substantial Completion of the Work is defined in Book 2, Saction 1.01.30.

E. Prevailing Wage Rafes
1. Not less than the prevailing rate of wages as determined by the Illinois Department of Labor shall
be paid to all laborers, workers and mechanics performing work under this contract Prevailing
wage rales in effect at the time of issuance of these Contract Documents are attached 1o Book 1 as
Exhibit 1. One resource for determining the current prevailing wage rate is the Intemet site

ww state.il.usfegency/idol/CMcountym.him maintained by the State of linols Department of

labor.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1400
MICHAEL REESE HOSFITAL CAMPUS DEMOLITION AND ABATEMENT

Ill. INSTRUCTIONS FOR BIDDERS

A. Examination of Documents By Bidder
The Bidder shall, before submitting its bid, carefully examine all Contract Documents, inclucing but not
limited to, the Project Information, instructions to Bidders, and Exscution Documants {Book 1); Standard
Terms and Conditions (Book 2); Stendard Terms and Conditions Procedures Manual {Book 2A)
Technical Specifications (Book 3); pians; drawings; Addenda {if any): and bonds. The Bidder will be
responsible for all emors in s bid resulting from failure or neglect to comply with thesa instructions,

B. interpretations of Addenda

The Commission will not furnish cral interpretations of Contract Documents, before or subsequent to the
award of a contract. if an interpretation is desired by a prospective Bidder, the interpretation should be
requestad in a letter addressed to the PBC, attn: Janice Meeks, Senior Contract Officer email;
|anicemeeks@cityoichicago.org or by fax 312-744-3572.  Every interpretation or revision will be in the
form of an addendum to the Contract Documents and, when issued, will be on file in the office of the
Commission, Although all addenda will be faxed, e-mailed, or mailed to each Bidder ebtaining Contract
Documents, it shall be the Bidder's responsibility to inquire as to the addenda issued. All such addenda
shail become part of the Contract and attached thereto and all Biddars shall be bound by such addenda,
whather or not regeived by the Bidders.

C. Inspection of Site
Bidder shall inspect the Site to become familiar with the conditions refating o the Work to be performed,
the facilities involved, and the difficulties and restrictions attending the performance of this Contract.
Failure of the Bidder to visit the Site shall not relieve or alter the Bidder's responsibility for completing
the Work as required by the Contract Doguments.

D. Pre-Qualification of Bidders

1. Unless otherwise indicated in Part il *Projest Information,” the Commission has previously issued
Request for Qualifications (RFQ} to approve the quakfications of firms to perform work on the
Projact. Responses to the RFQ were evaluated by the Commission on the basis of the criteria set
forth in the RFQ. Notice of pre-qualification has been provided by the Commission to all firms "pre-
qualified,” and only firms that have received notification of pre-qualification are eligible to bid on this
Contract Pre-qualified firms are eligible to bid either as the entity that was pre-qualified or as a
joint venture with another firm, provided that the pre-qualified firm has a cenfrolling interest in the
joint venture.

2 The Commission reserves the right to take such steps as it desms necessary to determine the
continuing qualifications of the Bidder to adequately perform the requirements of the Contract, and
the Bidder shall furnish to the Commission all information and data requested for this purpose.
Failure of the Bidder to cooperate with the Commission in its investigation or submit any additional
documents requested by the Commission shall be grounds for disqualification.

3. Regardless of a bidder having been prequalified, failure to attend any mandatory pre-bid meetings
will disqualify the bidder from bidding or being awarded a contract for any part of the Work.

E. Evidence of Continuing Qualifications of Bidder
1. The Commission reserves the right fo refuse to award a Contract to any person, fim, or
corporation that is-in amears or is in default to the Commission upon any debt or contract, or that is
a defaulter, as surefy or otherwise, upon any obligation to the Commission, or had failed to perform
faithfully any previous contract with the Commission, or any of the User Agencies on whose behalf
the PBC constructs public buildings.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

2. The Bidder, if requested, must present within a reasonable time, as determined by the
Commission, evidence satisfactory to the Commissian of performance ability and possession of
necessary facilities, pecuniary resources, and adequate insurance to comply with the terms of
these specifications and Contract Documents.

F. Preparation of Bid
1, Two (2) copies of Project Information, Instructions, and Execution Documents (Book 1) shall be
prepared with original signatures and notarizations wherever requirad.

Z. All bids must be prepared on forms supplied by the Commission and shall be subject to all
requirements of the Contract Documents. Unless otherwise stated, all biank spaces on the bid
page or pages, applicable to the subject specification, should be correctly filled in. All bids must be
regular in every respect and no interlineations, exclsions or special conditions shall be made by the
Bidder.

3. The Bidder's name, address, telephone and fax number should be clearly written on the front cover
of each of the copies of Book 1 submitted.

4, When required by the Contract Cocuments, the Bidder may attach supporting documentation or
additional information to the back of the form to which it refers,

5. The Commission may consider as iregular, and at its option reject, any bid on which there is an
alteration of or departure from the bid form hereto attached.

6. The Bid Documents shall include the following:
Contractor's Bid Form
Bid Guarantee
Basis of Award {Award Criteria)
Unit Prices
Affidavit of Non-collusion
Schedule B - Jaint Venture Affidavit with supporting documentation {if applicable)
Schedule D - Affidavit of General Contractor Regarding MBE/WBE/VBE/BEPD Participation
Schedule E - Request for Waiver from MBE/WBE/VBE/BEPD Participation (if applicable)
i.  Affidavit of Uncompleted Work
7. Cumrent versions of the following documents shall be on file at the Commission at the time of bid
opening;
a. Financiat Stafement
b. Disclosure Affidavit
c.  Statement of Bidder's Qualifications

8. The apparent low Bidder is required to submit a fully executed Disclosure of Retained Parties
within five (5} days after bid opening.

G. Bid Deposit:
1. The Bid must be accompanied by a "Bid Deposit” in the amount set forth in Part LA “General
Project Information” to ensure;

-~ ® 8o f T

g.
h.

a. Non-withdrawal of the bid after date and time of opening.

b. The fumishing of the Performance and Payment Bond and evidence of the required insurance
coverage by the successful Bidder as required by the Contract Documsnts.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1480
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

2. The guarantee shall be made by bid bond, certified check or cashier's check payable to the order
of the Public Building Commission of Chicage. No bid will be considered unless it is accompanizd
by the required guarantee. Cash deposits will not be accepted.

3. The bid bonds, certified chacks, or cashiers checks of unsuccessful Bidders will ba retumned as
soon as practicable after the opening of the bids; however, the deposits of the three (3} lowest
Bidders shall be retained until the Commission awards the Contract to one of them, or for any
reason rgjects all bids.

H. Bidder’s Execution of Bid
1. The Bidder must execute the Bid in three (3) original counterparts.

2. Bids must be submitied with original signatures in the space provided on the appropriate Part 11.B.
"Acceptance of the Bid." Bids not properly signed shall be rejected.

3. If Bidder is 2 comporation, the Prasident and Secretary must execute the bid. In the event that this
bid is executed by other than the President, attach herets a certified copy of that section of the
Corporate By-Laws or other authorization by the Corporation that permits the person to execute the
offer for said corporation.

4. If Bidder is a partnership, all pariners must execute the bid, unless one pariner has been
authorized to sign for the partnership, in which case, evidence of such authority satisfactory 1o the
Commission must be submitted.

8. If Bidder is a sole propristorship, the sole propriefor must execute the bid.

6. A "Partnership,” “Joint Venture,” or “Sole Proprictorship™ operating under an Assumed Name must
be registered with the llinois county in which it is located, as provided in 805 ILCS 405 (1992),

L. Affidavit of Non-Colluslon
Each Bidder shall fully execute an affidavit, in the form provided, to the effect that the Bidder has not
colluded with any other person, firm, or comporation i regard to any bid submitted. Such affidavit shall
be attached to the bid.

J. MBE/WBE/VBE/BEP D Commitments
Each Bidder shall submit with its Bid a completed Schedule D-Affidavit of General Contractor regarding
MBE/WBE/VBE/BEPD Participation and Schedule B- Affidavit of Joint Venture {if applicable) as found
in Book 2 Section 23.05a (2, 3, 4) describing ths extent to which Minority Business Enterprise (MBE),
Women Business Enterprise (WBE), Veteran Business Enterprise (VBE) and Business Enterprise
Person’s with Disabilities (BEPD) firms will participate in the Contract:

The apparent low bidder must provide complete Schedule C- Lefter of Intent from
MBE/WBE/VBE/BEPD to Perform as a Subcontractor, Subconsultant, or Material Supplier, including
current certification ketter for each MBEMWBE/VBE/BEPD firm included in its bid within 5 Days of the
date set for bid opening,

K. Affidavit of Uncompleted Work
The Bidder is required to submit a fully executed Afidavit of Uncompleted Work, which declares, among
other things, the value and estimated complation date of all uncompleted contracts to be complefed with
Bidder’s own forces and to be subcontracted to others. Such affidavit shall be attached to the bid on the
form provided.

L. Bidder's Financial Statement
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1430
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Each Bidder shall have on file in the office of the Commission at the time of bid opening a finangial
Statement dated not earlier then the end of said Bidder's last fiscal year period. This will be kept on fiie
by the Commission as & representative statement for a period of one year only. if a Bidder does not
have such stalement on file, it must submit a copy with its bid. Failure to have a current financial
statement on file at the Commission at time of bid opening may be cause for the rejection of the
Conractor's Bid.

M. Disclosure Affidavit
Each Bidder shall have on file In the office of the Commission at the time of bid opening a fully executed
Disclosure Affidavit.

N. Statement of Bidder's Qualifications
Each Bidder shall have on file in the office of the Commission at the time of bid opening a fufly executed
Statement of Bidders Qualfications or a Qualification Submittal in response to a Request for
Qualifications (RFQ). The Commission reserves the right to request additionai information ragarding the
capability of the Bidder to perform the Contragt,

0. Disclosure of Retained Parties
The apparent low Bidder and the apparent 2 low bidder shall submit a Tully-executed Disclosure of
Retained Parties pursuant to the instructions on the document within five {5) days of raceipt of notice to
provide such Disclosure.

P. Submission of Bid
1. Three (3) copies of all bid documents with original signatures shall be enclosed in three (3)
envelopes each (outer and inner), both of which shall be sealed and clearly labeied with “BID
DOCUMENTS,” the Contract number, name of Bidder, and date and time of opening.

Bids received prior to the advertised hour of opening will be securely kept by the Commission,

Written modifications of bids will be considered only if received prior to the time stated for receipt of
Proposals. Such modifications must be submitted in a sealed envelope and marked in the same
manner as a bid. IN ADDITION, the envelope must state *BID MODIFICATIONS TO SEALED
PROFOSAL" on the lower lefl-hand corner of the envelope in which the bid modification is
enclosed, so that the modification will be recognized to prevent its being opened prior to scheduled
public opening of bids. Telephonic or oral modifications will not be considered. Bidders are
cautioned that modifications which are not explicit and which are in any sense subject to
misinterpretation shall make the bid so modified or amended subject to rejection.

Q. Withdrawal of Bids before Bid Opening
Any Bidder may withdraw its bid by letter, facsimile, e-mail request, or by personally securing, with
proper identification, the submitted bid proposal at any time prior to the time fixed for opening of bids. A
telephonic request to withdraw a bid will not be considered.

R. Opening of Bids
At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly
read aloud every bid received within the time set for receiving bids imespective of any irregularities
therein. Bidders and other persons properly interestad may be present in person or by representative.

S. Evaluation of Bids
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PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1480
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ARATEMENT

1. The Commission reserves the right to check all calculations and to comrect all extensions in case of error
in order to determine the correct amount of the Tote) Base Bid and/or the total amount of any other
schedule required.

2. Along with reviewing the calculations of each bid, the Commission will evaluats each Bidder's
responsiveness to all Bid requirements and responsibility.

3. The Comimission may require that the apparent low bidder and any other bidder submit a breskdown of
their bids by CS| Division or other appropriate basis. The Commission may also require the apparent
low bidder or any oiher bidder to attend a pre-award mseting to review their bids in detail.

T. Canvassing of Bids

The PBC will canvass the Total Base Bid by Building Group offered by all Bidders. Award of any or all Building
Groups or individug! Buikdings (in the case of Building Group D) shalt be subject to the Available Funds. If one or
more of the Building Group Total Base Bids is less than the Available Funds, award(s) will be made fo the
responsible bidder for each Building Group with the lowest Total Base Bid for the Building Group as further
defined below. The Total Base Bids for each Bullding Group will be canvassed in the following order: Group E,
Group €, Group B, Group D. Itis the intention of the Commission to make as many awards for the demolition and
abatement of buildings in accordance with this paragraph as prudent budgeting permits. The fotal project not-to-
exceed budget less the budgeted engineering, management, general conditions and supervision costs are the
“Available Funds” for this Work,

1. GroupE

The Total Base Bid for Group E will be canvassad. If one or more of the Total Base Bids for Building Group E is
less than the Available Funds, Building Group E will be awarded fo the responsible bidder with the lowest Total
Building Group Bid for Group E.

2. GroupC

The Total Base Bid for Group C wil then be canvassed. If one or more of the Total Base Bids for Group € added
to the award amount for Building Group E is less than the Available Funds, Buiiding Group C will be awarded to
the responsible bidder with the lowest Total Base Bid for Graup C.

3. GroupB

The Total Base Bid for Group B will then be canvassed. If one or more of the Total Base Bids for Group B added
to the award amount for Building Group E and Building Group C is less than the Available Funds, Building Group
B will be awarded to the responsible bidder with the lowest Total Base Bid for Group B.

4. Deductive Allemates

if the sum of the Total Base Bids for Group E, Group C and Group B is not less than the Available Funds, the
Commission may then exercise Altemate # 1 and deduct the Altemate Amount from the lowest responsible bidder
for Group E and if the sum of the Total Base Bids for Group E (with deductive altemate), Group C and Group B is
tess than the Available Funds, Group E will be awarded with the deduciive aliemate exercisad.

If the sum of the Base Bids for Group E (with deductive alternate), Group C and Group B is not less than the
Available Funds, the Commission may exercise Alternate # 2 and deduct the alternate amount from the lowest
responsible bidder for Group B and if the sum of the Total Base Bids for Group E (with deductive alternata), Group
C and Group B (with deductive altemate) is lass than the Available Funds, Group E and Group B will be awarded
with the deductive altemnates exercised.

§ GroupD

The Total Base Bid for Group D will then be canvassed. If one or more of the Total Base Bids for Group D added
to the award amount for Building Group E and Building Group C and Building Group B is less than the Available
Funds, Building Group D will be awarded to the responsible bidder with the lowest Total Base Bid for Group D. If
the Sum of the Total Base Bids for Group E, Group C, Group B and Group D is not less than the Available Funds,
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PUBLIC BUILDING COMMISSION OF CHICAGO
Cantrazd No.1490
MICHAEL REESE HOSFITAL CAMPU_S DEMCLITION AND ABATEMENT

the Commission may award, at its sole discretion, contracts for individual tuikdings in Group D to the responsible
bidder with the lowest Total Base Bid for Group D; provided the total amount of contracks awarded including
individual buildings for Group D does not exceed the Available Funds.

6. Pre-Quslified Bidders

Pursuant to Section 111D, bidders for this work have been pre-gualified by the PBC. Bicdders receiving notice of
pre-qualification liniting the scope of work to be awarded to one Building Group or & specific Building Group due
to limited bonding capacity or other reason as speified in the pre-qualification notice sent the bidder wilf be not be
considared in further canvassing or be eligible for additional Building Groups after the bidder has been awarded a
Building Group or the specific Building Group for which the bidder was pre-gualified.

U. Basis of Award

Individual awards will be made for one or more Groups (Groups E, C, B or D) based on their prequafification to the
responsible Bidder submitting the lowest Award Criteria Figure Bid for each Group in accordance with Section
l.T and Section V.A and otherwise rasponsive to all the requirements of the Contract Documents.

V. Performance and Payment Bond and Insurance
1. Each Bidder shall fumish proof of its abifity to provide the bonds and insurance required by the Contract
with its bid. With respect to the payment and performance bonds, a letter from the Bidder's surefy
affirming the surety’s willingness to provide the Bidder's bonds is sufficient. With respect fo the
insurance, either a fetter from the Bidder's insurer, or a certificate showing that the Bidder currently
possesses the required coverage, is sufficient.

2. The insurance requirements for this project are as follows: The Contractor must provide and mainkain at
Contractor's own expanse, the minimum insurance coverage and requirements specified below, insuring
all operations related to the Contract. The insurance must remain in effect from: the date of the notice
to proceed untif Substantial Completion of the project, during compietion of Punch List, as well as any
time Contractor retums to perform additional work regarding waranties or for any other purpose

A}. Insurance To Be Provided By the Contractor

The insurance requirements are attached as Exhibit 2.

3. Upon approval by the Commission to award, and within five (5) days after being given notice, the
successful Bidder must execute and deliver to the Commission the Performance and Payment Bond in
the form included in the Contract Documents, and evidence of the required insurance toverage.

4. The Performance and Payment Bond shall be in the fom provided hevein, in the full amount of the Base
Contract Price and shall be security for the faithful perfonmance of the Contract and payment of all
persons, firms, or corporations to whom the Contractor may become legally indebtad for labor, material,
facilities or services of any nature, employed or used by it in performing the Work. The current power of
attorney for the persons who sign for any surety company shall be attached o such bond. Such power
of atiomey shall be sealed and certified with a *first hand signature” by an officer of the surety. A
facsimile signature will not be accepted by the Comwission. The Commission reserves the right to
approve the surety company.

5. The failure of the successful Bidder to supply the required Performance and Payment Bond or
evidence of the required insurance coverage within five (5) days of notice, or within such extended
period as the Commission may grant based upon reasons determined sufficient by the
Commission, shalf constitute a default and the Commission may either award the Contract to the
next lowest responsible bidder or re-advertise for bids, The diffsrence betwaen the amount of its
bid and the amount for which a contract for the work is subsequently executed may be charged
against the Bidder, imespactive of whether the amount thus due exceeds the amount of the bid

JUNE 2009
MICHAEL REESE DEMO & ABATEMENT 11




W, Protests

1,

X. Licensing

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

security. If a more favorable bid is received by re-advertising, the defaulting Bidder shall have no
claim against the Commission for a refund. Because of the difficulty of ascertaining the damage
caused to the Commission, such sum shall be considered liquidated damages and shall not
constitute a penalty. The election by the Commission to grant an extension to the period allowed
for the bidder to provide an acceptable perfommance and payment bond andfor evidence of
insurance coverage shall not entitie the bidder to an extension of time required to complete the
Work,

The bidder shall submit any protests or claims regarding this soficiation to the office of the
Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid
opening date, 2 pre-awand protest must be filed no later than ten (10) days after the bid opening
date, and a post-award protest must be filed no later than ten (10) days affer the award of the
Contract,

All protests or claims must set forth the name and address of the protester, the Contract number,
the grounds for the protest or claim, and the course of action that the protesting party desires that
the Executive Director take.

In addition to all other appiicable licenses and ceriifications, the general contractor s required to submit
a copy of its (Class A) General Gontractor License issued by the Depariment of Buildings of the City of
Chicago,

Y. Award of Contract; Rejection of Bids

1

&

JUNE 2009

The Contract(s) will be awarded to the responsive, responsible Bidder submitting the lowest Total
Base Bid by Building Group, as defined herein and in accordance with Section T above, complying
with all conditions set forth in the Contract Documents.

The Bidder agrees that its bid shall be in effect unti! midnight, August 15, 2009, and that the
bid may not be withdrawn until that time.

The Bidder(s) fo whom the award is made will be notified as soon as practicable after the
Commission approves award of the Contract. This written notification constitutes the Notice of
Award and acceptance of the bid submitied.

If written notice of the acceptance of this Bid ks mailed, faxed, e-mailed or otherwise delivered to the
undersigned within the time noted herein, or at any time thereafter before this Bid is withdrawn, the
undersigned agrees to enter into a Contract with the Public Buikding Commission of Chicago with the
Bid as accepted. The undersigned agrees to give a Performance and Payment Bond as specified in
the Contract Documents, with good and sufficient surety or sureties, and to furnish the required
insurance, all within five (5) days after given Natice of Award.

Upon award of Contract, the Commission will process the Contract for final execution.

The Commission reserves the right to reject any and all bids and 1o waive any informality in bids
received whenever it determines such rejection or waiver is in its interest,

MICHAEL REESE DEMO & ABATEMENT 12




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

IV. PROPOSAL AND EXEC UTION DOCUMENTS

A. Contractor’s Bid

The Contractor hereby acknowledges recsipt of the Contract Documents for Contract No, 1499 inciuding, but
not fimited 16, a) Project Information, Instructions to Bidders, and Execution Documents (Book 1), b) Standard Terms
and Conditions (Book 2), and Standard Terms and Conditions Procedures Manual (Book 2A) c), Technical

Specifications (Book 3), d), Plans and Drawings, and e). Addenda Nos. {None unless indicated here)
Addendum No. 01, 6/26/0% ; Addendum No. 02z, 7/1/0%; Addendum No., 3, 7/7/09

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the
Work and with the requirements of the Contract, hereby proposes to fumish all labor, necessary tocls, matesials and
other work necessary to perform and complete in a workmanlike manner the TYPE OF WORK for PROJECT located at
the Site designated as required by and in strict accordance with the Contract Documents for the Base Contract Price
listed on the next page.

The agreement between the parties includes not only this instrument, but also the remaining Contract Documents as
described in the Standard Terms and Conditions, and all of which shall be binding on the partias hareto.

Time is of the essence of this Contract. The Contractor agrees that it will commence the performance of the Work on
the date set forth in the Notice to Proceed issued by the Commission and that it wil complete the Work within the time
set forth in Part || “Project Information_”

The Base Contract Price listed below, as adjusted from time to time pursuant to the Contract Documents, shall be full
compensation to the Contractor for having well and faithiully completed the Work, free and clear of all claims, liens,
and charges whatsoever, of any kind or nature, and in full compliance with the Contract.

Payment for the Waork will be made in the manner set forth in Book 2 the Standard Terms and Conditions,

The Contractor warrants that it has not employed any person fo solicit or secure this Gontract upon any agresment for
a commission, percentage, brokerage, or contingent fee. Breach of this warranty shall give the Commission the right
to terminate the Contract, or, at its discretion, to deduct from the Contract Price or consideration the amount of such
commission, percentage, brokerage, or contingent fees. This warranty shall not apply to any commission payable by
the Contractor upon contracts or sles secured or made through bona fide established commerclal or selling agencies
maintained by the Contractor for the purpose of securing business.

The Contractor, being duly swom, deposes and says on oath that no disclosures of ownership interests have been
withheld; the information provided therein to the best of its knowledge is curment; and the undersigned propeses to
fumish the insurance and the Performance and Payment Bond required by the Contract Documants.

JUNE 2009
MICHAEL REESE DEMU & ABATEMENT 13




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 21c CONTRACT NO. 1450

BID FORM — GROUP B (Includes buildings # 03/03a; and 23 and UST # 1 and # 1)}
{Bidder must submit a Lump Sum bid for each building (including UST if applicable). Total Base
Bid for Group B is the total of the Lump Sums for each building and UST.)

Accepted by the
Commission

H :

| Building # 03/03A & USTII | § 468.000.00 ! [ves [Er’vo

; :

H . i

 Building # 23 & UST | $_598,000.00 [ves | Eﬁo
Building #18 DO NOT BID/NOT IN CONTRACT

Accepted by the
Commission

TOTAL BASE BID $_1.056,000.00

Group B Add Alternate: Accepted by the
Provide Rack Crushing Commission
Operation within Group B

Contract Limits $_72.000.00 [ Ives |Zﬁ‘10
AWARD CRITERIA FIGURE

(See Section V. Proposal Support Document, fine 24 of Award Criteria Figure):

$ 1,088,100.00

Revised Bid Form Group B, dated June 30, 2009

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUMNQ. 2 I DATE: Wednesday, July 1, 2009
Q




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1490

BIC FORM - GROUP C (inciudes Buildings # 07; 08; 20 and 25 and UST )

Accepted by theCommission

[ no ]

nd 25 and UST # (1l

£300.00

Group € Add
Alternate:
Provide Rock Crushing Accepted by the
Operation within Commission
Group C Contract '

Limits s 156,000.00 . ms DNO

AWARD CRITERIA FIGURE
{See Secticn V. Proposal Support Document, line 24 of Award Criteria Flgure):

% 1,786,452.5Q0

Revised Bid Form Group C, dated June 30, 2009

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 2 : 15 of 24 DATE: Wednesday, July 1, 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1450

BID FORM — GROUP D (Includes buildings: 10; 17; 26; 27; and 28 and UST# 1V & V)
{Bidder must submit a Lump Sum bid for each building (including UST removal if applicable). Total
Base Bid for Group D Is the total of the Lump Sums for each building and UST.)

| Accepted by the

L Commission
gBuilding#lo ¢ 161,000.00 IZ{ES % [CNo
§Bunding# 17 & UST #V § 354,000,00 IZ{ES Mo
é.ﬁ‘..‘._['ding#zs $ 143,000.00 EﬁES CIno I
§Building#27&UST#|V 53417.000-00 @(Es Mvo |

§ 67,000.00

§Bu

ilding # 28

e ——

Total Base Bid for roup
Accepted by the
Commission

Cvo |

L OTAI. 51,142,000_00

_ tY]YES

Group D Add Alternate: Accepted by the
Provide Rock Crushing Commission
Operation within Group D o
Contract Limits $§_114.000. 00 [ives ["iNo
AWARD CRITERIA FIGURE

(See Sectlon V. Proposal Support Document, line 24 of Award Criteria Figure):
§ 1,113,450.00

Revised Bid Form Group D, dated June 30, 2000

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 2 16 of 24 DATE: Wednesday, July 1, 2009




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1490

BiD FORM - GROUP E {Includes buildings 0Z; 04; 05; 06; 09; 11; 12; 13; 14; 15; 16; and 21
and UST #VI, VII, VI) & IX)

Total Base Bid for Group E _
Accepted by the Commission |

Buildings# 02; 04; 05; 06; 09; 11; 12; 13; 14; 15; 16; and 21;
and UST & VI, VII, Vill & IX

Group E Add Alternate: Accepted by the
Provide Rock Crushing Commission
Operation within Group

|_E Contract Limits $_346.000.00 [Jves Qﬁo
AWARD CRITERIA FIGURE

(See Section V. Proposal Support Document, l%ﬁmard Criteria Figure):

s (430, 996.00

Revised Bid Form Group E, dated June 30, 2009

Mayor Richard M. Daley, Chairmen Erin Lavin Cabonargi, Executive Director
ADDENDUM NO, 2 17 of 24 DATE: Wednesday, July 1, 2009




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1480

ALTERNATES:

Accepted by the
Commission Alternate Description
Yes No

O ©f . Deductive Alternate #1: T ! Each §(4-000.00 )

! Asbestos Abatement - Removal and disposal of interior |
 boiler materials, Unit rate per boller.

] i Deductive Atemate #2777 Each §(_7.000.00 }
| Asbestos Abatement — Removal and disposal of interior
i boiler stack materials. Unit rate per stack.

0  Deductive Atternate #3: Each §{ 7.000.00 )

| Asbestos Abatement - Removal and disposal of interior
E/ incinerator materials. Unit rate per incin_erator

=
)
3

Alternafe Deduct

‘Deductive Altemate #4: Each §( 2. 500.00 )
Asbestos Abatement - Elevator Cabs & Equipment and
Elevator Doors. Unit rate per elavator, _

L] |Z/ ' Deductive Altemate #5: . Each ${ 20.000.00 )

Hazardous Materials Man agement - Removal and disposal
of interior soot and ash (disposed of as hazardous waste) ;
from interior boiler stacks. Unit rate per boiler stack.

| B/ Deductive Alternate #5: ' . Each §( 2.500.00 )

Hazardous Materials Management - Removal and disposal

 of interior seat and ash (disposed of as hazardous waste)

. from incinerators. Unit rate per incinerator.

[0 2" | Deductive Altemate # 7 —Delete Buiding #2 from Scope of | Lump  § (1,500,000.00)

Waork for Group E. Sum  PBC Prescribed
Deductive Alternate

(1 | Deductive Atermate # 65 Radioaciiie Waste: Handle, store, | CuFt. $( 2:990-00

| remove and dispose of radicactive waste not identified in
/| Contract Documents - bulk disposal

Deductive Altemnate #8B Radioactive Waste: Handle, store, | Cu, Yd. §( 18.000.00 )
remove and dispose of radioactive waste not identified in
1. Contract Documents - bulk disposal

SURETY: Please specify full legal name and address of Surety:

Travelers Insurance Company

215 Shuman BRoulevard

Naperville, Illinols 60563

Revised Bid Form ALTERNATES, dated June 30, 2009

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 2 18 of 24 DATE: Wednesday, July 1, 2009




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1490

SITE WORK/UNIT PRICE SCHEDULE

[tam
No. Descrieﬁon of Work Unit{s) Unit Price

1| Loading, transportation and disposal of stockpilad Tons $35.00
contaminated scil
2 | Excavation, loading, fransportation and disposal of Tons $45.00
contaminated soif
3 | Loading, transportation and disposal of stockpited un-suitable Tons $35.00
soil
4 | Excavation, loading, transportation and disposal of in-place Tons $45.00
un-suitable soil

5 | Load, pface and compact on-site fill matesial from stockpile Cubic Yards $8.00

6 | Demolition, removal, transportation and disposal of Cubic Yards $30.00
underground concrete footings and remnants. :

7 | UST Removal (Tank < 2500 gal capacity), including any 1 Each $11,500.00
drum of siudge, all fluic's within the tank, excavation,
transportation and disposal of contaminated soil to 2 fest on
each side of actual tank dimensions, 2 feet below tank and
associzted backfill to meet existing grade.

8 | UST Removal (Tank 2,501-5,000 gal capacity), including any Each $16,750.00
1 drum of sludge, all fluids within the tank, excavation,
transportation and disposal of contaminated soil to 2 feet on
each side of actual tank dimensions, 2 fest below tank and
associated backfill to meet existing grade.

9 | UST Removal {tank of 5,000-7,500 gal capacity), including Each $25,000.00
any 1 drum of siudge, all fluids within the tank, excavation,
transportation and disposal of contaminated soil to 2 feet on
each side of actual tank dimensions, 2 feet below tank ang
associated backfill ta meet existing grade.

10 ] UST Removal (tank of 7,500-10,000 gal capacity), including Each $28,500.00

any 1 drum of sludge, all Ruids within the tank, excavation, :
transporfation and disposal of contaminated soif to 2 fest on
each side of actual tank dimensions, 2 feet below tank and
associated backfil to meet existing grade.

11 | UST Removal (Tank of > 10,000 gal capacity), including any 1 Each $37,000.00
drum of sludge, zlt fluids within the tank, excavation,
ransportation and disposal of contaminated soil to 2 fest an
each side of actual tank dimensions, 2 feet below tank and
assogiated backfill to meet existing grade.

12 ] UST tank sludge remaval and disposal (55-gallon drum) Drums $350.00

13 | Bulk UST pump out (Liquids) Gallens $0.60

14 | Medical Wasta: Handle, remove and disposs of medical waste Crums $250.00
not identified in Contract Documents (30 Gallon Drum)

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1490

15 | Laborafory Chemicals: Handle, store, remove and dispose of Drums $450.00
Laboratory Chemicals not identified in Contract Doguments
{55 Gallon Drum)

16 | Fumish, place and compact base rmaterial CA-1 Ton $20.00

17 | Load, place and compact on-site base material CA-1 Cubic Yards $12.00

18 | Fumish, place and compact aggregate material CA-6 Ton $18.00

19 [ Excavate, place and compact on-site aggregate matenial CA- | Gubic Yards $13.00
]

20 | Fumish, place and compact drainage material CA-7 Ten $21.00

21 | Excavate, place and compact on-site drainage material CA-7 | Gubic Yards $12.00

22 | Fumish and place geotextile filter fabric Square Yard $7.00

23 | Street restoration per CDOT - 1-1/2inch Asphait Binder Square Yard $165.00
Coarse and 1-1/2 inch Asphalt Surface Coarse, Less than 100
Square Yands

24 | Street restoration per CDOT - 9-inch PCC Base Course, 1- Square Yard $220.00
172 inch Asphalt Binder Coarse and 1-1/2 inch Asphalt
Surface Coarse. Less than 100 Square Yards.

Notes:

1. All work associated with the above Site Work/Unit Price Schedule shall be approved in wrifing by the
Autherized Commission representative prior to procesding.

2. Authorized Additional Excavation and replacement material will be paid for in accordance with the above
Site Work/Unit Price Schedule,

3. The Unit Prices in this Site Work/Unit Price Schedule include alt overhead and proft.

4. Unit Prices in this schedule wil apply only to unknown, unidentified or additional work required by the
Commission not identified in the Construction Documents. .

5. The provisions of the Drawings and Specifications shall strictly govern the handling of on-site sail
materials and backfill.

Revised Site Work/Unit Price Schedule, dated June 30, 2009
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO, 1490

B. Acceptance of the Bid

IN WITNESS WHEREOQF, the partias hereto have caused this instrument to be executed in three (3) original counterparts
the day and year first above written,

PUBLIC BUILDING COMMISSION OF CHICAGO
By:
Executive Director

CONTRACTING PARTY
(Print or type names undemeath all signatures)

Heneghan Wrecking Company, Inc, 1321 West Concord Place, Chicago, IL 60642
Contractor Name Address

Pregident
Title of Signatory
I M e President
_ } Title
CORPORATE SEAL
NOTARY PUBLIC
Counly of __Cock State of _IL
Subscribed and swom to beforeme onthis _8th  day of _Tuly . 20,09,
i SME-.&IQ R e iy
Notary Public Signature SRS ¥ 3
Commission Expires; _May 6, 2010 £ psay n £ 3
HNOTARY :
CITY OF CHICAGO, Y CLB ) B EHICAGO 2016,
A rmunicipal corporation v Hllinois not-for-profit corporation
By:
Acting Commissioner By:
President
By:
Budget Diractor,

Office of Budget and Management

Revised Acceptance of the Bid Form, dated June 30, 2000

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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%BLIC BUILDING COMMISSION OF CHK’GO
ADDENDUM NO. 2 to CONTRACT NO. 1490

B. Acceptance of the Bid

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in three (3) original counterparts
the day and year first above written.

PUBLIC BUILDING COMMISSION OF CHICAGO

By:
Execulive Director

By: By:
Secretary Chairman

CONTRACTING PARTY
(Print or type names underneath all signaturas)

Coniractor Name Address

An Corporation

By

Title of Signatory
ATTEST:

By

Title
CORPORATE SEAL

NOTARY PUBLIC

County of ' Stateof ____

Subscribed and sworn to before me on this day of , 20
(SEAL)

Notary Public Signature
Commission Expires:

CITY OF CHICAGO, CHICAGO 2018,
A municipal corporation :
By:

Acting Commissioner

By:
Budget Director,
Office of Budget and Management

Revised Acceptance of the Bid Form, dated June 30, 2009

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NO. 2 to CONTRACT NO. 1490

B. Acceptance of the Bid

IN WITNESS WHERECF, the parties hereto ha
the day and year first above written.

PUBIﬁILDIN

ve caused this instrument to be exacuted in three (3) original counterparts _

OF CHICAGO

Executive Director

CONTRACTING PARTY
(Print or type names undemeath all signatures)

Conbractor Name

An Corporation

By

Address

ATTEST:

By

Titte of Signatory

CORPORATE SEAL

NOTARY PUBLIC

County of State of

Subscribed and sworn to before me on this -

Title

day of

(SEAL)

Notary Public Signature
Commission Expires:

CITY OF CHICAGO,
A municipa} corporation

By:
Christine Raguso
Acting Commissioner

CHICAGO 2016,
An lllinois not-for-profit corporation

By:

President

Department of Community Development

o [t

Anne McNabb

Aec-McKenna
Commizstoner
Department of Environment

Mayor Richard M. Daley, Chairman

ADDENDUM NO. 2

Erin Lavin Cabonargi, Executive Director

DATE: Wednesday, July 1, 2009




PUBLIC BUILDING COMMISSION OF CHICAGO

M ADDENDUM NO. 2 to CONTRACT NO. 1490

Richard Monocchio
Commissioner
Department of Buildings

Approved as to Form and Legality:

or_roda d. Hepsiod

Mara 8. Georges
Corporation Counsel

Revised Acceptarice of the Bid Form, dated June 30, 2009

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

C. Corporate Resolution (if a Corporation)

f, the undersigned, DO HEREBY CERTIFY that the following is a complete, true and correct copy of certain preambles

and resolutions of the board of directors of
Heneghan Wrecking Company, Imc.

a corporation duly organized and existing under the laws of the State of  111inois and authorized to

do business in the State of linois, which resolutions were duly adopted at a duly called mesting of said beard held on
. 20 » @ quorum being present, and are set forth in the minutes of said meeting; that |

am the keeper of the corporate seal and of the minutes and records of said corporation; and that the said resolutions

have not been rescinded or modified:

WHEREAS, this corporation submitted a bid, dated 741y 8 , 20_°% to the Public Building

Commission of Chicago, for Contract No. _ 2499 of said Commission;

NOW, THEREFCRE, BE IT RESCLVED: That the president or vice president and the secratary or assistant secratary

of this corporafion be, and they are hereby, authorized and directed to execute confracts for and on behalf of and under

the name and seal of this comporation; and

BE IT FURTHER RESOLVED: That the aforesaid officers of this corporation be, and they are hereby, authorized and

directed to exaoute and deliver to the Commission, for and on behalf of this corporation, such other and all documents

as may be necessary or pertinent to a sontract, and to do and perform any and all other acts relative thersto,

I FURTHER CERTIFY that the following-named persons are the officers of this corporation duly qualified and now acting

as such;

Prasident: Patrick Heneghan
Rita Heneghan

Vice President;

Secretary:

Treasurer;
Assistant Secretary.

JUNE 2009
MICHAEL REESE DEMO & ABATEMENT 22




Line 1.

Line 2.

Line 3.

Line 4,

Line 5.
Ling B.

PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1480

MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND AEATEMENT

V. PROPQOSAL SUPPORT DOCUMENTS

A. Basis of Award (Award Criteria)
To promote the intended goal of economic opportunity and maximize the use of minofity personnel on
this project, the Public Building Commission of Chicago has established the Award Criteria formula for
the purpose of evaluating proposals and awarding the contract. A contract in the amaount of the totai
Base Bid or Base Contract Price will be awarded to the responsible bidder with the lowest Award Criteria
Figure. The Public Building Commission of Lhicago reserves the right to check all caloutations for
accuracy. The fuifiliment of the Award Criteria does not abrogate the responsibilities of the Contractor to
comply with federal and state requirements under the Equal Empioyment Act and the fifinois Human

Rights Act.
1. Instructions

The Bidder shall complgte the Award Criteria Formula and transfer the final Award Criteria Figure -
Line 15 to the space provided on the itemized preposal sheet. Failure to complete the formula may
be cause for rejection of the Bidder's proposal. The successiul bidder will be held responsibls for
adhering to the figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and § in the formula shali not be greater than fifty percent (50%) in each category for the
sole purpose of determining award of the contract. Simitarly, lines 8, 10 and 12 shall not be greater

than ten (10%) percent in each category for the purpose of award criteria only. The fifty percent
(50%) and ten percent (10%) goals are not intended fo restrict the total number of minority and
female employees to be used on the project, but only to establish limiting figures for yse in the
formula.  Journeyworker includes Journeyworkers from the major tradss listed herein, and the
teamsters. Watchmen and custodial workers are not creditable in the formula,

2. Award Criteria Formula

Total Base Bid, in figures

Percentage of the
Jourmneyworkers hours that the
Contractor proposes lo be
worked by minority
Joumeyworkers during
construction of the project,
(Maximum figure 0.50)

Multiply Line 2 by Line 1 by 0.04

Percentage of total Apprentice
hours that the Contractor
praposes to be worked by
minority Apprentices during
construction of the project.
{Maximum figure 0.50)

Multiply Line 4 by Line 1 by 0.03

Percentage of the total Laborer
hours that the Contractor
propases to be worked by
minority Laborers during
construction of the project.
{Maximum figure 0.50)

JUNE 2009

Group (‘') b Gowlt) | G (D) L Growp(E)
Total Base Bid ! Totat Base Bid i TolalBaseBid | Total Base Bid
¢ 1,11€,000.00 [ §1, 833,300 007 $1,147,000.00 § b iririlimis
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; 50%
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i

1§ 22,320.00 1 $36,646.00
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[ ]
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Line 7.

Line 8.

Line 9.

Line 10.

Line 11.

Line 12,

Line 13,

Line 14.

Line 15.

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1480
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Multiply Ling 6 by Line 1 by 0.01 {§ 5,580.00

Percentage of fotal
Joumeyworker hours that the
Contractor proposes to be
workad by female
Joumeyworkers during the
construction of the project.
(Maximum figure 0.10)

Multiply Line 8 by Line 1 by 0.04 { § 0-00

Percentage of total Apprentice

hours that the Contractor
proposes 1o be worked by
female Apprentices during
construction of the project.
{Maximum figure 0.10)

Multiply Line 10 by Line 1 by
0.03

Percentage of the total Laborer

hours that the Contractor
proposes to be worked by
female Laborers during
construction of the project.
{Maximum figure 0.10)

Muftiply Line 12 by Line 1 by
0.01

Summation of Lines 3, 5, 7, 9,
11, and 13

Subtract Line 14 from Line 1
(= “Award Criteria Figure™)

JUNE 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1480
MICHAEL REESE HOSP|TAL CAMPUS DEMOLITION AND ABATEMENT

3. Community Hiring Bonuses

in order to encourage maximum employment of interested and available residents of the project
community on this project, the following bonus caklculations shall apply:

a  In caleulating the hours worked by minority and women joumeyworkers, apprentices, and
laborers under the Award Criteria set out in Part V.A. “Basis of Award {Award Criteria),” all
hours worked by minority and women journeyworkers, existing apprentices, and laborers who
are residents of the project community shall be multiplied by 1.5.

b. In calculating the hours worked by minority and women apprentices under the Award Criteria
set out in Part V "Proposal Support Documents,” all hours worked in new apprenticaships by
minority and women apprentices who are residents of the project community shall be multipiied
by 2.0.

Definitions
‘Actual residents of the City of Chicago” shall mean persons domiciled within the City of Chicago.

The domicile is an individual's one and only true, fixed, and permanent home and principal
establishment. '

‘Residents of the project community” shall mean persons domiciled within the project area as stated
in Section I1.A.G., above..

‘New Apprenticeship” shall mean an apprenticeship begun for a person who has not held an
apprenticeship card within ninety (90) days prior to beginning the project.

4. Liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the
minimum commitmants submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award
Criteria Formula, covering minority and female Joumeyworkers, apprentices, and laborers
respectively, the following shall apply.

If the totai hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of
the Award Criteria equals zero at the completion of the work, then a net deficlency of the entire
percentage assigned will be deemed fo sxist. For any net deficiency in each category, the following
amounts shall be deducted as liquidated damagss from monies due the Contractor and the Contract
Sum modified accordingly:

& For each full one (1%} percent deficiency of minarity Joumeyworkers not utilized - four cents
per each hundred dollars of the base bid calculated as follows:

Line 1x 04
100

Each one (1%) percent deficiency toward the goal for female Joumeyworkers (Line 8) shall be
caiculated in the same way,

b For each full one (1%) percent deficiency of minaority apprentices not utiiized — three cents per
hundred dollars of the base bid calculated as follows:

Lina 1 x 03
100

Each one (1%) percent deficiency toward the goal for female apprentices (Line 10} shall
be caleulated in the same way.

C.  For each one (1%) percent deficiency of minarity laborers not utlized — one cent per each
hundred dollars of the base bid calculated as foliows:

Line 1 x 01
100
JUNE 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Each one {1%) percent deficiency toward the goal for female laborers (Line 12} shall be
caiculated in the same way.

Liquidated damages, if any, will be calcyiated for the first pay requests reflecting fifty percent
(50%) completion, seventy-five percent {75%) completion, and ninety percent (90%}
complation, respectively, based upon the Contractor's pay request together with all attendant
certified payrolls and sther required documentation of minority and women employment. The
accrued liquidated damages and interest will be added o the relention provided elsewhere in
this contract. The amount of liquidated damages due to the Commisgion under this provision
will bear compound interest at the rate of 5% per annum compounded manthly from the date of
the Notice o Proceed to the date of approval of a deductive change order for liquidated
damages. Should the total amount of liquidated damages due under all provisions of this
contract exceed the amount of the Cemmission’s retainage, compound interest on the amount
over and above the retainage will confinue to accrue until the entire amount of fiquidated
damages and compound interest is paid to the Commission.

The Commission is aware that certain suboontract agreements under this contract may require
subcontractors to contribute to payment of liquidated damages assassed under this provision.
Should enforcement of subcontract liquidated damages provisions result in an aggregate total
of subcontractor liquidated damages grealer than the liquidated damages assessed hereunder
against Contractor, then Confractor must pay the excess pro rata as s bonus to each
subcontractor exceeding its subcontract commitments for minority or women employment, or
both.

Reporting

In accordance with this commitment, the Contractor must submit both the Contractors Payroll
Record Form and the Contractor's Recapitulation of Minority and Female Worker Hours and
Percentages Form on a monthly basis, All Subcontractors shall be listed on the Contractor's
Recapitulation Form whether active or not. For the purpose of this rapont, the following group
categories will ba used:

b.

The classification "White” includes person of Indo-Eurspean descent.

The classification "Black" or "African-American® includes persons having origins in any of the
black racial groups of Africa.

The classffication "Hispanic" includes persons whose origins are from Mexico, Puerto Rico,
Cuba, Centrai or South America, the Caribbean Islands or other Spanish culiure or origin,
regardless of race. :

The ciassification *Native American” includes persons who are Native Americans by virtue of
tribal association.

The classification "Asian-Pacific” includes persons whose origins are from East Asia, Southeast
Asia, the Pacific sfands or the Indian sub-continent.

The classification "Other" inciudes qualified individuals with disabiliies who meet legitimate
skill, experience, education or other requirements of employmant positions held or sought and
who perform the essential function with or without reasonable accommodation and other
groups or other individuals found by the Public Building Commission of Chicago to be socially
and economically disadvantaged and to have suffered actual racial or ethnic diserimination and
decreased opportunities to compete in Chicago area markets.




PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

6.  Major Trades

Asbestos Workers Operating Enginsers
Boiler Makers Painters

Bricklayars Pile Driver Mechanics
Carpenters Pipe Fitters/Steam Fitlers
Cement Masons Plasterers
Blectricians Flumbers

Elevator Construction Roolers

Glaziers Sheet Metal Workers
Mechanists Sprinkler Fitters
Machinery Movers Technical Engineers
Omamental Iron Workers Tuck Pointers
Lathers

For approval of other trades for consideration in the Award Criteria Formula, writien approval should be requested from
the Commission.

T Trade Participation - For information Only

The following information must be supplied by the Contractor for the purposes of evaluating figures
supplied in the Award Criteria Formula, It is understoad that these figures are estimates only and are
not to be considered as limiting in any manner actual participation on the project.

Anticipated levels of minotity participation, to be expressed as percentages, must be supplied for
each trade, whether atiributable to the Contractor’s work force or any Subcontractor which will be

active on this projest.
TRADE PARTICIPATION PERCENT OF MINORITY
Asbestos Workers S0%
Operating Engineers 10%

JUNE 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

VI. ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit Of Non-collusion
STATE OF ILUNGIS }
188
CQUNTY OF COOK }
Rita Heneghan , being first duly swon, deposes and says that:

(1) HeiShe is Vice President

(Qwner, Parther, Officer, Representative or Agent) of
Heneghan Wrecking Company, Inc.
the Bidder that has submitted the attached Bid;

(2) That Bidder is fully informed respecting the praparation and contsnts of the attached Bid and of ail pertinent
circumstances respecting such Bid:

(3) Such Bid is genuine and is not a coliusive or sham bid;

@) Neither Bicder nor any of its officers, partners, owners, agents, representatives, employees, or parfies in
intarest, including this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any
ather Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attached bid
has been submitted or to refrain from bidding in cornection with such Contract, or has in any manner, directly or
indivectly, sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to fix
the price or prices in the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost elemert of the
bid price of any other Bidder, or to secure through any collusion, conspiracy, cannivance or uniawful agreement any
advantage against the Public Building Commission of Chicago or any person interested in the proposed Contract, and

(5) The price or prices quoted in the attached Bid are fafr and proper and are not tainted by any collysion,
conspiracy, connivance, or unlawful agreement on the pat of the Bidder or any of its agents, representatives, owmers,
employses, of parties in interest, including this affiant,

(6)
(Bid-riggj

(Signﬁﬁ)
Vice Pregsident

{Title)

Subscribed and swom to before me this __8th _ gay of July 20 09

Netary Public

(Tite)

My Commission expires: 5/06, 2010

JUNE 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract Ng, 1430
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE B - Joint Venture Affidavit (1 of3) 72

This form need not be iled in Jf all join venfurers are MBE/WBENBE/BEFD firms. In such cass, however, g wriflen
Joint veniure agreement among the MBE/WBENBE/BEFD firms should be submiffed. Each MBE/WBENBE/BEPD joint
veniurer must aiso aitach a copy of their currant certification letter.

1. Name of joint venture N/A

2. Address of joint venture

3. Phone numbar of joint venture

4. Identify the firms that comprise the joint venture

A.  Describe the role(s) of the MBE/WBE/VBE/BEPD firm{s} in the joint venfure. (Note that a “clearly defined
portion of work” must hera be shown as under the responsibility of the MBEAWBEA/BE/BEPD firm.)

B. Describe very briefly the experience and business qualifications of each non-MBEMWBE/VBE/BEPD joint
venturer,

§.  Nature of joint venture's business

6. Provide a copy of the joint venture agreement.

7. Ownership: What percentage of the joint venture is claimed 1o be owned by MBEMWBE/NVBEBEPD? __ %
8. Specify asto:
A. Profit and loss sharing %
| B. Capital contributions, including equipment %

C. Other applicable ownership interests, including ownership options or other agreements which resfrict
ownarship or control.

D. Descibe any loan agreements betwsen joint venturers, and identify the terms thereof.

SCHEDULE B - Joint Venture Affidavit (2 of 3)

JUNE 2008
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PUBLIC BUILDING COM MISSION OF CHICAGO
Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

9. Control of ang participation in this Contract: ldentify by name, race, sex, and "firm" those individuals (and their
titles) who ave responsible for day-to-day management and policy decision making, including, but not limited to,
those with prime responsibility for:

A,

B.

Financia! decisions
N/A

Management decisions such as:

1) Estimating

2} Marketing and Sales

3)  Hiring and firing of management personnel

4)  Other

C. Purchasing of major items or supplies

D.  Supenvision of field operations

E. Supenvision of office personnel

F.  Destribe the financial controls of the joint venture, e.g,, will a separate cost center be established: which
venturer will be responsibie for keeping the books; how will the expense therefor be reimbursed: the authority
of each joint venturer to commit or obligate the other. Describe the estimated contract cash flow for each joint
venturer,

G. State approximate number of operational personnel, their craft and positions, and whether they will be

employees of the majority fim or the joint venture.

10. Please state any material facts of additional informaltion pertinent to the controf and structure of this joint venture,

JUNE 2009
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PUBLIC BUILDING COM MISSION OF CHICAGOD
Contract No.1490
MICHAEL REESEHOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE B - Joint Venture Affidavit (3013)

Note: If, after filing this Schedule B and before the com
significant change in the information submitted,
Chicago, sither directly or through the General cont

pletion of the joint venture's work on this
the joint ventura must inform the Public By
ractor if the joint venture is a subcontractor.

N/A
Name of Joint Venturer Name of Joint Yenturer
Signature Signature
Name Name
Title Title
Date Date
State of County of State of County of
Onthis day of L0 Onthis _ day of , 20
bedors me appeared (Name) before me appeared (Name)

1o me personally known, who, being duly swarn,
did exacute the foregoing affidavit, and did state

that he or she was properly authorized by
{(Name of Joint Venture)

10 execute the efdavit and did so 25 his or her

to me parsonally known, who, being duly swom,
did execule the foregoing affidavit, and did state

that he or she was praperly authorized by
(Name of Joint Ventira)

to execute the affidavit and did so as his or her

fres act and deed. free act and deed.
Notary Public Notary Public
Commission expires: Commission expires;
(SEAL) {SEAL)

JUNE 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
Conltract No.14%)
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE D - Affidavit of General Contractor Regarding MBE/'WBE/VBE/BEPD Participation
(1of2)

Nama of Project: Michael Reese Hospital Campus Demolition and Abatement

Group ¢

STATE OF ILLINOIS }
188
COUNTY OF COOK }

In connection with: the above-captioned contract, | HEREBY DECLARE AND AFFIRM that [ am the
Rita Heneghan, Vice President

Title and duly authorized representative of

Heneghan Wrecking Company, Inc.

Name of General Confractor whose address is
1321 West Concord Flace, Chicago, Illinois $0642

in the Ciy of Chicage , State of Illinois

and that | have personally reviewed the material and facts submitted with the attached Schedules of
MBEMWBE/VBE/BEPD participation in the above-referenced Confract, inchuding Schedule C and Schedule B (if
applicable), and the following is a statement of the extent to which MBE/WBE/VBE/BEPD firms will participate in this
Contract if awarded to this firm as the Contractor for the Projact.

o nctor 0 [ ype of Worklo b Done in Accordence Dollar Crediit Toward MBEWBEVBE/BEPD Goals
MBE WBE VBE BEPD

Universal Asbestos Removal] Asbestos Abatement § 570.000.00 ¢ $ $

Luise, Inc. Hauling g 3 175,000, 00 4 $

R.W. Collins Co. UST Removal 3 8 25,000.00 $ $

BBD Trucking Hauling $ 75,000.00 $ 5 $

Terrell Materials Corp Concrete Crushing Service $ 25,000.00 $ 3 3

$ $ _ $ $

$ $ $ $

Total Net MBE/WBENVBEIBEPD Credit]s S70-000-00 g 200,000.00 [¢ $

Percent of Total Base Bid 336 o 1031y %

The Genera! Contractor may count toward its MBEAVBE/VBE/BEFD goal a portion of the total dollar value of a contract
with 2 oint venture equal to the percentage of the ownesship and control of the MBEWBE/VBE/BEPD partner.

JUNE 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No. 1400
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE D - Affidavit of General Gontractor Regarding MBE/WBE /VBE/BEPD Participation
(20f2)

SUB-SUBCONTRACTING LEVELS

0 % of the doliar value of the MBE/WBE/VBE/BEPD subcontract will be sublet to non-MBE/WBE/VBE/REFD
contractors,

0 % of the dollar value of the MBEMWBENBE/BEPD subcontract will be sublet to MBEMWBE/NBE/RBEPD
contractors.

If MBEWBENVBE/BEPD subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero
(0) must be filied in each blank above.

If more than 10% of the value of the MBEAVBENVBEBEPD subcontractor's scope of work will be sublst, a brief
explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE/VRE/BEPD
firms, conditioned upon performance as Confractor of a Contract with the Commission, and will do so within five (5)
business days of receipt of 2 notice of Contract award from the Commission.

R
By: : f
Heneghan Wrecking Co., Inc. LM

Name of Contractor (Print) Hgnature
07/09/09 Rita Heneghan

Date Name (Print)
773-342-900%

Phore

IF APPLICABLE:

By:

Joint Venture Pariner (Print) Signaturs

Date Name (Print)

MBE___ _WBE__ VBE___ BEPD
PhonefFAX Non-MBEWBE
JUNE 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBEAWWBE/VBE/BEPD
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {10f2)

Name of Project; _Michael Reese Hospital Campus Demoliticn and Abatement
Group ¢

Project Number: _1430

FROM:
Universal Asbestos Removal MBE X WBE VBE BEPD
{Name of MBEWBE/VBE/BEFD)

T0:

Heneghan Wrecking Company, INne. gndpublic Building Commissian of Chicago
{Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one);

a Sole Proprietor X a Corporation
a Parfnership a Joint Venture
The MBEABE/VBE/BEPD status of the undersigned is confimed by the attached Letter of Certification, dated

August 1, 2009 . In addition, in the case where the undersigned is a Joint Venture with a non-
MBEWBE/VBE/BEPD firm, a Schadule B, Joint Venture Affidavit, is provided,

The undersigned is prepared o provide the foflowing described services or supply the following described goods in
connection with the above-named project.

AzbeEtos AbatLement

The ahove-described sarvices or goods are offered for the following price, with terms of payment as stipulated in the

Contract Documents,
$570,000.00/Net 20 Days

JUNE 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1490
MICHAEL. REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of intent from MBE/WBE/YBE/BEPD
To Perform As
Subcontractor, Subconsultant, andlor Materlal Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are patial pay items, specifically describe the woric and subcontract dollar amount:

If more space is neaded to fully desciibe the MBEMWBENBE/BEPD firm's proposed scope of work and/or payment
schedule, attach additional sheet(s),

SUB-SUBCONTRACTING LEVELS
% of the dollar value of the MBEMWBE/BE/BEPD subcontract will be sublet to non-MBEAVBE/VBE/BEPD
confractors.

% of the dollar value of the MBEAVBE/VBE/BEPD subcontract will be sublet to. MBEMWBENVBE/REPD
contractars.
If MBEAWBEABE/BEPD subcontractor wil not be sub-subcontracting any of the work described in this Schedule, a zero
(0) must be filed in each blank above. If more than 10% percent of the value of the MBE/WBE/VYBE/BEPD
subcontractor’s scope of work will be sublet, a brief explanation and description of the work to be sublet must be
pravided,
The undersigned will enter into a formal agreement for the above work with the General Biddar, conditioned upon its
execution of 2 contract with the Public Building Commission of Chicago, and will do so within five {5) working days of
receipt of a notice of Contract award from the Commission. :

By:
Universal Asbestos Removal dmﬂjﬁﬂ)

Name of MBEAWBE/VBE/BEPD Firm (Prin) Signatuyre Z 7 7

July 9, 2009 thony armiYo
Date Name (Print}

630-972-1030
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Narne (Print)

MBE___WBE_  WBE - BEPD__

Phone Non-MBEMWEBE ___
JUNE 2009
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City of Chicago
Ricitard M. Daley, Mayor

Departraent of
Procwrement Services

Montel M. Gayks
Chief Procurement Officer

City Hall, Room 463

121 North LaSalle Street
Chicago, Illinois 60602
(312) 7444900

(312) 7442949 (TTY)

hitp:/www cityofchicago. org

BUILBING CHICAGD TOGETHER .

Septem.a, 2008 .

Anthony Armijo, President
Universal Asbesto Removal, Inc.
20W201 101* Street, Suite D

Lemont, IL 60439
Annual Certificate Expires: August 1, 2009
Vendor Number: ' 882330

Dear Mr. Amijo:

Congratulations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE cartification is valid until August 2012; however your firm must be
re-validated annually. Your firm’s next annual validation is required by August 1, 2009,

As a condition of continued cerfification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will resylt in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or control of your firm or
any other matters or facts affecting your firmvs eligibility for certification,

The City may commence action to remove your firm's eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibitity
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irregularities.

Your firm's name will be listed in the City’s Directory of Minority Business Enterprises

- and Women Business Enterprises in the specialty area(s) of:

Lead Abatement; Asbestos Removal

Your firm’s participation on City contracts will be credited only toward MBE goais in
your area(s) of specialty. While your participation on City contracts is not limited to
your specially, credit toward MBE goais will be given only for work done in the
specialty category. -

Thank you for your continued interest.in the City's Minority and Women Business
Enterprise Programs. Y . A )




P&LIC BUILDING COMHISSION OF CI*AGO
Contract No, 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBEAWBE/VBE/BEPD
To Perform As
Subcontractor, Subconsultant, and/or Material Suppller {10f2)

Name of Project: _Michael Reese Hospital Campus Demolition and Abatement
Group C

Project Number: _ 1480

FROM:

Iaise, Inc. ' MBE WBE X VBE__ BEPD
(Name of MBE/WBE/VBE/BEPD)

TO:

Heneghan Wrecking Company, Inc. and Public Building Commission of Chicago
{Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sofe Proprietor _...X____ aComoration
a Partnership a Joint Venture

The MBEWBE/VBE/BEPD status of the undersigned is confirmed by the attached Letter of Certification, dated
November 1, 2009 . In addiion, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE/VBE/BEPD firm, a Schedule B, Joint Venture Affidavit, is provided,

The undersigned is prepared to provide the following described services or supply the following described goods in
connection with the above-named project.

Hauling

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents.

$175,000.00/Net 30 days

JUNE 2009




| ”BLIC BUILDING COMMISSION OF c’cmo
' - Contract No.1490 _
WCHAFEL REESE HOSPTAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBE/WBE/VBE/BEPD
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the abave items that are partial pay items, specifically describe the work and subcontract dollar amount;

if more space is nesded to fully describe the MBEWBE/VBE/BEPD firm's proposed scope of work and/or payment
schedule, attach additional sheetfs).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of the MBEWBEVBE/BEPD subcontract will be sublet to non-MBE/WBE/VBE/BEFPD
confractors.

® % of the doflar value of the MBE/WBEAVBE/BEPD subcontract will be sublet to MBEMWBENBE/BERD
contractors.
if MBEAVBE/VBE/BEPD subcontractor will not be sub-subcontracting any of the work described in this Schedule, & zerp
(0) must be filled in each blank above. If more than 10% percent of the value of the MBEAWBE/NVBE/REPD
subcontractor's scope of work will be subled, a brief expianation and description of the work to be sublet must be
provided.
The undersigned will enter into a formal agreement for the above work with the Genaral Bidder, conditioned upon its
execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of
receipt of a notice of Contract award from the Commission,

By; ' Z
Lutizse, Inc. &W

Name of MBEWBEVBE/BEPD Firm (Pring Bignature
July 9, 2009 WaEIAY /;-M//f—
Date Name {Print)
708-488-0500
Phone
IF APPLICABLE:
By:
Joint Venture Partner {Print): Signature
Dale ‘ | Name (Print)
MBE__ WBE WBE __ BEPD_
Phone Non-MBE/WBE ___ '
JUNE 2009




. City:of Chicags
Richard M. Daley, Mayor

Departmsentol .
Procaretiant Services
Mointel M. Gayles

Lhief Proonrement Cificer
Cliy Hall, Room 403

123 North LaSzHz Street
Chicago, Tlkinuis 60502

(313 444900

(3125 744-2042 (TTY)
aitps/fene cityefdhicaze org

T
L

October 10, 2008

Forest Park, lllincis 65130

~Annuai Certificate Explres: -
Vandor Number:

Dear Ms, Gercia:

We ate pleased to inform you that Lulse, Ine, has been certitied as 2 Women Owried
Business Enterptise {WBE) by the Cily of Chitago. This WBE cartification is valig
until November 1, 2013; howsver your firm must be re-vafidated annually. Your firm's
next annual validation is required by November t, 2008,

As a condition of cortiniued certification during thig flve year period, you must fle a Mo~
Change Affidavit within 60 days prior o the date of explration. Fallure to fite this
Affidavit will resultin the tewnination of your cerdification, Please note that you niust
inchude a copy of your most current Faderal Corporate Tax Return, You must
8iso nofity the City of Chicage of any changes in ownership or control of your fiam g
ary pther matters or lacts affecting your firm's sligitility for certification,

The City may commence action to remove yourfirot's eligitiiity i you fafl o notify ug of
any changes of facts affeciing vour firmi's certification or if your firm gtherwise falls io
cooperdte with the Clty in any Inquiry or investigation. Removal of eligibitity
procedures may alse be commenced if your firm is found to b involved in bidding or
eontractual irregutaritios.

Your firm's name will be listed in the City's Diractory of Minority Business Edtérprises
and Women Business Eriterprises it the specially areals) of:

interstale and Intrastate Trucking;
Hauling Services

Your fimn’s participation on Lity contracts will be credited only toward WBE goalsin -
your area(s) of speciaity. While your pasticipation on City contracts is'nat limited o
your specialty, credit toward WBE goals will be ‘given only for work done in the
specialty eategory,

Thank yau for your cortinued interest in the City's Kf]i'norﬁ_y and Women Business
Entarprice Programs.

IL UCP HOST: IDOT
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBEWBEBE/BEPD
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

aneofpn$mt Michael Reese Hospital Campus Demolition and Abatemant
Group :

Project Number; _ 1490
FROM:

R.W. Collins : MBE WBE_ X VBE BEPD
(Name of MBEWBEN/BE/BEPD)

TO:

Jeneghan Wrecking Company, Inc. and public Bufiding Commission of Chicago
(Name of General Bidder)

The undersigned intsnds to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor _ X a Corporation
a Partnership a Joint Venture

The MBE/WBE/NBE/BEPD status of the undersigned is confirmed by the attached Letter of Certification, dated
October 1, 2009 . In addition, in the cass where the undersigned is a Joint Venture with 2 non-
MBE/WBE/VBE/BEFD firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the folowing described services or supply the following described goods in
conrection with the above-named project.

Underground Storage Tank Removal

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the

Contract Documents.

£25,000.00/Naet 30 days
JUNE 2009 _
MICHAEL REESE DEMO & ABATEMENT az

R
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PUELIC BUILDING COMMISSION OF CHICAGO
Confract No.1490 '
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBEWBE/BE/BEPD
- To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and subcontract dolar amount:

If more space is nesded to fully describe the MBE/WBENVBE/BEPD fim's proposed scope of work and/or payment
schedule, attach addttional shest(s).

SUB-SUBCONTRACTING LEVELS

. % of the dollar value of the MBE/WBENBE/BEPD subcontract will be sublet to non-MBEWBEN/BE/BEPD
contractors.

0 % of the dollar value of the MBE/WBE/VBE/BERD subconiract will be sublet io MBEWBENBEBEPD
contraciors.
It MBEWBE/VBE/BEPD subcontracior will not be sub-subconiracting any of the work described in this Schedule, a zero
(0} must be filed in each blank above. If more than 10% percent of the value of the MBE/WBENBE/BEPD
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be
provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its
execution of a contract with the Public Buikling Commission of Chicago, and will do so within five (5) working days of
receipt of a notice of Contract award from the Commission,

o :
R.W. Collins %5 &%m&m

Nam% n?L}BHBENBE;BEPD Firm {Print) Signgure N Wg

Date Name (Print)

To%-YEZ - (%6 @
Phore
IF APPLICABLE:
By
Joint Venture Partner (Print) Signature
Date Name (Print}

MBE___WBE_'_, WBE __ BEPD_ _

Phone Non-MBEWBE ___
JUNE 2008 )

MICHAEL REESE DEMO & ABATEMENT 33
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Mareh 6, 2009

Ann Collins
AW Colﬁns Co.
| 7225W. 66" Street
Eq_ o Gl . | Chicago, linols 6638
iehard M, Dajey, Mayor ' . _ _ _ o
AR Daly, Mayer Annual Cerfificate Expires: October 1. 2009
Bipariment of ' Yendor Nutshier: 1026299
Prormreeneoi Seivices - o
Mantel M Gayles Dear Ms. Calling:

ChieFPracyrement N
PO Chiago. T o our conline ekl (o ceriicaion as a WEE by the Giy o
il 1l Roa 03 Chicaga. This WBE cetfication i valld il October 1, 2012; however yourfint mistbe
4 f. .'z“"_f*gm re-validated annually; Your fiis nextannuatvalidation is required by

312) Yk October 1,2009,

BR) 142949 (TTY; o _

bepdfwew, chyolthicegs.ory. As a condition of continued certification during this tive year period, you m

' Ypuf_fb'ﬂ!’_s*nama?wﬂlb:elistedinﬂ;acilyfsﬁiracmryufm‘iﬂrﬂy Business Entarprises ang
{ Women Business Emarpﬁm&n'm&sspecfaﬂysarefafs} ot

Thank you for your continget Interest in the Gity's. Minority and Woren Business.
Enterprise Programs.

Mark Hands |
Managing Deputy Procurement Cfficer

MH/dm




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1430
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE G - Letter of Intent from MBE'WBEVBE/BE PD
To Perform As
Subcontractor, Subconsuitant, andior Material Supplier {1 of 2)

Name of Project: Michael Reese Hospital Campus Demolition and Abatement

 Project Number; _1429
FROM:

B.BE.D. Trucking, Inc. MBE X WEE VBE BEPD

{Name of MBEMWRE/BE/BEPD)
TO:

Heneghan Wrecking Company, Inc. and Public Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor X a Corporation
a Partnership a Joint Venture

The MBEMBEN%EICI?QEPD status of the undersigned is confimed by the attached Letter of Certification, dated

Qotoher 1,
MBE!WBENBE!BEPD fimm, a Schedute B, Joint Venture Affidawit, is provided.

~in addition, in the case where the undersigned is a Joint Venture with a non-

The undersigned is prepared to provide the following described services or supply the following described goods in

connection with the above-named project.
Trucking

The above-described services or goods are affered for the following price, with terms of payment as stipulated in the

Contract Documents.

£75,000/Net 30 days

JUNE 2009
MICHAEL REESE DEMO & ABATEMENT

32




; HENEGHAN WRECKING PAGE  @5/85

g7/17/2883 15:24 773-342-6123

FUBLIC BUILDING COMMISSION OF CHICAGO
Comract No. 1480
MICHAEL RIEBSE HOSEITAL CANPS DENITE TION AND ABATENENT

SCHEDULE € - Lettor of Intant fram MBEMWBENRRIBEPD
To Perform As
Subeontractor, Subconsultant, and/or Material Supplier {2 of 2)

PARTIAL PAY fTEME
For avy cf the above liems that are parfial pay Hems, specifically deacribe the work gid subcontract doller amount:

I more spoce 8 ecded %o Ay desoibe the MBEWBEVBEREPD s proposed scope of werk andor peyment
sahadole, kiach addtionel shecy(s)

mbpmmmms
% of the daliar value of te MBEWBENVBEBEPD subcontract wil be sublet 1 nen-MBEWBENBEREPD

_.,__ﬂ % of the doler velos of the MBEWBENVBEBEPD subooniract wh ba subliet to MAEWBEVEEREPD
contratiors,

H MBENVBEIVEE/EPD suboontracior wif 1ot be sub-subcontracting any of the work described in ihis Sohedule, 9 2610
{0} must be Wed in ench Mk shove. I more han (0% percent of te weive of te MBEMWBENVBEREDD
Subooatracior's scope of work whi be ‘sublet, o brisf explanation and destripfion of Bwe work i be sublet muat be

provited,
mwwmmammmmmmmmmm.mmk
mmaammﬂmmemmcmm@wmwﬂmmmm@mm of

wﬂnmdmmmmm.
3.B.0. Trusking, Ing, wm MX/
” Ly .

oo Sgan -
Dade

Name (Pring}
Phone
{F APPLICABLE:
By:
Joint Venture Partnar (Print) Signshire
Date Name {Print)
VEHE ___WBE___ WBE___BEPD_ _
Phone Non-MBEAVBE
JUNE 2008 :
MICHAEL REESE DEMO & ABATEMENT 23




City of (hivage
Richrerd }. Dxley, Mojor
Department of
Pracurcseent Services
Montel M. Gayles

Chief Proceyeneent Cficer
Ciny Fall, Rean 400

2] Nocth LaSalle Street
Chicape, lllinot 50602
(312) T44A900

{312} 7442349 (TTY)

Itap oy wwew. siryolchicago.org

o @
Shptember 23, 2008

aron D. Willlams
8. D. Trucking, inc.

i South Chicage Avenueg
icago, linols 60619

Annust Certificate Expires: Octobey 1, 2009
Vendor Number: 4510568
Bhar Ms. Williams:

ngretulations on yous continued aligibility for certification a5 a MBE by the City of

icaqo. This MBE cerfication ks valid until October 1, 2012; however your firm rrust

revalidated anncally. Your fien's next annual validation s required by
009,

R4 amndﬁonofcmﬁnued-cefﬂﬁﬁbnduﬁgmbﬁvemrpaioiymmustﬁbaﬂo-
L anae Affidavit within 60 days prior to the date of expiration. Faikwe to file this

= 4avit will resuttin the termination of your certification. Please note that youmust -
e & copy of your most current Federal Corporate Tax Ralurm. You must

: nﬁﬁﬂw%d%ﬁmodwminmipumtddmﬁmor
v other matbers or facts affecting your finm’s eligibility for certification.

mymnmaubntummwﬁm'sdgmﬁwaﬁhmﬁfymd
- 7. of facts affecting your fimY's certification or if your firm otherwise fails to

pmwhmcitvh'amhqmynrhvesﬁgaﬁun. Removal of oligibiity
poad msnuyﬂsobemnermdifywrﬁmlsfumdwbﬂwdmnbmor

&1 firrr's name will be listed in the City's Dirsclory of Minority Business Enterprises
arHl Women Business Enlerprises in the specialty arsa(s) of:

Intsrstate Trucking; Excavation Services; Grading Services

vidar firm's perticipation ors Cly contracts will be credited only toward MBE goals in
araa{g) of specially. While your participation on City contracts is not limited to
.sp';ddy.cmﬁmd MBE goals will be given only for work done in the

Tﬁrkyoufotmoonﬁnued interest in the City's Minoiity and Women Busineas
rise Programs.
s‘ L
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PUBLIC BUILDING COMMISSION OF CHIC%O
Contract No. 1490
NICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBE/WBE/VBE/BEPD
To Perform As
Subcontractor, Subconsultant, andlor Material Supptier (1 of 2}

Name of Project: Michael Reese Hospital Campus pemolition and Abatement

Project Number: _*23 0

FROM:

 Terrell Materials Corp MBE ¥ WBE : VBE BEPD
(Name of MBE/WBE/VBE/BEPD)

TO;

Heneghan Wrecking Company, T0S. and Public Building Commission of Chicago
{Name of General Bidder)

Te undersigned intends to perform work in conneciion with the shove-referenced project as (check one).

a Sole Propristor x a Corporation
a Partnership a Joint Venture

The MBENVBENBEIBEPD status of the undersigned is confirmed by the aftached Letter of Cerfification, dated
In addition, in the case where the undersigned is a Joint Veniure with a non-

MBEAVBE/VBE/BEPD firm, aggﬁédule B. Joint Venture Affidavit, is provided.

The undersigned is prepared 1 provide the following. descrbed services or supply the following described goods in
connection with the above-named prolel  Concrete recycling services

The above-described senvices of goods are offered for the following price, with terms of payment as stipulated in the

Contract Documents.
525,000/Hat 30 days
JUNE 2008
MICHAEL REESE DEMOQ & ABATEMENT 3z




PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1480
MEHAELREESEHGSNTALCAMPUSDEMOUHONANDABAIEMENT

SCHEDULE C - Letter of Intent from MBEWBE/VBE/BEPD
To Petform As
Subcontractor, Subconsuitant, andfor Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above ifems that are partial pay items, specifically describe the work and subconiract dollar amount:

If more space is needed to fully describe the MBE/WBE/VBE/BEPD firm's proposed scope of work andior payment
scheduls, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS .
% of the dollar value of the MBEAVBE/VBE/BEPD subcontract will be sublet to non-MEEMWBE/VBE/BEPD

coniraciors,

. % of the dellar value of the MBEMWBE/NVBE/BEPD subcontract will be sublet to MBEMBEVBE/BEPD
contractors.
1f MBEAVBE/VBE/BEPD subcantractor wili not be sub-subcontracting any of the work described in this Schedute, a zero
(0) must be filled in each biank above. If more than 10% percent of the value of the MBEMWBE/VBEBEPD
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be
provided.
The undersigned will enter into & formal agreement for the above work with the General Bidder, conditioned upon its
axecution of a contract with the Public Building Commission of Chicago, and will do 50 within five (5) working days of
receipt of a notice of Contract awand from the Commission.

By:
Terrell Materials Corp.

ar I

Name of MBE/WBENBE/BEPD Firm (Print gnalure.
%IQ/ME ( } S'gpatrick Terrell
Date Name (Print)

(312} 376-0105
Fhone
IF ARPLICABLE:
By:
Joint Venture Partner (Print} Signature
Date Name (Print)

MBE __ WBE___ WBE ___ BEPD

Phone Non-MBEWBE __
JUNE 2000
MICHAEL REESE DEMO & ABATEMENT : 33




Cify of Chicags
Richisrd AL Daley, Mayor

Deparinent o]
Privcirement Sorvices
Neonsd M. Ol

ief Provarosmeni (ifost

Griy Hall, Room 463
A% Nprth EaSalle et
{hivagn, fineds 60607
{312} Te4AHH

(312} H4-294¢ {TTY}

i sreww sityekhifago. oty

Mark Hads _

February 23, 2008

Patrick C. Terrefl, President

Terrell Materials Corporation

One North L.aSalle Stroet— Buite 800
Chicago, Hllinois 60602

Annual Certificate Expires: October 1,2009
Vendor Number: 50749021

Dear M. Temsil:

Congratufations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE certification is valid until October 1, 2012; however your firsrimust
be re-validated annually. Your fir's next-annial validation is raquired by October 1.
2008,

As 5 condition of continued certification during this five year period, you must file a Ne-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavitwill resultin the termination of your certification. Please note that you must
Include a copy of your most current Federal Gorporate Tax Retum. You must
also notify the City of Chicago of any changes in ownetship or control of your firm or
any other matters or facts affecting your firn's eligibility for certlfication.

The Gitymay t:emmen;:e:aétion"to.-rem*we'yﬁur-ﬁnnfs.-elig,ibiiity if you Tall to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails 1o
cooperate with the Clty in any inquiry of investigation. Removal of eligibility
procedures-may also be commerniced if your firm is found to beinvalved in bidding of
contraciual ireguiarities.

Your firm's hame will be listed in the City's Directory of Miriority Business Enterprises
and Women Business Enterprises in the:specialty area(s) of:

Supplier of Recycled Constiuction Materials; Miscellancous Concrete;

Ready-Mix Concrete; Precast Concrate; Excavation Services

Your fir's participation on City contracts will be credited onfy toward MBE goals in
your area(s) of spedialty. While-your patticipation on Gity contracts is not fimited to

your spedialty, credit toward MBE goals will be given only for work dane in the
specialty category. o -

Thank you for your continued interest in the City's Minority. and Woemen Business
Enterprise Programs.

Bincerely,

WManaging Deputy Procurement Officer
Mitfce

Revision ofy Specialty Area

IL UCP HOST: IDOT




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1430
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBEVBE/BEPD Participation
{(10f2) -

NameofProjecl' Michael Reese Heospital Campus Demolition and Abatement

Group D

STATE OF ILLINOIS }
}$8
COUNTY OF COOK }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the
Rita Heneghan, Vice President .

Title and duly authorized representative of

Heneghan Wrecking Company, InC.

Name of General Contractor whose address is
1321 West Concord Place, Chicago, Illinois 60642

in the City of Chicago , State of Illinois

and that | have personally reviewed the material and facts submitted with the attached Schedules of
MBEMWBENBE/BEPD participation in the above-referenced Contract, including Schedule C and Schedule B (if
applicable), and the foliowing is & stalement of the extent to which MBEMWBE/VBE/BEPD firms will participate in this
Coniract if awarded to this firm as the Contractor for the Project.

Name of MBE/WBENBE/BEPD '
Contractor Type of Wark fo be Done In Accordance Dollar Credit Toward MBEWBENBE/BEPD Goals
MEBE WBE . VBE
Bason Environmental Asbestos Abatement $ 400, 000,00 $ $ 5
Luise, Ing. Hauling 1y 3 95,000.00 $ 3
B.W. Collins Co. UST Removal 3 $ 25,000.00 $ $
Terrell Materials Corp Concrate Crushing Servicesg 3 25,000.00 $ g $
BBD Trucking Co. Hauling 50,000,00
$ $ $ $
Waveland Recycling Waste Collection Service#$ $3%5,000.00 § $ $
$ $ 3 $
,000.0 120,000.00
Total Net MBEWBENBE/BEPD Croditls °0 °°%%° ls $ 3
Percent of Tota! Base Bid 2061 gl 2 g %

The General Contractor may count towand its MBE/WBE/VBE/BEPD goal a portion of the total doliar value of a contract
with  joint venture equal to the percentage of the ownership and control of te MBEAWBEBE/BEPD partner.

JUNE 2009
MICHAEL REESE DEMO & ABATEMENT 34




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1480
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE /VBE/BEPD Participation
(2 0f2)

SUB-SUBCONTRACTING LEVELS

o % of the dollar value of the MBEAWBE/VBE/BEPD gubcontract will be sublet to non-MBE/WBE/NVBE/BEPD
contraclors.

0 % of the dollar value of the MBE/WBE/VBE/BERD subcontragt will be sublet to MBE/WBE/NVBE/BEPD
contractors.

If MBEWBE/VBE/BEPD subcontractar will not be sub-subcontracting any of the work described in this Schedule, a zero
{0} must be filled in each blank above.

\f more than 10% of the value of the MBEAVBE/VBE/BEPD subcontractors scope of work will be sublet, a brief
explanation and description of the work to be sublet must be provided.

The undersigned will enter into a formal agreement for the above work with the above-referenced MBEWBE/VBE/BEPD
firms, conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5)
business days of receipt of a notice of Contract award from the Commission. -

By:
Heneghan Wrecking Co., Inc.
Name of Confractor (Print)
07/09/09 Rita Henegham
Date Name {Print)
773-342-3009
Phone
IF APPLICABLE:
By:
Jaint Venture Partner (Print) Signature
Date Name (Print}
MBE___ WBE___ VBE__  BEFD
Phone/FAX Non-MBE/WBE
JUNME 2009

MICHAEL REESE DEMO & ABATEMENT

3%
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1430
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of intent from MBE/WBE/VBE/BEPD
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project: Michael Reese Hogpital Campus Demolition and Abatement

Project Number: _ 1490

FROM:

Ragen Environmental Services, Inc. MBE X WBE VBE BEPD

(Mame of MBEWBE/VBE/BEPD)
TO:

Heneghan Wrecking Company. Inc. and Pyblic Building Commission of Chicago
(Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as {check one):

a Sole Proprietor X a Corporation
a Partnership a Joint Venture

The MBEMBE/VBE/BEPD status of the undersigned is confirmed by the attached Letter of Certification, dated
December 1, 2009 _ In addition, in the case where the undersigned is a Joint Venture with a non-

MBEWBE/VBE/BEPD firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersignad is prepared fo provide the following described services or supply the following described goods in

connection with the above-named project.

Lebéstor Abatement

The above-described services or goods are offered for the Tollowing price, with terms of payment as stipulated in the

Contract Documents.

$400,000.00/Net 30 days

JUNE 2009 )
MICHAEL REESE DEMO & ABATEMENT

32




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No,1430
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBE/WBE/VBE/BEPD
- To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above ftems that are partial pay items, specifically dascribe the work ang subconiract dollar amount:

If more space is needed to fully describe the MBE/WBEVBE/BEPD firm's proposed scope of work andfor payment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
% of the dollar value of the MBEWBE/BE/BEPD subcontract will be sublet to non-MBE/WBENBE/BEPD

confractors. .

50 % of the dollar value of the MBE/MWBE/VBE/BEPD subcontract will be sublet to MBEMWBE/NVBE/BEPD
contractors,
f MBEWBE/VBE/BEPD subcontractor will not be sub-subconiracting any of the work described in this Schedule, a zero
(0) must be filed in each blank above. If more than 10% percent of the value of the MBE/WBE/NVBERBEFD
subcontractors scope of work will be sublst, a brief explanalion and description of the wark to be sublet must be
provided. nsbestos Removal work will be shared with Enviroplus, Inc. due to workload.
The undersigned wil enter into a formal agreement for the above work with the General Bidder, conditionsd upan its
execution of @ contract with the Public Building Commission of Chicago, and will do so within five (5) working days of
receipt of a notice of Contract award from the Commission.

By:
Bason Envirconmental Services, Inc. # ?{

Name of I’BEJWBENBEJBEPD Firm (Print) Signature

7/17/08 Rex Eason
Datewa-?ss-z??? Name (Prin§)
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print)

MBE _ WBE____ WBE__ BEPD___

Phone Non-MBE/WBE ___
JUNE 2009

MICHAEL REESE DEMO & ABATEMENT 33




p7-22-"09 89.51 me"ﬁa&mirmmental T73-785-2764 . T-362 PEE1/981 P-863

on. Enviroemerntal Services, Inc.
12056 5awth Union Avenne
Chivage, ilisals 606258338
i Office Tekphone Number, (773) 785-2773
Facaiwdle Nusiber: {773) 785-2784
Gi-Mall Addres: EASONERYGAOL COM

July 22, 2009

Hensghan Wrecking Co
1321 West Concord Pl
Chicago, Tilinois 60622

SUBJECT: Subcontract Work with Enviroplus, Inc.

Dear Ms, Hencghan:

Please be advised that Eason Environmental Services, Ine., {E.E.8) Plans to subcontract
approximately $200,000.00 dollars of abatement work for the Demolition/Abatement of
the former Michasl Reese Hospital.

If you have any questions or concerns; Please comtact me at 773/783-2777 or vid celiular
TOR/3T2-4414.

Rex A. Eason Sr.
President

RAE laje

e file (MRE




City of Chicago ‘
Richiird M. Daley, Mayor
- Department of '
Precerement Services
Montel M, Gagles

Chief Procisemeat Dfficer
City 58, Room 403

121 North LaSalty Street
Chicigo, Ninois 50602
312) 7444500

G -394 (ITY)
bt cityafibicags. org

. . ‘ e

Fei::mary 13, 2000

Rex A, Eason, President

Eason Environmental Services, e,
12056 South Linion Avenue

Chicago, Hinois 60628

Anvual Certificate Expifes: December 1, 2009
Vendor Nuinber: 1062274

Dear Mr. Eason:

Congratulations on your continued eligibility for certification as a MBE by the City of
Chicago. This MBE celification is valid until December 1, 2011; however your firm
must be re-validated annually. Your firm's mext annual validation is required by

As a condition of continusd certification during this five year peried, you mustTile & No-
Change Affidavit within 60 days prior to the date of expiration. Failure 1o Fle this
Affidavitwill result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return, You must
also notify the City of Chicago of any changes in ownership of ¢antrol of your fifm o
any othet matters of facts atfecting your fimv's eligibility for centification.

The City may commence acticn to reinove your firm's eligibility if you faill 16 nofify us of
any changes of facts affecting your fism’s cerfification or if yoyr fitm otherwise fails to
cogperate with the City in any inquiry or investigation. Remdval of efigibliity
pracedures may also be commenced i your firrn is found to be invélved in bidding o1
contractua! iregularitias.

Your firm’s name will be listed in the Clity's Diractory of Minority Business Enterprises
and Women Business Ernterprisas in the specialty area(s) of:

Selective Inferior Demolition; Carpentry Services;
Environmental Remedization; Lead and Asbestos Abatemeant

Your fim's participation on City contracis wiff be credited only toward MBE goals ini
your arga(s) of specialty. While your participation on Gity contracts. is not fimited fo
your specialty, credit toward MBE goals will be given -only for work done in the
speciaity category. L _
Thank you far'your continued interest in the Clty’'s Minarity and Women Businéss
Enterprise Programs. ’

Sinceraly,

Mark Hands
Deputy Procurement Otficer

MH/ds.

IL UCP HOST:  CITY OF CHICAGO




City of Chiczige
Richiard M, Daley, Mugor
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Promurcnent Sorvices
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.Dear Mr. Gargia:. .

October 8, 2008

Sablvador Gargia, Jr.
Enviroplus, Inc.

600 Hartrey Avenue.
Evanston, Hinols 60202

Annual Certificate Expfms November 1. 2008
vendor Number: 1020968

bility for certification as @ MBE by the Gty of
until November 4, 2011, however your fim
m s next annhual validation is required by

Congratulations on your continued &
Chicago. This MBE certification is vali
must be re-validated annually. Your |
November 1, 2009,

As a condition of continued certification guring this five yaar period you rmustfile a Na-

Change Affidavit within 80 days prior to the date of expiration. Faflure to file this.
Affidavit wiil result in the termination of your cedification. Please note thatyou must
inciude a copy of your most current Federal Corporate Tax Retum. You must
also noftify the City of Chicago of any changes in ownership or control of your firm or
any other matters or facts affecting you ﬁrm s eligibillty for certification.

The City may commence action {o ramoye yaur fir's eligibiity if you fail to notify us of
any changes of facts affecting your firm certification o if your firm otherwise fails o
cooperata with the City in any inquis

procedures may also be commenced i yo

H

er investigation. Removal of sligibility
¢ firrnis found o ba mvolved int bidding or
contractust rregularities.

Your firm's name wili be listed in the Ci ' s Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Lead and Asbestos 2 :_ atement and Asssssmant
Your firw’s participation ori City co racts will be creditad only toward MBE goais in
your area(s) of specialty. While your participation.on City contracts.is not limited to
your specialty, credit ’ecwam MBE go_ wiil ba g;ven oniy for wurk; dme in tﬂe
spamaltycategory e T : R

Thank you for your continued interest ih tha Caty’s Mmoriw and Wovmn Busmess
Enterprise Programs,

i




”BLIC BUILDING COMMISSION OF CQGAGO
Contract No.1480
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBEMBENBEIBEPD'
To Perform As
Subcontractor, Subconsultant, and/or Materiel Supplier (1 of 2)

Name of Project _Michael Reese Hospital Campus Demolition and Abatement
Group D

Project Number: _14290

FROM:

Luisge, Inc. MBE weBe X VBE REPD
(Name of MBEAWBE/VBE/BEPD) _

TO:

Heneghan Wrecking Company, INC. and Public Building Commission of Chicago
{Name of General Bidder} '

The undersigaed intends to perform work in connection with the above-referenced project as {check one):

a Sole Proprietor X a Corporation
a Partnership a Joint Venture
- The MBE/WBE/VBE/BEPD status of the undersigned is confirmed by the attached Letier of Certification, dated

Novembexr 1, 20303 . In addition, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE/VBE/BEPD firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services ot supply the foliowing described goods in
connection with the above-named project. ‘

Hauling

The above-described setvices or goods are offered for the following price, with terms of payment as stipulated in the
Confract Documents.

$95,000.00/Net 30 days

JUNME 2009




- Fal.lc BUILDING COMMISSION OF cr’AGO
Contract No.1490 :
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBE/WBE/VBE/BEPD
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY [TEMS
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

Iif more space is needed to fully describe the MBE/MWBE/VBE/BEPD firm's proposed scope of work and/or payment
schedule, attach additional sheef(s).

SUB-SUBCONTRACTING LEVELS _

0 % of the doliar value of the MBE/WBE/VBE/BEPD subconiract will be sublet {o non-MBEWBE/VBE/BEFD
confractors.

0 o of the doflar value of the MBEMBENBE/BEPD subcontract will be sublet to MBE/WBENVBEBEPD
contractors.
if MBE/WBE/VBE/BEPD subcontracior will not be sub-subcontracting any of the work described in this Schedule, a zero
(0) must be filed in each biank above. I more than 10% percent of the value of the MBE/WBE/VBE/BEPD
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be
provided. .
The undersigned will enter into a formal agreement for the above work with the General Bidder, congitioned upon its
execution of a coniract with the Pubfic Building Commission of Chicago, and will do so within five (5} working days of
receipt of a notice of Contract award from the Commission.

o ' ~ /
M

Luise, Inc.

Name of MBE/WBE/BE/BEPD Firm (Print) Signature

July 9, 2009 L UISE LAell A
Daie Name (Print)

708-4R8-0500
Phone
IF APPLICABLE:
By:
Joint Venture Partner (Print) ' Signature
Dale Nama (Print)

MBE WRBE WBE __ BEPD

Phone Non-MBE/WBE ____

JUNE 2009




ICit of Chicage
Rlchm'di'ﬁ Tisley, Mayor

Degiartrent of
Prpcpreswent Services
Moatel M. Gaytes

Ctdel Procurement Officar

Lity Hall, Roons 403

121 North LaSalte Strest
Chicage, {lfinpis 60502
(3i2) 7440000
{312y M4-2940 {TTY}

batp /ey sicpoichicazoorg

HE_QIEBQR%QDS

: S!J!LDI\G -CHIGAGR J\ﬂaﬁﬂﬂt

October 10, 2008

Luise Garcia, Presigent
Lulse, Ine.

1346 South Hannah
Forest:Park, liinois 84130

" Annuat Certificate Expires;
Vendor Number:

Dear Me, Geicia:

We &fe pleased to inform you that Luiss, jnc. has been certitied as 2 Women Owried
Business Enterprise (WBE) by the City of Chicago, This WBE cartification is valid
until Novernber 1, 2013; however your firm must be re-validated annually Your firm's
next annual validation is required by Navamber 1, 2008,

As a ¢ondition of cortinued certification during this five year period, you rmust file & No-
Change Affidavit within B0 days prier fo the date of expiration. Faillure fo filé this
Affigavit will résult in the termination of your certification. Plaase note that you mist
include a copy of your nrost curtent Federal Corparate Tax Return.’ You must
also notity the City of Chicago of any changes in ownership or-cotitrol of your firm or
any other mealtters or facts affecting your firm's eligibility for cerification,

The City may commence action to remove your firm’s eligibility if you fail to notify us of
any changes of facts afiecting your firm‘s cerification er it your firm atherwise fails in
cooperate with the City In any inquiry or rnvestigamn. Removal of eligibility
procedures may-alse be cominenced il your firm is found to be involved in biading or
contractual iregularities.

Your firm's name will be listed in the City’s Directory of Minority Business Entérprises
and Women Businass Enterpirises in tha specialty arsa(sy of:

Interstate and Intrastate Trucking;
Hauling Services

Your fir’s participation on Gity contracts will be credited only toward WEE goalsin
your grea(s) of specialty, While your participation on City eontracty i not fimited io-
your ‘specialty, credit toward WBE goals will be given only for wori-: done I the
specially category.

Tharik you for your continued inferest in the City's Mitiority ahd Women Business
Enterprise Programs.

IL UCP HOST: IDOT




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBEWBE/NBE/BEPD
' To Perform As
Subcontractor, Subconsultant, andior Material Supplier (1 of 2)

Namse of Project: Michael Reese Hospital Campus Demolition and Abatement
Group D

Project Number: 1430

FROM;

R.W. Collins MBE WBE X VBE BEPD_
{Name of MBE/WBE/VBE/BEPD) '

TO:

Heneghan Wrecking Company, Inc. and Public Bullding Commission of Chicago
{Name of General Bidder) -

The undersigned intends to perform work in connaction with the above-referenced project s {check one}:

a Sole Proprietor X a Corporation
a Partnership a Joint Venture
The MBEAVBE/VBE/REPD status of the undersigned is confirmed by the attached Letler of Certification, dated

Octcber 1, 2009 . In addition, in the case where the undersigned is a Joint Venture with a non-
MBEAWBE/NVBE/BEPD firm, 2 Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared 1o provide the following described services or supply the following described goods in
connection with the above-named project.

Underground Storage Tank Removal

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Confract Documents. .

$25,000.00/Net 230 days

JUNE 2009
MICHAEL REESE DEMO & ABATEMENT 32
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No.1430
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBEAWBE/NVEE/BEPD
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier {2 of 2)

PARTIAL PAY ITEMS
For any of the abovs itams that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBEAVBE/BEPD firm's proposad scope of work andior payment
schedule, attach additional sheet(s). '

SUB-SUBCONTRACTING LEVELS

o % of the doliar value of the MBE/WBEVBE/BEPD subcontract will be sublet to non-MBE/WBENVBE/BEPD
contraciors,

0 % of the dollar value of the MBE/WBE/VBE/REPD subcontract will be sublet to MBE/WBE/VBE/BEPD
contractors. .
if MBEAWBEVBE/BEPD subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero
(0) must be filed in each blank above. If more than 10% percent of the value of the MBEWBE/VBE/BEPD-

subconiractor's scope of work will be sublet, a brief explanation and description of the work 1 be sublet must be
provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its
execution of & contract with the Public Building Commission of Chicago, and will do so within five (5) working days of
receipt of a notice of Contract award from the Commission.
By,
R.W, Collins
Name ofjMB E/BEPD Firm {Prinf)
ML
Date '
10e-UEE - 6806S
Phone
IF APPLICABLE:
By:
Joint Venture Pariner (Print) Signature
Date _ Name (Frint)
MBE WBE____ WBE___ BEPD____
Phone Non-MBEWBE ___
JUNE 20089

MICHAEL REESE DEMO & ABATEMENT 33




Uit Chicage
Richard M. Daley, Mayor

Benartmiont.of
Mracureriiedi Services

Montel M. Gayles
Chief Trroegsement (ificer

{yitall, Ronm 363
1 Mot LaSalle Steps
Chickgn, THindis 8012
312 74449]0

S F44:9049 {TTY:‘}

Thepfismw.dityafthicago.org

| Mareh 6, 2008

| Ann Collins.

R W. Coifins Co.
7295 W. 66" Slreet

| Chicago, iNinols 69538

Annual Cenificate Expires:
Vendor Kumber;

' Dear Ms. Coliins:
| Congratulations on your continued sligibility foi- ceriification as a WBE by the City of

Chicage. This WBE certifisation s valid antil Octaber 1, 2012; however your firm mistbe
re~vahdalad annually. Your firen's next annual validation is required by

~ As a ¢ondition of-continued werification during this five year peried, you must file:a No-

| Change Aftidavit within 60 days prior 10 the date of sxpiralion. -Failure 1o file this

Astidavit will resultin the tesmaination of your certification.  Please niote that you mus{
include a copy-of yout most currant Faderal Corporats Tax Heturn, You must afsa

ialifiy the City of Chitago of any changes inownarship:or cantra of your timm or any other

malers of facts atfecting yaur firm's-efigibility for cedification.
The Clly may tomiménce ection ioremove your firm's aligiitity  you tailio nofty us of ary

" changes of facts affecting your firnr's carlificaion or i your fkm othemwise falis
| cooperate with memtygaanymuiryor v i

n. Removalof eligblity nrocedures
may giso be commisnded if your fitm is found 15 be. inmm:l In bidding or contraciual

irrequiarities.

Your fit's namewill be listed in'the Clty’s Directory oF Minority Business Entermprises and

| Women Business Erterprises in the spedially area(s) of:

Envirommental and Soll Remediation Services;
Underground Storage Tank Rumoval; Wasie Management Services

Your finn's:parficip: ttononﬁstycoﬂu-adswﬂlbenreﬁtaﬂoﬂlytowam WBE goals in your
areals) of specially. While your paticipation on Gity contracts is not kmited 1o your
specialty, credit toward WBE goals wilt be given only for work done in the spacialty

category.

| Thank you for your continued interest in the City's Minorily and Womeri Business

Emefpﬁsa Programs.

‘Mark Hainds |
Managing Deptty Procurement Officer

MH/dm




PU&C BUILDING COMMISSION OF CHICQO
Contract No.1480
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE G - Letter of intent from MBE/WBE/NBE/BEPD
To Perform As
Subcontractor, Subcensuitant, andjor Material Supplier (1 of 2)

Name of Project. Michasl Reese Hospital Campus Demolition and Abatement

Project Number: _1* 20

FROM:

Terrell Materials Corp MBE X WBE VRE BEPD
(Name of MBE/WBE/VBE/BEPD)

TC:

Heneghan Wrecking Company., Inc. gnd Public Building Commission of Chicago
(Name of General Bidder) .

The undersigned intends to perform work in connection with the above-raferenced praject as (check one}.

a Sole Proprietor X a Corporation
a Partnership a Joint Venture

The MBEMWBENBEREPD status of the undersigned is confimned by the attached Lefter of Certification, dated
" In addition, in the case where the undersigned s @ Joint Venture with a non-

MEBEMWBE/VBE/BEPD firm, 2 Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following. descrbed :services of supply the following described goods in
connection with the above-named profect.  Concrete recycling se ces

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents.

%25, 000/Net 30 days

JUNE 2009
MICHAEL REESE DEMO & ABATEMENT 32




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE € - Letter of Intent from MBE/WBE/NVBE/BEPD
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

if more space is needed to fully describe the MBE/WBE/VBE/BEPD firm's proposed scope of work andfor payment
schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBE/WBE/VBE/BEPD subcontract will be sublet fo non-MBE/WBE/VBE/BEFD
contractors.
o % of the dollar value of the MBE/WBENBE/BEPD subcontract will be sublet o MBE/WBE/VBE/MBEPD
contractors.
if MBEMRBEANBE/BEPD subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero
{0} must be filed in each blank above. If more than 10% percent of the value of the MBE/WBEBE/BEPD
subcontractor's scope of work will be sublet, a brief explanation and descripfion of the work to be sublet must be
provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its
exacution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of
receipt of a notice of Contract award from the Commission.

By
Terrell Materials Corp.

Narﬁ of MEE!WBENBE!BEPD Firm {Print) ignature .
771770 Patrick Terrell
ate Name {Print)

(312) 376-0105

Phone

IF APPLICABLE:

By:

Joint Venture Partner (Prin) Signature

Date ~ Name (Print)

MBE __ WBE__ WBE___BEPD___

Phone Non-MBEANBE ___

JUNE 2009

MICHAEL REESE DEMO & ABATEMENT 33




City of Chicago
Rickard M. Daley, Mayor

Department of

Procarement Services

Montel M. Gayies
Chief Procurement Officer

City Hall, Room 403

121 North LaSalle Street
Chicago, [linois 60602
(312) 7444900

(312) 7442949 (TTY)

hitp:/fwww.cityofchicago.org

BMLDING CAICAGD TOGETHER

Septedffpr 3, 2008 o

Anthony Armijo, President
Universal Asbesto Removal, Inc.
20W201 101 Street, Suite D
Lemont, iL 60439

Annual Certificate Expires: August 1, 2009
Vendor Number: 832330

Dear Mr. Armijo;

Congratulations on your continued siigibitity for certification as a MBE by the City of
Chicago. This MBE certification is valid until August 2012; however your firm must be
re-validated annually. Your firm's next annual validation is required by Auqust 1, 2009,

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the date of expiration. Failure to file this
Affidavit will result in the termination of your certification. Please note thatyou must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ewnership or control of your firm or
any other matters or facts affecting your firm’s efigibility for certification.

The City may commence action to remove your firm’s eligibility if you fail to notify us of
any changes of facts affecting your firm's certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of eligibitity
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irregularities.

Your firm’s name will be listed in the City’s Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

Lead Abatement; Asbestos Removal

Your firm’s pasticipation on City contracts wilt be credited only toward MBE goals in
your area(s) of specialty. While your paiticipation on City contracts is not limited to
your specialty, credit toward MBE goals will be given only for work done in the

specialty category.

Thank you for your continuee mterest in the City's Mmonty and Women Busmess
Enterprise Programs .

" Deputy Procurement Officer

LAL/mMck
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE G - Letter of Intent from MBE/WBE/VBE/BEPD
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier (1 of 2}

Name of Project: Michael Reese Hospital Campus Demolition and Abatement

Project Number, _1429
FROM:

B.B.D. Trucking, Inc. MBE ¥ WEBE VBE REPD
(Name of MBE/WBE/NBE/BEFD)

TO:

Heneghan Wrecking Company, Inc. ang Public Building Commission of Chicago
(Name of General Bidder) )

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor % a Comoration
a Partnership a Joint Venturs

The MBEMBENBE#BEPD status of the undarsigned is confimed by the atlached Letter of Cestification, dated
October 1, 2009 _ In addition, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE/VBE/REPD firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in

connection with the above-named project.
Trucking

The above-described sarvices or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents.

$50,000/Net 30 days

JUNE 2009
MICHAEL REESE DEMOQ & ABATEMENT 32
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PUBLIC BUILDING COMMISSION OF CHICAGO
Controot o, 1400
WICHAEL REENE HORPTYAL CAMPUS DEMOLITION AND ABATENENT

SCHEDULEC- Letter of Intent from MBEMYBE//BEBE PD
Yo Parform As
Subeontractor, Subconaultant, andior Matertal Supphier (2 of 2)

PARTIAL PAY ITEMS
For any of the shove ems At are pariial pay ems, Spetifically describe th work and subcontract dellar ameynt:

H more space & readed o fully describe the MBEAVBENVBE/REPD
oy fully . fem's proposed scope of werk andior payment

SUB-SUBCONTRACTING LEVELS
uammm«n-m&mmmﬂumhmmm

conirecirs,
xmmmmmamuwmm- desorh is Schedule,

() must be Rled in each blank sbove. Hmﬂwmwgv;fmhmﬂghm BEPD
Wmﬁmmumawmwmmmmmmmmu

mmwmmamwhmmwmm .

; General Bidder, conditioned
srecuton o  conbect Wi e bl Bulding Commision of Cicsg, %4 il o 0 Wi e 1) sarar o
gﬂpwamammmmm. o T &0 50 wihin e 5 Gy of

3.8.D. Trucking, Inc.

N4 9/ MBEMBENBERBEPD Fim (Pring Sigrebur o Hilliau;

Name (Print)

Phons

TF APPLICABLE:

By:

Joint Venhire Partner (Print) o Signative

T :
Name (Peint)
MBE__WBE_WBE__ pepp_ _

Phone Non-MBEMWBE

aa

qm@c&a?nemmammm '




City of Chicagn

Richard M. Paley, Mayer
Deparvtment of
Pracuremerd Scrvices
Wontel AL Gayles

Cheef Pracasement Offiese
City Bull, Roow 403

i2) Notth LaSale Street
Clacapa, Diingis G06T2
{312) 7844900

{312} 744-2049 {VTT}

bt wwrw, siryolchizag.org

NETpOLQDS

e
BUTLDINC ERICADS TDCETHER

Sgptember 23, 2008
Sharon D. Williams
8] B. D. Trucking, inc.

7432 South Chicago Avenue
Chicago, lincis 60619

Annual Gertificate Expires: Octobar 1, 2008
Vendor Number: 1010568
Dbar Ms. Williams:

gratutations on your comtinued eligibility for certification as a MBE by the City of
icago. This MBE osrtification Is valid untl October 1, 2012; however your firm must
revalkdated annually. Your fem's next annual validation is required by

d a condition of continued certification during this five year period, you mnust file aNo-

e Affidavit within 80 days prior ko the date of expiration. Failure to file this

will result in the termination of your certification. Please note that you must

lude & copy of your most current Federal Corporate Tax Refumn. You must

netify the City of Chicago of any changes in ownership or control of your firm or
other matters or facts affecting your firm's <Egibility for certification.

a City may commence sction to remove your firm's eligibility if you fail to notify us of
y changes of facts affecting your firm’s certification or if your firm otherwise falls io
bperate with the City in any Inquiry or In i Removal of eligibiity

adures may also be commenced if your firm Is found to be involved in bidding or
aciual irregulanities.

dur firm's name will be listad in the City's Directory of Minority Business Enterprises
H Wormsn Business Enterprises in the speciafty area{s) of:

Interatate Trucirlnp; Excavation Services; Grading Secvices

firrn's participation on City cantracts will be credited only foward MBE goals in
araa(s) of specialty. While your participation on City contracts is not imited to
sgddty.cmcﬁtmrd MBE goals will be given only for wark done in the
islty category.

hhnk you for your continued interest in the City's Minority and Women Business
& rise Frograms.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE G - Letter of Intent from MBEAVEE/VBE/BEPD
To Perform As
Subcontractor, Subconsultant, andior Material Supplier (1 of 2)

Name of Project; Michael Resge Hospital Campus Demolition and Abatement
Group D

Project Number; _1430

FROM:

Waveland Recycling, Inc. MBE X WBE VEBE BEFD
(Name of MBE/WBE/VBE/BEPD)
TG

Heneghan Wrecking Company, INC. gnd Public Building Commission of Chicago
{Name of General Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Scle Proprietor X a Corporation
a Partnership a Joint Venture
The MBE/WBE/VBEMBEPD status of the undersigned is confirmed by the attached Lefter of Certification, dated

November 1, 2009 _ In addition, in the case where the undersigned is a Joint Venture with a non-
_MBE:‘WBENBE}BEPD firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following describad services or supply the following described goods in
connection with the above-named project.

Recycling/Waste Collection Services

The above-described services or goods are offered for the following price, with terms of payment 25 stipulated in the
Contract Documents.

$35,000.00/Net 20 days

JUNE 2009
MICHAFL REESE DEMO & ABATEMENT * . 32

_ _




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE C - Letter of Intent from MBE/WBE/VBE/BEPD
_ To Perform As
Subcontractor, Subconsultant, andior Material Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBEMWBE/VBE/BEPD fim's proposed scope of work andfer payment
schedule, attach additional sheet(s}.

SUB-SUBCONTRACTING LEVELS '

e % of the dollar value of the MBEMWBE/BE/BEPD subcontract will be sublet to non-MBEWBE/VBEBEPD
contractors.

0 % of the dollar value of the MBEMWBE/VBE/BEPD subcontract will be sublet to MBE/WBE/VBE/BEPD
contractors,
if MBE/WBE/VBE/BEPD subcontracior will not be sub-subcontracting any of the work described in this Schedule, a zero
(0) must be filed in each biank above. K more than 10% percent of the value of the MBEWBE/VBE/BEPD
subcontractor's scope of work will be sublet, a brief explanation and description of the work to be sublet must be
provided.
The undersigned will enter into a formal agreement for the above work with the (eneral Bidder, conditioned upon its
execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of
receipt of a notice of Goniract award from the Commission.

By:

Waveland Recycling, Inc. Q{k—ﬁ
Name of MBE/WBE/VBE/BEPD Firm (Print Signaen® -

—7,/? SO _;g'vfcf o ﬁ_fco}a
Dale d Name {Print)
(897 233 -27%2/
Phaone
iF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date Name (Print}
: MBE___ WBE___ WBE__ BEPD___

Phone Non-MBEWBE
JUNE 2009
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City of Chicago - Certification ad Compliance System

Vendor Information

Vendor Information
Business Nams
Owner

Address
> Map This Address

Phone
Fax
Email
Website

Certification Information
Certifying Agency
Certification Type
Centification Date
Renewal Date

Expiration Date

Ceriified Business

CLOZE Wik

Waveland Recycling, Inc.
Javier D'escoto

10525 West Waveland
Franklin Park, IL 60131-1218

847-233-0791
847-233-0190

‘escoto ling.com

City of Chicago

MBE - Minority Business Entaerprise

8/5/2008

11172009

111412013

Garbage;Waste Management Services;Hazardous Material and

Description Waste Services;Solid or Liquid Waste Disposal (Including
Management Services) {Seec 962-45 for Hazardous Waste
Disposal)

Commeodity Codes

Code Description

NIGP 81027 Garbage/Trash Removal and Disposal

NIGP 82645 Hazardous Material and VWaste Services

NIGP 95896 Waste Management Services

NIGP 26871 Solid or Liquid Waste Disposal {Including Management Services) (See 9

NIGP 99848 Garbage

Customer Support

Print This Page

Copyright @ 2009 B2Gnow, All rights reserved.

https://chicago.mwdbe.com/FrontEnd/V endorSearchPublicDetail.asp?XID=6272&Session...

Page 1 of |

7/14/2009




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

SCHEDULE E - Request for Walver from WMBEABE/VBE/BEPD Participation

Date: N/R

Erin Lavin Cabonargi, Executive Director
Pubiic Buikding Commission of Chicago
Richard J. Daley Center

50 W. Washington Street, Room 200
Chicago, L. 60802

Dear Mrs. Cabonargi:
RE: Contract No.

Project Title:

In accordance with Section 23.01.7, the undersigned hereby requests a waiver/patial waiver from the
MBEWBE/VBE/BEPD provisions. The undersigned certifies that ithwe hasthave heen diligent in our attempt to identify
potential subcontractors certified as MBEMWBEVBE/BEPD 1o perform work in this project, that such efforts have not
been successful, and that itiwe cannot meet the Minority"Women Business Enterprise contract goal. These efforis are
described below and are consistent with the "Request for Waiver” provisions of the MBEAVBE/VBE/BEPD Program as
detalled in Section 23.01.7 as follows:

Documentation attached: yes____ no

Based on the information provided above, we request consideration of this waiver request,

Sincerely,

Signature

Print Name

Title

Name of Firm
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1430
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Affidavit Of Uncompleted Work
A, Work Under Contract

List below all work Bidder has under contract as either a general contractor or a subcontraclor, inchding all pending low
bids not yet awarded or rejected. In a joint venture, list only that portion of the work that is the responsibility of the
Bidder. The uncompleted dollar value is to be based upon the most recent estimate of the cwner or engineer, and must
include work subcontracled to others. if no work is contracted, indicate NONE.

1 __________________ ‘ _________ 2 ....... X _ ;

Pm]ecl cabrini 71st | 115th | Bedford Bk

Contract With CHA Norcon GW Berk IKO

Estimated Completion Date | 7/17/09 7/31/08 | 7/31/09 | 8/7/09

Total Confract Price 5%535,000 $250, 000 $1230, 000 §150,000 | $500,000 %51,555.000

_g;ﬁznépéeted Dolar Value if Fimm 5. 000 T $100,000 | $100,000 ;500,000 $ 730.000
TOTAL VALUE OF ALL WORK | $760,000

B. Uncompleted Work to be Completed with the Bidder's own Forces

List below the uncompleted doliar value of work for each confract o be completed with the Bidder's own forces,
including all work indicated as awards pending. All work subcontracted to others will be listed on C. of this form. In a
joint venture, list only that portion of the work to be done by the Bidder, if no work is contracted, indicate NONE.
4 2 3 ‘ % . Awards !

Pending |

TOTALS %

Earthwork

Demolition 240,000 $95,000 $95,000 4350,000 &S0, 000

Sewer and Drain

Foundation

Painting

Struct. Stee! (Bldg Const.)

¢ Omamental Steel (Bidg :
{ Constructon) i

Miscsllaneous Concrete s H

| Firsproofing , z

Masonry

 HVAC.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

1 2 3 4 :;f,';‘;‘g TOTALS
Mechanical
Plumbing : ‘
Roofing & Sheet Metal |
| Fiooring & Tl Work
Drywall & Plaster Work : |
: Ceiling Construction ] z i
Hollow Metal & Hardware f | ;
 Glazing  Cauking !
Miscellaneous Arch. Work i i
Landscaping '%
Fencing
i Others (List) ‘ §
1
:
i
:
;
:;TOTALS 0 ! $40,000 £95,000 $95,000 $350, 000 $580, 000 |
JUNE 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No,1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

C. Work Subcontracted to Cthers

List below all work, according to each contract on the preceding page, that the Bidder has subsontracted to others. Do
NOT include work to be performed by another general contractor in a joint venture. No work may be indicated as
subcontracted to others on awands pending. If no work is subcontracted, indicate NONE.

.................... e I T it S T T e Pendmg_
; Subcoptractor Imise, Inc. BBD Trucking igsfe Environ. universal Asbi TBD '

Type of Wark I:Iauling
i Subcontract Price ! 10,000

Hauling Ashegtos Rmvli Asbestos

i £10,000

| 20,000 {40,000 $100,000 F
Amount Uncompleted $5,000 $ 5,000 0 0 3100, 000

Subcontractor Enviroplus,Ing Luise, Inc.

Federal Fence; Federal Fence: TBD

Typs of Work Asbestos Rmvl | Hauling Fencing Fencing Fencing

Subcontract Price } 567,000 | 815,000 { 85,000 [ 85,000 [ $10,000
Amount Uncompleted 0 $5,000 $5,000 $5,000 $10,000

i Subcontractor Federal Fence TBD

oo o . e . e e
Subcontract Price ! $3,500

PrTO——" . S $10‘0 0 0 e

¢ Subcontractor MeGinty ,_ TBD

Type of Wark Landscaping Hauling
Subcentract Price $5,000 $30,000
pRp—— . s e . e . T a0s
¢ Subcontractor

Type of Work
Subcontract Prica
Amount Uncompleted
Subcontractor

Type of Work

! Subcontract Price :
Amount Uncompleted

‘ TOTAL Uncompieted $10,000 $10,000 35,000 $5,000 8150,000
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PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Affidavit of Uncompleted Work {continued)

|, being duly swom, do hereby declare that this affidavit is & true and corect statement relating to ALL uncompleted
contraghg of the undersigne Federal, State, County, City, and private work induding ALL subcontract work, ALL

pendifig/owbigs not yet ded or rejected, and AﬁWu dates.
. 7/08/08

Sigjiature V Date
Rita Heneghan Vice President
Name (Type or Print) Title
Heneghan Wrecking Company, Inc.
Bidder Name
1321 Mest Concord Place
Address
Chicago IL 60642
City State o 2ip
Subscribed and sworn to before me
this __Bt® day of __ July , 20 9%
Notary Publi§ i ‘E A
QFFISIAL 2
Commission expires: 5/6 /2010 ARY A, BVaal-HAKE
' ROTARY PUELC, STATE OF 1)
LY COM CIEYRIRER B
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1450
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Statement Of Bidder's Quallfications

Af the request of the Commission, the Bidder shall also submit additional information regarding the capability of the

Bidder to perform the Gontract.
Bidder Heneghan Wrecking Company, Ine.
Rita Heneghan

- Submitted By

. Vice Pregident

Title

Permanent Main Office Address 1321 West Concord Place

Local Address Chicago, Iliincig €98642

773-342-9009

Local Telephone No. and FAX No. 773-342-6123

Haw many years operating as contractor for work of this nature? 36

List of recently complated contracts of simiiar doliar value and scope of work.

! ! Year of
; Name/Address Dollar Amount Contract Nature of Project

1. |CcHA: Varicus, 7-16 storyblddb §8,000,000 '07-'09 |pemolition & Abatement
2+ Gity of Chicags’ T $1,400,000 v 2008 Bemolition & Abatement
3 | Kendail College, Bvanston, Tl 51,200,000 2007 |Demolition & Bbatement
4. CHA: Various, 10-16 story bldgs $14,000,000 [105-'07 ! pemolition & Abatement
5, | Chicago Paperboard/Elston . #1,600,000 2004 ; Pemolition & Abatement
6. | Plymouth Rubber, Boston 81,500,000 2008 Demolition & BAbatement
7. i $885,000 2003 ! papelition & Abatement
8. !
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1430
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Statement Of Bidder's Qualifications (continued)

The undersigned hereby authorizes any person, fimn, or corporation to fumish any information requested by the Public
Buikding Commission of Chicago in verification of this Statement of Bidder's Qualifications.

If submitted by a corporation:

(a) Corporation Name Heneghan Wrecking Company, Inc.

{b) Staie and City in which incorporated _Chicago, Illinois

(c) Ifincorporated in another state, is firm authorized to do business in the State of lllinois?
Yes No

{d) Name and address of registered agent in llinois

(e) Names and fities of officers authorized to sign contracts

patrick Heneghan President
Name Title
Rita Heneghan Vice President
Name Title
If submitted by a partnership:
(a} Firm Name N/A

(b) Official Address
{c} Names of ali Partners:

If submitted by an individual:

(a) Firm Name N/&

Signfture of Affiant L

Subscribad and swormn to before me this

¥ )
Motary Public
My Commission expires:  5/6/2010
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract Ne. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Disclosure Of Retained Parties

Pursuant to Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the Public Building
Commission of Chicago, the apparent 1% low and the apparent 2 low Bidder are required to submit a fully
executed Disclosure of Retained Parties within five (5) days of their respective receipt of nofice that they are the
apparent 15t and 2 low bidders.

A. Definitions and Disclosure Requirements

1. Asused herein, “Contractor’ mgans a person or entity that has any contract or lease with the Public Building
Commission of Chicago (‘Commissien™).

9. Commission contracts and/or gualification submittals must be accompanied by a disciosure statement
providing certein information about any lobbyists whom the Centractor has retained or expects o retain with
respect to the contract or lease. In particular, the Confractor must disclose the name of each such person,
his or her busiress address, the name of the relationship, and the amount of fees paid or estimated fo be
paid. The Conltractor is not required to disclose employees who are paid solely through the Contractar's
regular payroll.

3. ‘Lobbyists” means any person a) who for compensation or on behalf of any person other than himself
undertakes to infuence any legistative or administrative action, or b) any part of whose duties as an
employee of ancther includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:
1. This Disclosure relates o the following transaction

Description of goods or setvices to be provided under Contract

Name of Contractor: Heneghan Wrecking Co., Inc.

EACH AND EVERY Ilobbyist retzined or anticipated to be reiained by the Contractor with respect to or in
connection with the contract or lease is listed below. Attach additional pages if necessary.

Check here if no such persons have been retained or are anticipated to be retained:
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Retained Parties:

Fees (indicate
whether paid or
estimated)

Relationship {Lobbyists,

Name Business Address eic.)

TELD

4, The Contractor understands and agrees as follows:

a. The information provided herein is a material inducement to the Commission execution of the
contract or other action with respect to which this Disclosure of Retained Parties form is being
executed, and the Commission may rely on the information provided herein. Furthermare, if
fhe Commission determines that any information provided herein is falss, incomplete, or
inaccurate, the Commission may terminate the contract or other fransaction, terminate the
Contractor's participation in the contract or other transactions with the Commissian.

b. i the Contractor is unceriain whether a disclosure is required, the Contractor must either ask
the Commission whether disclosure is required or make the disclosure.

¢ This Disclosure of Retained Parties form, some or all of the infonmation provided herein, and
any attachments may be made available to the public on the Internst, in response to a Freedom
of Information Act request, or otherwise. The Confractor waives and releases any possible
rights or claims it may have against the Commission in connection with the public release of
information contained in the completed Disclosure of Retained Parfies form and any
attachments.
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1480
MICHAEL REESE HOSPITAL CAMPUS DEWMOLITION AND ABATEMENT

execute this Disclosure of Retained Parties on behalf of the
and complete.

7/8/09

Date

Engity of%)fen'ury, | certi | am authori
: an/dMﬂinfc isgplosed hergin j

Rita Heneghan

Vice President

Name (Type or Print} Title
Subscribed and swem to before me

this__ 8th dayof _July , 2009 (SEAL)
Naotary Public

Commission expires: 5/6/2010
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LY,

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1480 Group C & D

PERFORMANCE AND PAYMENT BOND Contract No, 1400 Groups C&D
Bond No, 105222508

KNOW ALL MEN BY THESE PRESENTS, that we, tleneghan Wrecking Company, ine.

2 corporation organized and existing under the laws of the State of Jllinois, with offices in the City of
Chicago , State of IMinols, as Comorale Principal, and

Travelers CGasually and Suraty Company of America

215 Shurnan Blvd.

Naperville, [I. 60563

a corporalion organized and existing under the laws of the Siate of Connecticut wish offices in the State of
+ llinols * ag Surcty, are held and firmly bound unto the Public Building Commissien of Chicago.
hereinafier called *Commission”, in the penal sum of _Tlhree Million One Hundred Ninety-Tour Thousand
Three Hundred Dollars and No Cents {$3.194,200.00) for the payment of which sum well and truly 10 be

made, we bind ourselves, gur heirs, executors, administrators. and successors, jointly and severally, firmly
by thesc presents.

The condition of this obligation is such shat whereas the Principal enered into a certain Centract, hereto

attached, with the Commissien, dated July 23, 2009, for the fabrication, delivery, performance and
installation of

Michael Reese Hospital Campus

Demolition, Abatement and Rock Crushing

Group C: buildings# 07, 08, 20, 25. and UST Il and,

Group I>: buildings# 10, 17, & UST #V, building #26. #27, & UST 1V, building 428
2929 S, Ellis Avenue, Chicago, [L.

in the referenced project area and other miscellaneous work collateral thereto,

NOW, THEREFORE, if the Principal shall well and iruly perform and fulfill all the undenakings,
covenants, terms, conditions, and agreements of said Contract during the originai term of said Coniract and
any extension thereof that may be granted by the Commission, with or withoul notice to the Surety, and
during the file of any guarantee required under the Centract, and shall also well and nuly perform and
fulfil all the undertakings, covenants, ierms, condilions and agreements of any and ali authorized
modifications of said Contract that may be made; and also if the Principal shafl prompity pay all persons.
firms, nd corporations supplying labor, materials, facilities, or sérvices in the prosecution of the work

providud for in the Contract, and any and ail duly authorized modifications of said Contract that may be

made, natice of which medifications being hereby waived: and also, if the Principal shall fully secure and




Y

PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490 Group C & D
protect the said Commission, its legal successor and representative, from all Hability in the premises and
from all loss or expense of any kind, including all costs of court and attorney's fees, made necessary or
arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations
assumed by said Principal or any subcontractors in connection with the performance of said Coniract and
all such modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract
of the Principal with the Commission, free and clear of any and all claims, liens and expenses of any kind
or nature whatsoever, and in accordance with the terms and provisiens of sald Contract, and any and all
modifications of said Contract; then, this said Bond shall become null and void; otherwise it shall remain

in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County
of Cool, City of Chicago, and State of Dlinois, and does hereby formally waive any plea of jurisdiction on
account of the residence elsewhere of the Surety, The Principal and Surety severally and jointly agree that
this Bond, and the undertakings contained herein, are also for the benefit of any and all subcontractors and
other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by
the Principal of said Contract with the Commission as originally exscuted by said Principal and the
Commission or as thereafter modified, and that any such subcontractor or persons furnishing labor,
materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the

name of the Commission against the said Principal and Surety or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of Three Million One Hundred
Ninety-Four Thousand Three Hundred Dollars and No Cents ($3,194.300.00}, shall secure the payment of
all sums due of and by the Principal under the Contract, and guarantee the faithful performance of the
Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or
in the manner and mode of payment shall in any manuer affect the obligations of the Surety in connection
with aforesaid Contract. Notice to the Surefy of any and all modifications in said Contract of the Principal

with the Commission and of any additions or omissions to or from said Contract are hereby expressly

waived by the Surety.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1480 Group C & D

IN WITNESS WHEREOQF. the above bounden parties have cxecuted this instrument under their several

seals this July 23, 2008 . the name and corporate seal of each corporate party being hereto affixed

and these presents duly signed by its undersigned representative pursuant to authority of its governing
body.

WITNESS:

BY (Seal)
Name Individual Principal

(Seal)

Business Address Individual Principal
City State
CORPORATE SEAL
ATTEST:

BY

Title

1321 W, Concord Place
Chicago, 11. 60642

Travelers Casualty and Surety Company of America

Corporate Surety
BY
Attorney-In-Fact
7M024 Madinah Road, Medinah, Il. 60157 830-980-5000 Title
Business Address & Telephone CORPORATE SEAL

FOR CLAIMS 'gP!gmc Pn'mf\: .
Contact Name' hilip Horwath - Travelers Casualty and Sursty Company of America

Business Address: 215 Shuman Blvd., Naperville, Il 80563

861 866-218-5979
Telephone: 530-861-7025 Fax;
. . . . 9.20
The rate of premium of this Bond is $ per thousand, **
Total amount of premium charged is § e

* The curreni power of auorney for the persons who sign for any surety company shall be anached to ihis
Bond. Such power of attorney shal! be scaled and certified with a *first-hand signature” by an officer of the

surety. The Commission will not accept a facsimile signawre.

** Must be filled in by the Corporate Surety.




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490 Group C & D

BOND APPROVAL

Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

Kkm H@,ﬂﬂ,ﬂ I'\a,ﬂ certify that T am the (Aﬁﬂof)mjl Secretary of

Heneghan Wrecking C tlon nameqd as Principal in the foregoing performance and
payment bond, that i a ; f i O U\Qﬂ ”who signed on behalf of the Principal was
then _ President of said corporahon that T know this person’s signature, end the signature is

genuine; and that the Bond was duly signed, sealed, and atfested, for and in behalf of said corporation by
autherity of its governing body.

Dated this22 day DMToog.

CORPORATE SEAL




State of Illinois
County of DuPage

I, Nancy G. Smith, A Notary Public in and for said County, in the State aforesaid, do
hereby certify that Dolores Butcher, Agent and Attorney-in-Fact of Travelers Casualty
and Surety Company of America who is personally known to me, appeared before me
this day and acknowledged that she signed, sealed and delivered the foregoing instrument
as her free and voluntary act as Agent and Attorney-in-Fact of Travelers Casualty and
Surety Company of America for the uses and purposes therein set forth.

.‘:\- A A 5 T

l"IClAL SEAL" :
2) 0 d ANCY G SMITH :
% Nowgry Publlc State of llincis

Given under my hand and notarial seal this / “/ day of j U ¥,




wmm‘;s POWER OF ATTOANEY 15 INVALID WITHOUT THE F.JRDER .
POWER OF ATTORNEY o

A .
TRAVE LER s J Farmingion Casualty Company St. Paul Guardian Insurance Company
Fidelity and Guaranty Insurance Company St. Paul Mercury Insarance Company
Fidelity and Guaranty Insurance Underwriters, Tnc. Travelers Casualty and Sarety Company
Seahoard Surety Company Travelers Casualty and Surety Company of America
St. Panl Fire and Marine Insurance Company United States Fidelity and Guaranty Company

Attorney-In Fact No. .219993 Certificate No. 002377629

KNOW ALL MEN BY THESE PRESENTS: That Seaboard Surety Company is 2 corporation duly orgapized under the laws of the State of New York, that St. Panl
Fire and Marine Insurance Company, St. Paul Guandian Insurance Company and $t. Panl Mercury Insurance Company are corporations duly organized under the laws
of the State of Minnesota, that Farmington Casualty Company, Travelers Casnalty and Surety Company, and Travelers Casuoalty and Surety Company of Ametica are
corporations duly organized under the laws of the State of Connecticut, that United States Fidelity and Guaranty Company is a corporation doly organized under the
laws of the itate of Maryland, that Fidelity and Guaranty Insurance Company is a corporation duly organized under the laws of the State of Iowa, and that Fidelity and
Guaranty Insurance Underwriters, Inc. is a corporation duly organized under the laws of the State of Wisconsin (herein collectively called the “Companies™), and that
the Companies do hereby make, constitute and appoint '

William J. Kamm, Nancy Smith, Charles F. Biersborn, Jr., Dolores Buicher, and Beverly Wargo

s )
of the City of Medinah . State of Hlinois , their true and lawful Attorney(s)-in-Fact,
each in their separate capacity if motre than one is named above, to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and
other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of
contracts and execoting or guaranteging bonds and undertakings reguired or ?cmg&ﬁ(f‘m ang:\'g;ﬁ_ﬁ_ons ap-gtaceedings allowed by law.

: 14th
INW rporate seals to be hereto affixed, this
day of
Farmington Casualty Co%p%’i&y PRI R $t. Paul Guardian Insurance Company
Fidefity and Guaranty Mﬂ%é@lﬁpﬁ@; % St. Pan! Mercury Insurance Company
Fidelity and Guaranéy Insui‘a;fbé’*[lnderwﬂérs, Inc. Travelers Casualty and Sorety Company
Seaboard Svrety Company Travelers Casualty and Surety Company of America
St. Paul Fire and Marine Insurance Company United States Fidelity and Guaranty Company

State of Connecticut By: —r
City of Hartford ss. /Georgqﬁ'l‘hﬂmpson, nior pice President '
. 14th May 2008
Cn this the day of . , befors me personally appeared George W. Thompson, who acknowledged himself

to be the Senior Vice President of Farmington Casualty Company, Fidelity and Guaranty Insorance Company, Fidefity and Guaranty Insurance Underwriters, Inc.,
Seaboard Surety Company, St. Paut Fire and Masine Insurance Company, St. Pau! Guoardian Insurance Company, St. Paul Mercury Insurance Compeny, Travelers
Casnalty and Surety Company, Travelers Casnalty and Surety Company of America, and United States Fidelity and Guaranty Company, and that he, as such, being
antherized so 1o do, execwted the foregoing instrument for the purposes therein contained by signing on behatf of the corporations by himself as a dely authorized officer.

e ¢. J3would

Marie C. Tetreault, Notary Public

In Witness Whereof, [ hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2011,

58440-5-07 Printed in LL.S.A.

WARNIMG: THIS POWER OF ATTORNEY 1S INVALID WITHOUT THE RED BORDER




WARNIN‘ POWER OF ATTORNEY IS INVALID WITHOUT THE H'RDEH

This Power of Attorney is granted under and by the anthority of the following resolutions adopted by the Boards of Directors of Farmington Casvalty Company, Fidelity
apd Guaranty Insurance Company, Fidelity and Guaranty Insurance Underwriters, Inc., Seaboard Surety Company, St. Paul Fire and Marine Insurance Company,
$t. Paol Guardian Ipsurance Company, St. Paul Mercury Insurance Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of
America, and United States Fidelity and Guaranty Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairmar, any Executive Vice President, any Senior Vice President, any Vice Presideot, any Second Vice
President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistanl Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf
of the Coimpany and may give such appointes such authority as his or her certificate of authority may preseribe o sign with the Company’s name and seal with the
Cotupany’s seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any
of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chainman, any Executive Yice President, any Senior Vice President or any Vice President may
delegate all or any part of the foregoing authotity to one or more officers or employees of this Compaay, provided that each such delegation is in writing and a copy
thereof is filed in the office of the Secretary; and itis

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the natare of a bond, recognizance, or conditional undertaking
ghall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice
President, aﬁ] Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the
Company’s seal by a Secretary or Assistant Secretary; or {b) duly execnted {under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power
prescribed in his or her certificate or their certificates of authority or by one or mere Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President,
amy Asaistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any power of attomey or to any certificate
relating thersto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and atfesting bonds and
undertakings and other writings obligatory in the nature thereof, and any such power of attomey or certificate bearing snch facsimile signature or facsimile seal shall be
valid and binding ul:'-ogii?e Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the
Company in the futurd*s/ith respect to any bond or nnderstanding to which it is attached.

I, Koxi M. Johanson, the undersigned, Assistant Secratary, of Farmington Casualty Company, Fidelity and Guaranty Insurance Compamny, Fidelity and Guaranty lnsurance
Underwriters, Inc., Seaboard Sutety Company, St. Panl Fire and Marine Insurance Company, St. Paul Guardian Insurance Company, St. Paul Mercury Insurance
Company, Travelers Casualty and Surety Company, Travelers Casualty and Surety Company of America, and United States Fidelity and Guaranty Company do hereby
certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by. said Companies, which is in full foree and effect and bas not been
revoked. . ee L

IN TESTIMONY WHEREOF, I have hereusio set my band and affixéd the seals of said Covuparics tris /Y7 day 7/-;(1 D 20 &9

Ko M. Johansém}Assistam Secretary‘\

To verify the authenticity of this Fower of Attorney, call 1-800-421-3880 or contact us at www.iravelersbond.com. Please refer to the Attorney-In-Fact sumber, the
above-named individuwals and the details of the bond to which the power is attached.

WARNING: THIS POWER OF ATTORNEY IS INVALID WITHOUT THE RED BORDER




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Document Submittal Checklist

Two originals of the following documents are required at the time of bid epening. Please ensure that you have
completed the forms and indicate such by placing an *)X7 next to each completed ftem:

1. X Contractor's Bid

2. X Bid Guarantee

3. X Acceptance of the Bid
4. % Basis of Award (Award Criteria)
5 _ X Unit Prices {If applicable)

6. £ Affidavif of Non-Collusion

7. X Schadule B - Affidavit of Joint Venture (if applicable)

g _* Schedule D ~ Affidavit of General Contractor Regarding MBE/WBE/VBE/BEPD Parficipation
9. _*¥ Schedule E— Request for Waiver from MBE/WBE/VBE/BEPD Participation (if applicable)

10. _ %X Affidavit of Uncompleted Work

1. _*_ Prmoof of Ability to Provide Bond

12. X Proof of Ability to Provide Insurance

13 General Contractor's License

Current versions of the following documents must be on file with the Commission af the time of bid opening.

1. _*  Financial Statement

2. X Disclosure Affidavit

3. % Statement of Bidder's Qualifications

if the Contractor is the first or second low bidder, than the Contractor is required to submit the following within five (5)
days after bid opening.

Disclosure of Retained Partfes (The apparent low and the apparent 2+ low bidder must submit a fully
executed Disclosurs of Retained Parties within 5 days after bid opaning).
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

EXHIBIT #1

[llinois Department of Labor Prevailing Rates of Hourly Wages For Cock County

Cook County Prevailing Wage for June 2009

Trade Name RG TYP C Base FRMAN *M-F>8 OSA OSH H/W

LSBESTOS ABT-GEN ALL: 24.750 35.250 1.5 1.5 2.0 8.B30
ASBESTOS ABT-MEC BLD 29.%30 0.000 1.5 1.5 2.0 9.170
BOTLERMAKER BLD 41.230 44.940 2.0 2.0 2.0 6.720
ERITX MASON BLD 28.030 41.830 1.5 1.5 2.0 8.0400
CARPENTER ALL A5.770 41.770 1.5 1.5 2.0 6.460
CEMENT MASON ALL 41.850 43.850 2.0 1.5 2.0 7.850
CERAMIC TILE FNSHER BLD 32.159 0.000 2.0 1.5 2.0 6.150D
COMM. ELECT. BLD 35.440 37.940 1.5 1.5 2.0 7.400
ELECTRIC PWR EQMT OP ALL 38.600 44.970 1.5 1.5 2.0 9.110
ELECTRIC PWR GRNDMAN ALL 20.110 44.8970 1.5 1.5 2.0 7.120
ELECTRIC PWR LINEMAN AlLL 38.600 44.%70 1.5 1.5 2.0 9.110
ELECTRICIAN ALL 35.400 42.000 1.5 1.5 2.0 10.82
ELEVATOR CONSTRUCTCOR BLD 44.5%30 50.55D0 2.0 2.0 2.0 9.525
FENCE ERECTOR ALL 20.700 22.200 1.5 1.5 2.0 7.950
GLAZIER BLD 37.000 3B.500 1.5 1.5 2.0 7.340
HT/FROST INSULATOR BLD 39.%00 42.400 1.5 1.5 2.0 9.170
IRON WORKER ALL 40.250 42 .250 2.0 2.0 2.0 9.950
LABCRER ALL 34.750 325.500 1.5 1.5 2.0 8.830
LATHER ALY 39.770 41.770 1.5 1.5 2.0 9.460
MACHINIST BLD 40.530 42.530 1.5 1.5 2.0 7.000
MARBLE FINISHERS ATLL 28.650 0.000 1.5 1.5 2.0 7.920
MARBRLE MASON ELD 38.030 41.8B30 1.5 1.5 2.0 8.000
MATERTAL TESTER T ALL 24.750 0.000 1.5 1.5 2.0 8.830
MATERIALS TESTER IT ALL 29.750 0.000 1.5 1.5 2.0 8.830
MILLWRIGHT ALL 39.770 41.770 1.5 1.5 2.0 9.460
OPERATING ENGINEER BLD 1 43.800 47.800 2.0 2.0 2.0 5.600
QPERATING ENGINEER BLD 2 42.500 47.800 2.0 2.0 2.0 9.600
OPERATING ENGINEER BLD 3 3%.9250 47.800 2.0 2.0 2.0 9.600
OPERATING ENGINEER BLD 4 38.200 47.8Q0 2.0 2.0 2.0 5.600
OPERATING ENGINEER FLT 1 47.250 47.250 1.5 1.5 2.0 6.850
CPERATING ENGINEER FLT 2 45.750 47.250 1.5 1.% 2.0 6.850Q
OPERATING ENGINEER FLT 3 40.700 47.250 1.5 1.5 2.0 &.85¢C
OPERATING ENGINEER FLT 4 33.850 47.250 1.5 1.5 2.0 &6.850
OPERATING ENGINEER HWY 1 42,000 46.000 1.5 1.5 2.0 5.600
QOPERATING ENGINEER HWY 2 41.450 46.000 1.5 1.5 2.0 2.600
QPERATING ENGINEER HWY 3 39.400 46.00C 1.5 1.5 2.0 2.600
OPERATING ENGINEER HWY 4 38.000 46.00G 1.5 1.5 2.0 9.&00
COPERATING ENGINEER HWY 5 36.800 4&6.000 1.5 1.5 2.0 2.600
ORNAMNTL IRON WORKER ALL 39.050 41.300 2.0 2.0 2.0 7.850
FAINTER ALL 36.900 41.8510 1.5 1.5 1.5 7.350
PAINTER SIGNS BLD 30.820 34 .00 1.5 1.5 1.5 2.600
FILEDRIVER ALL 39.77¢ 41.770 1.5 1.5 2.0 9.480
PIPEFITTER BLD 42.050 45.050 1.5 1.5 2.¢ 7.660
PLASTERER BLD 38.100 40.2%90 1.5 1.5 2.0 7.500
FLUMBER BLD 43.000 45.000 1.5 1.5 2.0 9.110
EOCFER _ BLD 36.400 35.400 1.5 1.5 2.0 6.950
SHEETMETAL WORKER BLD 39.130 42.260 1.5 1.5 2.0 9.130
SIGN HANGER BLD 27.360 28.210 1.5 1.5 2.0 4.350
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION ARD ABATEMENT

SPRINKLER FITTER BLD 40.500 42.500 1.5 1.5 2.0 8.500 6.850
STEEL ERECTOR ALL 40.250 42.250 2.0 2.0 2.0 9,950 14.74
STONE MASON BLD 38.030 41.830 1.5 1.5 2.0 8.000 %.87¢
TERRAZZC FINISHER BLD 33.81¢ 0.000 1.5 1.5 2.0 6,150 9.850
TERRAZZC MASON BLD 37.390 40.3%0 1.5 1.5 2.0 6.150 11.11
TILE MASCON BLD 38.630 42.630 2.0 1.5 2.0 6.150 8.014
TRAFFIC SAFETY WRER HWY 24,300 25.900 1.5 1.5 2.0 2.780 1.878%
TRUCK DRIVER E ALL 1 30.700 31.350 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER E ALL 2 30.%50 31.350 1.5 1.5 2.0 5,750 5.450
TRUCK DRIVER E ALL 2 31.150 31.350 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER E ALL 4 31.350 31.350 1.5 1.5 2.0 6.750 5.45¢
TRUCK DRIVER W ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 3 32.9%00 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 4 33.100 33,100 1.5 1.5 2.0 6.500 4.350¢
TUCKPOINTER BLD 38.200 39.200 1.5 1.5 2.0 6.580 %.550

Legend:

M-F>8 (Ovariime is required for any hour greater than 8 worked each day, Monday through Friday.
Q38A (Overtime is required for every hour worked on Salurday)

OSH {Cvertime is required for every hour worked on Sunday and Holidays)

HAW {Hezlth & Welfare Insurance)

Pensn (Pension)

Vat {Vacation)

Tmg (Training)

Section 1.01 Explanations
COOK COUNTY

TRUCK DRIVERS {WEST) - That part of the county West of Barrington
Road.

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a Sunday
ig ¢elebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.
If in doubt, please check with IDOL.

BXPLANATICN OF CLASSES

ASBESTOS - (QENERAL - removal of ashesgtos material/mold and hazardous
materials from any place in a building, including mechanical systems
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PUBLIC BUILDING COMMISSION OF CHICAGO

Confract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

where those mechanical systems are te be removed. This includes the
removal of asbesteos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL -~ removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mschanical
systems are tc remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purpcses, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, for tile made in
tile-like units; all mixtures in tile like form of cement, mertals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swimming pools, and all other places where tile ig to form a finished
intericr or exterior. The wmixing of all setting mortars including but
not limited to thin-gset mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installation, repair, or maintenance of tile and/or
gimilar materials. Ceramic Tile Finishers shall £ill all joints and
voids regardless of methed on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not bhe limited to, all scap compounds, paper products,
tapes, and all polyethylene coverings, plywood, maseonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac eguipment, and all flcor scarifying eguipment
used in preparing floors to receive tile. The clean up and removal of
all waste and materials. All demolition of existing tile floors and
walls to be re-tiled,

COMMUNTICATIONS ELECTRICIAN - Installation, operation, inspection,
maintenance, repair and service of radio, televisicn, recording, veice
sound vision production and reproduction, telephone and telephone
interconnect, facsimile, data apparatus, coaxial, fibre optic and
wireless equipment, appliances and systems used for the transmission
and reception of signals of any nature, businesa, domestic,
commercial, education, entertainment, and residential purposes,
including but not limited to, communication and telephone, electronic
and sound equipment, fibre optic and data communication systems, and
the performance of any task directly related to such installation or
service whether at new or existing sites, such tasks to include the
placing of wire and cable and electrical power conduit or other
raceway work within the equipment room and pulling wire and/or cable
through conduit and the installation of any incidental conduit, such
that the employees covered hereby can complete any job in full,

MARBLE FINISHER
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Loading and unleoading trucks, distribution of all materials {all
stone, sand, etc.), stocking of floocrs with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, pelishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
helding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter in the handling of all

material in the erection or installation of interior marble, sglate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and cther stones (meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar cpaque glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materijals that may be used as substitutes
for any of the aforementioned materials and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspecticn of welds, structural steel,
fireprocoting, masonry, scoil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batech plants; adjusting
proportiong of bitumingus mixtures.

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouking, cleaning and sealing of all Marble, Mosaic, and
Terrazzo work, floors, base, stairs, and wainscoting by hand or
machine, and in addition, assisting and aiding Marble, Masonic, and
Terrazzo Mechanics.

OPERATING ENGINEERS - BUILDING

Class 1. Mechanice; Asphalt Plant; Asphalt Spreader; Autegrade;
Backhoes with Caisson attachment; Batch FPlant; Benoto; Boiler and
Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back
Hoe Front End-loader Machine; Compresscr and Throttle Valve;

Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver;
Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted);
Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and
similar Type}; Creter Crane; Crusher, Stone, etc.; Derricks, All;
Derricks, Traveling; Formless Curb and Gutter Machine; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front Endlcader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Hoists, one, two and three Drum; Hoists, Two
Tugger One Floor; Hydraulic Backheoes; Hydraulic Boom Trucks; Hydro
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PUBLIC BUILDING COMMISSION OF CHICAGO
Cantract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

Vac (and similar equipment); Locomotives, All; Motor Patrol; Pile
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes Dual Ram; Pump Cretes; Squeeze Cretes-screw Type Pumps; Raised
and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn;
Slip-form Paver; Straddle Buggies; Tourmapull; Tractor with Boom and
Bide Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Fropelled; Bulldozers:; Concrete
Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Greaser
Engineer; Highlift Shovels or Front Endloaders under 2-1/4 yd.;
Hoists, Automatic; Hoists, inside Freight Elesvators; Hoists, Sewer
Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill
self-propelled); Rock Drill (truck mounted); Rollers, All; Steam
Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch
Trucks with "A" Frame.

Class 3. Ailr Compressor; Combinaticn - Small Equipment Operator;
Generators; Heaters, Mechanical; Hoiste, Inside Elevators - (Rheostat
Manual Contreolled); Hydraulic Power Units {(Pile Driving, Extracting,
and Drilling}; Pumps, over 3" (1 to 3 not to exceed a total of 300
£t.}; Pumps, Well Points; Welding Machines {2 through 5}; Winches, 4
small Electric Drill Winches; Bobeat (up te and including 3/4 cu.
yd.}.

Class 4. Bobeats and/or other Skid Steer Loaders; Oilers; and Brick
Forkiift.

CPERATING ENGINEERS ~ FLOATING

Class 1. Craft foreman (Master Mechanic), diver/wet tender, engineer
{hy@draulic dredge) .

Class 2. Crane/backhoe operator, mechanic/welder, assistant engineer
{hydraulic dredge), leverman (hydraulic dredge), and diver tender.

Clags 3. Deck equipment operator (machineryman), maintenance of crane
{over 50 ton capacity) or backhoe (96,000 pounds or more),

tug/launch operator, loader, dozer and like equipment con barge,
breakwater wall,

slip/dock or scow, deck machinery, etc.

Class 4. Deck equipment operator machineryman/fireman), {4 eguipment
units or more} and crane maintenance 50 ton capacity and under or
backheoe weighing 96,000 pounds or less, assistant tug operator.

QOFPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant; Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; BAsphalt Spreader;
Autograder/QOMACO or other similar type machines; ABG Paver; Backhoes
with Caisson attachment; Ballast Regulator; Belt Loader; Cailsscon
Rigs; Car Dumper; Central Redi-Mix Plant; Cembination Backhoe Front
Endloader Machine, {1 cu. yd. Backhoe Bucket or over or with
attachments}; Concrete Breaker {Truck Mounted): Concrete Conveyor;
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube
Flcocat; Cranes, all attachments; Cranes, Eammerhead, Linden, Peco &
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Machines of a 1like nature; Crete Crane; Crusher, Stone, etc.;
Derricks, All; Derrick Boats; Derricks, Traveling; Dowell machine with
Air Compressor; Dredges; Field Mechanic-Welder; Formless Curb and
Gutter Machine; Gradall and Machines of a like nature; Grader,
Elevating; Grader, Motor Grader, Motor Patrol, Aute Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Mounted;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Mucking Machine; Pile Drivers and 8kid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or skid
Rig; Rock Drill - Truck Mounted; Roto Mill Grinder; Slip-Form Paver;
S0il Test Drill Rig {Truck Mounted); Straddle Buggies; Hydraulic
Telescoping Form (Tunnel}; Tractor Drawn Belt Loader {(with attached
pusher - {wo engineers); Tractor with Boom; Tractaire with
Attachments; Trenching Machine; Truck Mounted Concrete Pump with Boom;
Raised or Blind Hole; Drills {Tunnel Shaft}; Underground Boring
and/or Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine {less than 1 cu. yd. Backhoe Bucket or over or with
attachments) ; Compresscor and Throttle Valve; Compressor, Common
Receiver (3}; Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 78 Series to and including 27 cu.
fr.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor
Muck Cars (Haglund or Similar Type); Drillsg, All; Finishing Machine -
Concrete; CGreager Engineer; Highlift Shovels or Front Endloader; Hoist
- Sewer Dragging Machine; Hydraulic Boom Trucks (A1l Attachments);
Hydro-Blaster; All Locomotives, Dinky; Pump Cretes; Sgueeze
Cretes-S5crew Type Pumps, Gypsum Bulker and Pump; Roller, Asphaltf;
Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoocps -
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone,
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size);
Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Roats.

Class 3. Bollers; Brooms, &ll Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two RBag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,
etc.; Pireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevatorg; Hoigtsz, Tugger Single Drum; Jeep
Diggers; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driwven; Pug Mills; Rollers, other than asphalt; Seed
and Straw Blower; Steam QGenerators; Stump Machine; Winch Trucks with
*A" Frame; Work Boats; Tamper - Form-Meotor Driven.

Class 4. Alr Compressor; Combination - Small Equipment Operator;
Directional Boring Machine; Generators; Heaters,; Mechanical;
Hydraulic Power Unit (Pile Driving, Extracting, or Drilling}; Hydro-
Blaster; Light Plants, Al}l {1 through 5); Pumps, over 3" (1 to 3 not
to exceed a total of 300 ft.); Pumps, Well Points; Tractaire;
Welding Machines (2 through 5); Winches, 4 Small Rlectric Drill
Winches.

Class 5. Bobcats (all}; Brick Forklifts, Oilers.
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TRAFFIC S5AFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. BA-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; 011 Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 fset; Power Mower Tractors;
Belf-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor COperation, 2 or 3 man; TEamsters Unskilled
dumpman; and Truck Drivers hauling warning lights, bkarricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetore under 7 yards:
Dumpsters, Track Trucks, Buclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading eguipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operateor, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 vards or over; Mobile Cranes while in transit;
0il Distributors, 1-man operation:; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l1-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. 8ix axle trucks; Dual-purpcse vehicles, such as mounted
crane trucks with heoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classgifications of Work:

For definitione of ¢lassifications net otherwisge set out, the
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. If no neighboring county rate applies to the task,
the Department shall undertake z special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 618/893-7271 for wage rates or
clarifications.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
cperating engineer and truck driver. The work performed by
landscape plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardlese of sgize of truck driven) is
covered by the classifications of truck driver.

JUNE 2008
MICHAEL REESE DEMO & ABATEMENT




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

EXHIBIT #2 INSURANCE REQUIREMENTS

The Contractor must provide and maintain at Contractor's own expenss, the minimum insurance coverage
and requirements spacified below, insuring all operations related to the Contract The insurance must
remain in effect from: the date of the notice to proceed until Substantial Completion of the project, during
completion of Punch List, as well as any time Contractor returns to perform additional work regarding
warranties or for any other purpose.

INSURANCE TO BE PROVIDED
1) Workers’ Compensation and Employers Liabillty

2)

3)

4)

Workers” Compensation Insurance, as prescribed by applicable law covering all employees who
are to provide a service under this Contract and Employers Liability coverage with limits of not less
than $1,000,000 each accident, ilness or disease. Coverage will include a Wavier of Kotecki
andorsement specifically insuring the Conlracter's obligations pursuant to its wavier of its Kotecki
rights.

Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $5,000.000 per
oceurrence for bodily injury, personal injury, and property damage liability. Coverage must include
the following: Ail premises and operations, products/completed operations {for minimum of two (2)
years following project completion), flood, explosion, collapse, underground, separation of
insureds, defense, and contractual liability with no limitation endorsement. The Public Building
Commission, Chicago 2016 and the City of Chicago must be named as additional insureds on a
primary, non-contributory basis for any liability arising directly or indirectly from the work, including
the two year completed operations periods.

Subconlractors performing work for Contractor must maintain fimits of not less than $1,000,000 per
occurrence with the same terms herein.

Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be
performed, the Confractor must provide Automobile Liability Insurance, with limits of not less than
$2,000,000 per occurrence for bodily injury and property damage. The Public Building
Commissicn, Chicago 2016 and the City of Chicago must be named as additional insureds on a
primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000.000 per
occumrence with the same terms herein.

Contractors Poliution Liability

Contractors Pollution coverage is requirsd with limits of not less than $2.000,000 per occurrence
for any portion of the services, which may entail, exposure to any pollutants, whether in the course
of sampling, remedial work or any other activity under this contract. Policy must pay for claims for
bodily injury, property damage, clean up costs and other losses caused by pollution conditions that
arise from the Conlract scope of services, Conlractors operation, and completed operations.
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PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1490

MICHAEL REESE MOSPITAL CAMPUS DEMOLITION AND ABATEMENT
Coverage must also include: fransportation, contractual Kability, defense, excavation,
environmental cleanup, remediation and disposal. When policies are renewed or replaced, the
policy retroactive date must coincide with or precede, start of work on the Contract. Coverage
must be maintained for two years after Substantial Completion. A claims-made policy, which is not
renewed or replaced, must have an extended reporting period of two (2) years. The Public
Building Commission, Chicago 2016 and the City of Chicago must be named as additional insureds
on a primary, non-contributory basis.

Subcontractors performing work for Consultant must maintain limits of not less than $1.000.000 per
occurence with the same terms herein.

Professional Liability

When any architects, engineers, construction managers cr other professional consultants perform
work in connection with this Contract, Professional Liabllity Insurance covering acts, errors, or
omissions must be maintained with limits of not less than $2,000,000. When policies are renewed
or replaced, the policy refroactive date must coincide with, or precede, start of work on the
Contract. Coverage must be maintained for two years after Substantial Compietion. A claims-made
policy, which is not renewed or replaced, must have an extended reporting period of two (2) years.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per
oocurrence with the same terms herein.

Property

The Contraclor is responsible for all loss or damage to Public Buitding Commission, Chicago 2016
and City of Chicago property at full replacement cost. The Contracter is responsible for all loss or
damage fo personal property including but not imited to materials, equipment, tools, and supplies
owned, rented, or used by Contractor.

Railroad Protective Llabillty

When any work is fo be done adjacent to or on railroad or transit property, Contractor must provide,
with respect o the coperations that Contractor or subcontractors perform, Railroad Protective
Liability Insurance in the name of railroad or transit enfity. The policy must have limits of not less
than the requirement of the operating railroad/transit entity for losses atising out of injuries to or
death of all persons, and for damage to or destruction of property, including the loss of use thereof.

Asbestos Abatement Liability

When any asbestos abatement work is performed in connection with this Contract, Asbestos
Abatement Lisbility Insurance must be provided with limits of not less then $5.000,000 per
occurrence insuring bodily injury, property damage and environmental cleanup costs. Coverage
must be maintained for two years after Substantial Compietion. When policies are renewed or
replaced, the policy retroactive date must coincide with or precede, start of work on the Contract.
A claims-made policy which is not renewed or replaced must have an extended reporting period of
one (1} year, The Public Building Commission, Chicago 2016 and the City of Chicago are fo be
named additional insureds on a primary and non-contributory basis.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein,
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1490
MICHAF]L REESE HOSPITAL CANMPUS DEMOLITION AND ABATEMENT

B. ADDITIOCNAL REQUIREMENT §

Contractor must fumish the Public Buiiding Commissicn Procurement Department, Richard J. Daley Centter,
Room 200, Chicago, IL 80802, original Certificates of Insurance, or such similar evidence, to be in force on
the date of this Contract, and Renewat Certificatss of Insurance, or such simdar evidence, if any insurance
palicy has an expiration or renewal date occurring during the term of this Contract. The Coniractor must
submit evidence of insurance io the Public Building Commission prior to Contract award. The recsipt of any
certificate does net constitute agreement by the Commission that the insurance requirements in the
Conlract have been fully met or that the insurancs policies indicated on the certificate are in compliance with
all Contract requirements. The failure of the Commission to obtain certificates or other insurance evidence
from Contractor is not a waiver by the Commission of any requirements for the Contractor to obtain and
maintzin the specified insurance. The Contractor will advise all Insurers of the Contract provisions regarding
insurance. Non-conforming insurance does not relisve Contractor of the obligation o provide insurance as
specified in this contract. Nonfulfillment of the insurance conditions may constitute a breach of the Contract,
and the Commission retains the right {o stop work unfil proper evidence of insurance is provided, or the
Coniract may be terminated.

The Commission reserves the right to cbtain copies of insurance policies and records from the Contractor
andfor its subcontractors at any time upon written request.

The insurance must provide for 60 days prior written notice to be given fo the Commission in the event
coverage is substantially changed, canceled, or non-renewed.

Any deductibles or seli-insured retentions on referenced insurance must be borne by Contracter.

The Contractor waives and agrees to cause all its insurers fo waive to their rights of subrogation against the
Public Building Commission, Chicago 2016 and City of Chicago, their respective Board members,
employess, elected officials, officers, or representatives.

The insurance coverage and limits furnished by Contractor in no way limit the Contractor's liabilities and
responsiblities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission, Chicago 2016
and City of Chicago, will not contribute with insurance provided by the Contracter under the Confract,

The required insurance to be carried is not limited by any limitations expressed in the indemnification
language in this Contract or any limitation placed on the indemnity in this Contract given as a matter of law.

If contractor is a joint venture or imited liability company, the insurance policies must name the joint venture
or limited liability company as a named insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may
provide the insurance for subcontractors. Al subcontractors are subject to the same insurance
requirements of Contractor unless otherwise specified in this Contract.

If Contractor or subcontractor desires additional coverage, the party desiring the additional coverage is
responsible for the acquisition and cost

The Public Building Commission maintains the rights to modify, delete, alter or change these requirements.

JUNE 2009
MICHAEL REESE DEMO & ABATEMENT 61




PUBLIC BUILDING COMMISSION OF CHICAGO
Cantract Na. 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

EXHIBIT # 3 COMMUNITY AREA MAP

Michael Reese Hospital Campus
Community Area Map

MICHAEL REESE DEMO & ABATEMENT

Comm eaList
West Central South
1. Humboldt Park 1. _Loop 1. Douglas
2. West Town 2. Near West Side 2. Armour Square
3. West Garfield Park 3. Lower West Side 3. Bridgeport
4, East Garfield Park 4. Near South Side 4, New City
5. Near West Side 5. Douglas 5. Fuller Park
6. North Lawndale 6. Armour Square 8, Grand Boulevard
JUNE 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No, 1490
MICHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

7. South Lawndala 7. Bridgeport 7. Dakland
8, Lower West Side 8. Mickinley Park 8. Kenwood
9 Lloop 9. Qakland 8. Washington Park
10. Near South Side 10. New City 10. Hyde Park
11. Amour Square 11. Fuller Park 11, _Englewood
12. Bridgeport 12. Grand Boulevard 12. Woodlawn
13. Mickinley Park 13. Kenwood 13. Greater Grand Crossing
14. Austin 14. South Share
15. Logan Square 15. West Englewood
16. Lincoln Park 18. Chatham

17. Avalon park

18. South Chicage
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No,1490
MIGHAEL REESE HOSPITAL CAMPUS DEMOLITION AND ABATEMENT

EXHIBIT #4 MICHAEL REESE AERIAL MAP
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Request for Taxpayer
Identification Number and Certification

W-9
Fom

{Rev. Octobar 2007)

Give form to the
requester, Do not

Address (number, street, and apt. o suite no.}
1321 Wast Concord Place
Gity, state, and ZIF code

Requester's name and address {optional)

Department of the Tragsury send to the IRS.
Internal Favenue Service

. Name (as shown on your income tax returm)

™ | Heneghan Wrecking and Excavating Company, Inc.

% Business name, if different from ahove

° .

3

2 | Gheck appropriate box: D Indvidual/Sole propriatar i Corporation D Fartnership

[} Exempt

% [T Limited lisbility company. Enter the tax classification (D=disregarded entity, C=corporation, P=portnarship} & _______ l:] payee
5 g 7] other iser instructions} b=
£2
o

:g.

Chicago, illinois 60642

Sae

List account rumbaris} here (optional)
ﬁ Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name givert on Lne 1 to avoid
backup withholding. For individuals, this Is your social security number {SSN). However, for a resident
alien, sole propristor, or disregarded entity, see the Part | instructions on page 3. For other entifies, it is
your employer ident/fication number (EIN). If you do not have a number, se¢ How to get @ TiN on page 3.

Nota. [f the account is in more than ona name, see the chart on page 4 for guidelines on whose
numker 1o enter.

| Sacial security number

ar
Employer identification nwmber
3 | 2761603

Part Il Certification

Under penatties of perjury, 1 certify that

1. The numbar shown on this form is my cotrect taxpayer Identification number {or L am walting for a number to be issued to me), and

2. | am not subject to backup withholding because: (g) | am exernpt from backup withholding, or i) | have not been notified by the Internal
Revenue Service {iRS) that | am subject to backup withholding as a result of a fallure to reprt all interest or dividends, or (¢} the IRS has

notified me that | am no longer subject to backup withholding, and

3. lamaU.S. cltizen er other U.S. person {defined beiow).

Certification nstructions. You must crass out item 2 above if you have been notified by the IRS that you are currently subject to backop

withholding because you have failed to report all interest and dividends an

your tax return. For real estate transactions, ftern 2 does not apply.

For mongage interest paid, acquisition or abandonmert of secured property, canceliation of debt, contributions to an individual retirement
arrangement (IRA), and generallf) payrments other, t;gn Interest and dividends, you are not required to sign the Certification, but you must

provide your comrect TIN. Sea Instn'tcticns

Sign

Signature of
Here -

1.8, person

(LAY,

General Instructions é '

Saction references are to the internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information retum with the
IRS must obtain your correct identification number (TIN}
ta repart, for exarnple, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured praperty, canceilation of debt, or
contributions you made to an IRA,

Use Form W-9 only if you are a U.S. person {inciuding a
resident alien), to provide your correct TIN to the person
reguesting it {the requester) and, when applicable, to:

1, Cextify that the TIN you are giving Is correct {or you are
waiting for & number to bs Issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exernption from backup withholding If you are a U,
exempt payee. If applicable, you are also cerlifying that as &
LL.S. person, your allocable share of any partnership income from
a U.5. trade or business is not subject to the withholding tax on
forelgn partners’ share of effectively connected income.

Note, If a requester gives you a form other than Form W-9 {o
request your TIN, you must use the requester’s farm if it is
substzantially simitar to this Form W-9,

rMWf 1407

Definition of a W.8. person, For federal tax purposes, you are
considerad a U.S. person if you are:

& An individual who is a U.8. cltizen or U.5. resident alien,

* A partnership, corporation, company, or association created or
grganized in the United States or under the laws of the United
tates,

@ An estate (other than a foreign estatg), or

e A domestic trust (as defined in Regulations section
301.7701-7).

Spacial rules for parinerships. Parinerships that conduct a
trade or business in the United States are generally raguired to
pay a withholding tax on any foraign partners’ share of income
from such business. Further, in cartain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner Is a forelgn parson, and pay the withholding tax.
Therefore, if vou are a U.S. person that is & partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 o the parinership to establish your U.S.
status and avoid withholding on your share of parthership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and aveiding withholding
on it allocable share of net income from the partnership

-eonducling a trade or business In the United States is in the

following cases:
+ The LS. owner of 2 disregarded entity and not the entity,

Cat, No. 10231X

Form W-9 (Rev. 102007




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 01 TO CONTRACT NO. 1490
FOR
MICHAEL REESE HOSPITAL CAMPUS

DEMOLITION AND ABATEMENT
2929 SOUTH ELLIS AVENUE

DATE: Friday, June 26, 2009

NOTICE OF CHANGES IN CONTRACT DOCUME NTS

The following changes are hereby made in the Contract Documents.

Change 1:

Change 2:

2009 at 9:00am — 5:00pm.

The cut-off date and time to submit all Requests for Information (RF1) is: 12:00 noon - Monday, June 29,
2009,

Nlpm-qﬂiﬁedbﬁdasmimdmmmemﬂmwSitOWsitNDSMHmHonday,JuneZﬂ.

Bidders are % park near Building 23 and meet with John Latoza, Project Manager.

This Site Visit will consist of a review of the buiidings in Bullding Group E only.

Bidders are encouraged to bring enough staff members to review building conditions to their satisfaction
within the time allotted. '

Additional site visits for building groups B, C and D will be scheduled during this site visk, and confirmed to
all pre-quakfied Bidders via e-mail.

END OF ADDENDUM NO.1

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 1

1 DATE: Monday, June 28, 2009




PUBLIC BUILDING COMMISSION OF CHICAGQ
ADDENDUM NG. 2 to CONTRACT NOQ. 1450

For
MICHAEL REESE HOSPITAL CAMPUS
DEMOLITION AND ABATEMENT
PROJECT #04100

DATE: Wednesday, July 1, 2009

NOTICE OF CHANGES IN CONTRACT DOCUME NTS

The following changes ars hereby made in the Contract Documents:

CHANGES TO BOOK 1 ATIO T0O BIDDERS, AND EXECUTION
DOCUMENTS
Change1: In Book 1, Article 11.2.13 "Amount of Bid Deposit® and Arficle 11.G. "Bid Deposit” add the following:

Change2:

Ghange3:

Bidders must submit with its Bid a Bid Deposit of 5% of the total of all groups bids. Pre-Qualified
Bidders who are limited to an award of one Group must submit a Bid Deposit of 5% of the Group with
the highest bid.

In Book 1, Article 1. Instructions for Bidders, item F.1 *Preparation of Bid", delete and replace to read
as;
1. Three (3) copies of Project Information, Insfructions, and Execution Documents (Book 1}
shall be prepared with original signatures and notarizations wherever required. :

In Book 1, Arficle |li Paragraph T. Canvassing of Bids. Delete Paragraph T in its entirely and replace
with the following:

Canvassing of Bids

The PBC will canvass the Total Base Bid by Building Group offered by all Bidders. Awand of any or all Building
Groups or individual Buildings (in the case of Building Group D} shall be subject to the Available Funds. If one
or more of the Building Group Total Base Bids is Jess than the Available Funds, award(s) will be made to the
responsible bidder for each Building Group with the fowest Total Base Bid for the Buiiding Group a8 further
defined below. The Total Base Bids for each Building Group will be canvassed in the following order: Group E,
Group C, Group D, Group B. itis the intention of the Commission to make as many awards for the demolition
and abatement of bulldings in accordance with this paragraph as prudent budgeting permits. Bids for the
demoliion and abatement of the Building Groups or Buiidings that cannot be awarded pursuant to the
canvassing procedures will ba voided. The total project nol-to-exceed budget Jess the budgeted engineering,
management, general conditions and supervision costs are the "Available Funds” for this Work.

Group E

The Total Base Bid for Group E will be canvassed. If one or more of the Total Base Bids for Buiiding Group E
is less than the Avallable Funds, Building Group E will be awarded to the responsible bidder with the lowest
Totat Base Bid for Group E.

It one or more of the Total Base Bids for Buikting Group E &s not lass than the Available Funds, the Commission
will then exercise Atemate # 7 and deduct the Altemate Amount from the lowest responsible bidder for Group
E and if Totad Base Bid for Group E (with deductive altemals) is less than the Available Funds, Group E will be
will be awarded with the deductive alternate exercised,

Group C

The Total Base Bid for Group C will then be canvassed. If one or more of the Talal Basa Bids for Group C
added 1o the award amount for Building Group E is less than the Availabla Funds, Building Group C wili be

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
1of24

ADDENDUM NO, 2

DATE: Wednesday, July 1, 2009




PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1490

awarded to the responsible bidder with the lowest Total Base Bid for Group G and Group D will be canvassed
pursuant to Scenario 1 below.

Deductive Allernake far Group E

If one or moee of the Total Base Bids for Group C added to the award amount for Bullding Group E is not less
then the Available Funds, the Commission will then exercise Altemnate # 7 and deduct the Altemate Amount
from the lowest responsible bidder for Group E and if the sum of the Tolal Basa Bids for Group E (with
deductive alfernate} and Group C is less than the Available Funds, Group E will be will be awarded with the
deductive alternate axercised.

If the sum of the Total Base Bids for Group E (with deductive aftemate) and Group C Is not less than the
Available Funds, Building Group C will not be awarded and Bulding Group D will then be canvassed pursuant
to Scenario 2 below.

Group D
[Scenaric 1]

The Total Base Bid for Group D will then be canvasssd. i one or more of the Total Base Bids for Group D
added to the award amount for Bullding Group E and Building Group C is less than the Available Funds,
Building Group D will be awarded to the responsibie bidder with the lowest Total Base Bid for Group D.

if ane or more of the Total Base Bids for Group D added to the award amount for Building Group E and Building
Group C is not less than the Availsble Funds, the Commission may award, at ils sole discretion, contracts for
individual buildings in Group D lo the responsibie bidder with the lowest Total Base Bid for Group D; provided
the total amount of contracts awarded including individual buildings for Group D does not exceed the Available
Funds.

[Scenario 2)

if one or more of the Total Base Bids for Group D added to the award amount for Building Group E |s less than
the Available Funds, Building Group D will be awanded ta the responsibls bidder with the lowest Total Base Bid
for Group D. If the Sum of the Total Base Bids for Buiding Group E and Group D Is not fess than the Available
Funds, the Commission may award, at its sole discretion, contracts for Individual buitdings in Group D o the
responsible bidder with the lowest Total Base Bid for Group D; provided the total amount of contracts awarded
including individual bulidings for Group D does not exceed the Available Funds.

Group B

The Tota) Base Bid for Group B will then be canvassed. If one or more of the Total Base Bids for Group B
added to the award amount for Building Group E and Building Group C and Building Group D is less than the
Avaiable Funds, Building Group B will be awarded to the responsible bidder with the lowest Total Base Bid for
Group B.

if the sum of the Total Base Bids lor Building Group E, Building Group C, Bulding Group D and Building Group
B is not less than the Available Funds, the Commission may award, at its sola discretion, contracts for
individuat bulldings in Group B to the responsible bidder with the lowest Total Base Bid for Group 8; provided
the total amount of contracts ewarded including individeal buildings for Group B does not exceed the Available
Funds.

Pre-Qualified Bidders

Pursuant to Section IILD, bidders for this work have been pre-qualified by the PEC. Bidders receiving natice of
pre-gqualification limiting the scope of work fo ba awarded to one Building Group or a specific Building Group
due to limited bonding capacity or other reason as specified in the pre-qualification natice eent the bidder will be
not be considered in further canwassing or be eligible for additionat Building Groups after the bidder has been
awarded a Building Group or the spacific Building Group for which the bidder was pre~qualified.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change 4:
Change 5:
Change 6 :
Change7:
Change §:

Change 9 :

Change 10:

PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1450

In Book 1, Article V. Proposal and Execution Documents delete in its entirety BID FORM — GROUP
B and replace with the revised “BID FORM-GROUP B, dated June 30, 2009",

In Book 1, Article IV. Proposal and Execution Documents delete in its entirety BID FORM - GROUP
C and replace with the revised *BID FORM-GROUP C, dated June 30, 2009",

In Book 1, Article [V. Proposal and Execution Documents delete in its entirety BID FORM - GROUP
D and replace with the revised “BID FORM-GROUP D, dated June 30, 2009".

In Book 1, Article IV. Proposa and Execution Documents delste in its entirety BID FORM — GROUP
E and replace with the revised “BID FORM-GROUP E, dated June 30, 2009".

in Book 1, Article IV. Proposal and Execution Documents delete in its entirety ALTERNATES (Page
18) and repiace with the revised “ALTERNATES," dated June 30, 2009".

In Book 1, Article IV. Proposal and Execution Documents delete in s entirety SITE WORK
SCHEDULE {Pages 19-20) and replace with the revised "

BID-FORM-GROUP-E; .
2000". SI7E wo;efc/awg}l’ed ﬁéugéagft}t@/y/é

In Book 1, Article IV, Section B — Acceptance of the Bid (Page 21)
Delete in its entirety said page and replaca with the revised Acceptance of Bid form dated June 30,

CHANGES TO BOOK 2- STANDARD TERMS AN D CONDITIONS FOR CONSTR UCTION CONTRACTS

Change 11:

Change 12:

Change 13 :

Article 1, Section 1.01.5

Add the follewing:

e. Drawings tiled Michael Reess Hospital: Demalition & Abatement dated 06-12-2009 Issued for Bid.
Sheets A-001 through A-008 and A-100; ENV-001, ENV-002; ASB-001 through ASB-011; HAZ-001
through HAZ-007; and UST-001.

Article 1, Section 1.01.7
Add the words “or ‘Contract Base Price™ after “Confract Price” at the beginning of the definition,

Article 3, Section 3.01 - Contractor's Obligations

Add the following Paragraph 10 to Section 3.01:

10. Contractor shalt comply with all ferms and conditions of the Contracts {as that term is
defined in that certain Project Agreement, dated as of Juns 12, 2008 by and between the City of
Chicago, Chicago 2016 and the Public Bullding Commission, hereinafter referred to as the Project
Agreement) including all applicable federal state and local laws codes ordinances and orders. Such
requirements include, but are not limited to, accessibility standards for persons with disabilities or
environmentally limiled persons, llinois Prevaling Wage Act, the 2018 Olympic and Paralympic
Games Act, the Chicago Human Rights Ordinance, equal employment opportunity and affirmative
action requirements, City reskiency requirements, the Commission's special conditions regarding the
participation of MAWBE, and BEPDs (as further set forth in the Contract Documents), the provisions
set forth in Section 7 of the Michael Reese Ordinance, and , subject to applicable law, the goals and
the objectives regarding community participation set forth in Exhibit G to the Project Agreement. The
parties to the Project Agreement have acknowiedged that the goals and objectives set forth in Exhibit
G to the Project Agreement are the only goals and objectives set forth in that certain Memorandum of
Understanding daled as of March 26, 2009 between Chicago 2016 and the Quireach Advisory
Councit applicable to the Project Agreement and the contracts and projects camied out pursuant
thereto. To the extent the Commission fails to cause the Contracior to comply with the terms and
conditions of the Contract, afler providing the Commission with three days’ prior writien notice based
on the mutual agreement of both Chicago 2016 and the Clty, Chicago 2016 and the Cily shall have

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Exacutive Director
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Change 14:

Change 15:

Change 16:

Change 17 ;

Change 18 :

Change 19:

PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NQ. 2 to CONTRACT NO. 1480

the joint right to intervene and use any legal means avadable to cause the Contracior to comply with
the tenms and conditions of the Contract,

Article 3, Section 3.03 _
The Paragraph that is shown as Paragraph 3.03.4 showd be Paragraph 3.03.3.b. Pearagraph 3.03.5
should then be Paragraph 3.03.4.

Article 6, Sectlon 6.01.1.a

Delete the last sentence of said paragraph that starts with “The Commission...” and ends wilh Y...
borna by the Contractor.” Replace with the following language: '
“The Confractor will be provided with a copy of the Public Building Commission Fee Waiver
Ordinance. Contractor shall be responsible for obtaining any and all necessary pesmits, including,
without limitation, wrecking, demolition, water and sewer disconnects, water discharge pemits, elc.
Fees for City of Chicago pemits will be waived in accordance with the PBC Fee Waiver Crdinance.’

Article 6, Section 6.01.2.d

Add the following codes and regulations, the most current edition of which is applicable to the project:
8. MWRD — Metropolitan Water Reclamation District

8. NESHAP — National Emissions Standard for Hazardous Air Pollutants
10. IDPH - [linois Department of Public Health

11. TSCA - Toxic Substances Control Act

12. OSFM - Office of the State Fire Marshali

13. 1AC - lllinois Administrative Code

14, RCRA - Res ource Conservation Recovery Act

15. IDOT - lllinois Department of Transportation

16. EPA - Environmental Profection Agency

17. NRC - Nuclear Regulatory Commission

18. OSHA - Occupational Safety & Health Administration

19. NIOSH - Nationat Institute of Cccupationat Safety & Health

20. ANSI - American Nationad Standards Institute

21. linoks Low-Level Radioactive Wasis Management Act

22, Radiation Protection Act

Article 6, Section 6.01.2.9
Delete Paragraph 6.01.2.9 in its entirety,

Article 7, Section 7.01.3
Add the words "and regulations” after the words “The Contracior must follow Federal, State and City
Safety procedures” in the 1ast sentence of said paragraph.

Article 7, Section 7.03.1.a.

Delete the 4% and 5% sentences of said Paragraph starting with the words “The Safety Program shal),
at a minimum..."” and ending with the words *...complete responsibility and liabiity for its Safety
Program.” Replace with the following sentence: “Submission of the Contracior's Safety Program fo
the Commission or any review thereof by the Commission does not in any way atienuale, limit,
transfer or otherwise affect Contractor’s sole and complete responsibility and liability for its Safety
Program.”

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change 20 :

Change 21 ;

Change 22:

Change 23 :

Change 24:

Change 25:

Change 26 :

Change 27 :

Change 28 :

PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NQ. 2 to CONTRACT NO. 1430

Article 7, Section 7.03.1.d.
Add “and General Industry Regulations 29 CFR Part 1910." at the end of the first sentence qf said

paragraph.

Article 7, Section 7.03.2

The existing paragraph shal be designated Paragraph a.

Add the following paragraph b.

b. Contractor shall be responsible for ensuring that any and all other contractors doing work on
the site for the Owner, PBC, City of Chicago or Chicago 2016 comply with all of Contractor’s
safety requirements and regulations and that any of said contractors comply with all
applicable regulations.

Article 7, Section 7.04.5

Replace Paragraph 7.04.5 with the following:

Contractor shall participate a pre-demoiition walk through prior to the start of any work on site with
the Commission Representative and a representalive of the Chicago Bureau of Electricity (BOE) to
review BOE requiremenls for any BOE equipment or lighting. Contraclor shall be responsible for
protecting and maintaining any and all BOE equipment within the construction limits of the Bullding
Group. Contractor shall take video or photographic evidence of all BOE equipment within the
construction limits prior to commencing any work and again after completion of the work to verify its

. condition to the BOE. Confractor shall submit a record copy of photographs, notes and video and

notes identifying any to the Commission prior to the start of any demolition activities. Contractor shal
promptly notify the BOE of any damage or malfunction of BOE equipment within the construction
limits and provide immediate access to BOE crews or contractors to make repairs. The cost of any
repairs necessary due to Contractor's activities shall be bome by the Contractor. Contracter shall be
responsible for the costs of any BOE facility relocations required as a part of the Work.

Article 10, Section 10.02.4 _
The Paragraph indicated as Paragraph 10.02.4.b should be Paragraph 10.02.4.a.

~ Article 13

Delste Article 13 in its entirety and replace with the revised “Arficie 13. Quality of Workmanship,
Materials and Equipment dated June 30, 2009.

Aricle 14
Delete Arficle 14 in its entirety and replace with the revised “Article 14. Testing and Inspection dated
June 30, 2009,

Article 15
Delete Article 15 In its entirety.

Article 20, Sectlon 20.08
Delete Section 20.08 in its entirely.

Article 23, Section 23.01.2.a
The aspirational goals stated in Paragraph 23.01.2.a are revised to 30% to certified MBEs and 10%
fo cerlified WBEs. '

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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HANGES TO BOOK AN TERMS AND CONDITIONS P D URES MANUAL

Change 26:  Table of Confents :
Add Section 1270 - Unit Prices to the Table of Contents before Section 1300 - Submittals

Change 30:  Section 01014~ Erosion and Sedimentation Control
Paragraph 3.1.F: Add the following se ntence at the end of said Paragraph:
“Contracior shall obtsin any permils necessary for the discharge of storm-water runoff to City sewer
through MWRD and other agencies having jurisdiction over such discharge prior to commencing any
dewatering activities.” '

Change 31:  Section 01030 - Construction Operations and Site Utiiization Plan
Schedule 2 - Related Sections:
Delste the following list of related seciions:
(1100 Summary of Work
" 01310 Project Management and Coordination
01320 Construction Progress Documentation

Add the following to the list of related sections:

01070 Project Conditions

01200 Progress Documentation and Meetings Procedure
01390 Safety, Health and Emergency Response

01715 Decontamination

02062 Underground Storage Tank Removal

02064 Soll Handling and Management

02065 Liquids Management and Removal

02089 Hazardous, PCB and Universal Waste Management
02135 Asbestos Abatement

02318 Acceptance of Backfif

Change 32:  Section 01030 - Construction Operations and Site Utilization Plan
Schedule 6, Paragraph 1.1:
Delets the last sentence of said paragraph stating “Removal and disposal of the fence and the
conclusion of the project Is the responsibility of the Contractor.

Change33:  Section 01070 - Project Conditions
Paragraph 1.2.K.2 Add item “i. Silt fence / geotextile filter fabric as required by section 01014,

Change34:  Section 01200 - Progress Documentation and Meeting Procedures
Paragraph 3.3.B, Add ftem °7. LEED Progress and Waste Diversion Progress Report”

Change35:  Sectlon 01270 - Unit Prices _
Paragraph 1.1.B. Add Secfion 02064 - Soit Handling and Disposaf and Section 02318 ~ Acceptance
of Backfii to Related Seclions. _ -

Change 36:  Section 01300 - Submittals
Paragraph 1.1.B, Add for items to be reviewed;
1.1.B.5. Erosion and Sedimentation Control Plan
1.1.B.6, Waste Management Plan

Mayor Richard M. Daley, Chairmén Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 fo CONTRACT NO. 1490

Delete Paragraph 3.4 of Section 01300 and replace with the following Paragraph 3.4:

*Upon completion of the Work, Confractor shall prepare and submit to the Commission a binder,
organized and tabulated, with reviewed or approved copies of all submittals, manifests, load tickets,
efc. The binder tabs should refiect the Specification Section Number relating to the item and all
information should be organized chronologically with the most current information on top.”

Change 37:  Section 01352 - LEED Requirements _
Paragraph 1.1.A. Delele the language “and credits needed for Project to obtain LEED Silver
certification based on LEED NC, Version 2.2° at the end of the sentence and replace with the
language “and to coniribute to credits identified in the confract documents, based on LEED 2009."

Paragraph 1.1.B: Add the folowing reiated sections:
01014 - Erosion and Sedimentaiion Control
01524 — Construction Waste Management

Delete Paragraphs 1.2.0.5, 1.2 E.4, and 1.2E.5 in their entirely.
Paragraph 1.3.A: Add “Submit credentials for Commission approval.”

Change 38:  Section 01332~ LEED Requirements
Part 2 - Products
Paragraph 2.1.A: Change 10 percent to 20 percent in the second line.
Paragraph 2.2.8: Change 10 percent to 20 percent in the first line. Change 20 percent fo 30 percent
in the sacond line,

Change 39:  Sections 01390, 01715, 02089, 02135
Change References in Paragraphi 1.2 Related Work of Sections 01390, 01715, 02089 and 02135
from Section 01501 — Temporary Faciities and Controls to Section 01500 - Temporary Facilties and
Controls.

Change 40:  Sectlons 01390, 01715, 02089, 02135
Delete references ko Section 02429 — Building Deconstruction in Sections 01350, 01715, 02089 and
(2135, Building Deconstruction is not part of this Bid.

Change 41 : Section 01300 - Temporary Facillties and Services
Page 42, Section 01500, Paragraph 3.2.A.1: Delete the language *, and the Board if necessary,”
from the senlence.

Changed2:  Section 01500 - Temporary Facilities and Services

Fage 42, Section 01500, Delete paragraph 3.2.B Water Service and replace with the following:

B. Water Service: The Contractor shaii be responsible for providing all lemporary water and
sewer services necassary o complete the work. Contractor shalt arange with the Department of
Water Management for all water and sewer disconnects and arrange for metering and connections
for any water or sewer service needed for the Work. Contractor shall be responsible for all usage
costs incurred during the performance of the work, Contractor shall arrange with the Depariment of
Waler Management for any site dewatering required and shall obtain all necessary discharge and/or
pumping penmits from MWRD, DWM or any other agency having jurisdiction over the project prior to
connection or discharge of any site water or storm water run-off.

Mayor Richard M. Daley, Chairman Enin Lavin Cabonargi, Executive Director
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Change 43:

Change 44 :

PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1490

Section 01524 - Construction Waste Management

Paragraph 1.1.B Related Sections: Change 02089 Hazardous Waste Management to
02089 Hazardous, PCB and Universal Waste Managsment.

Add: 01390 Safety, Health and Emergency Response

Adkl: 01352 LEED Requirements

Paragraph 1.3.A: Revised second sentence to read (change identified in italics):
Owner's goal is to salvage and recycle as much non-hazardous, non-hazardous special and non-
hazardous non-special waste as possible including the following materials.

Paragraph 1.4H, change "LEED letier template" to “LEED tracking spreadsheet, subject fo
commission approval; maintain compiete backup”.

Paragraph 3.2.B, Add at end “Remove items for salvage from project site for sale or donalion.

Paragraph 3.4.8.1: Delete the last sentence of said paragraph that reads: “Use salisfactory soil
materials consisting of stone, gravel, and sand, free from debris, trash, frozen materials, roots and
other organic malter."

Section 01800 - Project Record Documents
Paragraph 3.4: Add
A.Final LEED and Waste Diversion Reports with backup. Submit hard copy and electronic version.

CHANGES TO BOOK 3- PE CIFICATIO

Change 45 ;

Change 46 :

Table of Contents
Page 3 Note 3: Correct spelling is Carnow Conibear for Disks 1 and 2,

02061 Building Demolition

Paragraph 1.1.A.2: See Addendum No. 2 Drawings by hbk Engineers Dated June 30, 2009 for
demolition elevations referenced in said paragraph. Contractor shall be responsible for maintaining
the integrity of subgrade when excavating or removing foundations or structures adjacent to
roadways, sidewalks or public right-of-way. Care should be exercised so as not io allow any sod
subsidence or sloughing into excavation or areas where foundations or structures are removed
adjacent o roadways, sidewalks or the public right-of-way. Contractor shall be responsible for any
repairs necessary to underground utiiles or structures damaged by excavation pr removal of
foundations or structured adiacent to roadways, sidewalks or the public right-of-way at no additional
cost to the Commission.

Paragraph 1.1.A.4: Paragraph revised to *Tunnels within the Building Group Construction Limits are
to be abated and alf non-concrete materials removed. Concrete wals, slabs and ceilings to remain.
Tunnels shall be bulk headed at construction limils of building groups or at remaining foundation
walls per Detail 9 on Sheet A-100 by Nia Architects dated June 30, 2008 issued as part of Addendum
No. 2 as determined in the field by the Commission.

Paragraph 1.1.B.4: Add *{In Book 2A)" after Deconstruction.

Paragraph 1.1.B.6: Revise specification Section fitle fo "Hazardous, PCB and Universal Waste
Management.”

Add paragraph 1.1.B.9 - Erosion and Sedimentation Control {in Book 2A)

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change 47 :

Change 48 :

Change 49:

PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRAGT NO. 14%0

Paragraph 1.1.C.12: Delete paragraph 1.1.C.12in its entirety and replace with the following:

*No soil grading or management Is to be performed as part of this Work. On-site soils shall not be
usad for backfill uniess specifically used to backfll at the exact location where the soll was removed
(8.g., sol excavaled o aflow removal of a foundation wal may be put back fo fill the void),

Paragraph 1.1.D.7: Delete Paragraph 1.1.0.7 in its entiraty,
Paragraph 1.4.A: Delets the word “demolition” from the first line of said paragraph.

Paragraph 1.4.0.2: Replace “Commission Represeniative” with “City of Chicaga® on both places in
said paragraph - at the end of the first sentence and the beginning of the second sentence.

Paragraph 1.4.1: Delete the last sentence of said paragraph.
Paragraph 3.2.A; Delete the word “from” in the first sentence of said paragraph.

Paragraph 3.4.C: Revise to “All non-recyclable material removed from the site must do fo a Subtite D
Landfil.

Paragraph 34.E.1: Delete the words “or granulated cinder fil’ from the second sentence of said
paragraph.

02061 Bullding Demolition

Paragraph 3.5 Grading: Delete Paragraph 3.5 in its entirety and replace with the fokiowing:

3.5 No Soil Management: No soil grading or management is to be performed as part of this Work,
On-site solls shall not be used for backfil uniess specifically used to backfill at the exact location
where the soli was removed. Comply with compaction requirements for backfill. Without grading or
disturbing soil, provide reasonably smooth transition bstween existing adjacent grades and newly
backfifed or demolished grades. Slope should be no greater than 4:1 or as specified by the
Commission. '

02062 Underground Storage Tank Removal
Paragraph 1.1.B.10: Add the following language to the end of said paragraph *and must be approved
in writing by the Commission.

Paragraph 3..3.H: Replace the language “in section 02064 - Soil Handling and Disposal of the
contract specifications” with the following *on Bid Form Site Work/Unit Price Schedule.”

Part 5. Delete Paragraphs 5.2, 5.3 and 5.4 In thekr entirety.

Add new Paragraph 5.2 Unit Price; Any unknown or unidentified UST's discovered during the work
shall be immediately brought io the attention of the Commission Representative and shall be paid per
the approved unit rate price specified on the Bid Form Site Work/Unit Price Scheduls.

02064 Soil Handling and Disposal

Paragraph 1.3.A: Delete the definition of Backfil in said paragraph and replace with the following:
Backll: Onsite generaled crushed concrete or imported material meeting the requirements of
Section 02318 — Acceptance of Backfill, and gradation approved by the Commission.

Paragraph 5.2: Delete Paragraph 5.2 in its entirety and replace with the following new Paragraph
5.2: Unit Price: Any unknown or unidenlified areas requiring soll removal discovered during the work
shalt be Immediately brought to the attention of the Commission Representative and shall be paid per
the approved unit rate price specified on the Bid Form Site Work/Unit Price Schedule.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Change S0:

Change 51 .

Change 52:

Ghange 53 :

DRAWINGS:

Change 54 :

PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO, 1480

02089 - Hazardous, PCB and Universal Waste Management
Paragraph 4.1: Delate the words “where a unit rate in fo be provided by the Contractor” at the end of
the sentence.

Delete Paragraph 4.3 in ils entirety.

Add new Paragraph 4.3: Any unknown or unidentfied hazardous, PCB or universal waste
discovered during the work shall be immediately brought fo the attention of the Commission
Representative and shall be paid per the approved unit rate price specified on the Bid Form Site
Work/Unit Price Schedule.

02135 - Asbestos Abatement
Paragraph 1.9.A.2 Delete the word "Procedural® from said paragraph.

Paragraph 1.9.A.3: Delete Paragraph 1.9.A.3in its entirety.
Paragraph 1.9.A.8: Delete the word "Procedural from said paragraph and replace with the word
“Contract”

Paragraph 3.1.A.2 Change the words "Procedural Manual" In the first line of said paragraph to the
words “Conlract Dacuments.”

02300 Earthwork
Paragraph 2,1.D. Delete Paragraph 2.1.D in its entirety.

Paragraph 3.2.C.2, Delsie Paragraph 3.2.C.2 in its entivety.
Paragraph 3.2.C.4. Delete Paragraph 3.2.C.4 in its entlrety.
Paragraph 3.3.A.1: Change Specification Reference to Section 02064.
Paragraph 3.3.H.2: Change Specification Reference to Section 02064.
Paragraph 3.8.B.1(Page 82): Delete last sentence of said paragraph,

Paragraph 3.7 Grading (Page 82): Delete said paragraph in its enirety. Replace with the following:
3.7 No Soil Management: No soll grading or management is to be performed as part of this Work.
On-site sails shall not be used for bacldill unless specifically used to backfill at the exact location
where the soil was removed. Comply with compaciion requirements for backfill. Without grading or
disturbing soil, provide reasonably smooth lransition befween existing adjacent grades and newly
backflled or demolished grades. Siope should be no greater than 4:1 or as specified by the
Commission.

Paragraph 3.8.0(Page 83): Delete Paragraph 3.8.D in its entirety.

02318 Acceptable Backfill

Paragraph 5.2: Delele Paragraph 5.2 in its entirety. _

Add new Paragraph 5.2. Any additional CA-6 backfill required shall be paid per the approved unit
rate price specified on the Bid Form Site WorkAnit Price Schedule.

Add new drawings:
Demolifion Elevation Guide, Buikling Group B, Dated June 30, 2009 by hbk Engineering
Demolition Elevation Guide, Build ing Group C, Dated June 30, 2009 by hbk Englneering

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Exgcutive Director
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Demolition Elevation Guide, Build Ing Group D, Dated June 30, 2008 by hbk Enginesring
Demolition Elevation Guids, Building Group E, Dated June 30, 2009 by hbk Engineering

QUESTIONS AND ANSWERS:

Q1

8

B8

Q7.

AT:

22 2 B 8 B

Page 9, 3.4, C states that all materials removed from the site must go to a subtitie D landfill. Does this
praclude the contractor from recycling materials (i.e. steel, common brick} that leave the site and from using a
licensed transfer station that may provide recycling credits and MIW/B/V participation?

All non-recyclable materials including painted concrete must ba disposed of at an open and operating
Subtitle D landfill. -

Will the loose tenant items such as furniture, beds, records, equipment and general rubbish be removed by
others prior o our work?
Yos

Can masonry materials be delivered to the on siie crushing operation to be used for fill {ref. pg. 9, 3.4, D)?
This would substantially contribute to the LEEDS objectives.
No

Is the centralized on site rock crushing operation {ref. pg. 9, 3.4, D.) to be provided by others?

Yes. However, the PBC will be modifying the bid form and asking bidders to provide an add alternate
bid to perform reck crushing operations for each building group within the construction limits of each
buikding group E, C, B and D.

The contractor is responsible for placing the crushed GA-6 materfal In the basements of the demolished
buildings (ref. pg. 9, 3.4, D.). The contractor is also required o provide addilionai material necessary ko
complete the Mling specified (ref, pg.9, 3.4, D, 1). How will the use of the on site crushed CA-6 material be
apportioned fo the Groups B, C, D and E contractors so that there is an equitable and proportional distribution
of the crushed material? _

Crushed material will be apportioned to each bullding group site based on the tonnage of material
defivered to the rock crushing operation from the building group.

Are the tunnels to remain {ref. pg.4, 1.1, A, 4} or be removed (Drwg A-002 General Noles 1 & 2)?
Tunnels within the construction limits of a buliding group are to be abated and all non-concrete
materials removed therefrom. Tunnels to remain per revised Drawings A-002 - A-008.

Please pravide a drawing showing the routes of the utilities that need to be maintained until 1/1110 for Building
6 (ref. pg. 7, 1.1,D, 8)7

Building & shall be assumed to function as a stand-alone building. The PBC will provide existing
utility drawings for reference only in an addendum to follow.

Does maintaining Building & utilities until 1/12/10 affact other building Groups besides Group E? Do utilities
serving building 6 originate or run through Groups B, C or D?
See response to Q7.

Book 1, page 18 states alternate deduct amounts of ${1,500,000.00) for Altemate #1 and $ (650,000.00) for
Alternale #2, These amounts are typicafly delermined by the contractor, Are these predetermined amounts
stated in error?

No. The deductive altemates in the amounts specified shail be exercised pursuant to Book 1, Section
IIL.T Canvassing of Bids. See revised Section HLT.

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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Q10,  Could you tell me what VBE and BEPD stand for? | am a Veteran owned small business and VBE sometimes
stand for that, If VBE stands for Veleran owned, wil there be opportunities for Veteran business on the
Michael Reese project?

A10:  See Clarification 1 and 2 on Addendum No. 2 to the Statement of Qualifications and Financlal
Condition for Michael Reese Hospital Demolition and Abatement Contractor Work Request for
Qualifications issued May 8, 2009,

Q11.  The Bid Form - Group E lists buikding 06 twice and building 09 & omitted. Please clarify.

A11.  The PBC will issue a revised Bid Form-Group E, dated June 30, 2009

Qi2. - Book 1, pages 19 and 20, Site Work Schedule lists unit prices for em numbers 1 30. These amounts are
typically determined by the contractor for their bid. Are these predetermined amounts stated in eror?

A12,  No. These are unit prices prescribed by the PBC for unknown conditions.

Q13 Wil the Rodent Conirol Service Coniractor hired by the PBC for Contract # 1489 provide an Affidavit of Pest
Control Inspection for each building as required by the City of Chicago to obtain a demoiition permit 2t no cost
to the contractor?

A13.  Yes,

Q14. Wil demolition elevations be provided in a separate drawing (ref. Book 3, pg. 4, 1.1, A, 2)?

A14.  Yes. Ses Addendum Drawings Demoiition Elevation Guide, Group C, by hbk Engineering dated June
30, 2009.

Q15.  Where on the Bid Form should the contractor provide & unit price for the remaval and extraction of pile
foundations (ref. Book 3, pg. 7, 1.1, 0, 7)?

A15.  Unlt Prics for pile removal is no longer required. Reference thereto is deleted from the revised bid
form and specification.

Q16.  Book 3, page 77, 1.5,A,1&2. Do not find subsurface investigation report in documents, please furnish.

A168.  Subsurface Investigation was provided on CD.

Q17.  Book 3, page 89 1.1 is contractor responsible only for repairs of damages it causes and maintenance, and is it
a correct assumption that fumishing of fence is by another PBC contractor?

A17.  Fumishing and installation of fence will be provided under separate contract. Contractor will be
required to maintain and repalr fence at Building Group.

Q18.  Book 1, pages 59460, tems 2&3 indicate limits of insurance subcontractors working for Contractor must
maintain, however the language of items 4, 5& 8 say Subcontractors performing work for Consultants, is
Consultants an error that shoukd be replaced with Contractor?

A18.  InBook 1, Exhibit #2 Insurance Requiremants, replace 2™ paragraph of items 4, 5, and 8 to read as:
Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

Q19. s all backflll to be gravel, stone or sand per Book 3 page 78 2.1,A or is clay and earth materials acceplable
per page 87 3.4 A which refers fo cohesive material?

A19.  No clays or cohesive materlals are permitted in backfill. Deiete the words “or cohesive” in Paragraph
3.4.A of Section 02318 - Acceptance of Backfill. Also see changes to 02300 Earthwork,

Q20. Please verify that rodent control and security is provided by PBC.,

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO, 2 DATE: Wednesday, July 1, 2009
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A20. Rodent Control will be provided by the PBC under Separate Contract. Security for the Campus
perimeter will be provided by the PBC under separate contract, however Contractor shall ba
responsible for security and safety within the construction limits of the Building Group.

Will the CR require a field office, and if so will it be required from each Contractor if 20nes are awarded to
muttiple contractors?
PBC will provide Its own field offices.

Q21

A2{

Q22.  For Contraclors eligible for award of only one building group: Should 5% Bid Deposit be based on the highest
buiding group bid submitted by the contractor?

A22.  Yes. 5% Bid Deposit should be based on building group bid by contractor with highest bid.
Adjustments will be made upon contract award.

Q23. s alifencing provided by PBC including silt fence?

A23. Yes. Fencing will be provided under separate contract by the PBC. Fencing will include silt fence per
detalls 6 and 7 on Shest A-100. Contractor will be responsible for maintaining construction and silt
fencing at lts Building Group. :

Q24.  The reportin the sample summary indicates that there is approximately 85,000 square feet of spray on
{fraproofing) in buildings 13/15 Klein/(unstader. Centractor has not found any spray on. Please clarify.

A24, Based upon previous inspection data, spray-on was noted to be locatad on the perimeter of the
building(s). Reports and sample summaries are provided for reference only. Contractoris
responsible for verifying all locations and quantities of materials for abatement.

Q25.  Will the bid date be extended for any reason?
A25. No.

LIST of A
Revised Bid Form Group B, dated June 30, 2009
Revised Bid Form Group C, dated June 30, 2009
Revised Bid Form Group D, dated June 30, 2009
Revised Bid Form Group E, dated June 30, 2009
Revised Bid Form ALTERNATES, dated June 30, 2009
Revised Site Work/Unit Price Schedule, dated June 30, 2009
Revised Acceptance of the Bid Form, dated June 30, 2009
Revised Article 13. Quality of Workmanship, Materials and Equipment, dated June 30, 2009
Revised Article 14. Testing and Inspection, dated June 30, 2009
Revised Architectural Drawings:
Cover Sheet, Sheets A-001 to A-008 and A-100, Dated June 30, 2009
Issued for Addendum 2, by Nia Architects
New Drawings:
Demolition Elav ation Guide, Building Group B, Dated June 30, 2009 by hbk Engineering
Demolition Elevation Guide, Building Group C, Dated June 30, 2009 by hbk Engineering
- Demolition Elevation Guide, Buikding Group D, Dated June 30, 2008 by hbk Engineering
Demolition Elevation Guide, Bulding Group E, Dated June 30, 2008 by hbk Engineering
New Reference Only Drawings:
Michael Reese Hospital Utility Information {Disk 1 of 1) FOR INFORMATION ONLY
Michasl Rease Hospital Various Existing Bullding Drawings (Disk 1 of 1) FOR INFORMATION ONLY

END OF ADDENDUM NO. 2

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1490

BID FORM ~ GROUP B {Includes buildings # 03/03a; and 23 and UST # | and # H})
(Bidder must submit a Lump Sum bid for each building {(including UST if applicable). Total Base
Bid for Group B Is the total of the Lump Sums for each bullding and UST.)

Accepted by the
Commission
Building #03/03A & USTIl | $ [lves [CIno
Bullding # 23 & UST | $ [lves [[]no
Building #18 DO NOT BID/NOT IN CONTRACT

' Total Base Bid for Group B
Accepted by the
Commission

TOTAL BASEBID $

Group B Add Alternate: Accepted by the
Provide Rock Crushing Commission
Operation within Group 8

Contract Limits s [ves [no
AWARD CRITERIA FIGURE

(See Section V. Proposal Support Document, line 24 of Award Criteria Figure):
$

Revised Bid Form Group B, dated June 30, 2009

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director

ADDENDUM NO. 2 DATE: Wednesday, July 1, 2009
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PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1490

BID FORM — GROUP C {includes Buildings # 07; 08; 20 and 25 and UST Iii)

Total Base Bid for Group €
Accepted by the Commission
| Iyes | INO

Buildings # 07; 08; 20 and 25 and UST # Il

Group C Add
- | Alternate:
Provide Rock Crushing Accepted by the
Operation within Commission
| Group € Contract
Limits S _i[Oves [no
- AWARD CRITERIA FIGURE
(Ses Section V. Proposal Support Document, line 24 of Award Criteria Figure):
£
Revised Bid Form Group C, dated June 30, 2009
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUM NO. 2 DATE: Wednesday, July 1, 2009
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BID FORM — GROUP D {includas buildings: 10; 17; 26; 27; and 28 and UST # IV & V)
{Bidder must submit a Lumg Sum bid for each bullding (including UST removal i applicabla). Total
Base Bid for Group D is the total of the Lump Sums for sach building and UST.)

Accepted by the
: Commission
JGROUPD
i Bullding # 10 3 | []ves [Ino
; ;
| ] |
| Bullding # 17 8. UST #V_ | $ | Clves [(Ino
| Building # 26 $  [lves [INo
1 i
!
| Building #27 & UST#IV | $ | [Jves [INo
I ‘
!
f ‘
! Building # 28 '
Total Base Bid for Group D
Accepted by the
Commission
L — _____ [ INO |
Group D Add Alternate: Accepted by the
Pravide Rock Crushing Commission
Operation within Group D
Contract Limits S_ [Ives [ ]no
AWARD CRITERIA FIGURE

(See Section V. Proposal Support Document, line 24 of Award Criteria Figure):
$

Revised Bid Form Group D, dated June 30, 2009

Mayor Richard M. Daley, Chaiman Erin Lavin Cabonargi, Executive Director
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PUBLIC BUILDING COMMISSION OF CHICAGO
ADDENDUM NO. 2 to CONTRACT NO. 1490

BID FORM — GROUP E {includes bulldings 02; 04; 05; 06; 09; 11; 12; 13; 14; 15; 16; and 21
and UST # VI, Vi, Vit & IX)

Total Base Bid for Group E
Accepted by the Commission
[ Iyes | |NO

Buildings# 02; 04; 05; 06; 09; 11; 12; 13; 14; 15; 16; and 21;
and UST# W, VIE, VIIE & IX

Group E Add Alternate: Accepted by the
Provide Rock Crushing Commission
Operation within Group

€ Contract Limits $ [Jves  [Ino
AWARD CRITERIA FIGURE

(See Section V. Proposal Support Document, line 24 of Award Criteria Figure):

$

Revised Bid Form Group E, dated June 30, 2009

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargl, Executive Director
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ADDENDUM NO. 2 to CONTRACT NO. 1490

ALTERNATES:
Accepted by the
mission Atternate Description Unit Atternate Deduct
Yes No
[0 [0 {Deductive Altemate #1: | Eaxch §( )
' Asbestos Abatement - Removal and disposal of interior
| boller materials. Unit rate per boiler.
3 [ [ Deductive Alternate #2: | Each $( )
. Asbeslos Abatement - Removal and disposal of interior
: boiler stack materials. Unit rate per stack.
O [ | Deductive Aternate #3: Each ${( )

Asbestos Abatement — Removal and disposal of interior
incinerator materials. Uni rate per incinerator

[0 3 1 Deductive Alternate #4: Each §( )

Asbestos Abatement - Elevator Cabs & Equipment and
Elevalor Doors. Unit rate per elevator.

[0 [ ['Deductive Alternate #5: Each ${ )

Hazardous Materials Management - Removal and disposal
of interior soot and ash {disposed of as hazardous waste)
from interior boller stacks. Unit rate per boiler stack.

[ [ | Deductive Allernate #6: Each $( )

Hazardous Materials Management - Removal and disposal
of interior soot and ash (disposed of as hazardous waste)
from incinerators. Unft rate per incinerator.

[1 [O [ Deductive Aternate # 7 -Delete Building #2 from Scopeof | Lump  $(1,500,000.00)

Work for Group E. Sum  PBC Prescribed
Deductive Altemate
] [ |Deductive Altemate # 8A: Radioaciive Waste: Handle, stors, | CuFt.  ${ )

ramove and disposs of radioactive waste not identified in
Contract Documents — bulk disposal
0 [ [ Deductive Alternate #88 Radioactive Waste: Handle, store, | Cu.Yd. ${ )
remove and dispose of radioactive waste not identified in
Contract Documents — bulk disposal

e ————

SURETY: Please speciy full legal name and addrass of Surety.

Revised Bid Form ALTERNATES, dated June 30, 2009

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Direclor
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PUBLIC BUILDING COMMISSION OF CHICAGO

ADDENDUM NQ. 2 fo CONTRACT NO. 1490

SITE WORK/UNIT PRICE SCHEDULE

Descrptonof Work

Unit{s)

Lnit Price

Loading, transportation and disposal of stockpiled
contaminated soit

Tons

$35.00 |

Excavation, loading, transportation and disposal of
contaminated soil

Tons

$45.00

Loading, transportation and disposal of stackpiled un-suitable
soil

Tons

$35.00

Excavation, loading, transportation and disposal of in-place
un-stitable soil

Tons

$45.00

Load, place and compact on-site fill material from stockpile

Cubic Yards

$8.00

Demolition, removal, ransportation and disposal of
underground concrets fookings and remnants.

Cubic Yards

$30.00

UST Removal {Tank < 2500 gal capacity), including any 1
drum of sludge, all fluids within the tank, excavation,
transportation and disposal of contaminated soil to 2 feet on
sach side of actual tank dimensions, 2 feet below tank and
associated backfill to meet existing grade.

Each

$11,500.00

UST Removal (Tenk 2,501-5,000 gal capacity), including any
1 drum ol siudge, all fluids within the tank, excavation,
transporistion and disposal of contaminated soll o 2 feet on

| each side of actual tank dimensions, 2 fest below tank and

associated backiill to meet existing grade.

$16,750.00

UST Removal {tank of 5,000-7,500 gal capacity), including
any 1 drum of shudge, al fiuids within the tank, excavation,
fransportation and disposal of contaminated soll to 2 feet on
each side of actual tank dimensions, 2 feet below tank and
associated backEl to meet existing grade.

$25,000.00

10

UST Remaoval (tank of 7,500-10,000 gal capacity), including
any 1 drum of sludge, all fiuids within the tank, excavation,
iransporiation and disposal of contaminated soil to 2 feet on
each side of actual tank dimensions, 2 feet below tank and
associated backill io meet existing grade.

Each

$28,500.00

1"

UST Removal (Tank of > 10,000 gat capacity), including any 1
drum of sludge, all fluids within the tank, excavation,
transportation and disposal of contaminated soil to 2 feet on
each side of actual tank dimensions, 2 feet below tank and

-associated backfilkl to meet existing grade.

$37,000.00

12

UST tank sludge removal and disposat (55-gallon drum)

Drums

$350.00

13

Bulk UST pump out (Liquids}

Gallons

$0.60

14

Medical Waste: Handle, remove and dispose of medical waste
not identified in Contract Documents (30 Gallon Drum)

Drums

$250.00

Mayor Richard M. Daley, Chairman
ADDENDUM NO. 2

Erin Lavin Cabonargi, Executive Director
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15 | Laboratory Chemicals: Handle, store, remove and disposs of Drums $450.00
Chemicals not identified in Confract Bocuments
55 Gallon Drum)
16 | Fumish, place and compact base material CA-1 Ton $20.00
17 | Load, place and compact on-site base material CA-1 Cubic Yards 512.00
18| Fumish, place and compact aggregale material CA-6 Ton $18.00
| 19 | Excavate, piace and compact on-site aggregate materiai CA- | Cubic Yards $13.00
| 6
20 | Fumish, place and compact drainage material CA-7 Ton $21.00
21 | Excavate, place and compact on-site drainage material CA-7 | Cubic Yands $12.00
22 | Furnish and piace geotexdile fiter fabric Squere Yard $7.00
23| Street restoration per CDOT - 1-1/2 inch Asphalt Binder Square Yard . §165.00
Coarsa and 1-1/2 inch Asphalt Surface Coarse. Less than 100
Square Yards
24 | Street restoration per CDOT - 8-Inch PCC Base Course, 1- Square Yard $220.00
112 inch Asphalt Binder Coarse and 1-1/2 Inch Asphalt
Surface Coarse. Less than 100 Square Yands.
_Notes:
1. All work associated with the above Site Work/Unit Price Schedule shall be approved in wiiting by the
Authorized Comimission representative prior to proceeding.
2. Authorized Additional Excavation and replacement malerial wil be paid for in accordance with the above
Site Work/Unit Prica Schedule.
3. The Unit Prices in this Site Work/Unit Price Schedule include ail overhead and profit.
4. - Unit Prices in this schedule will apply only to unknown, unideniified or additional work required by the
Commission nof identified in the Construction Documents,
5. The provisions of the Drawings and Specifications shall sirictly govem the handling of on-site soil
materiale and backfil.
Revised Site Work/Unit Price Schedule, dafed June 30, 2009
Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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B. Acceptance of the Bid

IN WITNESS WHERECF, the parties herato have caused this instrument 1o be executed in three (3) original counterparts

the day and yaar first above written.

. PUBLIC BUILDING COMMISSION OF CHICAGO

By:
Executive Director
CONTRACTING PARTY

{Print or type names undemeath ail signatures)

Contractor Name
An | Corporation

By

ATTEST:
By

Title of Signatory

CORPORATE SEAL

NOTARY PUBLIC
County of State of
Subscribed and swom o before me on this

Notary Public Signature
Commission Expires:

CITY OF CHICAGQ,
A municipal corporaticn
By:

Acting Commissioner

CHICAGO 2016,
An lllinois not-for-profit corporation

' Budget Director,

Office of Budget and Management

" President

Revlséd Acceptance of the Bld Form, dated June 30, 2009

Mayof Richard M. Daley, Chairman
ADDENDUM NO. 2

Erin Lavin Cabonargi, Executive Director

DATE: Wednesday, July 1, 2009
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ARTICLE 13. QUALITY OF WORKMANSHIP, MATERIALS, AND EQUIPMENT

Section 13.01  Standard of Performance
In eddition to performing the Work in full compliance with the Contract Documents, the Contractor will perform, or cause to be
performed, all Work required of it under the terms and conditions of this Contract with thet degree of skil, care, and diligence

normally sxercised by qualified and experienced demolition coniractors in performing work in projects of a scope and magnitude
comparable to the Project.

Section 13.03  Labor, Materials and Equipment
1. Al labor will be performed by workers skilled in their respective trades.

2 Any Work, materials or equipment which does not conform 1o these requirements or the standards set forth in the Confract
Documents may be disapproved and rejected by the Architect or Commission.

3 The Contractor will keep proper inventories, provide adequate protection against the weather, and maintain securily
maasures against thefkt and vandakism.

4 The Site will niat be ulilized for the storage of vehicles, matesials, equipment, or fixiures not intended for this Project,

5. The Contractor will review any spacified construction or demeiiion procedures {ncluding those recommended by any
subconfraciors). The Contractor wili advise the Architect and Commisslon Representative in writing 7 Days prior 10

commencing Work, on ltems affected: : .

a if any specified procadure devistes from good construction practice;

b. if there are any objections which the Contractor may have to any specified procedure.

Section 13.04  Source of Materials

Contractor will nofify the Commission Representative in writing as soon as possible afier the Contract has been awarded, but not
less than 3 weeks prior to the need for inspection and testing of the source {or sources) from which Contractor expects ta oblain the
various construction materials. The source of supply of each materiale used will be approved by the Commission before delivery is
commenced. If sources previously approved are found to be unacceptable at any time and fail to produce materials satisfactory o
the Commission, tha Conitractor will furnish materials from other approved sources.

Section 13.08  NOT USED

Section 13.07  NOT USED

Section 13.08  Correction of Work Before Final Payment

1. Wnen Work is rejected by the Commission as falling ta conform to the Contract Documents, the Contracior must promptly
re-execute such Work in accordance with the Contract Documents and without expense to the Commission. Contractos will
also bear the expense of making good all work of other contractors destroyed or damaged by such re-execution.

2. If the Contractor does not re-execute such rejected Work within a reasonable time, as deterrmined by wnitten notice of the
Commission, the Commission may, a the expense of the Contractor, re-execute such rejected Work as the Commission

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
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sees fit. if the Contractor does not pay the cost and expenses of such re-execution within 10 Days, the Commissian may
deduct all such costs and expenses from any monies due the Contractor.

3. If the Work deviates from the requirements of the Contract Documents, the Contractor will be responsible for all resulting
damages. A claim by the Contractor thet performing the Work without deviation from what is required by the Contract
Documents would also have caused or resutied in damages witl not be avallable to the Contractor as a defense or a claim io
reduce the Contractor's iisbility. This provision does not limit the other rights of the Commission or Architect or other
obligations of the Contractor.

4, When the Commission requires additional services from lis Architect because of defective Work, neglect, failure,
deficiencies, or default by the Contractor, the Archilact's compansation for such services are payable by the Confractor.
The Architect’s invoice, as approved by the Commission, along with other costs, damages, and Rabilities incurmed by the
Commission and/or the Architect, may, in the Commission's sale discretion be the basis for decreasing the Contract Price
by Change Order in order for the Commission fo recover the cost of additional services from the Architect.

Section 13.08  Correction of Work after Final Payment

The final acceptance of the Projsct, final payment, or any provision in the Contract Documents does not relieve the
Contractor of responsibility for faulty materdals or workmanship. Unless otherwise specified, the Contractor will remedy any
tisfects and pay for any damage to other Work resulting therefrom. The Commission will give timely written nofice of such
defects.

Section 13.10  NOT USED
END OF ARTICLE 13.

Revised Article 13. Quality of Workmanship, Materials and Equipment, dated June 30, 2009

Mayor Richard M. Daley, Chairman Erin Lavin Cabonargi, Executive Director
ADDENDUMNO. 2 . 23024 DATE: Wednesday, July 1, 2009
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ARTICLE 14. TESTING AND INSPECTION
Section 1401  Inspection of Work

1. The Commission, the Architect, the Commission Representative, and all consultants of the Commission reteined o do
tasting, monitoring or inspection, will at all times have access to the Work wherever and whenever it is in process. The
Contractor must provide proper and safe facilities for access and inspection, _

2 The Contractor will cooperate with inspecting agencies and provide appropriale accass. If the inspection is made by an
authority other than the Architect or Commissian, the Contractor willinform the Architect and Commission Representative in
writing of the date fixed for such inspection nic less than 3 business days prior to such dale.

3 If the specifications, the Architect’s Instructions, laws, ordinances or any public authority require any Work to be specifically
tested or approved, the Contractor will give the Commission Representative no less than 3 business days written notice of
the Work's readiness for inspection by the Architect, Required certificates of inspection must be secured by the Contractor.
Inspections by the Architect will be promptly made, and where practicable, at the source of supply. When such fests and
inspections indicate noncompiiance of the Work with requirements of the Contract Documents, and the Architect's services
are required for additional reviews or inspections of the Work, the Coniract Price may be decreased by a Change Orderin
the amount of the Architect's invoice approved by the Commission as compensation for the Architect's additional services.

4 The Contractor will piace its fleld enginesring force at the Commission Representative's disposal for eld checking during
~ any inspection period.

5, The Architectis not authorized o meke any changes or modifications in the Contract Documents, & direct the performance
of additional Work, or to waive the performance by the Contractor of any requirements of the Contract Documents.  Any
changas 1o the Work will be in accordance with the provisions of Article 17. “Changes in the Work.”

6. Prior to commencement of demolition of structure when abatement activities have been completed, Contractor shall nofify

Commission Represantative and provide suffiient time for Commission Representative or its consultant to review condition
of building prior to commencing structural demolition.

Section 14.02  ASTM Standards
Unless otherwise provided, all materials will be sampled and tested in accordance with the latest published standards and methods
of the American Society for Testing and Matesials (ASTM) and any revisions thereof. If there are no ASTM standards that apply,

applicable standard methads of other recognized standardizing agencles will be used. Contractor must prowide the name and
quaiifications of any such standardizing agency to the Commission or its authorized representative for review and approval.

Section 1403  NOT USED
END OF ARTICLE 14.

Revised Arficke 14. Testing and Inspsction, dated June 30, 2009

Mayor Richard M. Daley, Chalrman Erin Lavin Cabonargi, Executive Director
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ADDENDUM NO. 3 to CONTRACT NO. 1480

For
MICHAEL REESE HOSPITAL CAMPUS
DEMOLITION AND ABATEMENT
PROQJECT #04100

DATE: Tuesday, July 7, 2009

NOTICE OF CHANGES IN CONTRACT DOCUMENTS

The following changes are hereby made in the Contract Documents:
CHANGES TO K 3: Technical Specifications

Change 1: Table of Contents
Page 2: Delete References fo Section 02122 - Tree Protection and Trimming in their entirety.

Change 2: Section 02061 ~ Building Demolition
Paragraph 1.1.D.1:
Add the following new subparagraph:
1.1.D.1.a: Contractor shall provide photographic identification badges for each individual employee
of Contractor and any of its subcontractors of any tier working on site. Each identification badge shall
include the individual's name, photograph, employer and a unique badge number. Contractor shall
also provide identification badges or markers with unique numbers for each of Contractor's or any of
its subcontractor's vehicles or equipment that will be parked or used on site. Together the
individuals, vehicles and equipment shall be called the Access List. Contractor shall provide a
current Access List to the Commission each week and shall maintain and update the list as required
by the Commission and as new or different employees or equipment are brought on site.

Change 3. Section 02122 - Tree Protection and Trimming
Delete Section 02122 in its entirety.

CHANGES TO DRAWINGS:  Michael Reese Hospital Demolition and Abatement prepared by NIA
Architects. Inc. and Camow Conibear & Associates, dated 06/12/2009.

Changed4:  Sheet A-100
Delete Detail 1 on Sheet A-100.

END OF ADDENDUM NO. 3

Mayor Richard M. Daley, Chaiman Erin Lavin Cabonargi, Executive Director
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ACORD. CERTIFICATE OF LIABILITY INSURANCE l 071612000

PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
Mackey Tomn O O T e
Mesirow Insurance Services, Inc. ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW,
350 N. Clark Stroet 0 - .
Chicago, Il. 60654 } {1' q INSURERS AFFORDING COVERAGE NAIKC #
INSURED wsURer 4: Lexington Inaurance Company

Heneghan Wrecking & Excavating Company wourerE: Arch Spaciatty Insurance Co.

1321 West Concord Place INSURER C: Nat'l Union Fire Ins Go of Pitt

Chicago, Il 60622-1507 NsURERD: United States Fire Insurance

INSURER E:

COVERAGES

THE POLICIES OF IMSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHETANDING
ANY REQURREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE I88UED OR

MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREM 18 SURJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAI

M TVRE OF INBURANCE | POLICY NUMBER POLIGY SR ECTIVE [PULKaY TR Ion LIS
A GEHERAL LIARILITY 0739786 81708 0817109 EACH OCCURRENCE $1,000,000
X | COMMERCIAL GENERAL LIMBILITY Mé?ﬁm&m__
CLAIMS MADE OCCLR MED EXP (Any ong persory | $5,000
| PERSONAL £ ADV INWRY  |31,000.000
| GENERAL AGGREGATE 52,000,000
GENL AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMPOP A6G | 32,000,000
| poucy [ X 5 I Jece
D | ANTOMOBILE LIABRITY 1337264487 03H17/08 0817108 COMBINED SINGLELIMIT
X | v aumo (En nccident) $1,000,000
| AL ownED AUTOS SODILY INJURY
| ]schepuep autos (Par parson} $
X | wren sutos BODILY INURY s
[X_| won-owmED AuTos (Praw accidar)
- PROPERTY DAMAGE $
(Per accidant)
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | $
:‘ ANY AUTO : OTHERTHAN ~ EAACCIS
ALITO ORLY: GG | %
B EXCESSARMRSLLA LIABILITY ULP002287101 08M 7108 08/17/09 EACH OCCURRENCE £10.000000 |
E OCCUR I:' CLAIMS MADE AGGREGATE . 110,000,000
s
CEDUGTELE 3
X | rerevmon 510,000 1 |
C | WORKERS COMPENSATION AND WC7187633 04/17/00 41710 [x | Wesian | |ow
mﬁﬁﬁm . | E-L EACH ACCIDENT 31,000,000
OFFICERMEMBER EXCLUDED? EL, DISEASE - EA BMpLOvEE] 31,000,000
;ﬁ" E&Wmm EL DISEASE - POLICY LIMIT Is1,000,l|00
GTHER
A |Pollution Liab. CPO1952556 08/1708 08/17/109 $5,000,000 Aggregate

DESCRIPTION OF OPERATIONS / LOGATIONS / VEHRCLER ! EXCLUMONS ADDED BY ENDORFEMENT [ SPECIAL PROVISIONS

Project: Michaal Reess Hosplial. The Public Buliding Commisslon of Chicago, Chicago 2016, and the City of
Chicago are Hsted as Additional insureds on a primary, non-contributory basis, as thelr interests may

appaear, per written contract. A Walver of subrogation applies to Automobile, General Liabllity, and Workers [ Q@\Oﬂ

Compensation. \
CERTIFICATE HOLDER CANCELLATION '
SHOULD ANY OF THE ABGVE DESCRIBED POLICIES GE CANCELLED BEFORE THE EXPIRATION
Public Building Commission DATE THEREOF, THE I3JUING INIURER WILL ENDEAVOR TONAIL __3{] . DAYE WRITTEN
of Chicago _ HOTICE TO THE CERTIFIGATE HOLDER MAMED TO THE LEFT, BUT FAILURE TO DO K0 SHALL
50 W. Washington, Room 200 IMPORE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE NSURER, 7S AGENTS ORt

Chicago, IL. 60602

ACORD 25 (2001/08) 1 of 2 #S593652/M574400 @ ACORD CORPORATION 1988




IMPORTANT

If the certificate holderis an ADDITIONAL INSURED, the policy(ies) must be endorsed. A stalement
on this coertificate doea not confer rights to the certificate holder in lieu of such endorsement(s).

if SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may
require an endorsement. A statement on this certificate does not confer rights to the certificate
holder In lisu of such endorsement(s).

DISCLAIMER

The Certificate of Insurance on the reverse side of this form does not constitute a contract between
the issuing Insurer(s), authorized representative or producer, and the certificate holder, nor does it
affimatively or negatively amend, extend or alter the coverage afforded by tha policias ksted thereon.
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