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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No.1541
ROSENBLUM PARK DEVELOPMENT

INTRODUCTION

Thank you for your interest in bidding on this project, which is being undertaken by the Public Buiding
Commission of Chicago. The Public Building Commission of Chicago (hereafter, the PBC, or Commission) is a
municipal corporation with a stataiory mandale fo procurs and award confracts for the construction of public
buildings in the City of Chicago, and to oversee te construction of those public buildings until they are tmed
over to the user agency thal wil own and operate each new facilty.

This is the first page of text of Book 1, which along with Book 2, Book 2A, Book 3, and the project drawings,
comprise the PBC's construction contract. The balance of this Baok 1 provides a brief description of the project,
instructions for completing and submitting your bid, the bid pages, and the forms which must accompany your bid,
Book 2 is the Slandard Terms and Conditions of the confract. Book 2A Is the Standard Terms and Conditions
Procedures Manual, Book 3 is the Technical Spacifications for the work to be performed on this project. The
PBC's architect or engineer for the project will provide the drawlngs and other documents that may be necessary
for you fo bid on andfor perform the work. Each of the Bocks, along with the drawings and any other documents
prepared by the PBC, its architect or engineer, are Contract Docusnents. Collectively, the Contract Documents
comprise the Contract. The Confracl Documents are defined in Section 1 of Book 2, Standard Terms and
Candilions.

PROJECT INFORMATION

A. General Information

i. Bids will be received by lhe Public Building Commission of Chicago for the following Project in
accordance with the Contract Documents set forth below:

ROSENBLUM PARK DEVELOPMENT
1911 EAST 75" STREET
PARK DEVELOPMENT & EXPANSION
PROJECT #05410

Bidders must be pre-qualified by the PBC to hid on this Project.

2 General Description of Scope of Work:

2 As further described In the defalled specificalions and drawings, the Rosenblum Park
Development projact invalves the renovation and expansion of an exisling park. This includes
an arfificisd turf soccer/foolball feld and baseball diamond, a new sod ball diamond, the
renavation of an existing ball diamond, two baskethall courts, two fennis courts, and a new
playground. Landssaping improvements Include sod throughout, new gravel paths with
lighting, new trees, bike racks, and benches. South Constance Avenue will be parfially
vacaled 1o link the main park to the new area to the northwast,

b This descripfion of Work 18 infended fo be general in nature and is neither a complete
description nor a limitalion of the Work fo be performed.

3 Construction Budget: $4,500,000.00 (excluding Allowances and Commisgion's Conlingency
Funds}. .

User Agency: Chicago Public Schools
Project is located in Ward: 8%

For purposes of the project community hiring requirement "Residents of the profect community’
shall mean persons domiclled within the South Shore Community Arsa as designated on Exhibité 3
Community Area Map.

MARCH 2011 REV 1.0 3




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

7. Requests for informalion: send to Public Building Commission of Chicago, Atln: Janice Meeks,
Manager of Procurement by (ematl) janicomeeks@citvofchicago,org of (fax) 312-744-3572

8. Contract Documents Avallable at:  The Blue Print Shoppe, 5130 N. Eiston Avenue, Chicago, 1L,
telaphone: 773-545-0308 .

9, Onfine Conlract Documents Avallable af: hitp:/www.biueprinishoppe.comfprivate.php

10, Pre-Bid Mesting Dale, Time, and Location: Tuesday, February 1, 2012 at 10:00AM in the 2%
Floor Board Room, Richard J. Daley Center, 50 West Washingtan Street, Chicago, IL 60602

1. *Mandatory Technical Review Meeting for invited Pre-qualified Bidders: Tuesday, February 21,
2012 at TH:00AM, in the 2 Floor Board Room. An authorized representative of each prequalified
bidder must be present and must sign the Technical Review Meeting attendance sheet no later
than 15 minutes after the scheduled start of the meeting, Prequalified frms that do not sign-in by
11:16AM will not he permitted to bid.

*NOTE: Only Pre-qualified Bidders who atlend the Technical Review will be eligible to bid,
12, Bid Opening Date and Time: Tuesday, Match 6, 2012 &t 11:00AM
13, Amountof Bid Deposit: 5% amount of bid
14 Amountof Commission's Confingency Fund: $100,000.60
16.  Document Deposit: NfA
16, Costfor Addltional Documents {per sef): At the Contraclor's own expense.
17. MBEMBE Contract Goals:  24% MBE and 4% WBE
18.  Sourceof Funding: CHy of Chicago

B. Time of Completion ‘
Substantial Completion of the Work must be achieved not later than Octeber 12, 2012.

€. Commission's Contingency Fund
1. The Commission’s Contingency Fund for this project is; $100,000.00

2, The Commission has established this Confingency Fund for the exclusive use of the Commission,
at the Commission's sole discretion. The Commission's Contingency Fund sum shall be included
as an allowance in the Base Bid. In the event that any or al of the Contingency Fund remains
unused at the completion of the Work, the Commission will issue a deductive Change Order so that
any such unused porion of the Contingency Fund shall remain with the PBC.

B. Copies of Drawings and Specifications Furnished
The Commission will furnish to the Contractor one (1} hard copy set of Drawings and Specifications
for the execution of the Work. The Conbracler is responsible for obtaining additional coples at its
own cost,

E. Liquidated Bamages
1. The Conlractor aprees that the Work must be execuled regularly and diligently to ensure
completion within the time specified in Paragraph B above. The Confractor and the Commission
understand and agree that the time for the completion of the Work described herein is reasonablg
time. ¥ the Contractor neglects, fails or refuses fo complete the Work within the time spacified, or
any proper sxlension granted by the Commission, then the Contractor and its surety do hereby
agree {0 pay 1o the Commission the amount of:

MARCH 2011 REV 1.0 4
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F. Prevailing
1.

PUBLIC BUILDING CONMISSION OF CHICAGO
Confract No.1541
ROSENBLUM PARK DEVELOPMENT

Substantial Completion of Project $500.00 per Day

not as a penally but as liguidated damages for the breach of contract accurring each and every
Day that the Contractor after the fima stipulated in the Contract for completing the Work.

The Commission may recover liquidated damages by deducting the amount out of any monjes due
or that may become due fhe Contraclor. tiquidated damages, i any, will be calcwiated on
compietion of the Work and submission of the Contractor's final pay request.

Substantial Completion of the Work is defined in Book 2, Section 1.01.30.

Wage Rates

Not less than the prevailing rate of wages as determined by the illinois Department of Labor shall
be paid to alf laborers, workers and mechanics performing work under this contract. Prevalling
wage rales in effect at the time of issuance of these Contract Documents are attached to Bogk 1 as
Exhibit 1. One resource for determining the current prevallfng wage rate is the Intemnet site
wwv.state.il.us/agencyfidolCicountym.him maintained by the State of liinois Depariment of
labor,

MARCH 2031 REV 1.0 &
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PUBLIC BUILDING COMMISSION QF CHICAGO
Contract No, 1541
ROSENBLUM PARK DEVELOPMENT

i, (NSTRUCTIONS FOR BIDDERS
A, Examination of Documents By Bidder

The Bidder shall, before submiiting its bid, carefully examine all Contract Documents, including but not
timiited (o, the Project Information, Instructions o Bidders, and Execution Documents (Bock 1); Standard
Terms and Conditions (Book 2); Standard Terms and Conditions Procedures Manual {8cok 2A) Technical
Specifications {Book 3); plans; drawings; Addenda (if any): and bonds. The Bidder will be rasponsible for
all errors in its bid resulling from failure or neglect to comply with these instructions.

B. Interpretations of Addenda-

The Commission will not furnish oral interpretations of Contract Documents, before or subsequent to the
award of a contract, ¥ an interpretation is desired by a prospective Bidder, the interpretation should be
requested in a letter addressed to the PBC, atfm: Janice Meeks, Manager of Procurement by email
|anicemesks@cityofchicago.org, or by fax 312-744-3572.  Every interpretation or revision wifl be in the
form of an addendum to the Contract Documents and, when issued, will be on file in the office of the
Commission, Although alt addenda will be faxed, e-mailed, or mailed lo each Ridder obtalning Contract
Documents, it shall be the Bidder's responsibility fo inquire as to the addenda issued, All such addenda
shall become part of the Contract and atiached thereto. The Bidder's failure to acknowledge in wiiting any
jssued addenda on the Contractor's Bid page, Section IV. A. (Proposal and Execution Documents-
Contractor's Bid), shall result in the Commission finding the bid non-responsive and rejecting the bid. The
Comission shail not aliow any Bidder to acknowledge any such addenda, in writing or orally, after Ridder
has submitted its bid {0 the Commission.

C. Inspection of Site

Bidder shail inspect the Site to become familiar with the conditions relating fo the Work to be performed,
the faciliies involved, and te difficilties and restictions attending the performance of this Contract
Failure of the Bidder to visit the Site shall not relieve or alier the Bidder's responsibility for completing fhe
Work as required by the Cantract Documents,

D. Pre-Qualification of Bidders

t. Unless otherwise indicated in Part il *Project Information,” the Commission has previously issued
Request for Qualiiications (RFQ) to approve tho qualifications of firms to perfomm work on the
Profect. Responses fo the RFQ were evaluated by the Commission on the basis of the criteria set
forth in the RFQ. Nofice of pre-qualification has been provided by the Cormission to a1 firms "pre-
qualified,” and only firms that have received notificaion of pre-qualification are efigible to bid on this
Contract, Pre-qualified firms are gligible to bid either as the endlly that was pre-qualified or as a
joint venture with another firm, provided that the pre-qualified firm has a controlfing inlerest in the
joint venture.

2. The Commission reserves the right o take such steps as it deems nacessary o defermine the
contimuing qualifications of the Bidder to adequately perform the raquirements of the Contract, and
the Bidder shall fumish fo the Commission alf information and data requested for this purpose.
Fallure of the Bidder to cooparate with the Commission in its investigation or submil any additional
documens requested by the Commission shall be grounds for disqualiication.

E. Evidence of Continuing Qualifications of Bidder

1. The Commission reserves the rAght to refuse to award a Contract to any person, firm, o
corporation that is in arrears or is in default fo the Commission upon any debt or contract, or that is
a defaulter, as surety of otherwise, upon any obligafion to the Commission, or had failed to perform
fasthfully any previous confract with the Commission, or any of the User Agencies on whose behalf
the PBC construcs public buildings.

MARCH 2011 REV 1.0 B
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PUBLIC BUH.DING COMMISSION OF CHICAGQ
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

The Bidder, if requested, must present within a reasonable time, as deterrtined by the -
Commission, svidence salisfactory to the Commission of performance ability and possession of
necessary facilifies, pecuniary resources, and adequate insurance to comply with the terms of
these specifications and Contract Documents.

F. Preparation of Bid

1.

Two {2) copies of Project Information, Instructions, and Execufion Documents (Book 1) shall be
prepared with original signatures and notarizations wherever required.

All bids must be prepared on forms supplied by the Commission and shall be subject to all
requirements of the Conlract Documents. Unless otherwise stated, alt biank spaces on the bid
page or pages, applicable to the subject spedification, should be correctly filled in. All bids must be
regutar [n every respect and no inferfinsations, excisions or special conditions shall be made by the
Bidder.

The Bidder's name, address, lefephone and f2x number should be clearly written on the front cover
of each of the coples of Book 1 submitted.

When required by the Conlract Documents, the Bidder may atlach supporting documentalion or
additiona information to the back of the form to which il refers.

The Commission may consider as inegular, and ai [is option rejact, any bid on which there is an
afteration of or departure from the bid form herelo attached.

The Bid Documents shall include the following:

a. Contractor's Bid Form

h. Bid Guaraniee

¢. Basis of Award (Award Criteria}

d.  UnitPrices

e, Affidavit of Non-collusion

f. Schedule B - Joint Venture Affidavit with supporting documentation (if applicable}
g Schedule D Affidavit of General Contraclor Regarding MBEWBE Paricipation
h. Schedule E - Reguest for Walver from MBE/WBE Participation {if applicable)

i Affidavit of Uncompleted Work

The apparent low Bidder is required to submit a fully executed Disclosure of Retained Parlics
within five (5) days after bid opening.

MARCH 2011 REV 1.0 7
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1541
ROSENBLUM PARK DEVELOPMENT

G. Bid Deposit:

1. The Bid must be accompanied by a "Bid Deposil® in the amount set forth in Part LA, *General
Project Information” to ensure:

a.  Non-withdrawal of the bid after date and time of opening.

b.  The fumishing of the Performance and Payment Bond anc evidence of he required insurance
covesage by the successful Bidder as required by the Contract Documents.

2. The guarantee shall be made by bid bond, cerlified check or cashier's check payable lo the order
of the Public Buitding Commission of Chicago, No bid wilt be considered unless it is accompanied
by the required guarantee. Cash deposits will not be accepted.

3. The bid bonds, cerfified checks, o cashler's chacks of unsuccessiut Bidders will be returned as
soon as practicable after the opening of the bids; however, the deposils of the threa (3) lowest
Bidders shall be retained uniil the Commission awards the Contract to one of hem, or for any
reason rejects afl bids.

H. Bidder's Execution of Bid

1. The Bidder must execute the Bid in two (2) original counterparis.

2. Bicis must be submilted with originat signatures in the space provided on the appropriate Part LB,
"Acceplance of the Bid." Bids not property signed shall be rajected.

3. If Bidder is a corporafion, the President and Secretary mwst execute the bid. In the event that this
bid is executed by other than the President, altach hereto a cerlified copy of that section of the
Corporate By-Laws or ather authorization by the Corporation that permits the person to execite the
offer for said corporalion,

4, If Bidder is a parmership, all partners must execute the bid, unless one partner has been
autherized fo sign for the parthership, in which case, evidence of such authority satisfactory io the
Commission must be submitted.

If Bidder is a sole proprietorship, the sole proprigtor must executs the bid,

8. A'Parinership,” “Joint Venture,” or “Sole Proprietorship® operating under an Assumed Name must
be registered with the llinols county in which it is located, as provided in 805 1L.CS 405 (1992).

I. Affidavit of Non-Collusion

Each Bldder shall fully execute an affidavit, in the form provided, fo the effect that the Bicider has not
colluded with any other person, firm, or corporation i regard to any bld submitied, Such affidawvit shall be
attached fo the hid.

J.  MBE and WBE Commitments

Each Sldder, which is a MBE/Non-MBE joln{ venture, shali submit with its Bid a completed Schedule D-
Affidavit of General Contractor regarding MAWBE Participation and Schedule B- Affidavit of Joint Venturs
(i applicabls) as found In Book 2 Section 23.05a {2, 3, 4) describing 1he extent to which Minority Business
Entesprise (MBE) and Women Business Enterprise (WBE) firms will participate in the Contract:

The apparent low bidder must provide complete Schedute C- Letfer of Intent from MWRE 1o Perform as 3
Subcontractor, Subconsultant, or Material Suppiier, including current certification letter for each MBE and
WBE fism included in ifs bid, within 5 Days of the date set for bid opening,
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PUBLIC BUILDING COMMISSION OF CHICAGO
Cantract No.1541
ROSENBLUM PARK DEVELOPMENT

K. Local Business Subcontracting Participation and Community Hiring

In order to ensure that local businesses that provide subcontracting work to general confractors on
Commission projects and residents of the project eommunities are provided with the opportunity fo benefit
from Commission contracts, the Commission requires the foflowing:

1. Local Subgontracting Requirement

a

General conractors that are Local Businesses {as defined below) are required to award
25% of the Work under thelr condract with the Commission 10 subconfraciors that are Local
Busiresses.

Generad contraclors that are niot Local Businesses are required to award 35% of the Work
under their contract with the Commission {0 subcontractors (hat are Local Businesses.

A Local Business is one thak 1) owns or leases a functioning business office andfor
operations facilifes within the City of Chicage {for City-funded projects) or the Counly of
Cook {for Non-City-funded projects); 2} is registered and licensed to do business in the City
of Chicage (for City-funded projects) or the County of Cook (for Non-Cily-funded projecish;
3} employs City of Chicago residents (for City-unded projects) or Cook County residents
{for Non-City-fundect projects); and 4) Is subject to City of Chicago taxes (for City-funded
projects) or Cook County taxes {for Nen-Cily-funded projecis}. In the event that the
Commisslon performs a project for a unit of focal government that operales in multiple
municipalitios, suctt as the Metropolitan Water Reclamation Districi, "Local Business” shall
ba defined in the bid documents for that project. The source of funding for the project is
identified in Section [L.A.18 above.

2. Community Residents Requirernents. Al least 7.5% of the project labor must be performed by
residents of the Project Communily as defined in the Contract documenis.

a.

Two-thirds of the 7.5% (or 5%) of the aggregate hours of Work 1o be performed by
Contractor and Subconiractors under this Contract may be complied with through new
hires or current employees of the Confvactor who are construction Yrade workers and
residents of the Project Community,

One-third of the 7.5% (or 2.5% of the aggregate howrs of Work to be performed by the
Confractor and Subconiracters under this Confract must be new hires who are residents
of the Project Community and may be comprised of construction trade workers or jobsite
support posiions, including, but not Timited 1o, security, data entry clerks, scheduters,
traftic monitoring personnet, fisld engineer, superintendent, project manager and site
adminisirative support staff.

L. Affidavit of Uncompletad Work

The Bidder is required to submit a fully executed Affidavit of Uncomplated Work, which dectares, among
other things, the velue and estimated completion date of all uncompleted contracts to be completed with
Bidder's own forces and to be subcontracted to othars. Such affidavit shall he altached to the bid on the
form provided,

M. Disclosure of Retained Parties

The apparent low Bidder shall submit a fully-exacuted Disclosure of Retained Parfies pursuant to the
instruclions on the document within five (5} days of recelpt of nolice to provide such Disclosure,

MARCH 2011 REV 1.0




PUBLIC BUILDING COMMISSION OF CHICAGO
: _ Contract No.1541
B ROSENBLUM PARK DEVELOPMENT

N. Submission of Bid

1. Two (2) copies of all bid documents with original signatures shali be enclosed in bwo {2) envelopes
aach {outer and inner), both of which shall be sealed and clearly labeled with “BID DOCUMENTS,"
the Contract number, name of Bidder, and date and fime of opening.

2. Bids recsived prior to the advertised hour of opening will be securely kept by the Commission.

3 Written modificalions of bids will be considered only if received prior to the time staled for recelpt of
Proposals. Such modificalions must be submitted in a sealed snvelope and marked in the same
manner as 4 bid. N ADDITION, the envelope must state "BID MODIFICATIONS TO SEALED
PROPOSAL® on the lower left-hand corer of the envelape in which the bid modification is

enclosed, so that the modification wilt be recognized to prevent its being opened prior to scheduled

public epening of bids. Telephonic or oral modifications will nat be considered. Bidders are
cauioned that modifications which are not explicit and which are in any sense subject fo
misinterpretaion shalt make the bid so modified or amended subject o regaction.

0. Withdrawal of Bids before Bid Opening

Any Bidder may withdraw ifs bid by letter, facsimile, a-mail request, or by parsotally securing, with proper
identification, the submitted bid proposal at any time prior fo the time fixed for opening of bids. A
telephonic request fo withdraw a bid will not he considered.

: P. Opening of Bids

At the time and place fixed for the opening of bids, the Commission will cause to be opened and publicly
read atoud every bid received within the time set for recelving blds irespective of any imeguiarities thersin.
i Bidders and other persons properly inferested may be present in person or by representative.

Q. Evatuation of Bids

1, The Commission reserves the right to check all calculations and to correct all extensions In case of
arrar in order to determine the correct amount of the Total Basa Bid and/or the total amount of any
other schedule required,

2, Along with reviewing the calculalions of each bid, the Commission will evaluate each Bldder's
responslveness to alf Bid requirements and responsibility.

3 The Comimission may require that the apparent low bidder anc any other bidder submit a
breakdown of their bids by CSI Division or other appropriate basis. The Commission may also
require the apparent fow bidder or any other bidder to atlend a pre-award mesting to review their
bids in detail.

R. Basis of Award

Award wilt be made o the responsible Bidder submitting the lowest Award Criteria and otherwise
responsive o all the requirements of the Contract Documents.

5. Performance and Payment Bond and Insurance
1, Each Bidder shall fumnish proof of its ability to provide the bonds and insurance required by the

Contract with its bid, With respact to the payment and performance bonds, a letter from the
Bidder's surety affirming the surety’s willingness to provide the Bidder's bonds is sufficient. With

MARCH 2011 REV 1.0 10
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PUBLIC BUILDING COMMISSION OF CHICAGQO
Contract No. 1541
ROSENBLUM PARK DEVELOPMENT

respect to the insurance, either a letier from the Bidder's insurer, or a certificate showing that the
Bidder currently possesses the required coverage, is sufficient.

The insurance fequirements for this project are as follows: The Contractor must provide and
maintain at Contractor's own expense, the minimum insurance coverage and requirements
specified below,. insuring all operations related to the Contrac. The insurance must remain I
effect from: the date of the nolice to proceed unti Substantial Compietion of the project, during
complefion of Punch List, as well as any time Conlraclor refums to perform additional work
regarding warranties or far any other purposs

Insurance To Be Provi Lontra
The Iastrance requirements are attached as Exhibit 2.

Upon approval by the Commission to award, and within five {5) days afer being given notice, the
successful Hidder must execute and deliver to the Commission the Performance and Payment
Bond In the form included in the Contract Documents, and evidence of the required insurance
coverage.

The Performance and Payment Bond shall be in the form provided herein, in the full amount of the
Base Contract Price and shali be security for the faithful performance of the Contract and payment
of all persons, firms, of corporalions to whom the Conbacior may become legally indebted for
labor, matarial, facilifies or services of any nafure, employed or used by it in performing the Work.
The currertt power of atforney for the persons who sign for any surety company shall be attached
to such bond. Stch power of attorney shall be sealed and certified with a *fiest hand signature” by
an officer of the surety. A facsimile signature wilt not be accepted by the Commission. The
Commission reserves the right fo approve the surety company.

The failure of the successful Bidder {o supply the required Performance and Payment Bond or
evidence of the required insurance coverage within five (5} days of notice, o within such extended
pericd ag the Commission may grant besed upon reasons determined sufficient by the
Commission, shall constilste a default and the Comimission may either award the Confract to the
next lowest responsible bidder of re-advertise for bids. The difference between the amount of its
bid and the amount for which a contract for the work is subsequently executed may be charged
against the Bldder, irespective of whether the amount thus due exceeds the amount of the bid
security. if a more favorable bid is received by re-advertising, the defaulting Bidder shall have no
claim against the Commission for a refund. Because of the difficulty of ascertaining the damage
caused o the Commission, such sum shall be considered liquidated damages and shall not
constitule 2 penally. The election by the Commission to grant an extension to the period allowad
for the bidder to provide an acceptable performance and payment bond andior evidence of
insurance coverage shall not enlitle the bidder to an extension of ime required 1o complate the
Work. -

The bidder shail submit any protests or claims regarding His soficitation to he office of the
Commission's Executive Director. A pre-bid protest must be filed five (5) days before the bid
apening dale, a pre-award protest must be fled no tater than ten (10) days after the bid opening
date, and a post-award profest must be filed no tater than ten (10} days after the award of the
Contract. '

Al protests or claims must set forth the name and address of the protester, the conlract number,
the grounds for the protest or claim, and the course of action that the protesting party desires that
the Executive Director take,

MARCH 2011 REV 1.0 11




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract Mo, 1541
ROSENBLUM PARK DEVELOPMENT

U. Licensing
in addition to all other applicable licenses and certificalions, the general contractor is required to subrmit a
copy of its (Class A} General Contraclor License Issted by the Department of Buildings of he City of
Chicage.

V. Award Of Contract; Rejection Of Bids

1. The Contract wilt be awarded to the responsible Bidder submitting the lowest Award Criteria
Figure, and otherwise responsive to all the requirements of the Contract Documents.

. The Bidder agrees that its bid shall be in etfect untit midnight, Friday, March 18, 2012 and
thiat the bid may not be withdrawn until that time,

3 The Bidder i whom the award is made will be notfied as soon as praclicable afier the
Commission approves award of the Contract. This wrilten notiflcation constitutes the Notice of
Award and accepiance of the bid submiited.

4, If writlen notice of the acceptance of this Bid is mailed, faxed, e-mailed or otherwise delivered to
the undersigned within the time noled hereln, or at any time thereafter before this Bid is withdrawn,
the undersigned agrees (o enter into 2 Contract with the Pubfic Building Commission of Chicago
with the Bid as accepted. The undersigned agrees to give a Performance and Payment Bond as
specificd in the Confract Documents, with good and sufficient surely or sureties, and to furnish the
required insurance, aB within five (5) days after given Notice of Award.

5. Upon award of Contract, the Commission will process the Contragt for final execution.

8. The Commission reserves the right fo reject any and alf bids and to waive any informality in bids
received whenever it determines such rejection or waiver is in its interest,

MARCH 2011 REV 1.0 . 12
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1541
ROSENBLUM PARK DEVELOPMENT

IV. PROPOSAL AND EXECUTION DOCUMENTS

A, Coniractor's Bid

The Contractor hereby acknowledges receipt of the Contract Documents for Contract No. _ 1541 including, but
not fimited to, a) Project Information, Instructions o dedefs. and Execufion Documenls (Book 1), b) Slandard Terms
and Conditions {Book 2), and Standard Terms and Condifions Procedures Manual (Book 2A) ), Technical
Specifications (Book 3} , d), Plans and Drawings, and €). Addenda Nos. (None unless Indicated here)

L

Further, the Contractor, having inspected the Site and become familiar with the conditions affecting the cost of the
Work and with the requirements of the Conrast, hereby proposes to furnish all labor, necessary tools, malerials and
other work necessary to perform and complete in 2 workmaniike manner the TYPE OF WORK for PROJECT located at
the Site designated as required by and in strict accordance with the Contract Documents for Tota! Base Bid indicated
on tha next page. The Tolal Base Bid as accepted by the Commission and awarded to the Contracior shall be he
Contract Price listed on the next page.

The agreemeri between the parties includes not anly this instrument, but also {he remaining Contract Documants as
described in the Standard Terms and Conditions, and all of which shafl be bindlng on the parties herefo.

Time is of the essence of this Contract The Conltraclor agrees that it will commenca the performance of the Work on
the date set forth in the Nolice to Proceed issued by the Commission and that it will complete the Work within e time
sef forth in Part [l “Project Information.” :

The Contract Price, as adjusted from time to Bme pursuant to the Contract Documents, shall be full compensation ko
the Contraclor for having well and faithfully compieted the Work, free and clear of ail clailms, liens, and charges
whatsoever, of any kind or nalure, and In full scomplianca with the Conlract.

Payment for the Work will be made in the manner set forth in Book 2 the Standard Terms and Condilions.

The Contractor warrants that it has not employed any person ko soficit or secure this Contract upon any agreement for
3 commission, percentage, brokerage, or confingent fea. Breach of this warranty shall give the Commission the right
to terminale the Cenlract, or, at its discretion, to deduct from the Confracl Price or consideration the amount of such
comrission, peicentage, brokerage, or confingent fees, This warranty shall not apply to any commission payable by
the Contractor upon contracts or sales secured o made through bona fide established commercial or selling agencies
maintained by ine Conlractor for the pupose of securing business,

The Contractor, being duly sworn, daposes and says on oath that no disciosures of ewnership interesis have been

withheld; the information provided therein to the best of its knowiedge is current; and the undersigned proposes to
furnish the insurance and the Performance and Payment Bond required by the Contract Dacumants.

MARCH 2011 REV 1.0 13




PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1541 _
ROSENBLUM PARK DEVELOPMENT

BiD FORM
ITEM AMOUNT

HORK ’ 2, 948,060

SITE WORK ALLOWANCE $135,000.00

COMMISSION'S CONTINGENGY FUND $100,000.00

iTOTAL BASE BID I

AWARD CRITERIA FIGURE

{See Section V. Proposal Support Document, fine 15 of Award
Criteria Figura

II SURETY: Please specify full legal name and address of Surety:

Continantal Casualy Company

333 5. Wabash Avenue, 41st Floor
Chicago lllincis 60631 - ‘f

T S et e s st
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SITE WORK ALLOWANCE
ftern
No. Description of Work Unit{s) Lnit Price
1 | Loading, transportation and disposal of stockpiled Tons $35.00
conlaminated soil
2 | Excavation, loading, transportation and disposal of Tons $45.00
contaminated soif
3 | Loading, transportation and disposal of stockpiled ciean Tons $25.00
construction or demolition debris and uncontaminated sod
4 | Excavation, loading, ransporiation and disposal of In- Tons $35.00
place clean construction or demelifon debrds and
uncontaminated soit
& | Load, place and compact on-site fill matertal from Cubic Yards $7.00
stockpile
6 | Excavale, iad, place and compact on-site fif material Cubic Yards $11.00
7| Demoliion, ramoval, transportation and disposal of Cubic Yards $30.00
underground concrefe footings and remnants.
8 | UST Removal (Tank < 2000 gal capacity) £ach $3,000.00
9 | UST Removal (Tank 3,000-5,500 gal capacity) Each $5,000.00
10 } UST Removal {Tank 6,000-10,000 gal capacity) Each $8,000.00
11 { UST Removal {Tank > 10,000-15,000 gaf capacity) Each $9,000.00
12 | UST Removal {Tank > 15,000 gal capacity} Each $12,000.00
13 | UST tank sludge removal and disposal (55-gallon drum) Drums $300.00
14 | Bulk UST pump out {Liquids), including transportation . Gallons $0.60
15 | Waste characterizalion sample analysis for disposa) Sample $1,500.00
authorization for soils removed under Allowance Schedule
16 | Water analysis for full MWRDGC contaminants List Each $750.00
17 | Obtain MWRDGC discharge permit for Bulk disposal of Each $1,200.00
contaminated Hguid _
18 | Contaminaied water-hauling and disposat of drums Drums $200.00
19 | Pumping, fransportation and disposal of contaminated Gallons $0.60
water - hulk disposal .
20 | Pumping, storage and disposal of contaminated watsr - Gallons $0.10
bulk disposal by MWRDGC Permit
21| Fumish, place and compact base malerial CA-1 Sione Ton $16.00
22 | Load on-site base materials, place and compact CA-1 Cubic Yards $8.00
Stone _
23 | Furnish, place and compact aggregale material GA-6 Ton $20.00

MARCH 2011 REV 1.0 15
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ROSENBLUM PARK DEVELOPMENT

24 | Excavaté, piace and compact on-sile aggregate material Cuble Yards $12.00

CA-G
25 | Fumish, place and compact drainage material CA-7 Tons $16.00
26 1 Excavate, place apd compact on-site drainage material Cubic Yards $12.00
CA-7

27 | Furnish and place geolexiile Filter fabric Square Yard $7.00

28 | Site Survey - Survey crew for verification of excavalion Each $1,500.00
and backfil quantifies

29 | Street restoration per CDOT - 1-1/2 inch Asphatt Binder Square Yard $165.00
Coarse and 1~1/2 inch Asphalt Surface Coarse, Loss than
100 Square Yaeds

30 | Street restoration per CDOT - 9-inch PCC Base Courss, Square Yard $220.00
1-3/Z inch Asphalt Binder Coarse and 1-1/2 inch Asphalt
Surface Coarse. Less than 100 Square Yards.

Totat Altowance Fund = $135,600.00
NOTES:

1. All Work associated with the above allowance schedule shall be approved in
wriling by the Commission Representative prior fo proceeding.

2. Authorized addiionaf excavation and replacement material will be paid for in
accordance with the above allowance schedule.

3. Authorized additional excavation means excavation below subgrade elsvations a5 shown in the Plans
and Specifications dus o the presence of unsuitable soil materials as determined by the Comenission
Representative,

4. The unit prices in this aliowance scheduls incude all overhead and profit

5. All unused portions of the allowance funds must be retumned o the Commission

In the form of a deductive change order priof to Final Complstion and Acceptance

of the Work,.
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PUBLIC BUILDING COMMISSION OF CHICAGO
CE - Contract No.1541
ROSENBLUM PARK DEVELOPMENT

B. Acceptance of the Bid

IN WITNESS WHEREOQF, the parfies herelo have caused tis instrument o be exscuted in two (2) original
counterparts the day and yeer firsi above writien. ?
Chairman
CONTRACTING PARTY
(Print or type names underneath a8 signatures)
5515 N. East River Road
F.H. Paschen, 5.N. Nielsen & Associates LLC Chicage, llllnois 60658
Contracior Name Address
: If a Corporation:
- By President
3 Titie of Signatory
ATTEST:
By Sagrelaty
Title
if
5515 N. East River Road
Lhicage, llingis 60656
gement, Inc., Sole Manager Address
F. Zitek, Authorized Agent & Sr, V.P.
Partner Address
Pariner Address
If a Sole Proprietorship:
Signature
NOTARY PUBLIC
i County of Cook Slateof IL
Subseribed and sworn to bgfore me on this __6th ___ day of _ February 2012 .
g :‘.: o) ﬂ'l
e Notary Public Signature QFFICIAL SEAL
Commission Expires: _April 4, 2012 $ SUSANNE SHEAR
¥ ¢ NOTARY PUBLIC, STATE OF ILLINOIS ._
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CERTIFICATE

1 do hereby certify that the following is a true, complete and correct copy of a resolution issued by FHP
Management, Inc.on July 14, 2010, the Sole Manager of F.H. Paschen, S.N. Nielsen & Associates LLC.

"RESOLVED, that the following are hereby authorized to execute and deliver for and on behalf of F. H.
Paschen, S.N. Nielsen & Associates LLC contracts of all kinds, including but not limited to, construction
proposals, construction contracts, joint venture agreements, change orders, bid bonds, payment and
performance bonds, and any and all documents, instruments and papers which in their discretion may be
necessary, expedient, or proper for execution of the construction of the various projects bid by F. H.

Paschen, S.N. Nieclsen & Associates LLC.

Frank H. Paschen
James V. Blair
James J. Habschmidt
Joseph V. Scarpelli
Robert F. Zitek
Lyle Shear

W. Mark Barkowski
Christian D. Blake
Charles Freiheit
Douglas Pelletier
Roland Schneider
Timothy B. Stone
David Wainwright
Leo J. Wright
Jeanette T. Charon
David P. Roy

Agent
Agent
Agent
Agent
Agent
Agent
Agent
Agent
Agent
Agent
Agent
Agent
Agent
Agent
Agent
Agent

Tdo hereby further certify that said resolution has not been amended or repealed and is in full force and

—

effect.

IN WITNESS WHEREOF I have hereunto set my hand as Secretmg of FHP Management, Inc., the Sole
Manager of F. H. Paschen, S.N. Nielsen & Associates LLC., this 24 day of February, 2012.

Stafe of Hlinois
County of Cook

Subscribed and sworn to before me this 24% day of Febrary, 2012,

OFFICIAL SEAL
SUSANNE SHEAR .

NOTARY PUBLIC, STATE OF ILLINOIS

MY COMMISSION EXPIRES 04-04-2012¢




CERTIFICATION OF F.1. PASCHEN,

S.N. NIELSEN & ASSOCIATES LLC
Sell il & ASsdUCIATES LLC

F.H. Paschen, S.N. Nielsen & Assaciates LLC, hereby certifies that the Operati 0
of F.H. Paschen, S.N. Nielsen & Associates LLC, executed by all the members of F. |

and papers which in their sole discretion may be necessary, expedient or proper in furtherance of its
construction projects, including but not Hmited to all bid documents, bid bonds and construction

confracts.
F. H. Paschen, S.N. Nielsen & Associates LLC

By: FHP Management, Inc., Sole Manager

%

By:

Frank H. Paschen, Sole Shareholder and
Sole Director

Dated: July 14, 2010




ACTION BY UNANIMOUS CONSENT OF THE
SOLE DIRECTOR OF FHP MANAGEMENT , INC.

The undersigned, being the Sole Director of FHP Management, inc., a corporation
organized under the laws of the State of Hfinois, does hereby take the following action without
a meeting pursuant to the authority of the illinois Business Corporation Act, as follows:

Resolved, that the fellowing are hereby authorized to execute and deliver for and on
-behalf of F.H. Paschen, S.N. Nielsen & Associates LLC contracts of all kinds, including but not
limited to, construction proposals, joint venture agreements, construction coniracts, change
orders, bid bonds, payment and performance bonds, and any and all documents, instruments
and papers which in their discretion may be necessary, expedient or proper for execution of the
construction of the various projects bid by F.H. Paschen, S.N. Nielsen & Associates LLC.

Frank H. Paschen Agent
Jjames V. Blair Agent
leanette Charon - Agent
Joseph V. Scarpelli Agent
W. Mark Barkowski Agent
Robert F. Zitek Agent
Leo Wright Agent
Timothy B. Stone Agent
James Habschmidt Agent
David Wainwright Agent

Resolved further, that the Chairman, Chief Executive Officer, President, Chief Financial c
Officer, Treasurer, Secretary and each Assistant Secretary of the Corporation is authorized to
certify the foregoing resolution to any third party to further the business operations of the
Company and business operations of F.H. Paschen, S.N. Nielsen & Associates LLC.

MW%M

Frank H., Paschen, Sole D%rector

Dated; July 14, 2010
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coniract No.1541
ROSENBLUM PARK DEVELOPMENT

V. PROPOSAL SUPPORT DOCUMENTS
A. Basis of Award (Award Criteria)

To prormote the intended goal of economic opportunity and maximize the use of minosity personnel on this
project, the Pubfic Building Commission of Chicago has established the Award Criteria formula for the
purpose of evaluating proposals and awarding the contract, A contractin the amount of the iotal Base Bid
or Base Contract Price will be awarded 1o the responsible bidder with the lowest Award Criteria Figure.
The Pubiic Buikding Comenission of Chicago resarves the fight to check alf calcutations for accuracy. The
fulfilment of the Award Criterla does net abrogate the responsibiities of the Contractor o comply with
federal and state requirements under the Equl Employment fictand the finoés Human Rights Act

1. Instroctions

The Bidder shall complete the Award Criteria Formula and transfer the final Award Critesia Figure -
Ling 15 o the space provided on the itemized proposal sheet. Failure fo complete the formula may
be cause for rejection of the Bidder's proposal, The successful bidder will be held responsible for
adhering to the figures submitted in Lines 1, 2, 4, 6, 8, 10 and 12 during construction of the projsct.

Lines 2, 4 and & in the formula shalf not be greater than fifty percent {50%) in each category for the
sola purpose of determining award of the contract, Similarly, lines 8, 10 and 12 shall not be greater
than fen (10%} percent in each category for the purpose of award erlteria only. The fifty percent
(50%} and ten percent {10%) goals are riot intendsed to resfrict the total number of minerity and
female smployees to be used on the project, but only fo establish fimiting figures for use in the
formuta,

2. Award Criteria Formula

Line 1. Total Base Bid, In figures s : €3 00
Line 2. Percentage of e Joumeyworkers hours that the Contractor
proposes lo be worked by minorily Journeyworkers during &0
construction of the project. (Maximum figure 0.50) 2.
Line 3. Multply Line 2 by Lins 1 by 0.04 S0 92%
Line 4, Percentage of total Apprenfice hours that the Contractor proposes ko
be worked by rainority Apprentices during construction of tha project,
(Maximum figura 0.50) - _ .50
Line 5. Mulicly Line 4 by Line 1 by 0.03 = 1S
Line 6. Percentage of the fotal Lahorer hours that the Coniracior proposes
to be worked by minority Laborers daring construction of the praject.
{Maximum figure 0.50) 6,.5v
Line 7. Multiply Line 6 by Line 1 by 0,01 1$915
Line 8, Perceniage of iotal Journeyworker hours that the Contractor
proposes to be worked by female Journeyworkers during the
construction of the project. (Maximum figure 6.10) p.0s
Line 9. Muliply Line 8 by Line 1 by 0,04 3 183
Ling 10. Percentage of lotal Apprentice hours that the Contractor proposes fo
he worked by fernale Apprentices during construction of the project. ®./0
(Maimur figure 6,10) '
MARCH 2011 REV 1.0 15
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1541
RC}SENBLUM PARK DEVELOPMENT

Musitiply Line 10 by Line 1 by 0.03 qi 540’

Percentage of the tolal Laborer hours that the Contractor proposes
to be worked by female Laborers during construetion of the project.

{Maximum figure 0.10) 0,030
Multiply Line 12 by Ling 1 by 0.01 Gss

Summation of Lines 3,5,7, 8, 11, and 13 128,278

Sublract Line 14 .from Line 1 {= "Award Criteria Figure’) 5, 05 L{ : 725_

Award Criteria Figure (insert Line 16 of Award Criteria Formula): ti’ o84 .7;5_

3. Community Hiring Bonuses

In order fo encourage maximum employment of interested and available residents of the project
community on this project, the folflowing bonus caiculations shall apply:

a. o caleulating the hours worked by minority and women jourmeyworkers, apprentices, and
lahorers uncer the Award Criterla set out in Part V.A, "Basis of Award (Award Critera),” all
hotrs worked by mincrity and wornen joumeyworkers, existing apprentices, and laborers who
are residents of the project community shall be muitiplied by 1.5.

b In caicufaling the hours worked by minority and women apprentices under the Award Criteria
got out in Part V "Proposal Support Documents,” all hours worked in new apprenticeships by
minodtty and women apprentices who are residents of the projact community shall be
mtlliplied by 2.0 :

Definitions

"Actual residents of the City of Chicago” shall maan persons domiciled within the City of Chicago.
The domicle is an indiidual's one and only true, fixed, and permanent home and principal
establishment.

“Reskients of the project community” shall mean persons domicited within the project area as
staled in Section ILA.5., above.

"New Apprenficeship® shall mean an apprenficeship begun for a person who has not held an
apprenticeship card within ninaty (90) days pricr lo beginning the project.

4. liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fafls fo comply with each of the
minimumn commitments submitled with this Proposal or Lings 2, 4, 6, 8, 10, and 12 of the Award
Criteria Formula, covering minority and female Journeyworkers, apprentices, and laborers
respectively, the following shalt apply.

¥ the lotal hours in any category for which a percentage Is assigned in Lines 2, 4, 8, 8, 10, or 12 of
the Award Criteria equals zero at the completion of the work, then a net deficiency of the entire
percentage assigned will be deemed fo exist. For any net deficiency in each category, the
Following amounts shalt be deducted as fiquidated damages from monies due the Contractor and
the Contract Sum modified accordingty:

MARCH 2011 REV 1.0 18
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PUBLIC BUILDING GOMMISSION OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

a. For each full one (1% percent deficiency of minority Joumeyworkers not utilized - four cenis
per each hundred dolfars of the base bid calowiated as foliows:

Ling1.x04
100

Each one {1%) percent deficiency toward the goal for female Journeyworkers (Line 8) shall he
calcuialed in the same way.

b. For each Rall one {1%) percent deficiency of minority apprentices not ulilized - three cents per
hundred doflars of thie base bid calculated as follows:

Line 1 x03
100

Each one (1%} percent deficiency toward the goal for female apprenticas (Ling 10) shaff
be caleulated in the same way. \

c. For esch ong (1%) percent deficiency of minority taborers not utilized — one cent per each
hundred dollars of the base bid calculated as follows:

Lina 1 x 91
100

Each one (1%} percent defictency toward the goal for female laborers (Line 12} shall be
calcufated in the same way,

d.  Liquidated damages, if eny, will be calculated for the first pay requasis reflecting fifty percent
(50%) completion, sevenlyfive percent (75%) completion, and ninety percent {80%)
completion, respactvely, based upon the Coniracter's pay request together with all aliendant
certified payrolls and other required documentation of minarfty and women employment, The
accrued liquidated damages and interest will be added to the retention provided elsewhere in
this contract. The amount of fiquidated damages due to the Commission under this provislon
wilf hear compound interest at the rae of 5% per annum, compounded monthly from the date
of the Nofice to Proceed to the date of approval of a deductive change order for liquidated
tamages. Should the fotal amount of Nquidated damages due under all provisions of this
contract exceed the amount of the Commission’s retainage, compound interest on the amount
aver and above the retainage will continue fo accrie until the entire amount of liquideted
damages and compound interast is paid to the Commission.

e. The Commission is aware that certain subooniract agreements under this confract may
require subcontraclors to contribute fo payment of liguidated damages assessed under this
provision. Shauld enforcement of subcontract liquidated damages provisions result in an
agoregate folal of subcontractor liquidated damages greater than the quidated damages
assessed hereunder against Contractor, then Cantractor must pay the excess pro rata as a
bonus to each subcontractor exceeding its suboontract commitments for minarity or women
employment, or hoth,

5 Repoding

In accordance with this commitment, the Contractor must submit both the Contractor's Payrall
Record Form and the Conlractor's Recapitulation of Minority and Female Worker Hours and
Percentages Form on 2 monthly basis. All Subcontractors shalt be listed on the Confractar's
Recapilulation Form whether aclive or not. For the purpose of this report, the following group
categories will be used: _

8. The dlassification "White" includes person of indo-European descent.

MARCH 2011 REV 1.0 20
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PUBLIC BUILDING COMMISSEON OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

The classification "Black” or "African-American® includes persons having origins in any of the
black racial groups of Africa,

The classification “Hispanic" includes persons whose origing are from Mexico, Puerto Rico,
Cuba, Centrat or Scuth Amarica, the Carlbbean Istands or other Spanlsh culfure or origin,
regardless of race,

The dlassification "Native American’ includes persons who are Nalive Americens by virlue of
iribal assodlstion.

The classification “"Aslan-Pacific* includes persons whose origins are fom East Asia,
Seutheast Asla, the Pacific Istands of the Indian sub-continent,

The dassification "Other” includes qualified individuals with disabilities who meet legitmate
skiHl, experience, educalion or other requirements of empioyment positions hekd or sought and
who perform the essential function with or without reasonable accommedation and other
groups or other individuals found by the Public Bullding Commission of Chicago to be socially
and economically disadvantaged and o have suffered actual racial or ethnic discrimination
and decreased opportunities to compete In Chicago area markels.

3




i PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No. 1541
ROSENBLUM PARK DEVELOPMENT

6.  Major Trades

Ashestos Workers Operating Engineers
Boiler Makers Painters
5 Brickiayers Pila Driver Mechanics
: Carpenders Pips Fitters/Staar Fitlers
Cement Masons Plasterers
Electricians Plumbers
Elavator Construction Roofars
Glazlers Sheet Metal Workers
Machanists Sprinkler Fitters
Machinery Movers Technical Engineers
Omamental Iron Workers Truck Drivers
Lathers Tuck Pointers

For approval of other frades for consideration in the Award Criteria Formuia, written approval should be requested from
the Commission.

1. Trade Participation - For Information Only

The foliowing information must be supplied by the Contraclor for the purposes of evalualing figures
suppiied in the Award Criteria Formula. i is understood that these figures are estimates only and
are notto be considered as limifing in any manner actual participation on the project.

Aniicipated levels of minosty participation, to be expressed as percentages, must be supplied for
oach [rade, whether atfributable lo the Contractor's work forcs or any Subcondracior whick wil be

acfive on this project.
TRADE PARTICIPATION PERCENT OF MINORITY
Bricklayers 30%
~Larpenters 35%
Cement Masons 25%
Electricians . 25%
Glazers 25%
Ornamental lron Workers 15%
Lathers 25%
Operating Engineers 25%
—Painters 40%
Plasterers 40%
Plumbers 35%
Roofers 5%
Sheet Metal Workers 40%
Sprinkler Filters 35%
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PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No.1541
ROSENBLUM PARK DEVELOPMENT

Vi ADDITIONAL DOCUMENTS TO BE EXECUTED

Affidavit Of Non-collusion
STATE OF ILLIKOIS }
188
COUNTY OF COOK }
Robert F, Zitek , being first duly swom, deposes and says that:

1) Ha/$hods

Authorized Agent & Sr. Vice President
{Owner, Pariner, Officer, Representative or Agent) of

F.H. Paschen, 5.N. Nielsen & Associates LLC
the Bidder that has submilted the attached Bid;

(2 That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent
circumstances respecting such Bid;

(3} Such Bid is genuine and is not a collusive or sham bid;

# Neither Bidder nor any of its officers, partners, owners, sgents, reprasentatives, employees, or patties in
interest, including this afflant, has in any way colludad, connived, conspired, or agreed, directly or indirectly, with any
other Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attachad
bid has been submilted of to refrain from bidding in connection with such Contract, or has in any manner, diractly or
indirectly, sought by agresment or collusion or communication o conference with any other Bidder, firm, or person o
fix the price or prices In the aftached bid or in that of any other Bidder, of lo fix any overhead, profit, of cost elament of
the bid price of any other Bidder, or to secure through any cobusion, conspiracy, connivance or unfawful agreement
any advantage against the Public Buikiing Commission of Chicago or any person interested in the proposed Contract;
and

{8) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any coliusion,
conspiracy, connivance, of uniawful agresment on the part of the Bldder or any of its agents, representatives, owners,
employees, or perties in inferest, including this affiant,

(6 The Bidder is not barred from bidding as a result of having viclated Mnais Criminal Code, 720 1LCS 5/33E-3
(B ing}wwssm (Bid rotating) or the Prevailing Wage Act, 30 IL.CS 570/0.01 through 57077,

Kbl JI—
A2y =

by FHF Mana%ent, Inc., Sole Manager
by Robert F, Zitek, Authorized Agent & Sr. Vice President

(Titie}
S&le:zd and sworn lo before me this _&th ___ day of __March 212
' OFFICIAL SEAL
Notary Public SUSANNE SHEAR '
{Tille} { NOTARY PUBLIC, STATE OF WLINOIS

My Commission expires: April 4, 2012 MY COMMISSION EXPIRES 04-04-2012¢

MARCH 201 REV 1.0 3
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_ NOT APPLICABLE
PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE B - Joint Yenture Affidavit (1 of 3)

This form nestd not be filled in if alf joint venturers are MBE/Non-MBE or WBE/Non-WBE firns. i1 such case, fowever,
a witen foint verture agreement among the MBEMNon-MBE or WBE/Non-WBE firms should be submited, Fach
MBEIWBE joint venturer tust alse altach a copy of their current certification fetter.

1.

2,

Name of joint veniure

Address of joint venture

Phone number of joint venlure

Identify the firms that comprise the jeint venture

A DBescibe the role(s) of the MBEMBE firm(s) in the Joint venture. (Note that a “clearty defined portion of
work” rmust here be shown as under the responsibliity of the MBEMWSE fim )

8. Describe very biiefly the experience and business quaiificaticns of each non-MBEMWBE join! venturer,

Nature of joint venture's business

Provide 2 copy of the joint veniure agresmant.

Qwnership: What percentage of the joint venture ia claimed to be owned by MBEMWBE? %
Spacify as to: _

A, Profit and loss sharing %

B. Capital contributions, including equipment %

C. Cther applicable ownership interests, including ownership oplions or other agreements which restrict
ownership or controf,

D. Dsscibe any loan agreemenis between joint venturers, and dentify the terms thereof,
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No,1541
ROSENBLUM FARK DEVELOPMENT

SCHEDULE 8 - Joint Verture Affidavit (2 of 3)

9. Control of and participation in this Contract: Identify by name, race, sex, and "firm® those individuals {and their
files) who are responsible for day-te-day management and policy decision making, including, but ot imited to,
those with prime responsibdity for:

A.  Financial decisions

B. Management decisions such as:

1} Estimating

2 Markeling and Sales

3)  Hiring and fiing of management personnel

4 Other

C. Purchasing of major ifems or supplies

D. Stpervision of field operations

E.  Supenvision of office personnel

F.  Describe the financial controls of the joint venturs, e.g., wit a separate cost center be established: which
venturer will be responsible For keeping the bouks; how will the expense therefor be relmbursed; the authority
of each joint venturer to commit or obligate the other. Describe the sstimated contract cash flow for sach
[oint venturer,

G. State approximate rumber of operational personnal, their craft and positions, ang whether they wil be
employeas of the maijority firm or the joint venture.

16. Please state any material facts of additiona! information pertinent fo the contro! and siruciure of this joint venture,
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No,1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE B - J_eint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL
MATERIAL INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR
JOINT VENTURE AND THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING.
FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO  PROVIDE TO THE PUBLIC BULDING
COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL
JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE
JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS,
AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER RELEVANT TO THE JOINT
VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY  MATERIAL
MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED
AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: 1, after filng this Schedule B and before the complefion of the Joint venture's work on this Contract, there is any
significant change in the Information submitfed, the joint venture must inform the Public Building Commission of
Chicago, either directly or through the General contractor if the joint venture is a subcontractor.

Name of Joinl Yenlurar

Signature

Name

Tille

Date
State of County of

Ont this day of 20
before me appeared (Nama)

fo me personally known, who, being duly swom,
dic execute the foregoing alfidavit, and did state

thaf he or she was propery authotized by
{Nama of Joinl Venturs)

{0 execule the affidavit and did s0 25 his or her

free act and deed.

Notary Public

Comimission expiras:
{SEAL)

MARCH 2011 REV 1.0

Name of Joint Yenluer

Signature

Name

Tite

Date

State of County of

Onthis ____dayof .|
before me appeared (Name)

te-me personally known, whe, being duly sworn,
did exscuts the foregoing affidavit, and did stala

that ha or she was properiy authorized by
{Name of Joint Vertura}

o exegute {he affidavit and did 0 as his of her

free oct and deed.

Notary PubRc

Commission expires:
{SEAL}



PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE C - Letter of intent from MBE/WBE

To Perform As
Subcontractor, Subconsultant, and/or Material Supplier (1 of 2)

Name of Project; ___Rosenbfum Park Development

ProjecENumber: __1541

FROM:

TRAM VANG HOULING CleSTRRCTORS, g MBE_ A WBE
{Name of MBE or WBE}
TO:

F.H. Paschen, 5.N. Nielson & Associates LLC and Public Building Commission of Chicago
(Name of Bidder}

The undersigned intends to perform work in connection with the above-referenced project as {check ona):

& Sole Proprietor f>_< a Corporalion

a Parinegship a Joint Venjura

The MBEMWBE status of the undersigned s confrmed by the altached Letter of Certification, dated
Ot B 2c28

_ . In addition, in the case where the undersigned is 2 Joint Venture with a non-
MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned Is prepared o provide the following described services or supply the following deserlbed goods in
connecion with the above-named project. _
TRUCE -

The above-described services or goods are offered for tha following price, with terms of payment as stipulated in the
Coniract Decurnents. :
4 (96, bgo 00
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, andior Material Supplier {2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay ftems, specifically describe the work and subcontract dollar amount;

If more space is needed o fully describe the MBEWEE fimn's proposed scope of work and/or payment schedule,
altach additional sheet(s).

SUB-SUBCONTRACYING LEVELS
0 %of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors,

-0__ Y of the dofiar value of the MBE/WBE subcontract will be sublet io MBEWBE contraciors.

Ilf MBE/WBE subcontractor will not bs sub-subcontracting any of the work describad in this Schedule, a zero (0) must
be filed in each blank above. If more than 10% percent of the value of the MBEMWBE subcontractor's scape of work
will be sublet, a brief explanation and description of the work to be sublet must be provided.

The undersigned will enter inte a formal agreement for the above work with the Genersl Bidder, condifioned upon its
execution of a contract with the Public Building Commission of Chicago, and will do so within five (5
receipt of a notice of Coniract award from the Commission.

N -
TRUE VING HOLLIKG, Coe ITRACTDS, 144, ol

Name of MBEMBE Firm (Print) Signature—"
JESUS DAULHY 30
Date Name (Print)
o) 841~ oo
Fhone
IF APPLICABLE:
By:
Joint Veniure Partner (Print) Signature
Date Name (Pring)
MBE ___ WBE ____ Non-MBEMBE
Phone
MARCH 2011 REV 1.0 28




City of Chicago
Richard M. Daley, Mayor

Department of

Procarement Services

Montel M. Gayles
Chisf Procurement Officer

City Hall, Room 403

2] North LaSalke Street
Chicage, Tllineis 60502
(312) 744-4900

{312) 744-294% (TTY)

hitpffwew_cityofehicago.org

X ! L]
EDILDING CHICAGD TOGETHER

Qctober 8, 2008

Jesus Sauzameda, President

Truck King Hauling Contractors, Inc.
4722 8. Spaulding

Chicago, IL 60832

Annual Certificate Expires: November 1, 2009
Vendor Number: 1069783

- Dear Mr. Sauzameada:

We are pleased to inform you that Truck King Hauling Contractors, Inc., has been
certified as a Minority Owned Business Enterprise (MBE) by the City of Chicago.
This MBE certification is valid until November 1, 2013; however your firm must be re-
validated annually. Your firm’s next annual validation is required by November 1,
2008.

As a condition of continued certification during this five year period, you must file a No-
Change Affidavit within 60 days prior to the annual expiration. Failure to file this
Affidavit will result in the termination of your certification. Please note that you must
include a copy of your most current Federal Corporate Tax Return. You must
also notify the City of Chicago of any changes in ownership or contro! of your firm or
any other matters or facts affecting your firm’s eligibility for certification whenever the
changes ocour.

The City may commence action to remove your firm’s eligibility if you fail to notify us of
any changes of facts affecting your firm’s certification or if your firm otherwise fails to
cooperate with the City in any inquiry or investigation. Removal of elig ibility
procedures may also be commenced if your firm is found to be involved in bidding or
contractual irregularities.

Your firm’s name will bs listed in the City’s Directory of Minority Business Enterprigses
and Women Business Enterprises in the specialty area(s) of:

Trucking Services; Hauling Services

Your firm's participation on City contracts will be credited only toward MBE goals in
your area(s) of specialty. While your participation on City contracts is not limited to

your specially, credit toward MBE goals will be given only for work done in the
specialty category.

Thank you for your continued interest in the City's Minority and Women Business
Enterprise Programs.

LAL/ckr

IL UCP HOST: IDOT




CITY OQOF CHICAGO

OFFICE OF COMPLIANCE

September 30, 2011

Jesus Sauzameda, Jr

Truck King Hauling Contractors, Inc.
4722 S. Spaulding St.

Chicago, IL. 60632

Annual Certificate Expires: November 1, 2012
Dear Jesus Savzameda, Jr:

Congratulations on your continued eligibility for certification as a Minority Business
‘Enterprise (MBE) by the City of Chicago. This certification is valid until Nevember 1,
2013,

As you know, your firm must also be re-validated annually. As such, your firm's next No
Change Affidavit is due by November 1, 2012. Please remember, you have an
affirmative duty to file your No-Change Affidavit 60 days prior to the date of
expiration.

It is important to note that you also have an ongoing affirmative duty to notify the City of
Chicago of any changes in ownership or control of your firm, or any other fact affecting
your firm’s eligibility for certification within 10 days of such change. These changes may
include but are not limited to a change of address, change of business structure, change in
ownership or ownership structure, change of business operations, and/or gross receipts
that exceed the program threshold.

Please note — you shall be deemed to have had your certification lapse and will be
ineligible to participate as a MBE/WBE/BEPD if you fail to:

file your No Change Affidavit within the required time period;

o provide financial or other records requested pursuant to an audit within the
required time period; or

o notify the City of any changes affecting your firm’s certification within 10 days of
such change. '

Further, if you or your firm is found to be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment. And in
addition to any other penalty imposed by law, any person who knowingly obtains, or
knowingly assists another in obtaining, a contract with the city by falsely representing
that the individual or entity, or the individual or entity assisted, is a minority-owned
business or @ woman-owned business, is guilty of a misdemeanor, punishable by
incarceration in the county jail for a period not to exceed six months or a fine of not less
than £5,000.00 and not more than $10,000, or both.

Your firm is listed in the City’s Directory of Minority Business Enterprises and Women




Business Enterprises in the specialty area(s) oft

NIGP-96239: HAULING SERVICES
NIGP-96286: TRANSPORTATION OF GOODS (FREIGHT)

Your firm's participation on City contracts will be credited only toward Minority Business
Enterprise (MBE) goals in your area(s) of specialty. While your participation on City
contracts is not limited to your specialty, credit toward Minority Business Enterprise
(MBE) goal will be given only for work done in a specialty category.

Thank you for your continued participation in the City’s Supplier Diversity Program.
Sincerely,

LML

Michael Chambers
Senior Compliance Officer
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PUBLIC BUILDING COMMISSION OF CHICAGO
~ Contract No.1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE € - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier {1 of 2)

Nama of Project: Rosenblum Park Development

Project Number; _ 1541

FROM:

Horizon Contractors, Inc. KBE X WBE
{Name of MBE or WBE]

TO:

F.H. Paschen, 5.N. Nielson & Associates LLC and Public Building Commission of Ch
{(Name of Bidder)

The undersigned intends to perform work In connection with the above-referenced project as (check one):

a Sole Propristor X

a Corporation
a Partnership a Joint Venlure

The MBEMWBE status of the undersigned is confirned by the aftached Leiter of Certification, dated

MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

_ In addition, in the case where the undersigned s a Joint Veniurs with a non-

The undersigned is prepared to provide the following described services or supply the following described goods in

connection with the above-named project.

glectyical Work

The above-described sepvicas or goods are offered for the following price, with terms of payment a8 stipulated in the

Contract Documents,

£2861,300

WMARCH 2011 REV 1.0
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE C - Letter of Intent from MBE/WBE
To Perform As
Subcontractor, Subconsuitant, andfor Materiai Supplier (2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specificelly describe the work and subcontract dollar amount;

i more space is needed to fully describe the MBEMWBE firn's proposed scope of work andfor payment schedule,
attach additional sheet(s).

% of the doliar value of the MBE/WBE subcontract will be sublet to non-MBE/WRBE contractors.
¥ % ofthe dollar value of the MBEMBE subcontract will be sublet to MBEMBE contractors.
[ MBE/WEE subcontractor will not be sub-subcontracting any of the work described in this Schedule, 2 zero (0) must
be filled in each blank above. If more than 10% percent of the value of the MBEMBE subcontractor's scope of work
wilt be sublet, a brief explanation and description of the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the Generel Bidder, conditioned upon its
execulion of a contract with the Public Bullding Commission of Chicage, and will do so within five (5) working days of
receipt of a nofice of Contract award from the Commission,

SgB-SUBCONTRACT!NG LEVELS

By:
Jotizon Con (ebtots (WC + e RN
N f M E Firm (Pri ignatu
e a’?s)o,m( i S E HaSTNE o@u»%
Dat N Print

e ‘)‘;’Sowguo ame (Print)
#one
IF APPLICABLE:
By:
Joint Venture Partner (Print} Signature
Date Name (Prinf)

MBE ___ WBE __ Non-MBEWBE _

Phone
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CiITY OF CHICAGO

OrFICE OF COMPLIANCE

September 16, 2011

Christine Chung-Hurley RECD SEP 2 g 201
Horizon Contractors, Inc.

1355 West Fulton Street

Chicago, IL 60607

Annual Certificate Expires: October 1, 2012
Dear Christine Chung-Hurley:
Congratulations on your continued eligibility for certification as a Minority Business

Enterprise (MBE) and Women Business Enterprise (WBE) by the City of Chicago.
This certification is valid until Octeber 1, 2012,

You have an affirmative duty to file for recertification 60 days prior to the date of

expiration. Therefore, you must file for recertification by 8/1/2012.

It is important to note that you also have an ongoing affirmative duty to notify the City of
Chicago of any changes in ownership or control of your firm, or any other fact affecting
your firm’s eligibility for certification within 10 days of such change. These changes

_ray include but are not limited to a change of address, change of business structure,

change in ownership or owuership structure, change of business operations, and/or gross
receipts that exceed the program threshold.

Please note — you shell be deemed to have had your certification lapse and will be
ineligible to participate as a MBE/WBE/BEPD if you fail fo:

o file your No Change Affidavit within the required time period; -
o provide financial or other records requested pursuant to an audit within the
required time period; or
& ‘notify the City of any changes affécting your firm’s certification within 10 days
of such change.

Further, if you or your firm is found to be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment. And in
addition to any other penalty imposed by law, any person who knowingly obtains, or
Fmowingly assists another in obiaining, a contract with the city by falsely representing
that the individual or entity, or the individual or entity assisted, is a minority-owned
business or a woman-owned business, is guilty of @ misdemeanor, punishable by
incarceration in the county jail for a period not to exceed six months or a fine of not less
than $5,000.00 and not more than $10,000, or both.

Your firm is listed in the City’s Directory of Minority Business Enterprises and Wornen
Business Enterprises in the specialty area(s) of:




NIGP-91082: WIRING AND OTHER ELECTRICAL MAINTENANCE AND
REPAIR SERVICES
NIGP-91438: ELECTRICAL

Your firm's participation on City contracts will be credited only toward Minority
Business Enterprise (MBE) and Wormen Business Enterprise goals in your area(s) of
specialty. While your participation on City contracts is not limited to your specialiy,
credit toward Minority Business Enterprise (MBE) and Women Business Enterprise
(WBE) goal will be given only for work done in a specialty category.

Thank you for your continued participation in the City’s Supplier Diversity Program.
Sincerely,

Tadans

Michael Chamtbers
Senior Compliance Officer
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PUBLIC BUILDING COMMISSION OF CRICAGO
Conftract No.1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE C - { etter of Intertt from MBE/WBE
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier (1 of 2)

Name of Project __Rosenblum Park Development

Project Number: ___1541

FROM: //
& 2 - trmwe NRXLEX I eE WBE

(Name of MBE E}

T0

£.H. Paschen, S.N. Nielson & Associates ELC and Public Buflding Commission of Chicago
(Name of Bidder)

The undersigned intends to perform work in connection with the above-referenced project as {check one):

a Sole Proprietor a Corporation
a Parinership a Joint Venture

The MBZWBR stalus of the undersigned is confirmed by the aftached Letter of Certification, dated
. in addition, In the case where the undersigned is a Joint Venlure with a non-
MBERBE #m, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned Is prepared fo provide the following described services or supply the folowing described goods in
connection with the above-named project.

The ahove-described senvices or goods are offered for the following price, with terms of payment as stipulated in the
Contract Documents.

%5’,&'5; 230,00
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PUBLIC BUILDING COMMISSION OF CHICAGC
Contract No. 1541
ROSENBLUM PARK DEVELOPMENT

SCHEBULE C - Letter of Intent from MBEAYBE
To Perform As
Subcontractor, Subconsultant, andfor Material Suppiier (2 of 2)

PARTIAL PAY ITEMS
For any of the above ftems that are partial pay items, specificaliy describe the work and subcontract doliar amount.

_,&;/;?"

If more space Is needed fo fully describe the MBEMEE firm's proposed scope of work andior payment schedule,
aftach additional shest(s).

SUB-SUBCONTRACTING LEVELS

0 % of the dollar value of he MBEMWBE subcaniract will be sublet to non-MBE/WBE contractors.
0 %of the doltar value of the MBEMWBE subconiract will be sublet to MBE/WBE contractors.
If MBEWBE subcontractor will not be sub-subcontraciing any of the work described in this Schedule, & zero (0} must
be filed in sach blank above. # more than 10% percent of the value of the MBEMBE subcontractor's scope of work
will be sublet, a brief explanation arnd description of the work to be sublet must be provided.
The undersigned will enter into a formal agreement for the above work with the General Bidder, conditioned upon its
execution of a coniract wilh the Public Building Commission of Chicago, and will do so within five (5) warking days of
receipt of a noiice of Contract award from the Commission.

Name (Prat}

IF APPLICABLE:
By:
Joint Venture Partner (Print) Signature
Date . Name (Print)
MBE __ WBE__ Non-MBEMBE
Phone
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CiITY QOF CHITCAGO

_OFFICE OF COMPLIANCE
Mareh 31, 2011 | |
Ernie Estela
Viridian Enterprises, Inc.

4015 N. Rockwell
Chicago, IL. 60618

Annual Certifteate Expires: April 1, 2012

Dear Frate Estela:

" Congratlations on your mmwd @igﬁ)ﬂﬁy for certification as a Minority Business
E&%ryﬁse (MEE} by the {Zﬁf} of Chz@&gﬁ This wmﬁeaﬁ@ﬂ is valid until A;m} 1, 2018,

13 afaﬁﬁms&, chaag 'wf ‘&wmméé stm:atm chaage £ awnerﬁms
or ownership strugture, ¢ change of busingss op mm anéx‘m g,mss receipts that exceed the

.. prograt threshold.

o ?im m&e v@u s%m%i i:ﬂsrimwé w'ha '_e had. --mﬁem}m ia;m am% mii he miigzbte

o file your Neo Chapge &M}t thlma the m%izi:w‘i time. perm{i

o provide findecial or eﬁee_ - vecords mﬁa&‘&iﬁé pugsuant to an audit mthm the required
Hme pemxi ot

o notify the City. of any cﬁmges affecting yeﬁt'ﬁm s cemﬁamm within 16 days of
such ;ma;u,,e :

- Furthier, if you or your firm is fmed io be involved i certification, bidding amifer
- conractual fravd oy iibuse, f&e City will pursue decertificetion and debarment. And in
adidition to any other osed Ery faw, any person who knowinigly obtyins, or
kngwingly assisis emoiher siing; o coRtract-with the Slly by falsely representing that
 the individaat or entity, or the individual or entity assivied is & m:mrz!y-cwnezf business or
@ woman-owned busingss, is gw}!y ofa misdemeanor, prnishable by incarceeation in the
courty jail for ¢ period st to exceed six months or &  fine af not Ez&s timn 55.000.00 and not
more than $10.000, or botk. -

" Your firm is listed in the City’s Directory of Minority Business Enterprises and Women
- Business Enterprises in the specialty arsa(s) of:




NAICS-237110: SEWER CONSTRUCTION
NAICS-238918: DEMOLITION CONTRACTOR
NAICS-238910: EXCAVATION CONTRACTORS

Your firm's pamcmmn on City contracts will be credited only toward Minority Business
Enteqame (MBE} goats in your arca(s) of specialty, While your participationon City
contracs js not limited fo your specialty, aredit toward Minority Business Emezpﬂse (MBE}
goal will be given only for work done in a smzaity Sategory.

]?ha;;ﬁ{- vou for your continued participation in tim City’s Supplier Diversity Progmm.

Sineerely,

lL @ﬁﬁm s {312} T4FFIIE

&33 s State $t., Soite 540, Chics
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE C - Lettes of intent from MBEAVBE
To Perform As
Subcontractor, Subconsuitant, andior Material Supplier (1 of 2}

Name of Project 'go SEn Llum park MdoPm€ﬂ+

Project Number: iS_L“_____

FROM:
Aviam MBE wee_X
{Name of MBE or WBE)
i
:_ O
| E1l Has edniin SNINWASON. and Public Building Gommission of Chicago
(Name of Bidder}

The undersigned intends to perform wark in connection with fiie above-referenced projact as (check one):

L a Sole Propriefor X a Comporalion

b a Parinership a Joint Venture

The, EBE)%BE status of the undersigned is confirmed by the atlached Lefler of Certification, dated
O 5 20iLp

. in addition, In ihe case where the undersigned is a Joint Venture with a non-
MBE/MWBE firm, a Schedule B, Joint Venture Affidavit, is provided.

CE

The undersigned is prepared to provide the following described services or supply the foliowing described goods in
connection with the above-named project. Lot -
LAndS0apING Serd 1 Ces

The above-described sesvices or quods are offered for the following price, with terms of payment as stipulated in the
Coniract Documents. .
$139 460, —

MARCH 2011 REV 1.0 ' 27




PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1841
ROSENELUM PARK DEVELOPMENT

SCHEDULE C - Letter of Intent from MBEAWBE
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier {2 of 2)

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space Is needed to fully describe the MBE/WBE firm's proposed scope of work andfor payment schedule,
attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS

% of the dollar value of the MBEAVBE subcentract will be sublet o non-MBEAVEE contractors.
_U % of the dolfar value of the MBEANVBE subcontract will be sublet to MBEAWBE contraciors,
I MBE/WBE subconiractor will not be sub-suboordracting any of the work described in this Schedule, a zero (0) must
be filled in each blank above. i more than 10% percent of the value of the MBEAWBE subcontractor's scope of work
will be sublet, 3 brief explanation and descripiion of the work to be sublet must be provided.
The undersigned will enter ints a formal agreement for the work with the Genaral Bjdder, condilionad upon is
execution of a cantract with the Public Bulding Commission &f Chicago, and will do so wilk§in five {5} working days of
receipt of a notice of Contract award from he Commission. \ / !

By: - s

Atium 7( g ?\MJJV
Nameo!MBE:% Firm QE'Pnnt) Sigraly een Bru dh
D Namé {Print) '

te
1o30-124-515D

Phone

I~ APPLICABLE:

By:

Joint Veniure Partner {Print) Signature

Date Name (Print) :
) MBE .. WBE ___ Non-MBEWBE _ _

Phone

MARCH 2011 REV 1.G 28




CI1TY OF CHICAGDO

OFFICE OF COMPLIANCE

October 7, 2011

Kathleen Brunch
Atrivm, Inc.

17113 Davey Road
Chicago, IL 60439

Annual Certificate Expires: October 5, 2016

Dear Kathleen Brunch:

We are pleased to inform you that Atrium, Inc. has been re-certified as a Woman
Business Enterprise (WBE) by the City of Chicago. This WBE certification is valid until
October 5, 2016; however your firm must be re-validated annually.

As a condition of continued certification during this five year period, you must file an
annual No-Change Affidavit. Please remember, you have an affirmative duty to file your
No-Change Affidavit 60 days prior to the date of expiration. Therefore, you must file
your No-Change Affidavit by August 5,2012.

It is important to note that you also have an ongoing affirmative duty to notify the City of
Chicago of any changes in ownership or control of your firm, or any other fact affecting
your firm’s eligibility for certification within 10 days of such change. These changes
may include but are not limited to a change of address, change of business structure,
change in ownership or ownership structure, change of business operations, and/or gross
receipts that exceed the program threshold.

Please note — you shall be deemed to have had your certification lapse and will be
ineligible fo participate as a MBE/WBE/BEPD if you il to:

+ file your No Change Affidavit within the required time period;

+ provide financial or other records requested pursuant to an audit within the
required time period; or

+ notify the City of any changes affecting your firm’s certification within 10 days of
such change.

121 N. LaSalle St., Room 403, Chicago, IL 60602 * (312) 744 ~ 4900




CITY OF CHICAGO

Orrice OF COMPLIANCE

Inc.

Page 2

Further, if you or your firm is found to be involved in certification, bidding and/or
contractual fraud or abuse, the City will pursue decertification and debarment. And in
addition to any other penalty imposed by law, any person who knowingly obidins, or
kmowingly assists another in obtaining, a contract with the city by falsely representing
that the individual or entity, or the individual or entity assisted, is a minority-owned
business or a woman-owned business, is guilty of a misdemeanor, punishable by
incarceration in the county jail for a period not to exceed six months or a fine of not less
than $5,000.00 and not more than 310,000, or both.

Your firm’s name will be listed in the City's Directory of Minority Business Enterprises
and Women Business Enterprises in the specialty area(s) of:

NAICS - 561730 — LANDSCAPE CARE AND MATNTENANCE SERVICES

Your firm's participation on City contracts will be credited onty toward Woman Business

Enterprise (WBE) goals in your area(s) of specialty. While your participation on City
contracts is not limited to your specialty, credit toward goals will be given only for work
done in the specialty category.

Thank you for your continued interest in the City’s Woman owned Business Enterprise
{WBE) Program.

Senior Compliance Officer
CITY OF CHICAGO
City Hall

TA ),

121 N. LaSalle St., Room 403, Chicago, IL 60602 * (312) 744 — 4900
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE D - Affidavit of General Contractor Regarding MBEAVBE Participation
(10f 2)

Name of Projecl: __Rosenblum Park Development

STATE OF ILLINOIS }
185
COUNTY QF COOK }

In connection with the above-captionad contract, | HEREBY DECLARE AND AFFIRM that | am the
Authorized Agent & Sr. Vice President, Robert F. Zitek
Titte and dudy authorlzed representative of

F.H. Paschen, 5.N. Nielsen & Associates LLC

Mame of General Contractor whose address is
5515 N. East River Road

in the Cify of __Chicago , State of ___ Iinois

and that | have parsonally reviewed the material and facts submitied with the attached Schedules of MBE/WBE
parficipation in the above-referenced Contract, inciuding Schedule € and Schedute B {if applicable}, and the following
is o statement of the extent to which MBEWBE firns will participate in this Contract if awarded to this firm as the
Contractor for the Project.

Name of MBE/WSE Contractor ;gc?; 3;1 wﬁg}-ﬁim gi ;?;1? ;,;ré; Dollar Cresit Toward MBEMIBE Goals
MBE WBE
Truck King Hauling Contractors, inc. Trucking ¢ 196,650 $
Horizon Contractors, Inc. Electrical g 261,300 3
Yiridian Enterprises, Inc. Utilities $ 315,550 $
Atrium Landscaping 3 $ 132,400
$ ¥
$ 3
$ $
Totat Nel MBE/WBE Credil|$ 773,500 $ 132,400
Percent of Total Base Bid 24 % 4 %

The General Contractor may count toward its MBEMBE goal a portion of the total dollar value of a confract with a joint
venlure equal to the percentage of the owaiership and controt of the MEE/WBE partner.

MARCH 2011 REV 1.0 28




PUBLIC BUILDING COMMISSION OF CHICAGO
Contraet No.1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE D - Affidavit of General Contractor Regarding MBEAWBE Participation
(2 of 2}

The undersigned will enter inlo a formal agreerent for the above work with the above-referenced MBE/MWEE firms,
sonditioned upon performance as Contractor of a Contract with the Commission, and will do 6 within five () business
days of receipt of a notice of Contract award from the Commission.

F.H. Paschen, S.N. Nielsen & Associates LLC /i /\‘:7’/

Name of Contractor (Pring) Yignbture by Fiff Management, Inc., Sole Manager
March 7, 2012 by Robert F. Zftek, Authorized Agent & 5r. V.P.
Date Name (Print)

773-444-3474

Phone

IF APPLICABLE:

By:

Joint Venture Partner (Print) Signatura

Date Name {Prinf)

MBE ___WBE ___ Non-MBEMWBE

Phone/FAX

MARCH 2011 REV 1.0 30
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NOT APPLICABLE

PUBLIC BUILDING COMMISSION OF CHICAGQ
Confract No.1541
ROSENBLUM PARK DEVELOPMENT

SCHEDULE E - Request for Waiver from MBEWBE Participation

Cate:

Erin Lavin Cabonargl, Exécutive Dirsclor
Public Buiiding Commission of Chicago
Richard J, Daley Center

50 W, Washingion Street, Room 200

Chicago, IL 60602
Daar Mrs. Cabonargi:
RE: Confract No.

Project Tifle:

in accordance with Section 23.01.7, the undersigned hereby requests a walverfpartial waiver from the MBE/WBE
piovisions.  The undersigned corfifies that itwe hasthave been diligent in our attempt to identify potentiat
subcontractors certified as MBEAVBE to perform work in this project, that such efforts have not heen successful, and
that ithwe cannot meel the Minority/Women Business Enterprise contract goal. These efforts are described below and
are consistent wilh the "Raquest for Waiver” provisions of the MBEMBE Program as defailed in Section 23.01.7 as
follows:

Documentation attached: yes__. 10
Based on the information provided above, we raquest consideration of this walvar request.

Sincerely,

Signature

Print Mame

Title

Mame of Firm

MARCH 2011 REV 1.0 3t
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PUBLIC BUILDING COMMISSION OF CHICAGO  SEE ATTACHED AFFIDAVIT
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

Affidavit Of Uncompleted Work
A. Work Under Contract

List below alf work Bicder has under confract as sither a general contraclor or a subconracor, including all pending
low bids nol yet awarded or rgjected. In a joint venture, list only that portion of the work that is the vesponsibiity of the
Bidder. The uncompleted dollar valug is to be based upon the most recent estimate of the owner or engineer, and
must include work subcontracted to others. If no work is contracied, indicate NONE.

[ I Awards |
1 2 3 4 " Pending 5 TOTALS

a— ......‘...,..:

Project

Contract With

Estimated Completion Date

Totat Contragt Price

[ {incompiated Doltar Value if Firm

isheGC ..
Uncompleted Doller Value if Firm
is a Subconfractor

o i - - -

JRN
PR L

TOTAL VALUE OF ALL WORK E

B. Uncompleted Work to be Completed with the Bidder's own Forces

List below the uncompleted dolar value of work for each contract to be completed with the Bldder's own forces,
including all work indicated as awards panding. All work subcontracted o others wif be listed on €. of this form. Ina
ioint venture, list only that pertion of the work to be done by the Bidder. If no work is coniracted, indicate NONE.

] 2 3 4 Awards

pending | TOTALS

Earttrwork

Bemolition

Sewer and Drain

Foundafion

Painting

Struct. Steet (Bldg Const)

Omamental Steet (Bldg
Construction)

Miscellaneous Concrete

Fireproofing

Masonry

MARCH 2011 REV 1.0 32




llinois Department
of Transportation
Bureau of Congtruction :

2300 South Dirksen Parkway/Room 322
Springfeld, lHnois 62784

PART i. WORK UNDER CONTRACT

- Affidavlt of Availability
For Latting of November 18, 2011

INSTRUCTIGHS: Gomplets this form by aither yping orusing black ink “Autharization to Bfid” will nat ba fzzued
unlese bolh eidas of this form are compleied in detall, Use addiional forma as nesdad ta ll51 all work.

List below all work you have under contract as either a prime confractor or a subcontractor. It is required ta include all pending low bids not yet awarded
orrejected. In a joint venture, list only that portion of tha work which is the responsibility of your company. The uncompleted dallar valus is to be based upon
the most recent engineer's or awners estimate and must includa work subcontracied to others. If no work is confracted, show NONE.

1 2 3 4
Contract Number Gwendolyn 4 MW Gen Bldg  |Fire Station 16 |McClean 63073
Contract With PEC Sewer & Water Bd|PBC IDOT
Estimeted Completion Date July 2011 May 2012 June 2012 MNov 23, 2010
| Totai Cantract Price $34,855,000 $7,989,264 $10,679,000 $10,460,560 | accumulated Totals
e ot e e e $3,855,000 | $4,244 524 $9,820,671  $338.825|  $547,995,087
. SU[I;I&UM]?IE‘B‘]E Uakar Yahe § Firm 15 e $0
Total Value of All Work $547,095,087
Partll. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dallar value of work for each contract and awards pending to be completed with your own forces. All wark
subcomtracted to others will be listed on the reversa of this form. In a joint venture, list only that portion of the work to be done by your
company. If nowork is contracted, show NONE.
: Accumulated Totals
Earthwork $0 $9,010,522
Portland Cement Concrets Paving $0 $14,765,203
HMA Plant Mix : $0
HMA Paving $0
Clean & Segl Gracks/Joinis $0
Aogregate Bases & Surfaces $0 $271,688
Hwy, R.R. & Wirwy Strctrs $55,000 $69,334,961
Drainage $8,279,425
Electrical $0
Cover and Seal Coats %0
Concrete Construction $0 $12,270,026
Landscaping $0
Fencing %0
Guardrail $0
Palnting 30
éigning $0
| Cold Mitling, Planning & Rotomilling $0
Demolition $2.833.500
Pavement Markings { Paint) $0
-|Other Construction (List) $0 $453,000
| Building Construetion $50,000 $573,160 $1,5600,000 $36,110,155
' $0
$0
Taizls $50,000 $573,160 $1,600,000 $55,000 $153,328,479

THeciosure of 1his information 18 RE

UTRET To accomplish the stahutory puipose as outlined in The "iinols Froce

non-issuance of an *Authorization To Bid." This form has been approved by the State Forms Management Centar.

rement Gode, Failure 1o comply will result in

BC 57 (Rev. 08/17/10)




Part lll. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others.

$6,223,780

1 4 3 4
{Subcontractor Terra Demolition |Durr Heavy Techica Kapur
“Type of Work Demaolition Excavation Abatement Survey
Subcentract Price $75,000 $454,738 $354,000 $98,354
Amount Uncompleted $28,220 $231,000 $0
Subcontractor Earth Inc. Baifour Beatty RailiRevcon Geneva
Typs of Work " |Excavation Rail Pile Asphalt
Subcontract Price $1,211,634 $143,800 $84,300 $458,501
Amount Uncompleted $84,300 $40,311
Subcontractor Sanchez Paving  {Golf South Sanchez Gateway
Type of Work Asphatt Piling Asphalt Paving Rabar Erection’
Subcontract Price $149,225 $810,229 $20,500 $107,420
Anount Uncompleted $37,225 $54,000 $20,500 $5,767
Subsantractsr Hartford & Son  |[Nola Dandb Homar
Type of Work Utility Concrete Concrete Tree removal
Subgontract Price $201,530 $1,282,801 $250,000 $12,634
Amount Uncampleted $23.832 $758,675 $250,000 $0
Suboontractor Atrium Accurate Steel Fence Master Alpine
Type of Work Landscape Steel Erection Fence Demolition
Subcontract Price $497,890 $454,546 $112,000 $50,100
Amount Uncompleted $292,014 $402,198 $112,000 $3,200
Subcontracior liinois Masonry |ABG Atrium GFS
Type of Work Masonry Caulking Landscape Guard Rail'
Subtoniract Price $1,884,089 $23,500 $347,000 $195,941
Amount Uncomplatad $23,500 $347,000 $26,025
Subcontractor Cario Stesl Bernard Mechanicl; Degraf ___|Laredo system
Type of Work Steel HVAC Concrete Landscape
Subcontract Price $2,246,100 $907,090 $399,392 $137,774
Amount Uncormpleted $26,204 $688,187 $399,392 $565,178
Subcontractor Qunico Steel Fisk' FandB Gillen
Type of Work Steel Erection Electrical Masonry ___|Sheeting
Subcentract Price $571,986 $677,448 $1,200,000 $1,123,838
Arnount Uncompleted $597,636 $1,200,000 $19,382
Subcontractor Miscellaneous & |Miscelianeous & |Miscellaneous & |Miscellansous &
| Type of work . Miscellaneous Lncommitted Subs{Uncommitted Subs{Uncommitted Subs
Subconiract Price $26,745,797 $5,163,364 $7.911,808 $2,680,918
Amaourt Uncompleted $3,425,725 $3,671,364 35,585,479 $133,962
1Totat Uncompleted $3,805,000 | $8,229.671 $283,825

I, being duly swom, do hereby declare that this affidavit is a true and comect statement refating te ALL uncompletad contracts of the

of rejectad and ALL estimated complefion dates.

- undersigned for Federal, State, County, City and private work, incliding ALE. subcontract work, ALL pending low bids not yet awarded

BC 57 (Rev. 08/17/10)




liinois Department

of Transportation

Bareau of Consinction
2300 South Dicksen Parkway/Room 322
Springfield, liinois 62764

Affldavit of Availabillty
For Letting of November 18, 2011

INSTRUCTIONS: Comptete fhik form by sither frping o using biack ink, "Authorizetion to Sd™ will nat be issued

untess bolh sidas of ihie formn are completad in detail. Use additional forms 2= needed 1o bt ol work.

PART I. WORK UNDER CONTRACT

List below ail work you have under contract as either a prima contractor or a subcontractor. 1t is required to include al) pending fow bids not yet awarded
or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon
the most recent anginaer's or owners estimate and must include work subconiracted to others. If no work is contrected, show NONE.

5

B

7

8

9

Coniract Number

Coastal- Harbor150

51R-1

SchurzH S

Brighton Park

Lake St. Calumn Re

Confract With

P8C

City of Des Plaines|

CPS

PBC

CDOT

Estimated Completion Date

Oct 31, 2011

June 15, 2011

July 30, 2011

June, 2010

June 1, 2011

Fotal Contract Price

$15,461,491

$11,552,960

$10,627,387

$22,808,005

$6,694,159

[ncom| ollss
Prime Conlractor

] ¥m |5

$6,174,076

$588,234

$1,072,172

$300,207

$1,742,744

[ Oncompleted Lakar Valle # FImi s e
Subcentractar

Joint Venture Porion

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

tist below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work
sub-contracted to others will be listed on the reverse of this form. In a Jeint venture, Hist anly that portion of the work to be done by your
company. If no work is contracted, show NONE.

$572,750

$0

$66,000

Earthwork
Porﬁénd Cement Concrete Paving

50

HMA, Plant Mix

HNA Paving

Clean & Seal Cracks/Joints

Aggregate Bases & Surfaces

$0

Hwy, R.R. & Wirwy Sirclrs

Drainage

$2,283,034,

Electrical

Cover and Seal Ceats

Conerete Construction

$10.000

$87,500

Landscaping

Fencing

Guardrail

Palnting

Signing

Caold Mifing, Planning & Rotomilling

Damalition

Pavemeant Markings { Paint )

Other Construction {List)

$453,000

Building Consiruciion

$50,000

Totals
iEclosune

3 in &

3 ACCOM|
non-ssuance of an "Authorization To Bid." This form has

$2,855,784 |

e
been approved

§10,000

$50,000

> statutory

$0

BC 57 (Rev, 08/17/10)

$606,500

PUTpGSE o oullined In The “TNIDR Proclrement oas, Fallre 10 cormply will Fesult i
by the State Forms Management Center.




Partill. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subconiracted to others,

5 6 8 9

Subcontractor Industrial Fence  [Kapur Fence Co. C Szabhe S$&J

Typa of Work Fence Survey Fence Utility Steel Erection

Subcontract Price $64,910 $73,650 $2,863 $385,508 $1,819,751

Amount Uncompleted $3,964 $0 %0 $38,351
| subcontractor Mega Steel Kalgen Vixen - Wingren Kapur

Type of Work Rebar Erection Q/C Curb Landsape Survey

Subcontract Price $159,159 $108,119 $91,230 $312,998 $38,650

Amount Uncompletad $158,159 $0 $52,250 $0 $9,185

Subcontracior Arrow Road MBB Enterprize  |Beverly Bigane

Typs of Work Asphalt Masonry Asphait Paving

Subcontract Price $1,528,917 $250,000 $32,300 $350,876

Amount Uncompleted $124,664 $128,320 $0 $264,654

Subcontractor Lindahl M Cannon Universal Aldridge Elec

Typa of Work Excavation Roofing Misc Metal, Efectrical

Subcontract Prica $2,118,300 $108,925 $111,926 $504,982

Amount Uncompleted $123,402 $108,925 30 $347,731

Subcontractor Lady Lighting Cobra Kremer Davis Midwest Fence

Typa of Work Electrical Drywall Glass Fence

Subcontract Price $653,422 540,015 $76,000 $14,516

Amount Uncompleted $150,407 $10,230 30 $8,733
| Subcontractor GFS Midway Overhead {L B Hall Afrium

Type of Work Fence Doors Fire profection Landcape

Subcontract Price $124,775 $6,750 $175,758 $182,372

Amount Lncompleted $15,142 $0 $182,372

Sukoontractor Natural Creation |J P Phillips Just rite Homer

Type of Work Landscaping Plaster Accoustical Clg | Tree Removal

Subconiract Price $191,640 $33,500 $305,000 $6,449

Amount Uncomplefad $66,414 $3,350 $850

Subcontractor Maintenance Coatil Mr. David Mid America SEl Coatings

Type of Work FPavement Mkg | Carpet Elevator Paint

Subcontract Price $60,559 $10,350 $164,707 $39,950
- | Amount Uncompleted $4,085 $0 30

Subcontractor Miscellaneous & |Miscellaneous & [{Miscellanecus & |Miscellaneous &  |Miscellaneous &

Type of work Miscellaneous Uncommitted Subs|Miscellanecus Uncommitted Subs|Uncommitied Subs

Subcontract Price $11,580,525 $750,367 $7,276,804 $18,466,053 $3,926,086

Amount Uncompilatad $3,155,169 $94,120 $719,097 $300,207 $286,358

Total Uncompleted . $3,318,292 $578,234 $1,022,172 $300,207 $1,136,244

1, being duly sworn, do hereby declare that this affidavit is a true and correct statement refating to ALL uncompleted confracts of the
undergigned for Fedaral, State, County, City and private work, including ALL subconiract work, ALL pending fow hids not yet awarded
of rejected and Al estimated completion dates,

BG 57 (Rev. 08/17/10)




Affidavit of Availability
|||II'IOIS Departmt For Letting of November 18, 2011
/ of Transportation - |
Bureau of Cor}su'ucﬁon
i v i o

'PART . WORK UNDER CONTRACT

Lizt beiow aill work you heve under contract as either a prime contractor or a subceniractor. it is required fo include all pending low bids not yet awarded
orrejected. In a joint venture, list anly that portion of the work which is the responsibility of your company. Tha uncompleied dollar value Is o be based upon
the most recent engincer's of owners estimate and must include work subcontracted to others. If no work is contracted, show NOME.

. 10 11 12 13 14
Contract Number Osborne School | S. Plaquemines HEContact 62478 Contact 62479 Contact 64815
Contract With . Lousiana DOE Flaguemines ParislIDOT IDOT IDOT
Estimated Completion Date January 2012 July 2012 Sept 12, 2012 Sept 12, 2012 Qct 12, 2012
Total Contract Price $21,375,000 $37.164 000 $30,486,604 $42,262,987 $22,406,848
R ety e s The $19,790,520 $36,386,569 $25,888,137 $37,691,395 $18,187,407
) Smtractor Fvale IF Fam is e |

Part ll. Awards Pending and Uncompletad Work to be done with your own forces.

List betow the uncomplated dollar value of work for each contract and awands pending to ba complatad with your own forces. All work
sub-cantracted to others will be listed on the reverse of this form. In a jeint ventura, list ondy that portion of the work to be dane by your
company. K nowork is contracted, show NONE.

" | Earthwork $1,487,500 $3,100,000
Portiand Cement Concrete Paving ' $4,900,417 $7,088,534 $358,000
HMA Plant Mix

HMA Paning

Clean & Seal Cracks/Joints
(Aggregete Bases & Surfaces
Hwy, R.R. & Wirwy Strcirs | $4,853,770 $6,903,082 $10,258,243
Drainage

Electrical

Cover and Seal Coats
Concrete Construction $1,100,000

Landscaping

Fencing

Guardrail

Painting

Signing

Cald Milling, Planning & Rotomiiling _
Demoliticn $340,000
Pavement Markings { Paint) :

Oiher Construction (List)
Buitding Construction $2,252,000 $3,900,000

Totals $2,252,000 $3,900,000 $11,381,687 $18,181,616 $10,615,243

Disclosurs of is Intarmator & REQUIRED To aocomﬁ[isﬁ he BUIPOSE a8 outined i the "Thnols Procurement Code.” Failure 10 Compry will resctiin
nor-issuance of an "Authorizalion To Bid." This form has been approvad by the Staie Forms Management Center.

BC 57 (Rev. 08/17/10) BC 57 (Rev. 08M7/10)
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Part Il Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others.

10 11 12 13 14

Subeontracior Eustis Eng Riverlands Gallahger Asphalt |Gallahger Asphalt |Road Safe

Typa of Waork Design Survey Asphalt Asphalt Traffic control
Subcontract Price $75,000 $30,000|  $3,643,608 $4,941,117 $105,070
Amourit Uncompleted $46,625 $30,000 $3,586,130 $4 933,728 $105,070
Subcontractor Riverlands Accurate Steel ErejLaka Cly Lake Cty Davenport

Type of Work Survey Steel Erection Excavation Excavation electrical

Subcontract Price $40,889 $1,142,018 $4,765,136 $7,005,255 $62,078
Amount Uncomplafed $20,000 $1,142,018 $4,131,925 $6,366,703 $27,052
Subcontraclor J & A Construction \WEB Van Mack Van Mack Qld Chicago

Type of Work Concrete Misc. Metal Electrical Electrical Resteel Install
Subconiract Price $1,400,000 $476,200 $966,214 $1,659,523 $1,279,840
Amount Uncompleted: $1,277,296 $476,200 $926,846 $1,570,289 $1,245,635
Subconiractor Southern Masonry |Kemco GFS GFS Korneffel

Type of Work Masonry Waterproofing Fence Fence Piling
Subcontract Price $1,344,000 $165,030 $62,681 $109,182 $598,618
Ampunt Uncompleted $1,344,000 $165,030 $61,.431 $109,182 $383,567
Subcontractor Accurate Steei  |Alping Roofing  |Natural Creation |Natural Creation  |Laredo

Type of Work Steel Roofing Landscaping Landscaping Landscaping
Subcontract Price $2,000,000 $1,240,000 $1,380,475 $1,730,673 $224,465
|Amount Uncompleted ~ $2,000,000 $1,240,000 $1,357.887 $1,730,673 $212 646
| Subcontractor KMT Painting J-Kaulk Firestroppii Homer Homer Homer

Type of Work Painting Firestopping Tree Service Tree Service Tree Service
Subcontract Price $127,330 $80,000 $59,057 $183,244 $16,250
Amount Uncompleted $127,330 $80,000 $32,709 597,635 $1,600
Subconlractor Kedmoc Alpha Traffic Service Tough Cut SEI| Coating

Type of Work Waterproofing (nsulation Traffic Control Sawing Paint

Subcontract Price $43,531 $45,000 $626,464 $214,252 $757,420
Amount Uncompleted $43,531 $45,000 $592,233 | $214,252 $757.420
Subcontracor G&L Glass Inc. Gateway Access Control
Type of Work Curtain Wall Glass Rebar Install Guardrail
‘Subcontract Price $590,000 $940,000 $38,809 $504,439
Amount Uncompletex $590,000 $540,000 $38,809 $449620
Subcontractor Miscellaneous & | Miscellaneous & |Miscellaneous & | Miscellaneous & Miscellaneous &
Type of work Uncommitted Subs|Uncommiited Subs|Uncommitted Subs|Uncommitted Subs Uncommitted Subs
Sulcontract Price - $15,928,218 $33,045,752 $5,567,739 $6,850,705 $6,709,554
Amount Uncompleted $12,089,738 328,368,321 $3,817,489 $4,438,498 54,388,554
Total tUncompleled $17,538,520 $32,488,565 $14,506,450 $19499,779 $7.571,164

I, being duly swom, do hereby declare that this affidavit is & true and correct statament relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL sibcontract work, ALL pending kow bids not yet awarded
or rejected and ALL estimated completion dates.

* -BG 57 (Rev. 08/1710)




Affidavit of Availability

I“In$ Department For Letting of November 18, 2011
of Transportation

Buseau of Darllshruc‘tion

2300 South Dirksen ParkwayfRoom 322 INSTRUCTIGNS: Complete this farm by aither tyging of ging biack ink. “Authorization o Bid” wiR not be issued

Spiingfisld, Kiinols 62764 )
unless bath sidas of this form are compleled in detwil. Usa addbional forms a5 naaded 1o list alf worke

PART {. WORK UNDER CONTRACT

List balow all work you have under contract as either a prime contractor or a subcontractor, it is required to indude all panding kow bids not yet awarded
or refected. In a joint venture, list onty that portion of the work which is the rasponsibility of your company. The uncompleted dollar value is to ba based upon
the most recant engineer's or owners estimate and must Include work subconiracted o others. If no work ig contracted, show NONE.

15 16 17 18 19

Confract Number Thorton Quarry  {Belmont/Fullerton sLift Bridge Upper DesPlaines | Southwest Middle
Contract With MWRDGC CTA cDOT MWRDoIGC PBC
Estimated Completion Date Jan 1, 2011 February 2010 May 31, 2012 May 2009 Qct 1, 2009
Total Contract Price $56,205,520 $112,660,716 $24 078,913 $10,274,131 $29,751,030
R Conizacr o s (1 $32,638,708 $340,096 $23,029,635 $848,433 $175,000
W ] .

Joint Vanture Portion

Part Il Awards Pending and Uncompleted Work to be done with your own forces.

List betow the uncempleted dollar value of work for aach contract and awards pending to be complated with your own forces. All work
subi-contracied to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
sompany. [fno work is contracted, show NONE.

Earthwork $2,2585,040
Portland Cemant Concrste Paving $234,900
HMA Plant Mix ]
HMA Paving

Clean & Seal CracksAloints
Aggregata Bases & Surfaces
Hwy, R.R. & Wirwy Sircirs $11,490,748
Drzinage :
Elecirical

Cover and Seal Coals
Concrate Construction $5,436,260 $477.000
Landscaping
Fencing

Guardrail

Painting

Signing

Cold Milling, Panning & Rotomilling
Demolition $1,908,000°
Pavement Markings { Paint
"Cther Construction {List)
‘Buifding Construction $85,000

Totals $7,926,200 $0 $13,875,748 $85,000 $0
DEaGsure of this iformanion 18 REWUIRED 10 accomplish (e SEiunry purpose as oudned i the "Tlincis Frocurement Code.” Fallure o comply will resull in
non-issuance of an "Authonzation To Bid™ This form has been approved by the State Forms Management Center,

BC 57 (Rev. 08/17/10)




Part [Il. Work Subcontracted to Others.
For sach contract described in Part 1, list alt the work you have subconiracted to ofhers.

15 16 17 18 19
Subconractor Kapur Dynamic Wrecking|Azarcon Falk M T Transit
Type of Work Survey Demelition iron Work Survey Excavation
Subcontract Price $371,869 $4,390,341 $4,660,000 $65,595 $416,968
Amount Uncompleted $173,009 $0 $4,459,174 $0 $0
Subcontractor Proshot Case Foundation Harrington Flk Engineer
Type of Work Shotcrete Cassions Excavation Survey
Subcontract Price $1,833,970 $4,293,951 $170,415 $56,876
Amount Uncompleted $300,026 $0 $0 %0
Subconlractor Hayward Baker _ |Civil Gontr. Pederson
Type of Work Grouting Utilities Landscape
Subcontract Price $25,538,676 $791,215 $469,997
Amount Uncompleted $16,989,267 $12,976 $0
Subcontractor A & CElectrical [A&H ' Degraf
Type of Work Electrical Plumbing Concrete
Subcontract Prica $770,483 $437,355 $1,819618
Amount Uncompleted $330,330 $26.990 $0
Subeontractor Raimonds Drilling |Just Rite M A Steel All Masonry
Type of Work Drilling Accoustical Rebar Masonry
Subcontrect Price $4,922,651 $19,308 $15411 $4,212,912
Amotint Uncompleted $3,019 957 $80,624
Subconiractor Midwest Chappel West,Inc. Acura Metrepolitan Steel
Typs of Work Fence Metal Bldg Misc Conc. Steel
Subconiract Price $674,628 $247,947 $26,184 $3,015,211
Amount Uncompleted $192,073 $0 30
Subcentractor Hi Tech Brand F&B WEB
Type of Work Rockfall Scaffolding Masonry Misc Metal
Subcontract Price $1,090,889 $4,772 $23,900 $370,497
Amount Uncompleted $334,178 $0 $0 50
Subcontractor Break thru Atlantic Painting (L B Hatl
Type of Work Demolition Paint Spray Fireproffing
Subcontract Price $363,400 $306,176 $98,000
Amount Uncomgilated ' $0 _ $16,000 $0
Subeontractor Miscellaneous & |Misceflaneous & |Miscellaneous. & |Miscellaneous & Miscellaneous &
Type af work Uncommitted Subs|{Uncommitted Subs; Miscellaneous Uncommitted Subs|Uncommitted Subs
Subcontract Price $39,508,250 $56,377,980 $4,694,713 $7,929,024 $16,267,211
Amount Uncompleted $3,373,638 $301,030 $4,694 713 $747,433 $94,376
Totat Uncompleted $24,712,508 $340,996 $9,153,887 $763,433 $175,000

1, being duly swom, do hereby declare that this aflidavit is a true and comecl statement relating 1o ALL uncompleted contracts of the
undevsigned for Federal, State, County, City and private work, inciuding ALL subcontract work, ALL pending lew blds not yat awarded
or rejected and ALL estimated completion dates.

. BC 57 (Rev. 08HTHD)




Affidavit of Avallahility
I“inOiS Departrnerlt For Letting of November 18, 2011

of Transportation

Buraau of Corjstrucﬂon
2300 Seuth Dirksen Parkway/Room 322 \NETRUGTIGNS: Cornplete this farm by elther typing or using black ink, "Auhorzation to Bid" will ol be issusd

Springfietd, Minois 52784 ] i i o
wntess batiz 5ides of 1his Torm ae completed in detall, Use additonal forms as needed 10 st all work.

PART |. WORK UNDER CONTRACT

List betow all werk you have under contract as efiher a prime contracior or a subcontractor. It is required %o Include all pending low bids not yet awarded
or rejected. In a jeint venture, list enty that portion of the work which ie the responsibility of your company. The uncompleted dollar value |s to be based upon
the most recent engineer's or owners estimate and must include work subcontracied fo others. If no work is contracted, show NONE.

20 21 22 23 24
Contract Humber 169 # 330404 |O'Hare MP-JOC |4 mW Gen Plant_|Pp St14 #5205 |S. Claiborne Sir.
Contract With INDOT CDOT Sewerage Water BiSewerage Water B City of NW
| Estimated Completion Dale Qct 8, 2012 January 2010 May 2012 December 2011 |July 2011
Total Contract Price $22,627 856 $10,000,000 $7,989,264 $5,279,000 $1,755,000
v T he $11,683,198 $4,467 378 $4,286,785 $4,578,130 $1,755,000
Sﬁcmtracﬁor ' T e '
Joint Venture Portion

Part Il Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dotiar value of work for each contract and awards pending to be compieted with your own forces. All work
sub-contracted to others will be listad on the reverse of this form. Ina jolnt venture, list only that portion of the work ta be done by your
company. if no work is contracted, show NONE.

Earthwork

Porttand Cemeni Concrete Paving
HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints
Aggregate Bases & Surfaces
Hwy, R.R. & Witrwy Stretrs $6,572,463
Drainage

Electrical

Cover and Seal Coats
Concrate Construction $542,985 $2,346,265
Landscaping '
Fencing
Guardrall
Painting

Signing
Cold Milling, Planning & Rofomilling
Demalition

Pavernent Markings { Paint )

1 Okher Construction (List)

Building Construction

Totals $6,572 463 $0 $542,985 $2,346,2€5 - $0
Disciosure of this mormation 15 REWOTRED ta accomplish e PUIPOSE a6 oUlINed In the "Hinois ProciTemen B. ure 1o caniply Wil FesulLin
non-lsstiance of an "Authorization To Bid." This fom has been approved by the State Forms Management Center.

’ BC 57 {Rev. (18A17/10)




L e

Part lll. Work Subcontracted to Others.

For each contract described in Part |, st all the work you have subconfracied to others.

I, heing duly sworn, do hereby declare that this zffidavit is a trua and corvect statement refating to ALL uncompieted contracts of the
undersigned for Federal, State, County, City and privata work, including ALL subcontract work, ALL pending low bids not yet awarded
o rejected and ALL estimated completion dates.

20 21 22 23 24
Subsontractor Durr Baker Traffic Solution
| Type of Work Excavation Pile Traffic Control
Subcontract Price $454,738 $135,800 $2,000
Amount Uncompleted $28,220 $135,800 $2,000
Subcontractor Guk South Nola Arch Signage
Type of Work Piling Concrete Signs
Subconiract Price $810,229 $223,000 $7.000
Amaurit Uncompleted $54,000 $223,000 $7.000
Subcontractor Nola Web Boes Iron
Type of Work Concrete Steel Steel
Subcontract Price $1,282 801 $85,000 $3,677
‘Amount Uncompleted $758,675 $85,000 $3,677
{Subcontractor Agcurate Gator Chris'
Type of Work Steel Millwork Asphalt
Subcontract Price $454,548 $1,700 $22,826
Amaunt Uncompleted $402,198 $1,700 §22,826
Subcontractor ABG Levett Wagner
Type of Work Caulking Mechanical Excavating
Subcontract Price $23,500 $75,850 $125,782
Arnount Uncompleted $23,500 $56,025 $125,872
Subconiractor Fisk JandJ River City
Type of Work Electrical Diving Stripping
Subconiract Price $677 445 $6,517 $7,980
Amount Uncompleted $597,636 $6,517 $7,980
Subcantractor Bernhard Geothermal Frischheriz Elec.
Type of Work Mechanical Piling Electrical
Subcontract Price $907.,000 $40,000 $799,810
{Amount Uncompleted $688,187 $40,000 $799,810
Subcontractor American
Type of Work Movers
Subcontract Price $14,000
Amount Uncompleted 314,000
Suboontractor Miscellancous & |Miscellaneous & |Miscellaneous & [Miscellaneous 8 | Miscellaneous &
Type of work | Uncommitted Subs{Uncommitted Subs|Uncommitted Subs|Uncommitted Subs Uncommitted Subs
Suhcontract Price $0,642,898 $10,600,000 $2,694,578 $2,044 823 $785,835
Amount Uncompleted $5,110,735 $4.467,378 $1,177,384 $1,683,823 $785,835
Total Uncompleted $5,110,735 $4,467,378 $3,743,800 ] $2,231,865 $1,755,000

BGC 57 (Rev. 08/17/10)




: Affidavit of Avaliability
flinois Department For Letting of November 18, 2011
of Transportation ,

Bureau of Construction
2300 South Dirksen Pavioway/Room 322
© Springfield, Hinsis 62764

INSTRUGTIONS: Complete this form by sither kyping or using black ik, »authorzatian 10 Bid™ wik nof be issusd
unless boih sides of this form are compheted in detad, Use additionad fenms ax neadad o st all wark,

- PART . WORK UNDER CONTRACT

List below all work you have under contract as elther a prime contraclor or & subcontractor. It is required to include alt pending fow bids not yet awarded
or rejectac. In a joint veniture, list only that portion of the work which is the responsibility of your company. The uncompleted doltar value is to be based upon
the most racent engineer's or owners estimate and must includa work subcontracied to others. if ne work is contracted, show NONE.,

25 26 27 28 29

Contract Number

143rd 5t

UPRR Relocation

Morgan St.

HVAC upgrade

Wells o Michigan

Contract With

Orland Park, IL

CDOA

CPRoT

Cook County

CDOT

Estimated Complation Date

Nov 11, 2011

Sept. 9, 2011

September 2011

June 30, 2011

May 1, 2012

$10,231,124|
$5,980,601 -

$11,083,984
$2,400,990

$25,257,000
$11,845,670

$3,396,000
$3,151,095

$16,943,634
$11,918,046

Total Coniract Price
fcomp! ralie i Firen
Prime Contractor
THCO| ]
Subconiractor

r Value rm Is ine

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

List below tha uncompleted dollar value of work for each contract and awards pending to be completed with your own foreas. All work
sub-contracted to others will bs listed on the reverse of this form. Ine joint ventura, lst anly that portion of the work to be done by your
. compeny. I no werk is contracted, show NONE.

$700,035
$1,060,490

$48,700 $255,000 $327,600

$742,500

. |Earthwork

Porland Cement Concrete Paving
HMA Plant Mix

HMA Paving

Clean & Seal CracksiJoints
Agoregate Bases & Surfaces
Hwy, R.R. & Wirwy Stretrs
Drainage

Electrical

Cover and Seal Coals
| Concreta Conslruction
Landscaping

$559,480 $805,000

$689,500

Fencing

Guardrail

tPainting

Signing

Cold Miling, Planning & Rotomilling
Demolifion

‘Pavement Markings ( Paint )

$585,500

Other Construction {List)
Building Construction

$2,461,000 $325,000 $260,000

$2,320,004 $48,700 $3,521,000
rm 13 © accomplish e Ty puTpose as oullined1 ToCuremen
“Athorization To Bid." This form has been-approved by the State Forms Management Center.

- $325,000

e." rallre

$2,605,100
COmply VAl fesum

Totals
osure of Mis
non-issuance of an
BC 57 (Rev. 08/17110)
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Part ll. Work Subcontracted to Others.
For each contract descrived in Part |, list all the work you have subcontracted to others.

25 26 o7 28 29

Suboonfractor K-8 Homar biLZ Midway American Conc
Type of Work Asphalt Clearing Survey Drywall Concrete Restorati¢
Subcontract Price $498,807 . $17715 $180,000 $102,000 $223,204
Amount Uncompleted $333,210 $17,715 $5,228 $102,000 $165,895
Subeontractor Scanlon Exc Kedmont Quality Natola John Burns

Type of Work Exc Waterproofing  |Excavation Concrete Electrical
Subcontract Price $748,063 $71,500 $420,431 $13,200 $4,514,112
Amount Uncompleled $594,279 $71,500 - $141,004 $13,200 $4,180,453
Subcontractor Fence Co. TJL Hayward Baker  |Romero GFS

Type of Work Fence Excavation Retention Steel Fence

Subcontract Price $93,805 $2,517,319 $1,220,356 | $72,000 $789,350
Amount Uncempleted ($1,052) $1,220,268 $95,795 $72,000 $789,350
Subcontractor Breezy Hill AMS Hard Rock M Cannon Cleveland Marble
| Type of Work Landscape Dirt Saw Cutting Roofing Precast - Mason
 Subconiract Price $531,063 $18,603 $17,800 $7,200 $598,650
Amount Uncompletad $403,319 $0 $7.200 $456,615
Subcontractor Homer Natural Creation  |Railworks Nikolas Schmidt

Typa of Work Tree Service Landscape Trackwork Paint Brick paver
Subcontract Price $11,202 $507,576 $552,000 $8,500 $363,025
Amount Uncompleted $1,336 $473,086 - $100,000 $8,500 $291,025
Subcontractor C R Smidt Marking Spec Scurto : Gammie Garth Ceisel

Type of Work Brick Paving Stripping Concrete Plumbing masonry

Subcontract Price $235,353 $13,329 $694,905 $38,000 $346,025
Amaunt Uncompleted . $211,290 $13,329 $308,5670 $38,162 $346,025
Subconiractar Nikolas Edward Gillen Atlantic Edwards Highway Safety
Type of Work Paint Pilling Paint HVAC Traffic Control
Subconlract Price $13,261 $687,600 $386,000 $1,955,000 $167,806

| Amount Uncompleted $13,.261( $44,848 $220,000 $1,876,558 $60,521

Subcontractor Tough Cuts Highway Safety _|Western Remac _ |Broadway All Sealant -

Type of Wark Sawing Traffic Control Signage Electrical Sealant

Subcentract Price $43,306 $57,908 $210,000 | $396,000 - §74,992
Amaunt Uncompleted $23,150 $16 462 $170,875 $396,000 $58,641
Subcontracior Miscellancous & |Miscellaneous & |Miscellaneous & Miscellaneous & |[Miscellaneous &
Type of work Uncommitted Subs|Uncommitted Subs|Uncommitted Subs|Miscellanecus Uncommitted Subs
Subconiract Price $2,831,804 $3,636,933 $13,993,383 $478,100 $5,620,068
Armount Uncompleted $2,081,804 $494,182 $7,283,098 $312,475 $2,964 421
Total Uncompleted $3,660,597 $2,352,290 $8,324,670 $2,826,085 $9,312,046

I, baing duly swom, do hereby declare that this affidavit is a true and carrect statement relating to ALL uncompleted confracts of the
undersigned for Federal, State, County, City and private work, inciuding ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

BG-57 (Rev, 08M710)




Part hil. Work Subcontracted to Others.

For each contract described In Part 1, list all the work you have subcontracted to cthers.

30 31 32 33 34
Subcontractor T & D Exc. Midwest Fence
Type of Work Excavating Fence
Subcontract Price $707,669 $19,433
Amount Uncompleted $181,500
Subcontractor Troch McNeil Pavig Omega
Type of Work Asphat Demolition
Subcontract Price $537,680 $1,215,738
Amount Uncompleted $535,000 $1,991
Subeoniractor NorthStar dba John Bums
| Type of Work Utility Electrial
Subcontract Price $281,230 $2,149,026
| Amount Uncompleted $270,000 $156,472
Subcontractor Acorn Fence Traffic Control & P
Type of Work Fence Traffic control
Subcontracl Price $18,030 $94,322
Amount Uncompleted $0 30
Subcontractar Arington Glass Pine
Type of Work Storefront Waterproofing
Subcontract Prica $24,478 $133,887
Amount Uncompleted $0 $6,497
Suboontractor Atrium Mega
Type of Work Landscape Rebar
Subcontract Price $181,600 $228,151
Amotint Uncompleted $181,600 %0
Subicontractor Vixen White Way
Type of Work Curb and Gutter Sign
Subcontraci Price $405,779 $24 590
Amount Uncompleted $228,000 30
Subcontractor Jin Kapur
Type of Work Electrical Survey
Subcontract Price $190,480 $52,794
Amount Uncompleted $52,458 30
Subcontractor Miscellanecus & | Miscellanecus & |Miscellaneous & |Miscellaneous &  |Miscellaneous &
Type of work Uncommitted Subs Miscellaneous Uncommitted Subs|Miscellaneous Miscellaneous
Subsontract Price $11,986,902 $2,715,000 $12,931,544 $50,457 672 $4,507,970
Amount Uncompleted $11,988,802 $165,123 $12,931,544 $50,457 672 $165,320
Totat Uncompleted $11,986,902 $1,613,681 $12,931,544 $50,457 672 $330,280

[, being dulf sworn, do heraby declare that this affidavitis a true and correct statement relating 1o ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work; ALL panding Yow blds not yet awarded
or rejected and ALL estimated completion dates.

BC 57 (Rev. 08/17110)




Hinois Department

of Transporiation

Bureau of Construstion
2300 South Dirksan Parkway/Room 322
Springfieid, tinois 62764

Affidavit of Availability
For Letting of November 18, 2011 -

INSTRUCTICHS: Complete ths form by eithes typing or using hlack ink. “Authosizetion 1o Bld® will not be issued

PART 1. WORK UNDER CONTRACT

unlass Beth sides of this form are compleded in detail. Use addiional forms as needed b [ist il work,

LIst below all work you have under contract as either a prime contvactor or a subcontractor. i is requirad to Includa afl pending low bids not yat awarded
or rejected. In.a joint veniure, fist only that portion of the work which is the responsibility of your company. The uncompleted doliar valae is to be based upon
the most recent englneer's or owners estimate and must Include work subcontracied to'others. I no work Is contracted, show NONE.

35

36

37

38

39

Confract Mumber

Improvments 1o BalPublic Safety Fac.

Haas Park

Jardine Water Puif

Back of Yard Site

Confract With

MWRDof GC

GSA

PBC

coow

EBC

Estimated Completion Date

March 2012

Sept 30, 2011

January 2008

June 3, 2011

Total Contract Price

$20,595,333

$2,858,170

$4,452,000

$16,176,605

$4,550,000

Prime Contractor

32,496 674

$2,858,170

$924,304

$598,509

$920,486

Subcontractor

Joint Yentura Portion

Part ll. Awards Pending and Uncompieted Work to be done with your own forces.

Lisi balow the uncomplated dollar value of work for each contract and awards pending to be compleled with your own forces, All work
sub-contractad to others will be listed on the raverse of this formy. In a joint venture, list only that porfion of the work to be done by your
compeny. If no work is contracted, show NONE.,

Earthwork

Portland Cement Concrete Paving

HikA Plant Mix

HMA Paving

Clean & Seal CrackstJoints

Aggregate Bazes & Surfaces

Hwy, R.R. & Wirwy Strclrs

Drainage -

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fanhcing

Guardrail

Painting

Signing

Cold Mifling, Planning & Rotomilling

Demolition

Pavement Markings { Paint }

Other Construction (List)

$819,019

$428,000

$236,250

$507,268

-$265,000

Building Construction

Totals

$819,019

$428,000

$236,250

$697,268

$265,000

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "liinois Procurament Code.” Failure o comply will result in
nanHssuance of an "Authorization To Bid.™ This form has been approved by the State Forms Management Center,

BC 57 (Rev. 08/17/10)



Part ill. Work Subecontracted to Others.

For each contract described in Part |, list all the work you have subcontracted to others,

35 36 37 38 39
Subcontracior Il in Cne Technica Technica Consultant
Type of Work Process Plates Abatement Abatement V3
Subcontract Price $3,614,728 $124,265 $48.080 $5,200
Amount Uncompleted $0 $19,377 30
Subcontractor Composite St Pan American  {Naturescape Calcon
Type of Work Steel Concrete Landscape Site Pra
Subcontract Price $324 674 $146,400 $66,700| $3,202 180
Amount Uncompleted $33,161 $23,140 $0 $210,228
{Subcontractor Wolf Aspen Cabo Const
| Type of Work Mechanical Plumbing Sewsr
Subcontract Price $325,079 $190,902 $1,667,730
Armgunt Uncompleted $823 $54,075 $0
Subcontractor Crown Jaymor Elec National Restoration
Type of Work Paint : Electrical Conc Restoration
Subcontract Price $51,728 $326,000 $712.771
Amount Uncompleted $93,290 $0
Subcontractor Garnmie Hardford Weis
Type of Work Plumbing Sewer Masonry
Subcoatract Price $17,370 $150,000 §715,000
Amount Uncompleted $0 $65,880 $0
Subcoatractor Just Rite Fence Master Midwest Fence
Type of Work Ceailing iFence Fence
Subconiract Price $5,200 $35,635 $153.131
Amouni Uncompleted $31,000 $0
Subcontractor MTH Atrium A Green
- | Type of Work Stesl Landscape Plumbing
Subcontract Price $81,851 $47,200 $21,000
'| Amount Uncompleted $0 $41,050 $0
‘Subcontractor Spectrum Jade Divane
Type of Work Masonry Carpantry Electrical
Subcontract Price $773,773 $123,200 $3,547,869
Amauint tincompleted $731,850 $39,390 51,241
Subcantracter Miscellaneous & [Miscellaneous & - |Miscellanecus & |Miscellaneous & |Miscellaneous &
Tyoe of work Uncommitted Subs|Uncommitted Subs| Uncommittad Subsi Uncommitted Subs|Uncommitted Subs)
| Subcontract Price $12,128,227 $2,430,170 $2,190,165 $3,782 266 $3,275,000
Amount Uncomplated $911,821 $2,430,170 $320,852 $455 258
Total Uncompleted $1,677,855 $2,430,170 $688,054 $1,241 $665,486

1, being duly swom, do hereby declare that this affidavit Is a true and correct statement relating to ALL uncompleted contracts of tha
undersigned for Federal, State, County, City and private work, Inciuding ALL subcontract work, ALL pending low bids noi yet awarded -
or rejected and ALL estimated completion dates.

BC 57 (Rev. 084 7/10)



fllinois Department
of Transportation

Bureau of Construction
2300 South Diksen Parkway/Room 322
Springfield, |linols 62754

_PART |. WORK UNDER CONTRACT

Affidavit of Availability
For Letiing of November 18, 2011

INSTRUCTIONS; Compleata this fam by aiftees typing of uslng black ink. “Authorizaticn % Bld™ whl not be issued
untess Both sides of this Form are campleted in detail. Use sdditlenal forme as nesded bz i1 al work,

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded
or rejected. |n a joint vanture, list only that portion of the work which is the responsibility of your company. The uncompleted dotlar value is to be based upon
the most recent engineet’s or owners estimate and must inciude work subcontracted to cthers. I no work Is contracted, show NONE.

Part . Awards Panding and Uncompleted Work ko be done with your own forces.

List betow the uncompleted doltar value of work for each contract and awards pending te be completed with your own forces. All work
sub-coniracted to olhers will ba listed on the reverse of this form. In a joink venture, list only that portion of the work to be done by your
company. [f nowork is contracted, show NONE.

40 LY 42 43 44

Conlract Number Hydraulic improver|Calumet Sludge  |SB 1-94,1-07-5226 |Brown Line - 4 StatiPrimary St Tanks
Conlract With MWRD of GC MWRD of GC ISTHA CTA MWRD of GC
Estimated Complation Date March 2010 Aug. 4, 2012 Nov. 21, 2008 November 2009 |November 2012

| Totel Cortract Price $62,989,611 $5,072,127 $32,032,708 $68,616,317 $139,489,308
Pime Gortractor $220,635 $356,750 $603,910 $350,437 $5,870,040
Subcorgractor : I

Joint Venture Portion  Joint Venture Porfion Joint Ventura Porticn

Earthwork

Portland Cement Concrate Paving

|HIMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggragate Bases & Surfaces

Hwy, R.R. & Wirwy Strctrs

Drainaga

Electrical

Cowver and Seal Coats

Concrete Construction

$99,938

Landscaping

Fencing

Guardrail

Painting

Signing

Cold MiHing, Planning & Rotomilling

Demolition

Pavemant Markings { Paint )

Other Construction {List)

Building Consfrucfion

Totals

$0

$99,036

$0

30

$0

Disclosure of this mformation is REQUIRED to accomplish the statutory purpose as cutiined in the "lllincis Pracurement Code.* Failure to comply will result in
non-issisancie of an "Authorization To Bid." This form has been approved by the State Forms Managemant Center.

BC 57 (Rev. 08/17110)




Part l. Work Subtontracted to Others.

" Far each contract described in Part |, list all the work you have subcontracted 1o others.

40 41 42 43 44
Subcontractor Hayward Baker  |Midwest Power  [Kapur All American Sol. |Chidester
Type of Work Retention Vac um Survey Exterior Excavation
Subconiract Price $1,553,307 $13,126 $220,000 $1,256,077 $3,938 404
Arount Uncompleted $0 30 $0 $51,810
Subsonlractor Chidester Amaerican Hecker Mid Amerian £l |Civil
Type of Work Excavation Restoration Electrical Elevator © Utilities
Subcontract Price $492,345 $159,639 $974,786 $1,873,072 $9,056,355
Amount Uncompleted $0/ $19,530 $0 30 $88,168
Subcontractor Keefe MA Stee! lllini Fence Robert Env. Bigane
Typa of Work Pipe Jacking Rebar Fence HVAC Asphalt Paving
Subcontract Price $96,772 $121,878 $12,385 $364,268 $124,182
Amount Uncompleted $0 $0 $0 30 $0
Subcontractor Civil Don Stoltzner GF Structures Commonweaith  |Industrial Fence
Type of Work Underground Masonry Guard Rail BownSpouts Fence
Subcontract Price $3,009,685 $13,508 $311,188 $447 245 $200,679
Amiount Uncormpleted $0 $0 50 $36,033
Subcontracier M A Steel K and K lron Laredo Systems  |Arc F&B
Type of Work Rebar Steel Landscaping Sewer Masonry
Subcontract Price $2,410,831 $42,696 $458,988 $437,246 $3,421,749
Amount Uncompleted $0 $13,860 _ $0 $0 $4,008
Subcontractor Sanchez A-1 Roofing Western Remac, [Lake Shore Glas | Lake Shore Glas
Type of Work Paving Rocfing Signage Glass Glass
Subcontract Price $122,476 $11,046 $104,313 $610,077 $252,970
" | Amount Uncomgleted $0 $0 $0 $0 $1,368
Subcontractor Knickerbocker Anagnos Door Roadsafe Traffic  |Just Rite Anagnos Door
Type of Work Roofing Door Traffic Control Ceiling QO H Doors
Suboontract Price $363,630 $6,847 $570,606 $100,000 $95,858
| Amount Uncompletad $0 $0 $0 30
Subcontractor Sager Atlantic Area Onscape A & C Electric
Type of Work Caulk Paint Erection Landscape Elecitrical
Subcontract Price $7,574 $172,791 $194,496 $260,147 $624,715
Amaount Uncompleted $0 $18,501 30 $0 $0
| Subcontractor Miscellaneous & |Miscellaneous & |[Miscellaneous & |Miscellanecus & | Miscellaneous &
Type of work Miscellaneous Uncommiited Subs; Uncommitted SubsjMisceallaneous Miscellaneous
Subcontract Price $44 087,290 $3,747,600 $15,853,807 $45,266,520 $81,384,439
Amount Uncompleted $220,635 $204,833 $603,910 $350,437 $5,688,655
Total Uncomplsted $220,635 $256,814 $603,910 $350,437 $5,870,040

1, being duly swom, do hereby deciars that this affidavit is a true ard correct staterment relating to ALL uncompleted contracts of the
. undersigned for Federal, State, County, Gity and privale work, inchiding ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated cornpletion dates.

BC 57 {Rev. DB/17/10)




Affidavit of Availability
lmnois Depa'l]’nent For Letting of Novamber 18, 2011
of Transportation
Burezu of Construction
e B S e e

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prime contractor or a subcontractor. It is required fo include all pending low bids not yet awarded
or rejected. 1n a joint venture, list only that portion of the work which is the responsibility of your company. The uncompieted dollar valua is to be based upor
- tha most recent engineer's of owners estimate and must include work subconiracted to athers. if no work is corracted, show NONE.

45 46 . I 48 49
‘| Confract Number Dunning Library  |West Line Retainin|Con. No. 70757  \Wacker D. E-8-126 SWA Con No.1515
Contract With PRC Metra IDOT CDOT FBC
Estimated Completion Date Jan 22, 2011 Dec 10, 2010 Dec. 31, 2011 May 25, 2012 March 2012
Tatal Contract Price $4,390,000 $1,722,000 $26,925,163 $51,673,321 $62,.452 000
D Coactor e ¥ Fimn e the $187,787 $36,430 $6,411,601 $28,666,821 $38,156,778
[Uncomplated Dolar Valua i Firm is the
| Subcortractor
Total Value of All Work

PartHl. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncomplated dollar valua of work for each confract and awards pending to be completed with your own forces. All work
sub-contracted to others will b listed on the raverse of this form. In a Jolnt venfure, list only thet porlion of the work 1o be done by your
company. If nowork 1s contracied, show NONE.

Earthwork $197,897 .
Portland Cement Gonerate Paving $380,263
HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints
Aggregate Bases & Surfacas $271,688
Hwy, R.R. & Wirwy Stretrs $962,640 $8,078.175
Dreinage - $8,279,425
Elecirical

Cover and Seal Coats _
Concrete Construction $116,100
Landscaping ' -

Fencing

Guardrail

Pginting

Signing

Cold Milling, Planning & Rofomilling
Bemolition

Pavenmient Markings ( Paint)

Other Construction (List)

Buliding Construction $6,325,252

Tatals $0 $0 $1,078,740 $17.207 547 $8,325,252
Discioswre of this infarmation is REQUIRFD to accomplish the statutory purpose as outlined inthe "llinols Procurement Code.” Failure to comply wilk result in
non-issuance of an *Authorization To Bid." This form has been approved by the State Forms Management Center.

BC 57 (Rev. 08/1710)




Part lll. Work Subcontracted to Others.

For each contract described in Part 1, list all the work you have subcontractad o others.

45 46 47 48 49

Subconlractor Fence Master Atrium GFS Omega Acorn Fence
Type of Work Fence Landscape Fence Demeilition Fence

Subcentract Price $3.125 $11,776 $874,380 $596,395 $5.000
Amount Uncompleted $0 $308,420 $251,496

Subcontractor Quality Western |Central American Gillen

Type of Work Excavating Elec Landscape Concrete Restoratiy Retention
Subcontract Price $100,908 $60,000 $109,064 $110,255 $228,875
Amount Uncompletsd $0 $86,034 $21,000 $0
Subcontractor Troch McNeil Pg | Bridgeport Clean Cut Commonwealth |[T&D

Type of Work Asphalt Steel Tree Removal Downspouts Excavation
Subcontract Price $14,000 $76,300 $12,960 $130,550 $2,707,433
Amount Uncompleted $0 $0 $65,275 $221,767
Subcontractor Tortorello Midwest Bodine Elec Sievert Elc Degraft

Type of Work Sporinkler Fence Electrical Hoist Concrete
Subcontract Price $15,500 $2,432 $1,085,788 $46,130 $4,812,164
Amaunt Uncompleted $2,325 $0 $894,368 $6,300 $1,042,254
Subcontractor Atrium Metropolitan All State Paint Aldridge Elc Anagnos

Type of Work Landscape Steel Paint Electrical QOverhead Doors
Subcontract Price $305,000 $74,100 $318,756 $3.815,718 $101,000
Amount Uncompleted $3,846 $0 $50,223 $2,495,806 $90,900
Subcontractar SiressCore Amerian Road Safe Waestern Q C Enierprises
Type of Work precast Restoration Traffic Control Utility Flooring _
Subcontract Price $72,041 $171,177 $675,462 $615,141 $210,000
Amount Uncompleted ' $0 $342,144 $30,953 $210,000
Subcontractor Eagle Crown Old Chicago Industrial Fence  |Fioors Inc

Type of Work Site Goncrete Paint Rebar Erection  |Fence Flooring

Subcontract Price $135,500 $4,500 $297,729 $335,728 $193,000
Amount Uncompleted $0 $43,372 $285,175 $193,000
Subconfracior All Masonry Hartford & sone  |Ray Edwards Fence Con. Mr Davids

Type of Work Masonry Utility Underground Fence Flooring

Subconiract Price $260,942 $5,802 $165,175 $104,797 $135,000
Amount Uncompleted $42 225 $104,797 $135,000
Subcontractor Miscellancous & |Miscellaneocus & |[Miscellaneous & [Miscellaneous &  |Miscellanaous &
Type of work Miscellaneous Uncommitied SubslUncommitted Subs!Uncommitted Subs|Uncommitted Subs
| subcontract Price $2,834,275 $715 456 $9,596,549 $11,939,955 $43,778,735
Amoimnt Uncompleted $181,816 $36,439 $3,566,075 $5,197.472 $29,938,605
"Total Uncompleted $187,787 $356,439 $5,332,861 $11,458,274 $31.831,526

1, being ity swom, do heraby declare that this affidavit is a frue and correct statement refating to ALL uncompleted contracts of the
undersigned for Federa), State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated compietion dates.

BC 57 (Rev. 08/17/10)




Affidavit of Availability

Hinois Departmer.t For Letting of Novamber 18, 2011
of Transportation
Bureau of Construction

2300 South Rirksen Parkway/Room 322
Springfeld, lincizs 8327684

st this form by aither bying or using black ink. “Authorization to Bid" will not be izsued

IS PORTEG#S OT IS form are cornplated in detal, Lise sdditlonal fome as neaded to list sl work,

PART I. WORK UNDER CONTRACT

List below all work you have under contract as either a prima contractor or a subcontractor. It is required to include all pending low bids not yet awarded
or rejected. In a joint venturs, list onty that portion of the work which is the responsibifity of your coimpany. The uncompleied doflar value is 1o be based upon
the most recent enginear's or owners estimate and must include work subcontracted to others. i no work is contrected, show NONE. -

50 51 52 Pending 54
Contract Number Charles Colton S |Roseland & SWPS|EDS Facility Aspira Business 5qGlass Block Replag
Contract With LAUSD Cbow United Airlines Aspira CDOW
Estimated Completion Date Sept 2012 June 30, 2013 January 2012 January 2013 Oct 2011
Tota! Contract Price $26,173,000 $5,561,000 $3,385,000 $18,000,000 $399,000
e By e fFim s e $22,751,489 $5,477,815 $3,385,000 $18,000,000 $399,000
Uncomyplated Dollac Value # Firm is the
Subconiracton

Total Value of All Work

Partll. Awards Pending and Uncomplated Work ta be done with your own forces.

“List below the uncompleted doltar value of work for each contract and awards pending to be completed with your own forces. All wark
sub-contracted to others will ba listed on tha reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. If no wark is contracted, show NONE,

Earthwork

Porttand Cement Concreta Paving
HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints
Aggragate Bases & Surfages
Hwy, R.R. & Winvy Strctrs
Drainage

Electrical

Cover and Seal Coals

Caoncrete Constriction
Landscaping

Fencing

Guargrall

Painiing

Signing

‘Cold Milling, Planning & Rotomilling
Demolition

Pavement Markings { Paint) .

Other Construction {List) .
Buiding Construction $1,977,510 $1,755,050 $2,700,000 $75,000

Totals $1,677,510 $1,755,050 30 $2,700,000 $75,000
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Nliincis Procurement Code.” Failure to comply will result in
non-issusnce of an “Authorization To Bid.” ‘This form has been approved by the State Forms Management Center. :

BC 57 (Rev. 08117110}



Part il. Work Subcontracted to Others.

For each contract described in Part 1, list all the work you have subcontracted to others.

50 51 52 Pending 54
Subcontractor New Orleans GlassAngel MJC
Type of Work curtain Wall Abaternent Demolition
Subcontract Price $2,715,125 $57,700 $25,000
Amourt Uncompleted $2,715,125 $57,700 $25,000
Subconiractor Scuthern Stucco | Beverly Great Lakas
Type of Work Stucco Asphailt Misc M
Subcontract Price $77,000 $3,500 $17,500
. Amount Uncompleted $77,000 $3,500 $17,500
Subcontractor Capital Stone Winkler Stuart Dean
Type of Work Stone Work Tree Service Plumber
Subcoritract Price $314,311 $1,400 $4,000
Amount Uncompleted $314,311 $4,000
Subcontractor American Tile Piganato Kramer Davis
Type of Wark Tile Masonry Sealant
Subcantract Price $225 000 $63,000 $1,600
Amount Uncompleted $225,000 $63,000 $1,600
Subconiractor Glacier Waukegan Underland
Type of Work Painting - Steel Glass
Subconiract Price $310,000 $205,000 $100,000
Amaount Uncompleted $310,000 $205,000 $100,000
Subcontracter Schindler Knickerbocker Nikolas
Type of Work Elevator Roof Paint
Subcontract Price $113,850 $3,350 $7,000
:Amount Uncompieted $113,850 $3.350 $7.000
Subrontractor CRR Fire Protectio| ASC FandB
Type of Work - |Fire Protection Insulation Masonry
Subconiract Price $249,260 $4,500 $66,000
Amount Uncompleled $249 260 $4,500 $96,000
Subconiracter Baker Alt Saalant
Type of Work Pile Caulking
Subcantract Price $190,000 $2,450
Amount Uncompleted $56,512 $2,450
Subcontractor Miscellaneous & |Miscellaneous & |Miscellaneous & |[Miscellaneous &  [Miscellaneous &
Type of work Miscellanecus Uncommitted SubsiUncommitted Subs|Uncommitted Subs|Uncommitted Subs
Subcontract Price $19,705,454 $3,466,450 $3,385,000 $15,300,000 $147,900
Amount Uncomplated $16,712,921 $3,383,265 $3,385,000 $15,300,000 $72,900
Total Uncompleted $20,773,979 $3,722,765 $3,385,000 $15,300,000 $324,000

I, being duly sworn, da hereby declare that this affidavit is a true and comect statement relating to ALL uncompleted contracts of the
undarsigned for Federal, State, County, City and private work, including ALL subcontrack work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

BC 57 (Rev. 081710}




Affidavit of Availability

Hinois Department For Letting of November 18, 2011
of Transportation :

Bureau of Constructisn
2200 South Dirksen ParkwayfRoom 322

Springfield. llinois 827684 form by olther lyping or using black ink. “Auhorizafion to Bid" wil act be issued
unizex Both sides of this Torn are complsbind in delail, Use addidonal forms as neadad to list all wark,

PART L. WORK UNDER GONTRACT

List below all wotk you have under contract as elther a prime contractor or a subcontractor. itis required to include all pending low bids not yet awarded
or reiected. In 2 joint venture, list only that portion of the work which is the responsibility of your company. The uncomplefed dollar value is to be based upon
the mast recent engineer's or owners estimate and must include work subcontracted to others. If no work is contracted, show NOME.

55 . 58§ 57 58 59
Contract Number 2005-ENH-001B | 2005-ENH-014B [1004C01 SB 103641-294 Rehab DuSakle Campus
Contract With City of NO Cityof NO Acension Parish | Tollway FPBC
Estimated Completion Date June 2011 September 2011 |August 2011 Nov 2011 August 21, 2012
Totai Contract Price $1,755,000 $340,000 $2,825,000 $1,568,531 $22,540,000
ey $1,755,000 $340,000 $838,039 $1,262,232 $14,575,012
Uncompisted Dollar Vake if Firm is the
Hubcontractor

Total Value of All Work

Part ll. Awards Pending and Uncompleted Work to be dons with your own forces.

List below the uncompleted doltar value of work for each contract and awards pending to be completed with your own forces. All work
sub-contracted 1o others will be Yisted on the reverse of this form. In a joint venture, list only that portion of the work to be done by your
company. f nowork is contracted, show NONE.

Earttwork
Porfland Cement Concrete Paving
HMA Plant Mix '
HMA Paving
Clsan & Seal Cracks/Joints
Aggregate Bases & Surfaces
Hwy, R.R. & Wirwy Strctrs _ $690,930
Drainage '
Elecirical
‘Cover and Seal Coals
Concrete Construction
Landscaping
Fencing
‘Guardrail
Painting
Signing
Cold Milling, Planning & Rotomilling
Demolition .
Pavament Markings { Paint )
Qther Construction {List)
Building Construction $236,000 $103,000 $72,662 $4,674 670

Tolals . $238,000 © $103,000 $72,662 $690,930 $4,674,670
Pisclosure of this informaticn is REQUIRED to accomplish the statutory purpese as oullined in the "liingis Procurement Code.” Failure to comply will rasult in
non-issuance of an *Authorization To Bid." This form has bean approved by the State Farms Management Center.

BC 57 [Rev. 08/17/10)




Part Ill. Work Subcontracted to Others,

For each contract dascribed In Part |, list all the work you have subcontracted to others,

55 56 57 58 55
" |Subcontractor Arch Signage = |Traffic Solutions | Auger Service Surprep Angel
Type of Work Signs Traffic control Drilling Sandblast Abatement
| Subcontract Price $7,000 $1,000 $40,000 $14,824 $500,000
Amount Uncompleted $7,000 $1,000 $40,000 $14,824 $384,002
Subcortractor Traffic Solytion  |Chris’ Superior Steel Amercian Dupage
Typs of Work Traffic Control Asphalt Steel Concrete Restorati{ Dirt
Subcontract Price $2,000 $13,769 $19,544 $220,609 $65,000
Amount Uncompleted $2,600 $13,769 $0 $220,609 $65,000
Subconliractor Boes lron Bayou Tree Ser.  |Roof Solutions Midwest The Fence Store
Type of Work fron work Tree Service Roofing Fence Fence
Subcontract Price $3,677 $20,500 $25,119 $40,200 $23,900
Amount Uncomypleted $3,677 $20,500 $5,619 $35,100 $23,800
Subceniractor Chris’ Iron Smith Omega Crown MEB
1 Type of Work Asphalt Ironwork Demo Paint Masonry
Subcontract Price $22,826 $8,256 $21,643 $53,5884 $3,8682,082
Amount Uncompleted $22,826 $6,056 $7,000 $53,884 $151,383
Subcantractor \Wagner Dirt Gable Signage All Service Work Zone Safety |[Fand B
Type of Work Excavation Sign Plumbing Traffic Control Masonry
Subeontract Price $125,782 $29,888 $127,480 $65,282] 35,041,600
Amount Uncompieted $125,782 $20,888 $26,842 $48,032 $867,309
Subcontractar River City Terma | Strategic Planning |Dykes S&J C.omposite
Type of Work Stripping Electricat lronwork Steel
Subeontract Price 57,980 $120,000 -$699,187 $30,850 $333,025
Amount Uncampleted $7,980 $120,000 $113,921 $22,950 $333,025
Subconbractor Frischheriz Elec Forrest Scott FencgK Five Cobra
| Type of Waork Electrical Fence Asphalt Drywall
Subeantract Price $799,810 $32,500 $11613 $68,384
Amount Uncompleted $789,810 $32,500 $0 $68,384
Subconiractor Mr. Davids
Type of Work Flooring
" | Subcontract Prica $13,800
Amount Uncompleted $13,900
Subcontracior Miscellaneous & |Miscellaneous & [Miscellaneous & |Miscellaneous & _|Miscellaneous &
Type of work Miscellangous Uncommitted Subs|Uncommifted Subs;Uncommitted Subs|{Uncommitted Subs
Subcontract Price $540,0251 $44,887 $1,773,314 $278,269 $12,612,109
Amount Uncompleted $549,925 $44,887 $539,495 $175.903 $7.993,439
Total Uncompleted $1,519,000 $237,000 $765,377 $571,302 $9,900,342

I, being duly swom, do hereby daclare that this arfidavit is a true and correct statement relating ko ALE uncompleted condracts of the
undersigned for Federal, State, County, Gity and private work, including ALL subcontract work, ALL pending low bids not yet awarded
or rejected and ALL estimated completion dates.

BC 57 {Rev. 08/17/10)




Affidavit of Availability

Hinois Department ' For Letting of November 18, 2014
of Transportation

Bureay of Construction
2300 South Dirksen Parkway/Room 222

Springfield, illincis 82754 foem by ellhes fyping or using, black ink. "Authorzation 13 B1d" will not be issuad
ks both sites of this form ars complatad in detail Uss additional forms ms needed 1o fst all work.

PART L. WORK UNDER CONTRAGCT

List below all work you have under contract as either a prime contractor or a subcontractor. it is required to include all pending low bids not yet awarded
or rejected. In a joint vanture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to ba based upon
the most recent engineer’s or owners estimate and must include work subcontracted to others.  no work s contracted, show NONE.

60 Pending 62 63 64

Contract Number Lane Tech Stadiumi  T-1 Holding EDS Baggage
Contract With CPS CDOA United
Estimated Completion Date Feb 22, 2012 July 2012 September 15, 2012
Total Contract Price $2,655,000 $2,285,000 $3,385,500
Uncompleled Dalia Value I Fim s the $000,359 $2,285,000 $3,385,500 $0 $0
Uncompleted Dallar Value if Firm is the
Subcaniractor

: Total Value of All Work

Part Il. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dolar value of wark for each contract and awards pending to ba completed with your own forces. All work
sub-contractad to others will be listed on tha raverse of this form. In a joint venture, list only that portion of the work to be done by your
company. I no work is contracted, show NONE.

Earthwork

Portiand Cement Concrete Paving
|MMA Plant Mix

HMA Paving

Clean & Seal Gracks/Joints
Aggregate Bases & Surfaces
|Hwy, RR. & Winwy Sticlrs
Drainage’

Eliectrical

Cover and Seal Coals

Concrela Construction
Landscaping

Fencing

Guardrail

Painting

Signing
Cald Milling, Ptanning & Rotomilling

Damolition
Pavemnent Markings { Paint )

Other Construction (List)

Building Construction $213,115

Totals $213, 115 $0 $0 30 $0

- Disclosure of this information is REQUIRED fo accomplish the statutory purpase as outlined in the "lllincls Procurement Cade." Fallure to comply will result in
nen-issuance of an "Authorization To Bid." This form has been approved by the State Forms Menagement Center. :

BG 57 (Rev. 08/17/10)




" Part Ifl. Work Subcontracted to Others.

For each contract described in Part |, list all the work you have subcontracted fo others.

60 Pending 62 B3 84

Subcontractor Bofo
Type of Work Waterprofing
Subcontract Price $9.600
Amount Uncomplated $9,600
Subcontractor Angel
Type of Work Abatement

| Subcontract Price $202,843
Amount Uncompleted $7.843
Subcontractor BS8
Type of Work Excavation
Subeontract Price $393,407
[Amount Uncompleted $90,019
Subcownfractor Industriat Fence
Type of Work Fence
Subcontract Price $221,205
Amount Uncompleted $167,755
Subconiractor Atrium
Type of Work Landscape
Subcontract Price $9,500
Amount Uncomplated $9,500
Subcontractor McCann
Type of Work iLawn sprinklers
Subcontract Prica $11,304
Amount Uncompleted $11,304

" |Subcontractor Larmco

Type of Work Masonry
Subconiract Price $45,000
Amound Uncompleted $2,600
Subconiractor Composite
Type of Work Steel
Subcontract Price $30,000
Amount Uncompleted $10,500

|Subcontractar Miscellaneous & |Miscellaneous & [Miscelianeous &  |Miscellaneous & Miscellaneous &
Type of work Miscellaneous Uncommitted Subs|Uncormmitted Subs|Uncommitted Subs|Uncommitted Subs
Subcontract Price $378,123 $2,285,000 $3,385,500 '
Amount Uncompleted $378,123 $2,285,000 $3,385,500
Total Uncompleted $687 244 $2,285,000 $3,385,500 $0 $0

I, being duly sworn, do hereby declara that this afficavitis a frue and correct statement relating to ALL uncompleted contracts of the
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending Tow hids not yet ewarded

or rejactad and ALL estimated completion dates.

{Notary Seal)

My

9 Notary Publ

KATHLEEN PATTISON

|AL SEAL
oL Cc, 5tate of lllnois

isston Expires
{24, 2014

Comm
Augus

Type or Prird Hame

Signed

Roberi F_ Zitek - Agent

. . ) B LJ
Company

Addrass

e
£ 1 £ et N . Assecates L1C

it]

8725 W, Higgins Road, Suite 200

Chicags, L. 60631

BC 57 {Rev. 08M7/10)
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No, 1541
ROSENBLUM PARK DEVELOPMENT

Awards

Pending TOTALS

PHVAC,

Mechanical §

 Elaoirical

Plumbing

Raofing & Sheet Metal

"1 Flooring & Tile Work

Drywall & Plaster Work

Celling Construction

Hollow Matat & Hardwae

Glazing & Caulking

Miscellanecus Arch. Work

Landscaping

Fencing

Others (List)

TOTALS

MARCH 2011 REV 1.0 33
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PUBLIC BUILDING COMMISSION OF CHICAGO
: Contract No.1541
ROSENBLUM PARK DEVELOPMENT

. Work Subcontracted to Others

List below all wark, according to each contract on the preceding page, that the Bidder has subcontracted to others. Do
NOT inchide work to be performed by another general confractor i a joint veniure, No work may be indicated as
subcordracted to others on awards pending. If no work is subconfracied, indicate NONE.

.......... i U SV AT Y U

1 2 3 i 4 1" Awoards Pending

: Subcontractor

Type of Work
Subconiract Price
Amaunt Uncompleted
: Subconiractor i
Type of Work |
Subcoﬁtract ﬁrfee
Amount Uncompleted

: Subcontractor

Type of Work
Subontract Price
Amount Uncompleted

: Subconiractor

Type of Work
Subcontract Price
Amount Uncompleted
Subcontractor

Type of Work
SuboontractPrics
Amatint Uncompleted
Subcontractor

Typa of Work
Subcontract Price
Amount Uncompleted

| TOTAL Uncompleted

MARGCH 2011 REV 1.0 34
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1541
ROSENBLUM PARK DEVELOPMENT

Affidavit of Uncompleted Work (continued)

}, being duly sworn, do hereby dediare

that this affidavlt Is a true and correct statement relaling to ALL uncampleted

coniacts of the undersigned for Fedsral, State, County, Clty, and private work including ALL subcontract work, ALL
pending low bids not yet awarded of rejected, and ALL estimated completion dates. )

Signature

Name (Type ot Prinl)

Bidder Name

Address

City State

Subserined and sworn b before me
this day of

Date

Tile

Zip

, 20

Notary Public

Commission expires:

MARCH 2011 REV 1.0

{SEAL}
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PUBLIC BUILDING COMMISSION OF CHICAGO
Coriract No.1541
ROSENBLUM PARK DEVELOPMENT

Statement Of Bidder's Qualifications

Af the request of the Commission, the Bidder shall aiso submit additional information regarding the capability of the
Bidder to perform the Contract.

Bidder F.H. Paschen, 5.N. Nielson & Assaciates LLC
Submitted By Robert F. Zitek

Title Authorized Agent & Sri. Vice President
Permanent Main Cffice Address 5515 N. East River Road, Chicago, |llinois 60656
Local Address Same

Lacal Tekephone No, and FAX No. 773-444-3474/773-693-0064

How many years operaling as contractor for work of this nature? 33

List of recently completed contracts of similar doltar value and scope of work,

i Yearof

Contract Nature of Project

: §
! Name/Address ¢ Polfar Amount

See Attached

o e Ri2od 1o g hol Kl g e
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1541 :
ROSENBLUM PARK DEVELOPMENT

Statement Of Bidder's Qualifications (continued)

~ The undersigned hereby authorizes any person, fir, of cosporation to furmish any information requesied by the Public
Buikiing Commission of Chicago in verification of this Statement of Bidder's Qualifications.

i sub_mitled by a corporation:

{a} Corporation Neme

() State and Cily in which incorporated

{c} Wincorporated in anothex state, is firm authotized to do business in the State of flingis?
Yes No

{d) Name and address of registered agent in Hinois

(8) Names and tities of officers authorized to sign confracts

MName Title
Name Title
1f submitted by a parinership:
(a} Firm Name F.H. Paschen, S.N. Nielson & Assoclates tLC
(5) Officiak Address _5515 . Fast River Road, Chicago, lllinois 60656
{c} Names of 2 Partners: _See Aftached
If subrmitbed by an individual:

{a) Firm Name
(b} The Owner
{c) Official Address

Robert F. Zitgl’ Authorized Agent & Sr. Vice President
Subsgribad and sworm to before me this ____6th day of March 22

Notaty Public
My Commission expires: April 4, 2012

SUSANNE SHEAR
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 04-04-20125

MARCH 2011 REV 1.0 37




F.H. Paschen, S.N. Nielsen & Associates, LLC

Investor Members

Name Address
Frank H. Paschen 5515 N. East River Road, Chicago, IL 80656
' 773-444-3474

William M. Barkowski

5515 N. East River Road, Chicago, L 60656
773-444-3474

James V. Blaif

5515 N. East River Road, Chicago, L 60656

773-444-3474
Frank H. Paschen lil 5515 N. East River Road, Chicago, IL. 60656
. 773-444-3474
Joseph V. Scarpelli 5515 N. East River Road, Chicago, IL 60658
773-444-3474

Robert F. Zitek

5515 N. East River Road, Chicago, tL 60656
773-444-3474 :

1-Mar-12
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PURLIC BUILDING COMMISSION OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

Disclosure Of Retained Pasties

Pursuant o Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the Public Building
Commission of Chicago, the apparent low Bidder Is required to submit a fully executed Disclosure of Retained
Parties within five (5) days of receipt of notice that it is the apparent tow bidder.

A. Definitions and Disclosure Requirements

1 As used herein, “Contracior’ means a person or entily that has any contract or lease with the Public
Buitding Commission of Chicago {'Commission’).

9. Commission ooniracts andfor qualification subrmittals must be accompanied by a disclosure statement
providing certain information about any lobbyists whom the Contractor has refaingd or expects 1o retain with
raspect 1o the confract or lease. In particular, the Contractor must disclose the name of each such person,
his o hoy business address, the name of the relationship, and the amount of fees paid or estimaled to be
pald. The Contractor 1s not required to disclose employess who are paid sofely through the Contractor's
reguiar payroil.

3. “Lobbyisls" means any person a) who for compensation or on behalf of any person gther than himself
underizkes to Influence any legislative or administrative action, or b) any part of whose dufies as an
employee of another includes undertaking to infusnce any legisiative or administrative actior.

B. Cenification

Contracior hereby certifies as follows:

1. This Disclosure relates to the following transaction
- Contract No, 1541 - Rosenbium Park Development

Description of goods or services to be provided undet Confract
General Construction

Name of Confragtor: __F.H. Paschen, S.N. Nielsen & Associates LLC

3. EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor with respect to of In
connaction with the contract or lease s listed below. Atiach additional pages if necessary.

Check her if no such persons have been retained or are anticipated to be retained:

MARCH 2011 REV 1.0 38
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

Ratained Parfigs: -

. . . Fees (indicate

Name Business Address Relatt(}nshe!i) (LobbyIStS, | whether paid or

c) estimated)

Truck King Hauling Contractors 14722 5. Spaulding, Chicago, iL Sub-Contractar {MBE} $196,650 (Estimated!)
Lorizon Contractors, Inc. 1355 W, Fulton, Chicago, IL Sub-Contractor {MBE) $261,200 {Estimated)
\iridian Enterprises, inc. 4015 N. Rockwell, Chicago, IL  { Sub-Contractor {MBE) $315,550 (Estimatef)
Atrium, Inc. 17113 Davey Rd., Chicago, IL Sub-Contractor {WBE) $132,400 [Estimated)

4, The Contractor understands and agrees as follows:

a.  The information provided herein is a material inducement to the Commission execution of e

. : coniract of other action with respect to which ihis Disclosure of Retained Parties form is being

' executed, and the Commission may rely on the information provided hesein. Furthermore, if
the Commission determines that any information provided herein is false, incomplete, or
naccurate, the Commission may terminate the coniract of other fransaction, terminate the
Contracior's participation in the contract o other transacions with the Commission.

b. I the Contractor is uncestain whether a disclosure is required, the Contractor must either ask
the Commission whather disclosure is required or make the disclosure.

¢. This Disclosure of Retained Parties form, some of all of the information provided herein, and
: any attachments may be made available to the public on the Internet, in response to a
3 Eraedom of Information Act request, or otherwise. The Contactor walves and releases any
possibie rights or claims & may have against the Commission in connection with the public
release of information contained in the completed Disclosure of Retained Parties form and any
attachments.

Under penalty of perjury, | certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the
Co r and ihat the imformation disclosed herein s true and complete.

C&ﬂ/ Mj 3 March 7, 2012

Signalure J Date
Robert F. Zitek Authorized Agent & Sr. Vice President
Name (Type or Print} Title
o Subscribed and sworn to before me
. i8 7th day of March , 2012 {SEAL}

: KATHLEEN PATTISON
ctary Public % QFFICIAL SEAL

) Motary Public, State of lihnois
¥/ Miv Commission Expires

Commission expires:  August 24, 2012
ommisst .ap 5 & August 24, 2074
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PUBLIC BUILDING COMMISSION OF CHICAGO
Conteact No. 1541

PERFORMANCE AND PAYMENT BOND Contract No. 1541
Bond No. azesa6298

KNOW ALL MEN BY THESE PRESENTS, that we, F.1]. Pasch i Associates

a corporation organized and existing under the laws of the State of Illinois, with offices in the City of
Chicapo . State of Tllinos, as Comporate Principal, and

Continental Casualty Company

a corporation organizned and existing under the laws of the State of Hlinois s with offices in the State of
*iHlinois as Surety, are held and fimmly bound unto the Public Building Commission of Chicago,
hereinafier called "Commnission”, in the penal sum of e Milli T i e 3
A ) 5 (£3,183,000.00 forthepawnentofwhmhsumwellandt'ulymbemade,webind
uurselvm, our helrs, executors, administrators, and suceessors, jointly and severally, fimly by these
presedats.

The condition of this ebligation is such, that whereas the Principal entered into a certain Contract, hereto
attached, with the Commission, dated March 9. 2012, for the fabrication, delivery, performance and
instatlation of

Resenblum Park Development
1911 East 75" Street, Chicagp, IL
Fark Development & Expausion
Project# 85410

in the referenced project area and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said Contract during the original term of said Contract and
any extension thersof that may be granted by the Commission, with or without notice to the Surety, and
during the life of any guarantee required under the Contract, and shall alsa well and truly perform and
fulfill all the undertakings, covenants, terms, conditions and agreements of any and ali authorized
modifications of said Contract that may be made; and also if the Principal shall prompily pey all persons,
firms, and corporations supplying labor, materials, facilities, or services in the prosecution of the work
provided for in the Contract, and any and all duly authorized modifications of said Contract that may be
made, notice of which modifications being hereby waived; and also, if the Principal shall fully secure and
protect the said Commission, its legal successor and i‘epmsentative, from all Liability in the premises and

05410-03-08-12-08
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PUBLIC BUILDING COMMISSION OF CHICAGO
_ Cantract No. 1541

from all loss or expense of any kind, including all costs of court and attormey’s fees, made necessary or
arising from the failure, refusal, or neglect of the aforesaid Principal to coniply with all the obligations
assumed by said Principal or any subcontractors in connection with the perfomahce of said Contract and
all such modifications thereof: and also, if the Principal shall deliver all Work called for by said Contract
of the Principal with the Commission, free and clear of any and all claims, liens md expenses of any kind
or nature whatsoever, and in accordance with the terms and pi'ovisiuns of said Contract, and any and all
modifications of said Contract: - then, this said Bond shall become null and void; otherwize it shall remain
in Tull force end effect.

The Surety does further hereby consent and yield o the jurisdiction of the State Civil Courts of the County
of Coak, City of Chicago, and State of [llinois, and does hereby formally waive any plea of jurisdiction on
account of the residence elsewhere of the Surety, The Principal and Surety severally and jointly agree that
this Bond, and the undertakings contained hereir, are also for the benefit of any and all subcentractors and
other persons furnishing materials, labor, facilities, or services to the Principal or for the performance by
the Principal of said Contract with the Commission as originally executed by said Principal and the
Commissiot or as thereafter modified, and that any such subcontractor of persons furnishing labor,
materials, facilities, or services may bring suit on this Bond, or any undertaking herein contained, in the
-name of the Commission agzinst the said Principal and Surety or either of them.

It is expressly understood and agreed that this Bond, in the penal sum of Three Million One Hundred
Ei hree 154 a 3,1 ,00), shall secure the payment of all sums due

of and by the Principal under the Contract, and guarantes the faithful performance of the Contract,

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or
in the manuer and mode of payment shall in any manner affect the obligations of the Surety in conmection
with eforesaid Contract. Notice to the Surety of any and all modifications in said Contract of the Principal
with the Commission and of any additions or omissions to or from said Contract are hereby expressly
waived by the Surety.

05410-03-08-12-06
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1541

IN WITNESS WHEREOF, the above bounden parties have executed this instrumeat under their scveral

seals this _Mareh 12. 2092 , the name and corparate seal of sach corporate party being hereto affixed
and these presents duly signed by its undersigned representative pursuant to autharity of its goveming
body.
WITNESS:
BY {Seal)
Name ' Individuat Principal
(Seal)
Business Address ndividual Principal
City State
CORPCRATE SEAL _
ATTEST: F.H. Paschen, SN Nielsen & Asmjggé s j“.;,gf; -
Corporate Principal T :5' -

BY (‘\WQW

President — James V. Blair
Title

5515 North East River Road
Chicago, IL 606356

Continental Casualty Company .
Corporate Surety .

BY#A L4 y :

‘- P.Iadlson St"’-'et Sulte 1200 Adrisnne C, Stevenson, Attorney-in-Fati
Chicago, Hlinols 50661; 312-827-6772 Title _ R
Business Address & Telephone ' CORPORATE SEAL . - o
FOR CLAIMS (Flease Primy):

Contact Name: _ andrea Wamnicg

Business Address: CMA Surety; 333 §. Wabash Avenue; 41st Floor; Chicago, lliinois 60604

Telephone: §30-719-3100 Fax: 630-713-3305
The rate of premium of this Bond i5 $ __ various per thousand, **
Total amount of premium charged is $ $20,188.00 **

* The émrenlpuwernfattmy for the persons who sign for any surety company shall be attached to this
Bond. Such power of sttornzy shall be sealed and certified with a "first-hand signature” by an officer of the
surety. The Commission will not accept a facsimile signature,

** Must be filled in by the Corporate Surety.

05410-03-06-12-06
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“

PUBLIC BUILDING COMMISSION OF CHICAGO
Centract No. 1541

BOND APPROVAL

Public ding Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

I, __Jeangtte T. Charon , certify that T am the Secretary of.
B hen, SN Nie Assoc corporation named as Principal in the foregoing
performance and payment bond, that ___James V. Blair who signed on behalf of

the Principal was then __ President of said corporation; that [ know this person’s signature, and
the signature is genuine; and that the Bond was duly signed, sealed, and attested, for and in behalf of said
' corporation by authority of its governing body.

" Dated this 12th day ofMarch2012.

CORPORATE SEAL

05410-03-08-12-06
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.

STATE OF ILLINOIS

COUNTY OF COOK
I, Sandra ﬁowakowsm, a notary Public in and for said County, do hereby certify that
Adrienne C. Stevenson as Attorney-in-Fact, who is personally known to me to

be the same person whose name is subscribed to the foregoing instrument, appeared before me
this day in person, and acknowledged that they signed, sealed, and delivered said instrument
for and on behalf of

CONTINENTAL CASUALTY COMPANY

for the uses and purposed therein set forth.
Given under my hand and notarial seal at my office in the City of _Chicago in said County,
this 12" day of _March AD. 2012

“OFFICIAL SEAL
SANDRA NOWAKOWSK]
Notary Public, State of Hiincls
My Comwnigsion Expires 07/06/15




POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know Alt Men By These Presents, That Continental Casualty Company, an Illineis insurance company, National Firc Insurance Company of
Hartford, an Iincis insurance company, and American Casualty Company of Reading, Pennsylvania, a Pennsylvania insurance company (herein called
“the CNA Companies™), are duly arganized and existing insurance companties having their principal offices in the City of Chicago, and State of Tllinois,
and that they do by virtue of the signatures and seals herein affixed hereby make, coustifute and appeint

Adrienne C Stevenson, C R Hernandez, Theodore C Sevier Jr, Ralph E Nosal, Kathexine J Foreit, Sandra Nowakowski,
John K Johnson, Lich B Bucholtz, Beatriz Polito, Individually

of Chicago, IL, their srue and lawful Atorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on their behalf
bonds, undertakings and other obligatory instruments of similar nature

- In Unlimited Amounts -

and to bind them thereby as fully and to the samo extent as if such instruments were signed by a duly authorized officer of their insurance companies and
all the acts of said Attomey, pursuant to the anthority hereby given is hereby ratified and confirmed.

This Power of Astomey is made and executed pursuant to and by authority of the By-Law and Resolntions, printcd on the reverse hereof, duly
adopted, 89 indicated, by the Boards of Directors of the Insurance companies.

In Witness Whereof, the CNA Companics have cavsed these presents to be signed by their Senior Vics President and their corporate seals to be
hereto affixed on this 27th day of December, 2010,

Continental Casualty Company

National Fire Insurauce Company of Hartford
American Cassalty Company of Reading, Peensylvania

JactyRlyne M.Belcastro  Senior Vice President

State of Illinois, County of Cook, s5:
On this 27th day of December, 2010, tefore me personally came Jacquelyne M. Beleastro to me known, who, being by me duly swoem, did depose
and say: that she resides in the City of Chicago, State of Illinois; that she is a Senior Vice President of Continental Casualty Company, 2n llincis
' insurance company, National Fire Insurance Company of Hartford, an Illinois incurance company, and American Casualty Cormpany of Readiag,
Pennsylvania, a Pennsylvania insurance company described in and which execated the above instrument; that she knows the seals of said insurance
companies; that the seals affixed to the said instrament are such corporate seals; that they were so affixed pursuzni to authority given by the Boards of
Directors of said insurance companies and that she signed her name thereto pursuant to like authority, and acknowledges same (o be the act and deed of
said insurance companies,

i OFFCUL BEAL f _ <
=5 ~E /s
NOTARY P - STRE OF LUNCRS :
MY COMMRION RPRIL VT | M
My Coramission Expires September 17, 2013 Eliza Price v Natary Public

CERTIFICATE

1, Mary A. Ribikawskis, Assistant Secretary of Continental Casualty Company, an lllirois inserance company, National Fire Insimance Company of
Hartford, an Riinois insurance company, and American Casualty Company of Reading, Peunsylvania, a Pennsylvania insarance company do hereby
certify that the Power of Attorney herein above set forth is still in force, and further cestify that the By-Law and Resolution of the Board of Directors of
the insurance companies printed on the reverse hereof is still in force. In testimony whereof 1 have hereunto subscribed my pame and affixed the scal of
the said insurance companies this __ 12th day of ___March , 2012 . T

Continental Casualty Company . - _
National Fire Insurance Company of Hartford - ™~
American Casualty Company of Reading, Penfisylvania

“ho., Q Yol

Mary A, R@ika@kis Assistant Secretary

Form F6853-5/2009




Authorizing By-Laws and Resolutions
ADOPTED BY THE BOARD OF DIRECTORS OF CONTINENTAL CASUALTY COMPANY:

This Power of Attomey is made and executed pursuant to and by avthority of the following By-Law duly adopted by the Board of Directots of the
Company.

“Article IX—Execution of Documents
Section 3. Appointment of Attorney-in-fact. The Chainman of the Board of Directors, the President or any Executive, Senior or Group Vice
President may, from time to time, appoint by writlen certificates auorneys-in-fact to act in behalf of the Compary in the execution of policies of
insurance, bonds, undertakings and other obligatory instruments of like nature. Such auomeys-in-fact, subject 1o the limitations set forth in theic
respective certificates of authority, shall have full power to bind the Company by their signature and execution of any such instraments and to attach the
scal of the Company thererto. The Chairman of the Board of Directors, the President or any Executive, Senior or Group Vice President or the Board of
Directors, may, al arty time, revoke all power and anthority previously given to any attormey-in-fact.”

This Power of Attomey is signed and sealed by facsintile under and by the authority of the following Resclution adopted by the Board of Directors of the
Company a1 & meeting duly called and held on the 17" day of February, £993.

*Resolved, that the signature of the President or any Executive, Seaior or Group Vice President and the seal of the Company may be affixed by
facsimile on any power of attorney granted pursuant to Section 3 of Ariicle IX of the By-Laws, and the signature of the Sccretary or an Assistant
Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any power or certificate bearing sach
facsimile signature and seal shalk be valid and binding on the Company. Any such powsr st executed and scaled and centified by centificate so executed
and sealed shall, with respect to any bond or undertzking o which i1 is atached, continue to be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF AMERICAN CASUALTY COMPANY OF READING, PENNSYLVANIA:

‘This Power of Attorney is made and execuied pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the
Company.

“Article VI—Execution of Documents
Section 3 Appointment of Attorney-in-fact. The Chairman of the Board of Directors, the President or any Executive or Senior Vice President may,
from time to time, appoint by written certificates attorneye-in-fact to act in behalf of the Company in the execution of policies of insurance, boods,
undertakings and other obligatory instruments of like nature. Such attorneys-in-fact, sabject to the limitations set forth im their respective ceriificates of
authority, shall have full power to bind the Company by their signawre and execution of any sueh instruments and o atrach the seal of the Company
thereto. The President or any Executive, Senior Vice Pregident or the Board of Directors may at any time revoke all power and autherity previcusly
given to any attormey-in-fact,”

This Power of Attomey is signed and sezled by facsimile under and by the autherity of the following Resohution adopied by the Board of Directors of the
Company at a meeting duly called and held on the 17" day of Febeuary, 1993,

“Regolved, that the signature of the President or zny Executive, Senior or Groep Vice President and the seal of the Company may be affixed by
facsimile on any power of attorney granted pursuant ¢ Section 2 of Article ¥T of the By-Laws, and the signature of the Secretary or an Assistant
Secretary and the seal of the Company may be affixed by facsimile to any certificate of any such power and any power or certificate bearing such
facsimile signarere and seal shali be valid and binding on the Company. Any such power so executed and sealed and certificd by certificate so executed
and sealed shall, with respect to any bond or undertaking to which it is attached, continee (o be valid and binding on the Company.”

ADOPTED BY THE BOARD OF DIRECTORS OF NATIONAL FIRE INSURANCE COMPANY OF HARTFORD:

This Power of Attormney is made and executed pursuant to and by authority of the following By-Law duly adopted by the Board of Directors of the
Company.

“Article VII—Execution of Docoments
Section 3. Appointment of Attorney-in-Fact. The Chairman of the Board of Directors, the President or any Executive or Seaior Vice President
may, from tirme to time, appoint by written certificales attorneys-in-fact to act in behalf of the Company in the execution of policies of insurance, bonds,
undertakings and other obligatory instruments of like nature. Such attorneys-in-fact, subject to the limitations set focth in their respective certificates of
authority shall have full power (o bind the Company by their signature and execution of any such instruments and 1o atiech the seal of the Company
thereto. The Chairman of the Board of Directors, the President or any Executive, Scnior Vice President or the Board of Directors, may, at any time,
revoke all power and anthority previously given to any attomey-in-fact.”

This Power of Attorney is signed and sealed by facsimile onder and by the authority of the following Resolution adopted by the Board of Directors of the
Company at a meeting duly called und held on the 17™ day of Febroary, 1993,

“RESOLVED: That fhe signefure of the President, an Executive Vice President or any Senior or Group Vice President and the seal of the Insurance
Company may be affixed by facsimile on any power of attorney granted pursuant 4o the Resolution adopted by this Board of Directors on February 17,
1993 and the signature of a Secretary or an Assistant Secretary and the seal of the Insurance Company may be affixed by facsimile to any certificate of
any such power, and any power or certificate bearing such facsimile signature and seal shall be valid and binding on the Insurance Company. Any sach
power so executed and sealed and certified by certificate so executzd and seated, shall with respect to any bond of undertaking to which it is attached,
contirwe to be valid and binding on the Insurance Company.” .
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PUBLIC BUILDING COMMISSION OF CHICAGOQ
Coritract No.1541
ROSENBLUM PARK DEVELOPMENT

Document Submiital Checklist

Two ariginals of the foliowing documents are required at the time of bid opening. Please ensure that you have

X

o ol ol ol - ol ol ol il

complsted the forms and indicale such by placing an *X” next o each comipleted item:
Contractor's Bid
Bid Guarantes
Accaptance of the Bid
Basis of Award (Award Criteria)
Linit Prices {If applicable)
Affidavit of Non-Coflusion
Schedule B - Affidavit of Joint Veniure (if applicadle)
Schedule 0 - Affidavit of General Contractor Regarding MBE/WBE Participation
Schedule F - Request for Waiver from MBE/AWBE Parficipation {if applicable)
Affidavit of Uncompleted Work
Proof of Ablity to Providé Bond
Proof of Ab#ity to Provide Insurance
General Confractor's License

Bisclosure of Retained Parties {The apparent low and the apparent 2+ low bidder must subemit a fully
execited Disclosure of Retained Parfies within & days affer bid opening).

WARCH 2011 REV 1.0 44
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PUBLIC BUILDING COMMISSION OF CHICAGO

Contract No.1541

ROSENBLUM PARK DEVELOPMENT

EXHIBIT #1

Minis Department of Labor Prevafling Rates of Hourly Wages For Cogk County

Cook County Prevailing Wage for February 2012

ELECTRIC PWR EQMT OP ALL 41.850 46.850
ELECTRIC PWR GRNDMAN ALL 32.640 46.850
ELECTRIC PWR LINEMAN ALL 41.850 46.850

Trade Name RG TYP C Base  FRMAN *M-F>8 OSA
ALy ezt O
ASBESTOS ABT-GEN ALL 35.200 35.700 1.5
ASBESTOS ABT-MEC BLD  32.850 ¢©.000 1.5
BOILERMAKER BLDE  43.450 47.360 2.0
BRICK MASON BLD  39.780 43.760 1.5
CARPENTER ~ ALL 40.770 42.770 1.5
CEMENT MASCN ALL- 41.850 43.8%0 2.0
CERAMIC TILE FWSHER BLD 33.600 0.000 2.0
ccf. ELECT. BLD 36.440 38,940 5
5
5
5

b et ped ek e BN S R RO e e BN B DO

ELECTRICIAN ALL  40.400 43.000

ELEVATOR CONSTRUCTOR BLD 48.560 54.630 2.
FENCE ERECTOR ALL 32.660 34.660 1.
GLAZIER BLD  38.500 40.000 1.
HT/FROST INSULATOR BLD  43.800 46.300

IRON WORKER ALL 40,750 42.750 2.
1ABORER ALL  35.200 35.950 1.
LATHER ALL  40.770 42.770 1.
MACHINIST BLD 43.160 45.160

MARELE FINISHERS ALL  29.100 0.000

MARBLE MASON BLD 39.030 42.930

MATERIAL TESTER I ALL 25.200 0.000 1.
MATERIALS TESTER II ALL  30.200 0.000 1.
MILLWRIGHT ALL  40.770 42.770 L.
OPERATING ENGINEER BLD 1 45.100 49.100 2.
OPERATING ENGINEER BLD 2 43.B00 49.100 2.
OPERATING ENGINEER BLD 3 41,250 49.100 Z.
OPERATING ENGINEER BLD 4 39.500 49.1C00 2.
OPERAT ING ENGINEER BLD 5 48.850 49,100 2.
OPERATING ENGINEER BLD & 46.100 49.100 2.
OPERATING ENGINEER BLI} 7 48.100 49.100 2.
OQPERATING ENGIREER FLT 1 51.300 51.300 1
OPERATING ENGINEER FLT 2 49.800 51.300 1.
OPERATING ENGINEER FLT 3 44.350 51.300 1.
OPERATING ENGINEER ELT 4 36.850 51.300 1.
OPERATING ENGINEER HNY 1 43.300 47.300 1.
OPERATING ENGIMNEER HWY 2 42.750 47.300 1.
OPERATING ENGINEER HWY 3 40.7C0 47.300 1.
OPERATING ENGINEER BWY 4 39.300 47.300 1.
OPERATING ENGINEER HWY 5 38.100 47.300 1.
OPRRATING ENGINEER HKY & 46.300 47.300 1.
OPERATING ENGINEER HwY 7 44.300 47.300 1.
ORNAMNTI TRON WORKER ALL  40.200 42.450 2.
PATNTER ALL  38.000 42.750 1.

MARCH 2011 REV 1.0
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12.18
10.82
6.970
9.300
12.34
10.70
9.200
8.420
10.27
8.000
10.27
13.83
11.03
12.42
11.49
10.82
13.20
12.18
12.34
7.980
9.300
9.300
12.18
12.18
12.34
14.40
14.40
14.40
14.40
14.40
14.40
14.40
11.70
11.70
11.70
11.740
14.40
14.40
14.40
14.40
14.40
14.490
14.40
12.67
9.750

2.820
10.66
12.61
11.17
11.25
10.786
6.680
8.910
13.01
10.12
13.01
7.920
11.96
1G.00
14.54
11.86
19.09
8.820
11.25
8.950
11.17
11.17
8.820
§.820
11.25
§.550
9.550
9.550
9.550
9.550
9.550
9.550
8.050
8.050
8.050
8.050
9.550
2.550
8.550
9.550
9.350
9.530
9.550
149.81
11.10

0.000
0.000
0.000
0.000
0.000
0.¢00
0.000
0.000
0.0C0
0.000
0.000
0.000
2.910
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.9000
0.000
0.000
1.900
1.900
1.900
1.900
1.900
1.900
1.900
1.900
1.900
1.300
1.900
1.900
1.900C
1.960
1.900
1.900
1.500
1.800
.000
0.000

0.450
0.720
0.350
0.730
0.530
0.320
0.580
0.700
0.320
0.240
0.320
0.750
0.000
0.250
0.840
0.720
0.330
0.450
0.530
0.000
0.660
G.730
0.450
0.450
0.530
1.250
1.250
1.250
1.250
1.250Q
1.250
1.250
1.15%0
1.150
1.150
1.150
1.250
1.250
1.250
1.250
1.250
1.250
1.250
0.500
0.770




PUBLIC BUILDING COMMISSION OF CHICAGO
Confract No. 1541
ROSENBLUM PARK DEVELOPMENT

PAINTER SIGNS BLD 33.920 38.090 1.5 1.5 1.5 2,600 2.710
PILEDRIVER ALL 40,770 42.770 1.5 1.9 2.0 12.34 11.25
PIPEFITTER BLD 44.050 47.050 1.5 1.5 2.0 8.460 13.85
PLASTERER BLD 39.250 41.610 1.5 1.5 2.0 10.60 10.869
FLOMBER BLD 44,750 46.750 1.5 1.5 2.0 11.5%9 9.060
ROCFER BLD 37.650 40.650 1.5 1.5 2.0 7.750 6.570
SHEETMETAL WORKER BLD 40.560 43.800 1.5 1.5 2.0 9.880 16.54
SIGN HAWGER BLE 29.460 29.960 1.5 1.5 2.0 4.80C 2.980
SPRINKLER FITTER BLD 49.200 51.200 1.5 1.5 2.0 9.75C 8.200
STEEL ERECTOR ALL 40.750 42.750 2.0 2.0 2.0 13.20 19.0%
STONE MASON BILD 39.780 43.760 1.5 1.5 2.0 9.300 11.17
TERRAZZO FINISHER BLD 35.15¢ 0.000 1.5 1.5 2.0 9.200 8.070
THRRAZZO MASON BLD 39.010 42.010 1.5 1.5 2.0 9.200 10.41
TILE MAZSCOW BLD 40.490 44,.4%0 2.0 1.5 2.0 9.200 8.3%0
TRAFFIC SAFETY WRKR HWY 28,250 29.850 1.5 1.5 2.0 4.998 4.175
TRUCK DRIVER E ALL 1 30,700 31.350 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER E ALL 2 30.9%50 31.350 1.5 1.5 2.0 6.750 5.450
TROCK DRIVER E ALL 3 31.150 31.350 1.5 1.5 2.0 €.750 5,430
TRUCK DRIVER E ALL 4 31.350 31.3%0 1.5 1.5 2.0 6.750 5.450
TRUCK DRIVER W ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 2 32.700 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER W ALL 3 32.%00 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER w ALL 4 33.100 33.100 1.5 1.5 2.0 6.500 4.350
TUCKPCINTER BLD 39.950 40.950 1.5 1.5 2.0 8.180 10.57
Legend:

M-Fo8 (Ovestims is required for any hour greater than 3 worked each day, Monday through Friday.

QSA [Overlime Is required for every hour worked on Saturday)

OSH [Overfime is requited for evary hour worked on Sunday and Holldays}

HAW (Health & Welfare Insurance)

Pensn (Peasion}

Vac (Vacation}

Trag {Training)
Explanations
COOK COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorlal Day,

Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and
Veterans Day it some classifications/counties. Generally, any of
these holidays which fall op a Sunday is celebrated on the following
Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice im a glven

MARCH 2011 REV1.0

0.0C0
¢.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
¢.000
0.000
0.000
0.000
0.000
0.000
0.C00
0.000
C.000
0.000
0.000
0.000

0.000
0.530
1.820
0.55%0
0.780
0.430
0.630
0.000
0.430
0.350
0.730
0.430¢
0.510
0.6490
0.000
0.15Q
0.150
0.150
0.150
0.000
0.00a0
G.000
¢.000¢
0.790
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PUBLIC BUILDING C‘OMMISSION OF CHICAGQ
Contract No.1541
ROSEMNBELUM PARK DEVELOPMENT

local may alter certain days of celebration. If in doubt, please
check with IDOL.

TROCK DRIVERS (WEST) — That part of the county West of Barrington
Road.

EXPLANATICN OF CLASSES

BSBESTOS - GENERAY, ~ removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether
for interior or exterior purposes, all burned, glazed or unglazed
products; all composition materials, granite tiles, warning detectable
tiles, cement tiles, epcoxy composite materials, pavers, glass,
mosaics, fiberglass, and all substitute materials, fox tile made in
tile-like units; all mixtures in tile like fozm of cement, metals, and
other materials that are for and intended for use as a finished floor
surface, stair treads, promenade roofs, walks, walls, ceilings,
swinming pools, and all other places where tile is to form a finished
interior or exterior. The mixing of all setting mortars including but
not limited to thin-set mortars, epoxies, wall mud, and any other

sand and cement mixtures or adhesives when used in the preparation,
installation, repair, or maintenance of tile and/or similar materials.
The handling and unloading of all sand, cement, lime, tile,

fixtures, equipment, adhesives, or any other materials to be used in
the preparation, installaticn, repair, or maintenance of tile and/or
similar materials. Ceramic Tile Finishers shall £ill all joints and
volds regardless of method on all tile work, particularly and
especially after installation of said tile work. Application of any
and all protective coverings to all types of tile installations
including, but not be limited to, all scap compounds, paper products,
tapes, and all polyethylene coverings, plywood, masonite, cardboard,
and any new type of products that may be used to protect tile
installations, Blastrac equipment, and all floor scarifying equipment
used in preparing floors to receive tile. The clean up and removal of
a)l waste and materials. All demolition of existing tile floors and
walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN
Installation, operation, inspection, maintenance, repalr and service

of radio, television, recording, voice sound vision production and
reproduction, telephone and telephone interconnect, facsimile, data

MARCH 2011 REV 1.0




PUBLIC BUILDING COMMISSION OF CHICAGO
' Contract No. 1541
ROSENBLUM PARK DEVELOPMENT

apparatus, coaxial, fibre optic and wireless equipment, appliances and
systems used for the transmission and reception of signals of any
nature, business, domestic, commercial, education, entertalnment, and
residential purposes, including but not limited to, communication and
telephone, electronic and sound equipment, fibre optic and data
comminication systems, and the performance of any task directly
related to such installation or sexvice whether at new or existing
sites, such tasks to include the placing of wire and cable and
elactrical power conduit or other raceway work within the equipment
zoom and pulling wire and/or cable through conduit and the
jnstallation of any incidental conduit, such that the employees
covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials {all
stone, sand, etc.), stocking of floors with material, performing all
rigging for heavy work, the handling of all material that may be
needed for the installation of such materials, building of
scaffolding, polishing if needed, patching, waxing of material if
damaged, pointing up, caulking, grouting and cleaning of marble,
holding water on diamond or Carborundum blade or saw for setters
cutting, use of tub saw or any other saw needed for preparation of
material, drilling of holes for wires that anchor material set by
setters, mixing up of molding plaster for installation of material,
mixing up thin set for the installation of material, mixing up of sand
to cement for the installation of material and such other work as may
be required in helping a Marble Setter im the handling of all

material in the erection or installation of interior marble, slate,
travertine, art marble, serpentine, alberene stone, blue stone,
granite and other stones {meaning as to stone any foreign or domestic
materials as are specified and used in building interiors and
exteriors and customarily known as stone in the trade), carrara,
sanionyx, vitrolite and similar opague glass and the laying of all
marble tile, terrazzo tile, slate tile and precast tile, steps, risers
treads, base, or any other materials that may be used as substitutes
for any of the aforementioned materlals and which are used on interior
and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures. '

OPFERATING ENGINEER - BUILDING
Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Rackhoes with

Caisson Attachment; Batch Plant; Benoto {requires Two Engineers};
Boiler and Throttle Valve:; Caisson Rigs; Central Redi-Mix Plant;
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No. 1541
ROSENBLUM PARK DEVELOPMENT

Combination Back Hoe Front End-loader Machine; Compressor and Throttle
Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete
Conveyor {Truck Mounted}; Concrete Paver Over 27B cu. £t; Concrete
paver 27F cu. ft. and Under: Concrets Placex; Concrete Placing Boom;
Concrete Pump (Truck Mounted); Concrete Taower; Cranes, All; Cranes,
Hammerhead; Cranes, (GCL and similaxr Type); Creter Crane; Crusher,
Stone, etc.; Derricks, ALl; Derricks, Traveling; Formless Cuxb and
Gutter Machine: Grader, Elevating; Grouting Machines; Highlift Shovels
or Front Endloader 2-1/4 vd. and over; Hoists, Elevators, outside

type rack and pinion and similar machines; Hoists, One, Two and Three
Brum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom
rrucks; Hydro Vac {and similar equipment); Locomotives, All; Motor
Patrol; Lubrication Technician; Manipulators; Pile Brivers and Skid
Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump
Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump;
Raised and Blind Hole Drill; Robo Mill Grinder:; Scoops - Tracten
Drawn; Slip-Form Paver; Straddle Buggies; Tournapuil; Tracter with
Boom and Side Boom; Trenching Machines.

Ciass 2. Beilers; Broom, All Power Propelled; Bulldozers; Concrete
Mixer {Two Bag and Over); Conveyor, Portable; Forklift Trucks:
Highlift Shovels or Fronkt Endloaders under 2-1/4 yd.; Hoists,
Automatic: Hoists, Inside Elevators; Hoists, Sewer Dragging Machine;
Boists, Tugger Single Drum; Rock Drill (Self-Propelled}; Rock Drill
(Truck Mounted): Rollers, All; Steam Genexators; Tractors, AlL;
Tractor Drawn Vibratory Roller; Winch Trucks with “A" Frame.

Class 3. Air Compressor; Combination Small Equipnent Operator;
Generators; Heaters, Mechanical; Hoists, Inside Elevators; Hydraulic
Power Units {Pile Drlving, Extracting, and Drilling); Pumps, over 3+
{1 te 3 not to exceed a total of 300 fr.}; Low Boys: Pumps, Hell
Points; Welding Machines (2 through 5); Winches, 4 Small Electric
Drill Winches; Bobcats (up to and including % cu yd.) .

Class 4. Bobgats and/or other Skid Steer Loaders (other than bobcats
up to and including % cu yd.); Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.
Class 6. Gradall.

Class 7. Mechanics.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt
Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar
type machines: ABG Paver; Backhoes with Caisson Attachment; Ballast
Regulatox; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix
Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe
Bucket or over or with attachments); Concrete Breaker {Truck

Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete
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placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower
Cranes of all types:; Creter Crane: Crusher, Stone, etc.; Derricks,
All; Dercick Boats; Derricks, Traveling: Bowell Machine with Air
Compressor; Dredges; Formless Curb and Gutter Machine; Grader,
Elevating: Grader, Motor Grader, Motor Patrol, Auvto Patrol, Form
Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted:;
Hoists, One, Two and Three Drum; Hydraulic Backhoes; Backhoes with
shear attachments; Lubrication Technician; Manipulators: Mucking
Machine; Pile Priwvers and Skid Rig; Pre-Stress Machine; Pump Cretes
Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck
Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Soil
Test Drill Rig (Truck Mounted): Straddle Buggies; Hydraulic
Telescoping Form (Tunnel); Tractor Drawn Belt Loader (with attached
pusher - two engineers); Tractor with Boom: Tractaire with
Attachments; Treaching Machine; Truck Mounted Concrete Pump with Boom;
Raised cr Blind Hole Drills (Tunnel Shaft): Underground Boring and/or
Mining Machines 5 ft. in diametsr and over tumnel, etc; Underground
Boring and/or Miping Machines under 5 ft. in diameter; Wheel
Excavator; Widener (ARSCO}.

¢lass 2. Batch Plant:; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Tralling Conveyors; Combination Backhoe Front
Fndloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver {3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixexr or Paver 75 Saries to and including 27 cu.
£t.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck
Cars (Haglund or Similar Type); brills, All; Finishing Machine -
Concrete; Highlift Shovels or Front Endloader; Hoisk ~ Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; All
Locomobtives, Dinky; Off-Road Hauling Units (including articulating)/2
ton capacity or more; Non Self-Loading Ejection Dump; Pump Cretes:
Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller,
Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled;
Scoops - Tractor Drawn; Self-Propelled Compactoxr; Spreader - Chip -
Stone, etc.: Scraper; Scraper -~ Prime Mover in Tandem (Regardless of
Size): Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc.; Tug Boals.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Recelver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, ete.;
fireman on Bollers; Forklift Trucks; Grouting Machine; Hoists,
Butomatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers; lLow Boys; Pipe Jacking Machines: Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than Asphalt: Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"AY Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Bir Compressor: Combination - Smail Equipment Operator:

Directional Boring Machine; Gensrators; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Hydro- Blaster;
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PUBLIC BUILDING COMMISSION OF CHICAGO
Contract No.1541
ROSENBLUM PARK DEVELOPMENT

Light Plants, ALl {1 through %); Pumps, over 3" (1 to 3 not to excead
a total of 300 ft.); Pumps, Well Points; Tractaire; Welding Machines
{2 through 5); Winches, 4 Small Electric Drill Winches.

Clags 5. Bopoats {all); Brick Porklifts; Oilers.
clase 6. Field Mechanics and Fleld Welders
Class 7. Gradall and machines of like nature.
OPERATIﬁG BNGINEER - FLOATING

Class 1. Craft Poreman; Diver/Wet Tender; and Engineer (hydraulic
dredge} .

Class 2. Crane/Backhoe Operator; 70 Ton or over Tug Operalor;
Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman
{Hydraulic Dredge); Diver Tender; Friction and Lattice Boom Cranes.

Class 3. Deck Equipment Operator, Machineryman; Maintenance of Crane
{over 50 ton capacity); Tug/Launch Operator; Loader/Dozer and like
equipment on Barge; and Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machinaryman/Fireman (4 Equipment
gnits or More); OFf Road Trucks (2 ton capacity or move); Deck Hand,
Tug Engineer, Crane Maintenance 50 Ton Capacity and Under or Backhoe
Weighing 115,000 pounds or less; and Assistant Tug Operator.

TERRAZZOQ FINISHER

The handling of sand, cement, marble chips, and all other materials
that may be used by the Mosaic Terrazzo Mechanic, and the mixing,
grinding, grouting, cleaning and sealing of all Marble, Mosaic, and
merrazzo work, floors, base, stairs, and wainscoting by band or
machine, and in addition, assisting and aiding Marble, Masonic, and
Perrazzo Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane
usage on highway work, the installation and removal of temporary lane
markings, and the installation and removal of tTemporary road signs.

TRUCK DRIVER — BUILDING, HBEAVY AND HIGHWAY CONSTRUCTICON - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including theose pulled by cars, pick-up trucks and tractors:
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Holsters; Helpers:; Mechanics
Helpers and Greasers; Oil Distributors 2-men operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
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slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled
Dumpman; and Truck Drivers hauling warning lights, barricades, and
poxrtable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
pumpsters, Track Trucks, EBuclids, Hug Bottom Dump Turcapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards:; Mixer Trucks under 7 vyards;
Ready~mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; bDump Crets and Adgetors 7 yards and ovex:

Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosgives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mcobile Cranes while in transit:
0il Distributors, l-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feer long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic~-Truck Welder and Truck Painter.

Class 4. 8ix axle trucks; Dual-purpose vehicles, such as mounted
crane btrucks with hoist and accessories; Foreman; Master Mechanic:
Self-loading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, thae
Department generally has on file such definitions which are
available. If a task to be performed is not subject to one of the
classifications of pay set out, the Department will upon being
contacted state which neighboring county haz such a classification and
provide such rate, such rate being deemed to exist by reference in
this doosument., If no neighboring county rate applies to the task,
the Department shall undertake a special determination, suach special
determination being then deemed to have existed under this
determination. If a project reguires these, or any classification not
listed, please contact IBOL at 217-782-1710 for wage rates ox
clarifications.

LANDSCAPING

Landscaping work Falls under the existing classifications fox laborer,
operating engineer and truck driver. The work performed by

landscape plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape cperators
{regardless of equipment used or its size} is covered by the
classifications of operating enginser. The work performed by
landscape truck drivers {regardless of size of truck driven) is
covered by the classzifications of truck driver.
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EXHIBIT #2 INSURANCE REQUIREMENTS

The Contractor must provide and maintain at Contractor's own expense, the minimum insurance coverage
and requirements specified below, insuring all operations reated o the Contract.  Unless otherwise noted
below, the insurance must remain in effect from: the date of the notice to proceed until Substantial
Completion of the project, duting compietion of Punch List, as well as any time Contractor returns to perform
additional work regarding warranties or for any other purpose, unless otherwise noted below or agreed by
the Pubtic Building Commission’s Director of Risk Management.

INSURANCE TO BE PROVIDED

Ll

2

3)

4)

Workers’ Compensation and Employers Liability (Primary and Umbrefla)

Workers' Compansation lhsurance as prescribed by applicable law covering all employees who are
to provide a service under this Contract and Employers Liability coverage with limits of not less
than $1,000.000 each actident, illness or disease. Coverage will include a Walver of Subregation.

Commercial Gengral Liability (Primary and Umbrella)

Commercial General Liabflity Inswrance or equivalent with fimits of not less than $5,000,000 per
accumence for bodily injury, personal injury, and property demage fishility. Coverage must include
the following: All premises and eperations, producis/completed operaticns fo be maintained for
minimum of two (2) years following project completion, explosion, coflapse, underground hazards,
defenss and contractual Yiability. Contractor and ail subooniractors of every fier will specifically
name the Public Building Commission of Chicago, the Board of Education of the City of Chicago,
the Chicago Park District, the City of Chicago and the Rise Group LLC as Additional insured using
the 1SO CG20M0 and CG2037, Additionat Insured status will be on a primary, non-contributory
basis for any liabllity arising directly or indirectly from the work, including the two year completed
operations periods. Coverage will Include a waiver of subrogation as required below.

Subcontractors performing work for Contractor must maintain limits of not less than $1.000,000 per
occurrence with the same terms hersin.

A ils Liability (Primary and Umbrella

When any motor vehicles {owned, non-owned and hired) are used In connection with work fo be
performed, the Contractor must provide Automobile Liabifity insurance, with limits of not less than
$2.000,000 per occurrence for bodlly injury and property damage. The Public Building
Commission of Chicago, the Board of Education of the City of Chicago, the Chicago Park District,
the Cly of Chicago and the Rise Group LLC as Additional Insured are to be named as Additional
Insured on a pritnary, non-contributory basis.

Subcontracters performing work for Contractor must maintain limits of not less than $1,000,000 per
occurrence with the same terms hereln

Contractors Poilution Liability

Contractors Poliution coverage is required with fimits of not less than $5.000.000 per occurrence
for any portion of the servicas, which may entail, exposure fo any poliutants, whether in the course
of sampling, remedial work or any other aclivity under this contract. The contractor poliution
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liability poficy will provide coverage for sums that the insured become legally obligated o pay as
loss as a result of claims Tor bodily injury, property damags andior clean-tp costs caused by any
pollution incident arsing out of ihe Work including remediation operations, transportation of
pollutants, owned and non-owned disposal sites and any and all other activities of Contractor and
its subcontractors. Pollufion incidents will include, but not be limited fo, the discharge, dispersal,
release or escape of any solid, liquid, gaseous or thermal irritant or contaminant, including but not
fimited smoke, vapors, soot, fuines, aclds, alkalis, toxic chemicals, medical waste, waste materials,
lead, asbestos, silica, hydrocarbons and microbial matter, including fungi, bacterial ot viral matter
which repreduces through release of spores or the splitting of cells or other means, including but
not limited 1o, mold, mildew and viruses, whether or not such microbial matter is living.

The policy wil be malntained for a period of three years after final completion and include
completed operations coverage. The policy will include the Public Building Commission of
Chicago, the Board of Education of the City of Chicago, the Chicage Park District, the City of
Chicago and the Rise Group 1L1.C as Additional Insured and others as may be required by the
Pubfic Building Commission, as Additionaf Insured. These enfities must be specifically named and
endorsed on the policy. Additional Insured caverage must be on a primary and non-coniributory
basis for on going and completed operations. Coverage will include a waiver of subrogation as
required below.

Subcontractors performing work for Contractor must maintain fimits of not less than $1,000,000 pe¢
occurrence with the same terms berein,

Professional Liability

When Architect performs work in connection with the Agreement, Professional Liabiilly insurance
must be maintained with limits of not less than $2.000,000 covering acts, efrors, or omissions. The
policy will inciude coverage for wrongful acts, including but not limited to ervors, acts or omissions,
in the rendering or failura to render professional services resulting in a pollution incident. When
poficies are renewed or replaced, the policy retroactive date must coincide with, or precede the,
start of work on the Agraement, Coverage must be maintained for fwo years after substantial
completion. A claims-made policy, which is not renewed or replaced, must have an extended
reporting period of two (2} years.

Subcontractors performing work for Contractor must malntain limits of not less than $1,000,000 per
occurrence with the same terms herein,

Builders Risk

Coniractor must provide All Risk Builders Risk Insurance on a replacement cost basis inciuding but
not imited to all l[abor, materials, supplies, equipinent, machinery and fixtures that are or willbe
permanent part of the facility. Coverage must be on an Alf Risk or Cause of Loss, Special Form
basis including, but not limited fo, the following: right to partial or complete occupancy, collapse;
water damage including overflow, leakage, sewer backup, of seepage; resulting damage from
faulty or defective workmanship or materials; resulting damage from error or omission in design,
plans or specifications; debris removal; Ordinance and Law and include damage to, false work,
fences, temporary structures and equipment stored off site or in transit. The policy will afiow for
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partial or complete occupaney and include damage to existing property at the site with a sublimit of
$1,000,000.

The Public Building Commission of Chicago and the Chicago Park District will be Named Insured
on the policy. Coverage must be for the full completed value of the work and must remain in place
untit at feast Substantial Completion and may oniy be cancelled with the written permission of
the Public Building Commission Risk Management Department, even if the Project has been put to
its intended use.

The Contractor is responsible for all loss or damage to personal property including but not limited
to materials, equipment, tools, scaffolding and supplies owned, rented, or used by Confractor.

B. ADDITIONAL REQUIREMENTS

Contractor must fumish the Public Building Commission Procurement Department, Richard J. Daley Center,
Room 200, Chicago, IL. 80602, original Certificates of fnsurance, or such similar evidencs, o be in force on
the date of this Contract, and Renewal Certificates of Insurance, or such similar evidence, if any insurance
policy has an expiration or renewa! dale occurring durlng the term of this Contract. Copies of any
endorsements or policy language providing Additicnal Insured or Named Insured status to the entities
raquired above must accompany the Certificate of Insurance upon submission. The Contractor must submit
evidence of insurance to the Public Building Commission prior to Contract award. The receipt of any
certificate does not constitule agreement by the Commission that the insurance requirements in the
Contract have been fully met or that the insurance policies indicated on the certificale are in compliance wilh
all Contract requirements. The faiture of the Cormission to obtain certificates or other insurance evidence
from Contractor is not a waiver by the Commission of any requirements for the Contractor to obtain and
maintaln the specified insurance, The Contractor will advise all insurers of the Contract provisions regarding
insurance. Non-conforming insurance does not relieve Contractor of the abligation o provide insurance as
specified in this contract, Non-fuliliment of the insurance conditions may consfitute a breach of the
Contract, and the Commission retains the right to stop work until proper svidence of insurance is provided,
or the Contract may be terminated.

The insurance must provide for 30 days prior written notice to be given fo the Commission In the event
coverage is substantially changed, canceled, or non-renewed.

The Public Buiiding Commission of Chicago reserves the right o obtain coples of insurance policies and
records

Any deductibles or self-insured retentions on referenced insurance must be bome by Contractor. . Alt self
insurance, retentions and/or deductibles must conform to these requirements.

The Contractor waives and agrees to cause all their insurers to waive their rights of subrogetion against the
Public Building Commission of Chicago, the Board of Education of the City of Chicago, the Chicago Park
District, and the City of Chicago, their respective Board members, employees, elected officials, officers, or
representatives.
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The insurance coverage and (imits furnished by Contractor in no way limit the Conlracter's liabilities and
responsibilities specified within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the
Board of Education of the City of Chicago, the Chicago Park District, and the Cily of Chicago will not
contribute with insurance provided by the Contractor under the Coniract.

The required msurance fo be camied is not limited by any limitations expressed in the demnification
language in this Contract or any limitation placed on the Indemnify in this Contract given as a matter of law.

if contracter is a joint venture or limited Hability company, the insurance policies must name the joint venture
ot imited Hability company as a Named Insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may
provide the insurance for subconltractors. Al subcontractors are subject to the same insurance
requirements of Contracior uniess otherwise specified in this Contract.

If Confractor or subcontractor desires additional coverage, the parly desiring the addilional coverage is
responsible for the acquisition and cost

Confractor must submit the following at the time of award:
1. Standard ACORD form Certificate of insurance issued to the Public Building Commission
of Chicago as Certificats Holder including:
a All requived entifies as Additional insured
b. Evidence of waivers of subrogation
£. Evidence of primary and ron-contributory status
2. Al required endorsements including the CG2010, CG2037 and the CG 2417

The Public Buikiing Commission's Director of Risk Management maintains the rights to modify, delete, alter
or change these requirements,
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EXHIBIT # 3 COMMUNITY AREA MAP
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City of Chicago
Department of Buildings

General Contractor's Licenses
BY THE AUTHORITY OF THE CITY OF CHICAGO, THE FOLLOWING LICENSE IS HEREBY GRANTED TO :

& F.H. PASCHEN, S.N. NIELSEN & ASSOCIATES, LLC.
8| 8725 WEST HIGGINS RD. SUITE 200

O'HARE PLAZA

CHICAGO IL 60631

LICENSE CLASS: (A) ALL PROJECTS - NO RESTRICTIONS

¢y LICENSE NUMBER: TGC04257 CERTIFICATE NUMBER: GC04257-8
FEE: $ 2000 '

DATE ISSUED: 03/14/2011

DATE EXPIRES: 04/16/2012

THIS LICENSE IS NON-TRANSFERABLE

THIS LICENSE IS ISSUED AND ACCEPTED SUBJECT TO THE REPRESENTATIONS MADE ON THE
APPLICATION FOR SAID LICENSE. THIS LICENSE MAY BE SUSPENDED OR REVOKED FOR CAUSE AS
PROVIDED BY LAW. THE ABOVE LICENSEE SHALL OBSERVE AND COMPLY WITH ALL LAWS,
ORDINANCES, RULES AND REGULATIONS OF THE UNITED STATES, STATE OF ILLINOIS, COUNTY QF
COOK AND CITY OF CHICAGO AND ALL AGENCIES THEREOF,

M G . [aiind ! S Vi

Richard M, Daley Richard J. Mongccchio
Mayor Commissioner




INSURANCE CERTIFICATE OF COVERAGE

Named -
Insured; _ E.H, Faschen, the. 8. N, Nielsen & Assoc., LLC

Address; _ 87235 W. Hipgins Road

_Chicago, I 60631
- _(cmr) . (STATE)} (ZIP)

—The insurafice PoLicics A STJOTSemEnis idicsted below have been 1ssued & the desiing )
dmcﬂbad withiz the contract involving the named insured an City of Chicago, The Certlﬁcme er agrwe that in the event of canz:cllaﬂon, mn renewal or rtductlﬁt! m
| govesapé ivolving the indicated policies, the: issuer will pmwda'at-least sixty (60) days prior written votice of Emsh change to the City of Chwago at the address shiown on
s Cartificate. This cerfificate is issued fo the City of Chicago in consideration of the contract. entered into wi Lhe namad lnsured al;d itis| mutlm]ly wlderstco_d tl;at ﬂn; _____
m of Ctncagm on this certificate as abasis-for cmtmm L t with the—nmnedummui: :

Tt
All Lm'uts in 'Ihousand‘ S

: --Old Republrc-h:smance
Company

.-“..“.-"..- [ ] ; - T
v ¥ ] Prodicts!Completed- Operancns e | -
] _mgmq@gmm S -

 Automebile Liability Old Republic isurance | BSCA®6031102 | 10/01/2012

‘Cormnpany

—{}Excess L1aba]1ty . . B miﬁcis Natmnzil e e - '1'3102062 Lo R W lﬂfﬁleUlZ_ .....

Workem' Compmsatmn and Old Repub!n: Insurance B3DW96031102 10/01,2012 Statutory/]llmms
. Employer's Liability - | Company - . I U I Employers - - .

’ Liability $1.000, [H
Builders Risk/Course of Construction Amount of
Contmet

Professional Liability b

Ovwmer Contractors Protective $

Other: Excess Liability Alterta America Ins. MAXAIEC30000037 10/01/2012 Limit: $25,000

Each Occugrence § 25000,
a) Each insurance palicy required by this agreement, excepting pelicies for workers' compensation and professiona) liability, will read: "The City of Chicago is an
adiditional insured as respects operations and activities of, or on behalf of the named insured, performed under contract with or pammit from the City of Chicago
b) The General, Automobile and Bxcess/Umbrella Liability Policies described provide for severability of interest {cross Hability) applicable to the named insured and
the City of Chicagn.

c} Workers Compensation and Property Insurers shall waive all rights of subrogation against the City of Chicago.
& The receipt of this certificate by the City does not constitute agresment by the City of Chicago that the insurance requirements in the contract have been fully met,
- -~ orthat the insurance policies indicated by this certificatoare in ¢ hance w1th alk cuntract uiraments.

Name and Address of Certificate Holder and Recipient of Notice

Signature of

Cetificate Holder/Additional nsured Authorized Rep.

City of Chicago Agency/Company _Magsh USA, Inc..

Department of Procurement Services

121 N. LaSalle, #403 Address 500 W. M i 1L 60661

Chicago, I 60602

Telephone _{312) 627-6000

FOR. CITY USE ONLY
NAME OF CITY DEPARTMENT REQUESTING CERTIFICATE: (USING DEFPT.)

ADDRESS: ZIF CODE
ATTENTION:




N -
ﬂRD CERTIFICATE OF LIABILITY INSURANCE "

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE GERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder |s an ADDITIONAL INSURED, the policy{les) must be endorsed. if SUBRDGATION IS WAIVED, suhbjest to
the terms and conditions of the policy, certain policles may require an endorsement. A statement on this certificate dees not confar vights fo the
_ certificate holder in lieu of such endorsement{s).

PROCUCER 47
MARSHUSA INC. NAME. -
540 W, MADISON | G, Ho, Extl: | TR,
CHICABN, IL. 80861 EMAL
L] URE& AFFORMNG COVERAGE NAIG #
O5T5T2-ALL-GAWLX-11-12 INSURER & O Republic lasurncs Co 24147
Eﬁu% o L Wd Ins Co 287
SN, Niglsen & Assaciates, LLC INSURER ¢ ; Alerra Arerica kisurance Campany 2126
Afin; Mick Bilski -
5515, Ezal River Road | INSURER O :
Chicago, X 6065 | INSURERE ;
. INSURERF ©
. COVERAGES CERTIFICATE NUMBER: CHI-0043956320-M1 REVISION NUMBER: 31

THIS (S TO GERTIFY THAT THE POLICIES OF INSURANCE LISTED BELGW HAVE BEEN ISSUED TO THE INSURED NAMED ABCOVE FOR THE POLICY PERIOD
(NDICATED. NCTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TOQ WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBEO HEREIN |8 SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

i TYPE OF INSURANCE _ OUICY NUMBER IR LeTS
A | GENERAL LIABILTY B5DGHGN31102 $omes (10012012 EACH OCGURRENCE P 1,000,060
X | coMMERCIAL GENERAL LIABILITY DA ON. s 300,000
cLAMSMADE | % | ooeum WED EXP (Any g0 porsan) | $ 10,000
|| PERSCNALSADYRMURY [ S 1090,000
a GENERAL ADBREGATE $ 2,000,000
_éilm weazeﬁ:;gpuzs PERC PRODUCTS - GOMP/OP AGS | § 2,000,000
X | poLicy R | Log §
A | AUTOMOBILE LIABILITY B5CARG031102 TR |01 | GoupRebsote Lk | o 1,000,000
[ X | v avTo BODILY NJURY (Per persan} | §
| ALL OWHED SCHEDULED : -
- :Lul"l'os - angos . 1:0DI1.Y INJURY [Per accident) | §
| X | irep autos | X | awsroe | Bar gezcion] §
$
§ | X | UweReLLALAS | X | gocur 73102062 TN |12 | EaCH CCCURRENCE 3 25,000,000
EXCRSS LIAR CLAIME-MADE ' ADOREGATE 3 25000,000
. X 10,000 5
oep | X |sevenTions
7 | WORKERS COMPENSATION G302 (R09) B[ Ik 1T ST I
A w:ng?RiEl'g:r;&?N%ExEcUﬂvE L B5CWRE031102 (W) oMt (10012012 | gy, EacH ACCIDENT $ 1700000
&FFICERN;%M%%“R EXGLUOED? Nia £ L DISEASE - EA YEH § 1,000,000
anwclatory In . EASE « EA EMPLD
e N OF BPERATIONS baiow F.L. DISEASE - POLIGY LMIT i $ 1,000,000
¢ |EXCESS LAYER LIABILITY MAXAIECIC000037 10r 7201 10172012 Each OeouTence; 25,000,000
Agunegata: 25,000,000

PESCRIFTION OF OPERATIONS / LOCATIORS HEHICLES (Altach ACORD 109, Addlitional Remarks Scheduls, if mere gpace & roruired)

RE: JOB# CONTRACTNO. 1541 ROSENBLUM PARK,

PUBLIC BUILDING COMMISSIGH OF CHICAGO, THE BOARD OF EDUCATION OF THE CITY OF CHICAGO, THE RIBE GROUP LG, AND THE CITY OF CHICAGO AND THEIR RESPECTIVE BOARD
MEMBERS, EMPLOYEES, ELECTED OFFICIALS, OFFIGERS, OR REPRESENTATIVES ISIARE INGLUDED AS ADDMIONAL INSURED (EXCEPT WORKERS COMPENSATION] WHERE REQUIRED BY
WRTTTEN CONTRAGT. THIS INSURANCE 1S PRIMARY ANG NON-CONTR BUTORY OVER AWY EXISTING INSURANCE AND LIMITED TO LIABILITY ARISING OUT OF THE CPERATIONS OF THE NAMED
INSURED AND WHERE REQUIRED BY WRITTEN CONTRACT. WAIVER OF SUEROGATION IS APPLICABLE WHERE REQUARED BY WRITTEN CONTRACT.

CERTIFICATE HOLDER CANCELLATION
PUBLIC BUILDING COMMISSION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANGELLED BEFORE
RIGHARD A DALEY CENTER ok THE EXPIRATION DATE THEREOF, NOTICE Wal BE DELVERED N
50 WEST WASHINGTON §T, ROOM 200 ACCORDANCE WITH THE POLICY PROVISIONS.
CHICAGO, IL. 60802 eryan 3/15/2012
AUTHORIZED REFREEENTATIVE
of Maraly USA Inc.
| Maneshi Mukhsries Ilananesi Jplarle raad-et
© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010405} The ACORD name and logo ate reglstered marks of ACORD
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Client#: 69945 : FHPAASSO

ACORD.  CERTIFICATE OF LIABILITY INSURANCE | Sy

_ _ 3122012
THIS CERTIFICATE |§ ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE GERTIFICATE HOLDER, THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE BOES NOT CONSTITUTE A CONTRAGT BETWEEN THE (SSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

TMEORTANT: If the certificate nolder [s an ADDITICNAL INSURED, the policy{ies) must be endorsed, If SUBROGATICN IS WA , subject to

tha terms 2nd conditions of the pollcy, certain policies may require an andorsement, A staterment on this certificate does not canfer rights to the
ceitificate hotder In Heu of such endorsement(s).

PRODUGER cmgm
Scheers Commercial Lines RONE —— a=n 1635600 %, Ngj: 630-468-5606
HUB Internationat Scheers e [
601 Oakmont Lane, Sulte 400 PROCOTER -
Westmont, I 60559 RWIURER{S) AFFORDING GOVERAGE NAIC §
IRSURED F R Paschen, S.N. Nielsen & HSURER & ; indlan Harbor Insurance Company 36940
. wMla 3y wl W . .
hesoia, 15 —
5515 N. East River Road Nsumo:
Chicago, li. 60656 -
INSURER E ;
. MSURERF @
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

COVERAGES _____ CERTFICATENUMBER: e o]

THIS I3 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN 1SSUED TO THE IRSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM CR CQNDITION OF ANY CONTRAGCT OR OTHER DOCUMENT WITH RESPECT TOWHICHTHIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFRORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

h_ngCLUSIONS AND CONDITIONS OF SUGH PQLICIES, |LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

\IR - TYPEOF INSURANCE BOLICY NUMBER BN | MDY LiMITS
GENERAL LIABILITY SACH OGOURRENCE $
[ | commERrciaL SENERAL LIABILITY PREMIGES (Ea nee] |§
i CLAIMS-MARE OGCUR IMED EXP [Any onhe permson) ]
- PERSONAL & ADV INJURY [
| ] GEMERAL AGGREGATE 8
GEN'L AGGREGATE LIMIT APPLIES PER! PRODUCTS - COMPIOR AGG 1§
pouoy || GG [ leee s
AUTOMOBILE LIABILTY COMEINED BINGLE LBAIT |
.__| (Ea accident)
[ ANY AT BODILY INJURY (Parpersan) | $
| AL OWNED AUTOS BODILY INJURY (Per accidert] | §
| SCHEDULED AUITOS PROPERTY DAMAGE s
|| HRED AUTOS (Per accidert]
| - | NONOVWNED AUTOS i
$
| |VMBRELLALIAB | | occuR EAGH OCCURRENGE $
EXCESS LIAB CLARAS-MADE ) AGGREGATE §
DECUCTIELE $
RETENIION 5 s
WORKERS COMPENSATION ' _v‘m"_sl AT |0TH-
ZND EMPLOYERS' LIABILITY N
ANY PROPRIETORAPARTNER/EXECUT E.L. EAGH ACCIDENT 8
CFFICERMEMBER EXCLUDED? WA S
{Mandatary in NH] £1. DISEASE +EA EMPLOYEE! 3
5 s’c‘:%';?-r@'gu&%pemmm pelow EL DISEASE - POLICY LIAIT ls
A |Professional Liab PEC002922303 10/01/2041]10/0172012 $5,000,000
A |Pollution Liab PEC002922303 10701/2011/10/61/2012_$5,000,000
DESCRIFTION OF OPERATIONS  LOGATIONS | VEHICLES (Attach AGORD 101, Adcitional Rormarke Schecule, If more space i required)
CERTIFICATE HOLDER CANCELLATION
i i fon SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
Public Bujldmg Commissto THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
Richard J. Daley Center ACCORDANCE WITH THE POLICY PROVISIONS,
Altn: Procurement Department
50 West Washington St., Rm 200 AUTHCORIZED REPRESENTATIVE
Chicago, IL 60602
] _&_ﬂa' %‘—/

@1988-20090 ACORD CORPORATION, All rights reserved.
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FHPAASSO

ACORD..

THIS EVIDENGE OF PROPERTY INSURANGE IS ISSUED AS A MATTER OF INFORMATI

EVIDENCE OF PROPERTY INSURANCE

DATE {MDINYYYTY
. 0322012
1ON ONLY AND CONFERS NC RIGHTS UPQH THE ADDITIONAL INTEREST NAMED

| BELOW. THIS EVIDENGE OF PROPERTY INSURANCE DOES NOT AMEND, EXTEND Of ALTER THE COVERAGE AFFORDED BY THE POLIGIES BELOW,
AGENGY PHONE
A to ey, 630 468-5600 COMPANY
. Travalars Indemnlty Company

HUB International 190 Scuth LaSaile Street

601 Dakmont Lane, Suite 400 15th Floor

Westmont, IL. 60559 Chicago, IL 60603-3410

!,_)\_lgl Nog l EWRESS:

CODE: - [ swe cope:

mmsmmmvﬁﬁ g 60945

INSURED . LOAN MUMBER FOLICY NUWBER
F.H. Paschen, S.N. Nialsen & QT6601556C684TIL11
Associates, LLC EFFECTIVE DATE EXFIRATION DATE TONTINUED L6 TIL
5515 N. East River Road 10/0111 10101412 Il TERMINATED IF CHECKED
Chicago, Il 60656 THIS REFLACES PRIOR EVIDENCE DATED:
IN TION

LOCATIOWDESCRIFTION

THE POLICIES OF INSURANCE LISTED
NOTWITHSTANDING ANY REQUIREME
EVIDENGE OF PROPERTY INSURANCE MAY BE 1SSUED OR MAY P

SUBJECT TO ALL THE TERMS, EXCLUSIONS AND GONDITIONS OF SUCH

BELOW HAVE BEEN ISSUED TO THE |
NT, TERM OR CONDITION OF ANY CON
ERTAIN, THE INS

NSURED NAWED ABOVE FOR THE POLICY PERIOD INDICATED.
TRACT OR QTHER DOCUMENT WITH RESPECT TO WHICH THIS
URANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN |2

FPOLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

_GOVERAGE INFORMATION

SHOULD ANY OF THE ABOVE DESCRIBED POLCIES BE c

MAILBD . DAYS WRITTEN NOTICE T THE ADDITIONAL
OR LIABILITY OF ANY KIND UPON THE INSURER, TS AGENTS OR

ADDITIOMAL INTEREST

FSENTA

ANCELLED BEFORE THE EXFIRATION
INTEREST NAMED BELOW, BUT FAILU

COVERAGEFERILE/FORMS MIOUH'I OF INSURANCE DEDUCTIBLE
Builders Risk $75,000,000 $5,000
Leased & Rented Equlpment $4,500,000 $2,500
Pre-sxisting Property Damage $1,000,000 $5,000
REMARKS (Including Special Gonditions)
" GANGELLATION 10 .

DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO
RETO MAIL SUCH NUTICE SHALL IMPOSE NO QBLIGATION

[NAME AND ADDREES
Public Building Ccommisalon
Richard J. Daley Center

Attn: Procurement Department

50 West Washington St., Room 200
Chicago (L 60602

MORTGAGEE ADDITIONAL INSURED

X| Loss PAYEE

LOANY

AUTHORIZED REPRESENTATIVE

e M
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