
CPS Control Rev.:  18_07/23/14 

PBC Control_08/27/18 

Project Rev.:  A_10/05/18  

 

ROGERS ES ANNEX 00 01 10 - 1 TABLE OF CONTENTS 

PBC PROJECT NO. 05295 

SECTION 00 01 10 

TABLE OF CONTENTS 

 

ROGERS ELEMENTARY SCHOOL ANNEX AND RENOVATIONS 

The following listed documents comprise the Project Manual for the project listed above.  Where numerical 

sequence of sections is interrupted, such interruptions are intentional. 

The complete Project Manual for this project consists of Book 1, Book 2 and Book 3, which must not be 

separated for any reason.  The Architect and Owner disclaim any responsibility for any assumptions made by a 

Contractor or Subcontractor who does not receive a complete Project Manual, including all sections listed in the 

Table of Contents. 

BOOK 3 – VOLUME I 

 

INTRODUCTORY INFORMATION 

Section Number Section Title CPS Control Rev. 

00 00 00 PBC Project Manual Cover Page PBC 01_02/23/17 

00 01 10 Table of Contents PBC 00_08/27/18 

00 01 11 Info Available to Bidders – Reports PBC 01_04/01/15 

PROCUREMENT AND CONTRACTING REQUIREMENTS GROUP 

DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS  

Section Number Section Title CPS Control Rev. 

 Book I (provided by the Public Building Commission)  

SPECIFICATIONS GROUP 

GENERAL REQUIREMENTS SUBGROUP 

DIVISION 01 – GENERAL REQUIREMENTS  

Section Number Section Title CPS Control Rev. 

 Book 2 (provided by the Public Building Commission)  

 

01 14 10 Pre-Construction Mockup PBC 01_07/31/10 

01 14 11 Construction Operations and Site Utilization Plan PBC 01_08/15/14 

 [Note from DA – Following (6) sections to be for LEED v.4 projects] 

01 35 60.1 LEED Requirements PBC 02_02/09/18 

01 35 60a Attachment A – Materials Credit Documentation Sheet PBC 04_08/17/14 

01 35 60b Attachment B – Low Emitting Materials Calculator PBC 02_02/09/18 

01 35 60c Attachment C – BD+C Checklist PBC 02_02/09/18 

01 35 60d Attachment D – BPDO Calculator PBC 02_02/09/18 

01 35 61 LEED Coordinator PBC 02_02/09/18 

 [Note from DA – Following section to be coordinated with EC] 
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01 35 62 Erosion and Sedimentation Control PBC 02_02/09/18 

 [Note from DA – Following (9) sections to be provided by CxA] 

01 35 64 Coordination, Commissioning Authority, and General Requirements 02_05/01/12 

01 35 65 Commissioning (Cx) Requirements 01_02/28/06 

01 35 66 Commissioning (Cx) Submittal Procedures 01_08/17/08 

01 35 67 Commissioning (Cx) Project Record Documents 01_08/17/08 

01 35 68 Commissioning (Cx) Operation and Maintenance Data 01_02/28/06 

01 35 69 Commissioning (Cx) Process 01_08/17/08 

01 35 70 Commissioning (Cx) Pre-Functional Checklists 01_08/17/08 

01 35 71 Commissioning (Cx) Functional Performance Testing 01_08/17/08 

01 35 72 Commissioning (Cx) Demonstration & Training 01_08/17/08 

01 50 03 Temporary Facilities and Controls (for renovation projects) 03_07/20/09 

01 50 05 Temporary Facilities and Controls (for new construction projects) 04_07/20/09 

01 50 10 Commission Representative Field Office PBC 04_04/03/17 

 [Note from DA – Following section to be coordinated with EC; LEED v.4 project] 

01 52 40 Construction Waste Management. and Disposal PBC 02_02/09/18 

01 56 11 Temporary Dust, Fume, and Odor Control 01_01/21/10 

01 57 15 Integrated Pest Management PBC 01_09/11/11 

01 70 32 Selective Demolition (W/out Environmental) PBC 01_10/20/10 

01 70 71 Final Cleaning - Schools PBC 01_09/28/11 

 [Note from DA – Following section to be coordinated with EC] 

01 73 10 Cutting and Patching PBC 03_07/20/09 

01 79 00 Demonstration and Training 03_07/20/09 

FACILITY CONSTRUCTION SUBGROUP 

DIVISION 02 – EXISTING CONDITIONS 

Section Number Section Title CPS Control Rev. 

 [Note from DA – Following (4) sections to be provided by EC] 

02 13 15 Small Scale Disturbance of Asbestos Materials PBC 01_05/19/15 

02 24 00 Environmental Assessment      PBC 01_09/18/12  

02 24 01 Environmental Scope Sheets     PBC 01_04/01/15  

02 26 00 Hazardous Materials Assessment      PBC 01_09/18/12  

 [Note from DA – Following (2) sections to be coordinated with EC] 

02 41 19 Selective Demolition (W/Environmental) PBC 01_07/31/15 

 [Note from DA – Following (9) sections to be provided by EC] 

02 64 00 Aboveground Storage Tank Removal 01_03/01/06 

02 65 00 Underground Storage Tank Removal PBC 01_07/31/15 

02 82 13 Asbestos Abatement – Prior to Demolition   PBC 01_07/31/15 

02 82 14 Asbestos Abatement – Interiors   PBC 01_07/31/15 

02 82 15 Asbestos Abatement – Exteriors   PBC 01_07/31/15 

02 83 19.13 Lead-Based Paint Abatement    PBC 01_07/31/15 

02 83 20 Minor Disturbance of Painted Surfaces PBC 01_05/19/15 

02 86 13 Hazardous and Universal Waste Management PBC 01_07/31/15 

02 87 13 Animal Excrement and Carcass Abatement   PBC 01_07/31/15 
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DIVISION 03 – CONCRETE 

Section Number Section Title CPS Control Rev. 

03 30 00 Cast-In-Place Concrete 00_09/17/18 

03 30 53 Miscellaneous Cast-In-Place Concrete 00_09/17/18 

03 54 00 Cast Underlayment 00_09/17/18 

DIVISION 04 – MASONRY 

Section Number Section Title CPS Control Rev. 

04 20 00 Unit Masonry 00_09/17/18 

DIVISION 05 – METALS 

Section Number Section Title CPS Control Rev. 

05 12 00 Structural Steel Framing 00_09/17/18 

05 21 00 Steel Joist Framing 00_09/17/18 

05 31 00 Steel Decking 00_09/17/18 

05 40 00 Cold-Formed Metal Framing 00_09/17/18 

05 50 00 Metal Fabrications 00_09/17/18 

DIVISION 06 – WOOD, PLASTICS, AND COMPOSITES 

Section Number Section Title CPS Control Rev. 

06 10 00 Rough Carpentry 00_09/17/18 

06 20 00 Finish Carpentry 00_09/17/18 

06 41 00 Architectural Wood Casework 00_09/17/18 

06 61 16 Solid Surfacing Fabrications 00_09/17/18 

DIVISION 07 – THERMAL AND MOISTURE PROTECTION 

Section Number Section Title CPS Control Rev. 

 [Note from DA – Following section to be coordinated with EC] 

07 01 50.65 Roof Patching 03_10/30/07 

07 11 13 Bituminous Dampproofing 02_08/20/07 

07 13 26 Self-Adhering Sheet Waterproofing 01_02/28/06 

07 21 00 Thermal Insulation 03_04/10/08 

07 21 29 Sprayed Insulation 04_04/10/08 

07 27 00.1 Self-Adhering Air and Vapor Barrier PBC 02_11/30/17 

07 27 00.2 Fluid Applied Air and Vapor Barrier PBC 02_11/30/17 

07 52 00 Modified Bituminous Membrane Roofing 05_03/23/18 

07 62 00 Sheet Metal Flashing and Trim 04_01/21/10 

07 72 00 Roof Accessories 02_08/20/07 

07 81 16 Cementitious Fireproofing 02_08/20/07 

07 84 13 Penetration Firestopping 03_04/10/08 

07 92 00 Joint Sealants 03_04/10/08 

07 95 13 Expansion Joint Assemblies 02_08/20/07 

DIVISION 08 – OPENINGS 

Section Number Section Title CPS Control Rev. 

08 11 13 Hollow Metal Doors and Frames 03_04/10/08 

08 14 16 Flush Wood Doors 03_04/10/08 

08 15 00 Fiberglass Reinforced Polyester (FRP) Flush Door Assemblies 01_02/28/06 
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08 31 13 Access Doors and Frames 02_08/20/07 

08 41 13 Aluminum-Framed Entrances and Storefronts 03_04/10/08 

08 51 13 Aluminum Windows 04_01/16/14 

08 56 57 Window Guards – Exterior  02_01/05/07 

08 71 00 Door Hardware 04_04/10/09 

08 71 13 Automatic Door Operators 01_07/27/07 

08 80 00 Glazing 02_04/10/08 

08 91 00 Louvers 03_04/24/18 

DIVISION 09 – FINISHES 

Section Number Section Title CPS Control Rev. 

 [Note from DA – Following (2) sections to be coordinated with EC] 

09 01 22 Plaster Patching 02_08/20/07 

09 01 63 Terrazzo Flooring Restoration 01_02/28/06 

09 05 61.13 Moisture Vapor Emission Control 01_04/10/18 

09 21 16 Gypsum Board Assemblies 03_04/10/08 

09 21 19 Gypsum Board Shaft Wall Assemblies 03_04/10/08 

09 23 00 Gypsum Plastering 02_08/20/07 

09 23 13 Acoustical Gypsum Plastering 02_08/20/07 

09 30 00 Tiling 03_04/10/08 

09 51 13 Acoustical Panel Ceilings 03_01/13/14 

09 64 73 Wood Dance Flooring 03_04/10/08 

09 65 13 Resilient Base and Accessories 03_04/10/08 

09 65 19 Resilient Tile Flooring 04_01/27/11 

09 65 20 Solid Vinyl Tile Flooring 01_04/10/18 

09 67 23 Resinous Flooring 02_08/22/07 

09 67 25 Resinous Epoxy Flooring 02_08/22/07 

09 68 16 Sheet Carpeting 03_04/10/08 

09 72 13 Cork Wall Coverings 03_04/10/08 

09 77 23 Fabric-Wrapped Panels 02_08/20/07 

09 91 00 Painting 02_01/16/14 

 [Note from DA – Following (2) sections to be coordinated with EC] 

09 91 03 Renovation Painting – Surface Preparation 01_02/28/06 

09 91 05 Renovation Painting 01_02/28/06 

DIVISION 10 – SPECIALTIES 

Section Number Section Title CPS Control Rev. 

10 11 01 Visual Display Boards 00_09/17/18 

10 14 00 Signage 00_09/17/18 

10 21 13 Plastic Toilet Compartments 00_09/17/18 

10 26 01 Wall and Corner Guards 00_09/17/18 

10 28 00 Toilet, Bath, and Laundry Accessories 00_09/17/18 

10 44 00 Fire Protection Specialties 00_09/17/18 

10 44 03 Installation of Fire Extinguishers and Cabinets 00_09/17/18 

10 51 12.11 Lockers – Elementary Schools 00_09/17/18 

DIVISION 11 – EQUIPMENT 

Section Number Section Title CPS Control Rev. 

11 40 00 Food Service Equipment 00_09/17/18 
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11 52 13 Projection Screens 00_09/17/18 

11 68 13 Playground Equipment 00_09/17/18 

DIVISION 12 – FURNISHINGS 

Section Number Section Title CPS Control Rev. 

12 24 00 Window Shades 00_09/17/18 

12 32 00 Manufactured Wood Casework 00_09/17/18 

12 35 53 Wood Laboratory Casework 00_09/17/18 

12 36 00 Countertops 00_09/17/18 

12 48 13 Entrance Floor Mats and Frames 00_09/17/18 

12 93 00 Site Furnishings  

DIVISION 14 – CONVEYING EQUIPMENT 

Section Number Section Title CPS Control Rev. 

14 24 23 Hydraulic Passenger Elevators 00_09/17/18 

BOOK 3 – VOLUME II 

FACILITY SERVICES SUBGROUP 

DIVISION 21 – FIRE SUPPRESSION 

Section Number Section Title CPS Control Rev. 

21 05 53 Identification for Fire-Suppression Piping and Equipment 00_09/17/18 

21 13 00 Fire-Suppression Sprinkler Systems 00_09/17/18 

21 30 00 Fire Pumps 00_09/17/18 

DIVISION 22 – PLUMBING  

Section Number Section Title CPS Control Rev. 

22 05 48 Vibration Controls for Plumbing Piping and Equipment 00_09/17/18 

22 05 53 Identification for Plumbing Piping and Equipment 00_09/17/18 

22 07 16 Plumbing Piping Insulation 00_09/17/18 

22 11 16 Domestic Water Piping 00_09/17/18 

22 11 19 Domestic Water Piping Specialties 00_09/17/18 

22 13 16 Sanitary Waste & Vent and Storm Drainage Piping 00_09/17/18 

22 14 23 Drainage Piping Specialties 00_09/17/18 

22 35 00 Domestic Water Pumps 00_09/17/18 

22 36 00 Commercial Fuel-Fired Water Heaters 00_09/17/18 

22 37 00 Sanitary Sewage and Sump Pumps 00_09/17/18 

22 40 00 Plumbing Fixtures 00_09/17/18 

22 66 53 Chemical-Waste Piping 00_09/17/18 

DIVISION 23 – HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC) 

Section Number Section Title CPS Control Rev. 

23 05 13 Common Motor Requirements for HVAC Equipment 00_09/17/18 

23 05 19 Meters and Gauges for HVAC Piping 00_09/17/18 

23 05 23 General-Duty Valves for HVAC Piping 00_09/17/18 

23 05 48 Vibration Controls for HVAC Piping and Equipment 00_09/17/18 

23 05 53 Identification for HVAC Piping and Equipment 00_09/17/18 
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23 05 93 Testing, Adjusting, and Balancing for HVAC 00_09/17/18 

23 07 13 Duct Insulation 00_09/17/18 

23 07 16 HVAC Equipment Insulation 00_09/17/18 

23 07 19 HVAC Piping Insulation 00_09/17/18 

23 08 00 Commissioning of HVAC  

23 09 00 Controls  

23 09 23.01 Variable Frequency Controllers (Drives)  

23 21 13 Hydronic Piping 00_09/17/18 

23 21 14 Hydronic Specialties 00_09/17/18 

23 21 23 Hydronic Pumps 00_09/17/18 

23 23 00 Refrigerant Piping 00_09/17/18 

23 25 00 HVAC Water Treatment 00_09/17/18 

23 31 00 HVAC Ducts and Casings 00_09/17/18 

23 33 00 Air Duct Accessories 00_09/17/18 

23 34 16 Centrifugal HVAC Fans 00_09/17/18 

23 36 00 Air Terminal Units 00_09/17/18 

23 37 00 Air Outlets and Inlets 00_09/17/18 

23 40 00 HVAC Air Cleaning Devices 00_09/17/18 

23 51 00 Breechings, Chimneys, and Stacks 00_09/17/18 

23 52 16 Condensing Boilers 00_09/17/18 

23 74 16.13 Packaged Rooftop Unit – Greater than 15 Tons 00_09/17/18 

23 81 26.13 Small-Capacity Split-System Air Conditioners 00_09/17/18 

23 82 00 Convection Heating and Cooling 00_09/17/18 

23 83 00 Radiant Heating Units 00_09/17/18 

DIVISION 26 – ELECTRICAL  

Section Number Section Title CPS Control Rev. 

26 05 03 General Requirements for Electrical Systems 01_02/28/06 

26 05 05 Basic Electrical Materials and Methods 03_07/23/14 

26 05 11 Conductors and Cables for Electrical Systems 02_07/23/14 

26 05 26 Grounding and Bonding for Electrical Systems 02_03/30/06 

26 05 29 Hangers and Supports for Electrical Systems 01_02/28/06 

26 05 33 Raceways and Boxes for Electrical Systems 03_04/13/09 

26 05 53 Identification for Electrical Systems 02_03/30/06 

26 05 73 Overcurrent Protective Device Coordination Study 01_02/28/06 

26 08 13 Testing of Electrical Systems 01_02/28/06 

26 09 23 Lighting Control Devices 01_02/28/06 

26 09 33 Central Dimming Controls 01_02/28/06 

26 09 36 Modular Dimming Controls 01_02/28/06 

26 24 13 Switchboards 01_02/28/06 

26 24 16 Panelboards 02_02/28/06 

26 27 26 Wiring Devices 02_12/04/08 

26 28 13 Fuses 01_02/28/06 

26 28 16 Enclosed Switches and Circuit Breakers 01_02/28/06 

26 29 13 Enclosed Controllers 01_02/28/06 

26 43 00 Surge Protection Devices 02_08/20/10 

26 51 00 Interior Lighting 02_02/26/14 

26 51 00.01 Interior Lighting – Fixture Schedule 03_03/18/14 

26 56 00 Exterior Lighting 02_02/26/14 
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26 56 00.01 Exterior Lighting – Fixture Schedule 02_02/26/14 

DIVISION 27 – COMMUNICATIONS 

Section Number Section Title CPS Control Rev. 

27 05 03 Communications General Requirements 00_09/17/18 

27 05 38 Cable Trays for Structured Cabling Systems 00_09/17/18 

27 05 53 Identification for Communications Systems 00_09/17/18 

27 05 53.01 Identification for Communication Systems Labeling Guidelines 00_09/17/18 

27 08 00 Commissioning of Communications 00_09/17/18 

27 11 16 Communications Cabinets, Racks, and Enclosures 00_09/17/18 

27 13 13 Communications Copper Backbone Cabling 00_09/17/18 

27 13 23 Communications Optical Fiber Backbone Cabling 00_09/17/18 

27 15 00 Data Communications Horizontal Cabling 00_09/17/18 

27 51 00 Distributed Audio-Video Communications Systems 00_09/17/18 

27 51 16 Public Address Systems 00_09/17/18 

27 51 26 Assistive Listening Device Systems 00_09/17/18 

27 53 13 Master Clock Systems 00_09/17/18 

27 53 15 Intercom, Master Clock, and Program Equipment Interface 00_09/17/18 

27 60 13 Wireless Access Points for Data Communications  00_09/17/18 

DIVISION 28 – ELECTRONIC SAFETY AND SECURITY 

Section Number Section Title CPS Control Rev. 

28 13 13 Access Control System – Door Entry (Small Installation) 00_09/17/18 

28 13 15 Access Control System – Door Entry (Large Installation) 00_09/17/18 

28 13 16 IP Access Control System 00_09/17/18 

28 20 00 CCTV System and Components 00_09/17/18 

 [Note from DA – Following section to be coordinated with EC] 

28 23 07 DVS System (For Existing Schools) 00_09/17/18 

28 23 09 DVS System (For New Schools) 00_09/17/18 

28 26 09 Rescue Assistance Systems 00_09/17/18 

28 31 00 Fire Detection and Alarm 00_09/17/18 

28 31 11 Building Intrusion Detection 00_09/17/18 

SITE AND INFRASTRUCTURE SUBGROUP 

DIVISION 30 – RESERVED FOR FUTURE EXPANSION 

DIVISION 31 – EARTHWORK  

Section Number Section Title CPS Control Rev. 

31 13 00 Tree and Landscape Protection 00_09/17/18 

31 22 00 Grading 00_09/17/18 

 [Note from DA – Following (8) sections to be provided by EC]  

31 23 16 Excavation 00_09/17/18 

31 23 17 Excavating, Backfilling, and Compacting for Utilities 03_06/30/08 

31 23 18.13 Soil, Fill, Backfill, CU Structural Soil, and Construction  

 and Demo Debris Removal  PBC 01_07/31/15 

31 23 18.14 CCDD - Clean Construction or Demolition Debris and  

 Uncontaminated Soil Disposal  PBC 01_07/31/15 
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31 23 18.14A CCDD - Uncontaminated Soil Drawing Notes  PBC 01_07/31/15 

31 23 18.15 Special, Non-Hazardous Special and Hazardous  

 Waste Soil Removal and Disposal  05_01/21/10 

31 23 23 Fill 00_09/17/18 

31 23 23.15 CU Structural Soil Backfill 04_06/30/08 

DIVISION 32 – EXTERIOR IMPROVEMENTS  

Section Number Section Title CPS Control Rev. 

32 12 16 Asphalt Paving   00_09/17/18 

32 13 13 Concrete Paving 00_09/17/18 

32 17 23.13 Painted Pavement Markings 00_09/17/18 

32 18 16 Playground Protective Surfacing 00_09/17/18 

32 31 13 Chain Link Fences and Gates 00_09/17/18 

32 31 13.43 Trash Enclosure Fences and Gates 00_09/17/18 

32 31 19 Decorative Metal Fences and Gates 00_09/17/18 

32 31 29 Wood Fences and Gates 00_09/17/18 

32 92 23 Sodding   00_09/17/18 

32 93 11 Plantings   00_09/17/18 

32 93 11.13 Native Plantings 00_09/17/18 

DIVISION 33 – UTILITIES  

Section Number Section Title CPS Control Rev. 

33 41 00 Sewerage and Drainage 00_09/17/18 
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