



## ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbccchicago.com

**ADDENDUM NO.:** 01  
**PROJECT NAME:** Construction Management at Risk Services for Various Chicago Public Schools (Package 2)  
**CONTRACT NO.:** PS3025  
**DATE OF ISSUE:** January 11, 2019

---

### NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

**ITEM NO. 1: CHANGE TO KEY DATES AND EVENTS**

**Change 1** The Pre-Submission Conference Day and Time has been **RESCHEDULED** to **Friday, January 18, 2019 at 11:30 a.m.** **NOTE: Event Location remains the same: George W. Dunne Cook County Building, 69 West Washington Street, 22<sup>nd</sup> Floor – Conference Room A and B, Chicago, Illinois 60602.**

**ITEM NO. 2: CHANGES AND/OR CLARIFICATIONS TO REQUEST FOR PROPOSAL (RFP) DOCUMENT**

**Change 1** On Project Pages 2 of 10, Project 2 – Rickover High School Education Program **REMOVE** 'PROJECT WARD: 34' and **REPLACE WITH** '**PROJECT WARD: 38**'.

**ITEM NO. 3: REQUESTS FOR INFORMATION**

None.

This Addendum includes the following Documents and/or Specifications:

1. None.

**END OF ADDENDUM NO. 01**