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JOB ORDER CONTRACTING SERVICES - PS3012T
Tier 3 - For Projects Greater than $1,000,000.01

THIS AGREEMENT effective as of December 12, 2018, but actually executed on the date witnessed, is entered
into by and between the Public Building Commission of Chicago, a municipal corporation of the State of lllinois,
having its principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, lllinois
60602, (the "Commission" or “PBC"), and Tyler Lane Construction, Inc., with offices at 8700 West Bryn Mawr
Avenue, Suite 620N, Chicago, lllinois ("Contractor").

RECITALS

WHEREAS, the Commission is a municipal corporation organized and operating under the Constitution and laws
of the State of lllinois that has undertaken the enhancement and improvement of educational, safety, and
recreational facilities on behalf of various governmental agencies including, but not limited to, the City of Chicago,
Cook County, Chicago Public Library, Chicago Public Schools, Chicago Park District, City Colleges of Chicago,
Metropolitan Water Reclamation District of Greater Chicago (referred to individually or collectively, as the case
may be, in this Agreement as the “User Agency”); and

WHEREAS, on September 11, 2018, the Commission issued a Request for Proposal (RFP) for Job Order
Contracting Services (the “Services") from general contractors to perform construction work through the
Commission’s Job Order Contracting Program for various construction, renovation and/or improvement projects
(referred to herein, collectively or individually as the case may be, as a “Project” or “Projects”) undertaken by the
Commission from time to time on behalf of various User Agencies; and

WHEREAS, the Contractor has submitted a response to the RFP which provided certain pricing parameters and
other relevant criteria and further represented to the Commission that it possessed the requisite knowledge, skill,
experience and other resources necessary to perform the Services in the manner provided by the Agreement; and

WHEREAS, in reliance upon the Contractor's representations and submittals in response to the RFP, the
Commission has selected the Contractor to perform the Services on the terms and conditions set forth in this
Agreement which includes the Recitals hereby incorporated into the Agreement by reference, Job Order Contract
Overview, Project Summary, Description of Job Order Contract Work, Book 1, Book 2, Book 3, and Book 4 as
modified from time to time by Amendment or Job Order; and

NOW THEREFORE, the Commission and the Contractor have executed this Agreement on the terms and
conditions that follow:



JOB ORDER CONTRACT OVERVIEW

A Job Order Contract is an indefinite quantity contract whereby the Contractor may perform an ongoing series of
individual Projects at different locations and facilities under the jurisdiction of the PBC and/or its User Agencies.
The Contract Documents include a Construction Task Catalog® (CTC) containing construction tasks with preset
Unit Prices. All Unit Prices are based on local labor, material and equipment prices and are for the direct cost of
construction.

The Commission may, but is not obligated to, issue Job Orders within the scope of this Agreement. If the
Commission does so, and the Contractor submits Job Order Proposals or any written documentation that is
accepted by the Commission, the rendering of Services will be in accordance with this Agreement. The
Commission is not obligated to issue any Job Orders nor to issue any Requests for Job Order Proposals under
this Agreement.

The Contractor has three (3) sets of Adjustment Factors to be applied to the Unit Prices contained in the CTC that
correspond to the appropriate Tier. Each set of Adjustment Factors includes an Adjustment Factor for performing
work during Normal Working Hours, an Adjustment Factor for performing work during Other Than Normal Working
Hours, and an Adjustment Factor for performing work that has not been pre-priced (“Non-Pre-Priced Tasks"). The
Adjustment Factors shall apply to every Pre-priced Task in the CTC.

Thereafter, as projects are identified the Contractor will jointly scope the work with the Commission. The
Commission will prepare a Detailed Scope of Work and issue a Request for Job Order Proposal to the Contractor.
The Contractor will then prepare a Job Order Proposal for the Project including a Job Order Price Proposal,
drawings and sketches, alist of subcontractors and their MBE/WBE status, current certification letters, construction
schedule, and other requested documentation. The Job Order Price shall equal the value of the approved Job
Order Price Proposal. The value of the Job Order Price Proposal shall be calculated by summing the total of the
calculation for each Pre-priced Task (Unit Price x quantity x Adjustment Factor) plus the value of all Non-Pre-
priced Tasks.

If the Job Order Proposal is found to be complete and reasonable, a Job Order may be issued. A Job Order will
reference the detailed Scope of Work and set forth the Job Order Completion Time, and the Job Order Price. The
Job Order Price shall be a lump sum, fixed price for the completion of the Detailed Scope of Work. A separate Job
Order will be issued for each Project. Extra work, credits, and deletions will be contained in a Supplemental Job
Order.

The Commission has awarded contracts to General Contractors based on the following three (3) Tiers listed
below.

Tier 1 - For Projects Equal to or Less than $300,000.00
Tier 2 - For Projects between $300,000.01 and $1,000,000.00
Tier 3 - For Projects Greater than $1,000,000.01

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK



PROJECT SUMMARY

CONTRACT TERM
The Base Term of is four (4) years. There are two (2) Option Terms. The duration of each Option Term is one
year. The Commission and the Contractor may agree to extend the term of an Option Term.

All Job Orders issued during the term of this Contract shall be valid and in effect notwithstanding that the Detailed
Scope of Work may be performed, payments may be made, and the guarantee period may continue, after such
period has expired. All terms and conditions of the Contract apply to each Job Order.

BASIS OF AWARD

Contracts were awarded to those firms offering the best value to the PBC in terms of technical qualifications and
price. The PBC reserved the right to award to other than the lowest price submittals and other weighted factors
in the best interest of the PBC.

CONTRACT VALUE

The Estimated Annual Value for each Contract is $6,000,000.00. The Contractor may be issued Job Orders up to
or exceeding the Estimated Annual Value during any year of the Contract. The Contractor is not guaranteed to
receive any specific volume of Job Orders. It is merely an estimate. The PBC has no obligation to issue to the
Contractor any Job Orders.

CONTRACTOR LICENSE FEE

The PBC selected The Gordian Group's (Gordian) Job Order Contracting (JOC) System for the JOC Program.
The Gordian JOC Solution includes Gordian's proprietary eGordian® and Bid Safe® JOC Applications and
Construction Task Catalog®, which shall be used by the Contractor to prepare and submit Job Order Proposals,
subcontractor lists, and other requirements specified by the PBC. The Contractor shall be required to execute
Gordian's JOC System License and Fee Agreement, and pay a 1% JOC System License Fee to obtain access to
the Gordian JOC Solution.

RESERVATIONS

The Commission’s approval of a contractor pursuant to this RFP does not mean that the Commission has approved
the firm as qualified to perform a specific project. At the full discretion of the Commission, the Commission holds
the following reservations and rights.

The right to:
= request any additional, relevant information determined to be necessary for the proper evaluation of a
submission,

review a firm's qualifications to perform a specific project at the time of the Job Order Request,

reject a firm's proposal if the Commission determines that the firm is not qualified to perform the project,
require project-specific MBE/WBE Participation Goals, EEO, and Community Hiring provisions;
negotiate Proposed Adjustment Factors;

request Job Order Proposals from all Tiers, a specific Tier, or a subset of each Ter; and,

utilize Bid Safe in the issuance of Job Order

KEY INFORMATION
1) User Agency: Varies per Job Order

2) Project is located in Ward: Varies per Job Order
3) Project Community Area Map: For purposes of the community hiring requirement, “Project Community

Residents” shall mean persons domiciled within the Project Community Areas as designated in the Job Order.
Refer to sample “Exhibit | - Project Community Area Map'.



4)

5)

6)

7)

8)

MBE/WBE Contract Goals:

Program-Wide aggregate MBE/WBE Participation Goal are listed below:
Tier 1 - 8% MBE/WBE
Tier 2 - 16% MBE/WBE
Tier 3 - 32% MBE/WBE

Contractor will be required to submit an MBE/WBE Participation Plan on all Job Orders, regardless of dollar
value. Compliance goals will still be reviewed cumulatively. At the conclusion of the Term of this Agreement,
all appropriate calculations for MBE, WBE, and EEO provisions will be made. The Commission expressly
reserves the right to include project-specific MBE/WBE contract goal(s) to each Job Order based on scope,
complexity, size, and location of project. Please refer to Book 2, Article 23. MBE/WBE Special Conditions for
further details.

Online Collaboration and Documentation Management System Requirements

The Contractor shall use PBC's designated On-line Collaboration and Document Management system to track
the Work, manage the Project, and follow the Commission's procedures for electronic submission and receipt
of documents as directed by the Commission Representative.

Liquidated Damages

The Contractor agrees that the Work must be executed regularly and diligently to ensure completion of the
Detailed Scope of Work within the Job Order Completion Time specified in the Job Order. The Contractor and
the Commission understand and agree that the time for the completion of the Work described herein is
reasonable time. If the Contractor neglects, fails or refuses to complete the Work within the time specified, or
any proper extension granted by the Commission, then the Contractor and its surety do hereby agree to pay
to the Commission the amount according to the following schedule per day for each day Milestones and
Substantial Completion dates are not achieved, not as a penalty, but as liquidated damages for the breach of
contract occurring each and every day after the time stipulated in the Job Order for completing the Work.

JOB ORDER PRICE LIQUIDATED DAMAGES PER DAY
$0 TO $300,000.00 $1,000 / Day
$300,000.01 to $1,000,000.00 $1,200 / Day
Greater than $1,000,000.00 $1,500 / Day

The Commission may recover liquidated damages by deducting the amount out of any monies due or that
may become due the Contractor. Liquidated damages, if any, will be calculated on completion of the Work on
each Job Order and submission of the Contractor's final pay request. Substantial Completion of the Work is
defined in Book 2, Section 1.01.33.

Prevailing Wage Rates

Not less than the prevailing rate of wages as determined by the lllinois Department of Labor shall be paid to
all laborers, workers and mechanics performing work under this contract. Prevailing wage rates in effect at
the time of issuance of these Contract Documents are attached to Book 1 as Exhibit H. One resource for
determining the current prevailing wage rate is the Internet site www.state.il.us/agency/idol/CM/countym.htm
maintained by the State of lllinois Department of Labor.

EQUAL EMPLOYMENT OPPORTUNITY (EEO) REQUIREMENTS: Contractors will be required to comply
with all laws with respect to the employment of labor and payment of local prevailing wage rates. Please
Note: The EEO goals calculation are found on FORM J - AWARD CRITERIA FIGURE and are set for the
PBC Job Order Program as follows:



Minority Female
Journey Minority Minority Journey Female Female
Workers | Apprentices | Laborers Workers | Apprentices | Laborers
Tier 1 50% 10% 50% 1% 1% 1%
Tier 2 50% 10% 50% 1% 1% 1%
Tier 3 50% 10% 50% 1% 1% 1%
9) LOCAL BUSINESS SUBCONTRACTING PARTICIPATION, CITY RESIDENCY AND COMMUNITY
HIRING: In order to ensure that local businesses provide subcontracting work to Contractors on Commission
projects and that residents of the project communities are provided with the opportunity to benefit from

Commission contracts, the Commission requires the following:

a. Local Subcontracting Requirement

i.

ii.

Contractors that are Local Businesses (as defined below) are required to award 25% of the Work
under their contracts with the Commission to subcontractors that are Local Businesses.

Contractors that are not Local Businesses are required to award 35% of the Work under their
contracts with the Commission to subcontractors that are Local Businesses.

A Local Business is one that: 1) owns or leases a functioning business office and/or operations
facilities within the City of Chicago (for City-funded projects) or the County of Cook (for Non-City-
funded projects); 2) is registered and licensed to do business in the City of Chicago (for City-funded
projects) or the County of Cook (for Non-City-funded projects); 3) employs City of Chicago residents
(for City-funded projects) or Cook County residents (for Non-City-funded projects); and 4) is subject
to City of Chicago taxes (for City-funded projects) or Cook County taxes (for Non-City-funded
projects). In the event that the Commission performs a project for a unit of local government that
operates in multiple municipalities, such as the Metropolitan Water Reclamation District of Greater
Chicago, “Local Business” shall be defined in the solicitation documents for that project.

b. Community Hiring Requirement. A percentage of the project labor must be performed by “Project
Community Residents” and included on a “Project Community Area Map". The aggregate hours of Work
to be performed by the Contractor and subcontractors under this Contract may be complied with through
residents who are trade or non-trade workers. These positions may include but are not limited to trade
workers, field engineer, superintendent, project manager, security, data entry clerks, schedulers, traffic
monitoring personnel, and site administrative support staff. The PBC reserves the right to require
Community Hiring on project-specific Job Order Proposals. Please refer to Book 2 for further details.

c. City

of Chicago Residency Requirements. The Contractor agrees to ensure that the aggregated hours

of Work to be performed under this Contract will be performed such that at least 50% of the aggregated
hours of Work is performed by City of Chicago Residents. Please refer to Book 2 for further details.

10) PAYMENT AND PERFORMANCE BOND: A payment and performance bond may be required for each Job
Order. The Contractor will be reimbursed for the cost of the Payment and Performance Bond(s) according to
the reimbursable work task in the Construction Task Catalog®.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK



DESCRIPTION OF JOB ORDER CONTRACT WORK

The work of this Contract will be set forth in the Detailed Scopes of Work referenced in the individual Job Orders.
The Contractor is required to complete each Detailed Scope of Work for the Job Order Price within the Job Order
Completion Time.

This Contract is for construction work and related services to be performed on locations and facilities under the
jurisdiction of the PBC and/or its User Agencies.

Contractors awarded contracts for PBC's Job Order Contracting program will be responsible for providing all
required labor and materials, equipment, supervision and administration necessary to complete the Detailed Scope
of Work (“Work") described in each Job Order. The Work will be supervised and administered on behalf of PBC
by the PBC'S authorized representative and such staff personnel as shall be determined by PBC in accordance
with procedures established by the Commission.

Specific work for assigned projects may include, but shall not be limited to, the following:
Documenting project scopes, as required

Procuring all materials, equipment, labor and vendor services

Providing general conditions work

Conducting Scope Review

Completing the punch list corrective work and turnover requirements
Submitting samples, shop drawings and reports

Submitting RFI's

Processing Pay Applications

. Processing Closeouts within four (4) months

10. Coordinating Pest Management

11. Procuring all permits, licenses and approvals

12. Providing warranties, testing and operations manuals

13. Removing environmental contaminants

14. Providing insurance and performance and payment bond

15. Complying with all directives and policies of the Commission

16. Participating in periodic project coordination meetings

17. Meeting with the representatives of the Commission and the User, as required
18. Preparing and submitting timely reports concerning the progress of work

19. Complying with MBE/WBE, City Residency, EEO, Community Hiring and other requirements
20. Maximizing hiring opportunities for community members

O 09 HIoH O F= 02 ho -

Work will be performed in compliance with all applicable rules, codes and regulations; will consist of the specific
obligations described in the Job Order for each project; and shall be performed in accordance with commonly
known CSI Divisions identified below.

DIVISION 010000 GENERAL REQUIREMENTS

DIVISION 020000 EXISTING CONDITIONS

DIVISION 030000 CONCRETE

DIVISION 04 0000 MASONRY

DIVISION 050000 METALS

DIVISION 06 0000 WOOD, PLASTICS AND COMPOSITES
DIVISION 070000 THERMAL AND MOISTURE PROTECTION
DIVISION 08 0000 OPENINGS

DIVISION 0900 00  FINISHES

DIVISION 10 00 00  SPECIALTIES

DIVISION 110000 EQUIPMENT

DIVISION 120000 FURNISHINGS

DIVISION 1300 00  SPECIAL CONSTRUCTION



DIVISION 14 00 00
DIVISION 15 00 00
DIVISION 16 00 00
DIVISION 2100 00
DIVISION 22 00 00
DIVISION 23 00 00
DIVISION 25 00 00
DIVISION 26 00 00
DIVISION 27 00 00
DIVISION 28 00 00
DIVISION 3100 00
DIVISION 32 00 00
DIVISION 33 00 00
DIVISION 4000 00

CONVEYING EQUIPMENT
MECHANICAL

ELECTRICAL

FIRE SUPPRESSION

PLUMBING

HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC)
INTEGRATED AUTOMATION
ELECTRICAL

COMMUNICATIONS

ELECTRONIC SAFETY AND SECURITY
EARTHWORK

EXTERIOR IMPROVEMENTS
UTILITIES

PROCESS INTEGRATION

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK



FORM A - TECHNICAL COMPETENCE AND PAST PERFORMANCE

Please complete a form for each project identified. A total of five is required.

PROJECT NO. 1

Project Name:

Lane Tech High School

Project Type:

] New Construction /] Renovation [] Other:

Agency/Client:

Chicago Public Schools

Agency Type:

i Public [] Private

Respondent’s Role:

/] General Contractor [_] Sub Contractor
[] Other;

Please describe your role on the project. (ie What portion of the work did your firm self-perform? Was it strictly
management? Trade specific?)

Strictly management was performed with some labor work

Has the project achieved final acceptance after January 1, 2015?

Yes [] No

Original Contract Value: | $ 50,164,330
Was project completed on budget? (/f no, please explain below or aftach explanation.) i Yes []No
value engineering was done to help keep in budget.
Final Contract Value: | $52 651,426
Was project completed on schedule? (If no, please explain below or attach explanation.) M Yes []No
If applicable, did Project receive LEED Certification? []Yes M No
Level of LEED Certification:
Was the project permitted?
(If no, please explain below or attach explanation.) (If yes, with please identify below the fype of permit, the A Yes []No
city/town/village and permitting body who issued the permit)

[] New Construction

] Easy Construction

Type of Permit:

yp m QOther: Renovation permit with some site work
CitylTown/Village, State: Chicago, IL.
Permitting Body: City of Chicago

CLIENT REFERENCE FOR CONSTRUCTION

(Please ensure that the contact information listed is correct. If your reference cannot he contacted, this project may not be considered.)

Name:

John O'Connell

Project Role:

(ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager) Construction Ma nager
Phone: 312.933.3095 Email Address: |jpoconnell1@cps.edu
Name: Kirk Sippel

Project Role:

(ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager)

Architect

Phone:

312.567.1000 x34

Email Address:

ksippel@bauerlatozastudio.com

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services

Page 22 of 137




FORM A - TECHNICAL COMPETENCE AND PAST PERFORMANCE

When including Narrative Statements, please ensure that, at a minimum, the following information is noted on the
attachment.

(Sample)
ABC Contractor Tyler Lane Construction
Narrative Statement to FORM A'— TECHNICAL COMPETENCE AND PAST PERFORMANCE
Page __ of .
PROJECT NO. 1
(continued)
PROJECT NARRATIVE

This is a major exterior and interior 2 year renovation project for the Chicago Public
Schools. Work was done in 2 phases but in 2 to 3 shifts to ensure the work was done
on time. This project was an award winning project due to the way the team worked
together. All parties including the Principal, engineer, AOR, CM and GC meet weekly
to discuss the schedule and location of work to be performed. All were aware of any
iss#esI or concerns so that the work could be done with minimum disturbance to the
school.

The exterior had 100% masonry restoration work completed including rebuilding
parapets, stone replacement and lintel replacement. All the windows were removed
at night and new windows installed in the 1st shift. Environmental work was done at
night or over the summer. All painting of the hallways was done in the second phase
of the project with completing science lab upgrades in the 1st phase. The roof

was completely replaced, drain work from the roof to the mains redone and
repavement work was completed the second summer. The classrooms were done
during the school year including window replacement and classroom repainting. 3
rooms were done at a time and turned over weekly to expedite the schedule.

The auditorium and library received a new facelift including painting, flooring and trim
work on the walls. Some historical painting had to be protected while the work was
going on.

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services Page 23 of 137



FORM A - TECHNICAL COMPETENCE AND PAST PERFORMANCE

Please complete a form for each project identified. A total of five is required.

PROJECTNO.2

Project Name:

UIC Hospital Renovation

Project Type:

1 New Construction /] Renovation [_] Other:

Agency/Client:

University of Chicago Circle Campus

Agency Type:

Public [ ] Private

Respondent’s Role:

/] General Contractor [_] Sub Contractor
[] Other;

Please describe your role on the project. (ie What portion of the work did your firm self-perform? Was it strictly
management? Trade specific?)

Strictly management was performed with some labor work

Has the project achieved final acceptance after January 1, 20157 M Yes []No
Original Contract Value: | $2 484,700
Was project completed on budget? (If no, please explain below or attach explanation.) M Yes []No
Final Contract Value: | § 2 677,949
Was project completed on schedule? (If no, please explain below or attach explanation.) M Yes [[]No
If applicable, did Project receive LEED Certification? [ Yes M No
Level of LEED Certification:
Was the project permitted?
(If no, please explain below or aftach explanation.) (If yes, with please identify below the type of permit, the £ Yes [[]No
citytown/village and permitting body who issued the permit.)

Type of Permit:

] New Construction
i/ Other: None

] Easy Construction

City/Town/Village, State:

Chicago, IL.

Permitting Body:

CLIENT REFERENCE FOR CONSTRUCTION

(Please ensure that the contact information listed is correct, If your reference cannot be contacted, this project may not be considered.)

Name:

Thomas Kikta

Project Role:
(ie Owner or Owner's Designi

er, Engineer, Program Manager, Construction Manager)

AOR

Phone:

312.756.1240

Email Address:

tkikta@legat.com

Name:

Eric Luchetta-Stendel

Project Role:
(ie Owner or Owner’s Design

er, Engineer, Program Manager, Construction Manager)

Construction Manager

Phone:

312.355.5429

Email Address:

ericl@uic.edu

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services

Page 22 of 137




FORM A - TECHNICAL COMPETENCE AND PAST PERFORMANCE

When including Narrative Statements, please ensure that, at a minimum, the following information is noted on the

attachment.
(Sample)

ABC Contractor Tyler Lane Construction
Narrative Statement to FORM A — TECHNICAL COMPETENCE AND PAST PERFORMANCE

Page __ of .

PROJECT NO. 2
(continued)

PROJECT NARRATIVE

This project was an exterior concrete panel project with some interior repairs
needed once the exterior panels were properly anchored to the building. The project
was a 6 month project and turned into an 8 month due to windows being added

to the job. All work was done on normal working hours. Some lifts had to be done
on off hours. All containments for dust were installed and taken down with clean
mats being provided 3 to 4 times a day to stop tracking of dust.

The project went well and all high risk areas were done with security and watchmen.
Some roofing work was done to stop water infiltration from occuring. The hosital
added some more roofing work over the loading dock but extra time wasn't needed.
Minor interior painting and ceiling patching was done after all work was completed
and windows were caulked.

Date of Issuance: September 11, 2018

PBC: Book 1_RFP for Job Order Contracting Services Page 23 of 137
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FORM A - TECHNICAL COMPETENCE AND PAST PERFORMANCE

Please complete a form for each project identified. A fotal of five is required.

PROJECT NO. 3

Project Name:

Newton Bateman Elementary School

Project Type:

[] New Construction /] Renovation [ ] Other: joc

Agency/Client:

Chicago Public Schools

Agency Type:

: ! : | &/ General Contractor [_] Sub Contractor
Public [] Private | Respondent’s Role: [] Other:

Please describe your role on the project. (ie What portion of the work did your firm self-perform? Was it strictly
management? Trade specific?)

Strictly management was performed with some labor work

Has the project achieved final acceptance after January 1, 20157 £ Yes [ No

Original Contract Value: | $285 737

Was project completed on budget? (If no, please explain below or attach explanation.) M Yes [ No

Final Contract Value: | $ 285 737

Was project completed on schedule? (If no, please explain below or atfach explanation.) Yes []No
If applicable, did Project receive LEED Certification? []Yes M No

Level of LEED Certification:

Was the project permitted?
(If no, please explain below or attach explanation.) (If yes, with please identify below the type of permit, the 8 Yes [1No
city/town/village and permitting body who issued the permit,)

[] New Construction i/ Easy Construction
Type of Permit:

[ other;
City/Town/Village, State: Chicago, IL.
Permitting Body: City of Chicago

CLIENT REFERENCE FOR CONSTRUCTION

- (Please ensure that the contact information listed is correct. If your reference cannot be contacted, this project may not be considered.)

Name: Jack O'Connell

Project Role:

(ie Owner or Qwner's Designer, Engineer, Program Manager, Construction Manager) CM

Phone: 312.933.3095 Email Address: | jpoconnelll@cpe.edu
Name: Rob Christlieb

Project Role: ; .

{ie Owner or Owner's Designer, Engineer, Program Manager, Consfruction Manager) Construction Director
Phone: 312.965.6434 Email Address: | rmchristlieb@cps.edu

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services Page 22 of 137
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FORM A - TECHNICAL COMPETENCE AND PAST PERFORMANCE

When including Narrative Statements, please ensure that, at a minimum, the following information is noted on the
attachment.

(Sample)
ABC Contractor Tyler Lane Construction
Narrative Statement to FORM A — TECHNICAL COMPETENCE AND PAST PERFORMANCE
Page __ of __ .
PROJECT NO. s
(continued)
PROJECT NARRATIVE

This was one of the first JOC projects Tyler Lane did. This was an emergency project
that we had to repair the masonry parapets and some roofing work to stop water

from damaging the classroom. This project was done over the winter and had to be
tarped in so the stone work and brick work didn't freeze.

Once the exterior work was done, new ceiling work was done including some painting
and tile replacement.

Date of Issuance: September 11, 2018
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FORM A - TECHNICAL COMPETENCE AND PAST PERFORMANCE

Please complete a form for each project identified. A total of five is required.

PROJECT NO. 4

Project Name:

Pickard Elementary School

Project Type:

[ New Construction k7] Renovation [] Other:_icc

AgencyiClient:

Chicago Public Schools

Agency Type:

] Public [] Private

Respondent’s Role:

/] General Contractor [_] Sub Contractor
[] Other:

Please describe your role on the project. (ie What portion of the work did your firm self-perform? Was it strictly
management? Trade specific?)

Strictly management was performed with some labor work

Has the project achieved final acceptance after January 1, 2015? Yes [ ]No
Original Contract Value: | $881,291
Was project completed on budget? (If no, please explain below or attach explanation.) £ Yes []No
Final Contract Value: | $ 881,291
Was project completed on schedule? (If no, please explain below or attach explanation.) M Yes [1No
If applicable, did Project receive LEED Certification? []Yes p] No
Level of LEED Certification:
Was the project permitted?
(If no, please explain below or aftach explanation.) (If yes, with please identify below the type of permit, the M Yes []No
city/town/village and permitting body who issued the permit.)

[C] New Construction

i/ Easy Construction

Type of Permit:

[] Other:
City/Town/Village, State: Chicago, IL.
Permitting Body: City of Chicago

CLIENT REFERENCE FOR CONSTRUCTION

(Please ensure that the contact information listed is correct. If your reference cannot be contacted, this project may not be considered.)

Name: Robert Paloma

Project Role:

(ie Owner or Owner's Designer, Engineer, Program Manager, Construction Manager) CM

Phone: 773.553.6692 Email Address: | rpaloma@cps.edu
Name: Stan Swiech

Project Role:
(ie Owner or Qwner's Design,

er, Engineer, Program Manager, Construction Manager)

AOR

Phone:

312.577.0034

Email Address:

sswiech@ilekis.com

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services
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FORM A - TECHNICAL COMPETENCE AND PAST PERFORMANCE

When including Narrative Statements, please ensure that, at a minimum, the following information is noted on the
attachment.

(Sample)
ABC Contractor Tyler Lane Construction
Narrative Statement to FORM A= TECHNICAL COMPETENCE AND PAST PERFORMANCE
Page _ _of .
PROJECT NO. 4
(continued)
PROJECT NARRATIVE

This was an emergency JOC project which included removal of a damaged parapet
that fell and damaged a lower roof and classroom. The entire project was done over

3 months with new roof truss, roof and new HVAC unit. The interior had alot of damage
and the flooring had to be replaced with replacement of all the drywall and ceilings in
the area. Other parapets had to be rebuild while on site after inspections. Street
canopies were installed for safety.

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services Page 23 of 137



FORM A - TECHNICAL COMPETENCE AND PAST PERFORMANCE

Please complete a form for each project identified. A total of five is required.

PROJECT NO. s

Project Name:

Nobel Charter School

Project Type:

[ New Construction 7] Renovation [ Other;_soc

Agency/Client:

Chicago Public Schools

Agency Type:

A Public [] Private

Respondent’s Role:

A General Contractor [_] Sub Contractor
[] Other:

Please describe your role on the project. (ie What portion of the work did your firm self-perform? Was it strictly
management? Trade specific?)

Strictly management was performed with some labor work

Has the project achieved final acceptance after January 1, 2015?

b/ Yes [ ] No

Original Contract Value:

$443,331

Was project completed on budget? (If no, please explain below or attach explanation.)

Yes ] No

citytown/village and permitting body who issued the permit.)

Final Contract Value: | $ 505,616
Was project completed on schedule? (If no, please explain below or attach explanation.) M Yes []No
If applicable, did Project receive LEED Certification? [ Yes M No
Level of LEED Certification:
Was the project permitted?
(If no, please explain below or attach explanation.) (If yes, with please identify below the type of permit, the £ Yes []No

] New Construction

i/ Easy Construction

Type of Permit:

» [] Other:
City/Town/Village, State: Chicago, IL.
Permitting Body: City of Chicago

CLIENT REFERENCE FOR CONSTRUCTION

(Please ensure that the contact information listed is correct, If your reference cannot be contacted, this project may not be considered,)

Name:

Jeff Havel

Project Role:

Name:

(ie Owner or Owner's Designer, Engineer, Program Manager, Construction Manager) CM
Phone: 773.553.6548 Email Address: | jrhavel@cps.edu
Malek Atassi

Project Role:

(ie Owner or Owner’s Designer, Engineer, Program Manager, Construction Manager)

Structural Engineer

Phone:

312.364.9112 x226

Email Address:

MDAtassi@perryllc.com

Date of Issuance: September 11, 2018
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FORM A - TECHNICAL COMPETENCE AND PAST PERFORMANCE

When including Narrative Statements, please ensure that, at a minimum, the following information is noted on the
attachment,

(Sample)
ABC Contractor Tyler Lane Construction
Narrative Statement to FORM A= TECHNICAL COMPETENCE AND PAST PERFORMANCE
Page ___of .
PROJECT NO. 5
(continued)
PROJECT NARRATIVE

This was a JOC project for stabilization of parapets at the school. The original project
was going to be 1 phase to complete the netting and removal of any back coping.
After starting the project it was noted that lintels below the parapets were damaged
and needed to be addressed. The 2nd phase of the project was to complete numerous
lintel netting and adding metal coping for temporary water protection.

Date of Issuance: September 11, 2018
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FORM B - KEY PERSONNEL

Please complete a form for each Key Personnel.

KEY PERSONNEL
Role: [X|Project Manager (or Project Lead for Class D&E General Contractors) [[] Scheduler [] Superintendent
L] MEP Coordinator [] Safety Manager [] Quality Control Manager [] Sustainability Coordinator
Name: Jim Tazelaar
Title: Senior Project Manager

Number of years with the firm: 5

Number of years with experience in this capacity:

30

Project Type: (Please check all experience that applies to the individual who will be dedicated to this project.)

DIVISION 010000 GENERAL REQUIREMENTS DIVISION 1500 00 MECHANICAL
DIVISION 0200 00 EXISTING CONDITIONS DIVISION 16 00 00 ELECTRICAL
DIVISION 030000 CONCRETE DIVISION 2100 00 FIRE SUPPRESSION
A DIVISION 040000 MASONRY B4 DIVISION 220000 PLUMBING
DIVISION 050000 METALS DIVISION 230000 HEATING, VENTILATING, AND AIR-
DIVISION 060000 WOOD, PLASTICS AND COMPOSITES CONDITIONING (HVAC)
DIVISION 07 0000 THERMAL AND MOISTURE PROTECTION [ DIVISION 250000 INTEGRATED AUTOMATION
DIVISION 080000 OPENINGS B DIVISION 260000 ELECTRICAL
DIVISION 090000 FINISHES DIVISION 27 00 00 COMMUNICATIONS
DIVISION 100000 SPECIALTIES DIVISION 28 0000 ELECTRONIC SAFETY AND SECURITY
B4 DIVISION 110000 EQUIPMENT DIVISION 310000 EARTHWORK
DIVISION 120000 FURNISHINGS DIVISION 320000 EXTERIOR IMPROVEMENTS
DIVISION 130000 SPECIAL CONSTRUCTION P< DIVISION 330000 UTILITIES
DIVISION 140000 CONVEYING EQUIPMENT B4 DIVISION 40 00 00 PROCESS INTEGRATION
REFERENCES
REFERENCE #1
Project: || ane Tech High School
Agency/Firm Name: CPS Title: |construction Manager
Phone: [773 553.3197 Email Address: |rmchristlieb1@cps.edu
REFERENCE #2
Project: [Lane Tech High School

Agency/Firm Name:

Bauer Latoza

Title: AOR

Phone:

312.567.1000

Email Address:

ksippel@bauerlatozastud

PLEASE ATTACH RESUME

io.com

Date of Issuance: September 11, 2018
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FORM B - KEY PERSONNEL

Please complete a form for each Key Personnel.

KEY PERSONNEL
Role: [IProject Manager (or Project Lead for Class D&E General Contractors) [ Scheduler [] Superintendent
] MEP Coordinator [[] Safety Manager [ Quality Control Manager [] Sustainability Coordinator
Name: Jim Tazelaar
Title: Senior Project Manager
Number of years with the firm: B
Number of years with experience in this capacity: 30

Project Type: (Please check all experience that applies to the individual who will be dedicated to this project.)

% DIVISION 010000 GENERAL REQUIREMENTS [ DIVISION 1500 00 MECHANICAL
DIVISION 020000 EXISTING CONDITIONS B¢ DIVISION 160000 ELECTRICAL
[ DIVISION 030000 CONCRETE B DIVISION 210000 FIRE SUPPRESSION
% DIVISION 04 0000 MASONRY 5 DIVISION 220000 PLUMBING
DIVISION 05 0000 METALS [ DIVISION 230000 HEATING, VENTILATING, AND AIR-
B DIVISION 06 0000 WOOD, PLASTICS AND COMPOSITES CONDITIONING (HVAC)
4 DIVISION 07 0000 THERMAL AND MOISTURE PROTECTION (3 DIVISION 2500 00 INTEGRATED AUTOMATION
% DIVISION 08 0000 OPENINGS K] DIVISION 2600 00 ELECTRICAL
DIVISION 090000 FINISHES % DIVISION 27 0000 COMMUNICATIONS
B DIVISION 100000 SPECIALTIES DIVISION 280000 ELECTRONIC SAFETY AND SECURITY
DIVISION 110000 EQUIPMENT DIVISION 310000 EARTHWORK
DIVISION 120000 FURNISHINGS B4 DIVISION 3200 00 EXTERIOR IMPROVEMENTS
DIVISION 130000 SPECIAL CONSTRUCTION DIVISION 330000 UTILITIES
DIVISION 140000 CONVEYING EQUIPMENT B0 DIVISION 400000 PROCESS INTEGRATION
REFERENCES
REFERENCE #1
Project: || ane Tech High School
AgencylFirm Name: [CPS Title: |construction Manager
REFERENCE #2
Project: |Lane Tech High School
Agency/Firm Name: | Bqer Latoza Title: | AOR
Phone: 312.567.1000 Email Address: ksippel@bauerlatozastudjo.com

PLEASE ATTACH RESUME

Date of Issuance: September 11, 2018

PBC: Book 1_RFP for Job Order Contracting Services
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JIM TAZELAAR jimt@tylerlaneinc.com
Senior Project Manager O (847) 813-6820 C (847) 344-8253

Senior Project Manager with 20 +years experience as an - effective negotiator,
problem solver and administrator responsible for the safe, successful and
profitable completion of over $400M of Construction Management and Lump
Sum construction projects in the educational, municipal, medical and private
sector.

Key Skills
« Outstanding Team Builder & Mentor + ‘Look Ahead’ Construction Planning and
« Excellent Communicator with Owners, Primavera Scheduling
Architects and Contractors ‘ « Managing job site & logistics
. Strong Leadership & Problem Solver . Site Safety/OSHA Compliance
. Interpretation of Plans and Specifications + Quality Control
« Critical Path Project Management « Customer Service & Satisfaction

Employment History - Current: Tyler Lane Construction- Project manager

Berglund Construction, Chicago, IL. June 2013-Sept 2013

Project Manager- CPS School Improvement Program -$ 4.7 M Aggressive Design Build renovation of 4
Chicago Public Schools during an 8 week summer break. Scope included new Science & Computer labs,
electrical service upgrades, new power & data, new AC systems, accessibility improvements, HC
washrooms, flooring, roofing, doors & hardware, lunchroom serving lines & painting. References Available

Krusinski Construction, Oak Brook, IL. 2012 - June 2013 Toyota Service Training Center

Senior Site Superintendent- 15,000 SF LEED Silver precast & steel frame building with 12 service bays, 3
training rooms and support office space. The building included 5 hydraulic auto lifts, wheel alignment pit,
auto exhaust system, polished concrete floors, AV equipment, 31 skylights, 4 RTU’s, BAS system,
engineered lighting control system. The site included 700’ of new water main, concrete paved roadways,
Bio-swale, rain garden, brick paver walkways & tie-ins to existing gas, electric and water & sewer services. |
was responsible for jobsite safety, scheduling, daily reports, progress reporting, coordination of trades, MEP
coordination, utility’s, permits & inspections and coordination of owner's contractors. | developed strong
business relationships with the Toyota Construction Manager for the Western Hemisphere, Midwest Service
Training Manager, Owners Representative and the Design Team while building the Toyota Service Training
Center in Aurora, lllinois. References Available

George Sollitt Construction, Wood Dale, IL  1990-2011

Senior Project Manager - Contract liaison for owners; architects & engineers responsible for project
scheduling; site logistics; managing subcontractors; MBE/WBE contractors & goals, EEO & community
goals; document control, pay requests and payment processing; change order processing and
implementation; quarterly cost to complete and timely project closeout.

My keen understanding of all contract documents allows me to visualize the project as a whole. | excel in
the identification and resolution of project conflicts, resulting in minimal impact to schedule and profit.

In addition to my role as Senior Project Manager | enjoyed being chosen to mentor and train new personnel
who joined our Project Management division. In this training | was charged with taking them beyond their
degrees, BA through MCM, and educating them in the intricacies and realities of Construction Management
with real time jobsite challenges.



| was recognized early on for my ability to handle difficult projects of various scope and complexity

including; a $17M conveyor system in an operational USPS Bulk Mail Facility, renovation of VA Hospitals

new cooling tower at O’Hare Airport and Chicago South Water Purification Plant - Chlorine Improvements.

Created and maintained positive relationships while enforcing accountability through accurate and
timely reporting systems to insure company profitability. References Available

Completed Projects

2013

2012-2013

2009-2011

2007-2009

2008-2008

2006-2007

2004-2005

2003-2004

2003-2003

2001-2002

2000-2001

$4.7TM
$ 3M

$73M

$48.3M

$4.3M

$45.8M

$34.8M

$12.5M

$6M

$82M

$22M

CPS8- School Improvement Program Challenge: 8 Week Schedule
Toyota Service Training Center, Aurora lllinois LEED Silver

PBC- New South Shore International College Prep High School
Chicago lllinois (Seeking LEED-Silver).
Challenge: Foundations and swimming pool designed below water table.

City Of Chicago Department of Water Management

South Water Purification Plant Chlorine Improvements.

Chicago, lllinois (LEED Silver) Homeland Security Site

Challenge: Maintain 24/7/365, uninterrupted delivery of drinking water for the City
of Chicago during construction of a new structure. Install & tie-in the new
chlorination systems with computerized operation to existing plant.

Cicero Public School District 99- Goodwin Elementary School
Abatement, Life Safety & HVAC Improvements.
Challenge: 3 month project schedule.

Belvidere Community Unit School District 100
New 318,000 SF High School, Athletic Fields, Site Development.
Challenge: Winter load limits on access roads.

Cook County Domestic Violence Court House

Retrofit Existing Warehouse to Court House

Chicago lllinois, LEED Silver

Challenge: Provide temporary support for structure while removing 160LF of
exterior load bearing foundation. Rework interior structural framing for new
elevators/stairs and mechanical shafts. Add penthouse and solar array on roof.
Redesign roofing system.

Cicero School District 99-New Wilson Elementary School
Abatement, Demolition and New Construction.

Cicero School District 99-Burnham Elementary School
Abatement, Life Safety & HVAC Improvements.
Challenge: 3 month project schedule.

Cicero School District 99-New Unity Jr. High School
Demolition, Site Remediation, New 442,000 SF Facility.
Challenge: Short schedule required sequenced site remediation.

Chicago Public Schools-Southside College Prep Academy

Expansion & Remodeling.
Challenge: Occupied campus during construction

PAS,



Notable Previous Projects

$3 M New Glenwood Village Hall & Police Department Complex
$16.5M  Goldblatt's Store conversion to office space
$13.2M  Purdue University Classroom Office Building
$ 8 M FermilLab MI Service Buildings
$15.3M VA Westside Medical Center Renovations
$11 M Artlinstitute of Chicago Ryerson Library Renovation
$ 6.7M  O'Hare International Airport Cooling Tower Replacement
$ 5 M  University Of Chicago 51st Street Dialysis Center
$29 M  USPS Bulk Mail Facility
VA Westside Hematology Lab
VA Lakeside Cardiac Intensive Care Unit
VA Lakeside Cardiac Catheterization Lab
Chicago Adler Planetarium
Wheaton Family Care Center

College of DuPage Television and Radio Studios
Penthouse Renovation Mies van der Rohe Building

Honors and Awards

LEED SILVER - Toyota Service Training Center

LEED SILVER - South Shore International College Prep High School
LEED SILVER — South Water Purification Plant

LEED SILVER - Cook County Domestic Violence Courthouse

CBC 2006 Merit Award — Cook County Domestic Violence Courthouse
AlA Distinguished Building Award - Unity Jr. High School

EPA Phoenix Award — Unity Jr. High School

Silver Education Award of Excellence — Unity Jr. High School

CDB Pride in Partnership Award — Unity Jr. High School

Excellence in Masonry Award — Unity Jr. High School

CBC 2000 Merit Award — Golblatt’s Building Renovation



FORM B - KEY PERSONNEL

Please complete a form for each Key Personnel.

KEY PERSONNEL
Role: [IProject Manager (or Project Lead for Class D&E General Contractors) [_] Scheduler [X] Superintendent
[ MEP Coordinator [] Safety Manager [] Quality Control Manager [[] Sustainability Coordinator
Name: Martin Simpson
Title: General Superintendent
Number of years with the firm: 25
Number of years with experience in this capacity: 30

Project Type: (Please check all experience that applies to the individual who will be dedicated to this project.)

DIVISION 010000 GENERAL REQUIREMENTS 5] DIVISION 150000 MECHANICAL
DIVISION 020000 EXISTING CONDITIONS 5 DIVISION 16 0000 ELECTRICAL
DIVISION 030000 CONCRETE X DIVISION 210000 FIRE SUPPRESSION
DIVISION 040000 MASONRY DX DIVISION 220000 PLUMBING
DIVISION 050000 METALS DIVISION 23 00 00 HEATING, VENTILATING, AND AIR-
B¢ DIVISION 06 00 00 WOQOD, PLASTICS AND COMPOSITES CONDITIONING (HVAC)
DIVISION 07 0000 THERMAL AND MOISTURE PROTECTION [X DIVISION 2500 00 INTEGRATED AUTOMATION
DIVISION 08 00 00 OPENINGS DIVISION 26 00 00 ELECTRICAL
£ DIVISION 090000 FINISHES ] DIVISION 270000 COMMUNICATIONS
B DIVISION 100000 SPECIALTIES DIVISION 28 00 00 ELECTRONIC SAFETY AND SECURITY
& DIVISION 110000 EQUIPMENT DIVISION 3100 00 EARTHWORK
] DIVISION 120000 FURNISHINGS DIVISION 32 00 00 EXTERIOR IMPROVEMENTS
] DIVISION 130000 SPECIAL CONSTRUCTION DIVISION 330000 UTILITIES
TSI DIVISION 140000 CONVEYING EQUIPMENT DIVISION 4000 00 PROCESS INTEGRATION
REFERENCES
REFERENCE #1
Project: || ane Tech High School
AgencylFirm Name: CPS Title: |Construction Manager

Phone: -3 553 3197 Email Address: |rmchristlieb1@cps.edu
REFERENCE #2
Project: | Taft High School
Agency/Firm Name: | S\W\W/B Title: | AOR
Phone: 312.236.0528 Email Address: hris@swwbarchitects.com

PLEASE ATTACH RESUME

Date of Issuance: September 11, 2018

PBC: Book 1_RFP for Job Order Contracting Services Page 26 of 137
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FORM B - KEY PERSONNEL

Please complete a form for each Key Personnel.

KEY PERSONNEL
Role: [IProject Manager (or Project Lead for Class D&E General Contractors) [] Scheduler [] Superintendent
K1 MEP Coordinator [ Safety Manager [ ] Quality Control Manager [] Sustainability Coordinator
Name: Martin Simpson
Title: General Superintendent
Number of years with the firm: 25
Number of years with experience in this capacity: 30

Project Type: (Please check all experience that applies to the individual who will be dedicated to this project. )

DIVISION 010000 GENERAL REQUIREMENTS DIVISION 150000 MECHANICAL

DIVISION 0200 00 EXISTING CONDITIONS DIVISION 16 00 00 ELECTRICAL

DIVISION 030000 CONCRETE DIVISION 2100 00 FIRE SUPPRESSION
% DIVISION 040000 MASONRY DIVISION 22 00 00 PLUMBING

DIVISION 050000 METALS DIVISION 230000 HEATING, VENTILATING, AND AIR-
B DIVISON 06 0000 WOOD, LASTICS AND COMPOSITS CONDITIONING (HVAC)

DIVISION 07 0000 THERMAL AND MOISTURE PROTECTION X DIVISION 250000 INTEGRATED AUTOMATION
[X] DIVISION 080000 OPENINGS DIVISION 26,0000 ELECTRICAL
% DIVISION09 0000 FINISHES D] DIVISION 270000 COMMUNICATIONS
B4 DIVISION 100000 SPECIALTIES DIVISION 28 00 00 ELECTRONIC SAFETY AND SECURITY
% DIVISION 110000 EQUIPMENT E DIVISION 31 0000 EARTHWORK
DIVISION 1200 00 FURNISHINGS DIVISION 3200 00 EXTERIOR IMPROVEMENTS
5 DIVISION 130000 SPECIAL CONSTRUCTION DIVISION 330000 UTILITIES
B4 DIVISION 140000 CONVEYING EQUIPMENT DIVISION 40 00 00 PROCESS INTEGRATION

REFERENCES
REFERENCE #1
Project: || ane Tech High School

Agency/Firm Name:

CPS

Title: |Construction

Manager

Phone: [773.553.3197 Email Address: rmchristlieb1@cps.edu
REFERENCE #2
Project: | Taft High School
Agency/Firm Name: | S\\\WB Title: IAOR
Phone: 312 236.0528 Email Address: |ohris@swwbarchitects.c

m

PLEASE ATTACH RESUME

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services
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FORM B - KEY PERSONNEL

Please complete a form for each Key Personnel.

KEY PERSONNEL
Role: LJProject Manager (or Project Lead for Class D&E General Contractors) [[] Scheduler [] Superintendent
[[] MEP Coordinator [] Safety Manager K] Quality Control Manager [[] Sustainability Coordinator
Name: Martin Simpson
Title: General Superintendent
Number of years with the firm: 25
Number of years with experience in this capacity: 30

Project Type: (Please check all experience that applies to the individual who will be dedicated to this project,)

4 DIVISION 130000 SPECIAL CONSTRUCTION ] DIVISION 330000

2

DIVISION 0100 00 GENERAL REQUIREMENTS DIVISION 1500 00
DIVISION 0200 00 EXISTING CONDITIONS DIVISION 16 00 00
DIVISION 03 0000 CONCRETE DIVISION 21 00 00
DIVISION 04 0000 MASONRY DIVISION 22 00 00
DIVISION 0500 00 METALS DIVISION 23 00 00
DIVISION 06 00 00 WOOD, PLASTICS AND COMPOSITES CONDITIONING (HVAC)
[ DIVISION 07 0000 THERMAL AND MOISTURE PROTECTION DIVISION 25 00 00
B DIVISION 08 0000 OPENINGS DIVISION 26 00 00
DIVISION 09 00 00 FINISHES DIVISION 27 00 00
H{ DIVISION 1000 00 SPECIALTIES DIVISION 28 00 00
B DIVISION 110000 EQUIPMENT DIVISION 3100 00
B DIVISION 120000 FURNISHINGS DIVISION 32 00 00

MECHANICAL

ELECTRICAL

FIRE SUPPRESSION

PLUMBING

HEATING, VENTILATING, AND AIR-

INTEGRATED AUTOMATION
ELECTRICAL

COMMUNICATIONS

ELECTRONIC SAFETY AND SECURITY
EARTHWORK

EXTERIOR IMPROVEMENTS
UTILITIES

A DIVISION 140000 CONVEYING EQUIPMENT I;X DIVISION 40 00 00 PROCESS INTEGRATION
REFERENCES
REFERENCE #1
Project: || ane Tech High School
Agency/Firm Name: [CPS Title: |Construction Manager
Phone: 173 553 3197 Email Address: |rmchristlieb1@cps.edu
REFERENCE #2
Project: | Taft High School
Agency/Firm Name: | S\AA\N/B Title: . AOR
Phone: 312 236.0528 Email Address: ohris@swwharchitects.com
PLEASE ATTACH RESUME

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services

Page 26 of 137



FORM B - KEY

PERSONNEL

Please complete a form for each Key Personnel.

KEY PERSONNEL
Role: [JProject Manager (or Project Lead for Class D&E General Contractors) [] Scheduler [] Superintendent
(1 MEP Coordinator [[] Safety Manager X] Quality Control Manager j¢] Sustainability Coordinator
Name: Martin Simpson
Title: General Superintendent
Number of years with the firm: 25
Number of years with experience in this capacity: 30

Project Type: (Please check all experience that applies to the individual who will be dedicated to this project.)

DIVISION 010000 GENERAL REQUIREMENTS DIVISION 1500 00 MECHANICAL

DIVISION 020000 EXISTING CONDITIONS DIVISION 16 00 00 ELECTRICAL

DIVISION 03 0000 CONCRETE DIVISION 2100 00 FIRE SUPPRESSION

DIVISION 04 0000 MASONRY 4 DIVISION 2200 00 PLUMBING
B DIVISION 050000 METALS & DIVISION 230000 HEATING, VENTILATING, AND AIR-

DIVISION 06 00 00 WOOD, PLASTICS AND COMPOSITES CONDITIONING (HVAC)

DIVISION 07 0000 THERMAL AND MOISTURE PROTECTION % DIVISION 25 00 00 INTEGRATED AUTOMATION

DIVISION 08 00 00 OPENINGS DIVISION 26 00 00 ELECTRICAL

DIVISION 09 0000 FINISHES D) DIVISION 270000 COMMUNICATIONS
3] DIVISION 100000 SPECIALTIES D4 DIVISION 28 00 00 ELECTRONIC SAFETY AND SECURITY
T4 DIVISION 110000 EQUIPMENT B DIVISION 310000 EARTHWORK

DIVISION 120000 FURNISHINGS 5 DIVISION 320000 EXTERIOR IMPROVEMENTS

DIVISION 130000 SPECIAL CONSTRUCTION X DIVISION 330000 UTILITIES

DIVISION 140000 CONVEYING EQUIPMENT 7 DIVISION400000 PROCESS INTEGRATION

REFERENCES
REFERENCE #1
Project: || ane Tech High School
Agencyl/Firm Name: [CPS Title: Construction Manager
Phone: \773‘553 31 97 Email Address: I’mCh r|Stheb1 @CDSEdU
REFERENCE #2
Project: |Taft High School
AgencylFirm Name: | S\A\\/B Title: |AOR
Phone: 312 236.0528 Email Address: chris@swwhbarchitects.com
PLEASE ATTACH RESUME

Date of Issuance: September 11, 2018

PBC: Book 1_RFP for Job Order Contracting Services Page 26 of 137
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OBJECTIVE

Martin Simpson

2623 North Vineyard Lane
Round Lake Beach, [llinois 60073
847.356.6203

To be the most productive, yet safe superintendent possible

WORK HISTORY

2005 -

1996 —

1995 -

1994 -

[ ]

1993 -

*

1990 -

1988 -

Present Superintendent, Tyler Lane Construction, Inc.
Oversee all field aspects of projects

Act as liaison between main office and architects, owners representative

Ensure a safe and efficient jobsite _

Coordinate all subcontractor activity and conduct weekly progress meetings

Report directly to project manager

Responsibilities include keeping up with construction schedules, prepare daily field
journals, making sure subcontractors are on schedule, attend all jobsite meetings, meet
with safety director to ensure that the entire jobsite is safe, make sure project is within
budget

2005 General Superintendent, Restore Masonry, LLC
Oversee all projects of masonry restoration from beginning to completion

Interact with general contractor, owner and architect regarding scheduling, manpower,
material/equipment orders, general project progression

Lead superintendent for historical restoration projects

Report directly to chief estimator to ensure that budgetary guidelines are met
Supervise tradespeople for production

1996 Foreman Bricklayer, Smith Brothers
Constructed exclusive residential masonry projects

1995 Self-Employed
Purchased land in England and constructed a four (4) — bedroom traditional stone home

1994 Journeyman Bricklayer, Birkenheir Tuckpointing
Residential restoration which included brick work, lanon stone work, blue stone

1994 Journeyman Bricklayer, Tarmac Homes
Residential restoration which included brick work, traditional stone, cultured stone,
reba stone

1990 Clerical, Magnus Development
Advanced training on masonry and blue prints, residential and commercial masonry

2L



1985 1988 Apprentice Bricklayer, Mike Simpson Masonry

EDUCATION

Traditional stone apprentice, residential and commercial masonry including extensive
repairs to Syderham Manor (England’s Heritage listed building), traditional stone work,
blue stone crazy paving

Chilton Trinity Comprehensive School, Bridgewater, Somerset, England

CERTIFICATIONS AND COURSES TAKEN

Construction Safety Council: Fall Protection / Compétent Person Training
World of Concrete: Increasing Jobsite Productivity

World of Concrete: Practical Principals of Masonry

World of Concrete: Grouting Masonry Walls

World of Concrete: Troubleshooting Masonry, Part 1 & 2

World of Concrete: Challenges of Water Resistance

World of Concrete: Accommodating Movement in Masonry Walls
American Red Cross

Standard First Aid / Adult CPR Course

OSHA 10-Hour Certification in Construction Health and Safety
Scaffold User Course

Jahn Patching Certification ~ Cathedral Stone

Crane Safety Management

OSHA 30-Hour Certification

Scaffold Competent Person Training

Scaffold Safety Training Suspension City

Welding Safety

Mold Awareness

CTA Rail Safety

All Terrain Forklift Safety

PROJECTS COMPLETED

® & & & & @& ¢ @& e o o

Northern Hllinois University, Altgeld Hall, DeKalb, illinois
Stowe School, Chicago, lllinois

Chicago Harley Davidson, Chicago, lllinois
Vanderpoel School, Chicago, lllinois

Gale School, Chicago, lllinois

Lovett School, Chicago, lllinois

Peterson School, Chicago, lifinois

Edison School, Chicago, IHlinois

Armour Square Apartments, Chicago, lllinois
Shields Apartments, Chicago, Illinois
Lawrence Apartments, Chicago, IHlinois
Flannery Apartments, Chicago, Hlinois
General lones Armory, Chicago, lllinois
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Glenview Harley Davidson, Glenview, lllinois
Spalding School, Chicago, Illinois

Steinmetz High School, Chicago, lllinois

15" Street Lofts, Chicago, lllinois

Great Lakes Naval Base, Great Lakes, lllinois
Leland Apartments, Chicago, lllinois

Galileo School, Chicago, llinois

Lake Park Crescent, Chicago, lllinois

Little Black Pearl Workshop, Chicago, lllinois
Amundsen High School, Chicago, lllinois
Armour School, Chicago, Illinois

Douglas School, Chicago, lllinois

Bowen High School, Chicago, lllinois
McKinley Lofts, Chicago, llilinois

Polish Consulate, Chicago, lllinois

Hawthorn Warehouse, Chicago, lllinois

455 East lilinois, Chicago, lllinois

Harvard School, Chicago, illinois

Mather High School, Chicago, lllinois
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REFERENCES FOR MARTIN SIMPSON

Dr. Eunice Madon, Principal
Steinmetz High School
773.534.3030

Mr. Brian Kowert, Project Manager
Walsh Construction Company
312.563.5400

Mr. Charlie Wrenn, Engineer
Steinmetz High School
773.534,3030

Mr. Don Mendrow, Assistant Principal
Steinmetz High School
773.534.3030

Mr. Mitch Demitropoulos, Project Manager
Tishman Construction Corporation
773.553.3173

Ms. Patricia Lombardo, Senior Project Manager
Tishman Construction Corporation
773.553.2094

Mr. Chris Jones, Principal
Mather High School
773.534.2350
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FORM B - KEY PERSONNEL

Please complete a form for each Key Personnel.,

KEY PERSONNEL
Role: [JProject Manager (or Project Lead for Class D&E General Contractors) [] Scheduler [] Superintendent
[] MEP Coordinator KI Safety Manager [[] Quality Control Manager [ ] Sustainability Coordinator
Name: Pat Novak
Title: Safety Director
Number of years with the firm: 1
Number of years with experience in this capacity: 30

Project Type: (Please check all experience that applies to the individual who will be dedicated to this project,)

% DIVISION 010000 GENERAL REQUIREMENTS D4 DIVISION 1500 00 MECHANICAL
DIVISION 020000 EXISTING CONDITIONS DIVISION 16 00 00 ELECTRICAL
DIVISION 030000 CONCRETE DIVISION 2100 00 FIRE SUPPRESSION
DIVISION 040000 MASONRY DIVISION 2200 00 PLUMBING
DIVISION 050000 METALS B DIVISION 230000 HEATING, VENTILATING, AND AIR-
DIVISION 08 0000 WOQOD, PLASTICS AND COMPOSITES CONDITIONING (HVAC)
DIVISION 07 0000 THERMAL AND MOISTURE PROTECTION K] DIVISION 250000 INTEGRATED AUTOMATION
DIVISION 08 00 00 OPENINGS DIVISION 26 00 00 ELECTRICAL
DIVISION 090000 FINISHES DIVISION 27 00 00 COMMUNICATIONS
DIVISION 100000 SPECIALTIES DIVISION 28 00 00 ELECTRONIC SAFETY AND SECURITY
DIVISION 110000 EQUIPMENT DIVISION 310000 EARTHWORK
B4 DIVISION 120000 FURNISHINGS B¢ DIVISION 320000 EXTERIOR IMPROVEMENTS
[>4 DIVISION 130000 SPECIAL CONSTRUCTION [X] DIVISION 330000 UTILITIES
D DIVISION 140000 CONVEYING EQUIPMENT ™™ DIVISION400000 PROGESS INTEGRATION
REFERENCES
REFERENCE #1
Project:
AgencylFirm Name: |Pepper Construction Title: |Senior Superintendent
Phone: 815.378.2860 Email Address:
REFERENCE #2
Project:
AgencylFirm Name: | NU Risk Management Title: |Safety Technician
Phone: 847 644.2974 Email Address:
PLEASE ATTACH RESUME

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services

Page 26 of 137
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PATRICK NOVAK

5251 N. Mobile Ave. » Chicago, IL 60630 ¢ (773) 322-6334 ¢ mercyworks@sbcglobal.net

PROFESSIONAL PROFILE:

Hard-working and motivated professional with comprehensive experience in regulatory compliance,
building code, health & safety, accident prevention and team leadership. Experienced training
internal and external partuners in all facets of building safety. Interface with public officials, property
developers, contractors and residents regarding any issues of concern. Seeking new position to leverage
existing experience and build upon proven skill set.

* Health & Safety Compliance e Staff Training & Development
* Partnership Development * Code Enforcement
* Resource Coordination * Task Prioritization
PROFESSIONAL EXPERIENCE:
VANSTON FIR PAR T Evanston, IL
Captain, Fire Protection Bureau / Senior Inspector 2011 to Present

Oversee administration and enforcement of fire safety building codes throughout
municipality of Evanston. Train and manage team of Inspectors responsible for
investigating projects, including new construction, rehabs, and existing buildings to ensure
compliance with all fire safety codes. Develop and implement training programs for
municipal employees, contractors, property owners and contractors regarding mandated
health and safety codes. Provide oversight for large crowd events in order to ensure safe
and accessible exits for all attendees. Investigate escalated issues of concern and enforce
code regulations. Assist commercial and residential developers in all aspects of pre-
planning, development and completion of projects to ensure compliance with site safety,
occupancy and fire safety codes.

Firefighter / Paramedic 1995 to 2011
Provided essential assistance to residents seeking emergency fire and health services.
Interfaced wither inter-agency departments to coordinate rescue efforts and ensure
highest level of civil service was provided. Ensured safety and health codes were
consistently enforced throughout municipality. Reported any issues of concern to senior
management. Exhibited professionalism in all aspects of work and positively represented
City of Evanston.

- Chicago, IL
Assistant Supervisor 1986 to 1994
Managed team of employees on night shift responsible for stocking and store maintenance.
Trained and motivated store employees in best practices. Enforced company policies
regarding food and health safety. Utilized creative problem-solving skills to quickly
resolve conflicts and ensure functioning business operations.

ADDITIONAL EXPERIENCE:
IXNREAL ESTATE Chicago, IL
Property Developer 2006 to 2009

Identified and pursued opportunities for residential real estate development throughout
Greater Chicago Area. Built relationships with general contractors to construct new
homes in compliance with local building safety and fire codes. Conducted site visits to
monitor building progress.

T FIRE FI R 1 #74 Evanston, IL
Treasurer 1998 to 2001
EDUCATION & CERTIFICATIONS:

SQUTHERN ILLINOQIS UNIVERSITY Carbondale, IL

Bachelor of Science in Fire Science Management 1998

T. Y'S OF Mundelein, IL

Theological Studies 1994 to 1995

R IS AT CHI Chicago, IL

Bachelor of Arts in Economics with Minor in History 1991

Certifications;

Fire Investigator, Office of the Illinois State Fire Marshal (OSFM)
Fire Inspector, Office of the lllinois State Fire Marshal (OSFM)
Juvenile Training Counselor, State of lllinois



PATRICK NOVAK

5251 N. Mobile Ave. ¢ Chicago, IL 60630 * (773) 322-6334 * ‘mercyworks@sbcglobal.net

PROFESSIONAL REFERENCES:

Jeffrey McLennand
Senior Superintendent
Pepper Construction
ph# 815-378-2860

James Lavigne

Senior Safety Technician
NU Risk Management
ph# 847-644-2974

Patrick O'Malley
State Senator (retired)
State of Illinois

ph# 708-297-5547



FORM C - DISCLOSURE AFFIDAVIT

I.  HISTORY AND OWNERSHIP OF RESPONDENT FIRM

Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must complete
this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture and each of the
joint venture partners must submit a completed Disclosure Affidavit.

The undersigned Larry Vacala , @S __President
Name Title

and on behalf of  Tyler Lane Construction Inc.
(‘Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

RESPONDENT
Name of Firm: Tyler Lane Construction Inc.
Address: 8700 West Bryn Mawr Avenue, Suite 620N
City/State/Zip: Chicago, llinois 60631
Telephone: 773.588.4500 Facsimile: | 773.588.3600
FEIN: 363806950 i
Email: vincev@tylerlaneinc.com

Nature of Transaction: joc services for PRC

[_] Sale or purchase of land

K Construction Contract

[[] Professional Services Agreement
[] Other

Il. DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago,
all Bidders/Proposers shall provide the following information with their Bid/Proposal. If the question is not
applicable, answer “NA”. If the answer is none, please answer “none”,

k] Corporation (] Limited Liability Company
[ Partnership [ Limited Liability Partnership
[_] Sole Proprietorship [_] Not-for-profit Corporation
] Joint Venture ] Other:

Date of Issuance: September 11, 2018

PBC: Book 1_RFP for Job Order Contracting Services Page 27 of 137
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FORM C - DISCLOSURE AFFIDAVIT

A. CORPORATIONS AND LLC'S

State of Incorporation or Organization: | |1inois

If outside of lllinois, is your firm authorized to conduct business in the State Of lllinois: [ Yes [ ] No
City/State/ZIP: Chicago, lllinois 60631
Telephone: 773.588.4500
Identify the names of all officers and directors of the business entity.

Please aftach list if necessary.)
Name Title
Larry Vacala President
Vince Vacala Vice President
Identify all shareholders whose ownership percentage exceeds 7.5% of the business entity.
(Please attach list if necessary.)
Nama Atddrids Ownership Interest
Percentage
Larry Vacala Chicago, lllinois 60631 100 %
%
%

LLC's only, indicate Management Type and Name:
(] Member-managed [] Manager-managed Name:
Is the corporation or LLC owned partially or completely by one or more other
corporations or legal entities? L] Yes k1Mo

If yes, please provide the above information, as applicable, for each such corporation or entity such that any person
with a beneficial ownership interest of 7.5% or more in the corporation contracting in the PBC is disclosed. For
example, if Corporation B owns 15% of Corporation A, and Corporation A is confracting with the PBC, then
Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by Corporations C and D, each of
which owns 50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits.

Date of Issuance: September 11, 2018

PBC: Book 1_RFP for Job Order Confracting Services
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FORM C - DISCLOSURE AFFIDAVIT

B. PARTNERSHIPS

If the bidder/proposer or contractor is a partnership, indicate the name of each partner and the percentage

of interest of each therein. Also indicate, if applicable, whether General Partner (GP) or Limited Partner (LP).

Ownership Interest
Percentage

Name ] Type

%

%

%

%

%

C. SOLE PROPRIETORSHIP

The bidder/proposer or contractor is a sole proprietorship and is not acting in any representative capacity
on behalf of any beneficiary:

If the answer is no, please complete the following two sections. [J Yes [ No

If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent
or nominee holds such interest.

Name of Principal(s)

If the interest of a spouse or any other party is constructively controlled by another person or legal entity,
state the name and address of such person or entity possessing such control and the relationship under
which such control is being or may be exercised.

Name Address

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services Page 29 of 137
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FORM C - DISCLOSURE AFFIDAVIT

CONTRACTOR CERTIFICATION
A. CONTRACTORS

1.

The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any other official,
agent or employee of the Contractor, any such affiliated entity, acting pursuant to the direction or authorization of
a responsible official thereof has not, during a period of three years prior to the date of execution of this
certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or
employee of the City of Chicago, the State of Illinois, any agency of the federal government or any state
or local government in the United States (if an officer or employee, in that officer's or employee’s official
capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective bidders
in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but has
not been prosecuted for such conduct.

The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting with any unit
of state or local government as a result of engaging in or being convicted of bid-rigging? in violation of Section 3 of
Avrticle 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar offense of any
state or the United States which contains the same elements as the offense of bid-rigging during a period of five
years prior to the date of Submission of this bid, proposal or response.

The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from contracting with
any unit of state or local government as a result of engaging in or being convicted of bid-rotating? in violation of
Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar
offense of any state or the United States which contains the same elements as the offense of bid-rotating.

The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitled “Office
of the Inspector General” and all provisions of the Public Building Commission Code of Ethics Resolution
No.5339, as amended by Resolution No. 5371.

The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil
judgment rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or contract
under a public transaction; violation of federal or state antitrust statutes; commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen
property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal,
state or local) with commission of any of the offenses enumerated in paragraph (5)(b) above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public transactions
(federal, state or local) terminated for cause or default.

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services Page 30 of 137



FORM C - DISCLOSURE AFFIDAVIT

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or agreement,
known by the Contractor at this time, disclosures substantially in the form of Section 1, and certifications
substantially in the form of Section 2, of this Disclosure Affidavit. Based on such disclosures and cerification(s),
and any other information known or obtained by the Contractor, is not aware of any such subcontractor or
subcontractor's affiliated entity or any agent, partner, employee or officer of such subcontractor or subcontractor's
affiliated entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this
document; (b) bid-rigging, bid-rotating, or any similar offense of any state or the United States which contains the
same elements as bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in
Section 2 which is matter of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in the
performance of this contract or agreement, but not yet known by the Contractor at this time, certifications
substantially in the form of this certification. The Contractor shall not, without the prior written permission of the
Commission, use any of such subcontractors in the performance of this contract if the Contractor, based on such
certifications or any other information known or obtained by Contractor, became aware of such subcontractor,
subcontractor's affiliated entity or any agent, employee or officer of such subcontractor or subcontractor's affiliated
entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this document of
or (b) bid-rigging, bid-rotating or any similar offenses of any state or the United States which contains the same
elements as bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as
prohibited in this document which is a matter of record but has/have not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to all necessary items. In the event any subcontractor is
unable to certify to a particular item, such subcontractor shall attach an explanation to the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall maintain
for the duration of the contract all subcontractors’ certifications required by this document and Contractor shall
make such certifications promptly available to the Public Building Commission of Chicago upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago, use as
subcontractors any individual, firm, partnership, corporation, joint venture or other entity from whom the Contractor
is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its
subcontractor with any subcontract if such subcontractor was ineligible at the time that the subcontract was
entered into for award of such subcontract. The Contractor shall insert adequate provisions in all subcontracts to
allow it to terminate such subcontract as required by this certification,

C. STATE TAX DELINQUENCIES
1. The Contractor is not delinquent in the payment of any tax administered by the lllinois Department of Revenue or,
if delinquent, the Contractor is contesting, in accordance with the procedures established by the appropriate

Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the lllinois Department of Revenue for the
payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below. Attach
additional pages if necessary.

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services Page 31 of 137



FORM C - DISCLOSURE AFFIDAVIT

If the letters “NA", the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor shall cause
such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification. In the event that any
subcontractor is unable to certify to any of the statements in this certification, such subcontractor shall attach an
explanation to this certification.

D. OTHER TAXES/IFEES
1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and (attach additional
pages if necessary).

I the letters "NA", the word “None" or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false statement material to Section II(A)(2) of this certification commits a Class 3
felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission
of Chicago in any judicial or administrative proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in which the
action is or was pending; and (4) a brief description of each such judicial or administrative proceeding. Attach
additional sheets if necessary.

If the letters “NA”, the word "None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

G. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A.  Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the date
of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or local
environmental restriction, (2) received notice of any claim, demand or action, including but not limited to citations
and warrants, from any federal, state or local agency exercising executive, legislative, judicial, regulatory or
administrative functions relating to a violation or alleged violation of any federal, state or local statute, regulation or
other environmental restriction; or (3) been subject to any fine or penalty of any nature for failure to comply with
any federal, state or local statute, regulation or other environmental restriction.

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services Page 32 of 137
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FORM C - DISCLOSURE AFFIDAVIT

H.

State of
County of

If the Contractor cannot make the certification contained in the above paragraph, identify any exceptions (attach
additional pages if necessary):

I the letters “NA”, the word “None" or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

B.  Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ any
subcontractor in connection with the contract or proposal to which this Affidavit pertains without obtaining from
such subcontractor a certification similar in form and substance to the certification contained in Paragraph A of
this Section IIl prior to such subcontractor's performance of any work or services or fumishing any goods, supplies
or materials of any kind under the proposal or the contract to which this Affidavit pertains.

C.  Until completion of the Contract's performance under the proposal or contract to which this Affidavit pertains, the
Contractor will not violate any federal, state or local statute, regulation or other Environmental Restriction, whether
in the performance of such contract or otherwise.

INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this
Disclosure Affidavit and are a material inducement to the Public Building Commission of Chicago's execution of the
contract, contract modification or confract amendment with respect to which this Disclosure Affidavit is being executed
and delivered on behalf of the Contractor. Furthermore, Contractor shall comply with these certifications during the
term and/or performance of the contract.

VERIFICATION

Under penalty of perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the Contractor
set forth on page 1, that | have personal knowledge of all the certifications made herein and that the same are true.

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building Commission of
Chicago within 14 days of the effective date of such change by completing and submitting a new Disclosure Affidavit,
Failure to comply with this requirement is grounds for your firm to be deemed non-qualified to do business with the
PBCC. Deliver any such new Disclosure Affidavit to: Public Building Commigsfyn, of Chicago, Director of Compliance,

50 W. Washington, Room 200, Chicago, IL 60602. 3

v Signature of Authorized Officer

Larry Vacala
Name of Authorized Officer (Print or Type)

President

Title

773.588.4500

Telephone Number
lllinois
Cook

Signed and sworn to before me on this _ 17 day of _ October ,2018 by
Larry Vacala (Name) as _President (Title) of

Tyler Lane Gonstactibn Inc. (Bidder/Proposer/Respondent or Contractor)

Notary Public Signature and Seal

o g b g ST

i <
'» OFFICIAL SEA |
3 M USDROWSKI
NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES:12/07/21 $

RPN

PP RIS

Date of Issuance: September 11, 2018
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FORM D - LEGAL ACTIONS

LEGAL ACTIONS

If the answer to any of the questions below is YES, you must provide a type-written, brief description, and/or explanation on
a separate sheet following this page. Each question must be answered.

Question Yes No
Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3 O E
years?
Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other), O E\
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers?
I the answer to the preceding question is “Yes", provide the requisite explanation on a separate
sheet and enter the dollar amount of claims or judgments and the contract value of the contract
on which the claim was filed .
Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration 0
proceedings with regard to any contracts?
Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or
principal of another organization that failed to complete any contract as a result of termination, ] m
litigation, arbitration or similar matter?
Has any key person with the firm or venture or its predecessor ever been convicted of or charged
with any state or federal crime (excluding traffic violations), including but not limited to, [ ﬂ
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen
property, criminal anti-trust violations, bid-rigging or bid-rotating?
Has the firm or venture ever been temporarily or permanently debarred from contract award by 0 El
any federal, state, or local agency?
Within the last 3 years, has the firm or venture been investigated or assessed penalties for any ] E
statutory or administrative violations (including but not limited to MBE, WBE, EEOC violations)?
Has the firm or venture ever failed to complete any work awarded to it? | ‘g

Date of Issuance: September 11, 2018
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FORM H - CONTRACTOR’S PROPOSAL

FORM H: CONTRACTOR’S PROPOSAL

The Contractor hereby acknowledges receipt of the all Contract documents for Contract No. PS3012, including, but not limited to:
a) Book 1 — Request for Proposal, Project Information, Instructions to Proposers, and Execution Documents, b) Book 2 -
Standard Terms and Conditions, c) Book 3 — Construction Task Catalog®, d) Book 4 = Technical Specifications, and ) Addenda

Nos. (None unless indicated below)

Addendum No. Date of Addendum
1 9.25.2018
2 10.11.2018
3 10.12.2018

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services
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FORM | - PROPOSED ADJUSTMENT FACTORS

FORM I: PROPOSED ADJUSTMENT FACTORS - TIER 3

The Respondent shall set forth Adjustment Factors in legible figures in the respective space provided. Failure to submit all
Adjustment. Factors within a specified Tier will result in the submission being deemed non-responsive. The Contractor shall
perform the Tasks required by each individual Job Order using the following Adjustment Factors;

Adjustment Factor Name AdjuPsrt::;nstez?ctor W):i:/;h ¢ = Total
Nomalvitngsours 0.9450 | ¥ 0.43cc5s
Oer han Nomaworkng s | 0.9 300 | ¥ | 0.29 10
Non Pre-priced: For Non Pre-priced Work _' | Q ﬂ i Q 20 Q é Q _q 9

ADD ALL THE TOTALS IN THE RIGHT COLUMN 0. i i & 5
Notes To Bidder:

Specify lines 1 through 4 to four (4) decimal places. Use conventional rounding methodology (i.e., if the number in the 5th
decimal place is 0-4, the number in the 4th decimal remains unchanged; if the number in the 5th decimal place is 5-9, the
number in the 4th decimal is rounded upward),

The Adjustment Factors for Other Than Normal Working Hours Adjustment Factors must be equal to or greater than the
Normal Working Hours Adjustment Factors. The Non Pre-priced Adjustment Factor must be equal to or greater than
1.0000.

The percentage weighted multipliers above are for the purpose of calculating a Total Base Proposal. No assurances are
made by the PBC that Work will be ordered under the Contract in a distribution consistent with the weighted
percentages above. The Total Base Proposal is only used for the purpose of determining the Award Criteria Figure,

When submitting Job Order Price Proposals related to specific Job Orders, the Respondent shall utilize one or more of the
Adjustment Factors applicable to the Work being performed.

Date of Issuance: September 11, 2018
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FORM J — AWARD CRITERIA FIGURE

FORM J - AWARD CRITERIA FIGURE

A. Basis of Award (Award Criteria Figure)

To promote the intended goal of economic opportunity and maximize the use of minority personnel on this project, the
Public Building Commission of Chicago has established the Award Criteria Figure formula for the purpose of evaluating
proposals and awarding the contract. A contract in the amount of the Total Base Proposal (or Base Contract Price) will
be awarded to the responsible bidder with the lowest Award Criteria Figure pursuant to Section I1l.P Basis of Award
above. The Public Building Commission of Chicago reserves the right to check all calculations for accuracy. The
fulfillment of the Award Criteria does not abrogate the responsibilities of the Contractor to comply with federal and state
requirements under the Equal Employment Act and the lllinois Human Rights Act.

1. Instructions

The Bidder shall complete the Award Criteria Figure Formula and transfer the final Award Criteria Figure - Line 15
to the space provided on the itemized proposal sheet. Failure to complete the formula may be cause for rejection
of the Bidder's proposal. The successful bidder will be held responsible for adhering to the figures submitted in

Lines 1, 2,4, 6, 8, 10 and 12 during construction of the project.

Lines 2, 4 and 6 in the formula shall not be greater than seventy percent (70%) in each category for the sole
purpose of determining award of the contract. Similarly, lines 8, 10 and 12 shall not be greater than fifteen
percent (15%) in each category for the purpose of award criteria only. The seventy percent (70%) and fifteen
percent (15%) goals are not intended to restrict the total number of minority and female employees to be used on
the project, but only to establish limiting figures for use in the formula.

2, Award Criteria Figure Formula

Line 1.

Line 2.

Line 3.

Line 4.

Line 5.

Line 6.

Line 7.

Line 8.

Line 9.

Line 10.

Date of Issuance: September 11, 2018

Total Base Proposal (Refer to Line 9 of FORM | - PROPOSED
ADJUSTMENT FACTORS), in figures

Percentage of the Journeyworkers hours that the Contractor
proposes to be worked by minority Journey workers during
construction of the project. (Maximum figure 0.70)

Multiply Line 2 by Line 1 by 0.04

Percentage of total Apprentice hours that the Contractor proposes to
be worked by minority Apprentices during construction of the project.
(Maximum figure 0.70)

Multiply Line 4 by Line 1 by 0.03

Percentage of the total Laborer hours that the Contractor proposes
to be worked by minority Laborers during construction of the project.
(Maximum figure 0.70)

Multiply Line 6 by Line 1 by 0.01
Percentage of total Journeyworker hours that the Contractor

proposes to be worked by female Journeyworkers during the
construction of the project. (Maximum figure 0.15)

Multiply Line 8 by Line 1 by 0.04
Percentage of total Apprentice hours that the Contractor proposes to

be worked by female Apprentices during construction of the project.
(Maximum figure 0.15)

PBC: Book 1_RFP for Job Order Contracting Services

TBD

0.50

TBD

0.10

TBD

0.50

TBD

01

TBD

.01
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FORM J - AWARD CRITERIA FIGURE

Line 11. Multiply Line 10 by Line 1 by 0.03 TBD
Line 12. Percentage of the total Laborer hours that the Contractor proposes
to be worked by female Laborers during construction of the project.
(Maximum figure 0.15) 01
Line 13. Multiply Line 12 by Line 1 by 0.01 TBD
Line 14, " Summation of Lines 3, 5,7, 9, 11, and 13 TBD
Line 15. Subtract Line 14 from Line 1 (= "Award Criteria Figure”) TBD
Award Criteria Figure $ N/A

(Insert Line 15 of Award Criteria Formula to Line 10 on Form | - Proposed Adjustment Factors):
3. Community Hiring Bonuses

In order to encourage maximum employment of interested and available residents of the project community on
this project, the following bonus calculations shall apply:

a. Incalculating the hours worked by minority and women Journeyworkers, apprentices, and laborers under the
Award Criteria Figure set out in Part V.A. “Basis of Award (Award Criteria Figure),” all hours worked by
minority and women Journeyworkers, existing apprentices, and laborers who are residents of the project
community shall be multiplied by 1.5.

b. In calculating the hours worked by minority and women apprentices under the Award Criteria Figure set out
in Part V “Proposal Support Documents,” all hours worked in new apprenticeships by minority and women
apprentices who are residents of the project community shall be multiplied by 2.0.

Definitions

“City of Chicago Residents” means persons domiciled within the City of Chicago. Salaried superintendents
are excluded from coverage in this section. Domicile is an individual's one and only true, fixed, and
permanent home and principal establishment.

“Project Community Residents" means persons domiciled within the “Project Community” as defined in Book
2.

“New Apprenticeship” shall mean an apprenticeship begun for a person who has not held an apprenticeship
card within ninety (90) days prior to beginning the project.

4, Liquidated Damages

The Contractor hereby consents and agrees that, in the event that it fails to comply with each of the minimum
commitments submitted with this Proposal on Lines 2, 4, 6, 8, 10, and 12 of the Award Criteria Figure formula,
covering minority and female Journeyworkers, apprentices, and laborers respectively, the following shall apply.

If the total hours in any category for which a percentage is assigned in Lines 2, 4, 6, 8, 10, or 12 of the Award
Criteria equals zero at the completion of the work, then a net deficiency of the entire percentage assigned will be
deemed to exist. For any net deficiency in each category, the following amounts shall be deducted as liquidated
damages from monies due the Cantractor and the Contract Sum modified accordingly:

a. For each full one (1%) percent deficiency of minority Journeyworkers not utilized — four cents per each
hundred dollars of the base bid calculated as follows:

Line 1 x 04
100
Each one (1%) percent deficiency toward the goal for female Journeyworkers (Line 8) shall be calculated in
the same way.

Date of Issuance; September 11, 2018
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FORM K - ACCEPTANCE

A. PROPOSAL ACCEPTANCE

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in two (2) original counterparts the
day and year first above written.

PUBLIC BUILDING COMMIS OF CHICAGO [ 4
/PR A, o Lman, .

Mﬂv}.’yps ry Mayor Rahm Emmanuel, Chairman
CONTRACT!:W
kv Lane ConS’Mchmlnc &700 West Ew,m Huw Ave Suite bzoN

Contractor Name Address C/l/l-l ¢ : I L/ O3 |
IF A CORPORATION: @
Name: Tyler Lane Construction Inc.
Title: President acalg
Signature:
ATTEST BY: Larry Vacala
Secretary
IF A PARTNERSHIP:
Partner (Signatﬁre)
Address
Partner (Signature)
Address
Partner (Signature)
Address
IF A SOLE PROPRIETORSHIP:
Signature Address
NOTARY PUBLIC
County of _Cook State of IL
Subsgribed ﬂnisworn to before me on this __17 day of _October ,2018
(SBAL)
.......... AAAAAAA
Notary Public Signature 3 OFFICIAL SEAL {
o . 4 M USDROWSKI ;
Commlssit Expires: 12,07.2021 NOTARY PUBLIC - STATE OF ILLINOIS  §
MY COMMISSION EXPIRES:12/07/21

APPROVED AS TQ}FORM AND |EGALITY A A A AAAAAAAA A AR
ot @ aed X, 22755 7

Neal & Leroy, LLC

Date of Issuance: September 11, 2018
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FORM L — AFFIDAVIT OF NON-COLLUSION

Affidavit Of Non-collusion

STATE OF ILLINQIS }
1SS
COUNTY OF COOK }
Larry Vacala , being first duly sworn, deposes and says that:

(1) HelSheis

President

(Owner, Partner, Officer, Representative or Agent) of
Tyler Lane Construction Inc.

the Bidder that has submitted the attached Bid:

(2) That Bidder is fully informed respecting the preparation and contents of the attached Bid and of all pertinent
circumstances respecting such Bid;

(3) Such Bid is genuine and is not a collusive or sham bid;

(4) Neither Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties in interest,
including this affiant, has in any way colluded, connived, conspired, or agreed, directly or indirectly, with any other
Bidder, firm, or person to submit a collusive or sham bid in connection with the Contract for which the attached bid has
been submitted or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly,
sought by agreement or collusion or communication or conference with any other Bidder, firm, or person to fix the price
or prices in the attached bid or in that of any other Bidder, or to fix any overhead, profit, or cost element of the bid price
of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage
against the Public Building Commission of Chicago or any person interested in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy,
connivance, or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees,
or parties in interest, including this affiant.

(Signedj/

igide] is not barred from bidding as a result of having violated lllinois Criminal Code, 720 ILCS 5/33E-3 (Bid-
President

w?ﬁ&él (Bid rotating) or the Prevailing Wage Act, 30 ILCS 570/0.01 through 570/7.
(Title)

Suiscribz[ }d sworn to before me this __17th  day of __ October 20 18

......................... A

Office Manager . OFFICIAL SEAL $
(Title) 1 M USDROWSKI ::
My Commission expires:  12.07.2021 ¢ NOTARY PUBLIC - STATE OF ILLINOIS  §
MY COMMISSION EXPIRES:12/07/21 ::

Date of Issuance: September 11, 2018
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FORM M - JOINT VENTURE AFFIDAVIT

Joint Venture Affidavit (1 of 3)
This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms. In such case, however, a written
Joint venture agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submifted. Each MBE/WBE joint
venturer must also attach a copy of their current certification lefter.

A. Name of joint venture

B. Address of joint venture

C. Phone number of joint venture

D. Identify the firms that comprise the joint venture

1. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly defined portion of work”
must here be shown as under the responsibility of the MBE/WBE firm.)

2. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

E. Nature of joint venture's business

F.  Provide a copy of the joint venture agreement.
G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? %
H. Specify as to:

1. Profit and loss sharing %

2. Capital contributions, including equipment %

3. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or
control.

Date of Issuance: September 11, 2018
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FORM M - SCHEDULE B - JOINT VENTURE AFFIDAVIT

SCHEDULE B - Joint Venture Affidavit (2 of 3)

4, Describe any loan agreements between joint venturers, and identify the terms thereof,

|, Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles)
who are responsible for day-to-day management and policy decision making, including, but not limited to, those with
prime responsibility for:

1. Financial decisions

2. Management decisions such as:

a. Estimating

b. Marketing and Sales

c. Hiring and firing of management personnel

d. Other

3. Purchasing of major items or supplies

4.  Supervision of field operations

5. Supervision of office personnel

6. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer
will be responsible for keeping the books; how will the expense therefor be reimbursed, the authority of each joint
venturer to commit or obligate the other. Describe the estimated contract cash flow for each joint venturer.

7. State approximate number of operational personnel, their craft and positions, and whether they will be employees
of the majority firm or the joint venture.

J. Please state any material facts of additional information pertinent to the control and structure of this joint venture.

Date of Issuance: September 11, 2018
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FORM M - SCHEDULE B - JOINT VENTURE AFFIDAVIT

SCHEDULE B - Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL
INFORMATION NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND
THE INTENDED PARTICIPATION BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED
COVENANT AND AGREE TO PROVIDE TO THE PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE
AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE WORK AND THE PAYMENT THEREFOR AND
ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT THE AUDIT AND
EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT
VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY
MATERIAL MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED
AND FOR INITIATING ACTION UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant
change in the information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or
through the General contractor if the joint venture is a subcontractor.

Name of Joint Venturer

Signature

Name

Title

Date

State of County of

On this day of .20

before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
(SEAL)

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services

Name of Joint Venturer

Signature

Name

Title

Date

State of County of

Onthis ___ dayof , 20

before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
(SEAL)
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EXHIBIT A - INSURANCE

The insurance requirements listed below are the minimum requirements that will be required for work issued on contracts
resulting from this RFP. The actual requirements for each project will likely be higher and will be determined based on the scope
and the requirements of the User Agency. Per Section II. VI. G. of this RFP, Respondent is to submit a certificate of insurance
evidencing their current insurance program.

The Contractor must provide and maintain at Contractor's own expense, the minimum insurance coverage and requirements
specified below, insuring all operations related to the Contract. The insurance must remain in effect from the date of the Notice
to Proceed until Substantial Completion of the project, during completion of Punch List, as well as any time Contractor returns to
perform additional work regarding warranties or for any other purpose, unless otherwise noted below or agreed by the Public
Building Commission’s Director of Risk Management.

INSURANCE TO BE PROVIDED

1)

2)

3)

4)

Workers’ Compensation and Employers Liability (Primary and Umbrella)

Workers' Compensation Insurance as prescribed by applicable law covering all employees who are fo provide a
service under this Contract and Employers Liability coverage with limits of not less than $1,000.000 each accident,
illness or disease. Coverage will include a waiver of subrogation as required below.

Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $2,000,000 per occurrence for bodily
injury, personal injury, and property damage liability. Coverage must include the following: All premises and
operations, products/completed operations to be maintained for minimum of two (2) years following project completion,
explosion, collapse, underground hazards, defense and contractual liability. Confractor and all subcontractors of every
tier will specifically name the Public Building Commission of Chicago, the City of Chicago, the User Agency and
others as may be required by the Public Building Commission of Chicago, as Additional Insured using the latest
version of the ISO CG2010 and CG2037. Additional Insured status will be on a primary, non-contributory basis for any
liability arising directly or indirectly from the work, including the two year completed operations periods. Coverage will
include a waiver of subrogation as required below.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the
same terms herein.

Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Contractor must provide Automobile Liability Insurance, with limits of not less than $1,000,000 per occurrence for
bodily injury and property damage. The Public Building Commission of Chicago, the City of Chicago, the User Agency
and others as may be required by the Public Building Commission of Chicago, are to be named as Additional Insured
on a primary, non-contributory basis.

Subcontractors performing work for Contractor must maintain limits of not less than $1.000,000 per occurrence with the
same terms herein.

Contractors Pollution Liability

Contractors Pollution coverage is required with limits of not less than $1,000,000 per occurrence for any portion of the
services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other
activity under this contract. The confractor pollution liability policy will provide coverage for sums that the insured
become legally obligated to pay as loss as a result of claims for bodily injury, property damage and/or clean-up costs
caused by any pollution incident arising out of the Work including remediation operations, transportation of pollutants,
owned and non-owned disposal sites and any and all other activities of Contractor and its subcontractors. Pollution
incidents will include, but not be limited to, the discharge, dispersal, release or escape of any solid, liquid, gaseous or
thermal irritant or contaminant, including but not limited smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals,
medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi, bacterial or

Date of Issuance: September 11, 2018
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EXHIBIT A - INSURANCE

6)

7)

viral matter which reproduces through release of spores or the splitting of cells or other means, including but not limited
to, mold, mildew and viruses, whether or not such microbial matter is living.

The policy will be maintained for a period of three years after final completion and include completed operations
coverage. The policy will include the Public Building Commission of Chicago, the City of Chicago and the User
Agency, and others as may be required by the Public Building Commission of Chicago, as Additional Insured. These
entities must be specifically named and endorsed on the policy. Additional Insured coverage must be on a primary and
non-contributory basis for ongoing and completed operations. Coverage will include a waiver of subrogation as
required below.

Subcontractors performing work for Confractor must maintain limits of not less than $1,000,000 per occurrence with the
same terms herein.

Professional Liability

When Contractor performs professional work in connection with the Agreement, Professional Liability Insurance must
be maintained with limits of not less than $1,000,000 covering acts, errors, or omissions. The policy will include
coverage for wrongful acts, including but not limited to errors, acts or omissions, in the rendering or failure to render
professional services resulting in a pollution incident. When policies are renewed or replaced, the policy retroactive
date must coincide with, or precede the, start of work on the Agreement. Coverage must be maintained for two years
after substantial completion. A claims-made policy, which is not renewed or replaced, must have an extended reporting
period of two (2) years.

Subcontractors performing professional work for Contractor must maintain limits of not less than $1,000,000 per
occurrence with the same terms herein.

Builders Risk

Contractor must provide All Risk Builders Risk or Installation Floater Insurance on a replacement cost basis including
but not limited fo all labor, materials, supplies, equipment, machinery and fixtures that are or will be permanent part of
the facility, inclusive of prior site work. Coverage must be on an All Risk or Cause of Loss, Special Form basis
including, but not limited to, the following: right to partial or complete occupancy, collapse; water damage including
overflow, leakage, sewer backup, or seepage; resulting damage from faulty or defective workmanship or materials;
resulting damage from error or omission in design, plans or specifications; debris removal; Ordinance and Law and
include damage fo, false work, fences, temporary structures and equipment stored off site or in transit. The policy will
allow for partial or complete occupancy and include damage to existing property at the site with a sublimit of
$1,000,000.

The Public Building Commission of Chicago and the Board of Education of the City of Chicago will be Named Insureds
on the policy. Coverage must be for the full completed value of the work and must remain in place until at least
Substantial Completion and may only be cancelled with the written permission of the Public Building Commission
Risk Management Department, even if the Project has been put to its infended use.

The Contractor is responsible for all loss or damage to personal property including but not limited to materials,
equipment, tools, scaffolding and supplies owned, rented, or used by Contractor.

Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Contractor must provide, with respect to the
operations that the General Contractor or subcontractors perform, Railroad Protective Liability insurance in the name of
railroad or transit entity. The policy must have limits of not less than the requirement of the operating railroad/transit
entity, and in no event less than $2,000,000 per occurrence and $6,000,000 aggregate, for losses arising out of injuries
to or death of all persons, and for damage to or destruction of property, including the loss of use thereof. If no Railroad

Date of Issuance: September 11, 2018
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EXHIBIT A - INSURANCE

Protective Liability insurance is required by the nearby railroads, Contractor shall submit written confirmation from each
railroad.

Contractors and subcontractors are required to endorse their liability policies with form CG 24 17 to eliminate the
exclusion for work within fifty (50) feet of the rail right-of-way. Contractors and subcontractors must provide copies of
this endorsement with the certificate of insurance required below.

B. ADDITIONAL REQUIREMENTS

Contractor must furnish the Public Building Commission Procurement Department, Richard J. Daley Center, Room 200, Chicago,
IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Contract, and Renewal
Certificates of Insurance, or such similar evidence, if any insurance policy has an expiration or renewal date occurring during the
term of this Contract. The Contractor must submit evidence of insurance to the Public Building Commission prior to Contract
award. The receipt of any certificate does not constitute agreement by the Commission that the insurance requirements in the
Contract have been fully met or that the insurance policies indicated on the certificate are in compliance with all Contract
requirements. The failure of the Commission to obtain certificates or other insurance evidence from Contractor is not a waiver by
the Commission of any requirements for the Contractor to obtain and maintain the specified insurance. The Contractor will
advise all insurers of the Confract provisions regarding insurance. Non-conforming insurance does not relieve Contractor of the
obligation fo provide insurance as specified in this contract. Non-fulfillment of the insurance conditions may constitute a breach
of the Contract, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the Contract
may be terminated.

The insurance must provide for 30 days prior written notice to be given to the Commission in the event coverage is substantially
changed, canceled, or non-renewed.

The Public Building Commission of Chicago reserves the right to obtain copies of insurance policies and records

Any deductibles or self-insured retentions on referenced insurance must be borne by Contractor. All self-insurance, retentions
andfor deductibles must conform to these requirements.

The Contractor waives and agrees to cause all their insurers to waive their rights of subrogation against the Public Building
Commission of Chicago, the City of Chicago, the User Agency and any other entity as required by the Public Building
Commission of Chicago, their respective Board members, employees, elected officials, officers, or representatives. The
Contractor must require each Subcontractor to include similar waivers of subrogation in favor of the Commission, the City of
Chicago, the User Agency and any other entity as required by the Public Building Commission of Chicago.

The insurance coverage and limits furnished by Contractor in no way limit the Contractor's liabilities and responsibilities specified
within the Contract or by law.

Any insurance or self-insurance programs maintained by the Public Building Commission of Chicago, the City of Chicago, the
User Agency and any other entity as required by the Public Building Commission of Chicago, will not contribute with insurance
provided by the Confractor under the Contract.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this Contract or
any limitation placed on the indemnity in this Contract given as a matter of law.

If contractor is a joint venture or limited liability company, the insurance policies must name the joint venture or limited liability
company as a Named Insured.

The Contractor must require all subcontractors to provide the insurance required herein, or Contractor may provide the insurance
for subcontractors. All subcontractors are subject to the same insurance requirements of Contractor unless otherwise specified
in this Contract.

If Contractor or subcontractor desires additional coverage, the party desiring the additional coverage is responsible for the
acquisition and cost

Date of Issuance: September 11, 2018
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EXHIBIT A - INSURANCE

Contractor must submit the following at the time of award:

1. Standard ACORD form Certificate of Insurance issued to the Public Building Commission of Chicago as
Certificate Holder including:
a. Allrequired entities as Additional Insured
b.  Evidence of waivers of subrogation
c.  Evidence of primary and non-contributory status
2. All required endorsements including the CG2010 and CG2037

The Public Building Commission maintains the rights to modify, delete, alter or change these requirements.

Date of Issuance: September 11, 2018
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Page 1 of 12

A ® DATE (MM/DD/YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE 11712018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

';;\‘ODUCER 5t Ltd ﬁ,?{,‘,{f‘” Roxanne Klujewski
ssurance enc .
One Centurngent!{“é (1o oo, Ext): (847) 463 5700 FR% Moy 847-440-9123
1750 E. Golf Road Eb%’?z"éss; rklujewski@assuranceagency.com
Schaumburg IL 60173~ INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Westfield Insurance Company 24112
INSURED . INSURER B : THIRD COAST INS CO 10713
Tyler Lane Construction, Inc. -
8700 West Bryn Mawr Avenue INSURER ¢ : IL Union Ins 27960
Suite 620N INSURER D :
Chicago IL 60631 INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: 725458373 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR POLICY EFF | POLICY EXP

LTR TYPE OF INSURANCE INSR | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A GENERAL LIABILITY Y b CMM6&887932 9/1/2018 9/1/12019 EACH OCCURRENCE $ 1,000,000
Eva DAMAGE TO RENTED
X | COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) | $500,000
J CLAIMS-MADE OCCUR MED EXP (Any one persen) $ 10,000
PERSONAL & ADV INJURY | § 1,000,000
GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $ 2,000,000
poucy | X | 58% | X | Loc $
COMBINED SINGLE LIMIT
A | AUTOMOBILE LIABILITY Y | Y |cCMMe887932 9/1/2018 9112019 £ Bocidant &3 o0
X | ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED SCHEDULED ;
|| AuTos - AUTOS BODILY INJURY (Per accident) | §
X | NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS (Per accident)
$
A | X | UMBRELLA LIAB X | occur CMM6887932 91/2018 9/1/2019 | EACH OCCURRENGE $ 10,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 10,000,000
DED ‘ | RETENTION $ $
B | WORKERS COMPENSATION Y | WCS7500157 8M/2018 anots  [X | WCSTATU [ |0TH-
AND EMPLOYERS' LIABILITY — TS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? NIA
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
C | Pollution Liability CPMGA46808563001 9/1/2018 9/1/2019 | Occ/Agg: $2M/$2M
A | Installation Floater/BR CMMB887932 9/1/2018 9/1/2019 Limit per location: $200,000
Blanket Coverage: $50,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
RE: Job Order Contracting Services - PS3012T

It is agreed that the following are added as Additional Insureds, when required by written contract, on the General & Automobile Liability on a primary and
non-contributory basis with respect to operations performed by the Named Insured in connection with this project.

1.) Public Building Commission of Chicago

2.) The City of Chicago

3.) The User Agency

4.) And any others as may be required by the Public Building Commission of Chicago

See Attached...

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

Public BUI|C|InQ Commission of Chicago ACCORDANCE WITH THE POLICY PROVISIONS.

Richard J. Daley Center

Room 200 AUTHORIZED REPRESENTATIVE

Chicago IL 60602 o
bmﬁjﬂ' @WJ‘

© 1988-2010 ACORD CORPORATION. All rights reserved.
ACORD 25 (2010/05) The ACORD name and logo are registered marks of ACORD
THIS CERTIFICATE SUPERSEDES PREVIOUSLY ISSUED CERTIFICATE
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AGENCY CUSTOMER ID:

LoC #:
D
ACORD’ ADDITIONAL REMARKS SCHEDULE Page 1 of 1

AGENCY
Assurance Agency, Ltd.

POLICY NUMBER

CARRIER NAIC CODE

NAMED INSURED
Tyler Lane Construction, Inc.
8700 West Bryn Mawr Avenue
Suite 620N

Chicago IL 60631

EFFECTIVE DATE:

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,

FORM NUMBER: ___ 25 FORM TITLE: CERTIFICATE OF LIABILITY INSURANCE

A Waiver of Subrogation in faver of the Additional Insureds applies to the Worker's Compensation, General Liability and Automobile policies, when required by

written contract and where allowed by law.

Umbrella Follows Form

ACORD 101 (2008/01)

© 2008 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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POLICY NUMBER: CMM6887932 ACI132 01/90

BLANKET ADDITIONAL INSURED — AUTOMATIC STATUS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

1. Section Il - WHO IS AN INSURED i0 00 0dd © iCcltd O 00 00 Oddifio OO0 i00rOd Oy OrCo0Mor or OO b O
rO0Crcd Oy 000 coACe Do 00 Cddid 00 00 CddilibO0 i00rd o0 MH0 coy000 OCr000d 000 Co000C0 ddd 000
00 Mddifb 00 00 Od ©r 000 00 O CreMle 00y CerdO0d O0dor M0 OO0d O N0 co [y 000 OCYHiD OO iy Cd 000Co [y
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Policy # CMM6887932 Page 5 of 12

COMMERCIAL GENERAL LIABILITY
THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WESTFIELD

COMMERCIAL GENERAL LIABILITY CONTRACTORS ENDORSEMENT

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE FORM

Coverage afforded under this expanded coverage endorsement does not apply to any person or organ-
ization covered as an additional insured on any other endorsement now or hereafter attached to this

Coverage Form.
SCHEDULE

The coverage provided by this endorsement is summarized below and is intended to provide a general
coverage description only. For the details effecting each coverage please refer to the terms and condi-
tions in this endorsement.

A. Expected or Intended Injury
e Reasonable force
. Liquor Liability Coverage Extension
. Non-Owned Watercraft
e Increased to 60 feet
. Non-Owned Aircraft
Damage To Property - Borrowed Equipment
Damage To Premises Rented To You
. Personal And Advertising Injury
o Contractual Personal and Advertising Injury
o EXclusions
H. Supplementary Payments
e Bail Bonds - $2,500
e Loss of Earnings - $1,000
I. Additional Insureds - Automatic Status
State or Governmental Agency or Subdivision or Political Subdivision Controling Interest
Managers or Lessors of Premises
Mortgagee, Assignee or Receiver
Owners or Other Interests From Whom Land Has Been Leased
Co-Owners of Insured Premises
¢ Lessor of Leased Equipment
J. Who Is An Insured broadened
e Joint Ventures / Partnership / Limited Liability Company
e Health Care Professionals (Incidental Medical Malpractice)
e |ndividual Owners of Building are Insured’s
e Newly Formed or Acquired Entities
Knowledge and Notice of Occurrence
Other Insurance Condition Amended
. Unintentional Failure To Disclose Hazards
Waiver of Transfer Of Rights Of Recovery Against Others To Us - Automatic Status
. Liberalization
Definitions
® Bodily Injury redefined
® Insured Contract redefined
® Expanded Personal and Advetrtising Injury definition

@TMmMo 0w
e & & o @

TOZEZr X

A. EXPECTED OR INTENDED INJURY “Bodily Injury” or “property damage”
expected or intended from the

Under SECTION 1, COVERAGES, COVERAGE standpoint of the insured. This ex-

A. BODILY INJURY AND PROPERTY DAMAGE clusion does not apply to “bodily in-

exclusion a. is replaced with the following: jury” or “property damage” resulting

) from the use of reasonable force for

a. Expected Or Intended Injury the purpose of protecting persons or
property.

CG 7137 1112
Page 1 of 7
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LIQUOR LIABILITY COVERAGE EXTENSION

SECTION 1, COVERAGES, COVERAGE A
BODILY INJURY AND PROPERTY DAMAGE
LIABILITY, ltem 2. Exclusions ¢. Liquor Li-
ability is deleted.

NON-OWNED WATERCRAFT

Under SECTION 1, COVERAGES, COVERAGE
A BODILY INJURY AND PROPERTY DAMAGE
LIABILITY, Item 2. Exclusions g.2(a) is re-
placed with the following:

(a) Less than 60 feet long; and

NON-OWNED AIRCRAFT

Under SECTION 1, COVERAGES, COVERAGE
A BODILY INJURY AND PROPERTY DAMAGE
LIABILITY, ltem 2. Exclusions g. Aircraft,
Auto or Watercraft, the following is added:

(6) An aircraft you do not own pro-
vided that:

(a) The pilot in command holds
a currently effective certif-
icate issued by the duly
constituted authority of the
United States of America or
Canada, designating that
person as a commercial or
airline transport pilot;

(b) It is rented with a trained,
paid crew; and

(¢) It does not transport per-
sons or cargo for a charge.

DAMAGE TO PROPERTY - BORROWED
EQUIPMENT

Under SECTION 1, COVERAGES, COVERAGE
A BODILY INJURY AND PROPERTY DAMAGE
LIABILITY, ltem 2. Exclusions j. is deleted
and replaced by the following:

j- Damage To Property:

(1) Property you own, rent or oc-
cupy;

(2) Premises you sell, give away or
abandon, if the “property dam-
age” arises out of any part of
those premises;

(3) Property loaned to you;

(4) Personal property in the care,
custody or control of the in-
sured;

(5) That particular part of any real
property on which you or any
contractors or subcontractors
working directly or indirectly on
your behalf are performing op-
erations, if the “property dam-
age” arises out of those
operations; or

Page 6 of 12

(6) That particular part of any real
property that must be restored,
replaced, or repaired because
“vour work” was incorrectly
performed on it.

Paragraphs (1), (3) and (4) of this exclusion
do not apply to:

(i) “property damage” to
tools or equipment
loaned to you if the
tools or equipment are
not being used to per-
form operations at the
time of loss; or

(ii) “property damage”
(other than damage by
fire) to premises rented
to you or temporarily
occupied to you with
the permission of the
owner or to the con-
tents of  premises
rented to you for a pe-
riod of seven (7) or
fewer consecutive
days. A separate limit
of insurance applies to
Damage To Premises
Rented To You as de-
scribed in Section Il -
Limits Of Insurance.

Paragraph (2) of this exclusion does not apply
if the premises are “your work” and were not
occupied, rented or held for rental by you
beyond one year from the date “your work”
was completed.

Paragraph (2) of this exclusion does not apply
if the premises are “your work” and were
never occupied, rented or held for rental by
you.

Paragraphs (3), (4), (5) and (6) of this exclu-
sion do not apply to liability assumed under
a sidetrack agreement.

Paragraph (B) of this exclusion does not apply
to “property damage” included in the
“products-completed operations hazard.”

DAMAGE TO PREMISES RENTED TO YOU

Under SECTION | - COVERAGES, COVERAGE
A BODILY INJURY AND PROPERTY DAMAGE
LIABILITY, Item 2. Exclusions, the last para-
graph of ltem 2. Exclusions is replaced with
the following:

Exclusion e. through n. do not apply to dam-
age by fire or explosion to premises while
rented to you or temporarily occupied by you
with permission of the owner. A separate
limit of insurance applies to this coverage as
described in Section Il - LIMITS OF INSUR-
ANCE.

COI_TylerLane_]JOCSvcs_PS3012T_JLB_20190901
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G. PERSONAL AND ADVERTISING INJURY

Under SECTION 1, COVERAGES, COVERAGE
B PERSONAL AND ADVERTISING INJURY LI-
ABILITY, I[tem 2. Exclusions e. Contractual
Liability is deleted.

Under SECTION | - COVERAGES, COVERAGE
B PERSONAL AND ADVERTISING INJURY LI-
ABILITY, the following are added to ltem 2.
Exclusions:

q. Discrimination Relating To Room,
Dwelling or Premises

Caused by discrimination directly or
indirectly related to the sale, rental,
lease or sub-lease or prospective
sale, rental, lease or sub-lease of
any room, dwelling or premises by
or at the direction of any insured.

r. Fines or Penalties

Fines or penalties levied or imposed
by a governmental entity because of
discrimination.

SUPPLEMENTARY PAYMENTS

Under SECTION | - SUPPLEMENTARY PAY-
MENTS COVERAGES A AND B, item 1.b. is
replaced with the following:

b. Up to $2,500 for cost of bail bonds
required because of accidents or
traffic law violations arising out of
the use of any vehicle to which the
“Bodily Injury” Liability Coverage
applies. We do not have to furnish
these bonds.

Under SECTION | - SUPPLEMENTARY PAY-
MENTS COVERAGES A AND B, item 1.d. is
replaced with the following:

d. All reasonable expenses incurred by
the insured at our request to assist
us in the investigation or defense of
the claim or “suit”, including actual
loss of earnings up to $1,000 a day
because of time off from work.

ADDITIONAL INSUREDS - AUTOMATIC STA-
Tus

SECTION II - WHO IS AN INSURED is
amended to include as an insured any person
or organization (called additional insured)
described in paragraphs a. through g. below
whom you are required to add as an addi-
tional insured on this policy under a written
contract or written agreement. However the
written contract or written agreement must
be:

1. Currently in effect or becoming effective
during the term of the policy; and

2. Executed prior to the “bodily injury”,
“property damage” or “personal injury
and advertising injury”, but

Page 7 of 12

Only the following persons or organizations
are additional insureds under this endorse-
ment and coverage provided to such addi-
tional insureds is limited as provided herein:

a. State or Governmental Agency or
Subdivision or Political Subdivisions

A state or governmental agency or
subdivision or political subdivision
subject to the following provisions:

(1) This insurance applies only with
respect to the following hazards
for which the state or govern-
mental agency or subdivision or
political subdivision has issued
a permit or authorization in
connection with premises you
own, rent or control and to
which this insurance applies;

(a) The existence, repair main-
tenance, erection, con-
struction, or removal of
advertising signs, awnings
canopies, cellar entrances,
coal holes, driveways,
manholes, marquees, hoist
away openings, sidewalk
vaults, street banners, or
decorations and similar ex-
posures; or

(b) The construction, erection,
or removal of elevators.

(2) This insurance applies only with
respect to operations performed
by you or on your behalf for
which the state or governmental
agency or subdivision or poli-
tical subdivision has issued a
permit or authorization.

This insurance does not apply to
“bodily injury”, “property dam-
age” or “personal and advertis-
ing injury” arising out of
operations performed for the
federal government, state or
municipality.

b. Managers or Lessors of Premises

A manager or lessor of premises but
only with respect to liability arising
out of the ownership, maintenance
or use of that specific part of the
premises leased to you and subject
to the following additional exclu-
sions:

This insurance does not apply to:
(1) Any “occurrence” which takes

place after you cease to be a
tenant in that premises; or

COI_TylerLane_JOCSvcs_PS3012T_JLB_20190901
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(2) Structural alterations, new con-
struction or demolition oper-
ations performed by or on
behalf of such additional in-
sured.

Mortgagee, Assignee or Receiver

A mortgagee, assignee or receiver
but only with respect to their liability
as mortgagee, assignee or receiver
and arising out of the ownership,
maintenance, or use of a premises
by you.

This insurance does not apply to
structural alterations, new con-
struction or demolition operations
performed by or for such additional
insured.

Owners Or Other Interests From
Whom Land Has Been Leased

An owner or other interest from who
land has been leased by you but
only with respect to liability arising
out of the ownership, maintenance
or use of that specific part of the land
leased to you and subject to the fol-
lowing additional exclusions:

This insurance does not apply to:

(1) Any "occurrence” which takes
place after you cease to lease
that land; or

(2) Structural alterations, new con-
struction or demolition oper-
ations performed by or on
behalf of such additional in-
sured.

Co-owner of Insured Premises

A co-owner of a premises co-owned
by you and covered under this in-
surance but only with respect to the
co-owners liability as co-owner of
such premises.

Lessor of Equipment

Any person or organization from
whom you lease equipment. Such
person or organization are insureds
only with respect to their liability
arising out of the maintenance, op-
eration or use by you of equipment
leased to you by such person or or-
ganization.

A person’s or organization’s status
as an insured under this endorse-
ment ends when their written con-
tract or written agreement with you
for such leased equipment ends.

With respect to the insurance af-
forded these additional insureds, the
following exclusions apply:
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This insurance does not apply:

(1) To any “occurrence” which
takes place after the equipment
lease expires; or

(2) To “bodily injury”, “property
damage”, or “personal and ad-
vertising injury” arising out of
the sole negligence of such ad-
ditional insured.

Any insurance provided to an addi-
tional insured designated under par-
agraphs a. through f. above does not
apply to “bodily injury” or “property
damage” included within the “pro-
ducts-completed operations hazard”.

As respects the coverage provided under this
provision, Paragraph 4.b.(1) of Section IV -
Commercial General Liability Conditions is
deleted and replaced with the following:

4. Other Insurance

b.

Excess Insurance

(1) This insurance is excess aver:

Any other insurance naming the
additional insured as an insured
whether primary, excess, con-
tingent or on any other basis
unless a written contract or
written agreement specifically
requires that this insurance be
either primary or primary and
non-contributing. Where re-
quired by written contractor
written agreement, we will con-
sider any other insurance main-
tained by the additional insured
for injury or damage covered by
this endorsement to be excess
and non-contributing with this
insurance.

J. WHO IS AN INSURED BROADENED

Under SECTION Il - WHO IS AN INSURED the
following is added to item 1:

f.

Joint Ventures / Partnership / Lim-
ited Liability Company Coverage

You are an insured when you had an
Interest in a joint venture, partner-
ship or limited liability company
which is terminated or ended prior
to or during this policy period but
only to the extent of your interest in
such joint venture, partnership or
limited liability company. This cov-
erage does not apply:

(1) Prior to the termination date of
any joint venture, limited liability
company or partnership; or

COI_TylerLane_JOCSvcs_PS3012T_JLB_20190901
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(2) If there is other valid and
collectible insurance purchased
specifically to insure the joint
venture, legal liability company
or partnership.

Under SECTION Il - WHO IS AN INSURED,
2.a.(1)(d) is deleted and replaced with the fol-
lowing:

(d) Arising out of his or her
providing or failing to pro-

vide professional health
care services.
This does not apply to

nurses, emergency medical
technicians or paramedics
employed by you to provide
health care services, but
only if you are not in the
business or occupation of
providing such professional
services.

Under SECTION Il - WHO IS AN INSURED the
following is added:

4, For COVERAGE A and COVERAGE B
only, the owner of any building leased to
you, but only if the building owner is a
shareholder in your corporation or a
partner in your partnership insured by
this policy, and only with respect to li-
ability arising out of the ownership,
maintenance or use of that part of the
premises leased to you. However, this
insurance does not apply:

a. To any “occurrence” or offense
which takes place after you cease to
be a tenant in the premises; or

b. To structural alterations, new con-
struction or demolition operations
performed by or on behalf of the
building owner.

Under SECTION Il - WHO IS AN INSURED, 3.a.
is deleted and replaced with the following:

a. Coverage under this provision is af-
forded only until the end of the policy
period or the next anniversary of this
policy’s effective date after you ac-
quire or form the organization
whichever is earlier.

Under SECTION Il - WHO IS AN INSURED the
last paragraph in this section is deleted and
replaced with the following:

Except as provided in 3. above, no per-
son or organization is an insured with
respect to the conduct of any current or
past joint venture, limited liability com-
pany or partnership that is not shown as
a named insured in the Declarations.

K.
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KNOWLEDGE AND NOTICE OF OCCURRENCE

Under SECTION IV - COMMERCIAL GENERAL
LIABILITY CONDITIONS, 2. Duties in the
Event of Occurrence, Offense, Claim Or Suit,
the following is added:

e. The reguirement in Condition 2.a.
applies only when the “occurrence”
or offense is known to:

(1) You, if you are an individual;

(2) A partner, if you are a partner-
ship;

(3) An “executive officer” or insur-
ance manager, if you are a cor-
poration; or

(4) A manager, if you are a limited
liability company.

f. The requirement in Condition 2.b.
will not be breached unless the
breach occurs after such claim or
“suit” is known to:

(1) You, if you are an individual;

(2) A partner, if you are a pariner-
ship;

(3) An “executive officer” or insur-
ance manager, if you are a cor-
poration; or

(4) A manager, if you are a limited
liability company.

g. Your rights under this Coverage Part
will not be prejudiced if you fail to
give us notice of an "occurrence,”
offense, claim, or ”suit” and that
failure is solely due to your reason-
able belief that the “bodily injury” or
“property damage” is not covered
under this Coverage Part. However,
you shall give written notice of this
“occurrence,” offense, claim, or
“suit” to us as soon as you are
aware this insurance may apply to
such “occurrence,” offense, claim or
“suit.”

OTHER INSURANCE CONDITION AMENDED

When required by written contract with any
additional insured owner, lessee, or contrac-
tor to provide insurance on a primary and
noncontributory basis, Condition 4 of Section
IV - Commercial General Liability Conditions
is deleted and replaced by the following:

4. Other Insurance

If other valid and collectible insurance is
available for a loss we cover under Cov-
erage A or B of this Coverage Part, our
obligations are limited as follows:

COI_TylerLane_JOCSvcs_PS3012T_JLB_20190901
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a. Primary Insurance

This insurance is primary and non-
contributory except when b. below
applies.

b. Excess Insurance

This insurance is excess over any of
the other insurance, whether pri-
mary, excess, contingent, or on any
other basis:

(1) That is Fire, Extended Coverage,
Builders Risk, Installation Risk,
or similar coverage for your
work;

(2) That is Fire insurance for prem-
ises rented to you or temporar-
ily occupied by you with
permission of the owner; or

(3) If the loss arises out of the
maintenance or use of aircraft,
"autos,” or watercraft to the ex-
tent not subject to Exclusion g.
of Section | - Coverage A.

(4) If the loss is caused by the sole
negligence of any additional in-
sured, owner, lessee, or con-
tractor.

When this insurance is excess, we
will have no duty under Coverage A
or B to defend the insured against
any “suit” if any other insurer has a
duty to defend the insured against
that “suit.” If no other defends, we
will undertake to do so, but we will
be entitled to the other insured’s
rights against all those other insur-
ers.

When this insurance is excess over
other insurance, we will pay only our
share of the amount of loss, if any,
that exceeds the sum of:

(1) The total amount that all such
other insurance would pay for
the loss in the absence of this
insurance; and

(2) The total of all deductibles and
self-insured amounts under all
that other insurance.

We will share the remaining loss, if
any with any other insurance that is
not described in this Excess Insur-
ance provision and was not bought
specifically to apply in excess of the
limits of Insurance shown in the
declarations of this Coverage Part.

M. UNINTENTIONAL FAILURE TO DISCLOSE

HAZARDS

Page 10 of 12

Under SECTION IV - COMMERCIAL GENERAL
LIABILITY CONDITIONS, item 6. Representa-
tions, the following is added:

d. Your failure to disclose all hazards
or prior “occurrences” existing as of
the inception date of this policy shall
not prejudice the coverage afforded
by this policy, provided such failure
to disclose all hazards or prior “oc-
currences” is not intentional.

WAIVER OF TRANSFER OF RIGHTS OF RE-
COVERY AGAINST OTHERS TO US - AUTO-
MATIC STATUS

Under SECTION IV - COMMERCIAL GENERAL
LIABILITY CONDITIONS, item 8. Transfer Of
Rights Of Recovery Against Others To Us is
deleted and replaced by the following:

We waive any right of recovery we may have
against any person or organization with re-
spect to which the insured has waived its
right of recovery.

It is further agreed that work commenced un-
der letter of intent or work order, subject to
subsequent reduction to writing, with cus-
tomers whose customary written contracts
would require a waiver of recovery rights
against them also falls within this blanket
waiver of recovery rights.

LIBERALIZATION

If we adopt a change in our forms or rules
which would broaden coverage for contrac-
tors under this coverage form without an ad-
ditional premium charge, your policy will
automatically provide the additional cover-
age’s as of the date the broadened coverage
is effective in your state.

DEFINITIONS

Under SECTION V - DEFINITIONS, item 3. is
deleted and replaced with the following:

3. "Bodily Injury” means bodily injury, disa-
bility, sickness, or disease sustained by
a person, including death resulting from
any of these at any time. “Bodily injury”
includes mental anguish or other mental
injury resulting from “bodily injury”.

Under SECTION V - DEFINITIONS, item 8. is
deleted and replaced with the following:

9. ’Insured Contract” means:

a. A contract for a lease of premises.
However, that portion of the contract
for a lease of premises that indem-
nifies any person or organization for
damage by fire to premises while
rented to you or temporarily occu-
pied by you with permission of the
owner is not an “insured contract”;

b. A sidetrack agreement;

c. Any easement or license agreement;

COI_TylerLane_JOCSvcs_PS3012T_JLB_20190901
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d. An obligation, as required by ordi-
nance, to indemnify a municipality,
except in connection with work for a
municipality;

e. An elevator maintenance agree-
ment;

f. That part of any other contract or
agreement pertaining to your busi-
ness (including an indemnification
of a municipality in connection with
work performed for a municipality)
under which you assume the tort li-
ability of another party to pay for
"bodily injury” or “property damage”
to a third person or organization.

Tort liability means a liability that would
be imposed by law in the absence of any
contract or agreement.

Paragraph f. does not include that
part of any contract or agreement:

(1) That indemnifies an architect,
engineer, or survey or for injury
or damage arising out of:

(a) Preparing, approving or
failing to prepare or ap-

prove, maps, shop
drawings, opinions, reports,
surveys, field orders,

change orders or drawings
and specifications; or

(b) Giving directions or in-
structions, or failing to give

Page 11 of 12

them, if that is the primary
cause of the injury or dam-
age; or

(2) Under which the insured if an
architect, engineer or surveyor,
assumes liability for an injury
or damage arising out of the
insured s rendering or failure to
render professional services in-
cluding those listed in (1) above
and supervisory, inspection, ar-
chitectural or engineering, ac-
tivities.

Under SECTION V - DEFINITIONS, item 14. the
following is added to the definition of “Personal
and advertising injury”:

h.

Discrimination or humiliation that results
in injury to the feelings or reputation of
a natural person, but only if such dis-
crimination or humiliation is:

(1) Not done intentionally by or at the
direction of:

(a) The insured; or

(b) Any “executive officer”, director,
stockholder, partner, member
or manager (if you are a limited
liability company) of the insured;

(2) Not directly or indirectly related to
the employment, prospective em-
ployment, past employment or ter-
mination of employment of any
person or persons by any insured.

COI_TylerLane_JOCSvcs_PS3012T_JLB_20190901
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Policy # CMM6887932 Page 12 of 12

COMMERCIAL AUTO

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
PRIMARY AND NONCONTRIBUTORY INSURANCE

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply un-
less modified by the endorsement.

SECTION IV - BUSINESS AUTO CONDITIONS, B. General Conditions, 5. Other Insurance, item c. is re-
placed by the following:

c. Regardless of the provisions of Paragraph a. above, this Coverage Form’s Covered Autos Li-
ability Coverage is primary and we will not seek contribution from any other insurance for any
liability assumed under an “insured contract” that requires liability to be assumed on a primary
noncontributory basis.

CA 70 75 10 13
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EXHIBIT B - SCHEDULE C LETTER OF INTENT TO M/WBE SUBCONTRACTOR

SCHEDULE C - Letter of Intent from MBE/WBE (1 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

Name of Project:

Project Number:

FROM:
MBE WBE
(Name of MBE or WBE)
TO:
and Public Building Commission of Chicago
{(Name of Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated
. In addition, in the case where the undersigned is a Joint Venture with a non-
MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods

in connection with the above-named project.

The above-described services or goods are offered for the following price, with terms of payment as stipulated in

the Contract Documents.

Date of Issuance: September 11, 2018
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EXHIBIT B - SCHEDULE C LETTER OF INTENT TO M/WBE SUBCONTRACTOR

SCHEDULE C - Letter of Intent from MBE/WBE (2 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach
additional sheet(s).

SUB-SUBCONTRACTING LEVELS
% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be
filled in each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be
sublet, a brief explanation and description of the work to be sublet must be provided.

The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its
execution of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt
of a notice of Contract award from the Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors
used in the performance of this contract, meet the Agency requirements and have not violated any City or Sister Agency
policy, codes, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or
other disciplinary action by any government agency. Additionally, if at any time the Contractor becomes aware of such
information, it must immediately disclose it to the Commission.

BY:
Name of MBE/WBE Firm (Print) Signature
Date Name (Print)
Phone
IF APPLICABLE:
BY:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE__ WBE___ Non-MBE/WBE ___
Phone

Date of Issuance: September 11, 2018
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EXHIBIT C — SCHEDULE D AFFIDAVIT OF GENERAL CONTRACTOR REGARDING
MBE/WBE PARTICIPATION

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (1 of 2)

Name of Project:

STATEOF ILLINOIS )
185
COUNTY OFCOOK  }

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

Title and duly authorized representative of

Name of General Contractor whose address is

in the City of , State of
and that | have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation
in the above-referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of
the extent to which MBE/WBE firms will participate in this Contract if awarded to this firm as the Contractor for the Project.

Typs of Work to be Done i Dollar Credltgg;\!':rd MBE/WBE

Name of MBE/WBE Contractor :
Accordance with Schedule C VBE WEE

© |en |er | |em |em |em |em |em
“©“ | | | R |es |es | |es

Total Net MBE/WBE Credit

Percent of Total Base Proposal % %

The General Contractor may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint
venture equal to the percentage of the ownership and control of the MBE/WBE partner.

Date of Issuance: September 11, 2018
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EXHIBIT C - SCHEDULE D AFFIDAVIT OF GENERAL CONTRACTOR REGARDING
MBE/WBE PARTICIPATION

SCHEDULE D - Affidavit of General Contractor Regarding MBE/WBE Participation (2 of 2)

The Undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms,
conditioned upon performance as Contractor of a Contract with the Commission, and will do so within five (5) business days
of receipt of a notice of Contract award from the Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors
used in the performance of this contract, meet the Agency requirements and have not violated any City or Sister Agency
policy, codes, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or
other disciplinary action by any government agency. Additionally, if at any time the Contractor becomes aware of such
information, it must immediately disclose it to the Commission.

BY:
Name of Contractor (Print) Signature
Date Name (Print)
Phone
IF APPLICABLE:
BY:
Joint Venture Partner (Print) - Signature
Date Name (Print)
MBE WBE Non-MBE/WBE ___
Phone/FAX

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services Page 63 of 137



EXHIBIT D - REQUEST FOR WAIVER FROM MBE/WBE PARTICIPATION

SCHEDULE E - Request for Waiver from MBE/WBE Participation

Date:

{Insert Executive Director Name}, Executive Director
Public Building Commission of Chicago

Richard J. Daley Center

50 W. Washington Street, Room 200

Chicago, IL 60602

Dear {Insert Executive Director Name}:
RE: Contract No.

Project Title:

In accordance with Section 23.01.7, the undersigned hereby requests a waiver/partial waiver from the MBE/WBE
pravisions. The undersigned certifies that it/we has/have been diligent in our attempt to identify potential subcontractors
certified as MBE/WBE to perform work in this project, that such efforts have not been successful, and that it'we cannot meet
the Minority/Women Business Enterprise contract goal. These efforts are described below and are consistent with the
"Request for Waiver" provisions of the MBE/WBE Program as detailed in Section 23.01.7 as follows:

Documentation attached: yes no____

Based on the information provided above, we request consideration of this waiver request.

Sincerely,

Signature

Print Name

Title

Name of Firm

Date of Issuance: September 11, 2018
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EXHIBIT E - DISCLOSURE OF RETAINED PARTIES

Disclosure of Retained Parties

Pursuant to Resolution No. 5339, as amended by Resolution No. 5371, of the Board of the Public Building Commission of
Chicago, the apparent low Bidder is required to submit a fully executed Disclosure of Retained Parties within five (5) days of
receipt of notice that it is the apparent low bidder.

A. Definitions and Disclosure Requirements

1. As used herein, “Contractor” means a person or entity that has any contract or lease with the Public Building
Commission of Chicago ("Commission”).

2. Commission contracts and/or qualification submittals must be accompanied by a disclosure statement providing
certain information about any lobbyists whom the Contractor has retained or expects to retain with respect to the
contract or lease. In particular, the Contractor must disclose the name of each such person, his or her business
address, the name of the relationship, and the amount of fees paid or estimated to be paid. The Contractor is not
required to disclose employees who are paid solely through the Confractor's regular payroll.

3. “Lobbyists" means any person a) who for compensation or on behalf of any person other than himself undertakes
to influence any legislative or administrative action, or b) any part of whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Certification
Contractor hereby certifies as follows:
1. This Disclosure relates to the following transaction: JOC PS3012

a. Description of goods or services to be provided under Contract
JOC Services for Public Building Commission of Chicago

2 Name of Contractor: 1 Yler Lane Construction Inc.

3. EACH AND EVERY lobbyist retained or anticipated to be retained by the Contractor with respect to or in
connection with the contract or lease is listed below. Attach additional pages if necessary.

Check here if no such persons have been retained or are anticipated to be retained: X

Retained Parties:
y Fees
Name Business Address ﬁ{;t'gt:ﬁ'!')’ (indicate whether
it paid or estimated)

Date of Issuance: September 11, 2018
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EXHIBIT E - DISCLOSURE OF RETAINED PARTIES

4,  The Contractor understands and agrees as follows:

a.

The information provided herein is a material inducement to the Commission execution of the contract or

_other action with respect to which this Disclosure of Retained Parties form is being executed, and the

Commission may rely on the information provided herein. Furthermore, if the Commission determines that
any information provided herein is false, incomplete, or inaccurate, the Commission may terminate the
contract or other transaction; terminate the Contractor’s participation in the contract or other transactions with
the Commission.

If the Contractor is uncertain whether a disclosure is required, the Confractor must either ask the
Commission whether disclosure is required or make the disclosure.

This Disclosure of Retained Parties form, some or all of the information provided herein, and any
attachments may be made available to the public on the Internet, in response to a Freedom of Information
Act request, or otherwise. The Contractor waives and releases any possible rights or claims it may have
against the Commission in connection with the public release of information contained in the completed
Disclosure of Retained Parties form and any attachments.

Under penalty of perjury, | certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the
Contractor and that the information disclosed herein is true and complete,

The Contractor also certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in
the performance of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy,
cades, state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or
other disciplinary action by any government agency. Additionally, if at any time the Contractor becomes aware of such
information, iLmust immediately disclose it to the Commission,

w February 1, 2019

Sign ature” Date
Larry Vacala President
Name (Type or Print) Title

Subscribed and sworn to before me

this tst . dayof Febuay 12018 (SEAL)

Notary Public AAAAAAAAARARANAAAANANNNY
3 OFFICIAL SEAL <

Commission expires; 1207-2021 : M USDROWSKI

¢ NOTARY PUBLIC - STATE OF ILLINOIS
5 MY COMMISSION EXPIRES:12/07/21 :E

Date of Issuance: September 11, 2018
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EXHIBITF - PERFORMANCE AND PAYMENT BOND

Performance and Payment Bond

BOND NO. SPECIMEN Contract No. SPECIMEN
KNOW ALL MEN BY THESE PRESENTS, that we *

with offices in the State of

as Corporate Principal, and

a corporation organized and existing under the laws of the State of , with offices in the State of

Illinois as Surety, are held and firmly bound unto the Public Building Commission of Chicago, hereinafter called

"Commission", in the penal sum of Dollars

($ ) for the payment of which sum well and truly to be made, we bind ourselves, our heirs,

executors, administrators, and successors, jointly and severally, firmly by these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain Contract, hereto attached, with the

Commission, dated ,20 , for the furnishing, fabrication %ﬁmaﬂm of the

in the referenm%t €a and other miscellaneous work collateral thereto.

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, covenants, terms, conditions,

and agreements of said Contract during the original term of said Contract and any extension thereof that may be granted by
the Commission, with or without notice to the Surety, and during the life of any guarantee required under the Contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions and agreements of any and all
authorized modifications of said Contract that may be made; and also if the Principal shall promptly pay all persons, firms,
and corporations supplying labor, materials, facilities, or services in the prosecution of the work provided for in the Contract,
and any and all duly authorized modifications of said Contract that may be made, notice of which modifications being hereby
waived; and also, if the Principal shall fully secure and protect the said Commission, its legal successor and representative,
from all liability in the premises and from all loss or expense of any kind, including all costs of court and attorney's fees,
made necessary or arising from the failure, refusal, or neglect of the aforesaid Principal to comply with all the obligations
assumed by said Principal or any subcontractors in connection with the performance of said Contract and all such

modifications thereof; and also, if the Principal shall deliver all Work called for by said Contract of the Principal with the
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EXHIBITF - PERFORMANCE AND PAYMENT BOND

Commission, free and clear of any and all claims, liens and expenses of any kind or nature whatsoever, and in accordance
with the terms and provisions of said Contract, and any and all modifications of said Contract; then, this said Bond shall

become null and void; otherwise it shall remain in full force and effect.

The Surety does further hereby consent and yield to the jurisdiction of the State Civil Courts of the County of Cook,
City of Chicago, and State of lllinois, and does hereby formally waive any plea of jurisdiction on account of the
residence elsewhere of the Surety. The Principal and Surety severally and jointly agree that this Bond, and the

undertakings contained herein, are also for the benefit of any and all subcontractors and other persons furnishing

materials, labor, facilities, or services to the Principal or for the performance by the Prineipal of said Contract with
henvafter modified, and that

the Commission as originally executed by said Principal and the Co

any such subcontractor or persons furnishing labor

or any undertaking herein contained, i e\ fthe
of
J

dollars ($ ), shall secure the payment of

all sums due of and by the Principal under the Contract, and guarantee the faithful performance of the Contract.

No modifications, omissions, or additions, in or to the terms of said Contract, the plans or specifications, or in the manner
and mode of payment shall in any manner affect the obligations of the Surety in connection with aforesaid Contract. Notice
to the Surety of any and all modifications in said Contract of the Principal with the Commission and of any additions or

omissions to or from said Contract are hereby expressly waived by the Surety.
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EXHIBITF - PERFORMANCE AND PAYMENT BOND

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals this
day of 20____ the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

WITNESS:
BY (Seal)
Name Individual Principal
(Seal)
Business Address Individual Principal
City State Partner
CORPORATE SEAL
ATTEST:
Corporafe@fin, \pal

A
7

5 @
Secretary /7 President
Title Title

Business Address

Corporate Surety

BY
Title
Business Address CORPORATE SEAL
The rate of premium of this Bond is § per thousand.*

Total amount of premium charged is $

* The current power of attorney for the persons who sign for any surety company shall be attached to this Bond. Such
power of attorney shall be sealed and certified with a "first-hand signature" by an officer of the surety. A facsimile signature
will not be accepted by the Commission.

** Must be filled in by the Corporate Surety.
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EXHIBIT G - BOND APPROVAL

Bond Approval

BY

{Insert Secretary Name}, Secretary
Public Building Commission of Chicago

CERTIFICATE AS TO CORPORATE SEAL

Secretary of the
corporation named as Principal i who signed on behalf of
the Principal was " ; i #dn; that | know this person’s signature, and the signature

CORPORATE SEAL

Date of Issuance: September 11, 2018
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EXHIBIT H- COOK COUNTY PREVAILING WAGE

COOK COUNTY PREVAILING WAGE

CURRENT PREVAILING WAGE RATES

Date of Issuance: September 11, 2018
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EXHIBITJ - ASSIST AGENCIES

PBC ASSIST AGENCIES

Aszist agencies are chambers of commerce and not-for-profit agencies that

women-owned businesses. For the most up-to-date contact information, visit

repfe_':emmeinterstsofsmall,mmiw-mqlqr

i .com/domnp-business /assist-a

African American Contractors Association *

P.O. Box #19670 Omar Shareef aacanatiassoc@gmail.com
Chicago, IL 60619 (312) 915-5960 aacanatiLorg
Black Contractors United *
12000 S Marshfield Ave Carole Williams bcunewera@att.net
Calumet Park, IL 60827 (708) 385-5730 blackcontractorsunited.com
CANDO Corporation
1633 S Michigan Ave LaVerne Hall LHall@candocorp.net
Chicago, IL 60615 (312) 488-9338

111 W Washington, #1700
Chicago, IL 60602

(800) 364.2053 ext. 7204

Chatham Business Association: Small B Develop t, Inc.
800 E 78th St Melinda Kelly melindakelly@cbaworks.org
Chicago, IL 60619 (773) 994-5006 cbaworks.org
Chicago Urban League
4510 S Michigan Ave Jason Johnson jichnson@thechicagourbanieague.org
Chicago, IL 60653 (773) 451-3547 thechicagourbanleague.org
Chicago Women in Trades *
2444 W 16th 5t Jayne Vellinga jrellinga@cwit2.org
Chicago, IL 60608 (312) 942-1444 chicagowomenintrades2.org
ConstructConnect
ATTN: Wi
Whibinihe Lo Cassidy Bailey cassidy.bailey® constructconnect.com

ConstructConnect.com

202 $S Halsted St
Chicago Heights, IL 60411

Paul Murtagh
(708) 709-3692

Construction Business Development Center at Prairie State College

pmurtagh@prairiestate.edu
prairiestate.edu

4210 W Irving Park Rd
Chicago, IL 60641

Federation of Women Contractors *
Beth Doria
(312) 360-1122

fwechicago@aol.com
fwechicago.com

Hispanic American Construction Industry Association

650 W Lake St, #315 Jorge Perez jperez@haciaworks.org
Chicago, IL 60661 (312) 575-0389 haciaworks.org
Hlinois Black Chamber Of Commerce
411 Hamilton Bivd, #1404 Kenyatta Fisher larryivory@illinoisblackchamber.org
Peoria, IL 61602 (309) 740-4430 illinoisblackchamber.org

3512 W Fullerton Ave

Latin American Chamber Of Commerce
D. Lorenzo Padron

d.lorenzopadron@Ilaccusa.com

Barrington, IL 60010

(847) 852-5010

Chicago, IL 60647 (773) 252-5211 laccusa.com
Rainbow/PUSH Coalition
530 E 50th 5t John Mitchell jmitcheli@rainbowpush.org
Chicago, IL 60615 (773) 256-2766 rainbowpush.org
South Shore Chamber, Inc.

1750 E 71st 5t Tonya Trice trice@southshorechamberinc.org

Chicago, IL 60649 (773) 955-9508 southshorechamberinc.org
Women’s Business Development Center
8 § Michigan Ave, #3400 Frieda Curry fcurry@wbdc.org
Chicago, IL 60603 (312) 853-3477 wbdc.org
Women Construction Owners & Executives *
308 Circle Ave Mary Kay Minaghan mkm@&mkmservices.com
Forest Park, IL 60130 (708) 366-1250 WCORUsa.ofg
U.S. Minority Contractors Association
1250 Grove Ave, #200 Larry Bullock larry.bullock@usminoritycontractors.org

usminoritycontractors.org

5/1/2018 1:14 PM
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EXHIBIT K - SAMPLE PROJECT LABOR AGREEMENT

SAMPLE PROJECT LABOR AGREEMENT

L
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CHICAGO BOARD OF EDUCATION
MULTI-PROJECT LABOR AGREEMENT

This Multi-Project Labor Agreement ("Agreement") is entered into by and between the
Board of Education for the City of Chicago ("Boatd" or "Trustees"), an Illinois govetnmental entity,
and each of the undersigned labor organizations signatory hereto. :

Because of the scope, cost and duration of, and important public purpose to be served by the
construction and/or modernization of schools and school-related facilities by or related to the
Chicago Public Schools ("CPS"), the parties to this Agreement have determined that it is in the
public interest to have certain projects completed in the most timely, productive, economical and
otderly manner possible and without labor disputes or disruptions of any kind that might interfere .
with or delay the projects. )

The parties have determined that it is desitable to eliminate the potential for friction and
disruption of these projects by using their best efforts and ensuring that all work is performed by the
trade unions that are signatory hereto and which have traditionally performed and have trade and

" geographic jurisdiction ayer such work. Experience has pioven the value of such cogperation and
that such mutual undertakings should be maintained and, if possible, strengthened and that the
ultimate beneficiaries remain the taxpayets, schoolchildren and public.

To further these goals and to maintain a spirit of harmony, labor-management cooperation
and stability, the parties agree as follows:

1. During the term of this Agreement, the Board shall not contract or subcontract, nor
permit any other person, fitm, company or entity to contract or subcontract, any
construction, demolition, rehab or renovation of any Board property, at any of its
sites or locations where work in furtherance of the projects is being undertaken,

‘v eitherby the Board, or its coniractor or construction manager, as owner, coordinator,
manager, conttactor and/or purchaser relating to construction work covered by this
- Agreement or within the trade jurisdiction of the signatory unions, to be done at the
site of construction, alteration, painting or repair of a building, structure or other
work at the site or location covered by this Agreement and/or owned, leased, or in
any manner conttolled by the Board, unless such work is performed only by a person,
firm or company signatory ot willing to become signatory to an existing collective
bargaining agreement with the union or with the appropriate trade/craft union or
subordinate body of the Chicago & Cook County Building & Construction Trades
Council or the AFL-CIO Building & Consttuction Trades Department. Copies ofall
such current collective bargaining agreements constitute Appendix "A" of this
Agreement, attached hereto and made an integral part hereof and as may be modified
from time to time during the term of this Agreement. Said provisions of this
Agreement shall be included in all requests for bids and shall apply to all ptojects in
excess of $25,000.00 _ '

113369.10°
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; provided however, that said project conttacts shall not be "split" so as td avoid the
applicability of this Agreement.

2. All contractors working on projects subject to this Agreement shall be required to
maximize the number of the apprentices working on the project.

3. The Board shall require that the Public Building Commission (i’BC) comply with
this Agreement on projects managed by the PBC that it petforms on the Board’s
" behalf.

4, With respect to a contractor or subcontractor who is the successful bidder, butis nota
signatory to the applicable collective batgaining agreement, the collective bargaining
agteement executed by said bidder shall be the relevant arca agreement regulating the

.wages, hours and other terms and conditions of employment.

5. During the term of this Agreement, project contractors and/or subcantractors shall
engage in no lockout at any of the project sites. B '

6. During the term of this Agreement, no labor organization signatory hereto, or any of
its members, officers, stewards, agents, reptesentatives ot employees, shall instigate,
authorize, support, sanction, maintain, or participate in any strike, walkout, work
stoppage, work slowdown, work curtailment, cessation or interruption of production,
or in any picketing of any project sites for any reason whatsoever, including, but not
limited to, a dispute between the Board, or any contractor or subcontractor, and any
union or any employee, or by and between any unions, or in sympathy with any
union or employee or with any other individual or group, or in protest of any project
of $25,000.00 or under. i

1. Each union signatory hereto agrees that it will use its best efforts to prevent any of
the acts forbidden in Paragraph 4, and that, in the event any such act takes place oris
engaged in by any employee or group of employees, each union signatory further
agrees that it will use its best efforts (including its full disciplinacy power under its

.applicable Constitution and By-Laws) to cause an immediate cessation thereof.

8. Any contractor signatory hereto shall have the tight to discharge or discipline any
employee who violates the provision of this Agreement. Such discharge or discipline
by a contractor or subcontractor shall be subject to the grievance arbitration
procedure of the applicable collective bargaining agreement only as to the fact of
such employee's violation of this Agreement. If such fact is established, the penalty
imposed shall not be subject to review and shall not be disturbed.

113369.10
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9. The parties expressly authorize a court of competent jurisdiction to order appropriate
injunctive relief to resirain any violation of this Agreement, any form of self-help
remedy is expressly forbidden. Nothing in the foregoing shall restrict any party to
otherwise judicially enforce any provision of its collective bargaining agreement
between any labor organization and a contractor with whom it has a collective
bargaining relationship.

10.  This Agreement shall expire on June 30, 2025 unless either party gives written notice
to the other no earlier than February 1, 2020 and no later than March 1, 2020 to
terminate this Agreement effective June 30, 2020, If such notice to terminate is
given of, if not, upon expiration on June 30, 2025, the Agreement shall extend until
the completion of any work initiated pursuant to the Agreement prior to termination
or expiration.

11.a) In the event a dispute shall arise between any contractor or subcontractor of the
project,and any signatory labor organization and/or fringe benefit fund established
under the appropriate collective bargaining agreement as to the obligation and/or
payment of fringe benefits provided under the collective bargaining agreement, nupon

proper notice to the contractors and/or subcontractors by the appropriate labor
organization or approptiate fringe benefit fund and to the Board, an amount sufficient
to satisfy the amount claimed shall be withheld from the contractor's or
subcontractor's regularly scheduled periodic payment from the Boatd or its agents
until such time as said claim is resolved.

b.) Inthe eventany other contract dispute (excluding a dispute covered by paragraph 10
of this Agreement) shall arise between any contractor or subcontractor of the project
v and any s1gnatory labor organization relating to a contract and/or project covered by
thc provisions of Paragraph 1 above and said dispute is resolved by the grievance
arbitration procedure of the applicable collective bargaining agreement, any failure
of a patty to fully comply with such a final resolntion shall result in the removal of
the non-complying party from the Board project and property upon proper notice to

the contractor and/or subcontractor.

12.  Inaddition to the obligations set forth in this Agreement, in the event a jurisdictional
dispute by and between any of the unions, such unions shall take all steps necessary
to promptly resolve the dispute, In the event of a dispute relating to the trade or work
jurisdiction, all parties, including the employer (contractors or subconiractors), agree

that a final and binding resolution of the dispute shall be achieved, as follows:

a.) Representatives of the affected trades shall meet on the job site within

forty-eight (48) hours after receiving notice in an effort fo resolve this
dispute. (In the event there is a dispute between affiliates of the same

113369.10
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Tnternational, the decision of the General President or his/her designee, as the
internal jurisdictional dispute authority of that International, shall constitute a
final and binding decision.) Any agreement reached at this step shall be final
and binding upon all parties. ;

b.) If no settlement is reached during the proceedings contemplated in
Paragraph 10(a) above, the matter shall be immediately referred to the
leadership of the Chicago & Cook County Building & Construction Trades
Council, according to the historic practice, for a meeting between the parties.
Any agreement reached at this step shall be final and binding upon all parties.

¢) If no settlement is reached subsequent to the actions contemplated in
Paragraph 10(b) above, the matter shall be referred to the Joint Conference
Board established by the Standard Agreement between the Construction
Employers' Association and the Chicago & Cook County Building &
. Construction Trades Council for final and binding resolution of said dispute.
<. A copy of the Standard Agreement is attached hereto and made a patt hereof

as Appendix "B".

" Tt is explicitly agreed to by all parties that the parties to this Agreement, as
well as each contractor and subconfractor performing work on or for the
project, specifically are bound and stipulated to the jurisdiction and process
of the Joint Conference Board. Said provision shall become a provision in all
contracts and subcontracts issued by the owner, construction manager,
contractor, subcontractor, or any agent thereof.

13. This agreement shall be incorporated into and become:part of the collective
bargaining agreements between the Unions signatory hereto and contractors and
subcontractors. In the event of any inconsistency between this Agreement and any
collective bargaining agreement, the terms of this Agreement shall supersede and
prevail except for all work performed under the NTD Articles of Agreement, the
National Stack/Chimney Agreement, the National Cooling Tower Agreement, all
instrument calibration work and loop checking shall be performed under the terms of
the UA/IBEW Joint National Agreement for instrument and Control Systems
Technicians, and the National Agreement of the International Union of Elevator
Constructors with the exception of the content and subject matter of Article V, VL,
and VII ‘of the AFL-CIO’s Building & Construction Trades Department model

' Project Labor Agreement.

14. The parties recognize a desire to facilitate the entry into the building and

construction trades of veterans wha are interested in careers in the building and
construction industry. These parties agree to utilize the services of the Center for -
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Military Recruitment, Assessment and Veterans Employment (hereinafter referred
to as the “Center”) and the Center’s Helmets to Hardhats program to service as a.
resource for preliminary orientation, assessment of construction aptitude, referral
to apprenticeship programs or hiring halls, counseling and mentoring support
network, employment opportunities and other needs as identified by the parties.
The parties also agree to coordinate with the Center to create and maintain an
integrated database of vetetans interested in working on this project and of
apprenticeship and employment opportunities for this Project. To the extent
permitted by law, the parties will give appropriate credit to such veterans for bona
fide, provable past experience, in the building and construction industry.

15.  This Agreement constitutes the entire agreement between the parties hereto and may
‘not be modified or changed except by the subsequent written agreement of the
parties. Each party warrants and represents that they have the full legal authority and
capacity to enter into this Agreement.

16.(a)) The parties agree that in the implementation and administration of this Agreement it
is vitally necessary to meintain effective and immediate communication so as to
minimize the potential for disputes arising out of this Agreement. To that end, each
party hereto agrees to designate, in writing, a representative to whom problems
which may atise during the term of this Agreement can be directed. Within forty-
eight (48) hours after notice of the existence of any problem, representatives of each
party shall meet to discuss and, whete possible, resolve such problems. The Board
hereby designates the Chief Bxecutive Officer or his designee; the unions hereby
designate the President of the Council or his designee.

b.) .The Board and the Council shall establish a subcommittee composed of no more than
§ix (6) people with an equal number of representatives chosen by each side to
examine contracting situations. The subcommittee shall meet monthly or upon
request and shall have access to and examine those contracis and subcontracts
involving work within the trade jurisdiction of the union currently in progress or
planned. The Council shall receive written notification of all invitations to bid or
requests for proposal (RFP) at the same time as the invitation for bid or RFP is -
conveyed to potential contractors. Upon request, the Board or its contractor or
construction manager will disclose fo the union all information made available to the
bidders or potential bidders to the public and to any potential contractor. In the event
the Board or any contractor determines to utilize a procedure not involving a public
solicitation (for example, in cases of emergency or pilot project), the Board shall
notify the union(s) if known by the Board and the subcommittee.

17.  If any provision, section, subsection or other portion of this Agreement shall be
determined by any court of competent jurisdiction.to be invalid, illegal or
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unenforceable in whole or in part, and such determination shall become final, such
. provision ot portion shall be deemed to be severed or limited, but only to the extent
‘required to render the remaining provisions and portions of this Agreement
 enforceable. This Agtreement, as thus amended, shall be enforced so as to give effect
to the intention of the parties insofar as that is possible. In addition, the parties
hereby expressly empower a court of competent jurisdiction to modify any term ot
provision of this Agreement to the extent necessary to comply with existing law and

to enforce this Agreement as modified.

18.  In the event the Board enters into an agreement or undertaking with any other
governmental agency for the construction-related activities contemplated under this
Agreement, the terms and provisions of this Agreement shall apply to all such
projects itrespective of the agency awarding the confract or supervising the work
thereunder.
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- Datéd this day of , 2015, in Chicago, Illinois.

CHICAGO BOARD OF EDUCATION

ﬁw A4 Vits

David J. Vitale, President

Attest: ﬂ% /y /sz-a

Estela G. Beltran, Secretary i
Date: 3_/ & ,// 5 |
77
Board Reportt: |5 —O\ 28 ~E X5

James Bebley, (General Couns{l Od’[
: %‘%

~' Labor Organization:

Address:

City, State, Zip Code:

Telephone Number:

By:
Its:
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Dated this____ day of __ , 2015, in Chicago, Illinois.
CHICAGO BOARD OF EDUCATION
By: ﬂa’“’u){ W
David J. Vitafe, President | %"M

Attest, Mﬁ_&ﬂ@,&g Ty
Estela G. Beltran, Secretary

Board Report#: 15-0128 ~EXS—|

o Pty

James Bebley, General Coﬁns_elq:f_
|

Labor Organization: @ﬂ.‘c\d R

address: oo —Foousial DR
City, State, Zip Code: 2. (7l Hvpdi- SEL lo/db

TelephonCEb:ip (- %o Q 2300
By:

T T i AL
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Datédthis /9 day of_ItAics , 2015, in Chicago, Iinois,

CHICAGO BOARD OF EDUCATION

By: 5&4&4 A ‘V'W

David J. Vitale, President A

@

Attest A
Estela G. Beliran, Secretary

Data:__ﬁ;lé/ /5 | .

Board Reporti: 35'-0!2_8--!5)(5*:

- ,m?“‘*:m%

~ Labor Orgenization: "IR0 1cetmaiers il Local Mo, One

Address: o?qﬁll' 3. Atcher Ave

Cﬁty.Slate,ZipCodo:CFﬂgga T LOLOR
Telephone Nutnber: * 7 73-Q4 75925

By: EOHK) E. Riec f’i% 4 QQ
Xts: ea Ix
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Datédthis ___ day of , 2015, in Chicago, Iiinots,

CHICAGO DOARD OF BDUCATION

By: EM[/{A Ve

David J. Vitale, President

Altest: M A‘j sz'b&*

Estela G. Bellran, Secretary
Date: .5:/ %/ 1S~
Bonrd Repotth: {5 ~ 0| 28 -EX 5~ |
" James Babloy} Genoral Courie] %’[ﬁﬁ

1
~ Labot Organzation: (JALPEMTERS Covesret L.

Address: EAST E£1E ST CHIcRGo, TL.

Cily, Siate, Zip Code: __ 606 (!

Telephone Number: (3 /2 30
By: A _

s __(peE LRESIOAIT
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Detédthis ____ dayof 42015, in Chicago, Illinois,

CHICAGO BOARD OF BDUCATION

i g VM

" David J. Vitale, President

“3%'\ |

Atest: . el 4. 7 _
Estela G, Beltran. Secretary o

Dats; 3/&//5 '
BuardRsporﬁ#- |5 - 0{28 -EX5 |

« Labor Organtaation:_ (LEMenry Laspus ZGGALQ@A
Address; 724 3;‘55‘4%‘ /A‘*V@

City, State, Zip Code:

e
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Dated this _>_day of l"/ft & , 2015, in Chicago, Tilinois,

CHICAGO BOARD OF EDUCATION

oy Dty frrse.

Davld J. Vitete, President

Aﬂesi:wap_ 1§~
Estela G, Beltran, Secretary

Board Report#: 15-0128 ~EX5~|

o

James Bebley, General Counselqufb‘l/\

Labot Orgarization: __[BEW , L0t (34

Address: (00 1) WaH M o TN

City, State, Zip Code:___CH | Qppznn 1t 4066 (
Telephone Number: 313 4sth- |34¢

By: OV‘-‘—L»Q Q L'— , Dou ALd Fon

s BUS(0gSS M Mmep. [E1UAU AR 5‘29261
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Datéd this 9%_ day of /77 AR 0# 2015, in Chieago, Illinois,

CHICAGO BOARD OF EDUCATION

By: ﬁ%AA -V'W 'M

David J. Vitale, President ' \

Attest: Ad- AT 2
Estela G. Beltran, Secretary

Date:;. . Béé, [/5 _ :

Boird Report#: |5 — ¢y 2 8-EX5- |

James Bebley) General Cougfel %{

~ Labor Organization; BN?ERNAT'ONAL UNQGN OF

A

' : ' FOCALNO 2
City, State, Zip Code: 5860 W. 111th St

or: - Chicago Ridge, IL 60415  7a-9s7-7770
T%phn\%wmbsr. L — 1

By: @J;M—m
Its: ‘j (St R [ foeante T
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Dated this day of , 2015, in Chicago, Illinois.

CHICAGO BOARD OF EDUCATION

By: "8 prndlih M\ S

David J. Vitate, President

Attest: i@_mw A
Estela G. Beltran, Secratary

Board Reportf: 15 -0 128 ~EXE -

@éf:n Fwﬁ@ﬁwk

James Bebley, General Counsel %’]’M

Labor Organization: [0(4’ I7 H(Q'b "' Ffﬂjf—IﬂJl"dhrj
Address: | 89 Spring C M Surke Y
City, State, Zip Code: _’[‘mjp)( Paz K, T oYM
Telephone Number: —’08 “”‘8 m 6
By: Fé/u‘ﬂ/ Q/t/éw =

e,

Its:
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Datédthis _ day of : , 2015, in Chicago, Tllinois,
CHICAGQ BOARD OF EDUCATION

5%‘/! 4V i

i
David J. Vitals, President )t

s

Altest; :
Estela G. Beltran, Secretary

Date: 3// é/ 15"
Board Reporth: (5 — )] 2. 8-EX5- |

_CfL‘M@

Tames Bchloy, General Coujel %{
~' Labor Osganization: Laborers D!Svﬂmoﬁ Ned f"‘(jo" Vicing 1‘7

Address: 994 Mal Clintoeke Drive Suvite 300
City, State, Zip Code: _Bure Ridge /L o527

Telephone Number: = £ 30« b 55 #2849
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Datéd thig day of , 2015, in Chicago, Ilinofs.

CHICAGO BOARD OF BDUCATION

ﬁw‘/l A Ve

David J. Viaie, President )¢

i@

Altest: f
Estela G, Beltran, Seoretary

te: 3/ Z[ s~
Date /_é/ .
Bowxd Repottf: {5 w¢| 2, 8 wEX 5 |
Ol @

Tames Bebley) General Counfte]

[
\

« Labor Organization: Laborers Disdricd Amggeic. n]['('ﬁn':ajpa V/csmf'@
Address: 999 /Ha Clintocte Drve Suite 300
City, State, Zip Codo: ;Su o R a{qf (L oSy

Telephone Number: (& 50, b5e .84

By: Lw‘p % ‘Z"“""’*’%’f’
Its.C 4%45‘ ,ﬁ‘{ WM}—JJ
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Dated this ____ day of » 2015, in Chicago, Illinois.

CHICAGO BOARD OF EDUCATION

et ot i

Attest z_ﬁ/& 4, M’_g 2315
Estela G. Beltran, Secratary

Board Report#: 15-0128 ~EXS-|

James Bebley, General Counsel %T{W\

Labor Organization: _ /20N WORKERS LOcAL #|
Address: 1 130 TNOUSTRIAL DR.

City, State, Zip Code: " OREST PARKL, TL (0)30
Telephone Number: /0¥, 36.C. 118§

By: 0./ .

12
Its: dPrRESIDENT /BM
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Dated this _,é_ day of _/4/0 %7l , 2015, in Chicago, Illinois,
CHICAGO BOARD OF EDUCATION
David J. Vitale, President q{ﬂ

Attest: _M_MM 15
Estela G. Beltran, Secratary

Board Report#: 15 -0 128 -EX6~|

o prifimy

James Bebley, General Counsel(}a;ffW\

Labor Organization: g/ci (recrienl - 0Ff Mameural. T ¢
Address: 2525w/ . LEXIngTIN ST,

City, State, Zip Code: _.S€opdipen), /e

Telephone Number: 228 - 144 7727

Is: BUS10085S NUpnAEEE,, FET~
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Dated this_____day of , 2015, in Chicago, Illinois.

CHICAGO BOARD OF EDUCATION

By: ﬁ'ﬂ"“"u{\ W

David J. Vitafe, President

wioss Bty . Ml 2)515™
Estela G. Beltran, Secretary

Board Report#: 15 -0128 -EX6-|

o prifg

James Bebley, General Counsel%’fw \

Labor Organization: "M Ay, /i r?ti./nmL/zﬁf Koo MAb,
Address: /420 B ge u 57‘

City, State, Zip Code: BRoID Vit ) _Johe Lok SE.
'I‘elephona.umbar '704f— é/ ¢ q:?d@
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Dated thig day of , 2015, in Chicago, Illinois.

l

CHICAGO BOARD OF EDUCATION

By: 'ﬁﬁ’“”{’;\ W

David J. Vitats, Presldent

i
Attest: A8
Estela G. Beltran, Secretary
|

Board Report#: |5 ~0129-EX5-|
i

o g

James Bebley, Graneral Counsel %:\’W\

@

Labor Organizatiot: Locol |8, T.0. M. b W.

Address: J&Q.ﬁgmﬂqgécn_m&yﬂg L Sortelfn

City, State, Zip Code:_W insdale |\ TL. 602}
Te]ephoneNumbelé: 630 -655- 1930

By: Kol B, Scugpn-te

Its: Gusf«\'cegs Qc’preSEnTaHUL

Date of Issuance: September 11; 2018
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Datéd this dayof.. . » 2015, in Chicago, Minois,

CHICAGO BOARD OF EDUCATION

ﬁmzl A

David J. Vltale. P:es!dent

Attast: / il MRl
Esteln'G. Beltran, Secretary
Date: 3{/ é/ 15

y
"y

Board Reportd: {5 - O} 28-EX5

City, State, Zip Cnde_

Telephone Number; (&r)) uc} ("OD” (ﬂ
By, /

D
Tta:
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Dated this_&7"day of __FzBvagay 2015, in Chicago, llinos.

CHICAGO BOARD OF EDUCATION
R
David J. Vitdte, President g{(’&@

mn_iﬂ_ﬁ._&u iy
Esiela G. Beltran, Secratary

Board Report#: 15 -0128 ~EXS-

o [y

James Bebley, General Counselq;ffW\

Labor Organization: /¢ Frrizns L. 0.597

Addoss: A5 4] ch sep) Ao
City, State, Zip Code: CHso Tt bo bo '7
Telephone Number 32 - L> f 19 x 2o

Z; Eu.nwzbs /—/MM&T&J
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Dated this 5th_dayof _ February , 2015, in Chicago, Iinois.

CHICAGO BOARD OF EDUCATION

By: ﬁrﬂm}l’}k M =

David J. Vitate, President %’(ﬂ

Attest: mi A, Zm; EYEI
Estela G. Bellran, Secratary

Board Report#: 15-0128 ~EXS5-|

o ety

James Bebley, General Counselca:’fw \

Labor Organization: Chicago Journeyman Plumbers Local 130 UA

Address: 1340 W. Washington Blvd.

City, State, Zip Code: Chicago, IL 60607

Telephone Number: (312) 421-1010

Bny?fthd/ ? &744)&—

It#ames F. Coyne, Business Manhager
w”
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Dated this ____ day of » 2015, in Chicago, Illinois.

CHICAGO BOARD OF EDUCATION

By: ﬂﬁf\d?ﬂ}( NS ﬂ\k

David J. Vitate, Presldent g’(

Aftest: _Z@,_/z.ﬁﬂ;@a,b_ 15~
Estela G. Beltran, Secretary

Board Report#: 15-0128 ~EXS~|

o Pty

James Bebley, General Counseloa:rfﬂ/ \

Labor Organization; United ¥inion of Roofers Waterproofers & Allied Workers Local 11

Address: 9838 W. Roosevelt Road

City, State, Zip Code: Westchester Il 60154

Telephone Number: 708-345-0970

By: S 377 m/

Its:  Presidehl/Business Mdnager
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Dated this _day of , 2015, in Chicago, Illinois.

CHICAGO BOARD OF EDUCATION

By: ﬁﬂﬂﬂlﬁ"}g JW

David J. Vitafe, President

AN
Yo
Attest: M &, ,{M:}g Q,B A

Estela G. Beltran, Secretary

Board Report#; 15-0129 ~EX o-|

e

James Bebley, General Counsel ca:f/W\

Labor Organization: Sy ger MEBL J)ﬂﬁzgﬂr’ /—oc;:}é_ 73
address: 4550 fooseys1r forD

City, State, Zip Code: _A//LLSIDE, T L. &o/tz
Telephone Numbeg,, 70 £~ 47700 75

. 7

By: g
Its: “FRESIPENT _AND Lus/VET MaNAcEL..
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Dated this_Sth day of _February , 2015, in Chicago, Illinos.

CHICAGO BOARD OF EDUCATION

By: ﬁﬁfuﬂﬂ W A

David J. Vitale, President

AMt:_Z@_AAﬂ;_a,La_ I$”
Eslela G. Beltran, Secretary

Board Report#: 15-0128 ~EX5—|

94" r‘r‘be-ul
James Bebley, General Counsel %:PW‘

@

Labor Organization: _Sprinkler Fitters Union Local 281, U.A.

Address: 11900 S. Laramie Avenue

City, State, Zip Code: _Alsip, IL 60803

Telephoﬁn (708) 597-1800

Its: ( Businesg® Manager
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Dated this day of s 2015, in Chicago, Illinois,

CHICAGO BOARD OF EDUCATION

e Doty It

Prasldent

bl w2315
Esfela G. Beltran, Secretary 7 7

Board Report: 15 -0120 ~EXS -1

,&‘ rﬁzﬂ
" James Bebley, General Counsel %

Labor Organization: /0 (10 //marf/m Z3/

Address: /dﬂa,éme'e/p MM% :ﬁ%gﬁdd
City, State, Zip Code: /2 22 ,%%4 Y &9 ERYy

Telephone Number: C 50) i f 7 %’M

s: L lrea e T
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SUPPLEMENTAL AGREEMENT TO THE
PROJECT LABOR AGREEMENT
REGARDING STUDENT PROGRAMS AND APPRENTICESHIPS
' July 1, 2015
The Chicago Board of Education (“Board”) and the signatory labor organizations
(“Unions”) to the Project Labor Agreement hereby agree, as follows:
1 Student Business Enterprises. Notwithstanding any existing agreement, the
Board may use non-paid volunteers or parents and paid or unpaid students for in-school projects,
specifically, projects such as the Student Business Enterprise, or any other similar education-

‘related programs.

2. Apprenticeship Goals and Supports for CPS Graduates. Each Union will

establish a goal that at least thirty percent (30%) of its apprenticeships, inte;rns or other
construction-related work opportunities annually will be composed of persons who graduated
from the Chicago Public Schools (“CPS”). The Chicago and Cook County Building Trades
Council (“CBTC”) will regularly update its website (www.CBTC.org) wi_th information
regarding apprenticeship programs and links to the Unions’ apprenticeship program websites.
The Board shal inform its high school counselors and relevant teacher staff of the website and
the resoutces available there.

3. Joint Efforts to Improve CPS Graduate Success in Admissions to

Apprenticeship Programs. The Board and the Unions individually and through their umbrella

organization (the Chicago and Cook County Building Trades Council) will collaborate to
improve student, faculty (including high school counselors) and staff awareness of trade
apprenticeship programs, their ayailability, their requirements and their processes and to develop
progratﬁs that will'increase the success of CPS graduates’ who seek-entr§ into Um'o_n
apprenticeship programs.  The support provided by the CBTC may be in one or more of the .
following forms as agreed to anhually by the parties:

1
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A. Designing and conducting informational meetings with CPS high school
counselots and CPS faculty at CPS high schools or at designated central locations
to provide information on trade apprenticeship curriculum development,
apprenticeship programs, application processes, and requirements for successful
candidates.

B. Providing information regarding apprenticeship application processes to student
and faculty, including facsimiles of applications, and information regarding

application requirements.
C: Hosting two construction teacher meetings per year for CPS teachers.
D. Reviewing curriculum and suggesting improvements.

B Facilitating student field trips to Apprenticeship Training Facilities, provided the
CPS will secure and pay for transportation costs and any CPS-required insurance
for such field trips.

F. Facilitating the transmission of the following information to CPS from each Joint
_Apprenticeship Training Committee, including a yearly report on or about
September 1% of each year or other reporting date that the parties may designate:

» Total number of apprenticeship applications received,
o Total number of CPS apptenticeship applications received;
» Taotal number of individnals accepted into the apprenticeship program;
s Total number of CPS graduates accepted over and under the age of 23 into
the apprenticeship program,
 Total number of graduates of the apprenticeship program; and,
_*  Total number of CPS graduates of the apprenticeship program.
() An
G. Facilitating speaking engagements by Union speakers at CPS schools fo provide
information about the trades they represent, the work they do and the value they
contribute to the community; hosting field trips; working with Construction
Industry Services Corporation (CISCO), Education to Careers Division, to
educate students about opportunities in the trades; and, facilitating participation
by the Apprenticeship Programs yeatly in CISCO’s Hands-On Fair for CPS.

H. Participating in student immersion programs, including workshops, for CTE and
non-CTE students.

4. Board to Require Contractors to Maximize Trade Apprentices on CPS Jobs and

Jobs Performed for CPS. The Board shall require Contractors to maximize the number of

apprentices working on jobs subject to this agreement (the number of apprentices are subject to
the terms of the approptiate trade agreement) and the Multi-Project Labor Agreement and shall

2
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include such requitements in its bid solicitation for contractors and subcontractors.

5. Union Support for CPS Summer Seasoqal Student Employment. The Unions

shall support the Board’s summer employment initiative for CPS students in its summer s:eason
facilities maintenance program, in which CPS students will be employed to perform non-skilled
maintenance that is not within the jurisdiction of any trade and will participate in educational
seminars and demonstrations regarding the various aspects of facilities maintenance including
those requiring skilled trades. The support shall include trade demonstrations, informational
material regarding their respective trades, technical advice and other supports to the program.
The Unions and the Board will agree on specific roles that the Unions will play during that
program.

6. Union Participation in the Industry Advilsuxy Council. The Unions will ensure
that each trade who is a party to this Agreement provides a. reprcsentativc;, who participates on

the Industry Advisory Council.
7. Support for Board-Union-CBTC Collaborative Efforts on Apprenticeships

and Program Suppmt The Board shall engage an external project manager at a cost not fo

exceed one hundred thousand dollars ($100, 000 00) annually for the ﬂrst two years of this
agreement for the purposes of providing support services to the Board and CBTC in aftaining the
goals of this agreement. No later than August 1 of each year of this Agreement, Board, CBTC
and the project manager shall meet to plan a program of support for the upcoming school year
and develop CPS student apprenticeship program strategies, including plans to identify, inform
and counsel qualified CPS .high school students (regardless of ﬁrogram of study) and their
guidance counselors about apprenticeship programs and opportunities. The plan will include
benchmatks by which success of the Board-CB‘TC collaboration and the project management is

measured that year, The project manager shall work with Board and CBTC representatives to

]
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_ plan activities for each academic year and to work with the CBTC representatives, the Union and
the Unions’ apprenticeship program to facilitate the Unions” work in paragraphs 2 and 3(A) to
(G), and 5, the effort to maximize apprenticeships with Board contractors in accordance \;vith
paragraph 4 and the unions participation in Industry Advisory Council in accordance with
paragraph 6. During the period of July 1, 2016 to July 1, 2017, the Board CBTC and CPS will
teview the annual fee to determine whether and to what extent it should be continued in

subsequent years of this agreement.

8. Supplement is Integral Part of the PLA. The partics recognize that this

Agreement is an integral part of their agreements regarding the PLA. The parties further agree
that the initiatives described herein tequire the continued good faith efforts of both parties to.

bring these initiatives to fruition. The patties hereby commit themselves to such efforts.

CHICAGO BOARD OF EDUCATION

Estela G. Beltran, Secretary

, o 1
Attest: ML&M___% David J. Vitale, President %}VW\

Date: 3’ 5'/ /S~
Poacd Legort: [S-0128 - 5-2.

Wi—%u—, &

James 1. Bebley, General Co"uﬂscl Qi\{w \
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Labor Organization: N

Address:

City, State, Zip Code:

Telephone Numbet: .

By:
Tts:
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CHICAGO BOARD OF EDUCATION

_‘ é@/ # I
o David J%!e,%t J "{N\

Attest: fa%((i A fﬁcgfzﬁdm ' ' |
Estela G. Beltran, Secretary ‘ "
Date; 3/5/76" - !

Bsacd Qegéré: IS -Gf28 - EXS -2

James L. Bebley,?e;:ms?%

- Labor Organization:

Address:

City, State, Zip Code:

Telephone Number:

By:
Tts:
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9. Supplement js Integral Part of the PLA, The parties recognize that this

Agreement is an integral part of their agreement; regatding the PLA. The parties further agree

that the initiatives described herein require the continued good faith efforts of both parties to

bring these initiatives to fruition. The parties hereby commit themselves to such efforts.
CHICAGO BOARD OF EDUCATION

By ﬂ%& A VA

David J. Vitale, President %‘ A

o bl 8, Bl 23 5
Estela G. Beltran, Secretary 3

Board Repord-t 15~ 0128 -EX5 -2

James L. Bebleyl, General mmselq;(

Labor Organization; QQLCK_ \A?QZJ

address: (o0 -Q-«UUDC(EJ/ZML DO

City, State, Zip Code: S (et D=L (00120
Telephopé Number: (530 9(‘” 300

By: s
Its: A AT~
4
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9. Supplement is_Integral Part of the PLA. The parties recognize that this

Agreement is an integral part of their agreements reparding the PLA. The parties further agree
that the initiatives described herein require the continued good faith efforts of both parties to
bring these initiatives to fruition. The parties hereby commit themselves to such efforts.

CHICAGO BOARD OF EDUCATION

wa{ﬁ Ve _

David J. Vitale, President

i

est. ool 4. Bl SZ/M{r

Estela @. Beltran, Secretary/ 7

Board Repos k1 157 0128 -BX5 -2

James L. Bebleyl, General (','ounselq;(

Labor Organization: Lom‘ I” H(df "’ ‘F{ﬂS‘f TNJ'R IQh(S
o1 920 { ﬂ { (7.8
Afldr I -& SP ] j Cleek D sude
City, State, Zip Code: k :‘_ 0({ 7

Telephone Number: ‘, ) ib g 8&@0

]
By: JW A
Its: S Oty Maipéen

Date of Issuance: September 11, 2018
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9. Supplement is _Tntepral Part of the PLA. The parties recognize that this

Agreement is an integral part of their agreements regarding the PLA, The parties further agree
that the initiatives described herein require the continued good faith efforts of both parties to
bring these initiatives to fruition. The parties hereby commit themselves to ‘such efforts.

CHICAGO BOARD OF EDUCATION

By: Hﬂm{,ﬂ Vi

David J, Wtale, Presldent %‘ _

Aﬁestsm ﬂ,m 3/5/{.5"‘

Estela G. Beltran, Secretary” 7

Board feépor b1 15- 0128 -BX5 -2

_ e ]
James L. Bebleyl, General ('fnunsel%J

Labor Organization: j:KDN WorKeERs LockL H /
Address: 1730  TNOUSTRIAL DR

City, State, Zip Code: __FORCST PARIK. TL 6030
Telephone Numiber: 108 366,698

By: (\A ; %

Iis; Pres ipenNT/ B

~

Date of Issuance: September 11, 2018 4
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9. upplement js_Integral Part of the PLA, The parties recognize that this
Agreement is an integral part of their agreement; regarding the PLA. The parties further agree
that the initiatives desoribed herein require the continued good faith efforts of both parties to
bring these initiatives to fruition. The parties hereby commit themselves to such efforis.

CHICAGO BOARD OF EDUCATION

By: Hﬂw{,& Vidd e,

David J. Vifale, President %{@

Attest: M 4. /&% JZBZIF

Estela G, Beltran, Sec

Board Repor 1 167 0128 X5 -2

James L. Bebleyl, General dounselQ;(

Labor Organization: K24 recsinal v Lomameninl T/ 6.3
Address:_ 525" f) . LEAITON ST

City, State, Zip Code: _BR040VIEW, /b 075K
Telephone Number: 208 - 2\/Y- 7727

By;
Its: e giprss f?##fé&'f/ pxyal

Date of Issuance: September 11, 2018
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9. Supplement is Integral Part of the PLA, The parties recognize that this

Agreement is an integral part of their agreements regarding the PLA. The parties firther agree
that the initiatives deseribed herein require the continued good faith efforts of both parties to
bring these initiatives to firuition, The parties hereby commit themselves to such efforts,

CHICAGO BOARD OF EDUCATION

By:%ﬂtﬂ&__
David J. Vitale, President %@

Aﬁest:m ﬂm 2)3 /)15

Estela G. Beltran, Secretary :

Boaré. ﬁ-eeov\“. \S - 0\ -EXG -2

James L. Bebleyl, General ounsﬂQj

Labor Organization: A1 A £ 4/ /*&Mj@?ﬁﬁ A St s 1P EoTp 7S
Address: /20 Brgcu S ~

City, State, Zip Code: /320, \/;,1514)) Lh. bos 3~

Teley};_one—lgumber: Z)f- br 3= Qjﬂf)

i{:@m@u%%/&)

72 ad f‘/ 'T'/
I I/ CT S5 Fd

Date of Issuance: September 11, 2018
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9. {;pplement is_Integral Part of the PLA, The parties recognize that this

Agreement is an! integral part of their agreements regarding the PLA. The parties further agree
that the mmativ?s described herein require the continued good faith efforts of both parties to

%
bring these mltlatlves to frultion. The parties hereby commit themselves to such efforts,

CHICAGO BOARD OF EDUCATION

HM& .l] Vile

David J. Vitals, Presldent QS’K

Attt MMEMIF
Estela G B?liran, Secretary

BD&I"A R-e?o'r ,\- LS 0\ P -BYE -

" Jamos L. Bablay;l, General Counsel(%j

LaborOrg,amzatmh Leocal 126 , T- A M. AL

Address: lADJ;%tWQ_C)dEQ Ave, Suite |BA
“ity, Sate, Zip C(‘Jklﬂl Hins dale ) L. 65O5S21
Telephone Numbeg;': 620 - 655 ~ 1920

By:  ¥ould, &

Its: __ Dosine su.s Rcor eserdedtiye.

Date of Issuance: September 11, 2018
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9, upplement is Integral Part of §

The parties recognize that this

Agreement is an integral part of their agreements regarding the PLA. The parties further agree

that the initiatives described herein require the continued good faith efforts of both parties to

bring these initiatives to fruition, The parties hereby commit themselves to such efforts.

CHICAGO BOARD OF EDUCATION

Bv:;la}&w_‘%_.\_/_dﬂ&___
David J. :

i, President

s 0L 4. Bl 235
Estela G. Beltran, Secretary

Board Report 167 0128 -€X5 -2

James L. Bebleyl, General gaunselq:(
12

Labor Organization: /7. = FiTias (V.S77

Address: 450 odsent Aur

City, State, 2ip Code: __CH %0 It {okbo ]
TelephoneNumber. 3/2 —2'.1‘? -t @ X 240

By: %
Its: USINGEL o r) 957

Date of Issuance: September 11, 2018
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9. Supplement js Integral Part of the PLA. The parties recognize that this

Agreement is an infegral part of their agreéments regarding the PLA, The parties further agree

that the initlatives described herein requite the continued good faith efforts of both parties to

bring these initiatives to fruition. The parties hereby commit themselves to such efforts,

CHICAGO BOARD OF EDUCATION

ﬁwa I VibAg

Attest: J )3 I.S"'"
Estela G. Belfran, Secrefary

Board Repor -1 157 0128 -BX5 -2

James L. Bebleyl, General Counsc!%

David J. Vitale, President %‘@

Labor Organization: __ L.0Cpte. 134 |H¢u)
Address: ___ (300 W WASH L0 ToN
City, State, Zip Code: (Ll [0.lizp 1L _bOGC /

Telephone Number: 3/ 43¢+ 1340
By Yt 4—’ Dopred Fi !JM
Ew:ue S MBI A€ 6. / EIVA Gl AL _SECY -

Date of Issuance: September 11, 2018 .
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9, Supplement is Integral Part_of the PLA. The parties recognize that this
Agreement is an integtal part of their agreements regarding the PLA. The parties further agree

that the initiatives described herein require the continued good faith efforts of both parties to
bring these initiatives to fruition. The parties hereby commit themselves to such efforts,
CHICAGO BOARD OF EDUCATION

Bﬂﬁ%ﬂdﬂ.ﬂ__
David J. Vitale, President %1@

Attest: ay IEY i
Estela G. Beltran, Secretary

Board Repor b1 157~ 0128 -BX5 -2

James L. Bebleyl, General aaunsel(ajg

Labor Organization; Chlcago Journeymen Plumbers Local 130 UA

Address: 1340 W. Washington Blvd.

City, State Zip Code: Chicago, lllinols 60607
] '3 hd

Telephone Number; _(312)421-1010

By: QMW ,7',2 @J—yy\»—
Im:@’mﬂmkmﬂﬁs‘@inicmr

Date of Issuance: September 11, 2018
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9. Supplement js Integral Part of the PLA, The partics recognize that this

Agreement is an integral part of their agreements regarding the PLA, The parties further agree
that the initiatives described herein require the continued good faith efforts of both parties to
bring these initiatives to fruition. The parties hereby commit themselves to such efforts.

CHICAGO BOARD OF EDUCATION

By gcw,t A VA

David J. Vitale, President (ﬁti’

Attest: M 4. /dl-% 323[“’"

Estela G. Beltran, Secretary

BO&I‘A R—eeor\"— 1S - 0\219-BX5 -+

James L. Bebleyl, General (l'ounsel
Y

Labor Organization: United Union of Roofers Waterproofers & Allied Workers Local 11°

Address;9838 W. Roosevelt Road

City, State, Zip Code: _WestchesterIL 60154

Telephone Number; _708-345-0970

By: ) ey Mmﬂ

Its: _President/Buginess Managhr

Date of Issuance: September 11, 2018
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9. Supplement is Integral Part of the PLA, The parties recognize that this

Agreement is an integral part of their agreements regarding the PLA. The parties further agree

that the initiatives described herein requite the continued good faith efforts of both parties to

bring these initiatives to fruition. The parties hereby commit themselves to such efforts.

CHICAGO BOARD OF EDUCATION

By: ﬂwﬁ.{ I VAg

David J. Vitale, President (K‘ ;

Attest:m 4. Ma 9/3/15"

Estela G. Beltran, Secretary/ 7 -

Board Reportt1s- 0128 -Ex5 -2

James L. Bebleyl, General gounsclqj
2,

LgborOrganization: SHEET HE"fﬂLﬁoﬁngr’ LOC#H, 73
Address: 455D “Hoose et for-w

City, State, Zip Code: /4.5 ) £, Tl 60/62

Telephone Number: 708~ 449 200 73

s

By: /e

Its: “Fees (0enT Aab éum_é.f_r LIANAGER.

" Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services

Page 127 of 137




9., Supplement is Integral Part of the PLA. The parties recognize that this
Agreement is an integral part of their agreements regarding the PLA. The parties further agree

that the initiatives described herein requite the continued good faith efforts of both parties to
bring these initiatives to fruition. The parties hereby commit themselves to such efforts.

CHICAGO BOARD OF EDUCATION

o Dastfuple

Attest: ,% 2/3 /15
Estela G, Beliran, Secretary :

Bodr& Reg.of L\ S- 0\LB-BXF -2

James L. Bebleyl, General (founselqj
Gre

Labor Organization: Sprinkler Fitters Union Local 281, . U.A

Address: 11900 S. Laramie Avenue

City, State, Zip Code: Alsip, IL 60803

Telew 708~597-1800

> Busines s"ﬁanage.r

Date of Issuance: September 11, 2018
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9. Bupplement js Tntegral Part of the PLA, The partics recognize that this

Agreement is an integral part of their agreements reganding the PLA. The parties further agreo

that the initiatives described herein require the continued good faith efforts of both parties to

bring these initiatives to fruition. The parties hereby commit themselves to such efforts.
CHICAGO BOARD OF EDUCATION

By. gﬂm U
nmu".l'%z‘. ™) PraaI!Md:ent"' [ﬁ@
Attest: YA R)3 /15
Estela G. Beltran, Secretary '

Board Repor b 1S~ 0129 -EX5 -2

W
Lubor()rgmimﬁon:v@éw L ptron/ NO. ZB [
00 B : 6% Goo

‘City, State, Zip Code: éw@/z S o % /Jﬁ?z/
Telephone Number: Z450 ) F87-%/20

By: -
Its: /W[M 77

Date of Issuance: September 11, 2018
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Labor Organization: d I 7 ASou)s Lo loept S,
Addoss: 739 d61h AUy

City, State, Zip Code: ﬁﬁawab L booy
7083¢/ 980

Date of Issuance: September 11, 2018
PBC: Book 1_RFP for Job Order Contracting Services Page 130 of 137




Labor Organization: ‘J0icermakters Uniog Locae Do, One.

Address:_o?qdl 5. Archer Ave

City, State, Zip Code:_(hagagn Tt 6060 &
Telephone Number: 7 7324 7-5935

By: o) F. Rreve £ /nt & QV/Q
Its: Rusiness Lﬂéﬂ,ﬂé&r Z;Eﬁﬂtﬁﬁﬂ:ﬂ Tréasvrel~

Date of Issuance: September 11, 2018 >
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Labor Organization: _(YPLAEN TENS ( bg,_qa( L
Address: /2 EAST e ST
City, State, Zip Code: CHICAE0, TL, 606 (|
Telephone Number: \Kg fe) 787-3074

By; )2 ¥
Its: _[Ji¢le FRES 1OENIT

Date of Issuance: September 11, 2018
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Labor Organization: e Dk

addes:_| Y5 1), /\C\fl m/’
City, State, Zip Cade: (’Jqum) L0 07
Talephonc'Nnmhbr(S 3) CLU QO{'/ (IJ’

Date of Issuance: September 11, 2018
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3-9)5

INTERNATIONAL UNIO
ELEVATOR C oms*muc?o%ss
Labor Organization: 5 LOCAL NO. 2
o ~5860°W. 11Tt St
ress; Chlﬂago_&dg% 60415
City, State, Zip Code:
Telephone Number: "1 08-G407 -2220

By: __{ = | e T
et N "rntts ] friikosd

Date of Issuance: September 11, 2018
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Labor Organization: _|_ahores ) Chricd (ouneil o‘fp ( %‘Mﬁv aVicml %
Address: 499 MeClidtock Drvge, Svuide 300

City, State, Zip Cade: Bur~ 12} clﬂ-(_’, (L {o 52T

Telephone Number: 30 b5 5. €289

.// '/

Itsz'_ﬁ./ﬁﬂmmmw
7

Date of Issuance: September 11, 2018
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Labor Qrganization: Labnrm{s Dichercd Foune; | o?Q (:A_,}g,;f)a.--fu}f:fw’-fj
Address: 499 Me Clintock Drve, Svide 300

City, State, Zip Code: 1B re- 12 cx'n"-(_'., (L. (o 827

Telephone Numhcr b330 by €389

By: % ﬁ/ v @7 -
Its: MM__ MMW/

Date of Issuance: September 11, 2018
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END OF BOOK 1
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