ADDENDUM #2 CLARIFICATION

June 26, 2023

CIP - JUVENILE INTERVENTION & SUPPORT CENTER
BUILDING UPGRADES
3900 SOUTH CALIFORNIA AVE.
CHICAGO, ILLINOIS 60632
PBC PROJECT NUMBER 04032

PARTNERING WITH
CITY OF CHICAGO DEPARTMENT OF ASSETS, INFORMATION &
SERVICES

and

PUBLIC BUILDING COMMISSION OF CHICAGO

TO: All Bidders

SUBJECT: CIP – JUVENILE INTERVENTION & SUPPORT CENTER

BID PACKAGE #1 – ADDENDUM #2

NOTICE OF CHANGES, MODIFICATION, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquires. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

Item No. 01: CHANGE TO KEY DATES

None.

Item No. 02: REVISIONS TO - INSTRUCTIONS TO BIDDERS

None.

Item No. 03: REVISIONS TO – TECHNICAL SPECIFICATIONS

None.

Item No. 04: REVISIONS TO DRAWINGS

None.

Item No. 05: REQUESTS FOR INFORMATION

1. Is there a penalty structure for not meeting goals in regards to M/WBE, minority, female, city, and community hires? Are the Project Goal requirements required for the project or can they be provided "best effort" to the project as some of these requirements may not be available? <u>Contractors may be assessed penalties</u> for shortfalls if they do not meet their manpower and residency goals.