

---

**ADDENDUM #2  
CLARIFICATION**

**June 26, 2023**

**CIP - LAKEVIEW HEALTH CENTER  
EXTERIOR UPGRADES  
2849-61 NORTH CLARK ST.  
CHICAGO, ILLINOIS 60657  
PBC PROJECT NUMBER 04031**

**PARTNERING WITH  
CITY OF CHICAGO DEPARTMENT OF ASSETS, INFORMATION &  
SERVICES**

**and**

**PUBLIC BUILDING COMMISSION OF CHICAGO**

---

**TO: All Bidders**

**SUBJECT: CIP - LAKEVIEW HEALTH CENTER EXTERIOR UPGRADES  
BID PACKAGE #1R – ADDENDUM #2**

---

**NOTICE OF CHANGES, MODIFICATION, OR CLARIFICATIONS  
TO CONTRACT DOCUMENTS**

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

**Item No. 01: CHANGE TO KEY DATES**

None.

**Item No. 02: REVISIONS TO – INSTRUCTIONS TO BIDDERS**

None.

**Item No. 03: REVISIONS TO – TECHNICAL SPECIFICATIONS**

None.

**Item No. 04: REVISIONS TO DRAWINGS**

None.

**Item No. 05: REQUESTS FOR INFORMATION**

1. Is there a penalty structure for not meeting goals in regards to M/WBE, minority, female, city, and community hires? Are the Project Goal requirements required for the project or can they be provided "best effort" to the project as some of these requirements may not be available? **Contractors may be assessed penalties for shortfalls if they do not meet their manpower and residency goals.**