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ADDENDUM NO.:   02 
 
PROJECT NAME:   Property Management Services at the Richard J. Daley Center 
 

CONTRACT NO.: PS3086 
 
DATE OF ISSUE: September 11, 2023 

 
 

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS  
TO CONTRACT DOCUMENTS 

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents.  
Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall 
continue in full force and effect and shall have the same meaning in this Addendum.  Issued Addenda represent 
responses/clarifications to various inquiries.  Respondents shall be responsible for including all associated costs in their proposal. 
 
ITEM NO. 1:  CHANGE TO KEY DATES 

None. 
 
 ITEM NO. 2:  CHANGE TO REQUEST FOR PROPOSAL (RFP) 

None. 
 
ITEM NO. 3:  REQUESTS FOR INFORMATION 

RFI-1.  
Question:  What is the current CMMS in use?  What version is being used?  What modules are deployed?  

How many licenses are purchased? 
Response:   The current Computerized Maintenance Management System (CMMS) being utilized is Building 

Engines, Product ID:  CLASSIC.  Modules currently used:   COI's, building inspections, 
broadcast messaging, preventive maintenance, work orders. 

RFI-2.  
Question:  Who owns the license for the CMMS?  Should the cost of this be included in our cost proposal? 
Response:   The Commission owns the licenses. 

RFI-3.  
Question:  Please clarify the 10-minute response requirement.  Is this only required during normal 

business hours? 
Response:   The 10-minute response requirement identified under Section 3.3 (1) (C) Performance 

Requirement (page 14 of the RFQ), applies to all hours of the day. 

RFI-4.  
Question:  Customer Service Representatives.  Please clarify if this is currently in scope for the current 

contract. 
Response:   Yes, there is a bilingual security officer posted in the lobby at the west information desk from 

8:00am to 4:30pm Monday-Friday. 

RFI-5.  
Question:  Feminine Hygiene Disposal Systems / Diaper and Napkin Dispensers. Please clarify if this is 

currently in scope. 
Response:   In all female public restrooms there are feminine hygiene dispensers that are filled and money 

emptied by the maintenance staff. 
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RFI-6.  
Question:  Scheduler/Events Coordinator.  Please clarify how this function is currently being performed? 
Response:   There is a special events manager on staff in the management office.  This individual is 

responsible for coordinating all plaza events. 

RFI-7.  
Question:  Rental and Occupancy Report.  Please provide a current version of this report. 
Response:   Please refer to EXHIBIT A_TenantAreaSummary included in this addendum. 

RFI-8.  
Question:  Please provide a sample monthly report, sample complaint report, and sample monthly 

maintenance & repair report. 
Response:   Please refer to EXHIBIT B_DaleyCenterFinancialPackage and EXHIBIT C_FlashReport included 

in this addendum. 

RFI-9.  
Question:  Please provide a list of current revenue producing activities. 
Response:   Please refer to EXHIBIT B_DaleyCenterFinancialPackage and EXHIBIT C_FlashReport included 

in this addendum. 

RFI-10.  
Question:  Please provide a copy of the current capital improvement forecast.  Has the Commission 

completed a recent facility condition assessment? 
Response:   Property Condition Assessment was completed June 2022.  The current capital improvements 

are on page 203 of the RFP. 

RFI-11.  
Question:  Please confirm that all 3rd party subcontractors will be contracted directly with the property 

manager vs. directly with the Commission. 
Response:   Confirmed.  Third-party subcontractors are contracted directly by the Property Manager. 

RFI-12.  
Question:  The solicitation references Exhibit 8 - key personnel in several sections.  However there doesn't 

appear to be an exhibit 8 in the document. 
Response:   Exhibit 8 - Key Personnel is a reference in the Sample Agreement. 

RFI-13.  
Question:  The O&M Budget details TULIP coverage expense.  Is this program placed by the Property 

Manager or the PBC?   
Response:   TULIP coverage is a service covered by the Property Manager. 

RFI-14.  
Question:  What is the current Building Automation System? (What's the SOW? Provide point list or 

frequency?) 
Response:   The current BAS system is Siemans Desigo with over 3,300 monitoring points. 

RFI-15.  
Question:  What type of suppression system(s) is in place? 
Response:   There are two types of suppression systems:  Sapphire clean agent (3) and dry systems (2). 

RFI-16.  
Question:  When are the multi-year inspections due for sprinklers, alarms and extinguishers? 
Response:   Annual extinguisher inspection was completed in August 2023.  Sprinklers and alarms work is 

scheduled to be conducted in November/December 2023. 

RFI-17.  
Question:  What fire alarm system is in place? 
Response:   The current fire alarm system is a Notifier System. 
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RFI-18.  
Question:  When was the generator(s) installed and how are the being used? 
Response:   There are a total of four (4) generators.   
 Generator #1 is being used for Life Safety and was installed in 2008.   
 Generator #2 is being used for Elevator Recall and was installed in 2010.   
 Generator #3 is being used for Standby and was installed in 2000.   
 Generator #4 is being used for Elevator Recall and was installed in 1999. 

RFI-19.  
Question:  What is the maintenance frequency? 
Response:   The maintenance frequency is annual, at the same time. 

RFI-20.  
Question:  Is load bank testing in scope? (Is there a load bank onsite?) 
Response:   Yes, the load bank testing is in the scope.  An outside load bank is used currently. 

RFI-21.  
Question:  Are interior plants currently owned or provided by your current service provider? 
Response:   Building management does not currently own nor provide interior plants. 

RFI-22.  
Question:  Can you provide floor maps? 
Response:   Please refer to the Asbestos Report issued in Addendum No. 1, dated September 7, 2023. 

RFI-23.  
Question:  What are the priorities related to sustainability (ie: Green Cleaning, LEED, etc)? 
Response:   Commitment to the City of Chicago’s Green Energy agenda and Energy Benchmarking.  

RFI-24.  
Question:  Are there specific certifications or licenses required by the on-site (janitorial) staff? 
Response:   No.  There are no specific certification or licensing requirements. 

RFI-25.  
Question:  Is any equipment owned by the client? 
Response:   The Commission owns the winter equipment, tractors, snow melter, and miscellaneous power 

washers. 

RFI-26.  
Question:  Are there any large sweepers, pallet jacks, golf carts or vehicles being used at any site? 
Response:   Yes, large sweepers, pallet jacks, and lifts are used on the Daley Plaza property.  No golf carts 

nor vehicles are used. 

RFI-27.  
Question:  What are the Maintenance hours of the location – multiple shifts or other? 
Response:    

 6:00am to 2:30pm                           Monday thru Friday 
 6:30am to 3:00pm                           Monday thru Friday 
 8:00am to 4:30pm                           Monday thru Friday 
 9:00am to 4:30pm                           Monday thru Friday 
 9:00am to 5:00pm                           Monday thru Friday 
 5:00pm to 1:30am                           Monday thru Friday 
 6:00am to 2:30pm                           Saturday                              1 staff member 
 6:00am to 2:00pm                           Sunday                                 3 staff members 

RFI-28.  
Question:  % of hard floor vs. carpet 
Response:   There is 40% hard floor vs. 60% carpet. 
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RFI-29.  
Question:  % of finish able floor vs unfinishable hard surface? 
Response:   Please refer to the Asbestos Report issued in Addendum No. 1, dated September 7, 2023. 

RFI-30.  
Question:  Any uncleanable space: ie data center or file storage (only if it’s large) 
Response:   All areas require cleaning. 

RFI-31.  
Question:  Is there Centralized Trash? 
Response:   No, there is not a centralized trash area. 

RFI-32.  
Question:  Recycling Program-desk side/centralized/ how many streams? 
Response:   The Recycling Program is desk-side, one stream. 

RFI-33.  
Question:  Regarding landscape and snow removal, will a storage/staging area be provided on the 

property? If yes, does this storage area include electric and water? 
Response:   Yes, there is a storage/staging area designated for landscape and snow removal equipment.  It 

is located in designated areas in lower-level parking garage.  Electricity and water service is 
provided. 

RFI-34.  
Question:  Are annual flowers included? If so, how many units per rotation? 
Response:   Landscaping cost is listed on Page 174 of the RFP. 

RFI-35.  
Question:  Is there a scope of work and/or landscape maintenance specification for review? 
Response:   Please refer to EXHIBIT D_LandscapeOutline included in this addendum. 

RFI-36.  
Question:  If property is currently maintained by a contracted vendor, what is the level of satisfaction? 

What are the issues? 
Response:   Landscaping is with a contracted vendor.  Snow removal is addressed by maintenance and 

engineering.  There are no known issues at this time. 

RFI-37.  
Question:  What is the current service frequency for Pest Control? 
Response:   Pest Control Services are performed on a weekly basis. 

RFI-38.  
Question:  What is the approximate time the current provider spends on each Pest Control visit? 
Response:   The length of time spent on pest control services on a weekly basis is 2 to 2.5 hours. 

RFI-39.  
Question:  Are there any current pest issues? 
Response:   There are no known pest issues. 

RFI-40.  
Question:  Number of Rodent equipment - both interior and exterior - count of each? 
Response:   There are 6 bait stations, all interior. 

RFI-41.  
Question:  Any cafeteria or kitchen areas and are they part of the service? 
Response:   Cafeteria and/or kitchen areas are within scope.  Pest control services are on an as needed 

basis. 
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RFI-42.  
Question:  What is the current staffing structure for security guard services? 
Response:   Please refer to EXHIBIT E_SecurityCoverageBuildingRequirements included in this addendum. 

RFI-43.  
Question:  What is the current staffing schedule and hours requirements? 
Response:   Please refer to EXHIBIT E_SecurityCoverageBuildingRequirements included in this addendum. 

RFI-44.  
Question:  What are the required background checks, test, or certifications for security personnel? 
Response:   Security Guards are required to undergo background checks to ensure the applicant has no 

felony arrests.  A drug test will be performed and a PERC card needs to be applied for or issued 
with the card in hand upon 24 hours of training. 

RFI-45.  
Question:  What is the annual training requirement? 
Response:   Eight (8) hours of security training and ACM training is required annually. 

RFI-46.  
Question:  Can you provide total hours of security coverage per location by position? 
Response:   Please refer to EXHIBIT E_SecurityCoverageBuildingRequirements included in this addendum. 

RFI-47.  
Question:  What equipment is required to be provided by the vendor? 
Response:   The security service provider is not required to provide equipment. 

RFI-48.  
Question:  What is the difference in guards wearing white shirts vs. guards wearing black shirts? 
Response:   Black shirts are screeners and rovers, white shirts are officers on normal posts. 

RFI-49.  
Question:  Can you provide a list of contracted suppliers and contact information? 
Response:   There are no contracts with suppliers. 

RFI-50.  
Question:  Can you provide container information by location? Example: quantity, size, weekly frequency 

pick-up for small containers, hauls per month for large containers, tons per haul. 
Response:   There is one 30-yard trash compactor.  On demand pick up is normally twice a week.  45 tons 

estimated monthly. 

RFI-51.  
Question:  Do you own the containers or are they rented? 
Response:   The container is rented. 

RFI-52.  
Question:  Are containers permanent or are there any temporary containers? 
Response:   Compactor will be onsite until the expiration of the contract. 

RFI-53.  
Question:  Are these all solid waste containers or are there recycling containers too? 
Response:   There are solid waste and recycling containers.  The City holds the agreement for the recycling 

contract. 

RFI-54.  
Question:  If yes to recycling, what kind of recycling (i.e. cardboard, single stream, etc.)? 
Response:   Cardboard and single stream. 
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RFI-55.  
Question:  If Solid Waste, what is being disposed of in the containers? 
Response:   Office trash. 

RFI-56.  
Question:  Are there any known service restrictions e.g., enclosures, gates, service guards? 
Response:   No. 

RFI-57.  
Question:  If in scope, please confirm universal/hazardous waste streams and volume. 
Response:   Universal/hazardous waste streams and volumes are not in scope. 

RFI-58.  
Question:  The Make-up (gal/year) of the water treatment system? 
Response:   7,000,000 gallon/1991  

RFI-59.  
Question:  What is the water treatment system volume (gal)? 
Response:   70,000 gallon 

RFI-60.  
Question:  Weeks/year water treatment system in operation? 
Response:   52 weeks/1993 

RFI-61.  
Question:  Cooling tower cycles of concentration of the water treatment system? 
Response:   3.5 

RFI-62.  
Question:  Assumed CHW gal. make-up per year (closed chilled water)? 
Response:   10% 

RFI-63.  
Question:  Assumed CHW system volume (closed chilled water)? 
Response:   80,000 

RFI-64.  
Question:  Assumed CHW gal. make-up per year (closed chilled water)? 
Response:   10% 

RFI-65.  
Question:  Assumed CHW system volume (closed hot water)? 
Response:   2,000 

RFI-66.  
Question:  For Customer Service Representatives, please clarify what days, times and months are 

considered peak operations? 
Response:   The lobby officer is on post from 8:00am until 4:30pm M-F. 

RFI-67.  
Question:  Will the Property Manager be expected to provide any armed guards? 
Response:   No, armed guards are not currently required.  

RFI-68.  
Question:  How long of a transition period will there be between the incumbent and the awardee's period of 

performance commencing? 
Response:   It is anticipated there will be a three (3)-month transition period. 
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RFI-69.  
Question:  When cleaning art exhibits and supporting infrastructure, what protection is available for 

protecting art to avoid damage? 
Response:   Art exhibits and supporting infrastructure brought in for special events are not within cleaning 

scope.  Please refer to EXHIBIT H_PicassoUntitled_Cleaning. 

RFI-70.  
Question:  Will client provide history of holiday decorations? Categories of holidays, age of decorations, 

how long they use same decorations before changing, approval process for changing, what to 
do with old decorations (trash/donate), power sources for powered decorations, dates to install 
by and remove by, floor plans with locations for decorations, etc.? 

Response:   There are only interior decorations which are two large wreaths that hang in each lobby from 
Thanksgiving weekend until New Years Eve.  The exterior trees are decorated with lights by a 
contracted vendor and are on from the Thursday before Thanksgiving until New Years Day. 

RFI-71.  
Question:  With regards to SLA’s, what does respond mean? Acknowledgment of ticket/request? Are there 

defined SLAs for different types of tickets? 
Response:   Building staff will visit or call the person having the issue giving them a complete update of the 

troubleshooting and repair process.  No defined SLA's for different tickets. 

RFI-72.  
Question:  Are there preferred languages for the multilingual personnel who need to be available 5 days a 

week? 
Response:   The preferred languages are English, Spanish, and Polish.  Preferred languages are subject to 

change.  

RFI-73.  
Question:  Can you provide asset inventory? 
Response:   Please refer to EXHIBIT F_DaleyCenterEquipmentList included in this addendum. 

RFI-74.  
Question:  Can you provide PM Schedules and performance history? 
Response:   Please refer to EXHIBIT F_DaleyCenterEquipmentList included in this addendum. 

RFI-75.  
Question:  How is project work being performed? 
Response:   All project and capital work is scheduled and coordinated with the Project Manager's project 

services team. 

RFI-76.  
Question:  Can you provide a history of projects that have been performed and a to do list in order of 

priority of projects that need to be completed? 
Response:   The projects for 2023 are listed in the RFP capital project portion of the 2023 budget. Currently 

anticipated 2024 projects may include security upgrade, CTA paver work, courtroom lighting 
upgrade, toilet upgrade, and boiler valve replacement. 

RFI-77.  
Question:  Please clarify responsibility for moves. Will JLL be responsible for arranging the actual moves 

or supervise and schedule occupant moves? When inspecting vacated spaces, are there 
building standards that the spaces would need to be brought to in preparation of a new 
occupant? 

Response:   Currently relocation services are provided by the project services team. The move is the 
responsibility of the Property Manager but at Tenant's cost. 
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RFI-78.  
Question:  Can you identify the number of commercial tenants in the building and the sq. ft. they occupy? 
Response:   There are three commercial tenants: a Retail tenant space approximately 705 sq. ft.; ATM 

Vendor and a DAS Vendor. 

RFI-79.  
Question:  This section requires the Property Manager to insure the liability exposures of the RJDC.  The 

section then details Commercial General Liability insurance in the amount of $20m.  There are 
no other coverages specified in this section.  On page 200, the O&M Budget details MB 
Reimbursement for General Liability, Professional Liability and Pollution Liability.  Is the 
charges from Professional and Pollution resulting from coverage placed by MB on behalf of the 
Commission or reimbursable expenses for coverage placed for the protection of the Property 
Manager as required in paragraphs 4 and 5 of Attachment D?  Are any other insurance expenses 
incurred by the Property Manager reimbursable? 

Response:   Insurance expenses incurred by the property manager are reimbursed up to the approved 
operating budget amounts. 

RFI-80.  
Question:  What systems does the UPS support? 
Response:   The uninterruptible power source (UPS) system supports various security systems. 

RFI-81.  
Question:  Please provide UPS asset detail. 
Response:   The UPS system is owned by Cook County. 

RFI-82.  
Question:  Will the PBC rewrite 3.7(b) so that it is only the Property Manager's "negligence" performance 

that triggers the indemnification requirements.  As written, the Property Manager must 
indemnify the PBC even if the Property Manager performed its service exactly as directed, 
which is not fair nor what the Property Manager should be responsible for. 

Response:   The Commission may review proposed contractual amendments/suggestions offered by the 
selected Property Manager and the Commission reserves the right to reject and/or accept as 
well as make any/all final determinations and interpretations of said proposal(s). 

RFI-83.  
Question:  Will the PBC include a new subparagraph (c) on p.79 as follows to safeguard the Property 

Manager's IP  "Notwithstanding any term in the Agreement to the contrary, Property Manager 
shall retain all right, title, and interest in any and all intellectual property: (i) created by Property 
Manager prior to this Agreement, including (without limitation) Property Manager proprietary 
software programs and processes for providing services and (ii) created by Property Manager 
during the term of the Agreement in the normal course of business for Property Manager’s 
clients generally. Upon Commission request, at Agreement completion Property Manager will 
provide, in a format readable by software not proprietary to Property Manager, all Commission 
computer data and information that Property Manager created under the Agreement.” 

Response:   The Commission may review proposed contractual amendments/suggestions offered by the 
selected Property Manager and the Commission reserves the right to reject and/or accept as 
well as make any/all final determinations and interpretations of said proposal(s). 

RFI-84.  
Question:  Would the Commission include a mutual termination by adding a new subparagraph (h) on p. 90 

that states "Property Manager may terminate the Agreement early after providing 120-day 
written notice in advance"? 

Response:   The Commission may review proposed contractual amendments/suggestions offered by the 
selected Property Manager and the Commission reserves the right to reject and/or accept as 
well as make any/all final determinations and interpretations of said proposal(s). 
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RFI-85.  
Question:  Will the PBC include a mutually beneficial consequential damage waiver in the final contract 

such as: CONSEQUENTIAL DAMAGES. Except to the extent of each party’s obligations 
pertaining to indemnification and protection of confidential information, neither party shall be 
liable, under any circumstances for any anticipatory or lost profit, special, consequential, 
punitive, exemplary, incidental or indirect damages of any kind (collectively “non-direct 
damages”) resulting from its performance or non-performance of its obligations under the 
Contract even if such non-direct damages are attributed to breach of the contract, tort or 
negligence or otherwise caused; such party has been advised of the possibility of such non-
direct damages; or under applicable law, any such non-direct damages are considered direct 
damages." 

Response:   The Commission may review proposed contractual amendments/suggestions offered by the 
selected Property Manager and the Commission reserves the right to reject and/or accept as 
well as make any/all final determinations and interpretations of said proposal(s). 

RFI-86.  
Question:  This section requires the Property Manager to insure the liability exposures of the RJDC.  The 

section then details Commercial General Liability insurance in the amount of $20m.  There are 
no other coverages specified in this section.  On page 200, the O&M Budget details MB 
Reimbursement for General Liability, Professional Liability and Pollution Liability.  Is the 
charges from Professional and Pollution resulting from coverage placed by MB on behalf of the 
Commission or reimbursable expenses for coverage placed for the protection of the Property 
Manager as required in paragraphs 4 and 5 of Attachment D?  Are any other insurance expenses 
incurred by the Property Manager reimbursable? 

Response:   Please refer to Attachment D - Insurance Requirements and provide evidence of ability to meet 
all requirements as requested in the RFP. 

 

 

This Addendum includes the following attached Document(s): 

1. EXHIBIT A_TENANT AREA SUMMARY 
2. EXHIBIT B_DALEY CENTER FINANCIAL PACKAGE 
3. EXHIBIT C_FLASH REPORT 
4. EXHIBIT D_LANDSCAPE OUTLINE 
5. EXHIBIT E_SECURITY COVERAGE BUILDING REQUIREMENTS 
6. EXHIBIT F_DALEY CENTER EQUIPMENT LIST 
7. EXHIBIT G_DALEY CENTER SPECIAL EVENTS TRACKING 
8. EXHIBIT H_PICASSO UNTITLED_CLEANING 
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EXHIBIT A_TENANT AREA SUMMARY







RICHARD J. DALEY CENTER 

ACCRUAL BASIS OPERATING STATEMENT 

FOR THE PERIOD ENDING JULY 31, 2023 

PREPARED BY: 

VICE PRESIDENT – GE 
 

NERAL MANAGER: John Beatty  
CLIENT ACCOUNTANT: Sara Yalda

EXHIBIT B_DALEY CENTER FINANCIAL PACKAGE



RICHARD J. DALEY CENTER 

Index 

 

I. MONTHLY FINANCIAL INFORMATION 

SUMMARY INCOME STATEMENT 
DETAILED INCOME STATEMENT 
VARIANCE REPORT 
BALANCE SHEET 
CASH FLOW STATEMENT 
DETAILED GENERAL LEDGER 
TRIAL BALANCE 
JOURNAL ENTRY REGISTER 
 

II. REVENUE AND CASH RECEIPT 

SUMMARY OF CASH RECEIPTS 
DEPOSIT REGISTER 
 

III. ACCOUNTS RECEIVABLE 

ACTIVITY RECONCILIATION REPORT 
RENT ROLL 
AGING REPORT 
PREPAID RECEIPTS  
!w h¢I9w 
 

IV. OPERATING EXPENSES AND CASH DISBURSEMENTS 

CHECK REGISTER 
ACCOUNTS PAYABLE OPEN STATUS REPORT 
ACCRUED EXPENSES SCHEDULE 
PREPAID EXPENSES SCHEDULE 

                PREPAID INSURANCE SCHEDULE 
                MANAGEMENT FEE SCHEDULE 
                PAYROLL SUMMARY 
 

V. BANK RECONCILIATIONS 

BANK RECONCILIATION STATEMENT – OPERATING ACCOUNT 
 



 PTD Actual  PTD Budget  Variance  % Var  YTD Actual  YTD Budget  Variance  % Var  Annual 

3000-000 OFFICE RENT
3100-999          TOTAL OFFICE RENT 1,703,431.48 1,676,905.00 26,526.48 1.58 11,830,070.87 11,725,959.00 104,111.87 0.89 20,142,284.00

3400-000 TENANT SERVICE INCOME
3400-299          TOTAL TENANT SERV INC 14,098.91 14,098.91 0.00 0.00 455,705.45 455,705.44 0.01 0.00 801,730.96
3800-000          TOTAL REVENUES 1,717,530.39 1,691,003.91 26,526.48 1.57 12,285,776.32 12,181,664.44 104,111.88 0.85 20,944,014.96

4000-001 CLEANING EXPENSES
4000-999          TOTAL CLEANING EXPENSES 349,769.77 390,842.36 41,072.59 10.51 2,662,491.55 2,784,786.80 122,295.25 4.39 4,766,048.60

4100-000 REPAIRS AND MAINTENANCE
4100-699          TOTAL R AND M 102,201.32 504,342.35 402,141.03 79.74 2,388,104.80 2,894,339.24 506,234.44 17.49 4,870,617.88

4100-800 GEN BLDG R AND M
4100-999          TOTAL GENL BLDG R AND M -47,403.33 78,219.32 125,622.65 160.60 274,334.45 556,056.16 281,721.71 50.66 868,253.72

4200-000 UTILITIES EXPENSE
4200-999          TOTAL UTILITIES 126,617.56 265,407.84 138,790.28 52.29 1,768,206.84 2,156,275.07 388,068.23 18.00 3,862,039.20

4300-000 ROADS AND GRND EXP
4300-999          TOTAL RDS AND GRND EXP 5,625.00 5,665.00 40.00 0.71 22,500.00 28,325.00 5,825.00 20.56 45,320.00

4400-000 SEC FIRE LIFE SAFETY
4400-899          TOTAL SEC FIRE LIFE 51,485.75 284,605.91 233,120.16 81.91 1,584,761.35 2,014,791.37 430,030.02 21.34 3,531,670.84

4500-000 ADMINISTRATIVE
4500-899          TOTAL ADMIN 66,729.69 78,912.34 12,182.65 15.44 492,653.16 671,518.73 178,865.57 26.64 1,155,951.93

4700-000 FIXED EXPENSES
4700-299          TOTAL FIXED EXP -337,886.51 8,499.33 346,385.84 4,075.45 21,514.39 366,955.33 345,440.94 94.14 721,861.98

4800-000 FACILITY EXPENSE
4800-299          TOTAL FACILITY EXP 0.00 2,650.00 2,650.00 100.00 -868.00 68,550.00 69,418.00 101.27 81,800.00

4900-000 REIMBURSABLE EXP
4900-799          TOTAL REIMB EXP 20,105.00 14,098.91 -6,006.09 -42.60 414,973.22 455,705.45 40,732.23 8.94 801,730.97
4999-998          TOTAL RECOVBL OPERATING EXP 337,244.25 1,633,243.36 1,295,999.11 79.35 9,628,671.76 11,997,303.15 2,368,631.39 19.74 20,705,295.12
5500-999          NET OPERATING INCOME 1,380,286.14 57,760.55 1,322,525.59 2,289.67 2,657,104.56 184,361.29 2,472,743.27 1,341.25 238,719.84

6000-000 NON-OPERATING EXP
7999-990          TOTAL NON-OPEX 64,616.06 0.00 -64,616.06 N/A -128,731.70 0.00 128,731.70 N/A 0.00
7999-998          NET INCOME 1,315,670.08 57,760.55 1,257,909.53 2,177.80 2,785,836.26 184,361.29 2,601,474.97 1,411.07 238,719.84
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 PTD Actual  PTD Budget  Variance  % Var  YTD Actual  YTD Budget  Variance  % Var  Annual

3000-000 OFFICE RENT

3000-105      County Rent 1,574,320.00 1,574,320.00 0.00 0.00 11,020,240.00 11,020,240.00 0.00 0.00 18,891,840.00

3000-110      City Rent 5,705.00 5,705.00 0.00 0.00 39,935.00 39,935.00 0.00 0.00 68,460.00

3000-111      Funding - State of IL 28,974.00 28,974.00 0.00 0.00 202,818.00 202,818.00 0.00 0.00 347,688.00

3000-115      PBCC Rent 49,506.00 49,506.00 0.00 0.00 346,542.00 346,542.00 0.00 0.00 594,072.00

3100-100      Base Rent - Retail 2,000.00 4,100.00 -2,100.00 -51.22 23,450.00 28,700.00 -5,250.00 -18.29 49,200.00

3100-150      Overage Percentage Rent 2,791.24 2,000.00 791.24 39.56 13,144.11 14,000.00 -855.89 -6.11 24,000.00

3100-175      Additional Percentage Rent 40,135.24 12,300.00 27,835.24 226.30 183,941.76 73,724.00 110,217.76 149.50 167,024.00

3100-999          TOTAL OFFICE RENT 1,703,431.48 1,676,905.00 26,526.48 1.58 11,830,070.87 11,725,959.00 104,111.87 0.89 20,142,284.00

3400-000 TENANT SERVICE INCOME

3400-241      Tnt Svc Cost - Other Utility 14,098.91 14,098.91 0.00 0.00 455,705.45 455,705.44 0.01 0.00 801,730.96

3400-299          TOTAL TENANT SERV INC 14,098.91 14,098.91 0.00 0.00 455,705.45 455,705.44 0.01 0.00 801,730.96

3800-000          TOTAL REVENUES 1,717,530.39 1,691,003.91 26,526.48 1.57 12,285,776.32 12,181,664.44 104,111.88 0.85 20,944,014.96

4000-001 CLEANING EXPENSES

4000-201      Cleaning Contract - Day 80,222.25 85,270.75 5,048.50 5.92 556,886.05 582,127.75 25,241.70 4.34 1,008,481.50

4000-202      Cleaning Contract - Night 275,484.87 272,528.72 -2,956.15 -1.08 1,929,642.95 1,956,139.60 26,496.65 1.35 3,318,783.20

4000-211      Additional Cleaning Svc 3,039.18 1,500.00 -1,539.18 -102.61 4,745.94 15,500.00 10,754.06 69.38 28,000.00

4000-212      Cleaning Uniforms 444.04 600.00 155.96 25.99 3,418.77 4,200.00 781.23 18.60 7,200.00

4000-215      Cleaning Supplies and Equip 8,574.43 20,052.89 11,478.46 57.24 106,328.88 139,624.45 33,295.57 23.85 239,888.90

4000-500      Trash Removal 0.00 4,600.00 4,600.00 100.00 20,608.96 34,700.00 14,091.04 40.61 57,300.00

4000-700      Window Washing -17,995.00 6,290.00 24,285.00 386.09 40,860.00 52,495.00 11,635.00 22.16 106,395.00

4000-999          TOTAL CLEANING EXPENSES 349,769.77 390,842.36 41,072.59 10.51 2,662,491.55 2,784,786.80 122,295.25 4.39 4,766,048.60

4100-000 REPAIRS AND MAINTENANCE

4100-100      Engineers Payroll - Salary -6,338.45 236,125.00 242,463.45 102.68 1,508,229.86 1,750,426.00 242,196.14 13.84 3,031,940.00

4100-151      Engineers Uniforms 311.65 750.00 438.35 58.45 3,196.65 5,250.00 2,053.35 39.11 9,000.00

4100-200      Elevator Contract Service 0.00 84,170.38 84,170.38 100.00 498,710.14 579,480.70 80,770.56 13.94 1,000,332.60

4100-210      Elevator R and M 12,190.00 18,500.00 6,310.00 34.11 12,190.00 18,500.00 6,310.00 34.11 18,500.00

4100-220      Elevator Starters Payroll 7,651.04 8,509.13 858.09 10.08 56,920.81 61,677.91 4,757.10 7.71 107,317.95

4100-300      Hvac Contract Services 21,641.00 21,641.67 0.67 0.00 86,128.50 87,199.44 1,070.94 1.23 131,509.29

4100-301      Hvac Controls Contract 17,335.89 16,379.50 -956.39 -5.84 50,005.19 49,138.50 -866.69 -1.76 65,518.00

4100-310      HVAC R and M 19,273.41 31,500.00 12,226.59 38.81 45,774.47 98,300.00 52,525.53 53.43 130,800.00

4100-315      HVAC Supplies Parts Equip 1,753.02 12,766.67 11,013.65 86.27 46,105.07 89,366.69 43,261.62 48.41 153,200.04

4100-410      Electrical R and M 13,406.37 65,500.00 52,093.63 79.53 37,462.46 95,500.00 58,037.54 60.77 120,500.00

4100-415      Elect Supps Parts Equip 8,928.98 4,500.00 -4,428.98 -98.42 21,243.25 31,500.00 10,256.75 32.56 54,000.00

4100-610      Plumbing R and M 6,048.41 4,000.00 -2,048.41 -51.21 22,138.40 28,000.00 5,861.60 20.93 48,000.00

4100-699          TOTAL R AND M 102,201.32 504,342.35 402,141.03 79.74 2,388,104.80 2,894,339.24 506,234.44 17.49 4,870,617.88
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4100-800 GEN BLDG R AND M

4100-805      General - Exterm 0.00 600.00 600.00 100.00 4,149.98 4,200.00 50.02 1.19 7,200.00

4100-810      General - Metal Maint -4,500.00 1,850.00 6,350.00 343.24 -7,266.40 32,450.00 39,716.40 122.39 36,700.00

4100-826      General - Signage Director 0.00 500.00 500.00 100.00 1,117.53 3,500.00 2,382.47 68.07 6,000.00

4100-830      General - Supplies and Equip 4,516.48 5,668.52 1,152.04 20.32 20,780.33 13,018.52 -7,761.81 -59.62 21,587.04

4100-840      Repairs - Doors Windows -5,160.00 19,570.00 24,730.00 126.37 25,333.00 127,140.00 101,807.00 80.07 166,280.00

4100-842      Repairs - Keys Locks 0.00 125.00 125.00 100.00 5,672.00 875.00 -4,797.00 -548.23 1,500.00

4100-845      Gen Bldg - R and M -45,695.14 18,508.00 64,203.14 346.89 30,769.70 127,125.00 96,355.30 75.80 218,839.00

4100-860      Gen Bldg - Painting 4,337.89 5,000.00 662.11 13.24 21,827.39 35,000.00 13,172.61 37.64 60,000.00

4100-861      Painting Supplies Mat 0.00 1,000.00 1,000.00 100.00 1,572.63 7,000.00 5,427.37 77.53 12,000.00

4100-865      Gen Bldg - Other R and M 0.00 0.00 0.00 N/A 156.75 0.00 -156.75 N/A 0.00

4100-882      Rig R and m Supplies -2,700.00 7,201.00 9,901.00 137.49 59,096.24 74,571.00 15,474.76 20.75 110,576.00

4100-930      Carpenters Supplies 3,533.60 125.00 -3,408.60 -2,726.88 3,533.60 875.00 -2,658.60 -303.84 1,500.00

4100-931      Carpenter Payroll Exp -1,736.16 18,036.80 19,772.96 109.63 107,591.70 130,056.64 22,464.94 17.27 225,651.68

4100-934      Carpenter Uniforms 0.00 35.00 35.00 100.00 0.00 245.00 245.00 100.00 420.00

4100-999          TOTAL GENL BLDG R AND M -47,403.33 78,219.32 125,622.65 160.60 274,334.45 556,056.16 281,721.71 50.66 868,253.72

4200-000 UTILITIES EXPENSE

4200-150      Electricity - Common Area 125,315.25 213,798.48 88,483.23 41.39 895,240.82 1,251,343.95 356,103.13 28.46 2,350,094.76

4200-200      Gas -6,614.72 39,108.39 45,723.11 116.91 775,301.29 827,397.49 52,096.20 6.30 1,321,393.82

4200-250      Tenant Steam Usage -20,105.00 -14,098.91 6,006.09 42.60 -414,973.22 -455,705.43 -40,732.21 -8.94 -801,730.95

4200-600      Water Sewer 28,022.03 26,599.88 -1,422.15 -5.35 190,926.02 211,527.13 20,601.11 9.74 348,857.72

4200-955      Loan Interest 0.00 0.00 0.00 N/A 36,086.83 36,086.83 0.00 0.00 66,646.81

4200-960      Loan Principal 0.00 0.00 0.00 N/A 285,625.10 285,625.10 0.00 0.00 576,777.04

4200-999          TOTAL UTILITIES 126,617.56 265,407.84 138,790.28 52.29 1,768,206.84 2,156,275.07 388,068.23 18.00 3,862,039.20

4300-000 ROADS AND GRND EXP

4300-100      Landscaping Contract 5,625.00 5,665.00 40.00 0.71 22,500.00 28,325.00 5,825.00 20.56 45,320.00

4300-999          TOTAL RDS AND GRND EXP 5,625.00 5,665.00 40.00 0.71 22,500.00 28,325.00 5,825.00 20.56 45,320.00

4400-000 SEC FIRE LIFE SAFETY

4400-200      Security Contracts 14,728.68 215,028.24 200,299.56 93.15 1,299,228.24 1,505,197.68 205,969.44 13.68 2,580,338.80

4400-210      Additional Security 1,080.00 500.00 -580.00 -116.00 8,650.13 3,500.00 -5,150.13 -147.15 6,000.00

4400-310      Security R and M 1,436.52 5,260.00 3,823.48 72.69 25,243.02 43,820.00 18,576.98 42.39 161,270.00

4400-400      Security Supplies and Equip 0.00 3,151.00 3,151.00 100.00 20,423.26 37,607.00 17,183.74 45.69 56,062.00

4400-700      Security Fire and Life - Misc 0.00 1,500.00 1,500.00 100.00 4,592.59 10,500.00 5,907.41 56.26 18,000.00

4400-800      COVID-19 Related Exp 34,240.55 59,166.67 24,926.12 42.13 226,624.11 414,166.69 187,542.58 45.28 710,000.04

4400-899          TOTAL SEC FIRE LIFE 51,485.75 284,605.91 233,120.16 81.91 1,584,761.35 2,014,791.37 430,030.02 21.34 3,531,670.84

Page 2RICHARD J. DALEY CENTER (daley)

Detailed Income Statement
Period = Jul 2023

Book = Accrual ; Tree = ysi_is

Tuesday, August 15, 2023

08:54 AM



 PTD Actual  PTD Budget  Variance  % Var  YTD Actual  YTD Budget  Variance  % Var  Annual

4500-000 ADMINISTRATIVE

4500-100      Gen Admin - Payroll 38,770.36 37,318.22 -1,452.14 -3.89 292,513.96 314,185.99 21,672.03 6.90 519,436.21

4500-101      Gen Admin - Benefits 8,219.65 10,754.70 2,535.05 23.57 63,894.29 81,526.80 17,632.51 21.63 135,782.68

4500-300      Management Fees 14,044.42 14,044.42 0.00 0.00 98,310.94 98,310.94 0.00 0.00 168,533.04

4500-400      Bank Fees 389.07 0.00 -389.07 N/A 2,825.32 0.00 -2,825.32 N/A 0.00

4500-410      Legal Fees 0.00 0.00 0.00 N/A -65,000.00 0.00 65,000.00 N/A 100,000.00

4500-414      Environmental Fees -2,150.00 0.00 2,150.00 N/A 15,794.00 23,150.00 7,356.00 31.78 33,300.00

4500-520      Admin Telephone 1,694.93 1,970.00 275.07 13.96 12,765.59 13,790.00 1,024.41 7.43 23,640.00

4500-580      Admin Office Supplies 3,896.26 4,025.00 128.74 3.20 14,855.33 21,155.00 6,299.67 29.78 32,060.00

4500-590      Admin Other Office Exp 0.00 650.00 650.00 100.00 0.00 9,550.00 9,550.00 100.00 12,800.00

4500-700      Admin Other Expenses 0.00 1,100.00 1,100.00 100.00 -120.40 12,700.00 12,820.40 100.95 18,200.00

4500-730      Professional Fee 1,865.00 9,050.00 7,185.00 79.39 56,814.13 97,150.00 40,335.87 41.52 112,200.00

4500-899          TOTAL ADMIN 66,729.69 78,912.34 12,182.65 15.44 492,653.16 671,518.73 178,865.57 26.64 1,155,951.93

4700-000 FIXED EXPENSES

4700-010      Property Insurance -337,886.51 8,499.33 346,385.84 4,075.45 21,514.39 366,955.33 345,440.94 94.14 721,861.98

4700-299          TOTAL FIXED EXP -337,886.51 8,499.33 346,385.84 4,075.45 21,514.39 366,955.33 345,440.94 94.14 721,861.98

4800-000 FACILITY EXPENSE

4800-010      Furniture Repairs 0.00 900.00 900.00 100.00 0.00 6,300.00 6,300.00 100.00 10,800.00

4800-020      Wood Maintenance 0.00 250.00 250.00 100.00 0.00 1,750.00 1,750.00 100.00 3,000.00

4800-030      Carpet 0.00 1,500.00 1,500.00 100.00 -868.00 60,500.00 61,368.00 101.43 68,000.00

4800-299          TOTAL FACILITY EXP 0.00 2,650.00 2,650.00 100.00 -868.00 68,550.00 69,418.00 101.27 81,800.00

4900-000 REIMBURSABLE EXP

4900-140      County Steam 1,498.22 1,365.70 -132.52 -9.70 165,270.90 190,701.73 25,430.83 13.34 357,732.68

4900-150      City Steam 18,606.78 12,733.21 -5,873.57 -46.13 249,702.32 265,003.72 15,301.40 5.77 443,998.29

4900-799          TOTAL REIMB EXP 20,105.00 14,098.91 -6,006.09 -42.60 414,973.22 455,705.45 40,732.23 8.94 801,730.97

4999-998          TOTAL RECOVBL OPERATING EXP 337,244.25 1,633,243.36 1,295,999.11 79.35 9,628,671.76 11,997,303.15 2,368,631.39 19.74 20,705,295.12

5500-999          NET OPERATING INCOME 1,380,286.14 57,760.55 1,322,525.59 2,289.67 2,657,104.56 184,361.29 2,472,743.27 1,341.25 238,719.84

6000-000 NON-OPERATING EXP

6900-400      Building Improvements 64,616.06 0.00 -64,616.06 N/A -128,731.70 0.00 128,731.70 N/A 0.00

7999-990          TOTAL NON-OPEX 64,616.06 0.00 -64,616.06 N/A -128,731.70 0.00 128,731.70 N/A 0.00

7999-998          NET INCOME 1,315,670.08 57,760.55 1,257,909.53 2,177.80 2,785,836.26 184,361.29 2,601,474.97 1,411.07 238,719.84
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 PTD Actual  PTD Budget  Variance  % Var  YTD Actual  YTD Budget  Variance  % Var  Annual Comments

3000-000 OFFICE RENT
3000-105      County Rent 1,574,320.00 1,574,320.00 0.00 0.00 11,020,240.00 11,020,240.00 0.00 0.00 18,891,840.00
3000-110      City Rent 5,705.00 5,705.00 0.00 0.00 39,935.00 39,935.00 0.00 0.00 68,460.00
3000-111      Funding - State of IL 28,974.00 28,974.00 0.00 0.00 202,818.00 202,818.00 0.00 0.00 347,688.00
3000-115      PBCC Rent 49,506.00 49,506.00 0.00 0.00 346,542.00 346,542.00 0.00 0.00 594,072.00
3100-100      Base Rent - Retail 2,000.00 4,100.00 -2,100.00 -51.22 23,450.00 28,700.00 -5,250.00 -18.29 49,200.00
3100-150      Overage Percentage Rent 2,791.24 2,000.00 791.24 39.56 13,144.11 14,000.00 -855.89 -6.11 24,000.00

3100-175      Additional Percentage Rent 40,135.24 12,300.00 27,835.24 226.30 183,941.76 73,724.00 110,217.76 149.50 167,024.00 Favorable PTD variance due to more income from special plaza events than historical averages used for
budgeted for the month; favorable YTD due to more income than budgeted for event income for the year. 

3100-999          TOTAL OFFICE RENT 1,703,431.48 1,676,905.00 26,526.48 1.58 11,830,070.87 11,725,959.00 104,111.87 0.89 20,142,284.00

3400-000 TENANT SERVICE INCOME
3400-241      Tnt Svc Cost - Other Utility 14,098.91 14,098.91 0.00 0.00 455,705.45 455,705.44 0.01 0.00 801,730.96
3400-299          TOTAL TENANT SERV INC 14,098.91 14,098.91 0.00 0.00 455,705.45 455,705.44 0.01 0.00 801,730.96
3800-000          TOTAL REVENUES 1,717,530.39 1,691,003.91 26,526.48 1.57 12,285,776.32 12,181,664.44 104,111.88 0.85 20,944,014.96

4000-001 CLEANING EXPENSES
4000-201      Cleaning Contract - Day 80,222.25 85,270.75 5,048.50 5.92 556,886.05 582,127.75 25,241.70 4.34 1,008,481.50 Favorable MTD/YTD variance due budgeted cost lower than actual.
4000-202      Cleaning Contract - Night 275,484.87 272,528.72 -2,956.15 -1.08 1,929,642.95 1,956,139.60 26,496.65 1.35 3,318,783.20 Favorable YTD variance due budgeted cost lower than actual.

4000-211      Additional Cleaning Svc 3,039.18 1,500.00 -1,539.18 -102.61 4,745.94 15,500.00 10,754.06 69.38 28,000.00 Favorable YTD variances due to unused monthly contingencies and additional cleaning cost lower than 
historically averages.

4000-212      Cleaning Uniforms 444.04 600.00 155.96 25.99 3,418.77 4,200.00 781.23 18.60 7,200.00

4000-215      Cleaning Supplies and Equip 8,574.43 20,052.89 11,478.46 57.24 106,328.88 139,624.45 33,295.57 23.85 239,888.90 Favorable YTD variance due to less supplies purchases utilized than historically budgeted averages and
unused monthly contingencies.

4000-500      Trash Removal 0.00 4,600.00 4,600.00 100.00 20,608.96 34,700.00 14,091.04 40.61 57,300.00 Favorable YTD variances due to trash removal cost lower than historically budgeted averages and the deferral 
of the annual waste stream audit.  

4000-700      Window Washing -17,995.00 6,290.00 24,285.00 386.09 40,860.00 52,495.00 11,635.00 22.16 106,395.00 Unfavorable YTD variance due to additional ledge cleaning. 
4000-999          TOTAL CLEANING EXPENSES 349,769.77 390,842.36 41,072.59 10.51 2,662,491.55 2,784,786.80 122,295.25 4.39 4,766,048.60

4100-000 REPAIRS AND MAINTENANCE
4100-100      Engineers Payroll - Salary -6,338.45 236,125.00 242,463.45 102.68 1,508,229.86 1,750,426.00 242,196.14 13.84 3,031,940.00
4100-151      Engineers Uniforms 311.65 750.00 438.35 58.45 3,196.65 5,250.00 2,053.35 39.11 9,000.00
4100-200      Elevator Contract Service 0.00 84,170.38 84,170.38 100.00 498,710.14 579,480.70 80,770.56 13.94 1,000,332.60

4100-210      Elevator R and M 12,190.00 18,500.00 6,310.00 34.11 12,190.00 18,500.00 6,310.00 34.11 18,500.00 Favorable MTD/YTD variance due to and unused monthly contingency and less maintenance work utilized
than historically budgeted averages. 

4100-220      Elevator Starters Payroll 7,651.04 8,509.13 858.09 10.08 56,920.81 61,677.91 4,757.10 7.71 107,317.95
4100-300      Hvac Contract Services 21,641.00 21,641.67 0.67 0.00 86,128.50 87,199.44 1,070.94 1.23 131,509.29
4100-301      Hvac Controls Contract 17,335.89 16,379.50 -956.39 -5.84 50,005.19 49,138.50 -866.69 -1.76 65,518.00

4100-310      HVAC R and M 19,273.41 31,500.00 12,226.59 38.81 45,774.47 98,300.00 52,525.53 53.43 130,800.00 Favorable YTD variance due to less HVAC parts and supplies utilized than historically budgeted averages. 

4100-315      HVAC Supplies Parts Equip 1,753.02 12,766.67 11,013.65 86.27 46,105.07 89,366.69 43,261.62 48.41 153,200.04 Favorable YTD variance due to less HVAC parts and supplies utilized than historically budgeted averages. 

4100-410      Electrical R and M 13,406.37 65,500.00 52,093.63 79.53 37,462.46 95,500.00 58,037.54 60.77 120,500.00 Favorable MTD/YTD variance due to less electrical work utilized than historically budgeted averages. 

4100-415      Elect Supps Parts Equip 8,928.98 4,500.00 -4,428.98 -98.42 21,243.25 31,500.00 10,256.75 32.56 54,000.00 Favorable YTD variance due to less electrical parts and supplies utilized than historically budgeted averages. 

4100-610      Plumbing R and M 6,048.41 4,000.00 -2,048.41 -51.21 22,138.40 28,000.00 5,861.60 20.93 48,000.00 Favorable YTD variance due to less plumbing work utilized than historically budgeted averages. 
4100-699          TOTAL R AND M 102,201.32 504,342.35 402,141.03 79.74 2,388,104.80 2,894,339.24 506,234.44 17.49 4,870,617.88

4100-800 GEN BLDG R AND M
4100-805      General - Exterm 0.00 600.00 600.00 100.00 4,149.98 4,200.00 50.02 1.19 7,200.00

4100-810      General - Metal Maint -4,500.00 1,850.00 6,350.00 343.24 -7,266.40 32,450.00 39,716.40 122.39 36,700.00 Favorable YTD variance due to the work cancelled for PO6433 metal maintenance on elevators after plaque
removal 

4100-826      General - Signage Director 0.00 500.00 500.00 100.00 1,117.53 3,500.00 2,382.47 68.07 6,000.00
4100-830      General - Supplies and Equip 4,516.48 5,668.52 1,152.04 20.32 20,780.33 13,018.52 -7,761.81 -59.62 21,587.04 Unfavorable YTD variance due to emergency flood control equipment purchased for future use. 

4100-840      Repairs - Doors Windows -5,160.00 19,570.00 24,730.00 126.37 25,333.00 127,140.00 101,807.00 80.07 166,280.00 Favorable MTD/YTD variance due to number of window breaks less than historically budgeted averages and 
unused monthly contingency. 

4100-842      Repairs - Keys Locks 0.00 125.00 125.00 100.00 5,672.00 875.00 -4,797.00 -548.23 1,500.00 Unfavorable YTD variance due to Judges' Elevator Re-key due to stolen key. Cost absorbed by the building. 

4100-845      Gen Bldg - R and M -45,695.14 18,508.00 64,203.14 346.89 30,769.70 127,125.00 96,355.30 75.80 218,839.00 Favorable MTD/YTD variance due to unused monthly contingency and overall lower cost related to general 
building repairs that historically budgeted averages.

4100-860      Gen Bldg - Painting 4,337.89 5,000.00 662.11 13.24 21,827.39 35,000.00 13,172.61 37.64 60,000.00 Favorable MTD/YTD variances due to overall lower cost related to as needed painting that historically
budgeted averages.

4100-861      Painting Supplies Mat 0.00 1,000.00 1,000.00 100.00 1,572.63 7,000.00 5,427.37 77.53 12,000.00
4100-865      Gen Bldg - Other R and M 0.00 0.00 0.00 N/A 156.75 0.00 -156.75 N/A 0.00
4100-882      Rig R and m Supplies -2,700.00 7,201.00 9,901.00 137.49 59,096.24 74,571.00 15,474.76 20.75 110,576.00 Favorable YTD variance due to lower 5 year rig inspection than budgeted. 
4100-930      Carpenters Supplies 3,533.60 125.00 -3,408.60 -2,726.88 3,533.60 875.00 -2,658.60 -303.84 1,500.00
4100-931      Carpenter Payroll Exp -1,736.16 18,036.80 19,772.96 109.63 107,591.70 130,056.64 22,464.94 17.27 225,651.68
4100-934      Carpenter Uniforms 0.00 35.00 35.00 100.00 0.00 245.00 245.00 100.00 420.00
4100-999          TOTAL GENL BLDG R AND M -47,403.33 78,219.32 125,622.65 160.60 274,334.45 556,056.16 281,721.71 50.66 868,253.72

4200-000 UTILITIES EXPENSE
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4200-150      Electricity - Common Area 125,315.25 213,798.48 88,483.23 41.39 895,240.82 1,251,343.95 356,103.13 28.46 2,350,094.76

Favorable YTD variances due to 65% decrease in capacity charges due to rate decrease, new Climate and 
Equitable Jobs Act instituted by the Pritzker administration mandating refund of ComEd distribution charges 
from June 2022 to May 2023. Also, there is less consumption than historical averages used for budgeting and 
decreased occupancy levels. 

4200-200      Gas -6,614.72 39,108.39 45,723.11 116.91 775,301.29 827,397.49 52,096.20 6.30 1,321,393.82

4200-250      Tenant Steam Usage -20,105.00 -14,098.91 6,006.09 42.60 -414,973.22 -455,705.43 -40,732.21 -8.94 -801,730.95 Favorable YTD variances due to varying tenant steam consumption when compared to historical averages 
used for budget. (acct 4200-250 offset by accts 4900-140 and 4900-150.)

4200-600      Water Sewer 28,022.03 26,599.88 -1,422.15 -5.35 190,926.02 211,527.13 20,601.11 9.74 348,857.72 Favorable MTD/YTD variance due to lower water usage utilized. Favorable YTD based on historically budgeted
averages. 

4200-955      Loan Interest 0.00 0.00 0.00 N/A 36,086.83 36,086.83 0.00 0.00 66,646.81
4200-960      Loan Principal 0.00 0.00 0.00 N/A 285,625.10 285,625.10 0.00 0.00 576,777.04
4200-999          TOTAL UTILITIES 126,617.56 265,407.84 138,790.28 52.29 1,768,206.84 2,156,275.07 388,068.23 18.00 3,862,039.20

4300-000 ROADS AND GRND EXP
4300-100      Landscaping Contract 5,625.00 5,665.00 40.00 0.71 22,500.00 28,325.00 5,825.00 20.56 45,320.00 Favorable YTD variance due to accrual reversal for March period not needed. 
4300-999          TOTAL RDS AND GRND EXP 5,625.00 5,665.00 40.00 0.71 22,500.00 28,325.00 5,825.00 20.56 45,320.00

4400-000 SEC FIRE LIFE SAFETY
4400-200      Security Contracts 14,728.68 215,028.24 200,299.56 93.15 1,299,228.24 1,505,197.68 205,969.44 13.68 2,580,338.80
4400-210      Additional Security 1,080.00 500.00 -580.00 -116.00 8,650.13 3,500.00 -5,150.13 -147.15 6,000.00
4400-310      Security R and M 1,436.52 5,260.00 3,823.48 72.69 25,243.02 43,820.00 18,576.98 42.39 161,270.00
4400-400      Security Supplies and Equip 0.00 3,151.00 3,151.00 100.00 20,423.26 37,607.00 17,183.74 45.69 56,062.00
4400-700      Security Fire and Life - Misc 0.00 1,500.00 1,500.00 100.00 4,592.59 10,500.00 5,907.41 56.26 18,000.00
4400-800      COVID-19 Related Exp 34,240.55 59,166.67 24,926.12 42.13 226,624.11 414,166.69 187,542.58 45.28 710,000.04 Favorable MTD/YTD variance due to unused monthly contingencies.
4400-899          TOTAL SEC FIRE LIFE 51,485.75 284,605.91 233,120.16 81.91 1,584,761.35 2,014,791.37 430,030.02 21.34 3,531,670.84

4500-000 ADMINISTRATIVE
4500-100      Gen Admin - Payroll 38,770.36 37,318.22 -1,452.14 -3.89 292,513.96 314,185.99 21,672.03 6.90 519,436.21
4500-101      Gen Admin - Benefits 8,219.65 10,754.70 2,535.05 23.57 63,894.29 81,526.80 17,632.51 21.63 135,782.68
4500-300      Management Fees 14,044.42 14,044.42 0.00 0.00 98,310.94 98,310.94 0.00 0.00 168,533.04
4500-400      Bank Fees 389.07 0.00 -389.07 N/A 2,825.32 0.00 -2,825.32 N/A 0.00
4500-410      Legal Fees 0.00 0.00 0.00 N/A -65,000.00 0.00 65,000.00 N/A 100,000.00 Favorable YTD variance due to over accrual of 2022 legal expenses. 
4500-414      Environmental Fees -2,150.00 0.00 2,150.00 N/A 15,794.00 23,150.00 7,356.00 31.78 33,300.00 Favorable YTD variance due to expenses lower than historically budgeted averages.
4500-520      Admin Telephone 1,694.93 1,970.00 275.07 13.96 12,765.59 13,790.00 1,024.41 7.43 23,640.00

4500-580      Admin Office Supplies 3,896.26 4,025.00 128.74 3.20 14,855.33 21,155.00 6,299.67 29.78 32,060.00 Favorable YTD variance due to reduced office supply expense than historically budgeted averages and 
unused monthly contingencies. 

4500-590      Admin Other Office Exp 0.00 650.00 650.00 100.00 0.00 9,550.00 9,550.00 100.00 12,800.00 Favorable YTD variance due to reduced office other expense than historically budgeted averages unused 
monthly contingencies. 

4500-700      Admin Other Expenses 0.00 1,100.00 1,100.00 100.00 -120.40 12,700.00 12,820.40 100.95 18,200.00 Favorable YTD variance due to reduced office other expense than historically budgeted averages and unused 
monthly contingencies. 

4500-730      Professional Fee 1,865.00 9,050.00 7,185.00 79.39 56,814.13 97,150.00 40,335.87 41.52 112,200.00 Favorable MTD/YTD variance due to professional cost lower than historically budgeted averages and unused 
monthly contingencies.

4500-899          TOTAL ADMIN 66,729.69 78,912.34 12,182.65 15.44 492,653.16 671,518.73 178,865.57 26.64 1,155,951.93

4700-000 FIXED EXPENSES
4700-010      Property Insurance -337,886.51 8,499.33 346,385.84 4,075.45 21,514.39 366,955.33 345,440.94 94.14 721,861.98
4700-299          TOTAL FIXED EXP -337,886.51 8,499.33 346,385.84 4,075.45 21,514.39 366,955.33 345,440.94 94.14 721,861.98

4800-000 FACILITY EXPENSE
4800-010      Furniture Repairs 0.00 900.00 900.00 100.00 0.00 6,300.00 6,300.00 100.00 10,800.00 Favorable YTD variance due to unused monthly contingencies
4800-020      Wood Maintenance 0.00 250.00 250.00 100.00 0.00 1,750.00 1,750.00 100.00 3,000.00

4800-030      Carpet 0.00 1,500.00 1,500.00 100.00 -868.00 60,500.00 61,368.00 101.43 68,000.00 Favorable YTD variance due less carpet replacement to date than historically budgeted averages and unused 
monthly contingencies.

4800-299          TOTAL FACILITY EXP 0.00 2,650.00 2,650.00 100.00 -868.00 68,550.00 69,418.00 101.27 81,800.00

4900-000 REIMBURSABLE EXP

4900-140      County Steam 1,498.22 1,365.70 -132.52 -9.70 165,270.90 190,701.73 25,430.83 13.34 357,732.68 Favorable YTD variances due to varying tenant steam consumption when compared to historical averages 
used for budget.

4900-150      City Steam 18,606.78 12,733.21 -5,873.57 -46.13 249,702.32 265,003.72 15,301.40 5.77 443,998.29 Favorable YTD variances due to varying tenant steam consumption when compared to historical averages 
used for budget.

4900-799          TOTAL REIMB EXP 20,105.00 14,098.91 -6,006.09 -42.60 414,973.22 455,705.45 40,732.23 8.94 801,730.97
4999-998          TOTAL RECOVBL OPERATING EXP 337,244.25 1,633,243.36 1,295,999.11 79.35 9,628,671.76 11,997,303.15 2,368,631.39 19.74 20,705,295.12
5500-999          NET OPERATING INCOME 1,380,286.14 57,760.55 1,322,525.59 2,289.67 2,657,104.56 184,361.29 2,472,743.27 1,341.25 238,719.84

6000-000 NON-OPERATING EXP
6900-400      Building Improvements 64,616.06 0.00 -64,616.06 N/A -128,731.70 0.00 128,731.70 N/A 0.00
7999-990          TOTAL NON-OPEX 64,616.06 0.00 -64,616.06 N/A -128,731.70 0.00 128,731.70 N/A 0.00
7999-998          NET INCOME 1,315,670.08 57,760.55 1,257,909.53 2,177.80 2,785,836.26 184,361.29 2,601,474.97 1,411.07 238,719.84
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Current Balance

1000-000 ASSETS

1000-002 CASH

1000-100      Cash - Operating 982,922.90

1000-400      Cash - Petty Cash 300.00

1080-999          TOTAL CASH 983,222.90

1099-999  OTHER CURRENT ASSETS

1100-050      Accounts Receivable 10,701,462.01

1300-200      Prepaid Operating Expense 975.91

1300-220      Prepaid Insurance 9,736.95

1300-500 PREPAID EXPENSES

1399-998          TOTAL OTHER CURRENT ASSET 10,712,174.87

1999-000          TOTAL ASSETS 11,695,397.77

1999-997 LIABILITIES AND EQUITY

1999-998 LIABILITIES

2000-000      Accounts Payable 2,103,598.61

2000-920      Prepaid Tenant Rent 8,274.24

2601-000          TOTAL LIABILITIES 2,111,872.85

2900-000 EQUITY

2900-999      PY Retained Earnings 6,797,688.66

2999-000      Current Earnings (Loss) 2,785,836.26

2999-995          TOTAL EQUITY 9,583,524.92

2999-996          TOTAL LIABILITIES AND EQUITY 11,695,397.77

RICHARD J. DALEY CENTER (daley) Page 1

Balance Sheet
Period = Jul 2023
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Tuesday, August 15, 2023
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 Period to Date %  Year to Date %

3000-000 OFFICE RENT

3000-105      County Rent 1,574,320.00 -119.66 11,020,240.00 -395.58

3000-110      City Rent 5,705.00 -0.43 39,935.00 -1.43

3000-111      Funding - State of IL 28,974.00 -2.20 202,818.00 -7.28

3000-115      PBCC Rent 49,506.00 -3.76 346,542.00 -12.44

3100-100      Base Rent - Retail 2,000.00 -0.15 23,450.00 -0.84

3100-150      Overage Percentage Rent 2,791.24 -0.21 13,144.11 -0.47

3100-175      Additional Percentage Rent 40,135.24 -3.05 183,941.76 -6.60

3100-999          TOTAL OFFICE RENT 1,703,431.48 -129.47 11,830,070.87 -424.65

3400-000 TENANT SERVICE INCOME

3400-241      Tnt Svc Cost - Other Utility 14,098.91 -1.07 455,705.45 -16.36

3400-299          TOTAL TENANT SERV INC 14,098.91 -1.07 455,705.45 -16.36

3800-000          TOTAL REVENUES 1,717,530.39 -130.54 12,285,776.32 -441.01

4000-001 CLEANING EXPENSES

4000-201      Cleaning Contract - Day 80,222.25 -6.10 556,886.05 -19.99

4000-202      Cleaning Contract - Night 275,484.87 -20.94 1,929,642.95 -69.27

4000-211      Additional Cleaning Svc 3,039.18 -0.23 4,745.94 -0.17

4000-212      Cleaning Uniforms 444.04 -0.03 3,418.77 -0.12

4000-215      Cleaning Supplies and Equip 8,574.43 -0.65 106,328.88 -3.82

4000-500      Trash Removal 0.00 0.00 20,608.96 -0.74

4000-700      Window Washing -17,995.00 1.37 40,860.00 -1.47

4000-999          TOTAL CLEANING EXPENSES 349,769.77 -26.58 2,662,491.55 -95.57

4100-000 REPAIRS AND MAINTENANCE

4100-100      Engineers Payroll - Salary -6,338.45 0.48 1,508,229.86 -54.14

4100-151      Engineers Uniforms 311.65 -0.02 3,196.65 -0.11

4100-200      Elevator Contract Service 0.00 0.00 498,710.14 -17.90

4100-210      Elevator R and M 12,190.00 -0.93 12,190.00 -0.44

4100-220      Elevator Starters Payroll 7,651.04 -0.58 56,920.81 -2.04

4100-300      Hvac Contract Services 21,641.00 -1.64 86,128.50 -3.09

4100-301      Hvac Controls Contract 17,335.89 -1.32 50,005.19 -1.80

4100-310      HVAC R and M 19,273.41 -1.46 45,774.47 -1.64

4100-315      HVAC Supplies Parts Equip 1,753.02 -0.13 46,105.07 -1.66

4100-410      Electrical R and M 13,406.37 -1.02 37,462.46 -1.34

4100-415      Elect Supps Parts Equip 8,928.98 -0.68 21,243.25 -0.76

4100-610      Plumbing R and M 6,048.41 -0.46 22,138.40 -0.79

4100-699          TOTAL R AND M 102,201.32 -7.77 2,388,104.80 -85.72

4100-800 GEN BLDG R AND M

4100-805      General - Exterm 0.00 0.00 4,149.98 -0.15

4100-810      General - Metal Maint -4,500.00 0.34 -7,266.40 0.26

4100-826      General - Signage Director 0.00 0.00 1,117.53 -0.04

4100-830      General - Supplies and Equip 4,516.48 -0.34 20,780.33 -0.75

4100-840      Repairs - Doors Windows -5,160.00 0.39 25,333.00 -0.91

4100-842      Repairs - Keys Locks 0.00 0.00 5,672.00 -0.20

4100-845      Gen Bldg - R and M -45,695.14 3.47 30,769.70 -1.10

4100-860      Gen Bldg - Painting 4,337.89 -0.33 21,827.39 -0.78

4100-861      Painting Supplies Mat 0.00 0.00 1,572.63 -0.06

4100-865      Gen Bldg - Other R and M 0.00 0.00 156.75 -0.01

4100-882      Rig R and m Supplies -2,700.00 0.21 59,096.24 -2.12

4100-930      Carpenters Supplies 3,533.60 -0.27 3,533.60 -0.13

4100-931      Carpenter Payroll Exp -1,736.16 0.13 107,591.70 -3.86
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4100-999          TOTAL GENL BLDG R AND M -47,403.33 3.60 274,334.45 -9.85

4200-000 UTILITIES EXPENSE

4200-150      Electricity - Common Area 125,315.25 -9.52 895,240.82 -32.14

4200-200      Gas -6,614.72 0.50 775,301.29 -27.83

4200-250      Tenant Steam Usage -20,105.00 1.53 -414,973.22 14.90

4200-600      Water Sewer 28,022.03 -2.13 190,926.02 -6.85

4200-955      Loan Interest 0.00 0.00 36,086.83 -1.30

4200-960      Loan Principal 0.00 0.00 285,625.10 -10.25

4200-999          TOTAL UTILITIES 126,617.56 -9.62 1,768,206.84 -63.47

4300-000 ROADS AND GRND EXP

4300-100      Landscaping Contract 5,625.00 -0.43 22,500.00 -0.81

4300-999          TOTAL RDS AND GRND EXP 5,625.00 -0.43 22,500.00 -0.81

4400-000 SEC FIRE LIFE SAFETY

4400-200      Security Contracts 14,728.68 -1.12 1,299,228.24 -46.64

4400-210      Additional Security 1,080.00 -0.08 8,650.13 -0.31

4400-310      Security R and M 1,436.52 -0.11 25,243.02 -0.91

4400-400      Security Supplies and Equip 0.00 0.00 20,423.26 -0.73

4400-700      Security Fire and Life - Misc 0.00 0.00 4,592.59 -0.16

4400-800      COVID-19 Related Exp 34,240.55 -2.60 226,624.11 -8.13

4400-899          TOTAL SEC FIRE LIFE 51,485.75 -3.91 1,584,761.35 -56.89

4500-000 ADMINISTRATIVE

4500-100      Gen Admin - Payroll 38,770.36 -2.95 292,513.96 -10.50

4500-101      Gen Admin - Benefits 8,219.65 -0.62 63,894.29 -2.29

4500-300      Management Fees 14,044.42 -1.07 98,310.94 -3.53

4500-400      Bank Fees 389.07 -0.03 2,825.32 -0.10

4500-410      Legal Fees 0.00 0.00 -65,000.00 2.33

4500-414      Environmental Fees -2,150.00 0.16 15,794.00 -0.57

4500-520      Admin Telephone 1,694.93 -0.13 12,765.59 -0.46

4500-580      Admin Office Supplies 3,896.26 -0.30 14,855.33 -0.53

4500-700      Admin Other Expenses 0.00 0.00 -120.40 0.00

4500-730      Professional Fee 1,865.00 -0.14 56,814.13 -2.04

4500-899          TOTAL ADMIN 66,729.69 -5.07 492,653.16 -17.68

4700-000 FIXED EXPENSES

4700-010      Property Insurance -337,886.51 25.68 21,514.39 -0.77

4700-299          TOTAL FIXED EXP -337,886.51 25.68 21,514.39 -0.77

4800-000 FACILITY EXPENSE

4800-030      Carpet 0.00 0.00 -868.00 0.03

4800-299          TOTAL FACILITY EXP 0.00 0.00 -868.00 0.03

4900-000 REIMBURSABLE EXP

4900-140      County Steam 1,498.22 -0.11 165,270.90 -5.93

4900-150      City Steam 18,606.78 -1.41 249,702.32 -8.96

4900-799          TOTAL REIMB EXP 20,105.00 -1.53 414,973.22 -14.90

4999-998          TOTAL RECOVBL OPERATING EXP 337,244.25 -25.63 9,628,671.76 -345.63

5500-999          NET OPERATING INCOME 1,380,286.14 -104.91 2,657,104.56 -95.38

6000-000 NON-OPERATING EXP

6900-400      Building Improvements 64,616.06 -4.91 -128,731.70 4.62

7999-990          TOTAL NON-OPEX 64,616.06 -4.91 -128,731.70 4.62
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7999-998          NET INCOME 1,315,670.08 -100.00 2,785,836.26 -100.00

    ADJUSTMENTS

1100-050      Accounts Receivable -1,702,891.35 129.43 -2,454,587.44 88.11

1145-000      AR OTHER 0.00 0.00 17,602.91 -0.63

1300-200      Prepaid Operating Expense -1,899.78 0.14 3,219.99 -0.12

1300-220      Prepaid Insurance 573.48 -0.04 21,514.39 -0.77

2000-000      Accounts Payable 1,377,093.11 -104.67 460,017.37 -16.51

2000-200      Accrued Expenses - Other -1,781,941.27 135.44 -1,416,495.24 50.85

2000-920      Prepaid Tenant Rent 0.00 0.00 -131.84 0.00

    TOTAL ADJUSTMENTS -2,109,065.81 160.30 -3,368,859.86 120.93

    CASH FLOW -793,395.73 60.30 -583,023.60 20.93

Period to Date Beginning Balance Ending Balance Difference

1000-100 Cash - Operating 1,776,318.63 982,922.90 -793,395.73

1000-400 Cash - Petty Cash 300.00 300.00 0.00

Total Cash 1,776,618.63 983,222.90 -793,395.73

Year to Date Beginning Balance Ending Balance Difference

1000-100 Cash - Operating 1,565,946.50 982,922.90 -583,023.60

1000-400 Cash - Petty Cash 300.00 300.00 0.00

Total Cash 1,566,246.50 983,222.90 -583,023.60
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RICHARD J. DALEY CENTER (daley)

General Ledger

July 2023  

Books = Accrual

Page 1

Post 

Month

Tran Date

Ctrl Refer Payee/Description Debit Credit Balance Notes/RemarksProperty

1000--100Cash - Operating

 1,776,318.63 == Beginning Balance ==

daley 07/23 05/31/23  1,778,931.13R-394826 SPECIAL EVENTS :Reverse Charge 2,612.50

daley 07/23 05/31/23  1,776,318.63R-394826 SPECIAL EVENTS :Reverse Charge 2,612.50

daley 07/23 07/01/23  1,775,394.76J-353859 5/23 Union Dues-Daley Welfare Payment 923.87

daley 07/23 07/06/23  1,774,485.76K-480576 28076 H.M WITT & CO. PO6898 27FL ADA compliant signs 909.00

daley 07/23 07/06/23  1,774,140.76K-480576 28076 H.M WITT & CO. PO6898 27FL Installation of Non-Electric Signs 345.00

daley 07/23 07/13/23  1,774,048.00K-480835 28077 A MESSE & SONS CORP PO6939 Plumbing Supplies-LAV SUPPLY 92.76

daley 07/23 07/13/23  1,773,915.16K-480835 28077 A MESSE & SONS CORP PO6939 Plumbing Supplies-PUMP GASKET 132.84

daley 07/23 07/13/23  1,773,746.76K-480835 28077 A MESSE & SONS CORP PO6939 Plumbing Supplies-SPUD 168.40

daley 07/23 07/13/23  1,773,624.63K-480835 28077 A MESSE & SONS CORP PO6939 Plumbing Supplies-SUMP COVER 122.13

daley 07/23 07/13/23  1,773,587.07K-480835 28077 A MESSE & SONS CORP PO7228 Plumbing Supplies-Drain cleaner 37.56

daley 07/23 07/13/23  1,773,116.10K-480835 28077 A MESSE & SONS CORP PO7228 Plumbing Supplies-Sump pump 470.97

daley 07/23 07/13/23  1,772,349.08K-480835 28077 A MESSE & SONS CORP PO7228 Plumbing Supplies-Zurn parts 767.02

daley 07/23 07/13/23  1,770,946.22K-480835 28077 A MESSE & SONS CORP PO7229 Plumbing Supplies-3 inch Check Valves 1,402.86

daley 07/23 07/13/23  1,770,901.52K-480835 28077 A MESSE & SONS CORP PO7256 Plumbing Supplies-All Purpose Primer 44.70

daley 07/23 07/13/23  1,770,790.51K-480836 28078 ARAMARK UNIFORM 6/19/23 Custodial Uniform Cleaning 111.01

daley 07/23 07/13/23  1,770,683.60K-480836 28078 ARAMARK UNIFORM 6/19/23 Engineers Uniform Cleaning 106.91

daley 07/23 07/13/23  1,770,686.82K-480836 28078 ARAMARK UNIFORM 6/19/23 Line #15 Has No Shirts 3.22

daley 07/23 07/13/23  1,770,575.81K-480836 28078 ARAMARK UNIFORM 6/26/23 Custodial Uniform Cleaning 111.01

daley 07/23 07/13/23  1,770,468.90K-480836 28078 ARAMARK UNIFORM 6/26/23 Engineers Uniform Cleaning 106.91

daley 07/23 07/13/23  1,770,472.12K-480836 28078 ARAMARK UNIFORM 6/26/23 Line #15 Has No Shirts 3.22

daley 07/23 07/13/23  1,767,794.23K-480837 28079 A&R JANITORIAL 6/23 Custodial Equipment 2,677.89

daley 07/23 07/13/23  1,767,419.23K-480837 28079 A&R JANITORIAL 6/23 Custodial Quality Program 375.00

daley 07/23 07/13/23  1,763,020.25K-480837 28079 A&R JANITORIAL 6/23 Custodial Supplies 4,398.98

daley 07/23 07/13/23  1,689,104.08K-480837 28079 A&R JANITORIAL 6/23 Day Custodial Staff 73,916.17

daley 07/23 07/13/23  1,682,798.00K-480837 28079 A&R JANITORIAL 6/23 Day Custodial Supervision 6,306.08

daley 07/23 07/13/23  1,429,907.28K-480837 28079 A&R JANITORIAL 6/23 Night Custodial Staff 252,890.72

daley 07/23 07/13/23  1,410,270.17K-480837 28079 A&R JANITORIAL 6/23 Night Custodial Supervision 19,637.11

daley 07/23 07/13/23  1,376,325.17K-480837 28079 A&R JANITORIAL PO6908 Picasso Soda Blast Cleaning 33,945.00

daley 07/23 07/13/23  1,361,425.17K-480837 28079 A&R JANITORIAL PO6908 Soda Blast Column Cleaning 14,900.00

daley 07/23 07/13/23  1,354,775.57K-480838 28080 BELLA BAGNO INC PO7241 Janitorial Supplies-Bath Tissue 1ply 6,649.60

daley 07/23 07/13/23  1,352,873.57K-480838 28080 BELLA BAGNO INC PO7241 Janitorial Supplies-Bath Tissue 2ply 1,902.00

daley 07/23 07/13/23  1,352,093.21K-480838 28080 BELLA BAGNO INC PO7241 Janitorial Supplies-Deodorizer 780.36

daley 07/23 07/13/23  1,351,344.41K-480838 28080 BELLA BAGNO INC PO7241 Janitorial Supplies-hand soap 748.80

daley 07/23 07/13/23  1,348,019.21K-480838 28080 BELLA BAGNO INC PO7241 Janitorial Supplies-Paper Towel 3,325.20

daley 07/23 07/13/23  1,346,297.45K-480839 28081 BUILDING ENGINES 4/1/23-6/23 Q2 Work Order System 1,721.76

daley 07/23 07/13/23  1,344,830.45K-480840 28082 Chicago Electrical PO7383 Repair 31FL Bus Buct Monitor 1,467.00

daley 07/23 07/13/23  1,344,644.45K-480841 28083 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock ballast 186.00

daley 07/23 07/13/23  1,343,967.45K-480841 28083 CONNEXION (connex2) PO7069 Electrical Supplies-Crib StockT825 677.00

daley 07/23 07/13/23  1,343,820.79K-480841 28083 CONNEXION (connex2) PO7303 Batteries for Fire System-Zeus 18 ah 146.66

daley 07/23 07/13/23  1,343,625.47K-480841 28083 CONNEXION (connex2) PO7303 Batteries for Fire System-Zeuus 12v 195.32

daley 07/23 07/13/23  1,342,779.22K-480841 28083 CONNEXION (connex2) PO7303 Electrical Supplies-F25 t-8 LED 846.25

daley 07/23 07/13/23  1,342,330.12K-480841 28083 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock-Ballast 449.10

daley 07/23 07/13/23  1,341,777.12K-480841 28083 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock-f 40 t8 553.00

daley 07/23 07/13/23  1,341,250.12K-480841 28083 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock-f8 t5 527.00

daley 07/23 07/13/23  1,341,190.66K-480841 28083 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock-GFCI 59.46

daley 07/23 07/13/23  1,341,027.94K-480841 28083 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock-LED 162.72

daley 07/23 07/13/23  1,336,077.94K-480842 28084 CORPORATE 6/23 Clean Soda Off Window Frames 4,950.00

daley 07/23 07/13/23  1,333,637.94K-480842 28084 CORPORATE 6/23 Lower Lobby Window Wash 2,440.00

daley 07/23 07/13/23  1,331,477.94K-480842 28084 CORPORATE 6/23 Upper Lobby Window Wash 2,160.00

daley 07/23 07/13/23  1,331,442.94K-480843 28085 CTI TECHNOLOGY 6/23 Web Hosting 35.00

daley 07/23 07/13/23  1,331,407.94K-480843 28085 CTI TECHNOLOGY 7/23 Web Hosting 35.00
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RICHARD J. DALEY CENTER (daley)
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Post 

Month

Tran Date

Ctrl Refer Payee/Description Debit Credit Balance Notes/RemarksProperty

1000--100Cash - Operating

daley 07/23 07/13/23  1,328,841.14K-480844 28086 DURANGO PAINTING, PO7274 5/23 Building Painting 2,566.80

daley 07/23 07/13/23  1,328,822.44K-480845 28087 FEDEX (fedex1) 5/23/23 Cafe Tola-Lease Termination Mailed 18.70

daley 07/23 07/13/23  1,328,315.27K-480846 28088 FIRST 6/23 Office Internet 507.17

daley 07/23 07/13/23  1,328,288.27K-480847 28089 GLAVIN SECURITY PO6820 3/23 Key Duplication 27.00

daley 07/23 07/13/23  1,328,220.77K-480847 28089 GLAVIN SECURITY PO6836 WO #3036420911 67.50

daley 07/23 07/13/23  1,328,207.27K-480847 28089 GLAVIN SECURITY PO7058 Key #AE14 Request WO#3063775893 13.50

daley 07/23 07/13/23  1,328,057.27K-480847 28089 GLAVIN SECURITY PO7120 5/23 Key Duplication-Locksmith Services 150.00

daley 07/23 07/13/23  1,328,791.55K-480848 28090 GRAINGER (grainger2) PO7122 A Frame Wheel Rigid-Returned 734.28

daley 07/23 07/13/23  1,327,894.19K-480848 28090 GRAINGER (grainger2) PO7122 A Frame Wheel Swivel 897.36

daley 07/23 07/13/23  1,327,864.11K-480848 28090 GRAINGER (grainger2) PO7122 Shipping 30.08

daley 07/23 07/13/23  1,325,900.64K-480849 28091 LIONHEART CRITICAL PO6992 31st Floor Generator PM 1,963.47

daley 07/23 07/13/23  1,324,034.33K-480849 28091 LIONHEART CRITICAL PO6992 9FL Generator PM 1,866.31

daley 07/23 07/13/23  1,321,613.69K-480850 28092 MARQUEE EVENT PO6609 5/23 East Plaza Tent Rental 2,420.64

daley 07/23 07/13/23  1,320,113.69K-480851 28093 MASCO & ASOCIATES, 6/23-8/23 Electricity Procurement 1,500.00

daley 07/23 07/13/23  1,319,513.69K-480851 28093 MASCO & ASOCIATES, 6/23-9/23 Gas Procurement 600.00

daley 07/23 07/13/23  1,319,343.12K-480852 28094 MB REAL ESTATE CL-25 Comptroller Space Renovation-9  May Package 170.57

daley 07/23 07/13/23  1,318,840.10K-480852 28094 MB REAL ESTATE East & West Facade Repairs-11 May Package 503.02

daley 07/23 07/13/23  1,316,543.89K-480852 28094 MB REAL ESTATE Elevator Machine Room Cooling Upgrades-2  May Package 2,296.21

daley 07/23 07/13/23  1,315,396.20K-480852 28094 MB REAL ESTATE Sheriff Lower Level Locker Drain Repairs-2  May Package 1,147.69

daley 07/23 07/13/23  1,314,712.36K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-gasket material 683.84

daley 07/23 07/13/23  1,314,596.40K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-heat trace 115.96

daley 07/23 07/13/23  1,314,540.56K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-o ring grease 55.84

daley 07/23 07/13/23  1,314,039.81K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-rags 500.75

daley 07/23 07/13/23  1,313,972.22K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-sanding sheet 67.59

daley 07/23 07/13/23  1,313,884.42K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-zip ties long 87.80

daley 07/23 07/13/23  1,313,780.22K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-zip ties short 104.20

daley 07/23 07/13/23  1,313,666.34K-480853 28095 MCMASTER-CARR PO7288 Shipping 113.88

daley 07/23 07/13/23  1,313,656.92K-480853 28095 MCMASTER-CARR PO7372 HVAC Supplies-Measuring Spoon set 9.42

daley 07/23 07/13/23  1,313,581.59K-480853 28095 MCMASTER-CARR PO7372 HVAC Supplies-Weighing Spoon 75.33

daley 07/23 07/13/23  1,313,574.26K-480853 28095 MCMASTER-CARR PO7372 Shipping 7.33

daley 07/23 07/13/23  1,311,774.26K-480854 28096 MONTEL 5/23 Turnstile Maintenance 1,800.00

daley 07/23 07/13/23  1,309,574.26K-480854 28096 MONTEL 6/23 Camera Monitoring 2,200.00

daley 07/23 07/13/23  1,307,374.26K-480854 28096 MONTEL 7/23 Camera Monitoring 2,200.00

daley 07/23 07/13/23  1,305,574.26K-480854 28096 MONTEL 7/23 Turnstile Maintenance 1,800.00

daley 07/23 07/13/23  1,305,417.51K-480855 28097 NATIONAL LIFT TRUCK, 5/23 Lift PM Annual Inspection 156.75

daley 07/23 07/13/23  1,305,076.69K-480855 28097 NATIONAL LIFT TRUCK, 5/23 Skyjack Annual PM & Inspection 340.82

daley 07/23 07/13/23  1,284,805.63K-480856 28098 OMNI COMMERCIAL 5/23 Carpenter Payroll 20,271.06

daley 07/23 07/13/23  1,284,113.56K-480857 28099 The Peoples Gas Light 5/16/23-6/14/23 Dryers Gas 692.07

daley 07/23 07/13/23  1,240,414.01K-480858 28100 Prevolv Inc (prevo) 27FL County Swing Space Project Furniture 43,699.55

daley 07/23 07/13/23  1,240,349.43K-480859 28101 Quadient Finance USA 4/23-6/23 Q2 Postage Equipment Rental 64.58

daley 07/23 07/13/23  1,240,199.43K-480859 28101 Quadient Finance USA 6/23 Postage Refill 150.00

daley 07/23 07/13/23  1,239,799.43K-480860 28102 QUALITY AND 5/23 Bed Bug Treatment Rooms 1301 & LL01 400.00

daley 07/23 07/13/23  1,239,278.60K-480860 28102 QUALITY AND 5/23 Pest Control 520.83

daley 07/23 07/13/23  1,238,757.77K-480860 28102 QUALITY AND 6/23 Pest Control 520.83

daley 07/23 07/13/23  1,238,746.50K-480861 28103 RUNCO OFFICE PO7052 Office BR Supplies-Variety Pack Cookies 12 Packs 11.27

daley 07/23 07/13/23  1,238,722.51K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Coffee Creamer 180ctn 23.99

daley 07/23 07/13/23  1,238,664.50K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Coffee French Roast Pods 58.01

daley 07/23 07/13/23  1,238,646.51K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Coke Zero 17.99

daley 07/23 07/13/23  1,238,605.13K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Facial Tissue 24ctn 41.38

daley 07/23 07/13/23  1,238,585.67K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Sparking Water 19.46

daley 07/23 07/13/23  1,238,571.68K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Sprite 24 ctn 13.99

daley 07/23 07/13/23  1,238,537.81K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Unsweetened Iced Tea 33.87
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1000--100Cash - Operating

daley 07/23 07/13/23  1,238,533.93K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Wood Coffee Stirrers 3.88

daley 07/23 07/13/23  1,237,610.06K-480862 28104 SEIU LOCAL 1 6/23 Union Dues-Daley Welfare 923.87

daley 07/23 07/13/23  1,237,592.81K-480863 28105 SEIU LOCAL 1 5/23 Union Dues-Daley Pension-Late Fee 17.25

daley 07/23 07/13/23  1,236,352.81K-480864 28106 Sound Incorporated PO5593 Duress Buttons Troubleshoot/Repair-Labor Charge 1,240.00

daley 07/23 07/13/23  1,236,227.81K-480864 28106 Sound Incorporated PO5593 Duress Buttons Troubleshoot/Repair-Travel 125.00

daley 07/23 07/13/23  1,224,054.81K-480865 28107 THE STANDARD PO7067 HVAC Supplies-Air Filters 24x24x12 12,173.00

daley 07/23 07/13/23  1,223,462.81K-480866 28108 STUART DEAN CO., INC. PO6919 Eternal Flame Cleaning 592.00

daley 07/23 07/13/23  1,223,263.81K-480867 28109 UNITED RADIO PO7260 2-Way Radio Repair 199.00

daley 07/23 07/13/23  1,222,213.81K-480868 28110 WGN FLAG & PO7271 Palestine Flag 1,050.00

daley 07/23 07/13/23  1,222,168.81K-480868 28110 WGN FLAG & PO7271 Shipping 45.00

daley 07/23 07/13/23  1,221,614.73K-480869 28111 YORKE PRINTE PO7384 Property Removal Passes 554.08

daley 07/23 07/13/23  1,221,593.58K-480869 28111 YORKE PRINTE PO7384 Shipping 21.15

daley 07/23 07/13/23  1,221,026.98K-480979 297 COMCAST CABLE 6/22/23-7/21/23 Plaza Wi-Fi 566.60

daley 07/23 07/13/23  1,220,926.98K-480822 30 Michelle Taylor (mhunt) 4/19/23-5/18/23 Cell Phone Bill 100.00

daley 07/23 07/13/23  1,220,826.98K-480822 30 Michelle Taylor (mhunt) 5/19/23-6/18/23 Cell Phone Bill 100.00

daley 07/23 07/13/23  1,170,608.15K-481489 300 CONSTELLATION 5/23 BG-107241 Gas Service 50,218.83

daley 07/23 07/13/23  1,170,270.15K-480823 31 SEIU- NATIONAL 6/23 Union Dues-Daley Pension 338.00

daley 07/23 07/13/23  1,170,215.75K-480824 32 TRANSWESTERN 4/23 Payscan Fees 54.40

daley 07/23 07/13/23  1,156,171.33K-480824 32 TRANSWESTERN 7/23 Management Fee 14,044.42

daley 07/23 07/14/23  1,024,335.68K-480980 298 CONSTELLATION 5/21/23-6/20/23 Electricity Service 131,835.65

daley 07/23 07/14/23  1,024,335.67K-481511 302 CONSTELLATION 5/21/23-6/20/23 Electricity Service from original ctl#71825 0.01

daley 07/23 07/14/23  1,045,535.50R-394785 7.14.23 SPECIAL EVENTS  21,199.83

daley 07/23 07/17/23  1,045,146.43J-353694 07/23 07/23 Bank Fee 07/23 Bank Fee 389.07

daley 07/23 07/20/23  1,045,094.52K-480982 28112 DE LAGE LANDEN 6/23 Copier Lease Late Fee 51.91

daley 07/23 07/20/23  1,044,118.61K-480982 28112 DE LAGE LANDEN 7/23 Copier Lease 975.91

daley 07/23 07/20/23  1,036,549.07K-481488 299 CITY OF 5/19/23-7/15/23 Water Bill Acc#587563 7,569.54

daley 07/23 07/20/23  1,017,818.78K-480981 33 TRANSWESTERN 5/21/23-6/3/23 Payroll Administration 18,730.29

daley 07/23 07/20/23  1,013,633.19K-480981 33 TRANSWESTERN 5/21/23-6/3/23 Payroll Administration Benefits 4,185.59

daley 07/23 07/20/23  1,010,593.54K-480981 33 TRANSWESTERN 5/21/23-6/3/23 Payroll Elevator Starter 3,039.65

daley 07/23 07/20/23  991,861.63K-480981 33 TRANSWESTERN 6/4/23-6/17/23 Payroll Administration 18,731.91

daley 07/23 07/20/23  987,497.21K-480981 33 TRANSWESTERN 6/4/23-6/17/23 Payroll Administration Benefits 4,364.42

daley 07/23 07/20/23  989,783.61K-480981 33 TRANSWESTERN 6/4/23-6/17/23 Payroll Credit 2,286.40

daley 07/23 07/20/23  986,695.68K-480981 33 TRANSWESTERN 6/4/23-6/17/23 Payroll Elevator Starter 3,087.93

daley 07/23 07/20/23  971,085.68K-481491 72023 CITY OF 5/19/23-7/15/23 Water Bill Acc#587564 15,610.00

daley 07/23 07/21/23  974,085.68R-394859 7.21.20 SPECIAL EVENTS  3,000.00

daley 07/23 07/25/23  976,085.68R-395029 000210 BOLDYN NETWORK  2,000.00

daley 07/23 07/25/23  976,155.68R-395027 020670 COOK COUNTY  70.00

daley 07/23 07/25/23  976,905.68R-395032 020875 SPECIAL EVENTS  750.00

daley 07/23 07/25/23  977,755.68R-395034 0412 SPECIAL EVENTS  850.00

daley 07/23 07/25/23  979,630.68R-395031 106932 SPECIAL EVENTS  1,875.00

daley 07/23 07/25/23  981,330.68R-395033 148 SPECIAL EVENTS  1,700.00

daley 07/23 07/25/23  982,130.68R-395030 17598 SPECIAL EVENTS  800.00

daley 07/23 07/25/23  982,505.68R-395035 6262 SPECIAL EVENTS  375.00

daley 07/23 07/25/23  983,476.73R-395028 66576 FOX VENDING INC.  971.05

daley 07/23 07/27/23  982,922.90K-481492 301 VERIZON WIRELESS 6/7/23-7/6/23 Cell Phone Service 553.83

== Ending Balance == 982,922.90NetChange=-793,395.73

1000--400Cash - Petty Cash

 300.00 == Beginning Balance ==

== Ending Balance == 300.00NetChange=0.00

Tuesday, August 15, 2023  
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1100--050Accounts Receivable

 8,998,570.66 == Beginning Balance ==

daley 07/23 05/31/23  8,995,958.16R-394826 SPECIAL EVENTS :Reverse Charge 2,612.50

daley 07/23 05/31/23  8,998,570.66R-394826 SPECIAL EVENTS :Reverse Charge 2,612.50

daley 07/23 05/31/23  8,995,958.16C-790192 SPECIAL EVENTS :Reverse Charge Ctrl#789192 2,612.50

daley 07/23 06/16/23  8,997,458.16C-789791 SPECIAL EVENTS Inv#1116 Live Healthy Discover Nature 1,500.00

daley 07/23 06/27/23  9,001,633.16C-789792 SPECIAL EVENTS Inv#1117 LuvFest 2023 Balance and Labor 4,175.00

daley 07/23 06/27/23  9,002,433.16C-789793 SPECIAL EVENTS Inv#1118 Film Access License Fee 800.00

daley 07/23 06/28/23  9,004,308.16C-789794 SPECIAL EVENTS Inv#1119 Morningstar Food Truck Event 1,875.00

daley 07/23 06/29/23  9,005,058.16C-789795 SPECIAL EVENTS Inv#1120 AAIM for CommUNITY Event 750.00

daley 07/23 06/30/23  9,012,328.13C-790139 SPECIAL EVENTS Inv#1121 May/June Chicago City Markets 7,269.97

daley 07/23 06/30/23  9,017,578.13C-790140 SPECIAL EVENTS Inv#1122 May/June Food Trucks Festival 5,250.00

daley 07/23 06/30/23  9,019,453.13C-790141 SPECIAL EVENTS Inv#1123 Film Access License Fees and Labor 07/01/23 1,875.00

daley 07/23 07/01/23  9,020,424.18C-790166 FOX VENDING INC. June 2023 Commission 971.05

daley 07/23 07/01/23  9,020,744.97C-790191 FOX VENDING INC. May 2023 Commission 320.79

daley 07/23 07/01/23  9,021,244.37C-790726 FOX VENDING INC. July 2023 Commission 499.40

daley 07/23 07/01/23  9,021,292.68C-788061 :Post CITY OF CHICAGO City of Chgo Management Fee (07/2023) 48.31

daley 07/23 07/01/23  9,026,949.37C-788062 :Post CITY OF CHICAGO Funding - City of Chicago (07/2023) 5,656.69

daley 07/23 07/01/23  9,039,682.58C-788063 :Post CITY OF CHICAGO Utility Reimbursement (07/2023) 12,733.21

daley 07/23 07/01/23  10,600,671.05C-788064 :Post COOK COUNTY Funding - Cook County (07/2023) 1,560,988.47

daley 07/23 07/01/23  10,614,002.58C-788065 :Post COOK COUNTY Cook County Management Fee (07/2023) 13,331.53

daley 07/23 07/01/23  10,615,368.28C-788066 :Post COOK COUNTY Utility Reimbursement (07/2023) 1,365.70

daley 07/23 07/01/23  10,615,787.51C-788067 :Post PUBLIC BUILDING PBC Management Fee (07/2023) 419.23

daley 07/23 07/01/23  10,664,874.28C-788068 :Post PUBLIC BUILDING Funding - PBC (07/2023) 49,086.77

daley 07/23 07/01/23  10,665,874.28C-788069 :Post CHICAGO MUNICIPAL Rent - Retail Percentage City Ac (07/2023) 1,000.00

daley 07/23 07/01/23  10,667,874.28C-788070 :Post BOLDYN NETWORK Rent - Retail Daley (07/2023) 2,000.00

daley 07/23 07/01/23  10,684,450.71C-788071 :Post THE STATE OF ILLINOIS State of IL Rent (07/2023) 16,576.43

daley 07/23 07/01/23  10,684,592.28C-788072 :Post THE STATE OF ILLINOIS State of IL Management Fee (07/2023) 141.57

daley 07/23 07/01/23  10,696,744.49C-788073 :Post THE STATE OF ILLINOIS State of IL Rent (07/2023) 12,152.21

daley 07/23 07/01/23  10,696,848.28C-788074 :Post THE STATE OF ILLINOIS State of IL Management Fee (07/2023) 103.79

daley 07/23 07/10/23  10,698,548.28C-789796 SPECIAL EVENTS Inv#1125 Film Access Permit 1,700.00

daley 07/23 07/10/23  10,701,398.28C-790142 SPECIAL EVENTS Inv#1124 Photographic Display August 23 - 25, 2023 2,850.00

daley 07/23 07/10/23  10,707,317.69C-790720 THE STATE OF ILLINOIS WO#2977906204 Mounting two TV's in Hearing Room. 5,919.41

daley 07/23 07/10/23  10,708,236.97C-790721 COOK COUNTY WO#3082342149 Dumpster Rental for Storeroom LL-08 919.28

daley 07/23 07/10/23  10,708,278.97C-790722 COOK COUNTY WO#3095388293 Keys 42.00

daley 07/23 07/11/23  10,708,358.28C-790725 COOK COUNTY WO#3107561690 LL-08 Storeroom Re-Key 79.31

daley 07/23 07/14/23  10,687,158.45R-394785 7.14.23 SPECIAL EVENTS  21,199.83

daley 07/23 07/17/23  10,688,008.45C-790143 SPECIAL EVENTS Inv#1126 Disability Pride Parade Deposit and Insurance 850.00

daley 07/23 07/18/23  10,688,383.45C-790144 SPECIAL EVENTS Inv#1127 Keep the Dream Alive Rally Deposit 375.00

daley 07/23 07/20/23  10,690,258.45C-790145 SPECIAL EVENTS Inv#1128 2023 Backpack-A-Thon Deposit 1,875.00

daley 07/23 07/21/23  10,693,268.45C-790713 SPECIAL EVENTS Inv#1129 US Army Recruiting Change of Command Ceremony 3,010.00

daley 07/23 07/21/23  10,690,268.45R-394859 7.21.20 SPECIAL EVENTS  3,000.00

daley 07/23 07/22/23  10,691,713.45C-790694 SPECIAL EVENTS Inv#1130 Disability Pride Parade Final Invoice 1,445.00

daley 07/23 07/25/23  10,689,713.45R-395029 000210 BOLDYN NETWORK  2,000.00

daley 07/23 07/25/23  10,689,643.45R-395027 020670 COOK COUNTY  70.00

daley 07/23 07/25/23  10,688,893.45R-395032 020875 SPECIAL EVENTS  750.00

daley 07/23 07/25/23  10,688,043.45R-395034 0412 SPECIAL EVENTS  850.00

daley 07/23 07/25/23  10,686,168.45R-395031 106932 SPECIAL EVENTS  1,875.00

daley 07/23 07/25/23  10,684,468.45R-395033 148 SPECIAL EVENTS  1,700.00

daley 07/23 07/25/23  10,683,668.45R-395030 17598 SPECIAL EVENTS  800.00

daley 07/23 07/25/23  10,683,293.45R-395035 6262 SPECIAL EVENTS  375.00

daley 07/23 07/25/23  10,682,322.40R-395028 66576 FOX VENDING INC.  971.05

daley 07/23 07/31/23  10,685,322.40C-790714 SPECIAL EVENTS Inv#1131 July 2023 Food Trucks Festival 3,000.00

Tuesday, August 15, 2023  
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Post 
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Tran Date

Ctrl Refer Payee/Description Debit Credit Balance Notes/RemarksProperty

1100--050Accounts Receivable

daley 07/23 07/31/23  10,689,220.17C-790715 SPECIAL EVENTS Inv#1132 July 2023 Chicago City Markets 3,897.77

daley 07/23 07/31/23  10,689,470.17C-790716 SPECIAL EVENTS Inv#1133 10am Flag Raising 250.00

daley 07/23 07/31/23  10,695,671.31C-790729 COOK COUNTY Inv#513 05/23 CL-16 Security 6,201.14

daley 07/23 07/31/23  10,701,462.01C-790730 COOK COUNTY Inv#514 06/23 CL-16 Security 5,790.70

== Ending Balance == 10,701,462.01NetChange=1,702,891.35

1300--200Prepaid Operating Expense

-923.87 == Beginning Balance ==

daley 07/23 07/01/23  0.00J-353859 5/23 Union Dues-Daley Welfare Payment 923.87

daley 07/23 07/01/23  975.91J-353827 08/23 08/23 Prepaid 08/23 Prepaid 975.91

== Ending Balance == 975.91NetChange=1,899.78

1300--220Prepaid Insurance

 10,310.43 == Beginning Balance ==

daley 07/23 07/01/23  10,118.76J-353828 07/23 07/23 Prepaid INS 7/23-8/23 TULIP Insurance Policy 191.67

daley 07/23 07/01/23  9,736.95J-353828 07/23 07/23 Prepaid INS 7/23-9/6/25 Renewal - Environmental Contractors Pollution 381.81

== Ending Balance == 9,736.95NetChange=-573.48

2000--000Accounts Payable

-726,505.50 == Beginning Balance ==

daley 07/23 02/03/23 -748,505.50P-719307 47026 3MD RELOCATION 27FL Swing Space Project-Furniture Relocation 22,000.00

daley 07/23 02/28/23 -749,105.50P-719309 102628 CARNOW, CONIBEAR & PO6481 27th floor:  abatement work plan review. 600.00

daley 07/23 02/28/23 -753,415.50P-719309 102628 CARNOW, CONIBEAR & PO6481 27th floor:  Asbestos abatement air sampling. 4,310.00

daley 07/23 02/28/23 -753,815.50P-719309 102628 CARNOW, CONIBEAR & PO6481 27th floor:  PCM air sample analysis 400.00

daley 07/23 02/28/23 -754,415.50P-719309 102628 CARNOW, CONIBEAR & PO6481 27th floor:  Asbestos abatement summary report. 600.00

daley 07/23 02/28/23 -760,215.50P-719309 102628 CARNOW, CONIBEAR & PO7495 27th floor: Asbestos abatement air sampling. 5,800.00

daley 07/23 02/28/23 -760,725.50P-719309 102628 CARNOW, CONIBEAR & PO7226 27th floor: PCM air sample analysis-additional 510.00

daley 07/23 04/06/23 -761,234.26P-719328 S19000 CONNEXION (connex2) PO6791 Electrical Supplies-Crib stock f40 508.76

daley 07/23 04/06/23 -761,588.11P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock light switch 353.85

daley 07/23 04/06/23 -761,913.55P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock led 325.44

daley 07/23 04/06/23 -762,177.05P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock f8t5 263.50

daley 07/23 04/06/23 -762,347.05P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock starter 170.00

daley 07/23 04/06/23 -762,825.85P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock f32t8 478.80

daley 07/23 04/06/23 -763,488.25P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock f25t8 662.40

daley 07/23 04/06/23 -763,787.65P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock ballast 299.40

daley 07/23 04/07/23 -763,818.50P-719485 S19050 CONNEXION (connex2) PO6932 Electrical Supplies-Crib Stock F17t8 30.85

daley 07/23 04/07/23 -764,558.90P-719486 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock F17T8 740.40

daley 07/23 04/12/23 -789,889.99P-719308 47657 3MD RELOCATION 27FL Swing Space Project-Furniture Relocation 25,331.09

daley 07/23 04/13/23 -791,611.75P-716585 66163 BUILDING ENGINES 4/1/23-6/23 Q2 Work Order System 1,721.76

daley 07/23 04/17/23 -791,797.75P-718330 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock ballast 186.00

daley 07/23 04/18/23 -792,247.75P-719361 197613 TEE JAY SERVICE PO7588 CTA Sliding Door Repair 450.00

daley 07/23 04/26/23 -792,803.05P-719330 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib Stock 17t8 555.30

daley 07/23 04/26/23 -793,631.05P-719330 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib Stock F25T8 828.00

daley 07/23 04/26/23 -794,229.55P-719330 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib Stock f32t8 598.50

daley 07/23 04/26/23 -794,554.99P-719330 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib Stock led 325.44

daley 07/23 04/26/23 -794,704.69P-719330 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib Stock ballast 149.70

daley 07/23 04/27/23 -797,704.69P-719562 000221 CCJM Engineers, Ltd Elevator Machine Room Cooling Upgrades 3,000.00

daley 07/23 04/27/23 -797,748.93P-719331 S19000 CONNEXION (connex2) PO6791 Electrical Supplies-Crib Stockf40 44.24

daley 07/23 04/27/23 -798,301.93P-719332 S19050 CONNEXION (connex2) PO6932 Electrical Supplies-Crib StockF40t8 553.00

Tuesday, August 15, 2023  

iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=13&sJump=790715
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=13&sJump=790716
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=13&sJump=790729
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=13&sJump=790730
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353859
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353827
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353828
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353828
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719307
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719328
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719485
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719486
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719308
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=716585
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=718330
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719361
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719330
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719330
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719330
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719330
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719330
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719562
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719331
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719332


RICHARD J. DALEY CENTER (daley)

General Ledger

July 2023  

Books = Accrual

Page 6

Post 

Month

Tran Date

Ctrl Refer Payee/Description Debit Credit Balance Notes/RemarksProperty

2000--000Accounts Payable

daley 07/23 04/27/23 -799,131.43P-719333 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stockf40t8 829.50

daley 07/23 05/09/23 -799,808.43P-718331 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib StockT825 677.00

daley 07/23 05/12/23 -801,668.06P-719293 SIN009 DELTA INDUSTRIES, PO7191 PM Air Compressor Floors 9 & 31 1,859.63

daley 07/23 05/12/23 -801,588.16P-719293 SIN009 DELTA INDUSTRIES, PO7190 Tax Credit 79.90

daley 07/23 05/19/23 -802,328.58P-719358 459067 The Peoples Gas Light 4/14/23-5/15/23 Dryers Gas 740.42

daley 07/23 05/23/23 -802,679.14P-718610 INV453 A MESSE & SONS CORP PO7228 Plumbing Supplies-Chlorine tabs 350.56

daley 07/23 05/23/23 -802,782.70P-718610 INV453 A MESSE & SONS CORP PO7228 Plumbing Supplies-Gloves 103.56

daley 07/23 05/23/23 -802,970.50P-718610 INV453 A MESSE & SONS CORP PO7228 Plumbing Supplies-Drain cleaner 187.80

daley 07/23 05/24/23 -804,770.50P-719291 2023-I1 MONTEL PO6909 27th floor security:  Installation labor 1,800.00

daley 07/23 05/24/23 -804,887.15P-719291 2023-I1 MONTEL PO6909 27th floor security:  Request to exit sensor, center door only.  Other two doors already have sensors installed and operational 116.65

daley 07/23 05/24/23 -805,035.47P-719291 2023-I1 MONTEL PO6909 27th floor security:  Push to exit button, center door only. 148.32

daley 07/23 05/25/23 -805,071.28P-719292 A504-9 ARROW MESSENGER A-Frame Caster Wheels-Ship Back to Grainger 35.81

daley 07/23 05/30/23 -807,511.28P-719355 67124 CORPORATE 5/23 Lower Lobby Window Wash 2,440.00

daley 07/23 05/30/23 -809,671.28P-719355 67124 CORPORATE 5/23 Upper Lobby Window Wash 2,160.00

daley 07/23 05/31/23 -810,046.28P-719294 000050 INDEPENDENT PO7225 30 Yard Dumpster WO#3082342149 375.00

daley 07/23 05/31/23 -810,096.28P-719294 000050 INDEPENDENT PO7225 Delivery Fee WO#3082342149 50.00

daley 07/23 05/31/23 -810,471.28P-719294 000050 INDEPENDENT PO7225 30 Yard Dumpster WO#3082342149 375.00

daley 07/23 05/31/23 -810,521.28P-719294 000050 INDEPENDENT PO7225 Delivery Fee WO#3082342149 50.00

daley 07/23 05/31/23 -810,563.78P-719294 000050 INDEPENDENT PO7225 Environmental Recovery Fee WO#3082342149 42.50

daley 07/23 05/31/23 -813,928.74P-719357 000050 INDEPENDENT 5/23 Trash Disposal 3,364.96

daley 07/23 05/31/23 -883,016.70P-719381 101906 GardaWorld Security 5/23 Security Contract - Main 69,087.96

daley 07/23 05/31/23 -897,284.26P-719380 101906 GardaWorld Security 5/23 COVID Additional Security- Roving 14,267.56

daley 07/23 05/31/23 -1,120,369.09P-719345 E10999 ABLE ENGINEERING 5/23 Engineering Contract 223,084.83

daley 07/23 06/01/23 -1,120,707.09P-718333 38265 SEIU- NATIONAL 6/23 Union Dues-Daley Pension 338.00

daley 07/23 06/01/23 -1,121,630.96P-718332 6123-2 SEIU LOCAL 1 6/23 Union Dues-Daley Welfare 923.87

daley 07/23 06/01/23 -1,123,130.96P-717721 DCEC MASCO & ASOCIATES, 6/23-8/23 Electricity Procurement 1,500.00

daley 07/23 06/01/23 -1,123,730.96P-716283 DCGC MASCO & ASOCIATES, 6/23-9/23 Gas Procurement 600.00

daley 07/23 06/05/23 -1,123,818.44P-718617 S19034 CONNEXION (connex2) PO7051 Electrical Supplies-V Belts bx35 87.48

daley 07/23 06/06/23 -1,123,965.28P-718614 INV453 A MESSE & SONS CORP PO7285 REFCO Condensate Pump 146.84

daley 07/23 06/06/23 -1,123,975.28P-718614 INV453 A MESSE & SONS CORP PO7285 Shipping 10.00

daley 07/23 06/07/23 -1,124,121.34P-719360 533093 SIEMENS BUILDING PO6994 CL Reheats New Valves 146.06

daley 07/23 06/08/23 -1,127,270.14P-719327 S19191 CONNEXION (connex2) PO7284 ASCO lighting contactor 3,148.80

daley 07/23 06/10/23 -1,128,246.05P-718611 800635 DE LAGE LANDEN 7/23 Copier Lease 975.91

daley 07/23 06/10/23 -1,128,297.96P-718611 800635 DE LAGE LANDEN 6/23 Copier Lease Late Fee 51.91

daley 07/23 06/13/23 -1,133,197.96P-719295 19160 OMNI COMMERCIAL PO7345 RM209 Monitor Installation labor WO #2977906204 4,900.00

daley 07/23 06/13/23 -1,134,044.96P-719295 19160 OMNI COMMERCIAL PO7345 RM209 Monitor Installation Material WO #2977906204 847.00

daley 07/23 06/13/23 -1,138,100.32P-718612 636360 ADVANCE MECHANICAL PO7470 Chiller #4 Flange Gasket Replacement 4,055.36

daley 07/23 06/15/23 -1,138,265.38P-719296 INV453 A MESSE & SONS CORP PO7302 Plumbing Supplies-Permatex 165.06

daley 07/23 06/15/23 -1,138,275.38P-719296 INV453 A MESSE & SONS CORP PO7302 Shipping 10.00

daley 07/23 06/15/23 -1,138,663.88P-718613 S19212 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock F25 t 8 388.50

daley 07/23 06/16/23 -1,188,882.71P-719505 377624 CONSTELLATION 5/23 BG-107241 Gas Service 50,218.83

daley 07/23 06/20/23 -1,189,618.71P-719302 157156 THE STANDARD PO7297 Janitorial Supplies-Small Can Liners 13x4x7 736.00

daley 07/23 06/20/23 -1,189,625.21P-719302 157156 THE STANDARD PO7297 Energy Surcharge 6.50

daley 07/23 06/20/23 -1,189,869.80P-719297 INV453 A MESSE & SONS CORP PO7306 Sound Equipment Supplies-microphone 244.59

daley 07/23 06/20/23 -1,190,045.46P-719297 INV453 A MESSE & SONS CORP PO7306 Sound Equipment Supplies-microphone cable 175.66

daley 07/23 06/20/23 -1,190,096.68P-719297 INV453 A MESSE & SONS CORP PO7306 Sound Equipment Supplies-multi box cord 51.22

daley 07/23 06/20/23 -1,190,106.68P-719297 INV453 A MESSE & SONS CORP PO7306 Shipping 10.00

daley 07/23 06/21/23 -1,196,307.82P-719503 102770 GardaWorld Security 5/23 CL-16 Security 6,201.14

daley 07/23 06/22/23 -1,197,009.18P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-Push Handle 701.36

daley 07/23 06/22/23 -1,197,348.98P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-aerator 339.80

daley 07/23 06/22/23 -1,197,423.63P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-tef tape 74.65

daley 07/23 06/22/23 -1,197,508.07P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-check valve 84.44
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daley 07/23 06/22/23 -1,197,581.90P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-check valve 2" 73.83

daley 07/23 06/22/23 -1,197,621.38P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-pvc 90 39.48

daley 07/23 06/22/23 -1,197,670.38P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-pvc coupling 49.00

daley 07/23 06/22/23 -1,197,735.68P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-pvc tee 65.30

daley 07/23 06/22/23 -1,197,787.28P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-pvc male adpt 51.60

daley 07/23 06/22/23 -1,197,826.27P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-pvc female adpt 38.99

daley 07/23 06/22/23 -1,197,955.27P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-3/4 pvc 129.00

daley 07/23 06/22/23 -1,198,058.83P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-gloves 103.56

daley 07/23 06/23/23 -1,198,058.84P-719685 656661 CONSTELLATION 5/21/23-6/20/23 Electricity Service from original ctl#71825 0.01

daley 07/23 06/26/23 -1,198,180.84P-719300 INV454 A MESSE & SONS CORP PO7413 Plumbing Supplies-Tank lever 122.00

daley 07/23 06/26/23 -1,198,197.76P-719300 INV454 A MESSE & SONS CORP PO7413 Plumbing Supplies-Pvc 90 16.92

daley 07/23 06/26/23 -1,198,214.47P-719300 INV454 A MESSE & SONS CORP PO7413 Plumbing Supplies-Pvc female adpt 16.71

daley 07/23 06/27/23 -1,198,238.99P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-nut driver 24.52

daley 07/23 06/27/23 -1,198,281.05P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-Screwdriver 42.06

daley 07/23 06/27/23 -1,198,681.85P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-Gaff Tape 400.80

daley 07/23 06/27/23 -1,198,757.57P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-Plaint roller 75.72

daley 07/23 06/27/23 -1,198,801.31P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-paint brush 43.74

daley 07/23 06/27/23 -1,199,201.39P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-oil absorbant 400.08

daley 07/23 06/27/23 -1,199,449.59P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-Silicone 248.20

daley 07/23 06/27/23 -1,199,489.91P-719304 101770 MCMASTER-CARR PO7445 -Shipping 40.32

daley 07/23 06/27/23 -1,200,699.91P-719483 44385 CURRENT PO7464 Bee Removal- Basket Truck 1,210.00

daley 07/23 06/27/23 -1,200,737.59P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-oring 37.68

daley 07/23 06/27/23 -1,200,765.21P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-sight glass gasket 27.62

daley 07/23 06/27/23 -1,200,803.03P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-2 inch gasket 37.82

daley 07/23 06/27/23 -1,200,819.27P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-o ring cover 16.24

daley 07/23 06/27/23 -1,200,843.37P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-spring 24.10

daley 07/23 06/27/23 -1,200,859.61P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-oring 16.24

daley 07/23 06/27/23 -1,200,915.25P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-diffuser 55.64

daley 07/23 06/27/23 -1,200,936.85P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-spring washer 21.60

daley 07/23 06/27/23 -1,200,961.15P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-pin 24.30

daley 07/23 06/27/23 -1,200,991.43P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-washer 30.28

daley 07/23 06/27/23 -1,201,031.43P-719301 INV454 A MESSE & SONS CORP PO7320 Shipping 40.00

daley 07/23 06/28/23 -1,201,071.93P-719303 029608 GLAVIN SECURITY PO7373 Key request WO# 3095388293 40.50

daley 07/23 06/28/23 -1,201,153.29P-719334 S19261 CONNEXION (connex2) PO7451 Electrical Supplies-AA battery 81.36

daley 07/23 06/28/23 -1,201,237.17P-719334 S19261 CONNEXION (connex2) PO7451 Electrical Supplies-9 V battery 83.88

daley 07/23 06/28/23 -1,201,284.55P-719334 S19261 CONNEXION (connex2) PO7451 Electrical Supplies-BLU wire nuts 47.38

daley 07/23 06/28/23 -1,201,338.28P-719334 S19261 CONNEXION (connex2) PO7451 Electrical Supplies-Orange wire nuts 53.73

daley 07/23 06/29/23 -1,365,413.65P-719385 103093 GardaWorld Security 5/23 Security Contract - SLG 164,075.37

daley 07/23 06/29/23 -1,372,983.19P-719508 587563 CITY OF 5/19/23-7/15/23 Water Bill Acc#587563 7,569.54

daley 07/23 06/29/23 -1,388,593.19P-719509 587564 CITY OF 5/19/23-7/15/23 Water Bill Acc#587564 15,610.00

daley 07/23 06/29/23 -1,389,760.19P-719346 90724 ADVANCE MECHANICAL 6/23 Eddy Current Testing 1,167.00

daley 07/23 06/29/23 -1,390,059.59P-718618 S19259 CONNEXION (connex2) PO7458 Electrical Supplies-Crib Stock ballast 299.40

daley 07/23 06/29/23 -1,390,336.09P-718618 S19259 CONNEXION (connex2) PO7458 Electrical Supplies-Crib Stock f40t8 276.50

daley 07/23 06/29/23 -1,390,575.49P-718618 S19259 CONNEXION (connex2) PO7458 Electrical Supplies-Crib Stock f32-t8 239.40

daley 07/23 06/29/23 -1,391,072.29P-718618 S19259 CONNEXION (connex2) PO7458 Electrical Supplies-Crib Stock f25t8 496.80

daley 07/23 06/29/23 -1,391,442.49P-718618 S19259 CONNEXION (connex2) PO7458 Electrical Supplies-Crib Stock f17t8 370.20

daley 07/23 06/30/23 -1,394,900.25P-719310 000051 INDEPENDENT 6/23 Trash Removal 3,457.76

daley 07/23 06/30/23 -1,465,613.97P-719384 103415 GardaWorld Security 6/23 Security Contract - Main 70,713.72

daley 07/23 06/30/23 -1,479,258.86P-719386 103416 GardaWorld Security 6/23 COVID Additional Security- Roving 13,644.89

daley 07/23 06/30/23 -1,491,702.86P-718615 595656 Hill Mechanical Corp. PO7292 Cooling Tower Replacement 12,444.00

daley 07/23 06/30/23 -1,493,427.80P-719315 86703 A&R JANITORIAL PO7290 5/8/23-5/19/23 Disinfecting Court Trials-WO# 39022 1,724.94

daley 07/23 06/30/23 -1,494,564.07P-719316 86704 A&R JANITORIAL PO7289 5/8/23-5/19/23 Disinfecting Public Hallways-WO#39023 1,136.27
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daley 07/23 06/30/23 -1,496,289.01P-719316 86704 A&R JANITORIAL PO7289 5/8/23-5/19/23 Disinfecting Public Hallways-WO#39023 1,724.94

daley 07/23 06/30/23 -1,497,788.07P-719316 86704 A&R JANITORIAL PO7289 5/8/23-5/19/23 Disinfecting Public Hallways-WO#39023 1,499.06

daley 07/23 06/30/23 -1,499,704.67P-719316 86704 A&R JANITORIAL PO7289 5/8/23-5/19/23 Disinfecting Public Hallways-WO#39023 1,916.60

daley 07/23 06/30/23 -1,499,923.71P-719318 86705 A&R JANITORIAL PO7273 5/21/23 Plaza Power Wash-WO#38334 219.04

daley 07/23 06/30/23 -1,500,142.75P-719318 86705 A&R JANITORIAL PO7273 5/21/23 Plaza Power Wash-WO#38334 219.04

daley 07/23 06/30/23 -1,500,361.79P-719318 86705 A&R JANITORIAL PO7273 5/21/23 Plaza Power Wash-WO#38334 219.04

daley 07/23 06/30/23 -1,500,580.83P-719318 86705 A&R JANITORIAL PO7273 5/21/23 Plaza Power Wash-WO#38334 219.04

daley 07/23 06/30/23 -1,501,018.91P-719318 86705 A&R JANITORIAL PO7611 5/21/23 Plaza Power Wash-Overtime Fee 438.08

daley 07/23 06/30/23 -1,502,716.47P-719317 86706 A&R JANITORIAL PO7341 5/22/23-6/2/23 Disinfecting Court Trials-WO# 39025 1,697.56

daley 07/23 06/30/23 -1,503,045.03P-719319 86707 A&R JANITORIAL PO7344 Memorial Day Setup-WO#39024 328.56

daley 07/23 06/30/23 -1,503,373.59P-719319 86707 A&R JANITORIAL PO7344 Memorial Day Setup-WO#39024 328.56

daley 07/23 06/30/23 -1,503,681.61P-719320 86708 A&R JANITORIAL PO7343 OBI - DATTI International Setup-WO#39027 308.02

daley 07/23 06/30/23 -1,503,989.64P-719320 86708 A&R JANITORIAL PO7343 OBI - DATTI International Setup-WO#39027 308.03

daley 07/23 06/30/23 -1,505,502.39P-719321 86709 A&R JANITORIAL PO7342 5/22/23-6/2/23 Disinfecting Public Hallways-WO#39026 1,512.75

daley 07/23 06/30/23 -1,507,227.33P-719321 86709 A&R JANITORIAL PO7342 5/22/23-6/2/23 Disinfecting Public Hallways-WO#39026 1,724.94

daley 07/23 06/30/23 -1,508,952.27P-719321 86709 A&R JANITORIAL PO7342 5/22/23-6/2/23 Disinfecting Public Hallways-WO#39026 1,724.94

daley 07/23 06/30/23 -1,509,143.93P-719321 86709 A&R JANITORIAL PO7342 5/22/23-6/2/23 Disinfecting Public Hallways-WO#39026 191.66

daley 07/23 06/30/23 -1,509,501.63P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23 -1,509,859.33P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23 -1,510,217.03P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23 -1,510,670.17P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 453.14

daley 07/23 06/30/23 -1,511,027.87P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23 -1,511,385.57P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23 -1,511,743.27P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23 -1,512,100.97P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23 -1,841,443.52P-719371 E11039 ABLE ENGINEERING 6/23 Engineering Contract 329,342.55

daley 07/23 06/30/23 -1,843,873.52P-719305 W0238 TRANSWESTERN 3/1/23-5/31/23 Yardi License 2,430.00

daley 07/23 07/01/23 -1,843,908.52P-718326 202375 CTI TECHNOLOGY 7/23 Web Hosting 35.00

daley 07/23 07/01/23 -1,846,108.52P-718322 2023-I1 MONTEL 7/23 Camera Monitoring 2,200.00

daley 07/23 07/01/23 -1,847,908.52P-718323 2023-I1 MONTEL 7/23 Turnstile Maintenance 1,800.00

daley 07/23 07/01/23 -1,862,700.27P-719497 533097 SIEMENS INDUSTRY, 7/23-9/23 Q3 BAS Contract 14,791.75

daley 07/23 07/01/23 -1,868,325.27P-719299 5383 Atrium, Inc. (atri) 7/23 Landcaping 5,625.00

daley 07/23 07/01/23 -1,872,724.25P-719313 86609 A&R JANITORIAL 7/23 Custodial Supplies 4,398.98

daley 07/23 07/01/23 -1,875,402.14P-719313 86609 A&R JANITORIAL 7/23 Custodial Equipment 2,677.89

daley 07/23 07/01/23 -1,875,777.14P-719313 86609 A&R JANITORIAL 7/23 Custodial Quality Program 375.00

daley 07/23 07/01/23 -2,128,667.86P-719313 86609 A&R JANITORIAL 7/23 Night Custodial Staff 252,890.72

daley 07/23 07/01/23 -2,148,304.97P-719313 86609 A&R JANITORIAL 7/23 Night Custodial Supervision 19,637.11

daley 07/23 07/01/23 -2,222,221.14P-719313 86609 A&R JANITORIAL 7/23 Day Custodial Staff 73,916.17

daley 07/23 07/01/23 -2,228,527.22P-719313 86609 A&R JANITORIAL 7/23 Day Custodial Supervision 6,306.08

daley 07/23 07/01/23 -2,233,574.80P-719484 86610 A&R JANITORIAL 7/23 COVID Disinfecting LL,CL & Lobby 5,047.58

daley 07/23 07/01/23 -2,233,919.05P-719314 86639 A&R JANITORIAL 7/23 Team Time 344.25

daley 07/23 07/01/23 -2,318,089.65P-719368 871086 KONE INC. (koneele) 7/23 Elevator Maintenance 84,170.60

daley 07/23 07/01/23 -2,332,134.07P-718324 W0237 TRANSWESTERN 7/23 Management Fee 14,044.42

daley 07/23 07/01/23 -2,335,915.03P-719370 W0238 TRANSWESTERN 6/18/23-7/1/23 Payroll Administration 3,780.96

daley 07/23 07/01/23 -2,353,086.66P-719370 W0238 TRANSWESTERN 6/18/23-7/1/23 Payroll Administration 17,171.63

daley 07/23 07/01/23 -2,356,121.14P-719370 W0238 TRANSWESTERN 6/18/23-7/1/23 Payroll Administration 3,034.48

daley 07/23 07/02/23 -2,357,224.39P-719494 1-1298 JOHNSON CONTROLS 7/23-9/23 I-Visitor Badge System 1,103.25

daley 07/23 07/03/23 -2,358,304.39P-719383 103632 GardaWorld Security 7/4/23 Additional Security Coverage-NASCAR 1,080.00

daley 07/23 07/03/23 -2,365,295.43P-719326 12937 SKYLINE MAINTENANCE 6/23 Rig Maintenance 6,991.04

daley 07/23 07/03/23 -2,365,402.63P-719311 604014 ARAMARK UNIFORM 7/3/23 Engineers Uniform Cleaning 107.20

daley 07/23 07/03/23 -2,365,399.41P-719311 604014 ARAMARK UNIFORM 7/3/23 Line #15 Has No Shirts 3.22

daley 07/23 07/03/23 -2,365,510.42P-719312 604014 ARAMARK UNIFORM 7/3/23 Custodial Uniform Cleaning 111.01
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daley 07/23 07/05/23 -2,365,746.94P-718616 109034 UNITED RADIO PO7260 2-Way Radio Repair 1 236.52

daley 07/23 07/06/23 -2,364,837.94K-480576 28076 H.M WITT & CO. PO6898 27FL ADA compliant signs 909.00

daley 07/23 07/06/23 -2,364,492.94K-480576 28076 H.M WITT & CO. PO6898 27FL Installation of Non-Electric Signs 345.00

daley 07/23 07/06/23 -2,364,560.27P-718334 993894 VERIZON WIRELESS 6/7/23-7/6/23 Cell Phone Service 67.33

daley 07/23 07/06/23 -2,365,114.10P-718334 993894 VERIZON WIRELESS 6/7/23-7/6/23 Cell Phone Service 553.83

daley 07/23 07/06/23 -2,365,422.73P-719306 INV454 A MESSE & SONS CORP PO7460 Plumbing Supplies-Rubber Coupling 308.63

daley 07/23 07/07/23 -2,369,760.62P-719325 12979 DURANGO PAINTING, PO7485 6/23 Painting 4,337.89

daley 07/23 07/07/23 -2,370,510.62P-719324 637381 ADVANCE MECHANICAL PO7193 Rapair#4 Chiller Float 750.00

daley 07/23 07/08/23 -2,371,486.53P-719356 803176 DE LAGE LANDEN 8/23 Copier Lease 975.91

daley 07/23 07/08/23 -2,371,538.44P-719356 803176 DE LAGE LANDEN 7/23 Copier Lease Late Fee 51.91

daley 07/23 07/10/23 -2,371,665.62P-719350 604014 ARAMARK UNIFORM 7/10/23 Engineers Uniform Cleaning 127.18

daley 07/23 07/10/23 -2,371,645.64P-719350 604014 ARAMARK UNIFORM 7/10/23 Line #115 Has No Pants 19.98

daley 07/23 07/10/23 -2,371,642.42P-719350 604014 ARAMARK UNIFORM 7/10/23 Line #15 Has No Shirts 3.22

daley 07/23 07/10/23 -2,371,753.43P-719347 604014 ARAMARK UNIFORM 7/10/23 Custodial Uniform Cleaning 111.01

daley 07/23 07/13/23 -2,379,383.81P-719352 202307 Celtic Environmental Inc. PO7528 Environmental Equipment-Flood Remediation CL & LL 7,630.38

daley 07/23 07/13/23 -2,379,291.05K-480835 28077 A MESSE & SONS CORP PO6939 Plumbing Supplies-LAV SUPPLY 92.76

daley 07/23 07/13/23 -2,379,122.65K-480835 28077 A MESSE & SONS CORP PO6939 Plumbing Supplies-SPUD 168.40

daley 07/23 07/13/23 -2,378,989.81K-480835 28077 A MESSE & SONS CORP PO6939 Plumbing Supplies-PUMP GASKET 132.84

daley 07/23 07/13/23 -2,378,867.68K-480835 28077 A MESSE & SONS CORP PO6939 Plumbing Supplies-SUMP COVER 122.13

daley 07/23 07/13/23 -2,378,822.98K-480835 28077 A MESSE & SONS CORP PO7256 Plumbing Supplies-All Purpose Primer 44.70

daley 07/23 07/13/23 -2,378,352.01K-480835 28077 A MESSE & SONS CORP PO7228 Plumbing Supplies-Sump pump 470.97

daley 07/23 07/13/23 -2,377,584.99K-480835 28077 A MESSE & SONS CORP PO7228 Plumbing Supplies-Zurn parts 767.02

daley 07/23 07/13/23 -2,377,547.43K-480835 28077 A MESSE & SONS CORP PO7228 Plumbing Supplies-Drain cleaner 37.56

daley 07/23 07/13/23 -2,376,144.57K-480835 28077 A MESSE & SONS CORP PO7229 Plumbing Supplies-3 inch Check Valves 1,402.86

daley 07/23 07/13/23 -2,376,037.66K-480836 28078 ARAMARK UNIFORM 6/19/23 Engineers Uniform Cleaning 106.91

daley 07/23 07/13/23 -2,376,040.88K-480836 28078 ARAMARK UNIFORM 6/19/23 Line #15 Has No Shirts 3.22

daley 07/23 07/13/23 -2,375,933.97K-480836 28078 ARAMARK UNIFORM 6/26/23 Engineers Uniform Cleaning 106.91

daley 07/23 07/13/23 -2,375,937.19K-480836 28078 ARAMARK UNIFORM 6/26/23 Line #15 Has No Shirts 3.22

daley 07/23 07/13/23 -2,375,826.18K-480836 28078 ARAMARK UNIFORM 6/19/23 Custodial Uniform Cleaning 111.01

daley 07/23 07/13/23 -2,375,715.17K-480836 28078 ARAMARK UNIFORM 6/26/23 Custodial Uniform Cleaning 111.01

daley 07/23 07/13/23 -2,371,316.19K-480837 28079 A&R JANITORIAL 6/23 Custodial Supplies 4,398.98

daley 07/23 07/13/23 -2,368,638.30K-480837 28079 A&R JANITORIAL 6/23 Custodial Equipment 2,677.89

daley 07/23 07/13/23 -2,368,263.30K-480837 28079 A&R JANITORIAL 6/23 Custodial Quality Program 375.00

daley 07/23 07/13/23 -2,353,363.30K-480837 28079 A&R JANITORIAL PO6908 Soda Blast Column Cleaning 14,900.00

daley 07/23 07/13/23 -2,319,418.30K-480837 28079 A&R JANITORIAL PO6908 Picasso Soda Blast Cleaning 33,945.00

daley 07/23 07/13/23 -2,066,527.58K-480837 28079 A&R JANITORIAL 6/23 Night Custodial Staff 252,890.72

daley 07/23 07/13/23 -2,046,890.47K-480837 28079 A&R JANITORIAL 6/23 Night Custodial Supervision 19,637.11

daley 07/23 07/13/23 -1,972,974.30K-480837 28079 A&R JANITORIAL 6/23 Day Custodial Staff 73,916.17

daley 07/23 07/13/23 -1,966,668.22K-480837 28079 A&R JANITORIAL 6/23 Day Custodial Supervision 6,306.08

daley 07/23 07/13/23 -1,965,887.86K-480838 28080 BELLA BAGNO INC PO7241 Janitorial Supplies-Deodorizer 780.36

daley 07/23 07/13/23 -1,965,139.06K-480838 28080 BELLA BAGNO INC PO7241 Janitorial Supplies-hand soap 748.80

daley 07/23 07/13/23 -1,963,237.06K-480838 28080 BELLA BAGNO INC PO7241 Janitorial Supplies-Bath Tissue 2ply 1,902.00

daley 07/23 07/13/23 -1,956,587.46K-480838 28080 BELLA BAGNO INC PO7241 Janitorial Supplies-Bath Tissue 1ply 6,649.60

daley 07/23 07/13/23 -1,953,262.26K-480838 28080 BELLA BAGNO INC PO7241 Janitorial Supplies-Paper Towel 3,325.20

daley 07/23 07/13/23 -1,951,540.50K-480839 28081 BUILDING ENGINES 4/1/23-6/23 Q2 Work Order System 1,721.76

daley 07/23 07/13/23 -1,950,073.50K-480840 28082 Chicago Electrical PO7383 Repair 31FL Bus Buct Monitor 1,467.00

daley 07/23 07/13/23 -1,949,396.50K-480841 28083 CONNEXION (connex2) PO7069 Electrical Supplies-Crib StockT825 677.00

daley 07/23 07/13/23 -1,949,337.04K-480841 28083 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock-GFCI 59.46

daley 07/23 07/13/23 -1,948,887.94K-480841 28083 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock-Ballast 449.10

daley 07/23 07/13/23 -1,948,725.22K-480841 28083 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock-LED 162.72

daley 07/23 07/13/23 -1,948,172.22K-480841 28083 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock-f 40 t8 553.00

daley 07/23 07/13/23 -1,947,645.22K-480841 28083 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock-f8 t5 527.00

Tuesday, August 15, 2023  
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daley 07/23 07/13/23 -1,946,798.97K-480841 28083 CONNEXION (connex2) PO7303 Electrical Supplies-F25 t-8 LED 846.25

daley 07/23 07/13/23 -1,946,612.97K-480841 28083 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock ballast 186.00

daley 07/23 07/13/23 -1,946,417.65K-480841 28083 CONNEXION (connex2) PO7303 Batteries for Fire System-Zeuus 12v 195.32

daley 07/23 07/13/23 -1,946,270.99K-480841 28083 CONNEXION (connex2) PO7303 Batteries for Fire System-Zeus 18 ah 146.66

daley 07/23 07/13/23 -1,941,320.99K-480842 28084 CORPORATE 6/23 Clean Soda Off Window Frames 4,950.00

daley 07/23 07/13/23 -1,938,880.99K-480842 28084 CORPORATE 6/23 Lower Lobby Window Wash 2,440.00

daley 07/23 07/13/23 -1,936,720.99K-480842 28084 CORPORATE 6/23 Upper Lobby Window Wash 2,160.00

daley 07/23 07/13/23 -1,936,685.99K-480843 28085 CTI TECHNOLOGY 7/23 Web Hosting 35.00

daley 07/23 07/13/23 -1,936,650.99K-480843 28085 CTI TECHNOLOGY 6/23 Web Hosting 35.00

daley 07/23 07/13/23 -1,934,084.19K-480844 28086 DURANGO PAINTING, PO7274 5/23 Building Painting 2,566.80

daley 07/23 07/13/23 -1,934,065.49K-480845 28087 FEDEX (fedex1) 5/23/23 Cafe Tola-Lease Termination Mailed 18.70

daley 07/23 07/13/23 -1,933,558.32K-480846 28088 FIRST 6/23 Office Internet 507.17

daley 07/23 07/13/23 -1,933,544.82K-480847 28089 GLAVIN SECURITY PO7058 Key #AE14 Request WO#3063775893 13.50

daley 07/23 07/13/23 -1,933,477.32K-480847 28089 GLAVIN SECURITY PO6836 WO #3036420911 67.50

daley 07/23 07/13/23 -1,933,450.32K-480847 28089 GLAVIN SECURITY PO6820 3/23 Key Duplication 27.00

daley 07/23 07/13/23 -1,933,300.32K-480847 28089 GLAVIN SECURITY PO7120 5/23 Key Duplication-Locksmith Services 150.00

daley 07/23 07/13/23 -1,934,034.60K-480848 28090 GRAINGER (grainger2) PO7122 A Frame Wheel Rigid-Returned 734.28

daley 07/23 07/13/23 -1,933,137.24K-480848 28090 GRAINGER (grainger2) PO7122 A Frame Wheel Swivel 897.36

daley 07/23 07/13/23 -1,933,107.16K-480848 28090 GRAINGER (grainger2) PO7122 Shipping 30.08

daley 07/23 07/13/23 -1,931,143.69K-480849 28091 LIONHEART CRITICAL PO6992 31st Floor Generator PM 1,963.47

daley 07/23 07/13/23 -1,929,277.38K-480849 28091 LIONHEART CRITICAL PO6992 9FL Generator PM 1,866.31

daley 07/23 07/13/23 -1,926,856.74K-480850 28092 MARQUEE EVENT PO6609 5/23 East Plaza Tent Rental 2,420.64

daley 07/23 07/13/23 -1,926,256.74K-480851 28093 MASCO & ASOCIATES, 6/23-9/23 Gas Procurement 600.00

daley 07/23 07/13/23 -1,924,756.74K-480851 28093 MASCO & ASOCIATES, 6/23-8/23 Electricity Procurement 1,500.00

daley 07/23 07/13/23 -1,924,253.72K-480852 28094 MB REAL ESTATE East & West Facade Repairs-11 May Package 503.02

daley 07/23 07/13/23 -1,921,957.51K-480852 28094 MB REAL ESTATE Elevator Machine Room Cooling Upgrades-2  May Package 2,296.21

daley 07/23 07/13/23 -1,920,809.82K-480852 28094 MB REAL ESTATE Sheriff Lower Level Locker Drain Repairs-2  May Package 1,147.69

daley 07/23 07/13/23 -1,920,639.25K-480852 28094 MB REAL ESTATE CL-25 Comptroller Space Renovation-9  May Package 170.57

daley 07/23 07/13/23 -1,920,583.41K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-o ring grease 55.84

daley 07/23 07/13/23 -1,920,495.61K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-zip ties long 87.80

daley 07/23 07/13/23 -1,920,391.41K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-zip ties short 104.20

daley 07/23 07/13/23 -1,919,890.66K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-rags 500.75

daley 07/23 07/13/23 -1,919,774.70K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-heat trace 115.96

daley 07/23 07/13/23 -1,919,707.11K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-sanding sheet 67.59

daley 07/23 07/13/23 -1,919,023.27K-480853 28095 MCMASTER-CARR PO7288 Plumbing Supplies-gasket material 683.84

daley 07/23 07/13/23 -1,918,909.39K-480853 28095 MCMASTER-CARR PO7288 Shipping 113.88

daley 07/23 07/13/23 -1,918,834.06K-480853 28095 MCMASTER-CARR PO7372 HVAC Supplies-Weighing Spoon 75.33

daley 07/23 07/13/23 -1,918,824.64K-480853 28095 MCMASTER-CARR PO7372 HVAC Supplies-Measuring Spoon set 9.42

daley 07/23 07/13/23 -1,918,817.31K-480853 28095 MCMASTER-CARR PO7372 Shipping 7.33

daley 07/23 07/13/23 -1,916,617.31K-480854 28096 MONTEL 7/23 Camera Monitoring 2,200.00

daley 07/23 07/13/23 -1,914,817.31K-480854 28096 MONTEL 7/23 Turnstile Maintenance 1,800.00

daley 07/23 07/13/23 -1,912,617.31K-480854 28096 MONTEL 6/23 Camera Monitoring 2,200.00

daley 07/23 07/13/23 -1,910,817.31K-480854 28096 MONTEL 5/23 Turnstile Maintenance 1,800.00

daley 07/23 07/13/23 -1,910,660.56K-480855 28097 NATIONAL LIFT TRUCK, 5/23 Lift PM Annual Inspection 156.75

daley 07/23 07/13/23 -1,910,319.74K-480855 28097 NATIONAL LIFT TRUCK, 5/23 Skyjack Annual PM & Inspection 340.82

daley 07/23 07/13/23 -1,890,048.68K-480856 28098 OMNI COMMERCIAL 5/23 Carpenter Payroll 20,271.06

daley 07/23 07/13/23 -1,889,356.61K-480857 28099 The Peoples Gas Light 5/16/23-6/14/23 Dryers Gas 692.07

daley 07/23 07/13/23 -1,845,657.06K-480858 28100 Prevolv Inc (prevo) 27FL County Swing Space Project Furniture 43,699.55

daley 07/23 07/13/23 -1,845,592.48K-480859 28101 Quadient Finance USA 4/23-6/23 Q2 Postage Equipment Rental 64.58

daley 07/23 07/13/23 -1,845,442.48K-480859 28101 Quadient Finance USA 6/23 Postage Refill 150.00

daley 07/23 07/13/23 -1,844,921.65K-480860 28102 QUALITY AND 6/23 Pest Control 520.83

daley 07/23 07/13/23 -1,844,521.65K-480860 28102 QUALITY AND 5/23 Bed Bug Treatment Rooms 1301 & LL01 400.00

Tuesday, August 15, 2023  
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daley 07/23 07/13/23 -1,844,000.82K-480860 28102 QUALITY AND 5/23 Pest Control 520.83

daley 07/23 07/13/23 -1,843,989.55K-480861 28103 RUNCO OFFICE PO7052 Office BR Supplies-Variety Pack Cookies 12 Packs 11.27

daley 07/23 07/13/23 -1,843,970.09K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Sparking Water 19.46

daley 07/23 07/13/23 -1,843,928.71K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Facial Tissue 24ctn 41.38

daley 07/23 07/13/23 -1,843,870.70K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Coffee French Roast Pods 58.01

daley 07/23 07/13/23 -1,843,866.82K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Wood Coffee Stirrers 3.88

daley 07/23 07/13/23 -1,843,842.83K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Coffee Creamer 180ctn 23.99

daley 07/23 07/13/23 -1,843,828.84K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Sprite 24 ctn 13.99

daley 07/23 07/13/23 -1,843,794.97K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Unsweetened Iced Tea 33.87

daley 07/23 07/13/23 -1,843,776.98K-480861 28103 RUNCO OFFICE PO7380 Office BR Supplies-Coke Zero 17.99

daley 07/23 07/13/23 -1,842,853.11K-480862 28104 SEIU LOCAL 1 6/23 Union Dues-Daley Welfare 923.87

daley 07/23 07/13/23 -1,842,835.86K-480863 28105 SEIU LOCAL 1 5/23 Union Dues-Daley Pension-Late Fee 17.25

daley 07/23 07/13/23 -1,841,595.86K-480864 28106 Sound Incorporated PO5593 Duress Buttons Troubleshoot/Repair-Labor Charge 1,240.00

daley 07/23 07/13/23 -1,841,470.86K-480864 28106 Sound Incorporated PO5593 Duress Buttons Troubleshoot/Repair-Travel 125.00

daley 07/23 07/13/23 -1,829,297.86K-480865 28107 THE STANDARD PO7067 HVAC Supplies-Air Filters 24x24x12 12,173.00

daley 07/23 07/13/23 -1,828,705.86K-480866 28108 STUART DEAN CO., INC. PO6919 Eternal Flame Cleaning 592.00

daley 07/23 07/13/23 -1,828,506.86K-480867 28109 UNITED RADIO PO7260 2-Way Radio Repair 199.00

daley 07/23 07/13/23 -1,827,456.86K-480868 28110 WGN FLAG & PO7271 Palestine Flag 1,050.00

daley 07/23 07/13/23 -1,827,411.86K-480868 28110 WGN FLAG & PO7271 Shipping 45.00

daley 07/23 07/13/23 -1,826,857.78K-480869 28111 YORKE PRINTE PO7384 Property Removal Passes 554.08

daley 07/23 07/13/23 -1,826,836.63K-480869 28111 YORKE PRINTE PO7384 Shipping 21.15

daley 07/23 07/13/23 -1,826,270.03K-480979 297 COMCAST CABLE 6/22/23-7/21/23 Plaza Wi-Fi 566.60

daley 07/23 07/13/23 -1,826,170.03K-480822 30 Michelle Taylor (mhunt) 4/19/23-5/18/23 Cell Phone Bill 100.00

daley 07/23 07/13/23 -1,826,070.03K-480822 30 Michelle Taylor (mhunt) 5/19/23-6/18/23 Cell Phone Bill 100.00

daley 07/23 07/13/23 -1,775,851.20K-481489 300 CONSTELLATION 5/23 BG-107241 Gas Service 50,218.83

daley 07/23 07/13/23 -1,775,513.20K-480823 31 SEIU- NATIONAL 6/23 Union Dues-Daley Pension 338.00

daley 07/23 07/13/23 -1,775,458.80K-480824 32 TRANSWESTERN 4/23 Payscan Fees 54.40

daley 07/23 07/13/23 -1,761,414.38K-480824 32 TRANSWESTERN 7/23 Management Fee 14,044.42

daley 07/23 07/13/23 -1,761,640.26P-719343 86767 A&R JANITORIAL PO7447 6/4/23 Wedding Setup-WO#39030 225.88

daley 07/23 07/13/23 -1,761,866.15P-719343 86767 A&R JANITORIAL PO7447 6/4/23 Wedding Setup-WO#39030 225.89

daley 07/23 07/13/23 -1,762,441.13P-719342 86768 A&R JANITORIAL PO7448 6/5/23-6/16/23 Disinfecting Court Trials-WO#39029 574.98

daley 07/23 07/13/23 -1,763,200.93P-719344 86769 A&R JANITORIAL PO7449 6/5/23-6/16/23 Disinfecting Public Hallways-WO# 39028 759.80

daley 07/23 07/13/23 -1,765,096.99P-719344 86769 A&R JANITORIAL PO7449 6/5/23-6/16/23 Disinfecting Public Hallways-WO# 39028 1,896.06

daley 07/23 07/13/23 -1,767,013.59P-719344 86769 A&R JANITORIAL PO7449 6/5/23-6/16/23 Disinfecting Public Hallways-WO# 39028 1,916.60

daley 07/23 07/13/23 -1,768,930.19P-719344 86769 A&R JANITORIAL PO7449 6/5/23-6/16/23 Disinfecting Public Hallways-WO# 39028 1,916.60

daley 07/23 07/13/23 -1,769,039.27P-719335 INV454 A MESSE & SONS CORP PO7548 Shock for fountain 109.08

daley 07/23 07/13/23 -1,769,049.27P-719335 INV454 A MESSE & SONS CORP PO7548 Shipping 10.00

daley 07/23 07/14/23 -1,637,213.62K-480980 298 CONSTELLATION 5/21/23-6/20/23 Electricity Service 131,835.65

daley 07/23 07/14/23 -1,637,213.61K-481511 302 CONSTELLATION 5/21/23-6/20/23 Electricity Service from original ctl#71825 0.01

daley 07/23 07/14/23 -1,637,302.01P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc tee 88.40

daley 07/23 07/14/23 -1,637,468.13P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc elbo 166.12

daley 07/23 07/14/23 -1,637,838.61P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc 45 370.48

daley 07/23 07/14/23 -1,638,398.21P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc wye 559.60

daley 07/23 07/14/23 -1,638,571.79P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc female adp 173.58

daley 07/23 07/14/23 -1,638,710.71P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc coupling 138.92

daley 07/23 07/14/23 -1,638,731.71P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc cement 21.00

daley 07/23 07/14/23 -1,638,746.51P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc primer 14.80

daley 07/23 07/14/23 -1,638,756.51P-719338 INV454 A MESSE & SONS CORP PO7575 Shipping 10.00

daley 07/23 07/14/23 -1,639,132.07P-719337 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-chlorine tabs 375.56

daley 07/23 07/14/23 -1,639,142.07P-719337 INV454 A MESSE & SONS CORP PO7575 Shipping 10.00

daley 07/23 07/14/23 -1,639,727.67P-719336 INV454 A MESSE & SONS CORP PO7496 Carpenter Supplies-Ceiling Tiles 8pcs Case 585.60

daley 07/23 07/14/23 -1,639,737.67P-719336 INV454 A MESSE & SONS CORP PO7496 Shipping 10.00

Tuesday, August 15, 2023  
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Ctrl Refer Payee/Description Debit Credit Balance Notes/RemarksProperty

2000--000Accounts Payable

daley 07/23 07/15/23 -1,643,512.58P-719362 W0240 TRANSWESTERN 7/2/23-7/16/23 Payroll Administration Benefits 3,774.91

daley 07/23 07/15/23 -1,662,284.89P-719362 W0240 TRANSWESTERN 7/2/23-7/16/23 Payroll Administration 18,772.31

daley 07/23 07/15/23 -1,665,422.82P-719362 W0240 TRANSWESTERN 7/2/23-7/16/23 Payroll Elevator Starter 3,137.93

daley 07/23 07/17/23 -1,677,612.82P-719363 117225 ELEVATOR INSPECTION 2023 Elevators Inspection 12,190.00

daley 07/23 07/17/23 -1,677,719.73P-719349 604015 ARAMARK UNIFORM 7/17/23 Engineers Uniform Cleaning 106.91

daley 07/23 07/17/23 -1,677,716.51P-719349 604015 ARAMARK UNIFORM 7/17/23 Line #15 Has No Shirts 3.22

daley 07/23 07/17/23 -1,677,827.52P-719348 604015 ARAMARK UNIFORM 7/17/23 Custodial Uniform Cleaning 111.01

daley 07/23 07/17/23 -1,678,490.02P-719351 88824 BUILDERS CHICAGO 7/5/23 Entrance Barrier Service Call 662.50

daley 07/23 07/18/23 -1,679,056.62P-719353 287681 COMCAST CABLE 7/22/23-8/21/23 Plaza WiFi 566.60

daley 07/23 07/18/23 -1,691,649.62P-719488 50457 LIONHEART CRITICAL PO7295 LL Generator Load Bank Test & Maintenance 12,593.00

daley 07/23 07/18/23 -1,691,695.50P-719488 50457 LIONHEART CRITICAL PO7295 Freight 45.88

daley 07/23 07/18/23 -1,691,707.94P-719339 INV454 A MESSE & SONS CORP PO7849 Plaza Events-Microphone covers 12.44

daley 07/23 07/18/23 -1,691,717.94P-719339 INV454 A MESSE & SONS CORP PO7849 Shipping 10.00

daley 07/23 07/18/23 -1,694,825.94P-719354 S19249 CONNEXION (connex2) PO7412 Retro Light Bulbs-f-25 t-8 LED MECH 3,108.00

daley 07/23 07/19/23 -1,694,902.94P-719367 029633 GLAVIN SECURITY PO7452 LL-08 Storeroom re-key WO##3107561690 77.00

daley 07/23 07/19/23 -1,697,830.94P-719340 INV454 A MESSE & SONS CORP PO7572 Carpenter Supplies-Ceiling Tiles 2,928.00

daley 07/23 07/19/23 -1,697,840.94P-719340 INV454 A MESSE & SONS CORP PO7572 Shipping 10.00

daley 07/23 07/19/23 -1,697,872.45P-719341 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-triple seal 31.51

daley 07/23 07/20/23 -1,856,915.65P-719382 104148 GardaWorld Security 6/30 Security Contract - SLG 159,043.20

daley 07/23 07/20/23 -1,862,886.35P-719502 104149 GardaWorld Security 6/23 CL-16 Security 5,970.70

daley 07/23 07/20/23 -1,868,677.05P-719684 104149 GardaWorld Security 6/23 CL-16 Security 5,790.70

daley 07/23 07/20/23 -1,862,706.35P-719587 104149 GardaWorld Security 6/23 CL-16 Security 5,970.70

daley 07/23 07/20/23 -1,864,971.35P-719489 230703 Fujikawa Johnson Gobel PO7079 Mezz 2-Louver Gap Review 2,265.00

daley 07/23 07/20/23 -1,863,995.44K-480982 28112 DE LAGE LANDEN 7/23 Copier Lease 975.91

daley 07/23 07/20/23 -1,863,943.53K-480982 28112 DE LAGE LANDEN 6/23 Copier Lease Late Fee 51.91

daley 07/23 07/20/23 -1,856,373.99K-481488 299 CITY OF 5/19/23-7/15/23 Water Bill Acc#587563 7,569.54

daley 07/23 07/20/23 -1,852,188.40K-480981 33 TRANSWESTERN 5/21/23-6/3/23 Payroll Administration Benefits 4,185.59

daley 07/23 07/20/23 -1,847,823.98K-480981 33 TRANSWESTERN 6/4/23-6/17/23 Payroll Administration Benefits 4,364.42

daley 07/23 07/20/23 -1,829,093.69K-480981 33 TRANSWESTERN 5/21/23-6/3/23 Payroll Administration 18,730.29

daley 07/23 07/20/23 -1,810,361.78K-480981 33 TRANSWESTERN 6/4/23-6/17/23 Payroll Administration 18,731.91

daley 07/23 07/20/23 -1,812,648.18K-480981 33 TRANSWESTERN 6/4/23-6/17/23 Payroll Credit 2,286.40

daley 07/23 07/20/23 -1,809,608.53K-480981 33 TRANSWESTERN 5/21/23-6/3/23 Payroll Elevator Starter 3,039.65

daley 07/23 07/20/23 -1,806,520.60K-480981 33 TRANSWESTERN 6/4/23-6/17/23 Payroll Elevator Starter 3,087.93

daley 07/23 07/20/23 -1,841,167.11P-719366 380130 CONSTELLATION 6/23 BG-107241 Gas Service 34,646.51

daley 07/23 07/20/23 -1,841,815.98P-719376 466417 The Peoples Gas Light 6/15/23-7/14/23 Dryers Gas 648.87

daley 07/23 07/20/23 -1,826,205.98K-481491 72023 CITY OF 5/19/23-7/15/23 Water Bill Acc#587564 15,610.00

daley 07/23 07/20/23 -1,826,339.34P-719359 911235 RUNCO OFFICE PO7597 Office Supplies- Fire System Printer Paper 133.36

daley 07/23 07/20/23 -1,826,477.31P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Copy Paper 137.97

daley 07/23 07/20/23 -1,826,495.30P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Coke Zero 17.99

daley 07/23 07/20/23 -1,826,510.29P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Wall Calendar 2024 14.99

daley 07/23 07/20/23 -1,826,523.28P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Wet Erase Markers 12.99

daley 07/23 07/20/23 -1,826,541.52P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Alcohol Swabs 18.24

daley 07/23 07/20/23 -1,826,557.51P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Notepads 15.99

daley 07/23 07/21/23 -1,827,277.51P-719364 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-grease trap 720.00

daley 07/23 07/23/23 -1,827,784.68P-719374 125607 FIRST 7/23 Office Internet 507.17

daley 07/23 07/24/23 -1,997,045.13P-719510 659259 CONSTELLATION 6/20/23-7/20/23 Electricity Service 169,260.45

daley 07/23 07/24/23 -1,999,589.27P-719375 93098 GLOBAL WATER Q3 7/23-9/23 Water Treatment 2,544.14

daley 07/23 07/24/23 -1,999,806.38P-719365 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-flush valve 217.11

daley 07/23 07/27/23 -1,999,252.55K-481492 301 VERIZON WIRELESS 6/7/23-7/6/23 Cell Phone Service 553.83

daley 07/23 07/27/23 -2,019,727.55P-719372 90791 ADVANCE MECHANICAL Q4 7/23-9/23 Chiller Maintenance 20,475.00

daley 07/23 07/27/23 -2,020,893.55P-719373 90792 ADVANCE MECHANICAL 7/23 Eddy Current Testing 1,166.00

daley 07/23 07/29/23 -2,024,708.22P-719513 W0242 TRANSWESTERN 7/16/23-7/29/23 Payroll Administration Benefits 3,814.67

Tuesday, August 15, 2023  
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2000--000Accounts Payable

daley 07/23 07/29/23 -2,043,479.73P-719513 W0242 TRANSWESTERN 7/16/23-7/29/23 Payroll Administration 18,771.51

daley 07/23 07/29/23 -2,046,514.22P-719513 W0242 TRANSWESTERN 7/16/23-7/29/23 Elevator Starter 3,034.49

daley 07/23 07/31/23 -2,063,875.82P-719387 19346 OMNI COMMERCIAL 7/23 Carpenter Payroll 17,361.60

daley 07/23 07/31/23 -2,076,701.52P-719378 587563 CITY OF 06/15/23-07/19/23 Water Bill Acc#587563 12,825.70

daley 07/23 07/31/23 -2,103,487.60P-719379 587564 CITY OF 06/15/23-07/19/23 Water Bill Acc#587564 26,786.08

daley 07/23 07/31/23 -2,103,598.61P-719504 604015 ARAMARK UNIFORM 7/31/23 Custodial Uniform Cleaning 111.01

== Ending Balance ==-2,103,598.61NetChange=-1,377,093.11

2000--200Accrued Expenses - Other

-1,781,941.27 == Beginning Balance ==

daley 07/23 07/01/23 -55,880.96J-353647 :Rever :Reversal of J-353646 06/23 ACCRUED EXPENSES 1,726,060.31

daley 07/23 07/01/23  0.00J-353679 :Rever :Reversal of J-353678 06/23 ACCRUED EXPENSES 55,880.96

== Ending Balance == 0.00NetChange=1,781,941.27

2000--920Prepaid Tenant Rent

-8,274.24 == Beginning Balance ==

== Ending Balance ==-8,274.24NetChange=0.00

2900--999PY Retained Earnings

-6,797,688.66 == Beginning Balance ==

== Ending Balance ==-6,797,688.66NetChange=0.00

2999--000Current Earnings (Loss)

-2,647,504.36 == Beginning Balance ==

== Ending Balance ==-2,647,504.36NetChange=0.00

3000--105County Rent

-9,445,920.00 == Beginning Balance ==

daley 07/23 07/01/23 -11,006,908.47C-788064 :Post COOK COUNTY Funding - Cook County (07/2023) 1,560,988.47

daley 07/23 07/01/23 -11,020,240.00C-788065 :Post COOK COUNTY Cook County Management Fee (07/2023) 13,331.53

== Ending Balance ==-11,020,240.00NetChange=-1,574,320.00

3000--110City Rent

-34,230.00 == Beginning Balance ==

daley 07/23 07/01/23 -34,278.31C-788061 :Post CITY OF CHICAGO City of Chgo Management Fee (07/2023) 48.31

daley 07/23 07/01/23 -39,935.00C-788062 :Post CITY OF CHICAGO Funding - City of Chicago (07/2023) 5,656.69

== Ending Balance ==-39,935.00NetChange=-5,705.00

3000--111Funding - State of IL

-173,844.00 == Beginning Balance ==

daley 07/23 07/01/23 -190,420.43C-788071 :Post THE STATE OF ILLINOIS State of IL Rent (07/2023) 16,576.43

daley 07/23 07/01/23 -190,562.00C-788072 :Post THE STATE OF ILLINOIS State of IL Management Fee (07/2023) 141.57

daley 07/23 07/01/23 -202,714.21C-788073 :Post THE STATE OF ILLINOIS State of IL Rent (07/2023) 12,152.21

daley 07/23 07/01/23 -202,818.00C-788074 :Post THE STATE OF ILLINOIS State of IL Management Fee (07/2023) 103.79
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== Ending Balance ==-202,818.00NetChange=-28,974.00

3000--115PBCC Rent

-297,036.00 == Beginning Balance ==

daley 07/23 07/01/23 -297,455.23C-788067 :Post PUBLIC BUILDING PBC Management Fee (07/2023) 419.23

daley 07/23 07/01/23 -346,542.00C-788068 :Post PUBLIC BUILDING Funding - PBC (07/2023) 49,086.77

== Ending Balance ==-346,542.00NetChange=-49,506.00

3100--100Base Rent - Retail

-21,450.00 == Beginning Balance ==

daley 07/23 07/01/23 -23,450.00C-788070 :Post BOLDYN NETWORK Rent - Retail Daley (07/2023) 2,000.00

== Ending Balance ==-23,450.00NetChange=-2,000.00

3100--150Overage Percentage Rent

-10,352.87 == Beginning Balance ==

daley 07/23 07/01/23 -11,323.92C-790166 FOX VENDING INC. June 2023 Commission 971.05

daley 07/23 07/01/23 -11,644.71C-790191 FOX VENDING INC. May 2023 Commission 320.79

daley 07/23 07/01/23 -12,144.11C-790726 FOX VENDING INC. July 2023 Commission 499.40

daley 07/23 07/01/23 -13,144.11C-788069 :Post CHICAGO MUNICIPAL Rent - Retail Percentage City Ac (07/2023) 1,000.00

== Ending Balance ==-13,144.11NetChange=-2,791.24

3100--175Additional Percentage Rent

-143,806.52 == Beginning Balance ==

daley 07/23 05/31/23 -141,194.02C-790192 SPECIAL EVENTS :Reverse Charge Ctrl#789192 2,612.50

daley 07/23 06/16/23 -142,694.02C-789791 SPECIAL EVENTS Inv#1116 Live Healthy Discover Nature 1,500.00

daley 07/23 06/27/23 -146,869.02C-789792 SPECIAL EVENTS Inv#1117 LuvFest 2023 Balance and Labor 4,175.00

daley 07/23 06/27/23 -147,669.02C-789793 SPECIAL EVENTS Inv#1118 Film Access License Fee 800.00

daley 07/23 06/28/23 -149,544.02C-789794 SPECIAL EVENTS Inv#1119 Morningstar Food Truck Event 1,875.00

daley 07/23 06/29/23 -150,294.02C-789795 SPECIAL EVENTS Inv#1120 AAIM for CommUNITY Event 750.00

daley 07/23 06/30/23 -157,563.99C-790139 SPECIAL EVENTS Inv#1121 May/June Chicago City Markets 7,269.97

daley 07/23 06/30/23 -162,813.99C-790140 SPECIAL EVENTS Inv#1122 May/June Food Trucks Festival 5,250.00

daley 07/23 06/30/23 -164,688.99C-790141 SPECIAL EVENTS Inv#1123 Film Access License Fees and Labor 07/01/23 1,875.00

daley 07/23 07/10/23 -166,388.99C-789796 SPECIAL EVENTS Inv#1125 Film Access Permit 1,700.00

daley 07/23 07/10/23 -169,238.99C-790142 SPECIAL EVENTS Inv#1124 Photographic Display August 23 - 25, 2023 2,850.00

daley 07/23 07/17/23 -170,088.99C-790143 SPECIAL EVENTS Inv#1126 Disability Pride Parade Deposit and Insurance 850.00

daley 07/23 07/18/23 -170,463.99C-790144 SPECIAL EVENTS Inv#1127 Keep the Dream Alive Rally Deposit 375.00

daley 07/23 07/20/23 -172,338.99C-790145 SPECIAL EVENTS Inv#1128 2023 Backpack-A-Thon Deposit 1,875.00

daley 07/23 07/21/23 -175,348.99C-790713 SPECIAL EVENTS Inv#1129 US Army Recruiting Change of Command Ceremony 3,010.00

daley 07/23 07/22/23 -176,793.99C-790694 SPECIAL EVENTS Inv#1130 Disability Pride Parade Final Invoice 1,445.00

daley 07/23 07/31/23 -179,793.99C-790714 SPECIAL EVENTS Inv#1131 July 2023 Food Trucks Festival 3,000.00

daley 07/23 07/31/23 -183,691.76C-790715 SPECIAL EVENTS Inv#1132 July 2023 Chicago City Markets 3,897.77

daley 07/23 07/31/23 -183,941.76C-790716 SPECIAL EVENTS Inv#1133 10am Flag Raising 250.00

== Ending Balance ==-183,941.76NetChange=-40,135.24

3400--241Tnt Svc Cost - Other Utility

-441,606.54 == Beginning Balance ==

daley 07/23 07/01/23 -454,339.75C-788063 :Post CITY OF CHICAGO Utility Reimbursement (07/2023) 12,733.21

daley 07/23 07/01/23 -455,705.45C-788066 :Post COOK COUNTY Utility Reimbursement (07/2023) 1,365.70
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== Ending Balance ==-455,705.45NetChange=-14,098.91

4000--201Cleaning Contract - Day

 476,663.80 == Beginning Balance ==

daley 07/23 07/01/23  550,579.97P-719313 86609 A&R JANITORIAL 7/23 Day Custodial Staff 73,916.17

daley 07/23 07/01/23  556,886.05P-719313 86609 A&R JANITORIAL 7/23 Day Custodial Supervision 6,306.08

== Ending Balance == 556,886.05NetChange=80,222.25

4000--202Cleaning Contract - Night

 1,654,158.08 == Beginning Balance ==

daley 07/23 06/30/23  1,654,515.78P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23  1,654,873.48P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23  1,655,231.18P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23  1,655,684.32P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 453.14

daley 07/23 06/30/23  1,656,042.02P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23  1,656,399.72P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23  1,656,757.42P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 06/30/23  1,657,115.12P-719322 86710 A&R JANITORIAL PO7381 Picasso Soda Blast-Plaza Cleaning-WO#38435 357.70

daley 07/23 07/01/23  1,910,005.84P-719313 86609 A&R JANITORIAL 7/23 Night Custodial Staff 252,890.72

daley 07/23 07/01/23  1,929,642.95P-719313 86609 A&R JANITORIAL 7/23 Night Custodial Supervision 19,637.11

== Ending Balance == 1,929,642.95NetChange=275,484.87

4000--211Additional Cleaning Svc

 1,706.76 == Beginning Balance ==

daley 07/23 06/30/23  1,925.80P-719318 86705 A&R JANITORIAL PO7273 5/21/23 Plaza Power Wash-WO#38334 219.04

daley 07/23 06/30/23  2,144.84P-719318 86705 A&R JANITORIAL PO7273 5/21/23 Plaza Power Wash-WO#38334 219.04

daley 07/23 06/30/23  2,363.88P-719318 86705 A&R JANITORIAL PO7273 5/21/23 Plaza Power Wash-WO#38334 219.04

daley 07/23 06/30/23  2,582.92P-719318 86705 A&R JANITORIAL PO7273 5/21/23 Plaza Power Wash-WO#38334 219.04

daley 07/23 06/30/23  3,021.00P-719318 86705 A&R JANITORIAL PO7611 5/21/23 Plaza Power Wash-Overtime Fee 438.08

daley 07/23 06/30/23  3,349.56P-719319 86707 A&R JANITORIAL PO7344 Memorial Day Setup-WO#39024 328.56

daley 07/23 06/30/23  3,678.12P-719319 86707 A&R JANITORIAL PO7344 Memorial Day Setup-WO#39024 328.56

daley 07/23 06/30/23  3,986.14P-719320 86708 A&R JANITORIAL PO7343 OBI - DATTI International Setup-WO#39027 308.02

daley 07/23 06/30/23  4,294.17P-719320 86708 A&R JANITORIAL PO7343 OBI - DATTI International Setup-WO#39027 308.03

daley 07/23 07/13/23  4,520.05P-719343 86767 A&R JANITORIAL PO7447 6/4/23 Wedding Setup-WO#39030 225.88

daley 07/23 07/13/23  4,745.94P-719343 86767 A&R JANITORIAL PO7447 6/4/23 Wedding Setup-WO#39030 225.89

== Ending Balance == 4,745.94NetChange=3,039.18

4000--212Cleaning Uniforms

 2,974.73 == Beginning Balance ==

daley 07/23 07/03/23  3,085.74P-719312 604014 ARAMARK UNIFORM 7/3/23 Custodial Uniform Cleaning 111.01

daley 07/23 07/10/23  3,196.75P-719347 604014 ARAMARK UNIFORM 7/10/23 Custodial Uniform Cleaning 111.01

daley 07/23 07/17/23  3,307.76P-719348 604015 ARAMARK UNIFORM 7/17/23 Custodial Uniform Cleaning 111.01

daley 07/23 07/31/23  3,418.77P-719504 604015 ARAMARK UNIFORM 7/31/23 Custodial Uniform Cleaning 111.01

== Ending Balance == 3,418.77NetChange=444.04

4000--215Cleaning Supplies and Equip

 97,754.45 == Beginning Balance ==

daley 07/23 05/25/23  97,790.26P-719292 A504-9 ARROW MESSENGER A-Frame Caster Wheels-Ship Back to Grainger 35.81
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4000--215Cleaning Supplies and Equip

daley 07/23 06/20/23  98,526.26P-719302 157156 THE STANDARD PO7297 Janitorial Supplies-Small Can Liners 13x4x7 736.00

daley 07/23 06/20/23  98,532.76P-719302 157156 THE STANDARD PO7297 Energy Surcharge 6.50

daley 07/23 07/01/23  102,931.74P-719313 86609 A&R JANITORIAL 7/23 Custodial Supplies 4,398.98

daley 07/23 07/01/23  105,609.63P-719313 86609 A&R JANITORIAL 7/23 Custodial Equipment 2,677.89

daley 07/23 07/01/23  105,984.63P-719313 86609 A&R JANITORIAL 7/23 Custodial Quality Program 375.00

daley 07/23 07/01/23  106,328.88P-719314 86639 A&R JANITORIAL 7/23 Team Time 344.25

== Ending Balance == 106,328.88NetChange=8,574.43

4000--500Trash Removal

 20,608.96 == Beginning Balance ==

daley 07/23 05/31/23  23,973.92P-719357 000050 INDEPENDENT 5/23 Trash Disposal 3,364.96

daley 07/23 06/30/23  27,431.68P-719310 000051 INDEPENDENT 6/23 Trash Removal 3,457.76

daley 07/23 07/01/23  24,066.72J-353647 :Rever :Reversal of J-353646 05/23 TRASH DISPOSAL 3,364.96

daley 07/23 07/01/23  20,608.96J-353647 :Rever :Reversal of J-353646 06/23 TRASH DISPOSAL 3,457.76

== Ending Balance == 20,608.96NetChange=0.00

4000--700Window Washing

 58,855.00 == Beginning Balance ==

daley 07/23 05/30/23  61,295.00P-719355 67124 CORPORATE 5/23 Lower Lobby Window Wash 2,440.00

daley 07/23 05/30/23  63,455.00P-719355 67124 CORPORATE 5/23 Upper Lobby Window Wash 2,160.00

daley 07/23 07/01/23  45,460.00J-353647 :Rever :Reversal of J-353646 PO6886 EXTERIOR TOWER WINDOW WAS 17,995.00

daley 07/23 07/01/23  43,020.00J-353647 :Rever :Reversal of J-353646 5/23 LOWER LOBBY WINDOW WASH 2,440.00

daley 07/23 07/01/23  40,860.00J-353647 :Rever :Reversal of J-353646 5/23 UPPER LOBBY WINDOW WASH 2,160.00

== Ending Balance == 40,860.00NetChange=-17,995.00

4100--100Engineers Payroll - Salary

 1,514,568.31 == Beginning Balance ==

daley 07/23 05/31/23  1,737,653.14P-719345 E10999 ABLE ENGINEERING 5/23 Engineering Contract 223,084.83

daley 07/23 06/30/23  2,066,995.69P-719371 E11039 ABLE ENGINEERING 6/23 Engineering Contract 329,342.55

daley 07/23 07/01/23  1,843,910.86J-353647 :Rever :Reversal of J-353646 05/23 ENGINEERING CONTRACT 223,084.83

daley 07/23 07/01/23  1,508,229.86J-353647 :Rever :Reversal of J-353646 06/23 ENGINEERING CONTRACT 335,681.00

== Ending Balance == 1,508,229.86NetChange=-6,338.45

4100--151Engineers Uniforms

 2,885.00 == Beginning Balance ==

daley 07/23 07/03/23  2,992.20P-719311 604014 ARAMARK UNIFORM 7/3/23 Engineers Uniform Cleaning 107.20

daley 07/23 07/03/23  2,988.98P-719311 604014 ARAMARK UNIFORM 7/3/23 Line #15 Has No Shirts 3.22

daley 07/23 07/10/23  3,116.16P-719350 604014 ARAMARK UNIFORM 7/10/23 Engineers Uniform Cleaning 127.18

daley 07/23 07/10/23  3,096.18P-719350 604014 ARAMARK UNIFORM 7/10/23 Line #115 Has No Pants 19.98

daley 07/23 07/10/23  3,092.96P-719350 604014 ARAMARK UNIFORM 7/10/23 Line #15 Has No Shirts 3.22

daley 07/23 07/17/23  3,199.87P-719349 604015 ARAMARK UNIFORM 7/17/23 Engineers Uniform Cleaning 106.91

daley 07/23 07/17/23  3,196.65P-719349 604015 ARAMARK UNIFORM 7/17/23 Line #15 Has No Shirts 3.22

== Ending Balance == 3,196.65NetChange=311.65

4100--200Elevator Contract Service

 498,710.14 == Beginning Balance ==
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4100--200Elevator Contract Service

daley 07/23 07/01/23  414,539.54J-353647 :Rever :Reversal of J-353646 05/23 ELEVATOR MAINTENANCE 84,170.60

daley 07/23 07/01/23  498,710.14P-719368 871086 KONE INC. (koneele) 7/23 Elevator Maintenance 84,170.60

== Ending Balance == 498,710.14NetChange=0.00

4100--210Elevator R and M

 0.00 == Beginning Balance ==

daley 07/23 07/17/23  12,190.00P-719363 117225 ELEVATOR INSPECTION 2023 Elevators Inspection 12,190.00

== Ending Balance == 12,190.00NetChange=12,190.00

4100--220Elevator Starters Payroll

 49,269.77 == Beginning Balance ==

daley 07/23 06/01/23  49,607.77P-718333 38265 SEIU- NATIONAL 6/23 Union Dues-Daley Pension 338.00

daley 07/23 06/01/23  50,531.64P-718332 6123-2 SEIU LOCAL 1 6/23 Union Dues-Daley Welfare 923.87

daley 07/23 07/01/23  47,713.91J-353647 :Rever :Reversal of J-353646 6/18/23-6/30/23 PAYROLL ELEVATOR STARTER 2,817.73

daley 07/23 07/01/23  50,748.39P-719370 W0238 TRANSWESTERN 6/18/23-7/1/23 Payroll Administration 3,034.48

daley 07/23 07/15/23  53,886.32P-719362 W0240 TRANSWESTERN 7/2/23-7/16/23 Payroll Elevator Starter 3,137.93

daley 07/23 07/29/23  56,920.81P-719513 W0242 TRANSWESTERN 7/16/23-7/29/23 Elevator Starter 3,034.49

== Ending Balance == 56,920.81NetChange=7,651.04

4100--300Hvac Contract Services

 64,487.50 == Beginning Balance ==

daley 07/23 06/29/23  65,654.50P-719346 90724 ADVANCE MECHANICAL 6/23 Eddy Current Testing 1,167.00

daley 07/23 07/01/23  64,487.50J-353647 :Rever :Reversal of J-353646 06/23 EDDY CURRENT TESTING 1,167.00

daley 07/23 07/27/23  84,962.50P-719372 90791 ADVANCE MECHANICAL Q4 7/23-9/23 Chiller Maintenance 20,475.00

daley 07/23 07/27/23  86,128.50P-719373 90792 ADVANCE MECHANICAL 7/23 Eddy Current Testing 1,166.00

== Ending Balance == 86,128.50NetChange=21,641.00

4100--301Hvac Controls Contract

 32,669.30 == Beginning Balance ==

daley 07/23 07/01/23  47,461.05P-719497 533097 SIEMENS INDUSTRY, 7/23-9/23 Q3 BAS Contract 14,791.75

daley 07/23 07/24/23  50,005.19P-719375 93098 GLOBAL WATER Q3 7/23-9/23 Water Treatment 2,544.14

== Ending Balance == 50,005.19NetChange=17,335.89

4100--310HVAC R and M

 26,501.06 == Beginning Balance ==

daley 07/23 05/12/23  28,360.69P-719293 SIN009 DELTA INDUSTRIES, PO7191 PM Air Compressor Floors 9 & 31 1,859.63

daley 07/23 05/12/23  28,280.79P-719293 SIN009 DELTA INDUSTRIES, PO7190 Tax Credit 79.90

daley 07/23 06/05/23  28,368.27P-718617 S19034 CONNEXION (connex2) PO7051 Electrical Supplies-V Belts bx35 87.48

daley 07/23 06/06/23  28,515.11P-718614 INV453 A MESSE & SONS CORP PO7285 REFCO Condensate Pump 146.84

daley 07/23 06/06/23  28,525.11P-718614 INV453 A MESSE & SONS CORP PO7285 Shipping 10.00

daley 07/23 06/13/23  32,580.47P-718612 636360 ADVANCE MECHANICAL PO7470 Chiller #4 Flange Gasket Replacement 4,055.36

daley 07/23 06/30/23  45,024.47P-718615 595656 Hill Mechanical Corp. PO7292 Cooling Tower Replacement 12,444.00

daley 07/23 07/07/23  45,774.47P-719324 637381 ADVANCE MECHANICAL PO7193 Rapair#4 Chiller Float 750.00

== Ending Balance == 45,774.47NetChange=19,273.41
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4100--315HVAC Supplies Parts Equip

 44,352.05 == Beginning Balance ==

daley 07/23 06/07/23  44,498.11P-719360 533093 SIEMENS BUILDING PO6994 CL Reheats New Valves 146.06

daley 07/23 06/27/23  44,522.63P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-nut driver 24.52

daley 07/23 06/27/23  44,564.69P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-Screwdriver 42.06

daley 07/23 06/27/23  44,965.49P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-Gaff Tape 400.80

daley 07/23 06/27/23  45,041.21P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-Plaint roller 75.72

daley 07/23 06/27/23  45,084.95P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-paint brush 43.74

daley 07/23 06/27/23  45,485.03P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-oil absorbant 400.08

daley 07/23 06/27/23  45,733.23P-719304 101770 MCMASTER-CARR PO7445 HVAC Supplies-Silicone 248.20

daley 07/23 06/27/23  45,773.55P-719304 101770 MCMASTER-CARR PO7445 -Shipping 40.32

daley 07/23 06/27/23  45,811.23P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-oring 37.68

daley 07/23 06/27/23  45,838.85P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-sight glass gasket 27.62

daley 07/23 06/27/23  45,876.67P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-2 inch gasket 37.82

daley 07/23 06/27/23  45,892.91P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-o ring cover 16.24

daley 07/23 06/27/23  45,917.01P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-spring 24.10

daley 07/23 06/27/23  45,933.25P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-oring 16.24

daley 07/23 06/27/23  45,988.89P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-diffuser 55.64

daley 07/23 06/27/23  46,010.49P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-spring washer 21.60

daley 07/23 06/27/23  46,034.79P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-pin 24.30

daley 07/23 06/27/23  46,065.07P-719301 INV454 A MESSE & SONS CORP PO7320 Fountain Filter Rebuild-washer 30.28

daley 07/23 06/27/23  46,105.07P-719301 INV454 A MESSE & SONS CORP PO7320 Shipping 40.00

== Ending Balance == 46,105.07NetChange=1,753.02

4100--410Electrical R and M

 24,056.09 == Beginning Balance ==

daley 07/23 04/06/23  24,409.94P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock light switch 353.85

daley 07/23 04/06/23  24,735.38P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock led 325.44

daley 07/23 04/06/23  24,998.88P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock f8t5 263.50

daley 07/23 04/06/23  25,168.88P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock starter 170.00

daley 07/23 04/06/23  25,647.68P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock f32t8 478.80

daley 07/23 04/06/23  26,310.08P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock f25t8 662.40

daley 07/23 04/06/23  26,609.48P-719329 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock ballast 299.40

daley 07/23 04/07/23  26,640.33P-719485 S19050 CONNEXION (connex2) PO6932 Electrical Supplies-Crib Stock F17t8 30.85

daley 07/23 04/07/23  27,380.73P-719486 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock F17T8 740.40

daley 07/23 04/17/23  27,566.73P-718330 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stock ballast 186.00

daley 07/23 04/27/23  28,119.73P-719332 S19050 CONNEXION (connex2) PO6932 Electrical Supplies-Crib StockF40t8 553.00

daley 07/23 04/27/23  28,949.23P-719333 S19077 CONNEXION (connex2) PO6975 Electrical Supplies-Crib Stockf40t8 829.50

daley 07/23 06/28/23  29,030.59P-719334 S19261 CONNEXION (connex2) PO7451 Electrical Supplies-AA battery 81.36

daley 07/23 06/28/23  29,114.47P-719334 S19261 CONNEXION (connex2) PO7451 Electrical Supplies-9 V battery 83.88

daley 07/23 06/28/23  29,161.85P-719334 S19261 CONNEXION (connex2) PO7451 Electrical Supplies-BLU wire nuts 47.38

daley 07/23 06/28/23  29,215.58P-719334 S19261 CONNEXION (connex2) PO7451 Electrical Supplies-Orange wire nuts 53.73

daley 07/23 07/01/23  21,715.58J-353647 :Rever :Reversal of J-353646 PO6490 DOCK HEATER 7,500.00

daley 07/23 07/18/23  34,308.58P-719488 50457 LIONHEART CRITICAL PO7295 LL Generator Load Bank Test & Maintenance 12,593.00

daley 07/23 07/18/23  34,354.46P-719488 50457 LIONHEART CRITICAL PO7295 Freight 45.88

daley 07/23 07/18/23  37,462.46P-719354 S19249 CONNEXION (connex2) PO7412 Retro Light Bulbs-f-25 t-8 LED MECH 3,108.00

== Ending Balance == 37,462.46NetChange=13,406.37

4100--415Elect Supps Parts Equip

 12,314.27 == Beginning Balance ==

daley 07/23 04/06/23  12,823.03P-719328 S19000 CONNEXION (connex2) PO6791 Electrical Supplies-Crib stock f40 508.76

Tuesday, August 15, 2023  

iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719360
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719304
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719304
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719304
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719304
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719304
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719304
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719304
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719304
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719301
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719329
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719485
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719486
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=718330
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719332
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719333
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719334
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719334
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719334
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719334
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353647
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719488
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719488
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719354
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719328


RICHARD J. DALEY CENTER (daley)

General Ledger

July 2023  

Books = Accrual

Page 19

Post 

Month

Tran Date

Ctrl Refer Payee/Description Debit Credit Balance Notes/RemarksProperty

4100--415Elect Supps Parts Equip

daley 07/23 04/26/23  13,378.33P-719330 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib Stock 17t8 555.30

daley 07/23 04/26/23  14,206.33P-719330 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib Stock F25T8 828.00

daley 07/23 04/26/23  14,804.83P-719330 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib Stock f32t8 598.50

daley 07/23 04/26/23  15,130.27P-719330 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib Stock led 325.44

daley 07/23 04/26/23  15,279.97P-719330 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib Stock ballast 149.70

daley 07/23 04/27/23  15,324.21P-719331 S19000 CONNEXION (connex2) PO6791 Electrical Supplies-Crib Stockf40 44.24

daley 07/23 05/09/23  16,001.21P-718331 S19109 CONNEXION (connex2) PO7069 Electrical Supplies-Crib StockT825 677.00

daley 07/23 06/08/23  19,150.01P-719327 S19191 CONNEXION (connex2) PO7284 ASCO lighting contactor 3,148.80

daley 07/23 06/15/23  19,538.51P-718613 S19212 CONNEXION (connex2) PO7336 Electrical Supplies-Crib Stock F25 t 8 388.50

daley 07/23 06/29/23  19,837.91P-718618 S19259 CONNEXION (connex2) PO7458 Electrical Supplies-Crib Stock ballast 299.40

daley 07/23 06/29/23  20,114.41P-718618 S19259 CONNEXION (connex2) PO7458 Electrical Supplies-Crib Stock f40t8 276.50

daley 07/23 06/29/23  20,353.81P-718618 S19259 CONNEXION (connex2) PO7458 Electrical Supplies-Crib Stock f32-t8 239.40

daley 07/23 06/29/23  20,850.61P-718618 S19259 CONNEXION (connex2) PO7458 Electrical Supplies-Crib Stock f25t8 496.80

daley 07/23 06/29/23  21,220.81P-718618 S19259 CONNEXION (connex2) PO7458 Electrical Supplies-Crib Stock f17t8 370.20

daley 07/23 07/18/23  21,233.25P-719339 INV454 A MESSE & SONS CORP PO7849 Plaza Events-Microphone covers 12.44

daley 07/23 07/18/23  21,243.25P-719339 INV454 A MESSE & SONS CORP PO7849 Shipping 10.00

== Ending Balance == 21,243.25NetChange=8,928.98

4100--610Plumbing R and M

 16,089.99 == Beginning Balance ==

daley 07/23 05/23/23  16,440.55P-718610 INV453 A MESSE & SONS CORP PO7228 Plumbing Supplies-Chlorine tabs 350.56

daley 07/23 05/23/23  16,544.11P-718610 INV453 A MESSE & SONS CORP PO7228 Plumbing Supplies-Gloves 103.56

daley 07/23 05/23/23  16,731.91P-718610 INV453 A MESSE & SONS CORP PO7228 Plumbing Supplies-Drain cleaner 187.80

daley 07/23 06/15/23  16,896.97P-719296 INV453 A MESSE & SONS CORP PO7302 Plumbing Supplies-Permatex 165.06

daley 07/23 06/15/23  16,906.97P-719296 INV453 A MESSE & SONS CORP PO7302 Shipping 10.00

daley 07/23 06/22/23  17,608.33P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-Push Handle 701.36

daley 07/23 06/22/23  17,948.13P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-aerator 339.80

daley 07/23 06/22/23  18,022.78P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-tef tape 74.65

daley 07/23 06/22/23  18,107.22P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-check valve 84.44

daley 07/23 06/22/23  18,181.05P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-check valve 2" 73.83

daley 07/23 06/22/23  18,220.53P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-pvc 90 39.48

daley 07/23 06/22/23  18,269.53P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-pvc coupling 49.00

daley 07/23 06/22/23  18,334.83P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-pvc tee 65.30

daley 07/23 06/22/23  18,386.43P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-pvc male adpt 51.60

daley 07/23 06/22/23  18,425.42P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-pvc female adpt 38.99

daley 07/23 06/22/23  18,554.42P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-3/4 pvc 129.00

daley 07/23 06/22/23  18,657.98P-719298 INV453 A MESSE & SONS CORP PO7413 Plumbing Supplies-gloves 103.56

daley 07/23 06/26/23  18,779.98P-719300 INV454 A MESSE & SONS CORP PO7413 Plumbing Supplies-Tank lever 122.00

daley 07/23 06/26/23  18,796.90P-719300 INV454 A MESSE & SONS CORP PO7413 Plumbing Supplies-Pvc 90 16.92

daley 07/23 06/26/23  18,813.61P-719300 INV454 A MESSE & SONS CORP PO7413 Plumbing Supplies-Pvc female adpt 16.71

daley 07/23 07/06/23  19,122.24P-719306 INV454 A MESSE & SONS CORP PO7460 Plumbing Supplies-Rubber Coupling 308.63

daley 07/23 07/13/23  19,231.32P-719335 INV454 A MESSE & SONS CORP PO7548 Shock for fountain 109.08

daley 07/23 07/13/23  19,241.32P-719335 INV454 A MESSE & SONS CORP PO7548 Shipping 10.00

daley 07/23 07/14/23  19,329.72P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc tee 88.40

daley 07/23 07/14/23  19,495.84P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc elbo 166.12

daley 07/23 07/14/23  19,866.32P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc 45 370.48

daley 07/23 07/14/23  20,425.92P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc wye 559.60

daley 07/23 07/14/23  20,599.50P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc female adp 173.58

daley 07/23 07/14/23  20,738.42P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc coupling 138.92

daley 07/23 07/14/23  20,759.42P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc cement 21.00

daley 07/23 07/14/23  20,774.22P-719338 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-pvc primer 14.80

Tuesday, August 15, 2023  
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4100--610Plumbing R and M

daley 07/23 07/14/23  20,784.22P-719338 INV454 A MESSE & SONS CORP PO7575 Shipping 10.00

daley 07/23 07/14/23  21,159.78P-719337 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-chlorine tabs 375.56

daley 07/23 07/14/23  21,169.78P-719337 INV454 A MESSE & SONS CORP PO7575 Shipping 10.00

daley 07/23 07/19/23  21,201.29P-719341 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-triple seal 31.51

daley 07/23 07/21/23  21,921.29P-719364 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-grease trap 720.00

daley 07/23 07/24/23  22,138.40P-719365 INV454 A MESSE & SONS CORP PO7575 Plumbing Supplies-flush valve 217.11

== Ending Balance == 22,138.40NetChange=6,048.41

4100--805General - Exterm

 4,149.98 == Beginning Balance ==

== Ending Balance == 4,149.98NetChange=0.00

4100--810General - Metal Maint

-2,766.40 == Beginning Balance ==

daley 07/23 07/01/23 -7,266.40J-353647 :Rever :Reversal of J-353646 ELEVATOR CALL BUTTON PLATES 4,500.00

== Ending Balance ==-7,266.40NetChange=-4,500.00

4100--826General - Signage Director

 1,117.53 == Beginning Balance ==

== Ending Balance == 1,117.53NetChange=0.00

4100--830General - Supplies and Equip

 16,263.85 == Beginning Balance ==

daley 07/23 04/13/23  17,985.61P-716585 66163 BUILDING ENGINES 4/1/23-6/23 Q2 Work Order System 1,721.76

daley 07/23 06/20/23  18,230.20P-719297 INV453 A MESSE & SONS CORP PO7306 Sound Equipment Supplies-microphone 244.59

daley 07/23 06/20/23  18,405.86P-719297 INV453 A MESSE & SONS CORP PO7306 Sound Equipment Supplies-microphone cable 175.66

daley 07/23 06/20/23  18,457.08P-719297 INV453 A MESSE & SONS CORP PO7306 Sound Equipment Supplies-multi box cord 51.22

daley 07/23 06/20/23  18,467.08P-719297 INV453 A MESSE & SONS CORP PO7306 Shipping 10.00

daley 07/23 06/27/23  19,677.08P-719483 44385 CURRENT PO7464 Bee Removal- Basket Truck 1,210.00

daley 07/23 07/02/23  20,780.33P-719494 1-1298 JOHNSON CONTROLS 7/23-9/23 I-Visitor Badge System 1,103.25

== Ending Balance == 20,780.33NetChange=4,516.48

4100--840Repairs - Doors Windows

 30,493.00 == Beginning Balance ==

daley 07/23 07/01/23  30,093.00J-353647 :Rever :Reversal of J-353646 PO6849 WINDOW 14-35 INSTALL AND INTERIOR CAULKING 400.00

daley 07/23 07/01/23  25,333.00J-353647 :Rever :Reversal of J-353646 PO6779 WINDOW 29-53A. INSTALL ATTIC STOCK A-LITE WINDOW 4,760.00

== Ending Balance == 25,333.00NetChange=-5,160.00

4100--842Repairs - Keys Locks

 5,672.00 == Beginning Balance ==

== Ending Balance == 5,672.00NetChange=0.00

4100--845Gen Bldg - R and M

 76,464.84 == Beginning Balance ==
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4100--845Gen Bldg - R and M

daley 07/23 04/18/23  76,914.84P-719361 197613 TEE JAY SERVICE PO7588 CTA Sliding Door Repair 450.00

daley 07/23 07/01/23  72,438.84J-353647 :Rever :Reversal of J-353646 PO6405 LIGHT SWITCH ASSEMBLY 4,476.00

daley 07/23 07/01/23  70,592.84J-353647 :Rever :Reversal of J-353646 BARRIER QUARTERLY MAINTENANCE 1,846.00

daley 07/23 07/01/23  35,592.84J-353647 :Rever :Reversal of J-353646 EXTERIOR PLAZA GRANITE REPAIRS 35,000.00

daley 07/23 07/01/23  32,730.84J-353647 :Rever :Reversal of J-353646 CTA STAIRWELL VERTICAL GRANITE REPAIRS 2,862.00

daley 07/23 07/01/23  30,310.20J-353647 :Rever :Reversal of J-353646 PO6609 06/23 TENT RENTAL 2,420.64

daley 07/23 07/01/23  30,137.79J-353781 WO#29 WO#2977906204 WO#2977906204 Mounting two TV's in Hearing Room. 172.41

daley 07/23 07/01/23  30,111.01J-353782 WO#30 WO#3082342149 WO#3082342149 Dumpster Rental for Storeroom LL-08 26.78

daley 07/23 07/01/23  30,109.51J-353783 WO#30 WO#3095388293 WO#3095388293 Keys 1.50

daley 07/23 07/01/23  30,107.20J-353810 WO#31 WO#3107561690 WO#3107561690 LL-08 Storeroom Re-Key 2.31

daley 07/23 07/17/23  30,769.70P-719351 88824 BUILDERS CHICAGO 7/5/23 Entrance Barrier Service Call 662.50

== Ending Balance == 30,769.70NetChange=-45,695.14

4100--860Gen Bldg - Painting

 17,489.50 == Beginning Balance ==

daley 07/23 07/07/23  21,827.39P-719325 12979 DURANGO PAINTING, PO7485 6/23 Painting 4,337.89

== Ending Balance == 21,827.39NetChange=4,337.89

4100--861Painting Supplies Mat

 1,572.63 == Beginning Balance ==

== Ending Balance == 1,572.63NetChange=0.00

4100--865Gen Bldg - Other R and M

 156.75 == Beginning Balance ==

== Ending Balance == 156.75NetChange=0.00

4100--882Rig R and m Supplies

 61,796.24 == Beginning Balance ==

daley 07/23 07/01/23  59,096.24J-353647 :Rever :Reversal of J-353646 PO6715 5-YEAR RIG INSPECTION: ELECTRICAL AND MECHANICAL COMPONENT DEEP DRIVE 2,700.00

daley 07/23 07/01/23  52,105.20J-353647 :Rever :Reversal of J-353646 06/23 RIG MAINTENACE 6,991.04

daley 07/23 07/03/23  59,096.24P-719326 12937 SKYLINE MAINTENANCE 6/23 Rig Maintenance 6,991.04

== Ending Balance == 59,096.24NetChange=-2,700.00

4100--930Carpenters Supplies

 0.00 == Beginning Balance ==

daley 07/23 07/14/23  585.60P-719336 INV454 A MESSE & SONS CORP PO7496 Carpenter Supplies-Ceiling Tiles 8pcs Case 585.60

daley 07/23 07/14/23  595.60P-719336 INV454 A MESSE & SONS CORP PO7496 Shipping 10.00

daley 07/23 07/19/23  3,523.60P-719340 INV454 A MESSE & SONS CORP PO7572 Carpenter Supplies-Ceiling Tiles 2,928.00

daley 07/23 07/19/23  3,533.60P-719340 INV454 A MESSE & SONS CORP PO7572 Shipping 10.00

== Ending Balance == 3,533.60NetChange=3,533.60

4100--931Carpenter Payroll Exp

 109,327.86 == Beginning Balance ==

daley 07/23 07/01/23  90,230.10J-353647 :Rever :Reversal of J-353646 06/23 CARPENTER PAYROLL 19,097.76

daley 07/23 07/31/23  107,591.70P-719387 19346 OMNI COMMERCIAL 7/23 Carpenter Payroll 17,361.60

Tuesday, August 15, 2023  
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== Ending Balance == 107,591.70NetChange=-1,736.16

4200--150Electricity - Common Area

 769,925.57 == Beginning Balance ==

daley 07/23 06/23/23  769,925.58P-719685 656661 CONSTELLATION 5/21/23-6/20/23 Electricity Service from original ctl#71825 0.01

daley 07/23 07/01/23  725,980.37J-353679 :Rever :Reversal of J-353678 06/21/23-06/30/23 ELECTRIC SERVICES 43,945.21

daley 07/23 07/24/23  895,240.82P-719510 659259 CONSTELLATION 6/20/23-7/20/23 Electricity Service 169,260.45

== Ending Balance == 895,240.82NetChange=125,315.25

4200--200Gas

 781,916.01 == Beginning Balance ==

daley 07/23 05/19/23  782,656.43P-719358 459067 The Peoples Gas Light 4/14/23-5/15/23 Dryers Gas 740.42

daley 07/23 06/16/23  832,875.26P-719505 377624 CONSTELLATION 5/23 BG-107241 Gas Service 50,218.83

daley 07/23 07/01/23  782,656.43J-353647 :Rever :Reversal of J-353646 05/23 GAS 50,218.83

daley 07/23 07/01/23  741,092.33J-353647 :Rever :Reversal of J-353646 06/23 GAS 41,564.10

daley 07/23 07/01/23  740,351.91J-353647 :Rever :Reversal of J-353646 04/14/23-05/15/23 DRYERS GAS 740.42

daley 07/23 07/01/23  740,005.91J-353679 :Rever :Reversal of J-353678 06/15/23-06/30/23 DRYERS GAS 346.00

daley 07/23 07/20/23  774,652.42P-719366 380130 CONSTELLATION 6/23 BG-107241 Gas Service 34,646.51

daley 07/23 07/20/23  775,301.29P-719376 466417 The Peoples Gas Light 6/15/23-7/14/23 Dryers Gas 648.87

== Ending Balance == 775,301.29NetChange=-6,614.72

4200--250Tenant Steam Usage

-394,868.22 == Beginning Balance ==

daley 07/23 07/01/23 -411,683.90J-353869 06/23 City Tenant Steam Usage 16,815.68

daley 07/23 07/01/23 -413,844.32J-353869 06/23 County Tenant Steam Usage 2,160.42

daley 07/23 07/01/23 -402,902.21J-353564 :Rever :Reversal of J-353563 Accr. 06/2023 City Steam Usage 10,942.11

daley 07/23 07/01/23 -400,874.31J-353564 :Rever :Reversal of J-353563 Accr. 06/2023 County Steam Usage 2,027.90

daley 07/23 07/01/23 -413,607.52J-353870 Accr. Accr. 07/2023 Steam Accr. 07/2023 City Steam Usage 12,733.21

daley 07/23 07/01/23 -414,973.22J-353870 Accr. Accr. 07/2023 Steam Accr. 07/2023 County Steam Usage 1,365.70

== Ending Balance ==-414,973.22NetChange=-20,105.00

4200--600Water Sewer

 162,903.99 == Beginning Balance ==

daley 07/23 06/29/23  170,473.53P-719508 587563 CITY OF 5/19/23-7/15/23 Water Bill Acc#587563 7,569.54

daley 07/23 06/29/23  186,083.53P-719509 587564 CITY OF 5/19/23-7/15/23 Water Bill Acc#587564 15,610.00

daley 07/23 07/01/23  170,473.53J-353647 :Rever :Reversal of J-353646 05/19/23-06/15/23 ACCOUNT#587564 15,610.00

daley 07/23 07/01/23  162,903.99J-353647 :Rever :Reversal of J-353646 05/19/23-06/15/23 ACCOUNT#587563 7,569.54

daley 07/23 07/01/23  151,314.24J-353679 :Rever :Reversal of J-353678 06/16/23-06/30/23 WATER BILL 11,589.75

daley 07/23 07/31/23  164,139.94P-719378 587563 CITY OF 06/15/23-07/19/23 Water Bill Acc#587563 12,825.70

daley 07/23 07/31/23  190,926.02P-719379 587564 CITY OF 06/15/23-07/19/23 Water Bill Acc#587564 26,786.08

== Ending Balance == 190,926.02NetChange=28,022.03

4200--955Loan Interest

 36,086.83 == Beginning Balance ==

== Ending Balance == 36,086.83NetChange=0.00

4200--960Loan Principal
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4200--960Loan Principal

 285,625.10 == Beginning Balance ==

== Ending Balance == 285,625.10NetChange=0.00

4300--100Landscaping Contract

 16,875.00 == Beginning Balance ==

daley 07/23 07/01/23  22,500.00P-719299 5383 Atrium, Inc. (atri) 7/23 Landcaping 5,625.00

== Ending Balance == 22,500.00NetChange=5,625.00

4400--200Security Contracts

 1,284,499.56 == Beginning Balance ==

daley 07/23 05/31/23  1,353,587.52P-719381 101906 GardaWorld Security 5/23 Security Contract - Main 69,087.96

daley 07/23 06/29/23  1,517,662.89P-719385 103093 GardaWorld Security 5/23 Security Contract - SLG 164,075.37

daley 07/23 06/30/23  1,588,376.61P-719384 103415 GardaWorld Security 6/23 Security Contract - Main 70,713.72

daley 07/23 07/01/23  1,424,301.24J-353647 :Rever :Reversal of J-353646 05/23 SECURITY CONTRACT-MAIN SLG 164,075.37

daley 07/23 07/01/23  1,355,213.28J-353647 :Rever :Reversal of J-353646 05/23 SECURITY CONTRACT-MAIN 69,087.96

daley 07/23 07/01/23  1,140,185.04J-353647 :Rever :Reversal of J-353646 06/23 SECURITY CONTRACT-MAIN 215,028.24

daley 07/23 07/20/23  1,299,228.24P-719382 104148 GardaWorld Security 6/30 Security Contract - SLG 159,043.20

== Ending Balance == 1,299,228.24NetChange=14,728.68

4400--210Additional Security

 7,570.13 == Beginning Balance ==

daley 07/23 07/03/23  8,650.13P-719383 103632 GardaWorld Security 7/4/23 Additional Security Coverage-NASCAR 1,080.00

== Ending Balance == 8,650.13NetChange=1,080.00

4400--310Security R and M

 23,806.50 == Beginning Balance ==

daley 07/23 07/01/23  22,806.50J-353647 :Rever :Reversal of J-353646 UPS GENERTOR BATTERY REPLACEMENTS 1,000.00

daley 07/23 07/01/23  21,006.50J-353647 :Rever :Reversal of J-353646 06/23 TURNSTILE MAINTENANCE 1,800.00

daley 07/23 07/01/23  23,206.50P-718322 2023-I1 MONTEL 7/23 Camera Monitoring 2,200.00

daley 07/23 07/01/23  25,006.50P-718323 2023-I1 MONTEL 7/23 Turnstile Maintenance 1,800.00

daley 07/23 07/05/23  25,243.02P-718616 109034 UNITED RADIO PO7260 2-Way Radio Repair 1 236.52

== Ending Balance == 25,243.02NetChange=1,436.52

4400--400Security Supplies and Equip

 20,423.26 == Beginning Balance ==

== Ending Balance == 20,423.26NetChange=0.00

4400--700Security Fire and Life - Misc

 4,592.59 == Beginning Balance ==

== Ending Balance == 4,592.59NetChange=0.00

4400--800COVID-19 Related Exp

 192,383.56 == Beginning Balance ==

daley 07/23 05/31/23  206,651.12P-719380 101906 GardaWorld Security 5/23 COVID Additional Security- Roving 14,267.56
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4400--800COVID-19 Related Exp

daley 07/23 06/30/23  220,296.01P-719386 103416 GardaWorld Security 6/23 COVID Additional Security- Roving 13,644.89

daley 07/23 06/30/23  222,020.95P-719315 86703 A&R JANITORIAL PO7290 5/8/23-5/19/23 Disinfecting Court Trials-WO# 39022 1,724.94

daley 07/23 06/30/23  223,157.22P-719316 86704 A&R JANITORIAL PO7289 5/8/23-5/19/23 Disinfecting Public Hallways-WO#39023 1,136.27

daley 07/23 06/30/23  224,882.16P-719316 86704 A&R JANITORIAL PO7289 5/8/23-5/19/23 Disinfecting Public Hallways-WO#39023 1,724.94

daley 07/23 06/30/23  226,381.22P-719316 86704 A&R JANITORIAL PO7289 5/8/23-5/19/23 Disinfecting Public Hallways-WO#39023 1,499.06

daley 07/23 06/30/23  228,297.82P-719316 86704 A&R JANITORIAL PO7289 5/8/23-5/19/23 Disinfecting Public Hallways-WO#39023 1,916.60

daley 07/23 06/30/23  229,995.38P-719317 86706 A&R JANITORIAL PO7341 5/22/23-6/2/23 Disinfecting Court Trials-WO# 39025 1,697.56

daley 07/23 06/30/23  231,508.13P-719321 86709 A&R JANITORIAL PO7342 5/22/23-6/2/23 Disinfecting Public Hallways-WO#39026 1,512.75

daley 07/23 06/30/23  233,233.07P-719321 86709 A&R JANITORIAL PO7342 5/22/23-6/2/23 Disinfecting Public Hallways-WO#39026 1,724.94

daley 07/23 06/30/23  234,958.01P-719321 86709 A&R JANITORIAL PO7342 5/22/23-6/2/23 Disinfecting Public Hallways-WO#39026 1,724.94

daley 07/23 06/30/23  235,149.67P-719321 86709 A&R JANITORIAL PO7342 5/22/23-6/2/23 Disinfecting Public Hallways-WO#39026 191.66

daley 07/23 07/01/23  220,882.11J-353647 :Rever :Reversal of J-353646 05/23 COVID ADDITIONAL ROVER SECURITY 14,267.56

daley 07/23 07/01/23  206,882.11J-353647 :Rever :Reversal of J-353646 06/23 COVID ADDITIONAL ROVER SECURITY 14,000.00

daley 07/23 07/01/23  211,929.69P-719484 86610 A&R JANITORIAL 7/23 COVID Disinfecting LL,CL & Lobby 5,047.58

daley 07/23 07/13/23  219,560.07P-719352 202307 Celtic Environmental Inc. PO7528 Environmental Equipment-Flood Remediation CL & LL 7,630.38

daley 07/23 07/13/23  220,135.05P-719342 86768 A&R JANITORIAL PO7448 6/5/23-6/16/23 Disinfecting Court Trials-WO#39029 574.98

daley 07/23 07/13/23  220,894.85P-719344 86769 A&R JANITORIAL PO7449 6/5/23-6/16/23 Disinfecting Public Hallways-WO# 39028 759.80

daley 07/23 07/13/23  222,790.91P-719344 86769 A&R JANITORIAL PO7449 6/5/23-6/16/23 Disinfecting Public Hallways-WO# 39028 1,896.06

daley 07/23 07/13/23  224,707.51P-719344 86769 A&R JANITORIAL PO7449 6/5/23-6/16/23 Disinfecting Public Hallways-WO# 39028 1,916.60

daley 07/23 07/13/23  226,624.11P-719344 86769 A&R JANITORIAL PO7449 6/5/23-6/16/23 Disinfecting Public Hallways-WO# 39028 1,916.60

== Ending Balance == 226,624.11NetChange=34,240.55

4500--100Gen Admin - Payroll

 253,743.60 == Beginning Balance ==

daley 07/23 07/01/23  237,798.51J-353647 :Rever :Reversal of J-353646 6/18/23-6/30/23 PAYROLL ADMINISTRATION 15,945.09

daley 07/23 07/01/23  254,970.14P-719370 W0238 TRANSWESTERN 6/18/23-7/1/23 Payroll Administration 17,171.63

daley 07/23 07/15/23  273,742.45P-719362 W0240 TRANSWESTERN 7/2/23-7/16/23 Payroll Administration 18,772.31

daley 07/23 07/29/23  292,513.96P-719513 W0242 TRANSWESTERN 7/16/23-7/29/23 Payroll Administration 18,771.51

== Ending Balance == 292,513.96NetChange=38,770.36

4500--101Gen Admin - Benefits

 55,674.64 == Beginning Balance ==

daley 07/23 07/01/23  52,523.75J-353647 :Rever :Reversal of J-353646 6/18/23-6/30/23 PAYROLL ADMINISTRATION BENEFITS 3,150.89

daley 07/23 07/01/23  56,304.71P-719370 W0238 TRANSWESTERN 6/18/23-7/1/23 Payroll Administration 3,780.96

daley 07/23 07/15/23  60,079.62P-719362 W0240 TRANSWESTERN 7/2/23-7/16/23 Payroll Administration Benefits 3,774.91

daley 07/23 07/29/23  63,894.29P-719513 W0242 TRANSWESTERN 7/16/23-7/29/23 Payroll Administration Benefits 3,814.67

== Ending Balance == 63,894.29NetChange=8,219.65

4500--300Management Fees

 84,266.52 == Beginning Balance ==

daley 07/23 07/01/23  98,310.94P-718324 W0237 TRANSWESTERN 7/23 Management Fee 14,044.42

== Ending Balance == 98,310.94NetChange=14,044.42

4500--400Bank Fees

 2,436.25 == Beginning Balance ==

daley 07/23 07/17/23  2,825.32J-353694 07/23 07/23 Bank Fee 07/23 Bank Fee 389.07

== Ending Balance == 2,825.32NetChange=389.07
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4500--410Legal Fees

-65,000.00 == Beginning Balance ==

== Ending Balance ==-65,000.00NetChange=0.00

4500--414Environmental Fees

 17,944.00 == Beginning Balance ==

daley 07/23 07/01/23  15,794.00J-353647 :Rever :Reversal of J-353646 IEPA PERMIT FEE 2,150.00

== Ending Balance == 15,794.00NetChange=-2,150.00

4500--520Admin Telephone

 11,070.66 == Beginning Balance ==

daley 07/23 07/06/23  11,137.99P-718334 993894 VERIZON WIRELESS 6/7/23-7/6/23 Cell Phone Service 67.33

daley 07/23 07/06/23  11,691.82P-718334 993894 VERIZON WIRELESS 6/7/23-7/6/23 Cell Phone Service 553.83

daley 07/23 07/18/23  12,258.42P-719353 287681 COMCAST CABLE 7/22/23-8/21/23 Plaza WiFi 566.60

daley 07/23 07/23/23  12,765.59P-719374 125607 FIRST 7/23 Office Internet 507.17

== Ending Balance == 12,765.59NetChange=1,694.93

4500--580Admin Office Supplies

 10,959.07 == Beginning Balance ==

daley 07/23 06/10/23  11,934.98P-718611 800635 DE LAGE LANDEN 7/23 Copier Lease 975.91

daley 07/23 06/10/23  11,986.89P-718611 800635 DE LAGE LANDEN 6/23 Copier Lease Late Fee 51.91

daley 07/23 06/30/23  14,416.89P-719305 W0238 TRANSWESTERN 3/1/23-5/31/23 Yardi License 2,430.00

daley 07/23 07/01/23  13,440.98J-353827 08/23 08/23 Prepaid 08/23 Prepaid 975.91

daley 07/23 07/01/23  13,475.98P-718326 202375 CTI TECHNOLOGY 7/23 Web Hosting 35.00

daley 07/23 07/08/23  14,451.89P-719356 803176 DE LAGE LANDEN 8/23 Copier Lease 975.91

daley 07/23 07/08/23  14,503.80P-719356 803176 DE LAGE LANDEN 7/23 Copier Lease Late Fee 51.91

daley 07/23 07/20/23  14,637.16P-719359 911235 RUNCO OFFICE PO7597 Office Supplies- Fire System Printer Paper 133.36

daley 07/23 07/20/23  14,775.13P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Copy Paper 137.97

daley 07/23 07/20/23  14,793.12P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Coke Zero 17.99

daley 07/23 07/20/23  14,808.11P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Wall Calendar 2024 14.99

daley 07/23 07/20/23  14,821.10P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Wet Erase Markers 12.99

daley 07/23 07/20/23  14,839.34P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Alcohol Swabs 18.24

daley 07/23 07/20/23  14,855.33P-719359 911235 RUNCO OFFICE PO7597 Office Supplies-Notepads 15.99

== Ending Balance == 14,855.33NetChange=3,896.26

4500--700Admin Other Expenses

-120.40 == Beginning Balance ==

== Ending Balance ==-120.40NetChange=0.00

4500--730Professional Fee

 54,949.13 == Beginning Balance ==

daley 07/23 06/01/23  56,449.13P-717721 DCEC MASCO & ASOCIATES, 6/23-8/23 Electricity Procurement 1,500.00

daley 07/23 06/01/23  57,049.13P-716283 DCGC MASCO & ASOCIATES, 6/23-9/23 Gas Procurement 600.00

daley 07/23 07/01/23  54,549.13J-353647 :Rever :Reversal of J-353646 OEMC SUBMITTAL UPDATE 2,500.00

daley 07/23 07/20/23  56,814.13P-719489 230703 Fujikawa Johnson Gobel PO7079 Mezz 2-Louver Gap Review 2,265.00

== Ending Balance == 56,814.13NetChange=1,865.00
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4700--010Property Insurance

 359,400.90 == Beginning Balance ==

daley 07/23 07/01/23  353,400.90J-353647 :Rever :Reversal of J-353646 03/23 MB GENERAL LIABILITY 6,000.00

daley 07/23 07/01/23  347,400.90J-353647 :Rever :Reversal of J-353646 04/23 MB GENERAL LIABILITY 6,000.00

daley 07/23 07/01/23  341,400.90J-353647 :Rever :Reversal of J-353646 05/23 MB GENERAL LIABILITY 6,000.00

daley 07/23 07/01/23  335,400.90J-353647 :Rever :Reversal of J-353646 05/23 MB GENERAL LIABILITY 6,000.00

daley 07/23 07/01/23  333,317.57J-353647 :Rever :Reversal of J-353646 04/23 MISC PROFESSIONAL LIABILITY 2,083.33

daley 07/23 07/01/23  331,234.24J-353647 :Rever :Reversal of J-353646 05/23 MISC PROFESSIONAL LIABILITY 2,083.33

daley 07/23 07/01/23  329,150.91J-353647 :Rever :Reversal of J-353646 05/23 MISC PROFESSIONAL LIABILITY 2,083.33

daley 07/23 07/01/23  273,770.91J-353647 :Rever :Reversal of J-353646 01/23-3/23 Q1 PROPERTY INSURANCE 55,380.00

daley 07/23 07/01/23  218,390.91J-353647 :Rever :Reversal of J-353646 04/23-6/23 Q2 PROPERTY INSURANCE 55,380.00

daley 07/23 07/01/23  119,665.91J-353647 :Rever :Reversal of J-353646 01/23-3/23 Q1 LIABILITY INSURANCE 98,725.00

daley 07/23 07/01/23  20,940.91J-353647 :Rever :Reversal of J-353646 04/23-6/23 Q2 LIABILITY INSURANCE 98,725.00

daley 07/23 07/01/23  21,132.58J-353828 07/23 07/23 Prepaid INS 7/23-8/23 TULIP Insurance Policy 191.67

daley 07/23 07/01/23  21,514.39J-353828 07/23 07/23 Prepaid INS 7/23-9/6/25 Renewal - Environmental Contractors Pollution 381.81

== Ending Balance == 21,514.39NetChange=-337,886.51

4800--030Carpet

-868.00 == Beginning Balance ==

== Ending Balance ==-868.00NetChange=0.00

4800--120Tenant Services Reimburse

 0.00 == Beginning Balance ==

daley 07/23 05/31/23  375.00P-719294 000050 INDEPENDENT PO7225 30 Yard Dumpster WO#3082342149 375.00

daley 07/23 05/31/23  425.00P-719294 000050 INDEPENDENT PO7225 Delivery Fee WO#3082342149 50.00

daley 07/23 05/31/23  800.00P-719294 000050 INDEPENDENT PO7225 30 Yard Dumpster WO#3082342149 375.00

daley 07/23 05/31/23  850.00P-719294 000050 INDEPENDENT PO7225 Delivery Fee WO#3082342149 50.00

daley 07/23 05/31/23  892.50P-719294 000050 INDEPENDENT PO7225 Environmental Recovery Fee WO#3082342149 42.50

daley 07/23 06/13/23  5,792.50P-719295 19160 OMNI COMMERCIAL PO7345 RM209 Monitor Installation labor WO #2977906204 4,900.00

daley 07/23 06/13/23  6,639.50P-719295 19160 OMNI COMMERCIAL PO7345 RM209 Monitor Installation Material WO #2977906204 847.00

daley 07/23 06/21/23  12,840.64P-719503 102770 GardaWorld Security 5/23 CL-16 Security 6,201.14

daley 07/23 06/28/23  12,881.14P-719303 029608 GLAVIN SECURITY PO7373 Key request WO# 3095388293 40.50

daley 07/23 07/01/23  13,053.55J-353781 WO#29 WO#2977906204 WO#2977906204 Mounting two TV's in Hearing Room. 172.41

daley 07/23 07/01/23  13,080.33J-353782 WO#30 WO#3082342149 WO#3082342149 Dumpster Rental for Storeroom LL-08 26.78

daley 07/23 07/01/23  13,081.83J-353783 WO#30 WO#3095388293 WO#3095388293 Keys 1.50

daley 07/23 07/01/23  13,084.14J-353810 WO#31 WO#3107561690 WO#3107561690 LL-08 Storeroom Re-Key 2.31

daley 07/23 07/10/23  7,164.73C-790720 THE STATE OF ILLINOIS WO#2977906204 Mounting two TV's in Hearing Room. 5,919.41

daley 07/23 07/10/23  6,245.45C-790721 COOK COUNTY WO#3082342149 Dumpster Rental for Storeroom LL-08 919.28

daley 07/23 07/10/23  6,203.45C-790722 COOK COUNTY WO#3095388293 Keys 42.00

daley 07/23 07/11/23  6,124.14C-790725 COOK COUNTY WO#3107561690 LL-08 Storeroom Re-Key 79.31

daley 07/23 07/19/23  6,201.14P-719367 029633 GLAVIN SECURITY PO7452 LL-08 Storeroom re-key WO##3107561690 77.00

daley 07/23 07/20/23  12,171.84P-719502 104149 GardaWorld Security 6/23 CL-16 Security 5,970.70

daley 07/23 07/20/23  17,962.54P-719684 104149 GardaWorld Security 6/23 CL-16 Security 5,790.70

daley 07/23 07/20/23  11,991.84P-719587 104149 GardaWorld Security 6/23 CL-16 Security 5,970.70

daley 07/23 07/31/23  5,790.70C-790729 COOK COUNTY Inv#513 05/23 CL-16 Security 6,201.14

daley 07/23 07/31/23  0.00C-790730 COOK COUNTY Inv#514 06/23 CL-16 Security 5,790.70

== Ending Balance == 0.00NetChange=0.00

4900--140County Steam

Tuesday, August 15, 2023  
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4900--140County Steam

 163,772.68 == Beginning Balance ==

daley 07/23 07/01/23  165,933.10J-353869 06/23 County Steam 2,160.42

daley 07/23 07/01/23  163,905.20J-353564 :Rever :Reversal of J-353563 Accr. 06/2023 County Usage 2,027.90

daley 07/23 07/01/23  165,270.90J-353870 Accr. Accr. 07/2023 Steam Accr. 07/2023 County Usage 1,365.70

== Ending Balance == 165,270.90NetChange=1,498.22

4900--150City Steam

 231,095.54 == Beginning Balance ==

daley 07/23 07/01/23  247,911.22J-353869 06/23 City Steam 16,815.68

daley 07/23 07/01/23  236,969.11J-353564 :Rever :Reversal of J-353563 Accr. 06/2023 City Usage 10,942.11

daley 07/23 07/01/23  249,702.32J-353870 Accr. Accr. 07/2023 Steam Accr. 07/2023 City Usage 12,733.21

== Ending Balance == 249,702.32NetChange=18,606.78

6900--400Building Improvements

-193,347.76 == Beginning Balance ==

daley 07/23 02/03/23 -171,347.76P-719307 47026 3MD RELOCATION 27FL Swing Space Project-Furniture Relocation 22,000.00

daley 07/23 02/28/23 -170,747.76P-719309 102628 CARNOW, CONIBEAR & PO6481 27th floor:  abatement work plan review. 600.00

daley 07/23 02/28/23 -166,437.76P-719309 102628 CARNOW, CONIBEAR & PO6481 27th floor:  Asbestos abatement air sampling. 4,310.00

daley 07/23 02/28/23 -166,037.76P-719309 102628 CARNOW, CONIBEAR & PO6481 27th floor:  PCM air sample analysis 400.00

daley 07/23 02/28/23 -165,437.76P-719309 102628 CARNOW, CONIBEAR & PO6481 27th floor:  Asbestos abatement summary report. 600.00

daley 07/23 02/28/23 -159,637.76P-719309 102628 CARNOW, CONIBEAR & PO7495 27th floor: Asbestos abatement air sampling. 5,800.00

daley 07/23 02/28/23 -159,127.76P-719309 102628 CARNOW, CONIBEAR & PO7226 27th floor: PCM air sample analysis-additional 510.00

daley 07/23 04/12/23 -133,796.67P-719308 47657 3MD RELOCATION 27FL Swing Space Project-Furniture Relocation 25,331.09

daley 07/23 04/27/23 -130,796.67P-719562 000221 CCJM Engineers, Ltd Elevator Machine Room Cooling Upgrades 3,000.00

daley 07/23 05/24/23 -128,996.67P-719291 2023-I1 MONTEL PO6909 27th floor security:  Installation labor 1,800.00

daley 07/23 05/24/23 -128,880.02P-719291 2023-I1 MONTEL PO6909 27th floor security:  Request to exit sensor, center door only.  Other two doors already have sensors installed and operational 116.65

daley 07/23 05/24/23 -128,731.70P-719291 2023-I1 MONTEL PO6909 27th floor security:  Push to exit button, center door only. 148.32

== Ending Balance ==-128,731.70NetChange=64,616.06

 6,658,229.90  6,658,229.90 

Tuesday, August 15, 2023  

iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353869
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353564
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353870
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353869
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353564
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=16&sJump=353870
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719307
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719309
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719308
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719562
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719291
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719291
iData.ASP?WCI=begin&Action=E&iType=3&sTableName=PROJ&hProperty=193
iData.ASP?WCI=begin&Action=D&iType=30&sJump=719291


Forward Ending
Balance Debit Credit Balance

1000-100 Cash - Operating 1,776,318.63 0.00 793,395.73 982,922.90

1000-400 Cash - Petty Cash 300.00 0.00 0.00 300.00

1100-050 Accounts Receivable 8,998,570.66 1,702,891.35 0.00 10,701,462.01

1300-200 Prepaid Operating Expense -923.87 1,899.78 0.00 975.91

1300-220 Prepaid Insurance 10,310.43 0.00 573.48 9,736.95

2000-000 Accounts Payable -726,505.50 0.00 1,377,093.11 -2,103,598.61

2000-200 Accrued Expenses - Other -1,781,941.27 1,781,941.27 0.00 0.00

2000-920 Prepaid Tenant Rent -8,274.24 0.00 0.00 -8,274.24

2900-999 PY Retained Earnings -6,797,688.66 0.00 0.00 -6,797,688.66

2999-000 Current Earnings (Loss) 0.00 0.00 0.00 0.00

3000-105 County Rent -9,445,920.00 0.00 1,574,320.00 -11,020,240.00

3000-110 City Rent -34,230.00 0.00 5,705.00 -39,935.00

3000-111 Funding - State of IL -173,844.00 0.00 28,974.00 -202,818.00

3000-115 PBCC Rent -297,036.00 0.00 49,506.00 -346,542.00

3100-100 Base Rent - Retail -21,450.00 0.00 2,000.00 -23,450.00

3100-150 Overage Percentage Rent -10,352.87 0.00 2,791.24 -13,144.11

3100-175 Additional Percentage Rent -143,806.52 0.00 40,135.24 -183,941.76

3400-241 Tnt Svc Cost - Other Utility -441,606.54 0.00 14,098.91 -455,705.45

4000-201 Cleaning Contract - Day 476,663.80 80,222.25 0.00 556,886.05

4000-202 Cleaning Contract - Night 1,654,158.08 275,484.87 0.00 1,929,642.95

4000-211 Additional Cleaning Svc 1,706.76 3,039.18 0.00 4,745.94

4000-212 Cleaning Uniforms 2,974.73 444.04 0.00 3,418.77

4000-215 Cleaning Supplies and Equip 97,754.45 8,574.43 0.00 106,328.88

4000-500 Trash Removal 20,608.96 0.00 0.00 20,608.96

4000-700 Window Washing 58,855.00 0.00 17,995.00 40,860.00

4100-100 Engineers Payroll - Salary 1,514,568.31 0.00 6,338.45 1,508,229.86

4100-151 Engineers Uniforms 2,885.00 311.65 0.00 3,196.65

4100-200 Elevator Contract Service 498,710.14 0.00 0.00 498,710.14

4100-210 Elevator R and M 0.00 12,190.00 0.00 12,190.00

4100-220 Elevator Starters Payroll 49,269.77 7,651.04 0.00 56,920.81

4100-300 Hvac Contract Services 64,487.50 21,641.00 0.00 86,128.50

4100-301 Hvac Controls Contract 32,669.30 17,335.89 0.00 50,005.19

4100-310 HVAC R and M 26,501.06 19,273.41 0.00 45,774.47

4100-315 HVAC Supplies Parts Equip 44,352.05 1,753.02 0.00 46,105.07

4100-410 Electrical R and M 24,056.09 13,406.37 0.00 37,462.46

4100-415 Elect Supps Parts Equip 12,314.27 8,928.98 0.00 21,243.25

4100-610 Plumbing R and M 16,089.99 6,048.41 0.00 22,138.40

4100-805 General - Exterm 4,149.98 0.00 0.00 4,149.98

4100-810 General - Metal Maint -2,766.40 0.00 4,500.00 -7,266.40

4100-826 General - Signage Director 1,117.53 0.00 0.00 1,117.53

4100-830 General - Supplies and Equip 16,263.85 4,516.48 0.00 20,780.33

4100-840 Repairs - Doors Windows 30,493.00 0.00 5,160.00 25,333.00

4100-842 Repairs - Keys Locks 5,672.00 0.00 0.00 5,672.00

4100-845 Gen Bldg - R and M 76,464.84 0.00 45,695.14 30,769.70

4100-860 Gen Bldg - Painting 17,489.50 4,337.89 0.00 21,827.39

4100-861 Painting Supplies Mat 1,572.63 0.00 0.00 1,572.63

4100-865 Gen Bldg - Other R and M 156.75 0.00 0.00 156.75

4100-882 Rig R and m Supplies 61,796.24 0.00 2,700.00 59,096.24

4100-930 Carpenters Supplies 0.00 3,533.60 0.00 3,533.60

4100-931 Carpenter Payroll Exp 109,327.86 0.00 1,736.16 107,591.70

4200-150 Electricity - Common Area 769,925.57 125,315.25 0.00 895,240.82

4200-200 Gas 781,916.01 0.00 6,614.72 775,301.29

4200-250 Tenant Steam Usage -394,868.22 0.00 20,105.00 -414,973.22

4200-600 Water Sewer 162,903.99 28,022.03 0.00 190,926.02

RICHARD J. DALEY CENTER (daley) Page 1

Trial Balance
Period = Jul 2023

Book = Accrual ; Tree = ysi_tb

Tuesday, August 15, 2023

09:00 AM



Forward Ending
Balance Debit Credit Balance

4200-955 Loan Interest 36,086.83 0.00 0.00 36,086.83

4200-960 Loan Principal 285,625.10 0.00 0.00 285,625.10

4300-100 Landscaping Contract 16,875.00 5,625.00 0.00 22,500.00

4400-200 Security Contracts 1,284,499.56 14,728.68 0.00 1,299,228.24

4400-210 Additional Security 7,570.13 1,080.00 0.00 8,650.13

4400-310 Security R and M 23,806.50 1,436.52 0.00 25,243.02

4400-400 Security Supplies and Equip 20,423.26 0.00 0.00 20,423.26

4400-700 Security Fire and Life - Misc 4,592.59 0.00 0.00 4,592.59

4400-800 COVID-19 Related Exp 192,383.56 34,240.55 0.00 226,624.11

4500-100 Gen Admin - Payroll 253,743.60 38,770.36 0.00 292,513.96

4500-101 Gen Admin - Benefits 55,674.64 8,219.65 0.00 63,894.29

4500-300 Management Fees 84,266.52 14,044.42 0.00 98,310.94

4500-400 Bank Fees 2,436.25 389.07 0.00 2,825.32

4500-410 Legal Fees -65,000.00 0.00 0.00 -65,000.00

4500-414 Environmental Fees 17,944.00 0.00 2,150.00 15,794.00

4500-520 Admin Telephone 11,070.66 1,694.93 0.00 12,765.59

4500-580 Admin Office Supplies 10,959.07 3,896.26 0.00 14,855.33

4500-700 Admin Other Expenses -120.40 0.00 0.00 -120.40

4500-730 Professional Fee 54,949.13 1,865.00 0.00 56,814.13

4700-010 Property Insurance 359,400.90 0.00 337,886.51 21,514.39

4800-030 Carpet -868.00 0.00 0.00 -868.00

4800-120 Tenant Services Reimburse 0.00 0.00 0.00 0.00

4900-140 County Steam 163,772.68 1,498.22 0.00 165,270.90

4900-150 City Steam 231,095.54 18,606.78 0.00 249,702.32

6900-400 Building Improvements -193,347.76 64,616.06 0.00 -128,731.70

Total 0.00 4,339,473.69 4,339,473.69 0.00

RICHARD J. DALEY CENTER (daley) Page 2
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Control Batch Period Date Book Property Account Debit Credit Reference Source Notes
J-353564 254272 07/2023 7/1/2023 Accrual RICHARD J. DALEY CENTER(daley) 4900-150  City Steam 10,942.11 :Reversal of J-353563 Accr. 06/2023 City Usage

RICHARD J. DALEY CENTER(daley) 4200-250  Tenant Steam Usage 10,942.11 :Reversal of J-353563 Accr. 06/2023 City Steam Usage
RICHARD J. DALEY CENTER(daley) 4900-140  County Steam 2,027.90 :Reversal of J-353563 Accr. 06/2023 County Usage
RICHARD J. DALEY CENTER(daley) 4200-250  Tenant Steam Usage 2,027.90 :Reversal of J-353563 Accr. 06/2023 County Steam Usage

J-353647 254342 07/2023 7/1/2023 Accrual RICHARD J. DALEY CENTER(daley) 4100-410  Electrical R and M 7,500.00 :Reversal of J-353646 PO6490 DOCK HEATER
RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 4,476.00 :Reversal of J-353646 PO6405 LIGHT SWITCH ASSEMBLY
RICHARD J. DALEY CENTER(daley) 4000-700  Window Washing 17,995.00 :Reversal of J-353646 PO6886 EXTERIOR TOWER WINDOW WAS
RICHARD J. DALEY CENTER(daley) 4100-882  Rig R and m Supplies 2,700.00 :Reversal of J-353646 PO6715 5-YEAR RIG INSPECTION: ELECTRICAL AND MECHANICAL COMPONENT DEEP DRIVE
RICHARD J. DALEY CENTER(daley) 4400-310  Security R and M 1,000.00 :Reversal of J-353646 UPS GENERTOR BATTERY REPLACEMENTS
RICHARD J. DALEY CENTER(daley) 4100-840  Repairs - Doors Windows 400.00 :Reversal of J-353646 PO6849 WINDOW 14-35 INSTALL AND INTERIOR CAULKING
RICHARD J. DALEY CENTER(daley) 4100-840  Repairs - Doors Windows 4,760.00 :Reversal of J-353646 PO6779 WINDOW 29-53A. INSTALL ATTIC STOCK A-LITE WINDOW
RICHARD J. DALEY CENTER(daley) 4500-414  Environmental Fees 2,150.00 :Reversal of J-353646 IEPA PERMIT FEE
RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 1,846.00 :Reversal of J-353646 BARRIER QUARTERLY MAINTENANCE
RICHARD J. DALEY CENTER(daley) 4500-730  Professional Fee 2,500.00 :Reversal of J-353646 OEMC SUBMITTAL UPDATE
RICHARD J. DALEY CENTER(daley) 4100-810  General - Metal Maint 4,500.00 :Reversal of J-353646 ELEVATOR CALL BUTTON PLATES
RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 35,000.00 :Reversal of J-353646 EXTERIOR PLAZA GRANITE REPAIRS
RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 2,862.00 :Reversal of J-353646 CTA STAIRWELL VERTICAL GRANITE REPAIRS
RICHARD J. DALEY CENTER(daley) 4000-500  Trash Removal 3,364.96 :Reversal of J-353646 05/23 TRASH DISPOSAL
RICHARD J. DALEY CENTER(daley) 4000-500  Trash Removal 3,457.76 :Reversal of J-353646 06/23 TRASH DISPOSAL
RICHARD J. DALEY CENTER(daley) 4100-200  Elevator Contract Service 84,170.60 :Reversal of J-353646 05/23 ELEVATOR MAINTENANCE
RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 2,420.64 :Reversal of J-353646 PO6609 06/23 TENT RENTAL
RICHARD J. DALEY CENTER(daley) 4000-700  Window Washing 2,440.00 :Reversal of J-353646 5/23 LOWER LOBBY WINDOW WASH
RICHARD J. DALEY CENTER(daley) 4000-700  Window Washing 2,160.00 :Reversal of J-353646 5/23 UPPER LOBBY WINDOW WASH
RICHARD J. DALEY CENTER(daley) 4100-300  Hvac Contract Services 1,167.00 :Reversal of J-353646 06/23 EDDY CURRENT TESTING
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 6,000.00 :Reversal of J-353646 03/23 MB GENERAL LIABILITY
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 6,000.00 :Reversal of J-353646 04/23 MB GENERAL LIABILITY
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 6,000.00 :Reversal of J-353646 05/23 MB GENERAL LIABILITY
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 6,000.00 :Reversal of J-353646 05/23 MB GENERAL LIABILITY
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 2,083.33 :Reversal of J-353646 04/23 MISC PROFESSIONAL LIABILITY
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 2,083.33 :Reversal of J-353646 05/23 MISC PROFESSIONAL LIABILITY
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 2,083.33 :Reversal of J-353646 05/23 MISC PROFESSIONAL LIABILITY
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 55,380.00 :Reversal of J-353646 01/23-3/23 Q1 PROPERTY INSURANCE
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 55,380.00 :Reversal of J-353646 04/23-6/23 Q2 PROPERTY INSURANCE
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 98,725.00 :Reversal of J-353646 01/23-3/23 Q1 LIABILITY INSURANCE
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 98,725.00 :Reversal of J-353646 04/23-6/23 Q2 LIABILITY INSURANCE
RICHARD J. DALEY CENTER(daley) 4500-100  Gen Admin - Payroll 15,945.09 :Reversal of J-353646 6/18/23-6/30/23 PAYROLL ADMINISTRATION
RICHARD J. DALEY CENTER(daley) 4500-101  Gen Admin - Benefits 3,150.89 :Reversal of J-353646 6/18/23-6/30/23 PAYROLL ADMINISTRATION BENEFITS
RICHARD J. DALEY CENTER(daley) 4100-220  Elevator Starters Payroll 2,817.73 :Reversal of J-353646 6/18/23-6/30/23 PAYROLL ELEVATOR STARTER
RICHARD J. DALEY CENTER(daley) 4100-882  Rig R and m Supplies 6,991.04 :Reversal of J-353646 06/23 RIG MAINTENACE
RICHARD J. DALEY CENTER(daley) 4100-931  Carpenter Payroll Exp 19,097.76 :Reversal of J-353646 06/23 CARPENTER PAYROLL
RICHARD J. DALEY CENTER(daley) 4100-100  Engineers Payroll - Salary 223,084.83 :Reversal of J-353646 05/23 ENGINEERING CONTRACT
RICHARD J. DALEY CENTER(daley) 4100-100  Engineers Payroll - Salary 335,681.00 :Reversal of J-353646 06/23 ENGINEERING CONTRACT
RICHARD J. DALEY CENTER(daley) 4200-200  Gas 50,218.83 :Reversal of J-353646 05/23 GAS
RICHARD J. DALEY CENTER(daley) 4200-200  Gas 41,564.10 :Reversal of J-353646 06/23 GAS
RICHARD J. DALEY CENTER(daley) 4200-200  Gas 740.42 :Reversal of J-353646 04/14/23-05/15/23 DRYERS GAS
RICHARD J. DALEY CENTER(daley) 4200-600  Water Sewer 15,610.00 :Reversal of J-353646 05/19/23-06/15/23 ACCOUNT#587564
RICHARD J. DALEY CENTER(daley) 4200-600  Water Sewer 7,569.54 :Reversal of J-353646 05/19/23-06/15/23 ACCOUNT#587563
RICHARD J. DALEY CENTER(daley) 4400-310  Security R and M 1,800.00 :Reversal of J-353646 06/23 TURNSTILE MAINTENANCE
RICHARD J. DALEY CENTER(daley) 4400-200  Security Contracts 164,075.37 :Reversal of J-353646 05/23 SECURITY CONTRACT-MAIN SLG
RICHARD J. DALEY CENTER(daley) 4400-200  Security Contracts 69,087.96 :Reversal of J-353646 05/23 SECURITY CONTRACT-MAIN
RICHARD J. DALEY CENTER(daley) 4400-200  Security Contracts 215,028.24 :Reversal of J-353646 06/23 SECURITY CONTRACT-MAIN
RICHARD J. DALEY CENTER(daley) 4400-800  COVID-19 Related Exp 14,267.56 :Reversal of J-353646 05/23 COVID ADDITIONAL ROVER SECURITY
RICHARD J. DALEY CENTER(daley) 4400-800  COVID-19 Related Exp 14,000.00 :Reversal of J-353646 06/23 COVID ADDITIONAL ROVER SECURITY
RICHARD J. DALEY CENTER(daley) 2000-200  Accrued Expenses - Other 1,726,060.31 :Reversal of J-353646 06/23 ACCRUED EXPENSES

J-353679 254361 07/2023 7/1/2023 Accrual RICHARD J. DALEY CENTER(daley) 4200-150  Electricity - Common Area 43,945.21 :Reversal of J-353678 06/21/23-06/30/23 ELECTRIC SERVICES
RICHARD J. DALEY CENTER(daley) 4200-200  Gas 346.00 :Reversal of J-353678 06/15/23-06/30/23 DRYERS GAS
RICHARD J. DALEY CENTER(daley) 4200-600  Water Sewer 11,589.75 :Reversal of J-353678 06/16/23-06/30/23 WATER BILL
RICHARD J. DALEY CENTER(daley) 2000-200  Accrued Expenses - Other 55,880.96 :Reversal of J-353678 06/23 ACCRUED EXPENSES

J-353694 254373 07/2023 7/17/2023 Both RICHARD J. DALEY CENTER(daley) 4500-400  Bank Fees 389.07 07/23 Bank Fee 07/23 Bank Fee

RICHARD J. DALEY CENTER (daley)

Journal Register
For Period = Jul 2023
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Control Batch Period Date Book Property Account Debit Credit Reference Source Notes

RICHARD J. DALEY CENTER (daley)

Journal Register
For Period = Jul 2023

RICHARD J. DALEY CENTER(daley) 1000-100  Cash - Operating 389.07 07/23 Bank Fee 07/23 Bank Fee

J-353781 254450 07/2023 7/1/2023 Accrual RICHARD J. DALEY CENTER(daley) 4800-120  Tenant Services Reimburse 172.41 WO#2977906204 WO#2977906204 Mounting two TV's in Hearing Room.
RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 172.41 WO#2977906204 WO#2977906204 Mounting two TV's in Hearing Room.

J-353782 254450 07/2023 7/1/2023 Accrual RICHARD J. DALEY CENTER(daley) 4800-120  Tenant Services Reimburse 26.78 WO#3082342149 WO#3082342149 Dumpster Rental for Storeroom LL-08
RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 26.78 WO#3082342149 WO#3082342149 Dumpster Rental for Storeroom LL-08

J-353783 254450 07/2023 7/1/2023 Accrual RICHARD J. DALEY CENTER(daley) 4800-120  Tenant Services Reimburse 1.50 WO#3095388293 WO#3095388293 Keys
RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 1.50 WO#3095388293 WO#3095388293 Keys

J-353810 254450 07/2023 7/1/2023 Accrual RICHARD J. DALEY CENTER(daley) 4800-120  Tenant Services Reimburse 2.31 WO#3107561690 WO#3107561690 LL-08 Storeroom Re-Key
RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 2.31 WO#3107561690 WO#3107561690 LL-08 Storeroom Re-Key

J-353827 254488 07/2023 7/1/2023 Accrual RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 975.91 08/23 Prepaid 08/23 Prepaid
RICHARD J. DALEY CENTER(daley) 1300-200  Prepaid Operating Expense 975.91 08/23 Prepaid 08/23 Prepaid

J-353828 254489 07/2023 7/1/2023 Accrual RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 191.67 07/23 Prepaid INS 7/23-8/23 TULIP Insurance Policy
RICHARD J. DALEY CENTER(daley) 1300-220  Prepaid Insurance 191.67 07/23 Prepaid INS 7/23-8/23 TULIP Insurance Policy
RICHARD J. DALEY CENTER(daley) 4700-010  Property Insurance 381.81 07/23 Prepaid INS 7/23-9/6/25 Renewal - Environmental Contractors Pollution
RICHARD J. DALEY CENTER(daley) 1300-220  Prepaid Insurance 381.81 07/23 Prepaid INS 7/23-9/6/25 Renewal - Environmental Contractors Pollution

J-353859 254512 07/2023 7/1/2023 Both RICHARD J. DALEY CENTER(daley) 1300-200  Prepaid Operating Expense 923.87 5/23 Union Dues-Daley Welfare Payment
RICHARD J. DALEY CENTER(daley) 1000-100  Cash - Operating 923.87 5/23 Union Dues-Daley Welfare Payment

J-353869 254521 07/2023 7/1/2023 Both RICHARD J. DALEY CENTER(daley) 4900-150  City Steam 16,815.68 06/23 City Steam
RICHARD J. DALEY CENTER(daley) 4900-140  County Steam 2,160.42 06/23 County Steam
RICHARD J. DALEY CENTER(daley) 4200-250  Tenant Steam Usage 16,815.68 06/23 City Tenant Steam Usage
RICHARD J. DALEY CENTER(daley) 4200-250  Tenant Steam Usage 2,160.42 06/23 County Tenant Steam Usage

J-353870 254522 07/2023 7/1/2023 Accrual RICHARD J. DALEY CENTER(daley) 4900-150  City Steam 12,733.21 Accr. 07/2023 Steam Usage Accr. 07/2023 City Usage
RICHARD J. DALEY CENTER(daley) 4200-250  Tenant Steam Usage 12,733.21 Accr. 07/2023 Steam Usage Accr. 07/2023 City Steam Usage
RICHARD J. DALEY CENTER(daley) 4900-140  County Steam 1,365.70 Accr. 07/2023 Steam Usage Accr. 07/2023 County Usage
RICHARD J. DALEY CENTER(daley) 4200-250  Tenant Steam Usage 1,365.70 Accr. 07/2023 Steam Usage Accr. 07/2023 County Steam Usage

Total 1,831,051.62 1,831,051.62
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RICHARD J. DALEY CENTER
SUMMARY OF CASH RECEIPTS & TOTAL REVENUE

FOR THE PERIOD ENDED

Retail Rent for Current Month 2,000.00
Vending Income & Trash Removal 971.05
Tenant Services Reimb 70.00
Plaza Event Revenue 30,549.83

Total Cash Receipts 33,590.88

     Change in Accounts Receivable 1,702,891.35         
     Tenant Service Charges (18,951.84)

TOTAL REVENUE PER INCOME STATEMENT 1,717,530.39
-                     

July 31, 2023



Name Property Unit Tenant Period Received Date Deposit Date Amount Check # Deposit # Notes

 SPECIAL EVENTS REIMBURSEMENT RICHARD J. DALEY CENTER(daley) SER t0004213 07/2023 7/14/2023 7/14/2023 21,199.83 7.14.23 ACH 730
21,199.83

 SPECIAL EVENTS REIMBURSEMENT RICHARD J. DALEY CENTER(daley) SER t0004213 07/2023 7/21/2023 7/21/2023 3,000.00 7.21.2023 ACH 731
3,000.00

 COOK COUNTY RICHARD J. DALEY CENTER(daley) 0300-R t0004200 07/2023 7/25/2023 7/25/2023 70.00 02067093 732
 BOLDYN NETWORK RICHARD J. DALEY CENTER(daley) 3100 t0016217 07/2023 7/25/2023 7/25/2023 2,000.00 00021033 732
 FOX VENDING INC. RICHARD J. DALEY CENTER(daley) FOX t0004204 07/2023 7/25/2023 7/25/2023 971.05 66576 732
 SPECIAL EVENTS REIMBURSEMENT RICHARD J. DALEY CENTER(daley) SER t0004213 07/2023 7/25/2023 7/25/2023 750.00 0208755635 732
 SPECIAL EVENTS REIMBURSEMENT RICHARD J. DALEY CENTER(daley) SER t0004213 07/2023 7/25/2023 7/25/2023 850.00 0412 732
 SPECIAL EVENTS REIMBURSEMENT RICHARD J. DALEY CENTER(daley) SER t0004213 07/2023 7/25/2023 7/25/2023 1,875.00 1069329 732
 SPECIAL EVENTS REIMBURSEMENT RICHARD J. DALEY CENTER(daley) SER t0004213 07/2023 7/25/2023 7/25/2023 1,700.00 148 732
 SPECIAL EVENTS REIMBURSEMENT RICHARD J. DALEY CENTER(daley) SER t0004213 07/2023 7/25/2023 7/25/2023 800.00 17598 732
 SPECIAL EVENTS REIMBURSEMENT RICHARD J. DALEY CENTER(daley) SER t0004213 07/2023 7/25/2023 7/25/2023 375.00 6262 732

9,391.05
33,590.88 Grand Total 

(daley) - 731  07/21/2023

  Total (daley) - 731  07/21/2023
(daley) - 732  07/25/2023

  Total (daley) - 732  07/25/2023

RICHARD J. DALEY CENTER (daley)

Deposit Register 
For Period = Jul 2023

(daley) - 730  07/14/2023

  Total (daley) - 730  07/14/2023
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Activity Reconciliation Report
Property = RICHARD J. DALEY CENTER (daley)
Date Range = 7/2023 - 7/2023
Charge
Number

Charge
Code

Charge
Notes

Post
Month

Prior
Balance

Current
Charges

Receipt
Date

Receipt
Number

Receipt
Amount Balance

0300-R  t0004200 COOK COUNTY, Current
C-635539 tse     Inv 354 HP Ink fee for kiosk software 1/2020 236.62 0.00 0.00 236.62

236.62
236.62

236.62
0 0 0

C-721838 cfr     7/2020 States Attorney Cook County Capital Funding 12/2020 14,531.32 0.00 0.00 14,531.32
14767.94

14767.94
14767.94

0 0 0

C-723219 cfr     12/2020 Cook County Pressroom Capital Funding 1/2021 52,832.82 0.00 0.00 52,832.82
67600.76

67600.76
67600.76

0 0 0

C-734983 cfr     4/2021 Capital Funding - Civil Trial Preparation 1501 5/2021 31,694.13 0.00 0.00 31,694.13
99294.89

99294.89
99294.89

0 0 0

C-734984 cfr     4/2021 Capital Funding - Civil Trial Preparation 2005 5/2021 32,102.01 0.00 0.00 32,102.01
131396.90

131396.90
131396.90

0 0 0

C-734985 cfr     4/2021 Capital Funding - CL25 Comptroller 5/2021 8,484.63 0.00 0.00 8,484.63
139881.53

139881.53
139881.53

0 0 0

C-768444 tse     WO#2772607133 Key Replacement for Ante Chamber 6/2022 13.00 0.00 0.00 13.00
139894.53

139894.53
139894.53

0 0 0

C-771477 tse     WO#2727987306 Key Request AB6 for Torria 8/2022 13.00 0.00 0.00 13.00
139907.53

139907.53
139907.53

0 0 0

C-776052 tse     EBS#27063 Duress Buttons and System 
Troubleshooting

11/2022 4,974.90 0.00 0.00 4,974.90

144882.43
144882.43

144882.43
0 0 0

C-779891 tse     WO#2977243358 Keys 13th Floor Corridor BC24 2/2023 28.00 0.00 0.00 28.00
144910.43

144910.43
144910.43

0 0 0

C-783157 cfr     02/2023 Capital Funding-Clerk 10th Floor Project 2/2023 296,371.08 0.00 0.00 296,371.08
441281.51

441281.51
441281.51

0 0 0

C-783158 cfr     02/2023 Capital Funding-Hearing Rooms 2/2023 22,112.67 0.00 0.00 22,112.67
463394.18

463394.18
463394.18

0 0 0

C-783159 cfr     02/2023 Capital Funding-27th Floor Swing Space 
Project

2/2023 26,384.74 0.00 0.00 26,384.74

489778.92
489778.92

489778.92
0 0 0

C-783160 cfr     02/2023 Capital Funding-LL08 Training Room Project 2/2023 21,726.41 0.00 0.00 21,726.41
511505.33

511505.33
511505.33

0 0 0

C-783161 cfr     02/2023 Capital Funding-Security Upgrades 2/2023 39,619.34 0.00 0.00 39,619.34
551124.67

551124.67
551124.67

0 0 0

C-783162 cfr     02/2023 Capital Funding-ADA Upgrades 2/2023 6,151.33 0.00 0.00 6,151.33
557276.00

557276.00
557276.00

0 0 0

C-783163 cfr     02/2023 Capital Funding-Plaza Sealant Joint 
Replacement Project

2/2023 51,563.19 0.00 0.00 51,563.19

608839.19
608839.19

608839.19
0 0 0

C-783164 cfr     02/2023 Capital Funding-East West Facade & Louvers 2/2023 280,315.44 0.00 0.00 280,315.44
889154.63

889154.63
889154.63

0 0 0

C-783173 tse     02/2023 Courtroom 2005 & 1501 Preparation 2/2023 17,602.91 0.00 0.00 17,602.91
906757.54

906757.54
906757.54

0 0 0

C-782498 ccc     Funding - Cook County (03/2023) 3/2023 1,560,988.47 0.00 0.00 1,560,988.47
2467746.01

2467746.01
2467746.01

0 0 0

C-782499 cmn     Cook County Management Fee (03/2023) 3/2023 13,331.53 0.00 0.00 13,331.53
2481077.54

2481077.54
2481077.54

0 0 0

C-782500 cut     Utility Reimbursement (03/2023) 3/2023 68,313.82 0.00 0.00 68,313.82
2549391.36

2549391.36
2549391.36

0 0 0

C-783546 tse     WO#2961599612-MB-New Letter & Film to entry door 
of LL-12

3/2023 533.06 0.00 0.00 533.06

2549924.42
2549924.42

2549924.42
0 0 0

C-784285 ccc     Funding - Cook County (04/2023) 4/2023 1,560,988.47 0.00 0.00 1,560,988.47
4110912.89

4110912.89
4110912.89

0 0 0

C-784286 cmn     Cook County Management Fee (04/2023) 4/2023 13,331.53 0.00 0.00 13,331.53
4124244.42

4124244.42
4124244.42

0 0 0

C-784287 cut     Utility Reimbursement (04/2023) 4/2023 42,153.54 0.00 0.00 42,153.54
4166397.96

4166397.96
4166397.96

0 0 0
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Activity Reconciliation Report
Property = RICHARD J. DALEY CENTER (daley)
Date Range = 7/2023 - 7/2023
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Number

Charge
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Charge
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Post
Month
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Receipt
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Receipt
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Receipt
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0300-R  t0004200 COOK COUNTY, Current
C-786255 tse     WO#3040720083 Keys for LL-12 Door B 4/2023 14.00 0.00 0.00 14.00

4166411.96
4166411.96

4166411.96
0 0 0

C-786271 tse     WO#3045559059 Removing Office Furniture Room 
1705

4/2023 438.01 0.00 0.00 438.01

4166849.97
4166849.97

4166849.97
0 0 0

C-786277 tse     WO#3039010082 Keys front door 1202 & Storage 
Room 12th Floor

4/2023 28.00 0.00 0.00 28.00

4166877.97
4166877.97

4166877.97
0 0 0

C-786278 tse     WO#3039894020 15th Floor Keys 4/2023 28.00 0.00 0.00 28.00
4166905.97

4166905.97
4166905.97

0 0 0

R-393124 (Prepayment) 4/2023 -0.34 0.00 04/20/2023 R-393124 0.00 -0.34
4166905.63

4166905.63
4166905.63

0 0 0

C-786238 ccc     Funding - Cook County (05/2023) 5/2023 1,560,988.47 0.00 0.00 1,560,988.47
5727894.10

5727894.10
5727894.10

0 0 0

C-786239 cmn     Cook County Management Fee (05/2023) 5/2023 13,331.53 0.00 0.00 13,331.53
5741225.63

5741225.63
5741225.63

0 0 0

C-786240 cut     Utility Reimbursement (05/2023) 5/2023 3,975.94 0.00 0.00 3,975.94
5745201.57

5745201.57
5745201.57

0 0 0

C-787248 tse     WO#3054107221 Room 1705 Painted 5/2023 2,781.00 0.00 0.00 2,781.00
5747982.57

5747982.57
5747982.57

0 0 0

C-787367 tse     WO#3067128007 Keys Room 707 Budget Office 5/2023 56.00 0.00 0.00 56.00
5748038.57

5748038.57
5748038.57

0 0 0

C-787378 tse     WO#3067845942 Keys 17th Floor, Room 2505, AA53, 
AA54

5/2023 56.00 0.00 0.00 56.00

5748094.57
5748094.57

5748094.57
0 0 0

C-787609 tse     Inv#512 04/23 CL-16 Security 5/2023 5,470.69 0.00 0.00 5,470.69
5753565.26

5753565.26
5753565.26

0 0 0

C-787840 cfr     05/2023 Capital Funding-27th Floor Swing Space 
Project

5/2023 609,397.05 0.00 0.00 609,397.05

6362962.31
6362962.31

6362962.31
0 0 0

C-787841 cfr     05/2023 Capital Funding-CL-25 Comptroller 5/2023 5,856.32 0.00 0.00 5,856.32
6368818.63

6368818.63
6368818.63

0 0 0

C-787842 cfr     05/2023 Capital Funding-East West Facade & Louvers 5/2023 16,558.76 0.00 0.00 16,558.76
6385377.39

6385377.39
6385377.39

0 0 0

C-787843 cfr     05/2023 Capital Funding-Elevator Machine Room 
Cooling

5/2023 74,834.78 0.00 0.00 74,834.78

6460212.17
6460212.17

6460212.17
0 0 0

C-787844 cfr     05/2023 Capital Funding-LL-08 Training Room 5/2023 1,117.55 0.00 0.00 1,117.55
6461329.72

6461329.72
6461329.72

0 0 0

C-787845 cfr     05/2023 Capital Funding-Security Upgrade 5/2023 32,830.58 0.00 0.00 32,830.58
6494160.30

6494160.30
6494160.30

0 0 0

C-787846 cfr     05/2023 Capital Funding-Sheriff's Lower-Level 5/2023 37,403.85 0.00 0.00 37,403.85
6531564.15

6531564.15
6531564.15

0 0 0

R-393545 (Prepayment) 5/2023 -4,510.92 0.00 05/01/2023 R-393545 0.00 -4,510.92
6527053.23

6527053.23
6527053.23

0 0 0

R-393600 (Prepayment) 5/2023 -0.01 0.00 05/18/2023 R-393600 0.00 -0.01
6527053.22

6527053.22
6527053.22

0 0 0

R-393729 (Prepayment) 5/2023 -0.02 0.00 05/18/2023 R-393729 0.00 -0.02
6527053.20

6527053.20
6527053.20

0 0 0

R-394103 (Prepayment) 5/2023 -3,760.49 0.00 05/18/2023 R-394103 0.00 -3,760.49
6523292.71

6523292.71
6523292.71

0 0 0

C-787710 ccc     Funding - Cook County (06/2023) 6/2023 1,560,988.47 0.00 0.00 1,560,988.47
8084281.18

8084281.18
8084281.18

0 0 0

C-787711 cmn     Cook County Management Fee (06/2023) 6/2023 13,331.53 0.00 0.00 13,331.53
8097612.71

8097612.71
8097612.71

0 0 0

C-787712 cut     Utility Reimbursement (06/2023) 6/2023 2,027.90 0.00 0.00 2,027.90
8099640.61

8099640.61
8099640.61

0 0 0
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0300-R  t0004200 COOK COUNTY, Current
C-789477 tse     16th & 15th Floor Emergency Carpet Restoration 

EBS#28259
6/2023 103,202.44 0.00 0.00 103,202.44

8202843.05
8202843.05

8202843.05
0 0 0

C-789478 tse     WO#2888585069 Duress System Troubleshooting 6/2023 1,405.95 0.00 0.00 1,405.95
8204249.00

8204249.00
8204249.00

0 0 0

C-789479 tse     Key #AE14 Request WO#3063775893 6/2023 14.00 0.00 0.00 14.00
8204263.00

8204263.00
8204263.00

0 0 0

C-789480 tse     WO#3036420911 Keys for Room 701 6/2023 70.00 0.00 07/25/2023 R-395027 70.00 0.00
8204333.00

8204333.00
8204333.00

0 0 0

C-788064 ccc     Funding - Cook County (07/2023) 7/2023 0.00 1,560,988.47 0.00 1,560,988.47
8204333.00

8204333.00
8204333.00

1560988.47 1560988.47 1560988.47

C-788065 cmn     Cook County Management Fee (07/2023) 7/2023 0.00 13,331.53 0.00 13,331.53
8204333.00

8204333.00
8204333.00

1574320.00 1574320.00 1574320.00

C-788066 cut     Utility Reimbursement (07/2023) 7/2023 0.00 1,365.70 0.00 1,365.70
8204333.00

8204333.00
8204333.00

1575685.70 1575685.70 1575685.70

C-790721 tse     WO#3082342149 Dumpster Rental for Storeroom LL-
08

7/2023 0.00 919.28 0.00 919.28

8204333.00
8204333.00

8204333.00
1576604.98 1576604.98 1576604.98

C-790722 tse     WO#3095388293 Keys 7/2023 0.00 42.00 0.00 42.00
8204333.00

8204333.00
8204333.00

1576646.98 1576646.98 1576646.98

C-790725 tse     WO#3107561690 LL-08 Storeroom Re-Key 7/2023 0.00 79.31 0.00 79.31
8204333.00

8204333.00
8204333.00

1576726.29 1576726.29 1576726.29

C-790729 tse     Inv#513 05/23 CL-16 Security 7/2023 0.00 6,201.14 0.00 6,201.14
8204333.00

8204333.00
8204333.00

1582927.43 1582927.43 1582927.43

C-790730 tse     Inv#514 06/23 CL-16 Security 7/2023 0.00 5,790.70 0.00 5,790.70
8204333.00

8204333.00
8204333.00

1588718.13 1588718.13 1588718.13

8,204,333.00 1,588,718.13 70.00 9,792,981.13
200-CC t0020598 THE STATE OF ILLINOIS LIQUOR CONTROL 

COMMISSION, 
Current

C-767762 cfr     06/2022 ILCC Capital Funding 6/2022 140,262.50 0.00 0.00 140,262.50
8344595.50

8344595.50
140262.50

0 1588718.13 1588718.13

C-782511 cil     State of IL Rent (03/2023) 3/2023 12,152.21 0.00 0.00 12,152.21
8356747.71

8356747.71
152414.71

0 1588718.13 1588718.13

C-782512 SMF     State of IL Management Fee (03/2023) 3/2023 103.79 0.00 0.00 103.79
8356851.50

8356851.50
152518.50

0 1588718.13 1588718.13

C-784298 cil     State of IL Rent (04/2023) 4/2023 12,152.21 0.00 0.00 12,152.21
8369003.71

8369003.71
164670.71

0 1588718.13 1588718.13

C-784299 SMF     State of IL Management Fee (04/2023) 4/2023 103.79 0.00 0.00 103.79
8369107.50

8369107.50
164774.50

0 1588718.13 1588718.13

C-786273 tse     WO#3048923425 Replacing Hearing Room Waiting 
Area Frosted Gass

4/2023 360.50 0.00 0.00 360.50

8369468.00
8369468.00

165135.00
0 1588718.13 1588718.13

C-786250 cil     State of IL Rent (05/2023) 5/2023 12,152.21 0.00 0.00 12,152.21
8381620.21

8381620.21
177287.21

0 1588718.13 1588718.13

C-786251 SMF     State of IL Management Fee (05/2023) 5/2023 103.79 0.00 0.00 103.79
8381724.00

8381724.00
177391.00

0 1588718.13 1588718.13

C-786275 tse     WO#3054525429 2 New Office Name Plaques ILLC 5/2023 497.07 0.00 0.00 497.07
8382221.07

8382221.07
177888.07

0 1588718.13 1588718.13

C-787368 tse     WO#3052827312 9th Floor Keys New Employee 5/2023 28.00 0.00 0.00 28.00
8382249.07

8382249.07
177916.07

0 1588718.13 1588718.13

C-787847 cfr     05/2023 Capital Funding-Elevator Machine Room 
Cooling

5/2023 582.60 0.00 0.00 582.60

8382831.67
8382831.67

178498.67
0 1588718.13 1588718.13

C-787848 cfr     05/2023 Capital Funding-Sheriff's Lower-Level 5/2023 291.20 0.00 0.00 291.20
8383122.87

8383122.87
178789.87

0 1588718.13 1588718.13
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Property = RICHARD J. DALEY CENTER (daley)
Date Range = 7/2023 - 7/2023
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Receipt
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Receipt
Amount Balance

200-CC t0020598 THE STATE OF ILLINOIS LIQUOR CONTROL 
COMMISSION, 

Current

C-787722 cil     State of IL Rent (06/2023) 6/2023 12,152.21 0.00 0.00 12,152.21
8395275.08

8395275.08
190942.08

0 1588718.13 1588718.13

C-787723 SMF     State of IL Management Fee (06/2023) 6/2023 103.79 0.00 0.00 103.79
8395378.87

8395378.87
191045.87

0 1588718.13 1588718.13

C-788073 cil     State of IL Rent (07/2023) 7/2023 0.00 12,152.21 0.00 12,152.21
8395378.87

8395378.87
191045.87

12152.21 1600870.34 1600870.34

C-788074 SMF     State of IL Management Fee (07/2023) 7/2023 0.00 103.79 0.00 103.79
8395378.87

8395378.87
191045.87

12256.00 1600974.13 1600974.13

C-790720 tse     WO#2977906204 Mounting two TV's in Hearing 
Room.

7/2023 0.00 5,919.41 0.00 5,919.41

8395378.87
8395378.87

191045.87
18175.41 1606893.54 1606893.54

191,045.87 18,175.41 0.00 209,221.28
2700-R  t0004198 CITY OF CHICAGO, Current
R-390900 (Prepayment) 1/2023 -1.88 0.00 01/11/2023 R-390900 0.00 -1.88

8395376.99
8395376.99

-1.88
0 1606893.54 1606893.54

C-783169 cfr     02/2023 Capital Funding-East West Facade & Louvers 2/2023 1,023.26 0.00 0.00 1,023.26
8396400.25

8396400.25
1021.38

0 1606893.54 1606893.54

C-783170 cfr     02/2023 Capital Funding-Security Upgrades 2/2023 144.63 0.00 0.00 144.63
8396544.88

8396544.88
1166.01

0 1606893.54 1606893.54

C-783171 cfr     02/2023 Capital Funding-ADA Upgrades 2/2023 22.45 0.00 0.00 22.45
8396567.33

8396567.33
1188.46

0 1606893.54 1606893.54

C-783172 cfr     02/2023 Capital Funding-Plaza Sealant Joint 
Replacement Project

2/2023 188.23 0.00 0.00 188.23

8396755.56
8396755.56

1376.69
0 1606893.54 1606893.54

C-782495 cmo     City of Chgo Management Fee (03/2023) 3/2023 48.31 0.00 0.00 48.31
8396803.87

8396803.87
1425.00

0 1606893.54 1606893.54

C-782496 coc     Funding - City of Chicago (03/2023) 3/2023 5,656.69 0.00 0.00 5,656.69
8402460.56

8402460.56
7081.69

0 1606893.54 1606893.54

C-782497 cut     Utility Reimbursement (03/2023) 3/2023 66,135.86 0.00 0.00 66,135.86
8468596.42

8468596.42
73217.55

0 1606893.54 1606893.54

C-784282 cmo     City of Chgo Management Fee (04/2023) 4/2023 48.31 0.00 0.00 48.31
8468644.73

8468644.73
73265.86

0 1606893.54 1606893.54

C-784283 coc     Funding - City of Chicago (04/2023) 4/2023 5,656.69 0.00 0.00 5,656.69
8474301.42

8474301.42
78922.55

0 1606893.54 1606893.54

C-784284 cut     Utility Reimbursement (04/2023) 4/2023 48,138.11 0.00 0.00 48,138.11
8522439.53

8522439.53
127060.66

0 1606893.54 1606893.54

C-786235 cmo     City of Chgo Management Fee (05/2023) 5/2023 48.31 0.00 0.00 48.31
8522487.84

8522487.84
127108.97

0 1606893.54 1606893.54

C-786236 coc     Funding - City of Chicago (05/2023) 5/2023 5,656.69 0.00 0.00 5,656.69
8528144.53

8528144.53
132765.66

0 1606893.54 1606893.54

C-786237 cut     Utility Reimbursement (05/2023) 5/2023 19,647.06 0.00 0.00 19,647.06
8547791.59

8547791.59
152412.72

0 1606893.54 1606893.54

C-787836 cfr     5/2023 Capital Funding-East West Facade & Louvers 5/2023 60.45 0.00 0.00 60.45
8547852.04

8547852.04
152473.17

0 1606893.54 1606893.54

C-787837 cfr     05/2023 Capital Funding-Elevator Machine Room 
Cooling

5/2023 271.20 0.00 0.00 271.20

8548123.24
8548123.24

152744.37
0 1606893.54 1606893.54

C-787838 cfr     05/2023 Capital Funding-Security Upgrades 5/2023 119.84 0.00 0.00 119.84
8548243.08

8548243.08
152864.21

0 1606893.54 1606893.54

C-787839 cfr     05/2023 Capital Funding-Sheriff's Lower-Level 5/2023 135.55 0.00 0.00 135.55
8548378.63

8548378.63
152999.76

0 1606893.54 1606893.54

C-787707 cmo     City of Chgo Management Fee (06/2023) 6/2023 48.31 0.00 0.00 48.31
8548426.94

8548426.94
153048.07

0 1606893.54 1606893.54

C-787708 coc     Funding - City of Chicago (06/2023) 6/2023 5,656.69 0.00 0.00 5,656.69
8554083.63

8554083.63
158704.76

0 1606893.54 1606893.54
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2700-R  t0004198 CITY OF CHICAGO, Current
C-787709 cut     Utility Reimbursement (06/2023) 6/2023 10,942.11 0.00 0.00 10,942.11

8565025.74
8565025.74

169646.87
0 1606893.54 1606893.54

C-788061 cmo     City of Chgo Management Fee (07/2023) 7/2023 0.00 48.31 0.00 48.31
8565025.74

8565025.74
169646.87

48.31 1606941.85 1606941.85

C-788062 coc     Funding - City of Chicago (07/2023) 7/2023 0.00 5,656.69 0.00 5,656.69
8565025.74

8565025.74
169646.87

5705.00 1612598.54 1612598.54

C-788063 cut     Utility Reimbursement (07/2023) 7/2023 0.00 12,733.21 0.00 12,733.21
8565025.74

8565025.74
169646.87

18438.21 1625331.75 1625331.75

169,646.87 18,438.21 0.00 188,085.08
3100    t0016217 BOLDYN NETWORK, Current
R-348991 (Prepayment) 7/2020 -0.58 0.00 07/09/2020 R-348991 0.00 -0.58

8565025.16
8565025.16

-0.58
0 1625331.75 1625331.75

C-788070 d01     Rent - Retail Daley (07/2023) 7/2023 0.00 2,000.00 07/25/2023 R-395029 2,000.00 0.00
8565025.16

8565025.16
-0.58

2000.00 1627331.75 1627331.75

-0.58 2,000.00 2,000.00 -0.58
CL-I t0004201 PUBLIC BUILDING COMMISSION OF CHICAGO, Current
C-721860 cfr     12/2020 Clark St PBC Capital Funding 12/2020 3,161.32 0.00 0.00 3,161.32

8568186.48
8568186.48

3161.32
0 1627331.75 1627331.75

C-779314 cmf     PBC Management Fee (01/2023) 1/2023 419.23 0.00 0.00 419.23
8568605.71

8568605.71
3580.55

0 1627331.75 1627331.75

C-779315 cpb     Funding - PBC (01/2023) 1/2023 49,086.77 0.00 0.00 49,086.77
8617692.48

8617692.48
52667.32

0 1627331.75 1627331.75

C-780837 cmf     PBC Management Fee (02/2023) 2/2023 419.23 0.00 0.00 419.23
8618111.71

8618111.71
53086.55

0 1627331.75 1627331.75

C-780838 cpb     Funding - PBC (02/2023) 2/2023 49,086.77 0.00 0.00 49,086.77
8667198.48

8667198.48
102173.32

0 1627331.75 1627331.75

C-783165 cfr     02/2023 Capital Funding-East West Facade & Louvers 2/2023 11,022.00 0.00 0.00 11,022.00
8678220.48

8678220.48
113195.32

0 1627331.75 1627331.75

C-783166 cfr     02/2023 Capital Funding-Security Upgrades 2/2023 1,557.83 0.00 0.00 1,557.83
8679778.31

8679778.31
114753.15

0 1627331.75 1627331.75

C-783167 cfr     02/2023 Capital Funding-ADA Upgrades 2/2023 241.87 0.00 0.00 241.87
8680020.18

8680020.18
114995.02

0 1627331.75 1627331.75

C-783168 cfr     02/2023 Capital Funding-Plaza Sealant Joint 
Replacement Project

2/2023 2,027.46 0.00 0.00 2,027.46

8682047.64
8682047.64

117022.48
0 1627331.75 1627331.75

C-782501 cmf     PBC Management Fee (03/2023) 3/2023 419.23 0.00 0.00 419.23
8682466.87

8682466.87
117441.71

0 1627331.75 1627331.75

C-782502 cpb     Funding - PBC (03/2023) 3/2023 49,086.77 0.00 0.00 49,086.77
8731553.64

8731553.64
166528.48

0 1627331.75 1627331.75

C-784288 cmf     PBC Management Fee (04/2023) 4/2023 419.23 0.00 0.00 419.23
8731972.87

8731972.87
166947.71

0 1627331.75 1627331.75

C-784289 cpb     Funding - PBC (04/2023) 4/2023 49,086.77 0.00 0.00 49,086.77
8781059.64

8781059.64
216034.48

0 1627331.75 1627331.75

C-786241 cmf     PBC Management Fee (05/2023) 5/2023 419.23 0.00 0.00 419.23
8781478.87

8781478.87
216453.71

0 1627331.75 1627331.75

C-786242 cpb     Funding - PBC (05/2023) 5/2023 49,086.77 0.00 0.00 49,086.77
8830565.64

8830565.64
265540.48

0 1627331.75 1627331.75

C-787851 cfr     05/2023 Capital Funding-East West Facade & Louvers 5/2023 651.09 0.00 0.00 651.09
8831216.73

8831216.73
266191.57

0 1627331.75 1627331.75

C-787852 cfr     05/2023 Capital Funding-Elevator Machine Room 
Cooling

5/2023 2,353.27 0.00 0.00 2,353.27

8833570.00
8833570.00

268544.84
0 1627331.75 1627331.75

C-787853 cfr     05/2023 Capital Funding-Security Upgrade 5/2023 1,290.90 0.00 0.00 1,290.90
8834860.90

8834860.90
269835.74

0 1627331.75 1627331.75
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Activity Reconciliation Report
Property = RICHARD J. DALEY CENTER (daley)
Date Range = 7/2023 - 7/2023
Charge
Number

Charge
Code

Charge
Notes

Post
Month

Prior
Balance

Current
Charges

Receipt
Date

Receipt
Number

Receipt
Amount Balance

CL-I t0004201 PUBLIC BUILDING COMMISSION OF CHICAGO, Current
C-787854 cfr     05/2023 Capital Funding-Sheriff's Lower-Level 5/2023 1,176.21 0.00 0.00 1,176.21

8836037.11
8836037.11

271011.95
0 1627331.75 1627331.75

C-787713 cmf     PBC Management Fee (06/2023) 6/2023 419.23 0.00 0.00 419.23
8836456.34

8836456.34
271431.18

0 1627331.75 1627331.75

C-787714 cpb     Funding - PBC (06/2023) 6/2023 49,086.77 0.00 0.00 49,086.77
8885543.11

8885543.11
320517.95

0 1627331.75 1627331.75

C-788067 cmf     PBC Management Fee (07/2023) 7/2023 0.00 419.23 0.00 419.23
8885543.11

8885543.11
320517.95

419.23 1627750.98 1627750.98

C-788068 cpb     Funding - PBC (07/2023) 7/2023 0.00 49,086.77 0.00 49,086.77
8885543.11

8885543.11
320517.95

49506.00 1676837.75 1676837.75

320,517.95 49,506.00 0.00 370,023.95
FOX     t0004204 FOX VENDING INC., Current
C-790166 rpr     June 2023 Commission 7/2023 0.00 971.05 07/25/2023 R-395028 971.05 0.00

8885543.11
8885543.11

0
971.05 1677808.80 1677808.80

C-790191 rpr     May 2023 Commission 7/2023 0.00 320.79 0.00 320.79
8885543.11

8885543.11
0

1291.84 1678129.59 1678129.59

C-790726 rpr     July 2023 Commission 7/2023 0.00 499.40 0.00 499.40
8885543.11

8885543.11
0

1791.24 1678628.99 1678628.99

0.00 1,791.24 971.05 820.19
LL-DD t0020597 THE STATE OF ILLINOIS WORKERS 

COMPENSATION COMMISSION, 
Current

C-782509 cil     State of IL Rent (03/2023) 3/2023 16,576.43 0.00 0.00 16,576.43
8902119.54

8902119.54
16576.43

0 1678628.99 1678628.99

C-782510 SMF     State of IL Management Fee (03/2023) 3/2023 141.57 0.00 0.00 141.57
8902261.11

8902261.11
16718.00

0 1678628.99 1678628.99

C-784296 cil     State of IL Rent (04/2023) 4/2023 16,576.43 0.00 0.00 16,576.43
8918837.54

8918837.54
33294.43

0 1678628.99 1678628.99

C-784297 SMF     State of IL Management Fee (04/2023) 4/2023 141.57 0.00 0.00 141.57
8918979.11

8918979.11
33436.00

0 1678628.99 1678628.99

C-786248 cil     State of IL Rent (05/2023) 5/2023 16,576.43 0.00 0.00 16,576.43
8935555.54

8935555.54
50012.43

0 1678628.99 1678628.99

C-786249 SMF     State of IL Management Fee (05/2023) 5/2023 141.57 0.00 0.00 141.57
8935697.11

8935697.11
50154.00

0 1678628.99 1678628.99

C-787849 cfr     05/2023 Capital Funding-Elevator Machine Room 
Cooling

5/2023 794.67 0.00 0.00 794.67

8936491.78
8936491.78

50948.67
0 1678628.99 1678628.99

C-787850 cfr     05/2023 Capital Funding-Sheriff's Lower-Level 5/2023 397.19 0.00 0.00 397.19
8936888.97

8936888.97
51345.86

0 1678628.99 1678628.99

C-787720 cil     State of IL Rent (06/2023) 6/2023 16,576.43 0.00 0.00 16,576.43
8953465.40

8953465.40
67922.29

0 1678628.99 1678628.99

C-787721 SMF     State of IL Management Fee (06/2023) 6/2023 141.57 0.00 0.00 141.57
8953606.97

8953606.97
68063.86

0 1678628.99 1678628.99

C-788071 cil     State of IL Rent (07/2023) 7/2023 0.00 16,576.43 0.00 16,576.43
8953606.97

8953606.97
68063.86

16576.43 1695205.42 1695205.42

C-788072 SMF     State of IL Management Fee (07/2023) 7/2023 0.00 141.57 0.00 141.57
8953606.97

8953606.97
68063.86

16718.00 1695346.99 1695346.99

68,063.86 16,718.00 0.00 84,781.86
LL-P t0014328 CHICAGO MUNICIPAL EMPLOYEES CREDIT 

UNION, 
Current

C-784294 rpr     Rent - Retail Percentage City Ac (04/2023) 4/2023 1,000.00 0.00 0.00 1,000.00
8954606.97

8954606.97
1000.00

0 1695346.99 1695346.99

C-787229 rpr     Rent - Retail Percentage City Ac (05/2023) 5/2023 1,000.00 0.00 0.00 1,000.00
8955606.97

8955606.97
2000.00

0 1695346.99 1695346.99
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Activity Reconciliation Report
Property = RICHARD J. DALEY CENTER (daley)
Date Range = 7/2023 - 7/2023
Charge
Number

Charge
Code

Charge
Notes

Post
Month

Prior
Balance

Current
Charges

Receipt
Date

Receipt
Number

Receipt
Amount Balance

LL-P t0014328 CHICAGO MUNICIPAL EMPLOYEES CREDIT 
UNION, 

Current

C-787856 rpr     Rent - Retail Percentage City Ac (06/2023) 6/2023 1,000.00 0.00 0.00 1,000.00
8956606.97

8956606.97
3000.00

0 1695346.99 1695346.99

C-788069 rpr     Rent - Retail Percentage City Ac (07/2023) 7/2023 0.00 1,000.00 0.00 1,000.00
8956606.97

8956606.97
3000.00

1000.00 1696346.99 1696346.99

3,000.00 1,000.00 0.00 4,000.00
SER     t0004213 SPECIAL EVENTS REIMBURSEMENT, Current
C-789162 ser     Inv#1101 Cycle for Survival Deposit 6/2023 3,000.00 0.00 07/21/2023 R-394859 3,000.00 0.00

8959606.97
8959606.97

3000.00
0 1696346.99 1696346.99

C-789181 ser     Inv#1108 AHA Cycle Nation 6/2023 2,802.12 0.00 0.00 2,802.12
8962409.09

8962409.09
5802.12

0 1696346.99 1696346.99

C-789192 ser     Inv#1110 Community Service Fair :Reversed by 
Charge Ctrl# 790192

6/2023 2,612.50 0.00 05/31/2023 R-394826 2,612.50 0.00

8965021.59
8965021.59

8414.62
0 1696346.99 1696346.99

C-789193 ser     Inv#1111 Mermorial Day Wreath Laying Ceremony 6/2023 3,550.00 0.00 0.00 3,550.00
8968571.59

8968571.59
11964.62

0 1696346.99 1696346.99

C-789194 ser     Inv#1114 Logan/Nunez Wedding Ceremony 6/2023 525.00 0.00 0.00 525.00
8969096.59

8969096.59
12489.62

0 1696346.99 1696346.99

C-789237 ser     Inv#1107 Cycle for Survival 6/2023 21,199.83 0.00 07/14/2023 R-394785 21,199.83 0.00
8990296.42

8990296.42
33689.45

0 1696346.99 1696346.99

C-789791 ser     Inv#1116 Live Healthy Discover Nature 7/2023 0.00 1,500.00 0.00 1,500.00
8990296.42

8990296.42
33689.45

1500.00 1697846.99 1697846.99

C-789792 ser     Inv#1117 LuvFest 2023 Balance and Labor 7/2023 0.00 4,175.00 0.00 4,175.00
8990296.42

8990296.42
33689.45

5675.00 1702021.99 1702021.99

C-789793 ser     Inv#1118 Film Access License Fee 7/2023 0.00 800.00 07/25/2023 R-395030 800.00 0.00
8990296.42

8990296.42
33689.45

6475.00 1702821.99 1702821.99

C-789794 ser     Inv#1119 Morningstar Food Truck Event 7/2023 0.00 1,875.00 07/25/2023 R-395031 1,875.00 0.00
8990296.42

8990296.42
33689.45

8350.00 1704696.99 1704696.99

C-789795 ser     Inv#1120 AAIM for CommUNITY Event 7/2023 0.00 750.00 07/25/2023 R-395032 750.00 0.00
8990296.42

8990296.42
33689.45

9100.00 1705446.99 1705446.99

C-789796 ser     Inv#1125 Film Access Permit 7/2023 0.00 1,700.00 07/25/2023 R-395033 1,700.00 0.00
8990296.42

8990296.42
33689.45

10800.00 1707146.99 1707146.99

C-790139 ser     Inv#1121 May/June Chicago City Markets 7/2023 0.00 7,269.97 0.00 7,269.97
8990296.42

8990296.42
33689.45

18069.97 1714416.96 1714416.96

C-790140 ser     Inv#1122 May/June Food Trucks Festival 7/2023 0.00 5,250.00 0.00 5,250.00
8990296.42

8990296.42
33689.45

23319.97 1719666.96 1719666.96

C-790141 ser     Inv#1123 Film Access License Fees and Labor 
07/01/23

7/2023 0.00 1,875.00 0.00 1,875.00

8990296.42
8990296.42

33689.45
25194.97 1721541.96 1721541.96

C-790142 ser     Inv#1124 Photographic Display August 23 - 25, 2023 7/2023 0.00 2,850.00 0.00 2,850.00
8990296.42

8990296.42
33689.45

28044.97 1724391.96 1724391.96

C-790143 ser     Inv#1126 Disability Pride Parade Deposit and 
Insurance

7/2023 0.00 850.00 07/25/2023 R-395034 850.00 0.00

8990296.42
8990296.42

33689.45
28894.97 1725241.96 1725241.96

C-790144 ser     Inv#1127 Keep the Dream Alive Rally Deposit 7/2023 0.00 375.00 07/25/2023 R-395035 375.00 0.00
8990296.42

8990296.42
33689.45

29269.97 1725616.96 1725616.96

C-790145 ser     Inv#1128 2023 Backpack-A-Thon Deposit 7/2023 0.00 1,875.00 0.00 1,875.00
8990296.42

8990296.42
33689.45

31144.97 1727491.96 1727491.96

C-790192 ser     :Reverse Charge Ctrl#789192 7/2023 0.00 -2,612.50 05/31/2023 R-394826 -2,612.50 0.00

8990296.42
8990296.42

33689.45
28532.47 1724879.46 1724879.46

C-790694 ser     Inv#1130 Disability Pride Parade Final Invoice 7/2023 0.00 1,445.00 0.00 1,445.00
8990296.42

8990296.42
33689.45

29977.47 1726324.46 1726324.46

C-790713 ser     Inv#1129 US Army Recruiting Change of Command 
Ceremony

7/2023 0.00 3,010.00 0.00 3,010.00

8990296.42
8990296.42

33689.45
32987.47 1729334.46 1729334.46
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Activity Reconciliation Report
Property = RICHARD J. DALEY CENTER (daley)
Date Range = 7/2023 - 7/2023
Charge
Number

Charge
Code

Charge
Notes

Post
Month

Prior
Balance

Current
Charges

Receipt
Date

Receipt
Number

Receipt
Amount Balance

SER     t0004213 SPECIAL EVENTS REIMBURSEMENT, Current
C-790714 ser     Inv#1131 July 2023 Food Trucks Festival 7/2023 0.00 3,000.00 0.00 3,000.00

8990296.42
8990296.42

33689.45
35987.47 1732334.46 1732334.46

C-790715 ser     Inv#1132 July 2023 Chicago City Markets 7/2023 0.00 3,897.77 0.00 3,897.77
8990296.42

8990296.42
33689.45

39885.24 1736232.23 1736232.23

C-790716 ser     Inv#1133 10am Flag Raising 7/2023 0.00 250.00 0.00 250.00
8990296.42

8990296.42
33689.45

40135.24 1736482.23 1736482.23

33,689.45 40,135.24 30,549.83 43,274.86
Resident = 9 Property Total 8,990,296.42 1,736,482.23 33,590.88 10,693,187.7

7

Grand Total 8,990,296.42 1,736,482.23 33,590.88
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Rent Roll - Occupancy Summary

As of Date:   07/31/2023              Show Excluded Units:   No              Show All Amounts:   Monthly
Property: RICHARD J. DALEY CENTER - daley

Unit Lease Name Lease Type Lease From Lease To Term (Months) Area Base Rent Rent Per Area Recovery Per 
Area

Misc Per Area Total Per Area Deposit

 0200-I, 1100-I, 
1200-I, 1700-I, 
2000-I, CL-I 

PUBLIC 
BUILDING 
COMM

Net Office Lease 1/1/1995 12/31/3031 12444 37,987.00 0.00 0.00 0.00 1.30 1.30 0.00

 0300-R, 0400-L, 
0400-M, 0400-N, 
0400-O, 0400-P, 
0400-R, 0400-S, 
0500-R, 0600-M, 
0700-J, 0700-Q, 
0800-M, 1000-K, 
1000-M, 1100-K, 
1100-M, 1200-M, 
1300-K, 1400-K, 
1400-M, 1500-K, 
1600-K, 1700-K, 
1700-V, 1800-K, 
1800-M, 1900-K, 
2000-K, 2100-K, 
2200-K, 2300-K, 
2400-K, 2500-K, 
2600-K, 2700-R, 
2800-K, 2900-U, 
3000-K, CL-AA, 
CL-BB, CL-D, CL-
K, CL-M, CL-P, 
CL-Q, CL-R, CL-
Y, CL-Z, LL-AA, 
LL-L, LL-M, LL-P, 
LL-Q, LL-T, LL-W

COOK COUNTY Net Office Lease 1/1/1995 12/31/2031 444 1,207,800.00 0.00 0.00 0.00 1.30 1.30 0.00

 200-CC THE STATE OF 
ILLINOI

Net Office Lease 10/1/2020 9/30/2030 120 9,403.00 12,152.21 1.29 0.00 0.01 1.30 0.00

 3100 BOLDYN 
NETWORK

Gross Office 
Lease

7/2/2018 3/31/2031 153 0.00 2,000.00 0.00 0.00 0.00 0.00 0.00

 CL-B, CL-E, LL-B CITY OF 
CHICAGO

Net Office Lease 1/1/1995 12/31/2031 444 4,345.00 0.00 0.00 0.00 4.24 4.24 0.00

 LL-DD THE STATE OF 
ILLINOI

Net Office Lease 10/1/2020 9/30/2030 120 12,831.00 16,576.43 1.29 0.00 0.01 1.30 0.00

 SER SPECIAL 
EVENTS REIMB

Net Retail Lease 1/1/1995 12/31/2031 444 0.00 0.00 0.00 0.00 0.00 0.00 0.00

1200-CS VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
1200-DA VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
1200-FF VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
1200-MAD VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
1200-RMI VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
1200-TIA VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
1200-WR VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
1800-D  VACANT N/A - 184.00 0.00 0.00 0.00 0.00 0.00 0.00
CL-STB  VACANT N/A - 1,371.00 0.00 0.00 0.00 0.00 0.00 0.00
FOX     VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
LL-A    VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00

8/11/2023 11:29:37 AMRent Roll - Occupancy Summary



Unit Lease Name Lease Type Lease From Lease To Term (Months) Area Base Rent Rent Per Area Recovery Per 
Area

Misc Per Area Total Per Area Deposit

LL-C    VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
LL-D1   VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
LL-D2   VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
LL-X    VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
MBS     VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00
MERCHANT VACANT N/A - 0.00 0.00 0.00 0.00 0.00 0.00 0.00

Summary
Total Units Percentage Total Area Percentage Total Base 

Rent
Total Rent Per 

Area
Total Recovery 

Per Area
Total Misc Per 

Area
Total Charges 

Per Area
Total Deposit

Occupied 69 80.23% 1,272,366.00 99.88% 30,728.64 0.02 0.00 1.29 1.32 0.00
Vacant 17 19.77% 1,555.00 0.12% 0.00 0.00 0.00 0.00 0.00 0.00
Totals 86 1,273,921.00 30,728.64 0.02 0.00 1.29 1.31 0.00
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Property Customer Lease Status Tran# Charge Date Month Current 0-30 31-60 61-90 Over Pre- Total Comments

Code Owed Owed Owed Owed 90 Owed payments Owed

daley CHICAGO MUNICIPAL EMPLOYEES CREDIT UNION Current C-784294 rpr 4/1/2023 04/2023 1,000.00 0.00 0.00 0.00 1,000.00 0.00 1,000.00 Rent 04/2023

daley CHICAGO MUNICIPAL EMPLOYEES CREDIT UNION Current C-787229 rpr 5/1/2023 05/2023 1,000.00 0.00 0.00 0.00 1,000.00 0.00 1,000.00 Rent 05/2023

daley CHICAGO MUNICIPAL EMPLOYEES CREDIT UNION Current C-787856 rpr 6/1/2023 06/2023 1,000.00 0.00 1,000.00 0.00 0.00 0.00 1,000.00 Rent 06/2023

daley CHICAGO MUNICIPAL EMPLOYEES CREDIT UNION Current C-788069 rpr 7/1/2023 07/2023 1,000.00 1,000.00 0.00 0.00 0.00 0.00 1,000.00 Rent 07/2023

CHICAGO MUNICIPAL EMPLOYEES CREDIT UNION 4,000.00 1,000.00 1,000.00 0.00 2,000.00 0.00 4,000.00

daley CITY OF CHICAGO Current R-390900 Prepay 1/11/2023 01/2023 0.00 0.00 0.00 0.00 0.00 -1.88 -1.88

daley CITY OF CHICAGO Current C-783169 cfr 2/28/2023 02/2023 1,023.26 0.00 0.00 0.00 1,023.26 0.00 1,023.26 02/2023 Capital Funding-East West Facade & Louvers

daley CITY OF CHICAGO Current C-783170 cfr 2/28/2023 02/2023 144.63 0.00 0.00 0.00 144.63 0.00 144.63 02/2023 Capital Funding-Security Upgrades

daley CITY OF CHICAGO Current C-783171 cfr 2/28/2023 02/2023 22.45 0.00 0.00 0.00 22.45 0.00 22.45 02/2023 Capital Funding-ADA Upgrades

daley CITY OF CHICAGO Current C-783172 cfr 2/28/2023 02/2023 188.23 0.00 0.00 0.00 188.23 0.00 188.23 02/2023 Capital Funding-Plaza Sealant Joint Replacement Project

daley CITY OF CHICAGO Current C-782495 cmo 3/1/2023 03/2023 48.31 0.00 0.00 0.00 48.31 0.00 48.31 City of Chgo Management Fee (03/2023)

daley CITY OF CHICAGO Current C-782496 coc 3/1/2023 03/2023 5,656.69 0.00 0.00 0.00 5,656.69 0.00 5,656.69 Funding - City of Chicago (03/2023)

daley CITY OF CHICAGO Current C-782497 cut 3/1/2023 03/2023 66,135.86 0.00 0.00 0.00 66,135.86 0.00 66,135.86 Utility Reimbursement (03/2023)

daley CITY OF CHICAGO Current C-784282 cmo 4/1/2023 04/2023 48.31 0.00 0.00 0.00 48.31 0.00 48.31 City of Chgo Management Fee (04/2023)

daley CITY OF CHICAGO Current C-784283 coc 4/1/2023 04/2023 5,656.69 0.00 0.00 0.00 5,656.69 0.00 5,656.69 Funding - City of Chicago (04/2023)

daley CITY OF CHICAGO Current C-784284 cut 4/1/2023 04/2023 48,138.11 0.00 0.00 0.00 48,138.11 0.00 48,138.11 Utility Reimbursement (04/2023)

daley CITY OF CHICAGO Current C-786235 cmo 5/1/2023 05/2023 48.31 0.00 0.00 0.00 48.31 0.00 48.31 City of Chgo Management Fee (05/2023)

daley CITY OF CHICAGO Current C-786236 coc 5/1/2023 05/2023 5,656.69 0.00 0.00 0.00 5,656.69 0.00 5,656.69 Funding - City of Chicago (05/2023)

daley CITY OF CHICAGO Current C-786237 cut 5/1/2023 05/2023 19,647.06 0.00 0.00 0.00 19,647.06 0.00 19,647.06 Utility Reimbursement (05/2023)

daley CITY OF CHICAGO Current C-787836 cfr 5/30/2023 05/2023 60.45 0.00 0.00 60.45 0.00 0.00 60.45 05/2023 Capital Funding-East West Facade & Louvers

daley CITY OF CHICAGO Current C-787837 cfr 5/30/2023 05/2023 271.20 0.00 0.00 271.20 0.00 0.00 271.20 05/2023 Capital Funding-Elevator Machine Room Cooling

daley CITY OF CHICAGO Current C-787838 cfr 5/30/2023 05/2023 119.84 0.00 0.00 119.84 0.00 0.00 119.84 05/2023 Capital Funding-Security Upgrades

daley CITY OF CHICAGO Current C-787839 cfr 5/30/2023 05/2023 135.55 0.00 0.00 135.55 0.00 0.00 135.55 05/2023 Capital Funding-Sheriff's Lower-Level

daley CITY OF CHICAGO Current C-787707 cmo 6/1/2023 06/2023 48.31 0.00 48.31 0.00 0.00 0.00 48.31 City of Chgo Management Fee (06/2023)

daley CITY OF CHICAGO Current C-787708 coc 6/1/2023 06/2023 5,656.69 0.00 5,656.69 0.00 0.00 0.00 5,656.69 Funding - City of Chicago (06/2023)

daley CITY OF CHICAGO Current C-787709 cut 6/1/2023 06/2023 10,942.11 0.00 10,942.11 0.00 0.00 0.00 10,942.11 Utility Reimbursement (06/2023)

daley CITY OF CHICAGO Current C-788061 cmo 7/1/2023 07/2023 48.31 48.31 0.00 0.00 0.00 0.00 48.31 City of Chgo Management Fee (07/2023)

daley CITY OF CHICAGO Current C-788062 coc 7/1/2023 07/2023 5,656.69 5,656.69 0.00 0.00 0.00 0.00 5,656.69 Funding - City of Chicago (07/2023)

daley CITY OF CHICAGO Current C-788063 cut 7/1/2023 07/2023 12,733.21 12,733.21 0.00 0.00 0.00 0.00 12,733.21 Utility Reimbursement (07/2023)

CITY OF CHICAGO 188,086.96 18,438.21 16,647.11 587.04 152,414.60 -1.88 188,085.08

daley COOK COUNTY Current C-635539 tse 1/31/2020 01/2020 236.62 0.00 0.00 0.00 236.62 0.00 236.62 Inv 354 HP Ink fee for kiosk software

daley COOK COUNTY Current C-721838 cfr 12/31/2020 12/2020 14,531.32 0.00 0.00 0.00 14,531.32 0.00 14,531.32 7/2020 States Attorney Cook County Capital Funding

daley COOK COUNTY Current C-723219 cfr 1/1/2021 01/2021 52,832.82 0.00 0.00 0.00 52,832.82 0.00 52,832.82 12/2020 Cook County Pressroom Capital Funding

daley COOK COUNTY Current C-734983 cfr 5/1/2021 05/2021 31,694.13 0.00 0.00 0.00 31,694.13 0.00 31,694.13 4/2021 Capital Funding - Civil Trial Preparation 1501

daley COOK COUNTY Current C-734984 cfr 5/1/2021 05/2021 32,102.01 0.00 0.00 0.00 32,102.01 0.00 32,102.01 4/2021 Capital Funding - Civil Trial Preparation 2005

daley COOK COUNTY Current C-734985 cfr 5/1/2021 05/2021 8,484.63 0.00 0.00 0.00 8,484.63 0.00 8,484.63 4/2021 Capital Funding - CL25 Comptroller

daley COOK COUNTY Current C-768444 tse 6/23/2022 06/2022 13.00 0.00 0.00 0.00 13.00 0.00 13.00 WO#2772607133 Key Replacement for Ante Chamber

daley COOK COUNTY Current C-771477 tse 8/23/2022 08/2022 13.00 0.00 0.00 0.00 13.00 0.00 13.00 WO#2727987306 Key Request AB6 for Torria

daley COOK COUNTY Current C-776052 tse 11/1/2022 11/2022 4,974.90 0.00 0.00 0.00 4,974.90 0.00 4,974.90 EBS#27063 Duress Buttons and System Troubleshooting

daley COOK COUNTY Current C-779891 tse 12/19/2022 02/2023 28.00 0.00 0.00 0.00 28.00 0.00 28.00 WO#2977243358 Keys 13th Floor Corridor BC24

daley COOK COUNTY Current C-783157 cfr 2/28/2023 02/2023 296,371.08 0.00 0.00 0.00 296,371.08 0.00 296,371.08 02/2023 Capital Funding-Clerk 10th Floor Project

daley COOK COUNTY Current C-783158 cfr 2/28/2023 02/2023 22,112.67 0.00 0.00 0.00 22,112.67 0.00 22,112.67 02/2023 Capital Funding-Hearing Rooms

daley COOK COUNTY Current C-783159 cfr 2/28/2023 02/2023 26,384.74 0.00 0.00 0.00 26,384.74 0.00 26,384.74 02/2023 Capital Funding-27th Floor Swing Space Project

daley COOK COUNTY Current C-783160 cfr 2/28/2023 02/2023 21,726.41 0.00 0.00 0.00 21,726.41 0.00 21,726.41 02/2023 Capital Funding-LL08 Training Room Project

daley COOK COUNTY Current C-783161 cfr 2/28/2023 02/2023 39,619.34 0.00 0.00 0.00 39,619.34 0.00 39,619.34 02/2023 Capital Funding-Security Upgrades

daley COOK COUNTY Current C-783162 cfr 2/28/2023 02/2023 6,151.33 0.00 0.00 0.00 6,151.33 0.00 6,151.33 02/2023 Capital Funding-ADA Upgrades

daley COOK COUNTY Current C-783163 cfr 2/28/2023 02/2023 51,563.19 0.00 0.00 0.00 51,563.19 0.00 51,563.19 02/2023 Capital Funding-Plaza Sealant Joint Replacement Project

daley COOK COUNTY Current C-783164 cfr 2/28/2023 02/2023 280,315.44 0.00 0.00 0.00 280,315.44 0.00 280,315.44 02/2023 Capital Funding-East West Facade & Louvers

daley COOK COUNTY Current C-783173 tse 2/28/2023 02/2023 17,602.91 0.00 0.00 0.00 17,602.91 0.00 17,602.91 02/2023 Courtroom 2005 & 1501 Preparation

daley COOK COUNTY Current C-783546 tse 1/17/2023 03/2023 533.06 0.00 0.00 0.00 533.06 0.00 533.06 WO#2961599612-MB-New Letter & Film to entry door of LL-12

daley COOK COUNTY Current C-782498 ccc 3/1/2023 03/2023 1,560,988.47 0.00 0.00 0.00 1,560,988.47 0.00 1,560,988.47 Funding - Cook County (03/2023)

daley COOK COUNTY Current C-782499 cmn 3/1/2023 03/2023 13,331.53 0.00 0.00 0.00 13,331.53 0.00 13,331.53 Cook County Management Fee (03/2023)

daley COOK COUNTY Current C-782500 cut 3/1/2023 03/2023 68,313.82 0.00 0.00 0.00 68,313.82 0.00 68,313.82 Utility Reimbursement (03/2023)

daley COOK COUNTY Current C-784285 ccc 4/1/2023 04/2023 1,560,988.47 0.00 0.00 0.00 1,560,988.47 0.00 1,560,988.47 Funding - Cook County (04/2023)

daley COOK COUNTY Current C-784286 cmn 4/1/2023 04/2023 13,331.53 0.00 0.00 0.00 13,331.53 0.00 13,331.53 Cook County Management Fee (04/2023)

daley COOK COUNTY Current C-784287 cut 4/1/2023 04/2023 42,153.54 0.00 0.00 0.00 42,153.54 0.00 42,153.54 Utility Reimbursement (04/2023)

daley COOK COUNTY Current C-786271 tse 4/6/2023 04/2023 438.01 0.00 0.00 0.00 438.01 0.00 438.01 WO#3045559059 Removing Office Furniture Room 1705

Aging Detail
DB Caption: MB LIVE   Property: daley    Status: Current, Past, Future   Age As Of: 07/31/2023  Post To: 07/2023  

RICHARD J. DALEY CENTER (daley)

CHICAGO MUNICIPAL EMPLOYEES CREDIT UNION (t0014328) 

CITY OF CHICAGO (t0004198) 

COOK COUNTY (t0004200) 

 Page 1 of 2



Property Customer Lease Status Tran# Charge Date Month Current 0-30 31-60 61-90 Over Pre- Total Comments

Code Owed Owed Owed Owed 90 Owed payments Owed

Aging Detail
DB Caption: MB LIVE   Property: daley    Status: Current, Past, Future   Age As Of: 07/31/2023  Post To: 07/2023  

daley COOK COUNTY Current C-786255 tse 4/7/2023 04/2023 14.00 0.00 0.00 0.00 14.00 0.00 14.00 WO#3040720083 Keys for LL-12 Door B

daley COOK COUNTY Current R-393124 Prepay 4/20/2023 04/2023 0.00 0.00 0.00 0.00 0.00 -0.34 -0.34

daley COOK COUNTY Current C-786277 tse 4/28/2023 04/2023 28.00 0.00 0.00 0.00 28.00 0.00 28.00 WO#3039010082 Keys front door 1202 & Storage Room 12th Floor

daley COOK COUNTY Current C-786278 tse 4/28/2023 04/2023 28.00 0.00 0.00 0.00 28.00 0.00 28.00 WO#3039894020 15th Floor Keys

daley COOK COUNTY Current C-787248 tse 4/28/2023 05/2023 2,781.00 0.00 0.00 0.00 2,781.00 0.00 2,781.00 WO#3054107221 Room 1705 Painted

daley COOK COUNTY Current C-786238 ccc 5/1/2023 05/2023 1,560,988.47 0.00 0.00 0.00 1,560,988.47 0.00 1,560,988.47 Funding - Cook County (05/2023)

daley COOK COUNTY Current C-786239 cmn 5/1/2023 05/2023 13,331.53 0.00 0.00 0.00 13,331.53 0.00 13,331.53 Cook County Management Fee (05/2023)

daley COOK COUNTY Current C-786240 cut 5/1/2023 05/2023 3,975.94 0.00 0.00 0.00 3,975.94 0.00 3,975.94 Utility Reimbursement (05/2023)

daley COOK COUNTY Current R-393545 Prepay 5/1/2023 05/2023 0.00 0.00 0.00 0.00 0.00 -4,510.92 -4,510.92

daley COOK COUNTY Current C-787378 tse 5/16/2023 05/2023 56.00 0.00 0.00 56.00 0.00 0.00 56.00 WO#3067845942 Keys 17th Floor, Room 2505, AA53, AA54

daley COOK COUNTY Current R-393600 Prepay 5/18/2023 05/2023 0.00 0.00 0.00 0.00 0.00 -0.01 -0.01

daley COOK COUNTY Current R-393729 Prepay 5/18/2023 05/2023 0.00 0.00 0.00 0.00 0.00 -0.02 -0.02

daley COOK COUNTY Current R-394103 Prepay 5/18/2023 05/2023 0.00 0.00 0.00 0.00 0.00 -3,760.49 -3,760.49

daley COOK COUNTY Current C-787367 tse 5/22/2023 05/2023 56.00 0.00 0.00 56.00 0.00 0.00 56.00 WO#3067128007 Keys Room 707 Budget Office

daley COOK COUNTY Current C-787609 tse 5/22/2023 05/2023 5,470.69 0.00 0.00 5,470.69 0.00 0.00 5,470.69 Inv#512 04/23 CL-16 Security

daley COOK COUNTY Current C-787840 cfr 5/30/2023 05/2023 609,397.05 0.00 0.00 609,397.05 0.00 0.00 609,397.05 05/2023 Capital Funding-27th Floor Swing Space Project

daley COOK COUNTY Current C-787841 cfr 5/30/2023 05/2023 5,856.32 0.00 0.00 5,856.32 0.00 0.00 5,856.32 05/2023 Capital Funding-CL-25 Comptroller

daley COOK COUNTY Current C-787842 cfr 5/30/2023 05/2023 16,558.76 0.00 0.00 16,558.76 0.00 0.00 16,558.76 05/2023 Capital Funding-East West Facade & Louvers

daley COOK COUNTY Current C-787843 cfr 5/30/2023 05/2023 74,834.78 0.00 0.00 74,834.78 0.00 0.00 74,834.78 05/2023 Capital Funding-Elevator Machine Room Cooling

daley COOK COUNTY Current C-787844 cfr 5/30/2023 05/2023 1,117.55 0.00 0.00 1,117.55 0.00 0.00 1,117.55 05/2023 Capital Funding-LL-08 Training Room

daley COOK COUNTY Current C-787845 cfr 5/30/2023 05/2023 32,830.58 0.00 0.00 32,830.58 0.00 0.00 32,830.58 05/2023 Capital Funding-Security Upgrade

daley COOK COUNTY Current C-787846 cfr 5/30/2023 05/2023 37,403.85 0.00 0.00 37,403.85 0.00 0.00 37,403.85 05/2023 Capital Funding-Sheriff's Lower-Level

daley COOK COUNTY Current C-789478 tse 2/24/2023 06/2023 1,405.95 0.00 0.00 0.00 1,405.95 0.00 1,405.95 WO#2888585069 Duress System Troubleshooting

daley COOK COUNTY Current C-789479 tse 5/16/2023 06/2023 14.00 0.00 0.00 14.00 0.00 0.00 14.00 Key #AE14 Request WO#3063775893

daley COOK COUNTY Current C-787710 ccc 6/1/2023 06/2023 1,560,988.47 0.00 1,560,988.47 0.00 0.00 0.00 1,560,988.47 Funding - Cook County (06/2023)

daley COOK COUNTY Current C-787711 cmn 6/1/2023 06/2023 13,331.53 0.00 13,331.53 0.00 0.00 0.00 13,331.53 Cook County Management Fee (06/2023)

daley COOK COUNTY Current C-787712 cut 6/1/2023 06/2023 2,027.90 0.00 2,027.90 0.00 0.00 0.00 2,027.90 Utility Reimbursement (06/2023)

daley COOK COUNTY Current C-789477 tse 6/29/2023 06/2023 103,202.44 0.00 103,202.44 0.00 0.00 0.00 103,202.44 16th & 15th Floor Emergency Carpet Restoration EBS#28259

daley COOK COUNTY Current C-788064 ccc 7/1/2023 07/2023 1,560,988.47 1,560,988.47 0.00 0.00 0.00 0.00 1,560,988.47 Funding - Cook County (07/2023)

daley COOK COUNTY Current C-788065 cmn 7/1/2023 07/2023 13,331.53 13,331.53 0.00 0.00 0.00 0.00 13,331.53 Cook County Management Fee (07/2023)

daley COOK COUNTY Current C-788066 cut 7/1/2023 07/2023 1,365.70 1,365.70 0.00 0.00 0.00 0.00 1,365.70 Utility Reimbursement (07/2023)

daley COOK COUNTY Current C-790721 tse 7/10/2023 07/2023 919.28 919.28 0.00 0.00 0.00 0.00 919.28 WO#3082342149 Dumpster Rental for Storeroom LL-08

daley COOK COUNTY Current C-790722 tse 7/10/2023 07/2023 42.00 42.00 0.00 0.00 0.00 0.00 42.00 WO#3095388293 Keys

daley COOK COUNTY Current C-790725 tse 7/11/2023 07/2023 79.31 79.31 0.00 0.00 0.00 0.00 79.31 WO#3107561690 LL-08 Storeroom Re-Key

daley COOK COUNTY Current C-790729 tse 7/31/2023 07/2023 6,201.14 6,201.14 0.00 0.00 0.00 0.00 6,201.14 Inv#513 05/23 CL-16 Security

daley COOK COUNTY Current C-790730 tse 7/31/2023 07/2023 5,790.70 5,790.70 0.00 0.00 0.00 0.00 5,790.70 Inv#514 06/23 CL-16 Security

COOK COUNTY 9,801,252.91 1,588,718.13 1,679,550.34 783,595.58 5,749,388.86 -8,271.78 9,792,981.13

daley FOX VENDING INC. Current C-790191 rpr 7/1/2023 07/2023 320.79 320.79 0.00 0.00 0.00 0.00 320.79 Rent 05/2023

daley FOX VENDING INC. Current C-790726 rpr 7/1/2023 07/2023 499.40 499.40 0.00 0.00 0.00 0.00 499.40 Rent 07/2023

FOX VENDING INC. 820.19 820.19 0.00 0.00 0.00 0.00 820.19

daley MOBILITIE MANAGEMENT, LLC Current R-348991 Prepay 7/9/2020 07/2020 0.00 0.00 0.00 0.00 0.00 -0.58 -0.58

MOBILITIE MANAGEMENT, LLC 0.00 0.00 0.00 0.00 0.00 -0.58 -0.58

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-721860 cfr 12/31/2020 12/2020 3,161.32 0.00 0.00 0.00 3,161.32 0.00 3,161.32 12/2020 Clark St PBC Capital Funding

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-779314 cmf 1/1/2023 01/2023 419.23 0.00 0.00 0.00 419.23 0.00 419.23 Funding - PBC (01/2023)

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-779315 cpb 1/1/2023 01/2023 49,086.77 0.00 0.00 0.00 49,086.77 0.00 49,086.77 PBC Management Fee (01/2023)

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-780837 cmf 2/1/2023 02/2023 419.23 0.00 0.00 0.00 419.23 0.00 419.23 PBC Management Fee (02/2023)

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-780838 cpb 2/1/2023 02/2023 49,086.77 0.00 0.00 0.00 49,086.77 0.00 49,086.77 Funding - PBC (02/2023)

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-783165 cfr 2/28/2023 02/2023 11,022.00 0.00 0.00 0.00 11,022.00 0.00 11,022.00 02/2023 Capital Funding-East West Facade & Louvers

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-783166 cfr 2/28/2023 02/2023 1,557.83 0.00 0.00 0.00 1,557.83 0.00 1,557.83 02/2023 Capital Funding-Security Upgrades

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-783167 cfr 2/28/2023 02/2023 241.87 0.00 0.00 0.00 241.87 0.00 241.87 02/2023 Capital Funding-ADA Upgrades

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-783168 cfr 2/28/2023 02/2023 2,027.46 0.00 0.00 0.00 2,027.46 0.00 2,027.46 02/2023 Capital Funding-Plaza Sealant Joint Replacement Project

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-782501 cmf 3/1/2023 03/2023 419.23 0.00 0.00 0.00 419.23 0.00 419.23 PBC Management Fee (03/2023)

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-782502 cpb 3/1/2023 03/2023 49,086.77 0.00 0.00 0.00 49,086.77 0.00 49,086.77 Funding - PBC (03/2023)

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-784288 cmf 4/1/2023 04/2023 419.23 0.00 0.00 0.00 419.23 0.00 419.23 PBC Management Fee (04/2023)

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-784289 cpb 4/1/2023 04/2023 49,086.77 0.00 0.00 0.00 49,086.77 0.00 49,086.77 Funding - PBC (04/2023)

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-786241 cmf 5/1/2023 05/2023 419.23 0.00 0.00 0.00 419.23 0.00 419.23 PBC Management Fee (05/2023)

daley PUBLIC BUILDING COMMISSION OF CHICAGO Current C-786242 cpb 5/1/2023 05/2023 49,086.77 0.00 0.00 0.00 49,086.77 0.00 49,086.77 Funding - PBC (05/2023)

FOX VENDING INC. (t0004204) 

MOBILITIE MANAGEMENT, LLC (t0016217) 

PUBLIC BUILDING COMMISSION OF CHICAGO (t0004201) 
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RICHARD J. DALEY CENTER
SCHEDULE OF PREPAID RENTAL RECEIPTS

FOR THE PERIOD ENDED

Tenant Receipt Date Receipt Type Amount

MOBILITIE MANAGEMENT, LLC 8/31/2021 PREPAID 0.58                                 

CITY OF CHICAGO 1/11/2023 PREPAID 1.88                                 

COOK COUNTY 4/20/2023 PREPAID 0.34                                 

COOK COUNTY 5/1/2023 PREPAID 4,510.92                          

COOK COUNTY 5/18/2023 PREPAID 0.03                                 

COOK COUNTY 5/18/2023 PREPAID 3,760.49                          

Total for Account #2000-920 8,274.24$                     

July 31, 2023



Project Name Amount

Total for Account #1145-000 $0.00

RICHARD J. DALEY CENTER
SCHEDULE OF AR - OTHER
FOR THE PERIOD ENDED

July 31, 2023



Control Batch Period Date Person Property Account Amount Reference Notes

K-480576 67661 07/2023 7/6/2023 H.M WITT & CO. (hmwittc) RICHARD J. DALEY CENTER(daley) 6900-400  Building Improvements 909.00 28076 PO6898 27FL ADA compliant signs

RICHARD J. DALEY CENTER(daley) 6900-400  Building Improvements 345.00 28076 PO6898 27FL Installation of Non-Electric Signs

K-480822 67713 07/2023 7/13/2023 Michelle Taylor (mhunt) RICHARD J. DALEY CENTER(daley) 4500-520  Admin Telephone 100.00 30 5/19/23-6/18/23 Cell Phone Bill

RICHARD J. DALEY CENTER(daley) 4500-520  Admin Telephone 100.00 30 4/19/23-5/18/23 Cell Phone Bill

K-480823 67713 07/2023 7/13/2023 SEIU- NATIONAL INDUSTRY PENSION FUND (seiu1) RICHARD J. DALEY CENTER(daley) 4100-220  Elevator Starters Payroll 338.00 31 6/23 Union Dues-Daley Pension

K-480824 67713 07/2023 7/13/2023 TRANSWESTERN COMMERCIAL SVCS. (transw) RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 54.40 32 4/23 Payscan Fees

RICHARD J. DALEY CENTER(daley) 4500-300  Management Fees 14,044.42 32 7/23 Management Fee

K-480835 67718 07/2023 7/13/2023 A MESSE & SONS CORP (amesse) RICHARD J. DALEY CENTER(daley) 4100-310  HVAC R and M 1,402.86 28077 PO7229 Plumbing Supplies-3 inch Check Valves

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 168.40 28077 PO6939 Plumbing Supplies-SPUD

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 132.84 28077 PO6939 Plumbing Supplies-PUMP GASKET

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 122.13 28077 PO6939 Plumbing Supplies-SUMP COVER

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 44.70 28077 PO7256 Plumbing Supplies-All Purpose Primer

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 470.97 28077 PO7228 Plumbing Supplies-Sump pump

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 767.02 28077 PO7228 Plumbing Supplies-Zurn parts

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 37.56 28077 PO7228 Plumbing Supplies-Drain cleaner

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 92.76 28077 PO6939 Plumbing Supplies-LAV SUPPLY

K-480836 67718 07/2023 7/13/2023 ARAMARK UNIFORM SERVICES, LLC, AUCA CHIC (aramark) RICHARD J. DALEY CENTER(daley) 4100-151  Engineers Uniforms 106.91 28078 6/19/23 Engineers Uniform Cleaning

RICHARD J. DALEY CENTER(daley) 4100-151  Engineers Uniforms -3.22 28078 6/19/23 Line #15 Has No Shirts

RICHARD J. DALEY CENTER(daley) 4000-212  Cleaning Uniforms 111.01 28078 6/26/23 Custodial Uniform Cleaning

RICHARD J. DALEY CENTER(daley) 4000-212  Cleaning Uniforms 111.01 28078 6/19/23 Custodial Uniform Cleaning

RICHARD J. DALEY CENTER(daley) 4100-151  Engineers Uniforms 106.91 28078 6/26/23 Engineers Uniform Cleaning

RICHARD J. DALEY CENTER(daley) 4100-151  Engineers Uniforms -3.22 28078 6/26/23 Line #15 Has No Shirts

K-480837 67718 07/2023 7/13/2023 A&R JANITORIAL SERVICE, INC. (arjani) RICHARD J. DALEY CENTER(daley) 4000-202  Cleaning Contract - Night 252,890.72 28079 6/23 Night Custodial Staff

RICHARD J. DALEY CENTER(daley) 4000-201  Cleaning Contract - Day 6,306.08 28079 6/23 Day Custodial Supervision

RICHARD J. DALEY CENTER(daley) 4000-201  Cleaning Contract - Day 73,916.17 28079 6/23 Day Custodial Staff

RICHARD J. DALEY CENTER(daley) 4000-202  Cleaning Contract - Night 14,900.00 28079 PO6908 Soda Blast Column Cleaning

RICHARD J. DALEY CENTER(daley) 4000-202  Cleaning Contract - Night 33,945.00 28079 PO6908 Picasso Soda Blast Cleaning

RICHARD J. DALEY CENTER(daley) 4000-202  Cleaning Contract - Night 19,637.11 28079 6/23 Night Custodial Supervision

RICHARD J. DALEY CENTER(daley) 4000-215  Cleaning Supplies and Equip 2,677.89 28079 6/23 Custodial Equipment

RICHARD J. DALEY CENTER(daley) 4000-215  Cleaning Supplies and Equip 375.00 28079 6/23 Custodial Quality Program

RICHARD J. DALEY CENTER(daley) 4000-215  Cleaning Supplies and Equip 4,398.98 28079 6/23 Custodial Supplies

K-480838 67718 07/2023 7/13/2023 BELLA BAGNO INC (belbag) RICHARD J. DALEY CENTER(daley) 4000-215  Cleaning Supplies and Equip 3,325.20 28080 PO7241 Janitorial Supplies-Paper Towel

RICHARD J. DALEY CENTER(daley) 4000-215  Cleaning Supplies and Equip 780.36 28080 PO7241 Janitorial Supplies-Deodorizer

RICHARD J. DALEY CENTER(daley) 4000-215  Cleaning Supplies and Equip 748.80 28080 PO7241 Janitorial Supplies-hand soap

RICHARD J. DALEY CENTER(daley) 4000-215  Cleaning Supplies and Equip 1,902.00 28080 PO7241 Janitorial Supplies-Bath Tissue 2ply

RICHARD J. DALEY CENTER(daley) 4000-215  Cleaning Supplies and Equip 6,649.60 28080 PO7241 Janitorial Supplies-Bath Tissue 1ply

K-480839 67718 07/2023 7/13/2023 BUILDING ENGINES (buildeng) RICHARD J. DALEY CENTER(daley) 4100-830  General - Supplies and Equip 1,721.76 28081 4/1/23-6/23 Q2 Work Order System

K-480840 67718 07/2023 7/13/2023 Chicago Electrical Company (chiele) RICHARD J. DALEY CENTER(daley) 4100-310  HVAC R and M 1,467.00 28082 PO7383 Repair 31FL Bus Buct Monitor

K-480841 67718 07/2023 7/13/2023 CONNEXION (connex2) RICHARD J. DALEY CENTER(daley) 4100-415  Elect Supps Parts Equip 527.00 28083 PO7336 Electrical Supplies-Crib Stock-f8 t5

RICHARD J. DALEY CENTER(daley) 4100-415  Elect Supps Parts Equip 846.25 28083 PO7303 Electrical Supplies-F25 t-8 LED

RICHARD J. DALEY CENTER(daley) 4100-410  Electrical R and M 195.32 28083 PO7303 Batteries for Fire System-Zeuus 12v

RICHARD J. DALEY CENTER(daley) 4100-410  Electrical R and M 146.66 28083 PO7303 Batteries for Fire System-Zeus 18 ah

RICHARD J. DALEY CENTER(daley) 4100-410  Electrical R and M 186.00 28083 PO6975 Electrical Supplies-Crib Stock ballast

RICHARD J. DALEY CENTER(daley) 4100-415  Elect Supps Parts Equip 677.00 28083 PO7069 Electrical Supplies-Crib StockT825

RICHARD J. DALEY CENTER (daley)

Check Register
For Period = Jul 2023
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RICHARD J. DALEY CENTER(daley) 4100-415  Elect Supps Parts Equip 59.46 28083 PO7336 Electrical Supplies-Crib Stock-GFCI

RICHARD J. DALEY CENTER(daley) 4100-415  Elect Supps Parts Equip 449.10 28083 PO7336 Electrical Supplies-Crib Stock-Ballast

RICHARD J. DALEY CENTER(daley) 4100-415  Elect Supps Parts Equip 162.72 28083 PO7336 Electrical Supplies-Crib Stock-LED

RICHARD J. DALEY CENTER(daley) 4100-415  Elect Supps Parts Equip 553.00 28083 PO7336 Electrical Supplies-Crib Stock-f 40 t8

K-480842 67718 07/2023 7/13/2023 CORPORATE CLEANING SVCS., INC. (corpcln) RICHARD J. DALEY CENTER(daley) 4000-700  Window Washing 4,950.00 28084 6/23 Clean Soda Off Window Frames

RICHARD J. DALEY CENTER(daley) 4000-700  Window Washing 2,440.00 28084 6/23 Lower Lobby Window Wash

RICHARD J. DALEY CENTER(daley) 4000-700  Window Washing 2,160.00 28084 6/23 Upper Lobby Window Wash

K-480843 67718 07/2023 7/13/2023 CTI TECHNOLOGY (ctitech) RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 35.00 28085 7/23 Web Hosting

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 35.00 28085 6/23 Web Hosting

K-480844 67718 07/2023 7/13/2023 DURANGO PAINTING, INC. (duran) RICHARD J. DALEY CENTER(daley) 4100-860  Gen Bldg - Painting 2,566.80 28086 PO7274 5/23 Building Painting

K-480845 67718 07/2023 7/13/2023 FEDEX (fedex1) RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 18.70 28087 5/23/23 Cafe Tola-Lease Termination Mailed

K-480846 67718 07/2023 7/13/2023 FIRST COMMUNICATIONS, LLC (firstcom) RICHARD J. DALEY CENTER(daley) 4500-520  Admin Telephone 507.17 28088 6/23 Office Internet

K-480847 67718 07/2023 7/13/2023 GLAVIN SECURITY SPECIALISTS (glavin) RICHARD J. DALEY CENTER(daley) 4100-842  Repairs - Keys Locks 27.00 28089 PO6820 3/23 Key Duplication

RICHARD J. DALEY CENTER(daley) 4100-842  Repairs - Keys Locks 150.00 28089 PO7120 5/23 Key Duplication-Locksmith Services

RICHARD J. DALEY CENTER(daley) 4800-120  Tenant Services Reimburse 13.50 28089 PO7058 Key #AE14 Request WO#3063775893

RICHARD J. DALEY CENTER(daley) 4800-120  Tenant Services Reimburse 67.50 28089 PO6836 WO #3036420911

K-480848 67718 07/2023 7/13/2023 GRAINGER (grainger2) RICHARD J. DALEY CENTER(daley) 4100-830  General - Supplies and Equip -734.28 28090 PO7122 A Frame Wheel Rigid-Returned

RICHARD J. DALEY CENTER(daley) 4100-830  General - Supplies and Equip 897.36 28090 PO7122 A Frame Wheel Swivel

RICHARD J. DALEY CENTER(daley) 4100-830  General - Supplies and Equip 30.08 28090 PO7122 Shipping

K-480849 67718 07/2023 7/13/2023 LIONHEART CRITICAL POWER SPECIALISTS (lionhea) RICHARD J. DALEY CENTER(daley) 4400-700  Security Fire and Life - Misc 1,963.47 28091 PO6992 31st Floor Generator PM

RICHARD J. DALEY CENTER(daley) 4400-700  Security Fire and Life - Misc 1,866.31 28091 PO6992 9FL Generator PM

K-480850 67718 07/2023 7/13/2023 MARQUEE EVENT RENTALS (marev) RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 2,420.64 28092 PO6609 5/23 East Plaza Tent Rental

K-480851 67718 07/2023 7/13/2023 MASCO & ASOCIATES, INC. (masco) RICHARD J. DALEY CENTER(daley) 4500-730  Professional Fee 600.00 28093 6/23-9/23 Gas Procurement

RICHARD J. DALEY CENTER(daley) 4500-730  Professional Fee 1,500.00 28093 6/23-8/23 Electricity Procurement

K-480852 67718 07/2023 7/13/2023 MB REAL ESTATE MANAGEMENT (mbmgmt) RICHARD J. DALEY CENTER(daley) 6900-400  Building Improvements 170.57 28094 CL-25 Comptroller Space Renovation-9  May Package

RICHARD J. DALEY CENTER(daley) 6900-400  Building Improvements 503.02 28094 East & West Facade Repairs-11 May Package

RICHARD J. DALEY CENTER(daley) 6900-400  Building Improvements 2,296.21 28094 Elevator Machine Room Cooling Upgrades-2  May Package

RICHARD J. DALEY CENTER(daley) 6900-400  Building Improvements 1,147.69 28094 Sheriff Lower Level Locker Drain Repairs-2  May Package

K-480853 67718 07/2023 7/13/2023 MCMASTER-CARR SUPPLY CO. (mcmaste) RICHARD J. DALEY CENTER(daley) 4100-315  HVAC Supplies Parts Equip 75.33 28095 PO7372 HVAC Supplies-Weighing Spoon

RICHARD J. DALEY CENTER(daley) 4100-315  HVAC Supplies Parts Equip 9.42 28095 PO7372 HVAC Supplies-Measuring Spoon set

RICHARD J. DALEY CENTER(daley) 4100-315  HVAC Supplies Parts Equip 7.33 28095 PO7372 Shipping

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 500.75 28095 PO7288 Plumbing Supplies-rags

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 115.96 28095 PO7288 Plumbing Supplies-heat trace

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 67.59 28095 PO7288 Plumbing Supplies-sanding sheet

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 683.84 28095 PO7288 Plumbing Supplies-gasket material

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 113.88 28095 PO7288 Shipping

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 55.84 28095 PO7288 Plumbing Supplies-o ring grease

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 87.80 28095 PO7288 Plumbing Supplies-zip ties long

RICHARD J. DALEY CENTER(daley) 4100-610  Plumbing R and M 104.20 28095 PO7288 Plumbing Supplies-zip ties short

K-480854 67718 07/2023 7/13/2023 MONTEL TECHNOLOGIES LLC (montel) RICHARD J. DALEY CENTER(daley) 4400-310  Security R and M 2,200.00 28096 7/23 Camera Monitoring

RICHARD J. DALEY CENTER(daley) 4400-310  Security R and M 1,800.00 28096 7/23 Turnstile Maintenance
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RICHARD J. DALEY CENTER(daley) 4400-310  Security R and M 2,200.00 28096 6/23 Camera Monitoring

RICHARD J. DALEY CENTER(daley) 4400-310  Security R and M 1,800.00 28096 5/23 Turnstile Maintenance

K-480855 67718 07/2023 7/13/2023 NATIONAL LIFT TRUCK, INC. (natlift) RICHARD J. DALEY CENTER(daley) 4100-845  Gen Bldg - R and M 340.82 28097 5/23 Skyjack Annual PM & Inspection

RICHARD J. DALEY CENTER(daley) 4100-865  Gen Bldg - Other R and M 156.75 28097 5/23 Lift PM Annual Inspection

K-480856 67718 07/2023 7/13/2023 OMNI COMMERCIAL GROUP, INC. (omnic) RICHARD J. DALEY CENTER(daley) 4100-931  Carpenter Payroll Exp 20,271.06 28098 5/23 Carpenter Payroll

K-480857 67718 07/2023 7/13/2023 The Peoples Gas Light and Coke Company (peoples) RICHARD J. DALEY CENTER(daley) 4200-200  Gas 692.07 28099 5/16/23-6/14/23 Dryers Gas

K-480858 67718 07/2023 7/13/2023 Prevolv Inc (prevo) RICHARD J. DALEY CENTER(daley) 6900-400  Building Improvements 43,699.55 28100 27FL County Swing Space Project Furniture

K-480859 67718 07/2023 7/13/2023 Quadient Finance USA (quad) RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 64.58 28101 4/23-6/23 Q2 Postage Equipment Rental

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 150.00 28101 6/23 Postage Refill

K-480860 67718 07/2023 7/13/2023 QUALITY AND EXCELLENCE PEST CONTROL, INC.  (qualpest) RICHARD J. DALEY CENTER(daley) 4100-805  General - Exterm 520.83 28102 6/23 Pest Control

RICHARD J. DALEY CENTER(daley) 4100-805  General - Exterm 400.00 28102 5/23 Bed Bug Treatment Rooms 1301 & LL01

RICHARD J. DALEY CENTER(daley) 4100-805  General - Exterm 520.83 28102 5/23 Pest Control

K-480861 67718 07/2023 7/13/2023 RUNCO OFFICE SUPPLY (runco) RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 11.27 28103 PO7052 Office BR Supplies-Variety Pack Cookies 12 Packs

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 19.46 28103 PO7380 Office BR Supplies-Sparking Water

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 41.38 28103 PO7380 Office BR Supplies-Facial Tissue 24ctn

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 58.01 28103 PO7380 Office BR Supplies-Coffee French Roast Pods

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 3.88 28103 PO7380 Office BR Supplies-Wood Coffee Stirrers

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 23.99 28103 PO7380 Office BR Supplies-Coffee Creamer 180ctn

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 13.99 28103 PO7380 Office BR Supplies-Sprite 24 ctn

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 33.87 28103 PO7380 Office BR Supplies-Unsweetened Iced Tea

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 17.99 28103 PO7380 Office BR Supplies-Coke Zero

K-480862 67718 07/2023 7/13/2023 SEIU LOCAL 1 PARTICIPATING EMPLOYERS HEALTH TRUST  (seiu3) RICHARD J. DALEY CENTER(daley) 4100-220  Elevator Starters Payroll 923.87 28104 6/23 Union Dues-Daley Welfare

K-480863 67718 07/2023 7/13/2023 SEIU LOCAL 1 PARTICIPATING EMPLOYERS HEALTH TRUST  (seiu3) RICHARD J. DALEY CENTER(daley) 4100-220  Elevator Starters Payroll 17.25 28105 5/23 Union Dues-Daley Pension-Late Fee

K-480864 67718 07/2023 7/13/2023 Sound Incorporated (souin) RICHARD J. DALEY CENTER(daley) 4800-120  Tenant Services Reimburse 1,240.00 28106 PO5593 Duress Buttons Troubleshoot/Repair-Labor Charge

RICHARD J. DALEY CENTER(daley) 4800-120  Tenant Services Reimburse 125.00 28106 PO5593 Duress Buttons Troubleshoot/Repair-Travel

K-480865 67718 07/2023 7/13/2023 THE STANDARD COMPANIES (stand) RICHARD J. DALEY CENTER(daley) 4100-315  HVAC Supplies Parts Equip 12,173.00 28107 PO7067 HVAC Supplies-Air Filters 24x24x12

K-480866 67718 07/2023 7/13/2023 STUART DEAN CO., INC. (stuart) RICHARD J. DALEY CENTER(daley) 4100-810  General - Metal Maint 592.00 28108 PO6919 Eternal Flame Cleaning

K-480867 67718 07/2023 7/13/2023 UNITED RADIO COMMUNICATIONS, INC. (usrad) RICHARD J. DALEY CENTER(daley) 4400-310  Security R and M 199.00 28109 PO7260 2-Way Radio Repair

K-480868 67718 07/2023 7/13/2023 WGN FLAG & DECORATING CO (wgnflag) RICHARD J. DALEY CENTER(daley) 4400-400  Security Supplies and Equip 1,050.00 28110 PO7271 Palestine Flag

RICHARD J. DALEY CENTER(daley) 4400-400  Security Supplies and Equip 45.00 28110 PO7271 Shipping

K-480869 67718 07/2023 7/13/2023 YORKE PRINTE SHOPPE, INC.  (yorke) RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 554.08 28111 PO7384 Property Removal Passes

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 21.15 28111 PO7384 Shipping

K-480979 67744 07/2023 7/13/2023 COMCAST CABLE COMMUNICATIONS MANAGEMENT, LLC (comcast2) RICHARD J. DALEY CENTER(daley) 4500-520  Admin Telephone 566.60 297 6/22/23-7/21/23 Plaza Wi-Fi

K-480980 67745 07/2023 7/14/2023 CONSTELLATION NEWENERGY, INC. (constel3) RICHARD J. DALEY CENTER(daley) 4200-150  Electricity - Common Area 131,835.65 298 5/21/23-6/20/23 Electricity Service

K-480981 67746 07/2023 7/20/2023 TRANSWESTERN COMMERCIAL SVCS. (transw) RICHARD J. DALEY CENTER(daley) 4100-220  Elevator Starters Payroll 3,039.65 33 5/21/23-6/3/23 Payroll Elevator Starter

RICHARD J. DALEY CENTER(daley) 4100-220  Elevator Starters Payroll 3,087.93 33 6/4/23-6/17/23 Payroll Elevator Starter
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RICHARD J. DALEY CENTER(daley) 4500-100  Gen Admin - Payroll -2,286.40 33 6/4/23-6/17/23 Payroll Credit

RICHARD J. DALEY CENTER(daley) 4500-100  Gen Admin - Payroll 18,730.29 33 5/21/23-6/3/23 Payroll Administration

RICHARD J. DALEY CENTER(daley) 4500-101  Gen Admin - Benefits 4,185.59 33 5/21/23-6/3/23 Payroll Administration Benefits

RICHARD J. DALEY CENTER(daley) 4500-101  Gen Admin - Benefits 4,364.42 33 6/4/23-6/17/23 Payroll Administration Benefits

RICHARD J. DALEY CENTER(daley) 4500-100  Gen Admin - Payroll 18,731.91 33 6/4/23-6/17/23 Payroll Administration

K-480982 67747 07/2023 7/20/2023 DE LAGE LANDEN FINANCIAL SERVICES, INC (delage) RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 51.91 28112 6/23 Copier Lease Late Fee

RICHARD J. DALEY CENTER(daley) 4500-580  Admin Office Supplies 975.91 28112 7/23 Copier Lease

K-481488 67892 07/2023 7/20/2023 CITY OF CHICAGO-DEPT OF WATER MGMT (ccdwater) RICHARD J. DALEY CENTER(daley) 4200-600  Water Sewer 7,569.54 299 5/19/23-7/15/23 Water Bill Acc#587563

K-481489 67893 07/2023 7/13/2023 CONSTELLATION NEWENERGY BANK OF AMERICA (constel2) RICHARD J. DALEY CENTER(daley) 4200-200  Gas 50,218.83 300 5/23 BG-107241 Gas Service

K-481491 67895 07/2023 7/20/2023 CITY OF CHICAGO-DEPT OF WATER MGMT (ccdwater) RICHARD J. DALEY CENTER(daley) 4200-600  Water Sewer 15,610.00 72023 5/19/23-7/15/23 Water Bill Acc#587564

K-481492 67896 07/2023 7/27/2023 VERIZON WIRELESS SERVICES LLC (veriz1) RICHARD J. DALEY CENTER(daley) 4500-520  Admin Telephone 553.83 301 6/7/23-7/6/23 Cell Phone Service

K-481511 67908 07/2023 7/14/2023 CONSTELLATION NEWENERGY, INC. (constel3) RICHARD J. DALEY CENTER(daley) 4200-150  Electricity - Common Area 0.01 302 5/21/23-6/20/23 Electricity Service from original ctl#71825

Total 825,673.67
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3mdrelo 3MD RELOCATION SERVICES
LLC

0.00

P-
719307

60661 daley 02/03/2023 6900-400 Building
Improvements

47026 22,000.00 0.00 0.00 0.00 22,000.00 0.00 27FL Swing Space Project-
Furniture Relocation

P-
719308

60661 daley 04/12/2023 6900-400 Building
Improvements

47657 25,331.09 0.00 0.00 0.00 25,331.09 0.00 27FL Swing Space Project-
Furniture Relocation

Total 3mdrelo 47,331.09 0.00 0.00 0.00 47,331.09 0.00

ableeng ABLE ENGINEERING
SERVICES

0.00

P-
719345

60661 daley 05/31/2023 4100-100 Engineers
Payroll - Salary

E1099923-
IN

223,084.83 0.00 0.00 223,084.83 0.00 0.00 5/23 Engineering Contract

P-
719371

60661 daley 06/30/2023 4100-100 Engineers
Payroll - Salary

E1103916-
IN

329,342.55 0.00 329,342.55 0.00 0.00 0.00 6/23 Engineering Contract

Total ableeng 552,427.38 0.00 329,342.55 223,084.83 0.00 0.00

advancem ADVANCE MECHANICAL
SYSTEMS, INC.

0.00

P-
718612

60609 daley 06/13/2023 4100-310 HVAC R and
M

636360 4,055.36 0.00 4,055.36 0.00 0.00 0.00 PO7470 Chiller #4 Flange
Gasket Replacement

P-
719324

60661 daley 07/07/2023 4100-310 HVAC R and
M

637381 750.00 750.00 0.00 0.00 0.00 0.00 PO7193 Rapair#4 Chiller
Float

P-
719346

60661 daley 06/29/2023 4100-300 Hvac Contract
Services

90724 1,167.00 0.00 1,167.00 0.00 0.00 0.00 6/23 Eddy Current Testing

P-
719372

60661 daley 07/27/2023 4100-300 Hvac Contract
Services

90791 20,475.00 20,475.00 0.00 0.00 0.00 0.00 Q4 7/23-9/23 Chiller
Maintenance

P-
719373

60661 daley 07/27/2023 4100-300 Hvac Contract
Services

90792 1,166.00 1,166.00 0.00 0.00 0.00 0.00 7/23 Eddy Current Testing

Total advancem 27,613.36 22,391.00 5,222.36 0.00 0.00 0.00

amesse A MESSE & SONS CORP 0.00

P-
718610

60609 daley 05/23/2023 4100-610 Plumbing R
and M

INV453179 350.56 0.00 0.00 350.56 0.00 0.00 PO7228 Plumbing Supplies-
Chlorine tabs

P-
718610

60609 daley 05/23/2023 4100-610 Plumbing R
and M

INV453179 187.80 0.00 0.00 187.80 0.00 0.00 PO7228 Plumbing Supplies-
Drain cleaner

P-
718610

60609 daley 05/23/2023 4100-610 Plumbing R
and M

INV453179 103.56 0.00 0.00 103.56 0.00 0.00 PO7228 Plumbing Supplies-
Gloves

P-
718614

60609 daley 06/06/2023 4100-310 HVAC R and
M

INV453475 146.84 0.00 146.84 0.00 0.00 0.00 PO7285 REFCO Condensate
Pump

P-
718614

60609 daley 06/06/2023 4100-310 HVAC R and
M

INV453475 10.00 0.00 10.00 0.00 0.00 0.00 PO7285 Shipping

P-
719296

60661 daley 06/15/2023 4100-610 Plumbing R
and M

INV453743 165.06 0.00 165.06 0.00 0.00 0.00 PO7302 Plumbing Supplies-
Permatex

P-
719296

60661 daley 06/15/2023 4100-610 Plumbing R
and M

INV453743 10.00 0.00 10.00 0.00 0.00 0.00 PO7302 Shipping
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Payee Payee Name Invoice Control Batch Id Property Invoice Date Account Invoice # Current 0-30 31-60 61-90 Over Future Notes
Code Notes Owed Owed Owed Owed 90 Invoice

Owed

P-
719297

60661 daley 06/20/2023 4100-830 General -
Supplies and Equip

INV453870 10.00 0.00 10.00 0.00 0.00 0.00 PO7306 Shipping

P-
719297

60661 daley 06/20/2023 4100-830 General -
Supplies and Equip

INV453870 244.59 0.00 244.59 0.00 0.00 0.00 PO7306 Sound Equipment
Supplies-microphone

P-
719297

60661 daley 06/20/2023 4100-830 General -
Supplies and Equip

INV453870 175.66 0.00 175.66 0.00 0.00 0.00 PO7306 Sound Equipment
Supplies-microphone cable

P-
719297

60661 daley 06/20/2023 4100-830 General -
Supplies and Equip

INV453870 51.22 0.00 51.22 0.00 0.00 0.00 PO7306 Sound Equipment
Supplies-multi box cord

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 129.00 0.00 129.00 0.00 0.00 0.00 PO7413 Plumbing Supplies-
3/4 pvc

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 339.80 0.00 339.80 0.00 0.00 0.00 PO7413 Plumbing Supplies-
aerator

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 84.44 0.00 84.44 0.00 0.00 0.00 PO7413 Plumbing Supplies-
check valve

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 73.83 0.00 73.83 0.00 0.00 0.00 PO7413 Plumbing Supplies-
check valve 2"

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 103.56 0.00 103.56 0.00 0.00 0.00 PO7413 Plumbing Supplies-
gloves

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 701.36 0.00 701.36 0.00 0.00 0.00 PO7413 Plumbing Supplies-
Push Handle

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 39.48 0.00 39.48 0.00 0.00 0.00 PO7413 Plumbing Supplies-
pvc 90

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 49.00 0.00 49.00 0.00 0.00 0.00 PO7413 Plumbing Supplies-
pvc coupling

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 38.99 0.00 38.99 0.00 0.00 0.00 PO7413 Plumbing Supplies-
pvc female adpt

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 51.60 0.00 51.60 0.00 0.00 0.00 PO7413 Plumbing Supplies-
pvc male adpt

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 65.30 0.00 65.30 0.00 0.00 0.00 PO7413 Plumbing Supplies-
pvc tee

P-
719298

60661 daley 06/22/2023 4100-610 Plumbing R
and M

INV453953 74.65 0.00 74.65 0.00 0.00 0.00 PO7413 Plumbing Supplies-
tef tape

P-
719300

60661 daley 06/26/2023 4100-610 Plumbing R
and M

INV454015 16.92 0.00 16.92 0.00 0.00 0.00 PO7413 Plumbing Supplies-
Pvc 90

P-
719300

60661 daley 06/26/2023 4100-610 Plumbing R
and M

INV454015 16.71 0.00 16.71 0.00 0.00 0.00 PO7413 Plumbing Supplies-
Pvc female adpt

P-
719300

60661 daley 06/26/2023 4100-610 Plumbing R
and M

INV454015 122.00 0.00 122.00 0.00 0.00 0.00 PO7413 Plumbing Supplies-
Tank lever

P-
719301

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

INV454065 37.82 0.00 37.82 0.00 0.00 0.00 PO7320 Fountain Filter
Rebuild-2 inch gasket

P-
719301

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

INV454065 55.64 0.00 55.64 0.00 0.00 0.00 PO7320 Fountain Filter
Rebuild-diffuser

P-
719301

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

INV454065 16.24 0.00 16.24 0.00 0.00 0.00 PO7320 Fountain Filter
Rebuild-o ring cover

P-
719301

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

INV454065 53.92 0.00 53.92 0.00 0.00 0.00 PO7320 Fountain Filter
Rebuild-oring
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P-
719301

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

INV454065 24.30 0.00 24.30 0.00 0.00 0.00 PO7320 Fountain Filter
Rebuild-pin

P-
719301

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

INV454065 27.62 0.00 27.62 0.00 0.00 0.00 PO7320 Fountain Filter
Rebuild-sight glass gasket

P-
719301

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

INV454065 24.10 0.00 24.10 0.00 0.00 0.00 PO7320 Fountain Filter
Rebuild-spring

P-
719301

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

INV454065 21.60 0.00 21.60 0.00 0.00 0.00 PO7320 Fountain Filter
Rebuild-spring washer

P-
719301

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

INV454065 30.28 0.00 30.28 0.00 0.00 0.00 PO7320 Fountain Filter
Rebuild-washer

P-
719301

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

INV454065 40.00 0.00 40.00 0.00 0.00 0.00 PO7320 Shipping

P-
719306

60661 daley 07/06/2023 4100-610 Plumbing R
and M

INV454231 308.63 308.63 0.00 0.00 0.00 0.00 PO7460 Plumbing Supplies-
Rubber Coupling

P-
719335

60661 daley 07/13/2023 4100-610 Plumbing R
and M

INV454403 10.00 10.00 0.00 0.00 0.00 0.00 PO7548 Shipping

P-
719335

60661 daley 07/13/2023 4100-610 Plumbing R
and M

INV454403 109.08 109.08 0.00 0.00 0.00 0.00 PO7548 Shock for fountain

P-
719336

60661 daley 07/14/2023 4100-930 Carpenters
Supplies

INV454450 585.60 585.60 0.00 0.00 0.00 0.00 PO7496 Carpenter Supplies-
Ceiling Tiles 8pcs Case

P-
719336

60661 daley 07/14/2023 4100-930 Carpenters
Supplies

INV454450 10.00 10.00 0.00 0.00 0.00 0.00 PO7496 Shipping

P-
719337

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454438 375.56 375.56 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
chlorine tabs

P-
719337

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454438 10.00 10.00 0.00 0.00 0.00 0.00 PO7575 Shipping

P-
719338

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454437 370.48 370.48 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
pvc 45

P-
719338

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454437 21.00 21.00 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
pvc cement

P-
719338

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454437 138.92 138.92 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
pvc coupling

P-
719338

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454437 166.12 166.12 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
pvc elbo

P-
719338

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454437 173.58 173.58 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
pvc female adp

P-
719338

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454437 14.80 14.80 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
pvc primer

P-
719338

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454437 88.40 88.40 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
pvc tee

P-
719338

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454437 559.60 559.60 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
pvc wye

P-
719338

60661 daley 07/14/2023 4100-610 Plumbing R
and M

INV454437 10.00 10.00 0.00 0.00 0.00 0.00 PO7575 Shipping

P-
719339

60661 daley 07/18/2023 4100-415 Elect Supps
Parts Equip

INV454520 12.44 12.44 0.00 0.00 0.00 0.00 PO7849 Plaza Events-
Microphone covers
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P-
719339

60661 daley 07/18/2023 4100-415 Elect Supps
Parts Equip

INV454520 10.00 10.00 0.00 0.00 0.00 0.00 PO7849 Shipping

P-
719340

60661 daley 07/19/2023 4100-930 Carpenters
Supplies

INV454547 2,928.00 2,928.00 0.00 0.00 0.00 0.00 PO7572 Carpenter Supplies-
Ceiling Tiles

P-
719340

60661 daley 07/19/2023 4100-930 Carpenters
Supplies

INV454547 10.00 10.00 0.00 0.00 0.00 0.00 PO7572 Shipping

P-
719341

60661 daley 07/19/2023 4100-610 Plumbing R
and M

INV454548 31.51 31.51 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
triple seal

P-
719364

60661 daley 07/21/2023 4100-610 Plumbing R
and M

INV454616 720.00 720.00 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
grease trap

P-
719365

60661 daley 07/24/2023 4100-610 Plumbing R
and M

INV454656 217.11 217.11 0.00 0.00 0.00 0.00 PO7575 Plumbing Supplies-
flush valve

Total amesse 10,574.28 6,880.83 3,051.53 641.92 0.00 0.00

aonrisk AON RISK SERVICES INC, OF
ILLINOIS

0.00

P-
710277

59744 daley 11/18/2022 4700-010 Property
Insurance

6000000561
230

-1,981.00 0.00 0.00 0.00 -1,981.00 0.00 9/16/18-9/6/22 Environmental
Contractor Polution
Endorsement-Credit

Total aonrisk -1,981.00 0.00 0.00 0.00 -1,981.00 0.00

aramark ARAMARK UNIFORM
SERVICES, LLC, AUCA CHIC

0.00

P-
719311

60661 daley 07/03/2023 4100-151 Engineers
Uniforms

6040146089 107.20 107.20 0.00 0.00 0.00 0.00 7/3/23 Engineers Uniform
Cleaning

P-
719311

60661 daley 07/03/2023 4100-151 Engineers
Uniforms

6040146089 -3.22 -3.22 0.00 0.00 0.00 0.00 7/3/23 Line #15 Has No
Shirts

P-
719312

60661 daley 07/03/2023 4000-212 Cleaning
Uniforms

6040146090 111.01 111.01 0.00 0.00 0.00 0.00 7/3/23 Custodial Uniform
Cleaning

P-
719347

60661 daley 07/10/2023 4000-212 Cleaning
Uniforms

6040148329 111.01 111.01 0.00 0.00 0.00 0.00 7/10/23 Custodial Uniform
Cleaning

P-
719348

60661 daley 07/17/2023 4000-212 Cleaning
Uniforms

6040150426 111.01 111.01 0.00 0.00 0.00 0.00 7/17/23 Custodial Uniform
Cleaning

P-
719349

60661 daley 07/17/2023 4100-151 Engineers
Uniforms

6040150421 106.91 106.91 0.00 0.00 0.00 0.00 7/17/23 Engineers Uniform
Cleaning

P-
719349

60661 daley 07/17/2023 4100-151 Engineers
Uniforms

6040150421 -3.22 -3.22 0.00 0.00 0.00 0.00 7/17/23 Line #15 Has No
Shirts

P-
719350

60661 daley 07/10/2023 4100-151 Engineers
Uniforms

6040148328 127.18 127.18 0.00 0.00 0.00 0.00 7/10/23 Engineers Uniform
Cleaning

P-
719350

60661 daley 07/10/2023 4100-151 Engineers
Uniforms

6040148328 -19.98 -19.98 0.00 0.00 0.00 0.00 7/10/23 Line #115 Has No
Pants

P-
719350

60661 daley 07/10/2023 4100-151 Engineers
Uniforms

6040148328 -3.22 -3.22 0.00 0.00 0.00 0.00 7/10/23 Line #15 Has No
Shirts

P-
719504

60675 daley 07/31/2023 4000-212 Cleaning
Uniforms

6040155192 111.01 111.01 0.00 0.00 0.00 0.00 7/31/23 Custodial Uniform
Cleaning

Total aramark 755.69 755.69 0.00 0.00 0.00 0.00
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arjani A&R JANITORIAL SERVICE,
INC.

0.00

P-
719313

60661 daley 07/01/2023 4000-201 Cleaning
Contract - Day

86609 73,916.17 0.00 73,916.17 0.00 0.00 0.00 7/23 Day Custodial Staff

P-
719313

60661 daley 07/01/2023 4000-201 Cleaning
Contract - Day

86609 6,306.08 0.00 6,306.08 0.00 0.00 0.00 7/23 Day Custodial
Supervision

P-
719313

60661 daley 07/01/2023 4000-202 Cleaning
Contract - Night

86609 252,890.72 0.00 252,890.72 0.00 0.00 0.00 7/23 Night Custodial Staff

P-
719313

60661 daley 07/01/2023 4000-202 Cleaning
Contract - Night

86609 19,637.11 0.00 19,637.11 0.00 0.00 0.00 7/23 Night Custodial
Supervision

P-
719313

60661 daley 07/01/2023 4000-215 Cleaning
Supplies and Equip

86609 2,677.89 0.00 2,677.89 0.00 0.00 0.00 7/23 Custodial Equipment

P-
719313

60661 daley 07/01/2023 4000-215 Cleaning
Supplies and Equip

86609 375.00 0.00 375.00 0.00 0.00 0.00 7/23 Custodial Quality
Program

P-
719313

60661 daley 07/01/2023 4000-215 Cleaning
Supplies and Equip

86609 4,398.98 0.00 4,398.98 0.00 0.00 0.00 7/23 Custodial Supplies

P-
719314

60661 daley 07/01/2023 4000-215 Cleaning
Supplies and Equip

86639 344.25 0.00 344.25 0.00 0.00 0.00 7/23 Team Time

P-
719315

60661 daley 06/30/2023 4400-800 COVID-19
Related Exp

86703 1,724.94 0.00 1,724.94 0.00 0.00 0.00 PO7290 5/8/23-5/19/23
Disinfecting Court Trials-WO#
39022

P-
719316

60661 daley 06/30/2023 4400-800 COVID-19
Related Exp

86704 6,276.87 0.00 6,276.87 0.00 0.00 0.00 PO7289 5/8/23-5/19/23
Disinfecting Public Hallways-
WO#39023

P-
719317

60661 daley 06/30/2023 4400-800 COVID-19
Related Exp

86706 1,697.56 0.00 1,697.56 0.00 0.00 0.00 PO7341 5/22/23-6/2/23
Disinfecting Court Trials-WO#
39025

P-
719318

60661 daley 06/30/2023 4000-211 Additional
Cleaning Svc

86705 876.16 0.00 876.16 0.00 0.00 0.00 PO7273 5/21/23 Plaza Power
Wash-WO#38334

P-
719318

60661 daley 06/30/2023 4000-211 Additional
Cleaning Svc

86705 438.08 0.00 438.08 0.00 0.00 0.00 PO7611 5/21/23 Plaza Power
Wash-Overtime Fee

P-
719319

60661 daley 06/30/2023 4000-211 Additional
Cleaning Svc

86707 657.12 0.00 657.12 0.00 0.00 0.00 PO7344 Memorial Day Setup
-WO#39024

P-
719320

60661 daley 06/30/2023 4000-211 Additional
Cleaning Svc

86708 616.05 0.00 616.05 0.00 0.00 0.00 PO7343 OBI - DATTI
International Setup-
WO#39027

P-
719321

60661 daley 06/30/2023 4400-800 COVID-19
Related Exp

86709 5,154.29 0.00 5,154.29 0.00 0.00 0.00 PO7342 5/22/23-6/2/23
Disinfecting Public Hallways-
WO#39026

P-
719322

60661 daley 06/30/2023 4000-202 Cleaning
Contract - Night

86710 2,957.04 0.00 2,957.04 0.00 0.00 0.00 PO7381 Picasso Soda Blast-
Plaza Cleaning-WO#38435

P-
719342

60661 daley 07/13/2023 4400-800 COVID-19
Related Exp

86768 574.98 574.98 0.00 0.00 0.00 0.00 PO7448 6/5/23-6/16/23
Disinfecting Court Trials-
WO#39029

P-
719343

60661 daley 07/13/2023 4000-211 Additional
Cleaning Svc

86767 451.77 451.77 0.00 0.00 0.00 0.00 PO7447 6/4/23 Wedding
Setup-WO#39030
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P-
719344

60661 daley 07/13/2023 4400-800 COVID-19
Related Exp

86769 6,489.06 6,489.06 0.00 0.00 0.00 0.00 PO7449 6/5/23-6/16/23
Disinfecting Public Hallways-
WO# 39028

P-
719484

60675 daley 07/01/2023 4400-800 COVID-19
Related Exp

86610 5,047.58 0.00 5,047.58 0.00 0.00 0.00 7/23 COVID Disinfecting
LL,CL & Lobby

Total arjani 393,507.70 7,515.81 385,991.89 0.00 0.00 0.00

arrowms ARROW MESSENGER
SERVICE INC.

0.00

P-
719292

60661 daley 05/25/2023 4000-215 Cleaning
Supplies and Equip

A504-9744 35.81 0.00 0.00 35.81 0.00 0.00 A-Frame Caster Wheels-Ship
Back to Grainger

Total arrowms 35.81 0.00 0.00 35.81 0.00 0.00

atri Atrium, Inc. 0.00

P-
719299

60661 daley 07/01/2023 4300-100 Landscaping
Contract

5383 5,625.00 0.00 5,625.00 0.00 0.00 0.00 7/23 Landcaping

Total atri 5,625.00 0.00 5,625.00 0.00 0.00 0.00

builders BUILDERS CHICAGO
CORPORATION

0.00

P-
719351

60661 daley 07/17/2023 4100-845 Gen Bldg - R
and M

88824 662.50 662.50 0.00 0.00 0.00 0.00 7/5/23 Entrance Barrier
Service Call

Total builders 662.50 662.50 0.00 0.00 0.00 0.00

carnow CARNOW, CONIBEAR &
ASSOC., LTD

0.00

P-
719309

60661 daley 02/28/2023 6900-400 Building
Improvements

102628 600.00 0.00 0.00 0.00 600.00 0.00 PO6481 27th floor:
abatement work plan review.

P-
719309

60661 daley 02/28/2023 6900-400 Building
Improvements

102628 4,310.00 0.00 0.00 0.00 4,310.00 0.00 PO6481 27th floor:  Asbestos
abatement air sampling.

P-
719309

60661 daley 02/28/2023 6900-400 Building
Improvements

102628 600.00 0.00 0.00 0.00 600.00 0.00 PO6481 27th floor:  Asbestos
abatement summary report.

P-
719309

60661 daley 02/28/2023 6900-400 Building
Improvements

102628 400.00 0.00 0.00 0.00 400.00 0.00 PO6481 27th floor:  PCM air
sample analysis

P-
719309

60661 daley 02/28/2023 6900-400 Building
Improvements

102628 510.00 0.00 0.00 0.00 510.00 0.00 PO7226 27th floor: PCM air
sample analysis-additional

P-
719309

60661 daley 02/28/2023 6900-400 Building
Improvements

102628 5,800.00 0.00 0.00 0.00 5,800.00 0.00 PO7495 27th floor: Asbestos
abatement air sampling.

Total carnow 12,220.00 0.00 0.00 0.00 12,220.00 0.00

ccdwater CITY OF CHICAGO-DEPT OF
WATER MGMT

0.00

P-
719378

60661 daley 07/31/2023 4200-600 Water Sewer 587563-
73123

12,825.70 12,825.70 0.00 0.00 0.00 0.00 06/15/23-07/19/23 Water Bill
Acc#587563
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P-
719379

60661 daley 07/31/2023 4200-600 Water Sewer 587564-
73123

26,786.08 26,786.08 0.00 0.00 0.00 0.00 06/15/23-07/19/23 Water Bill
Acc#587564

Total ccdwater 39,611.78 39,611.78 0.00 0.00 0.00 0.00

ccjme CCJM Engineers, Ltd 0.00

P-
719562

60677 daley 04/27/2023 6900-400 Building
Improvements

0002217116
-2

3,000.00 0.00 0.00 0.00 3,000.00 0.00 Elevator Machine Room
Cooling Upgrades

Total ccjme 3,000.00 0.00 0.00 0.00 3,000.00 0.00

celti Celtic Environmental Inc. 0.00

P-
719352

60661 daley 07/13/2023 4400-800 COVID-19
Related Exp

202307-153 7,630.38 7,630.38 0.00 0.00 0.00 0.00 PO7528 Environmental
Equipment-Flood
Remediation CL & LL

Total celti 7,630.38 7,630.38 0.00 0.00 0.00 0.00

comcast2 COMCAST CABLE
COMMUNICATIONS
MANAGEMENT, LLC

0.00

P-
719353

60661 daley 07/18/2023 4500-520 Admin
Telephone

2876812-
71823

566.60 566.60 0.00 0.00 0.00 0.00 7/22/23-8/21/23 Plaza WiFi

Total comcast2 566.60 566.60 0.00 0.00 0.00 0.00

connex2 CONNEXION 0.00

P-
718613

60609 daley 06/15/2023 4100-415 Elect Supps
Parts Equip

S1921228.0
02

388.50 0.00 388.50 0.00 0.00 0.00 PO7336 Electrical Supplies-
Crib Stock F25 t 8

P-
718617

60609 daley 06/05/2023 4100-310 HVAC R and
M

S1903426.0
01

87.48 0.00 87.48 0.00 0.00 0.00 PO7051 Electrical Supplies-V
Belts bx35

P-
718618

60609 daley 06/29/2023 4100-415 Elect Supps
Parts Equip

S1925910.0
01

299.40 0.00 299.40 0.00 0.00 0.00 PO7458 Electrical Supplies-
Crib Stock ballast

P-
718618

60609 daley 06/29/2023 4100-415 Elect Supps
Parts Equip

S1925910.0
01

370.20 0.00 370.20 0.00 0.00 0.00 PO7458 Electrical Supplies-
Crib Stock f17t8

P-
718618

60609 daley 06/29/2023 4100-415 Elect Supps
Parts Equip

S1925910.0
01

496.80 0.00 496.80 0.00 0.00 0.00 PO7458 Electrical Supplies-
Crib Stock f25t8

P-
718618

60609 daley 06/29/2023 4100-415 Elect Supps
Parts Equip

S1925910.0
01

239.40 0.00 239.40 0.00 0.00 0.00 PO7458 Electrical Supplies-
Crib Stock f32-t8

P-
718618

60609 daley 06/29/2023 4100-415 Elect Supps
Parts Equip

S1925910.0
01

276.50 0.00 276.50 0.00 0.00 0.00 PO7458 Electrical Supplies-
Crib Stock f40t8

P-
719327

60661 daley 06/08/2023 4100-415 Elect Supps
Parts Equip

S1919162.0
01

3,148.80 0.00 3,148.80 0.00 0.00 0.00 PO7284 ASCO lighting
contactor

P-
719328

60661 daley 04/06/2023 4100-415 Elect Supps
Parts Equip

S1900030.0
02

508.76 0.00 0.00 0.00 508.76 0.00 PO6791 Electrical Supplies-
Crib stock f40

P-
719329

60661 daley 04/06/2023 4100-410 Electrical R
and M

S1907708.0
01

299.40 0.00 0.00 0.00 299.40 0.00 PO6975 Electrical Supplies-
Crib Stock ballast

P-
719329

60661 daley 04/06/2023 4100-410 Electrical R
and M

S1907708.0
01

662.40 0.00 0.00 0.00 662.40 0.00 PO6975 Electrical Supplies-
Crib Stock f25t8

Payables Aging Report Page 7

daley

Period: 07/2023

As of : 07/31/2023

Friday, August 11, 2023

11:22 AM



Payee Payee Name Invoice Control Batch Id Property Invoice Date Account Invoice # Current 0-30 31-60 61-90 Over Future Notes
Code Notes Owed Owed Owed Owed 90 Invoice

Owed

P-
719329

60661 daley 04/06/2023 4100-410 Electrical R
and M

S1907708.0
01

478.80 0.00 0.00 0.00 478.80 0.00 PO6975 Electrical Supplies-
Crib Stock f32t8

P-
719329

60661 daley 04/06/2023 4100-410 Electrical R
and M

S1907708.0
01

263.50 0.00 0.00 0.00 263.50 0.00 PO6975 Electrical Supplies-
Crib Stock f8t5

P-
719329

60661 daley 04/06/2023 4100-410 Electrical R
and M

S1907708.0
01

325.44 0.00 0.00 0.00 325.44 0.00 PO6975 Electrical Supplies-
Crib Stock led

P-
719329

60661 daley 04/06/2023 4100-410 Electrical R
and M

S1907708.0
01

353.85 0.00 0.00 0.00 353.85 0.00 PO6975 Electrical Supplies-
Crib Stock light switch

P-
719329

60661 daley 04/06/2023 4100-410 Electrical R
and M

S1907708.0
01

170.00 0.00 0.00 0.00 170.00 0.00 PO6975 Electrical Supplies-
Crib Stock starter

P-
719330

60661 daley 04/26/2023 4100-415 Elect Supps
Parts Equip

S1910939.0
01

555.30 0.00 0.00 0.00 555.30 0.00 PO7069 Electrical Supplies-
Crib Stock 17t8

P-
719330

60661 daley 04/26/2023 4100-415 Elect Supps
Parts Equip

S1910939.0
01

149.70 0.00 0.00 0.00 149.70 0.00 PO7069 Electrical Supplies-
Crib Stock ballast

P-
719330

60661 daley 04/26/2023 4100-415 Elect Supps
Parts Equip

S1910939.0
01

828.00 0.00 0.00 0.00 828.00 0.00 PO7069 Electrical Supplies-
Crib Stock F25T8

P-
719330

60661 daley 04/26/2023 4100-415 Elect Supps
Parts Equip

S1910939.0
01

598.50 0.00 0.00 0.00 598.50 0.00 PO7069 Electrical Supplies-
Crib Stock f32t8

P-
719330

60661 daley 04/26/2023 4100-415 Elect Supps
Parts Equip

S1910939.0
01

325.44 0.00 0.00 0.00 325.44 0.00 PO7069 Electrical Supplies-
Crib Stock led

P-
719331

60661 daley 04/27/2023 4100-415 Elect Supps
Parts Equip

S1900030.0
03

44.24 0.00 0.00 0.00 44.24 0.00 PO6791 Electrical Supplies-
Crib Stockf40

P-
719332

60661 daley 04/27/2023 4100-410 Electrical R
and M

S1905083.0
04

553.00 0.00 0.00 0.00 553.00 0.00 PO6932 Electrical Supplies-
Crib StockF40t8

P-
719333

60661 daley 04/27/2023 4100-410 Electrical R
and M

S1907708.0
04

829.50 0.00 0.00 0.00 829.50 0.00 PO6975 Electrical Supplies-
Crib Stockf40t8

P-
719334

60661 daley 06/28/2023 4100-410 Electrical R
and M

S1926167.0
01

83.88 0.00 83.88 0.00 0.00 0.00 PO7451 Electrical Supplies-9
V battery

P-
719334

60661 daley 06/28/2023 4100-410 Electrical R
and M

S1926167.0
01

81.36 0.00 81.36 0.00 0.00 0.00 PO7451 Electrical Supplies-
AA battery

P-
719334

60661 daley 06/28/2023 4100-410 Electrical R
and M

S1926167.0
01

47.38 0.00 47.38 0.00 0.00 0.00 PO7451 Electrical Supplies-
BLU wire nuts

P-
719334

60661 daley 06/28/2023 4100-410 Electrical R
and M

S1926167.0
01

53.73 0.00 53.73 0.00 0.00 0.00 PO7451 Electrical Supplies-
Orange wire nuts

P-
719354

60661 daley 07/18/2023 4100-410 Electrical R
and M

S1924908.0
01

3,108.00 3,108.00 0.00 0.00 0.00 0.00 PO7412 Retro Light Bulbs-f-
25 t-8 LED MECH

P-
719485

60675 daley 04/07/2023 4100-410 Electrical R
and M

S1905083.0
03

30.85 0.00 0.00 0.00 30.85 0.00 PO6932 Electrical Supplies-
Crib Stock F17t8

P-
719486

60675 daley 04/07/2023 4100-410 Electrical R
and M

S1907708.0
02

740.40 0.00 0.00 0.00 740.40 0.00 PO6975 Electrical Supplies-
Crib Stock F17T8

Total connex2 16,398.51 3,108.00 5,573.43 0.00 7,717.08 0.00

constel2 CONSTELLATION
NEWENERGY BANK OF
AMERICA

0.00
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P-
719366

60661 daley 07/20/2023 4200-200 Gas 3801303 34,646.51 34,646.51 0.00 0.00 0.00 0.00 6/23 BG-107241 Gas Service

Total constel2 34,646.51 34,646.51 0.00 0.00 0.00 0.00

constel3 CONSTELLATION
NEWENERGY, INC.

0.00

P-
719510

60675 daley 07/24/2023 4200-150 Electricity -
Common Area

6592598640
1

169,260.45 169,260.45 0.00 0.00 0.00 0.00 6/20/23-7/20/23 Electricity
Service

Total constel3 169,260.45 169,260.45 0.00 0.00 0.00 0.00

corpcln CORPORATE CLEANING
SVCS., INC.

0.00

P-
719355

60661 daley 05/30/2023 4000-700 Window
Washing

67124 2,440.00 0.00 0.00 2,440.00 0.00 0.00 5/23 Lower Lobby Window
Wash

P-
719355

60661 daley 05/30/2023 4000-700 Window
Washing

67124 2,160.00 0.00 0.00 2,160.00 0.00 0.00 5/23 Upper Lobby Window
Wash

Total corpcln 4,600.00 0.00 0.00 4,600.00 0.00 0.00

current CURRENT
COMMUNICATIONS&
ELECTRIC CORP.

0.00

P-
719483

60675 daley 06/27/2023 4100-830 General -
Supplies and Equip

44385 1,210.00 0.00 1,210.00 0.00 0.00 0.00 PO7464 Bee Removal-
Basket Truck

Total current 1,210.00 0.00 1,210.00 0.00 0.00 0.00

delage DE LAGE LANDEN FINANCIAL
SERVICES, INC

0.00

P-
719356

60661 daley 07/08/2023 4500-580 Admin Office
Supplies

80317643 51.91 51.91 0.00 0.00 0.00 0.00 7/23 Copier Lease Late Fee

P-
719356

60661 daley 07/08/2023 4500-580 Admin Office
Supplies

80317643 975.91 975.91 0.00 0.00 0.00 0.00 8/23 Copier Lease

Total delage 1,027.82 1,027.82 0.00 0.00 0.00 0.00

delta3 DELTA INDUSTRIES, INC. 0.00

P-
719293

60661 daley 05/12/2023 4100-310 HVAC R and
M

SIN009619 -79.90 0.00 0.00 -79.90 0.00 0.00 PO7190 Tax Credit

P-
719293

60661 daley 05/12/2023 4100-310 HVAC R and
M

SIN009619 1,859.63 0.00 0.00 1,859.63 0.00 0.00 PO7191 PM Air Compressor
Floors 9 & 31

Total delta3 1,779.73 0.00 0.00 1,779.73 0.00 0.00

duran DURANGO PAINTING, INC. 0.00

P-
719325

60661 daley 07/07/2023 4100-860 Gen Bldg -
Painting

12979 4,337.89 4,337.89 0.00 0.00 0.00 0.00 PO7485 6/23 Painting

Total duran 4,337.89 4,337.89 0.00 0.00 0.00 0.00
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elevato ELEVATOR INSPECTION
SERVICES CO INC

0.00

P-
719363

60661 daley 07/17/2023 4100-210 Elevator R
and M

117225 12,190.00 12,190.00 0.00 0.00 0.00 0.00 2023 Elevators Inspection

Total elevato 12,190.00 12,190.00 0.00 0.00 0.00 0.00

firstcom FIRST COMMUNICATIONS,
LLC

0.00

P-
719374

60661 daley 07/23/2023 4500-520 Admin
Telephone

125607698 507.17 507.17 0.00 0.00 0.00 0.00 7/23 Office Internet

Total firstcom 507.17 507.17 0.00 0.00 0.00 0.00

fujikaw Fujikawa Johnson Gobel
Architects, Inc

0.00

P-
719489

60675 daley 07/20/2023 4500-730 Professional
Fee

230703 2,265.00 2,265.00 0.00 0.00 0.00 0.00 PO7079 Mezz 2-Louver Gap
Review

Total fujikaw 2,265.00 2,265.00 0.00 0.00 0.00 0.00

glavin GLAVIN SECURITY
SPECIALISTS

0.00

WO
#3107561690

P-
719367

60661 daley 07/19/2023 4800-120 Tenant
Services Reimburse

0296337-IN 77.00 77.00 0.00 0.00 0.00 0.00 PO7452 LL-08 Storeroom re-
key WO##3107561690

WO#
3095388293

P-
719303

60661 daley 06/28/2023 4800-120 Tenant
Services Reimburse

0296087-IN 40.50 0.00 40.50 0.00 0.00 0.00 PO7373 Key request WO#
3095388293

Total glavin 117.50 77.00 40.50 0.00 0.00 0.00

globalwa GLOBAL WATER
TECHNOLOGY, INC.

0.00

P-
719375

60661 daley 07/24/2023 4100-301 Hvac Controls
Contract

93098 2,544.14 2,544.14 0.00 0.00 0.00 0.00 Q3 7/23-9/23 Water
Treatment

Total globalwa 2,544.14 2,544.14 0.00 0.00 0.00 0.00

hillcorp Hill Mechanical Corp. 0.00

P-
718615

60609 daley 06/30/2023 4100-310 HVAC R and
M

595656 12,444.00 0.00 12,444.00 0.00 0.00 0.00 PO7292 Cooling Tower
Replacement

Total hillcorp 12,444.00 0.00 12,444.00 0.00 0.00 0.00

indepen INDEPENDENT RECYCLING
INC

0.00

P-
719310

60661 daley 06/30/2023 4000-500 Trash
Removal

0000513584 3,457.76 0.00 3,457.76 0.00 0.00 0.00 6/23 Trash Removal

P-
719357

60661 daley 05/31/2023 4000-500 Trash
Removal

0000509478 3,364.96 0.00 0.00 3,364.96 0.00 0.00 5/23 Trash Disposal
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WO
#3082342149

P-
719294

60661 daley 05/31/2023 4800-120 Tenant
Services Reimburse

0000506060 750.00 0.00 0.00 750.00 0.00 0.00 PO7225 30 Yard Dumpster
WO#3082342149

WO
#3082342149

P-
719294

60661 daley 05/31/2023 4800-120 Tenant
Services Reimburse

0000506060 100.00 0.00 0.00 100.00 0.00 0.00 PO7225 Delivery Fee
WO#3082342149

WO
#3082342149

P-
719294

60661 daley 05/31/2023 4800-120 Tenant
Services Reimburse

0000506060 42.50 0.00 0.00 42.50 0.00 0.00 PO7225 Environmental
Recovery Fee
WO#3082342149

Total indepen 7,715.22 0.00 3,457.76 4,257.46 0.00 0.00

johnso1 JOHNSON CONTROLS INC 0.00

P-
719494

60675 daley 07/02/2023 4100-830 General -
Supplies and Equip

1-
1298072416

79

1,103.25 1,103.25 0.00 0.00 0.00 0.00 7/23-9/23 I-Visitor Badge
System

Total johnso1 1,103.25 1,103.25 0.00 0.00 0.00 0.00

koneele KONE INC. 0.00

P-
719368

60661 daley 07/01/2023 4100-200 Elevator
Contract Service

871086147 84,170.60 0.00 84,170.60 0.00 0.00 0.00 7/23 Elevator Maintenance

Total koneele 84,170.60 0.00 84,170.60 0.00 0.00 0.00

lionhea LIONHEART CRITICAL POWER
SPECIALISTS

0.00

P-
719488

60675 daley 07/18/2023 4100-410 Electrical R
and M

50457 45.88 45.88 0.00 0.00 0.00 0.00 PO7295 Freight

P-
719488

60675 daley 07/18/2023 4100-410 Electrical R
and M

50457 12,593.00 12,593.00 0.00 0.00 0.00 0.00 PO7295 LL Generator Load
Bank Test & Maintenance

Total lionhea 12,638.88 12,638.88 0.00 0.00 0.00 0.00

mcmaste MCMASTER-CARR SUPPLY
CO.

0.00

P-
719304

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

10177039 40.32 0.00 40.32 0.00 0.00 0.00 PO7445 -Shipping

P-
719304

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

10177039 400.80 0.00 400.80 0.00 0.00 0.00 PO7445 HVAC Supplies-Gaff
Tape

P-
719304

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

10177039 24.52 0.00 24.52 0.00 0.00 0.00 PO7445 HVAC Supplies-nut
driver

P-
719304

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

10177039 400.08 0.00 400.08 0.00 0.00 0.00 PO7445 HVAC Supplies-oil
absorbant

P-
719304

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

10177039 43.74 0.00 43.74 0.00 0.00 0.00 PO7445 HVAC Supplies-
paint brush

P-
719304

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

10177039 75.72 0.00 75.72 0.00 0.00 0.00 PO7445 HVAC Supplies-
Plaint roller

P-
719304

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

10177039 42.06 0.00 42.06 0.00 0.00 0.00 PO7445 HVAC Supplies-
Screwdriver
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P-
719304

60661 daley 06/27/2023 4100-315 HVAC
Supplies Parts Equip

10177039 248.20 0.00 248.20 0.00 0.00 0.00 PO7445 HVAC Supplies-
Silicone

Total mcmaste 1,275.44 0.00 1,275.44 0.00 0.00 0.00

montel MONTEL TECHNOLOGIES LLC 0.00

P-
719291

60661 daley 05/24/2023 6900-400 Building
Improvements

2023-I19248 1,800.00 0.00 0.00 1,800.00 0.00 0.00 PO6909 27th floor security:
Installation labor

P-
719291

60661 daley 05/24/2023 6900-400 Building
Improvements

2023-I19248 148.32 0.00 0.00 148.32 0.00 0.00 PO6909 27th floor security:
Push to exit button, center
door only.

P-
719291

60661 daley 05/24/2023 6900-400 Building
Improvements

2023-I19248 116.65 0.00 0.00 116.65 0.00 0.00 PO6909 27th floor security:
Request to exit sensor, center
door only.  Other two doors
already have sensors
installed and operational

Total montel 2,064.97 0.00 0.00 2,064.97 0.00 0.00

omnic OMNI COMMERCIAL GROUP,
INC.

0.00

P-
719387

60661 daley 07/31/2023 4100-931 Carpenter
Payroll Exp

19346 17,361.60 17,361.60 0.00 0.00 0.00 0.00 7/23 Carpenter Payroll

WO
#2977906204

P-
719295

60661 daley 06/13/2023 4800-120 Tenant
Services Reimburse

19160 4,900.00 0.00 4,900.00 0.00 0.00 0.00 PO7345 RM209 Monitor
Installation labor WO
#2977906204

WO
#2977906204

P-
719295

60661 daley 06/13/2023 4800-120 Tenant
Services Reimburse

19160 847.00 0.00 847.00 0.00 0.00 0.00 PO7345 RM209 Monitor
Installation Material WO
#2977906204

Total omnic 23,108.60 17,361.60 5,747.00 0.00 0.00 0.00

peoples The Peoples Gas Light and Coke
Company

0.00

P-
719358

60661 daley 05/19/2023 4200-200 Gas 4590674045 740.42 0.00 0.00 740.42 0.00 0.00 4/14/23-5/15/23 Dryers Gas

P-
719376

60661 daley 07/20/2023 4200-200 Gas 4664170969 648.87 648.87 0.00 0.00 0.00 0.00 6/15/23-7/14/23 Dryers Gas

Total peoples 1,389.29 648.87 0.00 740.42 0.00 0.00

runco RUNCO OFFICE SUPPLY 0.00

P-
719359

60661 daley 07/20/2023 4500-580 Admin Office
Supplies

911235-0 133.36 133.36 0.00 0.00 0.00 0.00 PO7597 Office Supplies- Fire
System Printer Paper

P-
719359

60661 daley 07/20/2023 4500-580 Admin Office
Supplies

911235-0 18.24 18.24 0.00 0.00 0.00 0.00 PO7597 Office Supplies-
Alcohol Swabs

P-
719359

60661 daley 07/20/2023 4500-580 Admin Office
Supplies

911235-0 17.99 17.99 0.00 0.00 0.00 0.00 PO7597 Office Supplies-
Coke Zero

P-
719359

60661 daley 07/20/2023 4500-580 Admin Office
Supplies

911235-0 137.97 137.97 0.00 0.00 0.00 0.00 PO7597 Office Supplies-
Copy Paper
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P-
719359

60661 daley 07/20/2023 4500-580 Admin Office
Supplies

911235-0 15.99 15.99 0.00 0.00 0.00 0.00 PO7597 Office Supplies-
Notepads

P-
719359

60661 daley 07/20/2023 4500-580 Admin Office
Supplies

911235-0 14.99 14.99 0.00 0.00 0.00 0.00 PO7597 Office Supplies-Wall
Calendar 2024

P-
719359

60661 daley 07/20/2023 4500-580 Admin Office
Supplies

911235-0 12.99 12.99 0.00 0.00 0.00 0.00 PO7597 Office Supplies-Wet
Erase Markers

Total runco 351.53 351.53 0.00 0.00 0.00 0.00

siemens SIEMENS BUILDING
TECHNOLOGY

0.00

P-
719360

60661 daley 06/07/2023 4100-315 HVAC
Supplies Parts Equip

5330932148 146.06 0.00 146.06 0.00 0.00 0.00 PO6994 CL Reheats New
Valves

Total siemens 146.06 0.00 146.06 0.00 0.00 0.00

siemensi SIEMENS INDUSTRY, INC. 0.00

P-
719497

60675 daley 07/01/2023 4100-301 Hvac Controls
Contract

5330973740 14,791.75 0.00 14,791.75 0.00 0.00 0.00 7/23-9/23 Q3 BAS Contract

Total siemensi 14,791.75 0.00 14,791.75 0.00 0.00 0.00

skyline SKYLINE MAINTENANCE AND
REPAIR SERVICE

0.00

P-
719326

60661 daley 07/03/2023 4100-882 Rig R and m
Supplies

12937 6,991.04 6,991.04 0.00 0.00 0.00 0.00 6/23 Rig Maintenance

Total skyline 6,991.04 6,991.04 0.00 0.00 0.00 0.00

smdect SMITHS DETECTION, INC. 0.00

P-
718503

60586 daley 06/12/2023 4400-400 Security
Supplies and Equip

90274603 20.00 0.00 20.00 0.00 0.00 0.00 PO6875 Freight

P-
718503

60586 daley 06/12/2023 4400-400 Security
Supplies and Equip

90274603 1,798.91 0.00 1,798.91 0.00 0.00 0.00 PO6875 KIT, POWER DIST-
BATTERY SABRE 5000

Total smdect 1,818.91 0.00 1,818.91 0.00 0.00 0.00

stand THE STANDARD COMPANIES 0.00

P-
719302

60661 daley 06/20/2023 4000-215 Cleaning
Supplies and Equip

157156 6.50 0.00 6.50 0.00 0.00 0.00 PO7297 Energy Surcharge

P-
719302

60661 daley 06/20/2023 4000-215 Cleaning
Supplies and Equip

157156 736.00 0.00 736.00 0.00 0.00 0.00 PO7297 Janitorial Supplies-
Small Can Liners 13x4x7

Total stand 742.50 0.00 742.50 0.00 0.00 0.00

teejay TEE JAY SERVICE COMPANY
INC

0.00

P-
719361

60661 daley 04/18/2023 4100-845 Gen Bldg - R
and M

197613 450.00 0.00 0.00 0.00 450.00 0.00 PO7588 CTA Sliding Door
Repair
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Total teejay 450.00 0.00 0.00 0.00 450.00 0.00

transw TRANSWESTERN
COMMERCIAL SVCS.

0.00

P-
719305

60661 daley 06/30/2023 4500-580 Admin Office
Supplies

W0238277 2,430.00 0.00 2,430.00 0.00 0.00 0.00 3/1/23-5/31/23 Yardi License

P-
719362

60661 daley 07/15/2023 4100-220 Elevator
Starters Payroll

W0240281 3,137.93 3,137.93 0.00 0.00 0.00 0.00 7/2/23-7/16/23 Payroll
Elevator Starter

P-
719362

60661 daley 07/15/2023 4500-100 Gen Admin -
Payroll

W0240281 18,772.31 18,772.31 0.00 0.00 0.00 0.00 7/2/23-7/16/23 Payroll
Administration

P-
719362

60661 daley 07/15/2023 4500-101 Gen Admin -
Benefits

W0240281 3,774.91 3,774.91 0.00 0.00 0.00 0.00 7/2/23-7/16/23 Payroll
Administration Benefits

P-
719370

60661 daley 07/01/2023 4100-220 Elevator
Starters Payroll

W0238691 3,034.48 0.00 3,034.48 0.00 0.00 0.00 6/18/23-7/1/23 Payroll
Administration

P-
719370

60661 daley 07/01/2023 4500-100 Gen Admin -
Payroll

W0238691 17,171.63 0.00 17,171.63 0.00 0.00 0.00 6/18/23-7/1/23 Payroll
Administration

P-
719370

60661 daley 07/01/2023 4500-101 Gen Admin -
Benefits

W0238691 3,780.96 0.00 3,780.96 0.00 0.00 0.00 6/18/23-7/1/23 Payroll
Administration

P-
719513

60675 daley 07/29/2023 4100-220 Elevator
Starters Payroll

W0242200 3,034.49 3,034.49 0.00 0.00 0.00 0.00 7/16/23-7/29/23 Elevator
Starter

P-
719513

60675 daley 07/29/2023 4500-100 Gen Admin -
Payroll

W0242200 18,771.51 18,771.51 0.00 0.00 0.00 0.00 7/16/23-7/29/23 Payroll
Administration

P-
719513

60675 daley 07/29/2023 4500-101 Gen Admin -
Benefits

W0242200 3,814.67 3,814.67 0.00 0.00 0.00 0.00 7/16/23-7/29/23 Payroll
Administration Benefits

Total transw 77,722.89 51,305.82 26,417.07 0.00 0.00 0.00

usrad UNITED RADIO
COMMUNICATIONS, INC.

0.00

P-
718616

60609 daley 07/05/2023 4400-310 Security R
and M

109034094-
1

236.52 236.52 0.00 0.00 0.00 0.00 PO7260 2-Way Radio Repair
1

Total usrad 236.52 236.52 0.00 0.00 0.00 0.00

veriz1 VERIZON WIRELESS
SERVICES LLC

0.00

P-
718334

60576 daley 07/06/2023 4500-520 Admin
Telephone

9938941587 67.33 67.33 0.00 0.00 0.00 0.00 6/7/23-7/6/23 Cell Phone
Service

Total veriz1 67.33 67.33 0.00 0.00 0.00 0.00

whelan GardaWorld Security Services 0.00

P-
719380

60661 daley 05/31/2023 4400-800 COVID-19
Related Exp

1019067 14,267.56 0.00 0.00 14,267.56 0.00 0.00 5/23 COVID Additional
Security- Roving

P-
719381

60661 daley 05/31/2023 4400-200 Security
Contracts

1019066 69,087.96 0.00 0.00 69,087.96 0.00 0.00 5/23 Security Contract - Main

P-
719382

60661 daley 07/20/2023 4400-200 Security
Contracts

1041487 159,043.20 159,043.20 0.00 0.00 0.00 0.00 6/30 Security Contract - SLG
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Payee Payee Name Invoice Control Batch Id Property Invoice Date Account Invoice # Current 0-30 31-60 61-90 Over Future Notes
Code Notes Owed Owed Owed Owed 90 Invoice

Owed

P-
719383

60661 daley 07/03/2023 4400-210 Additional
Security

1036326 1,080.00 1,080.00 0.00 0.00 0.00 0.00 7/4/23 Additional Security
Coverage-NASCAR

P-
719384

60661 daley 06/30/2023 4400-200 Security
Contracts

1034157 70,713.72 0.00 70,713.72 0.00 0.00 0.00 6/23 Security Contract - Main

P-
719385

60661 daley 06/29/2023 4400-200 Security
Contracts

1030933 164,075.37 0.00 164,075.37 0.00 0.00 0.00 5/23 Security Contract - SLG

P-
719386

60661 daley 06/30/2023 4400-800 COVID-19
Related Exp

1034160 13,644.89 0.00 13,644.89 0.00 0.00 0.00 6/23 COVID Additional
Security- Roving

P-
719503

60675 daley 06/21/2023 4800-120 Tenant
Services Reimburse

1027700 6,201.14 0.00 6,201.14 0.00 0.00 0.00 5/23 CL-16 Security

P-
719684

60692 daley 07/20/2023 4800-120 Tenant
Services Reimburse

1041490 5,790.70 5,790.70 0.00 0.00 0.00 0.00 6/23 CL-16 Security

Total whelan 503,904.54 165,913.90 254,635.12 83,355.52 0.00 0.00

Grand Total 2,103,598.6
1

572,597.31 1,141,703.4
7

320,560.66 68,737.17 0.00
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Account Vendor Description PO Amount
4100-410 ABM BUILDING SERVICE PO6490 DOCK HEATER 6490 7,500.00              

4000-700 CORPORATE CLEANING PO6886 EXTERIOR TOWER WINDOW WAS 6886 17,995.00            

4400-310 LIONHEART UPS GENERTOR BATTERY REPLACEMENTS 1,000.00              

4100-840 ALAN & ASSOCIATES PO6849 WINDOW 14-35 INSTALL AND INTERIOR CAULKING 6849 400.00

4500-730 SDI PRESENCE, LLC OEMC SUBMITTAL UPDATE 2,500.00

4100-810 ELEVATOR CALL BUTTON PLATES 4,500.00

4100-845 CTA STAIRWELL VERTICAL GRANITE REPAIRS 35,000.00

4100-845 EXTERIOR PLAZA GRANITE REPAIRS 10,000.00

4100-845 BUILDERS CHICAGO CORPORATION BARRIER QUARTERLY MAINTENANCE 1,846.00              

4000-500 INDEPENDENT RECYCLING 07/23 TRASH DISPOSAL 3,052.48

4100-200 KONE, INC 05/23 ELEVATOR MAINTENANCE 84,170.60

4100-845 MARQUEE EVENTS RENTAL PO6609 06/23 TENT RENTAL 6609 2,420.64

4100-845 MARQUEE EVENTS RENTAL PO6609 07/23 TENT RENTAL 6609 2,420.64

4000-700 CORPORATE CLEANING 7/23 LOWER LOBBY WINDOW WASH 3,050.00

4000-700 CORPORATE CLEANING 7/23 UPPER LOBBY WINDOW WASH 3,240.00

4100-805 QUALITY & EXCELLEMCE PEST CONTROL, INC. 07/23 PEST CONTROL 520.83

4700-010 TRANSWESTERN REAL ESTATE 03/23 MB GENERAL LIABILITY 6,000.00

4700-010 TRANSWESTERN REAL ESTATE 04/23 MB GENERAL LIABILITY 6,000.00

4700-010 TRANSWESTERN REAL ESTATE 05/23 MB GENERAL LIABILITY 6,000.00

4700-010 TRANSWESTERN REAL ESTATE 06/23 MB GENERAL LIABILITY 6,000.00

4700-010 TRANSWESTERN REAL ESTATE 07/23 MB GENERAL LIABILITY 6,000.00

4700-010 TRANSWESTERN REAL ESTATE 04/23 MISC PROFESSIONAL LIABILITY 2,083.33

4700-010 TRANSWESTERN REAL ESTATE 05/23 MISC PROFESSIONAL LIABILITY 2,083.33

4700-010 TRANSWESTERN REAL ESTATE 06/23 MISC PROFESSIONAL LIABILITY 2,083.33

4700-010 TRANSWESTERN REAL ESTATE 07/23 MISC PROFESSIONAL LIABILITY 2,083.33

4700-010 PBC 01/23-3/23 Q1 PROPERTY INSURANCE 55,380.00

4700-010 PBC 04/23-6/23 Q2 PROPERTY INSURANCE 55,380.00

4700-010 PBC 01/23-3/23 Q1 LIABILITY INSURANCE 98,725.00

4700-010 PBC 04/23-6/23 Q2 LIABILITY INSURANCE 98,725.00

4100-882 SKYLINE MAINTENANCE 07/23 RIG MAINTENACE 6,991.04

4100-931 OMNI COMMERICAL 06/23 CARPENTER PAYROLL 19,097.76

4100-100 ABLE ENGINEERING 07/23 ENGINEERING CONTRACT 236,125.00          

4200-150 CONSTELLATION (constel3) 07/21/23-07/31/23 ELECTRIC SERVICES 41,564.10            

4200-200 CONSTELLATION (constel2) & PEOPLES GAS 07/23 GAS SERVICES 39,108.39            

4200-600 CITY OF CHICAGO WATER DEPT (CCDWATER) 07/20/23-07/31/23 WATER BILL 8,000.00              

4400-310 MONTEL TECHNOLOGIES 06/23 TURNSTILE MAINTENANCE 1,800.00              

4400-200 GARDAWORLD 07/23 SECURITY CONTRACT-MAIN 220,000.00          

4400-800 GARDAWORLD 07/23 COVID ADDITIONAL ROVER SECURITY 14,000.00            

Total for Account #2000-200 $1,112,845.80

RICHARD J. DALEY CENTER
SCHEDULE OF ACCRUED EXPENSES

FOR THE PERIOD ENDED
July 31, 2023

Page 1 of 1



Update Monthly
Annual Original Amount Prior Amount Expensed 2023 Amort. Balance Monthly 

Account Vendor Item Premium Paid Expense Expense 7/31/2023 Installments

4500-580 MB REAL ESTATE 12/22-02/23 Yardi Bill Back 2,430.00                         810.00                                             1,620.00                    -                     810.00               -                   

4500-730  MASCO & ASOCIATES, INC. 12/22-02/23 Electricity Procurement 1,500.00                         500.00                                             1,000.00                    -                     500.00               -                   

4500-730  MASCO & ASOCIATES, INC. 01/22-3/23 Gas Procurement 600.00                            600.00                        -                     200.00               -                   

4500-580  DE LAGE LANDEN FINANCIAL SERVICES, INC 01/23 Copier Lease 975.91 975.91                        -                     975.91               -                   

4500-580  DE LAGE LANDEN FINANCIAL SERVICES, INC 02/23 Copier Lease 975.91 975.91                        -                     975.91               -                   

4500-580  DE LAGE LANDEN FINANCIAL SERVICES, INC 03/23 Copier Lease 975.91 975.91                        -                     975.91               -                   

4500-580  DE LAGE LANDEN FINANCIAL SERVICES, INC 04/23 Copier Lease 975.91 975.91                        -                     975.91               -                   

4500-580  DE LAGE LANDEN FINANCIAL SERVICES, INC 05/23 Copier Lease 975.91 975.91                        -                     975.91               -                   

1000-100  SEIU LOCAL 1 PARTICIPATING EMPLOYERS HEALTH TRUST 5/23 Union Dues-Daley Welfare Payment 923.87 923.87                        -                     923.87               -                   

4500-580  DE LAGE LANDEN FINANCIAL SERVICES, INC 08/23 Copier Lease 975.91 -                              975.91               975.91               1.00                 

Rounding

1300-200 PREPAID EXPENSES $0.00 11,309.33$                       -$                                                  9,023.42$                  975.91$             8,289.33$         

GL Ending Balance 975.91$            

RICHARD J. DALEY CENTER
ANALYSIS OF PREPAID EXPENSES

July 31, 2023

Months 
Remaining



Update Monthly
Annual Original Amount Prior Amount Expensed 2023 Amort. Balance Monthly 

Account Vendor Item Premium Paid Expense Expense 7/31/2023 Installments

4700-010 MB Real Estate 4/22-3/23 MISC PROF LIAB 23,000.00                         17,249.97                           5,750.03                    -                     1,916.67            -                   

4700-010 MB Real Estate 3/22-2/23 GL LIAB. 70,500.00                         58,750.00                        11,750.00                  -                     5,875.00            -                   

4700-010 AON RISK SERVICES INC, OF ILLINOIS 9/22-8/23 TULIP Insurance Policy 2,300.00                           766.64                                1,341.67                    191.69               191.67               1.00                 

4700-010 AON RISK SERVICES INC, OF ILLINOIS 9/6/22-9/6/25 Renewal - Environmental Contractors Pollution 13,745.00                         1,527.08                             2,672.64                    9,545.28            381.81               25.00               

Rounding (0.02)                  

1300-220 PREPAID EXPENSES $0.00 109,545.00$                     78,293.69$                         21,514.34$                9,736.95$         8,365.14$         

GL Ending Balance 9,736.95$      

0.00$             

RICHARD J. DALEY CENTER
ANALYSIS OF PREPAID INSURANCE 

July 31, 2023

Months 
Remaining



RICHARD J. DALEY CENTER

YTD MANAGEMENT FEE- 2023
Acct No.:  4500-300

January-23 February-23 March-23 April-23 May-23 June-23 July-23 Y-T-D

Fixed Management Fee 14,044.44    14,044.44     14,044.44     14,044.44      14,044.44     14,044.44     14,044.44   98,311.08      

Total Mgmt Fee 14,044.44    14,044.44     14,044.44     14,044.44      14,044.44     14,044.44     14,044.44   98,311.08      
-                

MF Adjustments -                

Total Mgmt Fee 14,044.44    14,044.44     14,044.44     14,044.44      14,044.44     14,044.44     14,044.44   98,311.08      

(Less Payments) (14,044.44)   (14,044.44)    (14,044.44)   (14,044.44)     (14,044.44)    (14,044.44)   (84,266.64)    

(OVER)/UNDER -               -                -               -                 -                -               14,044.44   14,044.44      

RICHARD J. DALEY CENTER

YTD MANAGEMENT FEE- 2023

Y-T-D Receipts

Fixed Management Fee 14,044.44$    

MF Year End Adjustments 0.00

Total YTD Mgmt Fee 98,311.08      

(Less Payments) (84,266.64)

Due: 14,044.44$    
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Report Date: July 2023

Building Name: Richard J. Daley Center

General Manager: John Beatty

Property Manager:

FINANCIAL STATUS

Current Month Current Month % YTD YTD % Total Annual

Actual Budget Variance Actual Budget Variance Budget

Revenue 1,717,530$                1,691,004$                1.57% 12,285,776$       12,181,664$          0.85% 20,944,014$              

Expenses 1,429,985$                1,619,144$                11.68% 10,326,544$       11,541,598$          10.53% 19,903,564$              

Reimbursable Expenses 20,105$                     14,099$                     -42.60% 414,973$            455,705$               8.94% 801,730$                   

NOI 267,440$                   57,761$                     363.02% 1,544,259$         184,361$               737.63% 238,720$                   

WORK ORDER TRACKING

Current Month Current Month % YTD YTD %

 New Completed Completed New Completed Completed YTD

1,675 1,675 100.00% 11,780 11,780 100.00%

SECURITY INCIDENTS

 

Medical

Other  

CAPITAL PROJECT TRACKING

Project Contract Amount Approved Changes Budget Total Paid

Estimated 

Completion Date Project Year

Façade and Louver Repairs (EBS #24039) 689,320.29$              -$                           1,000,000$             683,269.22$       8/1/2023 2021

Security Upgrades (EBS #24041) 145,756.80$              -$                           1,000,000$             153,400.33$       11/30/2023 2021

ADA Upgrades (EBS #24852) 216,950.40$              -$                           1,000,000$             173,331.73$       12/31/2023 2021

E-V Charging Station Installation (EBS #27027) -$                           -$                           30,000$                  -$                   12/31/2023 2023

Retrofit West Lobby Revolving Doors (EBS #27030) -$                           -$                           300,000$                -$                   12/31/2023 2023

Retrofit Pedway Revolving Doors (EBS #27029) -$                           -$                           300,000$                -$                   12/31/2023 2023

Security Upgrades:  Cook County Threat Assessment has been completed and proposed lobby level upgrades have been reviewed by the PBC. Recommendations from RJDC threat assessment report will be included within 

scope of work as well.  PBC has approved design recommendation and architectural work is currently underway.  Additional scope being reviewed by bidders.  Architect is preparing proposal for Phase II of the drawings.  

Guidepost prepared and submitted response on issues raised related to the bullet proof ratings of the partitions.  WJE to review and comment on the Guide Post response.  WJE reviewing/documenting structural concerns related to 

installing Level 8 ballistic partitions.  Scope add for Level 8 has been submitted for approval, and approval has been given for the added scope.  Fujikawa has been released to move forward with the Additional Services Proposal 

(8.03.2022).  SD drawings were reviewed on 9/07.  Full drawing review to be scheduled.  Drawings and architectural added services have been reviewed and comments submitted.  Drawings are being updated.  Cost estimator 

work is being reviewed and proposal fees will be reviewed and presented for approval.  Cost estimate and milestone dates have been submitted, management team will review prior to requesting a meeting with the PBC and 

county.  Meeting with the PBC and county has been scheduled for June 15th.  Met with the county and PBC, in order to review the RFQ process for the CMAR (construction manager at risk) engagement.  RFQ is in development, 

follow up meeting is being scheduled to review.  A CMAR template has been given to the project  team for review and updates for this project.  Follow up meeting will be conducted in August.  Working on having a NDA, for this 

project, created.  PBC reviewing a building NDA that was previously used.

ADA Upgrades:  ADA assessment of building common areas and County tenant spaces have been fully completed and reports have been received.  FJG Architects have been awarded contract to prepare design package for 

recommendations included within assessment report.  Design package will be bid in February 2022.   RFP was re-issued to two additional contractors this was needed due to the lack of response from the initial contractors.  

Recommendation have been delayed due to GC clarifications.  Addendum was distributed to the project responders.  Three out of the five bidders responded, bids are being reviewed and prepared for approval.  Project 

recommendation has been submitted, the self-certification permit process has started.  GC bids are being revised and reviewed.  Updated responses were forwarded to the county for review.  Project Services is looking to issue an 

RFQ for this project.  General Contractor JC Anderson has been given the notice to proceed.  Working with the GC on start of the work.  Work is scheduled to begin on June 19, 2023.  Door review has begun and will go into 

August to complete.  The signage matrix is being updated by CJO, Clerk's office, Sheriff, and the building.  Following up with the CJO on the last of the signage updates.  All names will need to be reviewed prior to making the 

final submission.

COVID-19 pandemic screening processes which includes additional security for health screening services have been discontinued until further notice, yet expanded cleaning and disinfecting services remain in place.  All building 

entrances and exits on the lobby level have been fully restored.  Self-screening temperature devices have been installed throughout the building and occupants are encouraged to use as needed.  Per the CJ'sO, since the COVID-19 

numbers are tending in the wrong direction,  masks are to be worn while in the building.  Numbers not trending in positive direction, CJ'sO still wanting the public to wear masks while they are in the building.  Per the Chief 

Judge's Office, no change in the mask policy at this time.   As of Monday April 24, 2023, masks are no longer required while in the common areas of the building.  CJO has issued an order that masks will no long be required in 

the courtrooms as of May 1, 2023.  Temperature screening stations have been removed.  CJO making requests to have plexiglass removed in the courtrooms.  Building carpenter is removing the requested plexiglass and 

management office is working with the county to store in their warehouse.  Still working the  CJO on the removal of plexiglass.  Working very closely with the county for pickup and storage of the plexiglass.  County only able to 

make one pickup every two weeks, at this point.  Have asked for more frequent pickups, waiting to hear back.
Continued regular monthly cleaning inspections.  No major issues were reported.  831 cleaning items were inspected, the building quality success percentage was 98.7%.  Deficiency count was 9 items.

Building and Project Services have been requested to reconfigure the SAO reception spaces on the 3rd and 5th floors.  Preliminary work has begun, test fits have been reviewed and commented on.  Architectural drawings are in 

the works.  Original architect cannot complete the work in the time needed.  Searching for an Architectual firm that can do work in the time needed.

EV Charging Station Installation:  Project is to install 5 charging stations and the infrastructure for up to 20 charging stations.  Conducted the initial meeting with ChargePoint.  Have reached out to schedule a meeting with the 

ChargePoint local team for a site walk thru for early July.  Walk thru has been conducted, ChargePoint to forward the building team approved electricians that ChargePoint can use.  Project services will be reaching out to confirm 

they will sign the building agreement and are capable to complete the work.  ChargePoint electricians to review the work and walk the space.

BUILDING ACTIVITIES

Flash Report

Current Month YTD

4 96
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BUILDING CAPITAL & TENANT IMPROVEMENT SUMMARY

Capital Projects

Façade and Louver Repairs: West and South sides of building have been completed.  East side of the building improvements have commenced and will continue through the end of November due to temperature restrictions.  Work 

resumed April 16, 2022 as WJE conducted an inspection.  Between 4/16 and 4/30 lost 9 days due to weather.  Weather delays have continued, working when possible.  Drop 5 has been completed, work has started on Drop 6.  

Louver re-installation scheduled to be completed, including painting, the week of August 8, 2022.  Drop 6 work has been completed, WJE will review and certify the repairs.  All work has been certified by WJE, working on close 

out documentation.  Attempting to track south leak on the 31st and 30th floors, working with WJE and building engineering.  A steam leak has been discovered and engineering is managing.  Leak will need to be repaired in the 

spring.  Coordinating with engineering on when the steam will be turned off for the season.  Initial timing is late March, weather permitting.  Weather is not cooperating, due to the cold and reviewing the weather forecast we will 

could be looking into early May before we can begin.  Custom piping fabrication is delayed, will be into June before the start of this repair.  General contractor, due to the fabrication, has pushed this repair into July.  Repairs have 

been completed, working on closing out the project.  Final paperwork will be submitted in August.
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DALEY PLAZA EVENT REVENUE 2023 2022 2021 2020 2019 2018 

Private Event/Filming Permits $148,214.66 $268,138.52 $93,450.05 $20,725.00 $259,762.00 $387,638.97

Pedway Kiosk $750.00 $75.00 $0.00 $1,300.00 $4,725.00 $8,140.00

LITIGATION/CLAIMS SUMMARY

Claimant

Jackson, Lester

Mitchell, Sharone

General Manager:  John Beatty Date:  July 31, 2023

BUILDING ACTIVITIES CONTINUED

07/07/23 – Media outlet CBS was present on Daley Plaza for the purpose of filming the Food Truck Festival.

07/13/23 – Media outlet WGN was present on Daley Plaza filming the protest by St. Sabina Church taking place on the corner of Dearborn and Washington that was related to gun violence in the City of Chicago.

The staff conducted the monthly checks of all building A.E.D. units. All units were reported as being accounted for. All units were reported as being operational with all associated equipment present. 

New Officers Galloway, Cheeks, and Bradley were hired.

PLAZA EVENTS UPDATE

On March 27, 2023 while in court for an eviction case Mr. Jackson was called in front of the judge.  While attempting to stand up his right foot caught the 

leg of the gallery seating bench, causing him to fall causing injury to his lower back.  Ambulance 42 arrived and transported Mr. Jackson to Northwestern 

hospital for further evaluation.  CM#W2C01627.

On May 25, 2023 @ 2:43pm Sharone Mitchell as he exiting the building in his vehicle struck the curb at the top of the internal ramp. Mr. Mitchell claimed 

he was surprised by a vehicle at the top of the ramp that caused him to hit the curb causing damage to his bumper.   Mr. Mitchell was not injured and did not 

require medical attention.  Claim #W2C04008

07/13/23 – Media outlet WGN was present on Daley Plaza filming pedestrians who answered their inquiry regarding a shooting that took place in the city.

07/25/23 – Media outlet WGN was present on Daley Plaza conducting pedestrian interviews about the use of marijuana.

07/27/23 – Media outlet CBS was present on Daley Plaza conducting pedestrian interview about the upcoming hot and humid weather conditions.

An officer was provided to operate the elevator for the monthly P.B.C.C. Board Meeting.

Aaron Roby from Montel Technologies conducted the installation of the new West Lobby Turnstile photo monitor.

The staff conducted the weekly and daily checks of all lobby alarmed doors. All alarms were reported as being operational.

The staff conducted the monthly check of the Room 209 detex alarmed door. The alarm was reported as being operational.

New Officers Galloway, Cheeks, and Bradley were hired.

The staff conducted the monthly checks of all stairwell emergency fire phones. All phones were reported as being operational in addition to being loud and clear.

The staff conducted the weekly maintenance of the (2) Sabre 5000s bomb detection devise. A.D.O.S. Dickerson and D.O.S. conducted the monthly maintenance of the units.

The staff conducted the check of all building fire extinguishers. All units were reported as being accounted for. Several officers reported that they were unable to initial off on the tags due to them being full. Tag change outs have 

been scheduled for the last week of August.

MEDIA VISITS

Continued work to upgrade the building's life safety response and procedural plans.  Upgrades will include online training documents and programs for tenants and staff, along with custom evacuation videos. Digital platform 

scheduled to be completed by the end of the March 2022.  Document draft is being reviewed by building management, security, and engineering.  Changes were requested and are being integrated into the document.  Requested 

changes have be implemented.  Will work with ownership on additional comments.  Final draft of the document has been forwarded to the CJ'sO and Sheriff, we requested recommended changes for both groups.  Waiting on 

county confirmation on names of RJDC stakeholders for plan review and comment.  Tenant contacts have been contacted and virtual meeting invitations have been sent out.  Virtual review with tenant contacts was conducted on 

October 24th.  Working with the County for full notification.  Have received confirmation from the county, a presentation of the building response plan has been scheduled for the first week of May and a follow-up presentation of 

the emergency notification system is scheduled for the 3rd week of May.  The presentation was conducted and 40 additional people signed up for the notification service.  Will be testing the emergency Distibution when 

coordinating the building fire drills in July.   Building fire drills were re-scheduled for August.  

Working with Divvy Bikes and building counsel to create a license agreement.  There is currently no agreement on file for the plaza space they occupy.  New agreement anticipated by March 2022.  Divvy is reviewing the latest 

version of the proposed agreement.  Several requested changes have been made by Divvy.  Building counsel is reviewing and commenting on the latest Divvy requested changes.  Management has forwarded legal comments back 

to Divvy for review.  Followed up for a response.  No response was received, followed up several times.  Divvy responded "Lyft will no longer be pursuing a license agreement".  Circling back with Divvy for an explanation.  

Point of contact for Divvy has been out of the office on a family emergency, will meet with her upon her return.  Met with Divvy, cleared a couple of open issues.  Point of contact needed to re-convene with Divvy.  Management 

working on obtaining a drawing clearly showing the property line.  The Building has made a FOIA request to the Department of Buildings, waiting for an update.  Received a response from DofB, the reproductive consultants will 

be reviewing our request and email me when the drawings are ready.  No new update on the drawings being forwarded.  PBC is assisting in obtaining the drawings with the property line.

Attended the virtual meeting Repair of the Entrance Ramp Barrier with building management and engineering.

Attended the virtual bi-weekly building staff meeting with building management.

Completed relocation of Cook County Comptroller's Office from 118 North Clark to newly constructed space on the concourse level, CL-25.  One added item is the privacy panel on the furniture, are working with FJG on a 

possible solution.  Reaching out to an acoustical engineer.  Working with the County on reviewing quotes for the acoustical engineering firms.  Scope of work and pricing for acoustical engineer has been submitted to the County 

for review and comment.  Scope and pricing were approved by the county, acoustical engineer was onsite taking measurements and documenting noise levels.  A full report will be filed by the engineering firm.  Engineering report 

was received, working with County on the best option.  County has the proposal and acoustical recommendation, waiting for response.  County confirming this project has additional funds to make any acoustical upgrades.  

Working with the county on possible solutions.  Furniture pricing has been updated and submitted for review, comment, and approval.  Waiting for an update from the county.  Comptroller group will be moving out of the Daley 

Center in early to mid-October.  Working on close out documents for this project.  Comptroller's space will be ready in August, they will be moving out as soon as their space is turned over.

Actively marketing former Starbucks vacancy on the concourse level.  Space was shown and marketed to Back of the Yards Coffee and agreement discussions currently underway.  Letter of Intent has been signed and working 

toward a lease.  Draft of a lease is being created, initial draft has been forwarded to possible tenant.  Back of the Yards legal team reviewing the proposed lease.  Site review has been completed, additional comments have been 

submitted for review.  Perspective tenant comments sent for legal review and comment.  No new response from Back of the Yards Coffee.  The building has informed Back of the Yards, we are going in another direction.  We 

have received an approved lease from Cafe Tola, lease is being reviewed by PBC and MB.  The lease has been executed, Cafe Tola is a tenant of the Daley Center.  A commencement letter and security deposit request has been 

forwarded to Cafe Tola.  Working with Cafe Tola on buildout of their space.  We will be using Transwestern's project services team.  No response from Cafe Tola on Commencement letter and security deposit.  Cafe Tola was 

unable to fulfil their portion of lease.  A lease termination notice was sent by the management office from the PBC.  Back showing the space as available.  Two proposals have been forwarded to possible tenants.  Waiting on 

responses from both vendors.  

The staff conducted the weekly check of all stairwell locks. All locks were reported as being operational.

Status

Onsite building training provided D.O.S. continued with A.D.O.S. Dickerson.

Completed the F.O.I.A. request submitted to the P.B.C.C. by the Clerk of the Circuit Court for the release of an incident report involving one of their employees Rose Bishop. 

Present for the virtual meeting with A&R Director Hugo Herrera and building G.M. John Beatty regarding the A&R afterhours parking access. 

Invoices for June 2023 security services were delivered to the building management team for processing and payment.

Per the request of building management, extra security coverage was requested for the Plaza event Cradle to Crayons.

Conducted the update of the 24/7 and Restricted Parking listings.

Cancelled the scheduled Fire and Life Safety Drills due to repairs needed to the West Lobby Fire Panel. C.F.D. was made aware of the cancellation.

Provided access keycards to the new members of the City of Chicago Mayor’s detail security team.

Attended the scheduled Garage Walkthrough Changepoints for vehicle charging stations with the building management team.

Worked with building management on conducting the repair of the dock computer and printer.

Security Officer Newell was terminated from the site.

Security Officer Jasmine Jackson resigned her from the site.

Health Roving Security Officer Victor Owens resigned from the site.

Attended for the virtual weekly Security Weekend Recap and Upcoming Plaza usage meeting with the Cook County Sheriff's Office and building management.

Attended for the monthly B.O.M.A. Security Preparedness meeting. Main topics of discussion included the conclusion of the NASCAR Street Race and the upcoming October Tabletop exercise.

Attended the final annual budget review meeting with GardaWorld General Manager, Tyler Conrad and building General Manager, John Beatty. 

SECURITY ACTIVITIES

Per the request of building management, extra security overage was requested for the Concourse Level stairwells and rear of Room CL16 for rain watch.

Per the request of building management, extra security coverage for Daley Plaza and the building perimeter was provided for the holiday weekend because of the NASCAR street race and other activities taking place over  the 

GardaWorld General Manager, Tyler Conrad was onsite for a meeting with D.O.S. for the purpose of training on the payroll system WinTeam.
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EXHIBIT A - CONTRACT DUTIES  

  

  

  

SCOPE OF WORK:  

   

This proposal provides for the maintenance, care, and housekeeping of all exterior landscaped 

areas, but specifically excludes paved areas, lights, signs, fences, and irrigation systems. The 

type of maintenance, care and housekeeping is defined in the following and is designed to 

promote healthy growth and create the landscape environment specified. All work to be done 

between 5am and 9amthis is a large downtown plaza. All plant material installed to meet size 

and quantity specifications described herein and are of the best quality. Failure to provide any of 

the below requested documentation will be considered an incomplete bid.  

  

PERIOD OF COVERAGE:  

  

This proposal shall provide for maintenance and flower installation services during the season, 

approximately Late March through November 30.  

  

  

PERENNIAL BEDS:  

  

1. All beds shall be cultivated and/or weeded as needed per season to present a neat 

and weed-free appearance.  
  

  

2. All groundcover beds shall be pruned as necessary during the season.  
  

  

3. A fresh layer of pine fines mulch will be applied to all perennial beds at  

least 2xs during the season (spring and fall) to help retain moisture levels and  

protect root zones.   
  

  

4. Inspection for soil and foliar insect pests and diseases and implementation of a 

Treatment program is required. Contractor must be licensed to use pesticides by the 

state of Illinois or have a contract with a vendor licensed to use pesticides in the state 

of Illinois. Material Safety Data Sheets to be provided to client with your bid. Pest 

management practices are outlined in the building's Integrated Pest Management 

program (EQc3.6). Refer to attached Exhibit.  

  

5. Leaves shall be removed from beds in autumn during the final visit.  

  

6. All perennials will be cleaned of spent flowers/foliage during the season and applicable 

plants will be cut back after dormancy in the fall months when appropriate.  

   

  

EXHIBIT D_LANDSCAPE OUTLINE
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7. All perennial beds shall receive a "starter" fertilizer and prepped with mushroom compost 

(135-2 cy. bags) in the early spring.  

  

8. Perennials that are struggling during the season will be noted and recommended to 

management for replacement.  

  

9. Weekly hand weeding to be performed.  

  

10. Spade cut all bed edges as appropriate.  

  

TREES MAINTENANCE:  

  

1. All landscape size trees shall be root fed once per season with an organic liquid or water-

soluble plant food to stimulate root growth and the general vigor of the plant.  

  

2. All trees shall be spot pruned of low hanging/ obstructive limbs to remove dead or 

damaged branches and to develop the natural form of the plant.  

  

3. An organic dormant oil spray shall be applied in early spring to all applicable trees to 

control over wintering insects.  

  

4. Trees will also be inspected by arborists and should additional care be needed (i.e. crown 

thinning or additional insect prevention) management will receive recommended options.  

  

5. All trees to be examined by a certified arborist at least one time per year, with a written 

report submitted to management.  

  

6. All planting beds, trees and moveable planters to be monitored weekly for insect 

problems, disease, and damage caused by either birds, pedestrians, or events on the plaza. A 

weekly summary is to be submitted to management with recommendation for control and 

repairs.  

  

FLOWER BEDS and PLANTERS:  

  

l. All south and north flower beds & plaza's bollard planters shall be prepared with the 

appropriate growing medium (compost/planting mix), replenished as needed, and the following 

seasonal interest will be installed as specified below:  

  

• Spring Flower Installation: Entails planting (1800) 4.5"pansies, (250) 6" forced  

bulbs, and (300) 4' willow stems  

  

• Summer Annual Installation: Entails planting (4000) 4.5" plants &, (100)    

1ga. grasses, (85) 1801 size flats and (99) 6" annuals  

  

• Fall Chrysanthemum Install: Entails planting (1480) 6 qt. plants & (1600) 4.5" pansies  

  



• Spring Tulip Bulb Install: Entails planting (5700) tulip bulbs  

  

• Winter Interest Display: Entails establishing (250) bales of premium evergreen boughs 

install plant beds.  

  

A display rendering must be submitted to Assistant General Manager for approval prior to 

installation.  

  

2. Flower beds shall be cultivated as needed.  

  

3. All flower display exchanges must be done at the appropriate time of the year and done 

so prior to 9am, so as not to leave empty planting beds.  

  

4.  Landscape waste such as pruning, grass clipping and any other bio-degradable 

materials shall be chipped and then tub grinded to produce a finished mulching product that will 

be spread on planting beds for both decorative purposes and weed control.  

  

MISCELLANEOUS OPERATIONS:  

  

1. A general spring clean-up shall be provided to remove debris accumulated over the 

winter.  

  

2. A general fall clean-up shall be provided to remove leaves accumulated throughout the 

fall and blow out all beds. (4 occurrences)  

  

3. Work not included in this proposal shall be done when requested in writing.  

  

4. Field reports to be sent to building management on a weekly basis. These reports to 

contain specifics of what was done on site, and times.  

  

5. Weekly maintenance to include policing the site for debris and garbage and ongoing 

removal of the items found.  

  

  

6. After each seasonal planting and removal of existing plants, a thorough cleaning of the 

plaza to be done.  

  

7. All: flowers are to be guaranteed against death from causes other than man, animal, acts 

of God and diseases for which there is no known cure, provided    

proper maintenance is performed. Any plants which die during this period will be replaced once 

free of charge with similar plants of equal value.  

  

  

  

  

 
 



GENERAL:  

  

1. All work shall be performed by trained, properly supervised personnel in accordance with 

accepted horticultural practices. Chemicals will be applied by licensed personnel.  

  

2. Materials shall be applied in accordance with manufacturers' directions. Where alternate 

products are available, the environmental impact of the products shall govern which is used.  

  

3. Adequate personnel and equipment shall be provided to permit the timely completion of 

all operations  

  

4. Landscape debris shall be removed from the site at the end of each day at no additional 

charge.  

  

5. Certificates of insurance to be provided with bid. Must carry Worker's Compensation and 

Liability Insurance.  

  

6. All water shall be provided by the owner with adequate Silcox and/or hydrants provided.  

  

7. Irrigation systems will be monitored by the crew supervisor and recommendations to 

adjust the rate of applications to meet changing conditions shall be his responsibility. Repair and 

maintenance of the system shall be the responsibility of the owner.  

  

8. Weekly progress reports shall be submitted to the client outlining current conditions.  

  

9. Necessary safety equipment and products are to be provided by contractor. Contractor 

warrants that the company and equipment it utilizes complies with all Safety, OSHA, and 

governmental regulations.  

  

10. If required, daily watering is accomplished by in-house staff. Itis to be monitored weekly 

by Contractor with recommendations to adjust schedule provided to management.  

  

11. All work to be performed during non-business hours, which are weekly from 6pm to 

6am, and all hours on the weekend.   

  

CONTINGENCIES:  

  

It should be noted that unforeseen and unpredictable items occur and must be responded to. 

Because of their unpredictable nature, we have omitted them from this proposal. However, it is 

the contractor's responsibility to bring these concerns to the attention of the client. In these 

instances, response upon written authorization on a time and material basis.  

  

*Other Notes:   

  

1. Due to pigeons on the Plaza, flower choices should be of a woody or tropical nature, 

disliked by the pigeons. Suggestions welcomed. 



Post Name Sunday Monday Tuesday Wednesday Thursday Friday Saturday Weekly Hours

Overnight

West Lobby 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 56

West Lobby 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 56

Dock Booth 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 56

VCC Room 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 56

Supervisor 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 2330/0800 56

Morning

Rover #1  0600/1430 0600/1430 0600/1430 0600/1430 0600/1430  40

Entrance Ramp  0600/1430 0600/1430 0600/1430 0600/1430 0600/1430  40

 Entrance Ramp  0900/1730 0900/1730 0900/1730 0900/1730 0900/1730  40

Dock Scanning  0600/1430 0600/1430 0600/1430 0600/1430 0600/1430  40

Dock Scanning  0900/1730 0900/1730 0900/1730 0900/1730 0900/1730  40

Dock Booth  0700/1530 0700/1530 0700/1530 0700/1530 0700/1530  40

Dock Booth 0700/1530 0700/1530 0700/1530 0700/1530 0700/1530 0700/1530 0700/1530 56

North Lobby  0700/1530 0700/1530 0700/1530 0700/1530 0700/1530  40

South Lobby  0700/1530 0700/1530 0700/1530 0700/1530 0700/1530  40

VCC Room 0700/1530 0700/1530 0700/1530 0700/1530 0700/1530 0700/1530 0700/1530 56

Rover #2  0700/1530 0700/1530 0700/1530 0700/1530 0700/1530  40

Supervisor 0700/1530 0700/1530 0700/1530 0700/1530 0700/1530 0700/1530 0700/1530 56

Freight Car #29  0700/1600 0700/1600 0700/1600 0700/1600 0700/1600  40

Room CL16  0800/1630 0800/1630 0800/1630 0800/1630 0800/1630  40

East Lobby  0800/1630 0800/1630 0800/1630 0800/1630 0800/1630  40

West Lobby 0700/1530 0800/1630 0800/1630 0800/1630 0800/1630 0800/1630 0700/1530 56

West Lobby 0700/1530      0700/1530 16

Health Rover #1  0800/1800 0800/1800 0800/1800 0800/1800 0800/1800  50

Health Rover #2  0800/1800 0800/1800 0800/1800 0800/1800 0800/1800  50

Rover #3  1030/1900 1030/1900 1030/1900 1030/1900 1030/1900 0700/1530 48

Assistant Director  0830/1700 0830/1700 0830/1700 0830/1700 0830/1700  40

Director  0800/1630 0800/1630 0800/1630 0800/1630 0800/1630  40

Afternoon

Dock Booth 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 56

South Lobby  1500/2330 1500/2330 1500/2330 1500/2330 1500/2330  40

VCC Room 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 56

West Lobby 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 56

West Lobby 1500/2330      1500/2330 16

Supervisor 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 1500/2330 56

EXHIBIT D
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LOCATION ITEM ITEM DESCRIPTION Qty TASK Daily ( 365 ) Weekly ( 52 ) Monthly ( 12 ) Quarterly ( 4 ) Semi Annual ( 2 ) Annual ( 1 )

3 AC - 03 - 01 PACKAGE UNIT 1 Air Filters and Condenser Strainer Service 1.5

7 AC - 07 - 01 PACKAGE UNIT 3 Air Filters and Condenser Strainer Service 1.5

7 AC - 07 - 02 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

9 AC - 09 - 01 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

9 AC - 09 - 02 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

13 AC - 13 - 01 PACKAGE UNIT 3 Air Filters and Condenser Strainer Service 1.5

13 AC - 13 - 02 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

13 AC - 19 - 01 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

19 AC - 19 - 02 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

19 AC - 19 - 03 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

25 AC - 25 - 01 PACKAGE UNIT 3 Air Filters and Condenser Strainer Service 1.5

26 AC - 26 - 01 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

26 AC - 26 - 02 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

26 AC - 26 - 03 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

26 AC - 26 - 04 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

31 AC - 31 - 01 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

31 AC - 31 - 02 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

CL AC - CL - 01 PACKAGE UNIT 4 Air Filters and Condenser Strainer Service 1.5

CL AC - CL - 02 PACKAGE UNIT 4 Air Filters and Condenser Strainer Service 1.5

CL AC - CL - 03 PACKAGE UNIT 3 Air Filters and Condenser Strainer Service 1.5

CL AC - CL - 04 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

CL AC - CL - 05 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

LL AC - LL - 01 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

31 - M1 AC - M1 - 01 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

31 - M1 AC - M1 - 02 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

31 - M1 AC - M1 - 03 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

31 - M1 AC - M1 - 04 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

31 - M2 AC - M2 - 01 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

31 - M2 AC - M2 - 02 PACKAGE UNIT 2 Air Filters and Condenser Strainer Service 1.5

31 - M3 AC - M3 - 01 PACKAGE UNIT 1 Air Filters and Condenser Strainer Service 1.5

31 - M3 AC - M3 - 02 PACKAGE UNIT 1 Air Filters and Condenser Strainer Service 1.5

PH AC - PH - 01 PACKAGE UNIT 3 Air Filters and Condenser Strainer Service 1.5

LL B - 1 BOILER 1 City Inspection Breakdown and Annual Maint. 20

LL B - 2 BOILER 1 City Inspection Breakdown and Annual Maint. 20

LL B - 3 BOILER 1 City Inspection Breakdown and Annual Maint. 20

LL B - 4 BOILER 1 City Inspection Breakdown and Annual Maint. 20

LL BCF - 1 BOILER COMBUSTION FAN 2 Bearing Service 1

LL BCF - 2 BOILER COMBUSTION FAN 2 Bearing Service 1

LL BCF - 3 BOILER COMBUSTION FAN 2 Bearing Service 1

LL BCF - 4 BOILER COMBUSTION FAN 2 Bearing Service 1

CL CA - 1 CONTROLS AIR COMPRESSOR 1 Lubrication and Filter Service 2

CL CA - 2 CONTROLS AIR COMPRESSOR 1 Lubrication and Filter Service 2

9 CA - 3 CONTROLS AIR COMPRESSOR 1 Lubrication and Filter Service 2

31 CA - 4 CONTROLS AIR COMPRESSOR 1 Lubrication and Filter Service 2

9 CC-01A COOLING COIL and DRAIN PANS 6 Wash down 2

9 CC-01B COOLING COIL and DRAIN PANS 6 Wash down 2

31 CC-02 COOLING COIL and DRAIN PANS 12 Wash down 2

9 CC-03 COOLING COIL and DRAIN PANS 8 Wash down 2

Total Hours
5,6721,825 520 1,710 472 146 999
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LOCATION ITEM ITEM DESCRIPTION Qty TASK Daily ( 365 ) Weekly ( 52 ) Monthly ( 12 ) Quarterly ( 4 ) Semi Annual ( 2 ) Annual ( 1 )
Total Hours

9 CC-04 COOLING COIL and DRAIN PANS 14 Wash down 2

9 CC-05 COOLING COIL and DRAIN PANS 12 Wash down 2

31 CC-06 COOLING COIL and DRAIN PANS 14 Wash down 2

9 CC-07 COOLING COIL and DRAIN PANS 10 Wash down 2

9 CC-08 COOLING COIL and DRAIN PANS 10 Wash down 2

31 CC-09 COOLING COIL and DRAIN PANS 12 Wash down 2

31 CC-10 COOLING COIL and DRAIN PANS 10 Wash down 2

31 CC-11 COOLING COIL and DRAIN PANS 12 Wash down 2

31 CC-12 COOLING COIL and DRAIN PANS 12 Wash down 2

9 CC-13 COOLING COIL and DRAIN PANS 3 Wash down 2

9 CC-14 COOLING COIL and DRAIN PANS 8 Wash down 2

LL CC-15 COOLING COIL and DRAIN PANS 2 Wash down 2

9 CC-16 COOLING COIL and DRAIN PANS 1 Wash down 2

9 CC-17 COOLING COIL and DRAIN PANS 2 Wash down 2

CL CM-1 CITY CONDENSTATE METER 1 Clean and Verify Billing Volume Rate 1.5

CL CM-2 COUNTY CONDENSATE METER 1 Clean and Verify Billing Volume Rate 1.5

CL CM-3 RECEIVING ROOM CONDENSATE METER 1 Clean and Verify Billing Volume Rate 1.5

9 CP - 01 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

9 CP - 02 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

9 CP - 03 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

9 CP - 04 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

31 CP - 05 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

31 CP - 06 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

31 CP - 07 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

31 CP - 08 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

BR CP - 09 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

BR CP - 10 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

BR CP - 11 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

BR CP - 12 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

CL CP - 13 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

CL CP - 14 STEAM CONDENSATE RETURN PUMP 2 Bearing Service 1.5

31 - M2 CT - 01 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 02 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 03 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 04 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 05 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 06 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 07 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 08 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 09 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 10 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 11 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 12 COOLING TOWER 2-1 Motor Bearing and Gearbox Service 2.5

31 - M2 CT - 01 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 - M2 CT - 02 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 - M2 CT - 03 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 - M2 CT - 04 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 - M2 CT - 05 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 - M2 CT - 06 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 - M2 CT - 07 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 - M2 CT - 08 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14



LOCATION ITEM ITEM DESCRIPTION Qty TASK Daily ( 365 ) Weekly ( 52 ) Monthly ( 12 ) Quarterly ( 4 ) Semi Annual ( 2 ) Annual ( 1 )
Total Hours

31 - M2 CT - 09 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 - M2 CT - 10 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 - M2 CT - 11 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 - M2 CT - 12 COOLING TOWER 1 Annual Pressure Washing and Basin Cleaning 14

31 CTS-1 LARGE TOWER SYSTEM 1 Chemical Test 0.5

31 CTS-2 SMALL TOWER SYSTEM 1 Chemical Test 0.5

CL CV - 01 INDUCTION SYS. CONVERTER 1 Blowdown and  Steam Trap Service 1.5

CL CV - 04 INDUCTION SYS. CONVERTER 1 Blowdown and  Steam Trap Service 1.5

CL CV - 05 INDUCTION SYS. CONVERTER 1 Blowdown and  Steam Trap Service 1.5

CL CV - 06 INDUCTION SYS. CONVERTER 1 Blowdown and  Steam Trap Service 1.5

31 - M2 CV - 07 INDUCTION SYS. CONVERTER 1 Blowdown and  Steam Trap Service 1.5

31 - M2 CV - 08 INDUCTION SYS. CONVERTER 1 Blowdown and  Steam Trap Service 1.5

31 - M2 CV - 09 INDUCTION SYS. CONVERTER 1 Blowdown and  Steam Trap Service 1.5

CL CV - 10 FORCED HOT WATER CONVERTER 1 Blowdown and  Steam Trap Service 1.5

CL CV - 11 FORCED HOT WATER CONVERTER 1 Blowdown and  Steam Trap Service 1.5

CL CV - 12 DOMESTIC WATER HEATER 1 Blowdown and  Steam Trap Service 1

CL CV - 13 DOMESTIC WATER HEATER 1 Blowdown and  Steam Trap Service 1

CL CV - 14 DOMESTIC WATER HEATER 1 Blowdown and  Steam Trap Service 1

CL CV - 15 DOMESTIC WATER HEATER 1 Blowdown and  Steam Trap Service 1

CL CV - 16 DOMESTIC WATER HEATER 1 Blowdown and  Steam Trap Service 1

CL CV - 17 DOMESTIC WATER HEATER 1 Blowdown and  Steam Trap Service 1

CL CV - 18 DOMESTIC WATER HEATER 1 Blowdown and  Steam Trap Service 1

CL CV - 2 A&B INDUCTION SYS. CONVERTER 1 Blowdown and  Steam Trap Service 2

CL CV - 3 A&B INDUCTION SYS. CONVERTER 1 Blowdown and  Steam Trap Service 2

CL DHR - 1 DOOR HEATER 1 Lubrication and Coil Service 1.5

CL DHR - 2 DOOR HEATER 1 Lubrication and Coil Service 1.5

CL DHR - 3 DOOR HEATER 1 Lubrication and Coil Service 1.5

CL DHR - 4 DOOR HEATER 1 Lubrication and Coil Service 1.5

CL DKR - 1 DOCK HEATER 1 Lubrication and Coil Service 1.5

CL DKR - 2 DOCK HEATER 1 Lubrication and Coil Service 1.5

CL DKR - 3 DOCK HEATER 1 Lubrication and Coil Service 1.5

CL DKR - 4 DOCK HEATER 1 Lubrication and Coil Service 1.5

CL DR - 1 DRY RISER 1 Drip Drum Purging 0.5

CL DR - 2 DRY RISER 1 Drip Drum Purging 0.5

CL E - 03 GARAGE EXHAUST  FAN 4 Bearing and Belt Service 2

CL E - 04 GARAGE EXHAUST  FAN 4 Bearing and Belt Service 2

31 E - 2B EXHAUST  FAN 4 Bearing and Belt Service 4

9 ER-1A EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

9 ER-1B EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

31 ER-02 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

9 ER-03 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

9 ER-04 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

9 ER-05 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

31 ER-06 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

9 ER-07 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

9 ER-08 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

31 ER-09 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

31 ER-10 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

31 ER-11 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

31 ER-12 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

9 ER-13 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4



LOCATION ITEM ITEM DESCRIPTION Qty TASK Daily ( 365 ) Weekly ( 52 ) Monthly ( 12 ) Quarterly ( 4 ) Semi Annual ( 2 ) Annual ( 1 )
Total Hours

9 ER-14 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

9 ER-17 EXHAUST - RETURN FAN 4 Bearing and Belt Service 4

9 ER-1A EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

9 ER-1B EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

31 ER-02 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

9 ER-03 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

9 ER-04 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

9 ER-05 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

31 ER-06 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

9 ER-07 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

9 ER-08 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

31 ER-09 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

31 ER-10 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

31 ER-11 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

31 ER-12 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

9 ER-13 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

9 ER-14 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

9 ER-17 EXHAUST - RETURN FAN 1 Wash down Fan Wheel 1.5

9 EDB-1a EXHAUST DAMPER BANK 200 sf Pressure Wash 4

9 EDB-1b EXHAUST DAMPER BANK 200 sf Pressure Wash 4

31 EDB-02 EXHAUST DAMPER BANK 250 sf Pressure Wash 4

9 EDB-03 EXHAUST DAMPER BANK 200 sf Pressure Wash 4

9 EDB-04 EXHAUST DAMPER BANK 200 sf Pressure Wash 4

9 EDB-05 EXHAUST DAMPER BANK 200 sf Pressure Wash 4

31 EDB-06 EXHAUST DAMPER BANK 250 sf Pressure Wash 4

9 EDB-07 EXHAUST DAMPER BANK 200 sf Pressure Wash 4

9 EDB-08 EXHAUST DAMPER BANK 200 sf Pressure Wash 4

31 EDB-09 EXHAUST DAMPER BANK 250 sf Pressure Wash 4

31 EDB-10 EXHAUST DAMPER BANK 250 sf Pressure Wash 4

31 EDB-11 EXHAUST DAMPER BANK 250 sf Pressure Wash 4

31 EDB-12 EXHAUST DAMPER BANK 250 sf Pressure Wash 4

9 EDB-13 EXHAUST DAMPER BANK 170 sf Pressure Wash 3

9 EDB-14 EXHAUST DAMPER BANK 170 sf Pressure Wash 3

9 EDB-15 EXHAUST DAMPER BANK 200 sf Pressure Wash 4

9 EDB-16 EXHAUST DAMPER BANK 50 sf Pressure Wash 2

9 EDB-17 EXHAUST DAMPER BANK 50 sf Pressure Wash 2

31 FB-02 FILTER BANK 70 Filter Service 4

9 FB-03 FILTER BANK 72 Filter Service 4

9 FB-04 FILTER BANK 70 Filter Service 4

9 FB-05 FILTER BANK 70 Filter Service 4

31 FB-06 FILTER BANK 70 Filter Service 4

9 FB-07 FILTER BANK 54 Filter Service 4

9 FB-08 FILTER BANK 50 Filter Service 4

31 FB-09 FILTER BANK 70 Filter Service 4

31 FB-10 FILTER BANK 60 Filter Service 4

31 FB-11 FILTER BANK 70 Filter Service 4

31 FB-12 FILTER BANK 70 Filter Service 4

9 FB-13 FILTER BANK 24 Filter Service 4

9 FB-14 FILTER BANK 30 Filter Service 4

9 FB-15 FILTER BANK 70 Filter Service 4

9 FB-16 FILTER BANK 12 Filter Service 4



LOCATION ITEM ITEM DESCRIPTION Qty TASK Daily ( 365 ) Weekly ( 52 ) Monthly ( 12 ) Quarterly ( 4 ) Semi Annual ( 2 ) Annual ( 1 )
Total Hours

9 FB-17 FILTER BANK 12 Filter Service 4

CL FB-18 FILTER BANK 12 Filter Service 2

CL FB-19 FILTER BANK 12 Filter Service 2

9 FB-1A FILTER BANK 48 Filter Service 4

9 FB-1B FILTER BANK 42 Filter Service 4

CL FB-20 FILTER BANK 12 Filter Service 2

CL FB-21 FILTER BANK 9 Filter Service 2

CL FB-22 FILTER BANK 16 Filter Service 2

CL FB-23 FILTER BANK 16 Filter Service 2

CL FB-24 FILTER BANK 16 Filter Service 2

CL FB-25 FILTER BANK 16 Filter Service 2

PLAZA FO FOUNTAIN 1 Start Up and Drain Down 8

CL FBS FOUNTAIN BASIN STRAINERS 2 Clean 1

CL FP-1 FOUNTAIN PUMP 4-1 Bearing and Coupling Service 2

CL FP-2 FOUNTAIN PUMP 4-1 Bearing and Coupling Service 2

CL FP-3 FOUNTAIN PUMP 4-1 Bearing and Coupling Service 2

CL FPIS-1 FOUNTAIN PUMP INLET STRAINER 1 Clean 1

CL FPIS-2 FOUNTAIN PUMP INLET STRAINER 1 Clean 1

CL FPIS-3 FOUNTAIN PUMP INLET STRAINER 1 Clean 1

CL FSF-1 FOUNTAIN SAND FILTER 1 Backwash 0.5

CL FSF-2 FOUNTAIN SAND FILTER 1 Backwash 0.5

PLAZA FR-1 FLAG POLE ROPE 2 Replace 1.5

PLAZA FR-2 FLAG POLE ROPE 2 Replace 1.5

PLAZA FR-3 FLAG POLE ROPE 2 Replace 1.5

LL G-1 EM POWER GENERATOR 1 Start and Run Test 1

LL G-1 EM POWER GENERATOR 1 Life Safety Load Bank Test 8

9 G-2 EM POWER GENERATOR 1 Start and Run Test 1

9 G-2 EM POWER GENERATOR 1 Load and Elevator Recall Test 8

31 G-3 EM POWER GENERATOR 1 Start and Run Test 1

31 G-3 EM POWER GENERATOR 1 Load and Elevator Recall Test 8

31 G-4 EM POWER GENERATOR 1 Start and Run Test 1

BR GB - 1 BOILER GAS  BOOSTER 2 Bearing Service 2

BR GB - 2 BOILER GAS  BOOSTER 2 Bearing Service 2

BR GB - 3 BOILER GAS  BOOSTER 2 Bearing Service 2

200-1 GT - 1 GREASE TRAP 1 Clean and Flush 1

200-2 GT - 2 GREASE TRAP 1 Clean and Flush 1

200-3 GT - 3 GREASE TRAP 1 Clean and Flush 1

200-4 GT - 4 GREASE TRAP 1 Clean and Flush 1

208 GT - 5 GREASE TRAP 1 Clean and Flush 1

350 GT - 6 GREASE TRAP 1 Clean and Flush 1

400 GT - 7 GREASE TRAP 1 Clean and Flush 1

527 GT - 8 GREASE TRAP 1 Clean and Flush 1

701 GT - 9 GREASE TRAP 1 Clean and Flush 1

702 GT - 10 GREASE TRAP 1 Clean and Flush 1

1203 GT - 11 GREASE TRAP 1 Clean and Flush 1

1705 GT - 12 GREASE TRAP 1 Clean and Flush 1

CL-16 GT - 13 GREASE TRAP 1 Clean and Flush 1

CL-21 GT - 14 GREASE TRAP 1 Clean and Flush 1

CL-24 GT - 15 GREASE TRAP 1 Clean and Flush 1

CL-25 GT - 16 GREASE TRAP 1 Clean and Flush 1

LL-07 GT - 17 GREASE TRAP 1 Clean and Flush 1



LOCATION ITEM ITEM DESCRIPTION Qty TASK Daily ( 365 ) Weekly ( 52 ) Monthly ( 12 ) Quarterly ( 4 ) Semi Annual ( 2 ) Annual ( 1 )
Total Hours

LL-12 GT - 18 GREASE TRAP 1 Clean and Flush 1

LL-17 GT - 19 GREASE TRAP 1 Clean and Flush 1

LL-20 GT - 20 GREASE TRAP 1 Clean and Flush 1

LL-21 GT - 21 GREASE TRAP 1 Clean and Flush 1

LL-BR GT - 22 GREASE TRAP 1 Clean and Flush 1

LL-CS GT - 23 GREASE TRAP 1 Clean and Flush 1

LL-ES GT - 24 GREASE TRAP 1 Clean and Flush 1

9 HC-1a HEATING COIL ASSY 8 Steam Trap Service 4

9 HC-1b HEATING COIL ASSY 8 Steam Trap Service 4

31 HC-02 HEATING COIL ASSY 14 Steam Trap Service 7

9 HC-03 HEATING COIL ASSY 10 Steam Trap Service 5

9 HC-04 HEATING COIL ASSY 6 Steam Trap Service 3

9 HC-05 HEATING COIL ASSY 12 Steam Trap Service 6

31 HC-06 HEATING COIL ASSY 14 Steam Trap Service 7

9 HC-07 HEATING COIL ASSY 12 Steam Trap Service 6

9 HC-08 HEATING COIL ASSY 12 Steam Trap Service 6

31 HC-09 HEATING COIL ASSY 14 Steam Trap Service 7

31 HC-10 HEATING COIL ASSY 14 Steam Trap Service 7

31 HC-11 HEATING COIL ASSY 14 Steam Trap Service 7

31 HC-12 HEATING COIL ASSY 14 Steam Trap Service 7

9 HC-13 HEATING COIL ASSY 6 Steam Trap Service 3

9 HC-14 HEATING COIL ASSY 6 Steam Trap Service 3

9 HC-15 HEATING COIL ASSY 24 Steam Trap Service 12

9 HC-17 HEATING COIL ASSY 6 Steam Trap Service 3

CL HC-18 HEATING COIL ASSY 1 Steam Trap Service 1

CL HC-19 HEATING COIL ASSY 1 Steam Trap Service 1

CL HC-20 HEATING COIL ASSY 1 Steam Trap Service 1

CL HC-21 HEATING COIL ASSY 1 Steam Trap Service 1

CL HC-22 HEATING COIL ASSY 1 Steam Trap Service 1

CL HC-23 HEATING COIL ASSY 1 Steam Trap Service 1

CL HC-24 HEATING COIL ASSY 1 Steam Trap Service 1

CL HC-25 HEATING COIL ASSY 1 Steam Trap Service 1

31-M2 HRLS-1 HIGH RISE CLOSED LOOP SYSTEMS 3 Chemical Test and Replenishments 0.5 1

LL LRLS-1 LOW RISE CLOSED LOOP SYSTEMS 4 Chemical Test and Replenishments 0.5 1

9 MBC-07 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

9 MBC-08 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

9 MBC-09 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

9 MBC-10 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

9 MBC-11 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

31 MBC-12 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

31 MBC-13 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

31 MBC-14 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

31 MBC-15 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

31 MBC-16 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

31 MBC-17 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

LL MBC-18 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

LL MBC-19 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

31 MBC-20 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

31 MBC-21 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

9 MBC-22 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

BR MBC-23 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1



LOCATION ITEM ITEM DESCRIPTION Qty TASK Daily ( 365 ) Weekly ( 52 ) Monthly ( 12 ) Quarterly ( 4 ) Semi Annual ( 2 ) Annual ( 1 )
Total Hours

9 MBC-24 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

9 MBC-25 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

BR MBC-26 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

LL MBC-27 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

CL MBC-28 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

CL MBC-29 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

CL MBC-30 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

31 MBC-31 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

31 - M2 MBC-32 BAS MODUALAR BLDG. CONTROL Verify Calibrations and Safeties 1

9 OADB-1a O.A. DAMPER BANK 250 sf Pressure Wash 4

9 OADB-1b O.A. DAMPER BANK 250 sf Pressure Wash 4

31 OADB-02 O.A. DAMPER BANK 280 sf Pressure Wash 4

9 OADB-03 O.A. DAMPER BANK 250 sf Pressure Wash 4

9 OADB-04 O.A. DAMPER BANK 250 sf Pressure Wash 4

9 OADB-05 O.A. DAMPER BANK 250 sf Pressure Wash 4

31 OADB-06 O.A. DAMPER BANK 280 sf Pressure Wash 4

9 OADB-07 O.A. DAMPER BANK 250 sf Pressure Wash 4

9 OADB-08 O.A. DAMPER BANK 200 sf Pressure Wash 4

31 OADB-09 O.A. DAMPER BANK 280 sf Pressure Wash 4

31 OADB-10 O.A. DAMPER BANK 280 sf Pressure Wash 4

31 OADB-11 O.A. DAMPER BANK 280 sf Pressure Wash 4

31 OADB-12 O.A. DAMPER BANK 280 sf Pressure Wash 4

9 OADB-13 O.A. DAMPER BANK 120 sf Pressure Wash 3

9 OADB-14 O.A. DAMPER BANK 120 sf Pressure Wash 3

9 OADB-15 O.A. DAMPER BANK 250 sf Pressure Wash 4

9 OADB-16 O.A. DAMPER BANK 50 sf Pressure Wash 2

9 OADB-17 O.A. DAMPER BANK 50 sf Pressure Wash 2

LL P - 1 CONDENSER WATER  PUMP 4-1 Bearing and Coupling Service 2

LL P - 2 CONDENSER WATER  PUMP 4-1 Bearing and Coupling Service 2

LL P - 3 CONDENSER WATER  PUMP 4-1 Bearing and Coupling Service 2

LL P - 4 CONDENSER WATER  PUMP 4-1 Bearing and Coupling Service 2

LL P - 5 CHILL WATER  PUMP 4-1 Bearing and Coupling Service 2

LL P - 6 CHILL WATER  PUMP 4-1 Bearing and Coupling Service 2

LL P - 7 CHILL WATER  PUMP 4-1 Bearing and Coupling Service 2

LL P - 8 CHILL WATER  PUMP 4-1 Bearing and Coupling Service 2

LL P - 9 INDUCTION PUMP 4-1 Bearing and Coupling Service 2

LL P - 10 INDUCTION PUMP 4-1 Bearing and Coupling Service 2

LL P - 11 INDUCTION PUMP 4-1 Bearing and Coupling Service 2

31 - M2 P - 12 INDUCTION PUMP 2 Bearing and Coupling Service 2

31 - M2 P - 13 INDUCTION PUMP 2 Bearing and Coupling Service 2

31 - M2 P - 14 INDUCTION PUMP 2 Bearing and Coupling Service 2

LL P - 15 FORCED HW 2-1 Bearing and Coupling Service 2

LL P - 16 FORCED HW 2-1 Bearing and Coupling Service 2

31 - M2 P - 17 TOWER 12 COND. WATER PUMP 4-1 Bearing and Coupling Service 2

31 - M2 P - 18 TOWER 12 COND. WATER PUMP 4-1 Bearing and Coupling Service 2

BR P - 26 BOILER FUEL OIL PUMP 4-1 Bearing and Coupling Service 1

BR P - 27 BOILER FUEL OIL PUMP 4-1 Bearing and Coupling Service 1

BR P - 28 BOILER TRANSFER 4-1 Bearing and Coupling Service 1

BR P - 29 BOILER TRANSFER 4-1 Bearing and Coupling Service 1

BR P - 30 BOILER FEED WATER 4-1 Bearing and Coupling Service 1

BR P - 31 BOILER FEED WATER 4-1 Bearing and Coupling Service 1



LOCATION ITEM ITEM DESCRIPTION Qty TASK Daily ( 365 ) Weekly ( 52 ) Monthly ( 12 ) Quarterly ( 4 ) Semi Annual ( 2 ) Annual ( 1 )
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BR P - 32 BOILER FEED WATER 4-1 Bearing and Coupling Service 1

LL P - 100 FIRE PUMP 4-1 Bearing and Coupling Service 2

LL P - 100 FIRE PUMP 4-1 City Test 4

LL P - 100 FIRE PUMP 4-1 Churn Test 1

LL P - 101 JOCKEY PUMP 4-1 Bearing and Coupling Service 1

LL P - 102 FIRE PUMP 4-1 Bearing and Coupling Service 2

LL P - 102 FIRE PUMP 4-1 City Test 4

LL P - 102 FIRE PUMP 4-1 Churn Test 1

LL P - 103 JOCKEY PUMP 4-1 Bearing and Coupling Service 1

LL P - 105 A MAKE-UP PUMP 4-1 Bearing and Coupling Service 2

LL P - 105 B MAKE-UP PUMP 4-1 Bearing and Coupling Service 2

LL P -105 C-D MAKE-UP PUMP 4 Bearing and Coupling Service 1

LL P - 106 DOM. WTR. PUMP 4-1 Bearing and Coupling Service 2

LL P - 107 DOM. WTR. PUMP 4-1 Bearing and Coupling Service 2

LL P - 108 DOM. WTR. PUMP 4-1 Bearing and Coupling Service 2

LL P - 109 DOM. WTR. PUMP 4-1 Bearing and Coupling Service 2

LL P - 110 DOM. WTR. PUMP 4-1 Bearing and Coupling Service 2

LL P - 111 DOM. WTR. PUMP 4-1 Bearing and Coupling Service 2

CL P - 112 DOMESTIC  HW  CIRC. 2 Bearing and Coupling Service 1

CL P - 113 DOMESTIC  HW  CIRC. 2 Bearing and Coupling Service 1

CL P - 114 DOMESTIC  HW  CIRC. 2 Bearing and Coupling Service 1

CL P - 115 DOMESTIC  HW  CIRC. 2 Bearing and Coupling Service 1

PLAZA PCD-01 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-02 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-03 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-04 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-05 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-06 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-07 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-08 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-09 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-10 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-11 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PCD-12 PLAZA COLUMN DRAIN 1 Clean and Flush 2

PLAZA PF-1 PLAZA FOUNTAIN 1 Chlorine Test and Replenishments 1

31 PRV-1 STEAM PRES. REDUCER STATION 1 Calibration and Controller Maintenance 2

31 PRV-2 STEAM PRES. REDUCER STATION 1 Calibration and Controller Maintenance 2

9 PRV-3 STEAM PRES. REDUCER STATION 1 Calibration and Controller Maintenance 2

9 PRV-4 STEAM PRES. REDUCER STATION 1 Calibration and Controller Maintenance 2

BR PRV-5 STEAM PRES. REDUCER STATION 1 Calibration and Controller Maintenance 2

BR PRV-6 STEAM PRES. REDUCER STATION 1 Calibration and Controller Maintenance 2

BR PRV-7 STEAM PRES. REDUCER STATION 1 Calibration and Controller Maintenance 2

BR PRV-8 STEAM PRES. REDUCER STATION 1 Calibration and Controller Maintenance 2

BR PRV-9 STEAM PRES. REDUCER STATION 1 Calibration and Controller Maintenance 2

PLAZA PSD-01 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-02 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-03 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-04 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-05 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-06 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-07 PLAZA SLOT DRAIN 1 Clean and Flush 1
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PLAZA PSD-08 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-09 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-10 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-11 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-12 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-13 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-14 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-15 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-16 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-17 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-18 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-19 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-20 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-21 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA PSD-22 PLAZA SLOT DRAIN 1 Clean and Flush 1

PLAZA RB-1 RAMP BARRICADE 3 Clean and Flush 1

PLAZA RB-2 RAMP BARRICADE 3 Clean and Flush 1

PLAZA RB-3 RAMP BARRICADE 3 Clean and Flush 1

PLAZA RB-4 RAMP BARRICADE 3 Clean and Flush 1

PLAZA RTD-01 RAMP TRENCH DRAIN 1 Clean and Flush 1

PLAZA RTD-02 RAMP TRENCH DRAIN 1 Clean and Flush 1

PLAZA RTD-03 RAMP TRENCH DRAIN 1 Clean and Flush 1

PLAZA RTD-04 RAMP TRENCH DRAIN 1 Clean and Flush 3

PLAZA RTD-05 RAMP TRENCH DRAIN 1 Clean and Flush 3

PLAZA RTD-06 RAMP TRENCH DRAIN 1 Clean and Flush 1

PLAZA RTD-07 RAMP TRENCH DRAIN 1 Clean and Flush 1

PLAZA RTD-08 RAMP TRENCH DRAIN 1 Clean and Flush 1

PLAZA RTD-09 RAMP TRENCH DRAIN 1 Clean and Flush 3

PLAZA RTD-10 RAMP TRENCH DRAIN 1 Clean and Flush 3

9 S-1A SUPPLY FAN 4 Bearing and Belt Service 4

9 S-1B SUPPLY FAN 4 Bearing and Belt Service 4

31 S-02 SUPPLY FAN 4 Bearing and Belt Service 4

9 S-03 SUPPLY FAN 4 Bearing and Belt Service 4

9 S-04 SUPPLY FAN 4 Bearing and Belt Service 4

9 S-05 SUPPLY FAN 4 Bearing and Belt Service 4

31 S-06 SUPPLY FAN 4 Bearing and Belt Service 4

9 S-07 SUPPLY FAN 4 Bearing and Belt Service 4

9 S-08 SUPPLY FAN 4 Bearing and Belt Service 4

31 S-09 SUPPLY FAN 4 Bearing and Belt Service 4

31 S-10 SUPPLY FAN 4 Bearing and Belt Service 4

31 S-11 SUPPLY FAN 4 Bearing and Belt Service 4

31 S-12 SUPPLY FAN 4 Bearing and Belt Service 4

9 S-13 SUPPLY FAN 4 Bearing and Belt Service 4

9 S-14 SUPPLY FAN 4 Bearing and Belt Service 4

9 S-15 SUPPLY FAN 4 Bearing and Belt Service 4

9 S-16 SUPPLY FAN 4 Bearing and Belt Service 4

9 S-17 SUPPLY FAN 4 Bearing and Belt Service 4

CL S-18 SUPPLY FAN - LOBBY 4 Bearing and Belt Service 1

CL S-19 SUPPLY FAN - LOBBY 4 Bearing and Belt Service 1

CL S-20 SUPPLY FAN - LOBBY 4 Bearing and Belt Service 1

CL S-21 SUPPLY FAN - LOBBY 4 Bearing and Belt Service 1
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CL S-22 SUPPLY FAN - LOBBY 4 Bearing and Belt Service 1

CL S-23 SUPPLY FAN - LOBBY 4 Bearing and Belt Service 1

CL S-24 SUPPLY FAN - LOBBY 4 Bearing and Belt Service 1

CL S-25 SUPPLY FAN - LOBBY 4 Bearing and Belt Service 1

LL SAC - 1 SHOAN EJECTOR AIR COMPRESSOR 1 Bearing and Belt Service 2

LL SAC - 2 SHOAN EJECTOR AIR COMPRESSOR 1 Bearing and Belt Service 2

LL SE - 1 SHOAN SEWAGE  EJECTOR 4 Slide Valve Maintenance and Desiccant Replacement 1

LL SE - 2 SHOAN SEWAGE  EJECTOR 4 Slide Valve Maintenance and Desiccant Replacement 1

BR SE - 3 SHOAN SEWAGE  EJECTOR 4 Slide Valve Maintenance and Desiccant Replacement 1

BR SE - 4 SHOAN SEWAGE  EJECTOR 4 Slide Valve Maintenance and Desiccant Replacement 1

BR SV-1A BOILER STOP-CHECK STEAM VALVE Refresh Packing 1

BR SV-1B BOILER STEAM HEDDER VALVE Refresh Packing 1

BR SV-2A BOILER STOP-CHECK STEAM VALVE Refresh Packing 1

BR SV-2B BOILER STEAM HEDDER VALVE Refresh Packing 1

BR SV-3A BOILER STOP-CHECK STEAM VALVE Refresh Packing 1

BR SV-3B BOILER STEAM HEDDER VALVE Refresh Packing 1

BR SV-4A BOILER STOP-CHECK STEAM VALVE Refresh Packing 1

BR SV-4B BOILER STEAM HEDDER VALVE Refresh Packing 1

BR SV- PRV-1 PRV STEAM VALVE Calibrate Control and Refresh Packing 1

31 SV- PRV-1b PRV STEAM VALVE Calibrate Control and Refresh Packing 1

31 SV- PRV-1c PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-2 PRV STEAM VALVE Calibrate Control and Refresh Packing 1

9 SV- PRV-2b PRV STEAM VALVE Calibrate Control and Refresh Packing 1

9 SV- PRV-2c PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-3 PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-3b PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-3c PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-4 PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-4b PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-4c PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-5 PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-5b PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-6 PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-6b PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-7 PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-7b PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-8 PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-8b PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-9 PRV STEAM VALVE Calibrate Control and Refresh Packing 1

BR SV- PRV-9b PRV STEAM VALVE Calibrate Control and Refresh Packing 1

CL CWV-1A CHILL WATER VALVE Service ACF Valve 1

CL CWV-1B CHILL WATER VALVE Service ACF Valve 1

CL CWV-1C CHILL WATER VALVE Service ACF Valve 1

CL CWV-1D CHILL WATER VALVE Service ACF Valve 1

CL CWV-2A CHILL WATER VALVE Service ACF Valve 1

CL CWV-2B CHILL WATER VALVE Service ACF Valve 1

CL CWV-2C CHILL WATER VALVE Service ACF Valve 1

CL CWV-2D CHILL WATER VALVE Service ACF Valve 1

CL CWV-3A CHILL WATER VALVE Service ACF Valve 1

CL CWV-3B CHILL WATER VALVE Service ACF Valve 1

CL CWV-3C CHILL WATER VALVE Service ACF Valve 1
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CL CWV-3D CHILL WATER VALVE Service ACF Valve 1

CL CWV-4A CHILL WATER VALVE Service ACF Valve 1

CL CWV-4B CHILL WATER VALVE Service ACF Valve 1

CL CWV-4C CHILL WATER VALVE Service ACF Valve 1

CL CWV-4D CHILL WATER VALVE Service ACF Valve 1

PLAZA SW-06-01 PLAZA STAIR # 6 STRIP DRAIN 1 Clean and Flush 2

PLAZA SW-06-02 PLAZA STAIR # 6 STRIP DRAIN 1 Clean and Flush 2

PLAZA SW-08-01 PLAZA STAIR # 8 STRIP DRAIN 1 Clean and Flush 2

PLAZA SW-08-02 PLAZA STAIR # 8 STRIP DRAIN 1 Clean and Flush 2

PLAZA SW-10-01 PLAZA STAIR # 10 STRIP DRAIN 1 Clean and Flush 2

PLAZA SW-10-02 PLAZA STAIR # 10 STRIP DRAIN 1 Clean and Flush 2

PLAZA SW-12-01 PLAZA STAIR # 12 STRIP DRAIN 1 Clean and Flush 2

PLAZA SW-12-02 PLAZA STAIR # 12 STRIP DRAIN 1 Clean and Flush 2

1 SWD -01 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -02 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -03 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -04 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -05 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -06 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -07 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -08 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -09 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -10 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -11 SWING DOOR 2 Push Bar Alarm Service 0.5

1 SWD -12 SWING DOOR 2 Push Bar Alarm Service 0.5

CL SWD -13 SWING DOOR 2 Push Bar Alarm Service 0.5

CL SWD -14 SWING DOOR 2 Push Bar Alarm Service 0.5

CL SWD -15 SWING DOOR 2 Push Bar Alarm Service 0.5

CL SWD -16 SWING DOOR 2 Push Bar Alarm Service 0.5

CL SWD -17 SWING DOOR 2 Push Bar Alarm Service 0.5

CL SWD -18 SWING DOOR 2 Push Bar Alarm Service 0.5

CL SWD -19 SWING DOOR 2 Push Bar Alarm Service 0.5

CL SWD -20 SWING DOOR 2 Push Bar Alarm Service 0.5

CL SWD -21 SWING DOOR 2 Push Bar Alarm Service 0.5

CL SWD -22 SWING DOOR 2 Push Bar Alarm Service 0.5

9 TE - 1 TOILET EXHAUST 2 Bearing and Coupling Service 2

9 TE - 2 TOILET EXHAUST 2 Bearing and Coupling Service 2

31 TE - 3 TOILET EXHAUST 2 Bearing and Coupling Service 2

31 TE - 4 TOILET EXHAUST 2 Bearing and Coupling Service 2

PH TE - 5 TOILET EXHAUST 4 Lubrication and Belt Service 1

LL TB-1 GARAGE TRIPPLE BASINS 1 Clean and Flush 8

31 - M2 V - 1 EXHAUST  FAN 4 Lubrication and Belt Service 1

31 - M2 V - 2 EXHAUST  FAN 4 Lubrication and Belt Service 1

9 V - 3 EXHAUST  FAN 4 Lubrication and Belt Service 1

9 V - 4 EXHAUST  FAN 4 Lubrication and Belt Service 1

CL V - 5 EXHAUST  FAN 4 Lubrication and Belt Service 1

LL V - 6 EXHAUST  FAN 4 Lubrication and Belt Service 1

31 V - 7 EXHAUST  FAN 4 Lubrication and Belt Service 1

31 V - 8 EXHAUST  FAN 4 Lubrication and Belt Service 1

31 V - 9 EXHAUST  FAN 4 Lubrication and Belt Service 1

9 V - 10 EXHAUST  FAN 4 Lubrication and Belt Service 1



LOCATION ITEM ITEM DESCRIPTION Qty TASK Daily ( 365 ) Weekly ( 52 ) Monthly ( 12 ) Quarterly ( 4 ) Semi Annual ( 2 ) Annual ( 1 )
Total Hours

31 - M2 V - 11 EXHAUST  FAN 4 Lubrication and Belt Service 1

31 - M2 V - 12 EXHAUST  FAN 4 Lubrication and Belt Service 1



2023 Special Event Revenue Budget

MONTH 
ACTUAL INVOICED 
REVENUE BUGETED REVENUE 2022 DIFFERENCE

Jan-23 85,744.57                   $750.00 $84,994.57
Feb-23 375.00                         $75.00 $300.00
Mar-23 5,100.00                      $3,712.00 $1,388.00
Apr-23 1,950.00                      $8,212.00 ($6,262.00)
May-23 42,776.95                   $30,525.00 $12,251.95
Jun-23 20,112.50                   $18,150.00 $1,962.50
Jul-23 26,522.74                   $12,300.00 $14,222.74
Aug-23 56,065.50                   $19,575.00 $36,490.50
Sep-23 -                                $12,375.00 ($12,375.00)
Oct-23 -                                $17,475.00 ($17,475.00)
Nov-23 -                                $750.00 ($750.00)
Dec-23 -                                $43,125.00 ($43,125.00)

238,647.26                 $167,024.00 $71,623.26

EXHIBIT G_DALEY CENTER SPECIAL EVENTS TRACKING
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Nicole Declet of WJE was on site June 3, 2021, to review the work performed by JSL and to attend an on-

site meeting with members of the project team. On May 21 and 22, 2021, JSL performed annual cleaning 

of the sculpture. WJE was on site to discuss the procedures used by JSL in cleaning and to review the work 

performed. Figure 1 through Figure 6 provide overall views of the sculpture post cleaning. 

Previously, WJE reviewed cleaning trials performed by JSL in September 2020. These trials included use of 

two different micro-abrasive systems; the Accustrip system with sodium bicarbonate media, specified by 

WJE, and the Rotec Vortex, suggested by JSL to remove graffiti on the sculpture. It was observed that 

trials performed using the Rotec Vortex removed some of the patina, indicating that the cleaning 

procedure was too aggressive. Following the trials, WJE issued a Revised Recommended Annual Cleaning 

Procedure specification, dated October 7, 2020, that provided recommendations for annual cleaning of 

the sculpture.  

ON-SITE MEETING 

During the site visit, WJE, JSL, and MBRE discussed the work performed as part of the annual cleaning of 

the “Untitled” sculpture. The following is a summary of the discussion: 

 The cleaning of the Picasso “Untitled” sculpture was performed by JSL with assistance from A&R 

Janitorial Services, Inc.  Prior to cleaning, eight nearby sewers were covered to prevent the blast media 

and contaminants from entering the sewage system. Water was obtained from a hose bibb at Daley 

Plaza. 

 JSL reported that work was performed on May 21 from 6pm to 4 am and on May 22 from 1pm to 

2am. On the first day, the north face (back of the sculpture) was cleaned. Conditions were reportedly 

windy. On the second day, the south, east, and west faces were cleaned. The north face was also 

rinsed for a second time.  

 JSL reported their approach for cleaning which included the following: 

EXHIBIT H_PICASSO UNTITLED_CLEANING
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▪ Prewetting and rinsing were performed with hot water measured to be approximately 165 degrees 

Fahrenheit and applied with a regulated nozzle at a water pressure measured to be approximately 

500 psi. 

▪ The Accustrip System Soda Blaster with Armex Blast Media, a sodium bicarbonate media, was 

reportedly used for the project. The system was set at a blast pressure of 40psi. The blast media 

was reportedly applied at a distance of 24 inches between the blast nozzle and the work surface.  

▪ Every section of the sculpture received two passes with the Accustrip system. The first pass was 

applied in a back and forth horizontal motion. The second pass immediately followed the first pass 

and was applied with a diagonal motion. 

 JSL indicated that they made a few adjustments from WJE’s Recommended Annual Cleaning 

Procedure specification. The adjustments did not appear to negatively impact the results of the 

cleaning and included the following:  

▪ The water pressure for prewetting and rinsing was lowered from 2000 psi to 500 psi. 

▪ The water temperature for prewetting and rinsing was increased from 120 degrees Fahrenheit to 

165 degrees Fahrenheit. 

▪ The water pressure for cleaning with the Accustrip system was lowered from 50 psi to 40 psi.  

▪ The standoff distance between the blast nozzle and the work surface was increased from 12 inches 

to 24 inches.  

 JSL reported that the ramped portion of the sculpture, facing south, was the most challenging to 

clean. The operators reported that they could not evaluate their work due to irregularities in the 

texture of the metal. 

 At the conclusion of the meeting, MBRE requested that WJE provide information regarding cleaning 

products that may be used in trials by building maintenance staff to address graffiti on the sculpture 

on a more immediate timeframe.  

▪ Removal of spray paints, indelible marker, and other materials associated with graffiti from the 

weathering steel will likely require the use of a microabrasive. However, there are some chemical 

cleaners which may potentially assist in removing some graffiti, thus reducing its visual impact 

until such time as a microabrasive cleaning can be performed, without damage to the substrate. 

Trials are recommended on the sculpture to evaluate the cleaning products and procedures. Trials 

would include application of the chemical cleaning products at a discreet location on the sculpture 

to evaluate their impact on the substrate, as well as application at impacted areas following the 

next graffiti event.  

▪ WJE is available to assist in evaluating graffiti and chemical cleaning trials. All cleaning trials 

should be implemented in accordance with cleaning system manufacturer’s recommendations and 

incorporating all required protection measures. Trial areas and adjacent areas of the sculpture 

should be thoroughly rinsed upon completion of cleaning. Potential chemical cleaning options 

that can be considered for trials include: 

▪ Heritage Graffiti Remover, manufactured by Urban Restoration Group, Inc. 

▪ Defacer Eraser Graffiti Remover, manufactured by Prosoco 

▪ Smart Strip, manufactured by Dumond Chemicals 

▪ Lift Away Graffiti Remover, manufactured by Dumond Chemicals 
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OBSERVATIONS 

WJE evaluated the cleaning visually and close-up with a 10x field microscope. The following conditions 

were observed: 

Previous Graffiti Cleaning and Cleaning Trials 

 Some of the cleaning trials performed on the north face of the sculpture in 2020 used the Rotec 

Vortex system which resulted in removal of some of the original patina. The metal at this location had 

an overall reddish-brown appearance with localized corrosion deposits. These conditions were noted 

in our previous memorandum issued by WJE on October 7, 2020. Over the past eight months, these 

areas appear to have redeveloped a patina that now matches the desired patination present 

elsewhere on the sculpture (Figure 1 and Figure 6). However, there was one location on the south 

facing side of the structure where a red-colored horizontal streak was observed, approximately 4 

inches above the top of the ramped portion of the sculpture (Figure 7 and Figure 8). The patina at this 

portion of the sculpture had not been completely restored.  

▪ It appears that the process of patination has been slowed by the abrasion of the metal as it is 

continuously impacted by objects, such as skateboards, that may come in contact. This portion of 

the sculpture should be regularly monitored and any further discoloration evaluated. 

 At areas of the south face of the sculpture where painted lettering was still faintly visible in 2020, the 

lettering appeared to be less visually apparent.  

2021 Annual Cleaning Assessment 

 The cleaning performed as part of the Recommended Annual Cleaning Procedure retained a grey-

colored surface patina and exhibited a rough texture with distinct peaks and valleys. At the ramped 

portion of the sculpture, the metal had a smooth texture when viewed up close and the edge of the 

metal plate had a natural patina of reddish-brown (Figure 9 through Figure 12).  

 Two small areas of orange streaking were observed on the north face of the sculpture (Figure 13 

through Figure 16). At these locations, portions of the patina on the steel appeared to have been 

removed and small pockets of corrosion product had developed. The corrosion product resulted in 

the orange streaks on the face of the steel.  

▪ The staining appears to originate from the weld material at the joint. The weld material likely has a 

slightly different composition than the adjacent weathered steel plates and has several small 

hollows and voids. It was also reported that the cleaning was started on the north face of the 

sculpture. While we were not able to determine the cause of the corrosion staining at the time of 

our site visit, potential sources of distress may be related to the composition of the substrate 

metal at the weld or anomalies in the cleaning procedure; such as slightly higher than specified 

cleaning pressures as the applicator adjusted the equipment. 

▪ Based on the process of patination observed on the sculpture, it would be anticipated that the 

small areas of corrosion product will develop a patina to match the existing in the next six to eight 

months. Prior to future cleaning efforts, cleaning trials should be performed at the weld locations 

to identify appropriate cleaning procedures specific to the weld material.   
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 WJE did not observe any residual blast media on site. However, a white powdery staining was 

observed under the ramped portion of the sculpture (Figure 17 and Figure 18). The staining consisted 

of concentric rings and appeared to be associated with salts that had collected at the base of the 

sculpture as the rinse water runoff evaporated. 

▪ The base of the sculpture should be thoroughly rinsed with clean warm water to remove the 

white-colored deposits. Throughout the cleaning process, water should be removed from the base 

of the sculpture with a squeegee. After cleaning, the base of the sculpture should be reviewed 

again to verify that there are no white-colored deposits and that all of the salts have been 

removed from the surface of the steel.    

 Corrosion product was observed at the base of the sculpture, behind the perimeter sealant (Figure 19 

and Figure 20). The sealant at these locations had adhesive failure. 

▪ The condition of the sealant should be monitored. Future maintenance to the sculpture may 

include replacement of the perimeter sealant.  

 

 

  
Figure 1. Overall view of the south face. Figure 2. Overall view of the north face. 

 

  
Figure 3. Overall view of the east face. Figure 4. Overall view of the west face. 
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Figure 5. Overall view of the ramped, south facing, portion 

of the sculpture base. 

Figure 6. Overall view of the south face. 

 

  
Figure 7. View of red horizontal streak on the south wall. Figure 8. 10x magnification of red horizontal streak on the 

south wall. 

 

  
Figure 9. Location of previous cleaning trial with Rotec 

Vortex. 

Figure 10. 10x magnification of cleaned metal surface at 

north facade. Note the distinct peaks and valleys.  



 

 

 

“Untitled” by Picasso 

Evaluation of Cleaning 

SITE VISIT REPORT  |  WJE No. 2020.5890  |  June 3, 2021  Page 6 

 

  
Figure 11. View of cleaned ramped section at south face. Figure 12. 10x magnification at wall of ramped section. 

Note the smooth and etched metal surface. 

 

  
Figure 13. Orange streaking located on the north face, 

extending from the weld metal. 

Figure 14. 10x magnification of corrosion product on the 

north face. 
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Figure 15. Orange streaking located on the north face, 

extending from the weld metal. 

Figure 16. 10x magnification of corrosion product on the 

north face. 

 

  
Figure 17. Salt deposits located in the back cavity. Figure 18. Salt deposits located in the back cavity. 

 

  
Figure 19. Corrosion product behind failed sealant. Figure 20. Corrosion product behind failed sealant. 
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