



ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbochicago.com

ADDENDUM NO.: 03
PROJECT NAME: Property Management Services at the Richard J. Daley Center
CONTRACT NO.: PS3086
DATE OF ISSUE: September 13, 2023

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Respondents shall be responsible for including all associated costs in their proposal.

ITEM NO. 1: CHANGE TO KEY DATES

Change 1 The **Submission Due Date and Time** has been **RESCHEDULED** to Thursday, September 21, 2023 at 11:00a.m.

Change 2 The **Oral Presentations/Interviews** (*Tentative*) have been **RESCHEDULED** to Tuesday, October 3, 2023.

ITEM NO. 2: CHANGE TO REQUEST FOR PROPOSAL (RFP)

None.

ITEM NO. 3: REQUESTS FOR INFORMATION

None.

This Addendum includes the following attached Document(s):

None.

END OF ADDENDUM NO. 03