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EXECUTION PAGE 
ENVIRONMENTAL ENGINEERING SERVICES– PS3080D 

 

THIS AGREEMENT effective as of January 1, 2024, but actually executed on the date witnessed, is entered into by 

and between the Public Building Commission of Chicago, a municipal corporation of the State of Illinois, having its 

principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Illinois 60602, (the 

"Commission"), and ECS Midwest, LLC with offices at 216 West Jackson Boulevard, Chicago, Illinois 60606 (the 

"Consultant"). 

 

Recitals: 

Whereas, the Commission intends to undertake from time to time the acquisition, demolition, renovation, 

development, construction and/or improvement of buildings, facilities and other improvements (“Project”)  located in 

the  City of Chicago (“City”) at the request of various governmental and public agencies (“User Agency”). 

WHEREAS, the Commission requires certain professional services as described in Schedule B the 

Agreement (the “Services”)  contained herein, in connection with the Projects undertaken by the Commission for the 

use and benefit of a User Agency.  

WHEREAS, the Consultant desires to be retained by the Commission to perform the Services and has 

represented to the Commission that the Consultant is qualified and competent, by education and training,  and has the 

knowledge, skill, experience and other resources necessary to perform the Services required by the Agreement in 

accordance with terms and conditions of the Agreement. 

WHEREAS, in reliance upon the Consultant’s representations and Key Personnel as identified in Schedule E 

of this Agreement, the Commission has selected the Consultant to perform the Services on the terms and conditions 

set  forth in this Agreement as modified from time to time by Task Order.  

NOW,THEREFORE, the parties have executed this Agreement on the terms and conditions that follow: 
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SCHEDULE A 
TERMS AND CONDITIONS   

 

1. Recitals.  The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference. 

2. Definitions.  The herein words and phrases have the following meanings for purposes of this Agreement. 

a. Agreement means this Professional Services Agreement for Specialty Consulting Services, including all schedules, 
exhibits, attachments, or documents attached hereto and/or incorporated by reference herein, and all amendments, 
supplements or Task Orders made in accordance with the terms hereof. 

b. Commission means the Public Building Commission of Chicago, a municipal corporation organized under the Public 
Building Commission Act of the State of Illinois, as amended, or its duly authorized officers or employees.  

c. Consultant means the company or other entity identified in this Agreement, and such successors or assigns, if any, as 
may be authorized to perform the Services required by the terms and conditions of this Agreement. 

d. e-Builder System or e-Builder means the on-line collaboration workspace and document management system 
established and maintained by the Commission for electronic submission and receipt of documents and reports. 

e. Deliverables means the documents, in any format (electronic or hard copy) requested by the Commission, including 
without limitation drawings, plans, reports, forms, recommendations, and analyses, that the Consultant is required under 
this Agreement to provide to the Commission. 

f. Equipment means the articles or physical resources, tangible or intangible, including but not limited to, hardware, 
firmware or software enabling the Commission to implement the Projects and Consultant to perform the Services under 
this Agreement.  

g. Executive Director means the person employed by the Commission as its Executive Director or the duly authorized 
representative thereof. 

h. Key Personnel means those job titles and persons as identified in such positions in the Request for Qualifications 
response. 

i. Services means collectively, the duties, responsibilities and tasks that are necessary in order for the Consultant to 
provide the Scope of Services required by the Commission under Section IV of the Request for Qualifications response 
and the assigned Task Order.   

j. Sub-consultant or Subcontractor means a partnership, firm, corporation or entity other than the Consultant that 
furnishes labor, materials and/or equipment to the Consultant related to the performance of the Services and/or 
improvement of the Project.  

k. Task Order means a document issued by the Commission to the Consultant pursuant to this Agreement that authorizes 
in writing Services and/or Deliverables to be provided by the Consultant, together with any applicable exhibits or 
schedules, a timetable for any Deliverables and the applicable fees. 

3. Incorporation of Documents.  The Resolution passed by the Board of Commissioners of the Commission on October 1, 
2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the same 
may be amended from time to time, is hereby incorporated in and made a part of this Agreement.  By executing this 
Agreement, Consultant acknowledges and agrees that Consultant is familiar with the contents of such Resolution and will 
comply fully with all applicable portions thereof in performing the Services.  

4. Engagement and Standards for Performing Services. 

a. Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts such engagement, 
to provide the Services described in this Agreement, as the same may be amended, in writing, from time to time by 
mutual agreement of the Commission and the Consultant. 

b. Performance Standard. The Consultant represents and agrees that the Services performed under this Agreement 
will proceed with efficiency, promptness and diligence and will be executed in a competent and thorough manner, in 
accordance with reasonable professional standards in the field consistent with that degree of skill and care ordinarily 
exercised by practicing consulting professionals performing services of a scope, purpose, and magnitude comparable 
with the Services to be provided under this Agreement and the assigned Task Order.  If in the course of performing the 
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Services, Consultant identifies any condition, situation, issue or problem that may impact the performance of the Services 
or the Project, Consultant shall promptly provide notice to the Commission.   

c. Consultant’s Personnel.  The Consultant agrees that it will assign at all times during the term of the Agreement the 
number of experienced, appropriately trained employees necessary for the Consultant to perform the Services under this 
Agreement and the assigned Task Order in the manner required by this Agreement.  Consultant must not reassign or 
replace Key Personnel without the written consent of the Commission.  Consultant must ensure that all Services and 
Deliverables that require the exercise of professional skills or judgment are accomplished by professionals qualified and 
competent in the applicable discipline and appropriately licensed, if required by law.  Consultant must maintain current 
copies of any such licenses and provide such copies, upon request, to the Commission.  Consultant remains responsible 
for the professional and technical accuracy of all Services and Deliverables furnished, whether by the Consultant or 
others on its behalf.  Consultant must, at all times, use it best efforts on behalf of the Commission to assure timely and 
satisfactory rendering and completion of the Services.  Consultant must perform all Services in accordance with the 
terms and conditions of this Agreement, to the reasonable satisfaction of the Commission.  All Deliverables must be 
prepared in a format satisfactory to the Commission and delivered in a timely manner consistent with the requirements 
of this Agreement and the assigned Task Order. 

d. Independent Contractor.  In performing the Services under this Agreement, Consultant shall at all times be an 
independent contractor, and does not and must not act or represent itself as an agent or employee of the Commission 
or the User Agency.  As an independent contractor, Consultant is solely and wholly responsible for determining the 
means and methods for performing the Services. The Agreement will not be construed as an agreement of partnership, 
joint venture, or agency.   

e. Limitations on Sub-Consultants and Subcontractors.  Consultant must not use any business or individual who is 
disqualified by the Commission or debarred under any other governmental agency’s procedures to provide the Services 
under the Agreement. 

f. Failure to Meet Performance Standard.  If the Consultant fails to comply with its obligations under the standards of the 
Agreement, the Consultant must perform again, at its own expense, all Services required to be re-performed as a direct 
or indirect result of that failure.  Any review, approval, acceptance or payment for any of the Services by the Commission 
does not relieve Consultant of its responsibility to render the Services and Deliverables with the professional skill and 
care and technical accuracy required by the Agreement.  This provision in no way limits the Commission’s rights against 
the Consultant, either under the Agreement, at law or in equity. 

g. Changes to the Services.  The Commission may from time to time, request changes to the terms of the Agreement, 
Task Order or the Services of the Consultant to be performed hereunder. Such changes, including any increase or 
decrease in the amount of compensation and revisions to the duration of the Services or timetable for Deliverables, 
which are mutually agreed upon by and between the Commission and Consultant, shall be incorporated in a written 
amendment to this Agreement or the Task Order. The Commission shall not be liable for any changes absent such 
written amendment. 

5. Representations and Warranties.  Consultant represents, warrants and covenants that (a) it will comply with all laws and 
regulations in performing the Services; (b) it will perform the Services in accordance with the terms and conditions of the 
Agreement in a professional and workmanlike manner consistent with best industry standards and practice; (c) it possesses 
all right, power and authority to enter into this Agreement; (d) all Deliverables shall be original works of Consultant or that 
Consultant shall have all rights necessary to provide such Deliverables; and (e) neither the Services, Deliverables or any other 
materials or any part thereof, provided to the Commission shall infringe any patent, copyright, trademark, trade secret or other 
proprietary right of a third party.  If any Services performed by Consultant fail to meet the above warranties, then without 
limiting any other remedies at law or in equity, Consultant shall promptly correct or re-perform any such affected Services at 
no cost to the Commission.  Further, Consultant acknowledges that the Commission has entered or will enter into agreements 
with third party vendors to provide a third party data hosting site and a disaster recovery site.  Consultant agrees to abide by 
all rules, regulations and other requirements prescribed by such third party vendors in order to gain access to the Equipment 
and perform the Services required by this Agreement.  

6. Duties and Obligations of Consultant. 

a. Nondiscrimination.  The Consultant agrees that in performing this Agreement it shall not discriminate against any 
worker, employee or applicant for employment, or any member of the public, because of race, creed, gender, color, 
national origin or disability, or otherwise commit an unfair labor practice.  Attention is called to applicable provisions of 
the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the Americans with Disabilities Act of 1990, 42 
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U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); Illinois Human Rights Act 775 ILCS 
5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, the Chicago 
Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as amended, and a 
Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on October 1, 2009, 
concerning participation of Minority Business Enterprises and Women Business Enterprises on contracts awarded by 
the Commission.  The Consultant will furnish such reports and information as requested by the Commission or the Illinois 
Department of Human Relations or any other administrative or governmental entity overseeing the enforcement, 
administration or compliance with the above referenced laws and regulations. 

b. Employment Procedures, Preferences and Compliances.  Salaries of employees of Consultant performing work 
under this Agreement shall be paid unconditionally and not less often than once a month without deduction or rebate on 
any account except only such payroll deductions as are mandatory or permitted by the applicable law or regulations.  
Attention is called to [Illinois Compiled Statutes, 1992 relating to Wages and Hours including 820 ILCS 130/0.01 through 
130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of Illinois Workers on Public Works 
Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act).]  The Consultant shall comply with all applicable 
“Anti-Kickback” laws and regulations, including the “Anti-Kickback” Act of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 
Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276c) and the Illinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq.  If, in the 
performance of this Agreement, there is any direct or indirect kickback, the Commission shall withhold from the 
Consultant, out of payments due to it, an amount sufficient to pay employees underpaid the difference between the 
salaries required hereby to be paid and the salaries actually paid such employees for the total number of hours worked.  
The amounts withheld shall be disbursed by the Commission for and on account of the Consultant to the respective 
employees to whom they are due. 

c. Ethics.  The Consultant has read and agrees to comply with all provisions of the Code of Ethics Resolution passed by 
the Commission on October 3, 2011, which is available on the Commission’s website at https://www.pbcchicago.com/wp-
content/uploads/2017/05/RES_PBC_ecr_CodeofEthicsConsolApril-2013_20130405.pdf and is incorporated into this 
Agreement by reference.  Any contract negotiated, entered into, or performed in violation of any of the provisions of this 
Section will be voidable by the Commission. 

d. Inspector General. The Consultant and its subconsultants, including all officers, directors, agents, partners and 
employees of such entities shall cooperate with the Inspector General of the Public Building Commission in any 
investigation or hearing undertaken pursuant to Public Building Commission Resolution 7576 adopted by the Board of 
Commissioners of the Public Building Commission of Chicago on October 1, 2010. On projects funded by the City of 
Chicago, the Consultant and its subconsultants, including all officers, directors, agents, partners and employees of any 
such entities, shall cooperate with the Inspector General of the City in any investigation or hearing undertaken pursuant 
to Chapter 2-56 of the Chicago Municipal Code.  Each Consultant understands and will abide by all provisions of Chapter 
2-56 of the Municipal Code of Chicago. All Consultants will inform their respective subconsultants of this provision and 
require compliance herewith. Consultant shall cooperate and comply with the Inspector General of the User Agency in 
any investigation or hearing undertaken pursuant to the enabling ordinance or resolution pertaining to the authority of 
such Inspector General that has been promulgated by such User Agency. 

e. Delays.  The Consultant agrees that no charges for damages or claims for damages shall be asserted by it against the 
Commission for any delays or hindrances from any cause whatsoever during the progress of any portion of the Services.  
Such delays or hindrances, if any, shall be compensated for by an extension of time to complete the Services, for such 
reasonable period as may be mutually agreed upon between the parties, it being understood, however, that the 
agreement of the Commission to allow the Consultant to complete the Services or any part of them after the time provided 
for the completion thereof herein shall in no way operate as a waiver on the part of the Commission of any of its rights 
hereunder.  

f. Records.  The Consultant shall maintain accurate and complete records of expenditures, costs and time incurred by 
Consultant in connection with the Project and the Services.  Such records shall be maintained in accordance with 
recognized commercial accounting practices.  The Commission may examine such records at Consultant's offices upon 
reasonable notice during normal business hours.  Consultant shall retain all such records for a period of not less than 
five calendar years after the termination of this Agreement. 

g. e-Builder System.  The Commission may require the Consultant to use the Commission’s electronic document 
management system in performing the Services and the assigned Task Order.  At the direction of the Commission, the 
Consultant must follow the e-Builder procedures and submit progress reports and other Deliverables through the e-
Builder System.  The Consultant must attend courses and receive training on the e-Builder System provided by or on 
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behalf of the Commission.  Any costs incurred by Consultant as a result of the attendance of Consultant’s personnel at 
e-Builder System courses are not compensable by the Commission.   

h. Time of Essence.  The Consultant acknowledges and agrees that time is of the essence in the performance of this 
Agreement and that timely completion of the Services is vital to the completion of the Project by the Commission.  
Consultant agrees to use its best efforts to expedite performance of the Services and the assigned Task Order and 
performance of all other obligations of the Consultant under this Agreement and any other agreement entered into by 
the Commission which are managed or administered by the Consultant as a result of the Consultant's engagement 
hereunder. 

i. Compliance with Laws.  In performing its engagement under this Agreement, the Consultant shall comply with all 
applicable federal, state and local laws, rules and regulations including but not limited to, those referenced in 
subparagraphs (a) and (b) above. 

j. Progress Meetings.  Meetings to discuss the progress of the Project and/or to review the performance of the Consultant 
may be scheduled upon the Commission's request, at mutually agreeable times and locations, and the Consultant agrees 
to cause such meetings to be attended by appropriate personnel of the Consultant engaged in performing or 
knowledgeable of the Services. 

7. Term.   

a. The term of this Agreement is three (3) years with two (2) successive one (1)-year renewal options at the sole discretion 
of the Commission. This agreement may be terminated by the Commission, with cause, upon thirty (30) days notice to 
the Consultant and provided further, that this agreement may be terminated at any time during the term by mutual 
agreement of the parties.  

b. The Commission shall have the right, at any time, to terminate the term of this Agreement, with or without cause, by 
written notice given to the Consultant at least thirty (30) days prior to the effective date of termination.  In addition, the 
Commission shall have the right, at any time and from time to time, with or without cause, to suspend the performance 
of the Consultant hereunder with respect to all or any part of the Services, by written notice given to the Consultant at 
least five (5) days prior to the effective date of suspension.  Termination or suspension of this Agreement shall not relieve 
the Consultant from liability for the performance of any obligation of the Consultant under this Agreement performed or 
to have been performed by the Consultant on or before the effective date of termination or suspension.  Provided the 
Consultant is not in default under this Agreement at the time of termination or suspension, the Commission agrees to 
pay to the Consultant, in accordance with the terms of this Agreement, all compensation and reimbursements due to the 
Consultant for periods up to the effective date of termination or suspension.  In no event shall the Commission be liable 
to the Consultant for any loss, cost or damage which the Consultant or any other party may sustain by reason of the 
Commission terminating or suspending this Agreement as provided herein; provided, however, that the Commission 
may, in its sole discretion, reimburse the Consultant for actual expenses approved by the Commission. 

c. If the Project, in whole or substantial part, is stopped for a period longer than thirty (30) days under an order of any court 
or other governmental authority having jurisdiction of the Project, or as a result of an act of government, such as a 
declaration of national emergency making materials unavailable, through no act or fault of the Consultant, or if the 
Commission fails to make any payment or perform any other obligation hereunder, the Consultant shall have the right to 
terminate this Agreement, by written notice given to the Commission at least seven (7) days prior to the effective date of 
termination, and shall have the right to recover from the Commission all compensation and reimbursements due to the 
Consultant for periods up to the effective date of termination. 

8. Compensation of Consultant; Submission of Invoices through e-Builder.  The total amount of compensation to be paid 
by the Commission during the term of this Agreement shall not exceed the sum of $2,000,000.00 unless amended by the 
Commission. The Commission shall compensate the Consultant for the Services in the manner set forth in Schedule A of this 
Agreement, or as modified by written authorization.  The Consultant shall submit all invoices, no more frequently than once 
every thirty (30) days, in electronic format using the e-Builder System.  All submitted invoices shall include a cover page as 
provided by the Commission and the assigned Task Order number.  Failure to submit invoices through e-Builder will result in 
delayed or non-payment to the Consultant.  

9. Rights and Obligations of Commission.  In connection with the administration of the Project by the Commission and the 
performance of this Agreement by the Consultant, the Commission shall have the following rights and obligations, in addition 
to those provided elsewhere in this Agreement: 

a. Information.   The Commission shall provide the Consultant all reasonably requested information concerning the 
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Commission's requirements for the Project and the Services. 

b. Review of Documents. Subject to the provisions of subparagraph 5(d) above, the Commission agrees to make a 
reasonable effort to examine documents submitted by the Consultant and render decisions pertaining thereto with 
reasonable promptness. 

c. Site Data. To the extent the Commission determines to be necessary for the Consultant to perform the Services and the 
assigned Task Order, the Commission may furnish to the Consultant information concerning the nature of the Project, 
existing conditions and other data or reports pertaining to the site and the proposed development thereof.   

d. Tests and Reports. The Commission may also furnish structural, civil, chemical, mechanical, soil mechanical and/or 
other tests and reports if determined by the Commission in its sole discretion to be necessary in order for the Consultant 
to perform the Services. 

e. Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing, insurance 
counseling and other services as the Commission, in its sole discretion, may determine to be required for the Consultant 
to perform the Services.  Such payments shall not include legal or auditing expenses arising out of or relating to any 
errors or omissions, or claimed errors or omissions, of Consultant. 

f. Designated Representatives.  The Commission may designate, at its sole discretion, one or more representatives 
authorized to act in its behalf. 

g. Ownership of Documents.  All documents, data, studies and reports prepared by the Consultant or any party engaged 
by the Consultant, pertaining to the Services shall be the property of the Commission, including copyrights. 

h. Audits.  The Commission shall have the right to audit the books and records of the Consultant on all subjects relating to 
the Services. 

10. Indemnification of Commission and Third Party Vendors.  The Consultant hereby agrees to indemnify, keep and save 
harmless the Commission and the User Agency and their respective commissioners, board members, officers, agents, officials 
and employees and any third party hosting site or disaster recovery site from and against all claims, demands, suits, losses, 
costs and expenses, including but not limited to, the fees and expenses of attorneys, that may arise out of or be based on 
any injury to persons or property that is or is claimed to be the result of an error, omission or  act  of the Consultant or any 
person employed by the Consultant to the maximum extent permitted by applicable law. 

11. Insurance to be Maintained by Consultant.  The Consultant shall purchase and maintain at all times during the performance 
of Services hereunder, for the benefit of the Commission, the User Agency and the Consultant, insurance coverage as set 
forth in SCHEDULE D. 

12. Default. 

a. Events of Default.  Any one or more of the following occurrences shall constitute an Event of Default under this 
Agreement: 

i. Failure or refusal on the part of the Consultant duly to observe or perform any obligation or Agreement on the part 
of the Consultant contained in this Agreement, which failure or refusal continues for a period of ten (10) days (or 
such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of being 
cured within such ten (10) day period) after the date on which written notice thereof shall have been given to the 
Consultant by the Commission; 

ii. Failure of Consultant to perform the Services to the standard of performance set forth in this Agreement;  

iii. Any representation or warranty of the Consultant set forth herein or otherwise delivered pursuant to this Agreement 
shall have been false in any material respect when so made or furnished; 

iv. The Consultant becomes insolvent or ceases doing business as a going concern, or makes an assignment for the 
benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they become due, or 
files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or files a petition seeking for 
itself any reorganization, arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement 
under any present or future statute, law or regulation relating to bankruptcy or insolvency, or files an answer 
admitting the material allegations of a petition filed against it in any such proceeding, or applies for, consents to or 
acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or any substantial 
part of its assets or properties, or if it or its principals shall take any action in furtherance of any of the foregoing; or 
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v. There shall be commenced any proceeding against the Consultant seeking reorganization, arrangement, 
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or regulation relating 
to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within sixty (60) days thereof, or there 
shall be appointed, without the Consultant's consent or acquiescence, any trustee, receiver, liquidator or other 
custodian of Custodian or of all or any substantial part of the Consultant's assets and properties, and such 
appointment shall not have been vacated, stayed, discharged, bonded or otherwise dismissed within sixty (60) days 
thereof. 

b. Remedies.  If an Event of Default shall occur and be continuing, then the Commission may exercise any right, power or 
remedy permitted to it by law or in equity and shall have, in particular, without limiting the generality of the foregoing, the 
right to terminate this Agreement upon written notice to the Consultant, in which event the Commission shall have no 
further obligations hereunder or liability to the Consultant except as to payment for Services actually received and 
accepted by the Commission through the effective date of termination.  No course of dealing on the part of the 
Commission or delay or failure on the part of the Commission to exercise any right shall operate as a waiver of such right 
or otherwise prejudice the Commission's rights, powers or remedies. 

c. Remedies not Exclusive.  No right or remedy herein conferred upon or reserved to the Commission is exclusive of any 
right or remedy herein or by law or equity provided or permitted, but each shall be cumulative of every other right or 
remedy given hereunder or now or hereafter existing at law or in equity or by statute or otherwise, and may be enforced 
concurrently therewith or from time to time. 

13. Confidentiality.  All of the reports, information, or data prepared or assembled by the Consultant under this Agreement are 
confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party without 
the prior written approval of the Commission.  In addition, the Consultant shall not, without the prior written consent of the 
Commission, prepare or distribute any news releases, articles, brochures, advertisements or other materials concerning this 
Agreement, the Project, the Services or any assigned Task Order.  Consultant acknowledges that it is entrusted with or has 
access to valuable and confidential information and records of the Commission and User Agency.  Consultant must at all 
times act in the best interests of the Commission and User Agency consistent with the professional obligations assumed by 
Consultant in entering into this Agreement.  Consultant promises to cooperate with the officials, employees and agents of the 
Commission and User Agency in furthering the Commission’s and User Agency’s interests.   

14. Assignment.  The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal 
qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor 
any right or obligation hereunder may be assigned by the Consultant, in whole or in part, without the prior written approval of 
the Commission. The Commission expressly reserves the right to assign or otherwise transfer all or any part of its interests 
hereunder without the consent or approval of the Consultant. 

15. Personnel.  The Consultant further acknowledges that the Consultant has represented to the Commission the availability of 
certain members of the Consultant's staff who will be assigned to the Project, and agrees, therefore, that in the event of the 
unavailability of such members, the Consultant shall so notify the Commission in writing, and, upon the approval of the 
Executive Director, shall assign other qualified members of the Consultant's staff, to the Project.] 

16. Relationship of Parties.  The relationship of the Consultant to the Commission hereunder is that of an independent 
contractor, and the Consultant, except to the extent expressly provided to the contrary in this Agreement, shall have no right 
or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the 
Commission any instruments of any nature or to enter into any obligation binding upon the Commission.  This Agreement 
shall not be construed as an Agreement of partnership, joint venture, or agency.   

17. Miscellaneous. 

a. Counterparts.  This Agreement may be executed in any number of counterparts, any of which shall be deemed an 
original. 

b. Entire Agreement.  This Agreement constitutes the entire understanding and Agreement between the parties hereto 
and supersedes any and all prior or contemporaneous oral or written representations or communications with respect to 
the subject matter hereof, all of which communications are merged herein.  This Agreement shall not be modified, 
amended or in any way altered except by an instrument in writing signed by both of the parties hereto.  

c. Force Majeure.  Neither of the parties shall be liable to the other for any delay or failure in performance hereunder due 
to causes which are beyond the control of the party unable to perform.  If a force majeure occurs, the party delayed or 
unable to perform shall give prompt notice to the other party, and the Commission may, at any time during the 
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continuation of the force majeure event, elect to suspend the performance of the Consultant under this Agreement for 
the duration of the force majeure.  The Commission shall not be obligated to pay for Services to the extent and for the 
duration that performance thereof is delayed or prevented by force majeure, but, provided the Consultant is not in default 
of any obligation of the Consultant hereunder, the Commission shall pay to the Consultant, according to the terms hereof, 
all compensation and reimbursements due to the Consultant for periods up to the effective date of suspension.  

d. Governing Law.  This Agreement has been negotiated and executed in the State of Illinois and shall be construed under 
and in accordance with the internal laws of the State of Illinois.  

e. No Waiver.  The waiver by either party of any breach of this Agreement shall not constitute a waiver as to any succeeding 
breach.  

f. Notices. All notices required to be given hereunder shall be given in writing and shall be hand delivered or sent by United 
States certified or registered mail, postage prepaid, addressed to Commission and to the Consultant at their respective 
addresses set forth above.  If given as herein provided, such notice shall be deemed to have been given on the date of 
delivery, if delivered by hand, and on the second business day after mailing, if given by mail.  The Commission or the 
Consultant may, from time to time, change the address to which notices hereunder shall be sent by giving notice to the 
other party in the manner provided in this subparagraph.  

g. Severability.  In the event that any provisions of this Agreement shall be invalid, illegal or unenforceable, the validity, 
legality and enforceability of the remaining provisions shall not in any way be affected or impaired thereby.  

h. Successors and Assigns.  Except as otherwise provided herein, this Agreement shall be binding upon and inure to the 
benefit of each of the parties hereto and their respective successors and assigns.  

i. Consultant’s Authority. Execution of this Agreement by the Consultant is authorized by a resolution of its Board of 
Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the signatures(s) of each 
person signing on behalf of the Consultant have been made with complete and full authority to commit the Consultant to 
all terms and conditions of this Agreement, including each and every representation, certification and warranty contained 
or incorporated by reference in it. 
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SCHEDULE B 
SCOPE OF SERVICES 

 
The Public Building Commission of Chicago requires the services of qualified and experienced environmental 
engineering consulting firms or teams to perform the following environmental work for the PBC – Categories A: Planning 
Phase Environmental Services, B: Design Phase Environmental Services, and C: Construction Phase Environmental 
services: 
 

A. Planning Phase Environmental Services, including but not limited to: 

1. Phase I Environmental Site Assessments (ESAs) 
2. Phase II ESAs and Soil Management Assessments 

3. Geophysical Surveys 

a. Electromagnetic Surveys 

b. Ground Penetrating Radar Surveys 

4. Test Pit Excavation and Site Restoration 
5. Environmental Grant Applications 

6. Environmental Remediation Budget Preparation 

B. Environmental Design Phase Services, including but not limited to: 

1. Phase II ESAs  

a. Soil Boring and Groundwater Well Installation  

b. Soil, Groundwater, and Soil Vapor Sampling and Environmental Laboratory Analysis  
c. Additional Geophysical Surveys or Test Pitting Activities 

2. IEPA Site Remediation Program Management 

a. Site Enrollment 
b. Comprehensive & Focused Site Investigation 

c. Technical Reporting 

3. IEPA Leaking Underground Storage Tank Program Management 

a. UST Removal Oversight & Management 
b. Site Investigation 

c. Technical Reporting  

4. Environmental Coordination and Management during Project Design 

5. Bid Package Generation 

a. Preparation of Drawings and Specifications 
b. Design Meeting Participation 

c. Bid Meeting Participation 
d. Bid Assessment and Recommendation 

e. Meeting Minutes 
f. Bid Package Coordination 

6. Environmental Grant Administration 

C. Construction Phase Oversight Services, including but not limited to: 

1. Contract Administration 

2. Environmental Submittal Review and Approval 
3. Remediation and Soil Management Oversight 

4. Underground Storage Tank Removal and Management 
5. Field Meetings Related to Environmental Matters 
6. Soil Management and Remediation Report Generation 
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7. IEPA Site Remediation Program Management 

8. Environmental Engineering and Remediation Tasks as requested by the PBC 
 
General Detailed Scope of Services – Environmental Consulting Services 

The Environmental Consultant (the “Consultant”) will provide, on a Task Order basis, all Services 
required to complete Planning, Design and Construction Phase Environmental Services. The Consultant 
would enter into a Task Order with the PBC for services requested in a Request for Proposal issued by 
the PBC. The Consultant’s Task Order would be executed in a Not to Exceed format, on a project by project 
basis.  These services would be in connection with various public / capital projects the PBC manages. 
The Consultant must demonstrate the experience and capacity to conduct the following Scope of Services. 
 

Category A. Planning Phase Environmental Services 

1. Phase I Environmental Site Assessments (ESAs): Conduct Phase I Environmental Site 
Assessments in accordance with the ASTM E 1527-21 Standard Practice for Environmental Site 
Assessments: Phase I Environmental Site Assessment Process. The federal rule recognizes the 
ASTM E 1527-21 standard as an acceptable guidance document for satisfying the “All Appropriate 
Inquires” (AAI). 

2. Phase II ESAs and Soil Management Assessments:  Conduct Phase II ESAs to investigate the 
finding of Phase I ESAs on sites proposed for development/redevelopment.  Phase II Environmental 
Site Assessments will be performed in accordance with ASTM E1903-11 19 Standard Practice for 
Environmental Site Assessments: Phase II Environmental Site Assessment Process, US EPA SW-
846, “Test Methods for Evaluating Solid Waste, Physical/Chemical Methods,” and all applicable 
regulatory requirements to assess potential impact to if soil, groundwater, and/or soil vapor 
conditions.  Conduct soil management assessments to investigate the impact associated with 
identified Potentially Impacted Properties (PIPs) in accordance with 35 Ill. Adm. Code 1100: Clean 
Construction or Demolition Debris Fill Operations and Uncontaminated Soil Fill Operation.  
Preparation of “uncontaminated soil” certifications in accordance with 35 Ill. Adm. Code 1100 based 
on the findings of soil assessment activities. 

3. Geophysical Surveys: Conduct geophysical survey using electromagnetic and/or ground 
penetrating radar and reports to explore and evaluate sites for the possible presence of former 
underground storage tanks, foundations, or other subsurface structures. 

4. Test Pit Excavation and Site Restoration: Conduct test-pit excavations using excavation 
equipment in locations of unexplained anomalies based on the results of the geophysical survey that 
may indicate the presence of underground storage tanks, foundations, or other subsurface structures. 
Site Restoration services would include the backfilling of test pits with moderate compaction effort 
and the restoration of sod, asphalt, concrete, or other surface materials required to be repaired by 
the PBC. 

5. Environmental Grant Applications: Prepare local, state or federal grant applications on behalf of 
the PBC for environmental funding to support PBC projects. 

6. Environmental Budget Preparation: Use information from Phase I ESAs, Phase II ESAs, 
geophysical surveys, and/or test pits as well as schematic project designs provided by PBC to prepare 
preliminary budgets for environmental remediation. 

Category B. Environmental Design Phase Environmental Services 

1 .  Phase II Environmental Site Assessments:  

a .  ( I t e m s  1 a  &  1 b ) :  Conduct Phase II Environmental Site Assessments in accordance with 
ASTM E1903-19 Standard Practice for Environmental Site Assessments: Phase II Environmental Site 
Assessment Process, US EPA SW-846, “Test Methods for Evaluating Solid Waste, Physical/Chemical 
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Methods,” and all applicable IEPA remediation program requirements to assess potential impact to soil, 
groundwater, and/or soil vapor associated with identified environmental conditions.  Prepare reports to include 
a summary of Phase II ESA activities, findings as compared to appropriate regulatory requirements, and 
recommendations for further assessment, as necessary. 

b. Additional Geophysical Surveys or Test Pitting Activities:  See Category A: Tasks 3 and 4 for this 
Task description. 

2. IEPA Site Remediation Program (SRP) Investigations and Reporting:  The Consultant must be able to 
conduct the necessary work to secure a No Further Remediation (NFR) letter, which could include, but 
not limited to the following scope: 

a.   Enrollment of PBC sites into the IEPA SRP on an as needed basis.  Completion and submittal of 
the SRP DRM-1 and DRM-2 Forms to the IEPA on behalf of the PBC. 

b.   Under the supervision of an Illinois Licensed Professional Engineer, preparation of a Focused or 
Comprehensive Site Investigation Report (F/CSIR) in accordance with 35 Ill. Adm. Code 740 that include 
creating environmental sampling work plans and conducting site investigations inclusive of sampling, 
analyses and field screening measurements to characterize the nature, concentration and extent of 
contaminants of concern based on Recognized Environmental Conditions (RECs) identified in the Phase 
I Environmental Site Assessment.  Reporting generated during this task shall be subject to senior level 
technical review for technical accuracy and completeness.  

c. Under the supervision of an Illinois licensed Professional Engineer, preparation of Remediation 
Objectives Report/Remedial Action Plan (ROR/RAP) in accordance with 35 Ill. Adm. Code 740 and 
742. The RO Report would detail the proposed remediation objectives for the remediation site. The RAP 
would describe the proposed remediation strategy and evaluate its ability and effectiveness to achieve 
the remediation objectives proposed for the remediation site. Reporting generated during this task shall be 
subject to senior level technical review for technical accuracy and completeness.   

d. Generate detailed remediation plans to manage identified environmental conditions in accordance 
with proposed development/redevelopment plans and prepare construction project documents for proposed 
remedial action. 

e. Respond to PBC and IEPA comments to reviewed and submitted documents as appropriate. 

f. Pay IEPA SRP Fees on behalf of PBC. These costs are reimbursed through subsequent 
Consultants invoices to PBC. 

g. Prepare a Remedial Action Completion Report (RACR) to document the completed remedial 
action and would demonstrate compliance with IEPA approved remediation objectives.  Reporting generated 
during this task shall be subject to senior level technical review for technical accuracy and completeness. 

h. Coordinate with IEPA to obtain a d ra f t  and  final No Further Remediation letter on behalf of 
the PBC. Assist the PBC in appropriately recording the No Further Remediation Letter. 

3. IEPA Leaking Underground Storage Tank Program Management:  The Consultant must be able to 
conduct the necessary work to secure a No Further Remediation (NFR) letter, which could include, but not 
limited to the following scope: 

a. Provide assistance with UST removal contractor coordination and management for UST removal 
activities. 

b. Provide oversight of UST removal activities in accordance with applicable City of Chicago 
Department of Public Health (CDPH)/Office of the State Fire Marshall (OSFM) regulatory and permit 
requirements. 

c. Prepare 20-Day Certification and 45-Day Report, as necessary, in accordance with 35 Ill. Adm. 
Code 734, for identified leaking USTs. Reporting generated during this task shall be subject to senior level 
technical review for technical accuracy and completeness. 

d. Conduct Stage 1, Stage 2, and Stage 3 site investigations in accordance with 35 IAC 734 to 
delineate impact from identified leaking USTs. 

e. Under the supervision of an Illinois licensed Professional Engineer, preparation of Site 
Investigation Completion Report (SICR) and Corrective Action Plan (CAP) in accordance with 35 Ill. Adm. 
Code 734 and 742. 
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f. Generate detailed corrective action plans to manage identified environmental conditions in 
accordance with proposed development/redevelopment plans and prepare construction project documents for 
proposed corrective action. 

g. Respond to PBC and IEPA comments to reviewed and submitted documents as appropriate. 

h. Prepare a Corrective Action Completion Report (CACR) to document the completed corrective 
action and would demonstrate compliance with IEPA approved remediation objectives.  Reporting generated 
during this task shall be subject to senior level technical review for technical accuracy and completeness. 

i. Coordinate with IEPA to obtain a d ra f t  and final No Further Remediation letter on behalf of 
the PBC. Assist the PBC in appropriately recording the No Further Remediation Letter. 

4. Environmental Coordination and Management during Project Design: The Consultant would work 
with the PBC PM and assigned consultants throughout the design of the proposed building and site to 
ensure that all design documents provide scope in accordance with applicable local, state, and federal 
regulations. 

The Consultant would provide a key point of contact to coordinate all environmental design work for each 
PBC project.  The Consultant’s point of contact would review and comprehend existing Phase I and Phase II 
Environmental Site Assessments, surveys and previous work performed, and would be able to provide a 
detailed understanding of current environmental site conditions to PBC PMs and PBC assigned 
consultants (i.e. Architectural Firm and project team.) This individual would also provide detailed summaries 
of existing environmental conditions of PBC or client owned properties. These properties undergo 
transformation from their existing site conditions to newly constructed public facilities with adjoining features, 
including parking lots, green space, fountains, plazas, sidewalks, playgrounds, etc. 

5. Bid Package Generation 

a.  Preparation of Drawings and Specifications: The Consultant would work closely with PBC 
Design PM’s and assigned consultants to identify environmental site conditions, incorporate cost effective 
site remediation strategies as part of the design (if necessary), develop soil management, and/or 
disposal strategies that comply with current regulations. The Consultant would need to be able to 
ensure that the earthwork/soil management plans and specifications provide a clear line of responsibility 
and work procedures for both the Site Preparation and Building Construction Phases. The Consultant 
would also prepare or modify existing project specifications related to soil and water management that 
clearly identify the future site preparation and construction contractor obligations. These specifications 
should also ensure that the Contractor’s environmental scope of work complies with the local, state and 
federal regulations and that their performances of such activities are a measure for payment. 

The Consultant would ensure that the earthwork and soil management specifications and plans anticipate 
potential challenges such as discovery of footings, foundations, slabs, concrete, mixed fill, underground 
storage tanks, hydraulic lifts, etc., in order to minimize delays during construction. Using this information 
and the future design elements on the site, prepare complete earthwork/soil management documents/drawings 
for the work including Site Preparation and the Building Construction. These drawings would be generated 
using the PBC’s Environmental Design Guidelines. Typically, the Consultant creates five total drafts of the 
environmental drawings for the purposes of this proposal (Site Preparation - 100%; Construction Documents 
– Design Deliverables, 60%, 90% and Bid Set). 

For projects in the IEPA SRP, the Consultant would provide cost effective and green remediation options for 
site remediation and the installation of engineered barriers that are realistic and incorporate designs 
concurrent with IEPA cleanup objectives. Remediation design would be performed in accordance with Title 
35 Ill. Adm. Code 740 and 742. 

The Consultant would use PBC template specifications to modify for each project which include the 
management of uncontaminated material or contaminated soil on and off the site, controlling and managing 
storm and groundwater, dust control, underground storage tank removal, etc. 

b. Design Meeting Participation: The Consultant would attend meetings as directed by the PBC and 
discuss environmental matters relative to the project. These meetings typically include but are not limited to: 

i. Environmental Design Kick-Off Meeting 

ii. Bi-Weekly Design Meetings 

iii. Design Phase Utility Coordination Site Visit 
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iv. Design Milestone Meetings (60%, 90% and 100% set) 

v. Design to Construction Meeting 

c. Bid Meeting Participation: The Consultant would attend meetings relative to providing 
environmental design information throughout the bidding process including: 

i. Pre-Bid 

ii. Technical Review 

iii. Construction Pre-Installation Meeting 

d. Meeting Minutes: The Consultant would prepare meeting minutes for all environmental related 
meetings and provide the meeting minutes in a draft copy for PBC review and comment. 

e. Bid Package Coordination: The Consultant would coordinate the development of all 
environmental bid documents with the Architect of Record and their project team including but not limited to the 
landscape, geotechnical, structural, and civil engineering professionals (the PBC has template specifications 
that can be modified for this task). The Consultant reviews all specifications generated by the AOR team 
related to backfill, earthwork, utilities, and landscaping for language continuity among all specification sets 
with an emphasis on language dealing with the management and/or remediation of environmentally impacted 
media or special soil management requirements. 

6. Environmental Grant Administration: The Consultant would provide grant administration services, at the 
direction of the PBC, including, but not limited to: 

a. Preparing grant applications 

b. Generating environmental estimates as requested 

c. Preparing grant reporting as required by the specific grant type 

d. Meeting preparation and presentations to grant administrators 

e. Preparing presentations for public meetings as well as community relations plans 

f. Seeking out information requested, and filling forms required by the grant 

Category C. Construction Phase Environmental Oversight Services 
1. Contract Administration: The Consultant would provide contract administration activities to ensure all 
environmental site work is performed in accordance with the project design and specifications as well as in 
accordance with local, state, and federal environmental regulations. 

2. Environmental Submittal Approvals: The Consultant would provide review, comment and approval on 
Contractor submittals related to environmental remediation work. The Consultant would be expected to review 
submittals related to the management of soil, storm, and groundwater on and off site; soil stockpiling; dust 
suppression, etc. The Consultant would review and collect copies of all trucking manifests concerning 
disposal of all materials and imported material documentation for compliance with project specifications. 

3. Remediation and Soil Management Oversight: The Consultant would provide on-site environmental 
oversight a s  r e q u i r e d  throughout environmental remediation and soil management activities including, 
but not limited to, the excavation of contaminated soil and backfilling of materials (i.e. clay, topsoil, clean 
stone, etc.). Compile all load tickets, gate receipts, waste manifests, disposal records, analytical data, permits, 
field logs, photographs, and survey information from Contractor for inclusion in the final reporting and for PBC 
and client as directed. 

4. Underground Storage Tank Management: The Consultant would provide Underground Storage Tank 
Management Services to assist the Contractors to remove underground storage tanks from PBC sites. 
See item B.3 for task related activities. 

5. Field Meetings Related to Environmental Matters: The Consultant would attend project coordination and 
weekly meetings, via remote access, at PBC offices, or on the project site as required. 

6. Soil Management and Environmental Remediation Report Generation: The Consultant would prepare weekly 
and bi-weekly environmental reports as well as a final soil management and remediation report as required 
by the PBC. The Consultant would provide a written summary of field activities, summary of any survey or 
other field measurements as well as photo-documentation of all soil-related activities. Soil related activities 
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include but are not limited to: uncontaminated soil reuse, uncontaminated soil disposal, contaminated soil 
disposal, imported fill material backfill and landscape installation, and engineered barrier placement. 

7. Environmental Engineering and Remediation Tasks as requested by the PBC: The Consultant would 
perform environmental engineering tasks as requested by the PBC including but not limited to: 
environmental technical review; soil remediation; underground storage tank removal; public speaking; etc.as 
necessary to meet project and regulatory requirements. 

The Commission reserves right to add, delete, modify, change, or otherwise amend the Services required to be performed by the 

Selected Respondent. 
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CN_PBC_JLB_ECSMidwest_PS3080D_EnviroEngineeringServices_20240101FINAL Page 17 of 146



 

 

SCHEDULE C 
COMPENSATION OF THE CONSULTANT  

 
C.1 CONSULTANT'S FEE 
 
C.1.1 The Commission shall pay the Consultant for the satisfactory performance of the Services for all work included in each 

duly executed Task Order assigned by the Commission on in the amount specificed in each Task Order (Fee). The hourly 
rates attached herein represent the basis for each fee proposal from Consultant.  

 
C.1.2. Consultant’s Fee will include profit, overhead, general conditions, materials, equipment, computers, vehicles, office labor, 

field labor, insurance, deliverables, and any other costs incurred in preparation and submittal of deliverables including 
travel to and from Commission’s job sites/meetings, cell phone, computer usage, vehicles, mileage, taxi fares, parking, 
tolls insurance, and any other costs incurred. 

 
C.1.3. Should the Commission require additional services above and beyond those described in Schedule B, the Consultant 

will be required to submit a proposal, where the Commission reserves the right to negotiate, and the Commission must 
authorize approval of Consultant’s agreement, in writing. 

 
C.1.4.  The Commission shall compensate the Consultant for Reimbursable Expenses that are approved by the Commission 

prior to being incurred. Reimbursable Expenses shall include actual expenditures for subcontractors, laboratory costs, 
and leased or rented equipment, as well as those expenditures as identified and approved by the Commission on a Task 
Order basis. 

 
C.1.5.  The Consultant’s mark-up rates for the administration and oversight of subcontractors shall not exceed five percent of 

the subcontractor’s invoice. 
 
 
C.2. HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL 
 
C.2.1 All Consultant and Subconsultant personnel along with the billable hourly rate are subject to the prior approval of the 

Commission. The hourly rates shall not include compensation for overtime pay or holiday pay. 
 
C.2.2. Rates contained herein shall be enforceable for the term (and any subsequent option years exercised) of the agreement. 

Consultant may request, in writing to the Contract Officer, a request for a rate revision not less than 60 days at the end 
of each Calendar year. The request must be accompanied by justification by the Consultant. Revision or modifications 
of hourly rates shall be made at the sole discretion of the Commission. 

 
C.3 METHOD OF PAYMENT 
 
C.3.1. Invoices.  The Consultant will submit invoices, via e-Builder, to the Commission for Services performed that will be paid 

in one lump sum after all Services required by each Task Order have been completed to the reasonable satisfaction of 
the Commission. 

Each invoice must reference the contract number, task order number, project name and include reasonable detail to 
sufficiently describe the services performed. At its discretion, the Commission may require detail and data relating to 
Subconsultant costs. In accordance with the terms of the Agreement, the Consultant must maintain complete 
documentation of all costs incurred for review and audit by the Commission or its designated audit representative(s). 
Each invoice must be submitted in the format directed by the Commission. Invoices must be accompanied by a progress 
report in a format acceptable to the Commission. Such progress reports must identify any variances from budget or 
schedule and explain reasons for any such variance(s). 

C.3.2. Payment.  Payment will be processed within thirty (30) days after Commission receives an acceptable invoice from the 
Consultant. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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ECS Midwest, LLC 
LOADED HOURLY RATES - ENVIRONMENTAL CONSULTING SERVICES

ENVIRONMENTAL ENGINEERING SERVICES - PS3080D 

Unit Hourly Rates

A Principal Per Hour 200.00$               

B Environmental Engineer P.E. Per Hour 185.00$               

C Environmental Engineer Per Hour 130.00$               

D Geologist/Hydrologist Per Hour 125.00$               

E Certified Industrial Hygienist Per Hour

F Environmental Scientist Per Hour 110.00$               

G Building Inspector (Hazardous Waste) Per Hour 100.00$               

H Chemist Per Hour 90.00$                 

I Environmental Communications Specialist Per Hour 90.00$                 

J Project Manager Per Hour 140.00$               

K Senior Project Manager Per Hour 165.00$               

L Environmental Technician Per Hour 90.00$                 

M Clerical/Administrative Staff Per Hour 65.00$                 

N Drafting Technician Per Hour 80.00$                 

O Civil Engineer Per Hour 145.00$               

P Insert Other Title Here: Per Hour -$                    

Q Insert Other Title Here: Per Hour -$                    

R Insert Other Title Here: Per Hour -$                    

A Environmental Engineer P.E. Per Hour 185.00$               

B CAD Specialist Per Hour 90.00$                 

C Drafting Technician Per Hour 80.00$                 

D Clerical/Administrative Staff Per Hour 65.00$                 

E Engineer Per Hour 125.00$               

F Project Manager Per Hour 140.00$               

G Senior Project Manager Per Hour 165.00$               

H Insert Other Title Here: Per Hour -$                    

Complete the following Hourly Rate table and provide various hourly rates for the staff who will work on Category A, B and C 

type projects.  The hourly rate shall include typical overhead (except the Reimbursable Expenses) for each staff member such 

as driving to and from PBC job sites or meetings, cell phone and computer usage, vehicles, mileage, taxi cab fares, parking, 

tolls, insurance, marketing and any other costs incurred.

Job Title

Phase I and II Environmental Assessments/Design and Construction Management

Environmental Design Services

Date/Time Printed: 8/18/2023; 12:54 PM
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SCHEDULE D 

INSURANCE REQUIREMENTS 
 

The Consultant must provide and maintain at Consultant’s own expense, until expiration or termination of the Agreement and 
during the time period following expiration if Consultant is required to return and perform any additional work, the minimum 
insurance coverage and requirements specified below, insuring all operations related to the Agreement. 

D.1.      INSURANCE TO BE PROVIDED 

D.1.1. Workers’ Compensation and Employers Liability 

Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a service under the 
Agreement and Employers Liability coverage with limits of not less than $1,000,000 each accident, illness, or disease.   

D.1.2. Commercial General Liability (Primary and Umbrella) 

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per occurrence for bodily injury, 
personal injury, and property damage liability. Coverage must include the following: All premises and operations, 
products/completed operations, separation of insureds, defense, and contractual liability. The Public Building Commission, the 
Board of Education of the City of Chicago, the City of Chicago, and each of their respective Board members, employees, elected 
and appointed officials, and representatives, and any other User Agency or Owner required by the Commission, must be named 
as Additional Insured on a primary, non- contributory basis for any liability arising directly or indirectly from the work. 

If tank removal or excavation is to be performed, the contractor must include the following additional coverage: All premises and 
operations, products/completed operations (for minimum of two (2) years following project completion), explosion, collapse, 
underground, separation of insureds, defense, and contractual liability. 

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with the same 
terms herein. 

D.1.3. Automobile Liability (Primary and Umbrella) 

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the Consultant must 
provide Automobile Liability Insurance, with limits of not less than $2,000,000 per occurrence for bodily injury and property damage. 
The Public Building Commission, the Board of Education of the City of Chicago, the City of Chicago, and each of their respective 
Board members, employees, elected and appointed officials, and representatives, and any other User Agency or Owner required 
by the Commission must be named as Additional Insured on a primary, non-contributory basis. 

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with the same 
terms herein. 

D.1.4. Professional Liability 

When any professional consultants perform work in connection with this Contract, Professional Liability Insurance covering acts, 
errors, or omissions must be maintained with limits of not less than $2,000,000. The policy will include coverage for wrongful acts, 
including but not limited to errors, acts or omissions, in the rendering or failure to render professional services resulting in a pollution 
incident. When policies are renewed or replaced, the policy retroactive date must coincide with, or precede, start of work on the 
Contract. A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2) years. 
Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the same 
terms herein. 

D.1.5      Property 

The Consultant is responsible for all loss or damage to personal property (including but not limited to materials, equipment, tools, 
and supplies) owned, rented, or used by Consultant. 
 
D.1.6       Valuable Papers 
 
When any plans, designs, drawings, data, media, or other documents are produced or used under this Agreement, Valuable Papers 
Insurance shall be maintained in an amount to insure against any loss whatsoever, and shall have limits sufficient to pay for the 
re-creation and reconstruction of such records. 
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D.1.7         Contractors Pollution Liability   

Contractors Pollution coverage is required with limits of not less than $2,000,000 per occurrence for any portion of the services, 
which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other activity under this 
contract.  The contractor pollution liability policy will provide coverage for sums that the insured become legally obligated to pay 
as loss as a result of claims for bodily injury, property damage and/or clean-up costs caused by any pollution incident arising out 
of the Work including remediation operations, transportation of pollutants, owned and non-owned disposal sites and any and all 
other activities of Contractor and its subcontractors. Pollution incidents will include, but not be limited to, the discharge, dispersal, 
release or escape of any solid, liquid, gaseous or thermal irritant or contaminant, including but not limited smoke, vapors, soot, 
fumes, acids, alkalis, toxic chemicals, medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, 
including fungi, bacterial or viral matter which reproduces through release of spores or the splitting of cells or other means, 
including but not limited to, mold, mildew and viruses, whether or not such microbial matter is living. 

The policy will be maintained for a period of three years after final completion and include completed operations coverage. The 
policy will include The Public Building Commission, the Board of Education of the City of Chicago, the City of Chicago, and each 
of their respective Board members, employees, elected and appointed officials, and representatives, and any other User Agency 
or Owner required by the Commission as Additional Insured on a primary and non-contributory basis for on going and completed 
operations. 

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the same 
terms herein. 

 
D.1.8   Railroad Protective Liability 
 
When any work is to be done adjacent to or on railroad or transit property, Consultant must provide or cause to be provided, with 
respect to the operations that Consultant or subcontractors perform, Railroad Protective Liability Insurance when required by the 
railroad or transit entity, in the name of railroad or transit entity. The policy must have limits of not less than the requirement of the 
operating railroad/transit entity for losses arising out of injuries to or death of all persons, and for damage to or destruction of 
property, including the loss of use thereof. 

In all instances when work is to be performed within fifty (50) feet of a right-of-way, Consultant and subconsultants performing work 
in the area are required to endorse their liability policies with form CG 24 17 to eliminate the exclusion for work within fifty (50) feet 
of the rail right-of-way. Evidence of this endorsement must be submitted with the Certificate of Insurance required below. 
 
D.2.        ADDITIONAL REQUIREMENTS 

The Consultant must furnish the Public Building Commission Procurement Department, Richard J.  Daley Center, Room 200, 
Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Agreement, and 
Renewal Certificates of Insurance, or such similar evidence, if any insurance coverage has an expiration or renewal date occurring 
during the term of this Agreement. The Consultant must submit evidence of insurance to the Commission before award of 
Agreement.  The receipt of any certificate does not constitute agreement by the Commission that the insurance requirements in 
the Agreement have been fully met or that the insurance policies indicated on the certificate are in compliance with all Agreement 
requirements.   The failure of the Commission to obtain certificates or other insurance evidence from Consultant is not a waiver by 
the Commission of any requirements for the Consultant to obtain and maintain the specified coverage. The Consultant will advise 
all insurers of the Agreement provisions regarding insurance. Non conforming insurance does not relieve Consultant of the 
obligation to provide insurance as specified in this Agreement.   Non-fulfillment of the insurance conditions may constitute a breach 
of the Agreement, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the 
Agreement may be terminated. 

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its subcontractors 
at any time upon written request. 

The insurance must provide for 30 days prior written notice to be given to the Commission if any policies are canceled, substantially 
changed, or non-renewed. 

Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant. 

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the Commission, 
the Board of Education of the City of Chicago, the City of Chicago, and any other User Agency or Owner and each of their respective 
Board members, employees, elected and appointed officials, and representatives. 
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The insurance coverage and limits furnished by Consultant in no way limit the Consultant's liabilities and responsibilities specified 
within the Agreement or by law. 

Any insurance or self-insurance programs maintained by the Commission, the Board of Education of the City of Chicago, the City 
of Chicago and any other User Agency or Owner do not contribute with insurance provided by the Consultant under the Agreement. 

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this Agreement 
or any limitation placed on the indemnity in the Agreement given as a matter of law. 

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or limited liability 
company as a named insured 

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant may provide 
the coverage for its subcontractors.   All subcontractors are subject to the same insurance requirements of Consultant unless 
otherwise specified in this Agreement. 

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is responsible for the 
acquisition and cost.   

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change these requirements.  
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

8/16/2024

Arthur J. Gallagher Risk Management Services, LLC
14026 Thunderbolt Pl
Chantilly VA 20151

703-988-0900 703-988-9498
Randi_Swisher@ajg.com

Cincinnati Insurance Company 10677
Bankers Standard Insurance Company 18279

ECS Midwest, LLC
14026 Thunderbolt Place
Suite 700
Chantilly VA 20151

Federal Insurance Company 20281
ACE American Insurance Company 22667

2106605266

A X 1,000,000
X 500,000

X Contractual Liab 10,000
X X C U Coverage 1,000,000

2,000,000
X

Y Y ENP 0219995 12/1/2023 12/1/2024

2,000,000

A 1,000,000

X

X X

Y Y EBA 0463053 12/1/2023 12/1/2024

A X X 5,000,000Y ENP 0219995 12/1/2023Y 12/1/2024

5,000,000
X 0

B X

N

Y 71764165 12/1/2023 12/1/2024

1,000,000

1,000,000

1,000,000
C
D

Excess Umbrella
Pollution Liability Y Y

56719429
CPMG28192289

12/1/2023
12/1/2023

12/1/2024
12/1/2024

Occurrence/Aggregate
Occurrence/Aggregate

2,000,000
15,000,000

RE: PS3080D - ENVIONMENTAL INVESTIGATION & REPORTING SERVICES

The Public Building Commission of Chicago, Commission, the Board of Trustees of Community College District No. 508 , the City of Chicago, and any other
User Agency or Owner and each of their respective Board members, employees, elected and appointed officials, and representatives are included as Additional
Insured on a primary and non-contributory basis with respects to General Liability, Automobile Liability and Pollution Liability coverage where required by written
contract. A waiver of subrogation is granted in favor of the above-listed parties where required by written contract. 30 days prior written notice of cancellation
(10 days notice for non-payment of premium). Umbrella Follows form.

Public Building Commission of Chicago
Richard J. Daley Center
50 W. Washington, Rm 200
Chicago, IL 60602

APPROVED
JLB
 8/21/2024
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

6/18/2024

(703) 827-2277 (703) 827-2279

20443

ECS Midwest, LLC
3695 North 126th Street
Unit C
Brookfield, WI 53005

A Professional Liab. AEH254030538 6/15/2024 Per Claim/Aggregate 2,000,000

re: be ENVIONMENTAL INVESTIGATION & REPORTING SERVICES (PS3080D)
30-day Notice of Cancellation will be issued for the Professional Liability policy in accordance with policy terms and conditions.

Public Building Commission of Chicago
Richard J. Daley Center, Room 200
50 W. Washington Street
Chicago, IL 60602

ECSMIDW-01 RJONES

Ames & Gough
8300 Greensboro Drive
Suite 980
McLean, VA 22102

admin@amesgough.com

Continental Casualty Company (CNA) A, XV

6/15/2025
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(ATTACHED HERETO AND INCORPORATED HEREIN)
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Paige Adams 1.5 5 √

Brian Bostaph 3 21 √

Robert Davis, PE, CP 31 31 √ √

Brett Gitskin, PE 25 40 √ √ √ √ √ √

Karen Fuhrmann 1.5 26 √

Jennifer Komrska 1 1 √

David Kwasiborski, CIAQM 15 26 √ √ √ √ √ √

Katherine Langfoss 1.5 11 √ √

Benjamin LaPointe, CHMM 1 21 √ √ √ √ √ √ √ √

Chris Lopez, PE 4 29 √

Joseph Soto 1.5 1.5 √ √

Josh Voss, GIT 1.5 7.5 √ √

Jason Warren, REM 12 16 √ √ √ √ √ √

1. KEY PERSONNEL MATRIX

The proposed team has worked on thousands of environmental projects in the Chicago metropolitan area involving 
environmental work such as Phase I ESAs, Phase II ESAs, the IEPA Site Remediation Program, underground storage 
tanks, projects involving laboratory and analytical produces and No Further Remediation Letters. The projects on the 
following resumes reflect select projects with similar scopes related to the upcoming PBC Environmental Engineering 
projects. 

Mr. Brett Gitskin an Illinois Licensed professional Engineer has over 15 years of experience conducting environmental 
planning, design and constructions oversight services. 
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Ms. Adams serves as an Environmental Project Manager responsible for 
management and oversight of ECS’ environmental services, including 
Phase I and II Environmental Site Assessments, soil and groundwater 
remediation, underground storage tank assessment and removal, risk 
and remedial assessments, asbestos, mold and hazardous materials 
surveys, contaminant delineations, developing corrective action plans, 
hydrogeologic studies, Environmental Impact Statements, natural resources 
and wetlands delineation studies.

PROFESSIONAL PROFILE

PROJECT EXPERIENCE

ENVIRONMENTAL PROJECT MANAGER

PAIGE ADAMS

CERTIFICATIONS 
40-Hour OSHA HAZWOPER

10-Hour OSHA

8-Hour OSHA HAZWOPER

SKILLS 
Phase I Environmental  

Site Assessment

Soil Remediation

Wetlands Delineation Studies

Project Management

EDUCATION 
Bachelor of Science, Environmental 
Sciences, Policy, and Management, 

University of Minnesota, Twin  
Cities, MN

Certificate, Geographic Information 
Systems, Penn State University, 

University Park, PA

•	 City of Chicago Department of Water Management, Chicago, IL
•	 4000 West Diversey Portfolio, Phase I Environmental Site Assessment, 

Chicago, IL
•	 Alta Resources Phase I, Neenah, WI
•	 Diamond Energy Center, East Saint Louis, IL
•	 Fox Energy Center, Newton, IL
•	 Garfield Park Wellness Center, Chicago, IL
•	 Hillis Energy Center, Stanton, MI
•	 Houbolt Road Environmental Site Assessment, Rockdale, IL
•	 Hough Energy Center, Belleville, IL
•	 Kearsarge Avenue Workshop, Chicago, IL
•	 Life Sciences Laboratory, Chicago, IL
•	 Midtown Center, Milwaukee, WI
•	 Parschauer Eye Center and ASC, Sandusky, OH
•	 Potters Energy Center, Morton, IL
•	 Precision Ortho ASC, Chardon, OH
•	 ProAmpac Hartford Land, Hartford, WI
•	 Rawsonville Energy Center, Stanton, MI
•	 SAIA Duluth Atlas Industrial Park, Environmental Site Assessment, 

Duluth, MN
•	 SAIA Duluth Atlas Industrial Park-Wetlands, Duluth, MN
•	 W Fillmore Parcel, Environmental Site Assessment, Reliance Letter, 

Chicago, IL
•	 Wausau Ortho Associates, Wausau, WI
•	 West Fulton Update, Chicago, IL

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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ENVIRONMENTAL PROJECT MANAGER ENVIRONMENTAL PROJECT MANAGER

BRIAN BOSTAPH

Mr. Bostaph has completed numerous ASTM compliant Phase I and Phase
II Environmental Site Assessments (ESAs) for commercial and residential 
real estate transactions. He has extensive experience with asbestos 
renovation, demolition surveys and abatement oversight projects. Due 
to his experience, he leads many subsurface investigations for RCRA 
sites, groundwater monitoring and remediation projects. Mr. Bostaph 
has experience in ground penetrating radar studies, and explosive gas 
monitoring at landfills.

PROFESSIONAL PROFILE

•	 SAIA Asbestos Containing Materials and Lead-Based Paint Surveys - 
Phase I Environmental Site Assessments, Multiple Locations, KS, IN, OH

•	 United States Postal Service, Asbestos Containing Materials Surveys, 
Abatement Oversight, Multiple Locations, OH

•	 Cleveland Mounted Police, Geography Survey and Phase II 
Environmental Site Assessment, Cleveland, OH

•	 Louis Stokes Cleveland VA Medical Center, The Wing Phase I 
Environmental Site Assessment, Cleveland, OH

•	 Delineation Subsurface Investigation and Remedial Action Plan, 
Cleveland, OH

•	 Garfield Heights Service Garage BUSTR, Garfield Heights, OH
•	 Remedial Oversight and Closure Report, Cleveland, OH
•	 Veterans Memorial Park, Sediment Sampling and Analysis, Parma, OH
•	 56th Street, Phase I Environmental Site Assessment, Indianapolis, IN
•	 Baldwin Wallace University, North Hall Building, Berea, OH
•	 Bedford City Landfill Semiannual Explosive Gas Monitoring, Walton 

Hills, OH
•	 Garfield Heights Service Garage BUSTR, Garfield Heights, OH
•	 Koch North Property, Fairfield, OH
•	 MetroHealth Hospital New Tower Building, Cleveland, OH
•	 North Coast Auto Mall, Phase I Environmental Site Assessment, Limited 

Asbestos Containing Materials Survey, Bedford, OH

PROJECT EXPERIENCE

REGISTRATIONS 
Designer Department of Health 

Lead Inspector License: OH

OSHA Hazardous Waste Operations 
and Emergency Response 

(HAZWOPER)

Asbestos Hazard Evaluation 
Specialist

Asbestos Hazard Abatement 
Specialist

Asbestos Hazard Abatement 
Project Designer

CERTIFICATIONS 
Radiation Safety and Use of 

Nuclear Density Gauge

EDUCATION 
Bachelor of Science, Geology, Kent 

State University, Kent, OH

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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REGISTRATIONS 
Professional Engineer: IL, AZ, FL, IA, 

IN, KS, KY, MA, MI, MN,  
MO, NE, OH, TX, WI

CERTIFICATIONS 
OSHA 29 CRF 1910.120 40-Hour 

Hazardous Waste Training 

OSHA 29 CRF 190.120 8-Hour 
Supervisor Training 

SKILLS 
Drilled Shaft Design and 

Construction 

Pavement Design, Construction and 
Forensic Evaluation

Shallow, Intermediate and 
Deep Foundation Design and 

Construction 

 Pressuremeter Testing and Analysis

Oversight of Construction Materials

Ground Improvement and 
Stabilization 

EDUCATION 
Master of Science,  

Northwestern University,  
Evanston, IL

Bachelor of Science, Civil 
Engineering, Northwestern 

University, Evanston, IL

SENIOR PRINCIPAL ENGINEER, EXECUTIVE VICE PRESIDENT 

BRETT GITSKIN, PE

Mr. Gitskin, PE (previously served as President of ECS Midwest, LLC) serves 
as a Chief Engineer for Midwest geotechnical projects. Mr. Gitskin has 
extensive experience in geotechnical explorations and analyses for projects 
involving low, mid, and high rise structures, deep and shallow foundation 
systems, ground improvement, underground construction, earth 
retention and site development. In addition, Mr. Gitskin also has wide-
ranging experience in construction materials testing and environmental 
engineering. Mr. Gitskin performs failure analysis and forensic engineering 
investigations along with expert witness services.

Mr. Gitskin has performed hundreds of Phase I, Phase II and Phase III 
environmental assessments to determine the potential for environmental 
liabilities, if any, for Real Property Transfers and site remediation for retail, 
industrial, institutional and governmental projects. Experience includes 
evaluation, assessment and design of remediation programs for soil and 
groundwater impairment. Mr. Gitskin has also served as Principal Engineer 
on numerous successful Illinois Site Remediation Program (SRP) submittals 
for industrial, commercial and residential projects including projects where 
numerous other firms failed in their attempts to receive closure for the 
projects and our approaches were successful.

PROFESSIONAL PROFILE

•	 Google Midwest Headquarters, Chicago, IL
•	 McDonald’s Headquarters, Chicago, IL
•	 Northwestern University - Ryan/Walter Lakeside Athletic Complex, 

Bienen Music School, New Visitors Center, McCormick School of 
Engineering and Applied Science, Welsh Ryan Arena, Evanston, IL

•	 300 North Michigan Avenue, 47-Story High Rise, Chicago, IL
•	 CH2 Data Center, Elk Grove Village, IL
•	 Art Institute of Chicago, Modern Wing, Chicago, IL
•	 Navy Pier Hotel, Chicago, IL
•	 University of Chicago, Gerald Ratner Athletic Center, Chicago, IL
•	 O’Hare International Airport International Terminal Expansion,  

Chicago, IL
•	 QTS Data Center, Chicago, IL
•	 Solar Farms, Various Locations, IL, IN, OH, WI, MN
•	 Hurricane Ian Forensic Evaluation, Fort Meyers and Sanibel, FL

PROJECT EXPERIENCE

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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SENIOR PRINCIPAL ENGINEER, EXECUTIVE VICE PRESIDENT SENIOR PRINCIPAL ENGINEER, EXECUTIVE VICE PRESIDENT 

BRETT GITSKIN, PE
EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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REGISTRATIONS 
Professional Engineer: OH

Ohio EPA Voluntary Action 
Program Certified Professional

OSHA - Hazardous Waste 
Operations and Emergency 

Response (HAZWOPER)

Asbestos Hazard Evaluation 
Specialist (ES33192)

Asbestos Hazard Abatement 
Specialist (AS26976)

CERTIFICATIONS 
Certified Professional in 

Erosion and Sediment Control 
(CPESC 4049)

Ohio DOT RMR Evaluations 
Prequalified

EDUCATION 
Bachelor of Science, Civil and 

Environmental Engineering, 
University of Cincinnati,  

Cincinnati, OH

ENVIRONMENTAL SENIOR PROJECT MANAGER

ROBERT DAVIS, PE, CP

Mr. Davis is an Environmental Senior Project Manager at ECS Midwest, 
LLC. Mr. Davis is responsible for environmental services management 
related to developing and implementing project scopes, budgeting, and 
scheduling of projects. His duties involve project work, proposals, client 
consultation, and technical and regulatory review. Also, Mr. Davis is an 
Ohio EPA VAP Certified Professional (CP) and completes Ohio EPA VAP 
evaluations for No Further Action Letters for properties in Ohio.

PROFESSIONAL PROFILE

•	 Wheatland Tube Air Quality, Chicago, IL
•	 Water Waste Treatment Plant, Lab Building IH Study,  

North Royalton, OH
•	 Eaton Estate Pond, Supplemental Sampling, Northfield, OH
•	 City of Shaker Heights, Debris Characterization S and A, 

Shaker Heights, OH
•	 Slag Storage Phase I, Sheffield Lake, OH
•	 Notre Dame College, Regina Auditorium Limited Asbestos Containing 

Materials Survey, South Euclid, OH
•	 Sherwin Williams R&D, Campus-Wide Asbestos Demo Survey, 

Warrensville, OH
•	 Lewis Center Tidal Wave SSI, Lewis Center, OH
•	 Terminal Ready SWPP, Lorain, OH
•	 City of Lorain Water Treatment Plant Demolition and Hazardous 

Materials Survey Task 2 and 3, Lorain, OH
•	 VAP Phase II Environmental Site Assessment, Barney Rentals Property, 

Huber Heights, OH
•	 Cleveland Hopkins International Airport, Stilling Basin Waste 

Characterization, Cleveland, OH
•	 Cleveland Hopkins International Airport, Hotel Road SWPPP, 

Cleveland, OH
•	 Cleveland Hopkins International Airport, North Airfield Project, 

Cleveland, OH
•	 GCRTA Waterfront Project, Water Sampling and Analysis,  

Cleveland, OH
•	 Jennings Freeway Surface Water Sampling and Analysis,  

Cleveland, OH
•	 Chemical Solvents Inc., Cleveland, OH

PROJECT EXPERIENCE

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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ENVIRONMENTAL SENIOR PROJECT MANAGER ENVIRONMENTAL SENIOR PROJECT MANAGER

ROBERT DAVIS, PE, CP
EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 

 

Mike DeWine, Governor 
Jon Husted, Lt. Governor 
Laurie A. Stevenson, Director 

 

Central Office  • 50 W. Town St. • Suite 700 • P.O. Box 1049 • Columbus, OH 43216-1049 
www.epa.ohio.gov • (614) 644-3020 • (614) 644-3184(fax) 

        

 

Robert J. Davis 
ECS Midwest LLC 
1125 Valley Belt Road 
Brooklyn Heights, OH 44131

Re: Robert J. Davis 
 Professional Certification 
 Voluntary Action Program 
 Cuyahoga County 

CP349
 
Dear Robert: 
 
Upon review of your application for renewal as a certified professional under Ohio's 
Voluntary Action Program (VAP), I am pleased to inform you that the Director of Ohio 
EPA has approved your certified professional renewal application pursuant to Ohio 
Revised Code 3746.04(B)(5) and Ohio Administrative Code 3745-300-05.  
 
Your certification number is CP349.  Enclosed you will find:  

• A certificate recognizing you as a certified professional   
• The specifications for the design of the certified professional seal and stamp.   

 
Your certification expires on February 24, 2023, which is one year from issuance 
unless it is suspended, revoked, or renewed prior to that time.  Please note that 
because your previous certification expired on November 27, 2021, you were not 
certified as a CP from November 27, 2021, to February 23, 2022 and were prohibited 
from issuing any voluntary action opinion or providing other CP services in that period. 
 
Continuing education requirements: 

• In order to maintain certification, you must complete 12 professional development 
hour units (PDHUs) IN YOUR CERTIFICATION PERIOD.  

• Six of the 12 PDHUs must be earned by attending courses and seminars 
conducted by Ohio EPA that are approved for PDHUs.   

• The remaining PDHUs must be obtained by attending Ohio EPA-approved 
continuing education courses and/or seminars. Pre-approval is recommended prior 
to attending a course or seminar. 

• You may accrue all necessary PDHUs through VAP-offered training.  
 

You are hereby notified that this action of the Director is final and may be appealed to 
the Environmental Review Appeals Commission (Commission) pursuant to Section 
3745.04 of the Ohio Revised Code.  The appeal must be in writing and set forth the 
action complained of and the grounds upon which the appeal is based. The appeal must 
be filed with the Commission within thirty (30) days after the notice of the Director’s 
action. The appeal must be accompanied by a filing fee of $70.00 made payable to 
“Treasurer, State of Ohio” which the Commission, in its discretion, may reduce if by 

CN_PBC_JLB_ECSMidwest_PS3080D_EnviroEngineeringServices_20240101FINAL Page 76 of 146



™

Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
page |  25

Ms. Fuhrmann has 26 years of experience providing environmental 
services. As a project manager in the Environmental Department for ECS 
Midwest, she is responsible for the daily management of all phases of 
environmental projects which include proposal preparation and review, 
environmental compliance (spec/NPDES), budgeting and day-to-day 
activities. Ms. Fuhrmann prepares and reviews reports and manages 
project staff while assisting senior staff. She has provided technical support 
for sites with soil and groundwater contamination and has conducted 
numerous fungal/mold, and lead‐based paint (LBP) surveys. Ms. Fuhrmann 
has an extensive background in environmental site assessments for real 
estate transactions and affordable housing development projects.

PROFESSIONAL PROFILE

PROJECT EXPERIENCE

ENVIRONMENTAL PROJECT MANAGER 

KAREN FUHRMANN

REGISTRATIONS 
EPA AHERA Asbestos Inspector, 

#100‐10926, IL

CERTIFICATIONS 
Environmental Professional,  

Phase I, AAI

Certified X‐Ray Fluorescence (XRF) 
Device Operator

OSHA 29 HAZWOPER (with current 
annual 8‐Hour refresher)

OSHA Electrical Safety, IL Society of 
Professional Engineers

Mold, Allergens, Sampling and 
Report Interpretation

 Environmental 38‐Hour Army Corp 
of Engineers Wetland Delineation 

and Management Training

SKILLS 
Environmental Due Diligence 

Site Investigation and Remediation

Industrial Hygiene

Ecological Services 

EDUCATION 
Masters Studies,   

Environmental Studies,  
University of Illinois-Springfield,  

Springfield, IL

Bachelor of Science,  
Environmental Biology,  

Eastern Illinois University,  
Charleston, IL

•	 Chicago Police District, Blackhawk and Chopin Parks, Chicago, IL
•	 National Road Asbestos Containing Materials Survey, Columbus, IN
•	 Springfield Memorial Hospital IH, Springfield, IL
•	 Decatur Memorial Hospital Mold, Decatur, IL
•	 Shelbyville Decatur Memorial, Shelbyville, IL
•	 Lincoln Street Environmental Site Assessment, El Paso, IL
•	 Portland Avenue Environmental Site Assessment, Morrison, IL
•	 Flax Drive Environmental Site Assessment, Highland, IL
•	 15th Street Environmental Site Assessment, Wood River, IL
•	 Griswold Estates, White Hall, IL
•	 Nehemiah Homes RMI, Springfield, IL
•	 PNC Morton, Morton, IL
•	 Franklin Middle School UST Removal, Springfield, IL
•	 Swan Lake Memorial Gardens, Peoria, IL
•	 New Technology Center, Lincoln Trail College, Robinson, IL
•	 Northwest Shopping Center, Palatine, IL
•	 South Dirksen Parkway, Environmental Site Assessment, Springfield, IL
•	 SAIA Hudson, Phase I Environmental Site Assessment, Hudson, WI
•	 Northwest Shopping Center, Palatine, IL

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 

ENVIRONMENTAL SENIOR PROJECT MANAGER
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ENVIRONMENTAL PROJECT MANAGER ENVIRONMENTAL PROJECT MANAGER 

KAREN FUHRMANN
EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 

CERTIFICATE OF TRAINING 

PRESENTED TO 

Karen Fuhrmann 
Having successfully completed 8 hours of instruction in OSHA 29 CFR 1910.120  

(Hazardous Waste Operations and Emergency Response) as 

GENERAL SITE WORKER REFRESHER 
Conducted this 20th day of February, 2023

Colton Young 
Instructor 
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Ms. Komrska serves as an Assistant Staff Project Manager responsible 
for management and oversight of ECS environmental services, including 
Phase I and II Environmental Site Assessments, soil and groundwater 
remediation, underground storage tank assessment and removal, risk 
and remedial assessments, asbestos, mold and hazardous materials 
surveys, contaminant delineations, developing corrective action plans, 
hydrogeologic studies, Environmental Impact Statements, natural resources 
and wetlands delineation studies.

PROFESSIONAL PROFILE

PROJECT EXPERIENCE

ASSISTANT STAFF PROJECT MANAGER
JENNIFER KOMRSKA

SKILLS 
Investigating Historical Uses

Phase I Environmental Site 
Assessment

Site Reconnaissance

EDUCATION 
Bachelor of Science, Environmental 

Studies, College of Lake Forest,  
Lake Forest, IL

•	 IL-OVP Grand and Franklin, Chicago, IL
•	 Green Bean Day School and Nursery Lead in Drinking Water, Chicago, IL
•	 Little Village Plaza Additional Asbestos Containing Materials Survey and 

LBP Survey, Chicago, IL
•	 9900 W 147th Street, Orland Park, IL 
•	 DaVita-Roxbury, Rockford, IL
•	 147th Ravinia Environmental Site Assessment, Orland Park, IL
•	 W Fillmore Parcel, Chicago, IL
•	 Glen Ellyn Parcel, Glen Ellyn, IL
•	 Williams Street Townhomes, Dwight, IL
•	 Aldi-Batavia, IL, Batavia, IL
•	 United States Postal Service, Cleveland Station B, Cleveland, OH
•	 United States Postal Service, Newburg Station Abatement Oversight, 

Cleveland, OH
•	 IL-OVP Route 30 and Williams, New Lennox, IL
•	 Golf Mill Mall Asbestos Containing Materials Survey/LBP/HAZ, Niles, IL
•	 Former Lone Star, Asbestos Containing Materials Survey, North 

Olmsted, OH
•	 SMH 2023 IH Projects Path Lab, Springfield, IL
•	 Krick Road Industrial Property, Walton Hills, OH
•	 Sherwin Williams R&D Campus Wide Asbestos Demo Survey	

Warrensville, OH
•	 PNC Lockwood Roof, Webster Groves, MO
•	 Aldi-Batavia, IL, Batavia, IL
•	 WAWA Brownsburg IAQ, Brownsburg, IN

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 

ENVIRONMENTAL PROJECT MANAGER 
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CERTIFICATIONS 
CIAQM: IL

OSHA: 29 CRF 1910.120 

HAZWOPER-40-Hour Refresher and 
8-Hour Refresher Courses 

Certified Indoor Air  
Quality Manager

SKILLS 
Industrial Hygiene Studies

Environmental Remediation

Federal and State Agency Closure

Asbestos Oversight

NFR Letters

Phase I Environmental  
Site Assessment 

Phase II Environmental  
Site Assessment

EDUCATION 
Master of Science, Industrial 

Hygiene, University of  
Montana, Butte, MT

Bachelor of Science, Environmental 
Geology, University of North Dakota,  

Grand Forks, ND

VICE PRESIDENT/DIRECTOR OF ENVIRONMENTAL SERVICES

DAVID KWASIBORKSI, CIAQM

Mr. Kwasiborski serves as the Subsidiary Director of Environmental 
Services and has over 30 years of industrial hygiene and environmental 
experience. His duties include providing technical oversight, staffing, 
developing and maintaining clients, ensuring financial performance, 
principal review and quality control of all regional environmental projects. 
Additional responsibilities include managing remedial actions, construction 
management tasks, federal and state agency closure, and oversight of 
environmental assessments. He also serves as an expert witness for 
environmental litigation cases.

PROFESSIONAL PROFILE

•	 City of Justice, 79th Street Frontage Road, Justice, IL
•	 Eugene Sawyer Water Purification Plant, Chicago, IL
•	 McGuane Fieldhouse CCDD, Chicago, IL
•	 Village of Wilmette Storm Sewer, Wilmette, IL
•	 Chicago Department of Waste Management, Tor PN 7515 Phase I, 

Chicago, IL
•	 Crystal Lake Public Library CCDD, Crystal Lake, IL
•	 420 West Madison GW Sampling, Elmhurst, IL
•	 Oak Lawn Park District Aquatic Center CCDD, Oak Lawn, IL
•	 Niles Township Food Pantry CCDD, Skokie, IL
•	 Wheeling Fire Station CCDD, Wheeling, IL
•	 United States Postal State Facility, Rocky River, OH
•	 Town of Rockland, Main Street Soil Sampling, Collins, WI
•	 Spruce St CCDD, River Grove, IL
•	 Wheeling Fire Station, Wheeling, IL
•	 Southport Waste Water Treatment Plant Revetment Sampling, 

Kenosha, WI
•	 Halsted Street Phase I, Asbestos Containing Materials, and Lead, 

Chicago, IL
•	 FAA Water Sampling, Des Plaines, IL
•	 Eugene Sawyer Water Purification Plant, Chicago, IL
•	 Gilson Park, Wilmette, IL
•	 Lincoln Elementary Phase I Environmental Site Assessment, Elmhurst, IL
•	 Eaton Estate Pond, Sandusky, OH

PROJECT EXPERIENCE

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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ENVIRONMENTAL DEPARTMENT MANAGER 
BENJAMIN LAPOINTE, CHMM

Mr. LaPointe currently serves as the Environmental Department Manager 
for ECS Midwest, LLC. Mr. LaPointe is a Certified Hazardous Materials 
Manager with nearly 20 years in hazardous materials management and 
environmental consulting experience.  Areas of project focus included 
environmental due diligence investigations, site characterizations, 
environmental remedial design, UST closure/consulting, hazardous waste 
management, stormwater pollution prevention, RCRA hazardous waste, 
asbestos inspection/abatement oversight, owner technical representation, 
environmental permitting, and regulatory compliance. Mr. LaPointe 
completed assessments for State Department of Transportation and Local 
Public Agency Roadway/corridor projects. Mr. LaPointe has completed 
projects in Iowa, Illinois, Indiana, Ohio, and Kentucky.

PROFESSIONAL PROFILE

•	 Indian Trail Elementary North Shore District, Highland Park, IL
•	 Ravinia Elementary North Shore District, Highland Park, IL
•	 Village of Wheeling Vacant Lot, Wheeling, IL
•	 Abraham Lincoln National Cemetery Expansion, Environmental Site 

Assessment/Asbestos Containing Materials Survey/LBP, Elmwood, IL
•	 SAIA Columbus Phase I/Asbestos Containing Materials Survey/

Wetlands, Columbus, OH
•	 Asian Grocery Environmental Site Assessment, Chicago, IL
•	 Former Sears Store #1090 Phase I Environmental Site Assessment, 

Chicago, IL
•	 Indianapolis Airport Authority (IAA), Indianapolis International Airport 

Demolition, Indianapolis, IN
•	 Richmond Stellar Streets, Richmond, IN
•	 Blackiston Mill Road Corridor Assessment, Clarksville, IN
•	 Northern Indiana Commuter Transportation District (NICTD), West Lake 

Garfield Park Wellness Center, Chicago, IL
•	 Concrete Manufacturing Facility - NPDES Permit Compliance and 

SWPPP Design, Greenfield, IN
•	 Louisville Water Company, Proposed Riverbank Filtration Tunnel, 

Louisville, KY
•	 City of Indianapolis, Department of Public Works/Citizens Energy Group 

– Deep Rock Tunnel Connector Project, Indianapolis, IN

PROJECT EXPERIENCE

REGISTRATIONS 
IHMM: Certified Hazardous 

Materials Manager (CHMM)

CERTIFICATIONS 
OSHA 40-Hour HAZWOPER

National Environmental Policy  
Act Training

NFPA: Certified Hazardous  
Materials Technician 

SKILLS 
Hazardous Materials Management

Environmental Remedial Design

Asbestos Inspection

Stormwater Management

Project Management

EDUCATION 
Master of Business Administration, 

Indiana Wesleyan University, 
Indianapolis, IN

Bachelor of Science, Public Affairs, 
Indiana University, Bloomington, IN

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 

ENVIRONMENTAL DEPARTMENT MANAGER 
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ENVIRONMENTAL DEPARTMENT MANAGER ENVIRONMENTAL DEPARTMENT MANAGER 
BENJAMIN LAPOINTE, CHMM

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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As Assistant Staff Project Manager for ECS Midwest, Ms. Langfoss assists 
with the preparation of reports, proposals and invoicing. With over 10 
years of experience, she is responsible for performing environmental site 
assessments, remediation design and hydrogeologic studies. Ms. Langfoss 
supports the environmental team with project resolutions and assists with 
the scheduling, training and oversight of environmental technicians. 

PROFESSIONAL PROFILE

PROJECT EXPERIENCE

ASSISTANT STAFF PROJECT MANAGER

KATHERINE LANGFOSS

CERTIFICATION 
IDPH: Lead Inspector/Risk Assessor

SKILLS 
Regulatory Reports 

Sampling

Project Management 

Laboratory Analyses

EDUCATION 
Bachelor of Science, Earth and 

Environmental Sciences, University 
of Illinois at Chicago,  

Chicago, IL

•	 Chicago Midway international Airport Waste Characterization,  
Chicago, IL

•	 Chicago Public Schools, Pullman Elementary School CCDD, Chicago, IL
•	 Green Bean Day School and Nursery Lead in Drinking Water, Chicago, IL
•	 Halsted Parcels SSI, Chicago, IL
•	 Greater Watertown Community Health Foundation SSI, Watertown, WI
•	 North Chicago Security Enhancements, North Chicago, IL
•	 140-150 N Ashland Additional SRP Investigation, Chicago, IL
•	 New Fire Station, Wheeling, IL
•	 Lake Forest West, Lake Forest, IL
•	 Wintrust Rosemont Campus, Rosemont, IL
•	 210 N Aberdeen Additional Tank Removal, Chicago, IL
•	 South McHenry Environmental Site Assessment, Crystal Lake, IL
•	 Kindred Chicago Central Hospital, Chicago, IL
•	 Ravinia Elementary School, Highland Park, IL
•	 Highwood Additional Soil Remediation, Highwood, IL
•	 Normandy Hills Homeowner Association, Northbrook, IL
•	 Darien Park District Maintenance Facility Soil Sampling, Darien, IL
•	 SAIA Billings SSI, Billings, MT
•	 Corporate Woods CCDD, Vernon Hills, IL
•	 New Trier Excavation Oversight, Winnetka, IL
•	 Lake Park CCDD, Roselle, IL
•	 Cherokee Elementary School Addition CCDD, Lake Forest, IL

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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ASSISTANT STAFF PROJECT MANAGER ASSISTANT STAFF PROJECT MANAGER

KATHERINE LANGFOSS
EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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REGISTRATIONS 
Professional Engineer: OH, WI, IL, 

IN, MI, KY, MO, KS, MN, NE, OR, 
NC, IA 

CERTIFICATIONS 
ODOT Construction Inspection –

Construction Engineer 
Level 1 and Level 2

Face Floor Flatness

Shallow Foundations 

Radiation Safety Training and 
Safety Officer

SKILLS 
Foundation Systems

Subgrade Conditions 

Structural Concrete and 
Structural Steel

 Fireproofing and Fire Stopping

Asphalt Concrete 

Structural Condition Assessments

 QA/QC

Special Inspections

EDUCATION 
Bachelor of Science, Civil 

Engineering, Emphasis 
on Structural Design and 

Construction Management, 
University of Cincinnati, 

Cincinnati, OH

SUBSIDIARY PRESIDENT
CHRIS LOPEZ, PE

As Subsidiary President, Mr. Lopez will develop strategic project goals and 
monitor project performance. He is an experienced Engineering Executive 
with a demonstrated history of profitably growing a multidiscipline 
engineering and consulting service business within the Architectural, 
Engineering and Construction industries.

Throughout Mr. Lopez’s career, he has had overall responsibility for  
financial performance, growth, sales, technical quality, and business 
strategy. He has executive project management experience within the 
transportation, land development, high-rise, education, healthcare, and 
stadium/arena sector. 

PROFESSIONAL PROFILE

•	 Whiskey Island, Port Authority, Cleveland, OH
•	 Macedonia 2020 Road Program, Macedonia, OH
•	 Avalon and Strathavon Road Waterline Replacement, 

Shaker Heights, OH
•	 Mill Street Statue Repair, Akron, OH
•	 Akron-Canton Airport, Gate Replacement, Canton, OH
•	 Federal Reserve Bank of Cleveland, Cleveland, OH
•	 I-69 Segment 5, Bloomington, IN
•	 Cleveland Inner Belt Bridge, IQF Team, Cleveland, OH
•	 Greater Cleveland Regional Transit Authority, Various Bus and Train 

Stations, Garages and Headquarters, Cleveland, OH
•	 Ohio Turnpike and Infrastructure Commission: 3rd Lane Program, Base 

Replacement Program, Resurfacing Programs, OH
•	 Northeast Ohio Regional Sewer District: Various Deep Interceptor and 

Treatment Plant Projects
•	 MetroHealth New Parking Garage and Valentine Parking Garage, 

Cleveland, OH
•	 Cleveland Clinic Lerner Research Institute, Cole Eye Institute, Parking 

Garages, Fairview Hospital, Lakewood Hospital, Cleveland, OH
•	 Cleveland Convention Center and Medical Mart, Cleveland, OH
•	 Cleveland Browns Stadium, Cleveland, OH
•	 Progressive Field and Underground Service Area, Cleveland, OH
•	 V&M Steel Plant, Youngstown, OH

PROJECT EXPERIENCE

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 

ASSISTANT STAFF PROJECT MANAGER
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SUBSIDIARY PRESIDENT
CHRIS LOPEZ, PE

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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Andrew J. Ginther, Mayor

Scott Messer, Director

The City of Columbus, Ohio

SPECIAL INSPECTOR REGISTRATION

CHRIS E LOPEZ

REGISTRATION# SP00049

CHRIS E LOPEZ
4253 ST FRANCIS CT
AVON, OH 44011

Expires 12/31/2023
See full document for limitations

Andrew J. Ginther, Mayor

SPECIAL INSPECTOR 
REGISTRATION

The City of Columbus, Ohio

Limitations: Cast-in-Place Deep Foundations  /  Concrete Construction  /  Driven Deep 
Foundation  /  Helical Pile Foundations  /  Masonry Construction  /  Soils  /  Steel Construction 

(High-Strength Bolts)  /  Wood Construction

CHRIS E LOPEZ

REGISTRATION # SP00049

EXPIRES 12/31/2023

By: Scott Messer, Director

Print Date: 12/1/2022

111 N. Front Street, Columbus , OH 43215     |     (614) 645-7433     |     BZSLicensing@columbus.gov
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As an Assistant Staff Project Manager, Mr. Soto is responsible for assisting 
staff with project management. He assists with scheduling, training and  
oversight of environmental technicians. Mr. Soto performs environmental 
site assessments; groundwater and soil investigations; underground 
storage tank assessments and asbestos, lead-based paint and indoor 
air quality assessments. Additionally, he determines and/or performs 
appropriate laboratory testing. 

PROFESSIONAL PROFILE

PROJECT EXPERIENCE

ASSISTANT STAFF PROJECT MANAGER

JOSEPH SOTO

CERTIFICATIONS 
OSHA 40-Hour HAZWOPER

SKILLS 
ArcGIS

EDUCATION 
Bachelor of Science, Geology, 

University of Illinois

•	 170 N Green CCDD and Waste Characterization, Chicago, IL
•	 86 Yorktown CCDD, Lombard, IL
•	 Abbott AP8 Utilities Additional CCDD, Abbott Park, IL
•	 Alianza Soccer Field CCDD, Cicero, IL
•	 Brook Forest Elementary School CCDD, Oak Brook, IL
•	 Chase, CCDD, Hanover Park, IL
•	 Cherokee Elementary School Addition CCDD, Lake Forest, IL
•	 Church Court Parking Lot Improvements CCDD, Elmhurst, IL
•	 Dayton Freight Terminal CCDD, Rockford, IL
•	 District 1860 Street Excavation, CCDD and SWPPP Inspections,  

Lincolnwood, IL
•	 E North Railroad Street Environmental Site Assessment, Braceville, IL
•	 Grant Community High School Student Parking Lot CCDD, Fox Lake, IL
•	 Highwood Soil Remediation, Highwood, IL
•	 Illinois Youth Center CCDD, Warrenville, IL
•	 Interlake Mecalux CCDD, Melrose Park, IL
•	 Lake Park East Campus CCDD, Roselle, IL
•	 Marion Street CCDD, Oak Park, IL
•	 Proposed Mid-Rise Residential CCDD, Chicago, IL
•	 Proviso West High School Waste Characterization, Hillside, IL
•	 Rhodes Elementary School, Delineation Waste Characterization, UST 

Removal, River Grove, IL
•	 UIC Innovation Center Expansion CCDD, Chicago, IL
•	 Walmart Supercenter, Pavement Rehabilitation, CCDD, Aurora, IL
•	 West Campus Lake Forest High School Addition CCDD, Lake Forest, IL

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 

CN_PBC_JLB_ECSMidwest_PS3080D_EnviroEngineeringServices_20240101FINAL Page 87 of 146



™

Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
page |  36

ASSISTANT STAFF PROJECT MANAGER ASSISTANT STAFF PROJECT MANAGER

JOSEPH SOTO
EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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Mr. Voss serves as an Environmental Project Manager responsible for 
management and oversight of ECS environmental services, including 
Phase I and II Environmental Site Assessments, soil and groundwater 
remediation, underground storage tank assessment and removal, risk 
and remedial assessments, asbestos, mold and hazardous materials 
surveys, contaminant delineations, developing corrective action plans, 
hydrogeologic studies, Environmental Impact Statements, natural resources 
and wetlands delineation studies.

PROFESSIONAL PROFILE

PROJECT EXPERIENCE

ENVIRONMENTAL PROJECT MANAGER

JOSH VOSS, GIT

REGISTRATIONS 
GIT: CA

SCAQMD Dust Supervisor: SC

CERTIFICATIONS 
OSHA 8-Hour HAZWOPER Supervisor

OSHA 40-Hour HAZWOPER

OSHA 8-Hour HAZWOPER Refresher

SKILLS 
 Groundwater Monitoring

 Groundwater Sampling

Soil Excavation Oversight

Soil Vapor

EDUCATION 
Master of Science, Geospatial 

Sciences, Missouri State University, 
Springfield, MO 

Bachelor of Science, Geology, 
Winona State University, 

 Winona, MN 

•	 Bartlett Fire Station CCDD, Bartlett, IL
•	 New Fire Station Wheeling CCDD, Wheeling, IL
•	 Village of Wilmington Fire Protection District CCDD, Wilmington, IL
•	 Sterling Bay Projects, Various Locations Chicago, IL
•	 Novak Construction Projects, Various Locations Chicago, IL
•	 Growing Home, Inc. Chicago, IL
•	 Rhodes School District, River Grove, IL
•	 Highwood Soil Remediation, Highwood, IL
•	 Great Lakes Academy, Chicago, IL
•	 New Trier High School, Winnetka, IL 
•	 Little Village Plaza, Chicago, IL
•	 Morton College, Cicero, IL
•	 Bartlett Fire Station, Bartlett, IL
•	 Wausau Ortho Associates, Wausau, WI
•	 Greater Watertown Community Health Foundation, Watertown, WI
•	 210 N Aberdeen, Chicago, IL
•	 Valent Biosciences, Libertyville, IL
•	 Schaumburg Park District, Schaumburg, IL
•	 Libertyville Urgent Care, Libertyville, IL
•	 Wheeler Landing, Westfield, IN
•	 Shedd Aquarium, Chicago, IL
•	 Former Sears Store, Chicago, IL

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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ENVIRONMENTAL PROJECT MANAGER ENVIRONMENTAL DEPARTMENT MANAGER

JASON WARREN, REM

Mr. Warren’s diversity of knowledge and experience encompasses multiple 
disciplines of the Midwest Environmental services group. His primary 
responsibilities include on-site project oversight and coordination, report 
preparation, budgeting, and daily client interaction. Mr. Warren’s service 
areas include state agency closure, environmental site assessments, 
soil and groundwater investigations, geo-physical investigations, landfill 
compliance reporting, above ground storage tank inspection, underground 
storage tank removal, risk management, site redevelopment support, 
industrial hygiene, and remediation oversight.

PROFESSIONAL PROFILE

•	 Calumet Park Middle School, Calumet Park, IL
•	 City of Justice, 79th Street Frontage Road, Justice, IL
•	 Delineation Subsurface Investigation and Remedial Action Plan, 

Cleveland, OH
•	 Cleveland Mounted Police Site, Remediation Volume Estimate,  

Cleveland, OH
•	 Glen Ellyn Police Station CCDD, Glen Ellyn, IL
•	 Homer Township CCDD, Homer Glen, IL
•	 West Bellwood CCDD, Bellwood, IL
•	 Village of Carol Stream Additional Asbestos, Carol Stream, IL
•	 Cumnor Road Rehabilitation/Sewer CCDD, Westmont, IL
•	 Elgin 2013 Street Rehabilitation, Elgin, IL
•	 Hobbie Avenue PSI, Kankakee, IL
•	 Navy Pier Waste Water Sampling, Phase II, Chicago, IL
•	 Hyde Park Development, IL
•	 Southport Water Waste Treatment Plant Revetment Sampling, 

Kenosha, WI
•	 United States Army Reserve Center, Arlington Heights, IL
•	 Ranger Station Vermiculite Sampling, Glendale Heights, IL
•	 Lincoln Elementary School Additions, Oak Park, IL
•	 Lincoln Commons, Chicago, IL
•	 Naperville Elderly Homes, Naperville, IL
•	 Burbank Liberty Junior High School Addition, Burbank, IL
•	 Veterans Memorial Park Sediment Sampling and Analysis, Parma, OH

PROJECT EXPERIENCE

CERTIFICATIONS 
Registered Environmental  

Manager (REM)

Licensed IDPH Asbestos Inspector

IDEM Asbestos Building Inspector

STI SP001 Shop Fabricated Above 
Ground Storage Tank Inspector

GSSI Subsurface Interface  
Radar Training

OSHA: 29 CRF 1910.120 
HAZWOPER- 40-Hour Refresher 

and 8-Hour Refresher Courses

SKILLS 
Environmental Remediation

Site Redevelopment

State Agency Closure  
(NFR Letters)

Phase I and II Environmental Site 
Assessment

Asbestos Testing and Oversight

EDUCATION 
Bachelor of Science, Geology, 

Western Illinois University, 
Macomb, IL

EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 
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ENVIRONMENTAL DEPARTMENT MANAGER ENVIRONMENTAL DEPARTMENT MANAGER

JASON WARREN, REM
EXPERIENCE IN CATEGORY A,B,C

B. KEY PERSONNEL, RESUMES & APPLICABLE LICENSES 

 National Registry of Environmental
Professionals

 For
Environmental Certifications

This is to Certify that

Jason Neil Warren
having sucessfully demonstrated to the Academic Board of this organization

the required level of knowledge and ability, is here by awarded the distinction of

Registered Environmental Manager
together with all rights, benefits and privileges attached thereto and that the name and title of the

aforementioned registrant is today placed upon the register of the organization.
Given under our hands on this 6th day of September, 2020.

 

 

 12051021114200906

Registrant Number

This Certificate is the property of the National Registry of Environmental Professionals and must, upon demand, be returned.

This license is in the renewal process
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EXPERIENCE IN CATEGORY A,B,C

B. SUBCONSULTANT PERSONNEL, RESUMES & APPLICABLE 
LICENSES 

ECS has selected the following firms to support on the PBC Environmental Engineering Services projects. Our firm 
has worked with each of these firms on various public and private projects. We are confident that these firms will 
complement our internal staff and capabilities. ECS will select firms for PBC projects based on scope, firm availability, 
capabilities and other factors that will lead to project success. 

Geo Services, Inc. - MBE (Cook County) and DBE (IL UCP) Certified Firm
Geo Services, Inc. is a certified MBE-DBE geotechnical, environmental and civil engineering consulting firm capable 
of satisfying the needs and requirements of clients. The experience of their team members has served the needs of a 
variety of public organizations and private sector clients. Established in 2000 as a Professional Engineering Firm, Geo 
Services, was founded to provide high quality services on a timely, cost-effective basis. Their staff includes professional 
engineers, geologists and IDOT certified QA/QC inspectors. With locations in Naperville, Arlington Heights and New 
Lenox, Geo Services will support the ECS team with environmental subsurface drilling services. 

Strata Earth Services  - WBE (Cook County) Certified Firm
Founded in 2010, Strata Earth Services (Strata) is a WBE-certified firm that provides geotechnical and environmental 
subsurface exploration. Strata has successfully completed over 1,700 subsurface explorations throughout the Midwest 
and surrounding states. Strata’s team is led by their president and owner, Sara E. Knight, PE, a registered professional 
engineer. Strata employs professional drillers that have been performing drilling explorations for over 30 years. Located 
in Palatine, Strata will support the ECS team with environmental subsurface drilling services. 

RW Collins - WBE (City of Chicago) Certified Firm
RW Collins specializes in environmental remediation, tank removals, site work and excavation. Founded in 1946, the WBE 
certified firm is headquartered in Chicago and serves the greater Midwest region. The firm has successfully completed 
thousands of remediation projects for government agencies, oil companies, engineers, developers and general 
contractors. RW Collins will support ECS with tank removals and excavation.

Grace-Accusure Analytical Laboratory - MBE and WBE (City of Chicago) Certified Firm
Grace-Accusure Analytical Laboratory (GAAL) is a NELAP / IEPA (No. 100246) accredited laboratory providing 
environmental testing services. GAAL tests soil, groundwater, air, and waste samples for microbiologic, organic and 
inorganic compounds. Their routine analytical capabilities include VOCs, SVOCs, Heavy Metals, PNAs, and pH. Established 
in 1988, the MBE/WBE firm is located in Berkeley, IL. GAAL will support the ECS team with laboratory testing services. 
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Subconsultant Firm: Geo Services, Inc. - MBE (Cook County) and DBE (IL UCP) Certified Firm

  NAWRAS ALHADAB 
 CONSTRUCTION MATERIALS MANAGER/LABORATORY MANAGER 
 

 
 

805 Amherst Court, Suite 204 ⧫ Naperville, IL 60565-3448 ⧫ Phone (630) 305-9186⧫Fax  (630) 355-2838 
www.geoservicesinc.net 

EXPERTISE Construction Materials Manager/Laboratory Manger, Construction Quality Control Quality 
Assurance (QC/QA), Materials Testing. 
 

EXPERIENCE Mr. Alhadab, a Construction Materials Manager, responsible for quality assurance/quality 
control of construction inspection and materials testing projects, including the supervision of 
field technicians.  Duties have included field inspection, laboratory testing, document control 
and management, and report preparation.  Mr. Alhadab is familiar and experienced with IDOT 
and ISTHA guidelines, standards and specifications.an Engineering Associate, is an 
experienced materials coordinator, field engineer, construction inspector and materials tester 
level II.  He has been responsible for quality control inspection services for soils, asphalt and 
concrete and testing to assure conformation to job specifications on numerous projects in the 
Chicago land area.  Experienced in materials inspection at projects of various magnitudes. 
Duties have included field and laboratory inspection of soil, concrete, aggregates and asphalt 
in accordance with ASTM and other applicable standards. 
 

 
ACADEMIC 
BACKGROUND 
 
 
REPRESENTATIVE 
PROJECTS 

 
BS Civil Engineering, University of Engineering and Technology 
MS in Water and Environmental Engineering, Mutah University 
 
 
Mr. Alhadab has overseen the successful completion of various Construction Inspection/Material 
Testing and Construction Management Projects including the following: 
 

• CDOT Construction Inspection/Construction Quality Assurance, Chicago, IL 
 
 
Mr. Alhadab’s geotechnical project experience includes coordinating field work and staff, 
analyzing results of soil borings and laboratory testing as well as preparation of figures and 
engineering reports including the following representative examples: 
 

• Geotechnical Investigation – I-490, DuPage County, IL 
• Geotechnical Investigation – Chicago Executive Airport East Quad Apron Expansion, 

Wheeling, IL 
• Geotechnical Investigation and Report – I-90/I-94 Overhead Sign Structure Replacements, 

Chicago, IL 
• Geotechnical Investigation and Report – O’Hare TAP project, Chicago, IL 

 
 
COURSES AND 
CERTIFICATIONS 

 
 
ACI PCC Technician Course 
ACI Concrete Strength Testing Technician 
IDOT QA/QC Mixture Aggregate Technician Course 
IDOT QA/QC Level II PCC 
IDOT QA/QC Level II HMA 
 

EXPERIENCE IN CATEGORIES B &C

B. SUBCONSULTANT PERSONNEL, RESUMES & APPLICABLE 
LICENSES 
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Subconsultant Firm: Geo Services, Inc. - MBE (Cook County) and DBE (IL UCP) Certified Firm

BART E. BADSING
MATERIAL TESTER II, CONSTRUCTION INSPECTION

PROJECT ENGINEERING ASSOCIATE

1235 E. Davis Street  Arlington Heights, IL 60005  Phone (847) 253-3845Fax  (847) 253-0482
www.geoservicesinc.net

EXPERTISE Material Tester II, Construction Inspection, Project Engineering Associate
Geotechnical and Construction Engineering

EXPERIENCE Mr. Badsing, an Engineering Associate, is an experienced Field Engineer and Senior 
Construction Inspector. He has been responsible for quality control inspection services for soils, 
asphalt and concrete and testing to assure conformation to job specifications on numerous 
project in the Chicagoland area.  Experienced in materials inspection at projects of various 
magnitudes. Duties have included field and laboratory inspection of soil, concrete, aggregates 
and asphalt in accordance with ASTM and other applicable standards.

REPRESENTATIVE 
PROJECTS

COURSES AND 
CERTIFICATIONS

Midway Airport, City of Chicago, IL, Quality Assurance and Materials Testing Services
Materials Coordinator performs on-site as QA services include batch and field inspection for 
both bituminous and concrete materials, soil testing services on an as requested basis;
prepare reports summarizing the results of the laboratory testing.

ISTHA ORT Plaza 66, I-88 DeKalb, DeKalb, IL
Owner: Illinois State Tollway Highway Administration.
Field Engineer/Inspector responsible for Material Quality Assurance and on-site construction 
inspection.  Performed soil, concrete, and aggregate testing and inspection services.  
Responsible for Material Quality Assurance documentation review and data entry.

Wacker Drive Reconstruction, Contracts B and C, Chicago, Illinois. 
Senior Technician responsible for concrete inspection and testing. T Y Lin International 
BASCOR, 5960 N. Milwaukee, Chicago, IL 60646 (773) 792-9000. Construction Inspection cost  
$500,000. Owner: City of Chicago, Department of Transportation (CDOT Projects E-5-432-B and 
E-5-432-C).

CDOT 2005 thru 2016 Construction Inspection/Construction Quality Assurance, Chicago, IL  
Client: TranSystems Corporation for Chicago Department of Transportation
Field Engineer responsible to perform on-site construction inspection, soil, concrete, and 
aggregate testing and inspection services; perform batch plant testing services on an as 
requested basis; prepare reports summarizing the results of the laboratory testing.  

2006-2009 O’Hare Airport, Construction Inspection and Construction QA, Chicago, IL 
Client: STS for Chicago Department of Transportation
Field Engineer responsible to perform on-site construction inspection, soil, concrete, and 
aggregate testing and inspection services; perform batch plant testing services on an as 
requested basis; prepare reports summarizing the results of the laboratory testing.  

Block 37 Construction Inspection and Construction Quality Assurance, Chicago, IL Client: 
Kiewit-Reyes JV.  Project Engineer as well as field engineer responsible to perform on-site 
construction inspection, soil and concrete and inspection services

Rochester Institute of Technology, Rochester, New York
ACI PCC Technician Course 
IDOT QA/QC Mixture Aggregate Technician Course
IDOT QA/QC Level II PCC
IDOT QA/QC Level I HMA
IDOT Geo-technical Field Testing & Inspection (S-33)

EXPERIENCE IN CATEGORIES B &C

B. SUBCONSULTANT PERSONNEL, RESUMES & APPLICABLE 
LICENSES 
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  SAMUEL PLUMMER 
 ASSISTANT PROJECT ENGINEER 

 
 

 
 

805 Amherst Court, Suite 204  Naperville, IL 60565-3448  Phone (630) 305-9186Fax  (630) 355-2838 
www.geoservicesinc.net 

EXPERTISE Assistant Project Engineer, Geotechnical Engineering 
 
As an Assistant Project Engineer, Mr. Plummer has been responsible for 
management of a wide range of environmental, geotechnical, construction 
inspection and materials testing projects.  Duties have included field inspection, 
laboratory testing, document control and management, review and preparation of 
engineering reports relating to subsurface exploration, in-situ testing and 
instrumentation, construction materials, geotechnical, geo-environmental and 
pavement assessments. In previous roles, Mr. Plummer has observed  
 
 

ACADEMIC 
BACKGROUND 
 

BS Civil Engineering, University of Illinois at Urbana Champaign - 2021 
 
 

 
REPRESENTATIVE 
PROJECTS 
 
 
 
 
 
 
 
 
 
 
 

 
Mr. Plummer has overseen the successful completion of various Construction 
Inspection/Material Testing and Construction Management Projects including the 
following: 
 

 CDOT Construction Inspection/Construction Quality Assurance, Chicago, IL 
 U of I, Willard Airport, Rehabilitation of Runway 4/22, Savoy, IL 

 
 

Mr. Plummer’s geotechnical project experience includes coordinating field work and 
staff, analyzing results of soil borings and laboratory testing as well as preparation of 
figures and engineering reports including the following representative examples: 
 

 Geotechnical Investigation – I-490, DuPage County, IL 
 Geotechnical Investigation – Construct South Parallel Taxiway to Runway 

7/25, Chicago Rockford International Airport, Rockford, IL 
 Geotechnical Investigation and Report – I-90/I-94 Overhead Sign Structure 

Replacements, Chicago, IL 
 Geotechnical Investigation and Report – 159th St, Orland Park, IL 
 Geotechnical/Environmental Investigation and Report – Metra 95th Station, 

Chicago, IL 
 Geotechnical Investigation and Report – CTA Harlem Bus Bridge, Chicago, IL 
 Geotechnical Investigation and Report – 143rd St Extension, Plainfield, IL 
 Geotechnical Investigation and Report – CTA Red Line Extension, Chicago, IL 
 Geotechnical Investigation and Report – Saganashkee Slough Dam 

Restoration, Willow Springs, IL 
 

 
 

 

EXPERIENCE IN CATEGORIES B &C
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  ANDREW J. PTAK, P.E. 
  PRINCIPAL 

 
 

 
 

805 Amherst Court, Suite 204  Naperville, IL 60565-3448  Phone  (630) 305-9186 Fax  (630) 355-2838 
www.geoservicesinc.net 

EXPERTISE Principal, Geotechnical Engineer, Construction Quality Control Quality Assurance, Materials 
Testing, Environmental and Civil Engineering 
 
As a principal, Mr. Ptak has been responsible for management of construction inspection, 
materials testing and geotechnical projects.  Duties have included review and preparation of 
engineering reports relating to materials, construction, geotechnical, environmental site 
assessments, geo-environmental, and pavements.   
 
Mr. Ptak is a Registered Professional Engineer experienced in analysis of shallow and deep 
foundations, excavation and lateral support requirements, slope stability, settlement 
embankment construction, and pavement analysis and construction, and QA/QC quality 
control.  
 
 

ACADEMIC 
BACKGROUND 
 

MSCE University of Illinois, Champaign-Urbana 1993 Geotechnical/Structural 
BSCE University of Illinois, Champaign-Urbana 1992 Geotechnical/Structural 
 
 

PROFESSIONAL 
REGISTRATIONS AND 
MEMBERSHIPS 
 

Registered Professional Engineer, Illinois 1998, No. 062-052031 
Officer, American Society of Civil Engineers - Illinois Geotechnical Section Recipient 
of the Walter E. Hanson Graduate Study Scholarship (1992), 
 
 

EXPERIENCE 
 

Mr. Ptak’s professional experience includes: 
 
 I-55 Over Lemont Road Bridge Reconstruction 

Principal and Geotechnical Engineer responsible for planning and directing geotechnical 
soil borings and preparation of structure geotechnical reports for design and construction, 
as well as retaining walls and ramp embankments for the improvements. Work included 
performance of borings, laboratory testing and analyses for settlement, pile capacity and 
slope stability. 
 

 IDOT Pump Station 38, Deerpath Road at FAP 346 (US Route 41) 
Principal and Geotechnical Engineer responsible for planning and directing geotechnical 
soil borings and preparation of structure geotechnical reports for design and construction, 
as well as retaining walls and ramp embankments for the improvements. Work included 
performance of borings, laboratory testing and analyses for settlement, pile capacity and 
slope stability. 

 
 I-55 Managed Lanes, I-90/94 to I-355  

Principal and Geotechnical Engineer responsible for planning and directing geotechnical 
soil borings and preparation of structure geotechnical reports for design and construction, 
as well as retaining walls and ramp embankments for the improvements. Work included 
performance of dozens of borings, laboratory testing and analyses for settlement, pile 
capacity and slope stability. 
 

 I-57 and I-294 Tri-State Interchange, Cook County, Illinois.  
Principal and Geotechnical Engineer responsible for field work coordination and work with 
staff in analyzing results of over 600 structural and survey soil borings, laboratory testing 
and preparation of engineering report for proposed improvements. The proposed 
improvements include construction of Interchange I-57 at Tri-State Tollway, partial 
interchange Tri-State Tollway ay IL 83 (147th St), improvement to the interchange I-57 at IL 
83 (147th St.), widening of approximately 2.9 miles of I-57 from 3 lanes to 4 lanes, new 
ramps and collector distributor roads at I-57 and I-294. The new interchanges will require 
numerous new bridge structures including three level structures at the main I-57 and I-294 
interchange. The project also includes removal and replacement, rehabilitation and 

EXPERIENCE IN CATEGORIES B &C

B. SUBCONSULTANT PERSONNEL, RESUMES & APPLICABLE 
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  JULIAN RUEDA, P.E. 
  PRINCIPAL ENGINEER 

 

 
 

805 Amherst Court, Suite 204  Naperville, IL 60565-3448  Phone  (630) 305-9186 Fax  (630) 355-2838 
www.geoservicesinc.net 

 
EXPERTISE 
 
 
 

Principal Geotechnical Engineer, Construction Quality Control Quality Assurance, Materials 
Testing, Program Director, Project Management, Geotechnical, Environmental and Civil 
Engineering 
 

ACADEMIC 
BACKGROUND 
 

M. Sc., Civil and Geotechnical Engineering, University of Illinois at Champaign-Urbana, 1982 
B. Sc., Civil and Geotechnical Engineering, University of Illinois at Champaign-Urbana, 1980 
 
 

EXPERIENCE As a Principal Engineer, Mr. Rueda has been responsible for principal project management of 
construction inspection, materials testing and geotechnical projects.  Duties have included review 
and preparation of engineering reports relating to materials, construction, geotechnical, 
environmental site assessments, underground storage tanks, geo-environmental, and pavements.  
 
Mr. Rueda has a broad base of experience in directing, managing and providing innovative 
consulting related to geotechnical, construction, and civil engineering projects for public agencies 
and private organizations.  Mr. Rueda has experienced in coordinating and overseeing 
geotechnical engineering activities from field investigations to design, analysis and reporting 
pertaining to offshore and onshore foundations, pipelines, building foundations, slope stability, 
roadways, and groundwater studies. He has also been the lead technical director for numerous 
existing and proposed chemicals, solid, and hazardous waste projects performing engineering and 
managerial tasks for development, operations, and closure activities. 
 
A partial list of projects is outlined below: 

 
 I-55 Over Lemont Road Bridge Reconstruction, Owner: IDOT 

Principal Engineer responsible for planning and directing geotechnical soil borings and 
preparation of structure geotechnical reports for design and construction, as well as retaining 
walls and ramp embankments for the improvements. Work included performance of dozens of 
borings, laboratory testing and analyses for settlement, pile capacity and slope stability. 
 

 IDOT Pump Station 38, Deerpath Road at FAP 346 (US Route 41) 
Principal Engineer responsible for planning and directing geotechnical soil borings and 
preparation of structure geotechnical reports for design and construction, as well as retaining 
walls and ramp embankments for the improvements. Work included performance of dozens of 
borings, laboratory testing and analyses for settlement, pile capacity and slope stability. 
 

 I-55 Managed Lanes, I-90/94 to I-355  
Principal Engineer responsible for planning and directing geotechnical soil borings and 
preparation of structure geotechnical reports for design and construction, as well as retaining 
walls and ramp embankments for the improvements. Work included performance of dozens of 
borings, laboratory testing and analyses for settlement, pile capacity and slope stability. 
 

 
PROFESSIONAL 
AFFILIATIONS 
 

American Society of Civil Engineers.  
Association of Engineering Geologists 
Society of American Military Engineers 
 

PROFESSIONAL 
REGISTRATIONS 
 

Registered Professional Engineer in California, Georgia, Illinois, Iowa, Indiana, Kentucky, Maine, 
Missouri, Montana, New Mexico, North Carolina, Oregon, Pennsylvania, South Carolina, 
Tennessee, Washington, and Wisconsin 

PUBLICATIONS 
PRESENTATIONS 
AND 
CONFERENCES 

Authored and co-authored more than 25 publications on engineering and environmental issues.  
Invited speaker on environmental subjects, with the Transportation Research Board, National Solid 
Waste Forum on Integrated Municipal Solid Waste Management, various technical society 
meetings, and the Civil Engineering Department at the University of Los Andes in Santafé de 
Bogotá, Colombia. 

Subconsultant Firm: Geo Services, Inc. - MBE (Cook County) and DBE (IL UCP) Certified Firm
EXPERIENCE IN CATEGORIES B &C
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  RAJAN SINGLA 
  MATERIALS COORDINATOR, ENGINEERING ASSOCIATE 

FIELD ENGINEER, MATERIAL TESTER LEVEL II 
 

 

 
 

805 Amherst Court, Suite 204  Naperville, IL 60565-3448  Phone (630) 305-9186Fax  (630) 355-2838 
www.geoservicesinc.net 

EXPERTISE Materials Coordinator, Engineering Associate, Field Engineer, Construction Inspector, 
Materials Tester Level II, Geotechnical and Construction Engineering 
 

EXPERIENCE Mr. Singla, an Engineering Associate, is an experienced materials coordinator, field engineer, 
construction inspector and materials tester level II.  He has been responsible for quality control 
inspection services for soils, asphalt and concrete and testing to assure conformation to job 
specifications on numerous projects in the Chicago land area.  Experienced in materials 
inspection at projects of various magnitudes. Duties have included field and laboratory inspection 
of soil, concrete, aggregates and asphalt in accordance with ASTM and other applicable 
standards. 
 

 
REPRESENTATIVE 
PROJECTS 

 
Midway Airport, City of Chicago, IL, Quality Assurance and Materials Testing Services 
Materials Coordinator performs on-site as QA services include batch and field inspection for 
both bituminous and concrete materials, soil testing services on an as requested basis; 
prepare reports summarizing the results of the laboratory testing. 
 
US 30 (Lincoln Highway) from Williams Street to IL 43 (Harlem Avenue) Will County 
Field Engineer/Inspector responsible for material Quality Assurance and on-site construction 
inspection.   He was responsible for material Quality Assurance documentation review and data 
entry. Field Engineer responsible to perform on-site construction inspection, soil, concrete, and 
aggregate testing and inspection services; perform batch plant testing services on an as 
requested basis; prepare reports summarizing the results of the laboratory testing. 
 
ISTHA ORT I-294 at Cermak Road, Irving Park Road and 83RD Street Plazas, Cook County, IL 
Field Engineer/Inspector responsible for material Quality Assurance and on-site construction 
inspection.   He was responsible for material Quality Assurance documentation review and data 
entry. STV Incorporated 200 West Monroe Street Suite 1650, Chicago, IL 60606, Dennis Ramm, 
(312) 553-4169. Owner: Illinois State Highway Tollway Administration, (ISTHA Contract I-05-
5420) 
 
CDOT 2005-2011 Construction Inspection and Construction Quality Assurance, Chicago, IL  
Client: TranSystems Corporation for Chicago Department of Transportation 
Field Engineer responsible to perform on-site construction inspection, soil, concrete, and 
aggregate testing and inspection services; perform batch plant testing services on an as 
requested basis; prepare reports summarizing the results of the laboratory testing. 
 
Arsenal Road Interchange at I-55, Will County - Construction Inspection. Project Manager who 
coordinates the materials testing and inspection services for the project; provide material 
technicians on an as-requested basis to perform on-site soil, concrete, bituminous and aggregate 
testing and inspection services; perform batch plant testing services on an as requested basis; 
prepare reports summarizing the results of the laboratory testing. 
 
Northeast Quadrant Apron Phase 1, Aurora Municipal Airport, Aurora, IL – Project ARR-3442 
Client: Crawford Murphy & Tilly (CMT)  
Engineering associate perform on-site construction inspection, soil, concrete, and aggregate 
testing and inspection services; perform core density and Beam testing services on an as 
requested basis; prepare reports summarizing the results of the laboratory testing. 
 

 
COURSES AND 
CERTIFICATIONS 

Bachelor of Science, UIC 
ACI PCC Technician Course 
IDOT QA/QC Mixture Aggregate Technician Course 
IDOT QA/QC Level III PCC 
IDOT QA/QC Level II HMA 
IDOT Geotechnical Field Testing and Inspection   
IDOT Documentation of Contract Quantities (21-18941, Exp: 05/26/2025) 
 

EXPERIENCE IN CATEGORIES B &C

B. SUBCONSULTANT PERSONNEL, RESUMES & APPLICABLE 
LICENSES 
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  JIGNESH TAILOR 
 MATERIAL TESTER II, CONSTRUCTION INSPECTION 

PROJECT ENGINEERING ASSOCIATE 

 
 

1235 E. Davis Street  Arlington Heights, IL 60005  Phone (847) 253-3845Fax  (847) 253-0482 
www.geoservicesinc.net 

EXPERTISE Material Tester II, Construction Inspection, Project Engineering Associate 
Geotechnical and Construction Engineering 
 

EXPERIENCE 
 
 
 
 
 
 
 
 
 
 
 

Mr. Tailor has broad experience as a Staff Engineer in the areas of Geotechnical, 
Construction and Transportation Engineering. He has been responsible for supervising, field 
investigation and testing to assure conformation to job specifications on numerous residential, 
commercial and industrial projects.  Responsible for quality control inspection and testing of 
soils and concrete.  Experience in materials inspection at projects of various sizes.  Duties 
include laboratory testing and inspection of soil, concrete and asphalt in accordance with 
ASTM and other applicable standards 
 
Mr. Tailor has been responsible for preparing plans, specifications, and contract 
documentation for infrastructure facilities.  He has been responsible for foundation 
evaluations, foundation layouts, caisson inspections, and earthwork monitoring.  

REPRESENTATIVE 
PROJECTS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
COURSES AND 
CERTIFICATIONS 
 
 

Mr. Tailor’s experience includes: 
 
City of Chicago O’Hare Modernization Program, Chicago, IL 
Materials Coordinator performs on-site as QA services include batch and field inspection for 
both bituminous and concrete materials, soil testing services on an as requested basis; 
prepare reports summarizing the results of the laboratory testing. 
 
Arsenal Road Interchange at I-55, Will County - Construction Inspection. Project Manager 
who coordinates the materials testing and inspection services for the project; provide material 
technicians on an as-requested basis to perform on-site soil, concrete, bituminous and 
aggregate testing and inspection services; perform batch plant testing services on an as 
requested basis; prepare reports summarizing the results of the laboratory testing. 
 
US 30 (Lincoln Highway) from Williams Street to IL 43 (Harlem Avenue) Will County 
Field Engineer/Inspector responsible for material Quality Assurance and on-site construction 
inspection.   He was responsible for material Quality Assurance documentation review and 
data entry. Field Engineer responsible to perform on-site construction inspection, soil, 
concrete, and aggregate testing and inspection services; perform batch plant testing services 
on an as requested basis; prepare reports summarizing the results of the laboratory testing. 
 
I-294 Widening: Dempster street to Touhy Street, Cook County, IL 
Project No. RR-02-15116. Client: Lorig Construction 
Materials Coordinator performs on-site as QA services include batch and field inspection for 
compaction control of backfilled, soil and aggregate base course testing services on an as 
requested basis; prepare reports summarizing the results of the laboratory testing. 
 
CDOT 2005 thru 2016 Construction Inspection/Construction Quality Assurance, Chicago, IL  
Client: TranSystems Corporation for Chicago Department of Transportation 
Field Engineer responsible to perform on-site construction inspection, soil, concrete, and 
aggregate testing and inspection services; perform batch plant testing services on an as 
requested basis; prepare reports summarizing the results of the laboratory testing.   
 
 
ACI PCC Technician Course 
IDOT QA/QC Mixture Aggregate Technician Course 
IDOT QA/QC Level III PCC 
IDOT QA/QC Level II HMA 
IDOT Documentation of Contract Quantities  
IDOT Geotechnical Field Testing and Inspection (S-33) 

EXPERIENCE IN CATEGORIES B &C

B. SUBCONSULTANT PERSONNEL, RESUMES & APPLICABLE 
LICENSES 

CN_PBC_JLB_ECSMidwest_PS3080D_EnviroEngineeringServices_20240101FINAL Page 99 of 146



™

Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
page |  48

Subconsultant Firm: Geo Services, Inc. - MBE (Cook County) and DBE (IL UCP) Certified Firm

GEO SERVICES INC

DESIGN FIRM - PROFESSIONAL
ENGINEERING

184.002714-0002
062.042849

04/30/2025

MARIO TRETO, JR.

SECRETARY

CECILIA ABUNDIS
DIRECTOR

LICENSE NO.
EXPIRES:

The official status of this license can be verified at IDFPR.illinois.gov

EXPIRES:
Division of Professional Regulation

Department of Financial and Professional Regulation

The official status of this license can be verified at IDFPR.illinois.gov 17582754

For future reference, IDFPR is now providing each person/business
a unique identification number, 'Access ID', which may be used in
lieu of a social security number, date of birth or FEIN number when
contacting the IDFPR. Your Access ID is: 987493

The person, firm, or corporation whose name appears on this certificate has complied with
the provisions of the Illinois Statutes and/or rules and regulations and is hereby authorized
to engage in the activity as indicated below:

JULIAN RUEDA
805 AMHERST COURT
SUITE 204
NAPERVILLE, IL  60565
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Strata Earth Services  - WBE (Cook County) Certified Firm
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LICENSES 

 

John B. DeRubeis 
 john.derubeis@strataearth.com 

(847) 968-4863 
  

 

Strata Earth Services, LLC, Palatine, IL – 10/2019 to Present 
Drilling Manager       

• Field Coordination 
• Safety Management and Utility Locating 
• Client Management 
• Budgeting and Estimating 
• Project Management 
• Assist with Business Development 
• Tollway experience:  Since 2019, John has been the Drilling Manager for 13 task orders involving Tollway work.   

John oversaw Environmental projects with Geoprobe Direct Push sampling and Geotechnical Projects with 
scopes involving SPT sampling, Infiltration Testing, Temporary Monitor Well Installation and Rock Coring.   For 
the Tollway task orders, John’s responsibility’s was Client Management, Crew Management and Scheduling, 
Management of Traffic Control,  Coordination of Lane Closures with the Tollway and Utility Locates. 

 

Robert B. Balter, Owings Mills, MD - 01/2017 to 10/2019 
Drilling Supervisor      

• Field Coordination and Scheduling 
• Safety Management and Utility Locating 
• Client Management 
• Budgeting and Estimating 
• Project Management 
• Assist with Business Development 
• Verification Core Drilling in Cutoff Walls with Strengths of less than 200 UCS. 

 
Gannett Fleming, Pompano Beach, FL – 06/2002 to 01/2017 

• Senior Driller 2002-2009, experience with Mud Rotary, Coring in hard and soft formations, Instrumentation 
Installation, Monitor Well Installation, Verification Core Drilling in strengths of less than 200 UCS.  

• Drilling Manager 2009 to 2017, responsible for field coordination, boring layout, utility locates, project 
management and estimating, assist with business development 

STS Consultants, LTD – 1994-2002 
 

• Driller 1996 to 2002, experience with Mud Rotary, Solid Flight Auger, Hollow Stem Auger, Instrumentation, Rock 
Coring, Well Installation 

• Drillers Helper 1994-1996, assist Driller in boring operation, making sure equipment was loaded up, loading 
supplies, movement of Equipment 

 
Education 
 
Bachelor of Science – Western Illinois University (2002) 
 
Certifications 
 
Active Licensed Water Well Driller (Florida) 
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Active Licensed Well Driller-Geotechnical (Maryland) 
Active Licensed Well Driller-Geotechnical (Delaware) 
Hazwoper 40 Hr. Safety Training 
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Sara E. Knight, P.E. 
     sara.knight@strataearth.com 

(847)489-9175 
  

PROFESSIONAL PROFILE 
Ms. Knight is a Professional Engineer and is the Owner and President of Strata Earth Services, LLC.   

 
Strata is a full service subsurface exploration company specializing in the field of geotechnical and environmental exploration.  
Strata employs highly experienced drillers and has skid, all-terrain, hi-rail and barge mounted drill rigs.  Prior to starting Strata, 

Ms. Knight worked as a geotechnical engineer in the Midwest area for over 10 years and was responsible for project management 
and technical support of geotechnical engineering and projects including foundation studies, soil testing, slope stability, tunneling 
and retaining wall analyses.  Ms. Knight also managed quality assurance/quality control construction services projects for various 

projects throughout Chicagoland. 
 

EXPERIENCE 

STRATA EARTH SERVICES, LLC, Managing Member, Owner, President – 2010 to Present 

President and Owner Responsible for:      

• Operations and Planning  
o Management of all company affairs and operations 
o Oversee and manage all employees, field supervisors and laborers  
o Negotiate and enter into all company contracts and other legal documents 
o Decision maker for all legal issues and company business direction including collections, contract 

negotiation, and insurance  
o Responsible for all major supplies and equipment purchases 

• Construction and Project Management 
o Direct and coordinate field personnel and supervisors regarding manpower, project schedules, job progress, 

subcontractor issues and deadlines 
o Attend job sites to observe field conditions and working field personnel 
o Negotiate and enter into subcontracts and purchase orders with suppliers 
o Attend job-site meeting to observe site conditions to discuss schedule and manpower and other 

requirements.   
• Personnel  Management 

o Overall management of all employees 
o Meetings with field supervisors to discuss job issues, labor issues and scheduling, and communicate 

decisions to supervisors to implement directives 
o Responsible for interviewing, hiring/firing, oversight, and discipline of all management personnel and 

employees 
o Coordinate hiring of union labor, including signatory and responsibility of managing union obligations and 

communications, onsite labor and conflict management 

PAST WORK EXPERIENCE  

STS/AECOM, Vernon Hills, IL - 2000 to 2010 

Technical Resource Manager – 2008 to 2010      

• Directed 17 office staff  
• Responsible for creating and maintaining annual budget of $5 Million 
• Managed staff utilization and project assignments 
• Developed and maintained key client accounts 
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Strata Earth Services  - WBE (Cook County) Certified Firm
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Geotechnical Engineer – 2000 to 2010 

• Project Manager for various high-rise developments in Downtown Chicago.  Various aspects of projects included 
up to four-level below-grade spaces, slurry walls, top of rock and rock socketed caissons, caisson re-use, 
dewatering deep silt deposits, existing caisson conflicts and freight tunnel conflicts and backfilling.  

• Project Manager for various projects contract for the Metropolitan Water Reclamation District of Greater Chicago 
from 2002 through 2008.  Projects included oxidation pond remediation, deepening and lining of oxidation ponds 
and lagoons, a pump station, skip hoist, utility and pedestrian tunnels, grit dewatering tanks, water tower, 
communications tower, central boiler facility and various buildings.  Areas of engineering included braced and 
open-cut excavations, shallow and deep foundations, slope stability, fill and backfill, pavements and earth 
retention. Projects were performed at the Stickney, Calumet, North Side, Kirie, Egan, Hanover Park and Lemont 
Water Reclamation Plants and LASMA.   

• Project Manager for the Block 37 redevelopment which included the 108 N. State Building which had a 50-foot 
deep basement and the CBS Media Tower.  Project foundation systems included new belled and top of rock 
caissons, re-use of existing top of rock caissons, and micropiles.  Earth retention systems included steel sheet pile, 
slurry and secant pile walls.  Served as the Project Manager in charge of the City of Chicago freight tunnel system 
monitoring including extensometers, crack gauges and a laser alignment system.  

• Project Engineer for the geotechnical study of the McCormick Place tunnel.  The tunnel consisted of a 3,300 foot 
long, 12.5 foot diameter tunnel to convey stormwater from the 70 acre McCormick Place roof to Lake Michigan.  
The tunnel was constructed 160 feet below ground using a tunnel boring machine in dolomitic bedrock.  
Monitoring wells, field permeability (packer testing), advanced rock laboratory testing, RMR ratings and rock 
logging was completed.  

• Project Manager for multiple bridge replacements for Canadian Pacific and Canadian National Railway.  
Geotechnical aspects included slope stability of embankments, culvert analysis, driven H-pile recommendations 
and settlement analysis for deep organic deposits 

• Project Manager for dynamic compaction projects for Perspectives Charter School and a paper storage warehouse 
facility. Dynamic compaction observation, vibration monitoring and compaction verification activities were 
managed for both projects. 

• Task manager and field engineer for proposed Terminal 6 project at O'Hare International Airport including 
consultation for the design of the terminal building and associated structures.  Aspects of the project included 
coordination with the Airport Owners Authority, a multi-level terminal and parking structure, elevated highways 
and retaining walls.  

Law Engineering, Milwaukee, WI - 1999 to 2000 – Field Engineer 

Education 
BS, Civil Engineering, University of Illinois, Urbana-Champaign 
MS, Civil Engineering, Northwestern University 

  
Registrations 
Professional Engineer License, Illinois – 062.057152 
 
Additional Training and Certifications       
Goldman Sachs 10KSB Graduate – Chicago Cohort 11 
Turner School of Construction Management – 2011 
DFI 44 Conference – Exhibit and Session Chair 
Geo-Institute Chicago Chapter Chair 
 
Professional Affiliations 
American Society of Civil Engineers (ASCE), ASFE, American Railway Engineering and Maintenance-of-Way Association 
(AREMA), Deep Foundations Institute (DFI), Federation of Women Contractors 
 
Honors and Awards 
Women Builders Council Championship Award 
Professional Services Award, March of Dimes, 25th Annual Construction & Transportation Awards 
 
Publications and Presentations 

• “Unexpected Caisson Problems, Soil Structure Interaction Predictions and Required Ground Modification”, 6th 
International Conference, Case Histories in Geotechnical Engineering, Arlington, VA, August, 2008, co-authored with 
Clyde N. Baker, Jr., Ryan C. Rusk and Donald W. Hamlin. 
• "A Walk Around the Block", Structure Magazine, December 2007, co-authored with Suzanne Provanzana, SE, PE 
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SARA E KNIGHT

SARA E KNIGHT

LICENSED PROFESSIONAL ENGINEER

LICENSED PROFESSIONAL
ENGINEER

062.057152 11/30/2023

062.057152

11/30/2023

MARIO TRETO, JR.

ACTING SECRETARY

ACTING SECRETARY

MARIO TRETO, JR.

CECILIA ABUNDIS
ACTING DIRECTOR

CECILIA ABUNDIS
ACTING DIRECTOR

LICENSE NO. EXPIRES:

The official status of this license can be verified at www.idfpr.com

EXPIRES:

LICENSE NO.

EXPIRES:

Division of Professional Regulation

Division of Professional Regulation

Department of Financial and Professional Regulation

The official status of this license can be verified at www.idfpr.com

Department of Financial and Professional Regulation

The official status of this license can be verified at www.idfpr.com

16300523

For future reference, IDFPR is now providing each person/business
a unique identification number, 'Access ID', which may be used in
lieu of a social security number, date of birth or FEIN number when
contacting the IDFPR. Your Access ID is: 955792

The person, firm, or corporation whose name appears on this certificate has complied with
the provisions of the Illinois Statutes and/or rules and regulations and is hereby authorized
to engage in the activity as indicated below:

21202 W WILLOW DRIVE
KILDEER, IL  60047
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RESUME 

Josh Bernat 
Senior Estimator/Project Manager 
R.W. Collins Company 

Years with the Company: Twenty-Five (25)

Years in the Environmental Contracting Industry: Twenty-Five (25)

Job Description: Estimating and active management of R.W. Collins’ projects acting as liaison 
between the Company and clients. 

Responsibilities:   

Project Experience: 

*review of client proposals and pricing
*estimating and project management for underground storage tank removals and 
environmental remediation projects

*active management of over three hundred soil remediation projects
*management of over $50 million in remediation work since 2011

Credentials:
 Extensive HAZMAT, OSHA Competent Person and Construction Safety Training.
 Fifteen years of experience working on construction and contaminated waste sites.
 Five years of experience working as a Project Superintendent managing remediation projects.
 Successful completion of over $40 million in remediation projects without major incident.

Remediation Project Experience: * onsite stabilization of inorganic contaminated soils
* PCB decontamination and soils remediation
* VOC contaminated soil remediation and 

stabilization
* industrial decontamination and structural demolition
* removal of over 2500 underground storage tanks
* remediation of non-hazardous contaminated soil
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Anthony DeMauro 
Project Safety Coordinator/Project Manager 
R.W. Collins Company 
 
Years with the Company: Seven (7) 
 
Years in the Environmental Contracting Industry: Twenty-three (23) 
 
Job Description:   Provides support for construction crews by visiting project sites and assessing working 

conditions and is trained to help identify safety related issues and risks on project sites.  
Additionally, Mr. DeMauro is active in project management and supervisory roles with 
R.W. Collins site remediation projects acting as liaison between the Company and our 
clients. 

 
Responsibilities:           *provides safety support for R.W. Collins projects 
   *reviews client proposals and pricing 

*estimating and project management for underground storage tank removals and               
environmental remediation projects 

 
Project Experience:  *active management of over hundreds of soil remediation projects  

*Experienced Project Safety Manager with a demonstrated history of working in the 
environmental services industry.  
*Skilled in Environmental Compliance, Site Investigation, Phase II Environmental 
Site Assessments, Environmental Services, and Environmental Consulting.  

               
Credentials:  
➢ Extensive HAZMAT, OSHA Competent Person and Construction Safety Training. 
➢ OSHA 145-Hour Trained. 
➢ Fifteen years of experience working on construction and contaminated waste sites.  
➢ Three years of experience working as a Project Superintendent managing remediation projects. 
➢ Successful completion of hundreds of remediation projects without major incident. 
 
Partial Project History:  
Environmental Remediation - Chicago (IL Medical District) (Project Value - $3M) 
Project Superintendent 

➢ RW Collins completed a four-month long environmental remediation and excavation project on an 
entire city block in the Illinois Medical District. 

➢ 5,000 cubic yards of concrete demolished, crushed onsite, and recycled onsite for re-use as backfill 
material 

➢ 10,000 tons of non-hazardous soil excavated, transported, and disposed of at licensed subtitle D 
landfill 

➢ 1,200 tons of TSCA hazardous soil excavated, transported, and disposed of at licensed subtitle C 
landfill 

➢ In-situ treatment of 1,500 tons of hazardous soil rendered non-hazardous after treatment 
➢ 15 underground tanks excavated 
➢ 60,000 gallons of contaminated liquid pumped, hauled, and disposed of from tanks 
➢ Project was completed on-schedule, safely without incident, and under budget 
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Lisa C. Kruse 
Chicago, IL ▪ 773-405-3024 ▪ LKruse@rwcollins.com 

 

 

 
PROFESSIONAL EXPERIENCE 
RW Collins Co 

• 
• 
• 
• 

• 

• 

• 

Professional Accomplishments 
o 

 
o  

PepsiCo           09/07 - Current 

            
• 

• 

• 

• 

• 

• 
Professional Accomplishments 

o  

 
o  
o 

 
Education  
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Mary Matheney 4745 Johnson Ave.• Western Springs, IL 60558 
773.495.4934 

mmatheney@rwcollins.com 
 
WORK EXPERIENCE 

RW Collins Company – Chicago, IL 
President, August 2021 – Present 

• Supervision and administration of all personnel 
• Final approval of hiring and firing of all personnel 
• Final approval of major purchases and acquisitions 
• Review and approval of all union and non-union payroll 
• Review and approval of all payables  
• Oversight of profitability margins 

 
Finance Manager, 2014- August 2021 

• Provide monthly and ad hoc financial reporting including: CAT Financial position, Sales 
trends, Accounts Payables forecast, Profitability reporting 

• Oversee and provide training and guidance to both the A/P and A/R admins. 
• Process and post weekly payroll taxes as well as ensure that sales revenue posting is GAAP 

compliant. 
• Simplified and improved many processes for both client billings as well as vendor payments. 
• Streamlined the billing process for Major Projects by using Excel to calculate T&M costs. 

This is essential in being able to keep up with the increase we’ve seen in Major Projects. 
• Work directly with top clients directly to accommodate complicated billing requirements for 

Major Projects. 
• Developed the capability to pay vendors by ACH which saves time and money. 
• Insight and initiative to start receiving invoices in excel as well as download landfill reports , 

then used knowledge of Excel to balance out landfill and Eno hauler invoices saving huge 
amounts of  time and paper.  

• Helped facilitate transition to new bank and implement new features including Positive Pay 
(fraud prevention). 

• Automated Payroll ACH upload from Compute Ease into bank website eliminating manual 
process and possibility of errors. 

• Analysis and attention to detail when looking at billings and job costs to ensure all billable 
items are captured.  

 
 Accenture, LLP – Chicago, IL 

Communication, Media & Technology OG-Decision Support Manager, 2012-2014 
• Support the Operating Group Finance Director and Decision Support Leads in all aspects of 

reporting & analysis of Operating Group financial results. 
• Manage and support the creation of presentation materials for the C-Suite Leadership Team 

and State of the Business Meetings 
• Support management on delivery of 10Q/K documentation 
• Ensure all internal control deadlines and deliverables are satisfied 
• Support CMT Operating Unit Finance teams with regards to Pre-Close Review, EAC 

monthly submission and EAC forecasting 
• Oversee the Operations and Reporting Teams out of Buenos Aires 

 
Corporate Forecasting and Planning Manager, 2010 – 2012 

• Support the Corporate Targeting process which serves as the basis for the next fiscal year’s 
Detailed Plan.  

• Responsible for designing and maintaining the integrity of Targeting templates which are 
distributed to each Operating Group for Sales, Revenue, and Controllable Income inputs.  

• Analyze and consolidate the results of each Targeting submission and prepare for 
distribution and reporting to Accenture senior leadership.  

• Increased Targeting reporting efficiency by developing procedures to enable the distribution 
of consolidated results on the same day that submissions are received.  

              
 

EDUCATION 
          Hillsdale College, Hillsdale, MI, 1997-2001 

• BA in Finance 
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• Prepare a Plan Book which illustrates in hard copy the key highlights of the fiscal year plan 
which is distributed to C-level executives. 

• Analyze the Local Currency Growth for Detailed Plan, Quarterly and Monthly forecasts, 
consolidate the results and prepare for distribution.  

• Analyze and report headcount and internal/external chargeability and payroll detail. 
 
  
 
 

Geographic Forecasting Analyst, 2008 – 2010 
• Prepare complex geographic forecasts in US GAAP by tax filing groups which are the basis 

for calculating the effective tax rate. 
• Investigate and adjust for inconsistencies in forecasted revenue and expense.  
• Assist with calculations for Internal, Direct, and Total Overhead rates for all geographic 

areas at the country level. 
• Provide detailed analyses to senior management for forecasting, audit, and tax compliance 

purposes. 
• Communicate with client teams regarding the proper set up of complex engagements in SAP 

for new and existing contracts. 
• Perform testing in SAP to ensure that system updates are correctly reflected in reports. 

 
  Intercompany Global Tax Analyst, 2006 – 2008 

• Conduct reviews on complex engagements to ensure that all countries are recognizing the 
correct amount of revenue and expense from a statutory perspective. 

• Perform manual adjustments across geographies based on Accenture policies to maximize 
tax savings.  

• Communicate and explain material adjustments to finance personnel across all levels of the 
organization.  

• Part of a multi discipline task force to review and correct historical accounting open items, 
and make adjustments to ensure that all accounts are in compliance with US GAAP.   

• Communicate with non-financial personnel to explain financial processes and portray 
complex accounting functions in order to resolve discrepancies and correct journal entries.  

 
 MB Financial Bank – Rosemont, IL 
 Staff Accountant, 2004 – 2006 

• Collaborate with Treasury and Financial Reporting functional areas to insure all investment 
payments, purchases and revenues are recorded properly. Prepare all journal entries 
associated with the Bank’s investment portfolio. 

• Prepare monthly analysis of investment purchases, revenues, and maturities for Board of 
Directors and Senior Management. Analysis focuses on gains/losses, yield (including 
material changes to the portfolio), volatility, duration, and transaction history.  

• Supervise the reconciliation process for the bank’s general ledger and internal checking 
accounts. Process includes preparing various key reconciliations as well as ensuring that 
reconciliations have been completed by the appropriate functional area for all balance sheet 
accounts in accordance with procedures. 

• Partner with Internal Audit Department on committee to assess the Bank’s financial 
reporting risks and controls in accordance with the Sarbanes Oxley Act. 

 
Treasury Management Administrator, 2001 – 2004 

• Project administrator for internet banking and bill payment products, including set-ups, 
maintenance and troubleshooting.  

• Evaluate client usage of a variety of Treasury Management products and services in order to 
process and maintain monthly billing reports. 

• Research and reconcile various general ledger and checking accounts. 
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Decommissioning LICENSED UST CONTRACTOR

This is to certify that:

IL772

RW Collins Company

7225 West 66th Street

Chicago, IL 60638

Said licensed Contractor has met all obligations pursuant to 41 Illinois Administrative Code Parts 172, 174, 175, 176 and 177.

Said Contractor is licensed in the State of Illinois to perform the above licensed UST activity.

Valid 02/09/2022 thru 02/09/2024

01/12/2022
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Chemist Resume of

Timothy A. Dombai
Objective:
To continue acquiring real world experience within the chemistry field, to continue to grow and learn
in and out of the laboratory setting, to diversify myself as a chemist, and to further establish myself as a
professional.

Recognized Accomplishments:
● Advanced to the rank of Eagle Scout, directed a service project, and trained younger scouts in
activities and skills along their path of scouting.

● Elected vice president of the Alpha Kappa Lambda fraternity at UIUC and developed a successful
recruitment plan for a struggling fraternity.

Noted Achievements
● Developed and grew the cannabis testing division at Deibel Labs.
● Promoted for showing leadership skills and a willingness to help and train peers at MRX Labs.
● Complimented on professionalism, encourages suggestions and advice.
● Recognized for meticulous procedure at Orochem Technologies.

Skills
● Led a team in establishing analytical methods, SOPs, and obtaining state (ORELAP)
accreditation at MRX Labs in Oregon and ISO accreditation at Deibel Laboratories in Illinois.
Experience in obtaining and operating under GMP, GLP, ISO 17025, ISO 9001, and NELAP
guidelines and accreditations.

● Ability to run HPLC, LCMS/MS, GCMS, GCFID, and ICP-MS systems effectively including but not
limited to: calibration of instruments, method development and validation, SOP writing, data
processing, basic maintenance, and analysis.

● Self-motivated with strong planning, organizational, and leadership skills.
● Proficient in Analyst Software, Lab Solutions, Chem Station, various LIMS, Word, PowerPoint,
and Excel.

Employment History
Laboratory Manager and Senior Lead Chemist: Deibel Laboratories, Lincolnwood, IL.
May 2019 - present.

● Was the lead in creating, planning, and implementing a new Cannabis testing division. Worked
with various vendors/contractors to schedule electrical, HVAC, and other work to prepare the
space per instrument specs.

● Interviewed, hired, and trained a seven member team in all aspects of cannabis testing. Trained
individuals on HPLC, LC-MS/MS, GCMS, GCFID, and ICPMS and lead the team in method
development and method validation to ultimately achieve ISO accreditation successfully.

● Created a high throughput lab which could handle many samples per day and turn out results in
a 2 day turnaround time.

● Worked as liaison between clients and the lab to communicate results, send out COAs, answer
questions, and provide updates on TATs and in depth explanations of results.

● Communicated effectively and led the cannabis team to achieve goals and deadlines in a timely
manner. Maintained an enjoyable work atmosphere while always emphasizing professionalism,
data integrity, and personal and company growth.
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Timothy A. Dombai Page 2 of 2

Applications Scientist: Orochem Technologies, Naperville, IL.
May 2018 - May 2019.

● Developed new applications for existing products. Published applications notes and helped
connect clients to the right product.

● Performed QC on Orochem’s products; mostly SPE cartridges and HPLC columns of various
chemistries.

● Worked on method development and method validation on HPLC’s and LCMS/MS (most notably
on a pesticide method for cannabis oils.)

● Assisted in the development of new products.

Technical Manager: MRX Labs, Tigard, OR.
November 2017 - April 2018.

● Responsible for all analytical equipment in the lab; mainly the four HPLC’s, two GCMS, one
GCMS-HS, and one LCMS/MS.

● Organized the first cross training for all analysts on all the analytical instruments in the lab.
Trained new analysts when necessary.

● Took part in minor repairs and troubleshooting, and called in service engineers when necessary.

LCMS/MS Analyst: MRX Labs, Tigard, OR.
January 2017 - April 2018.

● Played a key role in the development of the Lab’s method for pesticide testing.
● Kept LCMS triple quad in running condition: cleaned, calibrated, and validated the instrument to
remain within our QA/QC parameters.

● Maintained up-to-date SOP’s regarding the analyzing of data, preparation of samples, and
calibration of the instrument.

● Created batches to run on the instrument, analyzed results, and reported findings to clients and
to proper state authorities when necessary.

Senior Laboratory Technician: MRX Labs, Tigard, OR.
February 2016 - January 2017

● Extracted cannabinoids and pesticides into solution for identification and quantification by
LCMS triple quad and HPLC systems.

● Gained experience in microbiology mold/mildew tests, calibrating and running HPLCs,
QuEChERS prep for pesticides, as well as preparing samples, making batches, and calibrating
the GCMS headspace for terpene and residual solvent testing.

References:
Yuri Zapata: Deibel Laboratories: Lab Manager. mperrone@deibellabs.com. (847) 329-9900
Meryl Perrone: Deibel Laboratories: Lab Manager. mperrone@deibellabs.com. (847) 329-9900.
Slobodan Milasinovic, Ph. D.: Orochem Technologies: s.s.milasinovic@hotmail.com (312) 912-1689.

Education
University of Illinois in Champaign-Urbana: B.S. Specialized Chemistry, Minor. Music, May 2014

Tim Dombai
4050 N Kilbourn Ave, Chicago IL, 60641
timdombai2@gmail.com
(773) 817-0049
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Iwona Pierzak 
1943 Kenilworth Cir.         Cell: 773-507-0805 
Hoffman Estates, IL 60169        iw.pierzak@gmail.com 

Summary  Strong written and oral communication skills: bilingual in English and Polish.
 Strong attention to detail.
 Good organizational, time management and problem-solving skills.
 Maintained cleanliness, order and organization of laboratory.
 Laboratory skills including accurate weighing, pH adjustment, mixing, sterilization, dispensing

and sterile transfer.
 Extraordinary passion for research in biochemistry.

Education Bachelor of Science in Biochemistry,   Minor in Psychology 
University of Illinois at Chicago, Chicago, IL 

Courses taken include: 
Organic Chemistry I &  II with laboratory 
Analytical Chemistry with laboratory 
Physical Chemistry I & II with laboratory 
Biochemistry I & II with laboratory 
Inorganic Chemistry with laboratory 
Mendelian and Molecular Genetics 
Microbiology 
Calculus I,II &III 

Practical Skills & Laboratory Techniques 

Biochemistry Skills: 
 DNA isolation and cloning, plasmid DNA preparation, restriction enzyme digest,

agarose gel electrophoresis, PCR, SDS- PAGE, cell fractionation, ion- exchange 
chromatography, gel filtration chromatography, HPLC. 

 Southern, Northern and Western blot.

Chemistry Skills: 
 Solution preparation, titrations, extraction and recrystallization, paper

chromatography, column chromatography, separation simple synthesis, 
centrifugation. 

Computer Skills: 

 MS Word, MS Excel, MS PowerPoint, Adobe.

Spectroscopy Skills: 
 UV, visible, IR, NMR, COSY, HETCOR, DEPT, FTIR.

Memberships & Affiliations 
 American Chemistry Society, Member.

CN_PBC_JLB_ECSMidwest_PS3080D_EnviroEngineeringServices_20240101FINAL Page 115 of 146



™

Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
page |  64

Grace-Accusure Analytical Laboratory - MBE and WBE (City of Chicago) Certified Firm
EXPERIENCE IN CATEGORIES B &C

B. SUBCONSULTANT PERSONNEL, RESUMES & APPLICABLE 
LICENSES 

 AAnnggeelliikkaa  PPiieerrzzggaa  
Palos Hills, IL 60465 

(630)-248-6151  angpierzga@gmail.com 
PERSONAL PROFILE 
Broadly experienced Teacher and Lab Technician with a 

warm and engaging personality; distinguished by strong 

interpersonal, organizational and leadership skills; has the 

ability to complete tasks, while working independently and 

in a team environment; dedicated and dependable employee 

characterized by strong work ethics, effective decision-

making and analytical skills; capable to prioritize multiple 

responsibilities, exercising discretion in handling 

confidential information;  resourceful and highly-

performing individual; demonstrates patience and 

professionalism during delicate situations; exhibits a 

respectful approach to clients and is sensitive to cultural 

diversity; remains calm under pressure, displays excellent 

interpersonal and communication skills.  

 

PPPPUBLICATIONSUBLICATIONSUBLICATIONS

UBLICATIONS    

• K.Komędera, A.Pierzga, A.Błachowski, S.Katrych, 

K.Ruebenbauer, A.Budziak, J.Karpinski: 

 

”Magnetism of PrFeAsO parent compound for iron-

based superconductors: Mössbauer spectroscopy 

study”, Journal of Alloys and Compounds 717, 350 

(2017) 

 

• A.Pierzga, A.Błachowski, K.Komędera, 

K.Ruebenbauer, A.Kalvane, R.Bujakiewicz-

Korońska,  

 

”Orientation of the electric field gradient and 

ellipticity of the magnetic cycloid in multiferroic 

BiFeO3”, Philosophical Magazine 97, 168 (2017) 

 

EEEEDUCATION 

DUCATION DUCATION 

DUCATION &&&& 

  

 CCCCERTIFICATES

ERTIFICATESERTIFICATES

ERTIFICATES 
 

The Pedagogical University of Cracow, Cracow, Poland 
Masters in Science, Physics (Minor in Natural Science)- 2016 
 
Bachelors Degree, Physics (Minor in Radiological 
Protection)-2015 
 
Bachelors Degree, Physics (Minor in Mathematics)-2014 
 
Radiological Protection Inspector (IOR-1Z), Katowice, 
Poland-2016 
 
Camp Counselor, Cracow, Poland-2011                    

 

LLLLINGUISTIC 

INGUISTIC INGUISTIC 

INGUISTIC &&&& 

  

 TTTTECHNICAL 

ECHNICAL ECHNICAL 

ECHNICAL SSSSKILL

KILLKILL

KILL    

Fluent in Polish, Proficient in software such as Microsoft 

Office Suite, Especially Excel. 

 

 
Grace Analytical Laboratory   
 

Lab Technician              Berkeley, IL 2018 - 2022 
 

• Monitor product quality to ensure compliance to 

standards and specifications 

• Set up and conduct chemical experiments, tests, and 

analyses using techniques such as chromatography, 

spectroscopy, physical and chemical separation 

techniques, and microscopy 

• Conduct chemical and physical laboratory tests to assist 

scientists in making qualitative and quantitative analyses 

of solids, liquids, and gaseous materials 

• Compile and interpret results of tests and analyses 

• Provide technical support and assistance to chemists and 

engineers 

• Prepare chemical solutions for products and processes 

following standardized formulas, or create experimental 

formulas 

• Maintain, clean, and sterilize laboratory instruments and 

equipment 

• Write technical reports or prepare graphs and charts to 

document experimental results 

• Order and inventory materials to maintain supplies 

 
The Pallottines Secondary School Complex 
  

Physics Teacher           Krakow, Poland 2016-2017 
 

• Maintained discipline in the classroom; methodically 

provided resources for lessons; simplified lesson plans 

in line with curriculum objectives and assisted students 

to prepare for examinations in a 285+ student school 

• Assessed and looked after 285+ students progress 

throughout the term and worked closely with other staff  

to efficiently plan and coordinated work 

• Met with parents and school administration in a 

professional capacity to presented information gathered 

during fact finding missions in an effort to improve 

student participation and elevated performance 

 

Zofia Nalkowska High School No. VII 
  

Apprentice Teacher              Krakow, Poland 2/2016-4/2016 
• Professional pedagogical practice in: physics, astronomy and 

natural sciences 

• Worked with an average of 28 students per class  

• Assigned lessons and corrected homework 

• Encouraged students to be understanding with others 

• Spearheaded after school physics tutoring initiatives to 

improve student grades 

 

Caprolactam Laboratory of Grupa Azoty S.A 
  

Intern                            Tarnow, Poland 7/2015-9/2015 
• Operated control and measured apparatus 

• Operated computer software for data processing 

• Performed analyses using control and measurement 

equipment 

• Performed various types of spectrophotometric and 

titrationed analyses 

• Performed chromatographic analyses 
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Grace Analytical Lab, Inc.
5300-B McDermott Drive 

Berkeley, IL  60163

Millie Rose
Supervisor
Environmental Laboratory Accreditation Program

Expiration Date: 8/31/2023

Accreditation Number #100246

Issued On: 8/16/2022

STATE OF ILLINOIS

ENVIRONMENTAL LABORATORY ACCREDITATION

ENVIRONMENTAL PROTECTION AGENCY
NELAP - RECOGNIZED

is hereby granted to

NNEELLAAPP  AACCCCRREEDDIITTEEDD

According to the Illinois Administrative Code, Title 35, Subtitle A, Chapter II, Part 186, ACCREDITATION OF
LABORATORIES FOR DRINKING WATER, WASTEWATER AND HAZARDOUS WASTES ANALYSIS, the State of
Illinois formally recognizes that this laboratory is technically competent to perform the environmental analyses listed on the 
scope of accreditation detailed below.

The laboratory agrees to perform all analyses listed on this scope of accreditation according to the Part 186 requirements and
acknowledges that continued accreditation is dependent on successful ongoing compliance with the applicable requirements 
of Part 186.  Please contact the Illinois EPA Environmental Laboratory Accreditation Program (IL ELAP) to verify the 
laboratory's scope of accreditation and accreditation status.  Accreditation by the State of Illinois is not an endorsement or a 
guarantee of validity of the data generated by the laboratory.

Primary Accrediting Authority:Illinois

Certificate No: 1002462022-11
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The Illinois Environmental Laboratory Accreditation Program encourages all clients and data users to verify the 
most current scope of accreditation for  Grace Analytical Lab, Inc..

State of Illinois
Environmental Protection Agency
Awards the Certificate of Approval to:

Grace Analytical Lab, Inc.
5300-B McDermott Drive 
Berkeley, IL  60163

Primary ABCertificate No.: 1002462022-11
RCRA (Non Potable Water)Field of Testing /Matrix:

EPA 8260C   Method
1,1,1-Trichloroethane IL
1,1,2,2-Tetrachloroethane IL
1,1,2-Trichloroethane IL
1,1-Dichloroethane IL
1,1-Dichloroethylene IL
1,2-Dichloroethane (Ethylene dichloride) IL
1,2-Dichloropropane IL
2-Butanone (Methyl ethyl ketone, MEK) IL
2-Chloroethyl vinyl ether IL
2-Hexanone IL
4-Methyl-2-pentanone (MIBK) IL
Acetone IL
Benzene IL
Bromodichloromethane IL
Bromoform IL
Carbon disulfide IL
Carbon tetrachloride IL
Chlorobenzene IL
Chlorodibromomethane IL
Chloroethane (Ethyl chloride) IL
Chloroform IL
cis-1,2-Dichloroethylene IL
cis-1,3-Dichloropropene IL
Ethylbenzene IL
Methyl bromide (Bromomethane) IL
Methyl chloride (Chloromethane) IL
Methylene chloride (Dichloromethane) IL
m-Xylene IL
p-Xylene IL
Styrene IL
Tetrachloroethylene (Perchloroethylene) IL
Toluene IL
trans-1,2-Dichloroethylene IL
trans-1,3-Dichloropropylene IL
Trichloroethene (Trichloroethylene) IL
Vinyl acetate IL
Vinyl chloride IL

EPA 8270C  Rev: 3Method
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Primary ABCertificate No.: 1002462022-11
RCRA (Non Potable Water)Field of Testing /Matrix:

2,2'-Oxybis(1-chloropropane), bis(2-Chloro-1-methylethyl)ether IL
EPA 8270D   Method

1,2,4-Trichlorobenzene IL
1,2-Dichlorobenzene (o-Dichlorobenzene) IL
1,3-Dichlorobenzene IL
1,4-Dichlorobenzene IL
2,2'-Oxybis(1-chloropropane), bis(2-Chloro-1-methylethyl)ether IL
2,4,5-Trichlorophenol IL
2,4,6-Trichlorophenol IL
2,4-Dichlorophenol IL
2,4-Dimethylphenol IL
2,4-Dinitrotoluene (2,4-DNT) IL
2,6-Dinitrotoluene (2,6-DNT) IL
2-Chloronaphthalene IL
2-Chlorophenol IL
2-Methyl-4,6-dinitrophenol (4,6-Dinitro-2-methylphenol) IL
2-Methylnaphthalene IL
2-Methylphenol (o-Cresol) IL
2-Nitroaniline IL
2-Nitrophenol IL
3,3'-Dichlorobenzidine IL
3-Nitroaniline IL
4-Bromophenyl phenyl ether IL
4-Chloro-3-methylphenol IL
4-Chloroaniline IL
4-Chlorophenyl phenylether IL
4-Nitroaniline IL
4-Nitrophenol IL
Acenaphthene IL
Acenaphthylene IL
Anthracene IL
Benzo(a)anthracene IL
Benzo(a)pyrene IL
Benzo(b)fluoranthene IL
Benzo(g,h,i)perylene IL
Benzo(k)fluoranthene IL
Benzoic acid IL
Benzyl alcohol IL
bis(2-Chloroethoxy)methane IL
bis(2-Chloroethyl) ether IL
bis(2-Ethylhexyl) phthalate (DEHP) IL
Butyl benzyl phthalate IL
Chrysene IL
Dibenz(a,h) anthracene IL
Dibenzofuran IL
Diethyl phthalate IL
Di-n-butyl phthalate IL
Di-n-octyl phthalate IL
Diphenylamine IL
Fluoranthene IL
Fluorene IL
Hexachlorobenzene IL

Page 3 of 7

Primary ABCertificate No.: 1002462022-11
RCRA (Non Potable Water)Field of Testing /Matrix:

Hexachlorobutadiene IL
Hexachlorocyclopentadiene IL
Hexachloroethane IL
Indeno(1,2,3-cd) pyrene IL
Isophorone IL
Naphthalene IL
Nitrobenzene IL
n-Nitrosodi-n-propylamine IL
n-Nitrosodiphenylamine IL
Pentachlorophenol IL
Phenanthrene IL
Phenol IL
Pyrene IL

Page 4 of 7
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™

Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
page |  66

Grace-Accusure Analytical Laboratory - MBE and WBE (City of Chicago) Certified Firm
EXPERIENCE IN CATEGORIES B &C

B. SUBCONSULTANT PERSONNEL, RESUMES & APPLICABLE 
LICENSES 

Primary ABCertificate No.: 1002462022-11
RCRA (Solid & Hazardous Material)Field of Testing /Matrix:

EPA 8260C   Method
1,1,1-Trichloroethane IL
1,1,2,2-Tetrachloroethane IL
1,1,2-Trichloroethane IL
1,1-Dichloroethane IL
1,1-Dichloroethylene IL
1,2-Dichloroethane (Ethylene dichloride) IL
1,2-Dichloropropane IL
2-Butanone (Methyl ethyl ketone, MEK) IL
2-Chloroethyl vinyl ether IL
2-Hexanone IL
4-Methyl-2-pentanone (MIBK) IL
Acetone IL
Benzene IL
Bromodichloromethane IL
Bromoform IL
Carbon disulfide IL
Carbon tetrachloride IL
Chlorobenzene IL
Chlorodibromomethane IL
Chloroethane (Ethyl chloride) IL
Chloroform IL
cis-1,2-Dichloroethylene IL
cis-1,3-Dichloropropene IL
Ethylbenzene IL
Methyl bromide (Bromomethane) IL
Methyl chloride (Chloromethane) IL
Methylene chloride (Dichloromethane) IL
m-Xylene IL
p-Xylene IL
Styrene IL
Tetrachloroethylene (Perchloroethylene) IL
Toluene IL
trans-1,2-Dichloroethylene IL
trans-1,3-Dichloropropylene IL
Trichloroethene (Trichloroethylene) IL
Vinyl acetate IL
Vinyl chloride IL

EPA 8270C  Rev: 3Method
2,2'-Oxybis(1-chloropropane), bis(2-Chloro-1-methylethyl)ether IL

EPA 8270D   Method
1,2,4-Trichlorobenzene IL
1,2-Dichlorobenzene (o-Dichlorobenzene) IL
1,3-Dichlorobenzene IL
1,4-Dichlorobenzene IL
2,2'-Oxybis(1-chloropropane), bis(2-Chloro-1-methylethyl)ether IL
2,4,5-Trichlorophenol IL
2,4,6-Trichlorophenol IL
2,4-Dichlorophenol IL
2,4-Dimethylphenol IL
2,4-Dinitrophenol IL

Page 5 of 7

Primary ABCertificate No.: 1002462022-11
RCRA (Solid & Hazardous Material)Field of Testing /Matrix:

2,4-Dinitrotoluene (2,4-DNT) IL
2-Chloronaphthalene IL
2-Chlorophenol IL
2-Methyl-4,6-dinitrophenol (4,6-Dinitro-2-methylphenol) IL
2-Methylphenol (o-Cresol) IL
2-Nitroaniline IL
2-Nitrophenol IL
3,3'-Dichlorobenzidine IL
3-Nitroaniline IL
4-Bromophenyl phenyl ether IL
4-Chloro-3-methylphenol IL
4-Chloroaniline IL
4-Chlorophenyl phenylether IL
4-Nitroaniline IL
4-Nitrophenol IL
Acenaphthene IL
Acenaphthylene IL
Anthracene IL
Benzo(a)anthracene IL
Benzo(a)pyrene IL
Benzo(b)fluoranthene IL
Benzo(g,h,i)perylene IL
Benzo(k)fluoranthene IL
Benzoic acid IL
Benzyl alcohol IL
bis(2-Chloroethoxy)methane IL
bis(2-Chloroethyl) ether IL
bis(2-Ethylhexyl) phthalate (DEHP) IL
Butyl benzyl phthalate IL
Chrysene IL
Dibenz(a,h) anthracene IL
Dibenzofuran IL
Diethyl phthalate IL
Dimethyl phthalate IL
Di-n-butyl phthalate IL
Di-n-octyl phthalate IL
Diphenylamine IL
Fluoranthene IL
Fluorene IL
Hexachlorobenzene IL
Hexachlorobutadiene IL
Hexachlorocyclopentadiene IL
Hexachloroethane IL
Indeno(1,2,3-cd) pyrene IL
Isophorone IL
Naphthalene IL
Nitrobenzene IL
n-Nitrosodi-n-propylamine IL
n-Nitrosodiphenylamine IL
Pentachlorophenol IL
Phenanthrene IL
Phenol IL

Page 6 of 7

Primary ABCertificate No.: 1002462022-11
RCRA (Solid & Hazardous Material)Field of Testing /Matrix:

Pyrene IL
End of Scope of Accreditation

Page 7 of 7
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ATTACHMENT A 
LEGAL ACTIONS 

 
 
 
 
 
 
 
 
 
 
 

(ATTACHED HERETO AND INCORPORATED HEREIN) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

CN_PBC_JLB_ECSMidwest_PS3080D_EnviroEngineeringServices_20240101FINAL Page 119 of 146



™

Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
page |  93

REQUIRED FORMS | ATTACHMENT A
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ATTACHMENT B 
DISCLOSURE AFFADAVIT 
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Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
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REQUIRED FORMS | ATTACHMENT B
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Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
page |  96

REQUIRED FORMS | ATTACHMENT B
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Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
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REQUIRED FORMS | ATTACHMENT B
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Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
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REQUIRED FORMS | ATTACHMENT B
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Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
page |  99

REQUIRED FORMS | ATTACHMENT B
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PS3080 Environmental Engineering Services 
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Public Building Commission of Chicago 
PS3080 Environmental Engineering Services 
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SPECIAL CONDITIONS REGARDING THE UTILIZATION OF 
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ATTACHMENT D  
Special Conditions Regarding the Utilization Of 

Minority and Women Owned Business Enterprises 
for Professional Services 

1. Policy Statement 

a. It is the policy of the Public Building Commission of Chicago (“PBC”) to ensure competitive business opportunities for MBE and WBE 
firms in the performance of Contracts, to prohibit discrimination in the award of or participation in Contracts, and to abolish arbitrary 
barriers to full participation in Contracts by all persons, regardless of race, sex or ethnicity.  Therefore, during the performance of this 
Contract, the Professional Service Provider must agree that it will not discriminate against any person or business on the basis of race, 
color, religion, ancestry, age, marital status, physical or mental handicap, unfavorable discharge from military service, parental status, 
sexual orientation, national origin or sex, in the solicitation or the purchase of goods and services or the subcontracting of work in the 
performance in this Contract. 

b. The Commission requires the Professional Service Provider also agree to take action to ensure that MBE and WBE firms have the 
maximum opportunity to compete for and perform subcontracts with respect to this Contract. 

c. The Commission requires the Professional Service Provider to notify MBE and WBE firms, utilized on this contract, about opportunities 
on contracts without goals. 

2. Aspirational Goals 

a. Upon the effective date of these Special Conditions, the Consultant agrees to make a best efforts to attain the aspirational goals to 
award 25% of the annual dollar value of all Commission Contracts to MBEs and 5% of the annual dollar value of all Commission 
Contracts to WBEs.. 

b. Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE firms in any Contract modification 
work that increases the Contract value. Where the proposed contract modification involves work which can be performed by MBEs and 
WBEs already performing work on the contract such MBEs and WBEs will participate in such work specified in the contract modification..

c. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract and may result in 
termination of the Professional Service Provider or such other remedy, as the Commission deems appropriate. 

3. Definitions 

a. For purposes of this Special Condition, the following definitions applies: 

(1) “Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago or County of Cook. 

(2) “Certified Women’s Business Enterprise” means a person or entity granted certification by the City of Chicago or County of 
Cook. 

(3) “Construction Contract” means a contract for the construction, repair, alteration, renovation or improvement of any building, 
facility or other structure. 

(4) “Contract Specific Goals” means the subcontracting goals for MBE and WBE participation established for a particular contract 
based upon the availability of MBEs and WBEs to perform any anticipated scope of work of the contract and the Commission’s 
progress towards meeting the aspirational goals. 

(5) “Contractor” means any person or business entity that seeks to enter into a Construction Contract with the Commission and 
includes all partners, affiliates and joint ventures of such person or entity. 

(6) “Established Business” means a person or entity granted certification by the City of Chicago. 
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(7) “Executive Director” means the Executive Director of the Commission or his/her duly designated representative as appointed in 
writing. 

(8) “Good faith efforts” means actions undertaken by a Contractor to achieve a Contract Specific Goal that by their scope, intensity 
and appropriateness to the objective can reasonably be expected to fulfill the Program’s requirements. 

(9) “Joint venture” means an association of two or more persons or entities or any combination of two or more business enterprises 
and persons numbering two or more, proposing to perform a single for-profit business enterprise, in which each joint venture 
partner contributes property, capital, efforts, skill and knowledge, and in which the MBE or WBE is responsible for a distinct, 
clearly-defined portion of the work of the contract and whose share in the capital contribution, control, management, risks and 
profits of the joint venture is equal to its ownership interest.  Joint ventures must have an agreement in writing specifying the 
terms and conditions of the relationships between the parties and their relationship and responsibilities to the contract. 

(10) “Participating Established Business” means an established business which is eligible to participate in the minority- and women-
owned business enterprise program set forth in Section 8 below. 

(11) “Professional Service Provider” means any person or business entity that seeks to enter into Professional Service Contract with 
the Commission and includes all partners affiliates, and joint ventures of such person or entity. 

(12) “Program” means the minority- and women-owned business enterprise construction procurement program established in this 
special condition. 

4. Determining MBE/WBE Utilization 

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with respect to this contract as follows: 

a. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such participation.  Only minority 
business participation may be counted toward MBE participation and only women business participation may be counted toward WBE 
participation. 

b. The total dollar value of a contract with a firm owned and controlled by minority women is counted toward either the MBE or WBE goal, 
but not both.  The Professional Service Provider employing the firm may choose the goal to which the contract value is applied.  Various 
work done by one and the same sub-consultant will be considered, for the purpose of this principle, as work effectively done under one 
subcontract only, which sub-consultant may be counted toward only one of the goals, not toward both. 

c. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar value of a contract with an eligible 
joint venture equal to the percentage of the ownership and control of the MBE or WBE partner in the joint venture.  A joint venture 
seeking to be credited for MBE participation may be formed among certified MBE and WBE firms, or between certified MBE and WBE 
firms and a non-MBE/WBE firm.  A joint venture satisfies the eligibility standards of this Program if the certified MBE or WBE participant 
of the joint venture: 

(1) Shares in the ownership, control, management responsibilities, risks and profits of the joint venture; and 

(2) Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE ownership percentage. 

d. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms that perform a commercially 
useful function in the work of a contract.  A firm is considered to perform a commercially-useful function when it is responsible for 
execution of a distinct element of the work of a contract and carries out its responsibilities by actually performing, managing, and 
supervising the work involved.  To determine whether a firm is performing a commercially useful function, the Commission will evaluate 
the amount of work subcontracted, industry practices and other relevant factors. 

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts.  If a MBE or WBE Professional Service 
Provider subcontracts a significantly greater portion of the work of a contract than would be expected on the basis of normal industry 
practices, the MBE or WBE will be rebuttably presumed not to be performing a commercially-useful function. 

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers (i.e., suppliers that produce 
goods from raw materials or substantially alters them before resale). 

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers provided that the supplier performs 
a commercially useful function in the supply process. 

5. Submission of Proposals 

a. The following schedules and documents constitute the Proposer’s MBE/WBE compliance proposal and must be submitted at the time 
of the proposal. 
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(1) Evidence of Certification: Affidavit of MBE/WBE.  A copy of each proposed MBE and WBE firm’s Letter of Certification from the 
City of Chicago, Department of Procurement Services or any other entity accepted by the Public Building Commission of Chicago 
must be submitted.  The PBC accepts certification by the City of Chicago, and County of Cook. 

(2) Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures.  Where the Proposer’s MBE/WBE compliance 
proposal includes participation of any MBE or WBE as a joint venture participant, the Proposer must submit a “Schedule B: 
Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture” with an attached copy of the joint venture agreement proposed 
among the parties.  The Schedule B and the joint venture agreement must clearly evidence that the MBE or WBE participant 
will be responsible for a clearly defined portion of the work to be performed and that the MBE or WBE firm’s responsibilities are 
in proportion with its ownership percentage.   

(3) Schedule C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or Material Supplier, Schedule C, executed by the 
MBE/WBE firm (or Joint Venture sub-consultant) must be submitted by the Proposer for each MBE/WBE included on the 
Schedule D.  Schedule C must accurately detail the work to be performed by the MBE or WBE firm and the agreed rates and 
prices to be paid. 

(4) Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization.  A completed Schedule D 
committing to the utilization of each listed MBE or WBE firm.  Unless the Proposer has submitted a completed request for a 
waiver of participation by MBE/WBE firms (See Request for Waiver procedures in Section 7), the Proposer must include the 
specific dollar amount or percentage of participation of each MBE/WBE firm listed on its Schedule D.  The total dollar commitment 
to proposed MBE firms must at least equal the MBE goal, and the total dollar commitment to proposed WBE firms must at least 
equal the WBE goal.  Proposers are responsible for calculating the dollar equivalent of MBE or WBE utilization as percentages 
of their total proposal. 

b. The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly filled in.  Agreements between a 
Proposer and a MBE/WBE in which the MBE/WBE promises not to provide subcontracting quotations to other Proposers are prohibited. 

6. Evaluation of Compliance Proposals 

a. The Proposer’s MBE/WBE compliance proposal will be evaluated by the Commission.  The Proposer agrees to provide, upon request, 
earnest and prompt cooperation to the Executive Director or his / her designee in submitting to interviews that may be necessary, in 
allowing entry to places of business, in providing further documentation, or in soliciting the cooperation of a proposed MBE or WBE firm 
in providing such assistance.  A proposal may be treated as non-responsive by reason of the determination that the Proposer’s proposal 
did not contain a sufficient level of Certified MBE or WBE participation, that the Proposer was unresponsive or uncooperative when 
asked for further information  relative to the proposal, or that false statements were made in the Schedules. 

b. If the Commission’s review of a Proposer’s proposal concludes that the MBE or WBE proposal was deficient, the Commission will 
promptly notify the Proposer of the apparent deficiency and instruct the Proposer to submit (within 3 business days of such notice given 
by the Commission) a modification of the MBE or WBE Proposal, in proper format, which remedies the deficiencies cited.  Failure to 
correct all deficiencies cited by the Commission will be cause for rejection of the Proposer’s proposal as non-responsive. 

c. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to do so by the Commission.  
Therefore, all terms and conditions stipulated for prospective MBE and WBE consultants or suppliers should be satisfactorily negotiated 
prior to the submission to the Commission of the Proposer’s MBE/WBE compliance proposal.  If circumstances should arise, however, 
where a proposed MBE/WBE is no longer available, the process described in Section 12 should be followed. 

d. If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the offers from such suppliers.  
The offers must be furnished to the PBC within three (3) business days of the bidder’s receipt of the request for such offers from the 
PBC.  The PBC may make such request by electronic mail.  The offers must specify: (i) the particular materials, equipment and/or 
supplies that will be furnished; (ii) the supplier’s price for each of the items; (iii) the total price of the items to be furnished by the supplier, 
(iv) the supplier’s source for the items (e.g., manufacturer, wholesaler) and (v) the subcontractor that the supplies will be purchased by. 

7. Request for Waiver 

a. If a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or WBE percentage goals 
for this Contract, the proposal must include a written request for waiver.  A request for waiver must be sent to the Executive Director 
and must set forth the Proposer’s inability to obtain sufficient MBE and WBE firms notwithstanding good faith attempts to achieve such 
participation. 

b. Good Faith efforts to achieve participation include but are not limited to: 

(1) Attendance at the Pre-bid conference; 

(2) Solicit certified MBE and WBE firms. Soliciting through reasonable and available means at least 50% of MBE and WBE firms 
certified in the anticipated scope(s) of work. 

CN_PBC_JLB_ECSMidwest_PS3080D_EnviroEngineeringServices_20240101FINAL Page 135 of 146



(3) The Bidder’s general policies regarding the utilization of MBE and WBE firms, plus a description of the methods used to carry 
out those policies; 

(4) Advertise the contract opportunity in trade association newsletters, other media, and/or venues oriented toward and minority 
and woman-oriented; 

(5) Timely notification (at least seven (7) days in advance of the bid due date) of specific sub-bid opportunities must be made to 
MBE and WBE firms and corresponding assistance agencies/associations; 

(6) Provide interested MBE and WBE firms with adequate information regarding the plans, specifications, and contract requirements 
in a timely manner; 

(7) Make efforts to assist interested MBE and WBE firms in obtaining bonding, lines of credit, or insurance; 

(8) Make efforts to assist interested MBE and WBE firms in obtaining necessary equipment, supplies, materials, or related 
assistance/services; 

(9) Effectively use the services of the City; minority or women community organizations/assistance groups, and other organizations 
to provide assistance in the recruitment and placement of MBE and WBE firms. 

(10) Negotiate in good faith with interested MBE/WBE firms and provide a description of direct negotiations with MBE and WBE firms 
for specific sub-bids, including: 

i. The name, address and telephone number of MBE and WBE firms contacted; 

ii. A description of the information provided to MBE and WBE firms regarding the portions of the work to be 
performed; and 

iii. The reasons why additional MBE and WBE firms were not obtained in spite of negotiations. 

(11) A statement of the efforts made to select portions of the work proposed to be performed by MBE and WBE firms (such as sub-
supplier, transport, engineering, distribution, or any other roles contributing to production and delivery as specified in the contract) 
in order to increase the likelihood of achieving sub participation; 

(12) Decision to reject MBE and WBE firms deemed unqualified must be sound and based on a thorough investigation of firms 
capabilities. As to each MBE and WBE contacted which the Bidder considers to be not qualified, a detailed statement of the 
reasons for the Bidder’s conclusion; 

(13) Efforts made by the Bidder to expand its search for MBE and/or WBE firms beyond usual geographic boundaries. 

(14) Must take appropriate, documented steps to follow up initial solicitations with interested MBE and WBE firms. 

(15) General efforts made to assist MBE and WBE firms to overcome participation barriers. 

c. The Executive Director, after review and evaluation of the request provided by the Bidder, may grant a waiver request upon the 
determination that: 

(1) Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the contract are unavailable 
despite the good faith efforts of the Bidder; 

(2) The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive levels to an extent 
unwarranted by any increased cost of doing business attributable to the present effects of disadvantage or discrimination. 

8. Established Business Participation in the MBE and WBE Procurement Program 

a. A local business entity which meets all the requirements to be certified as an MBE or WBE under this article except that it has become 
an established business may participate in the minority- and women-owned business enterprise program as follows: 

(1) For a one-year period after the business entity has become an established business, only 75 percent of such business’s 
participation in the Contract shall account for the MBE or WBE, as applicable, participation requirement set forth in Section 4; 

(2) For a one-year period starting on the one-year anniversary of the date the business entity became an established business, only 
50 percent of such business’s participation in the Contract shall account for the MBE or WBE, as applicable, participation 
requirement set forth in Section 4. 

(3) For a one-year period starting on the two-year anniversary of the date the business entity became an established business, only 
25 percent of such business’s participation in the Contract shall account for the MBE or WBE, as applicable, participation 
requirement set forth in Section 4. 
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b. An Establish Business entity shall not be eligible to participate in the minority- and women-owned business enterprise procurement 
program starting on the three-year anniversary of the date the business entity became an established business. 

9. Failure To Achieve Goals 

a. If the Contractor cannot achieve the contract specific goals, as the Project proceeds, it must have documented its good faith efforts to 
do so.  In determining whether the contractor has made such good faith efforts, the performance of other contractors in meeting the 
goals may be considered.  The Executive Director shall consider, at a minimum, the Contractor’s efforts to do the following: 

(1) Soliciting through reasonable and available means the interest of MBEs or WBEs that provide interested MBEs or WBEs with 
adequate information about the plans, specifications and requirements of the contract, including addenda, in a timely manner to 
assist them in responding to the solicitation. 

(2) Provide interested MBEs or WBEs with adequate information about the plans, specifications and requirements of the contract, 
including addenda, in a timely manner to assist them in responding to the solicitation. 

(3) Negotiating in good faith with interested MBEs or WBEs that have submitted bids.  Documentation of negotiation must include 
the names, addresses and telephone numbers of MBEs or WBEs that were solicited; the date of each such solicitation; a 
description of the information provided regarding the plans and specifications for the work selected for subcontracting; and 
evidence as to why agreements could not be reached with MBEs or WBEs to perform the work.  That there may be some 
additional costs involved in solicitation and using MBEs and WBEs is not a sufficient reason for a contractor’s failure to meet the 
goals, as long as such costs are reasonable. 

(4) Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough investigation of their capabilities.  
The MBEs’ or WBEs’ standing within its industry, membership in specific groups, organizations, or associations and political or 
social affiliations are not legitimate cases for rejecting or not soliciting bids to meet the goals. 

(5) Making a portion of the work available to MBE or WBE subcontractors and suppliers and to select those portions of the work or 
material consistent with the available MBE or WBE subcontractors and suppliers, so as to facilitate meeting the goals. 

(6) Making good faith efforts despite the ability or desire of a Contractor to perform the work of a contract with its own organization.  
A Contractor that desires to self-perform the work of a contract must demonstrate good faith efforts unless the goals have been 
met. 

(7) Selecting portions of the work to be performed by MBEs or WBEs in order to increase the likelihood that the goals will be met.  
This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MBE or WBE 
participation even when the Contract might otherwise prefer to perform these items with its own forces. 

(8) Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance as required by the Commission 
or Contractor. 

(9) Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment, supplies, materials or related assistance 
or services, including participation in a mentor-protégée program; and  

(10) Effectively using the services of the Commission; minority or women community organizations; minority or women contractors’ 
groups; local, state and federal minority or women business assistance offices; and other organizations to provide assistance in 
the recruitment and placement of MBEs or WBEs. 

b. In the event the Public Building Commission Procurement Officer determines that the Contractor did not make a good faith effort to 
achieve the goals, the Contractor may file a Dispute to the Executive Director as provided in the Section on Disputes. 

10. Reporting and Record-Keeping Requirements 

a. The Professional Service Provider, within 5 working days of contract award, must execute a formal subcontract or purchase order in 
compliance with the terms of the Professional Service Provider’s proposal and MBE/WBE assurances.  Upon request by the PBC, the 
Professional Service Provider must provide copies of the contracts or purchase orders executed between it and the MBE and WBE 
firms.  During the performance of the contract, the Professional Service Provider will submit partial and final waivers of lien from MBE 
and WBE sub-consultant and suppliers indicating the current payment amount and the cumulative dollar amount of payments made to 
date. 

b. The Professional Service Provider must maintain records of all relevant data with respect to the utilization of MBE and WBE firms, 
including without limitation payroll records, tax returns and records, and books of account in such detail as the Commission requires, 
and retain such records for a period of at least 3 years after final acceptance of the work.  Full access to such records will be granted 
to the Commission and/or its designees, on 5 business days’ notice in order for the Commission to determine the Professional Service 
Provider’s compliance with its MBE and WBE commitments and the status of any MBE or WBE firm performing any portion of the 
contract. 
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c. The Professional Service Provider will file regular MBE and WBE utilization reports on the form entitled “Status Report of MBE and WBE 
Sub-Contract Payments”, at the time of submitting each monthly invoice.  The report should indicate the current and cumulative 
payments to the MBE and WBE sub-contractors. 

11. Disqualification of MBE or WBE 

a. The Contract may be terminated by the Executive Director upon the disqualification of the Professional Service Provider as an MBE or 
WBE if the sub-consultants status as an MBE or WBE was a factor in the award and such status was misrepresented by the Professional 
Service Provider. 

b. The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the sub-consultants or 
supplier's status as an MBE or WBE was a factor in the award of the contract and the status of the sub-consultant or supplier was 
misrepresented by the Professional Service Provider.  If the Professional Service Provider is determined not to have been involved in 
any misrepresentation of the status of the disqualified sub-consultant or supplier, the Professional Service Provider shall make good 
faith efforts to engage a qualified MBE or WBE replacement. 

12. Prohibition On Changes To MBE/WBE Commitments  

a. The Professional Service Provider must not make changes to its contractual MBE and WBE commitments or substitute such MBE or 
WBE sub-consultants without the prior written approval of the Executive Director.  Unauthorized changes or substitutions, including 
performing the work designated for a sub-consultant with the Professional Service Provider’s own forces, is a violation of this section 
and a breach of the contract with the Commission, and may cause termination of the contract for breach, and/or subject the Professional 
Service Provider to contract remedies or other sanctions.  The facts supporting the request must not have been known nor reasonably 
should have been known by the parties prior to entering into the subcontract. 

13. MBE/WBE Substitution Requirements and Procedures 

a. Arbitrary changes by the Contractor of the commitments earlier certified in the Schedule D are prohibited.  Further, after once entering 
into each approved MBE and WBE sub-contract agreement, the Contractor shall thereafter neither terminate the subcontract, nor reduce 
the scope of the work to be performed by the MBE or WBE, nor decrease the price to the MBE or WBE, without in each instance 
receiving the prior written approval of the Executive Director.  In some cases, however, it may become necessary to substitute a new 
MBE or WBE in order to actually fulfill the MBE or WBE requirements.  In such cases, the Executive Director must be given reasons 
justifying the release by the Contractor of prior specific MBE or WBE commitments established in the contract, and will need to review 
the eligibility of the MBE or WBE presented as a substitute.  The substitution procedure will be as follows: 

(1) If needed and in order to sustain the fulfillment of the MBE/WBE contract requirements, the Contractor must notify the Executive 
Director immediately in writing of an apparent necessity to reduce or terminate a MBE or WBE subcontract and to propose a 
substitute firm for some phase of work. 

(2) The Contractor’s notification should include the specific reasons for the proposed substitution.  Stated reasons which would be 
acceptable include any of the following reasons: a) unavailability after receipt of reasonable Notice to Proceed; b) failure of 
performance; c) financial incapacity; d) refusal by the subcontractor to honor the bid or proposal price or scope; e) mistake of 
fact or law about the elements of the scope of work of a solicitation where a reasonable price cannot be agreed; f) failure of the 
subcontractor to meet insurance, licensing or bonding requirements; g) the subcontractor’s withdrawal of its bid or proposal; or 
h) decertification of the subcontractor as MBE or WBE. 

(3) The Contractor’s position must be fully explained and supported with adequate documentation. Stated reasons which will not be 
acceptable include:  replacement firm has been recruited to perform the same work under terms more advantageous to the 
Contractor; issues about performance by the committed MBE or WBE were disputed (unless every reasonable effort has already 
been taken to have the issues resolved or mediated satisfactorily); an MBE or WBE has requested reasonable price escalation 
which may be justified due to unforeseen circumstances. 

(4) The Contractor’s notification should include the names, address and principal official of any proposed substitute MBE or WBE 
and the dollar value and scope of work of the proposed subcontract.  Attached should be all the same MBE/WBE affidavits, 
documents and Letters of Intent which are required of the proposed MBE or WBE firms, as enumerated above in Section on 
Submission of Bid Proposals. 

(5) The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) business days to the request 
for approval of a substitution.  The response may be in the form of requesting more information, or requesting an interview to 
clarify or mediate the problem.  In the case of an expressed emergency need to receive the necessary decision for the sake of 
job progress, the Executive Director will instead respond as soon as practicable. 
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(6) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made before the Executive 
Director’s approval is given of the acceptability of the substitute MBE or WBE.  This subcontract must be executed within five 
(5) business days, and a copy of the MBE WBE subcontract with signatures of both parties to the agreement should be submitted 
immediately to the Executive Director. 

i. The Executive Director will not approve extra payment for escalated costs incurred by the Contractor when a substitution 
of subcontractors becomes necessary for the Contractor in order to comply with MBE/WBE contract requirements. 

ii. No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional circumstances.  
Requests for complete or partial waiver of the MBE/WBE requirements of this contract must be made in writing, stating all 
details of the request, the circumstances, and any additional relevant information.  The request must be accompanied by a 
record of all efforts taken by the Contractor to locate specific firms, solicit MBE and WBE bids, seek assistance from 
technical assistance agencies, and other good faith efforts undertaken to achieve compliance with the MBE/WBE goals. 

14. Non-Compliance 

a. The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider if the Professional Service 
Provider is found to be in non-compliance with the MBE and WBE requirements.  Failure to comply with the MBE or WBE terms of this 
contract or failure to use MBE or WBE firms as stated in the Professional Service Provider’s assurances constitutes a material breach 
of the contract, and may lead to the suspension or termination of the contract in part or in whole.  In some cases, monthly progress 
payments may be withheld until corrective action is taken.  

b. When the contract is completed, if the Executive Director has determined that the Professional Service Provider did not comply in the 
fulfillment of the required MBE and/or WBE goals, and a grant of relief of the requirements was not obtained, the Commission will be 
damaged in the failure to provide the benefit of participation to minority or women business to the degree set forth in this Special 
Condition.  In that case, the Commission may disqualify the Professional Service Provider from entering into future contracts with the 
Commission. 

15. Severability 

a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid by any count, the 
invalidity of such section, paragraph, clause or provision will not affect any of the remaining provisions hereof. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 
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SCHEDULE B 
Joint Venture Affidavit (1 of 3) 

This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms.  In such case, however, a written joint venture 
agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submitted.  Each MBE/WBE joint venturer must also attach a 
copy of their current certification letter. 
 
A. Name of joint venture   ______________________________________ 

 
B. Address of joint venture   ______________________________________ 

 ______________________________________ 

 
C. Phone number of joint venture  ______________________________________ 

 
D. Identify the firms that comprise the joint venture 

______________________________________________________________________________________ 
______________________________________________________________________________________ 
1. Describe the role(s) of the MBE/WBE firm(s) in the joint venture.  (Note that a “clearly defined portion of work” must here be shown as 

under the responsibility of the MBE/WBE firm.) 

__________________________________________________________________________________ 
__________________________________________________________________________________ 
__________________________________________________________________________________ 

2. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.  

__________________________________________________________________________________ 
__________________________________________________________________________________ 
__________________________________________________________________________________ 

E. Nature of joint venture’s business 

______________________________________________________________________________________ 
______________________________________________________________________________________ 

F. Provide a copy of the joint venture agreement. 
 

G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE?   ________% 
 

H. Specify as to: 
1. Profit and loss sharing _________________________% 

 
2. Capital contributions, including equipment _________________________% 

 
3. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or control. 

__________________________________________________________________________________ 
__________________________________________________________________________________  
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SCHEDULE B 
Joint Venture Affidavit (2 of 3) 

 
4. Describe any loan agreements between joint venturers, and identify the terms thereof. 

__________________________________________________________________________________ 
__________________________________________________________________________________ 

I. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles) who are responsible for 
day-to-day management and policy decision making, including, but not limited to, those with prime responsibility for: 
 
1. Financial decisions ____________________________________________________________________________ 

 
2. Management decisions such as: 

 
a. Estimating ________________________________________________________________________________ 

 
b. Marketing and Sales ________________________________________________________________________ 

 
c. Hiring and firing of management personnel  ______________________________________________________ 

 
d. Other ____________________________________________________________________________________ 

 
3. Purchasing of major items or supplies ______________________________________________________________ 

 
4. Supervision of field operations ____________________________________________________________________ 

 
5. Supervision of office personnel ____________________________________________________________________ 

 
6. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible 

for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other.  
Describe the estimated contract cash flow for each joint venturer. 

__________________________________________________________________________________ 
__________________________________________________________________________________ 

7. State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm 
or the joint venture. 

__________________________________________________________________________________ 
__________________________________________________________________________________ 

J. Please state any material facts of additional information pertinent to the control and structure of this joint venture. 

______________________________________________________________________________________ 
______________________________________________________________________________________ 
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SCHEDULE B 

Joint Venture Affidavit (3 of 3) 

 

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION 

NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION 

BY EACH JOINT VENTURER IN THE UNDERTAKING.  FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC 

BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE 

WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT 

THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER 

RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION.  ANY MATERIAL MISREPRESENTATION 

WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR 

STATE LAWS CONCERNING FALSE STATEMENTS. 

Note:  If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the 

information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the Prime if the joint venture 

is a subcontractor. 
 
____________________________________ 

 
____________________________________ 

Name of Joint Venturer Name of Joint Venturer 
____________________________________ ____________________________________ 
Signature Signature 
 
____________________________________ 

 
____________________________________ 

Name Name 
____________________________________ ____________________________________ 
Title Title 
____________________________________ ___________________________________ 
Date Date 
  
State of __________County of___________ State of __________ County of___________ 

  
On this ______day of ____________, 20___ On this ____ day of ____________, 20_____ 

before me appeared (Name) before me appeared (Name) 

_______________________________________, _______________________________________, 

to me personally known, who, being duly sworn, to me personally known, who, being duly sworn, 

did execute the foregoing affidavit, and did state did execute the foregoing affidavit, and did state 

that he or she was properly authorized by  that he or she was properly authorized by  

(Name of Joint Venture) (Name of Joint Venture) 

________________________________________  ________________________________________  

to execute the affidavit and did so as his or her  to execute the affidavit and did so as his or her  

free act and deed. free act and deed. 

  
____________________________________ ____________________________________ 
Notary Public Notary Public 
  
Commission expires: Commission expires: 
(SEAL) (SEAL) 
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SCHEDULE C 
Letter of Intent from MBE/WBE (1 of 2)  

To Perform As 
Subcontractor, Subconsultant, and/or Material Supplier  

 
Name of Project:  ________________________________________________________________ 
 
Project Number:  _____________ 
 
FROM: 
 
_____________________________________________ MBE _________ WBE _________ 
(Name of MBE or WBE) 
 
TO: 
 
______________________________________ and Public Building Commission of Chicago 
(Name of Bidder) 
 
The undersigned intends to perform work in connection with the above-referenced project as (check one): 
 

 _____________ a Sole Proprietor  _____________ a Corporation 
 _____________ a Partnership  _____________ a Joint Venture 

 
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated ___________________________.  In addition, in 
the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided. 

 
The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named 
project. 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

 
The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents. 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 
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SCHEDULE C 
Letter of Intent from MBE/WBE (2 of 2) 

To Perform As 
Subcontractor, Subconsultant, and/or Material Supplier 

 
PARTIAL PAY ITEMS 
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount: 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s). 
 
SUB-SUBCONTRACTING LEVELS 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors. 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors. 
 
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank 
above.  If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description 
of the work to be sublet must be provided. 
 
The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution of a contract 
with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the 
Commission. 
 
Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance 
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or 
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency.  Additionally, if at 
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission. 
 
 
BY: 

 
____________________________________ 

 
____________________________________ 

Name of MBE/WBE Firm (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________  
Phone  
 
IF APPLICABLE: 
BY: 

 

 
____________________________________ 

 
____________________________________ 

Joint Venture Partner (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________ MBE ____ WBE ____ Non-MBE/WBE ___ 
Phone  
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SCHEDULE D 
Affidavit of Professional Service Provider Regarding MBE/WBE Participation (1 of 2) 

 
Name of Project: ________________________________________________________________ 
 
 
STATE OF ILLINOIS } 
   } SS 
COUNTY OF COOK } 
 
In connection with the above-captioned contract, I HEREBY DECLARE AND AFFIRM that I am the 

____________________________________________________________________________ 
Title and duly authorized representative of  

 
_____________________________________________________________________________ 
 Name of Professional Service Provider whose address is 

_____________________________________________________________________________ 
 
in the City of __________________________ , State of ________________________________ 
and that I have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation in the above-
referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of the extent to which MBE/WBE firms 
will participate in this Contract if awarded to this firm as the Contractor for the Project. 

 

Name of MBE/WBE Contractor Type of Work to be Done in 
Accordance with Schedule C 

Dollar Credit Toward MBE/WBE 
Goals 

MBE WBE 
  

$ 
  

$ $ 
  

$ $ 
  

$ $ 
  

$ $ 
  

$ $ 
  

$ $ 
  

$ $ 

Total Net MBE/WBE Credit $ $ 

Percent of Total Base Bid % % 
 
The Prime may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the 
ownership and control of the MBE/WBE partner. 

TBD

David Kwasiborski, Vice President

ECS Midwest, LLC

333 N Green St, 8th Floor

Chicago Illinois

TBD TBD

TBD TBD

Environmental Engineering PS3080D $  TBD 

TBD TBD
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SCHEDULE D
Affidavit of Professional Service Provider Regarding MBE/WBE Participation (2 of 2)

The Undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance 
as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the 
Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance 
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or 
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency.  Additionally, if at 
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission.

BY:

____________________________________ ____________________________________
Name of Contractor (Print) Signature

____________________________________ ____________________________________
Date Name (Print)

____________________________________
Phone

IF APPLICABLE:

BY:

____________________________________ ____________________________________
Joint Venture Partner (Print) Signature

____________________________________ ____________________________________
Date Name (Print)

____________________________________ MBE ____ WBE ____ Non-MBE/WBE ___

__________________________________
ignature

ECS Midwest, LLC

07/17/2024 David Kwasiborski

847-279-.366
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	1. Recitals.  The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference.
	2. Definitions.  The herein words and phrases have the following meanings for purposes of this Agreement.
	3. Incorporation of Documents.  The Resolution passed by the Board of Commissioners of the Commission on October 1, 2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the same may be amende...
	4. Engagement and Standards for Performing Services.
	5. Representations and Warranties.  Consultant represents, warrants and covenants that (a) it will comply with all laws and regulations in performing the Services; (b) it will perform the Services in accordance with the terms and conditions of the Agr...
	6. Duties and Obligations of Consultant.
	7. Term.
	8. Compensation of Consultant; Submission of Invoices through e-Builder.  The total amount of compensation to be paid by the Commission during the term of this Agreement shall not exceed the sum of $2,000,000.00 unless amended by the Commission. The C...
	9. Rights and Obligations of Commission.  In connection with the administration of the Project by the Commission and the performance of this Agreement by the Consultant, the Commission shall have the following rights and obligations, in addition to th...
	10. Indemnification of Commission and Third Party Vendors.  The Consultant hereby agrees to indemnify, keep and save harmless the Commission and the User Agency and their respective commissioners, board members, officers, agents, officials and employe...
	11. Insurance to be Maintained by Consultant.  The Consultant shall purchase and maintain at all times during the performance of Services hereunder, for the benefit of the Commission, the User Agency and the Consultant, insurance coverage as set forth...
	12. Default.
	13. Confidentiality.  All of the reports, information, or data prepared or assembled by the Consultant under this Agreement are confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party wit...
	14. Assignment.  The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor any...
	15. Personnel.  The Consultant further acknowledges that the Consultant has represented to the Commission the availability of certain members of the Consultant's staff who will be assigned to the Project, and agrees, therefore, that in the event of th...
	16. Relationship of Parties.  The relationship of the Consultant to the Commission hereunder is that of an independent contractor, and the Consultant, except to the extent expressly provided to the contrary in this Agreement, shall have no right or au...
	17. Miscellaneous.
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