
ADDENDUM

ADDENDUM NO.:   01 

PROJECT NAME:   WPA Street Reconstruction (South Oakley, East 94th, and South Oakley) 

PROJECT NO.: 22334, 22335, and 22336 

CONTRACT NO.: C1618 

DATE OF ISSUE: January 15, 2025 

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS 
TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents.  Unless clearly expressed 
otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same 
meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated 
labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon 
issuance of building permit. 

ITEM NO. 1: CHANGE TO KEY DATES 
None. 

ITEM NO. 2: REVISIONS TO BOOK 1 – PBC INSTRUCTIONS TO BIDDERS

Change 1 Book 1 – INSERT Updated Schedule of Prices following Page 18 “(D) SCHEDULE OF PRICES”. Line Item 
111 Conduit in Trench, PVC (Schedule 80), 2” DIA. was updated to 132’. 

NOTE:  Updated Fillable Master Bid Form (Excel version) is available from Cushing Planroom the PBC 
Current Opportunities Page, as well as the PBC Alert communication. 

ITEM NO. 3: REVISIONS TO BOOK 2 – PBC STANDARD TERMS AND CONDITIONS
None. 

ITEM NO. 4: REVISIONS TO BOOK 3 – TECHNICAL SPECIFICATIONS 
None. 

ITEM NO. 5:  REVISIONS TO DRAWINGS  
Change 1 REMOVE Sheet 5 for Oakley/Garfield – Schedule of Quantities and REPLACE with UPDATED Sheet 5 

for Oakley/Garfield – Schedule of Quantities included in this Addendum No. 1. 

ITEM NO. 6: REQUESTS FOR INFORMATION 
RFI-1 
Question: Location: S. Oakley – Garfield Blvd shows open cut trench work in the drawings but there is no pay item 

for this work. Please provide pay item and spec. 
Response: Bidders are advised to review updated quantity for Oakley/Garfield Location: Line Item 111, Code Number 

810Z0265C, Conduit in Trench, PVC (Schedule 80), 2" DIA. has been revised to 132’.  A Revised Master Bid Form 
with updated Schedule of Prices is included in this Addendum No. 1. 

This Addendum includes the following hyperlinked Specifications and/or Documents: 

1. Book 1 – Updated with REVISED Schedule of Prices
2. Updated Fillable Master Bid Form

This Addendum includes the following hyperlinked Drawings: 

1. Sheet 5 – Oakley/Garfield – Schedule of Quantities

END OF ADDENDUM NO. 01

http://dfs.cushingco.com/pbc.htm
https://www.pbcchicago.com/opportunities/cdotwpaoakley94thoakley/
https://www.pbcchicago.com/opportunities/cdotwpaoakley94thoakley/
https://www.pbcchicago.com/wp-content/uploads/2025/01/CN_PBC_JLB_WPA_Oakley94thStOakley_C1618_Book1_20250115_FINAL_AD1.pdf
https://www.pbcchicago.com/wp-content/uploads/2025/01/FM_PBC_JLB_WPA_Oakley94thStOakley_C1618_MasterBidForm_20250115_FINAL_Ad1.xlsx
https://www.pbcchicago.com/wp-content/uploads/2025/01/OakleyGarfield-SOQ.pdf
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