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EXECUTION PAGE
ENVIRONMENTAL RENOVATION/DEMOLITION SERVICES - PS3081A

THIS AGREEMENT effective as of January 1, 2024, but actually executed on the date witnessed, is entered into by
and between the Public Building Commission of Chicago, a municipal corporation of the State of lllinois, having its
principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, lllinois 60602, (the
"Commission"), and Accurate/Specialty Consulting Joint Venture with offices at 2942 West Van Buren Street,
Chicago, lllinois 60612 (the "Consultant").
Recitals:

Whereas, the Commission intends to undertake from time to time the acquisition, demolition, renovation,

development, construction and/or improvement of buildings, facilities and other improvements (“Project”) located in

the City of Chicago (“City”) at the request of various governmental and public agencies (‘User Agency”).

WHEREAS, the Commission requires certain professional services as described in Schedule B the
Agreement (the “Services”) contained herein, in connection with the Projects undertaken by the Commission for the

use and benefit of a User Agency.

WHEREAS, the Consultant desires to be retained by the Commission to perform the Services and has
represented to the Commission that the Consultant is qualified and competent, by education and training, and has the
knowledge, skill, experience and other resources necessary to perform the Services required by the Agreement in

accordance with terms and conditions of the Agreement.

WHEREAS, in reliance upon the Consultant's representations and Key Personnel as identified in Schedule E
of this Agreement, the Commission has selected the Consultant to perform the Services on the terms and conditions

set forth in this Agreement as modified from time to time by Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the terms and conditions that follow:
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EXECUTION PAGE
ENVIRONMENTAL RENOVATION/IDEMOLITION SERVICES- PS3081A
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SCHEDULE A
TERMS AND CONDITIONS

1. Recitals. The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference.

2. Déefinitions. The herein words and phrases have the following meanings for purposes of this Agreement.

a.

Agreement means this Professional Services Agreement for Specialty Consulting Services, including all schedules,
exhibits, attachments or documents attached hereto and/or incorporated by reference herein, and all amendments,
supplements or Task Orders made in accordance with the terms hereof.

Commission means the Public Building Commission of Chicago, a municipal corporation organized under the Public
Building Commission Act of the State of lllinois, as amended, or its duly authorized officers or employees.

Consultant means the company or other entity identified in this Agreement, and such successors or assigns, if any, as
may be authorized to perform the Services required by the terms and conditions of this Agreement.

e-Builder System or e-Builder means the on-line collaboration workspace and document management system
established and maintained by the Commission for electronic submission and receipt of documents and reports.

Deliverables means the documents, in any format (electronic or hard copy) requested by the Commission, including
without limitation drawings, plans, reports, forms, recommendations, and analyses, that the Consultant is required under
this Agreement to provide to the Commission.

Equipment means the articles or physical resources, tangible or intangible, including but not limited to, hardware,
firmware or software enabling the Commission to implement the Projects and Consultant to perform the Services under
this Agreement.

Executive Director means the person employed by the Commission as its Executive Director or the duly authorized
representative thereof.

Key Personnel means those job titles and persons as identified in such positions in the Request for Qualifications
response.

Services means collectively, the duties, responsibilities and tasks that are necessary in order for the Consultant to
provide the Scope of Services required by the Commission under Section IV of the Request for Qualifications response
and the assigned Task Order.

Sub-consultant or Subcontractor means a partnership, firm, corporation or entity other than the Consultant that
furnishes labor, materials and/or equipment to the Consultant related to the performance of the Services and/or
improvement of the Project.

Task Order means a document issued by the Commission to the Consultant pursuant to this Agreement that authorizes
in writing Services and/or Deliverables to be provided by the Consultant, together with any applicable exhibits or
schedules, a timetable for any Deliverables and the applicable fees.

3. Incorporation of Documents. The Resolution passed by the Board of Commissioners of the Commission on October 1,

2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the same
may be amended from time to time, is hereby incorporated in and made a part of this Agreement. By executing this
Agreement, Consultant acknowledges and agrees that Consultant is familiar with the contents of such Resolution and will
comply fully with all applicable portions thereof in performing the Services.

4. Engagement and Standards for Performing Services.

a.

Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts such engagement,
to provide the Services described in this Agreement, as the same may be amended, in writing, from time to time by
mutual agreement of the Commission and the Consultant.

Performance Standard. The Consultant represents and agrees that the Services performed under this Agreement
will proceed with efficiency, promptness and diligence and will be executed in a competent and thorough manner, in
accordance with reasonable professional standards in the field consistent with that degree of skill and care ordinarily
exercised by practicing consulting professionals performing services of a scope, purpose, and magnitude comparable
with the Services to be provided under this Agreement and the assigned Task Order. If in the course of performing the
Services, Consultant identifies any condition, situation, issue or problem that may impact the performance of the Services
or the Project, Consultant shall promptly provide notice to the Commission.

Consultant’s Personnel. The Consultant agrees that it will assign at all times during the term of the Agreement the
number of experienced, appropriately trained employees necessary for the Consultant to perform the Services under this
Agreement and the assigned Task Order in the manner required by this Agreement. Consultant must not reassign or
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replace Key Personnel without the written consent of the Commission. Consultant must ensure that all Services and
Deliverables that require the exercise of professional skills or judgment are accomplished by professionals qualified and
competent in the applicable discipline and appropriately licensed, if required by law. Consultant must maintain current
copies of any such licenses and provide such copies, upon request, to the Commission. Consultant remains responsible
for the professional and technical accuracy of all Services and Deliverables furnished, whether by the Consultant or
others on its behalf. Consultant must, at all times, use it best efforts on behalf of the Commission to assure timely and
satisfactory rendering and completion of the Services. Consultant must perform all Services in accordance with the
terms and conditions of this Agreement, to the reasonable satisfaction of the Commission. All Deliverables must be
prepared in a format satisfactory to the Commission and delivered in a timely manner consistent with the requirements
of this Agreement and the assigned Task Order.

d. Independent Contractor. In performing the Services under this Agreement, Consultant shall at all times be an
independent contractor, and does not and must not act or represent itself as an agent or employee of the Commission
or the User Agency. As an independent contractor, Consultant is solely and wholly responsible for determining the
means and methods for performing the Services. The Agreement will not be construed as an agreement of partnership,
joint venture, or agency.

e. Limitations on Sub-Consultants and Subcontractors. Consultant must not use any business or individual who is
disqualified by the Commission or debarred under any other governmental agency’s procedures to provide the Services
under the Agreement.

f.  Failure to Meet Performance Standard. If the Consultant fails to comply with its obligations under the standards of the
Agreement, the Consultant must perform again, at its own expense, all Services required to be re-performed as a direct
or indirect result of that failure. Any review, approval, acceptance or payment for any of the Services by the Commission
does not relieve Consultant of its responsibility to render the Services and Deliverables with the professional skill and
care and technical accuracy required by the Agreement. This provision in no way limits the Commission’s rights against
the Consultant, either under the Agreement, at law or in equity.

g. Changes to the Services. The Commission may from time to time, request changes to the terms of the Agreement,
Task Order or the Services of the Consultant to be performed hereunder. Such changes, including any increase or
decrease in the amount of compensation and revisions to the duration of the Services or timetable for Deliverables,
which are mutually agreed upon by and between the Commission and Consultant, shall be incorporated in a written
amendment to this Agreement or the Task Order. The Commission shall not be liable for any changes absent such
written amendment.

5. Representations and Warranties. Consultant represents, warrants and covenants that (a) it will comply with all laws and
regulations in performing the Services; (b) it will perform the Services in accordance with the terms and conditions of the
Agreement in a professional and workmanlike manner consistent with best industry standards and practice; (c) it possesses
all right, power and authority to enter into this Agreement; (d) all Deliverables shall be original works of Consultant or that
Consultant shall have all rights necessary to provide such Deliverables; and (e) neither the Services, Deliverables or any other
materials or any part thereof, provided to the Commission shall infringe any patent, copyright, trademark, trade secret or other
proprietary right of a third party. If any Services performed by Consultant fail to meet the above warranties, then without
limiting any other remedies at law or in equity, Consultant shall promptly correct or re-perform any such affected Services at
no cost to the Commission. Further, Consultant acknowledges that the Commission has entered or will enter into agreements
with third party vendors to provide a third party data hosting site and a disaster recovery site. Consultant agrees to abide by
all rules, regulations and other requirements prescribed by such third party vendors in order to gain access to the Equipment
and perform the Services required by this Agreement.

6. Duties and Obligations of Consultant.

a. Nondiscrimination. The Consultant agrees that in performing this Agreement it shall not discriminate against any
worker, employee or applicant for employment, or any member of the public, because of race, creed, gender, color,
national origin or disability, or otherwise commit an unfair labor practice. Attention is called to applicable provisions of
the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the Americans with Disabilities Act of 1990, 42
U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); lllinois Human Rights Act 775 ILCS
5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, the Chicago
Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as amended, and a
Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on October 1, 2009,
concerning participation of Minority Business Enterprises and Women Business Enterprises on contracts awarded by
the Commission. The Consultant will furnish such reports and information as requested by the Commission or the lllinois
Department of Human Relations or any other administrative or governmental entity overseeing the enforcement,
administration or compliance with the above referenced laws and regulations.

b. Employment Procedures, Preferences and Compliances. Salaries of employees of Consultant performing work
under this Agreement shall be paid unconditionally and not less often than once a month without deduction or rebate on
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any account except only such payroll deductions as are mandatory or permitted by the applicable law or regulations.
Attention is called to [lllinois Compiled Statutes, 1992 relating to Wages and Hours including 820 ILCS 130/0.01 through
130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of lllinois Workers on Public Works
Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act).] The Consultant shall comply with all applicable
“Anti-Kickback” laws and regulations, including the “Anti-Kickback” Act of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63
Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276¢) and the lllinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq. If, in the
performance of this Agreement, there is any direct or indirect kickback, the Commission shall withhold from the
Consultant, out of payments due to it, an amount sufficient to pay employees underpaid the difference between the
salaries required hereby to be paid and the salaries actually paid such employees for the total number of hours worked.
The amounts withheld shall be disbursed by the Commission for and on account of the Consultant to the respective
employees to whom they are due.

c. Ethics. The Consultant has read and agrees to comply with all provisions of the Code of Ethics Resolution passed by
the Commission on October 3, 2011, which is available on the Commission's website at
https://www.pbcchicago.com/wp-content/uploads/2017/05/RES_PBC_ecr_CodeofEthicsConsolApril-

2013 20130405.pdf and is incorporated into this Agreement by reference. Any contract negotiated, entered into, or
performed in violation of any of the provisions of this Section will be voidable by the Commission.

d. Inspector General. The Consultant and its subconsultants, including all officers, directors, agents, partners and
employees of such entities shall cooperate with the Inspector General of the Public Building Commission in any
investigation or hearing undertaken pursuant to Public Building Commission Resolution 7576 adopted by the Board of
Commissioners of the Public Building Commission of Chicago on October 1, 2010. On projects funded by the City of
Chicago, the Consultant and its subconsultants, including all officers, directors, agents, partners and employees of any
such entities, shall cooperate with the Inspector General of the City in any investigation or hearing undertaken pursuant
to Chapter 2-56 of the Chicago Municipal Code. Each Consultant understands and will abide by all provisions of Chapter
2-56 of the Municipal Code of Chicago. All Consultants will inform their respective subconsultants of this provision and
require compliance herewith. Consultant shall cooperate and comply with the Inspector General of the User Agency in
any investigation or hearing undertaken pursuant to the enabling ordinance or resolution pertaining to the authority of
such Inspector General that has been promulgated by such User Agency.

e. Delays. The Consultant agrees that no charges for damages or claims for damages shall be asserted by it against the
Commission for any delays or hindrances from any cause whatsoever during the progress of any portion of the Services.
Such delays or hindrances, if any, shall be compensated for by an extension of time to complete the Services, for such
reasonable period as may be mutually agreed upon between the parties, it being understood, however, that the
agreement of the Commission to allow the Consultant to complete the Services or any part of them after the time provided
for the completion thereof herein shall in no way operate as a waiver on the part of the Commission of any of its rights
hereunder.

f.  Records. The Consultant shall maintain accurate and complete records of expenditures, costs and time incurred by
Consultant in connection with the Project and the Services. Such records shall be maintained in accordance with
recognized commercial accounting practices. The Commission may examine such records at Consultant's offices upon
reasonable notice during normal business hours. Consultant shall retain all such records for a period of not less than
five calendar years after the termination of this Agreement.

g. e-Builder System. The Commission may require the Consultant to use the Commission’s electronic document
management system in performing the Services and the assigned Task Order. At the direction of the Commission, the
Consultant must follow the e-Builder procedures and submit progress reports and other Deliverables through the e-
Builder System. The Consultant must attend courses and receive training on the e-Builder System provided by or on
behalf of the Commission. Any costs incurred by Consultant as a result of the attendance of Consultant's personnel at
e-Builder System courses are not compensable by the Commission.

h. Time of Essence. The Consultant acknowledges and agrees that time is of the essence in the performance of this
Agreement and that timely completion of the Services is vital to the completion of the Project by the Commission.
Consultant agrees to use its best efforts to expedite performance of the Services and the assigned Task Order and
performance of all other obligations of the Consultant under this Agreement and any other agreement entered into by
the Commission which are managed or administered by the Consultant as a result of the Consultant's engagement
hereunder.

i. Compliance with Laws. In performing its engagement under this Agreement, the Consultant shall comply with all
applicable federal, state and local laws, rules and regulations including but not limited to, those referenced in
subparagraphs (a) and (b) above.

j. Progress Meetings. Meetings to discuss the progress of the Project and/or to review the performance of the Consultant
may be scheduled upon the Commission's request, at mutually agreeable times and locations, and the Consultant agrees
to cause such meetings to be attended by appropriate personnel of the Consultant engaged in performing or
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knowledgeable of the Services.
7. Term.

a. Theterm of this Agreement is three (3) years with two (2) successive one (1)-year renewal options at the sole discretion
of the Commission. This agreement may be terminated by the Commission, with cause, upon thirty (30) days notice to
the Consultant and provided further, that this agreement may be terminated at any time during the term by mutual
agreement of the parties.

b. The Commission shall have the right, at any time, to terminate the term of this Agreement, with or without cause, by
written notice given to the Consultant at least thirty (30) days prior to the effective date of termination. In addition, the
Commission shall have the right, at any time and from time to time, with or without cause, to suspend the performance
of the Consultant hereunder with respect to all or any part of the Services, by written notice given to the Consultant at
least five (5) days prior to the effective date of suspension. Termination or suspension of this Agreement shall not relieve
the Consultant from liability for the performance of any obligation of the Consultant under this Agreement performed or
to have been performed by the Consultant on or before the effective date of termination or suspension. Provided the
Consultant is not in default under this Agreement at the time of termination or suspension, the Commission agrees to
pay to the Consultant, in accordance with the terms of this Agreement, all compensation and reimbursements due to the
Consultant for periods up to the effective date of termination or suspension. In no event shall the Commission be liable
to the Consultant for any loss, cost or damage which the Consultant or any other party may sustain by reason of the
Commission terminating or suspending this Agreement as provided herein; provided, however, that the Commission
may, in its sole discretion, reimburse the Consultant for actual expenses approved by the Commission.

c. Ifthe Project, in whole or substantial part, is stopped for a period longer than thirty (30) days under an order of any court
or other governmental authority having jurisdiction of the Project, or as a result of an act of government, such as a
declaration of national emergency making materials unavailable, through no act or fault of the Consultant, or if the
Commission fails to make any payment or perform any other obligation hereunder, the Consultant shall have the right to
terminate this Agreement, by written notice given to the Commission at least seven (7) days prior to the effective date of
termination, and shall have the right to recover from the Commission all compensation and reimbursements due to the
Consultant for periods up to the effective date of termination.

8. Compensation of Consultant; Submission of Invoices through e-Builder. The total amount of compensation to be paid
by the Commission during the term of this Agreement shall not exceed the sum of $1,500,000.00. The Commission shall
compensate the Consultant for the Services in the manner set forth in Schedule A of this Agreement, or as modified by written
authorization. The Consultant shall submit all invoices, no more frequently than once every thirty (30) days, in electronic
format using the e-Builder System. All submitted invoices shall include a cover page as provided by the Commission and the
assigned Task Order number. Failure to submit invoices through e-Builder will result in delayed or non-payment to the
Consultant.

9. Rights and Obligations of Commission. In connection with the administration of the Project by the Commission and the
performance of this Agreement by the Consultant, the Commission shall have the following rights and obligations, in addition
to those provided elsewhere in this Agreement:

a. Information. The Commission shall provide the Consultant all reasonably requested information concerning the
Commission's requirements for the Project and the Services.

b. Review of Documents. Subject to the provisions of subparagraph 5(d) above, the Commission agrees to make a
reasonable effort to examine documents submitted by the Consultant and render decisions pertaining thereto with
reasonable promptness.

c. Site Data. To the extent the Commission determines to be necessary for the Consultant to perform the Services and the
assigned Task Order, the Commission may furnish to the Consultant information concerning the nature of the Project,
existing conditions and other data or reports pertaining to the site and the proposed development thereof.

d. Tests and Reports. The Commission may also furnish structural, civil, chemical, mechanical, soil mechanical and/or
other tests and reports if determined by the Commission in its sole discretion to be necessary in order for the Consultant
to perform the Services.

e. Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing, insurance
counseling and other services as the Commission, in its sole discretion, may determine to be required for the Consultant
to perform the Services. Such payments shall not include legal or auditing expenses arising out of or relating to any
errors or omissions, or claimed errors or omissions, of Consultant.

f.  Designated Representatives. The Commission may designate, at its sole discretion, one or more representatives
authorized to act in its behalf.

g. Ownership of Documents. All documents, data, studies and reports prepared by the Consultant or any party engaged
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by the Consultant, pertaining to the Services shall be the property of the Commission, including copyrights.

h. Audits. The Commission shall have the right to audit the books and records of the Consultant on all subjects relating to
the Services.

10. Indemnification of Commission and Third Party Vendors. The Consultant hereby agrees to indemnify, keep and save

1.

harmless the Commission and the User Agency and their respective commissioners, board members, officers, agents, officials
and employees and any third party hosting site or disaster recovery site from and against all claims, demands, suits, losses,
costs and expenses, including but not limited to, the fees and expenses of attorneys, that may arise out of or be based on
any injury to persons or property that is or is claimed to be the result of an error, omission or act of the Consultant or any
person employed by the Consultant to the maximum extent permitted by applicable law.

Insurance to be Maintained by Consultant. The Consultant shall purchase and maintain at all times during the performance
of Services hereunder, for the benefit of the Commission, the User Agency and the Consultant, insurance coverage as set
forth in SCHEDULE D.

12. Default.

a. Events of Default. Any one or more of the following occurrences shall constitute an Event of Default under this
Agreement:

i. Failure or refusal on the part of the Consultant duly to observe or perform any obligation or Agreement on the part
of the Consultant contained in this Agreement, which failure or refusal continues for a period of ten (10) days (or
such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of being
cured within such ten (10) day period) after the date on which written notice thereof shall have been given to the
Consultant by the Commission;

ii. Failure of Consultant to perform the Services to the standard of performance set forth in this Agreement;

iii. ~Any representation or warranty of the Consultant set forth herein or otherwise delivered pursuant to this Agreement
shall have been false in any material respect when so made or furnished;

iv. The Consultant becomes insolvent or ceases doing business as a going concern, or makes an assignment for the
benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they become due, or
files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or files a petition seeking for
itself any reorganization, arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement
under any present or future statute, law or regulation relating to bankruptcy or insolvency, or files an answer
admitting the material allegations of a petition filed against it in any such proceeding, or applies for, consents to or
acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or any substantial
part of its assets or properties, or if it or its principals shall take any action in furtherance of any of the foregoing; or

v. There shall be commenced any proceeding against the Consultant seeking reorganization, arrangement,
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or regulation relating
to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within sixty (60) days thereof, or there
shall be appointed, without the Consultant's consent or acquiescence, any trustee, receiver, liquidator or other
custodian of Custodian or of all or any substantial part of the Consultant's assets and properties, and such
appointment shall not have been vacated, stayed, discharged, bonded or otherwise dismissed within sixty (60) days
thereof.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission may exercise any right, power or
remedy permitted to it by law or in equity and shall have, in particular, without limiting the generality of the foregoing, the
right to terminate this Agreement upon written notice to the Consultant, in which event the Commission shall have no
further obligations hereunder or liability to the Consultant except as to payment for Services actually received and
accepted by the Commission through the effective date of termination. No course of dealing on the part of the
Commission or delay or failure on the part of the Commission to exercise any right shall operate as a waiver of such right
or otherwise prejudice the Commission's rights, powers or remedies.

c. Remedies not Exclusive. No right or remedy herein conferred upon or reserved to the Commission is exclusive of any
right or remedy herein or by law or equity provided or permitted, but each shall be cumulative of every other right or
remedy given hereunder or now or hereafter existing at law or in equity or by statute or otherwise, and may be enforced
concurrently therewith or from time to time.

13. Confidentiality. All of the reports, information, or data prepared or assembled by the Consultant under this Agreement are

confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party without
the prior written approval of the Commission. In addition, the Consultant shall not, without the prior written consent of the
Commission, prepare or distribute any news releases, articles, brochures, advertisements or other materials concerning this
Agreement, the Project, the Services or any assigned Task Order. Consultant acknowledges that it is entrusted with or has
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14.

15.

16.

17.

access to valuable and confidential information and records of the Commission and User Agency. Consultant must at all
times act in the best interests of the Commission and User Agency consistent with the professional obligations assumed by
Consultant in entering into this Agreement. Consultant promises to cooperate with the officials, employees and agents of the
Commission and User Agency in furthering the Commission’s and User Agency’s interests.

Assignment. The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal
qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor
any right or obligation hereunder may be assigned by the Consultant, in whole or in part, without the prior written approval of
the Commission. The Commission expressly reserves the right to assign or otherwise transfer all or any part of its interests
hereunder without the consent or approval of the Consultant.

Personnel. The Consultant further acknowledges that the Consultant has represented to the Commission the availability of
certain members of the Consultant's staff who will be assigned to the Project, and agrees, therefore, that in the event of the
unavailability of such members, the Consultant shall so notify the Commission in writing, and, upon the approval of the
Executive Director, shall assign other qualified members of the Consultant's staff, to the Project.]

Relationship of Parties. The relationship of the Consultant to the Commission hereunder is that of an independent
contractor, and the Consultant, except to the extent expressly provided to the contrary in this Agreement, shall have no right
or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the
Commission any instruments of any nature or to enter into any obligation binding upon the Commission. This Agreement
shall not be construed as an Agreement of partnership, joint venture, or agency.

Miscellaneous.

a. Counterparts. This Agreement may be executed in any number of counterparts, any of which shall be deemed an
original.

b. Entire Agreement. This Agreement constitutes the entire understanding and Agreement between the parties hereto
and supersedes any and all prior or contemporaneous oral or written representations or communications with respect to
the subject matter hereof, all of which communications are merged herein. This Agreement shall not be modified,
amended or in any way altered except by an instrument in writing signed by both of the parties hereto.

c. Force Majeure. Neither of the parties shall be liable to the other for any delay or failure in performance hereunder due
to causes which are beyond the control of the party unable to perform. If a force majeure occurs, the party delayed or
unable to perform shall give prompt notice to the other party, and the Commission may, at any time during the
continuation of the force majeure event, elect to suspend the performance of the Consultant under this Agreement for
the duration of the force majeure. The Commission shall not be obligated to pay for Services to the extent and for the
duration that performance thereof is delayed or prevented by force majeure, but, provided the Consultant is not in default
of any obligation of the Consultant hereunder, the Commission shall pay to the Consultant, according to the terms hereof,
all compensation and reimbursements due to the Consultant for periods up to the effective date of suspension.

d. Governing Law. This Agreement has been negotiated and executed in the State of lllinois and shall be construed under
and in accordance with the internal laws of the State of lllinois.

e. NoWaiver. The waiver by either party of any breach of this Agreement shall not constitute a waiver as to any succeeding
breach.

f. Notices. All notices required to be given hereunder shall be given in writing and shall be hand delivered or sent by United
States certified or registered mail, postage prepaid, addressed to Commission and to the Consultant at their respective
addresses set forth above. If given as herein provided, such notice shall be deemed to have been given on the date of
delivery, if delivered by hand, and on the second business day after mailing, if given by mail. The Commission or the
Consultant may, from time to time, change the address to which notices hereunder shall be sent by giving notice to the
other party in the manner provided in this subparagraph.

g. Severability. In the event that any provisions of this Agreement shall be invalid, illegal or unenforceable, the validity,
legality and enforceability of the remaining provisions shall not in any way be affected or impaired thereby.

h. Successors and Assigns. Except as otherwise provided herein, this Agreement shall be binding upon and inure to the
benefit of each of the parties hereto and their respective successors and assigns.

i. Consultant’s Authority. Execution of this Agreement by the Consultant is authorized by a resolution of its Board of
Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the signatures(s) of each
person signing on behalf of the Consultant have been made with complete and full authority to commit the Consultant to
all terms and conditions of this Agreement, including each and every representation, certification and warranty contained
or incorporated by reference in it.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

CN_PBC_JLB_AccurateSPCJV_PS3081A_EnviroRenoDemoServices_ 20240101 Page 10 of 156



SCHEDULE B
SCOPE OF SERVICES

41 Intent

The Public Building Commission of Chicago (PBC) requires the services of qualified and experienced environmental consultants
or teams in order to perform Renovation/Demolition Services for the PBC.

4.2. General Scope of Services - Environmental Consulting Services for Renovation and Demolition

The Environmental Consultant (the “Consultant”) will enter into a Task Order with the PBC. The Consultant's Task Order will be
executed on a project-by-project basis. The Consultant will provide, on a Task Order basis, all Services, including inspections,
drawings and specifications and performance of renovation/demolition oversight activities including hazardous (and non-
hazardous) waste removal activities, and the oversight of lead and asbestos abatement activities.

If the Consultant is performing in a satisfactory manner, the Commission will assign additional Task Orders to the Consultant for
each of the future phases of Services required until Project completion.

The Consultant’s Services shall include, but are not limited to, the following categories of work:
A. Ashestos Containing Materials Inspections

The Consultant shall conduct asbestos containing materials inspections of buildings as requested by the PBC that are scheduled
for either renovation or demolition activities. The types of buildings can range from residential, commercial, industrial and school
buildings. For renovation activities in schools, the Consultant shall follow the Asbestos Hazard Emergency Response Act (AHERA)
requirements and for all non-school building renovation and demolition projects, the Consultant shall follow the National Emission
Standards for Hazardous Air Pollutants (NESHAP) for Asbestos (Code of Federal Regulations at 40 C.F.R. Part 61, Subpart M
requirements).

Surveys shall be completed by conducting a thorough inspection of all areas that will be affected by the renovation/demolition
activities in the facility for asbestos containing materials in accordance with the regulations above and by utilizing an lllinois
Department of Public Health (IDPH) licensed asbestos inspector. The IDPH licensed asbestos inspector shall sign the final
inspection report. Samples shall be analyzed by a “National Voluntary Laboratory Accreditation Program” (NVLAP) accredited
laboratory.

The Consultant shall provide draft and final asbestos survey reports to the PBC for review and comment, which includes, at a
minimum, a site map indicating a north arrow, material types, quantities, locations, laboratory data sheets, analytical results, copies
of IDPH licenses for inspectors, chain of custody forms, and a chart and clear summary of results (utilizing existing site/floor plans
to indicate sample locations). The Consultant shall be prepared to conduct revisions to the document as requested by the PBC.
The Consultant shall be required to upload the final document to the PBC’s electronic file management system for use by the
PBC'’s project team.

B. Lead-Based Paint Inspections

The Consultant shall conduct lead-based paint inspections as requested by the PBC using an X-Ray Fluorescence (XRF) lead
paint analyzer and/or collection of paint chip samples from painted surfaces in the structure to be renovated/demolished. This
survey shall be conducted by an IDPH licensed lead inspector and/or risk assessor.

The Consultant shall provide draft and final reports to the PBC for review and comment that shall consist of, at a minimum, the
name of the lead inspector, license number, the date of inspection, list all substrates inspected, the colors of paint on each substrate
and wall direction for each sample, the reading for each sample positive/negative/inconclusive or concentration, an evaluation for
each sample taken if the paint is in good, fair or poor condition, and a chart and clear summary of results (utilizing existing site/floor
plans to indicate sample locations). Results of any laboratory analyses shall be included in this report along with the chain-of-
custody forms as necessary. The IDPH licensed lead inspector shall sign the final inspection report. The Consultant shall be
prepared to conduct revisions to the document as requested by the PBC. The Consultant shall be required to upload the final
document to the PBC'’s electronic file management system for use by the PBC's project team.

C. Hazardous Material Building Inspections

The Consultant shall conduct an inspection of the structure(s) planned for renovation/demolition for hazardous (and non-
hazardous) materials such as PCB-containing components, mercury-containing components, chemicals, universal wastes, and
other hazardous (and non-hazardous) materials that require removal prior to renovation/demolition.

The Consultant shall provide a draft and final survey report that contains locations, estimated volumes, CAS registry numbers,
quantities and types of materials, photographs, results of the inspection, limitations and recommendations. The Consultant shall
be prepared to conduct revisions to the document as requested by the PBC. The Consultant shall be required to upload the final
document to the PBC's electronic file management system for use by the PBC’s project team.
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D. Design Drawings and Specifications
Asbestos Containing Materials (ACM) and Lead-Based Paint (LBP)

The Consultant shall prepare ACM and/or LBP abatement drawings using existing or generated plans and CAD drawings. The
Consultant shall utilize existing or generated site/floor plans and ACM and LBP inspections to indicate ACM and LBP requiring
abatement prior to renovation/demolition. The Consultant shall use the ACM and LBP inspections and create (or modify existing)
ACM and LBP abatement specifications for project-specific abatement work. ACM abatement plans shall be reviewed and
approved by an IDPH licensed asbestos project designer. Additionally, the Consultant shall prepare necessary documents in order
to “delist” the structure as a school building prior to demoalition activities. For work in school buildings, the Consultant must have
an IDPH licensed Project Designer identified on its team.

The Consultant shall provide draft and final copies of the abatement specifications and drawings to the PBC for review and
comment. The Consultant shall be prepared to conduct revisions to the document as requested by the PBC. The Consultant shall
be required to upload the final document to the PBC’s electronic file management system for use by the PBC’s project team.

Hazardous Materials

The Consultant shall prepare hazardous (and non-hazardous) materials removal specifications for all materials requiring removal
and recycling/disposal prior to the renovation/demolition of a building.

The Consultant shall provide draft and final copies of the hazardous (non-hazardous) specifications to the PBC. The Consultant
shall be prepared to conduct revisions to the document as requested by the PBC. The Consultant shall be required to upload the
final document to the e-Builder website.

E. Oversight of Waste Removal Activities

At a minimum, the Consultant shall be responsible for the following Hazardous (and Non-Hazardous) waste materials management
and oversight activities at a typical PBC renovation/demolition project:

1. The Consultant shall be familiar with the specifications and waste inventory of all buildings to be renovated or
demolished including quantities, classifications, and locations of all waste within the buildings requiring removal
by a hired Contractor.

The Consultant shall attend all project-related meetings with PBC and the AOR team.

3. The Consultant shall review and approve all submittals related to the handling, removal and disposal of all
regulated waste from all buildings included in the scope of work.

4, 4. The Consultant shall coordinate with Renovation/Demolition Contractors on-site and shall maintain all
submittal records and upload them to PBC’s electronic file management system on a weekly basis.

The Consultant shall be responsible to maintain schedules of all waste removal activities on-site.
6. The Consultant shall be responsible to inspect the areas where waste is being removed and stored.

The Consultant shall inspect all waste leaving the site and shall sign off on all waste manifests and bills of lading
on behalf of the PBC.

8. The Consultant shall also be responsible to meet with regulators as requested and shall respond within twenty-
four (24) hours to any violation notices received.

9. The Consultant shall respond to site issues, unforeseen conditions, regulatory inspections/citations, site
emergencies, spills, etc. on an emergency response basis and prepare a detailed comprehensive report at the
conclusion of each incident.

10.  The Consultant shall assist PBC PM with review and comment of all pay applications as requested.

11.  The Consultant shall prepare a report documenting all waste removal activities that occurred on site, which
includes photographed activities, signed waste manifests, transporter information, submittals, etc.

F. Oversight of Asbestos Abatement Activities

The Consultant shall provide IDPH licensed Asbestos Air Sampling Professionals/ Project Managers (ASP/PM) who shall
coordinate daily work activities with the Renovation/Demolition General Contractor and their Asbestos Abatement Contractor. The
Consultant shall monitor asbestos abatement activities in accordance with all local, state and federal guidelines. The Consultant
shall review the asbestos contractor submittals including, but not limited to:

Notifications;

Worker and supervisor licensing;
Disposal facility information;
Health and Safety Plan;

Sign in sheets; and

Waste manifests.

I
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At a minimum, the ASP/PMs shall be responsible for the following daily oversight activities per containment at the PBC job site:

1.

2.
3.
4

The ASP/PM shall post and maintain all necessary notices/permits required to be posted at the jobsite.

The ASP/PM shall maintain a copy of the ACM inspection report at the jobsite.

The ASP/PM shall conduct containment inspections.

The ASP/PM shall inspect the work areas and abatement procedures for compliance with applicable regulations.

5.

_
-_ O
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The ASP/PM shall visually inspect the engineering controls systems including negative pressure ventilation
systems, decontamination procedures and respiratory protection worn by asbestos abatement employees.

The ASP/PM shall monitor the contractor work methods including workspace cleanliness, wet work methods,
bag out, and final cleaning.

The ASP/PM shall evaluate whether visible debris and asbestos containing materials have been fully
removed as per specifications and applicable regulations.

The ASP/PM shall conduct air monitoring in accordance with all local, state, and federal requirements. The
ASP/PM shall provide work area monitoring (inside and outside containments) and final clearance inspection,
testing and sample analysis using phase contrast microscopy (PCM), using National Institute for
Occupational Safety and Health (NIOSH) Method 7400, and Transmission Electron Microscopy (TEM), using
AHERA protocols, in accordance with applicable regulations.

The Consultant shall assist in the coordination of asbestos abatement activities with the PBC PM, the
renovation/demolition contractor and their asbestos abatement contractor for the overall project.

. The ASP/PM shall prepare daily reports documenting the abatement activities.
. The ASP/PM shall also prepare monitoring reports in a standardized reporting format to document on-site

monitoring during abatement that includes, at a minimum:

Summary of work by building, including summaries of abated materials;
Company and ASP/PM Name and License;

Date and time of activities;

Sampling methods used;

Asbestos abatement contractor;

Daily worker log;

Work area sign-in and out logs;

Photographs during abatement activities (before and after);
Notifications;

Worker and Supervisor Licensing;

Waste Manifests;

Analyticalffilled out air sampling forms by ASP;

Daily inspectors logs;

Other forms and/or logs required by state and federal regulations; and
Provide sampling and analysis of unexpected ACM encountered during the work.

G. Oversight of Lead Abatement Activities

The Consultant shall provide IDPH licensed lead inspectors and/or risk assessors who shall coordinate daily work activities with
the Renovation/Demolition General Contractor and their Lead Abatement subcontractor. The Consultant shall monitor lead
abatement activities in accordance with all local, state and federal guidelines and shall review the lead contractor submittals
including but not limited to:

1.

ok wb

24

Notifications;

Worker and supervisor licensing;
Health and Safety Plan;
Disposal facility information;
Sign in sheets; and

Waste manifests.

At a minimum, the lead inspector shall be responsible for the following general activities at the PBC job site:

o=

Inspect the containments, work areas and lead abatement procedures.

Maintain a copy of the LBP inspection report at the jobsite.

Post and maintain all necessary notices/permits required to be posted at the jobsite.

Prepare daily reports documenting the LBP abatement activities.

Visually inspect the engineering controls systems including negative pressure ventilation systems,
decontamination procedures and respiratory protection worn by lead abatement employees.

Monitor contractor work methods including workspace cleanliness, work methods, and final cleaning.
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7. Before a work area may be released for re-occupancy, the Consultant shall provide the following services:

a. The Consultant shall visually inspect the work area to ensure that all abated or mitigated surfaces
and all floors have been treated to provide smooth and easily cleanable surfaces.
b. Lead dust levels on horizontal surfaces are tested and determined to be below applicable regulatory

requirements and/or industry standards. All environmental lead samples must be submitted and analyzed by
an accredited laboratory, as defined in the regulations.

C. The Consultant shall provide the lead abatement contractor a signed copy of the compliance
investigation report required by Section 845.225 of the IDPH regulations, as applicable, before being released
from the work area and allowing the work area for re-occupancy and removing the isolation barriers.

8. The Consultant shall assist in the coordination of asbestos abatement activities The timing and sequencing,
including area start and finish points, of abatement must be coordinated with the PBC PM, the
renovation/demolition contractor and their asbestos abatement contractor for the overall project.

9. The lead inspector shall also prepare monitoring reports in a standardized reporting format to document on-
site monitoring during abatement that includes, at a minimum:

Summary of work by building, including summaries of abated materials;

Company and lead inspector name and license;

Date and time of activities;

Sampling methods used;

Lead abatement contractor;

Daily worker log;

Work area sign-in and out logs;

Photographs during abatement activities (before and after);

Notifications;

Worker and Supervisor Licensing; and

Waste Manifests.

T T oD@ o o0 o

= Chains of Custody/Analytical signed by lead inspector;
= Daily inspectors’ logs; and
= Other forms and/or logs required by state and federal regulations.

The Commission reserves the right to add, delete, alter, change, or otherwise modify the services required to be performed by the
Selected Respondent.
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C.1

C.1.1

C.1.2.

C.1.3.

C.14.

C.1.5.

C.2.

C.2.1

C22.

C3

C.3.1.

C.3.2.

SCHEDULE C
COMPENSATION OF THE CONSULTANT

CONSULTANT'S FEE

The Commission shall pay the Consultant for the satisfactory performance of the Services for all work included
in each duly executed Task Order assigned by the Commission on in the amount specificed in each Task
Order (Fee). The hourly rates attached herein represent the basis for each fee proposal from Consultant.

Consultant's Fee will include profit, overhead, general conditions, materials, equipment, computers, vehicles,
office labor, field labor, insurance, deliverables, and any other costs incurred in preparation and submittal of
deliverables including travel to and from Commission’s job sites/meetings, cell phone, computer usage,
vehicles, mileage, taxi fares, parking, tolls insurance, and any other costs incurred.

Should the Commission require additional services above and beyond those described in Schedule B, the
Consultant will be required to submit a proposal, where the Commission reserves the right to negotiate, and
the Commission must authorize approval of Consultant’s agreement, in writing.

The Commission shall compensate the Consultant for Reimbursable Expenses that are approved by the
Commission prior to being incurred. Reimbursable Expenses shall include actual expenditures for
subcontractors, laboratory costs, and leased or rented equipment, as well as those expenditures as identified
and approved by the Commission on a Task Order basis.

The Consultant’s mark-up rates for the administration and oversight of subcontractors shall not exceed five
percent of the subcontractor’s invoice.

HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL

All Consultant and Subconsultant personnel along with the billable hourly rate are subject to the prior approval
of the Commission. The hourly rates shall not include compensation for overtime pay or holiday pay.

Rates contained herein shall be enforceable for the term (and any subsequent option years exercised) of the
agreement. Consultant may request, in writing to the Contract Officer, a request for a rate revision not less
than 60 days at the end of each Calendar year. The request must be accompanied by justification by the
Consultant. Revision or modifications of hourly rates shall be made at the sole discretion of the Commission.

METHOD OF PAYMENT

Invoices. The Consultant will submit invoices, via e-Builder, to the Commission for Services performed that
will be paid in one lump sum after all Services required by each Task Order have been completed to the
reasonable satisfaction of the Commission.

Each invoice must reference the contract number, task order number, project name and include reasonable
detail to sufficiently describe the services performed. At its discretion, the Commission may require detail and
data relating to Subconsultant costs. In accordance with the terms of the Agreement, the Consultant must
maintain complete documentation of all costs incurred for review and audit by the Commission or its
designated audit representative(s). Each invoice must be submitted in the format directed by the Commission.
Invoices must be accompanied by a progress report in a format acceptable to the Commission. Such progress
reports must identify any variances from budget or schedule and explain reasons for any such variance(s).

Payment. Payment will be processed within thirty (30) days after Commission receives an acceptable invoice
from the Consultant.
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ACCURATE-SPC, AJV
LOADED HOURLY RATES
ENVIRONMENTAL CONSULTING SERVICES RENOVATION AND DEMOLITION - PS3081A

Complete the followng Hourly Rate table and provide various hourly rates for the staff who will work on Environmental Consulting}

Services for Renovation and Demolition projects. The hourly rate shall include typical overhead and/or reminbursable costs for

each staff member such as driving to and from PBC job sites or meetings, cell phone and computer usage, vehicles, mileage, taxij

cab fares, parking, tolls, insurance, marketing and any other costs incurred as typical overhead.

Job Title Hourly Rates

Assessment/Project Management Services

A Senior Project Manager Perhour $ 125.00
IB Project Manager Perhour § 110.00
IC Field Services Supervisor Perhour § 95.00
ID Clerical Perhour $ 50.00
IE Licensed Professional Engineer, PE Perhour § 115.00
IF Environmental Scientist (40hr HAZWOPPER) Perhour $ 85.00
IG Environmental Technician Perhour $ 70.00
IH CADD Operator Perhour $ 70.00
I Certified Industrial Hygienist Perhour $ 145.00

J  Licensed Asbestos Management Planner Perhour  § 95.00
JK  Licensed Asbestos Project Manager Perhour $ 80.00
IL Licensed Asbestos Air Sampling Professional Perhour $ 75.00
IM Licensed Lead Inspector Perhour $ 80.00
IN Licensed Risk Assessor Perhour $ 90.00
IO Certified Hazardous Materials Manager Perhour § 90.00
IP Clerical/Administrative Perhour § 50.00
IQ QA/QC Manager Perhour § 105.00
IR Licensed Asbestos Inspector Perhour § 85.00

S  [Insert Other Title Here] Perhour §
[Environmental Design Services

A Environmental Engineer P.E. Perhour $ 115.00
B CAD Specialist Perhour § 70.00
IC Drafting Technician Perhour § 65.00
ID Clerical/Administrative Staff Perhour § 45.00
IE Project Manager Perhour $ 105.00
IF Sr. Project Designer Perhour $ 105.00
IG Licensed Asbestos Designer Perhour $ 140.00
IH Lead Design Perhour $ 95.00
I Hazardous Materials Design Perhour § 95.00

J  [Insert Other Title Here] Perhour §
IK  [Insert Other Title Here] Perhour §

Date/Time Printed: 8/28/2023; 11:09 AM
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SCHEDULE D
INSURANCE REQUIREMENTS

In general, unless otherwise specified in the assigned Task Orders, the Consultant must provide and maintain at
Consultant's own expense, until expiration or termination of the Agreement and during the time period following
expiration if Consultant is required to return and perform any additional work, the minimum insurance coverage and
requirements specified below, insuring all operations related to the Agreement.

D.1. INSURANCE TO BE PROVIDED
D.1.1. Workers’ Compensation and Employers Liability

Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a
service under the Agreement and Employers Liability coverage with limits of not less than $1,000,000 each accident,
illness or disease.

D.1.2. Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per occurrence for bodily
injury, personal injury, and property damage liability. Coverage must include at least the following: All premises and
operations, products/completed operations, separation of insureds, defense, and contractual liability. The Public
Building Commission, the Board of Education of the City of Chicago, the City of Chicago, and each of their respective
Board members, employees, elected and appointed officials, and representatives, and any other User Agency or Owner
required by the Commission must be named as Additional Insured on a primary, non-contributory basis for any liability
arising directly or indirectly from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.3. Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the
Consultant must provide Automobile Liability Insurance, with limits of not less than $2,000,000 per occurrence for bodily
injury and property damage. The Public Building Commission, the Board of Education of the City of Chicago, the City
of Chicago, and each of their respective Board members, employees, elected and appointed officials, and
representatives, and any other User Agency or Owner required by the Commission must be named as Additional
Insured on a primary, non-contributory basis for any liability arising directly or indirectly from the work.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.4. Professional Liability

When Consultant performs work in connection with the Agreement, Professional Liability Insurance must be maintained
with limits of not less than $5,000,000 covering acts, errors, or omissions. The policy will include coverage for wrongful
acts, including but not limited to errors, acts or omissions, in the rendering or failure to render professional services
resulting in a pollution incident. When policies are renewed or replaced, the policy retroactive date must coincide with,
or precede the, start of work on the Agreement. A claims-made policy, which is not renewed or replaced, must have
an extended reporting period of two (2) years.

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein

D.1.5 Property

The Consultant is responsible for all loss or damage to personal property including but not limited to materials,
equipment, tools, and supplies owned, rented, or used by Consultant.

D.1.6  Valuable Papers

When any plans, designs, drawings, data, media, or other documents are produced or used under this Agreement,
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Valuable Papers Insurance shall be maintained in an amount to insure against any loss whatsoever, and shall have
limits sufficient to pay for the re-creation and reconstruction of such records.

D.A.7 Contractors Pollution Liability

Contractors Pollution coverage is required with limits of not less than $2,000,000 per occurrence for any portion of the
services, which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other
activity under this contract. The contractor pollution liability policy will provide coverage for sums that the insured
become legally obligated to pay as loss as a result of claims for bodily injury, property damage and/or clean-up costs
caused by any pollution incident arising out of the Work including remediation operations, transportation of pollutants,
owned and non-owned disposal sites and any and all other activities of Contractor and its subcontractors. Pollution
incidents will include, but not be limited to, the discharge, dispersal, release or escape of any solid, liquid, gaseous or
thermal irritant or contaminant, including but not limited smoke, vapors, soot, fumes, acids, alkalis, toxic chemicals,
medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, including fungi, bacterial or
viral matter which reproduces through release of spores or the splitting of cells or other means, including but not limited
to, mold, mildew and viruses, whether or not such microbial matter is living.

The policy will be maintained for a period of three years after final completion and include completed operations
coverage. The policy will include The Public Building Commission, the Board of Education of the City of Chicago, the
City of Chicago, and each of their respective Board members, employees, elected and appointed officials, and
representatives, and any other User Agency or Owner required by the Commission as Additional Insured on a primary
and non-contributory basis for on-going and completed operations.

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with
the same terms herein.

D.1.8  Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Consultant must provide or cause to be
provided, with respect to the operations that Consultant or subcontractors perform, Railroad Protective Liability
Insurance when required by the railroad or transit entity, in the name of railroad or transit entity. The policy must have
limits of not less than the requirement of the operating railroad/transit entity for losses arising out of injuries to or death
of all persons, and for damage to or destruction of property, including the loss of use thereof.

In all instances when work is to be performed within fifty (50) feet of a right-of-way, Consultant and sub-consultants
performing work in the area are required to endorse their liability policies with form CG 24 17 to eliminate the exclusion
for work within fifty (50) feet of the rail right-of-way. Evidence of this endorsement must be submitted with the Certificate
of Insurance required below.

D.2.  ADDITIONAL REQUIREMENTS

The Consultant must furnish the Public Building Commission Procurement Department, Richard J. Daley Center,
Room 200, Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of
this Agreement, and Renewal Certificates of Insurance, or such similar evidence, if any insurance coverage has an
expiration or renewal date occurring during the term of this Agreement. The Consultant must submit evidence of
insurance to the Commission before award of Agreement. The receipt of any certificate does not constitute agreement
by the Commission that the insurance requirements in the Agreement have been fully met or that the insurance policies
indicated on the certificate are in compliance with all Agreement requirements. The failure of the Commission to obtain
certificates or other insurance evidence from Consultant is not a waiver by the Commission of any requirements for the
Consultant to obtain and maintain the specified coverage. The Consultant will advise all insurers of the Agreement
provisions regarding insurance. Non conforming insurance does not relieve Consultant of the obligation to provide
insurance as specified in this Agreement. Non-fulfillment of the insurance conditions may constitute a breach of the
Agreement, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the
Agreement may be terminated.

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its
subcontractors at any time upon written request.

The insurance must provide for 30 days prior written notice to be given to the Commission if any policies are canceled,
substantially changed, or non-renewed.
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Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant.

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the
Commission, the Board of Education of the City of Chicago, the City of Chicago, and any other User Agency or Owner
and each of their respective Board members, employees, elected and appointed officials, and representatives.

The insurance coverage and limits furnished by Consultant in no way limit the Consultant's liabilities and responsibilities
specified within the Agreement or by law.

Any insurance or self-insurance programs maintained by the Commission, the Board of Education of the City of
Chicago, the City of Chicago and any other User Agency or Owner do not contribute with insurance provided by the
Consultant under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this
Agreement or any limitation placed on the indemnity in the Agreement given as a matter of law.

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or limited
liability company as a named insured

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant
may provide the coverage for its subcontractors. All subcontractors are subject to the same insurance requirements
of Consultant unless otherwise specified in this Agreement.

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is responsible
for the acquisition and cost.

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change these
requirements.

REMAINDER OF PAGE LEFT BLANK INTENTIONALLY
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CERTIFICATE OF LIABILITY INSURANCE

Page 1 of 1

DATE (MM/DD/YYYY)
2/1/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

Financial Renaissance
1016 W. Jackson Blvd

NAmEI;mT Carrie Gentile

TSN, Ext): (312) 492-6900 (AIS, Noy:

S OMREss: cgentile@finren.com

Suite 407 INSURER(S) AFFORDING COVERAGE NAIC #
Chicago IL 60607 INSURER A: NAUTILUS INS CO 17370
INSURED INSURERB: GREAT DIVIDE INS CO 25224
Specialty Consulting, Inc. INSURER ¢ : OHIO SECURITY INSURANCE CO 24082
2942 W. Van Buren Street INSURERD : AXIS INSURANCE CO 26620
INSURERE : KEY RISK INS CO 10885
Chicago IL 60612 INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
[INSR SUBR
LTR TYPE OF INSURANCE ﬁ'fsu[;' WVD POLICY NUMBER (ﬁﬂ}ﬂ%ﬂ%ﬁ) (ﬁﬁ%%ﬁ%ﬁ) LIMITS
3C | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 2,000,000
DAMAGE TO RENTED
| CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 100,000
x Pollution $2,000,000 Occurrence MED EXP (Any one person) $ 5,000
A x Prof Liab $2,000,000 Claims-Made Y | Y | ECP2028266-15 02/04/2024 | 02/04/2025 |PERSONAL & ADV INJURY $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
POLICY S’ng I:I Loc PRODUCTS - COMP/OP AGG |$ 2,000,000
OTHER: $
AUTOMOBILE LIABILITY ?Eg“gﬂﬁ‘égﬁt)s'NG'-E LIMTT $ 1,000,000
ANY AUTO BODILY INJURY (Per person) |$
E autosony | |agres el Y | Y | BAP2028262-15 02/04/2024 | 02/04/2025 |BODILY INJURY (Per accident) [$
& | HIRED NON-OWNED PROPERTY DAMAGE s
x AUTOS ONLY x AUTOS ONLY (Per accident)
$
UMBRELLA LIAB X |occur EACH OCCURRENCE $ 3,000,000
A.D| §C|EXCESS LIAB CLAIMS-MADE FFX2028267-15/ELZ6476250120: | 02/04/2024 | 02/04/2025 |AGGREGATE $ 3,000,000
DED | | RETENTION $ AXIS Excess-Agg/Each |g 5,000,000
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN X[starure [ [ ILLINOIS
IANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT 1,000,000
B |OFFICER/MEMBER EXCLUDED? N/Al Y | WCA2028261-15 02/04/2024 | 02/04/2025 $
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE|$ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT |$ 1,000,000
Valuable Papers & Records Coverage On Premises Limit $250,000
C Replacement Cost, $1,000 Deductible BFS56848630 10/16/2023 | 10/16/2024 Off Premises Limit $25,000
Limits Per Occurrence

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

RE: Environmental Reno/Demo Services - #PS3081A & #PS3081G

The Public Building Commission, The Board of Education of the City of Chicago, the City of Chicago and each of their respective Board members, employees, elected and
appointed officials and representatives and any other User Agency or Owner required by the Commission is included as Additional Insured on a Primary Non-Contributory
Basis on General Liability, Pollution Liability & Auto Liability, when required by written contract. Waiver of Subrogation applies in favor of Additional Insureds on General
Liability, Pollution Liability, Auto Liability and Workers Compensation, when required by written contract. Excess policies follow form & extend over Pollution &
Professional Liability. 30-day notice of cancellation, except 10-day notice for non-payment of Premium.

CERTIFICATE HOLDER

CANCELLATION

Public Building Commission Procurement Department

APPROVED
Richard J Daley Center JLB
50 West Washington St., Room 200

| Chicago, IL 60602

7/23/2025

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
Joseph Qrlando

COI_SpecialtyConsultinginc_EnvRenoDemoSvcs_PS3081A_PS3081G_JLB 20241016 1988-2015 ACORD CORPORATION. Allrights reserved.
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SCHEDULE E
KEY PERSONNEL

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ENVIRONMENTAL RENOVATION/DEMOLITION SERVICES (PS3081)

Key Personnel Table
July 20, 2023

KEY PERSONNEL TABLE

CREDENTIALS/REQUIREMENTS

Certified Industrial Hygienist

by the American Board of Industrial Hygiene. The
Certified Industrial Hygienist shall be an employee

shall have a minimum of ten (10) years of
experience in the environmental industry.

of the Respondent. The Certified Industrial Hygienist

NAMES OF KEY PERSONNEL WHO
MEET THE REQUIREMENTS

Jigar Shah
25 years of experience

Hazardous Waste Project Manager

with a minimum of ten (10) years of experience
conducting hazardous waste inspections and
preparing specifications for hazardous waste

an employee of the Respondent.

handling and disposal. The project manager shall be

- ':':\(’
Keith Clough
29 years of experience

IDPH Licensed Asbestos Designer

with a minimum of ten (10) years of experience

and non-school facilities. The IDPH Licensed
Asbestos Designer shall be an employee of the
Respondent.

designing asbestos abatement projects for school

{5 A
Jigar Shah & Nick Peneff
25years &  30years

of experience

IDPH Licensed Asbestos Inspectors

Respondent.

with a minimum of five (5) years of experience in
asbestos inspection. At least one IDPH Licensed
Asbestos Inspector shall be an employee of the

d

Micheal Holvay & Malloy Jones
27 years of experience

ssrmssane:

--------
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ENVIRONMENTAL RENOVATION/DEMOLITION SERVICES (PS3081)
Key Personnel Table
July 20, 2023

NAMES OF KEY PERSONNEL WHO

CREDENTIALS/REQUIREMENTS MEET THE REQUIREMENTS

IDPH Licensed Asbestos Air Sampling
Professional/Project Manager

with a minimum of five (5) years of experience in
asbestos air sampling/project management. At least
one IDPH Licensed asbestos air sampling David Avila ’ 'AdeII Simmons

professional/project manager shall be an employee 17 years of experience
of the Respondent.

IDPH Licensed Asbestos Management
Planner

with a minimum of ten (10) years of experience
providing asbestos management planning for
projects for school and non-school facilities. The :
Arturo Saenz

Licensed Asbestos Management Planner shall be an .
34 years of experience
employee of the Respondent.

IDPH Licensed Lead Inspector/
Risk Assessor

with a minimum of (5) years of experience in lead
inspecting and risk assessing. The IDPH Licensed ;

Lead Inspector/Risk Assessor shall be an employee Roberto Rivera
of the Respondent. 28 years of experience

Lead Paint Abatement Specification Author

with at least ten (10) years of experience in the
preparation of lead paint specifications for lead
abatement work.

Kyle Boyd
11 years of experience

ssrmssane:
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ENVIRONMENTAL RENOVATION/DEMOLITION SERVICES (PS3081)
Key Personnel Table
July 20, 2023

NAMES OF KEY PERSONNEL WHO

CREDENTIALS/REQUIREMENTS MEET THE REQUIREMENTS

Lead Paint Abatement Drawing Preparer

with at least ten (10) years of experience in the ‘ A
preparation of lead paint abatement drawings for Jorge Duran
lead abatement work. 19 years of experience

Certified XRF Operator

The Certified XRF Operator shall be an employee
of the Respondent.

David Avila
17 years of experience

Quality Control/Assurance

The Respondent shall provide specific name (s)
and resume(s) of all QA/QC individuals who
will review the formatting and content of all

reports, documents, specifications, and drawings
prior to distribution to the PBC.

< -."p\ f

(i 'g'w:].‘ o -.aégf’h

Nick Peneff, DrPH, CIH, CSP
30 years of experience

ssrmssane:
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ACCURATE-SPC, AJV KEY PERSONNEL MATRIX

Environmental Renovation/Demolition Services (PS3081)

XPERIENCE
£ =
-8 %D c c -8 g o =
s |8 | g S| g|l&g2| 86| % | 3
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@ 5 T 23| 2| 3G | oo | & o @ o <}
3 P s | 38 321338 88| 8| B P <
& 9 T <ol %a | 25| 3& | =2 <& 9 g
CURRENT YEARS OF | YEARS
POSITION EXP. IN IN THE
INDUSTRY | FIRM
Arturo Saenz (SPC) Project Executive 34 21 X X X X X X X X X X X
Jigar Shah,
2 1
CIH, CSP, CHMM (SPC) Program Manager 5 8 X X X X X X
Nicholas Peneff
! 1
DrPH, CIH, CSP (SPC) QA/QC Manager 30 X X X X X X X X X X X
Keith Clough (AES) Project Manager 25 15 X X X X X X X X X X
Kyle Boyd, CHMM (SPC) Project Manager 11 8 X X X X X X X X X X X
David Avila (SPC) Project Manager 18 18 X X X X X X X X X X
Michael Holvay (SPC) Project Manager 27 21 X X X X X X X X X
Pavan Vellookunnel (SPC) Project Manager 10 10 X X X X X X X X X X
Adell Simmons (AES) Field Inspector 15 11 X X X X X X
Mallory Jones (AES) Field Inspector 15 12 X X X X X X
Jorge Duran CADD Operator 19 17 X X X X X X X X
Carlos Torres, CHST Safety Manager 14 1
Fransico Gaytan Accounting 10 5

t SEE_PBC_JLB_AccurateSPCJV_PSSOS1A_EnviroRenoDemoServices_20240101 Page 25 of 156
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David Avila
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David Avila, Senior Project Manager

Mr. Avila has 17 years of experience providing hazardous building material
assessment and abatement management services. His responsibilities include
planning and implementation of building surveys, abatement contractor
oversight, contract document review, project scheduling and coordination, and
technical reporting. His experience ranges from working in occupied buildings
with sensitive receptors such as schools, housing complexes and hospitals as
well as transit facilities stations and electrical substations.

Experience Licensed Air Sampling Professional, IL (2005)
17 Years Licensed Lead Risk Assessor, IL
Licensed Asbestos Building Inspector, IN
Expertise and Specialized Training Licensed Asbestos Building Inspector, WI
Environmental Remediation Asbestos Fiber Counting NIOSH 582 Sampling
Lead & Asbestos Inspections Licensed Asbestos Contractor Supervisor, IL
Lead & Asbestos Abatement Licensed Asbestos Contractor Supervisor, WI
Air Sampling Professional RMD’s LPA-1 Lead Paint Inspection System
Certification
Licenses, Registrations & Certifications Metra Safety
Licensed Asbestos Building Inspector, IL XRF Lead Paint Inspection System Certificate
(2006) OSHA 10-Hour Construction Safety Certificate
Licensed Asbestos Project Manager, IL (2006) OSHA 30-Hour Construction Safety Certificate

Relevant Experience

Rail

Chicago Transit Authority (CTA), Various Projects - Chicago, IL

Responsibilities included collection of samples prior to abatement as well as on-site monitoring and
construction coordination, air monitoring, visual inspection, documentation of on-site activities, and
final clearances air sampling at the completion of each phase of each project.

Metra, Passenger Station and Electrical Substation Renovations - Chicago, IL
Managed and conducted the survey for lead-based paint (LBP) in preparation for the renovation of eleven

(11) Metra substations and various Metra passenger stations throughout the city of Chicago and vicinity.
Assisted in the preparation of the remediation design documents.
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Buildings
Advocate, Advocate Health Care, lllinois Masonic Medical Center — Chicago, IL

Coordinated, managed, and conducted the survey for asbestos-containing materials (ACMs) and
hazardous materials in preparation for the multi-phase interior renovation/demolition throughout the
IMMC campus in Chicago. Completed the hazardous materials survey report, specifications, and design
documents. Also provided management, oversight, and support to onsite technical staff for the
environmental remediation throughout the campus.

Advocate, Advocate Health Care, Good Samaritan Hospital - Downers Grove, IL

Coordinated, managed, and conducted the survey for asbestos-containing material (ACM) and other
hazardous building materials in preparation for the multi-phase interior renovation/demolition
throughout the Good Samaritan Hospital campus in Downers Grove. Completed the hazardous materials
survey report, specifications, and design documents. Also provided management, oversight, and support
to onsite technical staff for the environmental remediation throughout the campus.

Chicago Public Schools (CPS), Three-year Asbhestos Re-inspection - Chicago, IL

Project Principal for AHERA asbestos bulk surveys for three-year re-inspections. The project involved
asbestos assessment, sampling, and management planning for over 300 public schools throughout the
City of Chicago.

Chicago Public Schools (CPS), Various Projects - Chicago, IL

Mr. Avila supervised environmental remediation projects for over 300 schools within the CPS system.
Responsibilities included managing asbestos-containing building materials and lead-based paint surveys
throughout several CPS school buildings and facilities which involved boiler upgrades, ADA Compliance
Upgrades, major capital renovations, roof replacements, and window/door replacements. Conducted lead
paint assessments including XRF inspections and paint chip sampling and provided oversight of lead
mitigation activities to address LBP issues in compliance with the IDPH and OSHA regulations. Oversight
of abatement included visual inspections during renovation activities, collection of lead clearance wipes,
and completing reports at the end of projects. Air quality monitoring and clearance sampling were
performed as per the regulatory requirements. Additional responsibilities included attending meetings
with design/management teams, reviewing architects’ drawings, conducting site visits, and collecting
samples and specifications to be included in bid documents.

Chicago Housing Authority (CHA), Various Projects - Chicago, IL
Responsibilities included the collection of samples prior to abatement, as well as on-site monitoring and

construction coordination, air monitoring, visual inspection, documentation of on-site activities, and final
clearances air sampling at the completion of each phase during the multi-floor projects.
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Gary Housing Authority (GHA) - Gary, IN

Responsibilities included the collection of samples prior to abatement, as well as on-site monitoring and
construction coordination, air monitoring, visual inspection, documentation of on-site activities, and final
clearances air sampling at the completion of each phase during the multi-floor projects.

University of lllinois at Urbana-Champaign (UIUC), Saunders, Babcock, Carr, and Blaisdell Halls -
Urbana-Champaign, IL

Managed and conducted the survey for asbestos-containing materials (ACMs) in preparation for the
renovation of the multi-user restroom facilities on each floor of Babcock, Saunders, Carr, and Blaisdell
Halls. Completed the hazardous materials survey report and specifications and assisted in the preparation
of the remediation design documents. Also provided management, survey, and oversight of onsite
technical staff for the environmental remediation.

Department of Veterans Affairs (VA) Hospitals - Various Locations, IL

Responsibilities included the collection of samples prior to abatement as well as on-site monitoring and
construction coordination, air monitoring, visual inspection, documentation of on-site activities, and final
clearances air sampling at the completion of each phase of each project.

Northwestern Memorial Healthcare, Various Projects — Various Locations, IL

Mr. Avila supervised environmental remediation projects for over 5 building facilities within the
Northwestern Memorial Healthcare system. Responsibilities included managing asbestos-containing
building materials and lead-based paint surveys throughout several buildings and facilities which involved
boiler upgrades, ADA Compliance Upgrades & major capital renovations. Conducted lead paint
assessments including XRF inspections and paint chip sampling and provided oversight of lead mitigation
activities to address LBP issues in compliance with the IDPH and OSHA regulations. Oversight of abatement
included visual inspections during renovation activities, collection of lead clearance wipes, and completing
reports at the end of projects. Air quality monitoring and clearance sampling were performed as per the
regulatory requirements. Additional responsibilities included attending meetings with
design/management teams, reviewing architects’ drawings, conducting site visits, and collecting samples
and specifications to be included in bid documents.

Cook County Health, Hecteon, Durand, Administration, Forest Park & Provident Hospital — Cook County,
IL

Coordinated, managed, and conducted the survey for asbestos-containing material (ACM) and other
hazardous building materials in preparation for the interior & exterior for renovation/demolition
throughout the Cook County Health system. Completed the hazardous materials survey report,
specifications, and design documents. Also provided management, oversight, and support to onsite
technical staff for the environmental remediation throughout the campus.
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J IDP rsEstos

‘ B LICENSE
| 100 -UT? {;EgR3 ISSUED EXPIRES
o 4/19/2023 05/1512024
(LEINOIS DEPARTMENT OF PUBLIC HFAITH 2942 y[r)v CWLA oy
AN BUREN ST
H2%-535 West Jefferson Stroet Soringfleld, Hin CH'CAGO’ IL 60612
Enwronmema[ H%Ilh
DAVID AVILA 4/19/2025
2942 W VAN BUREN ST
CHICAGO, IL 60612

ASBESTOS PROFESSIONAL LICENSE ID NUMBER:

Enclosed is your Asbestos Professional License. Please n

depicted below.

11093

ote the expiration date on the card and in the image

COPY OF THE ASBESTOS PROFESSIONAL LICENSE

Front of License

" } FLIREMS 130 0 20 L O PUSess brgelip ASBESTOS
3 ]DPH PROFESSIONAL
et e e Lz itg Tave LICENSE
ID NUMBER ISSUED EXPIRES
100 - 11993 41912023  05/15/2024
DAVID AVILA __ gl
2942 W VAN BUREN 8T i |
CHICAGO, IL 60612 : \ _
Environmental Heagth |

Back of License

ENDORSEMENTS TC EXPIRES
INSPECTOR 9/8/2023
PROJECT MANAGER 91012023
AIR SAMPLING PROFESSIONAL

Alteration of this license shall result in legal action
This license issued under authority of the State of Illinois
Department of Public Health
This license is valid only when accompanied by a valid
training course certificate,

If you have any questions or need further assistance, contact the Asbestos Program at (217)782-3517 or fax

(217)785-5897.

Our WEB address is: dph.ilh'nois.govk’topics—services/environmental-health-protectionfasbestos

EMAIL Address: dph.asbestos@illinois.gov

PROTECTING HEALTH, IMPROVING LIVES

Nabisnally Avcredited By PHAR
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[LLINOIS DEPARTMENT OF PUBLIC HEALTH

525-535 West Jeiferson Streel - Springfleld, Hilnois 627810001 « www. dph.illingis . goy

1/6/2023
LICENSE NUMBER: 012841
David Avila
2942 W. VanBuren Street
Chicago, IL 60612
LICENSE APPROVED

IDPH recently received and reviewed your application for lead licensure. Your qualifications have been
reviewed and found that you meet the requirements set forth by the Lead Poisoning Prevention Code, Section
845.125. Thereiore, your application for lead licensure is now complete. Enclosed please find your lead
license card. Please have this identification card with you at all times while conducting lead abatement
activities.

IDPH has updated its 7 — Day Notice of Commencement effective immediately. The revised document can be
identified by its 9/16 revision date on the bottom left corner. Please discontinue using the old form and begin
using the new form as soon as possible. The revised form is located in the same web address that the old form
was located (http://www.dph.illinois.gov/sites/default/files/forms/7-day-notice-leadabatement-mitigation-
project-091916.pdf).

[DPH LEAD RISK
ASSESSOR LICENSE
LEAD ID ISSUED EXPIRES ‘

012841 1/6/2023 113112024 !‘aﬂ

David Avila
2042 W. VanBuren Street ‘

i 2
Shinagt. 1L $001 ILLINOIS LEAD PROGRAM
Environmental Health

PROTECTING HEALTH, IMPROVING LIVES
Natipnaily Accregdited by PHAE
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Kyle Boyd
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Kyle Boyd, MS, CHMM Senior Project Manager

Mr. Boyd is a board-Certified Hazardous Material Manager (CHMM), has a master’s
in science with a focus in environmental health, and has eleven years of experience
in leading the delivery of various industrial hygiene and occupational health
services. His expertise lies in performing occupation health and compliance
evaluations, Job hazard analysis, identifying and quantifying occupant exposures,
delivering comprehensive design manuals for future planning/ development/
ongoing construction projects public and private, and implementation of
engineering and administrative controls in industrial and commercial settings,
managing and maintaining projects through the private and commercial sectors. Mr. Boyd has excellent

communication and organization skills allowing him to deliver success and meet all his client’s needs.

Education Licenses, Registrations & Certifications
Master of Science, Environmental Health - 2015 Certified Hazardous Materials Manager (CHMM)
University of Saint Francis, Fort Wayne, IN Licensed Lead Risk Assessor
Licensed Asbestos Inspector & Supervisor (2016)
Bachelor of Science, Environmental Science - 2011 OSHA 30-Hour Construction Safety Certificate
University of Saint Francis, Fort Wayne, IN OSHA 10-Hour Construction Safety Certificate
Certified Confined Space Monitor
Experience Certified Mold Building Inspector
11 Years Crystalline Silica Hazard Awareness Certificate

Joined SPCin 2016 (8)

Specialized Training
Areas of Expertise Intro to Mold Investigation and Remediation
Occupational Health & Exposure Evaluations; Air Instrument Operator Training
Quality Assessments; Mold & Moisture Assessments;  Asbestos Inspector & Supervisor
Water Quality Analysis; LEED Certification; Hazardous = Managing Infection Prevention During the-
Material Assessments (ACM, LBP, Etc.); Construction Construction & Operation of Health Care Facilities
Project Manual Design & Development; Air Sampling Professional (NIOSH 582)
OSHA/NIOSH/ACGIH/ EPA Compliance; Job Hazard
Analysis; Project Management & Communication

Cook County, Various Campus Environmental Assessments, - Oak Forest, IL Forest Park, IL & Chicago, IL

Mr. Boyd was responsible for the operational success of the site demolition plan for the upcoming cook county
health department locations: Oak Forest Health Campus, Hekteon Building, Durand Building, Polk
Administration Building (Stroger Hospital), Logan Square Health Clinic, CDPH Forest Park, and Provident
Hospital. Kyle managed individual project teams at each campus concurrently, while meeting weekly with
board members and key personnel to develop the site demolition plans, budgets, and schedules. Kyle was
responsible for maintaining all weekly project campus notes, all environmental project documents per
campus, and was a crucial part of the bidding process. Kyle managed the field teams conducting the hazardous
materials inspections, as well as the Phase | and Phase Il investigations. Kyle would develop job hazard analysis
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and sampling plans prior to conducting onsite activities. Kyle communicated analytical findings on a weekly
basis to key decision-makers.

Chicago Public Schools (CPS), Capital Soil Development & Designs, Various Schools Phase | & Phase Il Site
Assessment - Chicago, IL

Kyle managed the CPS soil design and development program for regions 1 & 2. He was responsible for
developing plans and managing teams performing Phase | and Phase Il site assessment due diligence
investigations for upcoming site renovations including but not limited to (playgrounds, new construction,
artificial turf fields, etc.). Kyle was responsible for the development of the soil construction plans that were
used for bidding and construction purposes. He maintained all submittal and specification documents
required for the success of each project and worked with key personnel on each team to help develop the
project schedules and budgets. Kyle communicated with procurement departments, project team members,
and potential bidders while he managed the project throughout the process of construction.

Chicago Public School (CPS), Capital Improvement, Various Schools Hazardous Materials Building
Assessment & Renovation and /or Demolition Design Development - Chicago, IL

Kyle has led a capital improvement project in over 200 CPS buildings. kyle worked with key personnel while
developing the scope of work for the upcoming renovation or demolition of a CPS building (classrooms, office
spaces, mechanical spaces, etc.). Kyle led teams of 2-5 people who would perform limited surveys which
detected any identified environmental items (asbestos, lead-based paint, mercury, PCBs, etc.) that would be
impacted or removed prior to the renovation/demolition activities. Kyle would perform the oversight of the
environmental work, while also collecting the clearance samples.

Forest Preserve Department of Cook County, Northwestern Various Properties Demolition, Asbestos
Building Assessment & Demolition Design Development — Various Northwest properties, IL

Kyle led a project that focused on identifying and quantifying asbestos-containing materials. This survey
occurred prior to the upcoming demolition of forest preserve buildings: Beverly Lake Residence (Hoffman
Estates), Crabtree Residence (Barrington), Deer Grove Starter Building (Palatine), Penny Road Residence
(Barrington), and Schaumburg Residence (Streamwood) in northwest lllinois. Kyle was responsible for
assessing and quantifying any material with the potential to be asbestos-containing that would be impacted
or require removal prior to demolition activities. Kyle worked with key personnel in order to create designs
for the upcoming removal of the identified environmental items, as well as advising with schedules, budgets,
bid documents, notifications, and regulations, prior and during the full demolition. After the demolition was
complete a final report was completed and issued to the client within 60 working days of completion.

Forest Preserve Department of Cook County, Eugene Pike House, Indoor Air Quality Assessment & Mold
Moisture Survey - Chicago, IL

Kyle led a project that focused on conducting an indoor air quality assessment as well as an investigation
of mold/moisture survey at the Eugene Pike House in Chicago. The survey was completed prior to a
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community meeting being held inside. Responsibilities included performing visual and technical
inspections, which consisted of collecting air and surface samples, identifying possible mold or fungal
exposures, and recommending remediation practices. A Final report was issued to the client with all
applicable recommendations.

Forest Preserve Department of Cook County, Hazardous Materials Building Assessment & Renovation
Design Development - Chicago, IL

Kyle led projects that focused on the hazardous materials building assessment which occurred prior to the
upcoming renovation of:
e Caldwell Warming-Wellness building
e Indian Boundary Land Management Headquarters
e Crabtree Nature Center
e Salt Creek Resource Center
Central Compound Various Buildings
General Headquarters
e North Branch Division Land Management Headquarters
e Skokie Resource Management

Kyle was responsible for assessing for asbestos-containing materials (ACM), and lead-based paint (LBP) that
would be impacted or removed during renovation activities. Kyle worked with key personnel in order to create
designs for the upcoming removal of the identified environmental items, as well as advising with schedules,
budgets, bid documents, notifications, and regulations, prior to and during the renovations. Final reporting
was issued to the client and applicable agencies.

Forest Preserve Department of Cook County, 328, 330,331 Old Sutton Rd, Phase | Report & Asbestos
Assessment — Barrington, IL

Kyle led a project that focused on phase | environmental site assessment (ESA), as well as an asbestos
inspection, which occurred prior to the purchase of the properties. Kyle was responsible for assessing for
asbestos-containing materials (ACM), and managing a team conducting the phase | historical due diligence
search. Kyle worked with key personnel in order to schedule all site activities and all applicable historical
information. Final reporting was issued to the client, as well as recommendations for follow-up surveys.

SET Environmental, Forest Preserve Department of Cook County-General Headquarters, Indoor Air Quality
Assessment & Mold Moisture Survey — River Forest, IL

Kyle led a project that focused on conducting an indoor air quality assessment as well as an investigation of
mold/moisture survey of the basement and 1%-floor offices of the Forest Preserve Department of Cook County
Headquarters. The survey was completed after a water leak was reported in the building. Responsibilities
included performing visual and technical inspections, as well as analyzing collected results, identifying possible
mold or fungal exposures, and recommending remediation practices.
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THIS CERTIFIES THAT

KYLE R. BOYD

HAS SUCCESSFULLY MET ALL THE REQUIREMENTS OF EDUCATION, EXPERIENCE AND
EXAMINATION, AND IS HEREBY DESIGNATED A

CERTIFIED HAZARDOUS MATERIALS MANAGER®
CHMM®

February 25, 2021 217670

DATE OF CERTIFICATION CREDENTIAL NUMEER

J8 2 February 28, 2026 i

CERTIFICATION EXPIRES EUGENE A. GUILFORD, JR.
EXECUTIVE DIRECTOR

VALID SO LONG AS THIS CREBENTIAL 1S RENEWED ACCORDING l @ Accredited by the American National Standards Institute and i
Services_20240: e

10 scHED%ﬁfg%g_.\l]TBn_wgngastgggg\ll(\sn_'PS:BOS1A_EnviroRenoDem P the Council of Engineering and Scientific Specialty Boards B Page 36 of 156




ASBESTOS

_ ’ 1D P ProFessionaL

LICENSE
ID NUMBER ISSUED EXPIRES
100 - 19887 4M19/2023 05/15/2024

| KYLE R BOYD
[LLINGIS DEPARTMENT OF PURLIC HEALTH 2942 W VAN BUREN ST

CHICAGO, IL 80612

525-535 West Jelferson Street » Springfietd, Hiino Erwivanmertal liaal
KYLE R BOYD 4/19/2023
2942 W VAN BUREN ST
CHICAGO, IL 60612
ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 19887

Enclosed is your Asbestos Professional License. Please note the expiration date on the card and in the image
depicted below.

COPY OF THE ASBESTOS PROFESSIONAL LICENSE

Front of License Back of License
ASBESTOS

35N ENDORSEMENTS TC EXPIRES
} IDPH  ProFessiona

LICENSE INSPECTOR 1/28/2024
ID NUMBER ISSUED EXPIRES
100 - 149887 . 4{19/2023 0511572024 PROJECT MANAGER 112112024
KYLE R BOYD " 1 AIR SAMPLING PROFESSIONAL
2942 W VAN BU‘RE&{ 8T é S Alteration of this licanse shall result in legal faction
i . WS © This license issued under autharity of the State of lllinois
CHICAGO, IL 60812 § W Department of Public Health
Environmental Health el h This license is valid only when accompanied by a valid

training course cerificate.

If you have any questions or need further assistance, contact the Asbestos Program at (217)782-3517 or fax
(217)785-5897.

Our WEB address is: dph.ilIinois.govftopics—servicesfenvironmental-healtl‘n-protectionfasbestos
EMALIL Address: dph.asbestos@illinois.gov

PROTECTING HEALTH, IMPROVING LIVES
shabinngtly Aesrplitod by FHAR
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$1DPH

FLLINOIS DEPARTMENT OF PUBLIC HEALTH

525535 West Jetferson Street - Springfield, Hiineis 82761-0001 » www.dph.illinois. gqoy

12/23/2022
LICENSE NUMBER: 1001913
Kyle R Boyd
2942 W. VanBuren Street
Chicago, IL 60612
LICENSE APPROVED

IDPH recently received and reviewed your application for lead licensure. Your qualifications have been
reviewed and found that you meet the requirements set forth by the Lead Poisoning Prevention Code, Section
845.125. Therefore, your application for lead licensure is now complete. Enclosed please find your lead

license card. Please have this identification card with you at all times while conducting lead abatement
activities,

IDPH has updated its 7 — Day Notice of Commencement effective immediately. The revised document can be
identified by its 9/16 revision date on the bottom left corner. Please discontinue using the old form and begin
using the new form as soon as possible. The revised form is located in the same web address that the old form
was located (http://www.dph.illinois.gov/sites/default/files/forms/7-day-notice-leadabatement-mitigation-
project-091916.pdf).

_ J IDPH .. LEADRisK

ASSESSOR LICENSE

LEADID ISSUED EXPIRES
1001813 1242312022  1/31/2024
Kyle R Boyd

2942 W. VanBuren Street
Chicago, IL. 60612

ILLINOIS LEAD PROGRAM
Environmental Health

PROTECTING HEALTH, IMPROVING LIVES

Natipnally Averedited by PHAB
CN_PBC_JLB_AccurateSPCJV_PS3081A_EnviroRenoDemoServices_ 20240101 Page 38 of 156



Keith Clough

CN_PBC_JLB_AccurateSPCJV_PS3081A_ EnviroRenoDemoServices 20240101 Page 39 of 156



OBJECTIVE:

QUALIFICATIONS:

EXPERIENCE:

President/CEO

Principal

Contractor

Contractor

KEITH CLOUGH
524 Homeland Rd.
Matteson, IL 60443
Fax 708-248-6427
Cell 773-406-7535

To supply clients with accurate and cost effective solutions to their
environmental issues.

29 year experience as an Asbestos and Lead Project Manager.
24 years experience as an Asbestos and Lead Inspector.
29 years experience as an Air Sampling Professional.

Accurate Environmental Solutions Inc., Matteson, IL.

2002 to Present

President: Oversee all work involving LBP mitigation, Asbestos
Abatement and Hazardous Waste remediation, Perform air monitoring,
PCM on site analysis, Member of the A.I.H.A. (American Industrial
Hygiene Association) maintain daily logs in accordance with EPA,
IDPH and OSHA rules and regulations. Asbestos and Lead
inspections. According to EPA guidelines. Perform weatherization on
over 200 units

L&C Environmental Consultants Inc., Chicago, IL.

1997 to 2003

Environmental Consultants: Oversee LBP mitigation, Asbestos
Abatement and Hazardous Waste remediation, Perform air monitoring,
PCM on site analysis, Member of the A.I.H.A. (American Industrial
Hygiene Association) maintain daily logs in accordance with EPA,
IDPH and OSHA rules and regulations. Asbestos and Lead inspections
on public and commercial properties. Phase 1 Environmental Audits.

Matte Belle, Chicago, IL. June 2001 to June 2002

Project Manager / Air Sampling Professional during the removal of
ACM during CPS Asbestos Abatement project, Cook County Building
renovation. Lead Inspector during LBP mitigation project

Environmental Design International, Chicago, IL_ March 2002
Collected OSHA lead air samples during the solider field renovation,
maintain daily logs,
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Contractor

Contractor

Contractor

Contractor

Contractor

Public Health & Safety, Chicago, IL 2001 to Present

Observe removal of ACM material, maintain daily logs, perform air
monitoring, PCM on site analysis, Member A.l.LH.A. (American
Industrial Hygiene Association). Hands on training for Asbestos and
lead workers

E.T. Environmental. Chicago, IL 2001 to Present
Observe removal of ACM material, maintain daily logs, perform air
monitoring, PCM on site analysis, during Solider Field Renovation

Real Time Environmental, Chicago, IL 2001 to Present
Asbestos Inspector: Perform an asbestos inspection on several
industrial projects. Oversee all work involving LBP mitigation,
Asbestos Abatement in various Chicago Public Schools, Perform air
monitoring and PCM on site analysis, Member of the A.l.H.A.
(American Industrial Hygiene Association

DK Environmental, Chicago, IL 1997 to 2002

Project Manager / Air Sampling Professional, Oversee all work
involving LBP mitigation, Asbestos Abatement in various Chicago
Public Schools, Perform air monitoring and PCM on site analysis,
Member of the A.l.LH.A. (American Industrial Hygiene Association

AMS, Downer Grove, IL 1995 to 1997

Project Manager / Air Sampling Professional, Oversee all work
involving Asbestos Abatement in various Comed Facilities, Perform
air monitoring and PCM on site analysis, Asbestos inspections on
several Comed Facilities. Member of the A.1.LH.A. (American
Industrial Hygiene Association

American Labs (ALEX) Frankfort, IL 1992 to 1995

Project Manager Oversee all work involving LBP mitigation, Asbestos
Abatement and Hazardous Waste remediation, Perform air monitoring,
PCM on site analysis, Member of the A.I.LH.A. (American Industrial
Hygiene Association) Asbestos Inspections on Schools, public and
commercial buildings.
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Particle Data, Elmhurst, IL 1988 to 1991
Project Manager Oversee all work involving Asbestos Abatement and
Hazardous Waste remediation on public and commercial properties.

Certifications: Asbestos Contractor/Supervisor Training, 1988
Lead Inspector Training, 1993
Asbestos Inspector Training, 1988
NIOSH 582, 1988
Mold Investigator
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Jorge Duran
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TISPECIALTY CONSULTING, INC.
SPL

Architects, Engineers & Scientists

Sssssserss’
“ssssssssa’®

Jorge Duran, AutoCAD Designer

Mr. Duran has 10 years of experience in Engineering and Architecture AutoCAD
drafting work. He is skilled in setting up backgrounds, schedules, and project
details, labeling and checking the accuracy of final work drawings, and matching
GSG-generated drawings with contract specifications. In addition, he has provided
support to engineers, designers, scientists, and project managers. Under the
direction of GSG’s principals, he has also worked on special projects requiring
business development and graphic design skills.

Education Licenses, Registrations & Certifications
Associate of Applied Science, Drafting & Design OSHA 10-Hour Construction Safety Certificate
Tech - 2004 OSHA 30-Hour Construction Safety Certificate
Harold Washington College Certified Lead Inspector - #0709LI04, IL
Chicago, Il Air Sampling Professional (ASP), lllinois, (IDPH)

NIOSH 582 Airborne Dust Certificate
Certificate in Mechanical Drafting XRF Lead Paint Inspection System Certificate
Moraine Valley College Asbestos Inspector Initial

Palos Hills, IL

Specialized Training
Experience Contractor / Supervisor
20 Years Metra Safety
Joined GSG in 2006

Expertise and Specialized Training

Program Management

Capital Development Programs

Relevant Experience

lllinois Department of Transportation (IDOT), Circle Interchange Construction Air Monitoring - Chicago, IL
Mr. Duran conducted ambient air monitoring for the Circle Interchange Reconstruction Program in Chicago, IL.
Responsibilities included operating and maintaining Particulate sampling machines at two different locations.
Monitored for PM2.5 and PM10 particulate. He also set up and collected samples, retrieved data findings, and
developed monthly reports based on field PM2.5 and PM10 data.

General Services Administration - Various Locations

Responsibilities for GSA projects included reviewing and setting up drawings for the client, and correctly labeling
and checking the accuracy of final drawings for consistency with available information and contract specifications.
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Mr. Duran worked closely with engineers and project managers addressing client comments and revising drawings
as the project evolved. GSA work included the following projects and locations:

o Ford Federal Building - Grand Rapids, Ml

° Potter Stewart Courthouse - Cincinnati, OH

. Akron Fob & Federal Courthouse - Akron, OH
. Detroit Federal Courthouse - Detroit, Ml

. Kalamazoo Federal Building - Kalamazoo, Ml

City Colleges of Chicago (CCC), Malcolm X College - Chicago, IL

Mr. Duran performed inspection work to identify the location and quantity of asbestos-containing material, lead-
based paint, and other hazardous materials that may have been disturbed during the planned demolition of
Malcolm X College. Responsibilities included building survey work, report preparation, and environmental
specification development. Mr. Duran planned the demolition of Malcolm X College. He also coordinated with the
Certified Industrial Hygienist (CIH) to develop and design CAD drawings for asbestos building materials and the
remediation process.

Capital Development Board (CDB), State of lllinois — Chicago and De Kalb, IL

Mr. Duran updated contract drawings/specifications, master schedules, and project details. Worked closely with
the senior project manager to modify drawings as the project evolved in preparation for building upgrades, labeled
and checked final drawings before submitting to the client, and transferred environmental findings to drawings
for the proper remediation of hazardous materials. Upon completion of the hazardous environmental survey, Mr.
Duran provided abatement project design drawings to abate and mitigate environmental hazards that may have
been impacted during a planned, multi-million-dollar demolition/renovation. The CDB’s Chicago-based projects
included the following facilities at the University of lllinois campus:

° Science & Engineering Laboratory
. Art & Design Hall

o Easter Seal Building

o School of Public Health

. Student Services Building

Chicago Public Schools (CPS), Three-Year Asbestos Re-inspections - Chicago, IL

Mr. Duran reviewed the previous survey documentation, coordination of asbestos identification, and
quantification and sampling. Responsibilities also included report development, database updating, and
management planning with recommendations for proper handling of asbestos in over 300 public schools
throughout the city of Chicago.

Chicago Public Schools (CPS) - Chicago, IL

Measured floor dimensions, prepared preliminary drawings, and checked the final drawings for consistency with
site information and contract specifications. Revised drawings as the work progressed and provided an ongoing
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support system for engineers and project managers. Completed electronic transmission of files and
checked/printed final drawings. Mr. Duran has worked on the following CPS projects:

o Langston Hughes School
. Potter Stewart School

o Mark T. Skinner School
. Morse School

Chicago Housing Authority (CHA) - Chicago, IL

Mr. Duran conducted on-site measurements of area dimensions and conducted field visits prior to
demolition/renovation activities. He reviewed and set up drawings for the client, correctly labeling and checking
the accuracy of final drawings for consistency with available information and contract specifications, working
closely with GSG’s project managers, addressing the client’s comments, and revising drawings as the project
evolved. The CHA projects included Altgeld Gardens, Dearborn Homes, Pomeroy Apartments, and Kenmore
Apartments.
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ASBESTOS
. ’ IDPH PROFESSIONAL
- LICENSE
A N 100 -
HEINOLS DtMRz WENT %I}f i’z;gt f(. I{mm N < g Ml

ID NUMBER ISSUED EXPIRES
JORGE E DURAN

525-53% West Jefterson Street + Springheld, Hlinois ¢ 2942 W VAN BUREN ST
CHICAGO, IL 60612

J

Emvironmental Haalth

JORGE E DURAN 4/19/2023

2942 W VAN BUREN ST

CHICAGO, IL 60612
ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 19869

Enclosed is your Asbestos Professional License. Please note the expiration date on the card and in the image
depicted below.

COPY OF THE ASBESTOS PROFESSIONAL LICENSE

Front of License Back of License
| I g ASBESTOS ENDORSEMENTS TC EXPIRES
J1DP PROFESSIONAL
LICENSE INSPECTOR 1/28/2024
ID NUMBER ISSUED EXPIRES
106 - 198869 C 41972023 05/15/2024
JORGEE DURAN . ﬂ
2042 W VAN BUREN ST Alteration of this license shall result in legal action
@@n This li issued under authority of the State of Illinoi
CHICAGO, IL 60612 2 - et K
Environmerital Healthy' _tﬂ This license is valid only when accompanied by a valid

training course certificate.

If you have any questions or need further assistance, contact the Asbestos Program at (217)782-3517 or fax
(217)785-5897.

Our WEB address is: dph.illinois.gov/topics-services/environmental-health-protection/asbestos
EMAIL Address: doh.asbestos@illinois.gov

PROTECTING HEALTH. IMPROVING LIVES
Nationasily Accredited iy PHAB
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Francisco Gaytan
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SPE SPECIALTY CONSULTING, INC.

Architects, Engineers & Scientists
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Francisco Gaytan, Billing Administrator

Mr. Gaytan performs multi-team coordination to achieve business goals.
His superior communication and customer service skills facilitate
collaboration and participation. Francisco specializes in relationship
management in team environments, streamlining processes and
procedures, and generating financial blueprints for business goals.

Education Expertise and Specialized Training
Bachelor of Arts, Communication - 2014 Data Technician

University of lllinois - Champaign Data Management
Urbana-Champaign, IL General Management

Experience Licenses/Certifications

10 Years State of lllinois Notary Public

Joined SPCin 2018

Relevant Experience

Specialty Consultants, Inc. Chicago, IL, 2018 - Present

Analyze project reports to properly create invoices and account statements for multiple clients
including ComEd, Public Building Commission Chicago, City Colleges of Chicago and the Chicago
Housing Authority. Set up cost estimates and generate quarterly revenue reports. Enter data into
internet-based software systems to generate reports including Oracle Primavera, e-Builder, B2G
and Ajera Deltek. Assist with support documentation for internal auditors. Process delinquent
accounts including drafting payment due to letters and lead in the collection process. Maintain
accounts receivables files and records.

PNC Bank, Chicago, IL 2014 - 2018

e Offered and sold financial products and services (i.e. Credit Cards, CDs, Loans) to both
consumer and small business customers.

e Calculated low risk transactions.

e Generated financial blueprints for business and personal goals.
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e Assisted Branch Manager in setting expectations for branch staff, fostering an
environment in which team members work together to achieve all business goals.

e Interfaced with customers and small business clients, to build and deepen relationships
by uncovering financial needs, and recommending the best products, services, and
solutions to meet those needs.

e Insured the customer's needs were met by partnering with the appropriate specialist.

e Provided exceptional customer experience by receiving full 5-star reviews.

e Managed risk in every service transaction.

e Adhered to policies and procedures.

e Provided 360 coaching including coaching the team to deepen relationships and
increase client acquisition.

e Responsible for vault management, ATM, and cash orders.
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Michael Holvay
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SPE SPECIALTY CONSULTING, INC.
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Michael Holvay Senior Project Manager/Environmental Inspector

Mr. Holvay has 27 years of experience in the environmental consulting field
specializing in indoor environmental hazards and quality. His responsibilities
include hazardous material building inspections, development of abatement
specifications, contractor submittal document reviews, project coordination,
abatement contractor oversight, and air monitoring. He offers extensive
experience responding to emergency conditions in occupied buildings and spaces.
Mr. Holvay has provided environmental consulting services for a broad range of
clients including the Chicago Public Schools, Public Building Commission of
Chicago, Chicago Housing Authority, U.S. Department of Veterans Affairs, Metropolitan Pier and Exposition
Authority, Detroit Public Schools, City Colleges of Chicago, and other public and private entities.

Education
Bachelor of Science, Environmental Health - 1995

Licenses, Registrations & Certifications
Licensed Asbestos Building Inspector, IL (1996)

[llinois State University
Normal, lllinois

Experience
27 Years
Joined the firm in 1995

Areas of Expertise

Asbestos and Lead-Based Paint Inspections and
Management

Indoor Environmental Quality Assessment

Licensed Asbestos Building Inspector, IN
Licensed Asbestos Building Inspector, Ml
Licensed Asbestos Building Inspector, WI
Licensed Asbestos Project Manager, IL (1996)
Licensed Air Sampling Professional, IL (1996)
Licensed Lead Risk Assessor, IL

Licensed Lead Risk Assessor, Ml

Renovation, Repair and Painting (RRP) Certified
RMD’s LPA-1 Lead Paint System Certified
NIOSH 582 Certified

OSHA 10-Hour Construction Safety Certificate

OSHA 30-Hour Construction Safety Certificate
XRF Lead Paint Inspection System Certificate
OSHA 40-Hour HAZWOPER

Relevant Experience

Chicago Public Schools (CPS), Environmental Program Management Consultant - Chicago, IL

Performed work on the behalf of the Managing Environmental Consultant for over 300 buildings within the
Chicago Public Schools System for 25 years. Served as project coordinator and lead inspector for Asbestos Hazard
Emergency Response Act surveys to determine the location, condition, and quantity of suspect asbestos-
containing and other hazardous building materials. Responsibilities included architectural document review,
building survey work, environmental specification development, project oversight and database updating.
Coordinated with planners, architects, design managers, building engineers, and general and environmental
remediation contractors. Project types include removal and replacement of roofs, boilers, science labs, pre-Ks,
playgrounds, turf fields and many other interior and exterior improvements. Additional duties involved speaking
to parents on behalf of CPS regarding the environmental remediation activities taking place at their children’s
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school. Also, successfully worked with building facility managers and portfolio managers to help identify and
correct lead-based paint and asbestos-containing material issues within the District.

Chicago Public Schools (CPS), 2021 City Wide ADA Polling Places

Coordinated with the CPS Design Team to provide environmental management services for the 2021 City Wide
ADA Polling Place Project for 92 Schools during an aggressive design schedule. Tasks included a review of AOR
design drawings, on-site inspections, developing environmental specifications and coordination with CPS
construction managers. Conducted project oversite during environmental contractor mitigation/remediation
activities.

Chicago Public Schools (CPS)/ Public Building Commission Chicago (PBCC), 2015 Summer Window Air
Conditioner Project -Chicago, IL

Coordinated with the PBCC and CPS to provide planning, design, and management services for the CPS 2015
Summer Window Air Conditioning Project. Tasks included a review of individual school asbestos management
plan documentation, architectural drawing review, conducting building walkthroughs and inspections with
design teams, and developing environmental specifications which included the necessary methods and
procedures to manage the environmental disturbances that may have occurred during the contractor on-site
work.

Chicago Public Schools (CPS), 3-Year AHERA and 6-Month Surveillance Inspections - Chicago, IL

Project Coordinator for 3-year re-inspections and six-month surveillances. Responsibilities involve review of
previous survey documentation, coordination of asbestos identification, quantification, and sampling. Report
development, database updating, and management planning with recommendations for proper handling of
asbestos in over 300 public schools throughout the District.

Chicago Public Schools (CPS)/ Public Building Commission (PBCC), 2013 School Investment Program-Chicago, IL
Coordinated with the PBCC and CPS to manage all the environmental tasks associated with a very aggressive
planned renovation project for over 100 CPS buildings in the summer of 2013. Was successful in working with
planners, architects, contractors, construction managers, engineers, and school personnel. Goals were met in
overseeing a substantial amount of environmental work during the summer while making sure all school

buildings were open for the 1st day of school.

AECOM, Big Muddy MGP Site — Murphysboro, IL

Performed hazardous materials building survey for multiple structures scheduled to be demolished. Assisted in
preparing the survey report, environmental remediation specifications, and bid documents.

Chicago Department of Housing and Economic Development, H-Rail Program - Chicago, IL
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Conduct field inspections at various senior citizen assisted living residences throughout the city of Chicago. Tasks
include visual field inspection where housing improvements or American Disability Act upgrades have taken
place and the collection of dust wipe samples for lead-based paint analysis at these locations.

Chicago Housing Authority, Cabrini Green Renovation - Chicago, IL

Performed inspection work to identify the location and quantity of asbestos, lead-based paint, mold,
polychlorinated biphenyls, and universal waste that may be disturbed during the renovation of the 54 row-house
structures. Also, prepared the environmental specifications and conducted contractor over site during
environmental remediation activities.

Chicago Housing Authority, Dearborn Homes Reconstruction - Chicago, IL

Performed inspection work to identify the location and quantity of asbestos, lead-based paint, mold,
polychlorinated biphenyls, and universal waste that may be disturbed during the renovation of the 16 high-rise
structures. Also, prepared the environmental specifications and conducted contractor over site during
environmental remediation activities.

City Colleges of Chicago, Malcolm X College - Chicago, IL

Mr. Holvay was retained by the City Colleges of Chicago to perform inspection work to identify the location and
guantity of asbestos-containing material, lead-based paint, and other hazardous materials that may be
disturbed during the planned demolition of Malcolm X College. Responsibilities included building survey work,
report preparation, and environmental specification development. Mr. Holvay was also retained by the Public
Building Commission of Chicago to conduct project oversight during the abatement activities.

Department of Veterans Affairs, Various VA Medical Centers — Various Locations, IL

Managed a variety of asbestos and lead abatement projects at Jessie Brown V.A., Hines V.A., Lake Side V.A,, and
North Chicago V.A. medical centers. Responsibilities included building survey work, environmental specification
development, air monitoring, and contractor oversight during asbestos and lead abatement activities.
Successfully prevented airborne contamination from regulated work areas to the public areas.

Detroit Public Schools (DPS), Environmental Consulting Services - Detroit, Ml

Project Manager/Inspector

Performed work as the Environmental Consultant for over 100 buildings within the Detroit Public Schools
System. Responsibilities included building survey work, environmental specification development, and project
oversight. Coordinated with DPS management and ensured the abatement contractors were following federal,
state, and local regulations during asbestos abatement.

Draper and Kramer, Inc., Lake Meadows Professional Building — Chicago, IL
Performed a hazardous material building survey and prepared the environmental specifications. Conducted

project oversight management during the remediation activities. The project was successful in removing
virtually all asbestos and other hazardous materials prior to new tenant occupancy.
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Forest Preserve Department of Cook County, 328, 330,331 Old Sutton Rd, Phase | Report & Asbestos
Assessment — Barrington, IL

I led a project that focused on the phase | environmental site assessment (ESA), as well as an asbestos inspetion,
which occurred prior to purchase of the properties. | was responsible for assessing for asbestos-containg materials
(ACM),and managing a team conducting the phase | historical due dilligence search. | worked with key personell
in order to schdule all site activies, and all applicable historical information. Final reporting was issued to the client,
as well as recommendations for follow up surveys.

ERA Valdivia Contractors (EVC), Inc., Stickney Water Reclamation Plant - Stickney, IL

Mr. Holvay was retained by the Water Reclamation District of Greater Chicago to conduct Lead-based paint
inspection work on various pieces of large equipment prior to sandblasting activities. Conducted full-time
contractor oversight during the abatement of LBP at many locations within the plant.

Metropolitan Pier Exposition Authority, McCormick Place Lakeside Center - Chicago, IL

Project Manager during the planned renovation work at the McCormick Place — Lakeside Center.
Responsibilities included building survey of hazardous building materials, report writing, specification
development, project oversight including air monitoring during asbestos abatement activities. Successfully
prevented airborne contamination from the regulated work areas to the non-work areas while keeping the
complex open for business to the public.

Nagle Hartray | Architecture, Cook County Building, Recorder of Deeds, Leakage - Chicago, IL

Retained by Nagle Hartray | Architecture to conduct a hazardous material building survey in the basement
and 1%*-floor levels of the CCRD building in Chicago, IL. Coordinated with building security for access to
restricted areas. Conducted lead-based paint and asbestos-containing materials survey work at proposed
renovation areas. Provided detailed survey reports and developed environmental specifications identifying
lead-based paint and asbestos issues.
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ASBESTOS

JIDPH =g

1D NUMBER ISSUED EXPIRES
100 - 07210 4/19/2023 05!1 512024
. _f;_-_f.ff ¥ OLVAY
. MICHAEL H Lo

HIINOIS Drﬁmkmsm OF PURLIC HFAITH 2942 W VAN BUREN ST
CHICAGO, IL 60612
525-535 West Jefferson Street » Springfleld, itiinois Environmentaf Heaith
MICHAEL HOLVAY 4/19/2023
2942 W VAN BUREN ST
CHICAGO, IL 60612
ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 07210

Enclosed is your Asbestos Professional License. Please note the expiration date on the card and in the image
depicted below.,

COPY OF THE ASBESTOS PROFESSIONAL LICENSE

Front of License Back of License
D L T ASBESTOS ENDORSEMENTS TC EXPIRES
IDPH rroressionaL
LICENSE INSPECTOR 9/9/2023
ID NUMBER ISSUED EXPIRES
160~ 07210 411912023  05/15/2024  pROJECT MANAGER 2412024
MICHAEL HOLVAY | AIR SAMPLING PROFESSIONAL
2942 W VAN BUREN ST ==k Alteration of this license shall result In legal action
i WA This license issued under authority of the State of lllinois
CHICAGO, Il 60612 M Department of Pubtlll(c Health
Environmenig) Heatth This license is valid only when accompanied by a valid

training course certificate.

If you have any questions or need further assistance, contact the Asbestos Program at (217)782-3517 or fax
(217)785-5897.

Our WEB address is: dph.illinois.gov/topics-services/environmental-health-protection/asbestos
EMAIL Address: dph.asbestos@illinois.gov

PROTECTING HEAUTH, IMPROVING LIVES
Maffaraly fecrediton e PHAR
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LICENSE NUMBER: 005044
Michael Holvay

2942 W VanBuren Street
Chicago, IL 60612

LICENSE APPROVED

IDPH recently received and reviewed your application for lead licensure. Your qualifications have been
reviewed and found that you meet the requirements set forth by the Lead Poisoning Prevention Code, Section
845.125. Therefore, your application for lead licensure is now complete. Enclosed please find your lead
license card. Please have this identification card with you at all times while conducting lead abatement
activities.

[DPH has updated its 7 — Day Notice of Commencement effective immediately. The revised document can be
identified by its 9/16 revision date on the bottom left corner. Please discontinue using the old form and begin
using the new form as soon as possible. The revised form is located in the same web address that the old form
was located (http://www.dph.illinois. gov/sites/default/files/forms/7-day-notice-leadabatement-mitigation-
project-091916.pdf),

LEAD RISK
J lD PH ASSESSOR LICENSE
DID ISSUED  EXPIRES  f
Lo%):ou 122312022 1/31/2024 &=

-

Michael Holvay
2942 W VanBuren Street S
Earhays: 1. S00i> ILLINOIS LEAD PROGRAM
Environmental Health

PROTECTING HEALTH, IMPROVING LIVES

Matiorally Aceregiton by PHAR
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Mallory Jones
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Accurate Environmental Solutions, Inc.

Mallory Jones Experience:

Project Manager Mr. Jones has 27 years of experience in environmental remediation
services. The scope of the services included contractor oversight, contract
document review, project scheduling and coordination, and monitoring.

20 Years Experience REPRESENTATIVE PROJECT EXPERIENCE:

With Accurate

Environmental Solutions, e Project Manager/Air Sampling Professional Chicago Public
Inc. since 2003 Schools,: Responsibilities included collection of samples prior to

mitigation, on-site monitoring and construction coordination, air
monitoring, visual inspection, documentation of on-site activities, and
final clearances air sampling.

Education: e Project Manager/Air Sampling Professional, Suburban School

Dunbar High School District, : Responsibilities included collection of samples prior to
mitigation, on-site monitoring and construction coordination, air
monitoring, visual inspection, documentation of on-site activities, and
final clearances air sampling.

e Project Manager/Air Sampling Professional, Chicago Housing
Authority, Chicago, IL: Responsibilities included collection of
samples prior to mitigation, on-site monitoring and construction
coordination, air monitoring, visual inspection, documentation of on-
site activities, and final clearances air sampling.
Registrations:

Asbestos Project Manager e Three-year Asbestos Reinspections, Chicago Public Schools.
(APM), IL (IDPH) Chicago, IL: Participated in the for AHERA asbestos bulk surveys
Air Sampling Professional for three-year re-inspections. The project involved asbestos sampling,
(ASP), IL (IDPH) laboratory analysis for schools throughout the city of Chicago.

Risk Assessor

(R1)

Asbestos Inspector

(ABI)
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Nicholas Peneff
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Nicholas Peneff, DrPH, CIH, CSP, Senior Industrial Hygienist

Dr. Peneff is both a Board-Certified Industrial Hygienist and a Board-Certified
Safety Professional and is also a Doctor of Public Health. His 30 years of
experience includes performing and overseeing hundreds of projects involving
indoor air quality, asbestos, lead-based paint, mold, bacteria, noise, ambient
air quality, silica, diesel exhaust, radon, mercury, drinking water quality,
building ventilation, contaminant exposure monitoring as well as performing
OSHA training, safety audits, environmental assessments, and abatement
designs. His experience includes working with both public and private clients as
well as regulatory and legal authorities. His practice focuses on the assessment
of worker safety, personal protection, and impacts due to construction activities as well as the
development of administrative and engineering controls to eliminate unsafe working conditions and
unacceptable public health and environmental impacts.

Education Construction Safety Audits
Doctor of Public Health Hazardous Materials Training
Health Resources Management Occupational & Legionnaire’s Disease Investigations-CDC

Construction Safety Training

Pandemic Flu Planning- Health Department
Analytical Laboratory- Atomic Absorption
Catastrophic Regional Planning- DHS

First Responder Training- Mold: CTA, CDPH

Environmental Sciences 1986 University of Illinois
School of Public Health Chicago, IL

Bachelor of Arts Chemistry
Knox College, Galesburg, IL

Experience Licenses, R‘e.glstratlons? & Cer.tlfl'catlons
Total 30 Board Certified Industrial Hygienist (CIH)
Board Certified Safety Professional (CSP)
Licensed Asbestos Project Designer

Expertise and Specialized Training i )
IDPH Licensed Asbestos Project Manager

Asbestos and Lead-Based Paint Program

Management IDPH Licensed Asbestos Mgmt. Planner
Indoor Environmental Quality Assessment IDPH Licensed Asbestos Building Inspector
Microbiological Investigations IDPH Licensed Air Sampling Professional
Healthy Buildings Software Development IDPH Licensed Lead Risk Assessor

Emergency Preparedness and Response
OSHA Compliance/ Occupational Safety
Construction/Community Air Quality Monitoring
Healthy Homes Programming- Agencies

IDPH Accredited Training for Above Disciplines
OSHA General Industry 10-Hour Certificate
Healthy Homes Practitioner

Relevant Experience
Buildings
Rockford Public Schools Consultant — Rockford, IL

Dr. Peneff worked on an exclusive and effective basis over a ten-year period as a member of a
hazard control team including an architect, an engineer, and a facility manager to effect
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multidisciplinary environmental collaboration to a host of ongoing and emerging environmental
hazard issues for recognition, evaluation, and control with feedback systems for effectiveness
compliance and economy of control specifications.

Chicago Housing Authority (CHA), and HUD HQ - Environmental Consultants - Chicago, IL

Dr. Peneff provided training for the incipient in-house asbestos abatement program at CHA and oversaw
work at the now-demolished Ida B Wells facility via a pilot project spearheaded by Waste Management
Inc. HUD-subsidized housing managed by Related, Habitat, and Metroplex were provided asbestos, lead-
paint, and mold consulting services in line with federal standards and locally coordinated property
manager. The most ambitious of these projects was the Big Buy program through Federal Occupational
Health and HUD directly for baseline environmental programming standards for environmental
inspection, hazard response, and risk reporting.

City of Chicago, Soldier Field, Environmental Consultants - Chicago, IL

Dr. Peneff served acted as the asbestos project designer of record for the Soldier’s Field Renovation in
Chicago, a project which won the 2004 Building Team of the Year Grand Award by Building Design and
Construction Magazine.

Gary School — Chicago Public Schools, Chicago, IL

As a lead-paint risk assessor and the select supervisor of a University pro bono community service team,
Dr. Peneff engaged in risk communication negotiations with community leaders and worked with CPS facility
managers to stage needed lead abatement services only after capital budget planning could assure roof and
other capital building envelope projects would be completed first, and so protect the work product from
ongoing hazard generation from continued moisture incursion.

Harlem School District Elementary School Mercury Spill Clean-up — Loves Park, IL

Dr. Peneff Directed emergency response following a school closing due to mercury spill in a science lab.
Hazard survey results provided assurance that the spill was limited to a plumbing drain, allowing a focused clean-up and
a confident return to student occupancy of the science lab. Preventive measures resulted in the replacement and
recycling of all other mercury thermometers in the school district student laboratories and nursing offices in accordance
with IDPH guidance with proper disposal.

University of Chicago Department of Dermatology, Chicago,

Dr. Peneff approached the incidence of small mold incursions in the Department of Dermatology with
respect to the susceptible nature of patients with allergies and other existing medical conditions. An
indoor air quality program was devised in the absence of ducted HVAC systems which allowed the
University to accommodate the medical disability conditions of many of its visiting patients. Human
Relations representatives were also included in consultations both so that input from staff could be
solicited for the program, but also so that staff comfort and productivity would become part of the
mission of the indoor air quality program plan.
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HUD Round Il Lead Abatement Projects -Department of Community Development, Kankakee, IL

Dr. Peneff coordinated a winning collaboration with municipal grants writers in a very poor community to
provide upfront costs for pollution control insurance and lead abatement training to staff local crews, an
effort which survived to serve childhood lead poisoning prevention programs in the local county program
for years following.

US Army Corps of Engineers Project Metro South Alternate CoVID-19 Medical Care Facility Renovation

Dr. Peneff assisted in the emergency transformation of a recently closed hospital facility to prepare
extra beds in response to rising CoVID-19 cases in Chicago and Cook County. Several days of planning in
construction were saved by an asbestos floor tile approach that permitted the safe removal of carpeting
inpatient rooms without the risk of damage requiring costly and delaying asbestos abatement contract
procurement.

O’Hare Airport Expansion — Historical Caisson Demolition with Asbestos Abatement, Chicago, IL

Dr. Peneff prepared emergency plans for asbestos inspection and abatement focused on the workers’
safety risks of entering underground confined-space tunnels with suspect atmospheric, flash-flooding,
and structural hazards. The project aims were shifted to accommodate and mitigate potentially
catastrophic safety hazards, and the abatement work was designed so that it could take place in the
open air due to site preparations needed for rescue planning.

Rail

Metra Stations’ Industrial Hygiene in Maintenance Abatement Services — Chicago Region, IL

Provided industrial hygiene services for maintenance activities and tenant buildouts in complex utility
systems managed and leased by Metra. Ongoing concerns included the identification of hazardous
building materials and indoor air quality with real-time ventilation system testing and the collection of
representative bulk samples for asbestos by Polarized Light Microscopy.

Chicago Transit Authority (CTA), Red Line Stations Lead Abatement/Mitigation General Contractor -
Chicago, IL (2012 - 2013)

Dr. Peneff directed lead-based paint (LBP) abatement monitoring activities during lead
abatement/mitigation activities at several Chicago Transit Authority Red Line stations between
Chinatown and 95 Street including industrial hygiene and worker protection planning and ultimately
successful defense in the face of OSHA citations levied against the general contractor. Dr. Peneff
reviewed contractor’s process plans, provided onsite inspections of the containment, and developed an
air quality monitoring program meeting in compliance with environmental (EPA, IDPH, and OSHA)
regulations and project specifications.

Chicago Transit Authority Substation Infrastructure Renovations, Chicago, IL

Dr. Peneff supported contractor compliance for lead and asbestos abatement pursuant to the
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monumental long-term rebuilding of electrical and structural infrastructure in Princeton, State Street
and Lake Street substations.

Water
Chicago Department of Water Management, Jardine Water Purification Plant - Chicago, IL

Dr. Peneff established an emergency evacuation planning program for an asbestos abatement project
underground to face the potential hazard of a sudden chlorine gas release in a confined space area. The
plan included evacuation drills requiring training in the use of emergency-supplied-air respirator
canisters good only for a five-minute escape. Workers were instructed to walk, not run, because if they
were injured in a fall, help may not be available.

E.F. Dunne Crib, Water Treatment Plant, Department of Water, City of Chicago, IL

Dr. Peneff designed and provided training for emergency action planning for lead abatement
contractor’s crew members, most of which had no experience in safeguards against the special hazards
of loading a work barge and commuting to the project site and working offshore. Contingency planning
included modifying the scope of work for the transport vessel to

FEMA Disaster Response — Onsite Legionnaires’ Disease Investigations — Hato Rey, Puerto Rico

Dr. Peneff summoned CDC disease investigators regarding two Legionella fatalities as part of a FEMA
employee hurricane disaster management cadre. Although microbial contamination was found in an air-
handling unit plumbing drain, new countermeasures were allowed the thousands of emergency workers
to remain safely in a high-rise facility where they were most needed.

Exposure Monitoring - Manufacturing Clients, IL

Dr. Peneff saw to several projects to identify the worker exposure to toxic fumes and particulate
contaminants. Projects were situated within occupational environments of industrial and manufacturing
settings. Worker exposure was evaluated in order to recommend appropriate engineering control and
personal protective equipment for concerned stakeholders.

Occupational Safety Training - Various Locations, IL

Dr. Peneff has led environmental and occupational safety training programs for various municipal agencies

as well as private clients. These programs include Hazard Communication Right to Know, Universal
Waste, Asbestos, Lead, Mold, and select OSHA general and construction perils.
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Arturo Saenz
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Arturo Saenz, President, Chief Executive Officer

Mr. Saenz has 34 years of experience in engineering, construction, and
environmental remediation. He has functioned as Principal in charge and
Program Manager/Contract Administrator for large multi-site projects,
managing more than 50 projects concurrently. His experience also includes
managing and coordinating work activities with multi-disciplinary teams for
several large-scale infrastructure projects. He supervises and coordinates work
activities of multi-disciplinary teams from project planning, design
development and construction management projects. He is responsible for
setting work units and/or project deadlines, leads and directs the work of
various departments, evaluates, selects, and recommends engineering techniques, procedures, and
criteria to complete project cost effectively. He supervises the performance of all necessary tasks to
develop and deliver projects, negotiate contacts, allocate resources, solves problems, and perform final
QA/QC review of all project deliverables. He has worked on corporate, federal, state, and local
government projects including those of the Federal Aviation Administration, Illinois Capital Development
Board, Chicago Housing Authority, and Chicago Public Schools System.

Education Licenses, Registrations & Certifications

Bachelor of Science, Licensed AHERA Inspector, Ml, 2005

Electrical Engineering - 1988 Licensed Asbestos Inspector and Management

Northern lllinois University Planner, IL, 2007

DeKalb, IL Licensed Asbestos Inspector and Management
Planner, IN

Experience OSHA 40-hr HAZWOPER Certification

Total 34 OSHA 8-hr HAZWOPER Refresher

With this firm since 2002 Licensed Asbestos Project Manager, IL, 2007
Licensed Air Sampling Professional, IL, 2007

Expertise and Specialized Training Licensed Hazardous Waste Supervisor, IL, 2000

Program Management Licensed Lead Risk Assessor, IL, 2007

Capitol Development Programs

Relevant Experience

Environmental Engineering Experience

Chicago Housing Authority, System-Wide Environmental Consultant - Chicago, IL

Functioned as Program Manager for SPC’s environmental consultant services for the Chicago Housing
Authority. Mr. Saenz has been responsible for the successful implementation of environmental services
at over 80 CHA properties and developments. As part of its Plan for Transformation, the largest and most
ambitious redevelopment effort of a public housing agency in the history of the United States, the CHA
will redevelop or rehabilitate its entire stock of public housing. SPC was retained to provide environmental
consulting services on as needed basis for system-wide capital construction projects related to this Plan.
SPC has performed a variety of environmental consulting services including Emergency Response, NEPA
Environmental Assessment, Phase | & Il Environmental Site Assessment, Regulatory Compliance
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Permitting, Including FESOP Air Quality Permits, Aboveground/ Underground Storage Tanks Services, IEPA
Site Remediation Program Reporting, Environmental Remediation Oversight and Field Inspection,
Asbestos and Lead-Based Paint Assessment and Abatement Oversight, Indoor Air Quality and Mold
Assessment and Abatement Oversight, and Preparation of Remediation Design and Specifications. Mr.
Saenz has had a crucial role in the successful delivery of these services for the past several years. The CHA
repeatedly turns to SPC to fulfill its environmental engineering needs and trusts SPC not only to assist with
its facilities but also to ensure a safe workplace for its staff and a healthy environment for its tenants.

ComEd, Master Environmental Services Contract, IL

Contract is to provide environmental services for projects throughout the entire ComEd service territory.
The five-year, $20+ million contract includes general compliance, site investigation and remediation,
waste management, and environmental permitting services. Projects include This may include, but not
limited to substation construction/demolition, linear corridor modifications, new facility constructions,
demolition, storage tank upgrades or abandonment, acquisitions and divestitures, and environmental
remediation. Responsible for managing a current team of 25+ professional staff executing 350+ projects
annually.

NEPA Environmental Assessments - Various Locations, lllinois

Coordinated completion of several NEPA EAs in accordance with 24 CFR Part 58, U.S. Department of
Housing and Urban Development (HUD) Form 4128 and the HUD Handbook 1390.2. This included
evaluating relevant environmental factors, such as historic preservation, floodplain management, coastal
zones and barriers, noise abatement, hazardous industrial operations, airport hazards, protection of
wetlands, toxic chemicals and radioactive materials, endangered species, sole source aquifers, farmlands
protection, flood insurance, environmental justice, unique natural features and areas, site suitability,
access, and compatibility with surrounding development, soil stability, erosion, and drainage, nuisances
and hazards, water supply, sanitary sewers, and solid waste disposal, schools, parks, recreation, and social
services, emergency health care, fire, and police services, commercial/retail service, and transportation.
The environmental analysis determined a Finding of No Significant Impact (FONSI) and EA report was
prepared and submitted to HUD for approval.

Amtrak, Union Station Rail Yard - Chicago, IL

Project scope of work included providing environmental, safety, and material testing services being
performed for the $100 million Design Build project at Amtrak’s Union Station. As part of his
responsibilities, Mr. Saenz provided direction and oversight of subsurface investigations prior to
construction to characterize shallow soil conditions throughout the limits of the approximate 265-acres
to identify potential future contaminant exposures to construction workers. He led similar investigations
to assess construction worker exposures to the presence of diesel product encountered in portions of
the work area and developed a plan to allow excavation work to safely proceed while mitigating potential
explosion and chemical exposures within the diesel field contaminated areas.

Chicago Public Schools (CPS) System, - Chicago, IL
Functioned as Program Administrator for about 250 schools of regions 1 and 2 of the Chicago Public

Schools (CPS) System for which SPC is the Managing Environmental Consultant. Played a key role in
developing proposals, requests for proposals, and presentations for Chicago Public Schools System,
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Chicago Housing Authority, lllinois Capital Development Board, and many private clients. As a licensed
Management Planner, Inspector and Lead-Based Paint Risk Assessor, developed standard specifications,
procedures and protocols/guidelines for the following environmental activities/hazards: Asbestos and
lead-based paint project design; UST/AST; indoor air quality; perimeter air monitoring; PCBs; chimney
stack remediation; full asbestos inspections; three-year asbestos reinspection’s; lead-based paint
inspections; and pigeon/animal excrement. Also, prepared Change Order Procedures and variances from
asbestos abatement alt and Rules and Regulations.

Site Remediation Program and Oversight/ NFR Letter at Teaching Academy Site - Chicago, IL

Managed a Site Remediation Program and oversight at the Future Teaching Academy/Cermak School site,
located near Chinatown in Chicago. Remedial action oversight involved removal and disposal of up to 150
trucks per day contaminated soil for over 3 months. No Further Remediation Letters were received from
the lllinois Environmental Protection Agency. The comprehensive NFR Letters were obtained
approximately 7 months after SRP enrollments. This project was selected by IEPA for inclusion, as a model
site remediation project, in the IEPA Site Remediation Program 2001 Annual Report.

Cook County Health — Oak Forest Health Center — Oak Forest, IL

Scope of work for this project included working in concert with Cook County Health leadership, to manage
a comprehensive hazardous materials and environmental assessments for the entire Oak Forest Health
Center Campus which comprises of 50+ facility buildings. The study is being performed to assess
compliance with environmental regulations including but not limited to EPA, OSHA, and IDPH and to
develop planning reports for each facility including costs to address required response actions prior to
and during demolition activities. The scope of work included hazardous materials building survey, Phase |
and Il Environmental Site Assessment, development of the survey reports, and preparation remediation
cost estimates.

Public Building Commission of Chicago (PBC), Environmental Consultants - Chicago, IL

The scope of work for this contract is to manage asbestos, lead-based paint, indoor air quality, mold,
mercury, pigeon excrement in numerous buildings for the Public Building Commissions of Chicago. Mr.
Saenz participates in assessment of the existing conditions, development of the remedial design
documents, and supervision of the implementations of corrective measures to abate or mitigate the
existing environmental concerns by providing effective, economical, and compliant solutions. Mr. Saenz
also directs the development of technical specifications for the remediation of hazardous materials.

Capital Development Board, Statewide Asbestos Survey and Asbestos Management Services — Various
Locations, IL

Functioned as Program Manager for SPC’s Statewide Asbestos Survey and Asbestos Management
Services. Responsibilities included ensuring the continued success of SPC’s environmental consulting
services for the CDB by ensuring seamless team management and development, program delivery, and
quality control and evaluation. Additionally, oversaw SPC’s Statewide Asbestos Surveys, which were
performed on over 250 buildings ranging in size from 200 to 2,000 square feet at the facilities including
the University of Illinois, lllinois State University, Department of Natural Resources, Historic Preservation
Society, Central Management Services, lllinois Department of Transportation, State Park facilities, and
National Guard Armories. The objective of the Asbestos Surveys was to prepare an Inspection, Sampling
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and Management Plan report for each building for use by the State of Illinois Attorney General’s Office,
Capital Development Board, using agencies and individual facilities. Reports were prepared using Capital
Development Board protocols (like AHERA). The Asbestos Surveys, management plans, standard cost
estimates and final reports were completed in a timely manner, within the projected project budget and
to the satisfaction of the appropriate Capital Development Board Project Managers.

Amtrak Union Station, - Chicago, IL

Mr. Saenz served as the program administrator for environmental, safety, and material testing services
being performed for the $100 million Design Build project at Amtrak’s Union Station. His responsibilities
include coordination of company resources and personnel for the project as well as evaluating the
performance of individual staff members.

Chicago Transit Authority (CTA), Red Line North Stations, Hazardous Building Materials Assessment and
Remediation Design - Chicago, IL

Mr. Saenz oversaw the environmental assessment and design teams during Chicago Transit Authority’s
$57.4 million project that included renovations of nine Red Line stations. The scope of work included
adhering to all applicable codes, regulations, health and safety requirements; obtaining all permits;
performing testing for hazardous building materials; developing abatement specifications and drawings;
training and licensing of all personnel; protection of personnel, public, and adjacent surfaces; proper and
legal disposal of all contaminated materials; and maintaining all documentation during renovation
activities. Mr. Saenz participated in design review meetings, provided technical assistance to Chicago
Transit Authority design team, and reviewed contractor’s submittals to ensure compliance with project
specifications and applicable hazardous material regulations.

Architectural Engineering Experience

State of lllinois Capital Development Board Architectural/Engineering Various Projects, Throughout
lllinois

Mr. Saenz was responsible for or planning, coordinating, and overseeing all five projects through all phases
of development, giving direction to assigned staff. Mr. Saenz led all communication with the client and
established and maintained budgets, schedules, while monitoring adherence of terms of contract
expectations.  Basic services for each project included Program Analysis; Schematic Design; Design
Development; Bidding Documents; Review Process; Bidding Phase and Construction Administration. The
five projects are listed below:

Restore Exterior Harold Washington Community College, Chicago, Cook County - Chicago, IL
Harold Washington College is a high-rise classroom and office building located on the northwest
corner of Lake and Wabash streets. The building was constructed in 1983. The scope of work
provides for a critical facade condition assessment with recommendation, estimate and design
of needed repairs, including exposed concrete, sealants, architectural coating, window
sealants/caulking, cooling tower support framing, and options to modernize the building
exterior.

Willard Ice Building - Chicago, IL
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The Willard Ice Building (10100) is a 913,236-square-foot, 7-story building established in 1982. The
scope of work provides for review of the Building Enclosure Report dated November 20, 2018, which
includes recommended actions to remediate water infiltration at the existing curtainwall/skylight
systems and creation of a full set of bidding/construction documents required to execute the
necessary repairs. The work also includes repair of water-damaged materials to restore finishes to
their original condition.

Waubonsee Community College Replace Exterior Window Systems - Aurora, IL

The Waubonsee Community College - Aurora Fox Valley, is a one-building facility established in
1997. The Aurora Fox Valley Campus Building (WCC099-0001) is a 31,825-square-foot, one-story
building established in 1997. The scope of work provides for replacement of all exterior window
systems, as well as exterior painting as necessary.

Prairie State College, Replace Roofing System — Chicago Heights, IL

The Prairie State College - Chicago Heights, is a 10-building facility established in 1969. The scope
of work included replacing roofing systems on approximately 5 buildings totaling approximately
85,000 square feet and all attendant accessories. Field investigations included roof cuts to evaluate
the condition of existing insulating concrete topping and substrate and determine moisture content.
An elevation survey was conducted to verify existing roof slopes at drains.

Replace Windows, Doors, and Roofing System- Transportation Garage Watseka, lllinois

The Watseka Garage (J0900) is a 10,080-square-foot, one-story building established in 1957. The
scope of work provides for removing and replacing existing windows, selectively removing, and
replacing concrete block walls, tuckpointing and painting concrete block walls, replacing doors,
windows, and lintels, and removing and replacing the existing roof. The work also includes
inspecting and potentially replacing sanitary lines and floor drains and replacing four gas-fired unit
heaters. The work also includes removing and replacing gas-fired unit heaters, selectively removing,
and replacing concrete floors and floor drains.

University of lllinois at Chicago, School of Public Health, and Psychiatric Institute - Chicago, IL

Mr. Saenz served as principal-in-charge for UIC Building 975 which consists of a twelve-story building
located on the west side of the UIC campus. It was built in 1957 and has approximately 324,000 square
feet of space. This conceptualization phase assessment includes the results of SPC’s field investigations,
sample tests, code analyses, review of previous assessments, documentation of existing conditions
through representative photographs, repair recommendations, and associated cost estimates.

Exterior Facade Assessment Services for Cook County Health Administration Building, Chicago lllinois.

Mr. Saenz served as the principal-in-charge for a close-up visual examination of the exterior facade and
fire escapes as part of the required ongoing inspections that are necessary at two-year intervals per the
City of Chicago. The assessment of this project was based upon the level of documentation and reporting
in accordance with the City of Chicago’s Exterior Wall Ordinance and The City of Chicago Rules for the
Maintenance of High-Rise Exterior Walls and Enclosures (Facade Ordinance).
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ASBESTOS

J IDPH ez

‘ : ID NUMBER ISSUED EXPIRES
100 - 04019 41972023 05/15/2024

ILLINOIS DEPARTMENT OF PUBLIC HEALTH ARTURO SAENZ
2942 W VAN BUREN ST

CHICAGO, IL 60612

Environmental Heakth

525-53% West Jaffersan Street « Springfield. 1iinol

ARTURO SAENZ 4/19/2023

2942 W VAN BUREN ST

CHICAGO, IL 60612

ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 04019

Enclosed is your Asbestos Professional License. Please note the expiration date on the card and in the image
depicted below.

COPY OF THE ASBESTOS PROFESSIONAL LICENSE

Front of License Back of License
T e ASBESTOS ENDORSEMENTS TC EXPIRES
IDPH PROFESSIONAL
PRI B e B T LICENSE INSPECTOR 2/23/2024
ID NUMBER ISSUED EXPIRES MANAGEMENT PLANNER 2/23/2024
100 - 040149 4.\' 19/2023 0511512024
ARTURO SAENZ AIR SAMPLING PROFESSIONAL
2942 W VAN BUREN 5T Alteration of this license shall result in legal action
) This license issued under authority of the State of Hlinois

P~
CHICAGO, IL 60612 \% Department of Public Health

Environmendal Heafth This license is valid only when accompanied by a valid
training course certificate.

If you have any questions or need further assistance, contact the Asbestos Program at (217)782-3517 or fax
(217)785-5897.

Our WEB address is: dph.illinois.gov/topics-services/environmental-health-protection/asbestos
EMAIL Address: dph.asbestos@illinois.gov

PROTECTING HEALTH, IMPROVING LIVES
Hativhgily Accrpditey by FHAB
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Jigar Shah
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SPECIALTY CONSULTING, INC.
SPC

Architects, Engineers & Scientists
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Jigar M. Shah, CIH, CSP, CHMM Director of Industrial Hygiene

Mr. Shah is a Board Certified Industrial Hygienist and a Board Certified Safety
Professional. His 25 years of experience includes performing and overseeing
hundreds of projects involving indoor air quality, asbestos, lead-based paint,
mold, bacteria, noise, ambient air quality, silica, diesel exhaust, radon, mercury,
PCBs drinking water quality, building ventilation, contaminant exposure
monitoring as well as performing OSHA training, safety audits, environmental
assessments, and abatement designs. His experience includes working with
both public and private clients as well as regulatory and legal authorities. His
practice focuses on the assessment of worker safety, personal protection, and
impacts due to construction activities as well as the development of administrative and engineering
controls to eliminate unsafe working conditions and unacceptable public environmental impacts.

Education Expertise and Specialized Training (Cont.)
Master of Science, OSHA Compliance/Occupational Safety
Environmental Engineering - 1996 Construction/Community Air Quality Monitoring
[llinois Institute of Technology, Chicago, IL Construction Safety Audits

Hazardous Waste Management
Bachelor of Science, Infection Control Monitoring
Civil Engineering - 1993 Construction Safety Training

Gujarat University, India
Licenses, Registrations & Certifications

Experience Board Certified Industrial Hygienist (CIH)
Total 25 Board Certified Safety Professional (CSP)
With this firm since 2005 Licensed Asbestos Project Designer

IDPH Licensed Asbestos Project Manager
Expertise and Specialized Training IDPH Licensed Asbestos Management Planner
Asbestos and Lead-Based Paint Management IDPH Licensed Asbestos Building Inspector
Indoor Environmental Quality Assessment IDPH Licensed Air Sampling Professional
Mold/Bacteria Investigation Certified Hazardous Material Manager
Water Quality Survey (CHMM)

Relevant Experience
Chicago Public Schools (CPS), Managing Environmental Consultant - Chicago, IL

Mr. Shah is currently leading our team of environmental remediation professionals providing daily
environmental consulting services to manage asbestos, lead-based paint, indoor air quality, mold,
mercury, PCBs in more than 700 schools of the Chicago Public School system. As a senior consultant to
the school system, Mr. Shah participates in assessment of the existing conditions, development of the
remedial design documents, and supervision of the implementations of corrective measures in order to
abate or mitigate the existing environmental concerns by providing effective, economical, and compliant
solutions. Mr. Shah also assists in developing the technical specifications for the remediation of the
hazardous materials.
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Forest Preserve District of Cook County - lllinois

Mr. Shah provides technical guidance to clients and staff regarding a wide variety of environmental and
hazardous materials issues arising from renovation, demolition, and new construction projects. Mr. Shah,
a licensed asbestos project designer, develop remediation design documents and assist in preparing the
remediation cost estimates. Mr. Shah reviews technical reports and attend important project meetings to
provide effective, realistic, and compliant solutions to issues. More than 20+ projects have been
successfully completed under the leadership of Mr. Shah.

Metra - lllinois

Mr. Shah oversees and manages the Health and Safety Consulting contract with Metra. As part of the
contract, SPC provides various hazardous material assessment, design, and oversight services. Mr. Shah
provides technical guidance to the client and staff for upcoming renovation/demolition projects. Mr. Shah
leads the team of asbestos and lead professionals for comprehensive pre-renovation survey. The survey
includes determination of location, condition, and quantity of hazardous building materials such as ACM,
LBP, Universal Waste, PCB-containing equipment, and containerized chemical at the project site.
Additionally, Mr. Shah assist Metra in developing important health and safety policy and training
materials.

Chicago Housing Authority (CHA), Environmental Consultants - Chicago, IL

Mr. Shah leads our environmental consulting services for system wide capital construction projects for
the Chicago Housing Authority. Mr. Shah participates in assessment of the existing conditions,
development of the remedial design documents, and supervision of the implementations of corrective
measures in order to abate or mitigate the existing environmental concerns by providing effective,
economical, and compliant solutions. Mr. Shah participates in important project meetings, provides
technical direction to field staff, reviews project submittals, and oversees cost estimate calculations. Mr.
Shah assist Chicago Housing Authority project teams on technical issues with a goal to minimize any
impact on schedule and cost of the project while meeting the requirements of all applicable hazardous
materials regulations. Mr. Shah has been involved in hundreds of Chicago Housing Authority project over
last 10+ years.

Cook County Health — Oak Forest Health Center — Oak Forest, IL

Mr. Shah, working in concert with Cook County Health leadership, is responsible for managing
comprehensive hazardous materials and environmental assessments for the entire Oak Forest Health
Center Campus which comprises of 50+ facility buildings. The study is being performed to assess
compliance with environmental regulations including but not limited to EPA, OSHA, and IDPH and to
develop planning reports for each facility including costs to address required response actions prior to
and during demolition activities. The scope of work included hazardous materials building survey, Phase |
and Il Environmental Site Assessment, development of the survey reports, and preparation remediation
cost estimates.

Public Building Commission of Chicago (PBC), Environmental Consultants - Chicago, IL
Mr. Shah leads our environmental consulting services to manage asbestos, lead-based paint, indoor air

quality, mold, mercury, pigeon excrement in numerous buildings for the Public Building Commissions of
Chicago. Mr. Shah participates in assessment of the existing conditions, development of the remedial
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design documents, and supervision of the implementations of corrective measures in order to abate or
mitigate the existing environmental concerns by providing effective, economical, and compliant solutions.
Mr. Shah is also assisting in developing the technical specifications for the remediation of the hazardous
materials.

US Army Corps of Engineers Project - McCook Reservoir, Main Tunnel System, Construction Safety Plan
Development — McCook, IL

Mr. Shah assisted the General Contractor in the development of the Accident Prevention Plan (APP) for
the underground construction project. The scope of work included development of the safety plan for
various phases of the project in compliance with requirements of the OSHA/USACE EM 385-1-1.
Emergency Response, Spill Prevention, Site Sanitation, Respiratory Protection, Health Hazard Control,
Hazard Communication, Abrasive Blasting, Fire Protection, and Excavation Plans were some of the plans
of the safety manual that was developed prior to construction phase of the project.

Demolition of Rockford Public Library - Rockford, IL

This project included the demolition of existing public library building located in downtown of Rockford,
IL. The objective of the project was to demolish existing building, structures, and paved areas on the
grounds of the library property to facilitate subsurface environmental remediation prior to construction
of a new library facility on the property. Mr. Shah supervised development of design documents and bid
package for the demolition of a large public library building in Rockford, Illinois. Mr. Shah participated in
site surveys and prepared specifications for issuance to potential contractors for them to prepare bid for
demolition of the existing structure on the property including the abatement and handling of all hazardous
building materials.

City Colleges of Chicago - Chicago, IL

Mr. Shah conducted indoor air quality assessment at various City Colleges of Chicago (CCC) facilities. The
testing was requested in response to complaints about indoor air quality at these facilities. At Truman
College, testing was performed in the inorganic and organic chemical storage room to determine whether
the storage any of these chemicals contributing to elevated indoor levels of these chemicals. At a new
Malcolm X College building, IAQ testing was conducted after the completion of the construction work to
determine that ventilation is working effectively and the levels of construction-related dust, fumes are
not building-up in any of the occupied areas. Unexplained odor was the reason for IAQ assessment at the
Olive Harvey College. Odor was perceived by the occupants of the 2" floor at the college facility. For each
indoor air quality assessment, the HVAC system supplying air to the areas of concerns were checked to
determine whether there were issues related to fresh-air intakes, mixing of air, filters, heating coils,
cooling coils, condensate drainage, and overall functioning of the system. Air quality monitoring was
conducted in the areas of concerns for the following indoor air quality parameters: carbon dioxide, carbon
monoxide, volatile organic compounds (VOCs), airborne particulates (PM10), temperature, and relative
humidity.

Indoor Environmental Quality (IEQ) Testing for LEED Rating, Palmer Elementary School - Chicago, IL
Mr. Shah conducted IEQ testing services at the completion of the construction phase of the project and
provided an opportunity to our client to earn LEED Credits. Mr. Shah utilized testing protocols consistent

with the latest EPA Compendium of Methods for the determination of Air Pollutants in Indoor air. A total
of 3 sample sets for the following air quality parameters were collected: Formaldehyde, Airborne
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Particulates Architects, Engineers & Scientists Jigar Shah | Page 4 of 4 - PM10, Total Volatile Organic
Compounds (TVOCs), Carbon Monoxide (CO), and Target Volatile Organic Compounds (34 organic
compounds). Sampling was conducted once per location for 3 different locations throughout the building
to include various air handling and make-up air systems.

Silica Exposure Assessment - Chicago, IL

The new OSHA standard for RCS requires employers to protect workers from RCS exposure above the
permissible exposure limit (PEL) of 50 pg/m3, averaged over an eight-hour day. Mr. Shah provided
technical expertise and project management for Silica dust sampling and analysis, which were conducted
in accordance with the National Institute for Occupational Safety and Health (NIOSH) Method 7500.

Lincoln Park High School, Mercury Spill Clean-up - Chicago, IL

Directed emergency response following a mercury spill in a science lab. Students were scanned for
mercury contamination before allowing them to enter other areas of the building. Provided clean-up
oversight and conducted post-cleanup air quality sampling for clearance.

University of lllinois at Chicago (UIC), College of Dentistry, Asbestos Management - Chicago, IL

Mr. Shah served as the project manager and technical lead for asbestos management services involving
Phase | and Phase Il on the first, fourth, and fifth floors in the College of Dentistry building at the University
of Illinois at Chicago. Responsibilities included managing the field asbestos sampling, managing the
preparation of design plans and specifications documentation, and managing the air sampling and
asbestos project oversight.

Michael Reese Hospital Campus, Ambient Air Monitoring during Demolition - Chicago, IL

Designed and implemented ambient air quality monitoring procedures for hazardous airborne
contaminants associated with building demolition. Eight air quality monitoring stations were setup to
include sensitive locations such as school, hospital around the perimeter of this multi-million-dollar
demolition project in the City of Chicago. Levels of contaminants were compared against NAAQS and EPA
standards.

City of Chicago, Emergency Asbestos Clean-up Design - Chicago, IL

Designed the remedial actions and clean-up methods for a 23-story building contaminated with friable
asbestos materials, assessed existing conditions of the contamination, reviewed lllinois Department of
Public Health evacuation orders, negotiated clean-up plan with regulatory authorities, oversaw clean-up,
and reviewed project reports.

Advocate, Advocate lllinois Masonic Medical Center - Chicago, IL

Mr. Shah served as the project manager and technical lead for the proposed building addition of the
Advocate lllinois Masonic Medical Center. Responsibilities included managing the review of existing
asbestos inspection reports and asbestos abatement projects, managing the collection of information on
the demolition and construction of the buildings on the campus, and managing the inspection of all
accessible areas for each building to identify suspect ACM.
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american board of industrial hygiene’

organized to improve the practice of industrial hygiene
proclaims that

Jigar M. Shah

having met all requirements of
education, experience and examination, and
ongoing maintenance,
is hereby certified in the

COMPREHENSIVE PRACTICE

of
INDUSTRIAL HYGIENE

and has the right to use the designations

CERTIFIED INDUSTRIAL HYGIENIST

CiH

Certificate Number 8684 CP
Awarded: QOctober 3, 2003

Expiration Date: June 1, 2024

Chair, ABTH Chief Executive Officer, ABIH
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JIGAR SHAH

HAS SUCCESSFULLY MET ALL THE REQUIREMENTS OF EDUCATION, EXPERIENCE AND

EXAMINATION, AND IS HEREBY DESIGNATED A

CERTIFIED HAZARDOUS MATERIALS MANAGER®
CHMM®

SRS October 10, 2019 25289
atics / DATE OF CERTIFICATION CREDENTIAL NUMBER
QOctober 31, 2024 {
CERTIFICATION EXPIRES EUGENE A. GUILFORD. JR.

EXECUTIVE DIRECTOR

VALID SO LONG AS THIS CREDENTIAL IS RENEWED ACCORDING ﬂL (_\ Accredited by the American Naticnal Standards Institute and
To sc“EDM_‘I’E@_HEE“_WA%&&WBPSISOS1A_EnviroRenoDem ervices_2024 wﬂf’ the Council of Engineering and Scientific Speciaity Boards 5 .‘ Page 79 of 156




ASBESTOS
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1D NUMBER ISSUED EXPIRES
100 - 07342 4/19/2023 05/15/2024
JIGAR M SHAH ‘

HLINOIS DEPARIMENT OF PUBLIC HEALTH 2942 W VAN BUREN ST
CHICAGO, IL 60612
[25-938 West Jefferson Street » Springfleld, Hiing Environmental Health
JIGARM SHAH 4/19/2023
2942 W VAN BUREN ST
CHICAGO, IL 60612
ASBESTOS PROFESSIONAL LICENSE ID NUMBER: 07342

Enclosed is your Asbestos Professional License. Please note the expiration date on the card and in the image
depicted below.

COPY OF THE ASBESTOS PROFESSIONAL LICENSE

Front of License . Back of License
Y e ASBESTOS ENDORSEMENTS TC EXPIRES
3 IDPH rroressionaL
LICENSE INSPECTOR 22312024
' PROJEGT DESIGNER 2/9/2024
ID NUMBER ISSUED EXPIRES MANAGEMENT PLANNER o202
100 - 07342 411972023  08/158/2024 PROJECT MANAGER 211412024
JIGAR M SHAH' : AIR SAMPLING PROFESSIONAL
2042 W VAN BUREN ST ' ) Alteration oftl;i;ls Iicgnse %l:all resfl.{ll_lt in legal action
o : This I i ity State of lllinoi
CHICAGO, IL 60612  seens o i cuortyof e St el
Environmenizl Healih This license is valid only when accompanied by a valid

""" training course certificate.

If you have any questions or need further assistance, contact the Asbestos Program at (217)782-3517 or fax
(217)785-5897.

Our WEB address is: dph.illinois.gov/topics-services/environmental-health-protection/asbestos
EMAIL Address: dph.asbestos@illinois.gov

PROTECTING HEALTH, IMPROVING LIVES
Nationaity Aqcredited [y PHAB
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Adell Simmons
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Adell Simmons
Project Manager

17 Years Experience
With Accurate
Environmental Solutions,
Inc. since 2001

Education:
Linbloom High School

Registrations:

Asbestos Project Manager
(APM), IL (IDPH)

Air Sampling Professional
(ASP), IL (IDPH)

Accurate Environmental Solutions, Inc.

Experience:

Mr. Simmons has 17 years of experience in environmental remediation
services. The scope of the services included contractor oversight, contract
document review, project scheduling and coordination, and monitoring.

REPRESENTATIVE PROJECT EXPERIENCE:

e Project Manager/Air Sampling Professional Chicago Public
Schools,: Responsibilities included collection of samples prior to
mitigation, on-site monitoring and construction coordination, air
monitoring, visual inspection, documentation of on-site activities, and
final clearances air sampling.

e Project Manager/Air Sampling Professional, Suburban School
District, : Responsibilities included collection of samples prior to
mitigation, on-site monitoring and construction coordination, air
monitoring, visual inspection, documentation of on-site activities, and
final clearances air sampling.

e  Project Manager/Air Sampling Professional, Chicago Housing
Authority, Chicago, IL: Responsibilities included collection of
samples prior to mitigation, on-site monitoring and construction
coordination, air monitoring, visual inspection, documentation of on-
site activities, and final clearances air sampling.

e  Three-year Asbestos Reinspections, Chicago Public Schools.
Chicago, IL: Participated in the for AHERA asbestos bulk surveys
for three-year re-inspections. The project involved asbestos sampling,
laboratory analysis for schools throughout the city of Chicago.

e Asbestos Survey of Chicago Public Schools, Chicago, IL:
Participated in the inspections of over 50 schools of the Chicago
Public Schools System that was being assessed for environmental
concerns.

e Six-month Asbestos Surveillance of Chicago Public Schools,
Perform AHERA asbestos surveillance at various Chicago Public
Schools in regions 2.

e Project Manager/Air Sampling Professional, Michael Resse
Hospital Demo Project : Responsibilities included collection of
samples prior to mitigation, on-site monitoring and construction
coordination, air monitoring, visual inspection, documentation of on-
site activities, and final clearances air sampling.
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Carlos Torres
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SPECIALTY CONSULTING, INC.

Architects, Engineers & Scientists

Carlos Torres CHST, Safety Manager

Mr. Torres has 14 years of experience in construction with the past 11 years
specifically concentrated on establishing and administering work practices in
compliance with 29 CFR 1926 construction standards. He has developed, trained,
and enforced written plans on various aviation, industrial, and oil/ gas sites which
included multi-disciplinary teams on projects in various stages of construction. He
has proactively provided guidance by writing SSSPs and conferring with department
leads prior to breaking ground as well as managing safety personnel on numerous
work sites. Mr. Torres has also been responsible for auditing JHAs and performing
Root Cause Analyses. Site supervision also consisted of recognizing positive behavior and providing coaching
opportunities whenever possible. As an OSHA Outreach Trainer, he has imparted knowledge to a multitude
of students over the past 4 years. He has also acted as a liaison for Spanish-speaking workers to provide
seamless communication with client directives. He has ensured contractors have conformed with all local,
state, and federal regulations in regard to environmental, health and safety standards for all operations.

Licenses, Registrations & Certifications
Construction Health and Safety Technician (CHST)
OSHA 500 Certified

Education
Walter Payton College Prep (2007)

Experience
Total of 11 years of construction safety experience

Expertise and Specialized Training

OSHA 510 Certified
TWIC

CPR/ FA/ AED
40-hour HAZWOPER

29 CFR 1926 (Construction) OSHA Outreach Trainer,
CHST, developing/ implementing safety plans
(general and site specific). Experience in airport,
power plants and oil/ gas pipeline projects in both
new construction and
Experience with excavations, confined spaces, fall
protection, scaffolding, LOTO, concrete demolition/
removal/ installation, HAZCOM, Hazardous Waste
Operations and Emergency Response.

operating facilities.

Relevant Experience
SHE, LLC- Chicago, IL (February 2022- January 2023)

Responsible for creating SSSPs and providing field safety services for clients at O’Hare and Midway
International Airports. Safety programs were supplemented with all applicable training and documentation.
Clients and projects include Alpine Demolition — removal of T5 pedestrian bridge, McDonagh — South Basin Lift
Station, Clune — concession erection, Angelo — concession erection. Common responsibilities included
developing training material and delivering field support for high-risk operations. Project tasks included
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confined space entry on the airfield as well as work inside the airport terminals and T5 parking lot/ pedestrian
walkways which also required an obligation to safeguard the general public.

Analyzed and identified gaps in safety processes for a small contractor with about 50 field employees.
Developed SOPs and JHAs for various common tasks. Created and presented a robust safety manual to senior
leadership. Created and delivered new hire training programs. Trained existing personnel, including executive
leaders, through awareness programs and toolbox talks. Implemented Respiratory Protection Program in
compliance with Table 1 of OSHA’s Silica Standard. Developed written programs including but not limited to,
HAZCOM, Excavations, PITs, Rigging, Sanitation, Confined Space Entry Procedures.

Torres Consulting- Salisbury, NC; Conroe, TX; Bartow, FL- (August 2019- present)
Instruct (16) OSHA 30-hour courses while adapting to changing local, state, and federal regulations.
Vesta Industrial Contractors- Bartow, FL (March 2020- April 2020)

Managed safety operations during maintenance work on combined cycle power plant. Acted as a liaison
between client leadership and the Spanish speaking workforce of about 40 employees. Led daily safety
meetings with laborers and scaffold builders of all skill levels. Procured and assigned PPE as well as training
including PFAS. Provided in-field coaching whenever necessary. Maintained proper communication with Duke
Energy to ensure compliance with their safety program. Called and administered Safety Stand Downs.

ESS, INC.- Glenville, WV; Lordstown, OH (June 2017- June 2019)

Worked with ESS, INC. to provide safety services for client Integrity Kokosing Pipeline Services.

Responsible for oversight of safety program of up to 4 jobsites on an active pipeline. Sites were in rough terrain
and were up to 100 miles apart. Coordinated work with superintendents at daily briefings to discuss evolving
conditions and proactively address any safety concerns. Reported detailed recordkeeping to management
including LOTO and safe work permits. Reviewed and participated in JHAs. Phase 2 of this project consisted of
installing a new heavy-wall pipeline in similar terrain. Provided training and coaching to the workforce of
mainly laborers, welders and equipment operators.

Collaborated with a team of 6 safety managers to ensure a safe working environment for up to 800 employees
working on new power plant construction. Responsible for maintaining atmospheric monitors used during
confined space operations. Trained and assigned roles for confined space entry in my assigned section of the
project. Issued and reviewed permits for permit required work (Hot Work, PRCS, Excavation). Demonstrated
extensive knowledge of OSHA regulations with various trades performing work throughout project.

Robins & Morton- Miami Beach, FL; Mulberry, FL; Big Island, VA (September 2015- April 2017)

Co-managed a workforce of 300 employees during the renovation of the Miami Beach Convention Center along
with the new construction of its parking structure. Managed 2 Safety Coordinators that assisted in field
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coverage and coaching opportunities. Provided training to new hires, in-field support and daily briefings for
workers and leadership. Provided direction during sudden environmental challenges such as lightning storms,
extreme heat and wildlife concerns. Implemented and administered fit-tests during Zika outbreak. Displayed
excellent communication skills while working as a sub with multiple contractors on site.

Robins & Morton- Miami Beach, FL; Mulberry, FL; Big Island, VA (September 2015- April 2017)

Provided field support for assigned section of new TECO Power Plant construction. Anticipated and mitigated
issues with team of safety professionals and a workforce of more than 1000 employees. Provided daily reports
on activities and as well as hazards witnessed and corrected. Participated in and audited JSAs, work permits
and toolbox talks. Conducted incident investigations and communicated plans to avoid future occurrences.
Maintained accurate records and submitted timely incident/ near miss reports.

Delivered toolbox talks to work crews daily. Provided coaching when possible. Trained over 250 employees on
lead and asbestos hazards and controls while working at a 100-year-old paper mill. Inspected and maintained
safe work perimeter near operating plant equipment. Reported to Safety Manger while promoting safe and
hygienic work conditions. Ensure workers were safely Locked Out and Tagged out when working near
energized equipment.

SilverlIP- Chicago, Il (September 2011- September 2015)
Administered a training program for new hires on potential job hazards with a concentration on fall protection
and electrical hazards. Much of the work took place on the rooftops of high rises. Provided field support by

inspecting multiple, rotating worksites in various stages of completion. Responsible for recordkeeping and
auditing daily JHAs and daily field reports.

CN_PBC_JLB_AccurateSPCJV_PS3081A_EnviroRenoDemoServices_ 20240101 Page 86 of 156



Board of Certified Safety Professionals

upon the recommendation of the Board of Certified Safety Professionals,

by virtue of the authority vested in it, has conferred on

Carlos Torres Jr.

the credential of

Construction Health and Safety Technician

and has granted the title as evidence of meeting the qualifications and passing
the required examination so long as this credential is not suspended or revoked

and is renewed annually and meets all recertification requirements.

—

ard Presi&gt//

March 31, 2023

~—

Date Issued

CHST-17070

Board Secretary Credential Number

The digital badge is the official documentation of the certificate.
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Pavan Vellookunnel
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Pavan Vellookunnel, Senior Project Manager

Mr. Vellookunnel has 10 years of experience as a Project Manager for the
Industrial Hygiene Department and joined Specialty Consulting, Inc. as an
Environmental Intern in 2013. His expertise lies in Indoor Air Quality, Asbestos,
Lead Based Paint, and Mold Assessments. Mr. Vellookunnel has been
responsible managing and scheduling all personnel in the Industrial Hygiene
Department, conducting environmental and hazardous materials surveys, and
developing scope of work and design documentation prior to environmental
remediation projects.

Education
Bachelor of Science, Industrial Engineering —

2015 University of lllinois — Chicago
Chicago, lllinois

Experience
Total 10
With this firm since 2013

Expertise and Specialized Training

Indoor Environmental Quality Assessments
Water Quality Surveys

OSHA Compliance

Occupational Safety

Indoor/Outdoor Air Quality Monitoring
Lead Risk Assessments

Asbestos Inspections

Relevant Experience

Licenses, Registrations & Certifications
Licensed Lead Risk Assessor, IL

Licensed Asbestos Inspector, IL (2016)
Licensed Asbestos Project Manager, IL (2017)
Licensed Asbestos Air Sampling Professional,
IL (2015)

Lead Risk Assessor Recertification

Asbestos Inspector Refresher Certificate
Asbestos Abatement Supervisor Refresher Course
Confined Space Entry Certificate

OSHA 10-Hour Construction Safety Certificate
OSHA 30-Hour Construction Safety Certificate
Asbestos Fiber Counting (NIOSH 582)
Certificate

Protec Instrument Corporation XRF Lead

CPS — Managing Environmental Consultant - Region 1 & 2

Mr. Vellookunnel is SPC’s primary point of contact for the Facilities Department for Chicago Public Schools.
Responsibilities include receiving and coordinating environmental assessment requests, development of
scope of work and design documents prior to environmental remediation, procuring bids from
environmental contractors to perform the remediation, and scheduling a department of 15+ inspectors,
project managers, and technicians. Responsibilities also including coordinating and scheduling work
between the environmental contractors and the 200+ school buildings in Regions 1 & 2. Major projects
include: Region 1 & 2 Asbestos 3 Year Reinspections (2019, 2022), Region 1 & 2 Indoor Air Quality
Assessments (2020, 2021, 2022), Region 1 & 2 Fiber Upgrade Project (2021, 2022), and various
remediation projects throughout the 2 Regions.
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NWMH - Asbestos Management Plan Preparation and Assessments

Mr. Vellookunnel conducted an initial Asbestos Assessment of a 47 Floor building for Northwestern
Memorial Health Care. The assessment was conducted in order to prepare an Asbestos Management Plan
for the building. Mr. Vellookunnel additionally managed the preparation of the management plan for 3
additional buildings. Responsibilities included managing data entry of the findings of the assessments,
quality assurance for the data entry, and compiling and finalizing the Asbestos Management Plans for
submission. Mr. Vellookunnel also manages and schedules SPC personnel for oversight during
environmental remediation projects.

Advocate, Good Samaritan Hospital - Downers Grove, IL

Performed Indoor Air Quality and Mold Assessments during Good Samaritan’s roofing project and during
renovation work in the Critical Care Unit. Responsibilities included monitoring levels of various gasses in
the air and ensuring those levels were below OSHA’s exposure limits. Performed a mold assessment which
included a visual inspection of the walls and ceiling of the Critical Care Unit, taking air samples, and
performing a moisture assessment. Assessment was conducted during normal hospital hours and needed
to be performed without causing concern to patients and staff.

U.S. Department of Veteran’s Affairs, Edward Hines Jr. Veterans Administration Hospital - Hines, IL

Performed an Indoor Air Quality Assessment and a Mold Assessment at Hines VAMC. Responsibilities
included monitoring levels of various gasses in the air quality parameters, and ensuring those levels
remained below OSHA’s exposure limits. Assessment was conducted during normal hospital hours and
was performed with discretion to avoid interrupting daily hospital activities. Inspected areas included
offices, patient rooms, conference rooms, and other occupied areas of the hospital.

lllinois Department of Transportation (IDOT), Circle Interchange Project - Chicago, IL

Coordinated continuous air particulate monitoring for the lllinois Department of Transportation (IDOT)
during their Circle Interchange Construction Project. Air monitoring was requested by IDOT to ensure
particulate levels remained at a safe level during the Circle Interchange Upgrade Project. Responsibilities
included weekly air particulate sample setup and collection, analyzing data recorded by a TEOM 1400a
monitoring machine, and creating reports for IDOT in order to assess Airborne Particulate level
exceedances. Mr. Vellookunnel was also responsible for invoicing and managing funding for this project.

Public Building Commission of Chicago, Malcolm X College Demolition - Chicago, IL

Mr. Vellookunnel worked with a team tasked with performing an asbestos, lead-based paint, and
hazardous materials survey of Malcolm X Community College. Prior to the demolition of the building,
suspect materials needed to be identified to be abated and disposed. After materials were identified,
oversight during the demolition project was performed. Responsibilities included supervising workers
during abatement, running air sampling pumps, recording daily work reports, and ensuring that the
project ran efficiently and incompliance with OSHA and IDPH regulations.
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Accurate Environmental Solutions, Excel Academy South Shore - Chicago, IL

Assisted with an Asbestos Containing Materials (ACM) and Lead Based Paint (LBP) survey prior to the
construction of a new elevator shaft at the Excel Academy South Shore. Responsibilities included
conducting both ACM and LBP surveys, writing a limited survey report for both ACM and LBP, and creating
a scope of work for the project. All suspected ACM and LBP components in several classrooms, hallways,
restrooms, and maintenance closets needed to be identified and tested to ensure proper disposal prior
to renovation.

Accurate Environmental Solutions, Camelot Academy West Garfield Park - Chicago, IL

Conducted asbestos-containing materials and lead-based paint survey at the Camelot Academy. The
inspection was to assess the proposed area of a new elevator. Responsibilities included inspecting the
proposed work area for asbestos and lead-based paint, sampling suspect materials, and creating a scope
of work based on the analysis of those materials. Proper identification and removal of materials such as
asbestos and lead-based paint were necessary to avoid creating a hazardous environment for the students
of Camelot Academy.

Village of Schaumburg, Schaumburg Regional Airport - Schaumburg, IL

Conducted an Indoor Air Quality and Mold Assessment for the Village of Schaumburg at the Schaumburg
Regional Airport. Responsibilities included a visual inspection for mold and water damage in the ceilings
and walls of the airport’s offices and waiting areas. Mold samples were collected in areas where suspected
mold growth or water damage had been observed.

Village of Schaumburg, Atcher Municipal Building - Schaumburg, IL

Conducted an Indoor Air Quality and Mold Assessment at the Village of Schaumburg municipal building.
Responsibilities included inspecting areas damaged by water and mold. Mold samples were taken and
analyzed to determine if any action was necessary.

City of Chicago Department of Fleet and Facility Management, Carnotite Reduction Company Site -
Chicago, IL

Mr. Vellookunnel was responsible for conducting weekly filter media exchanges at the Former Carnotite
Reduction Company Site. Responsibilities included exchanging air particulate filters and monitoring
passive radon detectors. The work site was a former elemental radium separation and refining facility and
is required to be continuously monitored by the City of Chicago Department of Fleet and Facility
Management.
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#1DPH

FLUINOIS DEPARFMENT OF PUBHIC HEALTH

ASBESTOS

’ [DPH PROFESSIONAL

LICENSE
ID NUMBER ISSUED EXPIRES
100 - 19791 4/19/2023 05/15/2024

PAVAN A VELLOOKUNNEL
2942 W VAN BUREN ST

52%5-535 West Jefferson Sireget

PAVAN A VELLOOKUNNEL
2942 W VAN BUREN ST
CHICAGO, IL 60612

ASBESTOS PROFESSIONAL LICENSE ID NUMBER:

Spriagfield, Hilngl

CHICAGO, IL 60812
Environmental Heajth

4/19/2023

19791

Enclosed is your Asbestos Professional License. Please note the expiration date on thé card and in the image

depicted below.

COPY OF THE ASBESTOS PROFESSIONAL LICENSE

Front of License

H w:  ASBESTOS
3 PROFESSIONAL
LICENSE
ID NUMBER ISSUED  EXPIRES
100 - 19791 411912023 051512024
PAVAN A VELLOOKUNNEL E
2042 W VAN BUREN ST be
CHICAGO, IL 60812 d
Environmenial Health L

Back of License
ENDORSEMENTS TC EXPIRES
INSPECTOR 112812024
PROJECT MANAGER 172172024
AIR SAMPLING PROFESSIONAL

Alteration of this license shall result in legal action
This license issued under authority of the State of lllinois
Department of Public Health
This license is valid only when accompanied by a valid
fraining course certificate.

If you have any questions or need further assistance, contact the Asbestos Program at (217)782-3517 or fax

(217)785-5897.

Our WEB address is: dph.illinois.gov/topics-services/environmental-health-protection/asbestos

EMAIL Address: dph.asbestos@illinois.gov

PROTECTING Hmi’z‘ff IMPROVING LIVES

fationaliy fice
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#1DP

TLEINOTS DEPARTMENT OF PUBIIC HEALTH

B525-535 West Jefferson Street - Springfietd, Hilnels 627610001 « www.dpn. iilingis.goy

12/23/2022

LICENSE NUMBER: 1001788
Pavan Vellookunnel

2942 W. VanBuren Street
Chicago, IL 60612

LICENSE APPROVED

IDPH recently received and reviewed your application for lead licensure. Your qualifications have been
reviewed and found that you meet the requirements set forth by the Lead Poisoning Prevention Code, Section
845.125. Therefore, your application for lead licensure is now complete. Enclosed please find your lead
license card. Please have this identification card with you at all times while conducting lead abatement
activities.

IDPH has updated its 7 — Day Notice of Commencement effective immediately. The revised document can be
identified by its 9/16 revision date on the bottom left corner. Please discontinue using the old form and begin
using the new form as soon as possible. The revised form is located in the same web address that the old form
was located (http://www.dph.illinois.gov/sites/default/files/forms/7-day-notice-leadabatement-mitigation-
project-091916.pdf).

) IDPH ,_ LeAbrisk

ASSESSOR LICENSE

LEADID  ISSUED EXPIRES
1001788 1212312022 113112024
Pavan Vellookunnel

2942 W. VanBuren Street
Chicago, IL 60612

ILLINOIS LEAD PROG RAM
Environmentai Heaith

PROTECTING HEALTH. IMPROVING LIVES

Moticnally Accredited by PHAR
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ATTACHMENT A
LEGAL ACTIONS

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT A - LEGAL ACTIONS

FIRm NAME Accurate-SPC, A Joint Venture

I.  LEGAL ACTIONS

If the answer to any of the questions below is YES, you must provide a type-written, brief description, and/or explanation on
a separate sheet following this page. Each question must be answered.

Question Yes No
Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3 [] X]
years?
Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other), [ K]
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers?

If the answer to the preceding question is “Yes”, provide the requisite explanation on a separate
sheet and include the date(s) of filing with the corresponding dollar amount of claims (or
judgments and the contract value of the contract).

Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration []
proceedings with regard to any contracts?

Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or
principal of another organization that failed to complete any contract as a result of termination, ] x]
litigation, arbitration or similar matter?

Has any key person with the firm or venture or its predecessor ever been convicted of or charged
with any state or federal crime (excluding traffic violations), including but not limited to, ] X
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen
property, criminal anti-trust violations, bid-rigging or bid-rotating?

Has the firm or venture ever been temporarily or permanently debarred from contract award by
any federal, state, or local agency?

Within the last 3 years, has the firm or venture been investigated or assessed penalties for any
statutory or administrative violations (including but not limited to MBE, WBE, EEOC violations)?

Has the firm or venture ever failed to complete any work awarded to it? ] X]
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ATTACHMENT B
DISCLOSURE AFFADAVIT

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

I.  HISTORY AND OWNERSHIP OF RESPONDENT FIRM

Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must complete
this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture and each of the
joint venture partners must submit a completed Disclosure Affidavit.
The undersigned Arturo Saenz _as President/Chief Executive Officer

Name Title

and on behalf of Accurate-SPC, A Joint Venture
(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

RESPONDENT
Name of Firm: Accurate-SPC, A Joint Venture
Address: 2942 W Van Buren St.
City/State/Zip: Chicago, IL 60612
Telephone: 312.319.7575 Tl
FEIN: 36-4525444 St
Email: asaenz@spc-inc.com

Nature of Transaction:

[ Sale or purchase of land

[_] Construction Contract

] Professional Services Agreement
[] Other

IIl.  DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago,
all Bidders/Proposers shall provide the following information with their Bid/Proposal. If the question is not
applicable, answer “NA”. If the answer is none, please answer “none”.

] Corporation ] Limited Liability Company

[] Partnership [] Limited Liability Partnership

] Sole Proprietorship ] Not-for-profit Corporation

A Joint Venture [] Other:
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

A. CORPORATIONS AND LLC’S

State of Incorporation or Organization:

If outside of lllinois, is your firm authorized to conduct business in the State Of lllinois: [ ]Yes[ ]No

City/State/ZIP:

Telephone:

(Please attach list if necessary.)

Identify the names of all officers and directors of the business entity.

Name

Title

(Please attach list if necessary.)

Identify all shareholders whose Ownership percentage exceeds 7.5% of the business entity.

Name

Address

Ownership Interest

Percentage
%
%
%
LLC’s only, indicate Management Type and Name:
] Member-managed [] Manager-managed Name:
Is the corporation or LLC owned partially or completely by one or more other [ Yes [ No
corporations or legal entities?

If yes, please provide the above information, as applicable, for each such corporation or entity such that any person
with a beneficial Ownership interest of 7.5% or more in the corporation contracting in the PBC is disclosed. For
example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with the PBC, then
Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by Corporations C and D, each of

which owns 50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

B. PARTNERSHIPS

If the bidder/proposer or contractor is a partnership, indicate the name of each partner and the percentage

of interest of each therein. Also indicate, if applicable, whether General Partner (GP) or Limited Partner (LP).

Ownership Interest
Percentage

Name Type

%

%

%

%

%

C. SOLE PROPRIETORSHIP

The bidder/proposer or contractor is a sole proprietorship and is not acting in any representative capacity
on behalf of any beneficiary:

If the answer is no, please complete the following two sections. []Yes []No

If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent
or nominee holds such interest.

Name of Principal(s)

If the interest of a spouse or any other party is constructively controlled by another person or legal entity,
state the name and address of such person or entity possessing such control and the relationship under
which such control is being or may be exercised.

Name Address
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

ll. CONTRACTOR CERTIFICATION
A. CONTRACTORS

1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any other official,
agent or employee of the Contractor, any such affiliated entity, acting pursuant to the direction or authorization of
a responsible official thereof has not, during a period of three years prior to the date of execution of this
certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or
employee of the City of Chicago, the State of lllinois, any agency of the federal government or any state
or local government in the United States (if an officer or employee, in that officer's or employee’s official
capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective bidders
in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but has
not been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting with any unit
of state or local government as a result of engaging in or being convicted of bid-rigging? in violation of Section 3 of
Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar offense of any
state or the United States which contains the same elements as the offense of bid-rigging during a period of five
years prior to the date of Submission of this bid, proposal or response.

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from contracting with
any unit of state or local government as a result of engaging in or being convicted of bid-rotating* in violation of
Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar
offense of any state or the United States which contains the same elements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitled “Office
of the Inspector General” and all provisions of the Public Building Commission Code of Ethics Resolution
No.5339, as amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil
judgment rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or contract
under a public transaction; violation of federal or state antitrust statutes; commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen
property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal,
state or local) with commission of any of the offenses enumerated in paragraph (5)(b) above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public transactions
(federal, state or local) terminated for cause or default.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or agreement,
known by the Contractor at this time, disclosures substantially in the form of Section 1, and certifications
substantially in the form of Section 2, of this Disclosure Affidavit. Based on such disclosures and certification(s),
and any other information known or obtained by the Contractor, is not aware of any such subcontractor or
subcontractor’s affiliated entity or any agent, partner, employee or officer of such subcontractor or subcontractor’s
affiliated entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this
document; (b) bid-rigging, bid-rotating, or any similar offense of any state or the United States which contains the
same elements as bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in
Section 2 which is matter of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in the
performance of this contract or agreement, but not yet known by the Contractor at this time, certifications
substantially in the form of this certification. The Contractor shall not, without the prior written permission of the
Commission, use any of such subcontractors in the performance of this contract if the Contractor, based on such
certifications or any other information known or obtained by Contractor, became aware of such subcontractor,
subcontractor’s affiliated entity or any agent, employee or officer of such subcontractor or subcontractor’s affiliated
entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this document of
or (b) bid-rigging, bid-rotating or any similar offenses of any state or the United States which contains the same
elements as bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as
prohibited in this document which is a matter of record but has/have not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to all necessary items. In the event any subcontractor is
unable to certify to a particular item, such subcontractor shall attach an explanation to the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall maintain
for the duration of the contract all subcontractors’ certifications required by this document and Contractor shall
make such certifications promptly available to the Public Building Commission of Chicago upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago, use as
subcontractors any individual, firm, partnership, corporation, joint venture or other entity from whom the Contractor
is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its
subcontractor with any subcontract if such subcontractor was ineligible at the time that the subcontract was
entered into for award of such subcontract. The Contractor shall insert adequate provisions in all subcontracts to
allow it to terminate such subcontract as required by this certification.

C. STATE TAX DELINQUENCIES
1. The Contractor is not delinquent in the payment of any tax administered by the lllinois Department of Revenue or,
if delinquent, the Contractor is contesting, in accordance with the procedures established by the appropriate

Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the lllinois Department of Revenue for the
payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below. Attach
additional pages if necessary.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor shall cause
such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification. In the event that any
subcontractor is unable to certify to any of the statements in this certification, such subcontractor shall attach an
explanation to this certification.

D. OTHER TAXES/FEES
1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and (attach additional
pages if necessary).

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false statement material to Section [1(A)(2) of this certification commits a Class 3
felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission
of Chicago in any judicial or administrative proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in which the
action is or was pending; and (4) a brief description of each such judicial or administrative proceeding. Attach
additional sheets if necessary.

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

G. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the date
of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or local
environmental restriction, (2) received notice of any claim, demand or action, including but not limited to citations
and warrants, from any federal, state or local agency exercising executive, legislative, judicial, regulatory or
administrative functions relating to a violation or alleged violation of any federal, state or local statute, regulation or
other environmental restriction; or (3) been subject to any fine or penalty of any nature for failure to comply with
any federal, state or local statute, regulation or other environmental restriction.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

If the Contractor cannot make the certification contained in the above paragraph, identify any exceptions (atach additional
pages if necessary):

If the letters “NA", the word “Nonie” or no response appears on the lines above, it will be conclusively presumed that the
Undersigned certified to the above statements.

B. Without the prior written consent of the Public Buiding Commission of Chicago, Contractor will not employ any
subcantractor in connection with the contract or proposal to which this Affidavit perfains without obtaining from such
subcontractor a certification similar in form and substance to the certification contained in Paragraph A of this Section lll
prior to such subcontractor's performance of any work or services or furnishing any goods, supplies or materials of any
kind under the proposal or the contract to which this Affidavit pertains.

C. Until completion of the Contract's performance under the proposal or contract to which this Affidavit pertains, the
Contractor will not violate any federal, state or local statute, regulation or other Environmental Restriction, whether in the
performance of such confract or otherwise,

H. INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this Disclosure
Affidavit and are a material inducement to the Public Building Commission of Chicago's execution of the contract, contract
modification or contract amendment with respect to which this Disclosure Affidavit is being executed and delivered on behalf of
the Confractor. Furthemmore, Contractor shall comply with these certifications during the term and/or performance of the
contract.

l.  VERIFICATION

Under penalty of perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the Contractor set forth
on page 1, that | have personal knowledge of afl the certifications made herein and that the same are true.

The Contractor must report any change in any of the facts stated in this Affidavit to the Public Building Commission of Chicago
within 14 days of the effective date of such change by completing and submitting a new Disclosure Affidavit. Failure to comply
with this requirement is grounds for your firm to be deemed non-qualified fo do business with the PBCC. Deliver any such new
Disclosure Affidavit to: Public Building Commission of Chicago, Director of Compifance, 50 W. Washington, Reom 200,
Chicago, IL 60602. . [/~

:; [ >
-2} e~
e ==

Signature of Authorized Officer

Arturo Saenz
Name of Authorized Officer (Print or Type)

President/Chief Executive Officer

Title
312.319.7575

Telephone Number
State of Illinois
County of Cank
Signed and swom to before me on this 19 dayof Juy 2023 by
Arturo Siﬂz {Name) ag President/Chief Executive Officer (Tiﬂe) of
Accurate-SPC, A Joint Venture (Bidder/Proposer/Respondent or Contractor)

WAA =N f@T_ s
/\N}{ka%yﬁlﬁmréﬁnétureand al

OFFICIAL SEAL

MARIA ELENA PEREZ
NOTARY PUBLIC, STATE OF LLINCIS
My Commission Expires 9/21/24
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

I.  HISTORY AND OWNERSHIP OF RESPONDENT FIRM

Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must complete
this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture and each of the
joint venture partners must submit a completed Disclosure Affidavit.

The undersigned Keith Clough _as President
Name Title

and on behalf of Accurate Environmental Solutions, Inc.
(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

RESPONDENT
Name of Firm: Accurate Environmental Solutions, Inc.
Address: 524 Homeland Road
City/State/Zip: Matteson, IL 60443
Telephone: 773.406.7535 Facsimile: | 708.248.6427
FEIN: 04-3678188 25
Email:

Nature of Transaction:

[ Sale or purchase of land

[_] Construction Contract

] Professional Services Agreement
[] Other

IIl.  DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago,
all Bidders/Proposers shall provide the following information with their Bid/Proposal. If the question is not
applicable, answer “NA”. If the answer is none, please answer “none”.

M) Corporation ] Limited Liability Company

[] Partnership [] Limited Liability Partnership

] Sole Proprietorship ] Not-for-profit Corporation

[] Joint Venture [] Other:
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

A. CORPORATIONS AND LLC’S

State of Incorporation or Organization: | ||inois

If outside of lllinois, is your firm authorized to conduct business in the State Of lllinois: [ ]Yes[ ]No

City/State/ZIP:

Telephone:

Identify the names of all officers and directors of the business entity.
(Please attach list if necessary.)

Name Title

Keith Clough President

Identify all shareholders whose Ownership percentage exceeds 7.5% of the business entity.
(Please attach list if necessary.)

Ownership Interest

Name Address Percentage

Keith Clough 524 Homeland Road, Matteson, IL 60443 100 %
%
%

LLC’s only, indicate Management Type and Name:

] Member-managed [] Manager-managed Name:

Is the corporation or LLC owned partially or completely by one or more other [ Yes /2 No

corporations or legal entities?

which owns 50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits.

If yes, please provide the above information, as applicable, for each such corporation or entity such that any person
with a beneficial Ownership interest of 7.5% or more in the corporation contracting in the PBC is disclosed. For
example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with the PBC, then
Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by Corporations C and D, each of
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

B. PARTNERSHIPS

If the bidder/proposer or contractor is a partnership, indicate the name of each partner and the percentage

of interest of each therein. Also indicate, if applicable, whether General Partner (GP) or Limited Partner (LP).

Ownership Interest
Percentage

Name Type

%

%

%

%

%

C. SOLE PROPRIETORSHIP

The bidder/proposer or contractor is a sole proprietorship and is not acting in any representative capacity
on behalf of any beneficiary:

If the answer is no, please complete the following two sections. []Yes []No

If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent
or nominee holds such interest.

Name of Principal(s)

If the interest of a spouse or any other party is constructively controlled by another person or legal entity,
state the name and address of such person or entity possessing such control and the relationship under
which such control is being or may be exercised.

Name Address
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ll. CONTRACTOR CERTIFICATION
A. CONTRACTORS

1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any other official,
agent or employee of the Contractor, any such affiliated entity, acting pursuant to the direction or authorization of
a responsible official thereof has not, during a period of three years prior to the date of execution of this
certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or
employee of the City of Chicago, the State of lllinois, any agency of the federal government or any state
or local government in the United States (if an officer or employee, in that officer's or employee’s official
capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective bidders
in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but has
not been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting with any unit
of state or local government as a result of engaging in or being convicted of bid-rigging? in violation of Section 3 of
Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar offense of any
state or the United States which contains the same elements as the offense of bid-rigging during a period of five
years prior to the date of Submission of this bid, proposal or response.

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from contracting with
any unit of state or local government as a result of engaging in or being convicted of bid-rotating* in violation of
Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar
offense of any state or the United States which contains the same elements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitled “Office
of the Inspector General” and all provisions of the Public Building Commission Code of Ethics Resolution
No.5339, as amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil
judgment rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or contract
under a public transaction; violation of federal or state antitrust statutes; commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen
property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal,
state or local) with commission of any of the offenses enumerated in paragraph (5)(b) above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public transactions
(federal, state or local) terminated for cause or default.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or agreement,
known by the Contractor at this time, disclosures substantially in the form of Section 1, and certifications
substantially in the form of Section 2, of this Disclosure Affidavit. Based on such disclosures and certification(s),
and any other information known or obtained by the Contractor, is not aware of any such subcontractor or
subcontractor’s affiliated entity or any agent, partner, employee or officer of such subcontractor or subcontractor’s
affiliated entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this
document; (b) bid-rigging, bid-rotating, or any similar offense of any state or the United States which contains the
same elements as bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in
Section 2 which is matter of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in the
performance of this contract or agreement, but not yet known by the Contractor at this time, certifications
substantially in the form of this certification. The Contractor shall not, without the prior written permission of the
Commission, use any of such subcontractors in the performance of this contract if the Contractor, based on such
certifications or any other information known or obtained by Contractor, became aware of such subcontractor,
subcontractor’s affiliated entity or any agent, employee or officer of such subcontractor or subcontractor’s affiliated
entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this document of
or (b) bid-rigging, bid-rotating or any similar offenses of any state or the United States which contains the same
elements as bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as
prohibited in this document which is a matter of record but has/have not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to all necessary items. In the event any subcontractor is
unable to certify to a particular item, such subcontractor shall attach an explanation to the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall maintain
for the duration of the contract all subcontractors’ certifications required by this document and Contractor shall
make such certifications promptly available to the Public Building Commission of Chicago upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago, use as
subcontractors any individual, firm, partnership, corporation, joint venture or other entity from whom the Contractor
is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its
subcontractor with any subcontract if such subcontractor was ineligible at the time that the subcontract was
entered into for award of such subcontract. The Contractor shall insert adequate provisions in all subcontracts to
allow it to terminate such subcontract as required by this certification.

C. STATE TAX DELINQUENCIES
1. The Contractor is not delinquent in the payment of any tax administered by the lllinois Department of Revenue or,
if delinquent, the Contractor is contesting, in accordance with the procedures established by the appropriate

Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the lllinois Department of Revenue for the
payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below. Attach
additional pages if necessary.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor shall cause
such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification. In the event that any
subcontractor is unable to certify to any of the statements in this certification, such subcontractor shall attach an
explanation to this certification.

D. OTHER TAXES/FEES
1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and (attach additional
pages if necessary).

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false statement material to Section [1(A)(2) of this certification commits a Class 3
felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission
of Chicago in any judicial or administrative proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in which the
action is or was pending; and (4) a brief description of each such judicial or administrative proceeding. Attach
additional sheets if necessary.

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

G. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the date
of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or local
environmental restriction, (2) received notice of any claim, demand or action, including but not limited to citations
and warrants, from any federal, state or local agency exercising executive, legislative, judicial, regulatory or
administrative functions relating to a violation or alleged violation of any federal, state or local statute, regulation or
other environmental restriction; or (3) been subject to any fine or penalty of any nature for failure to comply with
any federal, state or local statute, regulation or other environmental restriction.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

If the Contractor cannot make the cerlification contained in the above paragraph, identify any exceptions (attach additional
pages if necessary):

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed that the
Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ any
subcontractor in connection with the contract or proposal to which this Affidavit pertains without obtaining from such
subcontractor a certification similar in form and substance to the certification contained in Paragraph A of this Section il
prior to such subcontractor's performance of any work or services or fumnishing any goods, supplies or materials of any
kind under the proposal or the contract to which this Affidavit pertains.

C. Until completion of the Contract's performance under the proposal or contract to which this Affidavit pertains, the
Contractor will not violate any federal, state or local statute, regulation or other Environmental Restriction, whether in the
performance of such contract or otherwise.

H. INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this Disclosure
Affidavit and are a material inducement to the Public Building Commission of Chicago’s execution of the contract, contract
modification or contract amendment with respect to which this Disclosure Affidavit is being executed and delivered on behalf of
the Contractor. Furthermore, Contractor shafl comply with these certifications during the term andfor performance of the
contract.

I.  VERIFICATION

Under penalty of perjury, 1 ceriify that | am authorized to execute this Disclosure Affidavit on behalf of the Contractor set forth
on page 1, that | have personaf knowledge of all the certifications made herein and that the same are true.

The Contraclor must report any change in any of the facts stated in this Affidavit fo the Public Building Commission of Chicago
within 14 days of the effective date of such change by completing and submitting a new Disclosure Affidavit. Failure to comply
with this requirement is grounds for your firm to be deemed non-qualified to do business with the PBCC. Deliver any such new
Disclosure Affidavit to: Public Building Commission of Chicago, Director of Compliance, 50 W. Washingion, Room 200,
Chicago, IL 60602.

Slgnature of
Keith Clough
Mame of Authorized Officer {Print or Type)
President
Title
773.406.7535 B
Telephone Number
State of  llindis
County of Cook
Signed and sworn to before me on this 12 _ day of July ,2023 _ by
Keith Clough _ {Name) as President (Title) of
Accurate Enviroprertal Solutions, inc. - (Bidder/Proposer/Respondent or Contractor}

===
Nofary Public Signature and Seal

OFFICIAL SEAL
MARIA ELENA PEREZ
| NOTARY PUBLIC, STATE OF ILLINOIS

bmoServide SompmsimtExpines %/21/24 -
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

I.  HISTORY AND OWNERSHIP OF RESPONDENT FIRM

Any firm proposing to conduct any business transactions with the Public Building Commission of Chicago must complete
this Disclosure Affidavit. Please note that in the event the Contractor is a joint venture, the joint venture and each of the
joint venture partners must submit a completed Disclosure Affidavit.

The undersigned Arturo Saenz _as President/Chief Executive Officer
Name Title

and on behalf of Specialty Consulting, Inc.
(“Bidder/Proposer/Respondent or Contractor”) having been duly sworn under oath certifies the following:

RESPONDENT
Name of Firm: Specialty Consulting, Inc.
Address: 2942 W Van Buren St.
City/State/Zip: Chicago, IL 60612
Telephone: 312.319.7575 Facsimile: | 312.319.7580
FEIN: 36-4525444 SSN:
Email: asaenz@spc-inc.com

Nature of Transaction:

[ Sale or purchase of land

[_] Construction Contract

] Professional Services Agreement
[] Other

IIl.  DISCLOSURE OF OWNERSHIP INTERESTS

Pursuant to Resolution No. 5371 of the Board of Commissioners of the Public Building Commission of Chicago,
all Bidders/Proposers shall provide the following information with their Bid/Proposal. If the question is not
applicable, answer “NA”. If the answer is none, please answer “none”.

M) Corporation ] Limited Liability Company

[] Partnership [] Limited Liability Partnership

] Sole Proprietorship ] Not-for-profit Corporation

[] Joint Venture [] Other:
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

A. CORPORATIONS AND LLC’S

State of Incorporation or Organization: | ||inois
If outside of lllinois, is your firm authorized to conduct business in the State Of lllinois: [ ]Yes[ ]No
City/State/ZIP:
Telephone:

(Please attach list if necessary.)

Identify the names of all officers and directors of the business entity.

Name

Title

Arturo Saenz

President/Chief Executive Officer

Hector Castillo

Director of Architecture

Kwoknam Shiu

Director of Structural Engineer

(Please attach list if necessary.)

Identify all shareholders whose Ownership percentage exceeds 7.5% of the business entity.

Name Address Ownership Interest
Percentage

Arturo Saenz 2942 W Van Buren St. 100 %
%
%

LLC’s only, indicate Management Type and Name:

] Member-managed [] Manager-managed Name:

Is the corporation or LLC owned partially or completely by one or more other [ Yes /Z1 No

corporations or legal entities?

If yes, please provide the above information, as applicable, for each such corporation or entity such that any person
with a beneficial Ownership interest of 7.5% or more in the corporation contracting in the PBC is disclosed. For
example, if Corporation B owns 15% of Corporation A, and Corporation A is contracting with the PBC, then
Corporation B must complete a Disclosure Affidavit. If Corporation B is owned by Corporations C and D, each of
which owns 50% of Corporation B, then both Corporations C and D must complete Disclosure Affidavits.
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

B. PARTNERSHIPS

If the bidder/proposer or contractor is a partnership, indicate the name of each partner and the percentage

of interest of each therein. Also indicate, if applicable, whether General Partner (GP) or Limited Partner (LP).

Ownership Interest
Percentage

Name Type

%

%

%

%

%

C. SOLE PROPRIETORSHIP

The bidder/proposer or contractor is a sole proprietorship and is not acting in any representative capacity
on behalf of any beneficiary:

If the answer is no, please complete the following two sections. []Yes []No

If the sole proprietorship is held by an agent(s) or a nominee(s), indicate the principal(s) for whom the agent
or nominee holds such interest.

Name of Principal(s)

If the interest of a spouse or any other party is constructively controlled by another person or legal entity,
state the name and address of such person or entity possessing such control and the relationship under
which such control is being or may be exercised.

Name Address
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ATTACHMENT B - DISCLOSURE AFFIDAVIT

ll. CONTRACTOR CERTIFICATION
A. CONTRACTORS

1. The Contractor, or any affiliated entities of the Contractor, or any responsible official thereof, or any other official,
agent or employee of the Contractor, any such affiliated entity, acting pursuant to the direction or authorization of
a responsible official thereof has not, during a period of three years prior to the date of execution of this
certification:

a. Bribed or attempted to bribe, or been convicted of bribery or attempting to bribe a public officer or
employee of the City of Chicago, the State of lllinois, any agency of the federal government or any state
or local government in the United States (if an officer or employee, in that officer's or employee’s official
capacity); or

b. Agreed or colluded, or been convicted of agreement or collusion among bidders or prospective bidders
in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

c. Made an admission of such conduct described in 1(a) or (b) above which is a matter of record but has
not been prosecuted for such conduct.

2. The Contractor or agent, partner, employee or officer of the Contractor is not barred from contracting with any unit
of state or local government as a result of engaging in or being convicted of bid-rigging? in violation of Section 3 of
Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-3), or any similar offense of any
state or the United States which contains the same elements as the offense of bid-rigging during a period of five
years prior to the date of Submission of this bid, proposal or response.

3. The Contractor or any agent, partner, employee, or officer of the Contractor is not barred from contracting with
any unit of state or local government as a result of engaging in or being convicted of bid-rotating* in violation of
Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar
offense of any state or the United States which contains the same elements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitled “Office
of the Inspector General” and all provisions of the Public Building Commission Code of Ethics Resolution
No.5339, as amended by Resolution No. 5371.

5. The Contractor certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

b. Have not within a three-year period preceding this bid or proposal been convicted of or had a civil
judgment rendered against them for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (federal, state or local) transaction or contract
under a public transaction; violation of federal or state antitrust statutes; commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen
property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (federal,
state or local) with commission of any of the offenses enumerated in paragraph (5)(b) above; and

d. Have not within a three-year period preceding this bid or proposal had one or more public transactions
(federal, state or local) terminated for cause or default.
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B. SUBCONTRACTORS

1. The Contractor has obtained from all subcontractors being used in the performance of this contract or agreement,
known by the Contractor at this time, disclosures substantially in the form of Section 1, and certifications
substantially in the form of Section 2, of this Disclosure Affidavit. Based on such disclosures and certification(s),
and any other information known or obtained by the Contractor, is not aware of any such subcontractor or
subcontractor’s affiliated entity or any agent, partner, employee or officer of such subcontractor or subcontractor’s
affiliated entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this
document; (b) bid-rigging, bid-rotating, or any similar offense of any state or the United States which contains the
same elements as bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in
Section 2 which is matter of record but has/have not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subcontractors, obtain from all subcontractors to be used in the
performance of this contract or agreement, but not yet known by the Contractor at this time, certifications
substantially in the form of this certification. The Contractor shall not, without the prior written permission of the
Commission, use any of such subcontractors in the performance of this contract if the Contractor, based on such
certifications or any other information known or obtained by Contractor, became aware of such subcontractor,
subcontractor’s affiliated entity or any agent, employee or officer of such subcontractor or subcontractor’s affiliated
entity having engaged in or been convicted of (a) any of the conduct described as prohibited in this document of
or (b) bid-rigging, bid-rotating or any similar offenses of any state or the United States which contains the same
elements as bid-rigging or bid-rotating or having made an admission of guilt of the conduct described as
prohibited in this document which is a matter of record but has/have not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to all necessary items. In the event any subcontractor is
unable to certify to a particular item, such subcontractor shall attach an explanation to the certification.

3. For all subcontractors to be used in the performance of this contract or agreement, the Contractor shall maintain
for the duration of the contract all subcontractors’ certifications required by this document and Contractor shall
make such certifications promptly available to the Public Building Commission of Chicago upon request.

4. The Contractor will not, without the prior written consent of the Public Building Commission of Chicago, use as
subcontractors any individual, firm, partnership, corporation, joint venture or other entity from whom the Contractor
is unable to obtain a certification substantially in the form of this certification.

5. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, to terminate its
subcontractor with any subcontract if such subcontractor was ineligible at the time that the subcontract was
entered into for award of such subcontract. The Contractor shall insert adequate provisions in all subcontracts to
allow it to terminate such subcontract as required by this certification.

C. STATE TAX DELINQUENCIES
1. The Contractor is not delinquent in the payment of any tax administered by the lllinois Department of Revenue or,
if delinquent, the Contractor is contesting, in accordance with the procedures established by the appropriate

Revenue Act, its liability for the tax or amount of the tax.

2. Alternatively, the Contractor has entered into an agreement with the lllinois Department of Revenue for the
payment of all such taxes that are due and is in compliance with such agreement.

3. If the Contractor is unable to certify to any of the above statements, the Contractor shall explain below. Attach
additional pages if necessary.

CN_PBC_JLB_AccurateSPCJV_PS3081A_EnviroRenoDemoServices_ 20240101 Page 115 of 156
RFQ_PBC_2023EnviroRenoDemoSrves_PS3081_20230531 Page 51 of 86



ATTACHMENT B - DISCLOSURE AFFIDAVIT

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

4. If any subcontractors are to be used in the performance of this contract or agreement, the Contractor shall cause
such subcontractors to certify as to paragraph (C)(1) or (C)(2) of this certification. In the event that any
subcontractor is unable to certify to any of the statements in this certification, such subcontractor shall attach an
explanation to this certification.

D. OTHER TAXES/FEES
1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of Chicago.

2. If Contractor is unable to certify to the above statement, Contractor shall explain below and (attach additional
pages if necessary).

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

E. PUNISHMENT

1. A Contractor who makes a false statement material to Section [1(A)(2) of this certification commits a Class 3
felony. 720 ILCS 5/33E-11(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a party to any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission
of Chicago in any judicial or administrative proceeding.

2. If the Contractor cannot certify to the above, provide the (1) case name; (2) docket number; (3) court in which the
action is or was pending; and (4) a brief description of each such judicial or administrative proceeding. Attach
additional sheets if necessary.

If the letters “NA”, the word “None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned certified to the above statements.

G. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A. Neither the Contractor nor any affiliated entity of the Contractor has, during a period of five years prior to the date
of execution of this Affidavit: (1) violated or engaged in any conduct which violated federal, state or local
environmental restriction, (2) received notice of any claim, demand or action, including but not limited to citations
and warrants, from any federal, state or local agency exercising executive, legislative, judicial, regulatory or
administrative functions relating to a violation or alleged violation of any federal, state or local statute, regulation or
other environmental restriction; or (3) been subject to any fine or penalty of any nature for failure to comply with
any federal, state or local statute, regulation or other environmental restriction.
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If the Contractor cannot make the certification contained in the above paragraph, identify any exceptions {attach additional
pages if necessary}):

If the letters “NA”, the word "None” or no response appears on the lines above, it will be conclusively presumed that the
Undersigned certified to the above statements.

B. Without the prior written consent of the Public Building Commission of Chicago, Contractor will not employ any
subcontractor in connection with the contract or proposal to which this Affidavit pertains without obtaining from such
subcontractor a certification similar in form and substance to the certification contained in Paragraph A of this Section IIl
prior to such subcontractor's performance of any work or services or fumnishing any goods, supplies or materials of any
kind under the proposal or the contract to which this Affidavit pertains.

C. Until completion of the Contract’s performance under the proposal or contract to which this Affidavit pertains, the
Contractor will not violate any federal, state or local statute, regulation or other Environmental Restriction, whether in the
performance of such contract or otherwise,

H. INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this Disclosure
Affidavit and are a material inducement to the Public Building Commission of Chicago's execution of the contract, contract
madification or contract amendment with respect to which this Disclosure Affidavit is being executed and delivered on behalf of
the Contractor. Furthermore, Contractor shall comply with these certifications during the term and/or performance of the
contract.

. VERIFICATION

Under penalty of perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the Contractor set forth
on page 1, that | have personal knowledge of all the certifications made herein and that the same are true.

The Contractor must report any change in any of the facts stated in this Affidavit fo the Public Building Commission of Chicago
within 14 days of the effective date of such change by completing and submitting a new Disclosure Affidavit. Failure to comply
with this requirement is grounds for your firm to be deemed non-qualified to do business with the PBCC. Deliver any such new
Disclosure Affidavit to: Public Building Commission of Chicago, Director of Compliance, 50 W. Washington, Room 200,
Chicago, IL 60602. S/

I ¢ I
\ ! i—
L - — -
- ) —

— _ Signature of Authorized Officer
Arturo Saenz

Name of Authorized Officer (Print or Tﬁe_)

President/Chief Executive Officer

Title
312.319.7575

Telephone Number
State of llinois
County of Cook
Signed and sworn to before me on this 19 ___ day of July L2023 by
Arlurc Saenz (Name} ag President (Title} of
Spdcialty Consulting, (ne. (Bidder/Proposer/Respondent or Contractor)
Notary RubticSigiature and Seal

OFFICIAL SEAL
MARIA ELENA PEREZ
NOTARY PUBLIC, STATE OF ILLINOIS
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ATTACHMENT C
DISCLOSURE OF RETAINED PARTIES

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT C - DISCLOSURE OF RETAINED PARTIES

Definitions and Disclosure Requirements

As used herein, “Consultant” means a person or entity who has any contract with the Public Building Commission of Chicago

(“Commission”).

Commission bids, contracts, and/or qualification submissions must be accompanied by a disclosure statement providing certain
information about lobbyists whom the Consultant has retained or expects to retain with respect to the contract. In particular, the
Consultant must disclose the name of each such person, his or her business address, the name of the relationship, and the amount of
fees paid or estimated to be paid. The Consultant is not required to disclose employees who are paid solely through the Consultant’s

regular payroll.

“Lobbyists” means any person who (a) for compensation or on behalf of any person other than himself undertake to influence any
legislative or administrative action or (b) any part of whose duties as an employee of another includes undertaking to influence any

legislative or admini

Certification

strative action.

Consultant hereby certifies as follows:

This Disclosure relates to the following transaction(s): PS3081

Description or goods or services to be provided under Contract: Environmental Renovation/Demolition Services

Name of ConsultantAccurate-SPC, A Joint Venture

EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to or in connection with the contract
listed below. Attach additional pages if necessary.

Retained Parties:

. . Fees
Name Business Address Relatlonshlp (Attomey, (indicate total whether paid or
Lobbyist, etc.) ;
estimated)

M Check Here If No Such Persons Have been Retained or Are Anticipated To Be Retained

The Consultant und

a.

erstands and agrees as follows:

The information provided herein is a material inducement to the Commission execution of the contract or other action
with respect to which this Disclosure of Retained Parties form is being executed, and the Commission may rely on
the information provided herein. Furthermore, if the Commission determines that any information provided herein is
false, incomplete, or inaccurate, the Commission may terminate the contract or other transaction; terminate the

Consultant’s participation in the contract or other transactions with the Commission.
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ATTACHMENT C - DISCLOSURE OF RETAINED PARTIES

b. If the Consultant is uncestain whether a disclosure is required, the Consultant must either ask the Commission's
Representative or his or her manager whether disclosure is required or make the disclosure.

c. This Disclosure of Retained Parties form, some or all of the information provided herein, and any attachments may
be made available to the public on the Internet, in response to a Freedom of Information Act request, or otherwise,
The Consultant waives and releases any possible rights or claims it may have against the Commission in connection
with the public release of information contained in the completed Disclosure of Retained Parties form and any
attachments.

Under penalty of perjury, 1 certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the
Consultant and that the information disclosed herein is true and complete.

P O 7/19/2023 -
Signature Date
Arturo Saenz President/Chief Executive Officer
Name {Fype or Print} Title

Subscribed and sworn to before me

this 19 dayof JUlY 2023
I_*lcia-ry Public ' o

OFFICIAL SEAL
MARA ELENA PEREZ
NOTARY PUBLIC, STATE OF ILLINOIS

My Commission Expires %/21/24
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ATTACHMENT D
SPECIAL CONDITIONS REGARDING THE UTILIZATION OF
MINORITY AND WOMEN OWNED BUSINESS ENTERPRISES
FOR PROFESSIONAL SERVICES

(ATTACHED HERETO AND INCORPORATED HEREIN)
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ATTACHMENT D
Special Conditions Regarding the Utilization Of
Minority and Women Owned Business Enterprises
for Professional Services

Policy Statement

a.

It is the policy of the Public Building Commission of Chicago (“PBC”) to ensure competitive business opportunities for MBE and WBE
firms in the performance of Contracts, to prohibit discrimination in the award of or participation in Contracts, and to abolish arbitrary
barriers to full participation in Contracts by all persons, regardless of race, sex or ethnicity. Therefore, during the performance of this
Contract, the Professional Service Provider must agree that it will not discriminate against any person or business on the basis of race,
color, religion, ancestry, age, marital status, physical or mental handicap, unfavorable discharge from military service, parental status,
sexual orientation, national origin or sex, in the solicitation or the purchase of goods and services or the subcontracting of work in the
performance in this Contract.

The Commission requires the Professional Service Provider also agree to take action to ensure that MBE and WBE firms have the
maximum opportunity to compete for and perform subcontracts with respect to this Contract.

The Commission requires the Professional Service Provider to notify MBE and WBE firms, utilized on this contract, about opportunities
on contracts without goals.

Aspirational Goals

a. Upon the effective date of these Special Conditions, the Consultant agrees to make a best efforts to attain the aspirational goals to
award 25% of the annual dollar value of all Commission Contracts to MBEs and 5% of the annual dollar value of all Commission
Contracts to WBEs..

b.  Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE firms in any Contract modification
work that increases the Contract value. Where the proposed contract modification involves work which can be performed by MBEs and
WBEs already performing work on the contract such MBEs and WBEs will participate in such work specified in the contract modification..

c. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract and may result in
termination of the Professional Service Provider or such other remedy, as the Commission deems appropriate.

Definitions

a. For purposes of this Special Condition, the following definitions applies:

N

) “Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago or County of Cook.

(

(2)  "Certified Women’s Business Enterprise” means a person or entity granted certification by the City of Chicago or County of
Cook.

(3)  “Construction Contract” means a contract for the construction, repair, alteration, renovation or improvement of any building,
facility or other structure.

(4)  “Contract Specific Goals” means the subcontracting goals for MBE and WBE participation established for a particular contract
based upon the availability of MBEs and WBEs to perform any anticipated scope of work of the contract and the Commission’s
progress towards meeting the aspirational goals.

(5)  “Contractor’” means any person or business entity that seeks to enter into a Construction Contract with the Commission and
includes all partners, affiliates and joint ventures of such person or entity.

(6)  “Established Business” means a person or entity granted certification by the City of Chicago.

CN_PBC_JLB_AccurateSPCJV_PS3081A_EnviroRenoDemoServices_ 20240101 Page 122 of 156



(7)  “Executive Director” means the Executive Director of the Commission or his/her duly designated representative as appointed in
writing.

(8)  "Good faith efforts” means actions undertaken by a Contractor to achieve a Contract Specific Goal that by their scope, intensity
and appropriateness to the objective can reasonably be expected to fulfill the Program’s requirements.

(9)  “Joint venture” means an association of two or more persons or entities or any combination of two or more business enterprises
and persons numbering two or more, proposing to perform a single for-profit business enterprise, in which each joint venture
partner contributes property, capital, efforts, skill and knowledge, and in which the MBE or WBE is responsible for a distinct,
clearly-defined portion of the work of the contract and whose share in the capital contribution, control, management, risks and
profits of the joint venture is equal to its ownership interest. Joint ventures must have an agreement in writing specifying the
terms and conditions of the relationships between the parties and their relationship and responsibilities to the contract.

(10)  “Participating Established Business” means an established business which is eligible to participate in the minority- and women-
owned business enterprise program set forth in Section 8 below.

(11)  “Professional Service Provider” means any person or business entity that seeks to enter into Professional Service Contract with
the Commission and includes all partners affiliates, and joint ventures of such person or entity.

(12)  “Program” means the minority- and women-owned business enterprise construction procurement program established in this
special condition.

Determining MBE/WBE Utilization

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with respect to this contract as follows:

a.

The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such participation. Only minority
business participation may be counted toward MBE participation and only women business participation may be counted toward WBE
participation.

The total dollar value of a contract with a firm owned and controlled by minority women is counted toward either the MBE or WBE goal,
but not both. The Professional Service Provider employing the firm may choose the goal to which the contract value is applied. Various
work done by one and the same sub-consultant will be considered, for the purpose of this principle, as work effectively done under one
subcontract only, which sub-consultant may be counted toward only one of the goals, not toward both.

A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar value of a contract with an eligible
joint venture equal to the percentage of the ownership and control of the MBE or WBE partner in the joint venture. A joint venture
seeking to be credited for MBE participation may be formed among certified MBE and WBE firms, or between certified MBE and WBE
firms and a non-MBE/WBE firm. A joint venture satisfies the eligibility standards of this Program if the certified MBE or WBE participant
of the joint venture:

(1) Shares in the ownership, control, management responsibilities, risks and profits of the joint venture; and
(2)  Isresponsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE ownership percentage.

A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms that perform a commercially
useful function in the work of a contract. A firm is considered to perform a commercially-useful function when it is responsible for
execution of a distinct element of the work of a contract and carries out its responsibilities by actually performing, managing, and
supervising the work involved. To determine whether a firm is performing a commercially useful function, the Commission will evaluate
the amount of work subcontracted, industry practices and other relevant factors.

Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts. If a MBE or WBE Professional Service
Provider subcontracts a significantly greater portion of the work of a contract than would be expected on the basis of normal industry
practices, the MBE or WBE will be rebuttably presumed not to be performing a commercially-useful function.

A Professional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers (i.e., suppliers that produce
goods from raw materials or substantially alters them before resale).

A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers provided that the supplier performs
a commercially useful function in the supply process.

Submission of Proposals

a.

The following schedules and documents constitute the Proposer's MBE/WBE compliance proposal and must be submitted at the time
of the proposal.
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b.

(1) Evidence of Certification: Affidavit of MBE/WBE. A copy of each proposed MBE and WBE firm’s Letter of Certification from the
City of Chicago, Department of Procurement Services or any other entity accepted by the Public Building Commission of Chicago
must be submitted. The PBC accepts certification by the City of Chicago, and County of Cook.

(2)  Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where the Proposer's MBE/WBE compliance
proposal includes participation of any MBE or WBE as a joint venture participant, the Proposer must submit a “Schedule B:
Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture” with an attached copy of the joint venture agreement proposed
among the parties. The Schedule B and the joint venture agreement must clearly evidence that the MBE or WBE participant
will be responsible for a clearly defined portion of the work to be performed and that the MBE or WBE firm’s responsibilities are
in proportion with its ownership percentage.

(3)  Schedule C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or Material Supplier, Schedule C, executed by the
MBE/WBE firm (or Joint Venture sub-consultant) must be submitted by the Proposer for each MBE/WBE included on the
Schedule D. Schedule C must accurately detail the work to be performed by the MBE or WBE firm and the agreed rates and
prices to be paid.

(4)  Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization. A completed Schedule D
committing to the utilization of each listed MBE or WBE firm. Unless the Proposer has submitted a completed request for a
waiver of participation by MBE/WBE firms (See Request for Waiver procedures in Section 7), the Proposer must include the
specific dollar amount or percentage of participation of each MBE/WBE firm listed on its Schedule D. The total dollar commitment
to proposed MBE firms must at least equal the MBE goal, and the total dollar commitment to proposed WBE firms must at least
equal the WBE goal. Proposers are responsible for calculating the dollar equivalent of MBE or WBE utilization as percentages
of their total proposal.

The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly filled in. Agreements between a
Proposer and a MBE/WBE in which the MBE/WBE promises not to provide subcontracting quotations to other Proposers are prohibited.

Evaluation of Compliance Proposals

a.

The Proposer's MBE/WBE compliance proposal will be evaluated by the Commission. The Proposer agrees to provide, upon request,
earnest and prompt cooperation to the Executive Director or his / her designee in submitting to interviews that may be necessary, in
allowing entry to places of business, in providing further documentation, or in soliciting the cooperation of a proposed MBE or WBE firm
in providing such assistance. A proposal may be treated as non-responsive by reason of the determination that the Proposer’s proposal
did not contain a sufficient level of Certified MBE or WBE participation, that the Proposer was unresponsive or uncooperative when
asked for further information relative to the proposal, or that false statements were made in the Schedules.

If the Commission’s review of a Proposer’s proposal concludes that the MBE or WBE proposal was deficient, the Commission will
promptly notify the Proposer of the apparent deficiency and instruct the Proposer to submit (within 3 business days of such notice given
by the Commission) a modification of the MBE or WBE Proposal, in proper format, which remedies the deficiencies cited. Failure to
correct all deficiencies cited by the Commission will be cause for rejection of the Proposer’s proposal as non-responsive.

Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to do so by the Commission.
Therefore, all terms and conditions stipulated for prospective MBE and WBE consultants or suppliers should be satisfactorily negotiated
prior to the submission to the Commission of the Proposer's MBE/WBE compliance proposal. If circumstances should arise, however,
where a proposed MBE/WBE is no longer available, the process described in Section 12 should be followed.

If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the offers from such suppliers.
The offers must be furnished to the PBC within three (3) business days of the bidder’s receipt of the request for such offers from the
PBC. The PBC may make such request by electronic mail. The offers must specify: (i) the particular materials, equipment and/or
supplies that will be furnished; (i) the supplier's price for each of the items; (iii) the total price of the items to be furnished by the supplier,
(iv) the supplier’s source for the items (e.g., manufacturer, wholesaler) and (v) the subcontractor that the supplies will be purchased by.

Request for Waiver

a.

If a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or WBE percentage goals
for this Contract, the proposal must include a written request for waiver. A request for waiver must be sent to the Executive Director
and must set forth the Proposer’s inability to obtain sufficient MBE and WBE firms notwithstanding good faith attempts to achieve such
participation.

Good Faith efforts to achieve participation include but are not limited to:
(1)  Attendance at the Pre-bid conference;

(2)  Solicit certified MBE and WBE firms. Soliciting through reasonable and available means at least 50% of MBE and WBE firms
certified in the anticipated scope(s) of work.

CN_PBC_JLB_AccurateSPCJV_PS3081A_EnviroRenoDemoServices_ 20240101 Page 124 of 156



(
(

(15)

The Bidder's general policies regarding the utilization of MBE and WBE firms, plus a description of the methods used to carry
out those policies;

Advertise the contract opportunity in trade association newsletters, other media, and/or venues oriented toward and minority
and woman-oriented;

Timely notification (at least seven (7) days in advance of the bid due date) of specific sub-bid opportunities must be made to
MBE and WBE firms and corresponding assistance agencies/associations;

Provide interested MBE and WBE firms with adequate information regarding the plans, specifications, and contract requirements
in a timely manner;

Make efforts to assist interested MBE and WBE firms in obtaining bonding, lines of credit, or insurance;

Make efforts to assist interested MBE and WBE firms in obtaining necessary equipment, supplies, materials, or related
assistance/services;

Effectively use the services of the City; minority or women community organizations/assistance groups, and other organizations
to provide assistance in the recruitment and placement of MBE and WBE firms.

Negotiate in good faith with interested MBE/WBE firms and provide a description of direct negotiations with MBE and WBE firms
for specific sub-bids, including:

i. The name, address and telephone number of MBE and WBE firms contacted;

ii. A description of the information provided to MBE and WBE firms regarding the portions of the work to be
performed; and

ii. The reasons why additional MBE and WBE firms were not obtained in spite of negotiations.

A statement of the efforts made to select portions of the work proposed to be performed by MBE and WBE firms (such as sub-
supplier, transport, engineering, distribution, or any other roles contributing to production and delivery as specified in the contract)
in order to increase the likelihood of achieving sub participation;

Decision to reject MBE and WBE firms deemed unqualified must be sound and based on a thorough investigation of firms
capabilities. As to each MBE and WBE contacted which the Bidder considers to be not qualified, a detailed statement of the
reasons for the Bidder’s conclusion;

Efforts made by the Bidder to expand its search for MBE and/or WBE firms beyond usual geographic boundaries.
Must take appropriate, documented steps to follow up initial solicitations with interested MBE and WBE firms.

General efforts made to assist MBE and WBE firms to overcome participation barriers.

c. The Executive Director, after review and evaluation of the request provided by the Bidder, may grant a waiver request upon the
determination that:

(1)

(2)

Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the contract are unavailable
despite the good faith efforts of the Bidder;

The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive levels to an extent
unwarranted by any increased cost of doing business attributable to the present effects of disadvantage or discrimination.

8. Established Business Participation in the MBE and WBE Procurement Program

a. Alocal business entity which meets all the requirements to be certified as an MBE or WBE under this article except that it has become
an established business may participate in the minority- and women-owned business enterprise program as follows:

(1)

(2)

(3)

For a one-year period after the business entity has become an established business, only 75 percent of such business’s
participation in the Contract shall account for the MBE or WBE, as applicable, participation requirement set forth in Section 4;

For a one-year period starting on the one-year anniversary of the date the business entity became an established business, only
50 percent of such business’s participation in the Contract shall account for the MBE or WBE, as applicable, participation
requirement set forth in Section 4.

For a one-year period starting on the two-year anniversary of the date the business entity became an established business, only
25 percent of such business’s participation in the Contract shall account for the MBE or WBE, as applicable, participation
requirement set forth in Section 4.
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b.

An Establish Business entity shall not be eligible to participate in the minority- and women-owned business enterprise procurement
program starting on the three-year anniversary of the date the business entity became an established business.

9. Failure To Achieve Goals

a.

b.

If the Contractor cannot achieve the contract specific goals, as the Project proceeds, it must have documented its good faith efforts to
do so. In determining whether the contractor has made such good faith efforts, the performance of other contractors in meeting the
goals may be considered. The Executive Director shall consider, at a minimum, the Contractor’s efforts to do the following:

(1) Soliciting through reasonable and available means the interest of MBEs or WBEs that provide interested MBEs or WBEs with
adequate information about the plans, specifications and requirements of the contract, including addenda, in a timely manner to
assist them in responding to the solicitation.

(2) Provide interested MBEs or WBEs with adequate information about the plans, specifications and requirements of the contract,
including addenda, in a timely manner to assist them in responding to the solicitation.

(3)  Negotiating in good faith with interested MBEs or WBEs that have submitted bids. Documentation of negotiation must include
the names, addresses and telephone numbers of MBEs or WBEs that were solicited; the date of each such solicitation; a
description of the information provided regarding the plans and specifications for the work selected for subcontracting; and
evidence as to why agreements could not be reached with MBEs or WBEs to perform the work. That there may be some
additional costs involved in solicitation and using MBEs and WBEs is not a sufficient reason for a contractor’s failure to meet the
goals, as long as such costs are reasonable.

(4)  Notrejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough investigation of their capabilities.
The MBEs’ or WBEs' standing within its industry, membership in specific groups, organizations, or associations and political or
social affiliations are not legitimate cases for rejecting or not soliciting bids to meet the goals.

()  Making a portion of the work available to MBE or WBE subcontractors and suppliers and to select those portions of the work or
material consistent with the available MBE or WBE subcontractors and suppliers, so as to facilitate meeting the goals.

(6)  Making good faith efforts despite the ability or desire of a Contractor to perform the work of a contract with its own organization.
A Contractor that desires to self-perform the work of a contract must demonstrate good faith efforts unless the goals have been
met.

(7)  Selecting portions of the work to be performed by MBEs or WBEs in order to increase the likelihood that the goals will be met.
This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MBE or WBE
participation even when the Contract might otherwise prefer to perform these items with its own forces.

(8)  Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance as required by the Commission
or Contractor.

(9)  Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment, supplies, materials or related assistance
or services, including participation in a mentor-protégée program; and

(10)  Effectively using the services of the Commission; minority or women community organizations; minority or women contractors’
groups; local, state and federal minority or women business assistance offices; and other organizations to provide assistance in
the recruitment and placement of MBEs or WBEs.

In the event the Public Building Commission Procurement Officer determines that the Contractor did not make a good faith effort to
achieve the goals, the Contractor may file a Dispute to the Executive Director as provided in the Section on Disputes.

10. Reporting and Record-Keeping Requirements

a.

The Professional Service Provider, within 5 working days of contract award, must execute a formal subcontract or purchase order in
compliance with the terms of the Professional Service Provider’s proposal and MBE/WBE assurances. Upon request by the PBC, the
Professional Service Provider must provide copies of the contracts or purchase orders executed between it and the MBE and WBE
firms. During the performance of the contract, the Professional Service Provider will submit partial and final waivers of lien from MBE
and WBE sub-consultant and suppliers indicating the current payment amount and the cumulative dollar amount of payments made to
date.

The Professional Service Provider must maintain records of all relevant data with respect to the utilization of MBE and WBE firms,
including without limitation payroll records, tax returns and records, and books of account in such detail as the Commission requires,
and retain such records for a period of at least 3 years after final acceptance of the work. Full access to such records will be granted
to the Commission and/or its designees, on 5 business days’ notice in order for the Commission to determine the Professional Service
Provider's compliance with its MBE and WBE commitments and the status of any MBE or WBE firm performing any portion of the
contract.
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C.

The Professional Service Provider will file regular MBE and WBE utilization reports on the form entitled “Status Report of MBE and WBE
Sub-Contract Payments”, at the time of submitting each monthly invoice. The report should indicate the current and cumulative
payments to the MBE and WBE sub-contractors.

11. Disqualification of MBE or WBE

a.

The Contract may be terminated by the Executive Director upon the disqualification of the Professional Service Provider as an MBE or
WBE if the sub-consultants status as an MBE or WBE was a factor in the award and such status was misrepresented by the Professional
Service Provider.

The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the sub-consultants or
supplier's status as an MBE or WBE was a factor in the award of the contract and the status of the sub-consultant or supplier was
misrepresented by the Professional Service Provider. If the Professional Service Provider is determined not to have been involved in
any misrepresentation of the status of the disqualified sub-consultant or supplier, the Professional Service Provider shall make good
faith efforts to engage a qualified MBE or WBE replacement.

12. Prohibition On Changes To MBE/WBE Commitments

a.

The Professional Service Provider must not make changes to its contractual MBE and WBE commitments or substitute such MBE or
WBE sub-consultants without the prior written approval of the Executive Director. Unauthorized changes or substitutions, including
performing the work designated for a sub-consultant with the Professional Service Provider's own forces, is a violation of this section
and a breach of the contract with the Commission, and may cause termination of the contract for breach, and/or subject the Professional
Service Provider to contract remedies or other sanctions. The facts supporting the request must not have been known nor reasonably
should have been known by the parties prior to entering into the subcontract.

13. MBE/WBE Substitution Requirements and Procedures

a.

Arbitrary changes by the Contractor of the commitments earlier certified in the Schedule D are prohibited. Further, after once entering
into each approved MBE and WBE sub-contract agreement, the Contractor shall thereafter neither terminate the subcontract, nor reduce
the scope of the work to be performed by the MBE or WBE, nor decrease the price to the MBE or WBE, without in each instance
receiving the prior written approval of the Executive Director. In some cases, however, it may become necessary to substitute a new
MBE or WBE in order to actually fulfill the MBE or WBE requirements. In such cases, the Executive Director must be given reasons
justifying the release by the Contractor of prior specific MBE or WBE commitments established in the contract, and will need to review
the eligibility of the MBE or WBE presented as a substitute. The substitution procedure will be as follows:

(1) Ifneeded and in order to sustain the fulfillment of the MBE/WBE contract requirements, the Contractor must notify the Executive
Director immediately in writing of an apparent necessity to reduce or terminate a MBE or WBE subcontract and to propose a
substitute firm for some phase of work.

(2)  The Contractor's notification should include the specific reasons for the proposed substitution. Stated reasons which would be
acceptable include any of the following reasons: a) unavailability after receipt of reasonable Notice to Proceed; b) failure of
performance; c) financial incapacity; d) refusal by the subcontractor to honor the bid or proposal price or scope; e) mistake of
fact or law about the elements of the scope of work of a solicitation where a reasonable price cannot be agreed; f) failure of the
subcontractor to meet insurance, licensing or bonding requirements; g) the subcontractor’s withdrawal of its bid or proposal; or
h) decertification of the subcontractor as MBE or WBE.

(3)  The Contractor’s position must be fully explained and supported with adequate documentation. Stated reasons which will not be
acceptable include: replacement firm has been recruited to perform the same work under terms more advantageous to the
Contractor; issues about performance by the committed MBE or WBE were disputed (unless every reasonable effort has already
been taken to have the issues resolved or mediated satisfactorily); an MBE or WBE has requested reasonable price escalation
which may be justified due to unforeseen circumstances.

(4)  The Contractor’s notification should include the names, address and principal official of any proposed substitute MBE or WBE
and the dollar value and scope of work of the proposed subcontract. Attached should be all the same MBE/WBE affidavits,
documents and Letters of Intent which are required of the proposed MBE or WBE firms, as enumerated above in Section on
Submission of Bid Proposals.

(5)  The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) business days to the request
for approval of a substitution. The response may be in the form of requesting more information, or requesting an interview to
clarify or mediate the problem. In the case of an expressed emergency need to receive the necessary decision for the sake of
job progress, the Executive Director will instead respond as soon as practicable.
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(6)  Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made before the Executive
Director’s approval is given of the acceptability of the substitute MBE or WBE. This subcontract must be executed within five
(5) business days, and a copy of the MBE WBE subcontract with signatures of both parties to the agreement should be submitted
immediately to the Executive Director.

i. The Executive Director will not approve extra payment for escalated costs incurred by the Contractor when a substitution
of subcontractors becomes necessary for the Contractor in order to comply with MBE/WBE contract requirements.

ii. No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional circumstances.
Requests for complete or partial waiver of the MBE/WBE requirements of this contract must be made in writing, stating all
details of the request, the circumstances, and any additional relevant information. The request must be accompanied by a
record of all efforts taken by the Contractor to locate specific firms, solicit MBE and WBE bids, seek assistance from
technical assistance agencies, and other good faith efforts undertaken to achieve compliance with the MBE/WBE goals.

14. Non-Compliance

a. The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider if the Professional Service
Provider is found to be in non-compliance with the MBE and WBE requirements. Failure to comply with the MBE or WBE terms of this
contract or failure to use MBE or WBE firms as stated in the Professional Service Provider's assurances constitutes a material breach
of the contract, and may lead to the suspension or termination of the contract in part or in whole. In some cases, monthly progress
payments may be withheld until corrective action is taken.

b.  When the contract is completed, if the Executive Director has determined that the Professional Service Provider did not comply in the
fulfillment of the required MBE and/or WBE goals, and a grant of relief of the requirements was not obtained, the Commission will be
damaged in the failure to provide the benefit of participation to minority or women business to the degree set forth in this Special
Condition. In that case, the Commission may disqualify the Professional Service Provider from entering into future contracts with the
Commission.

15. Severability

a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid by any count, the
invalidity of such section, paragraph, clause or provision will not affect any of the remaining provisions hereof.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK

CN_PBC_JLB_AccurateSPCJV_PS3081A_EnviroRenoDemoServices_ 20240101 Page 128 of 156



SCHEDULE B
Joint Venture Affidavit (1 of 3)
This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms. In such case, however, a written joint venture
agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submitted. Each MBE/WBE joint venturer must also attach a
copy of their current certification letter.

A. Name of joint venture

B. Address of joint venture

C. Phone number of joint venture

D. Identify the firms that comprise the joint venture

1. Describe the role(s) of the MBE/WBE firm(s) in the joint venture. (Note that a “clearly defined portion of work” must here be shown as
under the responsibility of the MBE/WBE firm.)

2. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.

E. Nature of joint venture’s business

F.  Provide a copy of the joint venture agreement.

G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? %
H. Specify as to:

1. Profit and loss sharing %

2. Capital contributions, including equipment %

3. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or control.
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SCHEDULE B
Joint Venture Affidavit (2 of 3)

4. Describe any loan agreements between joint venturers, and identify the terms thereof.

I.  Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles) who are responsible for
day-to-day management and policy decision making, including, but not limited to, those with prime responsibility for:

1. Financial decisions

2. Management decisions such as:

a. Estimating

b. Marketing and Sales

c¢. Hiring and firing of management personnel

d. Other

3. Purchasing of major items or supplies

4. Supervision of field operations

5. Supervision of office personnel

6. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible
for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other.
Describe the estimated contract cash flow for each joint venturer.

7. State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm
or the joint venture.

J.  Please state any material facts of additional information pertinent to the control and structure of this joint venture.
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SCHEDULE B
Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION
NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC
BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE
WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT
THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER
RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION
WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR
STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the

information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the Prime if the joint venture

is a subcontractor.

Name of Joint Venturer

Signature

Name

Title

Date

State of County of

On this day of .20
before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
(SEAL)

Name of Joint Venturer

Signature

Name

Title

Date

State of County of

On this ____day of ,20
before me appeared (Name)

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did state

that he or she was properly authorized by

(Name of Joint Venture)

to execute the affidavit and did so as his or her

free act and deed.

Notary Public

Commission expires:
(SEAL)
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SCHEDULE C
Letter of Intent from MBE/WBE (1 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

Name of Project:

Project Number:

FROM:
MBE WBE
(Name of MBE or WBE)
TO:
and Public Building Commission of Chicago
(Name of Bidder)

The undersigned intends to perform work in connection with the above-referenced project as (check one):

a Sole Proprietor a Corporation
a Partnership a Joint Venture
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated . In addition, in

the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named
project.

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents.
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SCHEDULE C
Letter of Intent from MBE/WBE (2 of 2)
To Perform As
Subcontractor, Subconsultant, and/or Material Supplier

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s).

SUB-SUBCONTRACTING LEVELS
% of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors.
% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank
above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description
of the work to be sublet must be provided.

The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution of a contract
with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the
Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency. Additionally, if at
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission.

BY:
Name of MBE/WBE Firm (Print) Signature
Date Name (Print)
Phone
IF APPLICABLE:
BY:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE WBE Non-MBE/WBE ___
Phone
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SCHEDULE D
Affidavit of Professional Service Provider Regarding MBEAYBE Participation (2 of 2)

The Undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance
as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the
Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, faderal or locaf laws, rules or
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency. Additionally, if at
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission.

BY: P ;,‘J; -
Specialty Consulting, Inc. -&@J{(,; --f-‘\— —_—
Name of Contractor (Print) Signature
6/10/2024 Arturo Saenz
Date Narne (Print)
312.319.7575
Phone
IF APPLICABLE:

BY:

Accurate Environmental Solutions
Joint Venture Partner (Print)

Signatdre™

6/10/2024 Keith Clough E_
Date Name {Print)
773.406.7535 MBE X WBE __ Non-MBEWBE
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SCHEDULE B
Joint Venture Affidavit (1 of 3)
This form is not required If all joint venturers are MBE/Non-MBE or WBE/Non-WEBE firms. In such case, however, a written joint venture
agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submifted. Each MBE/WBE joint venturer must a/so attach a
copy of their current certification letfer.

A, Name of joint venture Accurate - SPC, A Joint Venture

B. Address of joint venture 2942 W. Van Buren 5t.
Chicago, IL 80612

C.  Phone number of joint venture 312.319.7575

D. Identify the firms that comprise the jaint venture
Acourate Environmental Solutions, Inc. (MBE) & Specialty Consuiting, Inc. (MBE)

1. Describe the role(s) of the MBE/WBE firm(s} in the joint venture, (Note that a “clearly defined portion of work” must here be shown as
under the responsibility of the MBEAYBE firm.)

Accurste Enviranmental Solutions, Inc.: Assessment, Oversight
Specialty Consulting, Inc.: Project Management, Assesment, Design, Oversight

2. Describe vesy briefly the experience and business qualifications of each non-MBE/WBE joint venturer.
N/A

E. Nature of joint venture's business
Environmental Consulting

F. Provide a copy of the joint venture agreement.

G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? 190 %

H.  Specify as fo:
1. Profit and loss sharing 50 %
2. Capital contributions, including equipment 50 %

3. Other applicable cwnership interests, including ownership options or ather agreements which restrict ownership or control,

N/A
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ATTACHMENT E
ACCURATE/SPECIALTY CONSULTING JOINT VENTURE AGREEMENT

(ATTACHED HERETO AND INCORPORATED HEREIN)
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SCHEDULEB
Joint Venture Affidavit (2 of 3)

4. Describe any loan agreements between joint venturers, and identify the terms thereof.

N/A,

. Conirol of and participation in this Contract: [dentify by name, race, sex, and *firm" those individuals {and their titles) who are responsible for
day-to-day management and policy decision making, including, but not limited to, those with prime responsibility for;

1. Financial decisions Arturo Saenz (SPC)

2. Management decisions such as:

a. Estimating Jigar M. Shah, CIH (SPC)

b, Markeﬁng and Sales Aruro Saenz (SPC) & Keith Clough [AES)

¢.  Hiring and firing of management personnel Arturo Saenz (SPC)

d. Other N

3. Purchasing of major items or supplies Arturo Saenz (SPCy & Keith Clough (AES)

4, Supewisjon of field operaﬁons Jigar M. Shah, CIH (SPC) & Keith Clough (AES}

5. Supervision of office personnel Arure Saenz {SPC)

6. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible
for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other.
Describe the estimated contract cash flow for each joint venturer,

SPC shall direct its accountants to perform the banking and accounting services and the cost, thereof will constitute JV costs

7. State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm
or the joint venture.

SPC Accountants

J.  Please state any material facts of additional information pertinent to the control and structure of this joint venture.

Board of Confrol shall be establish for the purpose of establishing JV policy making decisions and granting approvals requiring
the action of the JV. The board of control shall consist of 1 member from accurate and one member from SPC.,
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SCHEDULE B
Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION
NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC
BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE
WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT
THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER
RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL MISREPRESENTATION
WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR
STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Confract, there is any significant change in the
informatian submitted, the joint venfure mustinform the Public Building Commission of Chicago, either directly or through the Prime if the joint venture

is a subcontractor.

Naie of it Venture? —

- T e
~Signatune
Arturg Saenz
Name
PresidantfChief Execulive Officer
Title
71872023

Date
Statei L Countyof
On this ‘-gwtdayof TUICJ 2023

before me appeared (Name}
A\r oz o) Copih -

to me personally known, who, being duly swom,
did exesute the foregoing affidavit, and did state

ool

that he or she was properly authorized by

{Name of Joint Venlure}

to exscute the affidavit and did 50 as his or her

OFFICIAL SEAL

Accurata/SPT,

ignature

eith Clough
Name
President
Title
THBI2023
Date

SiatenflL’ County of C ook

+a
ontis [ aeyor_IVly x2S
bafore me appeared {Name)
ket (loo 4 W
to me personally known, who, being duly swom,
did axecute the faregoing affidavit, and did state

that he or she was property authorized by
(Name of Joint Venture)
Accwvate - SPC A
to execute the effidavit and did 50 as his or her
free act and deed.
LY = AC/VC(—
Natary Public

[ NPy

il ol o

MARIA ELENA PEREZ . MARIA ELENA PEREZ
NOTARY PUBLIC, STATE OF ILLINOIS ;R\'PUBUC, STATE OF ILLINOIS
My Commission Expires 9/21/24 ly Commission Expires 9/21/24

gageﬂ?nﬂ!ﬁ
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JOINT VENTURE AGREEMENT

THIS AGREEMENT, made this_19 _day of _July , 2023, (“Agreement”) by and between
Accurate Environmental Solutions, Inc., an [llinois corporation with an office at 14524 South Ellis,
Dolton, Tllinois 60419 (“Accurate™) and Specialty Consulting, Inc., an Tllinois corporation with an office
at 2942 West Van Buren Street, Chicago, Illinois 60612 (“SPC”). In this Agreement, the above-identified
companies are individually referred to as a “Party” and collectively as “Parties.”

1.1

12

1.3

1.4

RECITALS

Public Building Commission of Chicagoe (“Owner”) has issued a Request for Qualifications for -
Environmental Renovation & Demolition Services

The Parties wish to form a joint venture (“Joint Venture” or “JV”) to submit a Proposal for the
Project related to professional consulting services (“Services™), and if selected by Owner, to
negotiate, enter and perform a contract for such Services (“Contract”).

The Parties desire to set forth their respective rights, interests, obligations and liabilities with
respect to each other, the Contract, and the performance of the Contract.

As the final terms of the Contract become known, the Partics may amend this Joint Venture
Agreement to incorporate any relevant provisions or requirements thereof.

ARTICLE 1 - JOINT VENTURE ENTITY

Entity. The Parties hereby associate themselves as a JV known as Accurate-SPC, a Joint Venture,
for the purpose of submitting the Proposal, and, if selected by the Owner, negotiating and
entering into and performing the Contract. The Contract shall be entered into and performed
under the name of the JV. All Services contemplated by the Contract shall be performed under
the name of the Joint Venture. All money, equipment, materials, supplies and other property
acquired by the JV shall be held jointly in its name. Hardware and software used interchangeably
by both Parties will be acquired by the JV and shall be held jointly in its name with the leasing
and/or licensing agreements permitting title to transfer to either of the Parties at the conclusion of
the Project without additional charge. Notwithstanding the foregoing, any property, equipment,
hardware or software previously owned, leased or licensed to any Party and provided or used in
connection with the Contract shall remain the property of such Party.

Office. The principal office of the JV will be located at 2942 West Van Buren Street, Chicago,
Ilinois 60612, or such other location as the Board of Control shall designate (“Project Office”).

Certificates and Documents. The Parties shall execute and file whatever certificates and
documents are required to form and operate a joint venture under the laws of the State of Illinois.

Bear Own Costs. Each Party shall bear its own expenses in connection with the Proposal,
negotiation of this Agreement and negotiation and execution of the Contract including, but not
limited to, the fees of any attorney, financial advisor, or other consultant. Notwithstanding the
foregoing, the cost of forming the JV including, but not limited to, filing fees, constitute a JV
Cost and shall be subject to payment as such in accordance with this Agreement.

Joint Venture Agreement Page 10f18
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1.5

2.1

2.2

2.3

3.1

No Other Relationship Created. Except with respect fo the creation of this JV and as set forth
herein, neither this Agreement nor the JV’s activities shall be construed as (i) creating any other
legal entity or relationship between the Parties; (ii) constituting any Party as an agent or
representative of the other Party; or (ii1) creating any other obligations between the Parties.
Neither Party shall be authorized to modify or amend the Contract or to make commitments for
the JV or the other Party unless authorized to do so hereunder or by the Board of Control.
Nothing in this Agreement shall be interpreted or construed as limiting the Parties’ respective
rights to carry on their individual businesses for their own benefit.

ARTICLE 2 - PERFORMANCE OF SERVICES

Principle. The Services required under the Contract will be divided between the Parties in the best
interest of the performance of the Contract and JV, giving consideration to such factors as the
availability of qualified personnel, efficiency, timeliness and JV profitability. The general intent
is to split the work according to the Participation Percentages listed below. Services may also be
contracted for by the JV with others with the approval of the Board of Control.

Execution. Each Party will provide the Services assigned to it in accordance with the terms of the
Contract and this Agreement, No subcontract will be required between the JV and any Party.
Each Party may at its discretion have a portion of its services performed by their affiliates. In the
case of SPC, its affiliates shall be defined as SPC Consultants, Inc. In the case of Accurate, its
affiliates shall be defined as Accurate and Company. Services performed by an affiliate of a Party
shall be considered for all purposes as services performed by that Party. All other entities that
perform services for the JV shall enter into direct contracts with the JV.

Allocation. The Services will be divided between the Parties in general conformity with Exhibit
A and consistent with the principles of this Article. Prior to commencing any Services, each Party
shall prepare a detailed scope of work and corresponding budget for the approval of the Board of
Control.

ARTICLE 3 - JOINT VENTURE TERM

Duration. This JV shall terminate upon the occurrence of any of the events listed below:

3.1.1  If the Owner cancels the RFP;
3.1.2  If the Owner awards the Project to others;
3.1.3  If the JV and Owner fail to reach agreement on Contract terms;

3.1.4  If after execution of the Contract, all of the following have occurred: (i) completion of all
Services (unless either Owner terminates the Contract or the Parties and Owner mutually
agree to terminate the Contract); (ii) receipt of all compensation due and owing the JV;
(ii1) fulfillment of all Contract responsibilities and obligations (including warranties); (iv)
resolution of all known liabilities arising out of the Contract to the Owner, any third
parties or surety; (v) resolution of all known liabilities and disputes between the Parties
under this Agreement; and (vi) cancellation of all guarantees and bonds.

3.1.5 Termination of the JV by the Surviving Party upon the occurrence of a Default.
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3.2 Impact of Termination.

3.2.1 Upon termination of the JV, the Parties’ obligations to each other shall cease with the
exception of those provisions in the Agreement which by their nature are intended to
survive expiration or termination including, but not limited to, those related to working
capital, indemnification and liability, default, dispute resolution, confidentiality and
intellectual property.

3.2.2  Upon termination, the Parties shalt cooperate to promptly wind up the business of the JV.
SPC’s accountants shall prepare a statement setting forth the assets and liabilities of the
JV as of the date of termination and such staternent will be fumished to the Parties.
ACCURATE’s accountants shall have the opportunity to review all books and records
which support such statement. Thereafter, the Parties shall liquidate all equipment,
materials, hardware, software, leases, capital contribution, reserves and all other JV
property (“]JV Assets”) to the extent any exist. The assets and proceeds from the
liquidation shall be applied as follows:

(a) First, to pay costs incurred in connection with the dissolution of the Joint Venture;
{b) Second, to pay any JV liabilities;
{c) Third, to pay any JV Costs;

(d) Fourth, to reimburse a Party for any additional Capital Contributions (including
interest thereon) which were required due to the other Party’s failure to make its
required Capital Contribution;

{e) Fifth, to reimburse a Party for Work it provided in fulfillment of the Contract;

(1) Sixth, the remainder, if any, to the Parties in accordance with their respective
Participation Percentages.

3.2.3 Notwithstanding the foregoing, if any third party, Owner, subconsultants, subcontractors
or sureties asserts a claim of any nature or institutes a legal action of any type against the
JV or any of the Parties at any time after the distribution of FV Assets and such claim
and/or legal action relates to or arises out of this Agreement or the Contract, this
Agreement shall be considered to have remained in full force and effect and the rights
and obligations of the Parties hereto with respect to such matters shall be determined by
this Agreement.

ARTICLE 4 - INTEREST IN JV

4.1 Participation Percentages. Except as otherwise stated in this Agreement, the interests of the
Parties in and to Profits derived from the Contract, distribution of JV Assets, obligations with
respect to Capital Contributions, and losses and liabilities incurred in the performance of the
Contract will be in the percentages (“Participation Percentages”) set forth below:

SPC 50 %
ACCURATE 50 %
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ARTICLE 5 - BOARD OF CONTROL

5.1 Creation of Board of Control. For the purpose of establishing JV policy, making decisions and
granting approvals requiring the action of the JV, a Board of Control shall be established. The
Board of Control shall be authorized to act for and on behalf of and to bind the JV.

52 Board of Control Members. The Board of Control shall consist of two (2) members, one (1)
member appointed by ACCURATE and two (1) members appointed by SPC. The members on the
Board of Control are: Keith Clough of (ACCURATEY}; and Arturo Saenz of (SPC). A Party may
replace one or both of its members on the Board of Control by providing written notice to the
other Party. Each Party authorizes its members on the Board of Control to act on behalf of such
Party in the making of all decisions.

53 Board of Control Powers. The Board of Control shall (i) decide all matters of general policy for
the JV; (ii) resolve all questions affecting the Parties vis-a-vis the Owner, subconsultants,
subcontractors, sureties or third parties; (iii) resolve all questions posed by any Party regarding
performance of the JV or its Services, the Contract or this Agreement; (iv) determine and act
upon the various matters, expressly or impliedly contained in other sections of this Agreement
which require decision by the Board of Control; and (v) decide other matters including, but not
limited to:

5.3.1 Reviewing and approving the Contract and amendments and modifications thereto;

532 Entering into (or terminating) commitments on the JV’s behalf including, but not limited
to, (i) insurance, (ii) bonds, (iit) letters of credit, (iv) guarantees, (v) leases of facilities or
equipment, (vi) procuring or selling any equipment, (vii) procurement of third party
services, (viii) subconsultant agreements and subcontracts, and (ix) assumption of debt;

5.3.3  Performing quarterly reviews of all financial matters and Project progress and status;

534 Making calls for Capital Contributions, and establishing reserves for potential or
contingent liabilities;

53.5 Instituting claims, litigation or arbitration on behalf of the JV against the Owner,
subconsultants, subcontractors, sureties or third parties; defending any claims, litigation
or arbitration brought against the JV; and negotiating, mediating or settling claims,
litigation, or arbitration brought by or against the JV;

53.6  Approving the appointment of key personnel to the Project, including but not limited to
the Project Manager, and their replacements;

53.7  Approving the Project budget scope of work and budget for each Party;
538 Approving the allocation of Services between the Parties and the JV’s
subconsultants/subcontractors, as well as between the Parties and their respective

subconsultants/subcontractors;

53.9  Determining policies and procedures related to the operation of the Project Office, such
as the days on which the Project Office will be open and its hours of operation;
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5.3.10 Approving the timing and amount of profit (“Profit” is the amount in excess of all JV
obligations hereunder) and other JV Asset distribution; and

5.3.11 Any other matters referred to it by either Party.

54 Meetings.

54.1 The Board of Control shail conduct quarterly meetings or meet more frequently as
necessary. The Project Manager will prepare the schedule for such meetings. Any Party
may call a special meeting upon seven (7) days written notice to each other Party. In the
event that a Party determines that circumstances require a meeting in a lesser period of
time, such Party may call a special meeting upon less than seven (7) days written notice
provided that such written notice shall state the intended purpose of such special meeting.

542 Unless the Board of Control designates a different location, all meetings shall be held in
the JV’s Project Office.

5.4.3 Board of Control meetings shall not convene until all members are present. Members
shall be deemed present if they are physically present at the meeting or if they are
connected telephonically with the other Board of Control members.

5.44  The following provisions shall apply to Board of Control meetings:

(a) The Board of Control may make decisions in accordance with this Agreement in
writing, telephonically, electronically, or by facsimile without a formal meeting,

(b) The Project Manager shall attend the meetings, but shall not be entitled to vote.

(¢c) The Project Manager shall prepare minutes of all Board of Control meetings and
shall distribute such minutes to all members of the Board of Control within seven
(7) business days after such meetings. If a Party fails to notify the Project Manager
of any objections to such minutes within seven (7) business days after receipt
thereof, such Party shall be deemed to have approved such minutes.

(d) Decisions of the Board of Control which are made in compliance with this
Agreement and evidenced by written agreement or confirmed minutes executed by
the members of the Board of Control shall be final and binding on the Parties.

(¢) Each Party shall be individually responsible for the remuneration and expenses
associated with its members’ attendance at Board of Control meetings.

5.5 Voting.
5.5.1  Each member of the Board of Control shall have one (1) vote of equal value.
5.5.2  Board of Control decisions shall be made by majority vote of the five members.

5.5.3 If the Board of Control members are unable to reach a majority decision, then either
Party may submit the issu¢ to the Dispute Resolution procedures in Article 14.
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ARTICLE 6 - PROJECT DIRECTION

6.1 Principle. In making decisions, the Parties shall endeavor to make decisions in the best interest of
the JV as a whole, taking into consideration Project safety and performance, the financial
performance of the JV, and fair and equitable treatment of the Parties.

6.2 Project Manager.

6.2.1 The day-to-day management of the JV’s Services and the Contract shall be conducted by
and under the direction of the Project Manager who shall be Jigar Shah of SPC and who
shall be responsible for coordinating execution of the JV’s Services in accordance with
the policies established by the Board of Control.

6.2.2  Subject to the supervision of the Board of Control, the Project Manager shall have those
powers delegated by the Board of Centrol.

6.2.3  The Project Manager shall have primary responsibility for the following:

(a) Contact and correspondence with the Owner and contact and correspondence with
any third party on matters arising under the Contract or this Agreement;

{b) Maintaining correspondence and Project files;

(c} Assessing overall performance of the JV, performing progress menitoring and
reporting, and identifying potential problem areas for resolution among the Parties;

(d) Proposing budgets for JV Costs and consolidating this and each Party’s budget for
review and approval of the Board of Control;

(e} Providing payment administration services to the JV including support of SPC
accountants related to invoicing, receiving payments and disbursing payments;

(f)  Monitoring and adjusting as necessary the allocation of the JV’s Services and
staffing between the Parties; and

(g) Interpreting the Contract requirements and administering the Contract and this
Agreement in accordance with the directions and subject to the authority of the
Board of Control.

6.2.4  Each month, the Project Manager shall submit to the Board of Control such reports as the
Board of Control may require including, but not limited to, a Project progress report
noting any problem areas and an accounting of JV revenues and expenses compared to
budget, including, without limitation, JV Costs.

6.3 Key Personnel. The persons identified in the Contract will be assigned to the positions indicated
therein. The Board of Control shall approve the final selection of any other key personnel, and
will approve the replacements of all key personnel.
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6.4 Contract Negotiations and Execution. Each of the Parties shall have the right to attend and
participate in Contract negotiations. The Board of Control shall establish negotiation parameters
and shall approve or disapprove the form of Contract unanimously. In the event that the Parties
fail to reach unanimous agreement, this Agreement shall terminate and no Party may compete for
the Project or Contract either directly or indirectly and as an individual firm or in any
combination with any other firm. Each Party shall sign the Contract.

ARTICLE 7 - BUSINESS MANAGEMENT
7.1 Accounting,

7.1.1  SPC shall direct its accountants to perform the banking and accounting services and
maintain the books and accounting records in accordance with generally accepted
accounting practices, and the costs thereof will constitute JV Costs. During the term of
this Agreement, the books and records shall be subject to inspection by the Parties or
their designated representatives at any reasonable time. The results of any such
inspections shall be reported to the Board of Control.

7.1.2  The books of account shall be maintained on the accrual basis of accounting for
management and tax purposes.

7.1.3  The Project Manager shall deposit all Capital Contributions and all sums received from
the Owner or any other source in a bank account established exclusively for the IV (“JV
Bank Account”), which JV Bank Account shall be separate from any bank accounts
maintained by any Party. All income or instruments for the payment of money received
on behalf of the JV shall be payable only to the JV and shall be deposited only in the JV
Bank Account, Amounts in the JV Bank Account shall be withdrawn by check only,
signed by one person from SPC, who shall be designated by the Board of Control.

7.1.4 At such times as the Board of Control may choose to direct, an independent auditor shall
audit the JV books and shall furnish a copy of such audit to each Party. The audit shall
include an accurate accounting of all income, liabilities and disbursements of the Joint
Venture. The costs of such audits shall constitute FV Costs.

7.2 Taxes.

7.2.1  SPC shall direct its accountants to prepare and file tax returns on behalf of the JV after
review and approval of the Board of Control, if the filing of tax returns is necessary, and
the costs thereof shall be TV Costs. Each Party shall be responsible for its own tax affairs
arising out of or in connection with the JV,

7.22  The fiscal year for the JV shall be the calendar year.
7.2.3  The JV shall make the following elections: (i) adopt the calendar year as the annual

accounting period; (ii) adopt the accrual method of accounting; and (jii) make other tax
clections as the Board of Control may choose.
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7.3 Record Keeping,

7.3.1 Records of the JV and Parties that the Contract requires to be kept subsequent to
termination of the JV shall be kept at such place(s) as the Board of Control may
determine,

7.3.2 Each Party will keep separate, complete, and detailed records and books of account
relating to its revenue and costs incurred for the Project. Such records and books of
account shall be kept in accordance with generally accepted accounting principles. Upon
five (5) days written notice, such records shall be subject to inspection by any other Party
during regular business hours.

ARTICLE 8 - COMPENSATION
8.1 Budget. Each Party will prepare a budget for its Services. All budgets will be reviewed and
approved by the Board of Control. Each Party shall give prompt written notice to the Project

Manager of any anticipated budget overruns.

8.2 Compensation for Services.

8.2.1 (To be completed by amendment to this Agreement following negotiation of the Contract.)

8.3 Invoices.

8.3.1  Each Party shall invoice the JV for the reimbursement it is entitled to with respect to the
Services it provides pursuant to the detailed scope of work and corresponding budget
which has been approved by the Board of Control. Each invoice shall be supported by
such documentation as the Contract and the Board of Control may require. Expenses
incurred by any Party prior to the effective date of this Agreement in connection with
submission of the Proposal or otherwise shall be the sole responsibility of the incurring
Party and shall not be reimbursable by the TV.

8.3.2 The Project Manager shall incorporate the Parties’ invoices and the JV Costs into a JV
invoice and shall submit such invoice to the Owner in accordance with the Contract.

8.4 Payment. Within thirty (30) business days after receipt of payment from the client for submitted
JV invoices, the JV shall pay each of the Parties the sum approved and paid by the Owner
connected with the respective invoices to the extent otherwise reimbursable under this
Agreement. Nothing contained in this Agreement shall be construed as obligating the JV to pay
any Party until or unless it has received payment from the Owner for the amounts invoiced by
such Party except as otherwise provided under this Article.

8.5 Restrictions. In the event Services are not fully reimbursed by the Owner, responsibility for such
deficiencies will be shared by the Parties in accordance with their respective Participation
Percentages, except as set forth below:

8.5.1 In the event a Party’s Services are not fully reimbursed by the Owner because of
adjustments to its portion of the JV invoice based on disallowed costs as determined by
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audit or otherwise under the Contract, or because of defective work performed by a Party,
the Party subject to the adjustment will be solely responsible for the loss and no other
Party or the JV will have any obligation to reimburse the Party.

8.5.2 In the event mismanagement of the effort required to render a Party’s Services results in
losses, such Party shall be solely responsible for such losses, but only to the extent such
mismanagement has resulted in overruns in the Party’s budget.

ARTICLE 9 - JOINT VENTURE COSTS
9.1 Definition. “JV Costs” are:

9.1.1  Expenses with respect to office space, software, hardware and equipment and supplies for
the Project Office;

9.1.2  Expenses associated with the operation of the Project Office;

9.1.3  Expenses for services provided by third parties, including without limitation the JV’s
subconsultants and subcontractors, as authorized by the Board of Control;

9.1.4  Cost of the services of SPC’s accountants, the use of SPC’s JV cost control system (at
rates agreed by the Parties) and the independent auditor;

9.1.5  Expenses incurred for litigation or other legal services provided for the JV as opposed to
the Parties;

9.1.6  Expenses of bonds, letters of credit and insurance incurred by the JV;
9.1.7 Expenses identified as JV Costs elsewhere in the Agreement; and
9.1.8  Other expenses which the Board of Control authorizes as JV Costs.

9.2 Reserves. The Board of Control shall have the right to set aside funds out of JV revenues to create
a reserve if it determines it to be prudent for the operation of the Joint Venture’s business,
including without limitation sums the Board of Control deems necessary for the future payment of
any JV liabilities and/or obligations.

93 Unrecovered Expenses. In the event JV Costs are not fully recovered from the Owmer,

responsibility for such deficiency shall be shared by the Parties in accordance with their
respective Participation Percentages.

9.4 Priority Payment, JV Costs incurred and reserves to be funded in accordance with this Article
shall be paid before reimbursement is made to any Party for its Services or any Profit or JV Asset
distributions are made.
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ARTICLE 10 - INSURANCE

10.1 Insurance.

10.1.1 The Parties will carry insurance of the kinds and in the amounts specified in the Contract.
Additionally, each Party will make each other Party and the JV additional insureds on
their general liability, auto and excess policies. The general liability, auto and excess
policies will be made primary with respect to each Party’s obligations under Article
12.1.1 {a)-{(d) and each Party’s workers’ compensation policy will be endorsed to provide
a waiver of subrogation in favor of each other Party and the JV. In addition to, or in
combination with, the insurance described herein, the Board of Control may approve
other insurance to be purchased by the JV, the cost of which shall be a JV Cost. This
must be done by written amendment to this Agreement.

10.1.2 In the event any Party has a claim under any insurance, the Party agrees to execute and
deliver any and all documents necessary to effectuate its prompt and satisfactory
settlement. The proceeds of any insurance claim will be used consistently with the
provisions of Article 12.

ARTICLE 11 - WORKING CAPITAL

11.1 Capital Contributions.

11.1.1 The Parties shall furnish all funds required in excess of JV revenues to provide cash for
JV operations (*Working Capital”) when and as required to perform the Contract, to
discharge JV liabilities and/or losses, and to pay JV Costs. The Working Capital will be
funded by each Party as “Capital Contributions.” The Parties shall make Capital
Contributions in accordance with their respective Participation Percentages. Annually, or
more frequently if requested by the Board of Control, the JV’s accountants shall make
calculations of Working Capital requirements. The Board of Control shall review
recommendations for Working Capital, and, upon approval, shall issue a written notice to
the Parties specifying the amount of Capital Contribution required.

11.1.2 The Project Manager shall deposit the Capital Contributions into a Capital Contributions
subaccount of the JV Bank Account (“Capital Account™).

11.1.3 If any Party borrows funds to pay its Capital Contribution, such borrowing and interest
payable thereon shall be the sole and separate obligation of the Party and shall not be the
debt or obligation of the JV.

11.2  Failure to Make Capital Contribution.

11.2.1 If any Party fails or is unable to provide the full Capital Contribution within the time
specified, the Project Manager shall send an additional notice to the Party setting forth
the amount unpaid and the date it was due. The Party not having deposited its Capital
Contribution shall have a further period of ten (10) business days to make such Capital
Contribution. If, at the end of such ten (10) business day period, such Party fails or is
otherwise unable to provide its full Capital Contribution, from that date forward such
Party shall have no right to receive its share of Profits until such time as the withheld
share of Profits equals the unpaid Capital Contribution. The Project Manager shall
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deposit the withheld share of Profits into the Capital Account. Notwithstanding the
foregoing, nothing contained herein will increase or decrease the liability of the Parties
for losses and liabilities for which they are otherwise responsible hereunder.

11.22 Upon a Party’s repeated failure to make Capital Contributions or the failure of the
withholding of Profits to offset the unpaid Capital Contribution(s), the Party who failed to
make such Capital Contributions shall be deemed a “Non-Contributing Party.”
Thereafter, the other Party (“Contributing Party”) may select a remedy from among the
following options, without prejudice to its other remedies at law:

{(a)  The Contributing Party may withdraw its Capital Contribution(s).

(b)  The Contributing Party may advance the Capital Contribution that it is required to
make plus the Capital Contribution that the Non-Contributing Party failed to make.
Thereafter, for the purpose of distribution of Profits and JV Assets only, the
Participation Percentage of the Parties shall be temporarily recalculated as of the
date such additional Capital Contribution is made. In such temporary recalculation,
the Profits, which would have otherwise been allocated to the Non-Contributing
Party, shall be allocated to the Contributing Party until such time as the Profits so
allocated equal the amount of the unpaid Capital Contribution(s) plus the interest
carrying cost of such unpaid Capital Contribution. In addition, all distributions of
JV Assets which would otherwise have been distributed to the Non-Contributing
Party, shall be distributed to the Contributing Party until such distribution equals
the amount of the unpaid Capital Contribution(s) plus the interest carrying cost of
such unpaid Capital Contribution. Until such time as Contributing Party is
compensated for its additional Capital Confribution in accordance with this
subsection, all votes of the Board of Control shall be by a majority vote with votes
cast in accordance with the temporarily recalculated Participation Percentages and
the members of the Board of Control represented by the Non-Contributing Party
need not be present in order to conduct Board of Control meetings.
Notwithstanding the foregoing, the liability of the Non-Contributing Party shalt
remain the same as the Participation Percentage set forth in Article 4. The interest
carying cost shall be determined as three (3) percentage points above the publicly
announced prime rate of interest charged at the time by Bank of America, but not
more than the highest rate permitted by applicable law at the time the Contributing
Party makes its Contribution plus the Non-Contributing Party’s Capital
Contribution.

(¢)  The Contributing Party may advance the Capital Contribution that it is required to
make plus the Capital Contribution that the Non-Contributing Party failed to make.
Thereafter, for the purpose of distribution of Profits and JV Assets, the
Participation Percentage of the Parties shall be permanently and itrevocable
recalculated as of the date such Capital Contribution is made for the Non-
Contributing Party. As a result of such recalculation, the Profits and distribution of
JV Assets shall be paid to the Parties in the same proportion as the amount of
Capital Contribution actually furnished by each Party. Thereatter, all votes of the
Board of Control shall be by a majority vote with votes cast in accordance with the
recalculated percentages and the members of the Board of Control represented by
the Non-Contributing Party need not be present in order to conduct Board of
Control meetings. Notwithstanding the foregoing, the liability of the Non-
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Contributing Party shall remain the same as the Participation percentage set forth in
Article 4.

(d) The Contributing Party may advance as a loan to the Non-Contributing Party the
amount of the unpaid Capital Contribution(s) to be made by the Non-Contributing
Party. Such loan shall bear interest at three (3) percentage points above the publicly
announced prime rate of interest charged at the time by Bank of America, but not
more than the highest rate permitted by applicable law. The Nen-Contributing
Party shall assign its interest in the Joint Venture and any rights to payment under
this Agreement to the Contributing Party as security for such loan. Such loan shali
be repaid from the first proceeds to be distributed thereafter to the Non-
Contributing Party, whether as reimbursement for Services or Profit. Such lien shall
be subordinate to any other lien placed upon such partnership interest as approved
by the Parties,

(e) The Contributing Party may compel the Nou-Contributing Party to make such
additional Capital Contribution(s).

(f)y  The Contributing Party may declare that the Non-Contributing Party is in material
breach of this Agreement.

113 No Refunds. Except as otherwise expressly provided in this Agreement, none of the Parties will
be entitled to withdraw or demand a refund or retum of any Capital Contributions or any interest
thereon.

ARTICLE 12 - INDEMNIFICATION AND LIABILITY OF THE PARTIES

12.1  Allocation of Liability.

12.1.1 Any liability incurred by a Party or the JV arising out of the Contract or this Agreement
shall be allocated between the Parties in accordance with Parties’ Participation
Percentages under Section 4.1, except as set forth below:

(a) Liability or related losses to the extent covered by insurance carried by the TV (or
by the Owner if the Contract provides for wrap-up insurance) shall not be
apportioned between the Parties; provided, however, any deficiency therein shall
first be allocated between the Parties in accordance with subsections (b) through
(g) below, if applicable, otherwise in accordance with the Parties’ Participation
Percentages under Article 4.

(b) Inaccordance with Article 13, Liability or losses sustained by the Surviving Party or
incurred by the JV as a result of a Default shall be assumed solely by the Defaulting
Party.

(¢} Liability or related losses caused solely by a Party will be assumed by that Party.
The supervision by the Project Manager shall not be construed as creating a shared
liability unless the Project Manager had direct and active involvement in the matter
which was the proximate cause of the liability.

(d) Liability or related losses resulting from claims made by an employee of the Party,
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including but not limited to work related injuries or death, or in any way arising out
of matters based on the employee-employer relationship, including without
limitation the payment of unemployment taxes, withholding taxes, and employment
benefits will be solely assumed by the Party by whom such person is employed.

(e) Liability for bodily injury, death or property damage suffered by anyone other than
the Parties or their employees shall be apportioned between the Parties based on
their proportionate degrees of negligence, including the negligence of their
respective employees,

(f) Liability for economic losses suffered by the Owner, if recoverable, shall be
apportioned between the Parties based on their proportionate degrees of fault or
negligence, including the fault or negligence of their respective employees.

(g} Liability or related losses arising out of the gross negligence or willful misconduct
of a Party or a Party’s employee shall be assumed by that Party.

12,1.2 With respect to the liabilities allocated in Subsections (a) through (g), the Party to whom
such liability is allocated shall defend, indemnify and hold harmless the ¥V and the other
Party from any and all such claims, losses or liabilities set forth in such subsections
(including without limitation, those to a surety or letter of credit provider, costs, and
attorneys’ fees).

12.1.3 If a Party discharges liabilities or pays any related losses which are in excess of its
Participation percentage, each other Party shall promptly reimburse such Party the
amount of such losses paid and/or liabilities discharged thereby which are in excess of
such Party’s Participation Percentage so that each Party will then have paid its
proportionate share of such losses and/or liabilities to the full extent of its Participation
Percentage under Article 4.

12.1.4 If a Party discharges liabilities or pays any losses which have been allocated to another
Party pursuant to subsections (a) through (g) above, the Party responsible for such
liabilities and losses shall promptly reimburse each other Party the amount of such losses
paid and/or liabilities discharged.

12.1.5 The indemnification obligations assumed under this Agreement are made in
consideration of $100 from each Party, which is to be paid as part of the compensation to
which the Party is entitled under this Agreement, and which the Parties agree is adequate
and sufficient,

122 Interim Allocation. If a dispute arises between the Parties as to the extent of liability and/or
related losses each Party shall bear, each Party shall provisionally assume a share of such liability
in proportion to its Participation Percentage under Article 4 until the dispute is resolved.

12.3  No Consequential Damages. Except for damages which are claimed by the Owner, sureties,
subcontractors, subconsultants or third parties, in no event shall any Party be liable to any other
Party for any incidental, indirect, special, consequential or punitive damages arising directly or
indirectly under or in connection with this Agreement or performance of the Contract, irrespective
of fault, negligence, strict liability, breach of contract or otherwise.
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ARTICLE 13 - DEFAULT

13.1  Defaulting Party. A “Default” shall occur under this Agreement and the Party who committed
such Default shall be referred to as the “Defaulting Party” if such Party (i) files a petition in
bankruptcy or for reorganization; (ii) files a certificate of dissolution by election, by an order of a
court of competent jurisdiction or by operation of law; (iil) makes a general assignment for the
benefit of creditors or becomes insolvent; or (iv) materially breaches any of its obligations
hereunder and fails to cure such breach within a reasonable period of time after notice thereof.
Material breaches include, but are not limited to, a Party’s failure to provide competent and
acceptable staff, failure to meet time constraints, failure to perform in accordance with generally
accepted standards applicable to the work.

13.2  Impact of Default.

13.2.1 Upon the occurrence of a Default, the other Party referred to as the “Surviving Party”
shall, upon notice or discovery thereof, do whatever is necessary to continue performing
the Contract.

13.2.2 After the occurrence of a Default, the administrators, trustees or representatives of the
Defaulting Party shall have no right to participate in the administration of the JV or to
vote on the Board of Control or to receive any distribution of funds from the JV.

13.2.3 The Defaulting Party’s share of Profits or JV revenue at the time of such Default shall be
placed in a special account until the Joint Venture accounts are closed, from which there
shall be deducted all additional expenses, if any, incurred by the Surviving Party as a
result of such Default, The Surviving Party shall be solely entitled to all compensation
arising from any Services performed after the date of such Defauit.

13.2.4 Notwithstanding anything to the contrary set forth in this Agreement, the Defaulting
Party shall be liable for any losses sustained by the Surviving Party which are incurred by
the JV as a result of such Default. The Defaulting Party shall continue to be liable for any
losses or liabilities of the JV in accordance with the terms of this Agreement.

13.2.5 In the case of a Default, the Defaulting Party shall immediately tum over to the Surviving
Party all plans, data, drawings, and all other documents and information relating to the
Project which are in its possession or control.

13.2.6 Upon the occurrence of a Default, the Surviving Party may elect to terminate the JV;
provided, however, that such termination shall not relieve the Defaulting Party of any
liability or losses arising from the Default.

ARTICLE 14 - DISPUTE RESOLUTION

14.1  Board of Control. The Parties shall endeavor to avoid impasses arising out of or relating to the
Contract or this Agreement and agree to approach issues with a spirit of compromise given the
objectives of the JV and the relationship between the Parties. The Parties shall attempt in good
faith to promptly resolve any controversy or dispute arising out of or relating to the Contract or
this Agreement by negotiations between the members of the Board of Control.

142 Senior Executives. If the matter cannot be resolved by the members of the Board of Control, the
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14.7

15.1

152

dispute shall be referred to a Senior Executive of each Party who shall have authority to settle the
dispute. Within ten (10) days of the dispute being referred to the Senior Executives, the Parties
shall exchange memoranda stating the issues in dispute and their respective positions,
summarizing the negotiations which have taken place, and attaching relevant documents. The
Senior Executives shall meet for negotiations within ten (10} days of the exchange of such
memoranda at a mutually agreed time and place,

Mediation. If the dispute has not been resolved within thirty (30) days of the meeting of the
Senior Executives, the Parties shall attempt in good faith to resolve the controversy or claim by
non-binding mediation.

Failure to Resolve. If the dispute has not been resolved by the non-binding mediation procedure
within sixty (60) days of commencing mediation, any Party may initiate litigation, or the Parties
may mutually agree to submit the dispute to binding arbitration.

Extension of Deadlines. All deadlines specified in this Article may be extended by mutual
agreement of the Parties,

Exclusive Dispute Resolution. The procedures specified in this Article shall be the sole and
exclusive procedures for the resolution of disputes between the Parties arising out or relating to
the Contract or this Agreement; provided, however, that a Party may seek a preliminary injunction
or other preliminary judicial relief if in its reasonable judgment such action is necessary to avoid
irreparable damage. Despite such action, the Parties shall continue to participate in good faith with
the procedures specified in this Article, In no event shall this Article expand or extend statuies of
repose or limitation applicable to said disputes.

Owner Disputes. The provisions of this Article do not apply and are not controlling with respect
to any disputes between the JV and the Owner. Resolution of such disputes shall be governed by
the Contract.

ARTICLE 15 - CONFIDENTIALITY

Confidential Information Defined. “Confidential Information” shall mean the documents,
drawings, data, and other information and items received from a Party which are designated in
writing as confidential or proprietary; provided, however, that no document, drawing, data or
other information or item will constitite Confidential Information irrespective of the designation
if it (i) is or becomes in the public domain; (ii} was previously known to the other Party; (iii) was
independently developed by the other Party; or (iv) comes into the other Party’s possession from
another party owing no obligation of confidentiality.

Non-Disclosure. During the term of this Agreement and for two (2) years after termination
hereof; cach Party shall use Confidential Information received from the other Party only for the
performance of the Contract and this Agreement and shall not disclose, transmit or make
available to third parties (other than employees, Affiliates or subconsultants/subcontractors) such
Confidential Information unless prior written authorization is obtained from the Party providing
the Confidential Information. This non-disclosure obligation shall not extend to Confidential
Information which is required to be disclosed pursuant to a legal proceeding, legislative process,
or by law; provided that the Party whose disclosure is so required shall first give prompt written
notice thereof to the Party who provided the Confidential Information.
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ARTICLE 16 - MISCELLANEOUS PROVISIONS

Notices. All notices required to be given under any provision of this Agreement by either Party
hereto shall be given by first class mail, addressed to the office of the Party named in this
Agreement, as follow below:

ACCURATE Environmental Solutions, Inc Specialty Consulting, Inc
14524 S. Ellis 2942 West Van Buren Street
Dolton, Illineis 60419 Chicago, Illinois 60612
Attention: Keith Clough Attention: Arturo Saenz

Amendment. This Agreement may be modified or amended in writing. Amendments will be
initiated by the Parties or by the Board of Control and executed by an authorized officer of each
Party.

Intellectual Property. This Agreement does not expressly or impliedly grant to any Party the
ownership or the right to use the intellectual property owned or controlled by any other Party. All
copyrights, design rights, patents, trademarks, trade secrets and other intellectual property rights
which a Party owns or has prepared prior to the date hereof shall remain the property of such
Party and no other Party shall have any rights with respect thereto. All intellectual property rights
in all data prepared or developed by the TV shall be jointly owned by the Parties with each Party
granting a non-exclusive, irrevocable, royalty-free license to all other Parties to use, copy or
modify such data. All software, systems and know-how made available by one Party shall remain
the property of such Party.

Review of Records. Each Party may review and copy records and documents of any other Party
upon reasonable notice, provided such records and documents are relevant to the performance,
compensation or other terms and conditions of the Contract or this Agreement,

Assignment of Interest. Except for a Party’s Affiliates, neither Party shall sell, assign, transfer,
mortgage, pledge or in any manner encumber its interest in the JV, or the Contract or in any other
instrument, or obligation of the JV, or in any proceeds from the Contract without the approval of
the Board of Control. Subject to the foregoing provisions, this Agreement shall inure to the
benefit of, and be binding upon, the Parties, their successors, trustees, assigns, receivers and legal
representatives.

Subcontracting. No portion of the Services to be performed under the Coniract shall be assigned
or subcontracted to any person, firm, or corporation (other than the Parties or their Affiliates),
without the prior approval of the Board of Control. Purchase orders and subcontracts entered into
by or on behalf of the TV for the procurement of goods or services shall, at a minimum, contain
appropriate flow-down language reflecting the terms and conditions of the Contract and this
Agreement.

Third Party Beneficiaries. Other than the benefits extended to the Affiliates of the Parties, nothing
in this Agreement shall create, or be construed to create, any third party beneficiary rights in any
person not a signatory to this Agreement. This Agreement has been made solely for the benefit of
the Parties and their Affiliates and their respective successors and permitted assigns to the extent
provided in this Agreement and no other party shall acquire or have any rights, express or
implied, under or by virtue of this Agreement.

Exclusivity. During the term of this Agreement, no Party shall, without the approval of the Board
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of Control, seek to perform services in connection with the Project independently of the JV.

Publicity. The Board of Control shall establish a protocol with respect to public relations and
media contacts related to the Project, this Agreement and the Contract. The Parties agree to
comply, and to require their respective employees and subconsultants or subcontractors to
comply, with such protocol. No Party shall issue any press releases or statements to the press or
conduct media interviews in contravention of such protocol without the prior consent of the Board
of Control.

Fair Operation of Contract. In entering into this Agreement, the Parties recognize that it is
impracticable to make provision for every contingency which may arise during the term of the JV.
Therefore, the Parties shall interpret this Agreement based upon principles of fairness, and if, an
infringement of these principles is anticipated or disclosed, then the Parties shall promptly consult
together in good faith in an endeavor to agree upon such action as may be necessary to remove the
cause(s) of such infringement.

Ethical Business Practices. Each Party agrees that it shall comply with all applicable laws. Each
Party agrees that they have not made and will not make payments of anything of value either
direcily or indirectly to any person (whether a government official or private person) for the
purpose of illegally or improperty assisting the JV, Each Party is committed to abiding by ethical
business practices.

Pledging of Credit. No Party shall be entitled to borrow money on behalf of any other Party of the
JV nor to use the credit of the other Party for any purpose. No Party shall be able to bind the other
Party to any obligation without that Party’s written consent.

No Waiver, A Party’s failure to exercise its rights hereunder or to demand the obligations owed to
such Party by the other Party shall not constitute a waiver thereof.

Further Assurances. Each Party agrees to undertake such further acts and to execute and deliver
such additional instruments and documents as may be reasonably required in furtherance of the
intent of this Agreement.

Priority. This Agreement represents the entire agreement between the Parties and supersedes all
prior written and oral agreements between the Parties with respect to the subject matter hereof.

Severability. The provisions of this Agreement shall be deemed severable, and the invalidity or
unenforceability of any provision shall not affect the validity and enforceability of the other
provisions. If any provision of this Agreement is unenforceable for any reason, that provision
shall be appropriately limited and given effect to the extent that it may be enforceable.

Governing Law, This Agreement will be construed in accordance with the laws of the State of
Ilinois.

Headings. All headings and captions in this Agreement are for convenience only and are not
intended to define, limit, extend or describe the meaning or intent of any provision of this
Agreement,

Counterparts. This Agreement may be executed in any number of counterparts, and by the Parties
in separate counterparts, each of which shall be deemed to be an original and all of which when
taken together constitute one and the same Agreement.
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IN WITNESS WHEREQF, the authorized representatives of the Parties have executed this Agreement
the day and year first written above.

ACCURATE ENVIRONMENAL SOLUTIONS, INC SPECIALTY CONSULTING, INC.

33‘?\<\Q_UJ(/ \ (JK "@%Zl By:

/

Title: _President Title: President
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