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EXECUTION PAGE 
ENVIRONMENTAL ENGINEERING SERVICES– PS3080I 

 

THIS AGREEMENT effective as of January 1, 2024, but actually executed on the date witnessed, is entered into by 

and between the Public Building Commission of Chicago, a municipal corporation of the State of Illinois, having its 

principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Illinois 60602, (the 

"Commission"), and V3 Companies, Ltd. with offices at 7325 Janes Avenue, Woodridge, Illinois 60517 (the 

"Consultant"). 

 

Recitals: 

Whereas, the Commission intends to undertake from time to time the acquisition, demolition, renovation, 

development, construction and/or improvement of buildings, facilities and other improvements (“Project”)  located in 

the  City of Chicago (“City”) at the request of various governmental and public agencies (“User Agency”). 

WHEREAS, the Commission requires certain professional services as described in Schedule B the 

Agreement (the “Services”)  contained herein, in connection with the Projects undertaken by the Commission for the 

use and benefit of a User Agency.  

WHEREAS, the Consultant desires to be retained by the Commission to perform the Services and has 

represented to the Commission that the Consultant is qualified and competent, by education and training,  and has the 

knowledge, skill, experience and other resources necessary to perform the Services required by the Agreement in 

accordance with terms and conditions of the Agreement. 

WHEREAS, in reliance upon the Consultant’s representations and Key Personnel as identified in Schedule E 

of this Agreement, the Commission has selected the Consultant to perform the Services on the terms and conditions 

set  forth in this Agreement as modified from time to time by Task Order.  

NOW,THEREFORE, the parties have executed this Agreement on the terms and conditions that follow: 





 

 

SCHEDULE A 
TERMS AND CONDITIONS   

 

1. Recitals.  The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by reference. 

2. Definitions.  The herein words and phrases have the following meanings for purposes of this Agreement. 

a. Agreement means this Professional Services Agreement for Specialty Consulting Services, including all schedules, 
exhibits, attachments, or documents attached hereto and/or incorporated by reference herein, and all amendments, 
supplements or Task Orders made in accordance with the terms hereof. 

b. Commission means the Public Building Commission of Chicago, a municipal corporation organized under the Public 
Building Commission Act of the State of Illinois, as amended, or its duly authorized officers or employees.  

c. Consultant means the company or other entity identified in this Agreement, and such successors or assigns, if any, as 
may be authorized to perform the Services required by the terms and conditions of this Agreement. 

d. e-Builder System or e-Builder means the on-line collaboration workspace and document management system 
established and maintained by the Commission for electronic submission and receipt of documents and reports. 

e. Deliverables means the documents, in any format (electronic or hard copy) requested by the Commission, including 
without limitation drawings, plans, reports, forms, recommendations, and analyses, that the Consultant is required under 
this Agreement to provide to the Commission. 

f. Equipment means the articles or physical resources, tangible or intangible, including but not limited to, hardware, 
firmware or software enabling the Commission to implement the Projects and Consultant to perform the Services under 
this Agreement.  

g. Executive Director means the person employed by the Commission as its Executive Director or the duly authorized 
representative thereof. 

h. Key Personnel means those job titles and persons as identified in such positions in the Request for Qualifications 
response. 

i. Services means collectively, the duties, responsibilities and tasks that are necessary in order for the Consultant to 
provide the Scope of Services required by the Commission under Section IV of the Request for Qualifications response 
and the assigned Task Order.   

j. Sub-consultant or Subcontractor means a partnership, firm, corporation or entity other than the Consultant that 
furnishes labor, materials and/or equipment to the Consultant related to the performance of the Services and/or 
improvement of the Project.  

k. Task Order means a document issued by the Commission to the Consultant pursuant to this Agreement that authorizes 
in writing Services and/or Deliverables to be provided by the Consultant, together with any applicable exhibits or 
schedules, a timetable for any Deliverables and the applicable fees. 

3. Incorporation of Documents.  The Resolution passed by the Board of Commissioners of the Commission on October 1, 
2009, concerning utilization of minority business enterprises ("MBE") and women business enterprises ("WBE"), as the same 
may be amended from time to time, is hereby incorporated in and made a part of this Agreement.  By executing this 
Agreement, Consultant acknowledges and agrees that Consultant is familiar with the contents of such Resolution and will 
comply fully with all applicable portions thereof in performing the Services.  

4. Engagement and Standards for Performing Services. 

a. Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts such engagement, 
to provide the Services described in this Agreement, as the same may be amended, in writing, from time to time by 
mutual agreement of the Commission and the Consultant. 

b. Performance Standard. The Consultant represents and agrees that the Services performed under this Agreement 
will proceed with efficiency, promptness and diligence and will be executed in a competent and thorough manner, in 
accordance with reasonable professional standards in the field consistent with that degree of skill and care ordinarily 
exercised by practicing consulting professionals performing services of a scope, purpose, and magnitude comparable 
with the Services to be provided under this Agreement and the assigned Task Order.  If in the course of performing the 



 

 

Services, Consultant identifies any condition, situation, issue or problem that may impact the performance of the Services 
or the Project, Consultant shall promptly provide notice to the Commission.   

c. Consultant’s Personnel.  The Consultant agrees that it will assign at all times during the term of the Agreement the 
number of experienced, appropriately trained employees necessary for the Consultant to perform the Services under this 
Agreement and the assigned Task Order in the manner required by this Agreement.  Consultant must not reassign or 
replace Key Personnel without the written consent of the Commission.  Consultant must ensure that all Services and 
Deliverables that require the exercise of professional skills or judgment are accomplished by professionals qualified and 
competent in the applicable discipline and appropriately licensed, if required by law.  Consultant must maintain current 
copies of any such licenses and provide such copies, upon request, to the Commission.  Consultant remains responsible 
for the professional and technical accuracy of all Services and Deliverables furnished, whether by the Consultant or 
others on its behalf.  Consultant must, at all times, use it best efforts on behalf of the Commission to assure timely and 
satisfactory rendering and completion of the Services.  Consultant must perform all Services in accordance with the 
terms and conditions of this Agreement, to the reasonable satisfaction of the Commission.  All Deliverables must be 
prepared in a format satisfactory to the Commission and delivered in a timely manner consistent with the requirements 
of this Agreement and the assigned Task Order. 

d. Independent Contractor.  In performing the Services under this Agreement, Consultant shall at all times be an 
independent contractor, and does not and must not act or represent itself as an agent or employee of the Commission 
or the User Agency.  As an independent contractor, Consultant is solely and wholly responsible for determining the 
means and methods for performing the Services. The Agreement will not be construed as an agreement of partnership, 
joint venture, or agency.   

e. Limitations on Sub-Consultants and Subcontractors.  Consultant must not use any business or individual who is 
disqualified by the Commission or debarred under any other governmental agency’s procedures to provide the Services 
under the Agreement. 

f. Failure to Meet Performance Standard.  If the Consultant fails to comply with its obligations under the standards of the 
Agreement, the Consultant must perform again, at its own expense, all Services required to be re-performed as a direct 
or indirect result of that failure.  Any review, approval, acceptance or payment for any of the Services by the Commission 
does not relieve Consultant of its responsibility to render the Services and Deliverables with the professional skill and 
care and technical accuracy required by the Agreement.  This provision in no way limits the Commission’s rights against 
the Consultant, either under the Agreement, at law or in equity. 

g. Changes to the Services.  The Commission may from time to time, request changes to the terms of the Agreement, 
Task Order or the Services of the Consultant to be performed hereunder. Such changes, including any increase or 
decrease in the amount of compensation and revisions to the duration of the Services or timetable for Deliverables, 
which are mutually agreed upon by and between the Commission and Consultant, shall be incorporated in a written 
amendment to this Agreement or the Task Order. The Commission shall not be liable for any changes absent such 
written amendment. 

5. Representations and Warranties.  Consultant represents, warrants and covenants that (a) it will comply with all laws and 
regulations in performing the Services; (b) it will perform the Services in accordance with the terms and conditions of the 
Agreement in a professional and workmanlike manner consistent with best industry standards and practice; (c) it possesses 
all right, power and authority to enter into this Agreement; (d) all Deliverables shall be original works of Consultant or that 
Consultant shall have all rights necessary to provide such Deliverables; and (e) neither the Services, Deliverables or any other 
materials or any part thereof, provided to the Commission shall infringe any patent, copyright, trademark, trade secret or other 
proprietary right of a third party.  If any Services performed by Consultant fail to meet the above warranties, then without 
limiting any other remedies at law or in equity, Consultant shall promptly correct or re-perform any such affected Services at 
no cost to the Commission.  Further, Consultant acknowledges that the Commission has entered or will enter into agreements 
with third party vendors to provide a third party data hosting site and a disaster recovery site.  Consultant agrees to abide by 
all rules, regulations and other requirements prescribed by such third party vendors in order to gain access to the Equipment 
and perform the Services required by this Agreement.  

6. Duties and Obligations of Consultant. 

a. Nondiscrimination.  The Consultant agrees that in performing this Agreement it shall not discriminate against any 
worker, employee or applicant for employment, or any member of the public, because of race, creed, gender, color, 
national origin or disability, or otherwise commit an unfair labor practice.  Attention is called to applicable provisions of 
the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 et. Seq. the Americans with Disabilities Act of 1990, 42 



 

 

U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C. Sec. 6101-6106 (1981); Illinois Human Rights Act 775 ILCS 
5/1-101 et. Seq. and the Public Works Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, the Chicago 
Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as amended, and a 
Resolution passed by the Board of Commissioners of the Public Building Commission of Chicago on October 1, 2009, 
concerning participation of Minority Business Enterprises and Women Business Enterprises on contracts awarded by 
the Commission.  The Consultant will furnish such reports and information as requested by the Commission or the Illinois 
Department of Human Relations or any other administrative or governmental entity overseeing the enforcement, 
administration or compliance with the above referenced laws and regulations. 

b. Employment Procedures, Preferences and Compliances.  Salaries of employees of Consultant performing work 
under this Agreement shall be paid unconditionally and not less often than once a month without deduction or rebate on 
any account except only such payroll deductions as are mandatory or permitted by the applicable law or regulations.  
Attention is called to [Illinois Compiled Statutes, 1992 relating to Wages and Hours including 820 ILCS 130/0.01 through 
130/12 thereof (Prevailing Wage Act), 30 ILCS 570/1 through 570/7 (Employment of Illinois Workers on Public Works 
Act) and 30 ILCS 560/0.01 through 560/7 (Public Works Preference Act).]  The Consultant shall comply with all applicable 
“Anti-Kickback” laws and regulations, including the “Anti-Kickback” Act of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 
Stat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276c) and the Illinois Criminal Code of 1961 720 ILCS 5/33E-1 et. seq.  If, in the 
performance of this Agreement, there is any direct or indirect kickback, the Commission shall withhold from the 
Consultant, out of payments due to it, an amount sufficient to pay employees underpaid the difference between the 
salaries required hereby to be paid and the salaries actually paid such employees for the total number of hours worked.  
The amounts withheld shall be disbursed by the Commission for and on account of the Consultant to the respective 
employees to whom they are due. 

c. Ethics.  The Consultant has read and agrees to comply with all provisions of the Code of Ethics Resolution passed by 
the Commission on October 3, 2011, which is available on the Commission’s website at https://www.pbcchicago.com/wp-
content/uploads/2017/05/RES_PBC_ecr_CodeofEthicsConsolApril-2013_20130405.pdf and is incorporated into this 
Agreement by reference.  Any contract negotiated, entered into, or performed in violation of any of the provisions of this 
Section will be voidable by the Commission. 

d. Inspector General. The Consultant and its subconsultants, including all officers, directors, agents, partners and 
employees of such entities shall cooperate with the Inspector General of the Public Building Commission in any 
investigation or hearing undertaken pursuant to Public Building Commission Resolution 7576 adopted by the Board of 
Commissioners of the Public Building Commission of Chicago on October 1, 2010. On projects funded by the City of 
Chicago, the Consultant and its subconsultants, including all officers, directors, agents, partners and employees of any 
such entities, shall cooperate with the Inspector General of the City in any investigation or hearing undertaken pursuant 
to Chapter 2-56 of the Chicago Municipal Code.  Each Consultant understands and will abide by all provisions of Chapter 
2-56 of the Municipal Code of Chicago. All Consultants will inform their respective subconsultants of this provision and 
require compliance herewith. Consultant shall cooperate and comply with the Inspector General of the User Agency in 
any investigation or hearing undertaken pursuant to the enabling ordinance or resolution pertaining to the authority of 
such Inspector General that has been promulgated by such User Agency. 

e. Delays.  The Consultant agrees that no charges for damages or claims for damages shall be asserted by it against the 
Commission for any delays or hindrances from any cause whatsoever during the progress of any portion of the Services.  
Such delays or hindrances, if any, shall be compensated for by an extension of time to complete the Services, for such 
reasonable period as may be mutually agreed upon between the parties, it being understood, however, that the 
agreement of the Commission to allow the Consultant to complete the Services or any part of them after the time provided 
for the completion thereof herein shall in no way operate as a waiver on the part of the Commission of any of its rights 
hereunder.  

f. Records.  The Consultant shall maintain accurate and complete records of expenditures, costs and time incurred by 
Consultant in connection with the Project and the Services.  Such records shall be maintained in accordance with 
recognized commercial accounting practices.  The Commission may examine such records at Consultant's offices upon 
reasonable notice during normal business hours.  Consultant shall retain all such records for a period of not less than 
five calendar years after the termination of this Agreement. 

g. e-Builder System.  The Commission may require the Consultant to use the Commission’s electronic document 
management system in performing the Services and the assigned Task Order.  At the direction of the Commission, the 
Consultant must follow the e-Builder procedures and submit progress reports and other Deliverables through the e-
Builder System.  The Consultant must attend courses and receive training on the e-Builder System provided by or on 

https://www.pbcchicago.com/wp-content/uploads/2017/05/RES_PBC_ecr_CodeofEthicsConsolApril-2013_20130405.pdf
https://www.pbcchicago.com/wp-content/uploads/2017/05/RES_PBC_ecr_CodeofEthicsConsolApril-2013_20130405.pdf


 

 

behalf of the Commission.  Any costs incurred by Consultant as a result of the attendance of Consultant’s personnel at 
e-Builder System courses are not compensable by the Commission.   

h. Time of Essence.  The Consultant acknowledges and agrees that time is of the essence in the performance of this 
Agreement and that timely completion of the Services is vital to the completion of the Project by the Commission.  
Consultant agrees to use its best efforts to expedite performance of the Services and the assigned Task Order and 
performance of all other obligations of the Consultant under this Agreement and any other agreement entered into by 
the Commission which are managed or administered by the Consultant as a result of the Consultant's engagement 
hereunder. 

i. Compliance with Laws.  In performing its engagement under this Agreement, the Consultant shall comply with all 
applicable federal, state and local laws, rules and regulations including but not limited to, those referenced in 
subparagraphs (a) and (b) above. 

j. Progress Meetings.  Meetings to discuss the progress of the Project and/or to review the performance of the Consultant 
may be scheduled upon the Commission's request, at mutually agreeable times and locations, and the Consultant agrees 
to cause such meetings to be attended by appropriate personnel of the Consultant engaged in performing or 
knowledgeable of the Services. 

7. Term.   

a. The term of this Agreement is three (3) years with two (2) successive one (1)-year renewal options at the sole discretion 
of the Commission. This agreement may be terminated by the Commission, with cause, upon thirty (30) days notice to 
the Consultant and provided further, that this agreement may be terminated at any time during the term by mutual 
agreement of the parties.  

b. The Commission shall have the right, at any time, to terminate the term of this Agreement, with or without cause, by 
written notice given to the Consultant at least thirty (30) days prior to the effective date of termination.  In addition, the 
Commission shall have the right, at any time and from time to time, with or without cause, to suspend the performance 
of the Consultant hereunder with respect to all or any part of the Services, by written notice given to the Consultant at 
least five (5) days prior to the effective date of suspension.  Termination or suspension of this Agreement shall not relieve 
the Consultant from liability for the performance of any obligation of the Consultant under this Agreement performed or 
to have been performed by the Consultant on or before the effective date of termination or suspension.  Provided the 
Consultant is not in default under this Agreement at the time of termination or suspension, the Commission agrees to 
pay to the Consultant, in accordance with the terms of this Agreement, all compensation and reimbursements due to the 
Consultant for periods up to the effective date of termination or suspension.  In no event shall the Commission be liable 
to the Consultant for any loss, cost or damage which the Consultant or any other party may sustain by reason of the 
Commission terminating or suspending this Agreement as provided herein; provided, however, that the Commission 
may, in its sole discretion, reimburse the Consultant for actual expenses approved by the Commission. 

c. If the Project, in whole or substantial part, is stopped for a period longer than thirty (30) days under an order of any court 
or other governmental authority having jurisdiction of the Project, or as a result of an act of government, such as a 
declaration of national emergency making materials unavailable, through no act or fault of the Consultant, or if the 
Commission fails to make any payment or perform any other obligation hereunder, the Consultant shall have the right to 
terminate this Agreement, by written notice given to the Commission at least seven (7) days prior to the effective date of 
termination, and shall have the right to recover from the Commission all compensation and reimbursements due to the 
Consultant for periods up to the effective date of termination. 

8. Compensation of Consultant; Submission of Invoices through e-Builder.  The total amount of compensation to be paid 
by the Commission during the term of this Agreement shall not exceed the sum of $2,000,000.00 unless amended by the 
Commission. The Commission shall compensate the Consultant for the Services in the manner set forth in Schedule A of this 
Agreement, or as modified by written authorization.  The Consultant shall submit all invoices, no more frequently than once 
every thirty (30) days, in electronic format using the e-Builder System.  All submitted invoices shall include a cover page as 
provided by the Commission and the assigned Task Order number.  Failure to submit invoices through e-Builder will result in 
delayed or non-payment to the Consultant.  

9. Rights and Obligations of Commission.  In connection with the administration of the Project by the Commission and the 
performance of this Agreement by the Consultant, the Commission shall have the following rights and obligations, in addition 
to those provided elsewhere in this Agreement: 

a. Information.   The Commission shall provide the Consultant all reasonably requested information concerning the 



 

 

Commission's requirements for the Project and the Services. 

b. Review of Documents. Subject to the provisions of subparagraph 5(d) above, the Commission agrees to make a 
reasonable effort to examine documents submitted by the Consultant and render decisions pertaining thereto with 
reasonable promptness. 

c. Site Data. To the extent the Commission determines to be necessary for the Consultant to perform the Services and the 
assigned Task Order, the Commission may furnish to the Consultant information concerning the nature of the Project, 
existing conditions and other data or reports pertaining to the site and the proposed development thereof.   

d. Tests and Reports. The Commission may also furnish structural, civil, chemical, mechanical, soil mechanical and/or 
other tests and reports if determined by the Commission in its sole discretion to be necessary in order for the Consultant 
to perform the Services. 

e. Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing, insurance 
counseling and other services as the Commission, in its sole discretion, may determine to be required for the Consultant 
to perform the Services.  Such payments shall not include legal or auditing expenses arising out of or relating to any 
errors or omissions, or claimed errors or omissions, of Consultant. 

f. Designated Representatives.  The Commission may designate, at its sole discretion, one or more representatives 
authorized to act in its behalf. 

g. Ownership of Documents.  All documents, data, studies and reports prepared by the Consultant or any party engaged 
by the Consultant, pertaining to the Services shall be the property of the Commission, including copyrights. 

h. Audits.  The Commission shall have the right to audit the books and records of the Consultant on all subjects relating to 
the Services. 

10. Indemnification of Commission and Third Party Vendors.  The Consultant hereby agrees to indemnify, keep and save 
harmless the Commission and the User Agency and their respective commissioners, board members, officers, agents, officials 
and employees and any third party hosting site or disaster recovery site from and against all claims, demands, suits, losses, 
costs and expenses, including but not limited to, the fees and expenses of attorneys, that may arise out of or be based on 
any injury to persons or property that is or is claimed to be the result of an error, omission or  act  of the Consultant or any 
person employed by the Consultant to the maximum extent permitted by applicable law. 

11. Insurance to be Maintained by Consultant.  The Consultant shall purchase and maintain at all times during the performance 
of Services hereunder, for the benefit of the Commission, the User Agency and the Consultant, insurance coverage as set 
forth in SCHEDULE D. 

12. Default. 

a. Events of Default.  Any one or more of the following occurrences shall constitute an Event of Default under this 
Agreement: 

i. Failure or refusal on the part of the Consultant duly to observe or perform any obligation or Agreement on the part 
of the Consultant contained in this Agreement, which failure or refusal continues for a period of ten (10) days (or 
such longer period as the Commission, in its sole discretion, may determine if such failure is not capable of being 
cured within such ten (10) day period) after the date on which written notice thereof shall have been given to the 
Consultant by the Commission; 

ii. Failure of Consultant to perform the Services to the standard of performance set forth in this Agreement;  

iii. Any representation or warranty of the Consultant set forth herein or otherwise delivered pursuant to this Agreement 
shall have been false in any material respect when so made or furnished; 

iv. The Consultant becomes insolvent or ceases doing business as a going concern, or makes an assignment for the 
benefit of creditors, or generally fails to pay, or admits in writing its inability to pay, its debts as they become due, or 
files a voluntary petition in bankruptcy, or is adjudicated a bankrupt or an insolvent, or files a petition seeking for 
itself any reorganization, arrangement, composition, readjustment, liquidation, dissolution, or similar arrangement 
under any present or future statute, law or regulation relating to bankruptcy or insolvency, or files an answer 
admitting the material allegations of a petition filed against it in any such proceeding, or applies for, consents to or 
acquiesces in the appointment of a trustee, receiver, liquidator or other custodian of it or of all or any substantial 
part of its assets or properties, or if it or its principals shall take any action in furtherance of any of the foregoing; or 



 

 

v. There shall be commenced any proceeding against the Consultant seeking reorganization, arrangement, 
readjustment, liquidation, dissolution or similar relief under any present or future statute, law or regulation relating 
to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed within sixty (60) days thereof, or there 
shall be appointed, without the Consultant's consent or acquiescence, any trustee, receiver, liquidator or other 
custodian of Custodian or of all or any substantial part of the Consultant's assets and properties, and such 
appointment shall not have been vacated, stayed, discharged, bonded or otherwise dismissed within sixty (60) days 
thereof. 

b. Remedies.  If an Event of Default shall occur and be continuing, then the Commission may exercise any right, power or 
remedy permitted to it by law or in equity and shall have, in particular, without limiting the generality of the foregoing, the 
right to terminate this Agreement upon written notice to the Consultant, in which event the Commission shall have no 
further obligations hereunder or liability to the Consultant except as to payment for Services actually received and 
accepted by the Commission through the effective date of termination.  No course of dealing on the part of the 
Commission or delay or failure on the part of the Commission to exercise any right shall operate as a waiver of such right 
or otherwise prejudice the Commission's rights, powers or remedies. 

c. Remedies not Exclusive.  No right or remedy herein conferred upon or reserved to the Commission is exclusive of any 
right or remedy herein or by law or equity provided or permitted, but each shall be cumulative of every other right or 
remedy given hereunder or now or hereafter existing at law or in equity or by statute or otherwise, and may be enforced 
concurrently therewith or from time to time. 

13. Confidentiality.  All of the reports, information, or data prepared or assembled by the Consultant under this Agreement are 
confidential, and the Consultant agrees that such reports, information or data shall not be made available to any party without 
the prior written approval of the Commission.  In addition, the Consultant shall not, without the prior written consent of the 
Commission, prepare or distribute any news releases, articles, brochures, advertisements or other materials concerning this 
Agreement, the Project, the Services or any assigned Task Order.  Consultant acknowledges that it is entrusted with or has 
access to valuable and confidential information and records of the Commission and User Agency.  Consultant must at all 
times act in the best interests of the Commission and User Agency consistent with the professional obligations assumed by 
Consultant in entering into this Agreement.  Consultant promises to cooperate with the officials, employees and agents of the 
Commission and User Agency in furthering the Commission’s and User Agency’s interests.   

14. Assignment.  The Consultant acknowledges that the Commission is induced to enter into this Agreement by the personal 
qualifications of the principals, staff and employees of the Consultant and agrees, therefore, that neither this Agreement nor 
any right or obligation hereunder may be assigned by the Consultant, in whole or in part, without the prior written approval of 
the Commission. The Commission expressly reserves the right to assign or otherwise transfer all or any part of its interests 
hereunder without the consent or approval of the Consultant. 

15. Personnel.  The Consultant further acknowledges that the Consultant has represented to the Commission the availability of 
certain members of the Consultant's staff who will be assigned to the Project, and agrees, therefore, that in the event of the 
unavailability of such members, the Consultant shall so notify the Commission in writing, and, upon the approval of the 
Executive Director, shall assign other qualified members of the Consultant's staff, to the Project.] 

16. Relationship of Parties.  The relationship of the Consultant to the Commission hereunder is that of an independent 
contractor, and the Consultant, except to the extent expressly provided to the contrary in this Agreement, shall have no right 
or authority to make contracts or commitments for or on behalf of the Commission, to sign or endorse on behalf of the 
Commission any instruments of any nature or to enter into any obligation binding upon the Commission.  This Agreement 
shall not be construed as an Agreement of partnership, joint venture, or agency.   

17. Miscellaneous. 

a. Counterparts.  This Agreement may be executed in any number of counterparts, any of which shall be deemed an 
original. 

b. Entire Agreement.  This Agreement constitutes the entire understanding and Agreement between the parties hereto 
and supersedes any and all prior or contemporaneous oral or written representations or communications with respect to 
the subject matter hereof, all of which communications are merged herein.  This Agreement shall not be modified, 
amended or in any way altered except by an instrument in writing signed by both of the parties hereto.  

c. Force Majeure.  Neither of the parties shall be liable to the other for any delay or failure in performance hereunder due 
to causes which are beyond the control of the party unable to perform.  If a force majeure occurs, the party delayed or 
unable to perform shall give prompt notice to the other party, and the Commission may, at any time during the 



 

 

continuation of the force majeure event, elect to suspend the performance of the Consultant under this Agreement for 
the duration of the force majeure.  The Commission shall not be obligated to pay for Services to the extent and for the 
duration that performance thereof is delayed or prevented by force majeure, but, provided the Consultant is not in default 
of any obligation of the Consultant hereunder, the Commission shall pay to the Consultant, according to the terms hereof, 
all compensation and reimbursements due to the Consultant for periods up to the effective date of suspension.  

d. Governing Law.  This Agreement has been negotiated and executed in the State of Illinois and shall be construed under 
and in accordance with the internal laws of the State of Illinois.  

e. No Waiver.  The waiver by either party of any breach of this Agreement shall not constitute a waiver as to any succeeding 
breach.  

f. Notices. All notices required to be given hereunder shall be given in writing and shall be hand delivered or sent by United 
States certified or registered mail, postage prepaid, addressed to Commission and to the Consultant at their respective 
addresses set forth above.  If given as herein provided, such notice shall be deemed to have been given on the date of 
delivery, if delivered by hand, and on the second business day after mailing, if given by mail.  The Commission or the 
Consultant may, from time to time, change the address to which notices hereunder shall be sent by giving notice to the 
other party in the manner provided in this subparagraph.  

g. Severability.  In the event that any provisions of this Agreement shall be invalid, illegal or unenforceable, the validity, 
legality and enforceability of the remaining provisions shall not in any way be affected or impaired thereby.  

h. Successors and Assigns.  Except as otherwise provided herein, this Agreement shall be binding upon and inure to the 
benefit of each of the parties hereto and their respective successors and assigns.  

i. Consultant’s Authority. Execution of this Agreement by the Consultant is authorized by a resolution of its Board of 
Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the signatures(s) of each 
person signing on behalf of the Consultant have been made with complete and full authority to commit the Consultant to 
all terms and conditions of this Agreement, including each and every representation, certification and warranty contained 
or incorporated by reference in it. 
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SCHEDULE B 
SCOPE OF SERVICES 

 
The Public Building Commission of Chicago requires the services of qualified and experienced environmental 
engineering consulting firms or teams to perform the following environmental work for the PBC – Categories A: Planning 
Phase Environmental Services, B: Design Phase Environmental Services, and C: Construction Phase Environmental 
services: 
 

A. Planning Phase Environmental Services, including but not limited to: 

1. Phase I Environmental Site Assessments (ESAs) 
2. Phase II ESAs and Soil Management Assessments 

3. Geophysical Surveys 

a. Electromagnetic Surveys 

b. Ground Penetrating Radar Surveys 

4. Test Pit Excavation and Site Restoration 
5. Environmental Grant Applications 

6. Environmental Remediation Budget Preparation 

B. Environmental Design Phase Services, including but not limited to: 

1. Phase II ESAs  

a. Soil Boring and Groundwater Well Installation  

b. Soil, Groundwater, and Soil Vapor Sampling and Environmental Laboratory Analysis  
c. Additional Geophysical Surveys or Test Pitting Activities 

2. IEPA Site Remediation Program Management 

a. Site Enrollment 
b. Comprehensive & Focused Site Investigation 

c. Technical Reporting 

3. IEPA Leaking Underground Storage Tank Program Management 

a. UST Removal Oversight & Management 
b. Site Investigation 

c. Technical Reporting  

4. Environmental Coordination and Management during Project Design 

5. Bid Package Generation 

a. Preparation of Drawings and Specifications 
b. Design Meeting Participation 

c. Bid Meeting Participation 
d. Bid Assessment and Recommendation 

e. Meeting Minutes 
f. Bid Package Coordination 

6. Environmental Grant Administration 

C. Construction Phase Oversight Services, including but not limited to: 

1. Contract Administration 

2. Environmental Submittal Review and Approval 
3. Remediation and Soil Management Oversight 

4. Underground Storage Tank Removal and Management 
5. Field Meetings Related to Environmental Matters 
6. Soil Management and Remediation Report Generation 



 

 

7. IEPA Site Remediation Program Management 

8. Environmental Engineering and Remediation Tasks as requested by the PBC 
 
General Detailed Scope of Services – Environmental Consulting Services 

The Environmental Consultant (the “Consultant”) will provide, on a Task Order basis, all Services 
required to complete Planning, Design and Construction Phase Environmental Services. The Consultant 
would enter into a Task Order with the PBC for services requested in a Request for Proposal issued by 
the PBC. The Consultant’s Task Order would be executed in a Not to Exceed format, on a project by project 
basis.  These services would be in connection with various public / capital projects the PBC manages. 
The Consultant must demonstrate the experience and capacity to conduct the following Scope of Services. 
 

Category A. Planning Phase Environmental Services 

1. Phase I Environmental Site Assessments (ESAs): Conduct Phase I Environmental Site 
Assessments in accordance with the ASTM E 1527-21 Standard Practice for Environmental Site 
Assessments: Phase I Environmental Site Assessment Process. The federal rule recognizes the 
ASTM E 1527-21 standard as an acceptable guidance document for satisfying the “All Appropriate 
Inquires” (AAI). 

2. Phase II ESAs and Soil Management Assessments:  Conduct Phase II ESAs to investigate the 
finding of Phase I ESAs on sites proposed for development/redevelopment.  Phase II Environmental 
Site Assessments will be performed in accordance with ASTM E1903-11 19 Standard Practice for 
Environmental Site Assessments: Phase II Environmental Site Assessment Process, US EPA SW-
846, “Test Methods for Evaluating Solid Waste, Physical/Chemical Methods,” and all applicable 
regulatory requirements to assess potential impact to if soil, groundwater, and/or soil vapor 
conditions.  Conduct soil management assessments to investigate the impact associated with 
identified Potentially Impacted Properties (PIPs) in accordance with 35 Ill. Adm. Code 1100: Clean 
Construction or Demolition Debris Fill Operations and Uncontaminated Soil Fill Operation.  
Preparation of “uncontaminated soil” certifications in accordance with 35 Ill. Adm. Code 1100 based 
on the findings of soil assessment activities. 

3. Geophysical Surveys: Conduct geophysical survey using electromagnetic and/or ground 
penetrating radar and reports to explore and evaluate sites for the possible presence of former 
underground storage tanks, foundations, or other subsurface structures. 

4. Test Pit Excavation and Site Restoration: Conduct test-pit excavations using excavation 
equipment in locations of unexplained anomalies based on the results of the geophysical survey that 
may indicate the presence of underground storage tanks, foundations, or other subsurface structures. 
Site Restoration services would include the backfilling of test pits with moderate compaction effort 
and the restoration of sod, asphalt, concrete, or other surface materials required to be repaired by 
the PBC. 

5. Environmental Grant Applications: Prepare local, state or federal grant applications on behalf of 
the PBC for environmental funding to support PBC projects. 

6. Environmental Budget Preparation: Use information from Phase I ESAs, Phase II ESAs, 
geophysical surveys, and/or test pits as well as schematic project designs provided by PBC to prepare 
preliminary budgets for environmental remediation. 

Category B. Environmental Design Phase Environmental Services 

1 .  Phase II Environmental Site Assessments:  

a .  ( I t e m s  1 a  &  1 b ) :  Conduct Phase II Environmental Site Assessments in accordance with 
ASTM E1903-19 Standard Practice for Environmental Site Assessments: Phase II Environmental Site 
Assessment Process, US EPA SW-846, “Test Methods for Evaluating Solid Waste, Physical/Chemical 



 

 

Methods,” and all applicable IEPA remediation program requirements to assess potential impact to soil, 
groundwater, and/or soil vapor associated with identified environmental conditions.  Prepare reports to include 
a summary of Phase II ESA activities, findings as compared to appropriate regulatory requirements, and 
recommendations for further assessment, as necessary. 

b. Additional Geophysical Surveys or Test Pitting Activities:  See Category A: Tasks 3 and 4 for this 
Task description. 

2. IEPA Site Remediation Program (SRP) Investigations and Reporting:  The Consultant must be able to 
conduct the necessary work to secure a No Further Remediation (NFR) letter, which could include, but 
not limited to the following scope: 

a.   Enrollment of PBC sites into the IEPA SRP on an as needed basis.  Completion and submittal of 
the SRP DRM-1 and DRM-2 Forms to the IEPA on behalf of the PBC. 

b.   Under the supervision of an Illinois Licensed Professional Engineer, preparation of a Focused or 
Comprehensive Site Investigation Report (F/CSIR) in accordance with 35 Ill. Adm. Code 740 that include 
creating environmental sampling work plans and conducting site investigations inclusive of sampling, 
analyses and field screening measurements to characterize the nature, concentration and extent of 
contaminants of concern based on Recognized Environmental Conditions (RECs) identified in the Phase 
I Environmental Site Assessment.  Reporting generated during this task shall be subject to senior level 
technical review for technical accuracy and completeness.  

c. Under the supervision of an Illinois licensed Professional Engineer, preparation of Remediation 
Objectives Report/Remedial Action Plan (ROR/RAP) in accordance with 35 Ill. Adm. Code 740 and 
742. The RO Report would detail the proposed remediation objectives for the remediation site. The RAP 
would describe the proposed remediation strategy and evaluate its ability and effectiveness to achieve 
the remediation objectives proposed for the remediation site. Reporting generated during this task shall be 
subject to senior level technical review for technical accuracy and completeness.   

d. Generate detailed remediation plans to manage identified environmental conditions in accordance 
with proposed development/redevelopment plans and prepare construction project documents for proposed 
remedial action. 

e. Respond to PBC and IEPA comments to reviewed and submitted documents as appropriate. 

f. Pay IEPA SRP Fees on behalf of PBC. These costs are reimbursed through subsequent 
Consultants invoices to PBC. 

g. Prepare a Remedial Action Completion Report (RACR) to document the completed remedial 
action and would demonstrate compliance with IEPA approved remediation objectives.  Reporting generated 
during this task shall be subject to senior level technical review for technical accuracy and completeness. 

h. Coordinate with IEPA to obtain a d ra f t  and  final No Further Remediation letter on behalf of 
the PBC. Assist the PBC in appropriately recording the No Further Remediation Letter. 

3. IEPA Leaking Underground Storage Tank Program Management:  The Consultant must be able to 
conduct the necessary work to secure a No Further Remediation (NFR) letter, which could include, but not 
limited to the following scope: 

a. Provide assistance with UST removal contractor coordination and management for UST removal 
activities. 

b. Provide oversight of UST removal activities in accordance with applicable City of Chicago 
Department of Public Health (CDPH)/Office of the State Fire Marshall (OSFM) regulatory and permit 
requirements. 

c. Prepare 20-Day Certification and 45-Day Report, as necessary, in accordance with 35 Ill. Adm. 
Code 734, for identified leaking USTs. Reporting generated during this task shall be subject to senior level 
technical review for technical accuracy and completeness. 

d. Conduct Stage 1, Stage 2, and Stage 3 site investigations in accordance with 35 IAC 734 to 
delineate impact from identified leaking USTs. 

e. Under the supervision of an Illinois licensed Professional Engineer, preparation of Site 
Investigation Completion Report (SICR) and Corrective Action Plan (CAP) in accordance with 35 Ill. Adm. 
Code 734 and 742. 

http://www.ipcb.state.il.us/SLR/IPCBandIEPAEnvironmentalRegulations-Title35.asp
http://www.ipcb.state.il.us/SLR/IPCBandIEPAEnvironmentalRegulations-Title35.asp
http://www.ipcb.state.il.us/SLR/IPCBandIEPAEnvironmentalRegulations-Title35.asp
http://www.ipcb.state.il.us/SLR/IPCBandIEPAEnvironmentalRegulations-Title35.asp


 

 

f. Generate detailed corrective action plans to manage identified environmental conditions in 
accordance with proposed development/redevelopment plans and prepare construction project documents for 
proposed corrective action. 

g. Respond to PBC and IEPA comments to reviewed and submitted documents as appropriate. 

h. Prepare a Corrective Action Completion Report (CACR) to document the completed corrective 
action and would demonstrate compliance with IEPA approved remediation objectives.  Reporting generated 
during this task shall be subject to senior level technical review for technical accuracy and completeness. 

i. Coordinate with IEPA to obtain a d ra f t  and final No Further Remediation letter on behalf of 
the PBC. Assist the PBC in appropriately recording the No Further Remediation Letter. 

4. Environmental Coordination and Management during Project Design: The Consultant would work 
with the PBC PM and assigned consultants throughout the design of the proposed building and site to 
ensure that all design documents provide scope in accordance with applicable local, state, and federal 
regulations. 

The Consultant would provide a key point of contact to coordinate all environmental design work for each 
PBC project.  The Consultant’s point of contact would review and comprehend existing Phase I and Phase II 
Environmental Site Assessments, surveys and previous work performed, and would be able to provide a 
detailed understanding of current environmental site conditions to PBC PMs and PBC assigned 
consultants (i.e. Architectural Firm and project team.) This individual would also provide detailed summaries 
of existing environmental conditions of PBC or client owned properties. These properties undergo 
transformation from their existing site conditions to newly constructed public facilities with adjoining features, 
including parking lots, green space, fountains, plazas, sidewalks, playgrounds, etc. 

5. Bid Package Generation 

a.  Preparation of Drawings and Specifications: The Consultant would work closely with PBC 
Design PM’s and assigned consultants to identify environmental site conditions, incorporate cost effective 
site remediation strategies as part of the design (if necessary), develop soil management, and/or 
disposal strategies that comply with current regulations. The Consultant would need to be able to 
ensure that the earthwork/soil management plans and specifications provide a clear line of responsibility 
and work procedures for both the Site Preparation and Building Construction Phases. The Consultant 
would also prepare or modify existing project specifications related to soil and water management that 
clearly identify the future site preparation and construction contractor obligations. These specifications 
should also ensure that the Contractor’s environmental scope of work complies with the local, state and 
federal regulations and that their performances of such activities are a measure for payment. 

The Consultant would ensure that the earthwork and soil management specifications and plans anticipate 
potential challenges such as discovery of footings, foundations, slabs, concrete, mixed fill, underground 
storage tanks, hydraulic lifts, etc., in order to minimize delays during construction. Using this information 
and the future design elements on the site, prepare complete earthwork/soil management documents/drawings 
for the work including Site Preparation and the Building Construction. These drawings would be generated 
using the PBC’s Environmental Design Guidelines. Typically, the Consultant creates five total drafts of the 
environmental drawings for the purposes of this proposal (Site Preparation - 100%; Construction Documents 
– Design Deliverables, 60%, 90% and Bid Set). 

For projects in the IEPA SRP, the Consultant would provide cost effective and green remediation options for 
site remediation and the installation of engineered barriers that are realistic and incorporate designs 
concurrent with IEPA cleanup objectives. Remediation design would be performed in accordance with Title 
35 Ill. Adm. Code 740 and 742. 

The Consultant would use PBC template specifications to modify for each project which include the 
management of uncontaminated material or contaminated soil on and off the site, controlling and managing 
storm and groundwater, dust control, underground storage tank removal, etc. 

b. Design Meeting Participation: The Consultant would attend meetings as directed by the PBC and 
discuss environmental matters relative to the project. These meetings typically include but are not limited to: 

i. Environmental Design Kick-Off Meeting 

ii. Bi-Weekly Design Meetings 

iii. Design Phase Utility Coordination Site Visit 



 

 

iv. Design Milestone Meetings (60%, 90% and 100% set) 

v. Design to Construction Meeting 

c. Bid Meeting Participation: The Consultant would attend meetings relative to providing 
environmental design information throughout the bidding process including: 

i. Pre-Bid 

ii. Technical Review 

iii. Construction Pre-Installation Meeting 

d. Meeting Minutes: The Consultant would prepare meeting minutes for all environmental related 
meetings and provide the meeting minutes in a draft copy for PBC review and comment. 

e. Bid Package Coordination: The Consultant would coordinate the development of all 
environmental bid documents with the Architect of Record and their project team including but not limited to the 
landscape, geotechnical, structural, and civil engineering professionals (the PBC has template specifications 
that can be modified for this task). The Consultant reviews all specifications generated by the AOR team 
related to backfill, earthwork, utilities, and landscaping for language continuity among all specification sets 
with an emphasis on language dealing with the management and/or remediation of environmentally impacted 
media or special soil management requirements. 

6. Environmental Grant Administration: The Consultant would provide grant administration services, at the 
direction of the PBC, including, but not limited to: 

a. Preparing grant applications 

b. Generating environmental estimates as requested 

c. Preparing grant reporting as required by the specific grant type 

d. Meeting preparation and presentations to grant administrators 

e. Preparing presentations for public meetings as well as community relations plans 

f. Seeking out information requested, and filling forms required by the grant 

Category C. Construction Phase Environmental Oversight Services 
1. Contract Administration: The Consultant would provide contract administration activities to ensure all 
environmental site work is performed in accordance with the project design and specifications as well as in 
accordance with local, state, and federal environmental regulations. 

2. Environmental Submittal Approvals: The Consultant would provide review, comment and approval on 
Contractor submittals related to environmental remediation work. The Consultant would be expected to review 
submittals related to the management of soil, storm, and groundwater on and off site; soil stockpiling; dust 
suppression, etc. The Consultant would review and collect copies of all trucking manifests concerning 
disposal of all materials and imported material documentation for compliance with project specifications. 

3. Remediation and Soil Management Oversight: The Consultant would provide on-site environmental 
oversight a s  r e q u i r e d  throughout environmental remediation and soil management activities including, 
but not limited to, the excavation of contaminated soil and backfilling of materials (i.e. clay, topsoil, clean 
stone, etc.). Compile all load tickets, gate receipts, waste manifests, disposal records, analytical data, permits, 
field logs, photographs, and survey information from Contractor for inclusion in the final reporting and for PBC 
and client as directed. 

4. Underground Storage Tank Management: The Consultant would provide Underground Storage Tank 
Management Services to assist the Contractors to remove underground storage tanks from PBC sites. 
See item B.3 for task related activities. 

5. Field Meetings Related to Environmental Matters: The Consultant would attend project coordination and 
weekly meetings, via remote access, at PBC offices, or on the project site as required. 

6. Soil Management and Environmental Remediation Report Generation: The Consultant would prepare weekly 
and bi-weekly environmental reports as well as a final soil management and remediation report as required 
by the PBC. The Consultant would provide a written summary of field activities, summary of any survey or 
other field measurements as well as photo-documentation of all soil-related activities. Soil related activities 



 

 

include but are not limited to: uncontaminated soil reuse, uncontaminated soil disposal, contaminated soil 
disposal, imported fill material backfill and landscape installation, and engineered barrier placement. 

7. Environmental Engineering and Remediation Tasks as requested by the PBC: The Consultant would 
perform environmental engineering tasks as requested by the PBC including but not limited to: 
environmental technical review; soil remediation; underground storage tank removal; public speaking; etc.as 
necessary to meet project and regulatory requirements. 

The Commission reserves right to add, delete, modify, change, or otherwise amend the Services required to be performed by the 

Selected Respondent. 
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SCHEDULE C 
COMPENSATION OF THE CONSULTANT  

 
C.1 CONSULTANT'S FEE 
 
C.1.1 The Commission shall pay the Consultant for the satisfactory performance of the Services for all work included in each 

duly executed Task Order assigned by the Commission on in the amount specificed in each Task Order (Fee). The hourly 
rates attached herein represent the basis for each fee proposal from Consultant.  

 
C.1.2. Consultant’s Fee will include profit, overhead, general conditions, materials, equipment, computers, vehicles, office labor, 

field labor, insurance, deliverables, and any other costs incurred in preparation and submittal of deliverables including 
travel to and from Commission’s job sites/meetings, cell phone, computer usage, vehicles, mileage, taxi fares, parking, 
tolls insurance, and any other costs incurred. 

 
C.1.3. Should the Commission require additional services above and beyond those described in Schedule B, the Consultant 

will be required to submit a proposal, where the Commission reserves the right to negotiate, and the Commission must 
authorize approval of Consultant’s agreement, in writing. 

 
C.1.4.  The Commission shall compensate the Consultant for Reimbursable Expenses that are approved by the Commission 

prior to being incurred. Reimbursable Expenses shall include actual expenditures for subcontractors, laboratory costs, 
and leased or rented equipment, as well as those expenditures as identified and approved by the Commission on a Task 
Order basis. 

 
C.1.5.  The Consultant’s mark-up rates for the administration and oversight of subcontractors shall not exceed five percent of 

the subcontractor’s invoice. 
 
 
C.2. HOURLY RATES FOR CONSULTANT AND SUBCONSULTANT PERSONNEL 
 
C.2.1 All Consultant and Subconsultant personnel along with the billable hourly rate are subject to the prior approval of the 

Commission. The hourly rates shall not include compensation for overtime pay or holiday pay. 
 
C.2.2. Rates contained herein shall be enforceable for the term (and any subsequent option years exercised) of the agreement. 

Consultant may request, in writing to the Contract Officer, a request for a rate revision not less than 60 days at the end 
of each Calendar year. The request must be accompanied by justification by the Consultant. Revision or modifications 
of hourly rates shall be made at the sole discretion of the Commission. 

 
C.3 METHOD OF PAYMENT 
 
C.3.1. Invoices.  The Consultant will submit invoices, via e-Builder, to the Commission for Services performed that will be paid 

in one lump sum after all Services required by each Task Order have been completed to the reasonable satisfaction of 
the Commission. 

Each invoice must reference the contract number, task order number, project name and include reasonable detail to 
sufficiently describe the services performed. At its discretion, the Commission may require detail and data relating to 
Subconsultant costs. In accordance with the terms of the Agreement, the Consultant must maintain complete 
documentation of all costs incurred for review and audit by the Commission or its designated audit representative(s). 
Each invoice must be submitted in the format directed by the Commission. Invoices must be accompanied by a progress 
report in a format acceptable to the Commission. Such progress reports must identify any variances from budget or 
schedule and explain reasons for any such variance(s). 

C.3.2. Payment.  Payment will be processed within thirty (30) days after Commission receives an acceptable invoice from the 
Consultant. 

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK 



V3 Companies, Ltd. 
LOADED HOURLY RATES - ENVIRONMENTAL CONSULTING SERVICES

ENVIRONMENTAL ENGINEERING SERVICES - PS3080I 

Unit Hourly Rates

A Principal Per Hour 200.00$               

B Environmental Engineer P.E. Per Hour 145.00$               

C Environmental Engineer Per Hour 125.00$               

D Geologist/Hydrologist Per Hour 120.00$               

E Certified Industrial Hygienist Per Hour

F Environmental Scientist Per Hour 105.00$               

G Building Inspector (Hazardous Waste) Per Hour

H Chemist Per Hour

I Environmental Communications Specialist Per Hour

J Project Manager Per Hour 140.00$               

K Senior Project Manager Per Hour 165.00$               

L Environmental Technician Per Hour 90.00$                 

M Clerical/Administrative Staff Per Hour 65.00$                 

N Drafting Technician Per Hour 80.00$                 

O Civil Engineer Per Hour 130.00$               

P Senior Environmental Engineer, P.E. Per Hour 190.00$               

Q Project Geologist, P.G. Per Hour 130.00$               

R Senior GIS Specialist Per Hour 135.00$               

A Environmental Engineer P.E. Per Hour 145.00$               

B CAD Specialist Per Hour 95.00$                 

C Drafting Technician Per Hour 80.00$                 

D Clerical/Administrative Staff Per Hour 65.00$                 

E Engineer Per Hour 125.00$               

F Project Manager Per Hour 140.00$               

G Senior Project Manager Per Hour 165.00$               

H Senior GIS Specialist Per Hour 135.00$               

Complete the following Hourly Rate table and provide various hourly rates for the staff who will work on Category A, B and C 

type projects.  The hourly rate shall include typical overhead (except the Reimbursable Expenses) for each staff member such 

as driving to and from PBC job sites or meetings, cell phone and computer usage, vehicles, mileage, taxi cab fares, parking, 

tolls, insurance, marketing and any other costs incurred.

Job Title

Phase I and II Environmental Assessments/Design and Construction Management

Environmental Design Services

Date/Time Printed: 8/18/2023; 2:07 PM

PBC_V3CO_HourlyRatesPS3080_EnvironmentalEngineeringServices_20230818.xlsx Page 1 of 1



 

 

SCHEDULE D 

INSURANCE REQUIREMENTS 
 

The Consultant must provide and maintain at Consultant’s own expense, until expiration or termination of the Agreement and 
during the time period following expiration if Consultant is required to return and perform any additional work, the minimum 
insurance coverage and requirements specified below, insuring all operations related to the Agreement. 

D.1.      INSURANCE TO BE PROVIDED 

D.1.1. Workers’ Compensation and Employers Liability 

Workers’ Compensation Insurance, as prescribed by applicable law covering all employees who are to provide a service under the 
Agreement and Employers Liability coverage with limits of not less than $1,000,000 each accident, illness, or disease.   

D.1.2. Commercial General Liability (Primary and Umbrella) 

Commercial General Liability Insurance or equivalent with limits of not less than $5,000,000 per occurrence for bodily injury, 
personal injury, and property damage liability. Coverage must include the following: All premises and operations, 
products/completed operations, separation of insureds, defense, and contractual liability. The Public Building Commission, the 
Board of Education of the City of Chicago, the City of Chicago, and each of their respective Board members, employees, elected 
and appointed officials, and representatives, and any other User Agency or Owner required by the Commission, must be named 
as Additional Insured on a primary, non- contributory basis for any liability arising directly or indirectly from the work. 

If tank removal or excavation is to be performed, the contractor must include the following additional coverage: All premises and 
operations, products/completed operations (for minimum of two (2) years following project completion), explosion, collapse, 
underground, separation of insureds, defense, and contractual liability. 

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with the same 
terms herein. 

D.1.3. Automobile Liability (Primary and Umbrella) 

When any motor vehicles (owned, non-owned and hired) are used in connection with work to be performed, the Consultant must 
provide Automobile Liability Insurance, with limits of not less than $2,000,000 per occurrence for bodily injury and property damage. 
The Public Building Commission, the Board of Education of the City of Chicago, the City of Chicago, and each of their respective 
Board members, employees, elected and appointed officials, and representatives, and any other User Agency or Owner required 
by the Commission must be named as Additional Insured on a primary, non-contributory basis. 

Subcontractors performing work for Consultant must maintain limits of not less than $1,000,000 per occurrence with the same 
terms herein. 

D.1.4. Professional Liability 

When any professional consultants perform work in connection with this Contract, Professional Liability Insurance covering acts, 
errors, or omissions must be maintained with limits of not less than $2,000,000. The policy will include coverage for wrongful acts, 
including but not limited to errors, acts or omissions, in the rendering or failure to render professional services resulting in a pollution 
incident. When policies are renewed or replaced, the policy retroactive date must coincide with, or precede, start of work on the 
Contract. A claims-made policy, which is not renewed or replaced, must have an extended reporting period of two (2) years. 
Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the same 
terms herein. 

D.1.5      Property 

The Consultant is responsible for all loss or damage to personal property (including but not limited to materials, equipment, tools, 
and supplies) owned, rented, or used by Consultant. 
 
D.1.6       Valuable Papers 
 
When any plans, designs, drawings, data, media, or other documents are produced or used under this Agreement, Valuable Papers 
Insurance shall be maintained in an amount to insure against any loss whatsoever, and shall have limits sufficient to pay for the 
re-creation and reconstruction of such records. 

 



 

 

D.1.7         Contractors Pollution Liability   

Contractors Pollution coverage is required with limits of not less than $2,000,000 per occurrence for any portion of the services, 
which may entail, exposure to any pollutants, whether in the course of sampling, remedial work or any other activity under this 
contract.  The contractor pollution liability policy will provide coverage for sums that the insured become legally obligated to pay 
as loss as a result of claims for bodily injury, property damage and/or clean-up costs caused by any pollution incident arising out 
of the Work including remediation operations, transportation of pollutants, owned and non-owned disposal sites and any and all 
other activities of Contractor and its subcontractors. Pollution incidents will include, but not be limited to, the discharge, dispersal, 
release or escape of any solid, liquid, gaseous or thermal irritant or contaminant, including but not limited smoke, vapors, soot, 
fumes, acids, alkalis, toxic chemicals, medical waste, waste materials, lead, asbestos, silica, hydrocarbons and microbial matter, 
including fungi, bacterial or viral matter which reproduces through release of spores or the splitting of cells or other means, 
including but not limited to, mold, mildew and viruses, whether or not such microbial matter is living. 

The policy will be maintained for a period of three years after final completion and include completed operations coverage. The 
policy will include The Public Building Commission, the Board of Education of the City of Chicago, the City of Chicago, and each 
of their respective Board members, employees, elected and appointed officials, and representatives, and any other User Agency 
or Owner required by the Commission as Additional Insured on a primary and non-contributory basis for on going and completed 
operations. 

Subcontractors performing work for Contractor must maintain limits of not less than $1,000,000 per occurrence with the same 
terms herein. 

 
D.1.8   Railroad Protective Liability 
 
When any work is to be done adjacent to or on railroad or transit property, Consultant must provide or cause to be provided, with 
respect to the operations that Consultant or subcontractors perform, Railroad Protective Liability Insurance when required by the 
railroad or transit entity, in the name of railroad or transit entity. The policy must have limits of not less than the requirement of the 
operating railroad/transit entity for losses arising out of injuries to or death of all persons, and for damage to or destruction of 
property, including the loss of use thereof. 

In all instances when work is to be performed within fifty (50) feet of a right-of-way, Consultant and subconsultants performing work 
in the area are required to endorse their liability policies with form CG 24 17 to eliminate the exclusion for work within fifty (50) feet 
of the rail right-of-way. Evidence of this endorsement must be submitted with the Certificate of Insurance required below. 
 
D.2.        ADDITIONAL REQUIREMENTS 

The Consultant must furnish the Public Building Commission Procurement Department, Richard J.  Daley Center, Room 200, 
Chicago, IL 60602, original Certificates of Insurance, or such similar evidence, to be in force on the date of this Agreement, and 
Renewal Certificates of Insurance, or such similar evidence, if any insurance coverage has an expiration or renewal date occurring 
during the term of this Agreement. The Consultant must submit evidence of insurance to the Commission before award of 
Agreement.  The receipt of any certificate does not constitute agreement by the Commission that the insurance requirements in 
the Agreement have been fully met or that the insurance policies indicated on the certificate are in compliance with all Agreement 
requirements.   The failure of the Commission to obtain certificates or other insurance evidence from Consultant is not a waiver by 
the Commission of any requirements for the Consultant to obtain and maintain the specified coverage. The Consultant will advise 
all insurers of the Agreement provisions regarding insurance. Non conforming insurance does not relieve Consultant of the 
obligation to provide insurance as specified in this Agreement.   Non-fulfillment of the insurance conditions may constitute a breach 
of the Agreement, and the Commission retains the right to stop work until proper evidence of insurance is provided, or the 
Agreement may be terminated. 

The Commission reserves the right to obtain copies of insurance policies and records from the Consultant and/or its subcontractors 
at any time upon written request. 

The insurance must provide for 30 days prior written notice to be given to the Commission if any policies are canceled, substantially 
changed, or non-renewed. 

Any deductibles or self-insured retentions on referenced insurance must be borne by Consultant. 

The Consultant hereby waives and agrees to require their insurers to waive their rights of subrogation against the Commission, 
the Board of Education of the City of Chicago, the City of Chicago, and any other User Agency or Owner and each of their respective 
Board members, employees, elected and appointed officials, and representatives. 



 

 

The insurance coverage and limits furnished by Consultant in no way limit the Consultant's liabilities and responsibilities specified 
within the Agreement or by law. 

Any insurance or self-insurance programs maintained by the Commission, the Board of Education of the City of Chicago, the City 
of Chicago and any other User Agency or Owner do not contribute with insurance provided by the Consultant under the Agreement. 

The required insurance to be carried is not limited by any limitations expressed in the indemnification language in this Agreement 
or any limitation placed on the indemnity in the Agreement given as a matter of law. 

If Consultant is a joint venture or limited liability company, the insurance policies must name the joint venture or limited liability 
company as a named insured 

The Consultant must require all its subcontractors to provide the insurance required in this Agreement, or Consultant may provide 
the coverage for its subcontractors.   All subcontractors are subject to the same insurance requirements of Consultant unless 
otherwise specified in this Agreement. 

If Consultant or its subcontractors desire additional coverage, the party desiring the additional coverage is responsible for the 
acquisition and cost.   

The Commission’s Risk Management Department maintains the rights to modify, delete, alter or change these requirements.  
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ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER POLICY EFF POLICY EXPTYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS
HIRED NON-OWNED PROPERTY DAMAGE

$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE
CLAIMS-MADE AGGREGATE $

DED RETENTION $
PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N
N / A

(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

1/4/2024

(617) 328-6555 (617) 328-6888

20443

V3 Companies, Ltd
7325 Janes Ave
Woodridge, IL 60517--2350

35289
20494
22276

A 1,000,000

X X 7063878169 1/1/2024 1/1/2025 1,000,000
15,000

1,000,000
2,000,000
2,000,000

10,000,000B
X X 7063881315 1/1/2024 1/1/2025 10,000,000

10,000
C

X 7063881542 1/1/2024 1/1/2025 1,000,000
N 1,000,000

1,000,000
D Professional Liab 47EPP32600102 1/1/2024 Per Claim 5,000,000
D & Pollution Liab 47EPP32600102 1/1/2024 1/1/2025 Aggregate 10,000,000

All Coverages are in accordance with the policy terms and conditions.

RE: Project Number: 230554, V3 Project Manager Keith Oswald | Master Agreement PS3080I Environmental Engineering Service.          The Public Building 
Commission, the Board of Education of the City of Chicago, the City of Chicago, and each of their respective Board members, employees, elected and 
appointed officials, and representatives, and any other User Agency or Owner required by the Commission shall be included as additional insured with 
respects to General and Umbrella Liability where required by written contract. General and Umbrella Liability is Primary and Non-contributory where required 
per written contract. A Waiver of Subrogation and 30 Day Notice of Cancellation is provided in accordance with the policy terms and conditions.

Public Building Commission of Chicago
50 W. Washington, Room 200
Chicago, IL 60602

V3COMPA-01 LGHIGLIAZZA

Ames & Gough
859 Willard Street
Suite 320
Quincy, MA 02169

boston@amesgough.com

Continental Casualty Company (CNA) A, XV
Continental Insurance Company A(XV)
Transportation Insurance Company A(XV)
Berkshire Hathaway Specialty Insurance Company (A++XV)

X

1/1/2025

X
X

X X

X

X

X
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

$

$

1900 E Golf Rd Ste 650
DSP Insurance Services, Inc.

Cert ID 40684

50 W. Washington Street
Room 200

National Fire Ins Co of Hartford 20478

01/04/2024

7325 Janes Avenue, Suite 100

A

Suite 650

Suite 100

mvera@dspins.com

01/01/2024 01/01/2025BUA7011433078

Marie   Vera

Schaumburg IL 60173

Chicago IL 60602

Woodridge IL 60517

(847) 934-6100 (847) 934-6186

X

X X

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

          

   1,000,000

            

            

Public Building Commission Procurement Department
Richard J. Daley Center

RE: Project #230554

Additional Insured applies on a primary and non-contributory basis, according to policy terms,
conditions and exclusions, when required by written contract to the Auto Liability: The Public
Building Commission, the Board of Education of the City of Chicago, the City of Chicago, and each
of their respective Board members, employees, elected and appointed officials, and representatives,
and any other User Agency or Owner required by the Commission must be named as Additional Insured.

Waiver of subrogation applies in favor of the Additional Insureds on the Auto Liability, according

V3 Companies Ltd.,
V3 Companies of Illinois Ltd.

(529)MV

            

Page 1 of 2
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 DESCRIPTION OF OPERATIONS SECTION CONTINUED 
 

DATE 
 

CERTIFICATE HOLDER: 

 
 
 
 

INSURED: 

DESCRIPTION OF OPERATIONS CONTINUED: 

 
 

     

DOC (10/2003) 

50 W. Washington Street
Room 200

7325 Janes Avenue, Suite 100

01/04/2024

V3 Companies Ltd.,

Woodridge IL 60517
Chicago IL 60602

Public Building Commission Procurement Department
Richard J. Daley Center

to policy terms, conditions and exclusions, when required by written contract.

V3 Companies of Illinois Ltd.

Page 2 of 2
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SCHEDULE E 
KEY PERSONNEL 

 
 
 
 
 
 
 
 
 
 
 
 

(ATTACHED HERETO AND INCORPORATED HEREIN)



TAB 2: FIRM QUALIFICATIONS	 ENVIRONMENTAL ENGINEERING SERVICES (PS3080) | V3

KEY PERSONNEL MATRIX

RESPONDENT STAFF RACHAEL BERTHIAUME, P.E., LEED AP
Years With Current Firm 25
Years in Environmental Industry 26

YES NO
Experience in Category A X
Experience in Category B X
Experience in Category C X
10 Years Experience in IEPA SRP Project Management X
7 Years Experience in Managing Leaking Underground Storage Tanks in Illinois X
Owners Representative Services Experience X
Environmental Grant Administration Experience X
QA/QC Technical Review X

RESPONDENT STAFF BRENDAN FARNHAM, EIT
Years With Current Firm 5
Years in Environmental Industry 8

YES NO
Experience in Category A X
Experience in Category B X
Experience in Category C X
10 Years Experience in IEPA SRP Project Management X
7 Years Experience in Managing Leaking Underground Storage Tanks in Illinois X
Owners Representative Services Experience X
Environmental Grant Administration Experience X
QA/QC Technical Review X

RESPONDENT STAFF VALERIE HOFMANN
Years With Current Firm 6
Years in Environmental Industry 18

YES NO
Experience in Category A X
Experience in Category B X
Experience in Category C X
10 Years Experience in IEPA SRP Project Management X
7 Years Experience in Managing Leaking Underground Storage Tanks in Illinois X
Owners Representative Services Experience X
Environmental Grant Administration Experience X
QA/QC Technical Review X

18



TAB 2: FIRM QUALIFICATIONS	 ENVIRONMENTAL ENGINEERING SERVICES (PS3080) | V3

KEY PERSONNEL MATRIX

RESPONDENT STAFF KEITH OSWALD, P.E.
Years With Current Firm 32
Years in Environmental Industry 32

YES NO
Experience in Category A X
Experience in Category B X
Experience in Category C X
10 Years Experience in IEPA SRP Project Management X
7 Years Experience in Managing Leaking Underground Storage Tanks in Illinois X
Owners Representative Services Experience X
Environmental Grant Administration Experience X
QA/QC Technical Review X

RESPONDENT STAFF NICK SZYMANSKI
Years With Current Firm 4
Years in Environmental Industry 8

YES NO
Experience in Category A X
Experience in Category B X
Experience in Category C X
10 Years Experience in IEPA SRP Project Management X
7 Years Experience in Managing Leaking Underground Storage Tanks in Illinois X
Owners Representative Services Experience X
Environmental Grant Administration Experience X
QA/QC Technical Review X

RESPONDENT STAFF KRISTINE WRIGHT
Years With Current Firm 19
Years in Environmental Industry 19

YES NO
Experience in Category A X
Experience in Category B X
Experience in Category C X
10 Years Experience in IEPA SRP Project Management X
7 Years Experience in Managing Leaking Underground Storage Tanks in Illinois X
Owners Representative Services Experience X
Environmental Grant Administration Experience X
QA/QC Technical Review X
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Rachael is a Project Manager with consulting, project management and technical 
experience in environmental engineering and hydrogeology. She directs field 
investigations to characterize environmental site conditions, develops risk-based 
remediation objectives, designs cleanup strategies and remediation programs 
and also prepares soil management plans and waste acceptance. Rachael's 
primary expertise is providing practical environmental solutions that support 
urban renewal and sustainable land use.

BERTHIAUME | PAGE 1 

RACHAEL BERTHIAUME, P.E., LEED AP® BD+C
PROJEC T M A N AGER

YEARS OF EXPERIENCE

V3: 25 | Total: 26

EDUCATION

Master of Geoenvironmental 
Engineering, Illinois Institute of 
Technology
Bachelor of Science, Civil Engineering, 
University of Illinois

CONTINUING EDUCATION

OSHA 40-Hour HAZWOPER
Sustainable Development & Green 
Technologies
Chemistry for Environmental 
Professionals

REGISTRATIONS

Professional Engineer: Illinois,  
#062-056601, 2003
Leadership in Energy & Environmental 
Design (LEED) Accredited Professional 
(AP) with a Building Design & 
Construction Specialty (BD+C), 2008

ASSOCIATIONS

American Society of Civil Engineers
Environmental & Water Resources 
Institute
United States Green Building Council
Commercial Real Estate for Executive 
Women

OFFICES HELD

ASCE – Illinois: Director, 2016-2018
EWRI – Chicago: Officer, 2012-2016

Albany Park Branch Library 
Environmental Assessment & 
Remediation, Public Building 
Commission of Chicago – Chicago, 
Illinois | Environmental Project 
Manager for existing library 
and adjoining property under 
redevelopment by the Public Building 
Commission of Chicago for new LEED 
Certified Gold library facility. Rachael 
coordinated Phase II fieldwork and 
geophysical investigations, analyzed 
site conditions, performed statistical 
data evaluations and site-specific Tier 
2 remediation objectives as well as 
prepared associated SRP reports. She 
also developed remediation and soil 
management plans, lead regulatory 
negotiations with IEPA and reviewed 
construction specifications and 
design plans for soil management and 
remediation needs.

Environmental Assessment 366 W. 
Superior, City of Chicago Department 
of Fleet & Facility Management – 
Chicago, Illinois | Site Project Engineer/
Manager for existing parking structure.  
Rachael evaluated site history, created 
sampling plan and coordinated 
subcontractors to perform a Phase II 
environmental site assessment. She 
also analyzed site conditions under 
TACO and developed remediation cost 
estimates.

Chicago Steel Manufacturing 
Facility Reuse, A. Finkl & Sons Co. 
– Chicago, Illinois | Project Engineer 
for the environmental assessment, 
remediation and regulatory closure 
of steel plant properties slated for 
reuse. V3 assisted with environmental 
reuse evaluations and remediation 
at A. Finkl & Sons Co. new Southside 
plant location, including environmental 
site characterization, cleanup and 
obtaining no further remediation 
letters for two legacy industrial 
properties that would house the 
bulk of the new steel operations. 
Rachael performed engineered barrier 
evaluations and assisted with the 
preparation of remediation scope 
and closure strategies for potential 
multiple SRP enrollments involved with 
future redevelopment for multi-use 
scenarios.

Calumet Area Ecological Management 
Strategy, City of Chicago Department 
of Environment – Chicago, Illinois | 
Project Engineer evaluating soil data 
for human health and animal risks 
under TACO, ecotox and site-specific 
values. Rachael created construction 
documents and specifications for 
restoration and remediation for Big 
Marsh Natural Area Restoration and 
Van Vlissingen Prairie Restoration.
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RACHAEL BERTHIAUME, P.E., LEED AP® BD+C
PROJEC T M A N AGER

Brownfields & Urban Redevelopment | Project Manager for environmental 
strategies that achieve redevelopment objectives while minimizing cleanup costs 
and future liabilities. Rachael is responsible for the risk-based analysis of data for 
site characterization and remediation and processes sites through state and federal 
cleanup programs. She has significant experience managing IEPA and USEPA grant 
projects for public clients, including budget management, quarterly status reports, 
IEPA and USEPA brownfield grant site eligibility determinations, QAPPs, and USEPA 
ACRES project database development and updates. Representative transactions 
include:

	� City of Belvidere – Downtown Kishwaukee River Redevelopment Area
	� Village of Franklin Park – Franklin Park Central Downtown Mixed-Use Redevelopment
	� Village of Romeoville – Uptown Square Redevelopment Environmental Assessment & 

Remediation
	� City of Blue Island – Landfill and Industrial Reuse
	� City of Warrenville – Warrenville CCRS #1 Residential Conversion from Industrial
	� Barrington Park District – Legacy Manufacturing to Citizens Park
	� City of Sterling – Northwestern Steel & Wire 700-acre Remediation and Reuse
	� Winnebago County and City of South Beloit – Rock River Parkway Conversion of Legacy 

Industrial Site
	� Chicago Park District – Van Vlissingen Prairie Ecological Reuse

Site Characterization, Risk Assessment & Remediation | Project Manager 
and Project Engineer for the development, coordination and performance of 
environmental site investigations as well as human health and eco-toxicological risk 
assessment, remedial design and implementation as well as site closure under state 
and federal regulatory programs. Rachael is responsible for analyzing and modeling 
data for evaluating risks related to environmental impact. She develops remediation 
plans and programs to address environmental concerns and also supervises 
remedial actions and site closures.

	� City of Belvidere – Downtown Kishwaukee River Redevelopment Area
	� Village of Franklin Park – Franklin Park Central Downtown Mixed-Use Redevelopment
	� Village of Romeoville – Uptown Square Redevelopment Environmental Assessment & 

Remediation
	� City of Blue Island – Landfill and Industrial Reuse
	� City of Warrenville – Warrenville CCRS #1 Residential Conversion from Industrial
	� Barrington Park District – Legacy Manufacturing to Citizens Park
	� City of Sterling – Northwestern Steel & Wire 700-acre Remediation and Reuse
	� Winnebago County and City of South Beloit – Rock River Parkway Conversion of Legacy 

Industrial Site
	� Chicago Park District – Van Vlissingen Prairie Ecological Reuse

Calumet Area Hydrologic Master 
Plan, City of Chicago Department 
of Environment – Chicago, Illinois | 
Project Engineer for obtaining and 
evaluating hydrologic and water 
quality data for the Lake Calumet 
Area Ecological Management Strategy. 
Project included high order geodetic 
control, ground truthing of LIDAR 
topographic mapping as well as 
collection of survey, hydrologic and 
hydraulic data required for watershed 
models, preliminary design of water 
control structures for management of 
the area’s sensitive ecological habitats 
and threatened and endangered 
species. Rachael performed quality 
control of post-processing and 
analyzed water level and water quality 
data.

Franklin Park Central Downtown 
Mixed-Use Redevelopment, Village 
of Franklin Park – Franklin Park, 
Illinois | Project Manager and Project 
Engineer for redevelopment of 
a two-block area. V3 performed 
Phase I investigations, and Phase II 
field work for the remedial action of 
solvent and petroleum impacted soils 
resulting from a historic dry-cleaning 
operation and heating oil underground 
storage tanks. A ‘Contained-Out’ 
determination under RCRA guidance 
was obtained to allow the de-listing 
of listed hazardous soils to non-
hazardous saving the Village more than 
$130,000 in cleanup costs. Rachael 
coordinated and performed remedial 
actions, analyzed site conditions, 
prepared reports and administered 
IEPA Brownfield Assessment Grant and 
USEPA Brownfield Cleanup Grant.
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Brendan is an Environmental Engineer with experience in Phase I and II 
environmental site assessments, environmental characterization and risk-based 
analysis of project sites, development and implementation of site remediation 
strategies and regulatory reporting for voluntary program closures. Brendan also 
has experience in regulatory compliance including NPDES permitting, CCDD fill 
site permitting, RCRA, emergency planning and community right-to-know and 
spill prevention, control and countermeasure plan development.
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BRENDAN FARNHAM, EIT
EN V IRO NMEN TA L ENGINEER

*Work performed at previous firm

YEARS OF EXPERIENCE

V3: 5 | Total: 8

EDUCATION

Bachelors of Science, Civil Engineering 
(Environmental Emphasis), Bradley 
University

CONTINUING EDUCATION

OSHA 40-Hour
Seiler 16-Hour AutoCAD Training
ArcGIS

REGISTRATIONS

Engineer-in-Training: Illinois,  
#061-037663, 2013

ASSOCIATIONS

Illinois Association of Environmental 
Professionals
Air & Waste Management Association

PRESENTATIONS

Illinois Association of Environmental 
Professionals: Student Career Seminar, 
Professional Development Panel 
Speaker, 2016

Coonley Elementary School Excavation 
Oversight, Public Building Commission 
of Chicago (PBC) – Chicago, Illinois | 
Civil Engineer during construction 
done to Coonley Elementary. Brendan 
provided oversight of the removal 
and importation of all soil and stone, 
screening the soil using a PID meter, 
and tracking all related data and was 
responsible for writing weekly reports 
to PBC.*

Park 578, Remedial Action Completion 
Report, Chicago Park District (CPD) 
– Chicago, Illinois | Civil Engineer for 
site remediation of a former Chicago 
Housing Authority parcel into a park. 
Brendan provided remedial oversight 
for soil excavation, stockpiling 
and backfilling activities to ensure 
compliance with the soil management 
plan and remedial action plan. 
He prepared the remedial action 
completion report in order to obtain a 
no further remediation letter.*

Humboldt Park Swimming Beach 
Path, AECOM & Chicago Park District 
– Chicago, Illinois | Civil Engineer for a 
site inspection to assess the surface 
conditions of the asphalt path and 
note any deficiencies. Brendan wrote 
an assessment report summarizing 
the condition and deficiencies of the 
path and produced cost estimates for 
various solutions to fixing the path.*

Industrial Growth Zone Project, 
Department of Fleet and Facility 
Management, City of Chicago 
– Chicago, Illinois | Assistant 
Project Manager for an economic 
development program aimed at 
increasing manufacturing jobs in five 
different industrial corridors located 
in the City. The program provides 
companies and developers with a 
package of information on properties 
with the intent to inform buyers, build 
confidence and decrease development 
time. Brendan developed a site 
certification report for the properties, 
assisted in developing a GIS layer that 
is in live KML feed format, reviewed 
previous historical documentation 
and environmental assessments and 
recorded and tracked the progress of 
each property enrolled in the project.*

Union Station Transit Center, 
Department of Fleet & Facility 
Management & City of Chicago – 
Chicago, Illinois | Civil Engineer for 
this site which had a significant 
environmental history and 
required remediation in support of 
redevelopment into an off-street 
bus terminal. Brendan provided 
remedial oversight for soil excavation, 
stockpiling and backfilling activities 
to ensure compliance with the soil 
management plan and remedial action 
plan. He also performed groundwater 
flow and contaminant fate, transport 
modeling and prepared the remedial 
action completion report to obtain a 
no further remediation letter for the 
site.*
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BRENDAN FARNHAM, EIT
EN V IRO NMEN TA L ENGINEER

*Work performed at previous firm

Lincoln Yards South Remediation 
& Site Preparation, Sterling Bay 
– Chicago, Illinois | Environmental 
Engineer for remediation and 
regulatory closure of more than 
25-acres of assembled land along 
the north branch of the Chicago 
River planned for future mixed-
use redevelopment. Brendan was 
responsible for field investigations 
and remediation activities including 
environmental sampling as well as 
overseeing the thermal resistant 
heating of soils impacted with 
hazardous concentrations of 
chlorinated solvents. He also 
developed Tier 2, site-specific 
remediation objectives and performed 
fate and transport modeling of soil and 
groundwater contaminant migration.

Lincoln Yards North Site Preparation 
& Cleanup, Sterling Bay – Chicago, 
Illinois | Environmental Engineer 
for the environmental assessment, 
remediation and regulatory closure 
of more 30 acres of assembled land 
planned for future redevelopment. The 
land sites include the Former A. Finkl 
& Sons Co. steel mill, former Lakin 
General Corporation facility and a 
former Sims Metal Management scrap 
metal recycling facility. Brendan was 
responsible for developing sampling 
plans, analytical data evaluation, fate 
and transport modeling, remedial 
oversight and reporting for closure in 
the site remediation program.

O’Hare International Airport Runway 
10R-28L Rehabilitation, exp US 
Services, Inc. – Chicago, Illinois | 
Civil Engineer for performing in-
depth field investigations to assess 
the condition of the runway and 
taxiways and to note any deficiencies 
identified. Brendan was responsible for 
reviewing submittals for the 10R-28L 
rehabilitation project and providing 
input, if necessary.*

Crawford Generating Station, 
39 North LLC – Chicago, Illinois 
| Environmental Engineer for 
environmental assessment, 
remediation and regulatory closure 
of a 70-acre, former coal-fired power 
plant for future redevelopment. 
Brendan developed sampling and 
analysis plans, coordinated and 
conducted investigative field work 
and remediation oversight, and 
helped draft the comprehensive 
site investigation report, remedial 
objectives report, and remedial 
action plan. He also developed Tier 2, 
site-specific remediation objectives 
and performed fate and transport 
modeling of soil and groundwater 
contaminant migration.

American Airlines Glycol Facility 
Spill Prevention, Control & 
Countermeasure Plan (SPCC), 
Milhouse – Chicago, Illinois | Civil 
Engineer who created an SPCC Plan for 
a newly constructed American Airlines 
facility located in O’Hare International 
Airport. Brendan's responsibilities 
included performing site visits to 
verify storage tank locations and spill 
prevention measures, creating an SPCC 
plan that follows and abides by the 
EPA’s SPCC guidelines and regulations, 
and giving recommendations to ensure 
that the facility meets the EPA SPCC 
requirements.*

O’Hare Taxiway Construction & 
Reconfiguration, Department of 
Aviation – Chicago, Illinois | Civil 
Engineer responsible for reviewing 
submittals and providing input on 
revisions, if necessary. Project involved 
construction of new taxiways and 
reconfiguration of existing taxiways, 
service roads and associated infields 
in the southeast airfield. The 
improvements required a detailed 
drainage plan to divert stormwater 
into a proposed drainage system that 
ties into the existing trunk sewer.*

O’Hare International Airport 
Modernization Program 
Spill Prevention, Control & 
Countermeasure Plan (SPCC), 
Landrum & Brown & City of Chicago 
Department of Aviation – Chicago, 
Illinois | Civil Engineer who rewrote 
and updated the SPCC Plan for 
O’Hare International Airport. Brendan 
reviewed changes in regulations from 
various state and federal agencies and 
updated the SPPC Plan accordingly. 
He implemented geospatial data 
collection and created templates in 
Trimble TerraFlex for field workers 
to remotely collect data while at the 
airport.*

Substation & Transmission Lines 
Environmental Investigation, Health & 
Safety Oversight, Confidential Utility 
Client – Chicago Area, Illinois | Civil 
Engineer for conducting environmental 
soil sampling and geotechnical/
environmental subsurface 
investigations at several energized 
substations along transmission 
lines slated to be upgraded and/
or replaced. Safety was a major 
concern at energized substations, 
and hydraulic drill rigs are often used 
to take geotechnical/environmental 
samples. Brendan performed health 
and safety oversight, reviewed 
underground utility plans. Coordinated 
with utility locate services and gave 
safety briefings to all the crews 
performing work on the subsurface 
investigations.*

O’Hare International Airport 
Modernization Program Phase I & 
II Environmental Site Assessments 
(ESA), Chicago Department of Aviation 
– Chicago, Illinois | Civil Engineer 
for Phase I and II ESA reports for 
the O’Hare Modernization Project. 
Duties included reviewing historical 
usage of property, analyzing soil 
sample data, creating soil boring logs, 
performing risk modeling, performing 
groundwater pollution modeling and 
completing ESA reports for the CDA.*
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Valerie is a Project Scientist with experience in providing environmental 
consulting services in Phase I and II site assessments, remediation and 
compliance-related tasks. She specializes in Phase I site assessments, Phase II 
site assessments, underground storage tank removal and remediation, drinking 
water quality evaluation, Emergency Planning and Community Right-to-Know 
Act compliance, Superfund Amendments and Reauthorization Act and indoor air 
quality evaluations at facilities. Valerie is also V3's expert for sampling drinking 
water contaminants and ensuring compliance with the US EPA’s primary drinking 
water standards.
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VALERIE HOFMANN, CHMM
S I T E A S S E S S MEN T S

*Work performed at previous firm

YEARS OF EXPERIENCE

V3: 6 | Total: 18

EDUCATION

Bachelor of Science in Natural 
Resources and Environmental 
Science, University of Illinois Urbana-
Champaign

REGISTR ATIONS

Certified Hazardous Materials 
Manager: #17334

CONTINUING EDUCATION

OSHA HAZWOPER 8-Hour Refresher 
EPCRA 311 & 312 Compliance
Remediation of Complex Sites
ASTM Phase I Practice E-1527 Update
Vapor Intrusion
Per- & Polyfluoroalkyl Substances
Stormwater Trends & Issues

Crawford Generating Station, 39 
North LLC – Chicago, Illinois | Project 
Scientist providing Phase I preliminary 
environmental services for a 70-acre, 
former coal-fired power plant located 
on the north side of the Chicago 
Sanitary and Ship Canal. Valerie 
identified potential environmental 
concerns from historical onsite 
operations and from surrounding sites 
that assisted in the identification of 
soil and groundwater contamination. 
Based on the thoroughness of the 
due diligence efforts from the Phase 
I ESA, several site investigations were 
conducted and impact to soil and 
groundwater has been remediated.

143rd Street Phase I Study, Will 
County Division of Transportation 
– Homer Glen, Illinois | Project 
Scientist providing Phase I preliminary 
engineering services for the 
reconstruction of approximately 3.5 
miles of 143rd Street from a two-
lane rural facility to a four-lane urban 
facility with a continuous mountable 
median. Project included the 
preparation of a project development 
report, alternate geometrics studies, 
crash studies, wetland delineation and 
assessment, a location drainage study, 
environmental coordination, public 
involvement and the preparation of 
hydraulic studies. Valerie evaluated 
potential environmental concerns from 
offsite sources by reviewing historical 
and current uses of surrounding sites.

Tier II Reporting, OSI – Various 
Locations | Project Scientist for 
compliance reporting pertaining to 
Tier II regulatory requirements at 
multiple sites. V3 conducts an onsite 
materials inventory and complies 
the information into reports and 
exhibits which are submitted to the 
appropriate regulatory agencies.

Forest Boulevard Improvements 
Phase I Study, Cook County Division 
of Transportation – Park Forest, Illinois 
| Project Scientist providing Phase I 
preliminary engineering services for 
this one-mile roadway reconstruction 
along Forest Boulevard. Project 
include full curb replacement, sidewalk 
improvements, new bike lanes, new 
street parking and traffic control 
improvements. Valerie evaluated 
potential environmental concerns from 
offsite sources by reviewing historical 
and current uses of surrounding sites 
that may impact construction and 
redevelopment activities.
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VALERIE HOFMANN, CHMM
S I T E A S S E S S MEN T S

*Work performed at previous firm

Theodore Street Corridor 
Improvements, City of Joliet – Joliet, 
Illinois | Project Scientist for the Phase 
I engineering of the one-mile roadway 
widening. Currently this segment of 
roadway experiences a number of 
crashes due to the lack of a center 
turn lane. The project will add a center 
turn lane as well as two additional 
traffic signals along the corridor. Phase 
I engineering is utilizing motor fuel 
tax funds and the City will apply for 
future construction funding once the 
Phase I is complete. Valerie evaluated 
potential environmental concerns from 
offsite sources by reviewing historical 
and current uses of surrounding sites 
that may impact construction and 
redevelopment activities.

Emergency Planning & Community 
Right-to-Know Act Compliance 
Projects – Illinois, Iowa, Utah, | Project 
Scientist providing Phase I ESA non-
scope environmental, health and 
safety services. Valerie conducts site 
visits and chemical inventories to 
complete Section 302 Notices, Section 
311 and Section 312 as well as TRI in 
accordance to the Emergency Planning 
and Community Right-to-Know Act. 
She has provided compliance services 
at industrial facilities in various states 
in the Midwest region as well as multi-
site portfolios.

Various Phase II & III Environmental 
Site Assessments – Illinois | Project 
Scientist assisting with redevelopment 
of properties that have multiple 
environmental issues. Valerie performs 
subsurface investigations involving 
the collection of soil and groundwater 
to evaluate contaminated sites for 
property transactions, redevelopment 
and remediation.

Environmental Site Assessments for Property Transactions – Illinois, 
Indiana, Iowa, Minnesota, Nebraska, Wisconsin | Project Scientist responsible 
for performing more than 100 Phase I Environmental Site Assessments 
in accordance to the ASTM E 1527-13 Standard. Valerie qualifies as an 
Environmental Professional per the federal All Appropriate Inquiry rule (40 CFR 
Part 312.10(b)) and is responsible for all aspects of Phase I investigations. She has 
performed site assessments on properties ranging from agricultural farmland, 
commercial, educational, city-owned, industrial, and manufacturing facilities in 
various states in the Midwest region as well as multi-site portfolio transactions 
and local municipal DOTs. Representative clients include:

	� McDonalds USA
	� BMO Harris Bank
	� Sears Holdings Management Corp.
	� Molto Properties, LLC
	� Central Steel & Wire Company
	� Sterling Bay
	� Ryan Companies
	� Metropolitan Water Reclamation District 

	� Ozinga Brothers, Inc.
	� John Hancock Real Estate
	� Joliet Township School District 204
	� University of Illinois at Chicago
	� Rush University Medical Center
	� North Palos School District 117
	� South Chicago Packing
	� Jones Lang LaSalle

Emergency Planning & Community 
Right-to-Know Act Compliance 
Projects – Midwest Region | Project 
Scientist providing environmental, 
health and safety services. Valerie 
conducts site visits and chemical 
inventories in addition to completing 
Tier I, Tier II and Section 302 Notices 
for Emergency Planning & Community 
Right-to-Know Act compliance. She 
has provided compliance services at 
industrial facilities in various states in 
the Midwest region, as well as multi-
site portfolios, including OSI Industries 
LLC and Nation Pizza.

Leaking Underground Storage Tanks 
– Illinois | Project Scientist assisting 
with remediation of contaminated 
soil and groundwater from leaking 
underground storage tanks at 
residential, commercial and industrial 
facilities. Responsibilities include 
oversight of underground storage tank 
removal, remediation of impacted 
soils and groundwater from leaking 
underground storage tank. Valerie 
interfaces with regulatory agencies on 
a local and state level for tank removal 
and closure of leaking underground 
storage tank incidents.*

Drinking Water Sampling – Illinois | 
Project Scientist providing drinking 
water quality evaluations for 
non-compliance and compliance 
purposes. Valerie samples for various 
contaminants in drinking water and 
compares results to the US EPA’s 
primary drinking water standards 
which define legally enforceable 
contaminate levels allowed in drinking 
water. Valerie assists clients with 
problem solving techniques, interfaces 
with regulatory agencies on a local, 
county and state level and conducts 
drinking water sampling for schools, 
commercial facilities and industrial 
facilities.*

Indoor Air Sampling – Illinois | 
Project Scientist providing indoor 
air quality services in accordance 
to the American Society of Heating, 
Refrigerating and Air-Conditioning 
Engineers standard. Valerie identifies 
contamination sources that may affect 
indoor air quality, assesses heating and 
air conditioning systems and evaluates 
occupant comfort factors, including 
temperature, humidity, carbon dioxide 
and carbon monoxide. She also 
assists clients with problem solving 
techniques to improve the indoor air 
quality for building occupants.*
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Keith is the Technical Director of V3’s geo-environmental practice area. His 
expertise is in civil and environmental engineering, hydrogeology and natural 
resource management. Keith’s professional focus is resolving complex issues 
related to the environmental impairment of land and water, land use, reuse 
and natural resources. As a trusted advisor to public and private sector clients, 
Keith develops innovative, practical and cost-effective solutions for challenging 
environmental issues. Keith has a strong understanding of applicable regulations 
and policy, maintains productive relationships with the regulatory community, 
and leads multi-disciplinary project teams.
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KEITH OSWALD, P.E.
S ENI O R PROJEC T M A N AGER

YEARS OF EXPERIENCE

V3: 32 | Total: 32

EDUCATION

Master of Business Administration 
(Post-Graduate Coursework), Keller 
Graduate School of Management
Master of Science, Earth Science 
(Post-Graduate Coursework), 
Northeastern Illinois University 
Bachelor of Science, Civil & 
Environmental Engineering, University 
of Wisconsin

CONTINUING EDUCATION

Environmental Assessment, Risk 
Assessment, Remediation & 
Brownfield Redevelopment (Various)
Water Quality & Emerging 
Contaminants of Concern (Various)
Fundamentals of Urban Real Estate 

REGISTRATIONS

Professional Engineer: Illinois,  
#062-050937, 1996

ASSOCIATIONS

Urban Land Institute

Environmental Due Diligence | Principal Consultant and Project Manager for 
more than 1,000 environmental site assessments supporting remediation, 
redevelopment, real estate transfer, mergers and acquisitions and transportation 
projects. As a trusted advisor, Keith outlines liabilities, financial risks and risk 
management alternatives, supports negotiation of purchase and sale agreements, 
and communicates solutions to lenders and investors. His experience includes 
Phase I and Phase II environmental site assessments, remedial cost estimation, 
desktop evaluations and document reviews. Keith directs investigation programs 
of soil, sediments, wastes, soil gas and groundwater, as well as asbestos-containing 
materials, lead-based paint, PCBs, universal wastes and indoor air-quality/vapor 
intrusion risks.  Representative transactions include:

	� Sterling Bay – Various redevelopments 
	� Hudson Advisors – Lincoln Yards redevelopment 
	� J.P. Morgan Asset Management – Lincoln Yards Redevelopment
	� First Industrial Realty Trust – Industrial
	� US Bancorp – JV investment remediation oversight 
	� Atlas Oil – Service station portfolios
	� McDonalds USA – Midwest locations 
	� Kensington Development Partners – Various redevelopment 
	� BMO Harris Bank – Distressed assets disposition
	� A. Finkl & Sons – Steel mill acquisitions
	� Lincoln Property Company – Various residential infill 
	� Molto Properties – Various industrial/redevelopment
	� Ryan Companies US – Various commercial infill/redevelopment

Brownfields & Urban Redevelopment | Principal Consultant for environmental 
strategies that achieve reuse objectives and minimize cleanup costs and future 
liabilities. Keith’s expertise includes positioning properties for redevelopment, 
designing innovative risk assessments and implementing remediation programs. 
Keith negotiates cleanup plans and processes sites through state and federal 
cleanup programs. He has more than a decade of experience working on 
brownfield grant projects under state and USEPA programs. Representative 
brownfields programs include: 

	� City of Blue Island – 90-acre landfill and industrial redevelopment
	� Barrington Park District – Legacy manufacturing to Citizens Park
	� City of Sterling – Northwestern Steel & Wire 700-acre remediation and reuse
	� Chicago Park District – Marian R. Byrnes Park industrial and ecological reuse
	� County of Winnebago / City of South Beloit – Heavy industrial conversion to commercial 

and recreational
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KEITH OSWALD, P.E.
S ENI O R PROJEC T M A N AGER

Environmental Site Assessments for Public Improvement Projects | Principal 
Consultant and Project Manager for transportation and infrastructure investigations 
including special waste assessments (SWAs), preliminary environmental site 
assessments (PESAs) and preliminary site investigations (PSIs), in accordance 
with IDOT requirements and uncontaminated soil certification investigations in 
accordance with 35 IAC Part 1100 (CCDD) requirements. Keith directs soil and 
groundwater investigation programs and provides waste classification, waste 
management and construction worker health and safety guidance.  Representative 
transportation, infrastructure environmental assessments and consultation include:

	� IDOT, District 1 – Special waste contract manager and special assignments
	� Illinois Tollway, Tri-State Tollway (I-294) – Special waste investigations 
	� DuPage County, 75th Street, Adams to Plainfield Roadway Improvements – SWA/PESA/PSI 
	� Village of Bensenville, Green Street and York Road Watermain Replacement – PSI/CCDD
	� Village of Orland Park, 143rd & LaGrange Improvements – Owner’s environmental 

representation and oversight, LUST and CCDD
	� Village of Glenview, Greenwood & Glenview Road Improvements – Owner’s 

environmental representation and oversight 
	� METRA/UPRR North Line – Environmental review and baseline investigation
	� City of Chicago Water & Sewer Rehabilitation – Environmental investigations and CCDD

Risk Assessment, Remediation & Site Closure | Project Manager for state 
leaking underground storage tank and voluntary cleanup programs, and federal 
toxic substance cleanup act/PCBs and Resource Conservation and Recovery 
Act (RCRA) hazardous wastes. Keith applies RCRA area of contamination and 
contained-in policy to beneficially manage remediation wastes. His expertise 
includes contaminant fate and transport modeling, risk assessment using risk 
based corrective action, soil screening levels and J&E models, and ecological 
risk assessment programs. Keith specializes in the suitability and selection of 
soil and groundwater remediation technologies. His remediation projects have 
included geosynthetics, earthen barriers, SVE/IAS, steam injection and recovery, 
bioremediation, in situ chemical oxidation, enhanced natural attenuation, soil 
stabilization, electrical resistance heating and removal and disposal. 

Lincoln Yards Site Preparation & 
Cleanup, Sterling Bay – Chicago, 
Illinois | Project Principal and Senior 
Consultant for the environmental 
assessment, remediation and 
regulatory closure of this 53-acre 
redevelopment along the North 
Branch of the Chicago River. The 
site includes the former Finkl Steel 
mill, Lakin General Corporation 
and Sims Metal Management scrap 
metal recycling facilities, the former 
Illinois Steel North Works land and 
numerous metals recovery and scrap 
metal yards. Keith is responsible for 
land acquisition environmental due 
diligence and processing voluntary 
Site Remediation Program enrolled 
properties. In addition, Keith provides 
solutions that satisfy redevelopment 
objectives including master planning 
input, direction of V3 project teams, 
schedule and budget management, 
developing remedial strategies, 
negotiating cleanup plans with the 
IEPA and USEPA and overall project 
reporting.

Sims Metal Management, Sterling 
Bay – Chicago, Illinois | Project 
Principal and Senior Consultant for 
the environmental assessment, 
remediation and regulatory closure 
of a five-acre former scrap metal 
recycling site located along the 
North Branch of the Chicago River. 
Environmental conditions included 
leaking petroleum underground 
storage tanks, bailer hydraulic oil 
releases, TSCA PCBs, PNAs and various 
heavy metals. Keith was responsible 
for remedial strategies, approval and 
negotiation of cleanup plans with IEPA 
and USEPA.

Lincoln Yards South Air Monitoring, 
Sterling Bay – Chicago, Illinois | 
Principal Consultant responsible for 
managing third-party air monitoring 
during demolition activities. V3 
established and monitors a network 
of fence line air sensors and works 
closely with the contractors to 
alert them of potential air quality 
issues generated by onsite activities. 
Additionally, the V3 team is developing 
a project record that demonstrates 
effective dust suppression and project 
controls during demolition activities. 

Calumet Area Hydrologic Master 
Plan, City of Chicago Department 
of Environment – Chicago, Illinois | 
Team Leader for hydrologic and water 
quality data for the Lake Calumet 
Area Ecological Management Strategy. 
Project included high order geodetic 
control, ground truthing of LIDAR 
topographic mapping as well as 
collection of survey, hydrologic and 
hydraulic data required for watershed 
models, preliminary design of water 
control structures for management of 
the area’s sensitive ecological habitats 
and threatened and endangered 
species. Keith provided coordination 
with hydrologists, engineers, land 
surveyors, GIS specialists, drill crews, 
the City, Illinois State Geological and 
Water Surveys, IEPA, IDNR, and USEPA. 
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Nick is an Environmental Scientist with experience in investigations and oversight 
of environmental assessments and remediations. He is capable of anticipating, 
identifying and assessing potential hazards as well as proposing solutions to 
reduce environmental impacts. Nick implements programs which promote 
cleaner and more efficient processes for remediation. He is familiar with the IEPA 
site remediation program and has successfully completed dozens of projects in 
the Chicago metropolitan area. 
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NICHOLAS SZYMANSKI
EN V IRO NMEN TA L GEO LO GI S T

*Work performed at previous firm

YEARS OF EXPERIENCE

V3: 4 | Total: 8

EDUCATION

Bachelor of Science, Earth & 
Environmental Sciences, University of 
Illinois

CONTINUING EDUCATION

OSHA 40-Hour
Confined Space Certified
CPR Certified

ASSOCIATIONS

Air & Waste Management Association

Crawford Generating Station, 39 North 
LLC – Chicago, Illinois | Environmental 
Scientist for environmental 
assessment, remediation and 
regulatory closure of a 70-acre, former 
coal-fired power plant for future 
redevelopment. Nick supported field 
operations, analytical data evaluation 
and the delineation of impacted 
areas including the collection of 100’s 
of verification soil samples. He also 
assisted in the development of report 
submittals by documenting successful 
characterization and remediation.

Lincoln Yards North Site Preparation 
& Cleanup, Sterling Bay – Chicago, 
Illinois | Environmental Scientist 
for the environmental assessment, 
remediation and regulatory closure 
of more 55 acres of assembled land 
planned for future redevelopment. 
The land sites include the Former A. 
Finkl & Sons Co. steel mill, former 
Lakin General Corporation facility and 
a former Sims Metal Management 
scrap metal recycling facility. Nick was 
responsible for field investigations 
and remediation activities including 
the removal of underground storage 
tanks and overseeing the thermal 
resistant heating of soils impacted 
with hazardous concentrations 
of chlorinated solvents. He also 
developed Tier 2, site-specific 
remediation objectives and performed 
fate and transport modeling of soil and 
groundwater contaminant migration.

Stormwater Quality Investigations, 
Metropolitan Water Reclamation 
District of Greater Chicago – Chicago, 
Illinois | Environmental Scientist 
providing oversite of setup, operation 
and maintenance of automated 
sampling and flow monitoring 
equipment.

Cass Avenue Environmental 
Assessment & Remediation, Bradford 
Real Estate Companies – Westmont, 
Illinois | Scientist for Phase I, II and 
III environmental site assessment for 
the acquisition and remediation of 
a former strip mall that was known 
to have hazardous contamination 
due to historic dry cleaning 
operations. Services included State 
Remediation Program enrollment, 
site characterization, establishment 
of remediation objectives, remedial 
design, remediation and construction 
oversight as well as Illinois EPA 
reporting. The property received a no 
further remediation letter.

Various Residential Developments, 
Chicago Housing Authority – Chicago, 
Illinois | Assistant Project Manager 
for remedial investigations including 
site assessment, remediation and 
closure at 17 sites impacted by lead, 
petroleum products and chlorinated 
solvents. Nick assisted with preparing 
the scope and design as well as 
overseeing remediation. He also 
provided client communication, 
budgets and staff schedules.*
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*Work performed at previous firm

Various Residential Developments, 
Chicago Housing Authority – Chicago, 
Illinois | Environmental Scientist for 
remedial investigations including 
site assessment, remediation and 
closure at sites enrolled in the IEPA 
site remediation program. Nick was 
responsible for creating site-specific 
sampling plans, collecting soil and 
groundwater samples and providing 
field oversite.*

Sterns Quarry Solid Waste 
Management, Chicago Park District 
– Chicago, Illinois | Environmental 
Scientist completing quarterly, low-
flow groundwater sampling and 
reporting. Nick was responsible for 
sampling wells up to 350 feet as well 
as analyzing groundwater quality and 
drafting reports detailing trends for 
contaminates of concern.*

National Environmental Policy Act 
(NEPA) Reviews, 2FM – Chicago, Illinois 
| Environmental Scientist completing 
NEPA screenings for properties 
that received demolition requests 
from the Department of Buildings. 
Nick was responsible for creating 
environmental review records, 
identifying environmental hazards 
and corresponding with state and city 
preservation agencies.*

Jacobsville Superfund Site USEPA – 
Evansville, Indiana | Environmental 
Scientist providing field support at 
sites within a lead-impacted zone. Nick 
was responsible for using hand augers 
to collect soil samples as part of a 
team working 10-day shifts.*

Hazardous Waste Surveys, IDOT 
– Illinois | Environmental Scientist 
conducting hazardous waste surveys, 
preliminary site investigations and 
environmental compliance audits 
throughout the state. Nick assisted 
with making recommendations 
for spill prevention control and 
countermeasures as well as 
facility response plans for IDOT 
maintenance and storage facilities. 
He was responsible for collecting 
and analyzing soil and groundwater 
samples along state roads and 
highways for clean construction and 
demolition debris regulations. Nick's 
projects included:*

	� PTB 176-001 – Statewide 
	� Stevenson Expressway (I-55)
	� PTB 179-017 – Statewide 

Waste Management, Mercury 
Waste Hazardous Waste Treatment 
& Recycling Facility – Union Grove, 
Wisconsin | Environmental Scientist 
conducting sediment sampling to 
evaluate the leaching potential 
of mercury from on-site mercury 
recycling operations. By way of boat, 
Nick utilized a Ponar to dredge the 
retention pond floor and collect 
the sediment samples. He was 
also responsible for collecting and 
analyzing surface water samples. 
Analysis of the samples involved simple 
wet chemistry, titrations and utilized a 
spectrophotometer to analyze samples 
for phosphorus, nitrogen, ammonia 
and chloride.*

Phase I Environmental Site 
Assessment, City of Berwyn – Berwyn, 
Illinois | Environmental Scientist 
conducting an on-site assessment 
for a vacant parcel which was to be 
developed into a public park. Nick 
analyzed environmental information 
using database searches, freedom of 
information act requests and map 
analysis and wrote the Phase I report.*

Analytical Laboratory Audits, Waste 
Management CID – Calumet City, Illinois 
| Environmental Specialist performing 
quality assurance and quality control 
analytical laboratory audits at this 
biological treatment plant. Nick was 
responsible for ensuring laboratory 
equipment functioned properly 
and treatment technicians adhered 
to standard operating procedures. 
He also reviewed recorded data 
and administered ethics and safety 
training.*

US Department of Interior Office 
of Surface Mining Reclamation 
& Enforcement – Tennessee | 
Environmental Field Technician 
performing stream sampling and 
velocity monitoring it identify 
potential run-off contamination 
from coal strip-mining. Nick was 
responsible for collecting stream flow 
measurements and creating velocity 
profiles which detailed potential 
trends for contamination migration. 
He also drafted reports for compliance 
with the national pollution discharge 
elimination system.*
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Kristine is an Environmental Scientist specializing in investigations and oversight 
including environmental assessment, remediation and regulatory closure. Her 
experience includes investigation of soil, groundwater, soil gas, wastes and 
surface waters as well as ecological and water quality studies. Kristine is also V3’s 
Lead GIS Specialist where she uses spatial analysis including geoprocessing tools, 
queries and models to assist in decision making.
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YEARS OF EXPERIENCE

V3: 19 | Total: 19

EDUCATION

Bachelor of Science, Natural 
Resources Environmental Sciences, 
University of Illinois
Master of Arts, Geography & 
Environmental Studies, Northeastern 
Illinois University
GIS Certificate Northeastern Illinois 
University

CONTINUING EDUCATION

OSHA 40-Hour
CN e-RAILSAFE System Contractor 
Training
Environmental Sampling Field Course
Improving the Description & 
Characterization of Glacial Successions
USACE: Wetland Delineator 
Certification Training

ASSOCIATIONS

Association of American Geographers
Indiana Geographic Information 
Council
Urban & Regional Information 
Systems Association

VOLUNTEER WORK

Illinois Solar Energy Association

Lincoln Yards Site Preparation & 
Cleanup, Sterling Bay – Chicago, Illinois 
| Project Scientist the environmental 
assessment, remediation and 
regulatory closure of this 70-acre 
redevelopment along the North 
Branch of the Chicago River. The 
site includes the former Finkl Steel 
mill, Lakin General Corporation 
and Sims Metal Management scrap 
metal recycling facilities, the former 
Illinois Steel North Works land and 
numerous metals recovery and scrap 
metal yards. Kristine assisted with the 
advancement and sampling of 115 soil 
and groundwater sampling locations. 
She also supported the preparation of 
the Phase II report of findings as well 
as site remediation program reporting. 

Sims Metal Management, Sterling 
Bay – Chicago, Illinois | Project Scientist 
for the environmental assessment, 
remediation and regulatory closure 
of a five-acre former scrap metal 
recycling site located along the 
North Branch of the Chicago River. 
Environmental conditions included 
leaking petroleum underground 
storage tanks, bailer hydraulic oil 
releases, TSCA PCBs, PNAs and 
various heavy metals. Kristine led the 
field investigations which included 
advancement of soil borings as 
well as developing and sampling of 
groundwater wells. She also assisted 
in the development of report 
submittals by documenting successful 
characterization and remediation.

Environmental Site Assessments for Property Transactions – Illinois, Indiana, 
Wisconsin | Performed and assisted with more than 100 Phase I Environmental 
Site Assessments in accordance with ASTM E1527. Kristine qualifies as an 
Environmental Professional per the federal All Appropriate Inquiry rule (40 CFR 
Part 312.10(b)) and is responsible for all aspects of Phase I investigations. She has 
performed site assessments on properties ranging from open and agricultural 
lands to heavy industrial facilities as well as multi-site portfolio transactions 
including retail gasoline service stations. Representative clients include:

	� McDonalds USA
	� BMO Harris Bank
	� Atlas Oil
	� Walton Global Investments, Ltd.
	� Molto Properties, LLC
	� Central Steel & Wire Company
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Albany Park Branch Library 
Environmental Assessment & 
Remediation, Public Building 
Commission of Chicago – Chicago, 
Illinois | Project Scientist for existing 
library and adjoining property under 
redevelopment by the Public Building 
Commission of Chicago for new LEED 
Certified Gold library facility. Kristine 
oversaw the advancement and 
sampling of 22 soil and groundwater 
sampling locations. She also managed 
drilling of interior locations prior to 
library opening hours, coordinated 
clean-up activities to not interrupt 
current library operations and 
prepared the Phase II report.

366 W. Superior, City of Chicago 
Department of Fleet & Facility 
Management – Chicago, Illinois | 
Project Scientist for existing parking 
structure. Kristine evaluated Phase 
II environmental site assessment soil 
data under TACO and prepared report.

Ashland Viaduct at Pershing Road 
Improvements, CDOT – Chicago, 
Illinois | Project Scientist preparing 
a PESA report for demolition of the 
existing Ashland Avenue Viaduct over 
Pershing Road and the reconstruction 
of the existing at-grade, signalized 
intersection. Improvements included 
combined sewer replacement, traffic 
signal modernization/interconnection, 
lighting, landscaped medians, 
landscape restoration, an irrigation 
system, watermain replacement, 
pavement marking, signing and a 
preliminary site investigation to 
identify contaminated soil removal 
and disposal requirements. Kristine 
evaluated all possible recognized 
environmental risks and liabilities 
related to worker protection and 
public safety that could influence the 
highway project and create delays.

Chicago Steel Manufacturing 
Facility Reuse, A. Finkl & Sons Co. 
– Chicago, Illinois | Project Scientist 
for the environmental assessment, 
remediation and regulatory closure 
of steel plant properties slated for 
reuse. V3 assisted with environmental 
reuse evaluations and remediation 
at A. Finkl & Sons Co. new southside 
plant location, including environmental 
site characterization and cleanup and 
obtaining no further remediation 
letters for two legacy industrial 
properties that would house the bulk 
of the new steel operations. Kristine 
performed field investigations related 
to the remediation and no further 
remediation determinations. Related 
activities included Phase II and 
remedial investigations of potential 
acquisition sites planned for facility 
expansion, and Site Remediation 
Program project reporting.

Calumet Area Hydrologic Master 
Plan, City of Chicago Department 
of Environment – Chicago, Illinois | 
Environmental Scientist for the Lake 
Calumet Area Ecological Management 
Strategy. Project included high order 
geodetic control, ground truthing of 
LIDAR topographic mapping as well as 
collection of survey, hydrologic and 
hydraulic data required for watershed 
models, preliminary design of water 
control structures for management of 
the area’s sensitive ecological habitats 
and threatened and endangered 
species. Kristine conducted site 
evaluation and installation of 
staff gauges, coordinated V3’s 
site investigations with the City of 
Chicago Port Authority and was also 
responsible for monitoring surface 
hydrology, collecting/post-processing 
and analyzing water level and water 
quality data, and managed the field 
oversight activities.

Pullman Park Redevelopment, US 
Bank – Chicago, Illinois | Project 
Scientist providing third party 
oversight and review during cleanup 
at Phase I of the Pullman Park 
redevelopment. Activities included 
field oversight and documentation 
of activities in accordance with the 
approved remedial action plan.

US Route 30/Canadian National 
Railroad Grade Separation Phase 
II, IDOT – Lynwood, Illinois | Project 
Scientist completing a PESA report 
under the guidance and protocols 
of Illinois State Geological Survey “A 
Manual for Conducting Preliminary 
Environmental Site Assessments. 
Improvements included a new, two-
span bridge over the tracks, 3,500 
feet of roadway reconstruction, 2,300 
feet of retaining walls, a 10-foot-
wide, multi-use path, capacity 
enhancements at the intersection 
of US Route 30 and Sauk Trail and a 
new frontage road system. Kristine 
identified potential environmental 
conditions that could impact 
construction on the new alignment 
and roadway extension. 

North Branch Chicago River 
Hydraulic Study, HDR Architecture 
& Metropolitan Water Reclamation 
District of Greater Chicago – Cook 
County, Illinois | GIS Specialist for 
implementing the five-year update 
for the North Branch of the Chicago 
River Watershed Plan. This publication 
update was prepared using EPA 
funding under section 319 of the 
Clean Water Act. Kristine assisted in 
reviewing and revising the updated 
plan as well as aiding in the efforts of 
updating and creating more than 80 
exhibits and 175 datasets and layer 
files using ESRI’s ArcGIS software. She 
organized and maintained all data in a 
file geodatabase that was utilized for 
exhibit and dataset creation.
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ATTACHMENT A – LEGAL ACTIONS

FIRM NAME ___________________________________________________

I. LEGAL ACTIONS 

If the answer to any of the questions below is YES, you must provide a type-written, brief description, and/or explanation on 
a separate sheet following this page. Each question must be answered.

Question Yes No

Has the firm or venture been issued a notice of default on any contract awarded to it in the last 3 
years?
Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other), 
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers?

If the answer to the preceding question is “Yes”, provide the requisite explanation on a separate 
sheet and include the date(s) of filing with the corresponding dollar amount of claims (or 
judgments and the contract value of the contract).

Within the past 3 years has the firm or venture been a party to any lawsuits or arbitration 
proceedings with regard to any contracts?

Within the last 3 years, has any officer or principal of the firm or venture ever been an officer or 
principal of another organization that failed to complete any contract as a result of termination, 
litigation, arbitration or similar matter?

Has any key person with the firm or venture or its predecessor ever been convicted of or charged 
with any state or federal crime (excluding traffic violations), including but not limited to, 
embezzlement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen 
property, criminal anti-trust violations, bid-rigging or bid-rotating?

Has the firm or venture ever been temporarily or permanently debarred from contract award by 
any federal, state, or local agency?

Within the last 3 years, has the firm or venture been investigated or assessed penalties for any 
statutory or administrative violations (including but not limited to MBE, WBE, EEOC violations)?

Has the firm or venture ever failed to complete any work awarded to it?

RFQ_PBC_2023EnviroEngineeringSrvcs_PS3080_20230531 Page 44 of 85

V3 Companies, Ltd.

X

X

X

X

X

X

X

X
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TAB 5: REQUIRED FORMS	 ENVIRONMENTAL ENGINEERING SERVICES (PS3080) | V3

OFFICERS & DIRECTORS

DIRECTORS OF V3 COMPANIES LTD.
Robin L. Petroelje, Chairman of the Board

Louis J. Gallucci, Board President

Theodore E. Feenstra, Jr., Board Director

Mike Famiglietti, P.E., Board Director

Heidi E. Voirol, Board Director

Jacob W. Bauer, Board Director

Amy K. Holmes, Board Director

Gayle A. Roberts, Board Director

Rajan Sheth, Board Director

Terry Neimeyer, Board Director

OFFICERS OF V3 COMPANIES LTD.
Robin L. Petroelje, Board Chair

Louis J. Gallucci, President & CEO

Patrick R. Kennedy, Executive Vice President

Tomas R. Valaitis, Executive Vice President

Amy Holmes, CPA, Vice President & Secretary/Treasurer

Christopher D. Bartosz, Vice President

Theodore P. Blahnik, Vice President

Vincent J. Del Medico, Vice President

Stuart J. Dykstra, Vice President

Michael P. Famiglietti, Vice President

Theodore E. Feenstra, Jr., Vice President

Karen Kaufman, Chief Human Resources Officer

Neil B. Myers, Vice President & Indianapolis Regional Office Manager

Theodore M. Niemeyer, Vice President

Matthew E. Powers, Vice President

Peter Stukas, Vice President

Gregory V. Wolterstorff, Vice President  
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ATTACHMENT D  
Special Conditions Regarding the Utilization Of 

Minority and Women Owned Business Enterprises 
for Professional Services 

1. Policy Statement 

a. It is the policy of the Public Building Commission of Chicago (“PBC”) to ensure competitive business opportunities for MBE and WBE 
firms in the performance of Contracts, to prohibit discrimination in the award of or participation in Contracts, and to abolish arbitrary 
barriers to full participation in Contracts by all persons, regardless of race, sex or ethnicity.  Therefore, during the performance of this 
Contract, the Professional Service Provider must agree that it will not discriminate against any person or business on the basis of race, 
color, religion, ancestry, age, marital status, physical or mental handicap, unfavorable discharge from military service, parental status, 
sexual orientation, national origin or sex, in the solicitation or the purchase of goods and services or the subcontracting of work in the 
performance in this Contract. 

b. The Commission requires the Professional Service Provider also agree to take action to ensure that MBE and WBE firms have the 
maximum opportunity to compete for and perform subcontracts with respect to this Contract. 

c. The Commission requires the Professional Service Provider to notify MBE and WBE firms, utilized on this contract, about opportunities 
on contracts without goals. 

2. Aspirational Goals 

a. Upon the effective date of these Special Conditions, the Consultant agrees to make a best efforts to attain the aspirational goals to 
award 25% of the annual dollar value of all Commission Contracts to MBEs and 5% of the annual dollar value of all Commission 
Contracts to WBEs.. 

b. Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE firms in any Contract modification 
work that increases the Contract value. Where the proposed contract modification involves work which can be performed by MBEs and 
WBEs already performing work on the contract such MBEs and WBEs will participate in such work specified in the contract modification..

c. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract and may result in 
termination of the Professional Service Provider or such other remedy, as the Commission deems appropriate. 

3. Definitions 

a. For purposes of this Special Condition, the following definitions applies: 

(1) “Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago or County of Cook. 

(2) “Certified Women’s Business Enterprise” means a person or entity granted certification by the City of Chicago or County of 
Cook. 

(3) “Construction Contract” means a contract for the construction, repair, alteration, renovation or improvement of any building, 
facility or other structure. 

(4) “Contract Specific Goals” means the subcontracting goals for MBE and WBE participation established for a particular contract 
based upon the availability of MBEs and WBEs to perform any anticipated scope of work of the contract and the Commission’s 
progress towards meeting the aspirational goals. 

(5) “Contractor” means any person or business entity that seeks to enter into a Construction Contract with the Commission and 
includes all partners, affiliates and joint ventures of such person or entity. 

(6) “Established Business” means a person or entity granted certification by the City of Chicago. 



(7) “Executive Director” means the Executive Director of the Commission or his/her duly designated representative as appointed in 
writing. 

(8) “Good faith efforts” means actions undertaken by a Contractor to achieve a Contract Specific Goal that by their scope, intensity 
and appropriateness to the objective can reasonably be expected to fulfill the Program’s requirements. 

(9) “Joint venture” means an association of two or more persons or entities or any combination of two or more business enterprises 
and persons numbering two or more, proposing to perform a single for-profit business enterprise, in which each joint venture 
partner contributes property, capital, efforts, skill and knowledge, and in which the MBE or WBE is responsible for a distinct, 
clearly-defined portion of the work of the contract and whose share in the capital contribution, control, management, risks and 
profits of the joint venture is equal to its ownership interest.  Joint ventures must have an agreement in writing specifying the 
terms and conditions of the relationships between the parties and their relationship and responsibilities to the contract. 

(10) “Participating Established Business” means an established business which is eligible to participate in the minority- and women-
owned business enterprise program set forth in Section 8 below. 

(11) “Professional Service Provider” means any person or business entity that seeks to enter into Professional Service Contract with 
the Commission and includes all partners affiliates, and joint ventures of such person or entity. 

(12) “Program” means the minority- and women-owned business enterprise construction procurement program established in this 
special condition. 

4. Determining MBE/WBE Utilization 

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with respect to this contract as follows: 

a. The total dollar value of the contract awarded to the certified MBE or WBE firm will be credited to such participation.  Only minority 
business participation may be counted toward MBE participation and only women business participation may be counted toward WBE 
participation. 

b. The total dollar value of a contract with a firm owned and controlled by minority women is counted toward either the MBE or WBE goal, 
but not both.  The Professional Service Provider employing the firm may choose the goal to which the contract value is applied.  Various 
work done by one and the same sub-consultant will be considered, for the purpose of this principle, as work effectively done under one 
subcontract only, which sub-consultant may be counted toward only one of the goals, not toward both. 

c. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar value of a contract with an eligible 
joint venture equal to the percentage of the ownership and control of the MBE or WBE partner in the joint venture.  A joint venture 
seeking to be credited for MBE participation may be formed among certified MBE and WBE firms, or between certified MBE and WBE 
firms and a non-MBE/WBE firm.  A joint venture satisfies the eligibility standards of this Program if the certified MBE or WBE participant 
of the joint venture: 

(1) Shares in the ownership, control, management responsibilities, risks and profits of the joint venture; and 

(2) Is responsible for a clearly defined portion of work to be performed in proportion to the MBE or WBE ownership percentage. 

d. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms that perform a commercially 
useful function in the work of a contract.  A firm is considered to perform a commercially-useful function when it is responsible for 
execution of a distinct element of the work of a contract and carries out its responsibilities by actually performing, managing, and 
supervising the work involved.  To determine whether a firm is performing a commercially useful function, the Commission will evaluate 
the amount of work subcontracted, industry practices and other relevant factors. 

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts.  If a MBE or WBE Professional Service 
Provider subcontracts a significantly greater portion of the work of a contract than would be expected on the basis of normal industry 
practices, the MBE or WBE will be rebuttably presumed not to be performing a commercially-useful function. 

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers (i.e., suppliers that produce 
goods from raw materials or substantially alters them before resale). 

g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers provided that the supplier performs 
a commercially useful function in the supply process. 

5. Submission of Proposals 

a. The following schedules and documents constitute the Proposer’s MBE/WBE compliance proposal and must be submitted at the time 
of the proposal. 



(1) Evidence of Certification: Affidavit of MBE/WBE.  A copy of each proposed MBE and WBE firm’s Letter of Certification from the 
City of Chicago, Department of Procurement Services or any other entity accepted by the Public Building Commission of Chicago 
must be submitted.  The PBC accepts certification by the City of Chicago, and County of Cook. 

(2) Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures.  Where the Proposer’s MBE/WBE compliance 
proposal includes participation of any MBE or WBE as a joint venture participant, the Proposer must submit a “Schedule B: 
Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture” with an attached copy of the joint venture agreement proposed 
among the parties.  The Schedule B and the joint venture agreement must clearly evidence that the MBE or WBE participant 
will be responsible for a clearly defined portion of the work to be performed and that the MBE or WBE firm’s responsibilities are 
in proportion with its ownership percentage.   

(3) Schedule C: Letter of Intent to Perform as a sub-consultant, Subconsultant, or Material Supplier, Schedule C, executed by the 
MBE/WBE firm (or Joint Venture sub-consultant) must be submitted by the Proposer for each MBE/WBE included on the 
Schedule D.  Schedule C must accurately detail the work to be performed by the MBE or WBE firm and the agreed rates and 
prices to be paid. 

(4) Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization.  A completed Schedule D 
committing to the utilization of each listed MBE or WBE firm.  Unless the Proposer has submitted a completed request for a 
waiver of participation by MBE/WBE firms (See Request for Waiver procedures in Section 7), the Proposer must include the 
specific dollar amount or percentage of participation of each MBE/WBE firm listed on its Schedule D.  The total dollar commitment 
to proposed MBE firms must at least equal the MBE goal, and the total dollar commitment to proposed WBE firms must at least 
equal the WBE goal.  Proposers are responsible for calculating the dollar equivalent of MBE or WBE utilization as percentages 
of their total proposal. 

b. The submittals must have all blank spaces on the Schedule pages applicable to the contract correctly filled in.  Agreements between a 
Proposer and a MBE/WBE in which the MBE/WBE promises not to provide subcontracting quotations to other Proposers are prohibited. 

6. Evaluation of Compliance Proposals 

a. The Proposer’s MBE/WBE compliance proposal will be evaluated by the Commission.  The Proposer agrees to provide, upon request, 
earnest and prompt cooperation to the Executive Director or his / her designee in submitting to interviews that may be necessary, in 
allowing entry to places of business, in providing further documentation, or in soliciting the cooperation of a proposed MBE or WBE firm 
in providing such assistance.  A proposal may be treated as non-responsive by reason of the determination that the Proposer’s proposal 
did not contain a sufficient level of Certified MBE or WBE participation, that the Proposer was unresponsive or uncooperative when 
asked for further information  relative to the proposal, or that false statements were made in the Schedules. 

b. If the Commission’s review of a Proposer’s proposal concludes that the MBE or WBE proposal was deficient, the Commission will 
promptly notify the Proposer of the apparent deficiency and instruct the Proposer to submit (within 3 business days of such notice given 
by the Commission) a modification of the MBE or WBE Proposal, in proper format, which remedies the deficiencies cited.  Failure to 
correct all deficiencies cited by the Commission will be cause for rejection of the Proposer’s proposal as non-responsive. 

c. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to do so by the Commission.  
Therefore, all terms and conditions stipulated for prospective MBE and WBE consultants or suppliers should be satisfactorily negotiated 
prior to the submission to the Commission of the Proposer’s MBE/WBE compliance proposal.  If circumstances should arise, however, 
where a proposed MBE/WBE is no longer available, the process described in Section 12 should be followed. 

d. If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the offers from such suppliers.  
The offers must be furnished to the PBC within three (3) business days of the bidder’s receipt of the request for such offers from the 
PBC.  The PBC may make such request by electronic mail.  The offers must specify: (i) the particular materials, equipment and/or 
supplies that will be furnished; (ii) the supplier’s price for each of the items; (iii) the total price of the items to be furnished by the supplier, 
(iv) the supplier’s source for the items (e.g., manufacturer, wholesaler) and (v) the subcontractor that the supplies will be purchased by. 

7. Request for Waiver 

a. If a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfill the MBE or WBE percentage goals 
for this Contract, the proposal must include a written request for waiver.  A request for waiver must be sent to the Executive Director 
and must set forth the Proposer’s inability to obtain sufficient MBE and WBE firms notwithstanding good faith attempts to achieve such 
participation. 

b. Good Faith efforts to achieve participation include but are not limited to: 

(1) Attendance at the Pre-bid conference; 

(2) Solicit certified MBE and WBE firms. Soliciting through reasonable and available means at least 50% of MBE and WBE firms 
certified in the anticipated scope(s) of work. 



(3) The Bidder’s general policies regarding the utilization of MBE and WBE firms, plus a description of the methods used to carry 
out those policies; 

(4) Advertise the contract opportunity in trade association newsletters, other media, and/or venues oriented toward and minority 
and woman-oriented; 

(5) Timely notification (at least seven (7) days in advance of the bid due date) of specific sub-bid opportunities must be made to 
MBE and WBE firms and corresponding assistance agencies/associations; 

(6) Provide interested MBE and WBE firms with adequate information regarding the plans, specifications, and contract requirements 
in a timely manner; 

(7) Make efforts to assist interested MBE and WBE firms in obtaining bonding, lines of credit, or insurance; 

(8) Make efforts to assist interested MBE and WBE firms in obtaining necessary equipment, supplies, materials, or related 
assistance/services; 

(9) Effectively use the services of the City; minority or women community organizations/assistance groups, and other organizations 
to provide assistance in the recruitment and placement of MBE and WBE firms. 

(10) Negotiate in good faith with interested MBE/WBE firms and provide a description of direct negotiations with MBE and WBE firms 
for specific sub-bids, including: 

i. The name, address and telephone number of MBE and WBE firms contacted; 

ii. A description of the information provided to MBE and WBE firms regarding the portions of the work to be 
performed; and 

iii. The reasons why additional MBE and WBE firms were not obtained in spite of negotiations. 

(11) A statement of the efforts made to select portions of the work proposed to be performed by MBE and WBE firms (such as sub-
supplier, transport, engineering, distribution, or any other roles contributing to production and delivery as specified in the contract) 
in order to increase the likelihood of achieving sub participation; 

(12) Decision to reject MBE and WBE firms deemed unqualified must be sound and based on a thorough investigation of firms 
capabilities. As to each MBE and WBE contacted which the Bidder considers to be not qualified, a detailed statement of the 
reasons for the Bidder’s conclusion; 

(13) Efforts made by the Bidder to expand its search for MBE and/or WBE firms beyond usual geographic boundaries. 

(14) Must take appropriate, documented steps to follow up initial solicitations with interested MBE and WBE firms. 

(15) General efforts made to assist MBE and WBE firms to overcome participation barriers. 

c. The Executive Director, after review and evaluation of the request provided by the Bidder, may grant a waiver request upon the 
determination that: 

(1) Sufficient qualified MBE and/or WBE firms capable of providing the goods or services required by the contract are unavailable 
despite the good faith efforts of the Bidder; 

(2) The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive levels to an extent 
unwarranted by any increased cost of doing business attributable to the present effects of disadvantage or discrimination. 

8. Established Business Participation in the MBE and WBE Procurement Program 

a. A local business entity which meets all the requirements to be certified as an MBE or WBE under this article except that it has become 
an established business may participate in the minority- and women-owned business enterprise program as follows: 

(1) For a one-year period after the business entity has become an established business, only 75 percent of such business’s 
participation in the Contract shall account for the MBE or WBE, as applicable, participation requirement set forth in Section 4; 

(2) For a one-year period starting on the one-year anniversary of the date the business entity became an established business, only 
50 percent of such business’s participation in the Contract shall account for the MBE or WBE, as applicable, participation 
requirement set forth in Section 4. 

(3) For a one-year period starting on the two-year anniversary of the date the business entity became an established business, only 
25 percent of such business’s participation in the Contract shall account for the MBE or WBE, as applicable, participation 
requirement set forth in Section 4. 



b. An Establish Business entity shall not be eligible to participate in the minority- and women-owned business enterprise procurement 
program starting on the three-year anniversary of the date the business entity became an established business. 

9. Failure To Achieve Goals 

a. If the Contractor cannot achieve the contract specific goals, as the Project proceeds, it must have documented its good faith efforts to 
do so.  In determining whether the contractor has made such good faith efforts, the performance of other contractors in meeting the 
goals may be considered.  The Executive Director shall consider, at a minimum, the Contractor’s efforts to do the following: 

(1) Soliciting through reasonable and available means the interest of MBEs or WBEs that provide interested MBEs or WBEs with 
adequate information about the plans, specifications and requirements of the contract, including addenda, in a timely manner to 
assist them in responding to the solicitation. 

(2) Provide interested MBEs or WBEs with adequate information about the plans, specifications and requirements of the contract, 
including addenda, in a timely manner to assist them in responding to the solicitation. 

(3) Negotiating in good faith with interested MBEs or WBEs that have submitted bids.  Documentation of negotiation must include 
the names, addresses and telephone numbers of MBEs or WBEs that were solicited; the date of each such solicitation; a 
description of the information provided regarding the plans and specifications for the work selected for subcontracting; and 
evidence as to why agreements could not be reached with MBEs or WBEs to perform the work.  That there may be some 
additional costs involved in solicitation and using MBEs and WBEs is not a sufficient reason for a contractor’s failure to meet the 
goals, as long as such costs are reasonable. 

(4) Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough investigation of their capabilities.  
The MBEs’ or WBEs’ standing within its industry, membership in specific groups, organizations, or associations and political or 
social affiliations are not legitimate cases for rejecting or not soliciting bids to meet the goals. 

(5) Making a portion of the work available to MBE or WBE subcontractors and suppliers and to select those portions of the work or 
material consistent with the available MBE or WBE subcontractors and suppliers, so as to facilitate meeting the goals. 

(6) Making good faith efforts despite the ability or desire of a Contractor to perform the work of a contract with its own organization.  
A Contractor that desires to self-perform the work of a contract must demonstrate good faith efforts unless the goals have been 
met. 

(7) Selecting portions of the work to be performed by MBEs or WBEs in order to increase the likelihood that the goals will be met.  
This includes, where appropriate, breaking out contract work items into economically feasible units to facilitate MBE or WBE 
participation even when the Contract might otherwise prefer to perform these items with its own forces. 

(8) Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance as required by the Commission 
or Contractor. 

(9) Making efforts to assist interested MBEs or WBEs in obtaining necessary equipment, supplies, materials or related assistance 
or services, including participation in a mentor-protégée program; and  

(10) Effectively using the services of the Commission; minority or women community organizations; minority or women contractors’ 
groups; local, state and federal minority or women business assistance offices; and other organizations to provide assistance in 
the recruitment and placement of MBEs or WBEs. 

b. In the event the Public Building Commission Procurement Officer determines that the Contractor did not make a good faith effort to 
achieve the goals, the Contractor may file a Dispute to the Executive Director as provided in the Section on Disputes. 

10. Reporting and Record-Keeping Requirements 

a. The Professional Service Provider, within 5 working days of contract award, must execute a formal subcontract or purchase order in 
compliance with the terms of the Professional Service Provider’s proposal and MBE/WBE assurances.  Upon request by the PBC, the 
Professional Service Provider must provide copies of the contracts or purchase orders executed between it and the MBE and WBE 
firms.  During the performance of the contract, the Professional Service Provider will submit partial and final waivers of lien from MBE 
and WBE sub-consultant and suppliers indicating the current payment amount and the cumulative dollar amount of payments made to 
date. 

b. The Professional Service Provider must maintain records of all relevant data with respect to the utilization of MBE and WBE firms, 
including without limitation payroll records, tax returns and records, and books of account in such detail as the Commission requires, 
and retain such records for a period of at least 3 years after final acceptance of the work.  Full access to such records will be granted 
to the Commission and/or its designees, on 5 business days’ notice in order for the Commission to determine the Professional Service 
Provider’s compliance with its MBE and WBE commitments and the status of any MBE or WBE firm performing any portion of the 
contract. 



c. The Professional Service Provider will file regular MBE and WBE utilization reports on the form entitled “Status Report of MBE and WBE 
Sub-Contract Payments”, at the time of submitting each monthly invoice.  The report should indicate the current and cumulative 
payments to the MBE and WBE sub-contractors. 

11. Disqualification of MBE or WBE 

a. The Contract may be terminated by the Executive Director upon the disqualification of the Professional Service Provider as an MBE or 
WBE if the sub-consultants status as an MBE or WBE was a factor in the award and such status was misrepresented by the Professional 
Service Provider. 

b. The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the sub-consultants or 
supplier's status as an MBE or WBE was a factor in the award of the contract and the status of the sub-consultant or supplier was 
misrepresented by the Professional Service Provider.  If the Professional Service Provider is determined not to have been involved in 
any misrepresentation of the status of the disqualified sub-consultant or supplier, the Professional Service Provider shall make good 
faith efforts to engage a qualified MBE or WBE replacement. 

12. Prohibition On Changes To MBE/WBE Commitments  

a. The Professional Service Provider must not make changes to its contractual MBE and WBE commitments or substitute such MBE or 
WBE sub-consultants without the prior written approval of the Executive Director.  Unauthorized changes or substitutions, including 
performing the work designated for a sub-consultant with the Professional Service Provider’s own forces, is a violation of this section 
and a breach of the contract with the Commission, and may cause termination of the contract for breach, and/or subject the Professional 
Service Provider to contract remedies or other sanctions.  The facts supporting the request must not have been known nor reasonably 
should have been known by the parties prior to entering into the subcontract. 

13. MBE/WBE Substitution Requirements and Procedures 

a. Arbitrary changes by the Contractor of the commitments earlier certified in the Schedule D are prohibited.  Further, after once entering 
into each approved MBE and WBE sub-contract agreement, the Contractor shall thereafter neither terminate the subcontract, nor reduce 
the scope of the work to be performed by the MBE or WBE, nor decrease the price to the MBE or WBE, without in each instance 
receiving the prior written approval of the Executive Director.  In some cases, however, it may become necessary to substitute a new 
MBE or WBE in order to actually fulfill the MBE or WBE requirements.  In such cases, the Executive Director must be given reasons 
justifying the release by the Contractor of prior specific MBE or WBE commitments established in the contract, and will need to review 
the eligibility of the MBE or WBE presented as a substitute.  The substitution procedure will be as follows: 

(1) If needed and in order to sustain the fulfillment of the MBE/WBE contract requirements, the Contractor must notify the Executive 
Director immediately in writing of an apparent necessity to reduce or terminate a MBE or WBE subcontract and to propose a 
substitute firm for some phase of work. 

(2) The Contractor’s notification should include the specific reasons for the proposed substitution.  Stated reasons which would be 
acceptable include any of the following reasons: a) unavailability after receipt of reasonable Notice to Proceed; b) failure of 
performance; c) financial incapacity; d) refusal by the subcontractor to honor the bid or proposal price or scope; e) mistake of 
fact or law about the elements of the scope of work of a solicitation where a reasonable price cannot be agreed; f) failure of the 
subcontractor to meet insurance, licensing or bonding requirements; g) the subcontractor’s withdrawal of its bid or proposal; or 
h) decertification of the subcontractor as MBE or WBE. 

(3) The Contractor’s position must be fully explained and supported with adequate documentation. Stated reasons which will not be 
acceptable include:  replacement firm has been recruited to perform the same work under terms more advantageous to the 
Contractor; issues about performance by the committed MBE or WBE were disputed (unless every reasonable effort has already 
been taken to have the issues resolved or mediated satisfactorily); an MBE or WBE has requested reasonable price escalation 
which may be justified due to unforeseen circumstances. 

(4) The Contractor’s notification should include the names, address and principal official of any proposed substitute MBE or WBE 
and the dollar value and scope of work of the proposed subcontract.  Attached should be all the same MBE/WBE affidavits, 
documents and Letters of Intent which are required of the proposed MBE or WBE firms, as enumerated above in Section on 
Submission of Bid Proposals. 

(5) The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) business days to the request 
for approval of a substitution.  The response may be in the form of requesting more information, or requesting an interview to 
clarify or mediate the problem.  In the case of an expressed emergency need to receive the necessary decision for the sake of 
job progress, the Executive Director will instead respond as soon as practicable. 



(6) Actual substitution of a replacement MBE or WBE to fulfill contract requirements must not be made before the Executive 
Director’s approval is given of the acceptability of the substitute MBE or WBE.  This subcontract must be executed within five 
(5) business days, and a copy of the MBE WBE subcontract with signatures of both parties to the agreement should be submitted 
immediately to the Executive Director. 

i. The Executive Director will not approve extra payment for escalated costs incurred by the Contractor when a substitution 
of subcontractors becomes necessary for the Contractor in order to comply with MBE/WBE contract requirements. 

ii. No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional circumstances.  
Requests for complete or partial waiver of the MBE/WBE requirements of this contract must be made in writing, stating all 
details of the request, the circumstances, and any additional relevant information.  The request must be accompanied by a 
record of all efforts taken by the Contractor to locate specific firms, solicit MBE and WBE bids, seek assistance from 
technical assistance agencies, and other good faith efforts undertaken to achieve compliance with the MBE/WBE goals. 

14. Non-Compliance 

a. The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider if the Professional Service 
Provider is found to be in non-compliance with the MBE and WBE requirements.  Failure to comply with the MBE or WBE terms of this 
contract or failure to use MBE or WBE firms as stated in the Professional Service Provider’s assurances constitutes a material breach 
of the contract, and may lead to the suspension or termination of the contract in part or in whole.  In some cases, monthly progress 
payments may be withheld until corrective action is taken.  

b. When the contract is completed, if the Executive Director has determined that the Professional Service Provider did not comply in the 
fulfillment of the required MBE and/or WBE goals, and a grant of relief of the requirements was not obtained, the Commission will be 
damaged in the failure to provide the benefit of participation to minority or women business to the degree set forth in this Special 
Condition.  In that case, the Commission may disqualify the Professional Service Provider from entering into future contracts with the 
Commission. 

15. Severability 

a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid by any count, the 
invalidity of such section, paragraph, clause or provision will not affect any of the remaining provisions hereof. 
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SCHEDULE B 
Joint Venture Affidavit (1 of 3) 

This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms.  In such case, however, a written joint venture 
agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submitted.  Each MBE/WBE joint venturer must also attach a 
copy of their current certification letter. 
 
A. Name of joint venture   ______________________________________ 

 
B. Address of joint venture   ______________________________________ 

 ______________________________________ 

 
C. Phone number of joint venture  ______________________________________ 

 
D. Identify the firms that comprise the joint venture 

______________________________________________________________________________________ 
______________________________________________________________________________________ 
1. Describe the role(s) of the MBE/WBE firm(s) in the joint venture.  (Note that a “clearly defined portion of work” must here be shown as 

under the responsibility of the MBE/WBE firm.) 

__________________________________________________________________________________ 
__________________________________________________________________________________ 
__________________________________________________________________________________ 

2. Describe very briefly the experience and business qualifications of each non-MBE/WBE joint venturer.  

__________________________________________________________________________________ 
__________________________________________________________________________________ 
__________________________________________________________________________________ 

E. Nature of joint venture’s business 

______________________________________________________________________________________ 
______________________________________________________________________________________ 

F. Provide a copy of the joint venture agreement. 
 

G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE?   ________% 
 

H. Specify as to: 
1. Profit and loss sharing _________________________% 

 
2. Capital contributions, including equipment _________________________% 

 
3. Other applicable ownership interests, including ownership options or other agreements which restrict ownership or control. 

__________________________________________________________________________________ 
__________________________________________________________________________________  



 

 

 

SCHEDULE B 
Joint Venture Affidavit (2 of 3) 

 
4. Describe any loan agreements between joint venturers, and identify the terms thereof. 

__________________________________________________________________________________ 
__________________________________________________________________________________ 

I. Control of and participation in this Contract: Identify by name, race, sex, and "firm" those individuals (and their titles) who are responsible for 
day-to-day management and policy decision making, including, but not limited to, those with prime responsibility for: 
 
1. Financial decisions ____________________________________________________________________________ 

 
2. Management decisions such as: 

 
a. Estimating ________________________________________________________________________________ 

 
b. Marketing and Sales ________________________________________________________________________ 

 
c. Hiring and firing of management personnel  ______________________________________________________ 

 
d. Other ____________________________________________________________________________________ 

 
3. Purchasing of major items or supplies ______________________________________________________________ 

 
4. Supervision of field operations ____________________________________________________________________ 

 
5. Supervision of office personnel ____________________________________________________________________ 

 
6. Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be responsible 

for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to commit or obligate the other.  
Describe the estimated contract cash flow for each joint venturer. 

__________________________________________________________________________________ 
__________________________________________________________________________________ 

7. State approximate number of operational personnel, their craft and positions, and whether they will be employees of the majority firm 
or the joint venture. 

__________________________________________________________________________________ 
__________________________________________________________________________________ 

J. Please state any material facts of additional information pertinent to the control and structure of this joint venture. 

______________________________________________________________________________________ 
______________________________________________________________________________________ 



 

 

 

SCHEDULE B 

Joint Venture Affidavit (3 of 3) 

 

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION 

NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION 

BY EACH JOINT VENTURER IN THE UNDERTAKING.  FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE PUBLIC 

BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT VENTURE 

WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND TO PERMIT 

THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT VENTURER 

RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION.  ANY MATERIAL MISREPRESENTATION 

WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION UNDER FEDERAL OR 

STATE LAWS CONCERNING FALSE STATEMENTS. 

Note:  If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the 

information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the Prime if the joint venture 

is a subcontractor. 
 
____________________________________ 

 
____________________________________ 

Name of Joint Venturer Name of Joint Venturer 
____________________________________ ____________________________________ 
Signature Signature 
 
____________________________________ 

 
____________________________________ 

Name Name 
____________________________________ ____________________________________ 
Title Title 
____________________________________ ___________________________________ 
Date Date 
  
State of __________County of___________ State of __________ County of___________ 

  
On this ______day of ____________, 20___ On this ____ day of ____________, 20_____ 

before me appeared (Name) before me appeared (Name) 

_______________________________________, _______________________________________, 

to me personally known, who, being duly sworn, to me personally known, who, being duly sworn, 

did execute the foregoing affidavit, and did state did execute the foregoing affidavit, and did state 

that he or she was properly authorized by  that he or she was properly authorized by  

(Name of Joint Venture) (Name of Joint Venture) 

________________________________________  ________________________________________  

to execute the affidavit and did so as his or her  to execute the affidavit and did so as his or her  

free act and deed. free act and deed. 

  
____________________________________ ____________________________________ 
Notary Public Notary Public 
  
Commission expires: Commission expires: 
(SEAL) (SEAL) 



 

 

 

SCHEDULE C 
Letter of Intent from MBE/WBE (1 of 2)  

To Perform As 
Subcontractor, Subconsultant, and/or Material Supplier  

 
Name of Project:  ________________________________________________________________ 
 
Project Number:  _____________ 
 
FROM: 
 
_____________________________________________ MBE _________ WBE _________ 
(Name of MBE or WBE) 
 
TO: 
 
______________________________________ and Public Building Commission of Chicago 
(Name of Bidder) 
 
The undersigned intends to perform work in connection with the above-referenced project as (check one): 
 

 _____________ a Sole Proprietor  _____________ a Corporation 
 _____________ a Partnership  _____________ a Joint Venture 

 
The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated ___________________________.  In addition, in 
the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is provided. 

 
The undersigned is prepared to provide the following described services or supply the following described goods in connection with the above-named 
project. 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

 
The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract Documents. 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

 



 

 

 

SCHEDULE C 
Letter of Intent from MBE/WBE (2 of 2) 

To Perform As 
Subcontractor, Subconsultant, and/or Material Supplier 

 
PARTIAL PAY ITEMS 
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount: 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

_________________________________________________________________________________________ 

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work and/or payment schedule, attach additional sheet(s). 
 
SUB-SUBCONTRACTING LEVELS 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/WBE contractors. 
_____ % of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors. 
 
If MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero (0) must be filled in each blank 
above.  If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief explanation and description 
of the work to be sublet must be provided. 
 
The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution of a contract 
with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of Contract award from the 
Commission. 
 
Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance 
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or 
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency.  Additionally, if at 
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission. 
 
 
BY: 

 
____________________________________ 

 
____________________________________ 

Name of MBE/WBE Firm (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________  
Phone  
 
IF APPLICABLE: 
BY: 

 

 
____________________________________ 

 
____________________________________ 

Joint Venture Partner (Print) Signature 
____________________________________ ____________________________________ 
Date Name (Print) 
____________________________________ MBE ____ WBE ____ Non-MBE/WBE ___ 
Phone  



SCHEDULE D 
Affidavit of Professional Service Provider Regarding MBE/WBE Participation (1 of 2) 

Name of Project: ________________________________________________________________ 

STATE OF ILLINOIS } 
} SS 

COUNTY OF COOK } 

In connection with the above-captioned contract, I HEREBY DECLARE AND AFFIRM that I am the 

____________________________________________________________________________ 
Title and duly authorized representative of 

_____________________________________________________________________________ 
Name of Professional Service Provider whose address is 

_____________________________________________________________________________ 

in the City of __________________________ , State of ________________________________ 
and that I have personally reviewed the material and facts submitted with the attached Schedules of MBE/WBE participation in the above-
referenced Contract, including Schedule C and Schedule B (if applicable), and the following is a statement of the extent to which MBE/WBE firms 
will participate in this Contract if awarded to this firm as the Contractor for the Project. 

Name of MBE/WBE Contractor 
Type of Work to be Done in 

Accordance with Schedule C 

Dollar Credit Toward MBE/WBE 
Goals 

MBE WBE 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

Total Net MBE/WBE Credit $ $ 

Percent of Total Base Bid % % 

The Prime may count toward its MBE/WBE goal a portion of the total dollar value of a contract with a joint venture equal to the percentage of the 
ownership and control of the MBE/WBE partner. 



SCHEDULE D 
Affidavit of Professional Service Provider Regarding MBE/WBE Participation (2 of 2) 

The Undersigned will enter into a formal agreement for the above work with the above-referenced MBE/WBE firms, conditioned upon performance 
as Contractor of a Contract with the Commission, and will do so within five (5) business days of receipt of a notice of Contract award from the 
Commission. 

Additionally, the Undersigned certifies to the best of its knowledge and belief that it, its principals and any subcontractors used in the performance 
of this contract, meet the Agency requirements and have not violated any City or Sister Agency policy, codes, state, federal or local laws, rules or 
regulations and have not been subject to any debarment, suspension or other disciplinary action by any government agency.  Additionally, if at 
any time the Contractor becomes aware of such information, it must immediately disclose it to the Commission. 

BY: 

____________________________________ ____________________________________ 
Name of Contractor (Print) Signature 

____________________________________ ____________________________________ 
Date Name (Print) 

____________________________________ 
Phone 

IF APPLICABLE: 

BY: 

____________________________________ ____________________________________ 
Joint Venture Partner (Print) Signature 

____________________________________ ____________________________________ 
Date Name (Print) 

____________________________________ MBE ____ WBE ____ Non-MBE/WBE ___ 
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