



ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbcchicago.com

ADDENDUM NO.: 02
PROJECT NAME: CDOT Capital Program – Alleys (Various Locations) – Package 10
PROJECT NO.: 22961 thru 22964
CONTRACT NO.: C1633
DATE OF ISSUE: August 3, 2026

NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

ITEM NO. 1: CHANGE TO KEY DATES

None.

ITEM NO. 2: REVISIONS TO BOOK 1 – PBC INSTRUCTIONS TO BIDDERS

Change 1 **Book 1 – DELETE MASTER BID FORM - SCHEDULE OF PRICES** (Pages 20-21 of 53) – 22962 E. 95TH STREET and **REPLACE WITH REVISED MASTER BID FORM - SCHEDULE OF PRICES – 22962 E. 95TH STREET** hyperlinked below in this addendum. (*Revisions were made to "Estimated Quantities" Line Items #38, #39, #40 and #42*).

NOTE: Updated Fillable Master Bid Form (Excel version) is available from the BluEdge Planroom: <https://www.bluedgebuild.com/>, the Current Opportunities page for this project: <https://www.pbcchicago.com/opportunities/cdotalleyspackage10/>, and the hyperlink at the bottom of this document, as well as the PBC Alert communication.

ITEM NO. 3: REVISIONS TO BOOK 2 – PBC STANDARD TERMS AND CONDITIONS

None.

ITEM NO. 4: REVISIONS TO BOOK 3 – TECHNICAL SPECIFICATIONS

None.

ITEM NO. 5: REVISIONS TO DRAWINGS

Change 1 **For 22962 E. 95th Street - DELETE Sheet No. 4 and REPLACE WITH REVISED Sheet No. 4.** (*Revisions were made to "Summary of Quantities" Line #38, #39, #40, and #42*).

Change 2 **For 22963 E. 73rd Street - DELETE Sheet No. 2 and REPLACE WITH REVISED Sheet No. 2.** (*Revisions were made to indicate existing utilities, telecommunications and existing structures*).

Change 3 **For 22963 E. 73rd Street - DELETE Sheet No. 5 and REPLACE WITH REVISED Sheet No. 5.** (*Revisions were made to indicate existing utilities, telecommunications and existing structures*).

Change 4 **For 22963 E. 73rd Street - DELETE Sheet No. 7 and REPLACE WITH REVISED Sheet No. 7.** (*Revisions were made to indicate existing utilities, telecommunications and existing structures*).

Change 5 **For 22963 E. 73rd Street - DELETE Sheet No. 8 and REPLACE WITH REVISED Sheet No. 8.** (*Revisions were made to indicate existing utilities, telecommunications and existing structures*).

ITEM NO. 6: REQUESTS FOR INFORMATION

RFI-1.

Question: We have identified a discrepancy between the quantities listed for Storm Sewer Pay Items 38, 39 and 40 and the quantities shown in the plans. The quantities on the plans are significantly different than the quantities listed on the schedule of prices for alley #22962.

Response: [Schedule of Prices \(on Master Bid Form\) and Sheet No. 4 have been revised and are included in this addendum.](#)

This Addendum includes the following hyperlinked Documents:

1. [BOOK 1 – REVISED MASTER BID FORM - SCHEDULE OF PRICES – 22962 – E. 95th Street \(Pages 20 - 21 of 53\)](#)
2. [Updated Fillable Master Bid Form dated 8/3/2026](#)

This Addendum includes the following hyperlinked Drawings:

1. [REVISED Sheet No. 4 \(for 22962\), dated 8/3/2026](#)
2. [REVISED Sheets No. 2, 5, 7 and 8 \(for 22963\), dated 8/3/2026](#)

END OF ADDENDUM NO. 02